
Project Information:

Project: WorkType:

County:

Location:

FM-C001(102)--55-01 BRIDGE DECK OVERLAY

ADAIR

Route: P28

On P28  Over North River  from 150th St north 0.25 Miles  on  WLINE S28 T77 R30

Prj Awd Amt: $137,533.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 20 Working Days

01-C001-102

March 19, 2019 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $137,533.90 100.00%

2 CR120 CRAMER AND ASSOC., INC. $167,787.90 122.00%

3 CU081 CUNNINGHAM-REIS, LLC $169,192.80 123.02%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $258,018.95 187.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 20 Working Days

01-C001-102

March 19, 2019 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

8.000 TON 35.00000 280.00 170.00000 1,360.00 45.00000 360.00

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

182.220 SY 185.00000 33,710.70 250.00000 45,555.00 230.00000 41,910.60

0030 2401-6745910

REMOVAL OF SIGN

12.000 EACH 20.00000 240.00 50.00000 600.00 50.00000 600.00

0040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

301.000 SY 11.00000 3,311.00 10.00000 3,010.00 16.00000 4,816.00

0050 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

214.670 SY 110.00000 23,613.70 220.00000 47,227.40 150.00000 32,200.50

0060 2413-0698075

DECK REPAIR, CLASS B

7.780 SY 1,050.00000 8,169.00 600.00000 4,668.00 280.00000 2,178.40

0070 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

77.780 SY 350.00000 27,223.00 250.00000 19,445.00 160.00000 12,444.80

Page 1 of 6

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 4.50000 1,044.00 15.00000 3,480.00 5.00000 1,160.00

0090 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00 2,300.00000 9,200.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00 225.00000 900.00 200.00000 800.00

0110 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00 2,200.00000 8,800.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

11.250 EACH 130.00000 1,462.50 130.00000 1,462.50 130.00000 1,462.50

Page 2 of 6

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 6,900.00000 6,900.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 120.00000 1,680.00 120.00000 1,680.00 140.00000 1,960.00

0160 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 15,000.00000 15,000.00 44,000.00000 44,000.00

$169,192.80$137,533.90 $167,787.90Section Totals:

( ) indicates item is bid as Lump Sum

$167,787.90$137,533.90 $169,192.80

$137,533.90

Contract Item Totals

$167,787.90 169,192.80Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

8.000 TON 100.00000 800.00

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

182.220 SY 300.00000 54,666.00

0030 2401-6745910

REMOVAL OF SIGN

12.000 EACH 100.00000 1,200.00

0040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

301.000 SY 25.00000 7,525.00

0050 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

214.670 SY 335.00000 71,914.45

0060 2413-0698075

DECK REPAIR, CLASS B

7.780 SY 1,000.00000 7,780.00

0070 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

77.780 SY 400.00000 31,112.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

232.000 LF 17.00000 3,944.00

0090 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00

0110 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

11.250 EACH 150.00000 1,687.50
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 69'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE DECK OVERLAY

SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 135.00000 1,890.00

0160 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00

$258,018.95Section Totals:

( ) indicates item is bid as Lump Sum

$258,018.95

$258,018.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 19, 2019

01-C001-102 Primary County: ADAIR

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C028(93)--SE-28 BRIDGE REPLACEMENT - CCS

DELAWARE

Route: PIONEER RD

Pioneer Rd: Hwy 38 W 0.25 MI

Prj Awd Amt: $379,551.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

28-C028-093

March 19, 2019 10:00 A.M.

DELAWARECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $379,551.50 100.00%

2 K.140 K CONSTRUCTION INC. $460,732.19 121.39%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $467,103.96 123.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 65 Working Days

28-C028-093

March 19, 2019 10:00 A.M.

DELAWARECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 750.00000 750.00 750.00000 750.00 750.00000 750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,285.000 CY 2.75000 6,283.75 2.75000 6,283.75 2.75000 6,283.75

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

594.000 CY 2.75000 1,633.50 2.75000 1,633.50 2.75000 1,633.50

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

650.000 TON 12.05000 7,832.50 12.05000 7,832.50 12.05000 7,832.50

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 32,000.00000 32,000.00 15,000.00000 15,000.00

0060 2402-2723000

EXCAVATION, CLASS 23

76.000 CY 35.00000 2,660.00 50.00000 3,800.00 35.00000 2,660.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.700 CY 450.00000 92,565.00 580.00000 119,306.00 775.00000 159,417.50

Page 1 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 19, 2019

28-C028-093 Primary County: DELAWARE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,863.000 LB 1.05000 55,506.15 0.89000 47,048.07 0.97000 51,277.11

0090 2414-6424110

CONCRETE BARRIER RAILING

202.900 LF 65.00000 13,188.50 74.23000 15,061.27 75.00000 15,217.50

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

42.000 LF 24.90000 1,045.80 24.90000 1,045.80 24.90000 1,045.80

0110 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

174.000 LF 31.20000 5,428.80 31.20000 5,428.80 31.20000 5,428.80

0120 2501-0201042

PILES, STEEL, HP 10 X 42

2,520.000 LF 45.00000 113,400.00 43.00000 108,360.00 40.00000 100,800.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

200.000 LF 125.00000 25,000.00 110.00000 22,000.00 105.00000 21,000.00

0140 2507-3250005

ENGINEERING FABRIC

790.000 SY 2.25000 1,777.50 2.25000 1,777.50 2.25000 1,777.50
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 19, 2019

28-C028-093 Primary County: DELAWARE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

800.000 TON 20.50000 16,400.00 20.50000 16,400.00 20.50000 16,400.00

0160 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0170 2519-3280000

FENCE, FIELD

30.000 LF 25.00000 750.00 25.00000 750.00 25.00000 750.00

0180 2519-3300400

FIELD FENCE BRACE PANELS

1.000 EACH 250.00000 250.00 175.00000 175.00 250.00000 250.00

0190 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0210 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 63,000.00000 63,000.00 51,500.00000 51,500.00

0220 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 700.00000 700.00 700.00000 700.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 19, 2019

28-C028-093 Primary County: DELAWARE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0240 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 500.00000 500.00 500.00000 500.00 500.00000 500.00

0250 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00 2.00000 600.00 2.00000 600.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

800.000 LF 3.50000 2,800.00 3.50000 2,800.00 3.50000 2,800.00

$467,103.96$379,551.50 $460,732.19Section Totals:

( ) indicates item is bid as Lump Sum

$460,732.19$379,551.50 $467,103.96

$379,551.50

Contract Item Totals

$460,732.19 467,103.96Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 19, 2019

28-C028-093 Primary County: DELAWARE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BRFN-020-9(259)--39-31 BRIDGE REPAIR

DUBUQUE

Route: U.S. 20

Mississippi River in Dubuque

Prj Awd Amt: $64,760.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

31-0209-259

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $64,760.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $67,380.00 104.05%
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Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

31-0209-259

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO.0719 ITEMS FOR A 5635'-0 X 28'-0 STEEL TRUSS BRIDGE
REPAIR

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 16,600.00000 16,600.00 29,000.00000 29,000.00

0020 2409-4200001

MISCELLANEOUS HARDWARE

172.000 LB 30.00000 5,160.00 15.00000 2,580.00

0030 2409-4575001

TREATED TIMBER AND LUMBER

0.410 MFBM 90,000.00000 36,900.00 70,000.00000 28,700.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 7,000.00000 7,000.00

$64,660.00 $67,280.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

March 19, 2019

31-0209-259 Primary County: DUBUQUE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 100.00000 100.00 100.00000 100.00

$100.00 $100.00Section Totals:

( ) indicates item is bid as Lump Sum

$67,380.00$64,760.00

$64,760.00

Contract Item Totals

$67,380.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

March 19, 2019

31-0209-259 Primary County: DUBUQUE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

TAP-R-2160(616)--8T-31 BRIDGE NEW - PPCB

DUBUQUE

Route: DYERSVILLE  PARK TR

In the city of Dyersville On Dyersville Park connection from Westside Park to Arbor Court Drive

Prj Awd Amt: $664,578.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

31-2160-616

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $664,578.52 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

31-2160-616

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 1,200.00000 2,640.00

0020 2102-0425070

SPECIAL BACKFILL 6 IN.

1,240.000 TON 21.30000 26,412.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,463.000 CY 9.00000 31,167.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,000.000 CY 10.30000 30,900.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

37.000 STA 91.50000 3,385.50

0060 2210-0475290

MACADAM STONE BASE

185.000 TON 18.50000 3,422.50

0070 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

155.000 TON 88.00000 13,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

215.000 TON 15.10000 3,246.50

0090 2402-2720000

EXCAVATION, CLASS 20

88.000 CY 50.00000 4,400.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.400 CY 1,050.00000 133,770.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

14,516.000 LB 2.35000 34,112.60

0120 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

2.000 EACH 28,000.00000 56,000.00

0130 2408-7800000

STRUCTURAL STEEL

1,102.000 LB 9.00000 9,918.00

0140 2414-6460000

ORNAMENTAL METAL RAILING

265.700 LF 200.00000 53,140.00
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 225.00000 900.00

0160 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

76.000 LF 33.30000 2,530.80

0170 2435-0251300

INTAKE, SW-513

1.000 EACH 5,700.00000 5,700.00

0180 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,100.00000 2,100.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

750.000 LF 75.00000 56,250.00

0200 2507-3250005

ENGINEERING FABRIC

535.000 SY 2.00000 1,070.00

0210 2507-6800061

REVETMENT, CLASS E

420.000 TON 20.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

150.000 SY 4.70000 705.00

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 530.00000 530.00

0240 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,897.800 SY 34.60000 65,663.88

0250 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

20.500 STA 127.00000 2,603.50

0260 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

86.600 SY 89.40000 7,742.04

0270 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

459.400 LF 20.80000 9,555.52

0280 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 19, 2019

31-2160-616 Primary County: DUBUQUE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 150.00000 600.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00

0310 2528-8445113

FLAGGERS

2.000 EACH 480.00000 960.00

0320 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00

0330 2599-9999005

('EACH' ITEM) SIGNS AND WOOD POSTS

5.000 EACH 220.00000 1,100.00

0340 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

4.000 HOUR 293.00000 1,172.00

0350 2599-9999014

('SQUARE FEET' ITEM) COLORED FORMLINER
FINISHED STRUCTURAL CONCRETE

1,032.000 SF 20.00000 20,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999014

('SQUARE FEET' ITEM) POLYSTYRENE BOARD
(2-INCH THICKNESS)

3,160.000 SF 1.45000 4,582.00

0370 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  PCC  6
INCH COLORED AND STAMPED

32.400 SY 68.20000 2,209.68

0380 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK  PCC 6
INCH COLORED AND BROOMED

120.000 SY 68.00000 8,160.00

0390 2601-2634100

MULCHING

2.000 ACRE 700.00000 1,400.00

0400 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,800.00000 3,600.00

0410 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 800.00000 1,600.00

0420 2602-0000020

SILT FENCE

1,800.000 LF 2.50000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000050

SILT BASINS

2.000 EACH 750.00000 1,500.00

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,800.000 LF 0.50000 900.00

0450 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 750.00000 1,500.00

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

180.000 LF 2.50000 450.00

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 4.00000 2,400.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 1.00000 600.00

0490 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$664,578.52Section Totals:

( ) indicates item is bid as Lump Sum

$664,578.52

$664,578.52

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-0220(601)--8J-33 BRIDGE REPLACEMENT - PPCB

FAYETTE

Route: Diagonal Road

In the city of Arlington On Diagonal Road Over Brush Creek to and including the intersection with Dogwood Road

Prj Awd Amt: $396,727.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 75 Working Days

33-0220-601

March 19, 2019 10:00 A.M.

FAYETTECall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $396,727.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 K.140 K CONSTRUCTION INC. $522,965.80 131.82%
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Contract ID:

Letting Date:

Start Date: 07/01/19 75 Working Days

33-0220-601

March 19, 2019 10:00 A.M.

FAYETTECall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 1,500.00000 1,200.00 1,500.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

322.000 CY 5.00000 1,610.00 5.00000 1,610.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,582.000 CY 4.00000 6,328.00 4.00000 6,328.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

676.000 CY 7.00000 4,732.00 7.00000 4,732.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

750.000 TON 13.25000 9,937.50 13.25000 9,937.50

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,200.00000 4,200.00 35,000.00000 35,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 30.00000 3,300.00 30.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

157.800 CY 510.00000 80,478.00 580.00000 91,524.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

33,672.000 LB 1.05000 35,355.60 0.90000 30,304.80

0100 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

5.000 EACH 16,500.00000 82,500.00 25,000.00000 125,000.00

0110 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 3.00000 3,795.00 10.00000 12,650.00

0120 2414-6424120

CONCRETE OPEN RAILING

234.200 LF 70.00000 16,394.00 110.00000 25,762.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

680.000 LF 62.00000 42,160.00 56.00000 38,080.00

0140 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

32.000 LF 10.00000 320.00 10.00000 320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 250.00000 250.00 250.00000 250.00

0160 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 1,300.00000 3,900.00 1,300.00000 3,900.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00 225.00000 900.00

0180 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,300.00000 1,300.00 1,300.00000 1,300.00

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,400.00000 7,200.00 2,400.00000 7,200.00

0200 2507-3250005

ENGINEERING FABRIC

1,650.000 SY 3.00000 4,950.00 3.00000 4,950.00

0210 2507-6800061

REVETMENT, CLASS E

2,225.000 TON 16.50000 36,712.50 16.50000 36,712.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 150.00000 750.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00 200.00000 400.00

0240 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

30.000 LF 13.00000 390.00 13.00000 390.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 1,950.00000 1,950.00 1,950.00000 1,950.00

0260 2533-4980005

MOBILIZATION

(1) LS 33,200.00000 33,200.00 66,000.00000 66,000.00

0270 2599-9999010

('LUMP SUM' ITEM) STEEL BEAM GUARDRAIL
BARRIER TRANSITION SECTION  SPECIAL

(1) LS 4,300.00000 4,300.00 4,300.00000 4,300.00

0280 2601-2634100

MULCHING

0.500 ACRE 1,000.00000 500.00 1,000.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,000.00000 500.00 1,000.00000 500.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,000.00000 500.00 1,000.00000 500.00

0310 2602-0000020

SILT FENCE

500.000 LF 4.00000 2,000.00 4.00000 2,000.00

0320 2602-0000050

SILT BASINS

2.000 EACH 250.00000 500.00 250.00000 500.00

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 1.50000 750.00 1.50000 750.00

0340 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 200.00000 400.00 200.00000 400.00

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 3.00000 150.00 3.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

530.000 LF 4.00000 2,120.00 4.00000 2,120.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

530.000 LF 1.50000 795.00 1.50000 795.00

$396,727.60 $522,965.80Section Totals:

( ) indicates item is bid as Lump Sum

$522,965.80$396,727.60

$396,727.60

Contract Item Totals

$522,965.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C042(96)--55-42 BRIDGE REMOVAL

HARDIN

Route: 260TH ST

On 260th St.  Over Old Railroad  S30 T87 R19

Prj Awd Amt: $229,474.40

Project: WorkType:

County:

Location:

FM-C042(97)--55-42 RCB CULVERT REPLACEMENT - SINGLE BOX

HARDIN

Route: 215TH ST

On 215th St.  Over Old Railroad  S31 T88 R19 (North Washingt on)

Prj Awd Amt: $339,750.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 80 Working Days

42-C042-097

March 19, 2019 10:00 A.M.

HARDINCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GEHRKE, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GE050 GEHRKE, INC. $569,224.85 100.00%

2 PE320 PETERSON CONTRACTORS INC. $640,878.62 112.59%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $768,055.25 134.93%

4 VI035 VIETH CONSTRUCTION CORPORATION $799,819.88 140.51%

5 GR100 GRAVES CONSTRUCTION CO., INC. $819,298.41 143.93%

6 PR268 PROGRESSIVE STRUCTURES, LLC $1,195,634.71 210.05%
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March 19, 2019 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GEHRKE, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

18,511.400 CY 3.50000 64,789.90 3.85000 71,268.89 5.25000 97,184.85

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,563.700 CY 4.00000 6,254.80 6.50000 10,164.05 5.25000 8,209.43

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

26.000 STA 100.00000 2,600.00 350.00000 9,100.00 183.75000 4,777.50

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,618.000 TON 26.50000 69,377.00 22.50000 58,905.00 26.25000 68,722.50

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 22,510.00000 22,510.00 30,080.00000 30,080.00 35,000.00000 35,000.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,916.700 CY 4.00000 7,666.80 8.50000 16,291.95 10.50000 20,125.35

0070 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

130.000 LF 80.00000 10,400.00 96.00000 12,480.00 94.50000 12,285.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

3,793.800 SY 5.50000 20,865.90 4.75000 18,020.55 6.30000 23,900.94

0090 2518-6910000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 100.00000 300.00 105.00000 315.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 5,250.00000 5,250.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 3,500.00000 3,500.00 1,575.00000 1,575.00

0120 2533-4980005

MOBILIZATION

(1) LS 5,400.00000 5,400.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0130 2601-2634100

MULCHING

5.700 ACRE 800.00000 4,560.00 800.00000 4,560.00 840.00000 4,788.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 800.00000 4,560.00 800.00000 4,560.00 840.00000 4,788.00
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Letting Date:

Contract ID:006
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March 19, 2019

42-C042-097 Primary County: HARDIN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,360.000 LF 4.00000 5,440.00 4.00000 5,440.00 4.20000 5,712.00

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$343,133.57$229,474.40 $267,670.44Section Totals:
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 19, 2019

42-C042-097 Primary County: HARDIN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,127.900 CY 3.50000 21,447.65 4.75000 29,107.53 5.25000 32,171.48

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,134.600 CY 4.00000 4,538.40 7.50000 8,509.50 5.25000 5,956.65

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.900 STA 100.00000 1,890.00 350.00000 6,615.00 183.75000 3,472.88

0200 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,456.000 TON 26.50000 38,584.00 22.50000 32,760.00 26.25000 38,220.00

0210 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 29,500.00000 29,500.00 38,520.00000 38,520.00 30,000.00000 30,000.00

0220 2402-0425040

FLOODED BACKFILL

60.500 CY 32.00000 1,936.00 65.00000 3,932.50 63.00000 3,811.50

0230 2402-2725005

FOUNDATION TREATMENT MATERIAL

154.000 TON 33.25000 5,120.50 28.00000 4,312.00 32.00000 4,928.00
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Contract ID:006
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0240 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

313.800 CY 429.00000 134,620.20 430.00000 134,934.00 485.00000 152,193.00

0250 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,791.000 LB 1.20000 51,349.20 1.15000 49,209.65 1.32000 56,484.12

0260 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

225.000 LF 38.50000 8,662.50 25.00000 5,625.00 36.75000 8,268.75

0270 2502-8221012

SUBDRAIN RISER, 12 IN., AS PER PLAN

1.000 EACH 850.00000 850.00 1,000.00000 1,000.00 1,050.00000 1,050.00

0280 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 170.00000 170.00 750.00000 750.00 840.00000 840.00

0290 2507-3250005

ENGINEERING FABRIC

622.000 SY 2.00000 1,244.00 3.00000 1,866.00 4.20000 2,612.40

0300 2507-6800061

REVETMENT, CLASS E

273.000 TON 48.00000 13,104.00 47.00000 12,831.00 52.50000 14,332.50
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0310 2510-6745850

REMOVAL OF PAVEMENT

1,008.000 SY 5.50000 5,544.00 5.75000 5,796.00 6.30000 6,350.40

0320 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 105.00000 210.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 4,725.00000 4,725.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 3,500.00000 3,500.00 1,575.00000 1,575.00

0350 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0360 2601-2634100

MULCHING

2.100 ACRE 1,000.00000 2,100.00 1,000.00000 2,100.00 840.00000 1,764.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 1,000.00000 2,100.00 1,000.00000 2,100.00 840.00000 1,764.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 19, 2019

42-C042-097 Primary County: HARDIN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEHRKE, INC. (2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

760.000 LF 4.00000 3,040.00 4.00000 3,040.00 4.20000 3,192.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$424,921.68$339,750.45 $373,208.18Section Totals:

( ) indicates item is bid as Lump Sum

$640,878.62$569,224.85 $768,055.25

$569,224.85

Contract Item Totals

$640,878.62 768,055.25Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:006
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March 19, 2019

42-C042-097 Primary County: HARDIN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

18,511.400 CY 9.00000 166,602.60 4.00000 74,045.60 13.30000 246,201.62

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,563.700 CY 4.50000 7,036.65 6.76000 10,570.61 10.30000 16,106.11

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

26.000 STA 325.00000 8,450.00 364.00000 9,464.00 830.00000 21,580.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,618.000 TON 25.00000 65,450.00 23.40000 61,261.20 23.70000 62,046.60

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 13,500.00000 13,500.00 75,000.00000 75,000.00 67,622.69000 67,622.69

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,916.700 CY 4.75000 9,104.33 8.84000 16,943.63 4.53000 8,682.65

0070 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

130.000 LF 81.00000 10,530.00 99.84000 12,979.20 97.79000 12,712.70
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745850

REMOVAL OF PAVEMENT

3,793.800 SY 7.50000 28,453.50 4.94000 18,741.37 14.40000 54,630.72

0090 2518-6910000

SAFETY CLOSURE

3.000 EACH 110.00000 330.00 150.00000 450.00 300.00000 900.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,400.00000 4,400.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 1,500.00000 1,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 30,000.00000 30,000.00 46,824.00000 46,824.00

0130 2601-2634100

MULCHING

5.700 ACRE 765.00000 4,360.50 800.00000 4,560.00 650.00000 3,705.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 985.00000 5,614.50 800.00000 4,560.00 1,250.00000 7,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 BRIDGE REMOVAL ITEMS  - FM-C042(96)--55-42SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,360.000 LF 4.00000 5,440.00 4.00000 5,440.00 3.50000 4,760.00

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$558,897.09$349,272.08 $332,015.61Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,127.900 CY 11.50000 70,470.85 4.94000 30,271.83 15.80000 96,820.82

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,134.600 CY 3.50000 3,971.10 7.80000 8,849.88 12.80000 14,522.88

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.900 STA 365.00000 6,898.50 364.00000 6,879.60 830.00000 15,687.00

0200 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,456.000 TON 24.00000 34,944.00 23.40000 34,070.40 23.70000 34,507.20

0210 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 25,250.00000 25,250.00 85,000.00000 85,000.00 81,147.23000 81,147.23

0220 2402-0425040

FLOODED BACKFILL

60.500 CY 55.00000 3,327.50 68.25000 4,129.13 75.10000 4,543.55

0230 2402-2725005

FOUNDATION TREATMENT MATERIAL

154.000 TON 38.00000 5,852.00 30.00000 4,620.00 35.28000 5,433.12

Page 11 of 14

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 19, 2019

42-C042-097 Primary County: HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0240 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

313.800 CY 510.00000 160,038.00 565.00000 177,297.00 573.10000 179,838.78

0250 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,791.000 LB 1.35000 57,767.85 1.27000 54,344.57 1.65000 70,605.15

0260 2502-8215812

SUBDRAIN, TILE, 12 IN. DIA.

225.000 LF 38.00000 8,550.00 26.00000 5,850.00 37.70000 8,482.50

0270 2502-8221012

SUBDRAIN RISER, 12 IN., AS PER PLAN

1.000 EACH 1,250.00000 1,250.00 1,040.00000 1,040.00 1,865.77000 1,865.77

0280 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 650.00000 650.00 780.00000 780.00 841.92000 841.92

0290 2507-3250005

ENGINEERING FABRIC

622.000 SY 2.00000 1,244.00 5.00000 3,110.00 10.00000 6,220.00

0300 2507-6800061

REVETMENT, CLASS E

273.000 TON 47.00000 12,831.00 49.35000 13,472.55 68.50000 18,700.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0310 2510-6745850

REMOVAL OF PAVEMENT

1,008.000 SY 8.50000 8,568.00 5.98000 6,027.84 34.40000 34,675.20

0320 2518-6910000

SAFETY CLOSURE

2.000 EACH 110.00000 220.00 150.00000 300.00 100.00000 200.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 7,500.00000 7,500.00 6,000.00000 6,000.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 1,500.00000 1,500.00

0350 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 32,000.00000 32,000.00 47,496.00000 47,496.00

0360 2601-2634100

MULCHING

2.100 ACRE 765.00000 1,606.50 1,000.00000 2,100.00 650.00000 1,365.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 985.00000 2,068.50 1,000.00000 2,100.00 1,250.00000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GRAVES CONSTRUCTION
CO., INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0002 ITEMS FOR A 12'-0 x 12'-0 x 60'-0 REINFORCED BOX CULVERT
REPLACEMENT  FM-C042(97)--55-42

SECTION: Cat Alt Set: Cat Alt Member:

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

760.000 LF 4.00000 3,040.00 4.00000 3,040.00 3.50000 2,660.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$636,737.62$450,547.80 $487,282.80Section Totals:

( ) indicates item is bid as Lump Sum

$819,298.41$799,819.88 $1,195,634.71

$799,819.88

Contract Item Totals

$819,298.41 1,195,634.71Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C057(139)--FE-57 BRIDGE REPLACEMENT - PPCB

LINN

Route: JORDANS GROVE ROAD

On JORDANS GROVE RD  Over Wapsi River  S13 T85 R06

Prj Awd Amt: $1,969,450.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 125 Working Days

57-C057-139

March 19, 2019 10:00 A.M.

LINNCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,969,450.47 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $2,324,186.60 118.01%

3 PE320 PETERSON CONTRACTORS INC. $2,383,949.07 121.05%

4 TA060 TAYLOR CONSTRUCTION, INC. $2,610,207.30 132.53%

5 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,727,373.20 138.48%
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Contract ID:

Letting Date:

Start Date: 04/06/20 125 Working Days

57-C057-139

March 19, 2019 10:00 A.M.

LINNCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 2,604.94000 2,344.45 4,500.00000 4,050.00 11,000.00000 9,900.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

458.000 CY 5.01000 2,294.58 9.75000 4,465.50 12.00000 5,496.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,690.000 CY 9.72000 16,426.80 6.00000 10,140.00 9.00000 15,210.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

380.000 CY 9.73000 3,697.40 6.00000 2,280.00 10.00000 3,800.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

90.000 TON 30.85000 2,776.50 21.20000 1,908.00 28.20000 2,538.00

0060 2210-0475105

CHOKE STONE BASE

325.000 TON 26.77000 8,700.25 21.20000 6,890.00 25.20000 8,190.00

0070 2210-0475290

MACADAM STONE BASE

570.000 TON 27.72000 15,800.40 22.50000 12,825.00 26.55000 15,133.50
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Letting Date:

Contract ID:007
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

182.800 SY 242.00000 44,237.60 175.00000 31,990.00 150.00000 27,420.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

745.200 SY 79.00000 58,870.80 76.00000 56,635.20 76.00000 56,635.20

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 94,000.00000 94,000.00 125,000.00000 125,000.00 445,250.00000 445,250.00

0110 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 19.72000 2,366.40 35.00000 4,200.00 29.00000 3,480.00

0120 2402-2721000

EXCAVATION, CLASS 21

550.000 CY 98.58000 54,219.00 300.00000 165,000.00 41.00000 22,550.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,051.400 CY 386.00000 405,840.40 575.00000 604,555.00 600.00000 630,840.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

205,610.000 LB 1.15000 236,451.50 1.00000 205,610.00 0.86000 176,824.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

24.000 EACH 22,500.00000 540,000.00 24,500.00000 588,000.00 17,808.00000 427,392.00

0160 2408-7800000

STRUCTURAL STEEL

14,198.000 LB 3.16000 44,865.68 3.00000 42,594.00 2.84000 40,322.32

0170 2414-6424110

CONCRETE BARRIER RAILING

886.000 LF 72.76000 64,465.36 45.00000 39,870.00 53.00000 46,958.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

72.000 LF 51.76000 3,726.72 30.80000 2,217.60 45.00000 3,240.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

2,140.000 LF 44.54000 95,315.60 49.00000 104,860.00 40.50000 86,670.00

0200 2501-6335010

PREBORED HOLES

160.000 LF 41.60000 6,656.00 65.00000 10,400.00 37.00000 5,920.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

157.500 LF 3.96000 623.70 15.00000 2,362.50 10.00000 1,575.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,150.00000 8,600.00 2,150.00000 8,600.00 2,150.00000 8,600.00

0250 2507-3250005

ENGINEERING FABRIC

35.000 SY 2.97000 103.95 3.00000 105.00 15.00000 525.00

0260 2507-6800042

REVETMENT, CLASS D

1,930.000 TON 38.00000 73,340.00 32.00000 61,760.00 33.50000 64,655.00

0270 2507-8029000

EROSION STONE

17.000 TON 42.98000 730.66 39.00000 663.00 50.25000 854.25

0280 2510-6745850

REMOVAL OF PAVEMENT

632.000 SY 12.61000 7,969.52 8.05000 5,087.60 11.00000 6,952.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0300 2519-3280000

FENCE, FIELD

190.000 LF 8.00000 1,520.00 8.00000 1,520.00 8.00000 1,520.00

0310 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

15.570 STA 260.00000 4,048.20 260.00000 4,048.20 260.00000 4,048.20

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 6,000.00000 6,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 200,000.00000 200,000.00 238,000.00000 238,000.00

0340 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 1,000.00000 500.00 2,000.00000 1,000.00

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00 2,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 500.00000 250.00 1,000.00000 500.00 1,000.00000 500.00

0370 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

10.500 SQ 160.00000 1,680.00 150.00000 1,575.00 150.00000 1,575.00

0380 2602-0000020

SILT FENCE

1,160.000 LF 1.50000 1,740.00 1.80000 2,088.00 1.80000 2,088.00

0390 2602-0000050

SILT BASINS

4.000 EACH 400.00000 1,600.00 100.00000 400.00 500.00000 2,000.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,160.000 LF 0.25000 290.00 0.50000 580.00 0.50000 580.00

0410 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 500.00000 2,000.00 100.00000 400.00 300.00000 1,200.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

116.000 LF 1.50000 174.00 2.00000 232.00 2.00000 232.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.75000 1,875.00 2.85000 1,425.00 2.85000 1,425.00

0440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00 0.50000 250.00 0.50000 250.00

$2,383,949.07$1,969,450.47 $2,324,186.60Section Totals:

( ) indicates item is bid as Lump Sum

$2,324,186.60$1,969,450.47 $2,383,949.07

$1,969,450.47

Contract Item Totals

$2,324,186.60 2,383,949.07Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 3,000.00000 2,700.00 3,500.00000 3,150.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

458.000 CY 12.00000 5,496.00 15.00000 6,870.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,690.000 CY 10.00000 16,900.00 12.00000 20,280.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

380.000 CY 9.00000 3,420.00 10.00000 3,800.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

90.000 TON 20.00000 1,800.00 25.00000 2,250.00

0060 2210-0475105

CHOKE STONE BASE

325.000 TON 18.00000 5,850.00 20.00000 6,500.00

0070 2210-0475290

MACADAM STONE BASE

570.000 TON 20.00000 11,400.00 25.00000 14,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

182.800 SY 195.00000 35,646.00 250.00000 45,700.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

745.200 SY 76.00000 56,635.20 80.00000 59,616.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 150,000.00000 150,000.00 550,000.00000 550,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 35.00000 4,200.00 25.00000 3,000.00

0120 2402-2721000

EXCAVATION, CLASS 21

550.000 CY 400.00000 220,000.00 200.00000 110,000.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,051.400 CY 721.00000 758,059.40 600.00000 630,840.00

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

205,610.000 LB 1.05000 215,890.50 1.10000 226,171.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2407-0562905

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB105

24.000 EACH 20,000.00000 480,000.00 23,000.00000 552,000.00

0160 2408-7800000

STRUCTURAL STEEL

14,198.000 LB 3.00000 42,594.00 3.00000 42,594.00

0170 2414-6424110

CONCRETE BARRIER RAILING

886.000 LF 85.00000 75,310.00 45.00000 39,870.00

0180 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

72.000 LF 44.00000 3,168.00 50.00000 3,600.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

2,140.000 LF 62.00000 132,680.00 50.00000 107,000.00

0200 2501-6335010

PREBORED HOLES

160.000 LF 75.00000 12,000.00 40.00000 6,400.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

157.500 LF 24.00000 3,780.00 6.00000 945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00

0230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,150.00000 8,600.00 2,150.00000 8,600.00

0250 2507-3250005

ENGINEERING FABRIC

35.000 SY 6.00000 210.00 10.00000 350.00

0260 2507-6800042

REVETMENT, CLASS D

1,930.000 TON 34.00000 65,620.00 40.00000 77,200.00

0270 2507-8029000

EROSION STONE

17.000 TON 75.00000 1,275.00 100.00000 1,700.00

0280 2510-6745850

REMOVAL OF PAVEMENT

632.000 SY 13.00000 8,216.00 15.00000 9,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 700.00000 2,800.00

0300 2519-3280000

FENCE, FIELD

190.000 LF 25.00000 4,750.00 25.00000 4,750.00

0310 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

15.570 STA 260.00000 4,048.20 260.00000 4,048.20

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,350.00000 2,350.00

0330 2533-4980005

MOBILIZATION

(1) LS 261,000.00000 261,000.00 163,000.00000 163,000.00

0340 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 500.00000 250.00 500.00000 250.00

0370 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

10.500 SQ 160.00000 1,680.00 160.00000 1,680.00

0380 2602-0000020

SILT FENCE

1,160.000 LF 1.50000 1,740.00 1.50000 1,740.00

0390 2602-0000050

SILT BASINS

4.000 EACH 525.00000 2,100.00 600.00000 2,400.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,160.000 LF 0.25000 290.00 0.25000 290.00

0410 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 250.00000 1,000.00 600.00000 2,400.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

116.000 LF 1.50000 174.00 1.50000 174.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.75000 1,875.00 3.75000 1,875.00

0440 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00 0.50000 250.00

$2,610,207.30 $2,727,373.20Section Totals:

( ) indicates item is bid as Lump Sum

$2,727,373.20$2,610,207.30

$2,610,207.30

Contract Item Totals

$2,727,373.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRM-1205(602)--8N-57 BRIDGE REPLACEMENT - CCS

LINN

Route: FRANKLIN STREET

In the city of Center Point  On Franklin Street  Over Apple Creek

Prj Awd Amt: $811,537.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/19 75 Working Days

57-1205-602

March 19, 2019 10:00 A.M.

LINNCall Order:  008 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $811,537.73 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 06/03/19 75 Working Days

57-1205-602

March 19, 2019 10:00 A.M.

LINNCall Order:  008 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 2,500.00000 1,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

790.700 CY 13.00000 10,279.10

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

229.700 CY 4.25000 976.23

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

105.000 CY 4.25000 446.25

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

215.000 CY 5.05000 1,085.75

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

4.300 STA 200.00000 860.00

0070 2115-0100000

MODIFIED SUBBASE

217.800 CY 32.00000 6,969.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

390.000 SY 68.00000 26,520.00

0090 2301-0690205

BRIDGE APPROACH, BR-205

698.500 SY 181.00000 126,428.50

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

604.800 SY 70.00000 42,336.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

64.000 CY 45.00000 2,880.00

0130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

216.300 CY 851.00000 184,071.30

0140 2404-7775005

REINFORCING STEEL, EPOXY COATED

53,989.000 LB 1.15000 62,087.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424110

CONCRETE BARRIER RAILING

134.000 LF 225.00000 30,150.00

0160 2501-0201042

PILES, STEEL, HP 10 X 42

1,870.000 LF 55.00000 102,850.00

0170 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

301.000 LF 125.00000 37,625.00

0180 2507-3250005

ENGINEERING FABRIC

330.800 SY 3.75000 1,240.50

0190 2507-6800061

REVETMENT, CLASS E

217.700 TON 35.00000 7,619.50

0200 2510-6745850

REMOVAL OF PAVEMENT

1,035.000 SY 8.75000 9,056.25

0210 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

4.000 EACH 3,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

47.600 SY 71.00000 3,379.60

0230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

48.400 SY 7.00000 338.80

0240 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00

0250 2524-6765110

REMOVAL OF TYPE A SIGN

12.000 EACH 50.00000 600.00

0260 2524-9100010

OBJECT MARKER, TYPE 1

4.000 EACH 100.00000 400.00

0270 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 10.00000 400.00

0280 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 50.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,600.00000 2,600.00

0300 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

16.300 STA 260.00000 4,238.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 5,800.00000 5,800.00

0320 2533-4980005

MOBILIZATION

(1) LS 81,000.00000 81,000.00

0330 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 6,000.00000 6,000.00

0340 2554-0212020

VALVE BOX EXTENSION

1.000 EACH 700.00000 700.00

0350 2599-9999009

('LINEAR FEET' ITEM) Silt Dike Maintenance

67.000 LF 25.00000 1,675.00

0360 2599-9999009

('LINEAR FEET' ITEM) Silt Dike Removal

258.000 LF 25.00000 6,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2599-9999010

('LUMP SUM' ITEM) Concrete Washout

(1) LS 3,600.00000 3,600.00

0380 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 5,000.00000 2,500.00

0390 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 2,500.00000 500.00

0400 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

31.000 SQ 15.00000 465.00

0410 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 2,500.00000 250.00

0420 2602-0000020

SILT FENCE

1,058.000 LF 1.50000 1,587.00

0430 2602-0000040

SILT DIKES

268.000 LF 25.00000 6,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,058.000 LF 0.50000 529.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

106.000 LF 1.50000 159.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

123.000 LF 4.50000 553.50

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

674.000 LF 4.50000 3,033.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

797.000 LF 0.50000 398.50

$811,537.73Section Totals:

$811,537.73

$811,537.73

Contract Item Totals

Contract Time Totals

Page 7 of 8

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 19, 2019

57-1205-602 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$811,537.73Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-005-5(506)49--77-63 DECK JOINT REPAIR

MARION

Route: IOWA 5

IA 5 OVER SOUTH CEDAR CREEK
2.8 MILES SOUTH OF COUNTY RD. G71

Prj Awd Amt: $109,474.70

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

63-0055-506

March 19, 2019 10:00 A.M.

MARIONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $109,474.70 100.00%

2 HA760 HAWKEYE PAVING CORP. $119,020.35 108.72%

3 BO413 BOULDER CONTRACTING, LLC. $125,071.26 114.25%

4 CR120 CRAMER AND ASSOC., INC. $137,010.60 125.15%

5 CU081 CUNNINGHAM-REIS, LLC $151,050.10 137.98%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $152,888.40 139.66%

7 JE200 JENSEN CONSTRUCTION CO. $159,203.60 145.43%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 IO127 IOWA CIVIL CONTRACTING, INC. $174,224.40 159.15%
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Contract ID:
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Start Date: 09/23/19 25 Working Days

63-0055-506

March 19, 2019 10:00 A.M.

MARIONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0001 DESIGN NO. 0219; 406' X 40' PRETENSIONED PRESTRESSED CONCRETE
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 15,500.00000 15,500.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

85.000 LF 200.00000 17,000.00 215.00000 18,275.00 195.00000 16,575.00

0030 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 12,100.00000 12,100.00

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 600.00000 7,200.00 500.00000 6,000.00 520.00000 6,240.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 1,000.00000 1,000.00 510.00000 510.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

$70,925.00$56,300.00 $59,275.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 200.00000 7,120.00 150.00000 5,340.00 199.00000 7,084.40

0080 2213-6745500

REMOVAL OF CURB

0.050 STA 1,000.00000 50.00 5,000.00000 250.00 15,500.00000 775.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 1,500.00000 1,500.00 6,000.00000 6,000.00 700.00000 700.00

0100 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

90.600 LF 1.00000 90.60 35.00000 3,171.00 17.00000 1,540.20

0110 2510-6745850

REMOVAL OF PAVEMENT

8.900 SY 180.00000 1,602.00 50.00000 445.00 130.00000 1,157.00

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5.000 LF 20.00000 100.00 100.00000 500.00 75.00000 375.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.660 STA 100.00000 566.00 150.00000 849.00 155.00000 877.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 100.00000 330.00 150.00000 495.00 155.00000 511.50

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

5.660 STA 100.00000 566.00 150.00000 849.00 155.00000 877.30

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 8.00000 8,800.00 12.00000 13,200.00 12.50000 13,750.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,000.00000 4,000.00 6,000.00000 6,000.00 5,600.00000 5,600.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 7,000.00000 7,000.00 3,200.00000 3,200.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 1,200.00000 4,800.00 1,250.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000020

SILT FENCE

62.500 LF 5.00000 312.50 3.00000 187.50 5.50000 343.75

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

62.500 LF 2.00000 125.00 0.10000 6.25 2.25000 140.63

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

6.300 LF 2.00000 12.60 2.00000 12.60 2.25000 14.18

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 2.00000 400.00 5.50000 1,100.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 3.00000 600.00 5.50000 1,100.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 0.10000 40.00 1.00000 400.00

$54,146.26$53,174.70 $59,745.35Section Totals:

Page 4 of 15

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

March 19, 2019

63-0055-506 Primary County: MARION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$119,020.35$109,474.70 $125,071.26

$109,474.70

Contract Item Totals

$119,020.35 125,071.26Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0219; 406' X 40' PRETENSIONED PRESTRESSED CONCRETE
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

85.000 LF 220.00000 18,700.00 200.00000 17,000.00 210.00000 17,850.00

0030 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 7,000.00000 7,000.00 15,000.00000 15,000.00

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 1,250.00000 15,000.00 550.00000 6,600.00 1,000.00000 12,000.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 2,000.00000 2,000.00 100.00000 100.00

0060 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 49,000.00000 49,000.00 33,500.00000 33,500.00

$88,450.00$73,800.00 $89,600.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 200.00000 7,120.00 250.00000 8,900.00 175.00000 6,230.00

0080 2213-6745500

REMOVAL OF CURB

0.050 STA 30,000.00000 1,500.00 15,000.00000 750.00 10,000.00000 500.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,000.00000 3,000.00 1,800.00000 1,800.00 5,000.00000 5,000.00

0100 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

90.600 LF 50.00000 4,530.00 20.00000 1,812.00 35.00000 3,171.00

0110 2510-6745850

REMOVAL OF PAVEMENT

8.900 SY 75.00000 667.50 50.00000 445.00 125.00000 1,112.50

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5.000 LF 650.00000 3,250.00 400.00000 2,000.00 250.00000 1,250.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.660 STA 150.00000 849.00 150.00000 849.00 165.00000 933.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 165.00000 544.50

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

5.660 STA 150.00000 849.00 150.00000 849.00 165.00000 933.90

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 12.00000 13,200.00 13.00000 14,300.00 13.50000 14,850.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00 6,200.00000 6,200.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00 6,000.00000 6,000.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,400.00000 5,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) CUNNINGHAM-REIS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000020

SILT FENCE

62.500 LF 5.00000 312.50 5.00000 312.50 6.00000 375.00

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

62.500 LF 2.00000 125.00 2.00000 125.00 2.00000 125.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

6.300 LF 2.00000 12.60 2.00000 12.60 2.00000 12.60

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 4.00000 800.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00 4.00000 800.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00

$64,438.40$63,210.60 $61,450.10Section Totals:
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( ) indicates item is bid as Lump Sum

$151,050.10$137,010.60 $152,888.40

$137,010.60

Contract Item Totals

$151,050.10 152,888.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JENSEN CONSTRUCTION
CO.

(8) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0219; 406' X 40' PRETENSIONED PRESTRESSED CONCRETE
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 22,830.00000 22,830.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

85.000 LF 275.00000 23,375.00 245.00000 20,825.00

0030 2426-6772120

BRIDGE REPAIR

(1) LS 35,000.00000 35,000.00 12,610.00000 12,610.00

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 600.00000 7,200.00 1,035.00000 12,420.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 3,500.00000 3,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,300.00000 30,300.00

$92,075.00 $102,485.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JENSEN CONSTRUCTION
CO.

(8) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 195.00000 6,942.00 376.00000 13,385.60

0080 2213-6745500

REMOVAL OF CURB

0.050 STA 22,000.00000 1,100.00 17,130.00000 856.50

0090 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 6,500.00000 6,500.00 4,496.00000 4,496.00

0100 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

90.600 LF 30.00000 2,718.00 50.00000 4,530.00

0110 2510-6745850

REMOVAL OF PAVEMENT

8.900 SY 375.00000 3,337.50 231.00000 2,055.90

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5.000 LF 400.00000 2,000.00 194.00000 970.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.660 STA 150.00000 849.00 390.00000 2,207.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JENSEN CONSTRUCTION
CO.

(8) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 125.00000 412.50

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

5.660 STA 150.00000 849.00 190.00000 1,075.40

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 12.00000 13,200.00 13.00000 14,300.00

0170 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

0200 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JENSEN CONSTRUCTION
CO.

(8) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000020

SILT FENCE

62.500 LF 12.00000 750.00 5.00000 312.50

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

62.500 LF 5.00000 312.50 2.00000 125.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

6.300 LF 12.00000 75.60 2.00000 12.60

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00

$67,128.60 $71,739.40Section Totals:
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( ) indicates item is bid as Lump Sum

$174,224.40$159,203.60

$159,203.60

Contract Item Totals

$174,224.40Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

March 19, 2019

63-0055-506 Primary County: MARION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-163-5(500)40--77-63 BRIDGE REPAIR

MARION

Route: IOWA 163

Co Rd G28 / Washington St Interchange in Pella

Prj Awd Amt: $317,995.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

63-1635-500

March 19, 2019 10:00 A.M.

MARIONCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $317,995.85 100.00%

2 HA760 HAWKEYE PAVING CORP. $319,304.00 100.41%

3 CR120 CRAMER AND ASSOC., INC. $363,978.25 114.46%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $392,965.70 123.58%

5 T.033 TK CONCRETE, INC. $410,692.90 129.15%

6 IO127 IOWA CIVIL CONTRACTING, INC. $451,301.75 141.92%
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Contract ID:

Letting Date:

Start Date: 09/23/19 25 Working Days

63-1635-500

March 19, 2019 10:00 A.M.

MARIONCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0119; 268' x 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.000 CY 7,000.00000 7,000.00 7,000.00000 7,000.00 15,000.00000 15,000.00

0030 2408-7800000

STRUCTURAL STEEL

894.000 LB 11.00000 9,834.00 10.00000 8,940.00 12.00000 10,728.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 33,000.00000 33,000.00

$86,728.00$62,834.00 $65,940.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

178.200 TON 40.00000 7,128.00 50.00000 8,910.00 40.00000 7,128.00

0070 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 15.00000 3,000.00 20.00000 4,000.00 55.00000 11,000.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

224.700 CY 24.00000 5,392.80 20.00000 4,494.00 55.00000 12,358.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.500 STA 400.00000 2,600.00 250.00000 1,625.00 650.00000 4,225.00

0100 2301-0690203

BRIDGE APPROACH, BR-203

476.200 SY 242.50000 115,478.50 225.00000 107,145.00 240.00000 114,288.00

0110 2304-0100000

DETOUR PAVEMENT

539.200 SY 70.00000 37,744.00 70.00000 37,744.00 90.00000 48,528.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

276.000 LF 7.00000 1,932.00 8.00000 2,208.00 10.00000 2,760.00
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Letting Date:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

476.200 SY 24.00000 11,428.80 20.00000 9,524.00 25.00000 11,905.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 2,000.00000 2,000.00 100.00000 100.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.970 STA 75.00000 1,722.75 75.00000 1,722.75 75.00000 1,722.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

19.550 STA 75.00000 1,466.25 75.00000 1,466.25 75.00000 1,466.25

0210 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 12.00000 13,800.00 12.00000 13,800.00 12.00000 13,800.00

0220 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 3,100.00000 3,100.00

0240 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0250 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0270 2602-0000020

SILT FENCE

950.000 LF 1.75000 1,662.50 2.00000 1,900.00 1.75000 1,662.50

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

950.000 LF 0.25000 237.50 0.10000 95.00 0.25000 237.50

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 0.25000 23.75 1.00000 95.00 0.25000 23.75

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 2.00000 400.00 4.00000 800.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.75000 950.00 3.00000 600.00 4.75000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.10000 40.00 0.25000 100.00

$277,250.25$255,161.85 $253,364.00Section Totals:

( ) indicates item is bid as Lump Sum

$319,304.00$317,995.85 $363,978.25

$317,995.85

Contract Item Totals

$319,304.00 363,978.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0119; 268' x 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,000.00000 18,000.00 15,000.00000 15,000.00 5,660.00000 5,660.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.000 CY 20,000.00000 20,000.00 8,500.00000 8,500.00 6,705.00000 6,705.00

0030 2408-7800000

STRUCTURAL STEEL

894.000 LB 12.00000 10,728.00 5.00000 4,470.00 11.05000 9,878.70

0040 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 60,000.00000 60,000.00 8,730.00000 8,730.00

0050 2533-4980005

MOBILIZATION

(1) LS 49,220.00000 49,220.00 25,000.00000 25,000.00 74,000.00000 74,000.00

$104,973.70$109,948.00 $112,970.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

178.200 TON 45.00000 8,019.00 35.00000 6,237.00 40.00000 7,128.00

0070 2102-2625000

EMBANKMENT-IN-PLACE

200.000 CY 40.00000 8,000.00 40.00000 8,000.00 40.00000 8,000.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

224.700 CY 60.00000 13,482.00 30.00000 6,741.00 55.00000 12,358.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.500 STA 800.00000 5,200.00 700.00000 4,550.00 800.00000 5,200.00

0100 2301-0690203

BRIDGE APPROACH, BR-203

476.200 SY 215.00000 102,383.00 225.00000 107,145.00 325.00000 154,765.00

0110 2304-0100000

DETOUR PAVEMENT

539.200 SY 100.00000 53,920.00 65.00000 35,048.00 90.00000 48,528.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

276.000 LF 10.00000 2,760.00 17.00000 4,692.00 10.00000 2,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 3,000.00000 12,000.00 1,800.00000 7,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 400.00000 1,600.00 250.00000 1,000.00

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 3,750.00000 15,000.00 2,500.00000 10,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

476.200 SY 25.00000 11,905.00 20.00000 9,524.00 37.50000 17,857.50

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.970 STA 85.00000 1,952.45 120.00000 2,756.40 90.00000 2,067.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 165.00000 544.50 170.00000 561.00 125.00000 412.50

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

19.550 STA 85.00000 1,661.75 70.00000 1,368.50 50.00000 977.50

0210 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 13.00000 14,950.00 15.00000 17,250.00 13.00000 14,950.00

0220 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 20,000.00000 20,000.00 16,250.00000 16,250.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00 5,500.00000 5,500.00

0240 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0250 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,350.00000 5,400.00 1,400.00000 5,600.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2590-0000020

PROJECT MANAGEMENT

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0270 2602-0000020

SILT FENCE

950.000 LF 2.50000 2,375.00 3.50000 3,325.00 1.75000 1,662.50

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

950.000 LF 0.50000 475.00 1.00000 950.00 0.25000 237.50

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

95.000 LF 2.00000 190.00 5.00000 475.00 0.25000 23.75

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 5.00000 1,000.00 4.00000 800.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 10.00000 2,000.00 4.75000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 2.00000 800.00 0.25000 100.00

$346,328.05$283,017.70 $297,722.90Section Totals:

( ) indicates item is bid as Lump Sum

$410,692.90$392,965.70 $451,301.75

$392,965.70

Contract Item Totals

$410,692.90 451,301.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C064(129)--FE-64 BRIDGE REPLACEMENT - PPCB

MARSHALL

Route: NORTH CENTER ST

N Center St: Bridges over Iowa River and Overflow and paving  between?two bridges

Prj Awd Amt: $2,667,696.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/19 200 Working Days

64-C064-129

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,667,696.26 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $3,090,091.12 115.83%

3 JE200 JENSEN CONSTRUCTION CO. $3,327,159.22 124.72%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $3,350,226.22 125.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/28/19 200 Working Days

64-C064-129

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

22.400 UNIT 45.00000 1,008.00 50.00000 1,120.00 350.00000 7,840.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

414.000 CY 17.00000 7,038.00 17.00000 7,038.00 12.00000 4,968.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

593.000 CY 13.00000 7,709.00 13.00000 7,709.00 12.00000 7,116.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

40.000 CY 30.00000 1,200.00 35.00000 1,400.00 12.00000 480.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

485.000 CY 10.00000 4,850.00 10.00000 4,850.00 12.00000 5,820.00

0060 2115-0100000

MODIFIED SUBBASE

235.000 CY 47.00000 11,045.00 50.00000 11,750.00 26.85000 6,309.75

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

110.000 TON 22.00000 2,420.00 22.00000 2,420.00 22.85000 2,513.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 525.00000 1,785.00 525.00000 1,785.00 800.00000 2,720.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 353.00000 353.00 250.00000 250.00 500.00000 500.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

313.900 SY 171.00000 53,676.90 225.00000 70,627.50 205.00000 64,349.50

0110 2301-0690201

BRIDGE APPROACH, BR-201

267.400 SY 181.00000 48,399.40 250.00000 66,850.00 220.00000 58,828.00

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,367.200 SY 57.22000 78,231.18 60.00000 82,032.00 69.00000 94,336.80

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

130.000 TON 22.00000 2,860.00 22.00000 2,860.00 22.85000 2,970.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 325,000.00000 325,000.00 130,000.00000 130,000.00 110,000.00000 110,000.00

0150 2401-7207030

REMOVAL OF CONCRETE

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0160 2402-0425031

GRANULAR BACKFILL

450.000 TON 20.00000 9,000.00 25.00000 11,250.00 45.00000 20,250.00

0170 2402-2720000

EXCAVATION, CLASS 20

164.000 CY 19.60000 3,214.40 40.00000 6,560.00 26.00000 4,264.00

0180 2402-2721000

EXCAVATION, CLASS 21

138.000 CY 23.50000 3,243.00 480.00000 66,240.00 450.00000 62,100.00

0190 2402-2722000

EXCAVATION, CLASS 22

62.000 CY 355.00000 22,010.00 480.00000 29,760.00 305.00000 18,910.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

572.200 CY 630.00000 360,486.00 725.00000 414,845.00 750.00000 429,150.00

Page 3 of 45

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 19, 2019

64-C064-129 Primary County: MARSHALL

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2404-7775000

REINFORCING STEEL

27,750.000 LB 1.00000 27,750.00 1.02000 28,305.00 1.30000 36,075.00

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

91,515.000 LB 0.90000 82,363.50 1.10000 100,666.50 1.25000 114,393.75

0230 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

68.000 LB 16.50000 1,122.00 6.50000 442.00 8.00000 544.00

0240 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SPECIAL

2.000 EACH 15,771.00000 31,542.00 20,000.00000 40,000.00 20,000.00000 40,000.00

0250 2407-0562895

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB95

10.000 EACH 15,771.00000 157,710.00 20,000.00000 200,000.00 20,000.00000 200,000.00

0260 2408-7800000

STRUCTURAL STEEL

760.000 LB 7.55000 5,738.00 6.00000 4,560.00 5.50000 4,180.00

0270 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.100 LF 53.35000 25,666.69 75.00000 36,082.50 125.00000 60,137.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

257.900 LF 103.45000 26,679.76 85.80000 22,127.82 85.80000 22,127.82

0290 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 8,250.00000 24,750.00 8,250.00000 24,750.00 8,500.00000 25,500.00

0300 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 7,500.00000 7,500.00

0310 2435-0250700

INTAKE, SW-507

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 7,500.00000 15,000.00

0320 2435-0250900

INTAKE, SW-509

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,500.00000 1,500.00

0340 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 2,100.00000 6,300.00 2,100.00000 6,300.00 1,200.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2501-0201057

PILES, STEEL, HP 10 X 57 7 @ 25'  7 @ 30'

385.000 LF 46.25000 17,806.25 60.00000 23,100.00 50.00000 19,250.00

0360 2501-6335010

PREBORED HOLES 14 @ 10'

140.000 LF 51.25000 7,175.00 40.00000 5,600.00 55.00000 7,700.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

445.000 LF 12.00000 5,340.00 12.00000 5,340.00 20.00000 8,900.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 525.00000 525.00 525.00000 525.00 200.00000 200.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

35.000 LF 69.00000 2,415.00 69.00000 2,415.00 95.00000 3,325.00

0400 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

41.000 LF 76.00000 3,116.00 76.00000 3,116.00 120.00000 4,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

106.000 LF 12.00000 1,272.00 12.00000 1,272.00 40.00000 4,240.00

0420 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

24.000 LF 744.00000 17,856.00 744.00000 17,856.00 350.00000 8,400.00

0430 2504-0200206

SANITARY SEWER SERVICE STUB, DUCTILE
IRON, 6 IN.

4.000 LF 500.00000 2,000.00 500.00000 2,000.00 400.00000 1,600.00

0440 2504-0200208

SANITARY SEWER SERVICE STUB, DUCTILE
IRON, 8 IN.

4.000 LF 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0450 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

32.000 LF 12.00000 384.00 12.00000 384.00 40.00000 1,280.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 11.70000 3,042.00 7.00000 1,820.00 8.00000 2,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0470 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,500.00000 1,500.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0480 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

0490 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,912.00000 3,912.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0500 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

59.000 SY 49.57000 2,924.63 75.00000 4,425.00 175.00000 10,325.00

0510 2507-3250005

ENGINEERING FABRIC

240.000 SY 6.89000 1,653.60 4.00000 960.00 4.00000 960.00

0520 2507-6800061

REVETMENT, CLASS E

150.000 TON 43.35000 6,502.50 50.00000 7,500.00 60.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0530 2510-6745850

REMOVAL OF PAVEMENT

1,812.400 SY 11.00000 19,936.40 13.00000 23,561.20 13.00000 23,561.20

0540 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

16.000 EACH 500.00000 8,000.00 500.00000 8,000.00 1,200.00000 19,200.00

0550 2511-6745900

REMOVAL OF SIDEWALK

32.400 SY 11.00000 356.40 13.00000 421.20 10.00000 324.00

0560 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

185.200 SY 59.55000 11,028.66 60.00000 11,112.00 54.25000 10,047.10

0570 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

64.800 SY 74.12000 4,802.98 70.00000 4,536.00 140.00000 9,072.00

0580 2511-7528101

DETECTABLE WARNINGS

48.000 SF 35.00000 1,680.00 40.00000 1,920.00 38.50000 1,848.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

370.200 SY 75.72000 28,031.54 72.00000 26,654.40 69.00000 25,543.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

423.200 SY 11.00000 4,655.20 13.00000 5,501.60 10.00000 4,232.00

0610 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 150.00000 450.00 100.00000 300.00

0620 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

218.000 LF 73.00000 15,914.00 56.00000 12,208.00 56.00000 12,208.00

0630 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,400.00000 9,400.00 2,500.00000 2,500.00 11,000.00000 11,000.00

0640 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

27.300 STA 64.00000 1,747.20 64.00000 1,747.20 64.00000 1,747.20

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 3,850.00000 3,850.00 4,500.00000 4,500.00 7,500.00000 7,500.00

0660 2533-4980005

MOBILIZATION

(1) LS 80,100.00000 80,100.00 155,000.00000 155,000.00 200,000.00000 200,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0670 2554-0114014

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 14 IN.

102.000 LF 175.00000 17,850.00 185.00000 18,870.00 110.00000 11,220.00

0680 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

464.000 LF 12.00000 5,568.00 14.00000 6,496.00 40.00000 18,560.00

0690 2601-2634100

MULCHING

1.200 ACRE 700.00000 840.00 2,000.00000 2,400.00 700.00000 840.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,800.00000 720.00 3,500.00000 1,400.00 1,800.00000 720.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 1,800.00000 360.00 4,500.00000 900.00 1,800.00000 360.00

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 800.00000 320.00 3,250.00000 1,300.00 800.00000 320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0730 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 800.00000 160.00 4,500.00000 900.00 800.00000 160.00

0740 2602-0000020

SILT FENCE

770.000 LF 2.00000 1,540.00 1.65000 1,270.50 2.00000 1,540.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

770.000 LF 0.20000 154.00 0.15000 115.50 0.20000 154.00

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

630.000 LF 3.75000 2,362.50 3.25000 2,047.50 3.75000 2,362.50

0770 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

12.000 LF 25.00000 300.00 18.50000 222.00 25.00000 300.00

0780 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 25.00000 75.00 15.00000 45.00 25.00000 75.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0790 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 25.00000 75.00 15.00000 45.00 25.00000 75.00

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,903,733.92$1,659,351.69 $1,790,016.42Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2101-0850002

CLEARING AND GRUBBING

113.800 UNIT 28.00000 3,186.40 28.00000 3,186.40 350.00000 39,830.00

0830 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

909.000 CY 12.00000 10,908.00 14.00000 12,726.00 12.00000 10,908.00

0840 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

730.000 CY 10.00000 7,300.00 10.00000 7,300.00 12.00000 8,760.00

0850 2115-0100000

MODIFIED SUBBASE

490.000 CY 42.00000 20,580.00 50.00000 24,500.00 26.85000 13,156.50

0860 2121-7425020

GRANULAR SHOULDERS, TYPE B

470.000 TON 20.00000 9,400.00 20.00000 9,400.00 22.85000 10,739.50

0870 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.400 STA 250.00000 4,600.00 250.00000 4,600.00 800.00000 14,720.00

0880 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,248.900 SY 50.30000 113,119.67 62.00000 139,431.80 69.00000 155,174.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

40.000 TON 27.00000 1,080.00 27.00000 1,080.00 22.85000 914.00

0900 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

920.000 LF 11.00000 10,120.00 11.00000 10,120.00 20.00000 18,400.00

0910 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 525.00000 2,100.00 525.00000 2,100.00 400.00000 1,600.00

0920 2510-6745850

REMOVAL OF PAVEMENT

2,249.500 SY 10.00000 22,495.00 12.00000 26,994.00 12.00000 26,994.00

0930 2519-3300600

FENCE, SAFETY

590.000 LF 4.00000 2,360.00 4.00000 2,360.00 5.00000 2,950.00

0940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,400.00000 7,400.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0950 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

36.800 STA 64.00000 2,355.20 64.00000 2,355.20 64.00000 2,355.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 4,500.00000 4,500.00 7,500.00000 7,500.00

0970 2533-4980005

MOBILIZATION

(1) LS 15,500.00000 15,500.00 75,000.00000 75,000.00 10,000.00000 10,000.00

0980 2601-2634100

MULCHING

1.800 ACRE 700.00000 1,260.00 2,000.00000 3,600.00 700.00000 1,260.00

0990 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 1,800.00000 1,620.00 3,500.00000 3,150.00 1,800.00000 1,620.00

1000 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 800.00000 720.00 3,250.00000 2,925.00 800.00000 720.00

1010 2602-0000020

SILT FENCE

1,075.000 LF 2.00000 2,150.00 1.65000 1,773.75 2.00000 2,150.00

1020 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,075.000 LF 0.20000 215.00 0.15000 161.25 0.20000 215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

770.000 LF 3.75000 2,887.50 3.25000 2,502.50 3.75000 2,887.50

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$339,353.80$245,706.77 $346,765.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1060 2101-0850002

CLEARING AND GRUBBING

336.800 UNIT 27.00000 9,093.60 27.00000 9,093.60 350.00000 117,880.00

1070 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

143.000 CY 16.00000 2,288.00 16.00000 2,288.00 12.00000 1,716.00

1080 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

500.000 CY 10.00000 5,000.00 15.00000 7,500.00 12.00000 6,000.00

1090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

245.000 CY 10.00000 2,450.00 10.00000 2,450.00 12.00000 2,940.00

1100 2115-0100000

MODIFIED SUBBASE

60.000 CY 50.00000 3,000.00 55.00000 3,300.00 26.85000 1,611.00

1110 2121-7425020

GRANULAR SHOULDERS, TYPE B

110.000 TON 21.00000 2,310.00 21.00000 2,310.00 22.85000 2,513.50

1120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.200 STA 525.00000 1,155.00 525.00000 1,155.00 800.00000 1,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1130 2301-0690210

BRIDGE APPROACH, TWO LANE

389.200 SY 138.50000 53,904.20 200.00000 77,840.00 195.00000 75,894.00

1140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

266.800 SY 58.35000 15,567.78 62.00000 16,541.60 120.00000 32,016.00

1150 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 150,000.00000 150,000.00 75,000.00000 75,000.00 85,000.00000 85,000.00

1160 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 7.79000 934.80 40.00000 4,800.00 38.00000 4,560.00

1170 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

414.200 CY 440.60000 182,496.52 730.00000 302,366.00 775.00000 321,005.00

1180 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,048.000 LB 0.90000 84,643.20 1.10000 103,452.80 1.25000 117,560.00

1190 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 56.30000 18,128.60 75.00000 24,150.00 125.00000 40,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1200 2501-0201042

PILES, STEEL, HP 10 X 42 14 @ 40'

560.000 LF 33.30000 18,648.00 50.00000 28,000.00 42.00000 23,520.00

1210 2501-0201253

PILES, STEEL, HP 12 X 53 22 @ 40'

880.000 LF 35.45000 31,196.00 55.00000 48,400.00 45.00000 39,600.00

1220 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3) 22 @ 17'

374.000 LF 72.85000 27,245.90 110.00000 41,140.00 140.00000 52,360.00

1230 2501-6335010

PREBORED HOLES 14 @ 10'

140.000 LF 51.68000 7,235.20 40.00000 5,600.00 55.00000 7,700.00

1240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

89.000 LF 13.00000 1,157.00 13.00000 1,157.00 20.00000 1,780.00

1250 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 525.00000 525.00 525.00000 525.00 400.00000 400.00

1260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 11.70000 3,510.00 7.00000 2,100.00 9.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1270 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 2.42000 2,420.00 3.00000 3,000.00 4.00000 4,000.00

1280 2507-6800061

REVETMENT, CLASS E

700.000 TON 41.54000 29,078.00 50.00000 35,000.00 57.00000 39,900.00

1290 2510-6745850

REMOVAL OF PAVEMENT

739.900 SY 10.00000 7,399.00 12.00000 8,878.80 10.00000 7,399.00

1300 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 150.00000 450.00 100.00000 300.00

1310 2519-3300600

FENCE, SAFETY

605.000 LF 4.00000 2,420.00 4.00000 2,420.00 5.00000 3,025.00

1320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,400.00000 6,400.00 2,500.00000 2,500.00 2,500.00000 2,500.00

1330 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

16.000 STA 64.00000 1,024.00 64.00000 1,024.00 64.00000 1,024.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 4,500.00000 4,500.00 7,500.00000 7,500.00

1350 2533-4980005

MOBILIZATION

(1) LS 85,450.00000 85,450.00 130,000.00000 130,000.00 75,000.00000 75,000.00

1360 2601-2634100

MULCHING

0.600 ACRE 700.00000 420.00 2,000.00000 1,200.00 700.00000 420.00

1370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,800.00000 540.00 3,500.00000 1,050.00 1,800.00000 540.00

1380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 800.00000 240.00 3,250.00000 975.00 800.00000 240.00

1390 2602-0000020

SILT FENCE

515.000 LF 2.00000 1,030.00 1.65000 849.75 2.00000 1,030.00

1400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

515.000 LF 0.20000 103.00 0.15000 77.25 0.20000 103.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

220.000 LF 3.75000 825.00 3.25000 715.00 3.75000 825.00

1420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,084,071.50$762,637.80 $953,308.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,090,091.12$2,667,696.26 $3,327,159.22

$2,667,696.26

Contract Item Totals

$3,090,091.12 3,327,159.22Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

22.400 UNIT 105.00000 2,352.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

414.000 CY 26.25000 10,867.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

593.000 CY 21.00000 12,453.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

40.000 CY 23.09000 923.60

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

485.000 CY 31.50000 15,277.50

0060 2115-0100000

MODIFIED SUBBASE

235.000 CY 57.75000 13,571.25

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

110.000 TON 31.50000 3,465.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 1,575.00000 5,355.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 150.00000 150.00

0100 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

313.900 SY 236.25000 74,158.88

0110 2301-0690201

BRIDGE APPROACH, BR-201

267.400 SY 262.50000 70,192.50

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,367.200 SY 63.00000 86,133.60

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

130.000 TON 31.50000 4,095.00

0140 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 150,000.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2401-7207030

REMOVAL OF CONCRETE

(1) LS 2,100.00000 2,100.00

0160 2402-0425031

GRANULAR BACKFILL

450.000 TON 47.25000 21,262.50

0170 2402-2720000

EXCAVATION, CLASS 20

164.000 CY 40.00000 6,560.00

0180 2402-2721000

EXCAVATION, CLASS 21

138.000 CY 425.00000 58,650.00

0190 2402-2722000

EXCAVATION, CLASS 22

62.000 CY 400.00000 24,800.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

572.200 CY 680.00000 389,096.00

0210 2404-7775000

REINFORCING STEEL

27,750.000 LB 1.15000 31,912.50
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

91,515.000 LB 1.05000 96,090.75

0230 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

68.000 LB 7.50000 510.00

0240 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SPECIAL

2.000 EACH 26,000.00000 52,000.00

0250 2407-0562895

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB95

10.000 EACH 26,000.00000 260,000.00

0260 2408-7800000

STRUCTURAL STEEL

760.000 LB 7.50000 5,700.00

0270 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.100 LF 85.00000 40,893.50

0280 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

257.900 LF 100.00000 25,790.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 18,900.00000 56,700.00

0300 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 10,500.00000 10,500.00

0310 2435-0250700

INTAKE, SW-507

2.000 EACH 6,825.00000 13,650.00

0320 2435-0250900

INTAKE, SW-509

1.000 EACH 7,875.00000 7,875.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,100.00000 2,100.00

0340 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 3,150.00000 9,450.00

0350 2501-0201057

PILES, STEEL, HP 10 X 57 7 @ 25'  7 @ 30'

385.000 LF 49.00000 18,865.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2501-6335010

PREBORED HOLES 14 @ 10'

140.000 LF 65.00000 9,100.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

445.000 LF 21.00000 9,345.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 840.00000 840.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

35.000 LF 157.50000 5,512.50

0400 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

41.000 LF 189.00000 7,749.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

106.000 LF 26.25000 2,782.50
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0420 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

24.000 LF 315.00000 7,560.00

0430 2504-0200206

SANITARY SEWER SERVICE STUB, DUCTILE
IRON, 6 IN.

4.000 LF 262.50000 1,050.00

0440 2504-0200208

SANITARY SEWER SERVICE STUB, DUCTILE
IRON, 8 IN.

4.000 LF 315.00000 1,260.00

0450 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

32.000 LF 31.50000 1,008.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 12.00000 3,120.00

0470 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 3,150.00000 3,150.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 315.00000 315.00

0490 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,675.00000 3,675.00

0500 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

59.000 SY 60.00000 3,540.00

0510 2507-3250005

ENGINEERING FABRIC

240.000 SY 3.00000 720.00

0520 2507-6800061

REVETMENT, CLASS E

150.000 TON 55.00000 8,250.00

0530 2510-6745850

REMOVAL OF PAVEMENT

1,812.400 SY 12.10000 21,930.04

0540 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

16.000 EACH 787.50000 12,600.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-6745900

REMOVAL OF SIDEWALK

32.400 SY 21.00000 680.40

0560 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

185.200 SY 63.00000 11,667.60

0570 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

64.800 SY 73.50000 4,762.80

0580 2511-7528101

DETECTABLE WARNINGS

48.000 SF 42.00000 2,016.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

370.200 SY 73.50000 27,209.70

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

423.200 SY 15.75000 6,665.40

0610 2518-6910000

SAFETY CLOSURE

3.000 EACH 105.00000 315.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0620 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

218.000 LF 58.80000 12,818.40

0630 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,675.00000 3,675.00

0640 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

27.300 STA 67.20000 1,834.56

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00

0660 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00

0670 2554-0114014

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 14 IN.

102.000 LF 210.00000 21,420.00

0680 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

464.000 LF 21.00000 9,744.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0690 2601-2634100

MULCHING

1.200 ACRE 735.00000 882.00

0700 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 1,890.00000 756.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 1,890.00000 378.00

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 840.00000 336.00

0730 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 840.00000 168.00

0740 2602-0000020

SILT FENCE

770.000 LF 2.10000 1,617.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

770.000 LF 0.21000 161.70
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(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 192'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

630.000 LF 3.94000 2,482.20

0770 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

12.000 LF 26.25000 315.00

0780 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 26.25000 78.75

0790 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 26.25000 78.75

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,950,144.38Section Totals:
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(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2101-0850002

CLEARING AND GRUBBING

113.800 UNIT 105.00000 11,949.00

0830 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

909.000 CY 21.00000 19,089.00

0840 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

730.000 CY 31.50000 22,995.00

0850 2115-0100000

MODIFIED SUBBASE

490.000 CY 57.75000 28,297.50

0860 2121-7425020

GRANULAR SHOULDERS, TYPE B

470.000 TON 31.50000 14,805.00

0870 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.400 STA 1,575.00000 28,980.00

0880 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,248.900 SY 63.00000 141,680.70
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(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

40.000 TON 31.50000 1,260.00

0900 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

920.000 LF 21.00000 19,320.00

0910 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 1,575.00000 6,300.00

0920 2510-6745850

REMOVAL OF PAVEMENT

2,249.500 SY 12.02000 27,038.99

0930 2519-3300600

FENCE, SAFETY

590.000 LF 5.25000 3,097.50

0940 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,675.00000 3,675.00

0950 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

36.800 STA 67.20000 2,472.96
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(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00

0970 2533-4980005

MOBILIZATION

(1) LS 15,750.00000 15,750.00

0980 2601-2634100

MULCHING

1.800 ACRE 735.00000 1,323.00

0990 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.900 ACRE 1,890.00000 1,701.00

1000 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.900 ACRE 840.00000 756.00

1010 2602-0000020

SILT FENCE

1,075.000 LF 2.10000 2,257.50

1020 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,075.000 LF 0.21000 225.75
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(4) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

770.000 LF 3.94000 3,033.80

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$359,082.70Section Totals:
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(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1060 2101-0850002

CLEARING AND GRUBBING

336.800 UNIT 105.00000 35,364.00

1070 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

143.000 CY 21.00000 3,003.00

1080 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

500.000 CY 23.09000 11,545.00

1090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

245.000 CY 31.50000 7,717.50

1100 2115-0100000

MODIFIED SUBBASE

60.000 CY 68.25000 4,095.00

1110 2121-7425020

GRANULAR SHOULDERS, TYPE B

110.000 TON 31.50000 3,465.00

1120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.200 STA 1,575.00000 3,465.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1130 2301-0690210

BRIDGE APPROACH, TWO LANE

389.200 SY 210.00000 81,732.00

1140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

266.800 SY 63.00000 16,808.40

1150 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 110,000.00000 110,000.00

1160 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 35.00000 4,200.00

1170 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

414.200 CY 695.00000 287,869.00

1180 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,048.000 LB 1.08000 101,571.84

1190 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 80.00000 25,760.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1200 2501-0201042

PILES, STEEL, HP 10 X 42 14 @ 40'

560.000 LF 39.00000 21,840.00

1210 2501-0201253

PILES, STEEL, HP 12 X 53 22 @ 40'

880.000 LF 48.00000 42,240.00

1220 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3) 22 @ 17'

374.000 LF 225.00000 84,150.00

1230 2501-6335010

PREBORED HOLES 14 @ 10'

140.000 LF 60.00000 8,400.00

1240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

89.000 LF 21.00000 1,869.00

1250 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 1,575.00000 1,575.00

1260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 12.00000 3,600.00
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(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1270 2507-3250005

ENGINEERING FABRIC

1,000.000 SY 3.00000 3,000.00

1280 2507-6800061

REVETMENT, CLASS E

700.000 TON 55.00000 38,500.00

1290 2510-6745850

REMOVAL OF PAVEMENT

739.900 SY 12.97000 9,596.50

1300 2518-6910000

SAFETY CLOSURE

3.000 EACH 105.00000 315.00

1310 2519-3300600

FENCE, SAFETY

605.000 LF 5.25000 3,176.25

1320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,675.00000 3,675.00

1330 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

16.000 STA 67.20000 1,075.20

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1350 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00

1360 2601-2634100

MULCHING

0.600 ACRE 735.00000 441.00

1370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,890.00000 567.00

1380 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 840.00000 252.00

1390 2602-0000020

SILT FENCE

515.000 LF 2.10000 1,081.50

1400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

515.000 LF 0.21000 108.15

1410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

220.000 LF 3.94000 866.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0003 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,040,999.14Section Totals:

( ) indicates item is bid as Lump Sum

$3,350,226.22

$3,350,226.22

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-146-4(32)--2J-64 RCB CULVERT EXTENSION - SINGLE BOX

MARSHALL

Route: IOWA 146

N of 320th Ave in Poweshiek Co to S of 310th St in Marshall Co - Various Locations

Prj Awd Amt: $508,971.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

64-1464-032

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $508,971.78 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $624,195.85 122.64%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $666,169.98 130.89%

4 SH249 SHEKAR ENGINEERING, PLC $693,755.75 136.31%

5 PR268 PROGRESSIVE STRUCTURES, LLC $726,771.50 142.79%

6 JE200 JENSEN CONSTRUCTION CO. $799,397.00 157.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

64-1464-032

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0119; 8’-0 x 8’-0 REINFORCED CONCRETE
BOX CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,000.00000 11,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

63.000 CY 20.00000 1,260.00 45.00000 2,835.00 80.00000 5,040.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

46.300 CY 700.00000 32,410.00 612.00000 28,335.60 615.00000 28,474.50

0040 2404-7775000

REINFORCING STEEL

9,283.000 LB 1.30000 12,067.90 2.00000 18,566.00 1.50000 13,924.50

0050 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0060 2507-3250005

ENGINEERING FABRIC

105.000 SY 4.00000 420.00 3.00000 315.00 6.62000 695.10

0070 2507-6800061

REVETMENT, CLASS E

54.000 TON 42.00000 2,268.00 45.00000 2,430.00 82.74000 4,467.96

$67,602.06$63,425.90 $65,481.60Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 19, 2019

64-1464-032 Primary County: MARSHALL

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 DESIGN NO. 0319; 12’-0 x 12’-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 16,000.00000 16,000.00 16,500.00000 16,500.00 15,000.00000 15,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

380.000 CY 22.00000 8,360.00 18.00000 6,840.00 50.00000 19,000.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

235.000 CY 600.00000 141,000.00 578.00000 135,830.00 615.00000 144,525.00

0110 2404-7775000

REINFORCING STEEL

50,989.000 LB 1.00000 50,989.00 1.50000 76,483.50 1.50000 76,483.50

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0130 2507-3250005

ENGINEERING FABRIC

296.000 SY 3.50000 1,036.00 3.00000 888.00 6.62000 1,959.52

0140 2507-6800061

REVETMENT, CLASS E

184.000 TON 42.00000 7,728.00 45.00000 8,280.00 66.19000 12,178.96

$279,146.98$228,113.00 $253,321.50Section Totals:
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Letting Date:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 DESIGN NO. 0419; 10’-0 x 10’-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 18,500.00000 18,500.00 15,000.00000 15,000.00

0160 2402-2720000

EXCAVATION, CLASS 20

186.000 CY 15.00000 2,790.00 22.00000 4,092.00 60.00000 11,160.00

0170 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

126.000 CY 600.00000 75,600.00 612.00000 77,112.00 615.00000 77,490.00

0180 2404-7775000

REINFORCING STEEL

23,787.000 LB 1.00000 23,787.00 1.75000 41,627.25 1.50000 35,680.50

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0200 2507-3250005

ENGINEERING FABRIC

211.000 SY 3.50000 738.50 3.00000 633.00 6.62000 1,396.82

0210 2507-6800061

REVETMENT, CLASS E

127.000 TON 42.00000 5,334.00 45.00000 5,715.00 66.19000 8,406.13

$159,133.45$126,249.50 $157,179.25Section Totals:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2102-2625000

EMBANKMENT-IN-PLACE

2,125.000 CY 9.50000 20,187.50 22.00000 46,750.00 17.65000 37,506.25

0230 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

993.000 CY 6.50000 6,454.50 8.00000 7,944.00 9.93000 9,860.49

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,071.000 CY 7.00000 7,497.00 5.00000 5,355.00 8.83000 9,456.93

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,230.000 LF 8.00000 9,840.00 5.00000 6,150.00 9.70000 11,931.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 2,758.12000 2,758.12

0270 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0280 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 57,000.00000 57,000.00 70,000.00000 70,000.00
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Letting Date:

Contract ID:013
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

2,425.000 LF 1.60000 3,880.00 3.00000 7,275.00 1.65000 4,001.25

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,212.500 LF 0.25000 303.13 0.20000 242.50 0.22000 266.75

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

242.500 LF 0.50000 121.25 0.40000 97.00 0.44000 106.70

$160,287.49$91,183.38 $148,213.50Section Totals:

( ) indicates item is bid as Lump Sum

$624,195.85$508,971.78 $666,169.98

$508,971.78

Contract Item Totals

$624,195.85 666,169.98Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHEKAR ENGINEERING,
PLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 0119; 8’-0 x 8’-0 REINFORCED CONCRETE
BOX CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00 10,000.00000 10,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

63.000 CY 25.00000 1,575.00 30.00000 1,890.00 37.00000 2,331.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

46.300 CY 965.00000 44,679.50 1,260.00000 58,338.00 1,100.00000 50,930.00

0040 2404-7775000

REINFORCING STEEL

9,283.000 LB 1.75000 16,245.25 1.50000 13,924.50 1.50000 13,924.50

0050 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 6,300.00000 6,300.00 20,000.00000 20,000.00

0060 2507-3250005

ENGINEERING FABRIC

105.000 SY 5.00000 525.00 5.00000 525.00 3.50000 367.50

0070 2507-6800061

REVETMENT, CLASS E

54.000 TON 105.35000 5,688.90 55.00000 2,970.00 65.00000 3,510.00

$101,063.00$98,713.65 $92,947.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHEKAR ENGINEERING,
PLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 0319; 12’-0 x 12’-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 14,500.00000 14,500.00 20,000.00000 20,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

380.000 CY 15.00000 5,700.00 15.00000 5,700.00 25.00000 9,500.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

235.000 CY 525.00000 123,375.00 805.00000 189,175.00 725.00000 170,375.00

0110 2404-7775000

REINFORCING STEEL

50,989.000 LB 1.75000 89,230.75 1.50000 76,483.50 1.50000 76,483.50

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 25,000.00000 25,000.00 13,500.00000 13,500.00 25,000.00000 25,000.00

0130 2507-3250005

ENGINEERING FABRIC

296.000 SY 5.00000 1,480.00 5.00000 1,480.00 3.50000 1,036.00

0140 2507-6800061

REVETMENT, CLASS E

184.000 TON 105.35000 19,384.40 55.00000 10,120.00 60.00000 11,040.00

$313,434.50$284,170.15 $310,958.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHEKAR ENGINEERING,
PLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) JENSEN CONSTRUCTION
CO.

0003 DESIGN NO. 0419; 10’-0 x 10’-0 REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 10,850.00000 10,850.00 20,000.00000 20,000.00

0160 2402-2720000

EXCAVATION, CLASS 20

186.000 CY 15.00000 2,790.00 30.00000 5,580.00 25.00000 4,650.00

0170 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

126.000 CY 650.00000 81,900.00 976.00000 122,976.00 750.00000 94,500.00

0180 2404-7775000

REINFORCING STEEL

23,787.000 LB 1.75000 41,627.25 1.50000 35,680.50 1.50000 35,680.50

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 25,000.00000 25,000.00 13,000.00000 13,000.00 25,000.00000 25,000.00

0200 2507-3250005

ENGINEERING FABRIC

211.000 SY 5.00000 1,055.00 5.00000 1,055.00 3.50000 738.50

0210 2507-6800061

REVETMENT, CLASS E

127.000 TON 105.35000 13,379.45 55.00000 6,985.00 67.00000 8,509.00

$189,078.00$185,751.70 $196,126.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHEKAR ENGINEERING,
PLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2102-2625000

EMBANKMENT-IN-PLACE

2,125.000 CY 6.00000 12,750.00 23.00000 48,875.00 30.00000 63,750.00

0230 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

993.000 CY 6.00000 5,958.00 7.00000 6,951.00 12.00000 11,916.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,071.000 CY 6.00000 6,426.00 6.00000 6,426.00 8.00000 8,568.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,230.000 LF 5.00000 6,150.00 7.00000 8,610.00 7.00000 8,610.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,737.50000 3,737.50 2,500.00000 2,500.00 5,000.00000 5,000.00

0270 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0280 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 35,000.00000 35,000.00 78,000.00000 78,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SHEKAR ENGINEERING,
PLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

2,425.000 LF 2.00000 4,850.00 1.50000 3,637.50 2.00000 4,850.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,212.500 LF 0.50000 606.25 0.20000 242.50 0.50000 606.25

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

242.500 LF 1.00000 242.50 0.40000 97.00 0.50000 121.25

$195,821.50$125,120.25 $126,739.00Section Totals:

( ) indicates item is bid as Lump Sum

$726,771.50$693,755.75 $799,397.00

$693,755.75

Contract Item Totals

$726,771.50 799,397.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-330-1(506)11--77-64 DECK JOINT REPAIR

MARSHALL

Route: IOWA 330

North Skunk River 1.0 mi N of N Jct Co Rd S52 (NB)

Prj Awd Amt: $439,758.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 70 Working Days

64-3301-506

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $439,758.43 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $467,979.56 106.42%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $469,136.55 106.68%

4 MI919 MINTURN, INC. $497,763.30 113.19%
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Contract ID:

Letting Date:

Start Date: 07/08/19 70 Working Days

64-3301-506

March 19, 2019 10:00 A.M.

MARSHALLCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0418; 210'-0 x 44' CONTINUOUS I - BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 36,000.00000 36,000.00 49,000.00000 49,000.00 50,000.00000 50,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 2,500.00000 62,500.00 1,270.00000 31,750.00 2,500.00000 62,500.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,048.000 LB 2.50000 7,620.00 4.65000 14,173.20 3.00000 9,144.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

129.200 LF 190.00000 24,548.00 265.00000 34,238.00 265.00000 34,238.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

129.200 LF 55.00000 7,106.00 27.00000 3,488.40 50.00000 6,460.00

0060 2426-6772016

CONCRETE REPAIR

20.000 SF 260.00000 5,200.00 100.00000 2,000.00 200.00000 4,000.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 6,000.00000 6,000.00 7,300.00000 7,300.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0418; 210'-0 x 44' CONTINUOUS I - BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-8029000

EROSION STONE

64.000 TON 80.00000 5,120.00 250.00000 16,000.00 250.00000 16,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 67,000.00000 67,000.00 40,000.00000 40,000.00

$232,342.00$192,094.00 $224,949.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

396.800 CY 24.25000 9,622.40 25.71000 10,201.73 30.00000 11,904.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.600 STA 500.00000 4,800.00 800.00000 7,680.00 300.00000 2,880.00

0120 2304-0100000

DETOUR PAVEMENT

2,185.900 SY 64.75000 141,537.03 68.64000 150,040.18 70.00000 153,013.00

0130 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

387.500 LF 25.00000 9,687.50 35.00000 13,562.50 25.00000 9,687.50

0140 2510-6745850

REMOVAL OF PAVEMENT

1,067.500 SY 34.00000 36,295.00 14.00000 14,945.00 15.00000 16,012.50

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

73.930 STA 20.00000 1,478.60 45.00000 3,326.85 22.00000 1,626.46

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

30.200 STA 120.00000 3,624.00 110.00000 3,322.00 132.00000 3,986.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 95.00000 760.00 100.00000 800.00 105.00000 840.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

73.930 STA 30.00000 2,217.90 35.00000 2,587.55 33.00000 2,439.69

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 110.00000 880.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 10.00000 9,250.00 10.75000 9,943.75 11.00000 10,175.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 8,500.00000 8,500.00 7,500.00000 7,500.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

53.200 SY 300.00000 15,960.00 160.00000 8,512.00 150.00000 7,980.00

0230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 400.00000 1,600.00 460.00000 1,840.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 10.00000 532.00 37.00000 1,968.40 25.00000 1,330.00

0250 2529-8174050

PATCH SUBDRAIN

4.000 EACH 150.00000 600.00 500.00000 2,000.00 300.00000 1,200.00

0260 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 250.00000 500.00 500.00000 1,000.00 750.00000 1,500.00

0270 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,000.00000 2,000.00 1,320.00000 2,640.00

$236,794.55$247,664.43 $243,029.96Section Totals:

( ) indicates item is bid as Lump Sum

$467,979.56$439,758.43 $469,136.55

$439,758.43

Contract Item Totals

$467,979.56 469,136.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 DESIGN NO. 0418; 210'-0 x 44' CONTINUOUS I - BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,000.00000 30,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 2,700.00000 67,500.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,048.000 LB 3.00000 9,144.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

129.200 LF 250.00000 32,300.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

129.200 LF 45.00000 5,814.00

0060 2426-6772016

CONCRETE REPAIR

20.000 SF 180.00000 3,600.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 6,400.00000 6,400.00

0080 2507-8029000

EROSION STONE

64.000 TON 100.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 DESIGN NO. 0418; 210'-0 x 44' CONTINUOUS I - BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00

$210,158.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

396.800 CY 60.00000 23,808.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.600 STA 500.00000 4,800.00

0120 2304-0100000

DETOUR PAVEMENT

2,185.900 SY 75.00000 163,942.50

0130 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

387.500 LF 5.00000 1,937.50

0140 2510-6745850

REMOVAL OF PAVEMENT

1,067.500 SY 40.00000 42,700.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

73.930 STA 20.00000 1,478.60

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

30.200 STA 120.00000 3,624.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 95.00000 760.00

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

73.930 STA 30.00000 2,217.90

0190 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

925.000 LF 10.00000 9,250.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

53.200 SY 175.00000 9,310.00

0230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 775.00000 3,100.00

0240 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 24.00000 1,276.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2529-8174050

PATCH SUBDRAIN

4.000 EACH 1,000.00000 4,000.00

0260 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,100.00000 2,200.00

0270 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00

$287,605.30Section Totals:

( ) indicates item is bid as Lump Sum

$497,763.30

$497,763.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-8365(602)--8J-67 BRIDGE REPLACEMENT - CCS

MONONA

Route: WEST STREET

WEST ST: Over McCandles Ditch

Prj Awd Amt: $473,601.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 75 Working Days

67-8365-602

March 19, 2019 10:00 A.M.

MONONACall Order:  015 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $473,601.58 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $508,316.66 107.33%
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Contract ID:

Letting Date:

Start Date: 07/15/19 75 Working Days

67-8365-602

March 19, 2019 10:00 A.M.
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DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 Items for 90'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 2,500.00000 1,750.00 3,605.00000 2,523.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,356.400 CY 10.00000 33,564.00 10.30000 34,570.92

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

878.500 CY 7.00000 6,149.50 7.00000 6,149.50

0040 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

291.300 TON 35.00000 10,195.50 32.00000 9,321.60

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 43,000.00000 43,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

94.000 CY 40.00000 3,760.00 50.00000 4,700.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

168.200 CY 575.00000 96,715.00 565.00000 95,033.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 Items for 90'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

44,104.000 LB 1.25000 55,130.00 1.30000 57,335.20

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.900 LF 100.00000 20,290.00 85.00000 17,246.50

0100 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

72.000 LF 37.00000 2,664.00 43.78000 3,152.16

0110 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

34.000 LF 50.00000 1,700.00 60.26000 2,048.84

0120 2417-1040054

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 54 IN. DIA.

36.000 LF 150.00000 5,400.00 194.59000 7,005.24

0130 2501-0201042

PILES, STEEL, HP 10 X 42

750.000 LF 40.00000 30,000.00 44.00000 33,000.00

0140 2501-0308014

PILES, STEEL PIPE, 14 IN. (P10L TYPE 1)

1,088.000 LF 70.00000 76,160.00 90.00000 97,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 Items for 90'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

495.500 SY 2.25000 1,114.88 5.00000 2,477.50

0160 2507-6800061

REVETMENT, CLASS E

494.100 TON 52.00000 25,693.20 52.00000 25,693.20

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00 150.00000 300.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 250.00000 1,000.00 175.00000 700.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 63,000.00000 63,000.00 47,000.00000 47,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 Items for 90'-0 x 24'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999005

('EACH' ITEM) GUARDRAIL INSTALLATION AT
BRIDGE APPROACH CORNER

2.000 EACH 2,500.00000 5,000.00 2,162.00000 4,324.00

0230 2601-2634100

MULCHING

1.000 ACRE 800.00000 800.00 800.00000 800.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,750.00000 2,750.00 2,750.00000 2,750.00

0250 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4.200 SQ 50.00000 210.00 50.00000 210.00

0260 2602-0000020

SILT FENCE

279.100 LF 5.00000 1,395.50 5.00000 1,395.50

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

132.000 LF 5.00000 660.00 5.00000 660.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$473,601.58 $508,316.66Section Totals:
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( ) indicates item is bid as Lump Sum

$508,316.66$473,601.58

$473,601.58

Contract Item Totals

$508,316.66Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C070(66)--SE-70 RCB CULVERT REPLACEMENT - TWIN BOX

MUSCATINE

Route: NORTH ISETT AVENUE

On N. ISETT AVENUE  from Near NE Corner SE-SE  S34 T78 R2W

Prj Awd Amt: $253,195.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 45 Working Days

70-C070-066

March 19, 2019 10:00 A.M.

MUSCATINECall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $253,195.50 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $264,171.40 104.33%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $328,775.75 129.85%

4 BO330 BOOMERANG CORP. $347,195.00 137.13%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 5,000.00000 500.00 25,000.00000 2,500.00 3,600.00000 360.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

152.000 CY 15.00000 2,280.00 30.00000 4,560.00 42.30000 6,429.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

138.000 CY 9.00000 1,242.00 11.00000 1,518.00 42.30000 5,837.40

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

540.000 CY 5.00000 2,700.00 11.00000 5,940.00 52.90000 28,566.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

510.000 CY 6.50000 3,315.00 8.00000 4,080.00 19.80000 10,098.00

0060 2210-0475105

CHOKE STONE BASE

60.000 TON 28.00000 1,680.00 30.00000 1,800.00 25.90000 1,554.00

0070 2210-0475290

MACADAM STONE BASE

160.000 TON 32.00000 5,120.00 33.00000 5,280.00 28.50000 4,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

110.000 TON 28.00000 3,080.00 28.00000 3,080.00 25.90000 2,849.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 16,000.00000 16,000.00 13,200.00000 13,200.00

0100 2402-2720000

EXCAVATION, CLASS 20

885.000 CY 12.50000 11,062.50 12.00000 10,620.00 17.60000 15,576.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

243.800 CY 560.00000 136,528.00 468.00000 114,098.40 500.00000 121,900.00

0120 2404-7775000

REINFORCING STEEL

35,622.000 LB 1.00000 35,622.00 1.25000 44,527.50 1.55000 55,214.10

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 5,000.00000 5,000.00 13,900.00000 13,900.00

0140 2507-3250005

ENGINEERING FABRIC

270.000 SY 4.00000 1,080.00 3.00000 810.00 4.50000 1,215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

200.000 TON 55.00000 11,000.00 60.00000 12,000.00 66.70000 13,340.00

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 75.00000 1,125.00 75.00000 1,125.00 49.90000 748.50

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 240.00000 480.00 266.00000 532.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,200.00000 1,200.00 1,300.00000 1,300.00

0190 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 25,000.00000 25,000.00 27,300.00000 27,300.00

0200 2601-2634100

MULCHING

1.200 ACRE 700.00000 840.00 700.00000 840.00 775.00000 930.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,000.00000 1,200.00 2,000.00000 1,200.00 1,000.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 500.00000 300.00 600.00000 360.00 664.00000 398.40

0230 2602-0000020

SILT FENCE

315.000 LF 2.00000 630.00 2.00000 630.00 2.20000 693.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

112.000 LF 2.00000 224.00 2.00000 224.00 2.20000 246.40

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

427.000 LF 1.00000 427.00 0.50000 213.50 0.55000 234.85

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

310.000 LF 4.00000 1,240.00 3.50000 1,085.00 3.85000 1,193.50

$328,775.75$253,195.50 $264,171.40Section Totals:

( ) indicates item is bid as Lump Sum

$264,171.40$253,195.50 $328,775.75

$253,195.50

Contract Item Totals

$264,171.40 328,775.75Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

328,775.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

152.000 CY 17.00000 2,584.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

138.000 CY 17.00000 2,346.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

540.000 CY 9.00000 4,860.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

510.000 CY 13.00000 6,630.00

0060 2210-0475105

CHOKE STONE BASE

60.000 TON 30.00000 1,800.00

0070 2210-0475290

MACADAM STONE BASE

160.000 TON 30.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

110.000 TON 30.00000 3,300.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

885.000 CY 25.00000 22,125.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

243.800 CY 630.00000 153,594.00

0120 2404-7775000

REINFORCING STEEL

35,622.000 LB 1.00000 35,622.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,000.00000 1,000.00

0140 2507-3250005

ENGINEERING FABRIC

270.000 SY 2.00000 540.00

0150 2507-6800061

REVETMENT, CLASS E

200.000 TON 50.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

15.000 CY 40.00000 600.00

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00

0190 2533-4980005

MOBILIZATION

(1) LS 79,000.00000 79,000.00

0200 2601-2634100

MULCHING

1.200 ACRE 1,000.00000 1,200.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,000.00000 1,200.00

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,000.00000 600.00

0230 2602-0000020

SILT FENCE

315.000 LF 3.00000 945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP.

0001 Items for Twin 8' x 8' x 68'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

112.000 LF 3.50000 392.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

427.000 LF 1.00000 427.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

310.000 LF 3.00000 930.00

$347,195.00Section Totals:

( ) indicates item is bid as Lump Sum

$347,195.00

$347,195.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-059-4(501)70--77-83 DECK JOINT REPAIR

SHELBY

Route: U.S. 59

West Nishnabotna River 0.8 mi S of Co Rd F58

Prj Awd Amt: $547,833.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 55 Working Days

83-0594-501

March 19, 2019 10:00 A.M.

SHELBYCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $547,833.30 100.00%

2 CR120 CRAMER AND ASSOC., INC. $621,600.37 113.47%

3 IO127 IOWA CIVIL CONTRACTING, INC. $736,029.12 134.35%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $748,669.90 136.66%
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Start Date: 08/05/19 55 Working Days

83-0594-501

March 19, 2019 10:00 A.M.

SHELBYCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0118; 400’-0 x 44’ CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 27,000.00000 27,000.00 50,000.00000 50,000.00 64,530.00000 64,530.00

0020 2402-2720000

EXCAVATION, CLASS 20

33.000 CY 50.00000 1,650.00 70.00000 2,310.00 100.00000 3,300.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

56.700 CY 1,250.00000 70,875.00 1,850.00000 104,895.00 1,520.00000 86,184.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,903.000 LB 2.00000 11,806.00 2.70000 15,938.10 3.10000 18,299.30

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

79.600 LF 275.00000 21,890.00 240.00000 19,104.00 315.00000 25,074.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

79.600 LF 25.00000 1,990.00 60.00000 4,776.00 40.00000 3,184.00

0070 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

80.000 LF 175.00000 14,000.00 135.00000 10,800.00 178.00000 14,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0118; 400’-0 x 44’ CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 64,000.00000 64,000.00 83,600.00000 83,600.00

0100 2599-9999010

('LUMP SUM' ITEM) BERM EROSION REPAIR

(1) LS 15,000.00000 15,000.00 8,000.00000 8,000.00 8,235.00000 8,235.00

$306,646.30$209,211.00 $279,823.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

488.700 CY 25.00000 12,217.50 16.00000 7,819.20 40.00000 19,548.00

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

387.000 CY 10.00000 3,870.00 6.00000 2,322.00 30.00000 11,610.00

0130 2115-0100000

MODIFIED SUBBASE

64.800 CY 65.00000 4,212.00 78.00000 5,054.40 90.00000 5,832.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.600 SY 140.00000 6,804.00 200.00000 9,720.00 293.00000 14,239.80

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

790.500 SY 81.20000 64,188.60 68.50000 54,149.25 68.50000 54,149.25

0160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

264.900 CY 30.00000 7,947.00 6.00000 1,589.40 31.50000 8,344.35

0170 2301-0690203

BRIDGE APPROACH, BR-203

684.600 SY 215.00000 147,189.00 250.00000 171,150.00 290.00000 198,534.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

619.400 SY 6.00000 3,716.40 6.00000 3,716.40 6.00000 3,716.40

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 4.00000 900.00 12.45000 2,801.25 12.45000 2,801.25

0200 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 21.50000 2,687.50 16.00000 2,000.00 16.00000 2,000.00

0210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,150.00000 8,600.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 215.00000 860.00 300.00000 1,200.00 300.00000 1,200.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,150.00000 8,600.00 2,480.50000 9,922.00 2,480.50000 9,922.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,064.800 SY 15.00000 15,972.00 11.00000 11,712.80 36.50000 38,865.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

84.890 STA 50.00000 4,244.50 49.00000 4,159.61 49.00000 4,159.61

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

17.200 STA 75.00000 1,290.00 75.00000 1,290.00 75.00000 1,290.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

75.340 STA 70.00000 5,273.80 69.00000 5,198.46 69.00000 5,198.46

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,550.000 LF 10.00000 15,500.00 9.95000 15,422.50 9.95000 15,422.50

0290 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0310 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

650.000 LF 3.00000 1,950.00 3.00000 1,950.00 3.00000 1,950.00

$429,382.82$338,622.30 $341,777.27Section Totals:

( ) indicates item is bid as Lump Sum

$621,600.37$547,833.30 $736,029.12

$547,833.30

Contract Item Totals

$621,600.37 736,029.12Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; 400’-0 x 44’ CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 88,000.00000 88,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

33.000 CY 150.00000 4,950.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

56.700 CY 2,500.00000 141,750.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,903.000 LB 3.00000 17,709.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

79.600 LF 300.00000 23,880.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

79.600 LF 60.00000 4,776.00

0070 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

80.000 LF 200.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; 400’-0 x 44’ CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 68,740.00000 68,740.00

0100 2599-9999010

('LUMP SUM' ITEM) BERM EROSION REPAIR

(1) LS 10,000.00000 10,000.00

$375,805.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

488.700 CY 35.00000 17,104.50

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

387.000 CY 25.00000 9,675.00

0130 2115-0100000

MODIFIED SUBBASE

64.800 CY 75.00000 4,860.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.600 SY 200.00000 9,720.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

790.500 SY 73.00000 57,706.50

0160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

264.900 CY 40.00000 10,596.00

0170 2301-0690203

BRIDGE APPROACH, BR-203

684.600 SY 215.00000 147,189.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

619.400 SY 12.50000 7,742.50

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 15.00000 3,375.00

0200 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 17.50000 2,187.50

0210 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,200.00000 8,800.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

1,064.800 SY 18.00000 19,166.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

84.890 STA 50.00000 4,244.50

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

17.200 STA 130.00000 2,236.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

75.340 STA 50.00000 3,767.00

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,550.000 LF 10.50000 16,275.00

0290 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,500.00000 10,500.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00

0310 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,300.00000 5,200.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

650.000 LF 4.00000 2,600.00

$372,864.90Section Totals:

( ) indicates item is bid as Lump Sum

$748,669.90

$748,669.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C091(123)--55-91 BRIDGE REPLACEMENT - PPCB

WARREN

Route: 168TH AVENUE

On 168TH AVE  Over BUTCHER CREEK  from 168TH AVE & FULTON ST  NORTH 0.75 Miles  S34 T77 R23

Prj Awd Amt: $496,230.20
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Contract ID:

Letting Date:

Start Date: 07/29/19 70 Working Days

91-C091-123

March 19, 2019 10:00 A.M.

WARRENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking
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Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MU120 MURPHY HEAVY CONTRACTING CORP. $496,230.20 100.00%

2 HE420 HERBERGER CONSTRUCTION CO., INC. $540,505.95 108.92%

3 CU081 CUNNINGHAM-REIS, LLC $593,318.36 119.57%

4 HE416 HENTGES, S.M. & SONS, INC. $623,356.65 125.62%

5 JE200 JENSEN CONSTRUCTION CO. $627,356.25 126.42%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 100,000.00000 10,000.00 13,000.00000 1,300.00 12,000.00000 1,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

400.000 CY 10.00000 4,000.00 14.00000 5,600.00 14.00000 5,600.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 10.00000 2,800.00 10.00000 2,800.00 10.00000 2,800.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,375.000 CY 10.00000 13,750.00 4.50000 6,187.50 4.60000 6,325.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

250.000 CY 12.00000 3,000.00 8.50000 2,125.00 8.00000 2,000.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

375.000 TON 32.00000 12,000.00 30.00000 11,250.00 27.50000 10,312.50

0070 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

45.000 TON 32.00000 1,440.00 30.00000 1,350.00 29.50000 1,327.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745910

REMOVAL OF SIGN

2.000 EACH 200.00000 400.00 200.00000 400.00 150.00000 300.00

0090 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 300.00000 1,200.00 375.00000 1,500.00 350.00000 1,400.00

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 345.00000 690.00 475.00000 950.00 450.00000 900.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

80.000 LF 45.00000 3,600.00 46.00000 3,680.00 45.00000 3,600.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

45.000 LF 52.00000 2,340.00 58.00000 2,610.00 55.00000 2,475.00

0130 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,625.00000 6,500.00 1,200.00000 4,800.00 1,400.00000 5,600.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 230.00000 920.00 210.00000 840.00 250.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,200.00000 8,800.00 2,000.00000 8,000.00

0160 2518-6910000

SAFETY CLOSURE

3.000 EACH 250.00000 750.00 250.00000 750.00 300.00000 900.00

0170 2519-3300700

FENCE, TEMPORARY

300.000 LF 12.00000 3,600.00 10.00000 3,000.00 12.00000 3,600.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 3,000.00000 3,000.00 7,000.00000 7,000.00

0190 2601-2634100

MULCHING

0.200 ACRE 2,550.00000 510.00 2,500.00000 500.00 2,500.00000 500.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 2,550.00000 510.00 2,500.00000 500.00 2,500.00000 500.00

0210 2602-0000020

SILT FENCE

400.000 LF 2.50000 1,000.00 2.00000 800.00 2.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

400.000 LF 0.50000 200.00 0.50000 200.00 0.50000 200.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

40.000 LF 2.50000 100.00 2.00000 80.00 2.00000 80.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

190.000 LF 5.00000 950.00 4.00000 760.00 4.00000 760.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

190.000 LF 0.50000 95.00 0.50000 95.00 0.50000 95.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0270 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$69,275.00$82,955.00 $65,877.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0290 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 30.00000 3,300.00 45.00000 4,950.00 45.00000 4,950.00

0300 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.900 CY 650.00000 121,485.00 900.00000 168,210.00 900.00000 168,210.00

0310 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,533.000 LB 0.90000 38,279.70 1.15000 48,912.95 0.92000 39,130.36

0320 2407-0551490

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D90

5.000 EACH 18,000.00000 90,000.00 19,000.00000 95,000.00 19,000.00000 95,000.00

0330 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 2.50000 3,162.50 4.00000 5,060.00 5.00000 6,325.00

0340 2414-6424124

CONCRETE OPEN RAILING, TL-4

234.900 LF 100.00000 23,490.00 95.00000 22,315.50 70.00000 16,443.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) CUNNINGHAM-REIS, LLC

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2501-0201057

PILES, STEEL, HP 10 X 57

900.000 LF 45.00000 40,500.00 51.00000 45,900.00 49.00000 44,100.00

0360 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.000 SY 46.00000 1,058.00 100.00000 2,300.00 80.00000 1,840.00

0370 2507-6800061

REVETMENT, CLASS E

390.000 TON 50.00000 19,500.00 52.00000 20,280.00 45.50000 17,745.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 4,700.00000 4,700.00 4,500.00000 4,500.00

0390 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 99,000.00000 99,000.00

0400 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 4,000.00000 4,000.00 7,000.00000 7,000.00 1,800.00000 1,800.00

$524,043.36$413,275.20 $474,628.45Section Totals:

$540,505.95$496,230.20 $593,318.36

$496,230.20

Contract Item Totals

$540,505.95

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$496,230.20 $540,505.95 593,318.36Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 40,000.00000 4,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

400.000 CY 5.00000 2,000.00 38.00000 15,200.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 9.75000 2,730.00 30.00000 8,400.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,375.000 CY 9.00000 12,375.00 13.00000 17,875.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

250.000 CY 15.50000 3,875.00 17.00000 4,250.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

375.000 TON 28.00000 10,500.00 33.00000 12,375.00

0070 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

45.000 TON 32.00000 1,440.00 55.00000 2,475.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745910

REMOVAL OF SIGN

2.000 EACH 102.00000 204.00 500.00000 1,000.00

0090 2417-0225018

APRONS, METAL, 18 IN. DIA.

4.000 EACH 300.00000 1,200.00 315.00000 1,260.00

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 350.00000 700.00 380.00000 760.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

80.000 LF 45.00000 3,600.00 45.00000 3,600.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

45.000 LF 50.00000 2,250.00 58.00000 2,610.00

0130 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,225.00000 4,900.00 1,200.00000 4,800.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 215.00000 860.00 210.00000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,244.00000 8,976.00 2,200.00000 8,800.00

0160 2518-6910000

SAFETY CLOSURE

3.000 EACH 102.00000 306.00 100.00000 300.00

0170 2519-3300700

FENCE, TEMPORARY

300.000 LF 10.20000 3,060.00 10.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 9,850.00000 9,850.00

0190 2601-2634100

MULCHING

0.200 ACRE 2,550.00000 510.00 2,500.00000 500.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 2,550.00000 510.00 2,500.00000 500.00

0210 2602-0000020

SILT FENCE

400.000 LF 2.05000 820.00 2.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

400.000 LF 0.51000 204.00 0.50000 200.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

40.000 LF 2.05000 82.00 2.00000 80.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

190.000 LF 4.10000 779.00 4.00000 760.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

190.000 LF 0.51000 96.90 0.50000 95.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0270 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$70,977.90 $106,330.00Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-123 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 61,000.00000 61,000.00 75,000.00000 75,000.00

0290 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 20.00000 2,200.00 25.00000 2,750.00

0300 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.900 CY 900.00000 168,210.00 775.00000 144,847.50

0310 2404-7775005

REINFORCING STEEL, EPOXY COATED

42,533.000 LB 1.15000 48,912.95 1.25000 53,166.25

0320 2407-0551490

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D90

5.000 EACH 22,000.00000 110,000.00 17,000.00000 85,000.00

0330 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 4.00000 5,060.00 3.00000 3,795.00

0340 2414-6424124

CONCRETE OPEN RAILING, TL-4

234.900 LF 92.00000 21,610.80 125.00000 29,362.50
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-123 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

(5) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2501-0201057

PILES, STEEL, HP 10 X 57

900.000 LF 49.00000 44,100.00 45.00000 40,500.00

0360 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.000 SY 75.00000 1,725.00 175.00000 4,025.00

0370 2507-6800061

REVETMENT, CLASS E

390.000 TON 54.00000 21,060.00 52.00000 20,280.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 4,800.00000 4,800.00

0390 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00 50,000.00000 50,000.00

0400 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00

$552,378.75 $521,026.25Section Totals:

$627,356.25$623,356.65

$623,356.65

Contract Item Totals

$627,356.25

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$623,356.65 $627,356.25Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-123 Primary County: WARREN
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Project Information:

Project: WorkType:

County:

Location:

FM-C091(126)--55-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: KIRKWOOD STREET

On KIRKWOOD ST NEAR 33RD AVE  Over UNNAMED TRIBUTARY TO MIDD LE RIVER  from 33RD AVE WEST 0.1 Miles  S33
T76 R25

Prj Awd Amt: $322,708.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 65 Working Days

91-C091-126

March 19, 2019 10:00 A.M.

WARRENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $322,708.80 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $354,553.94 109.87%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $387,693.50 120.14%

4 HE416 HENTGES, S.M. & SONS, INC. $425,147.30 131.74%
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Contract ID:

Letting Date:

Start Date: 08/05/19 65 Working Days

91-C091-126

March 19, 2019 10:00 A.M.

WARRENCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 9,000.00000 900.00 8,000.00000 800.00 40,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

730.000 CY 5.00000 3,650.00 4.60000 3,358.00 10.00000 7,300.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,062.000 CY 5.00000 5,310.00 4.60000 4,885.20 10.00000 10,620.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

175.000 TON 32.00000 5,600.00 27.00000 4,725.00 30.00000 5,250.00

0050 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,400.00000 5,600.00 1,600.00000 6,400.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 250.00000 1,000.00 230.00000 920.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-126 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,120.00000 8,480.00 2,000.00000 8,000.00 2,100.00000 8,400.00

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 300.00000 600.00 200.00000 400.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00 3,000.00000 3,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 6,500.00000 6,500.00 1,800.00000 1,800.00

0110 2601-2634100

MULCHING

0.300 ACRE 2,500.00000 750.00 2,500.00000 750.00 2,500.00000 750.00

0120 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,500.00000 750.00 2,500.00000 750.00 2,500.00000 750.00

0130 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 6.00000 600.00 5.00000 500.00 5.50000 550.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-126 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 2.00000 200.00 2.00000 200.00 2.50000 250.00

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 0.75000 75.00 0.75000 75.00 0.75000 75.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.00000 600.00 5.00000 600.00 5.50000 660.00

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 0.75000 90.00 0.75000 90.00 5.50000 660.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$53,785.00$40,655.00 $44,433.20Section Totals:
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-126 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0002 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 11,500.00000 11,500.00 25,000.00000 25,000.00 55,000.00000 55,000.00

0210 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 40.00000 3,200.00 40.00000 3,200.00 30.00000 2,400.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

125.900 CY 790.00000 99,461.00 650.00000 81,835.00 775.00000 97,572.50

0230 2404-7775000

REINFORCING STEEL

33,898.000 LB 1.00000 33,898.00 0.83000 28,135.34 1.00000 33,898.00

0240 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 95.00000 15,390.00 70.00000 11,340.00 90.00000 14,580.00

0250 2501-0201042

PILES, STEEL, HP 10 X 42

1,000.000 LF 46.00000 46,000.00 42.00000 42,000.00 35.00000 35,000.00

0260 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

192.000 LF 120.00000 23,040.00 140.00000 26,880.00 100.00000 19,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) MURPHY HEAVY
CONTRACTING CORP.

0002 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

472.400 TON 52.00000 24,564.80 46.00000 21,730.40 45.00000 21,258.00

0280 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 70,000.00000 70,000.00 55,000.00000 55,000.00

$333,908.50$282,053.80 $310,120.74Section Totals:

( ) indicates item is bid as Lump Sum

$354,553.94$322,708.80 $387,693.50

$322,708.80

Contract Item Totals

$354,553.94 387,693.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

730.000 CY 7.75000 5,657.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,062.000 CY 9.25000 9,823.50

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

175.000 TON 24.00000 4,200.00

0050 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,275.00000 5,100.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 204.00000 816.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,165.00000 8,660.00

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 102.00000 204.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0110 2601-2634100

MULCHING

0.300 ACRE 2,550.00000 765.00

0120 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,550.00000 765.00

0130 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 5.10000 510.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 2.05000 205.00

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 0.80000 80.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.10000 612.00

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 0.80000 96.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$53,494.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

0002 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 59,750.00000 59,750.00

0210 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 20.00000 1,600.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

125.900 CY 900.00000 113,310.00

0230 2404-7775000

REINFORCING STEEL

33,898.000 LB 1.00000 33,898.00

0240 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 110.00000 17,820.00

0250 2501-0201042

PILES, STEEL, HP 10 X 42

1,000.000 LF 39.00000 39,000.00

0260 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

192.000 LF 110.00000 21,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENTGES, S.M. & SONS,
INC.

0002 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

472.400 TON 53.25000 25,155.30

0280 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

$371,653.30Section Totals:

( ) indicates item is bid as Lump Sum

$425,147.30

$425,147.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-035-2(472)61--0E-91 PPCB REPAIR

WARREN

Route: I-35

Fillmore St 4.8 mi N of IA 92

Prj Awd Amt: $77,778.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/29/19 10 Working Days

91-0352-472

March 19, 2019 10:00 A.M.

WARRENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $77,778.00 100.00%

2 CR120 CRAMER AND ASSOC., INC. $107,492.00 138.20%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $140,921.20 181.18%
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Start Date: 04/29/19 10 Working Days

91-0352-472
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design NO. 0319; Repairs to a 198'-9 x 24'-0 Pretensioned Prestressed
Concrete Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 13,000.00000 13,000.00 9,500.00000 9,500.00 15,000.00000 15,000.00

0020 2408-7800000

STRUCTURAL STEEL

2,005.000 LB 14.00000 28,070.00 20.00000 40,100.00 15.00000 30,075.00

0030 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

0040 2599-9999006

('GALLONS' ITEM) EPOXY RESIN

10.000 GAL 650.00000 6,500.00 500.00000 5,000.00 1,000.00000 10,000.00

0050 2599-9999010

('LUMP SUM' ITEM) BEAM REPAIR, AS PER
PLAN

(1) LS 8,500.00000 8,500.00 30,000.00000 30,000.00 30,000.00000 30,000.00

$115,075.00$63,070.00 $94,600.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

32.950 STA 20.00000 659.00 30.00000 988.50 33.00000 1,087.35

0070 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

9.100 STA 100.00000 910.00 150.00000 1,365.00 165.00000 1,501.50

0080 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

4.000 EACH 100.00000 400.00 250.00000 1,000.00 300.00000 1,200.00

0090 2527-9263180

PAVEMENT MARKINGS REMOVED

32.950 STA 20.00000 659.00 30.00000 988.50 33.00000 1,087.35

0100 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 20.00000 80.00 50.00000 200.00 55.00000 220.00

0110 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

125.000 LF 8.00000 1,000.00 30.00000 3,750.00 50.00000 6,250.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) CRAMER AND ASSOC.,
INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,000.00000 1,000.00 1,600.00000 1,600.00 2,500.00000 2,500.00

$25,846.20$14,708.00 $12,892.00Section Totals:

( ) indicates item is bid as Lump Sum

$107,492.00$77,778.00 $140,921.20

$77,778.00

Contract Item Totals

$107,492.00 140,921.20Contract Grand Totals

Contract Time Totals
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Contract ID:020
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C096(113)--SE-96 BRIDGE REPLACEMENT - PPCB

WINNESHIEK

Route: CATTLE CREEK  ROAD

BR#348: Over Upper Iowa River

Prj Awd Amt: $1,153,186.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/13/19 110 Working Days

96-C096-113

March 19, 2019 10:00 A.M.

WINNESHIEKCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $1,153,186.40 100.00%
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Contract ID:

Letting Date:

Start Date: 05/13/19 110 Working Days

96-C096-113

March 19, 2019 10:00 A.M.

WINNESHIEKCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

0001 Items for a 243'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.110 ACRE 4,500.00000 18,495.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

11,165.000 CY 2.95000 32,936.75

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,025.000 CY 3.35000 3,433.75

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,502.000 CY 3.35000 21,781.70

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

863.000 TON 16.00000 13,808.00

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

176.000 TON 16.00000 2,816.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00
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Letting Date:

Contract ID:021
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

0001 Items for a 243'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

60.000 CY 30.00000 1,800.00

0090 2402-2721000

EXCAVATION, CLASS 21

260.000 CY 125.00000 32,500.00

0100 2402-2722000

EXCAVATION, CLASS 22

54.000 CY 375.00000 20,250.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

438.750 CY 795.00000 348,806.25

0120 2404-7775000

REINFORCING STEEL

91,744.000 LB 1.15000 105,505.60

0130 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

12.000 EACH 15,000.00000 180,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,344.000 LB 3.85000 12,874.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

0001 Items for a 243'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

540.000 LF 75.00000 40,500.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

168.000 LF 25.75000 4,326.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

940.000 LF 45.00000 42,300.00

0180 2501-6335010

PREBORED HOLES

160.000 LF 65.00000 10,400.00

0190 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,275.00000 5,100.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0210 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,325.00000 9,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

0001 Items for a 243'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

2,724.000 SY 2.75000 7,491.00

0230 2507-6800061

REVETMENT, CLASS E

2,838.000 TON 25.00000 70,950.00

0240 2518-6910000

SAFETY CLOSURE

7.000 EACH 50.00000 350.00

0250 2519-3280000

FENCE, FIELD

540.000 LF 4.80000 2,592.00

0260 2519-3300400

FIELD FENCE BRACE PANELS

15.000 EACH 140.00000 2,100.00

0270 2519-3750012

GATE, FIELD FENCE, 12 FT.

5.000 EACH 225.00000 1,125.00

0280 2519-3750017

GATE, FIELD FENCE, 16 FT.

2.000 EACH 350.00000 700.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

0001 Items for a 243'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2533-4980005

MOBILIZATION

(1) LS 113,000.00000 113,000.00

0310 2601-2634100

MULCHING

3.200 ACRE 800.00000 2,560.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.100 ACRE 900.00000 2,790.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 6,000.00000 600.00

0340 2602-0000020

SILT FENCE

1,307.000 LF 1.85000 2,417.95

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

220.000 LF 2.85000 627.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

$1,153,186.40Section Totals:

$1,153,186.40Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,153,186.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-3665(621)--8I-10 PCC SIDEWALK/TRAIL

BUCHANAN

Route: 1ST ST WEST TRAIL

In the city of Independence  On 1st St West Trail  from 15th  Ave NW east 0.4 Miles to the Liberty Trail

Prj Awd Amt: $293,252.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/15/19

10-3665-621

March 19, 2019 10:00 A.M.

BUCHANANCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $293,252.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TS020 TSCHIGGFRIE EXCAVATING CO. $305,120.58 104.05%

3 VI035 VIETH CONSTRUCTION CORPORATION $355,499.20 121.23%

4 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $372,170.00 126.91%

5 MI296 MIDWEST CONCRETE, INC. $380,417.00 129.72%

6 PE320 PETERSON CONTRACTORS INC. $395,121.00 134.74%
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Contract ID:

Letting Date:

Completion Date: 08/15/19

10-3665-621

March 19, 2019 10:00 A.M.

BUCHANANCall Order:  101 Primary County:
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Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 18,100.00000 1,810.00 77,000.00000 7,700.00

0020 2102-0425071

SPECIAL BACKFILL

320.000 CY 30.00000 9,600.00 33.50000 10,720.00 60.00000 19,200.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,860.000 CY 10.00000 28,600.00 17.00000 48,620.00 18.00000 51,480.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

110.000 CY 13.00000 1,430.00 15.50000 1,705.00 35.00000 3,850.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

434.000 CY 12.00000 5,208.00 12.30000 5,338.20 22.00000 9,548.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

172.000 TON 16.00000 2,752.00 22.90000 3,938.80 35.00000 6,020.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

39.000 STA 250.00000 9,750.00 74.50000 2,905.50 165.00000 6,435.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

0.500 STA 1,500.00000 750.00 1,200.00000 600.00 3,000.00000 1,500.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 325.00000 1,300.00 139.00000 556.00 150.00000 600.00

0100 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

92.000 SY 69.00000 6,348.00 65.30000 6,007.60 72.00000 6,624.00

0110 2401-7207010

REMOVAL OF CONCRETE

115.000 SY 10.00000 1,150.00 7.60000 874.00 20.00000 2,300.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

115.000 CY 10.00000 1,150.00 5.00000 575.00 24.00000 2,760.00

0130 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

110.000 LF 26.00000 2,860.00 34.10000 3,751.00 32.00000 3,520.00

0140 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 420.00000 840.00 270.00000 540.00 450.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

20.000 LF 42.00000 840.00 51.20000 1,024.00 70.00000 1,400.00

0160 2417-1080057

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 57 IN. X 38 IN.

238.000 LF 128.00000 30,464.00 127.00000 30,226.00 130.00000 30,940.00

0170 2435-0251218

INTAKE, SW-512, 18 IN.

5.000 EACH 2,750.00000 13,750.00 922.00000 4,610.00 1,800.00000 9,000.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 600.00000 2,400.00 932.00000 3,728.00 700.00000 2,800.00

0190 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 800.00000 1,600.00 650.00000 1,300.00 1,250.00000 2,500.00

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

96.000 LF 47.00000 4,512.00 48.10000 4,617.60 110.00000 10,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 325.00000 1,625.00 323.00000 1,615.00 785.00000 3,925.00

0220 2511-0302400

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

1,455.000 SY 27.00000 39,285.00 31.10000 45,250.50 28.00000 40,740.00

0230 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

280.000 SY 34.00000 9,520.00 50.20000 14,056.00 34.50000 9,660.00

0240 2511-7528101

DETECTABLE WARNINGS

88.000 SF 37.00000 3,256.00 23.80000 2,094.40 38.00000 3,344.00

0250 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

470.000 SY 37.00000 17,390.00 40.50000 19,035.00 38.00000 17,860.00

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

770.000 SY 10.00000 7,700.00 6.35000 4,889.50 17.00000 13,090.00

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 230.00000 1,840.00 286.00000 2,288.00 250.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

132.000 LF 21.00000 2,772.00 36.30000 4,791.60 11.00000 1,452.00

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

46.000 SF 26.00000 1,196.00 36.30000 1,669.80 22.00000 1,012.00

0300 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 37,000.00000 37,000.00 36,100.00000 36,100.00 38,000.00000 38,000.00

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

2.520 STA 450.00000 1,134.00 829.00000 2,089.08 135.00000 340.20

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 2,850.00000 2,850.00 10,700.00000 10,700.00 3,300.00000 3,300.00

0330 2533-4980005

MOBILIZATION

(1) LS 24,500.00000 24,500.00 12,000.00000 12,000.00 25,000.00000 25,000.00

0340 2601-2636041

SEEDING AND FERTILIZING

1.400 ACRE 2,625.00000 3,675.00 3,100.00000 4,340.00 2,750.00000 3,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.400 ACRE 1,575.00000 2,205.00 1,200.00000 1,680.00 1,635.00000 2,289.00

0360 2602-0000020

SILT FENCE

1,500.000 LF 2.00000 3,000.00 2.05000 3,075.00 2.00000 3,000.00

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.50000 750.00 0.36000 540.00 0.50000 750.00

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 0.50000 750.00 0.36000 540.00 0.50000 750.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.00000 4,000.00 1.90000 3,800.00 2.00000 4,000.00

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.31000 620.00 0.50000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$355,499.20$293,252.00 $305,120.58Section Totals:

( ) indicates item is bid as Lump Sum

$305,120.58$293,252.00 $355,499.20

$293,252.00

Contract Item Totals

$305,120.58 355,499.20Contract Grand Totals

Contract Time Totals

Page 7 of 14

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

March 19, 2019

10-3665-621 Primary County: BUCHANAN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 38,800.00000 3,880.00 100,000.00000 10,000.00 120,000.00000 12,000.00

0020 2102-0425071

SPECIAL BACKFILL

320.000 CY 53.55000 17,136.00 38.00000 12,160.00 40.00000 12,800.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,860.000 CY 16.75000 47,905.00 18.00000 51,480.00 20.00000 57,200.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

110.000 CY 25.00000 2,750.00 15.00000 1,650.00 20.00000 2,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

434.000 CY 37.00000 16,058.00 27.00000 11,718.00 25.00000 10,850.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

172.000 TON 44.25000 7,611.00 26.00000 4,472.00 20.00000 3,440.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

39.000 STA 102.25000 3,987.75 320.00000 12,480.00 150.00000 5,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

0.500 STA 3,800.00000 1,900.00 1,000.00000 500.00 2,500.00000 1,250.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 120.00000 480.00 100.00000 400.00 300.00000 1,200.00

0100 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

92.000 SY 83.00000 7,636.00 70.00000 6,440.00 65.00000 5,980.00

0110 2401-7207010

REMOVAL OF CONCRETE

115.000 SY 22.25000 2,558.75 20.00000 2,300.00 35.00000 4,025.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

115.000 CY 25.00000 2,875.00 15.00000 1,725.00 20.00000 2,300.00

0130 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

110.000 LF 25.00000 2,750.00 42.00000 4,620.00 35.00000 3,850.00

0140 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 612.00000 1,224.00 400.00000 800.00 750.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

20.000 LF 111.00000 2,220.00 60.00000 1,200.00 75.00000 1,500.00

0160 2417-1080057

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 57 IN. X 38 IN.

238.000 LF 158.25000 37,663.50 160.00000 38,080.00 135.00000 32,130.00

0170 2435-0251218

INTAKE, SW-512, 18 IN.

5.000 EACH 1,000.00000 5,000.00 2,000.00000 10,000.00 2,500.00000 12,500.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 805.00000 3,220.00 450.00000 1,800.00 1,500.00000 6,000.00

0190 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 1,050.00000 2,100.00 1,500.00000 3,000.00 3,500.00000 7,000.00

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

96.000 LF 83.50000 8,016.00 90.00000 8,640.00 135.00000 12,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 485.00000 2,425.00 1,000.00000 5,000.00 350.00000 1,750.00

0220 2511-0302400

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

1,455.000 SY 29.00000 42,195.00 35.00000 50,925.00 26.00000 37,830.00

0230 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

280.000 SY 49.20000 13,776.00 50.00000 14,000.00 32.50000 9,100.00

0240 2511-7528101

DETECTABLE WARNINGS

88.000 SF 41.25000 3,630.00 40.00000 3,520.00 36.00000 3,168.00

0250 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

470.000 SY 41.25000 19,387.50 50.00000 23,500.00 36.00000 16,920.00

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

770.000 SY 4.85000 3,734.50 15.00000 11,550.00 25.00000 19,250.00

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 285.00000 2,280.00 200.00000 1,600.00 250.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

132.000 LF 17.00000 2,244.00 15.00000 1,980.00 10.00000 1,320.00

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

46.000 SF 17.00000 782.00 15.00000 690.00 20.00000 920.00

0300 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 38,250.00000 38,250.00 34,850.00000 34,850.00 36,000.00000 36,000.00

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

2.520 STA 875.00000 2,205.00 600.00000 1,512.00 150.00000 378.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 3,900.00000 3,900.00 5,000.00000 5,000.00

0330 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 16,000.00000 16,000.00 35,000.00000 35,000.00

0340 2601-2636041

SEEDING AND FERTILIZING

1.400 ACRE 12,000.00000 16,800.00 5,250.00000 7,350.00 5,500.00000 7,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.400 ACRE 2,850.00000 3,990.00 5,000.00000 7,000.00 5,000.00000 7,000.00

0360 2602-0000020

SILT FENCE

1,500.000 LF 2.25000 3,375.00 2.00000 3,000.00 2.50000 3,750.00

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 1.00000 1,500.00 0.85000 1,275.00 1.00000 1,500.00

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 0.75000 1,125.00 1.00000 1,500.00 1.00000 1,500.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.25000 4,500.00 2.65000 5,300.00 3.00000 6,000.00

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) MIDWEST CONCRETE, INC. (6) PETERSON
CONTRACTORS INC.

0001 SIDEWALK / TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$395,121.00$372,170.00 $380,417.00Section Totals:

( ) indicates item is bid as Lump Sum

$380,417.00$372,170.00 $395,121.00

$372,170.00

Contract Item Totals

$380,417.00 395,121.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TSF-018-5(150)--92-17 PCC PAVEMENT WIDENING

CERRO GORDO

Route: U.S. 18

N 24th St to the E I-35 Ramp Terminals in Clear Lake

Prj Awd Amt: $1,589,669.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/19 55 Working Days

17-0185-150

March 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $1,589,669.87 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,687,672.06 106.16%
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Contract ID:

Letting Date:

Start Date: 09/03/19 55 Working Days

17-0185-150

March 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,118.200 TON 22.00000 24,600.40 22.55000 25,215.41

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,755.000 CY 20.00000 35,100.00 20.50000 35,977.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

872.000 CY 15.00000 13,080.00 15.40000 13,428.80

0040 2115-0100000

MODIFIED SUBBASE

1,144.000 CY 42.00000 48,048.00 43.05000 49,249.20

0050 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

1,126.700 SY 60.25000 67,883.68 69.00000 77,742.30

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

20.000 STA 200.00000 4,000.00 205.00000 4,100.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

20.000 STA 200.00000 4,000.00 205.00000 4,100.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

March 19, 2019

17-0185-150 Primary County: CERRO GORDO

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,500.00000 2,500.00 7,500.00000 7,500.00

0090 2302-1200090

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 9 IN.

3,523.200 SY 69.50000 244,862.40 75.00000 264,240.00

0100 2304-0100000

DETOUR PAVEMENT

1,036.200 SY 66.25000 68,648.25 85.00000 88,077.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 2,050.00000 2,050.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,900.00000 3,800.00 1,950.00000 3,900.00

0130 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 900.00000 900.00 925.00000 925.00

0140 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

16.000 LF 250.00000 4,000.00 275.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

8.000 LF 300.00000 2,400.00 307.50000 2,460.00

0160 2435-0250700

INTAKE, SW-507

1.000 EACH 4,800.00000 4,800.00 4,920.00000 4,920.00

0170 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 1,600.00000 1,600.00 1,650.00000 1,650.00

0180 2502-6745952

REMOVAL OF SUBDRAIN

800.000 LF 3.00000 2,400.00 3.10000 2,480.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,144.900 LF 12.00000 25,738.80 12.30000 26,382.27

0200 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 175.00000 175.00 180.00000 180.00

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 600.00000 2,400.00 615.00000 2,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0110012

STORM SEWER GRAVITY MAIN, TRENCHED, 12
IN.

184.000 LF 55.00000 10,120.00 56.50000 10,396.00

0230 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

17.000 LF 125.00000 2,125.00 128.15000 2,178.55

0240 2503-0114624

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 24 IN.

8.000 LF 250.00000 2,000.00 256.25000 2,050.00

0250 2507-8029000

EROSION STONE

10.000 TON 100.00000 1,000.00 102.50000 1,025.00

0260 2510-6745850

REMOVAL OF PAVEMENT

2,686.400 SY 15.00000 40,296.00 15.40000 41,370.56

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

9.000 EACH 525.00000 4,725.00 750.00000 6,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

475.000 LF 52.00000 24,700.00 105.00000 49,875.00

0290 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 102.50000 922.50

0300 2523-0000310

HANDHOLES AND JUNCTION BOXES

1.000 EACH 2,000.00000 2,000.00 2,050.00000 2,050.00

0310 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 120.00000 1,560.00 123.00000 1,599.00

0320 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

8.000 EACH 75.00000 600.00 77.00000 616.00

0330 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 100.00000 200.00 102.50000 205.00

0340 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 690,000.00000 690,000.00 670,000.00000 670,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,800.00000 6,800.00 10,000.00000 10,000.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

122.190 STA 112.00000 13,685.28 114.80000 14,027.41

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

17.000 EACH 115.00000 1,955.00 118.00000 2,006.00

0380 2527-9263180

PAVEMENT MARKINGS REMOVED

32.860 STA 35.00000 1,150.10 36.00000 1,182.96

0390 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

96.970 STA 68.00000 6,593.96 70.00000 6,787.90

0400 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

17.000 EACH 150.00000 2,550.00 155.00000 2,635.00

0410 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

934.000 LF 12.00000 11,208.00 12.30000 11,488.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 10,000.00000 20,000.00 10,250.00000 20,500.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 16,500.00000 16,500.00 20,000.00000 20,000.00

0440 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 125,000.00000 125,000.00

0450 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,300.00000 2,600.00

0460 2599-9999014

('SQUARE FEET' ITEM) CUNETTE

631.000 SF 60.00000 37,860.00 50.00000 31,550.00

0470 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.700 ACRE 1,000.00000 3,700.00 2,950.00000 10,915.00

0480 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 4,000.00000 5,200.00 2,000.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

171.000 SQ 15.00000 2,565.00 14.50000 2,479.50

0500 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.400 ACRE 100.00000 240.00 1,500.00000 3,600.00

0510 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,020.000 LF 4.00000 4,080.00 3.25000 3,315.00

0520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,020.000 LF 1.00000 1,020.00 0.50000 510.00

0530 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

2.000 EACH 2,000.00000 4,000.00 500.00000 1,000.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,589,669.87 $1,687,672.06Section Totals:

( ) indicates item is bid as Lump Sum

$1,687,672.06$1,589,669.87

$1,589,669.87

Contract Item Totals

$1,687,672.06Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-029-5(245)77--02-43 PCC PAVEMENT - GRADE & REPLACE

HARRISON

Route: I-29

0.4 mi N of UP RR to 0.5 mi N of IA 127 (SBL)

Prj Awd Amt: $30,345,884.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

43-0295-245

March 19, 2019 10:00 A.M.

HARRISONCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $30,345,884.77 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $31,621,492.97 104.20%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $32,748,272.87 107.92%
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Contract ID:

Letting Date:

Start Date:  30 Working Days

43-0295-245

March 19, 2019 10:00 A.M.

HARRISONCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

286.000 UNIT 60.00000 17,160.00 60.00000 17,160.00 64.54000 18,458.44

0020 2102-0425071

SPECIAL BACKFILL

118,086.600 CY 24.90000 2,940,356.34 24.90000 2,940,356.34 26.78000 3,162,359.15

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

162,224.400 CY 16.30000 2,644,257.72 16.30000 2,644,257.72 17.53000 2,843,793.73

0040 2102-5020010

OBLITERATE OLD ROADBED

70.410 STA 1,000.00000 70,410.00 1,000.00000 70,410.00 1,075.60000 75,733.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

17,539.900 CY 22.20000 389,385.78 22.20000 389,385.78 23.88000 418,852.81

0060 2111-8174100

GRANULAR SUBBASE

379,010.000 SY 5.60000 2,122,456.00 5.60000 2,122,456.00 6.02000 2,281,640.20

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

722.000 TON 34.60000 24,981.20 34.60000 24,981.20 37.22000 26,872.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

5,385.800 SY 70.46000 379,483.47 61.25000 329,880.25 69.91000 376,521.28

0090 2122-5190110

PAVED SHOULDER, P.C. CONCRETE, 11 IN.

126,218.000 SY 36.75000 4,638,511.50 41.00000 5,174,938.00 40.22000 5,076,487.96

0100 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

248.300 SY 199.50000 49,535.85 200.00000 49,660.00 145.21000 36,055.64

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,564.000 STA 80.00000 125,120.00 80.00000 125,120.00 86.05000 134,582.20

0120 2214-5145150

PAVEMENT SCARIFICATION

3,700.000 SY 5.00000 18,500.00 5.00000 18,500.00 5.38000 19,906.00

0130 2301-0690203

BRIDGE APPROACH, BR-203

2,592.100 SY 224.58000 582,133.82 220.00000 570,262.00 193.61000 501,856.48

0140 2301-0690204

BRIDGE APPROACH, BR-204

477.200 SY 226.63000 108,147.84 245.00000 116,914.00 193.61000 92,390.69
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

196,075.600 SY 39.98000 7,839,102.49 44.50000 8,725,364.20 46.17000 9,052,810.45

0160 2304-0100000

DETOUR PAVEMENT

27,569.000 SY 56.76000 1,564,816.44 55.00000 1,516,295.00 52.46000 1,446,269.74

0170 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

25.000 EACH 400.00000 10,000.00 400.00000 10,000.00 430.24000 10,756.00

0180 2401-6745765

REMOVAL OF LIGHT POLES

25.000 EACH 500.00000 12,500.00 335.25000 8,381.25 586.20000 14,655.00

0190 2402-0425040

FLOODED BACKFILL

68.200 CY 86.00000 5,865.20 86.00000 5,865.20 92.50000 6,308.50

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

110.000 CY 25.00000 2,750.00 25.00000 2,750.00 26.89000 2,957.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,193.700 SY 4.51000 9,893.59 2.50000 5,484.25 2.69000 5,901.05

0220 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,600.00000 3,200.00 1,600.00000 3,200.00 1,720.96000 3,441.92

0230 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

82.000 LF 172.00000 14,104.00 172.00000 14,104.00 185.00000 15,170.00

0240 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

1,845.000 LF 46.00000 84,870.00 46.00000 84,870.00 49.48000 91,290.60

0250 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

866.000 LF 170.00000 147,220.00 170.00000 147,220.00 182.85000 158,348.10

0260 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,258.76000 9,035.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

77,680.000 LF 4.20000 326,256.00 5.73000 445,106.40 4.65000 361,212.00

0280 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

312.000 LF 30.00000 9,360.00 30.00000 9,360.00 32.27000 10,068.24

0290 2502-8221306

SUBDRAIN OUTLET, DR-306

276.000 EACH 250.00000 69,000.00 275.00000 75,900.00 286.11000 78,966.36

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

5,510.500 LF 6.50000 35,818.25 6.50000 35,818.25 6.99000 38,518.40

0310 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,469.000 LF 6.65000 9,768.85 6.65000 9,768.85 7.15000 10,503.35

0320 2505-4008300

STEEL BEAM GUARDRAIL

3,450.000 LF 15.00000 51,750.00 15.00000 51,750.00 16.13000 55,648.50

0330 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

20.000 EACH 2,400.00000 48,000.00 2,400.00000 48,000.00 2,581.44000 51,628.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

6.000 EACH 1,750.00000 10,500.00 1,750.00000 10,500.00 1,882.30000 11,293.80

0350 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

20.000 EACH 300.00000 6,000.00 300.00000 6,000.00 322.68000 6,453.60

0360 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

14.000 EACH 4,095.00000 57,330.00 4,095.00000 57,330.00 4,404.58000 61,664.12

0370 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

6.000 EACH 2,000.00000 12,000.00 2,000.00000 12,000.00 2,151.20000 12,907.20

0380 2505-6000111

HIGH TENSION CABLE GUARDRAIL

72,965.300 LF 6.32000 461,140.70 6.32000 461,140.70 6.80000 496,164.04

0390 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

68.000 EACH 2,000.00000 136,000.00 2,000.00000 136,000.00 2,151.20000 146,281.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00 1,613.40000 3,226.80

0410 2506-4984000

FLOWABLE MORTAR

33.000 CY 230.00000 7,590.00 230.00000 7,590.00 247.39000 8,163.87

0420 2510-6745850

REMOVAL OF PAVEMENT

373,206.700 SY 4.95000 1,847,373.17 4.95000 1,847,373.17 5.28000 1,970,531.38

0430 2513-0001020

CONCRETE BARRIER, BA-102

172.500 LF 112.00000 19,320.00 111.48000 19,230.30 119.91000 20,684.48

0440 2513-0001050

CONCRETE BARRIER, BA-105

5.000 EACH 2,720.00000 13,600.00 2,716.40000 13,582.00 2,921.76000 14,608.80

0450 2513-0001070

CONCRETE BARRIER RAIL, BA-107

5.000 EACH 2,600.00000 13,000.00 2,599.95000 12,999.75 2,796.50000 13,982.50

0460 2518-6910000

SAFETY CLOSURE

22.000 EACH 150.00000 3,300.00 100.00000 2,200.00 161.34000 3,549.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 175,000.00000 175,000.00 80,000.00000 80,000.00 148,432.69000 148,432.69

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,023.980 STA 10.00000 40,239.80 15.97000 64,262.96 10.76000 43,298.02

0490 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

367.920 STA 110.00000 40,471.20 130.00000 47,829.60 118.32000 43,532.29

0500 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 90.00000 1,440.00 107.56000 1,720.96

0510 2527-9263180

PAVEMENT MARKINGS REMOVED

1,518.290 STA 30.00000 45,548.70 25.17000 38,215.36 32.27000 48,995.22

0520 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 95.00000 1,520.00 107.56000 1,720.96

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

950.000 LF 16.00000 15,200.00 20.00000 19,000.00 17.21000 16,349.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

32.000 EACH 7,500.00000 240,000.00 8,356.42000 267,405.44 13,444.99000 430,239.68

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 119,000.00000 119,000.00 90,000.00000 90,000.00 106,484.32000 106,484.32

0560 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

7,940.000 LF 8.00000 63,520.00 6.00000 47,640.00 8.60000 68,284.00

0570 2533-4980005

MOBILIZATION

(1) LS 1,417,000.00000 1,417,000.00 1,342,000.00000 1,342,000.00 1,289,053.28000 1,289,053.28

0580 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1,409.600 STA 54.00000 76,118.40 44.50000 62,727.20 47.86000 67,463.46

0590 2551-0000110

TEMP CRASH CUSHION

6.000 EACH 1,000.00000 6,000.00 1,500.00000 9,000.00 1,075.60000 6,453.60

0600 2599-9999005

('EACH' ITEM) TEMPORARY TO PERMANENT
BARRIER CONNECTION

1.000 EACH 3,000.00000 3,000.00 3,600.00000 3,600.00 3,226.80000 3,226.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2601-2634100

MULCHING

33.000 ACRE 600.00000 19,800.00 600.00000 19,800.00 645.36000 21,296.88

0620 2601-2636043

SEEDING AND FERTILIZING (RURAL)

33.000 ACRE 700.00000 23,100.00 700.00000 23,100.00 752.92000 24,846.36

0630 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

33.000 ACRE 330.00000 10,890.00 330.00000 10,890.00 354.95000 11,713.35

0660 2602-0000020

SILT FENCE

198,000.000 LF 1.05000 207,900.00 1.05000 207,900.00 1.13000 223,740.00

0670 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

198,000.000 LF 0.10000 19,800.00 0.10000 19,800.00 0.11000 21,780.00

0680 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

19,800.000 LF 0.10000 1,980.00 0.10000 1,980.00 0.11000 2,178.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 4.50000 2,700.00 4.50000 2,700.00 4.84000 2,904.00

0700 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 5.00000 3,000.00 5.00000 3,000.00 5.38000 3,228.00

0710 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 0.40000 480.00 0.40000 480.00 0.43000 516.00

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0735 2503-0500401

BRIDGE END DRAIN, DR-401

12.000 EACH 1,200.00000 14,400.00 1,200.00000 14,400.00 1,290.72000 15,488.64

$31,862,958.05$29,503,116.31 $30,771,055.17Section Totals:
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04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 Signing ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2524-9089100

DELINEATOR, RIGID - TYPE I

24.000 EACH 50.00000 1,200.00 60.00000 1,440.00 53.78000 1,290.72

0750 2524-9089110

DELINEATOR, RIGID - TYPE IA

235.000 EACH 50.00000 11,750.00 65.00000 15,275.00 53.78000 12,638.30

0760 2524-9089200

DELINEATOR, RIGID - TYPE II

60.000 EACH 50.00000 3,000.00 70.00000 4,200.00 53.78000 3,226.80

0770 2524-9210007

REFERENCE LOCATION SIGNS

13.000 EACH 75.00000 975.00 150.00000 1,950.00 80.67000 1,048.71

$18,204.53$16,925.00 $22,865.00Section Totals:
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

March 19, 2019

43-0295-245 Primary County: HARRISON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 Design No. 0215; 155'-0 x 39'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0780 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 61,250.00000 61,250.00 61,250.00000 61,250.00 65,866.69000 65,866.69

0790 2402-2720000

EXCAVATION, CLASS 20

29.000 CY 68.50000 1,986.50 68.50000 1,986.50 73.68000 2,136.72

0800 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

43.000 CY 4,141.00000 178,063.00 4,145.00000 178,235.00 4,454.38000 191,538.34

0810 2404-7775005

REINFORCING STEEL, EPOXY COATED

15,534.000 LB 5.06000 78,602.04 5.10000 79,223.40 5.44000 84,504.96

0820 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,028.000 LB 7.43000 15,068.04 7.45000 15,108.60 7.99000 16,203.72

0830 2414-6424110

CONCRETE BARRIER RAILING

321.600 LF 42.09000 13,536.14 42.25000 13,587.60 45.27000 14,558.83

0840 2499-0800000

PAVING NOTCH REPLACEMENT

53.700 LF 290.20000 15,583.74 291.00000 15,626.70 312.14000 16,761.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 Design No. 0215; 155'-0 x 39'-0 CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0850 2501-8400172

TEMPORARY SHORING

(1) LS 11,702.00000 11,702.00 11,705.00000 11,705.00 12,587.43000 12,587.43

0860 2508-0970000

CONTAINMENT

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 32,267.98000 32,267.98

0870 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 35,400.00000 35,400.00 35,400.00000 35,400.00 38,076.22000 38,076.22

$474,502.81$441,191.46 $442,122.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 Design No. 0315; 100'-0 x 39'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0880 2499-0800000

PAVING NOTCH REPLACEMENT

80.800 LF 276.00000 22,300.80 280.00000 22,624.00 296.73000 23,975.78

$23,975.78$22,300.80 $22,624.00Section Totals:
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04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 Design No. 0415; 115'-0 x 39'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0890 2499-0800000

PAVING NOTCH REPLACEMENT

78.000 LF 293.00000 22,854.00 295.00000 23,010.00 315.44000 24,604.32

$24,604.32$22,854.00 $23,010.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 Design No. 0515; 90'-0 x 39'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0900 2499-0800000

PAVING NOTCH REPLACEMENT

79.700 LF 276.00000 21,997.20 280.00000 22,316.00 296.73000 23,649.38

$23,649.38$21,997.20 $22,316.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0007 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

170,000.000 EACH 1.00000 170,000.00 1.00000 170,000.00 1.00000 170,000.00

0920 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

145,000.000 EACH 1.00000 145,000.00 1.00000 145,000.00 1.00000 145,000.00

$315,000.00$315,000.00 $315,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0008 RAILROAD INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0930 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 5,378.00000 5,378.00

$5,378.00$2,500.00 $2,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$31,621,492.97$30,345,884.77 $32,748,272.87

$30,345,884.77

Contract Item Totals

$31,621,492.97 32,748,272.87Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-3715(665)--8I-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: IA 1 TRAIL

In the city of Iowa City  On Iowa City Hwy 1 Trail  from Mor mon Trek Boulevard east .5 Miles to Sunset Street

Prj Awd Amt: $758,545.25

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/06/19 60 Working Days

52-3715-665

March 19, 2019 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $758,545.25 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 J.085 J & L CONSTRUCTION, LLC $824,276.50 108.67%

3 ST780 STREB CONSTRUCTION CO., INC. $854,688.25 112.67%

4 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $877,058.20 115.62%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $896,881.65 118.24%

6 ME380 METRO PAVERS, INC. $918,131.80 121.04%

7 MI296 MIDWEST CONCRETE, INC. $925,128.00 121.96%
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Contract ID:

Letting Date:

Start Date: 05/06/19 60 Working Days

52-3715-665

March 19, 2019 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 VI035 VIETH CONSTRUCTION CORPORATION $944,635.75 124.53%

9 BO330 BOOMERANG CORP. $976,698.75 128.76%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/06/19 60 Working Days

52-3715-665

March 19, 2019 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

9,214.000 CY 10.00000 92,140.00 10.00000 92,140.00 10.00000 92,140.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

262.000 CY 7.50000 1,965.00 7.50000 1,965.00 7.50000 1,965.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,312.000 CY 7.00000 9,184.00 7.00000 9,184.00 7.00000 9,184.00

0050 2115-0100000

MODIFIED SUBBASE

606.000 CY 31.75000 19,240.50 32.00000 19,392.00 31.75000 19,240.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

54.000 STA 150.00000 8,100.00 150.00000 8,100.00 150.00000 8,100.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

146.000 SY 57.00000 8,322.00 58.00000 8,468.00 80.00000 11,680.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 19, 2019

52-3715-665 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

31.000 TON 188.75000 5,851.25 189.00000 5,859.00 188.75000 5,851.25

0090 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 CY 33.85000 5,077.50 34.00000 5,100.00 33.85000 5,077.50

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,140.00000 3,140.00 3,200.00000 3,200.00 3,140.00000 3,140.00

0110 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

121.000 LF 214.00000 25,894.00 315.00000 38,115.00 190.00000 22,990.00

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 700.00000 700.00 850.00000 850.00 700.00000 700.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 730.00000 1,460.00 1,000.00000 2,000.00 730.00000 1,460.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 865.00000 865.00 1,300.00000 1,300.00 865.00000 865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 925.00000 1,850.00 1,400.00000 2,800.00 925.00000 1,850.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,800.00000 5,600.00 3,400.00000 6,800.00 2,800.00000 5,600.00

0170 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

7.000 EACH 4,300.00000 30,100.00 4,500.00000 31,500.00 4,300.00000 30,100.00

0180 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 5,000.00000 15,000.00 5,150.00000 15,450.00 5,000.00000 15,000.00

0190 2435-0250900

INTAKE, SW-509

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0200 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,000.00000 2,000.00 1,800.00000 1,800.00 2,000.00000 2,000.00

0210 2435-0251236

INTAKE, SW-512, 36 IN.

3.000 EACH 2,000.00000 6,000.00 1,800.00000 5,400.00 2,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

9.000 LF 100.00000 900.00 34.00000 306.00 100.00000 900.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

51.000 LF 46.00000 2,346.00 47.00000 2,397.00 46.00000 2,346.00

0240 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

220.000 LF 50.00000 11,000.00 49.00000 10,780.00 50.00000 11,000.00

0250 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

628.000 LF 65.00000 40,820.00 59.00000 37,052.00 65.00000 40,820.00

0260 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

868.000 LF 80.00000 69,440.00 71.00000 61,628.00 80.00000 69,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

369.000 LF 10.00000 3,690.00 17.00000 6,273.00 10.00000 3,690.00

0280 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

85.000 LF 34.00000 2,890.00 35.00000 2,975.00 34.00000 2,890.00

0290 2504-0240237

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

78.000 LF 47.00000 3,666.00 60.00000 4,680.00 47.00000 3,666.00

0300 2507-8029000

EROSION STONE

20.000 TON 42.00000 840.00 50.00000 1,000.00 42.00000 840.00

0310 2510-6745850

REMOVAL OF PAVEMENT

607.000 SY 9.50000 5,766.50 9.50000 5,766.50 9.50000 5,766.50

0320 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 900.00000 1,800.00 400.00000 800.00 900.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,100.000 SY 32.75000 101,525.00 35.00000 108,500.00 38.00000 117,800.00

0340 2511-6745900

REMOVAL OF SIDEWALK

31.000 SY 11.00000 341.00 11.00000 341.00 11.00000 341.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

39.000 SY 105.00000 4,095.00 45.00000 1,755.00 75.00000 2,925.00

0360 2511-7528101

DETECTABLE WARNINGS

60.000 SF 50.00000 3,000.00 40.00000 2,400.00 75.00000 4,500.00

0370 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

326.000 LF 26.00000 8,476.00 27.00000 8,802.00 35.00000 11,410.00

0380 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

510.000 SY 39.00000 19,890.00 47.50000 24,225.00 60.00000 30,600.00

0390 2516-8725000

P.C. CONCRETE RETAINING WALL

37.000 CY 1,400.00000 51,800.00 1,250.00000 46,250.00 1,250.00000 46,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 120.00000 720.00 125.00000 750.00 425.00000 2,550.00

0410 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 68,490.00000 68,490.00 75,000.00000 75,000.00 68,500.00000 68,500.00

0420 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

9.000 STA 315.00000 2,835.00 315.00000 2,835.00 375.00000 3,375.00

0430 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 220.00000 440.00 220.00000 440.00 225.00000 450.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 150.00000 300.00 150.00000 300.00 500.00000 1,000.00

0450 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 200.00000 400.00 200.00000 400.00 400.00000 800.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 10,500.00000 10,500.00 25,000.00000 25,000.00

0470 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 78,000.00000 78,000.00 85,000.00000 85,000.00

0490 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 300.00000 1,500.00 350.00000 1,750.00 300.00000 1,500.00

0500 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 950.00000 1,900.00 1,200.00000 2,400.00 950.00000 1,900.00

0510 2599-9999001

('ACRES' ITEM) PERMANENT SEEDING
FERTILIZING   AND HYDRAULIC EROSION
CONTROL

4.000 ACRE 3,555.00000 14,220.00 3,550.00000 14,200.00 3,555.00000 14,220.00

0520 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,331.000 SQ 16.00000 21,296.00 16.00000 21,296.00 16.00000 21,296.00

0530 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.000 ACRE 800.00000 3,200.00 800.00000 3,200.00 800.00000 3,200.00

0540 2602-0000020

SILT FENCE

2,570.000 LF 1.50000 3,855.00 1.50000 3,855.00 1.50000 3,855.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 0.10000 257.00 0.10000 257.00 0.10000 257.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

645.000 LF 0.10000 64.50 0.50000 322.50 0.10000 64.50

0570 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,805.000 LF 2.20000 3,971.00 2.50000 4,512.50 2.20000 3,971.00

0580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,805.000 LF 0.40000 722.00 1.00000 1,805.00 0.40000 722.00

0590 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 12.00000 120.00 12.00000 120.00 12.00000 120.00

0600 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 55.00000 110.00 55.00000 110.00 55.00000 110.00

Page 9 of 30

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 19, 2019

52-3715-665 Primary County: JOHNSON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) J & L CONSTRUCTION, LLC (3) STREB CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 55.00000 110.00 55.00000 110.00 55.00000 110.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$854,688.25$758,545.25 $824,276.50Section Totals:

( ) indicates item is bid as Lump Sum

$824,276.50$758,545.25 $854,688.25

$758,545.25

Contract Item Totals

$824,276.50 854,688.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 6,700.00000 6,700.00 8,600.00000 8,600.00 7,500.00000 7,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

9,214.000 CY 17.25000 158,941.50 7.75000 71,408.50 12.00000 110,568.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

262.000 CY 8.10000 2,122.20 24.30000 6,366.60 19.50000 5,109.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,312.000 CY 37.75000 49,528.00 9.10000 11,939.20 12.00000 15,744.00

0050 2115-0100000

MODIFIED SUBBASE

606.000 CY 74.80000 45,328.80 47.80000 28,966.80 30.00000 18,180.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

54.000 STA 61.80000 3,337.20 326.00000 17,604.00 195.00000 10,530.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

146.000 SY 57.00000 8,322.00 73.40000 10,716.40 61.75000 9,015.50

Page 11 of 30

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 19, 2019

52-3715-665 Primary County: JOHNSON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

31.000 TON 189.00000 5,859.00 208.00000 6,448.00 188.75000 5,851.25

0090 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 CY 39.40000 5,910.00 39.80000 5,970.00 60.00000 9,000.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,115.00000 3,115.00 11,000.00000 11,000.00 2,500.00000 2,500.00

0110 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

121.000 LF 251.00000 30,371.00 220.00000 26,620.00 500.00000 60,500.00

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 922.00000 922.00 796.00000 796.00 700.00000 700.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,141.00000 2,282.00 853.00000 1,706.00 730.00000 1,460.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 958.00000 958.00 985.00000 985.00 865.00000 865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,362.00000 2,724.00 1,100.00000 2,200.00 925.00000 1,850.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,982.00000 5,964.00 3,600.00000 7,200.00 2,800.00000 5,600.00

0170 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

7.000 EACH 4,525.00000 31,675.00 5,500.00000 38,500.00 4,300.00000 30,100.00

0180 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 5,586.00000 16,758.00 6,800.00000 20,400.00 5,000.00000 15,000.00

0190 2435-0250900

INTAKE, SW-509

1.000 EACH 4,475.00000 4,475.00 7,400.00000 7,400.00 4,500.00000 4,500.00

0200 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,115.00000 2,115.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0210 2435-0251236

INTAKE, SW-512, 36 IN.

3.000 EACH 2,061.00000 6,183.00 2,700.00000 8,100.00 2,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

9.000 LF 65.00000 585.00 67.00000 603.00 100.00000 900.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

51.000 LF 59.00000 3,009.00 47.60000 2,427.60 46.00000 2,346.00

0240 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

220.000 LF 57.00000 12,540.00 49.30000 10,846.00 50.00000 11,000.00

0250 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

628.000 LF 63.00000 39,564.00 59.40000 37,303.20 65.00000 40,820.00

0260 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

868.000 LF 55.00000 47,740.00 71.80000 62,322.40 80.00000 69,440.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

369.000 LF 18.00000 6,642.00 9.25000 3,413.25 10.00000 3,690.00

0280 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

85.000 LF 27.00000 2,295.00 24.80000 2,108.00 34.00000 2,890.00

0290 2504-0240237

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

78.000 LF 81.00000 6,318.00 55.30000 4,313.40 47.00000 3,666.00

0300 2507-8029000

EROSION STONE

20.000 TON 76.00000 1,520.00 46.50000 930.00 42.00000 840.00

0310 2510-6745850

REMOVAL OF PAVEMENT

607.000 SY 13.50000 8,194.50 13.00000 7,891.00 13.00000 7,891.00

0320 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 2,377.00000 4,754.00 951.00000 1,902.00 900.00000 1,800.00
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(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,100.000 SY 29.50000 91,450.00 35.20000 109,120.00 36.35000 112,685.00

0340 2511-6745900

REMOVAL OF SIDEWALK

31.000 SY 7.50000 232.50 11.20000 347.20 25.00000 775.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

39.000 SY 105.00000 4,095.00 47.80000 1,864.20 48.45000 1,889.55

0360 2511-7528101

DETECTABLE WARNINGS

60.000 SF 36.00000 2,160.00 37.40000 2,244.00 40.00000 2,400.00

0370 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

326.000 LF 26.00000 8,476.00 24.30000 7,921.80 29.75000 9,698.50

0380 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

510.000 SY 39.00000 19,890.00 44.80000 22,848.00 64.25000 32,767.50

0390 2516-8725000

P.C. CONCRETE RETAINING WALL

37.000 CY 906.00000 33,522.00 564.00000 20,868.00 1,000.00000 37,000.00
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(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 425.00000 2,550.00 468.00000 2,808.00 120.00000 720.00

0410 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 69,990.00000 69,990.00 75,500.00000 75,500.00 86,400.00000 86,400.00

0420 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

9.000 STA 375.00000 3,375.00 413.00000 3,717.00 315.00000 2,835.00

0430 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 225.00000 450.00 248.00000 496.00 220.00000 440.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 500.00000 1,000.00 551.00000 1,102.00 150.00000 300.00

0450 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 400.00000 800.00 441.00000 882.00 200.00000 400.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 27,600.00000 27,600.00 6,880.00000 6,880.00

0470 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2533-4980005

MOBILIZATION

(1) LS 25,570.00000 25,570.00 116,000.00000 116,000.00 95,000.00000 95,000.00

0490 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 400.00000 2,000.00 458.00000 2,290.00 300.00000 1,500.00

0500 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 1,530.00000 3,060.00 1,900.00000 3,800.00 950.00000 1,900.00

0510 2599-9999001

('ACRES' ITEM) PERMANENT SEEDING
FERTILIZING   AND HYDRAULIC EROSION
CONTROL

4.000 ACRE 3,555.00000 14,220.00 5,300.00000 21,200.00 3,555.00000 14,220.00

0520 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,331.000 SQ 16.00000 21,296.00 19.80000 26,353.80 16.00000 21,296.00

0530 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.000 ACRE 800.00000 3,200.00 1,000.00000 4,000.00 800.00000 3,200.00

0540 2602-0000020

SILT FENCE

2,570.000 LF 1.50000 3,855.00 1.65000 4,240.50 1.50000 3,855.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 0.10000 257.00 0.11000 282.70 0.10000 257.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

645.000 LF 0.10000 64.50 0.22000 141.90 0.10000 64.50

0570 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,805.000 LF 2.20000 3,971.00 1.65000 2,978.25 2.20000 3,971.00

0580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,805.000 LF 0.40000 722.00 0.11000 198.55 0.40000 722.00

0590 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 12.00000 120.00 22.10000 221.00 12.00000 120.00

0600 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 55.00000 110.00 27.60000 55.20 55.00000 110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 55.00000 110.00 27.60000 55.20 55.00000 110.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$918,131.80$877,058.20 $896,881.65Section Totals:

( ) indicates item is bid as Lump Sum

$896,881.65$877,058.20 $918,131.80

$877,058.20

Contract Item Totals

$896,881.65 918,131.80Contract Grand Totals

Contract Time Totals
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,500.00000 3,500.00 3,500.00000 3,500.00 10,000.00000 10,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

9,214.000 CY 10.00000 92,140.00 18.00000 165,852.00 20.00000 184,280.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

262.000 CY 7.50000 1,965.00 10.00000 2,620.00 7.00000 1,834.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,312.000 CY 7.00000 9,184.00 8.25000 10,824.00 13.00000 17,056.00

0050 2115-0100000

MODIFIED SUBBASE

606.000 CY 31.75000 19,240.50 44.00000 26,664.00 45.00000 27,270.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

54.000 STA 150.00000 8,100.00 75.00000 4,050.00 300.00000 16,200.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

146.000 SY 80.00000 11,680.00 63.00000 9,198.00 85.00000 12,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

31.000 TON 190.00000 5,890.00 210.00000 6,510.00 150.00000 4,650.00

0090 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 CY 34.00000 5,100.00 40.00000 6,000.00 70.00000 10,500.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,200.00000 3,200.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0110 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

121.000 LF 80.00000 9,680.00 207.00000 25,047.00 250.00000 30,250.00

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,000.00000 1,000.00 1,850.00000 1,850.00 1,000.00000 1,000.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,250.00000 2,500.00 1,650.00000 3,300.00 1,100.00000 2,200.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 2,000.00000 2,000.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 2,250.00000 4,500.00 2,350.00000 4,700.00 1,400.00000 2,800.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,000.00000 8,000.00 3,500.00000 7,000.00 2,700.00000 5,400.00

0170 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

7.000 EACH 5,900.00000 41,300.00 5,200.00000 36,400.00 4,500.00000 31,500.00

0180 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 7,600.00000 22,800.00 5,800.00000 17,400.00 5,200.00000 15,600.00

0190 2435-0250900

INTAKE, SW-509

1.000 EACH 5,750.00000 5,750.00 7,250.00000 7,250.00 5,200.00000 5,200.00

0200 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,400.00000 2,400.00 2,500.00000 2,500.00 4,300.00000 4,300.00

0210 2435-0251236

INTAKE, SW-512, 36 IN.

3.000 EACH 3,500.00000 10,500.00 2,850.00000 8,550.00 2,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

9.000 LF 55.00000 495.00 60.00000 540.00 62.00000 558.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

51.000 LF 90.00000 4,590.00 115.00000 5,865.00 54.00000 2,754.00

0240 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

220.000 LF 80.00000 17,600.00 65.00000 14,300.00 43.00000 9,460.00

0250 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

628.000 LF 85.00000 53,380.00 71.00000 44,588.00 66.00000 41,448.00

0260 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

868.000 LF 98.00000 85,064.00 84.00000 72,912.00 82.00000 71,176.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

369.000 LF 15.00000 5,535.00 20.00000 7,380.00 23.00000 8,487.00

0280 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

85.000 LF 40.00000 3,400.00 94.00000 7,990.00 22.00000 1,870.00

0290 2504-0240237

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

78.000 LF 75.00000 5,850.00 128.00000 9,984.00 26.00000 2,028.00

0300 2507-8029000

EROSION STONE

20.000 TON 40.00000 800.00 135.00000 2,700.00 41.00000 820.00

0310 2510-6745850

REMOVAL OF PAVEMENT

607.000 SY 9.50000 5,766.50 16.50000 10,015.50 16.00000 9,712.00

0320 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00 2,500.00000 5,000.00 1,700.00000 3,400.00
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,100.000 SY 42.00000 130,200.00 32.50000 100,750.00 40.00000 124,000.00

0340 2511-6745900

REMOVAL OF SIDEWALK

31.000 SY 11.00000 341.00 24.00000 744.00 17.00000 527.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

39.000 SY 50.00000 1,950.00 115.00000 4,485.00 55.00000 2,145.00

0360 2511-7528101

DETECTABLE WARNINGS

60.000 SF 40.00000 2,400.00 40.00000 2,400.00 40.00000 2,400.00

0370 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

326.000 LF 32.00000 10,432.00 30.00000 9,780.00 30.00000 9,780.00

0380 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

510.000 SY 55.00000 28,050.00 43.00000 21,930.00 55.00000 28,050.00

0390 2516-8725000

P.C. CONCRETE RETAINING WALL

37.000 CY 1,150.00000 42,550.00 900.00000 33,300.00 1,000.00000 37,000.00
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 425.00000 2,550.00 150.00000 900.00 500.00000 3,000.00

0410 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 68,500.00000 68,500.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0420 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

9.000 STA 375.00000 3,375.00 410.00000 3,690.00 400.00000 3,600.00

0430 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 225.00000 450.00 250.00000 500.00 225.00000 450.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 500.00000 1,000.00 550.00000 1,100.00 500.00000 1,000.00

0450 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 400.00000 800.00 450.00000 900.00 500.00000 1,000.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 27,500.00000 27,500.00 25,000.00000 25,000.00

0470 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 55,000.00000 55,000.00 54,000.00000 54,000.00

0490 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 600.00000 3,000.00 650.00000 3,250.00 390.00000 1,950.00

0500 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 1,250.00000 2,500.00 3,250.00000 6,500.00 1,000.00000 2,000.00

0510 2599-9999001

('ACRES' ITEM) PERMANENT SEEDING
FERTILIZING   AND HYDRAULIC EROSION
CONTROL

4.000 ACRE 5,500.00000 22,000.00 3,900.00000 15,600.00 4,030.00000 16,120.00

0520 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

1,331.000 SQ 20.00000 26,620.00 17.50000 23,292.50 16.00000 21,296.00

0530 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

4.000 ACRE 1,500.00000 6,000.00 875.00000 3,500.00 800.00000 3,200.00

0540 2602-0000020

SILT FENCE

2,570.000 LF 3.50000 8,995.00 1.75000 4,497.50 1.50000 3,855.00
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,570.000 LF 1.00000 2,570.00 0.15000 385.50 0.10000 257.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

645.000 LF 1.00000 645.00 0.15000 96.75 0.10000 64.50

0570 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,805.000 LF 5.00000 9,025.00 2.50000 4,512.50 2.00000 3,610.00

0580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,805.000 LF 1.00000 1,805.00 0.50000 902.50 0.25000 451.25

0590 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

10.000 LF 50.00000 500.00 13.00000 130.00 12.00000 120.00

0600 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 100.00000 200.00 60.00000 120.00 25.00000 50.00
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(7) MIDWEST CONCRETE, INC. (8) VIETH CONSTRUCTION
CORPORATION

(9) BOOMERANG CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 100.00000 200.00 60.00000 120.00 25.00000 50.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$976,698.75$925,128.00 $944,635.75Section Totals:

( ) indicates item is bid as Lump Sum

$944,635.75$925,128.00 $976,698.75

$925,128.00

Contract Item Totals

$944,635.75 976,698.75Contract Grand Totals

Contract Time Totals

Page 30 of 30

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 19, 2019

52-3715-665 Primary County: JOHNSON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

TAP-U-6360(621)--8I-69 PCC SIDEWALK/TRAIL

MONTGOMERY

Route: EASTERN AVE TRAIL

In the city of Red Oak  from Existing Trail Head East 350 Fe et to Eastern Avenue

Prj Awd Amt: $62,769.05
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Contract ID:

Letting Date:

Start Date: 08/19/19 25 Working Days

69-6360-621

March 19, 2019 10:00 A.M.

MONTGOMERYCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor:  ESB CLARK HEAVY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 E.161  ESB CLARK HEAVY CONSTRUCTION, INC. $62,769.05 100.00%

2 HO811 HOWREY CONSTRUCTION, INC. $92,205.65 146.90%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1)  ESB CLARK HEAVY
CONSTRUCTION, INC.

(2) HOWREY CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

54.200 CY 32.24000 1,747.41 135.00000 7,317.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

585.500 CY 15.50000 9,075.25 11.00000 6,440.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

358.200 CY 6.00000 2,149.20 22.00000 7,880.40

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

11.200 STA 120.00000 1,344.00 375.00000 4,200.00

0050 2213-6745500

REMOVAL OF CURB

0.200 STA 5,000.00000 1,000.00 5,000.00000 1,000.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

264.500 TON 25.00000 6,612.50 47.50000 12,563.75

0070 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

332.700 SY 59.17000 19,685.86 55.00000 18,298.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 19, 2019

69-6360-621 Primary County: MONTGOMERY

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1)  ESB CLARK HEAVY
CONSTRUCTION, INC.

(2) HOWREY CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7528101

DETECTABLE WARNINGS

16.000 SF 30.00000 480.00 30.00000 480.00

0090 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

19.600 LF 35.00000 686.00 60.00000 1,176.00

0100 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

88.900 SY 74.34000 6,608.83 115.00000 10,223.50

0110 2519-3760000

ENTRANCE BOLLARD

3.000 EACH 250.00000 750.00 500.00000 1,500.00

0120 2524-9265010

POSTS, STEEL, AS PER PLAN

3.000 EACH 100.00000 300.00 165.00000 495.00

0130 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 18.00000 180.00 16.50000 165.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,050.00000 1,050.00 3,600.00000 3,600.00

0150 2533-4980005

MOBILIZATION

(1) LS 4,200.00000 4,200.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1)  ESB CLARK HEAVY
CONSTRUCTION, INC.

(2) HOWREY CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2634100

MULCHING

0.600 ACRE 5,000.00000 3,000.00 1,210.00000 726.00

0170 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 4,000.00000 2,400.00 4,400.00000 2,640.00

0180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

150.000 LF 5.00000 750.00 5.00000 750.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

150.000 LF 5.00000 750.00 5.00000 750.00

$62,769.05 $92,205.65Section Totals:

( ) indicates item is bid as Lump Sum

$92,205.65$62,769.05

$62,769.05

Contract Item Totals

$92,205.65Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-3125(614)--SG-77 PCC PAVEMENT - GRADE & REPLACE

POLK

Route: SE 37TH ST

In the city of Grimes  On SE 37th Street  from approx. 1 600 ft west of Iowa 141 to approx. 2 200 ft east of Iowa 141

Prj Awd Amt: $5,272,433.65
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Contract ID:

Letting Date:

Start Date:  10 Working Days

77-3125-614

March 19, 2019 10:00 A.M.

POLKCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $5,272,433.65 100.00%

2 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $5,916,243.50 112.21%
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Contract ID:

Letting Date:

Start Date:  10 Working Days

77-3125-614

March 19, 2019 10:00 A.M.

POLKCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

27.600 UNIT 300.00000 8,280.00 300.00000 8,280.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,837.000 CY 18.75000 165,693.75 25.00000 220,925.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,197.000 CY 18.75000 97,443.75 25.00000 129,925.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

47.600 STA 1,500.00000 71,400.00 1,500.00000 71,400.00

0050 2110-3825010

GRANULAR MATERIAL

500.000 TON 30.00000 15,000.00 25.00000 12,500.00

0060 2115-0100000

MODIFIED SUBBASE

4,982.000 CY 62.50000 311,375.00 55.00000 274,010.00

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

261.800 TON 37.50000 9,817.50 35.00000 9,163.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

73.200 STA 225.00000 16,470.00 200.00000 14,640.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 600.00000 3,600.00 400.00000 2,400.00

0100 2214-5145150

PAVEMENT SCARIFICATION

441.000 SY 10.50000 4,630.50 10.00000 4,410.00

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,131.000 SY 95.00000 107,445.00 80.00000 90,480.00

0120 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

26,851.000 SY 69.50000 1,866,144.50 90.00000 2,416,590.00

0130 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

451.800 SY 100.00000 45,180.00 175.00000 79,065.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00

0150 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

295.300 TON 120.00000 35,436.00 110.00000 32,483.00

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

154.400 TON 120.00000 18,528.00 110.00000 16,984.00

0170 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

443.900 TON 105.00000 46,609.50 100.00000 44,390.00

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

12.000 TON 650.00000 7,800.00 600.00000 7,200.00

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

38.800 TON 725.00000 28,130.00 675.00000 26,190.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2304-0101000

TEMPORARY PAVEMENT

1,076.000 SY 65.00000 69,940.00 60.00000 64,560.00

0210 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00

0220 2401-6745910

REMOVAL OF SIGN

6.000 EACH 65.00000 390.00 55.00000 330.00

0230 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 1,800.00000 1,800.00

0250 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

3,585.000 SF 45.25000 162,221.25 30.00000 107,550.00

0260 2435-0250100

INTAKE, SW-501

3.000 EACH 6,250.00000 18,750.00 4,500.00000 13,500.00

0270 2435-0250500

INTAKE, SW-505

15.000 EACH 6,900.00000 103,500.00 6,000.00000 90,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250600

INTAKE, SW-506

2.000 EACH 11,300.00000 22,600.00 10,000.00000 20,000.00

0290 2435-0250700

INTAKE, SW-507

1.000 EACH 5,000.00000 5,000.00 4,500.00000 4,500.00

0300 2435-0250900

INTAKE, SW-509

5.000 EACH 9,375.00000 46,875.00 8,500.00000 42,500.00

0310 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,875.00000 2,875.00 2,500.00000 2,500.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 1,250.00000 7,500.00 2,000.00000 12,000.00

0330 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,022.000 LF 18.75000 37,912.50 20.00000 40,440.00

0340 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

315.000 LF 22.50000 7,087.50 25.00000 7,875.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

6.000 EACH 690.00000 4,140.00 650.00000 3,900.00

0360 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 250.00000 2,000.00 225.00000 1,800.00

0370 2502-8225010

SUBDRAIN OUTLET, 500-10

2.000 EACH 470.00000 940.00 450.00000 900.00

0380 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

2.000 LF 563.00000 1,126.00 500.00000 1,000.00

0390 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

285.000 LF 100.00000 28,500.00 90.00000 25,650.00

0400 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

184.000 LF 106.50000 19,596.00 95.00000 17,480.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

242.000 LF 120.00000 29,040.00 105.00000 25,410.00

0420 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,074.000 LF 37.50000 40,275.00 35.00000 37,590.00

0430 2507-3250005

ENGINEERING FABRIC

112.000 SY 6.25000 700.00 10.00000 1,120.00

0440 2507-8029000

EROSION STONE

22.000 TON 75.00000 1,650.00 70.00000 1,540.00

0450 2510-6745850

REMOVAL OF PAVEMENT

13,604.000 SY 11.75000 159,847.00 15.00000 204,060.00

0460 2511-6745900

REMOVAL OF SIDEWALK

23.000 SY 10.00000 230.00 10.00000 230.00

0470 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,384.000 SY 75.00000 103,800.00 85.00000 117,640.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2518-6910000

SAFETY CLOSURE

31.000 EACH 125.00000 3,875.00 125.00000 3,875.00

0490 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 190.00000 380.00 175.00000 350.00

0500 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 392,000.00000 392,000.00 450,000.00000 450,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

177.200 STA 40.00000 7,088.00 50.00000 8,860.00

0520 2527-9263118

PAINTED PAVEMENT MARKINGS, TEMPORARY

152.200 STA 165.00000 25,113.00 175.00000 26,635.00

0530 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

13.000 EACH 108.00000 1,404.00 100.00000 1,300.00

0540 2527-9263180

PAVEMENT MARKINGS REMOVED

13.100 STA 69.00000 903.90 75.00000 982.50
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019

77-3125-614 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

127.400 STA 45.00000 5,733.00 40.00000 5,096.00

0560 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

12.000 EACH 125.00000 1,500.00 125.00000 1,500.00

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 200,000.00000 200,000.00 100,000.00000 100,000.00

0580 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0590 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 125.00000 1,875.00 250.00000 3,750.00

0600 2533-4980005

MOBILIZATION

(1) LS 473,000.00000 473,000.00 600,000.00000 600,000.00

0610 2552-0000210

TRENCH FOUNDATION

100.000 TON 50.00000 5,000.00 50.00000 5,000.00
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Letting Date:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 15.00000 3,000.00 15.00000 3,000.00

0630 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 17,500.00000 17,500.00 20,000.00000 20,000.00

0640 2554-0212020

VALVE BOX EXTENSION

12.000 EACH 250.00000 3,000.00 300.00000 3,600.00

0650 2599-9999005

('EACH' ITEM) HYDRANT RELOCATION

1.000 EACH 4,500.00000 4,500.00 3,500.00000 3,500.00

0660 2599-9999005

('EACH' ITEM) PROTECT TREE

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00

0670 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
15 IN. DIA.

2,626.000 LF 100.00000 262,600.00 90.00000 236,340.00

0680 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
18 IN. DIA.

254.000 LF 145.00000 36,830.00 125.00000 31,750.00
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
24 IN. DIA.

41.000 LF 200.00000 8,200.00 175.00000 7,175.00

0700 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

2.700 ACRE 2,750.00000 7,425.00 2,500.00000 6,750.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

5.400 ACRE 1,190.00000 6,426.00 1,100.00000 5,940.00

0720 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

34.000 SQ 25.00000 850.00 25.00000 850.00

0730 2602-0000020

SILT FENCE

3,180.000 LF 1.90000 6,042.00 2.00000 6,360.00

0740 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,180.000 LF 0.25000 795.00 1.00000 3,180.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,180.000 LF 0.25000 795.00 1.00000 3,180.00

Page 11 of 13

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

144.000 LF 95.00000 13,680.00 100.00000 14,400.00

0770 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,040.000 LF 3.25000 3,380.00 3.00000 3,120.00

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,040.000 LF 0.25000 260.00 1.00000 1,040.00

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

$5,272,433.65 $5,916,243.50Section Totals:

( ) indicates item is bid as Lump Sum

$5,916,243.50$5,272,433.65

$5,272,433.65

Contract Item Totals

$5,916,243.50Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

HDP-1642(678)--71-78 RCB CULVERT NEW - TWIN BOX

POTTAWATTAMIE

Route: EASTERN HILLS DRIVE

In the city of Council Bluffs  Near State Orchard Road  Over  Creek  from Highway 92 North to Greenview Road

Prj Awd Amt: $3,048,977.94

Project: WorkType:

County:

Location:

HDP-1642(680)--71-78 PCC PAVEMENT - GRADE AND NEW

POTTAWATTAMIE

Route: EASTERN HILLS DRIVE

In the city of Council Bluffs  roadway const. from IA92 and State Orchard Rd to Eastern Hills Dr. and State Orchard Rd.

Prj Awd Amt: $4,758,577.57
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Contract ID:

Letting Date:

Start Date: 04/01/20 120 Working Days

78-1642-680

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA800 HAWKINS CONSTRUCTION CO. $7,807,555.51 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $8,274,614.66 105.98%

3 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $8,615,040.46 110.34%

R.164 RPL UTILITY, LLC

DID NOT SUBMIT A BID BOND
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ALTERNATE 'AA' OPTION 1 - CAST IN PLC TWIN RCB; BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN - HDP-1642(678)--71-78

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

2,667.000 CY 63.01000 168,047.67 57.00000 152,019.00 64.66000 172,448.22

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

4,538.000 SY 1.11000 5,037.18 4.00000 18,152.00 1.54000 6,988.52

0030 2402-2720000

EXCAVATION, CLASS 20

22,140.000 CY 5.79000 128,190.60 8.00000 177,120.00 15.18000 336,085.20

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

3,604.600 CY 440.59000 1,588,150.71 470.00000 1,694,162.00 469.57000 1,692,612.02

0050 2404-7775000

REINFORCING STEEL

612,579.000 LB 0.95000 581,950.05 1.00000 612,579.00 1.07000 655,459.53

0060 2507-3250005

ENGINEERING FABRIC

4,538.000 SY 0.91000 4,129.58 2.50000 11,345.00 1.42000 6,443.96

0070 2507-6800061

REVETMENT, CLASS E

609.000 TON 46.74000 28,464.66 57.00000 34,713.00 70.38000 42,861.42
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ALTERNATE 'AA' OPTION 1 - CAST IN PLC TWIN RCB; BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN - HDP-1642(678)--71-78

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 270,570.00000 270,570.00 300,000.00000 300,000.00 219,940.75000 219,940.75

$3,132,839.62$2,774,540.45 $3,000,090.00Section Totals:
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04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 ALTERNATE 'AA' OPTION 2 - PRECAST TWIN RCB; BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN - HDP-1642(678)--71-78

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

2,727.000 CY

0100 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

4,675.000 SY

0110 2402-2720000

EXCAVATION, CLASS 20

22,651.000 CY

0120 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

1,590.000 LF

0130 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

690.000 LF

0140 2415-2201210

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 10 FT.

4.000 EACH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 ALTERNATE 'AA' OPTION 2 - PRECAST TWIN RCB; BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN - HDP-1642(678)--71-78

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH

0160 2507-3250005

ENGINEERING FABRIC

4,675.000 SY

0170 2507-6800061

REVETMENT, CLASS E

366.000 TON

0180 2533-4980005

MOBILIZATION

(1) LS

Section Totals:

Page 4 of 24

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

March 19, 2019

78-1642-680 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 ROADWAY ITEMS - HDP-1642(678)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

5.000 ACRE 3,685.78000 18,428.90 3,500.00000 17,500.00 18,420.04000 92,100.20

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

270.000 CY 5.27000 1,422.90 5.00000 1,350.00 6.60000 1,782.00

0210 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

2,400.000 CY 5.79000 13,896.00 5.50000 13,200.00 6.60000 15,840.00

0220 2304-0101000

TEMPORARY PAVEMENT

446.000 SY 46.30000 20,649.80 52.00000 23,192.00 37.03000 16,515.38

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 58,689.00000 58,689.00 35,000.00000 35,000.00 12,646.59000 12,646.59

0240 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 1,877.25000 1,877.25 5,212.00000 5,212.00 2,457.87000 2,457.87

0250 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 32,456.84000 64,913.68 5,000.00000 10,000.00 13,196.45000 26,392.90

0260 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 8,389.59000 8,389.59 5,480.00000 5,480.00 6,066.38000 6,066.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 ROADWAY ITEMS - HDP-1642(678)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

16.000 LF 99.86000 1,597.76 128.00000 2,048.00 42.49000 679.84

0280 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

8.000 LF 117.34000 938.72 216.00000 1,728.00 54.46000 435.68

0290 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

80.000 LF 106.91000 8,552.80 142.00000 11,360.00 74.84000 5,987.20

0300 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

8.000 LF 266.51000 2,132.08 220.00000 1,760.00 104.86000 838.88

0310 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

191.000 LF 170.28000 32,523.48 283.00000 54,053.00 121.05000 23,120.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 ROADWAY ITEMS - HDP-1642(678)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0320 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

26.000 LF 259.85000 6,756.10 295.00000 7,670.00 150.25000 3,906.50

0330 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

37.000 LF 3.92000 145.04 42.00000 1,554.00 16.09000 595.33

0340 2510-6745850

REMOVAL OF PAVEMENT

446.000 SY 9.16000 4,085.36 7.50000 3,345.00 5.53000 2,466.38

0350 2519-3280000

FENCE, FIELD

39.000 LF 31.59000 1,232.01 30.00000 1,170.00 32.99000 1,286.61

0360 2519-3300400

FIELD FENCE BRACE PANELS

5.000 EACH 315.93000 1,579.65 300.00000 1,500.00 329.91000 1,649.55

0370 2519-3300600

FENCE, SAFETY

1,500.000 LF 5.27000 7,905.00 4.00000 6,000.00 4.40000 6,600.00

0380 2519-4200140

REMOVAL OF FENCE, FIELD

49.000 LF 6.32000 309.68 6.00000 294.00 11.00000 539.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 ROADWAY ITEMS - HDP-1642(678)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0390 2552-0000210

TRENCH FOUNDATION

19.000 TON 41.95000 797.05 50.00000 950.00 36.42000 691.98

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,105.74000 552.87 3,500.00000 1,750.00 1,154.68000 577.34

0410 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

231.200 SQ 11.58000 2,677.30 12.00000 2,774.40 12.10000 2,797.52

0420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.500 ACRE 410.70000 1,848.15 750.00000 3,375.00 428.88000 1,929.96

0430 2602-0000020

SILT FENCE

2,611.000 LF 1.69000 4,412.59 1.65000 4,308.15 1.76000 4,595.36

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

250.000 LF 2.63000 657.50 2.00000 500.00 2.75000 687.50

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,861.000 LF 0.11000 314.71 0.05000 143.05 0.11000 314.71
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 ROADWAY ITEMS - HDP-1642(678)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,861.000 LF 0.32000 915.52 0.05000 143.05 0.33000 944.13

0470 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 47.37000 4,737.00 92.00000 9,200.00 52.84000 5,284.00

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$241,229.34$274,437.49 $228,059.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0490 2101-0850001

CLEARING AND GRUBBING

1.680 ACRE 10,656.15000 17,902.33 10,119.05000 17,000.00 18,420.04000 30,945.67

0500 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

34,635.000 CY 7.11000 246,254.85 6.75000 233,786.25 15.95000 552,428.25

0510 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

18,030.000 CY 3.16000 56,974.80 3.00000 54,090.00 3.24000 58,417.20

0520 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

17,190.000 CY 3.42000 58,789.80 3.25000 55,867.50 5.28000 90,763.20

0530 2111-8174100

GRANULAR SUBBASE

32,752.000 SY 16.68000 546,303.36 10.00000 327,520.00 14.56000 476,869.12

0540 2123-7450020

SHOULDER FINISHING, EARTH

124.000 STA 157.96000 19,587.04 150.00000 18,600.00 271.42000 33,656.08

0550 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 572.10000 3,432.60 100.00000 600.00 101.00000 606.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0560 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

27,272.000 SY 56.01000 1,527,504.72 58.50000 1,595,412.00 55.60000 1,516,323.20

0570 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,341.60000 4,341.60 8,000.00000 8,000.00 21,994.08000 21,994.08

0580 2315-8275030

SURFACING, DRIVEWAY, CLASS C GRAVEL

4.200 TON 102.79000 431.72 85.00000 357.00 29.13000 122.35

0590 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

19,567.000 EACH 1.00000 19,567.00 1.00000 19,567.00 1.00000 19,567.00

0600 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 578.64000 1,735.92 1,150.00000 3,450.00 800.25000 2,400.75

0610 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 784.02000 3,136.08 1,575.00000 6,300.00 1,308.16000 5,232.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0620 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 1,158.03000 3,474.09 2,050.00000 6,150.00 1,785.73000 5,357.19

0630 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 1,073.34000 1,073.34 2,800.00000 2,800.00 880.68000 880.68

0640 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

43.000 LF 33.16000 1,425.88 62.00000 2,666.00 40.18000 1,727.74

0650 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

5.000 EACH 13,863.23000 69,316.15 8,500.00000 42,500.00 10,413.13000 52,065.65

0660 2435-0250900

INTAKE, SW-509

33.000 EACH 4,247.44000 140,165.52 5,605.00000 184,965.00 7,042.49000 232,402.17

0670 2435-0251000

INTAKE, SW-510

11.000 EACH 6,741.44000 74,155.84 8,050.00000 88,550.00 7,764.30000 85,407.30

0680 2435-0251218

INTAKE, SW-512, 18 IN.

2.000 EACH 1,271.26000 2,542.52 2,650.00000 5,300.00 921.14000 1,842.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0690 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 368.87000 1,106.61 500.00000 1,500.00 434.85000 1,304.55

0700 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

12.000 EACH 1,025.00000 12,300.00 3,500.00000 42,000.00 2,112.32000 25,347.84

0710 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

12,619.000 LF 5.67000 71,549.73 10.00000 126,190.00 9.07000 114,454.33

0720 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

71.000 LF 11.53000 818.63 28.00000 1,988.00 18.85000 1,338.35

0730 2502-8221303

SUBDRAIN OUTLET, DR-303

87.000 EACH 93.49000 8,133.63 250.00000 21,750.00 279.74000 24,337.38

0740 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 275.28000 550.56 300.00000 600.00 845.34000 1,690.68

0750 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

822.000 LF 47.17000 38,773.74 75.00000 61,650.00 47.63000 39,151.86
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0760 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

686.000 LF 41.19000 28,256.34 86.00000 58,996.00 49.79000 34,155.94

0770 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

1,252.000 LF 53.17000 66,568.84 112.00000 140,224.00 60.63000 75,908.76

0780 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

1,057.000 LF 68.14000 72,023.98 132.00000 139,524.00 86.93000 91,885.01

0790 2503-0110036

STORM SEWER GRAVITY MAIN, TRENCHED, 36
IN.

905.000 LF 100.56000 91,006.80 139.00000 125,795.00 101.10000 91,495.50

0800 2503-0110042

STORM SEWER GRAVITY MAIN, TRENCHED, 42
IN.

20.000 LF 167.46000 3,349.20 220.00000 4,400.00 157.63000 3,152.60

0810 2503-0110048

STORM SEWER GRAVITY MAIN, TRENCHED, 48
IN.

176.000 LF 166.79000 29,355.04 280.00000 49,280.00 167.00000 29,392.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0820 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

663.000 LF 6.62000 4,389.06 24.00000 15,912.00 13.28000 8,804.64

0830 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

50.000 LF 11.33000 566.50 39.00000 1,950.00 19.91000 995.50

0840 2507-3250005

ENGINEERING FABRIC

125.000 SY 1.02000 127.50 25.00000 3,125.00 8.58000 1,072.50

0850 2507-6800061

REVETMENT, CLASS E

100.500 TON 67.10000 6,743.55 45.00000 4,522.50 55.85000 5,612.93

0860 2510-6745850

REMOVAL OF PAVEMENT

12,564.000 SY 6.33000 79,530.12 7.00000 87,948.00 8.64000 108,552.96

0870 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 125.90000 377.70 400.00000 1,200.00 507.42000 1,522.26

0880 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

5.100 SY 31.59000 161.11 10.00000 51.00 9.78000 49.88
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0890 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

6,146.300 SY 45.61000 280,332.74 44.98000 276,460.57 49.46000 303,996.00

0900 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

119.400 SY 59.28000 7,078.03 61.02000 7,285.79 67.10000 8,011.74

0910 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

57.200 STA 119.60000 6,841.12 250.00000 14,300.00 252.21000 14,426.41

0920 2511-7528101

DETECTABLE WARNINGS

430.000 SF 20.21000 8,690.30 35.00000 15,050.00 38.49000 16,550.70

0930 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

586.000 LF 32.96000 19,314.56 68.00000 39,848.00 23.18000 13,583.48

0940 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

882.800 SY 50.07000 44,201.80 48.00000 42,374.40 45.02000 39,743.66

0950 2515-6745600

REMOVAL OF PAVED DRIVEWAY

730.900 SY 6.05000 4,421.95 7.50000 5,481.75 10.67000 7,798.70
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

March 19, 2019

78-1642-680 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

0960 2518-6910000

SAFETY CLOSURE

7.000 EACH 368.58000 2,580.06 350.00000 2,450.00 384.90000 2,694.30

0970 2519-1003072

FENCE, CHAIN LINK WITH SECURITY TOP, 72
IN. HEIGHT

82.000 LF 36.86000 3,022.52 35.00000 2,870.00 38.49000 3,156.18

0980 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

109.000 LF 3.16000 344.44 3.00000 327.00 6.60000 719.40

0990 2519-4200140

REMOVAL OF FENCE, FIELD

1,313.000 LF 1.58000 2,074.54 1.50000 1,969.50 2.20000 2,888.60

1000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 105.32000 421.28 100.00000 400.00 109.97000 439.88

1010 2524-6765110

REMOVAL OF TYPE A SIGN

26.000 EACH 157.96000 4,106.96 150.00000 3,900.00 164.96000 4,288.96

1020 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

104.000 LF 52.66000 5,476.64 50.00000 5,200.00 54.99000 5,718.96
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March 19, 2019

78-1642-680 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

330.000 LF 12.64000 4,171.20 12.00000 3,960.00 13.20000 4,356.00

1040 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

267.000 SF 15.80000 4,218.60 15.00000 4,005.00 16.50000 4,405.50

1050 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 272,473.95000 272,473.95 250,000.00000 250,000.00 271,076.98000 271,076.98

1060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.000 STA 131.63000 2,106.08 125.00000 2,000.00 137.46000 2,199.36

1070 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

173.840 STA 73.72000 12,815.48 70.00000 12,168.80 76.98000 13,382.20

1080 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

34.750 STA 289.60000 10,063.60 275.00000 9,556.25 302.42000 10,509.10

1090 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

12.000 EACH 321.19000 3,854.28 305.00000 3,660.00 335.41000 4,024.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1100 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

34.750 STA 101.10000 3,513.23 96.00000 3,336.00 105.57000 3,668.56

1110 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

12.000 EACH 136.90000 1,642.80 130.00000 1,560.00 142.96000 1,715.52

1120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

140.000 LF 26.33000 3,686.20 25.00000 3,500.00 27.49000 3,848.60

1130 2528-8445110

TRAFFIC CONTROL

(1) LS 67,952.00000 67,952.00 40,000.00000 40,000.00 13,526.36000 13,526.36

1140 2533-4980005

MOBILIZATION

(1) LS 467,246.00000 467,246.00 400,000.00000 400,000.00 330,000.00000 330,000.00

1150 2552-0000210

TRENCH FOUNDATION

350.000 TON 36.99000 12,946.50 50.00000 17,500.00 37.06000 12,971.00

1160 2599-9999009

('LINEAR FEET' ITEM) Aluminum Edging

200.000 LF 8.43000 1,686.00 15.00000 3,000.00 8.80000 1,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1170 2599-9999009

('LINEAR FEET' ITEM) VIDEO INSPECTION,
STORM SEWER

5,247.000 LF 2.11000 11,071.17 4.50000 23,611.50 1.37000 7,188.39

1180 2599-9999010

('LUMP SUM' ITEM) MIGRATORY BIRD SURVEY

(1) LS 4,212.31000 4,212.31 2,500.00000 2,500.00 1,649.56000 1,649.56

1190 2599-9999018

('SQUARE YARDS' ITEM) Colored PCC

1,220.000 SY 73.22000 89,328.40 128.00000 156,160.00 117.88000 143,813.60

1200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

10.800 ACRE 1,158.39000 12,510.61 2,000.00000 21,600.00 1,209.67000 13,064.44

1210 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,722.000 SQ 11.58000 19,940.76 12.00000 20,664.00 12.10000 20,836.20

1220 2601-2639010

SODDING

42.000 SQ 84.25000 3,538.50 100.00000 4,200.00 87.98000 3,695.16

1230 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

10.800 ACRE 816.13000 8,814.20 1,350.00000 14,580.00 852.27000 9,204.52
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0000020

SILT FENCE

3,517.000 LF 1.69000 5,943.73 1.50000 5,275.50 1.76000 6,189.92

1250 2602-0000030

SILT FENCE FOR DITCH CHECKS

220.000 LF 2.63000 578.60 2.25000 495.00 2.75000 605.00

1260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,737.000 LF 0.11000 411.07 0.05000 186.85 0.11000 411.07

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,737.000 LF 0.32000 1,195.84 0.05000 186.85 0.33000 1,233.21

1280 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 47.37000 4,737.00 92.00000 9,200.00 49.36000 4,936.00

1290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

86.000 LF 6.16000 529.76 5.00000 430.00 6.43000 552.98
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

86.000 LF 1.05000 90.30 1.00000 86.00 1.10000 94.60

1310 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

396.000 LF 8.43000 3,338.28 15.00000 5,940.00 8.80000 3,484.80

1320 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

44.000 EACH 36.86000 1,621.84 50.00000 2,200.00 38.49000 1,693.56

1330 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

44.000 EACH 5.27000 231.88 20.00000 880.00 5.50000 242.00

1340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

1350 2610-0000200

MULCH

16.000 CY 36.86000 589.76 100.00000 1,600.00 38.49000 615.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0004 Roadway Items - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1360 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

92.000 EACH 65.30000 6,007.60 135.00000 12,420.00 68.18000 6,272.56

$5,181,478.50$4,750,778.27 $5,021,465.01Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONSTRUCTION
CO.

(2) DIXON CONSTRUCTION
CO.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0005 Roadway Items - Non Participating - HDP-1642(680)--71-78SECTION: Cat Alt Set: Cat Alt Member:

1370 2599-9999005

('EACH' ITEM) Excavations for Co Bluffs Water
Works

10.000 EACH 779.93000 7,799.30 2,500.00000 25,000.00 5,949.30000 59,493.00

$59,493.00$7,799.30 $25,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,274,614.66$7,807,555.51 $8,615,040.46

$7,807,555.51

Contract Item Totals

$8,274,614.66 8,615,040.46Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C085(151)--8T-85 PCC SIDEWALK/TRAIL

STORY

Route: HEART OF IOWA TRAIL

On Heart of Iowa Nature Trail: Slater to Huxley Hard Surfaci ng and Trail Improvements

Prj Awd Amt: $668,423.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

85-C085-151

March 19, 2019 10:00 A.M.

STORYCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $668,423.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SH249 SHEKAR ENGINEERING, PLC $784,581.01 117.38%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $794,262.81 118.83%

4 CO180 CON-STRUCT, INC. $850,589.33 127.25%
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Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

85-C085-151

March 19, 2019 10:00 A.M.

STORYCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) SHEKAR ENGINEERING,
PLC

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,273.000 CY 7.25000 23,729.25 4.00000 13,092.00 11.25000 36,821.25

0020 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

2.500 MILE 9,750.00000 24,375.00 7,500.00000 18,750.00 10,725.00000 26,812.50

0030 2123-7450020

SHOULDER FINISHING, EARTH

133.310 STA 160.00000 21,329.60 200.00000 26,662.00 128.00000 17,063.68

0040 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

133.300 SY 77.75000 10,364.08 56.36000 7,512.79 99.55000 13,270.02

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 3,065.00000 3,065.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

216.700 CY 20.00000 4,334.00 8.00000 1,733.60 13.30000 2,882.11
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Letting Date:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) SHEKAR ENGINEERING,
PLC

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 1,857.00000 3,714.00 2,045.00000 4,090.00

0080 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 2,200.00000 8,800.00 1,942.00000 7,768.00 2,655.00000 10,620.00

0090 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

24.000 LF 120.00000 2,880.00 90.40000 2,169.60 140.00000 3,360.00

0100 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

78.000 LF 160.00000 12,480.00 109.90000 8,572.20 175.00000 13,650.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

1,000.000 LF 10.50000 10,500.00 16.00000 16,000.00 14.30000 14,300.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 700.00000 700.00 600.00000 600.00 665.00000 665.00

0130 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

128.000 LF 40.00000 5,120.00 25.00000 3,200.00 33.75000 4,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) SHEKAR ENGINEERING,
PLC

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

14,786.200 SY 28.35000 419,188.77 33.60000 496,816.32 34.25000 506,427.35

0150 2511-7528101

DETECTABLE WARNINGS

80.000 SF 37.50000 3,000.00 56.80000 4,544.00 42.50000 3,400.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 137.50000 275.00 306.45000 612.90

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 22,000.00000 22,000.00 7,050.00000 7,050.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.050 STA 450.00000 3,172.50 330.00000 2,326.50 460.00000 3,243.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 4,510.00000 4,510.00 10,000.00000 10,000.00

0200 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) SHEKAR ENGINEERING,
PLC

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 60,000.00000 60,000.00 35,000.00000 35,000.00

0220 2599-9999010

('LUMP SUM' ITEM) SIGNING

(1) LS 5,000.00000 5,000.00 2,915.00000 2,915.00 5,110.00000 5,110.00

0230 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.500 ACRE 2,050.00000 21,525.00 3,850.00000 40,425.00 3,500.00000 36,750.00

0240 2601-2636015

NATIVE GRASS SEEDING

3.000 ACRE 3,450.00000 10,350.00 2,475.00000 7,425.00 2,250.00000 6,750.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.500 ACRE 1,850.00000 8,325.00 1,980.00000 8,910.00 1,800.00000 8,100.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 1,250.00000 3,750.00 1,650.00000 4,950.00 1,500.00000 4,500.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,800.000 LF 2.00000 3,600.00 3.85000 6,930.00 3.50000 6,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) SHEKAR ENGINEERING,
PLC

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,800.000 LF 0.50000 900.00 1.10000 1,980.00 1.00000 1,800.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$794,262.81$668,423.20 $784,581.01Section Totals:

( ) indicates item is bid as Lump Sum

$784,581.01$668,423.20 $794,262.81

$668,423.20

Contract Item Totals

$784,581.01 794,262.81Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 19, 2019

85-C085-151 Primary County: STORY

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,273.000 CY 14.00000 45,822.00

0020 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

2.500 MILE 23,475.00000 58,687.50

0030 2123-7450020

SHOULDER FINISHING, EARTH

133.310 STA 110.00000 14,664.10

0040 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

133.300 SY 95.00000 12,663.50

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 513.00000 513.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

216.700 CY 9.75000 2,112.83

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,115.00000 4,230.00
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Contract ID:108
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 2,213.00000 8,852.00

0090 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

24.000 LF 127.00000 3,048.00

0100 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

78.000 LF 181.00000 14,118.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

1,000.000 LF 13.00000 13,000.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 2,500.00000 2,500.00

0130 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

128.000 LF 27.00000 3,456.00

0140 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

14,786.200 SY 37.00000 547,089.40
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 19, 2019

85-C085-151 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

80.000 SF 55.00000 4,400.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,375.00000 7,375.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.050 STA 480.00000 3,384.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 8,875.00000 8,875.00

0200 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0210 2533-4980005

MOBILIZATION

(1) LS 29,575.00000 29,575.00

0220 2599-9999010

('LUMP SUM' ITEM) SIGNING

(1) LS 5,336.00000 5,336.00
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.500 ACRE 3,400.00000 35,700.00

0240 2601-2636015

NATIVE GRASS SEEDING

3.000 ACRE 1,616.00000 4,848.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.500 ACRE 880.00000 3,960.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 360.00000 1,080.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,800.000 LF 3.00000 5,400.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,800.000 LF 0.50000 900.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CON-STRUCT, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$850,589.33Section Totals:

( ) indicates item is bid as Lump Sum

$850,589.33

$850,589.33

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:108
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March 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

STP-E-3680(615)--8V-91 PCC SIDEWALK/TRAIL

WARREN

Route: JERRY KELLEY TRAIL

In the city of Indianola  On Jerry Kelley Trail  Along Eucli d Ave  Kenwood Blvd  and Iowa Ave?to Memorial Park

Prj Awd Amt: $484,711.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 40 Working Days

91-3680-615

March 19, 2019 10:00 A.M.

WARRENCall Order:  109 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $484,711.06 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EL045 ELDER CORPORATION $490,000.00 101.09%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $583,577.79 120.40%
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Contract ID:

Letting Date:

Start Date: 08/26/19 40 Working Days

91-3680-615

March 19, 2019 10:00 A.M.

WARRENCall Order:  109 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 21,630.00000 8,652.00 21,000.00000 8,400.00 21,525.00000 8,610.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

858.000 CY 25.25000 21,664.50 24.50000 21,021.00 25.15000 21,578.70

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

892.000 CY 25.50000 22,746.00 24.50000 21,854.00 25.50000 22,746.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,601.000 CY 14.25000 22,814.25 13.75000 22,013.75 14.00000 22,414.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

71.400 STA 329.50000 23,526.30 320.00000 22,848.00 328.00000 23,419.20

0060 2213-6745500

REMOVAL OF CURB

0.300 STA 8,445.00000 2,533.50 8,200.00000 2,460.00 8,405.00000 2,521.50

0070 2402-0425040

FLOODED BACKFILL

1.700 CY 319.25000 542.73 310.00000 527.00 317.75000 540.18
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

March 19, 2019

91-3680-615 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,650.00000 1,650.00 1,600.00000 1,600.00 1,640.00000 1,640.00

0090 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

20.000 LF 255.00000 5,100.00 247.00000 4,940.00 254.00000 5,080.00

0100 2417-0225015

APRONS, METAL, 15 IN. DIA.

1.000 EACH 278.00000 278.00 270.00000 270.00 276.75000 276.75

0110 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 310.00000 620.00 300.00000 600.00 307.50000 615.00

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 360.50000 721.00 350.00000 700.00 358.75000 717.50

0130 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

26.000 LF 54.00000 1,404.00 53.00000 1,378.00 54.00000 1,404.00

0140 2435-0251224

INTAKE, SW-512, 24 IN.

3.000 EACH 1,750.00000 5,250.00 1,700.00000 5,100.00 1,750.00000 5,250.00
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

March 19, 2019

91-3680-615 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

332.000 LF 24.00000 7,968.00 23.00000 7,636.00 24.00000 7,968.00

0160 2502-8221303

SUBDRAIN OUTLET, DR-303

3.000 EACH 504.75000 1,514.25 490.00000 1,470.00 502.25000 1,506.75

0170 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

24.000 LF 65.50000 1,572.00 64.00000 1,536.00 65.00000 1,560.00

0180 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

67.000 LF 66.00000 4,422.00 64.00000 4,288.00 65.75000 4,405.25

0190 2507-3250005

ENGINEERING FABRIC

105.700 SY 6.00000 634.20 6.00000 634.20 6.00000 634.20

0200 2507-6800061

REVETMENT, CLASS E

54.000 TON 95.75000 5,170.50 93.00000 5,022.00 95.25000 5,143.50

0210 2510-6745850

REMOVAL OF PAVEMENT

4.200 SY 196.25000 824.25 191.00000 802.20 195.25000 820.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,792.500 SY 37.50000 142,218.75 39.00000 147,907.50 57.25000 217,120.63

0230 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

156.700 SY 85.00000 13,319.50 89.00000 13,946.30 93.25000 14,612.28

0240 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

35.700 STA 535.50000 19,117.35 520.00000 18,564.00 533.00000 19,028.10

0250 2511-6745900

REMOVAL OF SIDEWALK

892.300 SY 9.25000 8,253.78 8.75000 7,807.63 9.00000 8,030.70

0260 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

19.400 SY 98.50000 1,910.90 98.50000 1,910.90 238.75000 4,631.75

0270 2511-7528101

DETECTABLE WARNINGS

78.000 SF 30.00000 2,340.00 30.00000 2,340.00 34.25000 2,671.50

0280 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

125.000 LF 45.00000 5,625.00 45.00000 5,625.00 74.75000 9,343.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

264.100 SY 81.50000 21,524.15 81.50000 21,524.15 102.00000 26,938.20

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

231.100 SY 14.00000 3,235.40 13.50000 3,119.85 14.00000 3,235.40

0310 2518-6910000

SAFETY CLOSURE

7.000 EACH 210.00000 1,470.00 200.00000 1,400.00 205.00000 1,435.00

0320 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 210.00000 420.00 200.00000 400.00 205.00000 410.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

208.000 LF 11.00000 2,288.00 10.00000 2,080.00 10.25000 2,132.00

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

16.000 EACH 110.00000 1,760.00 100.00000 1,600.00 102.50000 1,640.00

0350 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

100.000 SF 22.00000 2,200.00 20.00000 2,000.00 20.50000 2,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

28.000 EACH 173.25000 4,851.00 165.00000 4,620.00 169.00000 4,732.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,630.00000 6,630.00 6,500.00000 6,500.00 6,663.00000 6,663.00

0380 2533-4980005

MOBILIZATION

(1) LS 61,500.00000 61,500.00 48,552.27000 48,552.27 55,000.00000 55,000.00

0390 2599-9999005

('EACH' ITEM) Bollard

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 425.00000 1,700.00

0400 2601-2634100

MULCHING

1.500 ACRE 1,550.00000 2,325.00 2,000.00000 3,000.00 2,000.00000 3,000.00

0410 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.500 ACRE 1,550.00000 2,325.00 2,600.00000 3,900.00 2,500.00000 3,750.00

0420 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3.100 SQ 155.00000 480.50 50.00000 155.00 50.00000 155.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.600 MGAL 60.00000 36.00 60.00000 36.00 60.00000 36.00

0440 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0450 2602-0000020

SILT FENCE

2,695.000 LF 1.75000 4,716.25 1.50000 4,042.50 1.50000 4,042.50

0460 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,695.000 LF 0.25000 673.75 0.05000 134.75 0.05000 134.75

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

270.000 LF 0.75000 202.50 0.05000 13.50 0.05000 13.50

0480 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,991.000 LF 3.25000 6,470.75 3.50000 6,968.50 3.25000 6,470.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 PCC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,991.000 LF 0.25000 497.75 1.00000 1,991.00 1.00000 1,991.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$543,868.39$462,048.81 $451,289.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) ELDER CORPORATION (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 RETAINING WALL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.900 CY 1,575.00000 7,717.50 3,750.00000 18,375.00 3,850.00000 18,865.00

0530 2404-7775000

REINFORCING STEEL

547.000 LB 3.25000 1,777.75 8.00000 4,376.00 8.20000 4,485.40

0540 2501-5775000

PILES, STEEL SHEET

228.000 SF 57.75000 13,167.00 70.00000 15,960.00 71.75000 16,359.00

$39,709.40$22,662.25 $38,711.00Section Totals:

( ) indicates item is bid as Lump Sum

$490,000.00$484,711.06 $583,577.79

$484,711.06

Contract Item Totals

$490,000.00 583,577.79Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C098(074)--FG-98 PCC OVERLAY

WORTH

Route: CO 105

On CO 105  from West City limits of Northwood west 6 Miles t o approximately 400' west of Wheelerwood Road  and from

Prj Awd Amt: $2,863,458.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 60 Working Days

98-C098-074

March 19, 2019 10:00 A.M.

WORTHCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $2,863,458.33 100.00%

2 CE099 CEDAR VALLEY CORP., LLC. $2,905,442.32 101.47%

3 FL120 FLYNN COMPANY, INC. $2,927,376.38 102.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 60 Working Days

98-C098-074

March 19, 2019 10:00 A.M.

WORTHCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) FLYNN COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2115-0100000

MODIFIED SUBBASE

1,787.000 CY 28.00000 50,036.00 28.00000 50,036.00 28.00000 50,036.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,941.000 TON 14.50000 187,644.50 13.44000 173,927.04 14.50000 187,644.50

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 5,000.00000 4,000.00 5,000.00000 4,000.00 5,000.00000 4,000.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

24.400 SY 250.00000 6,100.00 350.00000 8,540.00 200.00000 4,880.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

1.000 EACH 1,000.00000 1,000.00 500.00000 500.00 200.00000 200.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,032.500 CY 7.00000 7,227.50 17.00000 17,552.50 7.00000 7,227.50

0070 2213-7100400

RELOCATION OF MAIL BOXES

19.000 EACH 350.00000 6,650.00 275.00000 5,225.00 350.00000 6,650.00

0080 2214-5145150

PAVEMENT SCARIFICATION

14,756.400 SY 1.75000 25,823.70 1.75000 25,823.70 1.75000 25,823.70
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

March 19, 2019

98-C098-074 Primary County: WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) FLYNN COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

560.000 SY 155.00000 86,800.00 145.00000 81,200.00 160.00000 89,600.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

8,897.800 SY 34.00000 302,525.20 36.00000 320,320.80 48.00000 427,094.40

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 500.00000 500.00

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,498.000 TON 43.00000 64,414.00 43.00000 64,414.00 43.00000 64,414.00

0130 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

1,498.000 TON 43.00000 64,414.00 43.00000 64,414.00 43.00000 64,414.00

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

180.000 TON 573.30000 103,194.00 573.30000 103,194.00 573.30000 103,194.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

March 19, 2019

98-C098-074 Primary County: WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) FLYNN COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0160 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

14,555.000 CY 92.00000 1,339,060.00 84.10000 1,224,075.50 85.50000 1,244,452.50

0170 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

77,361.000 SY 4.10000 317,180.10 4.46000 345,030.06 4.45000 344,256.45

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

450.000 TON 20.00000 9,000.00 20.00000 9,000.00 20.00000 9,000.00

0190 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0200 2510-6745850

REMOVAL OF PAVEMENT

7,431.100 SY 7.00000 52,017.70 7.15000 53,132.37 7.00000 52,017.70

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

184.300 SY 60.00000 11,058.00 75.00000 13,822.50 60.00000 11,058.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

March 19, 2019

98-C098-074 Primary County: WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) FLYNN COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2515-6745600

REMOVAL OF PAVED DRIVEWAY

184.300 SY 7.00000 1,290.10 7.00000 1,290.10 7.00000 1,290.10

0230 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 175.00000 2,275.00 100.00000 1,300.00

0240 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

9.000 EACH 2,000.00000 18,000.00 2,000.00000 18,000.00 2,000.00000 18,000.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 28,000.00000 28,000.00 45,000.00000 45,000.00 28,000.00000 28,000.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

879.650 STA 18.50000 16,273.53 15.00000 13,194.75 18.50000 16,273.53

0270 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

15.000 EACH 90.00000 1,350.00 125.00000 1,875.00 90.00000 1,350.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 12,300.00000 12,300.00 11,000.00000 11,000.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

March 19, 2019

98-C098-074 Primary County: WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) FLYNN COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 70.00000 7,000.00 50.00000 5,000.00 70.00000 7,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 225,000.00000 225,000.00 134,300.00000 134,300.00

0320 2599-9999005

('EACH' ITEM) REMOVE AND REPLACE
CHANNELIZING MARKERS

26.000 EACH 50.00000 1,300.00 200.00000 5,200.00 50.00000 1,300.00

$2,927,376.38$2,863,458.33 $2,905,442.32Section Totals:

( ) indicates item is bid as Lump Sum

$2,905,442.32$2,863,458.33 $2,927,376.38

$2,863,458.33

Contract Item Totals

$2,905,442.32 2,927,376.38Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

March 19, 2019

98-C098-074 Primary County: WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C007(152)--55-07 HMA RESURFACING

BLACK HAWK

Route: C54

On C54 E Marquis Rd & Canfield Road  from V49 Raymond Road East to Hwy 281

Prj Awd Amt: $1,031,987.38

Project: WorkType:

County:

Location:

STBG-SWAP-C007(136)--FG-07 HMA PAVEMENT WIDENING / HMA RESURFACING

BLACK HAWK

Route: C57

On C57 W Cedar-Wapsi Rd. from US218/IA27 east 5.3 Miles to US63

Prj Awd Amt: $1,839,311.57

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

07-C007-136

March 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $2,871,298.95 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $3,207,888.49 111.72%

3 IN122 INROADS, LLC. $3,260,942.94 113.57%
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Contract ID:

Letting Date:

Start Date: 07/29/19 60 Working Days

07-C007-136

March 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway Items - STBG-SWAP-C007(136)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

340.940 CY 15.50000 5,284.57 12.50000 4,261.75 60.00000 20,456.40

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,242.780 SY 2.95000 3,666.20 2.25000 2,796.26 5.00000 6,213.90

0030 2115-0100000

MODIFIED SUBBASE

179.160 CY 42.35000 7,587.43 42.00000 7,524.72 45.00000 8,062.20

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,475.000 TON 16.00000 71,600.00 15.25000 68,243.75 18.91000 84,622.25

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,654.140 CY 15.50000 25,639.17 13.48000 22,297.81 22.00000 36,391.08

0060 2213-8201050

BASE WIDENING, 5 IN. HOT MIX ASPHALT
MIXTURE

11,909.770 SY 14.45000 172,096.18 21.50000 256,060.06 15.50000 184,601.44

0070 2214-5145150

PAVEMENT SCARIFICATION

1,321.810 SY 6.40000 8,459.58 9.66000 12,768.68 8.50000 11,235.39
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway Items - STBG-SWAP-C007(136)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,850.000 TON 25.00000 121,250.00 28.01000 135,848.50 33.50000 162,475.00

0090 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

825.000 TON 28.00000 23,100.00 39.30000 32,422.50 40.83000 33,684.75

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,350.000 TON 25.15000 184,852.50 32.71000 240,418.50 29.50000 216,825.00

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,600.000 TON 25.85000 196,460.00 32.71000 248,596.00 29.50000 224,200.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

947.000 TON 575.40000 544,903.80 597.94000 566,249.18 585.00000 553,995.00

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

413.000 TON 650.40000 268,615.20 652.94000 269,664.22 665.00000 274,645.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway Items - STBG-SWAP-C007(136)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,100.00000 2,100.00 2,100.00000 2,100.00 5,000.00000 5,000.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,000.000 EACH 1.00000 19,000.00 1.00000 19,000.00 1.00000 19,000.00

0170 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 375.00000 1,125.00 375.00000 1,125.00 375.00000 1,125.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,280.000 TON 16.60000 21,248.00 16.25000 20,800.00 18.00000 23,040.00

0190 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,750.000 EACH 1.00000 12,750.00 1.00000 12,750.00 1.00000 12,750.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway Items - STBG-SWAP-C007(136)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6745850

REMOVAL OF PAVEMENT

995.300 SY 5.30000 5,275.09 6.50000 6,469.45 18.16000 18,074.65

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

25.940 SY 18.50000 479.89 10.00000 259.40 15.00000 389.10

0220 2518-6910000

SAFETY CLOSURE

13.000 EACH 125.00000 1,625.00 125.00000 1,625.00 125.00000 1,625.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

887.400 STA 8.00000 7,099.20 8.00000 7,099.20 8.00000 7,099.20

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0250 2528-8445113

FLAGGERS

140.000 EACH 480.00000 67,200.00 480.00000 67,200.00 480.00000 67,200.00

0260 2533-4980005

MOBILIZATION

(1) LS 40,900.00000 40,900.00 50,000.00000 50,000.00 85,000.00000 85,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway Items - STBG-SWAP-C007(136)--FG-07SECTION: Cat Alt Set: Cat Alt Member:

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

535.340 STA 14.00000 7,494.76 14.00000 7,494.76 14.00000 7,494.76

$2,084,705.12$1,839,311.57 $2,082,574.74Section Totals:
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 Roadway Items - FM-C007(152)--55-07
Division 1

SECTION: Cat Alt Set: Cat Alt Member:

0280 2102-2713090

EXCAVATION, CLASS 13, WASTE

285.500 CY 15.50000 4,425.25 12.50000 3,568.75 55.00000 15,702.50

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,425.000 TON 16.40000 88,970.00 14.95000 81,103.75 17.50000 94,937.50

0300 2214-5145150

PAVEMENT SCARIFICATION

2,149.600 SY 4.86000 10,447.06 6.86000 14,746.26 6.50000 13,972.40

0310 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,850.000 TON 27.55000 78,517.50 32.21000 91,798.50 34.00000 96,900.00

0320 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

425.000 TON 29.65000 12,601.25 39.30000 16,702.50 55.00000 23,375.00

0330 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,625.000 TON 27.30000 153,562.50 32.15000 180,843.75 33.00000 185,625.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 Roadway Items - FM-C007(152)--55-07
Division 1

SECTION: Cat Alt Set: Cat Alt Member:

0340 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,250.000 TON 27.95000 118,787.50 32.15000 136,637.50 33.37000 141,822.50

0350 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

618.000 TON 515.40000 318,517.20 529.80000 327,416.40 522.00000 322,596.00

0360 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

243.000 TON 650.40000 158,047.20 652.94000 158,664.42 665.00000 161,595.00

0370 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,300.00000 1,300.00 2,100.00000 2,100.00 5,000.00000 5,000.00

0380 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 Roadway Items - FM-C007(152)--55-07
Division 1

SECTION: Cat Alt Set: Cat Alt Member:

0390 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,400.000 EACH 1.00000 11,400.00 1.00000 11,400.00 1.00000 11,400.00

0400 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 375.00000 2,250.00 375.00000 2,250.00 375.00000 2,250.00

0410 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,040.000 TON 17.00000 17,680.00 16.25000 16,900.00 17.50000 18,200.00

0420 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

0430 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

497.740 STA 8.00000 3,981.92 8.00000 3,981.92 8.00000 3,981.92
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 19, 2019

07-C007-136 Primary County: BLACK HAWK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 Roadway Items - FM-C007(152)--55-07
Division 1

SECTION: Cat Alt Set: Cat Alt Member:

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 3,800.00000 3,800.00 4,180.00000 4,180.00

0460 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

0470 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 48,700.00000 48,700.00 50,000.00000 50,000.00

$1,176,237.82$1,031,987.38 $1,125,313.75Section Totals:

( ) indicates item is bid as Lump Sum

$3,207,888.49$2,871,298.95 $3,260,942.94

$2,871,298.95

Contract Item Totals

$3,207,888.49 3,260,942.94Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-150-3(76)--3H-10 HMA RESURFACING

BUCHANAN

Route: IOWA 150

N of Enterprise Dr to 8th St SE in Independence

Prj Awd Amt: $239,737.51

Project: WorkType:

County:

Location:

STPN-218-6(55)--2J-06 SLURRY SEAL

BENTON

Route: U.S. 218

Vinton to N of Schull Ave in La Porte City

Prj Awd Amt: $1,405,982.14

Project: WorkType:

County:

Location:

HSIPX-150-3(74)--3L-10 HMA PAVED SHOULDER - NEW

BUCHANAN

Route: IOWA 150

N of Enterprise Dr to 8th St SE in Independence

Prj Awd Amt: $101,124.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/10/19 65 Working Days

10-1503-076

March 19, 2019 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,746,844.11 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$2,014,498.04 115.32%

3 IN122 INROADS, LLC. $2,207,151.07 126.35%

4 MI073 MICROSURFACING CONTRACTORS, LLC. $2,229,436.79 127.63%
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Contract ID:

Letting Date:

Start Date: 06/10/19 65 Working Days

10-1503-076

March 19, 2019 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,610.000 TON 19.09000 107,094.90 18.95000 106,309.50 23.00000 129,030.00

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 7.88000 19,700.00 8.00000 20,000.00 11.00000 27,500.00

0030 2214-5145150

PAVEMENT SCARIFICATION

262,286.800 SY 0.89000 233,435.25 0.98000 257,041.06 1.55000 406,544.54

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

225.000 TON 248.85000 55,991.25 248.00000 55,800.00 188.24000 42,354.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

13.500 TON 546.00000 7,371.00 546.00000 7,371.00 550.00000 7,425.00

0060 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

3,649.200 TON 47.85000 174,614.22 92.41000 337,222.57 92.41000 337,222.57
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0070 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

40.000 MILE 906.77000 36,270.80 1,500.00000 60,000.00 1,500.00000 60,000.00

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

127,721.900 GAL 2.24000 286,097.06 2.25000 287,374.28 2.25000 287,374.28

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8,608.480 STA 8.25000 71,019.96 9.45000 81,350.14 12.00000 103,301.76

0100 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

5.000 EACH 88.00000 440.00 78.50000 392.50 100.00000 500.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 54,691.00000 54,691.00 43,500.00000 43,500.00 34,500.00000 34,500.00

0120 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00
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Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445115

PILOT CARS

50.000 EACH 715.00000 35,750.00 715.00000 35,750.00 715.00000 35,750.00

0140 2533-4980005

MOBILIZATION

(1) LS 74,039.00000 74,039.00 70,000.00000 70,000.00 118,693.58000 118,693.58

0150 2540-4480507

LONGITUDINAL JOINT REPAIR

7,080.000 LF 10.24000 72,499.20 10.25000 72,570.00 8.20000 58,056.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

17.700 MILE 5,405.00000 95,668.50 5,000.00000 88,500.00 6,471.82000 114,551.21

0170 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

9.000 TON 1,000.00000 9,000.00 1,100.00000 9,900.00 950.00000 8,550.00

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

9,000.000 GAL 2.70000 24,300.00 6.00000 54,000.00 2.30000 20,700.00

$1,840,052.94$1,405,982.14 $1,635,081.05Section Totals:
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Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0002 Roadway Items -
HSIPX-150-3(74)--3L-10

SECTION: Cat Alt Set: Cat Alt Member:

0190 2121-7425020

GRANULAR SHOULDERS, TYPE B

120.800 TON 36.75000 4,439.40 42.65000 5,152.12 67.74000 8,182.99

0200 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,745.800 SY 31.71000 55,359.32 38.20000 66,689.56 30.20000 52,723.16

0210 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

291.000 CY 48.14000 14,008.74 23.73000 6,905.43 45.00000 13,095.00

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,050.00000 1,050.00 200.00000 200.00 1,000.00000 1,000.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 512.00000 512.00 600.00000 600.00 2,000.00000 2,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,250.00000 5,250.00 8,000.00000 8,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0002 Roadway Items -
HSIPX-150-3(74)--3L-10

SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00

0260 2528-8445115

PILOT CARS

3.000 EACH 715.00000 2,145.00 715.00000 2,145.00 715.00000 2,145.00

0270 2533-4980005

MOBILIZATION

(1) LS 12,600.00000 12,600.00 10,000.00000 10,000.00 28,163.58000 28,163.58

$123,069.73$101,124.46 $105,452.11Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0280 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

1,072.000 TON 8.40000 9,004.80 4.10000 4,395.20 11.00000 11,792.00

0290 2212-0475095

CLEANING AND PREPARATION OF BASE

0.600 MILE 5,250.00000 3,150.00 5,935.00000 3,561.00 500.00000 300.00

0300 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 236.25000 1,417.50 367.50000 2,205.00 225.00000 1,350.00

0310 2214-5145160

PAVEMENT SCARIFICATION

1,072.000 TON 18.38000 19,703.36 16.00000 17,152.00 15.60000 16,723.20

0320 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,200.000 TON 56.79000 68,148.00 66.41000 79,692.00 54.09000 64,908.00

0330 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

72.000 TON 604.17000 43,500.24 621.60000 44,755.20 575.40000 41,428.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,475.00000 2,475.00 6,250.00000 6,250.00 5,000.00000 5,000.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

278.500 STA 18.15000 5,054.78 23.10000 6,433.35 20.00000 5,570.00

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 88.00000 264.00 89.25000 267.75 100.00000 300.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0380 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0390 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0400 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 110.00000 2,200.00 1,500.00000 30,000.00 100.00000 2,000.00

0410 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

133.300 SY 211.00000 28,126.30 206.00000 27,459.80 196.00000 26,126.80

0420 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 96.60000 386.40 126.00000 504.00 120.00000 480.00

0430 2529-8174020

SUBBASE PATCH WITH EF JOINT

133.300 SY 36.25000 4,832.13 12.60000 1,679.58 12.00000 1,599.60

0440 2529-8174050

PATCH SUBDRAIN

4.000 EACH 262.50000 1,050.00 262.50000 1,050.00 250.00000 1,000.00

0450 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 525.00000 2,100.00 577.50000 2,310.00 550.00000 2,200.00

0460 2533-4980005

MOBILIZATION

(1) LS 22,575.00000 22,575.00 18,000.00000 18,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

$240,528.40$236,237.51 $270,464.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) INROADS, LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0470 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

$3,500.00$3,500.00 $3,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,014,498.04$1,746,844.11 $2,207,151.07

$1,746,844.11

Contract Item Totals

$2,014,498.04 2,207,151.07Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,610.000 TON 18.15000 101,821.50

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 7.50000 18,750.00

0030 2214-5145150

PAVEMENT SCARIFICATION

262,286.800 SY 0.85000 222,943.78

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

225.000 TON 237.00000 53,325.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

13.500 TON 520.00000 7,020.00

0060 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

3,649.200 TON 185.00000 675,102.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0070 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

40.000 MILE 226.00000 9,040.00

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

127,721.900 GAL 2.83000 361,452.98

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8,608.480 STA 7.50000 64,563.60

0100 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

5.000 EACH 80.00000 400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 23,000.00000 23,000.00

0120 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway Items -
STPN-218-6(55)--2J-06

SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445115

PILOT CARS

50.000 EACH 715.00000 35,750.00

0140 2533-4980005

MOBILIZATION

(1) LS 50,500.00000 50,500.00

0150 2540-4480507

LONGITUDINAL JOINT REPAIR

7,080.000 LF 8.20000 58,056.00

0160 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

17.700 MILE 6,471.82000 114,551.21

0170 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

9.000 TON 950.00000 8,550.00

0180 2544-1003000

FILLER MATERIAL (MAINTENANCE)

9,000.000 GAL 2.30000 20,700.00

$1,873,526.07Section Totals:
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HAWK, BUCHANAN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0002 Roadway Items -
HSIPX-150-3(74)--3L-10

SECTION: Cat Alt Set: Cat Alt Member:

0190 2121-7425020

GRANULAR SHOULDERS, TYPE B

120.800 TON 40.60000 4,904.48

0200 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,745.800 SY 36.35000 63,459.83

0210 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

291.000 CY 22.60000 6,576.60

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 200.00000 200.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 465.00000 465.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0250 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00

Page 14 of 19

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0002 Roadway Items -
HSIPX-150-3(74)--3L-10

SECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445115

PILOT CARS

3.000 EACH 715.00000 2,145.00

0270 2533-4980005

MOBILIZATION

(1) LS 30,300.00000 30,300.00

$128,810.91Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0280 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

1,072.000 TON 3.90000 4,180.80

0290 2212-0475095

CLEANING AND PREPARATION OF BASE

0.600 MILE 5,650.00000 3,390.00

0300 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

6.000 TON 350.00000 2,100.00

0310 2214-5145160

PAVEMENT SCARIFICATION

1,072.000 TON 10.88000 11,663.36

0320 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,200.000 TON 63.25000 75,900.00

0330 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

72.000 TON 592.00000 42,624.00

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,250.00000 2,250.00

Page 16 of 19

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

278.500 STA 16.50000 4,595.25

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 80.00000 240.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00

0380 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0390 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0400 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00

0410 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

133.300 SY 196.00000 26,126.80
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0003 Roadway Items -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0420 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 120.00000 480.00

0430 2529-8174020

SUBBASE PATCH WITH EF JOINT

133.300 SY 12.00000 1,599.60

0440 2529-8174050

PATCH SUBDRAIN

4.000 EACH 250.00000 1,000.00

0450 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 550.00000 2,200.00

0460 2533-4980005

MOBILIZATION

(1) LS 19,500.00000 19,500.00

$223,599.81Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS -
NHSX-150-3(76)--3H-10

SECTION: Cat Alt Set: Cat Alt Member:

0470 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,500.000 EACH 1.00000 3,500.00

$3,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,229,436.79

$2,229,436.79

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 19, 2019

10-1503-076 Primary County: BENTON, BLACK
HAWK, BUCHANAN

04/26/2019 8:24:33 AM
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Project Information:

Project: WorkType:

County:

Location:

MPIN-035-2(728)193--0N-17 HMA RESURFACING WITH MILLING

CERRO GORDO

Route: I-35

4th Ave S/Co Rd B35 Bridges in Clear Lake (NB/SB)

Prj Awd Amt: $198,738.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 15 Working Days

17-0352-728

March 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $198,738.06 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 15 Working Days

17-0352-728

March 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

2,289.400 SY 12.80000 29,304.32

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

274.000 TON 157.50000 43,155.00

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

16.500 TON 636.00000 10,494.00

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.280 STA 153.00000 3,714.84

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 6,550.00000 6,550.00

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 100.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 19, 2019

17-0352-728 Primary County: CERRO GORDO

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

246.900 SY 159.00000 39,257.10

0090 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

66.700 SY 159.00000 10,605.30

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

19.000 EACH 150.00000 2,850.00

0110 2529-8174020

SUBBASE PATCH WITH EF JOINT

246.900 SY 25.00000 6,172.50

0120 2529-8201000

JOINT ASSEMBLY, EF

18.000 EACH 500.00000 9,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 31,635.00000 31,635.00

$198,738.06Section Totals:

$198,738.06

$198,738.06

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 19, 2019

17-0352-728 Primary County: CERRO GORDO

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$198,738.06Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 19, 2019

17-0352-728 Primary County: CERRO GORDO

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STP-065-6(60)--2C-42 HMA RESURFACING WITH MILLING

HARDIN

Route: U.S. 65

0.3 mi N of Ellsworth Ave to 115th St / Cadet Rd in Iowa Falls

Prj Awd Amt: $3,196,431.85

Project: WorkType:

County:

Location:

MP-175-1(704)204--76-38 STORM SEWER/INTAKES

GRUNDY

Route: IOWA 175

IN GRUNDY CENTER

Prj Awd Amt: $20,900.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

42-0656-060

March 19, 2019 10:00 A.M.

GRUNDY, HARDINCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $3,217,331.85 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/19 75 Working Days

42-0656-060

March 19, 2019 10:00 A.M.

GRUNDY, HARDINCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - MP-175-1(704)204--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2435-0254114

INTAKE, SW-541 MODIFIED, TOP ONLY

2.000 EACH 7,900.00000 15,800.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00

0030 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00

$20,900.00Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 19, 2019

42-0656-060 Primary County: GRUNDY, HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

806.600 CY 30.00000 24,198.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

5.000 CY 35.00000 175.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

798.400 TON 26.70000 21,317.28

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

2.500 MILE 6,850.00000 17,125.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

312.700 SY 137.00000 42,839.90

0100 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

45.000 SF 100.00000 4,500.00

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

20.000 EACH 75.00000 1,500.00

0120 2214-5145150

PAVEMENT SCARIFICATION

54,473.400 SY 3.36000 183,030.62
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 19, 2019

42-0656-060 Primary County: GRUNDY, HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,946.720 TON 47.36000 234,276.66

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

4,946.690 TON 47.70000 235,957.11

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

577.730 TON 585.00000 337,972.05

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 900.00000 900.00

0170 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

134.000 LF 1,325.00000 177,550.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,380.000 LF 5.98000 20,212.40
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Letting Date:

Contract ID:154
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March 19, 2019

42-0656-060 Primary County: GRUNDY, HARDIN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0190 2502-8221306

SUBDRAIN OUTLET, DR-306

14.000 EACH 350.00000 4,900.00

0200 2510-6745850

REMOVAL OF PAVEMENT

81.100 SY 34.20000 2,773.62

0210 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

8.000 EACH 800.00000 6,400.00

0220 2511-6745900

REMOVAL OF SIDEWALK

444.200 SY 10.50000 4,664.10

0230 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

84.100 SY 87.00000 7,316.70

0240 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

369.600 SY 99.20000 36,664.32

0250 2511-7528101

DETECTABLE WARNINGS

379.000 SF 23.00000 8,717.00
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Contract ID:154
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March 19, 2019

42-0656-060 Primary County: GRUNDY, HARDIN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0260 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

486.000 LF 39.15000 19,026.90

0270 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

2.100 SY 139.00000 291.90

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2.100 SY 24.20000 50.82

0290 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 2,000.00000 16,000.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

548.910 STA 20.00000 10,978.20

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

66.000 EACH 100.00000 6,600.00
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Contract ID:154
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

548.910 STA 40.00000 21,956.40

0340 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

66.000 EACH 150.00000 9,900.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 36,000.00000 36,000.00

0360 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00

0370 2528-8445115

PILOT CARS

40.000 EACH 715.00000 28,600.00

0380 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 110.00000 2,200.00

0390 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

48.900 SY 250.00000 12,225.00

0400 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 500.00000 1,500.00
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March 19, 2019

42-0656-060 Primary County: GRUNDY, HARDIN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS - DIVISION 1  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0410 2533-4980005

MOBILIZATION

(1) LS 135,600.00000 135,600.00

0420 2540-4480507

LONGITUDINAL JOINT REPAIR

1,772.000 LF 10.00000 17,720.00

0430 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 15,000.00000 1,500.00

0440 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 15,000.00000 1,500.00

0450 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

330.000 LF 3.00000 990.00

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

330.000 LF 1.00000 330.00

$1,744,358.98Section Totals:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0470 2101-0850002

CLEARING AND GRUBBING

45.000 UNIT 35.00000 1,575.00

0480 2102-0425070

SPECIAL BACKFILL

175.000 TON 50.35000 8,811.25

0490 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

48.000 CY 35.00000 1,680.00

0500 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 64.55000 6,455.00

0510 2123-7450020

SHOULDER FINISHING, EARTH

35.330 STA 630.00000 22,257.90

0520 2212-0475095

CLEANING AND PREPARATION OF BASE

0.910 MILE 6,580.00000 5,987.80

0530 2212-5070310

PATCHES, FULL-DEPTH REPAIR

519.800 SY 165.00000 85,767.00

0540 2212-5070330

PATCHES BY COUNT (REPAIR)

41.000 EACH 300.00000 12,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0550 2214-5145150

PAVEMENT SCARIFICATION

15,630.000 SY 4.10000 64,083.00

0560 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

3.000 SY 127.00000 381.00

0570 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00

0580 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,254.000 TON 78.94000 98,990.76

0590 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,254.000 TON 78.64000 98,614.56

0600 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

158.000 TON 518.00000 81,844.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0610 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 8,600.00000 17,200.00

0620 2435-0250500

INTAKE, SW-505

1.000 EACH 4,950.00000 4,950.00

0630 2435-0250700

INTAKE, SW-507

1.000 EACH 4,000.00000 4,000.00

0640 2435-0250804

INTAKE, SW-508, TOP ONLY

2.000 EACH 3,000.00000 6,000.00

0650 2435-0254100

INTAKE, SW-541

3.000 EACH 7,500.00000 22,500.00

0660 2435-0600010

MANHOLE ADJUSTMENT, MINOR

17.000 EACH 2,100.00000 35,700.00

0670 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

6.000 EACH 4,950.00000 29,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0680 2499-0100000

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, 6 IN. SUBDRAIN

249.000 LF 77.00000 19,173.00

0690 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

1.000 EACH 1,000.00000 1,000.00

0700 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

5.000 LF 55.00000 275.00

0710 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

354.000 LF 65.00000 23,010.00

0720 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

359.000 LF 15.00000 5,385.00

0730 2510-6745850

REMOVAL OF PAVEMENT

1,185.000 SY 24.00000 28,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0740 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 800.00000 4,000.00

0750 2511-6745900

REMOVAL OF SIDEWALK

597.000 SY 6.10000 3,641.70

0760 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

315.000 SY 87.00000 27,405.00

0770 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

281.000 SY 99.00000 27,819.00

0780 2511-7528101

DETECTABLE WARNINGS

366.000 SF 23.00000 8,418.00

0790 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

1,569.000 LF 37.60000 58,994.40

0800 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

3,009.000 LF 32.00000 96,288.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0810 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

97.000 SY 71.00000 6,887.00

0820 2515-6745600

REMOVAL OF PAVED DRIVEWAY

97.000 SY 35.50000 3,443.50

0830 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.600 CY 1,100.00000 3,960.00

0840 2518-6910000

SAFETY CLOSURE

15.000 EACH 150.00000 2,250.00

0850 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 300.00000 1,200.00

0860 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

2.000 EACH 2,000.00000 4,000.00

0870 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.780 STA 145.00000 693.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0880 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.00000 300.00

0890 2527-9263180

PAVEMENT MARKINGS REMOVED

4.850 STA 215.00000 1,042.75

0900 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 100.00000 200.00

0910 2528-8445110

TRAFFIC CONTROL

(1) LS 7,300.00000 7,300.00

0920 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0930 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

6.000 CDAY 350.00000 2,100.00

0940 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

531.900 SY 165.00000 87,763.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

0950 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 600.00000 12,000.00

0960 2533-4980005

MOBILIZATION

(1) LS 45,200.00000 45,200.00

0970 2552-0000210

TRENCH FOUNDATION

50.000 TON 28.00000 1,400.00

0980 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 60.00000 12,000.00

0990 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,000.00000 2,000.00

1000 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

34.000 LF 60.00000 2,040.00

1010 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN. TEE

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1020 2554-0207006

VALVE, GATE, DIP, 6 IN.

5.000 EACH 2,600.00000 13,000.00

1030 2554-0208006

TAPPING VALVE ASSEMBLY, 6 IN.

1.000 EACH 3,500.00000 3,500.00

1040 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 6,800.00000 13,600.00

1050 2599-9999005

('EACH' ITEM) CIPP LINING  SERVICE
REINSTATEMENTS

31.000 EACH 175.00000 5,425.00

1060 2599-9999005

('EACH' ITEM) FIRE HYDRANT AND VALVE
REMOVAL

2.000 EACH 1,500.00000 3,000.00

1070 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING GATE
VALVE

4.000 EACH 700.00000 2,800.00

1080 2599-9999005

('EACH' ITEM) SHALLOW SANITARY SEWER
MANHOLE

1.000 EACH 8,300.00000 8,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1090 2599-9999005

('EACH' ITEM) SUMP LINE CONNECTION  2 IN.

1.000 EACH 800.00000 800.00

1100 2599-9999005

('EACH' ITEM) TRENCHLESS SANITARY SEWER
MAIN REPAIR  8 IN.

3.000 EACH 3,750.00000 11,250.00

1110 2599-9999005

('EACH' ITEM) TRENCHLESS SANITARY SEWER
SERVICE  LATERAL CONNECTION REPAIR
(LCR)

35.000 EACH 2,700.00000 94,500.00

1120 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN PIPE  6 IN.

44.000 LF 25.00000 1,100.00

1130 2599-9999009

('LINEAR FEET' ITEM) TRENCHLEES SANITARY
SEWER  8 IN. CIPP  6MM

1,678.000 LF 37.00000 62,086.00

1140 2599-9999010

('LUMP SUM' ITEM) REMOVAL/REPLACEMENT
AND CONNECTION OF COMMERCIAL WATER
SERVICE WITH CURB STOP

(1) LS 5,200.00000 5,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1150 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

25.150 STA 585.00000 14,712.75

1160 2599-9999018

('SQUARE YARDS' ITEM) BACK OF SLAB
PAVING

28.000 SY 160.00000 4,480.00

1170 2601-2639010

SODDING

330.350 SQ 58.00000 19,160.30

1180 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

198.210 MGAL 60.00000 11,892.60

1190 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 350.00000 2,100.00

1200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

300.000 LF 3.00000 900.00

1210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

300.000 LF 1.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1220 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

16.000 LF 20.00000 320.00

1230 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

4.000 EACH 50.00000 200.00

1240 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

4.000 EACH 20.00000 80.00

1250 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

8.000 EACH 300.00000 2,400.00

1260 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 100.00000 800.00

1270 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 50.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0003 ROADWAY ITEMS - DIVISION 2  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

15.000 EACH 500.00000 7,500.00

1290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,000.00000 3,000.00

1291 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 420.00000 420.00

$1,420,552.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0004 ROADWAY ITEMS - NON PARTICIPATING  STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1300 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,520.00000 2,520.00

$2,520.00Section Totals:
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(1) HEARTLAND ASPHALT,
INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STP-065-6(60)--2C-42SECTION: Cat Alt Set: Cat Alt Member:

1310 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00

1320 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00

1330 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00

$29,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,217,331.85

$3,217,331.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-3720(614)--8I-42 HMA SIDEWALK/TRAIL

HARDIN

Route: NORTH CADET PARK

In the city of Iowa Falls   North Park Cadet Trail Phase 2  trail from intersection of Main & North St to Vernon Dr

Prj Awd Amt: $220,790.41
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Completion Date: 08/01/19

42-3720-614

March 19, 2019 10:00 A.M.

HARDINCall Order:  155 Primary County:

Contract Period:
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Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $220,790.41 100.00%

2 LO083 LODGE CONSTRUCTION INC. $243,497.70 110.28%

3 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $272,955.59 123.63%

4 VI035 VIETH CONSTRUCTION CORPORATION $282,069.20 127.75%

5 GE050 GEHRKE, INC. $290,437.90 131.54%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) LODGE CONSTRUCTION
INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

126.000 UNIT 35.00000 4,410.00 27.00000 3,402.00 82.95000 10,451.70

0020 2102-0425071

SPECIAL BACKFILL

596.900 CY 45.77000 27,320.11 47.00000 28,054.30 59.85000 35,724.47

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,702.000 CY 13.00000 22,126.00 12.00000 20,424.00 21.00000 35,742.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,055.000 CY 6.00000 6,330.00 9.00000 9,495.00 10.50000 11,077.50

0050 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

225.200 SY 58.50000 13,174.20 51.00000 11,485.20 50.30000 11,327.56

0060 2507-6800061

REVETMENT, CLASS E

16.000 TON 50.00000 800.00 55.00000 880.00 68.25000 1,092.00

0070 2510-6745850

REMOVAL OF PAVEMENT

213.300 SY 9.00000 1,919.70 17.00000 3,626.10 21.00000 4,479.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) LODGE CONSTRUCTION
INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

3,010.500 SY 27.70000 83,390.85 26.00000 78,273.00 28.98000 87,244.29

0090 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

34.700 SY 67.50000 2,342.25 60.00000 2,082.00 59.12000 2,051.46

0100 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

27.410 STA 100.00000 2,741.00 500.00000 13,705.00 420.00000 11,512.20

0110 2511-6745900

REMOVAL OF SIDEWALK

345.500 SY 7.00000 2,418.50 13.00000 4,491.50 21.00000 7,255.50

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

16.800 SY 89.00000 1,495.20 60.00000 1,008.00 59.75000 1,003.80

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

3.300 SY 167.00000 551.10 60.00000 198.00 56.18000 185.39

0140 2511-7528101

DETECTABLE WARNINGS

73.000 SF 40.00000 2,920.00 30.00000 2,190.00 27.51000 2,008.23

Page 2 of 8

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 19, 2019

42-3720-614 Primary County: HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) LODGE CONSTRUCTION
INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

23.200 SY 86.00000 1,995.20 65.00000 1,508.00 64.16000 1,488.51

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

23.200 SY 9.00000 208.80 13.00000 301.60 25.20000 584.64

0170 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 750.00000 750.00 1,000.00000 1,000.00 820.00000 820.00

0180 2518-6910000

SAFETY CLOSURE

1.000 EACH 100.00000 100.00 125.00000 125.00 105.00000 105.00

0190 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

7.000 LF 50.00000 350.00 30.00000 210.00 70.35000 492.45

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,800.00000 4,800.00 9,000.00000 9,000.00 9,200.00000 9,200.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 1,800.00000 1,800.00 2,300.00000 2,300.00

0220 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 25,000.00000 25,000.00 16,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) LODGE CONSTRUCTION
INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 3,600.00000 4,680.00 2,625.00000 3,412.50 4,725.00000 6,142.50

0240 2602-0000020

SILT FENCE

120.000 LF 3.00000 360.00 5.25000 630.00 10.50000 1,260.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,763.000 LF 2.10000 7,902.30 4.25000 15,992.75 3.15000 11,853.45

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,763.000 LF 0.40000 1,505.20 1.25000 4,703.75 0.28000 1,053.64

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$272,955.59$220,790.41 $243,497.70Section Totals:

( ) indicates item is bid as Lump Sum

$243,497.70$220,790.41 $272,955.59

$220,790.41

Contract Item Totals

$243,497.70 272,955.59Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GEHRKE, INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

126.000 UNIT 52.00000 6,552.00 79.50000 10,017.00

0020 2102-0425071

SPECIAL BACKFILL

596.900 CY 64.00000 38,201.60 57.00000 34,023.30

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,702.000 CY 23.00000 39,146.00 20.00000 34,040.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,055.000 CY 11.00000 11,605.00 10.00000 10,550.00

0050 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

225.200 SY 75.00000 16,890.00 79.00000 17,790.80

0060 2507-6800061

REVETMENT, CLASS E

16.000 TON 88.00000 1,408.00 64.50000 1,032.00

0070 2510-6745850

REMOVAL OF PAVEMENT

213.300 SY 16.00000 3,412.80 20.00000 4,266.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GEHRKE, INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

3,010.500 SY 30.00000 90,315.00 32.00000 96,336.00

0090 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

34.700 SY 63.00000 2,186.10 78.00000 2,706.60

0100 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

27.410 STA 180.00000 4,933.80 400.00000 10,964.00

0110 2511-6745900

REMOVAL OF SIDEWALK

345.500 SY 15.00000 5,182.50 20.00000 6,910.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

16.800 SY 63.00000 1,058.40 74.25000 1,247.40

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

3.300 SY 68.00000 224.40 115.00000 379.50

0140 2511-7528101

DETECTABLE WARNINGS

73.000 SF 29.00000 2,117.00 39.00000 2,847.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GEHRKE, INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

23.200 SY 70.00000 1,624.00 95.00000 2,204.00

0160 2515-6745600

REMOVAL OF PAVED DRIVEWAY

23.200 SY 43.00000 997.60 24.00000 556.80

0170 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 800.00000 800.00 1,000.00000 1,000.00

0180 2518-6910000

SAFETY CLOSURE

1.000 EACH 110.00000 110.00 155.00000 155.00

0190 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

7.000 LF 40.00000 280.00 67.00000 469.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,600.00000 9,600.00 9,000.00000 9,000.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00

0220 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) GEHRKE, INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 2,700.00000 3,510.00 5,100.00000 6,630.00

0240 2602-0000020

SILT FENCE

120.000 LF 5.00000 600.00 11.50000 1,380.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,763.000 LF 4.00000 15,052.00 3.50000 13,170.50

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,763.000 LF 1.00000 3,763.00 1.00000 3,763.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$282,069.20 $290,437.90Section Totals:

( ) indicates item is bid as Lump Sum

$290,437.90$282,069.20

$282,069.20

Contract Item Totals

$290,437.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C055(171)--FG-55 HMA RESURFACING

KOSSUTH

Route: A42

On A42  from P64 East 4 Miles to East County Line

Prj Awd Amt: $697,975.26

Project: WorkType:

County:

Location:

FM-C055(173)--55-55 HMA RESURFACING

KOSSUTH

Route: P16

On P16  from A21 North 4 Miles to A16

Prj Awd Amt: $690,221.21

Project: WorkType:

County:

Location:

L-175--73-55 HMA RESURFACING

KOSSUTH

Route: 360TH ST

On 360 ST  from US169 West 1 Miles to 110th Avenue

Prj Awd Amt: $176,893.39

Project: WorkType:

County:

STBG-SWAP-C055(172)--FG-55 HMA RESURFACING

KOSSUTH Prj Awd Amt: $1,532,186.69

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/17/19 75 Working Days

55-C055-172

March 19, 2019 10:00 A.M.

KOSSUTHCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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County:

Location:

KOSSUTH

Route: P66

On P66  from A42 North 7 Miles to IA9

Prj Awd Amt: $1,532,186.69

Project: WorkType:

County:

Location:

FM-C055(174)--55-55 HMA RESURFACING

KOSSUTH

Route: A21

On A21  from P30 East 7 Miles to P50

Prj Awd Amt: $1,186,132.38
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Contract ID:

Letting Date:

Start Date: 06/17/19 75 Working Days

55-C055-172

March 19, 2019 10:00 A.M.

KOSSUTHCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $4,283,408.93 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $4,342,812.09 101.39%

3 MA810 MATHY CONSTRUCTION COMPANY $4,487,728.27 104.77%

4 WE540 WESTERN ENGINEERING CO., INC. $5,035,538.45 117.56%
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Contract ID:

Letting Date:

Start Date: 06/17/19 75 Working Days

55-C055-172

March 19, 2019 10:00 A.M.

KOSSUTHCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS - L-175--73-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

762.000 TON 23.60000 17,983.20 21.22000 16,169.64 22.40000 17,068.80

0020 2214-5145150

PAVEMENT SCARIFICATION

244.000 SY 8.50000 2,074.00 10.00000 2,440.00 7.54000 1,839.76

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,035.000 TON 29.17000 30,190.95 31.40000 32,499.00 30.72000 31,795.20

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,035.000 TON 29.17000 30,190.95 32.52000 33,658.20 30.72000 31,795.20

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

145.000 TON 528.00000 76,560.00 525.00000 76,125.00 528.20000 76,589.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 700.00000 700.00 1,000.00000 1,000.00 1,375.00000 1,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS - L-175--73-55SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

163.470 STA 7.00000 1,144.29 7.00000 1,144.29 7.00000 1,144.29

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,648.00000 5,648.00 3,400.00000 3,400.00

0090 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0100 2533-4980005

MOBILIZATION

(1) LS 11,750.00000 11,750.00 20,700.00000 20,700.00 14,730.80000 14,730.80

$184,538.05$176,893.39 $194,184.13Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C055(171)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,066.000 TON 23.70000 72,664.20 19.32000 59,235.12 21.60000 66,225.60

0120 2212-5070310

PATCHES, FULL-DEPTH REPAIR

122.000 SY 80.00000 9,760.00 218.00000 26,596.00 218.00000 26,596.00

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0140 2214-5145150

PAVEMENT SCARIFICATION

1,719.000 SY 3.70000 6,360.30 5.00000 8,595.00 7.54000 12,961.26

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,628.000 TON 26.75000 123,799.00 27.68000 128,103.04 30.72000 142,172.16

0160 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,359.000 TON 26.75000 116,603.25 28.80000 125,539.20 30.72000 133,908.48

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

629.000 TON 528.00000 332,112.00 525.00000 330,225.00 528.20000 332,237.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0002 ROADWAY ITEMS - STBG-SWAP-C055(171)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,050.00000 1,050.00 1,000.00000 1,000.00 1,375.00000 1,375.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

560.930 STA 7.00000 3,926.51 7.00000 3,926.51 7.00000 3,926.51

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 5,648.00000 5,648.00 4,920.00000 4,920.00

0210 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0220 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 20,700.00000 20,700.00 14,730.80000 14,730.80

$753,953.61$697,975.26 $724,467.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0003 ROADWAY ITEMS - STBG-SWAP-C055(172)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,079.000 TON 23.65000 72,818.35 19.32000 59,486.28 21.60000 66,506.40

0240 2214-5145150

PAVEMENT SCARIFICATION

89,601.000 SY 0.95000 85,120.95 1.12000 100,353.12 1.22000 109,313.22

0250 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,416.000 TON 27.25000 202,086.00 27.68000 205,274.88 30.72000 227,819.52

0260 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,416.000 TON 27.25000 202,086.00 28.80000 213,580.80 30.72000 227,819.52

0270 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,038.000 TON 528.00000 548,064.00 525.00000 544,950.00 528.20000 548,271.60

0280 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,700.00000 1,700.00 1,000.00000 1,000.00 1,375.00000 1,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0003 ROADWAY ITEMS - STBG-SWAP-C055(172)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0290 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

89,601.000 SY 1.59000 142,465.59 1.59000 142,465.59 1.69000 151,425.69

0300 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

394.000 TON 540.20000 212,838.80 540.20000 212,838.80 601.40000 236,951.60

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,001.000 STA 7.00000 7,007.00 7.00000 7,007.00 7.00000 7,007.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 5,648.00000 5,648.00 5,000.00000 5,000.00

0330 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 20,700.00000 20,700.00 14,730.80000 14,730.80

$1,620,220.35$1,532,186.69 $1,537,304.47Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0004 ROADWAY ITEMS - FM-C055(173)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0350 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,107.000 TON 25.00000 77,675.00 25.56000 79,414.92 21.70000 67,421.90

0360 2214-5145150

PAVEMENT SCARIFICATION

1,014.000 SY 5.30000 5,374.20 5.00000 5,070.00 7.54000 7,645.56

0370 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,323.000 TON 29.50000 127,528.50 27.68000 119,660.64 30.72000 132,802.56

0380 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,276.000 TON 29.50000 126,142.00 28.80000 123,148.80 30.72000 131,358.72

0390 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

602.000 TON 528.00000 317,856.00 525.00000 316,050.00 528.20000 317,976.40

0400 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,375.00000 1,375.00

Page 7 of 20

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0004 ROADWAY ITEMS - FM-C055(173)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

577.930 STA 7.00000 4,045.51 7.00000 4,045.51 7.00000 4,045.51

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 5,648.00000 5,648.00 4,700.00000 4,700.00

0430 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0440 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 20,700.00000 20,700.00 14,730.80000 14,730.80

$696,456.45$690,221.21 $689,137.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0005 ROADWAY ITEMS - FM-C055(174)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0450 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,404.000 TON 25.00000 135,100.00 22.17000 119,806.68 21.70000 117,266.80

0460 2212-5070310

PATCHES, FULL-DEPTH REPAIR

154.000 SY 80.00000 12,320.00 218.00000 33,572.00 218.00000 33,572.00

0470 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0480 2214-5145150

PAVEMENT SCARIFICATION

1,001.000 SY 5.35000 5,355.35 5.00000 5,005.00 7.54000 7,547.54

0490 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,603.000 TON 27.60000 209,842.80 27.68000 210,451.04 30.72000 233,564.16

0500 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,484.000 TON 28.10000 210,300.40 28.80000 215,539.20 30.72000 229,908.48

0510 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,056.000 TON 528.00000 557,568.00 525.00000 554,400.00 528.20000 557,779.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) MATHY CONSTRUCTION
COMPANY

0005 ROADWAY ITEMS - FM-C055(174)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0520 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,250.00000 1,250.00 1,000.00000 1,000.00 1,375.00000 1,375.00

0530 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,013.690 STA 7.00000 7,095.83 7.00000 7,095.83 7.00000 7,095.83

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00 5,648.00000 5,648.00 5,220.00000 5,220.00

0550 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0560 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 20,700.00000 20,700.00 14,730.80000 14,730.80

$1,232,559.81$1,186,132.38 $1,197,717.75Section Totals:

( ) indicates item is bid as Lump Sum

$4,342,812.09$4,283,408.93 $4,487,728.27

$4,283,408.93

Contract Item Totals

$4,342,812.09 4,487,728.27Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - L-175--73-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

762.000 TON 30.00000 22,860.00

0020 2214-5145150

PAVEMENT SCARIFICATION

244.000 SY 9.00000 2,196.00

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,035.000 TON 41.00000 42,435.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,035.000 TON 41.00000 42,435.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

145.000 TON 535.00000 77,575.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 800.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMS - L-175--73-55SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

163.470 STA 7.20000 1,176.98

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0090 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

$202,777.98Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - STBG-SWAP-C055(171)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,066.000 TON 27.20000 83,395.20

0120 2212-5070310

PATCHES, FULL-DEPTH REPAIR

122.000 SY 222.00000 27,084.00

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 260.00000 520.00

0140 2214-5145150

PAVEMENT SCARIFICATION

1,719.000 SY 9.00000 15,471.00

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,628.000 TON 39.50000 182,806.00

0160 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,359.000 TON 39.50000 172,180.50

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

629.000 TON 535.00000 336,515.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0002 ROADWAY ITEMS - STBG-SWAP-C055(171)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

560.930 STA 7.20000 4,038.70

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0210 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0220 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$869,910.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STBG-SWAP-C055(172)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,079.000 TON 28.50000 87,751.50

0240 2214-5145150

PAVEMENT SCARIFICATION

89,601.000 SY 1.50000 134,401.50

0250 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,416.000 TON 37.80000 280,324.80

0260 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,416.000 TON 37.80000 280,324.80

0270 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,038.000 TON 535.00000 555,330.00

0280 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - STBG-SWAP-C055(172)--FG-55SECTION: Cat Alt Set: Cat Alt Member:

0290 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

89,601.000 SY 1.60000 143,361.60

0300 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

394.000 TON 542.00000 213,548.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,001.000 STA 7.20000 7,207.20

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0330 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

$1,787,249.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0004 ROADWAY ITEMS - FM-C055(173)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0350 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,107.000 TON 32.30000 100,356.10

0360 2214-5145150

PAVEMENT SCARIFICATION

1,014.000 SY 9.00000 9,126.00

0370 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,323.000 TON 37.50000 162,112.50

0380 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,276.000 TON 37.50000 160,350.00

0390 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

602.000 TON 535.00000 322,070.00

0400 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0004 ROADWAY ITEMS - FM-C055(173)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

577.930 STA 7.20000 4,161.10

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0430 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0440 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

$801,075.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0005 ROADWAY ITEMS - FM-C055(174)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0450 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,404.000 TON 29.80000 161,039.20

0460 2212-5070310

PATCHES, FULL-DEPTH REPAIR

154.000 SY 222.00000 34,188.00

0470 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 260.00000 520.00

0480 2214-5145150

PAVEMENT SCARIFICATION

1,001.000 SY 9.00000 9,009.00

0490 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,603.000 TON 34.60000 263,063.80

0500 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,484.000 TON 34.60000 258,946.40

0510 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,056.000 TON 535.00000 564,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0005 ROADWAY ITEMS - FM-C055(174)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0520 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00

0530 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,013.690 STA 7.20000 7,298.57

0540 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0550 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00

0560 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

$1,374,524.97Section Totals:

( ) indicates item is bid as Lump Sum

$5,035,538.45

$5,035,538.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1187(798)--8I-57 HMA SIDEWALK/TRAIL

LINN

Route: CHEROKEE TRAIL

In the city of Cedar Rapids  From STONEY POINT RD NW  throug h Cherry Hill Pk  to Sharon Ln at Eastview Dr NW

Prj Awd Amt: $381,702.75

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/05/19 35 Working Days

57-1187-798

March 19, 2019 10:00 A.M.

LINNCall Order:  157 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $381,702.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PI045 PIRC-TOBIN CONSTRUCTION, INC. $398,511.30 104.40%

3 LO083 LODGE CONSTRUCTION INC. $420,403.80 110.14%

4 RA260 RATHJE CONSTRUCTION CO. $423,594.00 110.97%

5 MI296 MIDWEST CONCRETE, INC. $441,518.00 115.67%

6 VI035 VIETH CONSTRUCTION CORPORATION $441,633.55 115.70%

7 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $462,036.68 121.05%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 BO330 BOOMERANG CORP. $475,256.60 124.51%

9 TS020 TSCHIGGFRIE EXCAVATING CO. $506,833.70 132.78%
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Contract ID:

Letting Date:

Start Date: 08/05/19 35 Working Days

57-1187-798

March 19, 2019 10:00 A.M.
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Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,846.000 CY 9.00000 16,614.00 15.00000 27,690.00 17.00000 31,382.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

254.000 CY 16.00000 4,064.00 16.00000 4,064.00 32.00000 8,128.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,690.000 CY 5.25000 8,872.50 9.50000 16,055.00 9.00000 15,210.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

36.700 STA 300.00000 11,010.00 272.00000 9,982.40 275.00000 10,092.50

0050 2111-8174100

GRANULAR SUBBASE

4,713.000 SY 5.25000 24,743.25 9.90000 46,658.70 7.00000 32,991.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
Macadam

1,178.000 SY 10.75000 12,663.50 15.50000 18,259.00 6.00000 7,068.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,178.000 SY 2.00000 2,356.00 2.60000 3,062.80 3.00000 3,534.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

73.300 STA 55.00000 4,031.50 125.00000 9,162.50 150.00000 10,995.00

0090 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,400.00000 2,400.00 2,700.00000 2,700.00 3,150.00000 3,150.00

0100 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 3,750.00000 3,750.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

171.000 LF 17.00000 2,907.00 13.50000 2,308.50 16.00000 2,736.00

0120 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 460.00000 460.00 259.00000 259.00 525.00000 525.00

0130 2504-0240145

SANITARY SEWER CLEANOUT

4.000 EACH 800.00000 3,200.00 641.00000 2,564.00 525.00000 2,100.00

0140 2510-6745850

REMOVAL OF PAVEMENT

96.000 SY 16.65000 1,598.40 25.00000 2,400.00 21.00000 2,016.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

3,479.000 SY 34.00000 118,286.00 35.00000 121,765.00 36.00000 125,244.00

0160 2511-6745900

REMOVAL OF SIDEWALK

25.300 SY 11.50000 290.95 13.50000 341.55 21.00000 531.30

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

531.000 SY 63.00000 33,453.00 54.50000 28,939.50 63.00000 33,453.00

0180 2511-7528101

DETECTABLE WARNINGS

80.000 SF 40.00000 3,200.00 45.50000 3,640.00 42.00000 3,360.00

0190 2520-3350010

FIELD LABORATORY

1.000 EACH 10,500.00000 10,500.00 12,600.00000 12,600.00 10,500.00000 10,500.00

0200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

41.000 LF 45.00000 1,845.00 56.50000 2,316.50 13.00000 533.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.000 SF 40.00000 1,040.00 50.50000 1,313.00 21.00000 546.00

0220 2524-9325150

INSTALL TYPE A SIGN

6.000 EACH 100.00000 600.00 126.00000 756.00 115.00000 690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 4,900.00000 4,900.00 5,000.00000 5,000.00

0240 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.200 STA 1,200.00000 1,440.00 2,850.00000 3,420.00 1,600.00000 1,920.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 5,800.00000 5,800.00 2,500.00000 2,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 39,000.00000 39,000.00 40,000.00000 40,000.00

0270 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 1,500.00000 1,500.00 1.30000 1.30 6,000.00000 6,000.00

0280 2599-9999005

('EACH' ITEM) Pedestrian Counter - Eco Counter
Multi

2.000 EACH 11,500.00000 23,000.00 500.00000 1,000.00 13,125.00000 26,250.00

0290 2599-9999009

('LINEAR FEET' ITEM) Culvert  Concrete Roadway
Pipe  15 In. D

44.000 LF 135.00000 5,940.00 64.00000 2,816.00 85.00000 3,740.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2634100

MULCHING

0.800 ACRE 1,250.00000 1,000.00 1,900.00000 1,520.00 1,300.00000 1,040.00

0310 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 2,850.00000 2,280.00 4,000.00000 3,200.00 3,000.00000 2,400.00

0320 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.800 ACRE 250.00000 200.00 250.00000 200.00 300.00000 240.00

0330 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0340 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

285.000 LF 36.00000 10,260.00 2.00000 570.00 16.00000 4,560.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,573.000 LF 2.30000 10,517.90 2.00000 9,146.00 2.25000 10,289.25

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,573.000 LF 0.75000 3,429.75 0.35000 1,600.55 0.75000 3,429.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$420,403.80$381,702.75 $398,511.30Section Totals:

( ) indicates item is bid as Lump Sum

$398,511.30$381,702.75 $420,403.80

$381,702.75

Contract Item Totals

$398,511.30 420,403.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,846.000 CY 13.20000 24,367.20 18.00000 33,228.00 17.00000 31,382.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

254.000 CY 27.50000 6,985.00 38.00000 9,652.00 32.00000 8,128.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,690.000 CY 6.50000 10,985.00 18.00000 30,420.00 4.25000 7,182.50

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

36.700 STA 120.00000 4,404.00 400.00000 14,680.00 500.00000 18,350.00

0050 2111-8174100

GRANULAR SUBBASE

4,713.000 SY 11.00000 51,843.00 7.00000 32,991.00 7.00000 32,991.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
Macadam

1,178.000 SY 16.75000 19,731.50 14.00000 16,492.00 14.50000 17,081.00

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,178.000 SY 1.15000 1,354.70 2.25000 2,650.50 2.00000 2,356.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

73.300 STA 134.50000 9,858.85 215.00000 15,759.50 150.00000 10,995.00

0090 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 980.00000 980.00 2,200.00000 2,200.00 3,250.00000 3,250.00

0100 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 2,300.00000 2,300.00 3,350.00000 3,350.00 4,250.00000 4,250.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

171.000 LF 12.00000 2,052.00 18.00000 3,078.00 20.00000 3,420.00

0120 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 200.00000 200.00 325.00000 325.00 475.00000 475.00

0130 2504-0240145

SANITARY SEWER CLEANOUT

4.000 EACH 675.00000 2,700.00 1,400.00000 5,600.00 525.00000 2,100.00

0140 2510-6745850

REMOVAL OF PAVEMENT

96.000 SY 11.00000 1,056.00 20.00000 1,920.00 20.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

3,479.000 SY 34.00000 118,286.00 34.00000 118,286.00 37.00000 128,723.00

0160 2511-6745900

REMOVAL OF SIDEWALK

25.300 SY 15.00000 379.50 20.00000 506.00 21.00000 531.30

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

531.000 SY 43.15000 22,912.65 50.00000 26,550.00 47.00000 24,957.00

0180 2511-7528101

DETECTABLE WARNINGS

80.000 SF 36.00000 2,880.00 45.00000 3,600.00 40.00000 3,200.00

0190 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 2,500.00000 2,500.00 10,750.00000 10,750.00

0200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

41.000 LF 45.00000 1,845.00 45.00000 1,845.00 49.00000 2,009.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.000 SF 40.00000 1,040.00 40.00000 1,040.00 44.00000 1,144.00

0220 2524-9325150

INSTALL TYPE A SIGN

6.000 EACH 100.00000 600.00 100.00000 600.00 110.00000 660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,385.00000 4,385.00 3,950.00000 3,950.00 4,500.00000 4,500.00

0240 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.200 STA 1,200.00000 1,440.00 1,200.00000 1,440.00 1,305.00000 1,566.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 62,100.00000 62,100.00 35,000.00000 35,000.00 45,000.00000 45,000.00

0270 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 185.00000 185.00 1,000.00000 1,000.00 3,875.00000 3,875.00

0280 2599-9999005

('EACH' ITEM) Pedestrian Counter - Eco Counter
Multi

2.000 EACH 11,000.00000 22,000.00 11,000.00000 22,000.00 12,000.00000 24,000.00

0290 2599-9999009

('LINEAR FEET' ITEM) Culvert  Concrete Roadway
Pipe  15 In. D

44.000 LF 42.70000 1,878.80 65.00000 2,860.00 138.00000 6,072.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2634100

MULCHING

0.800 ACRE 1,250.00000 1,000.00 2,000.00000 1,600.00 775.00000 620.00

0310 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 2,850.00000 2,280.00 2,500.00000 2,000.00 2,750.00000 2,200.00

0320 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.800 ACRE 250.00000 200.00 1,500.00000 1,200.00 1,400.00000 1,120.00

0330 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0340 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

285.000 LF 35.00000 9,975.00 38.00000 10,830.00 50.00000 14,250.00

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,573.000 LF 2.05000 9,374.65 4.00000 18,292.00 2.25000 10,289.25

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,573.000 LF 0.55000 2,515.15 1.00000 4,573.00 0.50000 2,286.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) MIDWEST CONCRETE, INC. (6) VIETH CONSTRUCTION
CORPORATION

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$441,633.55$423,594.00 $441,518.00Section Totals:

( ) indicates item is bid as Lump Sum

$441,518.00$423,594.00 $441,633.55

$423,594.00

Contract Item Totals

$441,518.00 441,633.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,846.000 CY 22.00000 40,612.00 18.00000 33,228.00 15.90000 29,351.40

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

254.000 CY 40.50000 10,287.00 25.00000 6,350.00 27.20000 6,908.80

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,690.000 CY 15.75000 26,617.50 6.00000 10,140.00 11.60000 19,604.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

36.700 STA 195.00000 7,156.50 150.00000 5,505.00 489.00000 17,946.30

0050 2111-8174100

GRANULAR SUBBASE

4,713.000 SY 7.00000 32,991.00 9.00000 42,417.00 7.50000 35,347.50

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
Macadam

1,178.000 SY 16.25000 19,142.50 15.00000 17,670.00 17.10000 20,143.80

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,178.000 SY 2.20000 2,591.60 1.50000 1,767.00 3.80000 4,476.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

73.300 STA 145.00000 10,628.50 200.00000 14,660.00 224.00000 16,419.20

0090 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,800.00000 1,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0100 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 2,800.00000 2,800.00 4,000.00000 4,000.00 4,900.00000 4,900.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

171.000 LF 15.00000 2,565.00 14.00000 2,394.00 15.60000 2,667.60

0120 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 340.00000 340.00 300.00000 300.00 285.00000 285.00

0130 2504-0240145

SANITARY SEWER CLEANOUT

4.000 EACH 465.00000 1,860.00 500.00000 2,000.00 1,300.00000 5,200.00

0140 2510-6745850

REMOVAL OF PAVEMENT

96.000 SY 32.65000 3,134.40 12.00000 1,152.00 16.40000 1,574.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

3,479.000 SY 36.00000 125,244.00 34.00000 118,286.00 41.00000 142,639.00

0160 2511-6745900

REMOVAL OF SIDEWALK

25.300 SY 32.25000 815.93 12.00000 303.60 11.40000 288.42

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

531.000 SY 46.25000 24,558.75 40.00000 21,240.00 54.80000 29,098.80

0180 2511-7528101

DETECTABLE WARNINGS

80.000 SF 45.50000 3,640.00 30.00000 2,400.00 54.60000 4,368.00

0190 2520-3350010

FIELD LABORATORY

1.000 EACH 11,000.00000 11,000.00 1,000.00000 1,000.00 12,100.00000 12,100.00

0200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

41.000 LF 50.00000 2,050.00 45.00000 1,845.00 54.30000 2,226.30

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

26.000 SF 44.50000 1,157.00 40.00000 1,040.00 48.30000 1,255.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9325150

INSTALL TYPE A SIGN

6.000 EACH 110.00000 660.00 100.00000 600.00 121.00000 726.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,200.00000 4,200.00 3,500.00000 3,500.00 4,700.00000 4,700.00

0240 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1.200 STA 1,350.00000 1,620.00 6,000.00000 7,200.00 1,400.00000 1,680.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 1,200.00000 1,200.00 6,000.00000 6,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 41,000.00000 41,000.00 120,000.00000 120,000.00 61,200.00000 61,200.00

0270 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 1,000.00000 1,000.00 500.00000 500.00 5,100.00000 5,100.00

0280 2599-9999005

('EACH' ITEM) Pedestrian Counter - Eco Counter
Multi

2.000 EACH 12,250.00000 24,500.00 11,000.00000 22,000.00 13,300.00000 26,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999009

('LINEAR FEET' ITEM) Culvert  Concrete Roadway
Pipe  15 In. D

44.000 LF 52.00000 2,288.00 80.00000 3,520.00 55.60000 2,446.40

0300 2601-2634100

MULCHING

0.800 ACRE 6,400.00000 5,120.00 1,000.00000 800.00 2,400.00000 1,920.00

0310 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.800 ACRE 12,500.00000 10,000.00 4,000.00000 3,200.00 2,600.00000 2,080.00

0320 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.800 ACRE 3,100.00000 2,480.00 500.00000 400.00 3,600.00000 2,880.00

0330 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0340 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

285.000 LF 22.65000 6,455.25 12.00000 3,420.00 31.90000 9,091.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) BOOMERANG CORP. (9) TSCHIGGFRIE
EXCAVATING CO.

0001 SIDEWALK/TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,573.000 LF 3.75000 17,148.75 2.50000 11,432.50 3.60000 16,462.80

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,573.000 LF 1.00000 4,573.00 0.50000 2,286.50 0.36000 1,646.28

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$506,833.70$462,036.68 $475,256.60Section Totals:

( ) indicates item is bid as Lump Sum

$475,256.60$462,036.68 $506,833.70

$462,036.68

Contract Item Totals

$475,256.60 506,833.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-092-4(28)--3H-61 HMA RESURFACING/COLD IN-PLACE RECYCLING

MADISON

Route: IOWA 92

E Jct US 169 to I-35

Prj Awd Amt: $3,575,812.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/22/19 120 Working Days

61-0924-028

March 19, 2019 10:00 A.M.

MADISON, WARRENCall Order:  158 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $3,575,812.11 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,799,181.74 106.25%

3 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $3,946,508.55 110.37%

4 GR219 GRIMES ASPHALT AND PAVING CORPORATION $4,213,710.04 117.84%

5 WE540 WESTERN ENGINEERING CO., INC. $4,279,387.82 119.68%
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61-0924-028

March 19, 2019 10:00 A.M.
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Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 10,000.00000 1,000.00 10,200.00000 1,020.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

177.000 CY 50.00000 8,850.00 50.00000 8,850.00 51.00000 9,027.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,914.900 TON 20.50000 141,755.45 21.44000 148,255.46 20.31000 140,441.62

0040 2125-2225050

RESHAPING DITCHES

146.800 STA 385.00000 56,518.00 385.00000 56,518.00 390.00000 57,252.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

12.500 MILE 550.00000 6,875.00 400.00000 5,000.00 1,481.84000 18,523.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,994.800 SY 148.94000 297,105.51 148.94000 297,105.51 151.92000 303,050.02

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

193.000 EACH 130.00000 25,090.00 130.00000 25,090.00 132.60000 25,591.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

75.200 CY 50.00000 3,760.00 97.86000 7,359.07 71.87000 5,404.62

0090 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

388.800 SY 25.50000 9,914.40 19.98000 7,768.22 23.25000 9,039.60

0100 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

375.900 SY 27.52000 10,344.77 26.38000 9,916.24 27.75000 10,431.23

0110 2214-5145150

PAVEMENT SCARIFICATION

93,408.400 SY 0.87000 81,265.31 0.89000 83,133.48 1.10000 102,749.24

0120 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

7,041.800 TON 36.55000 257,377.79 44.34000 312,233.41 42.75000 301,036.95

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

351.000 TON 55.00000 19,305.00 59.06000 20,730.06 44.50000 15,619.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

18,749.600 TON 37.97000 711,922.31 44.03000 825,544.89 45.50000 853,106.80

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,568.700 TON 590.00000 925,533.00 585.50000 918,473.85 585.40000 918,316.98

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 2,500.00000 2,500.00 7,551.00000 7,551.00

0170 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

5,736.500 GAL 3.50000 20,077.75 3.50000 20,077.75 4.90000 28,108.85

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

88,971.000 SY 1.59000 141,463.89 1.59000 141,463.89 1.65000 146,802.15

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

239.900 TON 525.40000 126,043.46 525.40000 126,043.46 535.91000 128,564.81
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

9.000 EACH 1,200.00000 10,800.00 1,200.00000 10,800.00 1,224.00000 11,016.00

0210 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

8.000 EACH 1,500.00000 12,000.00 1,500.00000 12,000.00 1,530.00000 12,240.00

0220 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

18.000 LF 115.00000 2,070.00 115.00000 2,070.00 117.00000 2,106.00

0230 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

24.000 LF 130.00000 3,120.00 130.00000 3,120.00 132.50000 3,180.00

0240 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

14.000 LF 210.00000 2,940.00 210.00000 2,940.00 214.00000 2,996.00

0250 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

12.000 LF 282.00000 3,384.00 282.00000 3,384.00 287.00000 3,444.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

24.000 LF 335.00000 8,040.00 335.00000 8,040.00 341.00000 8,184.00

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

100.000 LF 120.00000 12,000.00 120.00000 12,000.00 122.00000 12,200.00

0280 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 510.00000 1,020.00

0290 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

34.000 LF 80.00000 2,720.00 80.00000 2,720.00 81.60000 2,774.40

0300 2507-3250005

ENGINEERING FABRIC

179.600 SY 5.00000 898.00 5.00000 898.00 5.10000 915.96

0310 2507-6800061

REVETMENT, CLASS E

10.500 TON 100.00000 1,050.00 100.00000 1,050.00 102.00000 1,071.00

0320 2507-8029000

EROSION STONE

142.600 TON 82.00000 11,693.20 82.00000 11,693.20 83.64000 11,927.06
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 11,000.00000 11,000.00 7,140.00000 7,140.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,215.260 STA 10.00000 52,152.60 9.85000 51,370.31 10.20000 53,195.65

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 11,480.70000 11,480.70 23,920.00000 23,920.00 73,235.06000 73,235.06

0360 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00 480.00000 72,000.00 480.00000 72,000.00

0370 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00 715.00000 53,625.00 715.00000 53,625.00

0380 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 112.00000 112.00 112.00000 112.00 114.24000 114.24

0390 2529-2242320

CT JOINT

1.000 EACH 152.00000 152.00 152.00000 152.00 155.04000 155.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

88.000 SY 163.28000 14,368.64 163.28000 14,368.64 166.55000 14,656.40

0410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 94.00000 188.00 94.00000 188.00 95.88000 191.76

0420 2533-4980005

MOBILIZATION

(1) LS 96,400.00000 96,400.00 123,100.00000 123,100.00 158,105.39000 158,105.39

0430 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

12.000 MILE 4,400.00000 52,800.00 3,960.00000 47,520.00 4,039.20000 48,470.40

0440 2541-1005001

SEALER MATERIAL (HMA SURFACES)

24,288.000 LB 1.00000 24,288.00 1.00000 24,288.00 1.00000 24,288.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

667.300 STA 20.00000 13,346.00 20.00000 13,346.00 20.40000 13,612.92

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

723.200 GAL 4.00000 2,892.80 4.00000 2,892.80 6.73000 4,867.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

333.600 STA 24.00000 8,006.40 24.00000 8,006.40 24.48000 8,166.53

0480 2590-0000020

PROJECT MANAGEMENT

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 25,500.00000 25,500.00

0490 2601-2633100

MOWING

17.600 ACRE 35.00000 616.00 35.00000 616.00 35.70000 628.32

0500 2601-2636015

NATIVE GRASS SEEDING

8.800 ACRE 1,150.00000 10,120.00 1,150.00000 10,120.00 1,173.00000 10,322.40

0510 2601-2640330

SPECIAL DITCH CONTROL, PLASTIC NETTING

4,792.000 SQ 10.00000 47,920.00 10.00000 47,920.00 10.20000 48,878.40

0520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.800 ACRE 200.00000 1,760.00 200.00000 1,760.00 204.00000 1,795.20

0530 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

958.400 MGAL 60.00000 57,504.00 60.00000 57,504.00 60.00000 57,504.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,402.500 LF 1.35000 9,993.38 1.35000 9,993.38 1.38000 10,215.45

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,402.500 LF 0.05000 370.13 0.05000 370.13 0.05000 370.13

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

740.300 LF 0.05000 37.02 0.05000 37.02 0.05000 37.02

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.00000 1,800.00 3.00000 1,800.00 3.06000 1,836.00

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,520.000 LF 3.60000 12,672.00 3.60000 12,672.00 3.67000 12,918.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,120.000 LF 1.00000 4,120.00 0.20000 824.00 0.20000 824.00

0610 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0620 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0630 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.000 ACRE 125.00000 125.00 125.00000 125.00 127.50000 127.50

0670 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

3,665.200 TON 3.00000 10,995.60 9.61000 35,222.57 2.31000 8,466.61

$3,868,508.55$3,497,812.11 $3,721,181.74Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-092-4(28)--3H-61SECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,000.000 EACH 1.00000 13,000.00 1.00000 13,000.00 1.00000 13,000.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,000.000 EACH 1.00000 13,000.00 1.00000 13,000.00 1.00000 13,000.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

52,000.000 EACH 1.00000 52,000.00 1.00000 52,000.00 1.00000 52,000.00

$78,000.00$78,000.00 $78,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,799,181.74$3,575,812.11 $3,946,508.55

$3,575,812.11

Contract Item Totals

$3,799,181.74 3,946,508.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,500.00000 1,050.00 11,000.00000 1,100.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

177.000 CY 53.00000 9,381.00 52.00000 9,204.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,914.900 TON 26.00000 179,787.40 24.00000 165,957.60

0040 2125-2225050

RESHAPING DITCHES

146.800 STA 405.00000 59,454.00 390.00000 57,252.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

12.500 MILE 2,000.00000 25,000.00 400.00000 5,000.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,994.800 SY 157.00000 313,183.60 152.00000 303,209.60

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

193.000 EACH 137.00000 26,441.00 134.00000 25,862.00

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

75.200 CY 47.00000 3,534.40 95.00000 7,144.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

388.800 SY 19.00000 7,387.20 31.50000 12,247.20

0100 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

375.900 SY 22.00000 8,269.80 36.00000 13,532.40

0110 2214-5145150

PAVEMENT SCARIFICATION

93,408.400 SY 1.90000 177,475.96 1.20000 112,090.08

0120 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

7,041.800 TON 47.50000 334,485.50 47.60000 335,189.68

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

351.000 TON 49.50000 17,374.50 60.00000 21,060.00

0140 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

18,749.600 TON 49.50000 928,105.20 57.00000 1,068,727.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,568.700 TON 520.00000 815,724.00 600.00000 941,220.00

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,500.00000 10,500.00 10,000.00000 10,000.00

0170 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

5,736.500 GAL 3.00000 17,209.50 4.50000 25,814.25

0180 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

88,971.000 SY 1.70000 151,250.70 1.60000 142,353.60

0190 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

239.900 TON 550.00000 131,945.00 530.00000 127,147.00

0200 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

9.000 EACH 1,300.00000 11,700.00 1,240.00000 11,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

8.000 EACH 1,600.00000 12,800.00 1,540.00000 12,320.00

0220 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

18.000 LF 121.00000 2,178.00 120.00000 2,160.00

0230 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

24.000 LF 137.00000 3,288.00 134.00000 3,216.00

0240 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

14.000 LF 221.00000 3,094.00 215.00000 3,010.00

0250 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

12.000 LF 297.00000 3,564.00 290.00000 3,480.00

0260 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

24.000 LF 352.00000 8,448.00 340.00000 8,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

100.000 LF 127.00000 12,700.00 122.00000 12,200.00

0280 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 523.00000 1,046.00 510.00000 1,020.00

0290 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

34.000 LF 85.00000 2,890.00 82.00000 2,788.00

0300 2507-3250005

ENGINEERING FABRIC

179.600 SY 6.00000 1,077.60 5.20000 933.92

0310 2507-6800061

REVETMENT, CLASS E

10.500 TON 106.00000 1,113.00 105.00000 1,102.50

0320 2507-8029000

EROSION STONE

142.600 TON 87.00000 12,406.20 85.00000 12,121.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 42,000.00000 42,000.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,215.260 STA 11.00000 57,367.86 10.20000 53,195.65

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 21,100.00000 21,100.00 22,000.00000 22,000.00

0360 2528-8445113

FLAGGERS

150.000 EACH 480.00000 72,000.00 480.00000 72,000.00

0370 2528-8445115

PILOT CARS

75.000 EACH 715.00000 53,625.00 715.00000 53,625.00

0380 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 118.00000 118.00 115.00000 115.00

0390 2529-2242320

CT JOINT

1.000 EACH 160.00000 160.00 160.00000 160.00

0400 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

88.000 SY 172.00000 15,136.00 166.00000 14,608.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 99.00000 198.00 100.00000 200.00

0420 2533-4980005

MOBILIZATION

(1) LS 265,000.00000 265,000.00 120,000.00000 120,000.00

0430 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

12.000 MILE 4,200.00000 50,400.00 4,000.00000 48,000.00

0440 2541-1005001

SEALER MATERIAL (HMA SURFACES)

24,288.000 LB 1.00000 24,288.00 1.00000 24,288.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

667.300 STA 21.00000 14,013.30 16.00000 10,676.80

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

723.200 GAL 5.00000 3,616.00 1.00000 723.20

0470 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

333.600 STA 26.00000 8,673.60 16.00000 5,337.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2590-0000020

PROJECT MANAGEMENT

(1) LS 15,700.00000 15,700.00 120,000.00000 120,000.00

0490 2601-2633100

MOWING

17.600 ACRE 37.00000 651.20 55.00000 968.00

0500 2601-2636015

NATIVE GRASS SEEDING

8.800 ACRE 1,200.00000 10,560.00 1,520.00000 13,376.00

0510 2601-2640330

SPECIAL DITCH CONTROL, PLASTIC NETTING

4,792.000 SQ 11.00000 52,712.00 15.20000 72,838.40

0520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

8.800 ACRE 211.00000 1,856.80 180.00000 1,584.00

0530 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

958.400 MGAL 60.00000 57,504.00 60.00000 57,504.00

0540 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,402.500 LF 1.50000 11,103.75 1.52000 11,251.80

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,402.500 LF 0.06000 444.15 0.12000 888.30

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

740.300 LF 0.06000 44.42 0.12000 88.84

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.00000 1,800.00 3.00000 1,800.00

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,520.000 LF 4.00000 14,080.00 3.60000 12,672.00

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,120.000 LF 0.25000 1,030.00 0.12000 494.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0620 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0630 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.000 ACRE 132.00000 132.00 500.00000 500.00

0670 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

3,665.200 TON 12.00000 43,982.40 4.00000 14,660.80

$4,135,710.04 $4,201,387.82Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

(5) WESTERN ENGINEERING
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-092-4(28)--3H-61SECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,000.000 EACH 1.00000 13,000.00 1.00000 13,000.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,000.000 EACH 1.00000 13,000.00 1.00000 13,000.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

52,000.000 EACH 1.00000 52,000.00 1.00000 52,000.00

$78,000.00 $78,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,279,387.82$4,213,710.04

$4,213,710.04

Contract Item Totals

$4,279,387.82Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C062(95)--FG-62 HMA PAVEMENT - NEW

MAHASKA

Route: G71

On G71  from Galeston Ave (T39)  east 4.96 Miles to US 63/ I A 163

Prj Awd Amt: $4,487,166.41

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/15/19 70 Working Days

62-C062-095

March 19, 2019 10:00 A.M.

MAHASKACall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $4,487,166.41 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $4,568,298.77 101.81%

3 IN122 INROADS, LLC. $4,699,098.03 104.72%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

16,721.000 CY 3.95000 66,047.95 9.75000 163,029.75 4.15000 69,392.15

0020 2115-0100000

MODIFIED SUBBASE

23,631.000 CY 34.56000 816,687.36 36.00000 850,716.00 37.23000 879,782.13

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,671.500 TON 20.90000 97,634.35 18.23000 85,161.45 25.00000 116,787.50

0040 2301-0690210

BRIDGE APPROACH, TWO LANE

732.000 SY 148.00000 108,336.00 153.70000 112,508.40 148.00000 108,336.00

0050 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

24,050.100 TON 42.39000 1,019,483.74 34.68000 834,057.47 36.58000 879,752.66

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,651.020 TON 42.76000 327,157.62 35.64000 272,682.35 42.00000 321,342.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

6,381.670 TON 42.76000 272,880.21 35.64000 227,442.72 42.00000 268,030.14

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,284.970 TON 581.20000 1,328,024.56 576.25000 1,316,713.96 585.00000 1,336,707.45

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 7,500.00000 7,500.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,041.000 EACH 1.00000 19,041.00 1.00000 19,041.00 1.00000 19,041.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,041.000 EACH 1.00000 19,041.00 1.00000 19,041.00 1.00000 19,041.00

0120 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,981.000 EACH 1.00000 17,981.00 1.00000 17,981.00 1.00000 17,981.00

0140 2510-6745850

REMOVAL OF PAVEMENT

69,238.600 SY 3.50000 242,335.10 5.25000 363,502.65 3.57000 247,181.80

0150 2518-6910000

SAFETY CLOSURE

25.000 EACH 75.00000 1,875.00 75.00000 1,875.00 200.00000 5,000.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 19,500.00000 19,500.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

765.040 STA 8.00000 6,120.32 8.00000 6,120.32 10.25000 7,841.66

0180 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 150.00000 300.00 100.00000 200.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,625.00000 5,625.00 7,625.00000 7,625.00 14,300.00000 14,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0210 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00 715.00000 3,575.00

0220 2533-4980005

MOBILIZATION

(1) LS 33,875.00000 33,875.00 123,500.00000 123,500.00 250,000.00000 250,000.00

0230 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

463.800 STA 14.00000 6,493.20 14.00000 6,493.20 20.00000 9,276.00

0240 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

235.100 STA 15.00000 3,526.50 15.00000 3,526.50 20.00000 4,702.00

0250 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 40,000.00000 40,000.00 15,000.00000 15,000.00 40,000.00000 40,000.00

0260 2599-9999018

('SQUARE YARDS' ITEM) PLACING SUBGRADE
STABILIZATION MATERIAL  POLYMER GRID

82,506.000 SY 0.25000 20,626.50 1.00000 82,506.00 0.45000 37,127.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000020

SILT FENCE

1,600.000 LF 2.00000 3,200.00 2.00000 3,200.00 2.00000 3,200.00

0280 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 2.25000 1,800.00 2.75000 2,200.00 3.00000 2,400.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$4,699,098.03$4,487,166.41 $4,568,298.77Section Totals:

( ) indicates item is bid as Lump Sum

$4,568,298.77$4,487,166.41 $4,699,098.03

$4,487,166.41

Contract Item Totals

$4,568,298.77 4,699,098.03Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C065(105)--FG-65 HMA RESURFACING WITH MILLING

MILLS

Route: L35

On L-35  from Glenwood City Limits North to County Line

Prj Awd Amt: $2,513,817.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 80 Working Days

65-C065-105

March 19, 2019 10:00 A.M.

MILLSCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $2,513,817.49 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,569,717.50 102.22%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $3,000,513.08 119.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/01/19 80 Working Days

65-C065-105

March 19, 2019 10:00 A.M.

MILLSCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,311.000 CY 10.70000 67,527.70 10.50000 66,265.50 10.85000 68,474.35

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

455.900 CY 35.00000 15,956.50 37.99000 17,319.64 42.30000 19,284.57

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,546.000 CY 5.70000 8,812.20 5.50000 8,503.00 5.70000 8,812.20

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,077.000 TON 29.50000 120,271.50 23.85000 97,236.45 28.40000 115,786.80

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,562.600 SY 27.20000 69,702.72 27.60000 70,727.76 30.50000 78,159.30

0060 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

180.800 SY 67.50000 12,204.00 43.91000 7,938.93 67.90000 12,276.32

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

34.700 STA 300.00000 10,410.00 575.00000 19,952.50 309.00000 10,722.30
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Letting Date:
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Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

7.601 MILE 500.00000 3,800.50 500.00000 3,800.50 586.00000 4,454.19

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

710.000 SY 124.00000 88,040.00 121.00000 85,910.00 156.00000 110,760.00

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

38.000 EACH 45.00000 1,710.00 42.00000 1,596.00 70.35000 2,673.30

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

38.000 TON 325.00000 12,350.00 200.00000 7,600.00 110.00000 4,180.00

0120 2214-5145150

PAVEMENT SCARIFICATION

124,861.300 SY 0.78000 97,391.81 0.99000 123,612.69 1.20000 149,833.56

0130 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

802.700 STA 15.00000 12,040.50 20.00000 16,054.00 25.00000 20,067.50

0140 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 503.00000 1,006.00
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March 19, 2019

65-C065-105 Primary County: MILLS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,265.730 TON 33.00000 305,769.09 33.88000 313,922.93 47.00000 435,489.31

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,344.800 TON 475.00000 638,780.00 518.00000 696,606.40 520.00000 699,296.00

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 7,002.00000 7,002.00

0180 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,207.000 EACH 1.00000 11,207.00 1.00000 11,207.00 1.00000 11,207.00

0190 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,207.000 EACH 1.00000 11,207.00 1.00000 11,207.00 1.00000 11,207.00

0200 2315-8275055

SURFACING, DRIVEWAY

10.000 TON 52.00000 520.00 50.00000 500.00 46.00000 460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

62,708.000 EACH 1.00000 62,708.00 1.00000 62,708.00 1.00000 62,708.00

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

105.000 CY 20.50000 2,152.50 20.00000 2,100.00 20.60000 2,163.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 1,400.00000 14,000.00 1,360.00000 13,600.00 1,401.00000 14,010.00

0240 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,480.00000 4,960.00 2,420.00000 4,840.00 2,493.00000 4,986.00

0250 2416-0102260

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 60 IN.

2.000 EACH 3,300.00000 6,600.00 3,225.00000 6,450.00 3,322.00000 6,644.00

0260 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

32.000 LF 170.00000 5,440.00 165.00000 5,280.00 170.00000 5,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

8.000 LF 310.00000 2,480.00 304.30000 2,434.40 314.00000 2,512.00

0280 2416-1200260

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 60 IN.

8.000 LF 380.00000 3,040.00 368.50000 2,948.00 380.00000 3,040.00

0290 2416-8000204

STOCKPASS APRON, 4' X 6' PRECAST
CONCRETE

3.000 EACH 7,800.00000 23,400.00 7,705.00000 23,115.00 7,937.00000 23,811.00

0300 2416-8000254

STOCKPASS, 4' X 6' PRECAST CONCRETE

8.000 LF 800.00000 6,400.00 780.00000 6,240.00 805.00000 6,440.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

302.000 LF 10.20000 3,080.40 10.00000 3,020.00 10.20000 3,080.40

0320 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 21.00000 525.00 20.00000 500.00 20.30000 507.50

0330 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

1.000 EACH 3,100.00000 3,100.00 3,000.00000 3,000.00 3,045.00000 3,045.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 3,800.00000 3,800.00 3,766.50000 3,766.50 3,823.00000 3,823.00

0350 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,077.000 LF 15.00000 46,155.00 14.75000 45,385.75 15.00000 46,155.00

0360 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 2,050.00000 12,300.00 2,000.00000 12,000.00 2,030.00000 12,180.00

0370 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

6.000 EACH 1,550.00000 9,300.00 1,500.00000 9,000.00 1,523.00000 9,138.00

0380 2524-9290006

MODIFICATION OF EXISTING SIGNS

95.000 EACH 61.00000 5,795.00 60.00000 5,700.00 61.20000 5,814.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 20,000.00000 20,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,840.020 STA 9.00000 25,560.18 8.75000 24,850.18 8.95000 25,418.18
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263180

PAVEMENT MARKINGS REMOVED

1.200 STA 510.00000 612.00 500.00000 600.00 510.00000 612.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 9,980.00000 9,980.00 14,700.00000 14,700.00

0430 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00 480.00000 48,000.00

0440 2528-8445115

PILOT CARS

100.000 EACH 715.00000 71,500.00 715.00000 71,500.00 715.00000 71,500.00

0450 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 115.00000 230.00 110.00000 220.00 131.00000 262.00

0460 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

205.300 SY 190.00000 39,007.00 186.00000 38,185.80 195.13000 40,060.19

0470 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 44.00000 220.00 42.00000 210.00 126.57000 632.85

0480 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 65,630.00000 65,630.00 101,000.00000 101,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

802.680 STA 14.50000 11,638.86 14.50000 11,638.86 14.75000 11,839.53

0500 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

869.600 GAL 1.00000 869.60 4.00000 3,478.40 2.00000 1,739.20

0510 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

401.340 STA 14.50000 5,819.43 14.50000 5,819.43 14.75000 5,919.77

0520 2599-9999010

('LUMP SUM' ITEM) INSTALL  WIRE AND
CONNECT LUMINAIRE

(1) LS 15,400.00000 15,400.00 15,000.00000 15,000.00 16,000.00000 16,000.00

0530 2601-2634100

MULCHING

4.000 ACRE 1,100.00000 4,400.00 1,000.00000 4,000.00 1,030.00000 4,120.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,220.00000 2,440.00 1,500.00000 3,000.00 1,545.00000 3,090.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 710.00000 1,420.00 1,000.00000 2,000.00 1,030.00000 2,060.00

0560 2602-0000020

SILT FENCE

5,360.000 LF 1.84000 9,862.40 1.50000 8,040.00 1.55000 8,308.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,360.000 LF 0.21000 1,125.60 0.05000 268.00 0.06000 321.60

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

536.000 LF 2.10000 1,125.60 0.05000 26.80 0.06000 32.16

0590 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,345.000 LF 4.00000 17,380.00 3.25000 14,121.25 3.35000 14,555.75

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,345.000 LF 0.32000 1,390.40 0.35000 1,520.75 0.37000 1,607.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0620 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,379,927.48$2,053,637.49 $2,116,637.42Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0002 Alternate 'AA' Option 1: HMA STANDARD TRAFFIC, SURFACE  COURSE, 1/2
IN. MIX, NO SPECIAL FRICTION REQUIREMENT

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0630 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

13,148.000 TON 34.46000 453,080.08 47.20000 620,585.60

$620,585.60$453,080.08Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0003 Alternate 'AA' Option 2: HMA STANDARD TRAFFIC, SURFACE COURSE, 1/2
IN. MIX, FRICTION L-4

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0640 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

13,148.000 TON 35.00000 460,180.00

$460,180.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,569,717.50$2,513,817.49 $3,000,513.08

$2,513,817.49

Contract Item Totals

$2,569,717.50 3,000,513.08Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

March 19, 2019

65-C065-105 Primary County: MILLS

04/26/2019 8:24:33 AM
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C077(223)--FG-77 HMA RESURFACING

POLK

Route: NW 58TH ST

On NW 58 St  from CL of Polk City to NW 166 Ave

Prj Awd Amt: $941,699.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 20 Working Days

77-C077-223

March 19, 2019 10:00 A.M.

POLKCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $941,699.84 100.00%

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $950,702.09 100.96%

3 IN122 INROADS, LLC. $979,198.80 103.98%
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Contract ID:

Letting Date:

Start Date: 09/09/19 20 Working Days

77-C077-223

March 19, 2019 10:00 A.M.

POLKCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,854.400 TON 22.40000 86,338.56 24.25000 93,469.20 26.00000 100,214.40

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

5.800 MILE 470.25000 2,727.45 700.00000 4,060.00 1,200.00000 6,960.00

0030 2214-5145150

PAVEMENT SCARIFICATION

1,900.000 SY 7.05000 13,395.00 7.50000 14,250.00 6.87000 13,053.00

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

3,340.700 TON 46.50000 155,342.55 43.00000 143,650.10 42.25000 141,144.58

0050 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,192.520 TON 42.15000 303,164.72 43.00000 309,278.36 38.00000 273,315.76

0060 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

579.330 TON 579.40000 335,663.80 583.00000 337,749.39 585.00000 338,908.05

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,563.00000 1,563.00 1,100.00000 1,100.00 4,950.00000 4,950.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 19, 2019

77-C077-223 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

905.130 STA 7.75000 7,014.76 8.00000 7,241.04 7.75000 7,014.76

0090 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 150.00000 1,200.00 158.00000 1,264.00 150.00000 1,200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 3,950.00000 3,950.00 6,995.00000 6,995.00

0110 2528-8445113

FLAGGERS

48.000 EACH 480.00000 23,040.00 480.00000 23,040.00 480.00000 23,040.00

0120 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 300.00000 3,000.00 315.00000 3,150.00 300.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 5,500.00000 5,500.00 8,500.00000 8,500.00 59,403.25000 59,403.25

$979,198.80$941,699.84 $950,702.09Section Totals:

$950,702.09$941,699.84 $979,198.80Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 19, 2019

77-C077-223 Primary County: POLK

04/26/2019 8:24:33 AM
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( ) indicates item is bid as Lump Sum

$941,699.84 $950,702.09 979,198.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 19, 2019

77-C077-223 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

TAP-T-1945(837)--8V-77 HMA SIDEWALK/TRAIL

POLK

Route: DES MOINES RIVER TR

In the city of Des Moines  Des Moines River Trail Phase 2  C ownie Sports Complex to Easter Lake Park

Prj Awd Amt: $1,813,318.59

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/31/20

77-1945-837

March 19, 2019 10:00 A.M.

POLKCall Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,813,318.59 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EL045 ELDER CORPORATION $1,900,000.00 104.78%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $2,150,400.45 118.59%

4 RE300 REILLY CONSTRUCTION CO., INC. $2,348,237.90 129.50%
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Contract ID:

Letting Date:

Completion Date: 05/31/20

77-1945-837

March 19, 2019 10:00 A.M.

POLKCall Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.500 ACRE 7,300.00000 54,750.00 5,500.00000 41,250.00 7,700.00000 57,750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

18,641.800 CY 8.60000 160,319.48 14.70000 274,034.46 10.00000 186,418.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,489.800 CY 7.65000 41,996.97 6.10000 33,487.78 8.50000 46,663.30

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

3,600.000 CY 2.25000 8,100.00 7.20000 25,920.00 2.50000 9,000.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,000.000 SY 1.80000 3,600.00 3.70000 7,400.00 2.00000 4,000.00

0060 2115-0100000

MODIFIED SUBBASE

3,930.500 CY 45.60000 179,230.80 26.00000 102,193.00 51.00000 200,455.50

0070 2123-7450020

SHOULDER FINISHING, EARTH

265.000 STA 55.00000 14,575.00 207.00000 54,855.00 62.00000 16,430.00

Page 1 of 22

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 19, 2019

77-1945-837 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

1,735.000 GAL 6.00000 10,410.00 4.00000 6,940.00 6.00000 10,410.00

0090 2402-0425040

FLOODED BACKFILL

320.000 CY 45.00000 14,400.00 60.00000 19,200.00 67.00000 21,440.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

108.200 CY 667.00000 72,169.40 650.00000 70,330.00 725.00000 78,445.00

0110 2404-7775000

REINFORCING STEEL

18,178.000 LB 1.80000 32,720.40 2.00000 36,356.00 2.00000 36,356.00

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

11.000 EACH 1,300.00000 14,300.00 2,300.00000 25,300.00 1,500.00000 16,500.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

12.000 EACH 1,400.00000 16,800.00 2,400.00000 28,800.00 1,600.00000 19,200.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

7.000 EACH 1,650.00000 11,550.00 2,900.00000 20,300.00 1,900.00000 13,300.00
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Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 19, 2019

77-1945-837 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,925.00000 1,925.00 3,200.00000 3,200.00 2,200.00000 2,200.00

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,450.00000 4,900.00 4,200.00000 8,400.00 2,800.00000 5,600.00

0170 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,825.00000 5,650.00 5,100.00000 10,200.00 3,200.00000 6,400.00

0180 2416-1170015

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
15 IN. DIA.

97.000 LF 70.00000 6,790.00 70.00000 6,790.00 78.00000 7,566.00

0190 2416-1170018

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
18 IN. DIA.

93.000 LF 71.00000 6,603.00 73.00000 6,789.00 80.00000 7,440.00

0200 2416-1170024

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

160.000 LF 83.00000 13,280.00 88.50000 14,160.00 97.00000 15,520.00

0210 2416-1170030

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
30 IN. DIA.

34.000 LF 108.00000 3,672.00 118.50000 4,029.00 120.00000 4,080.00
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Letting Date:
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1170036

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
36 IN. DIA.

16.000 LF 140.50000 2,248.00 139.50000 2,232.00 153.00000 2,448.00

0230 2416-1170042

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
42 IN. DIA.

24.000 LF 155.00000 3,720.00 184.50000 4,428.00 173.00000 4,152.00

0240 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,000.00000 8,000.00 7,500.00000 7,500.00 8,400.00000 8,400.00

0250 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 120'-0 X 12'-0

1.000 EACH 275,000.00000 275,000.00 295,000.00000 295,000.00 328,000.00000 328,000.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,800.00000 1,800.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0270 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,450.00000 2,450.00 2,100.00000 2,100.00 2,800.00000 2,800.00

0280 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 3,000.00000 3,000.00 3,100.00000 3,100.00 3,300.00000 3,300.00
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Letting Date:

Contract ID:162
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 805.00000 805.00 1,900.00000 1,900.00 900.00000 900.00

0300 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

306.000 LF 8.25000 2,524.50 22.25000 6,808.50 10.00000 3,060.00

0310 2502-8212408

SUBDRAIN, STANDARD, NON-PERFORATED, 8
IN., AS PER PLAN

88.000 LF 17.75000 1,562.00 26.25000 2,310.00 20.00000 1,760.00

0320 2502-8221305

SUBDRAIN OUTLET, DR-305

5.000 EACH 365.00000 1,825.00 450.00000 2,250.00 406.00000 2,030.00

0330 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

66.000 LF 18.50000 1,221.00 37.00000 2,442.00 21.00000 1,386.00

0340 2507-3250005

ENGINEERING FABRIC

554.000 SY 3.25000 1,800.50 7.45000 4,127.30 4.00000 2,216.00

0350 2507-6800061

REVETMENT, CLASS E

517.900 TON 54.75000 28,355.03 62.00000 32,109.80 61.00000 31,591.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2507-8029000

EROSION STONE

267.700 TON 34.00000 9,101.80 49.50000 13,251.15 38.00000 10,172.60

0370 2510-6745850

REMOVAL OF PAVEMENT

28.200 SY 27.00000 761.40 74.50000 2,100.90 30.00000 846.00

0380 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 620.00000 620.00 900.00000 900.00 700.00000 700.00

0390 2511-0301500

RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN.

14,414.000 SY 30.50000 439,627.00 32.00000 461,248.00 33.00000 475,662.00

0400 2511-0301800

RECREATIONAL TRAIL, HOT MIX ASPHALT, 8 IN.

42.000 SY 71.00000 2,982.00 60.00000 2,520.00 75.00000 3,150.00

0410 2511-6745900

REMOVAL OF SIDEWALK

666.300 SY 3.50000 2,332.05 8.25000 5,496.98 4.00000 2,665.20

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

29.400 SY 56.00000 1,646.40 56.00000 1,646.40 62.00000 1,822.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

351.400 SY 78.00000 27,409.20 78.00000 27,409.20 86.00000 30,220.40

0440 2511-7528101

DETECTABLE WARNINGS

144.000 SF 48.00000 6,912.00 48.00000 6,912.00 53.00000 7,632.00

0450 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

37.000 LF 55.00000 2,035.00 45.00000 1,665.00 110.00000 4,070.00

0460 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 150.00000 450.00 330.00000 990.00

0470 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

128.000 LF 60.00000 7,680.00 34.00000 4,352.00 65.00000 8,320.00

0480 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

70.000 LF 35.00000 2,450.00 50.00000 3,500.00 32.00000 2,240.00

0490 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

40.000 LF 4.00000 160.00 2.00000 80.00 11.00000 440.00

0500 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 475.00000 475.00 200.00000 200.00 440.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

298.000 LF 20.00000 5,960.00 20.00000 5,960.00 15.00000 4,470.00

0520 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

119.000 SF 24.00000 2,856.00 20.00000 2,380.00 33.00000 3,927.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 2,500.00000 2,500.00 14,300.00000 14,300.00

0540 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 43,048.43000 43,048.43 166,000.00000 166,000.00

0550 2599-9999005

('EACH' ITEM) BICYCLE RACK

4.000 EACH 3,000.00000 12,000.00 1,200.00000 4,800.00 2,800.00000 11,200.00

0560 2599-9999005

('EACH' ITEM) DIRECTIONAL STANDARD SIGN

2.000 EACH 275.00000 550.00 280.00000 560.00 5,500.00000 11,000.00

0570 2599-9999005

('EACH' ITEM) DIRECTIONAL STANDARD SIGN -
REMOVE AND R

1.000 EACH 475.00000 475.00 480.00000 480.00 3,900.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) INFORMATION HUB

1.000 EACH 15,000.00000 15,000.00 3,500.00000 3,500.00 30,000.00000 30,000.00

0590 2599-9999005

('EACH' ITEM) INLINE DRAIN  6 IN.

3.000 EACH 405.00000 1,215.00 390.00000 1,170.00 440.00000 1,320.00

0600 2599-9999005

('EACH' ITEM) INLINE DRAIN  8 IN.

2.000 EACH 415.00000 830.00 510.00000 1,020.00 583.00000 1,166.00

0610 2599-9999005

('EACH' ITEM) LIVE STAKES

575.000 EACH 25.00000 14,375.00 20.00000 11,500.00 50.00000 28,750.00

0620 2599-9999005

('EACH' ITEM) ORNAMENTAL BENCH

5.000 EACH 3,500.00000 17,500.00 2,500.00000 12,500.00 2,800.00000 14,000.00

0630 2599-9999015

('SQUARES' ITEM) SLOPE PROTECTION
EROSION CONTROL MAT

252.900 SQ 18.00000 4,552.20 18.00000 4,552.20 20.00000 5,058.00

0640 2601-2634100

MULCHING

16.800 ACRE 1,750.00000 29,400.00 1,800.00000 30,240.00 1,500.00000 25,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) ELDER CORPORATION (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2601-2636015

NATIVE GRASS SEEDING

1.400 ACRE 1,725.00000 2,415.00 1,700.00000 2,380.00 2,400.00000 3,360.00

0660 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.800 ACRE 980.00000 1,764.00 980.00000 1,764.00 2,000.00000 3,600.00

0670 2601-2636045

SEEDING SPECIAL AREAS

5.200 ACRE 6,500.00000 33,800.00 6,500.00000 33,800.00 8,300.00000 43,160.00

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

500.000 LF 37.00000 18,500.00 13.00000 6,500.00 42.00000 21,000.00

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

14,389.500 LF 2.35000 33,815.33 2.00000 28,779.00 3.00000 43,168.50

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

14,464.500 LF 0.25000 3,616.13 0.20000 2,892.90 0.50000 7,232.25

$2,150,400.45$1,813,318.59 $1,900,000.00Section Totals:

$1,900,000.00$1,813,318.59 $2,150,400.45Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,813,318.59 $1,900,000.00 2,150,400.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.500 ACRE 5,000.00000 37,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

18,641.800 CY 16.00000 298,268.80

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,489.800 CY 16.00000 87,836.80

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

3,600.000 CY 2.00000 7,200.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

2,000.000 SY 4.00000 8,000.00

0060 2115-0100000

MODIFIED SUBBASE

3,930.500 CY 60.00000 235,830.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

265.000 STA 200.00000 53,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

1,735.000 GAL 6.50000 11,277.50

0090 2402-0425040

FLOODED BACKFILL

320.000 CY 50.00000 16,000.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

108.200 CY 700.00000 75,740.00

0110 2404-7775000

REINFORCING STEEL

18,178.000 LB 1.85000 33,629.30

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

11.000 EACH 1,250.00000 13,750.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

12.000 EACH 1,350.00000 16,200.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

7.000 EACH 1,650.00000 11,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,950.00000 1,950.00

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,500.00000 5,000.00

0170 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 3,200.00000 6,400.00

0180 2416-1170015

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
15 IN. DIA.

97.000 LF 100.00000 9,700.00

0190 2416-1170018

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
18 IN. DIA.

93.000 LF 105.00000 9,765.00

0200 2416-1170024

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

160.000 LF 120.00000 19,200.00

0210 2416-1170030

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
30 IN. DIA.

34.000 LF 140.00000 4,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1170036

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
36 IN. DIA.

16.000 LF 160.00000 2,560.00

0230 2416-1170042

CULVERT, 3000D CONCRETE ENTRANCE PIPE,
42 IN. DIA.

24.000 LF 190.00000 4,560.00

0240 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

0250 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 120'-0 X 12'-0

1.000 EACH 300,000.00000 300,000.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,200.00000 2,200.00

0270 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,400.00000 2,400.00

0280 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 3,300.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,350.00000 1,350.00

0300 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

306.000 LF 20.00000 6,120.00

0310 2502-8212408

SUBDRAIN, STANDARD, NON-PERFORATED, 8
IN., AS PER PLAN

88.000 LF 22.00000 1,936.00

0320 2502-8221305

SUBDRAIN OUTLET, DR-305

5.000 EACH 700.00000 3,500.00

0330 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

66.000 LF 30.00000 1,980.00

0340 2507-3250005

ENGINEERING FABRIC

554.000 SY 5.00000 2,770.00

0350 2507-6800061

REVETMENT, CLASS E

517.900 TON 60.00000 31,074.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2507-8029000

EROSION STONE

267.700 TON 40.00000 10,708.00

0370 2510-6745850

REMOVAL OF PAVEMENT

28.200 SY 50.00000 1,410.00

0380 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,250.00000 1,250.00

0390 2511-0301500

RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN.

14,414.000 SY 35.00000 504,490.00

0400 2511-0301800

RECREATIONAL TRAIL, HOT MIX ASPHALT, 8 IN.

42.000 SY 75.00000 3,150.00

0410 2511-6745900

REMOVAL OF SIDEWALK

666.300 SY 15.00000 9,994.50

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

29.400 SY 75.00000 2,205.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

351.400 SY 80.00000 28,112.00

0440 2511-7528101

DETECTABLE WARNINGS

144.000 SF 35.00000 5,040.00

0450 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

37.000 LF 55.00000 2,035.00

0460 2518-6910000

SAFETY CLOSURE

3.000 EACH 300.00000 900.00

0470 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

128.000 LF 50.00000 6,400.00

0480 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

70.000 LF 60.00000 4,200.00

0490 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

40.000 LF 50.00000 2,000.00

0500 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

298.000 LF 13.00000 3,874.00

0520 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

119.000 SF 30.00000 3,570.00

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0540 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00

0550 2599-9999005

('EACH' ITEM) BICYCLE RACK

4.000 EACH 3,000.00000 12,000.00

0560 2599-9999005

('EACH' ITEM) DIRECTIONAL STANDARD SIGN

2.000 EACH 350.00000 700.00

0570 2599-9999005

('EACH' ITEM) DIRECTIONAL STANDARD SIGN -
REMOVE AND R

1.000 EACH 550.00000 550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999005

('EACH' ITEM) INFORMATION HUB

1.000 EACH 5,000.00000 5,000.00

0590 2599-9999005

('EACH' ITEM) INLINE DRAIN  6 IN.

3.000 EACH 675.00000 2,025.00

0600 2599-9999005

('EACH' ITEM) INLINE DRAIN  8 IN.

2.000 EACH 700.00000 1,400.00

0610 2599-9999005

('EACH' ITEM) LIVE STAKES

575.000 EACH 20.00000 11,500.00

0620 2599-9999005

('EACH' ITEM) ORNAMENTAL BENCH

5.000 EACH 4,000.00000 20,000.00

0630 2599-9999015

('SQUARES' ITEM) SLOPE PROTECTION
EROSION CONTROL MAT

252.900 SQ 18.00000 4,552.20

0640 2601-2634100

MULCHING

16.800 ACRE 1,750.00000 29,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2601-2636015

NATIVE GRASS SEEDING

1.400 ACRE 1,725.00000 2,415.00

0660 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.800 ACRE 1,000.00000 1,800.00

0670 2601-2636045

SEEDING SPECIAL AREAS

5.200 ACRE 6,500.00000 33,800.00

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

500.000 LF 50.00000 25,000.00

0690 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

14,389.500 LF 2.20000 31,656.90

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

14,464.500 LF 0.20000 2,892.90

$2,348,237.90Section Totals:

$2,348,237.90Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,348,237.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

LFM-1-2019--7X-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: 470th STREET

On 470th Street (B58)  Near Ireton  IA  from Dipper Ave. (K2 2)  East 3.0 Miles to Eagle Ave. (K30)  S14 T94 R47

Prj Awd Amt: $986,659.00

Project: WorkType:

County:

Location:

STBG-SWAP-C084(158)--FG-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: 360th STREET

On 360th St. (B30)  from SD/IA Border East 4.91 Miles to Dog wood Ave. (K24)  S23 T96 R47

Prj Awd Amt: $1,486,948.32

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 45 Working Days

84-C084-158

March 19, 2019 10:00 A.M.

SIOUXCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,473,607.32 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,475,695.94 100.08%

3 WE540 WESTERN ENGINEERING CO., INC. $2,611,976.11 105.59%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STBG-SWAP-C084(158)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

490.500 STA 215.24000 105,575.22 209.00000 102,514.50 214.00000 104,967.00

0020 2214-5145150

PAVEMENT SCARIFICATION

2,101.800 SY 6.55000 13,766.79 4.48000 9,416.06 5.00000 10,509.00

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,630.000 TON 30.78000 265,631.40 34.92000 301,359.60 39.00000 336,570.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,640.000 TON 32.77000 184,822.80 34.92000 196,948.80 41.00000 231,240.00

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

856.000 TON 643.00000 550,408.00 623.05000 533,330.80 640.00000 547,840.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,443.91000 1,443.91 1,500.00000 1,500.00 3,000.00000 3,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 19, 2019

84-C084-158 Primary County: SIOUX

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STBG-SWAP-C084(158)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00 1.00000 13,500.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,500.000 EACH 1.00000 16,500.00 1.00000 16,500.00 1.00000 16,500.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

62,089.400 SY 1.75000 108,656.45 1.70000 105,551.98 1.72000 106,793.77

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

64,600.000 GAL 2.10000 135,660.00 2.04000 131,784.00 2.05000 132,430.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,020.63000 5,020.63 6,875.00000 6,875.00 5,000.00000 5,000.00

0120 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - STBG-SWAP-C084(158)--FG-84SECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 75,034.96000 75,034.96 56,775.00000 56,775.00 65,000.00000 65,000.00

0140 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

82.900 STA 38.11000 3,159.32 37.00000 3,067.30 61.00000 5,056.90

0150 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

922.000 GAL 3.22000 2,968.84 4.00000 3,688.00 1.00000 922.00

$1,584,128.67$1,486,948.32 $1,487,611.04Section Totals:
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04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - LFM-1-2019--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

324.090 STA 225.54000 73,095.26 219.00000 70,975.71 224.00000 72,596.16

0170 2214-5145150

PAVEMENT SCARIFICATION

1,093.210 SY 7.53000 8,231.87 4.48000 4,897.58 5.00000 5,466.05

0180 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,639.000 TON 31.38000 176,951.82 34.92000 196,913.88 39.50000 222,740.50

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,680.000 TON 34.97000 128,689.60 34.92000 128,505.60 41.50000 152,720.00

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

559.000 TON 643.00000 359,437.00 623.05000 348,284.95 640.00000 357,760.00

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,010.74000 1,010.74 1,500.00000 1,500.00 2,000.00000 2,000.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 19, 2019

84-C084-158 Primary County: SIOUX

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - LFM-1-2019--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0220 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,180.000 EACH 1.00000 7,180.00 1.00000 7,180.00 1.00000 7,180.00

0230 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,575.000 EACH 1.00000 9,575.00 1.00000 9,575.00 1.00000 9,575.00

0240 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

39,722.200 SY 1.75000 69,513.85 1.70000 67,527.74 1.72000 68,322.18

0250 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

41,311.000 GAL 2.10000 86,753.10 2.04000 84,274.44 2.05000 84,687.55

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 5,020.63000 5,020.63 6,875.00000 6,875.00 5,000.00000 5,000.00

0270 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 19, 2019

84-C084-158 Primary County: SIOUX

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - LFM-1-2019--7X-84SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 56,400.13000 56,400.13 56,775.00000 56,775.00 35,000.00000 35,000.00

$1,027,847.44$986,659.00 $988,084.90Section Totals:

( ) indicates item is bid as Lump Sum

$2,475,695.94$2,473,607.32 $2,611,976.11

$2,473,607.32

Contract Item Totals

$2,475,695.94 2,611,976.11Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 19, 2019

84-C084-158 Primary County: SIOUX

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-003-2(503)163--77-99 HMA RESURFACING WITH MILLING

WRIGHT

Route: IOWA 3

Iowa River 1.6 mi E of E Jct US 69 and DD No 146 2.7 mi E of E Jct US 69

Prj Awd Amt: $40,610.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

99-0032-503

March 19, 2019 10:00 A.M.

WRIGHTCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $40,610.81 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $48,458.43 119.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

99-0032-503

March 19, 2019 10:00 A.M.

WRIGHTCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

832.000 SY 9.00000 7,488.00 12.00000 9,984.00

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

99.500 TON 120.00000 11,940.00 196.00000 19,502.00

0030 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

5.970 TON 520.00000 3,104.40 519.00000 3,098.43

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 870.00000 870.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.020 STA 210.60000 1,478.41 200.00000 1,404.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,550.00000 1,550.00

0070 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 19, 2019

99-0032-503 Primary County: WRIGHT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,800.00000 4,800.00 7,250.00000 7,250.00

$40,610.81 $48,458.43Section Totals:

( ) indicates item is bid as Lump Sum

$48,458.43$40,610.81

$40,610.81

Contract Item Totals

$48,458.43Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 19, 2019

99-0032-503 Primary County: WRIGHT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-069-2(500)157--77-99 HMA RESURFACING WITH MILLING

WRIGHT

Route: U.S. 69

DD No 3 2.2 mi N of Co Rd C70 and DD No 5 0.7 mi N of Co Rd C54

Prj Awd Amt: $92,506.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 20 Working Days

99-0692-500

March 19, 2019 10:00 A.M.

WRIGHTCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $92,506.14 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $98,536.87 106.52%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 20 Working Days

99-0692-500

March 19, 2019 10:00 A.M.

WRIGHTCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

746.700 SY 15.00000 11,200.50 13.85000 10,341.80

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

89.300 TON 120.00000 10,716.00 197.25000 17,614.43

0030 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

5.360 TON 520.00000 2,787.20 519.00000 2,781.84

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 876.00000 876.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.300 STA 210.00000 1,323.00 200.00000 1,260.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,300.00000 3,300.00

0070 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 19, 2019

99-0692-500 Primary County: WRIGHT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

133.400 SY 189.00000 25,212.60 180.00000 24,012.00

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 131.25000 1,050.00 125.00000 1,000.00

0100 2529-8174020

SUBBASE PATCH WITH EF JOINT

133.400 SY 12.60000 1,680.84 12.00000 1,600.80

0110 2529-8174050

PATCH SUBDRAIN

8.000 EACH 252.00000 2,016.00 240.00000 1,920.00

0120 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 577.50000 4,620.00 550.00000 4,400.00

0130 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 15,030.00000 15,030.00

$92,506.14 $98,536.87Section Totals:

( ) indicates item is bid as Lump Sum

$98,536.87$92,506.14

$92,506.14

Contract Item Totals

$98,536.87Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 19, 2019

99-0692-500 Primary County: WRIGHT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

Page 3 of 3

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 19, 2019

99-0692-500 Primary County: WRIGHT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-034-4(703)62--76-02 HMA CRACK FILLING

ADAMS

Route: U.S. 34

IA 148 to IA 25

Prj Awd Amt: $176,083.41

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 20 Working Days

02-0344-703

March 19, 2019 10:00 A.M.

ADAMSCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $176,083.41 100.00%

2 IL080 ILLOWA INVESTMENT, INC. $179,282.28 101.82%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $182,323.18 103.54%

4 FO200 FORT DODGE ASPHALT COMPANY, INC. $182,470.31 103.63%

5 MI295 MIDWEST COATINGS COMPANY, INC. $186,553.33 105.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 20 Working Days

02-0344-703

March 19, 2019 10:00 A.M.

ADAMSCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,974.360 STA 8.25000 16,288.47 8.00000 15,794.88 9.25000 18,262.83

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 105.00000 210.00 100.00000 200.00 150.00000 300.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0040 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0050 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,600.00000 2,600.00 7,500.00000 7,500.00 7,900.00000 7,900.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.800 MILE 5,175.00000 71,415.00 3,800.00000 52,440.00 5,641.80000 77,856.84

Page 1 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 19, 2019

02-0344-703 Primary County: ADAMS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

17,723.000 GAL 2.78000 49,269.94 3.80000 67,347.40 2.37000 42,003.51

$182,323.18$176,083.41 $179,282.28Section Totals:

( ) indicates item is bid as Lump Sum

$179,282.28$176,083.41 $182,323.18

$176,083.41

Contract Item Totals

$179,282.28 182,323.18Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 19, 2019

02-0344-703 Primary County: ADAMS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT DODGE ASPHALT
COMPANY, INC.

(5) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,974.360 STA 9.90000 19,546.16 9.25000 18,262.83

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 88.00000 176.00 150.00000 300.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 4,600.00000 4,600.00

0040 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00

0050 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.800 MILE 5,452.00000 75,237.60 4,700.00000 64,860.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 19, 2019

02-0344-703 Primary County: ADAMS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FORT DODGE ASPHALT
COMPANY, INC.

(5) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

17,723.000 GAL 2.85000 50,510.55 3.50000 62,030.50

$182,470.31 $186,553.33Section Totals:

( ) indicates item is bid as Lump Sum

$186,553.33$182,470.31

$182,470.31

Contract Item Totals

$186,553.33Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 19, 2019

02-0344-703 Primary County: ADAMS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-044-4(708)45--76-05 PCC PATCHING

AUDUBON

Route: IOWA 44

IOWA 44 From Hamlin to Guthrie Center

Prj Awd Amt: $214,424.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

05-0444-708

March 19, 2019 10:00 A.M.

AUDUBON, GUTHRIECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $214,424.76 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $219,459.33 102.35%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $231,072.80 107.76%

4 IO127 IOWA CIVIL CONTRACTING, INC. $280,294.12 130.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

05-0444-708

March 19, 2019 10:00 A.M.

AUDUBON, GUTHRIECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 1,600.00000 1,600.00 1,760.00000 1,760.00

0020 2528-8445113

FLAGGERS

75.000 EACH 480.00000 36,000.00 480.00000 36,000.00 480.00000 36,000.00

0030 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0040 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 140.00000 140.00 150.00000 150.00 125.00000 125.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,201.600 SY 106.60000 128,090.56 115.34000 138,592.54 121.00000 145,393.60

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 105.00000 10,500.00 71.00000 7,100.00 105.00000 10,500.00

0070 2529-8174010

SUBBASE (PATCHES)

1,201.600 SY 12.00000 14,419.20 11.12000 13,361.79 12.00000 14,419.20

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 19, 2019

05-0444-708 Primary County: AUDUBON, GUTHRIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,600.00000 4,600.00 4,780.00000 4,780.00 5,000.00000 5,000.00

$231,072.80$214,424.76 $219,459.33Section Totals:

( ) indicates item is bid as Lump Sum

$219,459.33$214,424.76 $231,072.80

$214,424.76

Contract Item Totals

$219,459.33 231,072.80Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 19, 2019

05-0444-708 Primary County: AUDUBON, GUTHRIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00

0020 2528-8445113

FLAGGERS

75.000 EACH 480.00000 36,000.00

0030 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00

0040 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 150.00000 150.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,201.600 SY 128.15000 153,985.04

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 260.00000 26,000.00

0070 2529-8174010

SUBBASE (PATCHES)

1,201.600 SY 15.05000 18,084.08

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 19, 2019

05-0444-708 Primary County: AUDUBON, GUTHRIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

$280,294.12Section Totals:

( ) indicates item is bid as Lump Sum

$280,294.12

$280,294.12

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 19, 2019

05-0444-708 Primary County: AUDUBON, GUTHRIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-4(704)50--0N-15 HMA PAVED SHOULDER - FOG SEAL

CASS

Route: I-80

Pottawattamie Co to 0.6 mi W of Co Rd N16 (EB/WB)

Prj Awd Amt: $107,443.03

Project: WorkType:

County:

Location:

MPIN-080-4(705)55--0N-15 PCC JOINT & CRACK FILLING

CASS

Route: I-80

0.7 mi E of IA 173 to Adair Co (EB/WB)

Prj Awd Amt: $674,592.92

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 06/13/19

15-0804-705

March 19, 2019 10:00 A.M.

CASSCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $782,035.95 100.00%

2 SC490 SCODELLER CONSTRUCTION, INC. $1,330,924.85 170.19%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $1,422,406.68 181.89%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 06/13/19

15-0804-705

March 19, 2019 10:00 A.M.

CASSCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) SCODELLER
CONSTRUCTION, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items -  MPIN-080-4(705)55--0N-15SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,854.750 STA 8.93000 34,422.92 8.60000 33,150.85 9.75000 37,583.81

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 25,000.00000 25,000.00 84,600.00000 84,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 50,000.00000 50,000.00 100,100.00000 100,100.00

0040 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

35.400 MILE 15,250.00000 539,850.00 30,000.00000 1,062,000.00 28,469.39000 1,007,816.41

0050 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

58,820.000 LB 1.00000 58,820.00 1.00000 58,820.00 1.00000 58,820.00

$1,288,920.22$674,592.92 $1,228,970.85Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 19, 2019

15-0804-705 Primary County: CASS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) SCODELLER
CONSTRUCTION, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MPIN-080-4(704)50--0N-15SECTION: Cat Alt Set: Cat Alt Member:

0060 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

7,419.000 GAL 6.77000 50,226.63 10.00000 74,190.00 11.34000 84,131.46

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,480.000 STA 8.93000 13,216.40 9.30000 13,764.00 9.75000 14,430.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 22,000.00000 22,000.00 7,000.00000 7,000.00 26,850.00000 26,850.00

0090 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 7,000.00000 7,000.00 8,075.00000 8,075.00

$133,486.46$107,443.03 $101,954.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,330,924.85$782,035.95 $1,422,406.68

$782,035.95

Contract Item Totals

$1,330,924.85 1,422,406.68Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 19, 2019

15-0804-705 Primary County: CASS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-092-4(714)43--76-15 SLURRY SEAL

CASS

Route: IOWA 92

Iowa 92 from Griswold to S Jct US 71

Prj Awd Amt: $176,493.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

15-0924-714

March 19, 2019 10:00 A.M.

CASSCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $176,493.06 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $210,225.50 119.11%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $290,292.45 164.48%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

15-0924-714

March 19, 2019 10:00 A.M.

CASSCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-1000000

SLURRY LEVELING

7.600 MILE 6,607.00000 50,213.20 5,200.00000 39,520.00 8,520.11000 64,752.84

0020 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

101.000 TON 40.37000 4,077.37 67.00000 6,767.00 91.84000 9,275.84

0030 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

7.600 MILE 1,200.00000 9,120.00 3,800.00000 28,880.00 4,881.82000 37,101.83

0040 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

7,946.400 GAL 2.12000 16,846.37 3.75000 29,799.00 8.15000 64,763.16

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,234.000 STA 9.68000 11,945.12 9.25000 11,414.50 12.00000 14,808.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 4,500.00000 4,500.00 8,000.00000 8,000.00

0070 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 19, 2019

15-0924-714 Primary County: CASS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0090 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 6,500.00000 6,500.00 24,500.00000 24,500.00

0100 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.600 MILE 4,860.00000 36,936.00 4,200.00000 31,920.00 3,145.05000 23,902.38

0110 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,020.000 GAL 2.75000 5,555.00 6.25000 12,625.00 2.42000 4,888.40

$290,292.45$176,493.06 $210,225.50Section Totals:

( ) indicates item is bid as Lump Sum

$210,225.50$176,493.06 $290,292.45

$176,493.06

Contract Item Totals

$210,225.50 290,292.45Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 19, 2019

15-0924-714 Primary County: CASS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-022-6(707)89--76-82 PCC PATCHING

SCOTT

Route: IOWA 22

In Buffalo  from Co Rd Y40 to ECL

Prj Awd Amt: $42,829.40

Project: WorkType:

County:

Location:

MP-061-6(720)107--76-82 PCC PATCHING

SCOTT

Route: IOWA 61

WCL Blue Grass to Utah Ave in Davenport

Prj Awd Amt: $46,982.00

Project: WorkType:

County:

Location:

MP-030-6(711)312--76-23 PCC PATCHING

CLINTON

Route: U.S. 30

At S Jct US 61

Prj Awd Amt: $115,074.40

Project: WorkType:

County:

MP-067-6(718)42--76-23 PCC PATCHING

CLINTON Prj Awd Amt: $23,348.60

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 20 Working Days

23-0306-711

March 19, 2019 10:00 A.M.

CLINTON, SCOTTCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



County:

Location:

CLINTON

Route: U.S. 67

Stockwell Ln in Clinton to Co Rd E50

Prj Awd Amt: $23,348.60

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 20 Working Days

23-0306-711

March 19, 2019 10:00 A.M.

CLINTON, SCOTTCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $228,234.40 100.00%

2 HA760 HAWKEYE PAVING CORP. $237,187.50 103.92%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $241,905.60 105.99%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $292,778.66 128.28%

5 IO127 IOWA CIVIL CONTRACTING, INC. $323,933.15 141.93%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/23/19 20 Working Days

23-0306-711

March 19, 2019 10:00 A.M.

CLINTON, SCOTTCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items -
MP-030-6(711)312--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 160.00000 2,880.00 120.00000 2,160.00 130.00000 2,340.00

0030 2529-2242320

CT JOINT

18.000 EACH 210.00000 3,780.00 140.00000 2,520.00 170.00000 3,060.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

14.200 SY 120.00000 1,704.00 200.00000 2,840.00 152.00000 2,158.40

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

640.000 SY 140.00000 89,600.00 130.00000 83,200.00 152.00000 97,280.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 290.00000 1,160.00 2,400.00000 9,600.00 177.00000 708.00

0070 2529-8174010

SUBBASE (PATCHES)

654.200 SY 12.00000 7,850.40 15.00000 9,813.00 12.00000 7,850.40

Page 1 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items -
MP-030-6(711)312--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174050

PATCH SUBDRAIN

5.000 EACH 260.00000 1,300.00 400.00000 2,000.00 250.00000 1,250.00

0090 2533-4980005

MOBILIZATION

(1) LS 4,600.00000 4,600.00 10,000.00000 10,000.00 3,000.00000 3,000.00

$120,646.80$115,074.40 $123,133.00Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 Roadway Items -
MP-067-6(718)42--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 500.00000 500.00 220.00000 220.00

0110 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00 480.00000 2,400.00 480.00000 2,400.00

0120 2528-8445115

PILOT CARS

2.000 EACH 715.00000 1,430.00 715.00000 1,430.00 715.00000 1,430.00

0130 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00 90.00000 180.00

0140 2529-2242320

CT JOINT

3.000 EACH 140.00000 420.00 120.00000 360.00 120.00000 360.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

79.700 SY 150.00000 11,955.00 150.00000 11,955.00 238.00000 18,968.60

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 152.00000 608.00 600.00000 2,400.00 87.00000 348.00

Page 3 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 Roadway Items -
MP-067-6(718)42--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0170 2529-8174010

SUBBASE (PATCHES)

61.300 SY 12.00000 735.60 15.00000 919.50 12.00000 735.60

0180 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$27,642.20$23,348.60 $23,164.50Section Totals:

Page 4 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 Roadway Items -
MP-022-6(707)89--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 500.00000 500.00 620.00000 620.00

0200 2528-8445113

FLAGGERS

6.000 EACH 860.00000 5,160.00 860.00000 5,160.00 860.00000 5,160.00

0210 2528-8445115

PILOT CARS

3.000 EACH 1,095.00000 3,285.00 1,095.00000 3,285.00 1,095.00000 3,285.00

0220 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 100.00000 300.00 120.00000 360.00 90.00000 270.00

0230 2529-2242320

CT JOINT

3.000 EACH 140.00000 420.00 140.00000 420.00 125.00000 375.00

0240 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

167.200 SY 150.00000 25,080.00 135.00000 22,572.00 171.00000 28,591.20

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

15.000 EACH 152.00000 2,280.00 360.00000 5,400.00 103.00000 1,545.00

Page 5 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 Roadway Items -
MP-022-6(707)89--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0260 2529-8174010

SUBBASE (PATCHES)

58.700 SY 12.00000 704.40 15.00000 880.50 12.00000 704.40

0270 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$43,550.60$42,829.40 $41,577.50Section Totals:

Page 6 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0004 Roadway Items -
MP-061-6(720)107--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 500.00000 500.00 3,000.00000 3,000.00

0290 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 150.00000 450.00 120.00000 360.00 140.00000 420.00

0300 2529-2242320

CT JOINT

5.000 EACH 200.00000 1,000.00 140.00000 700.00 160.00000 800.00

0310 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

284.500 SY 120.00000 34,140.00 125.00000 35,562.50 136.00000 38,692.00

0320 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

22.000 EACH 160.00000 3,520.00 300.00000 6,600.00 131.00000 2,882.00

0330 2529-8174010

SUBBASE (PATCHES)

106.000 SY 12.00000 1,272.00 15.00000 1,590.00 12.00000 1,272.00

0340 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 4,000.00000 4,000.00 3,000.00000 3,000.00

$50,066.00$46,982.00 $49,312.50Section Totals:

Page 7 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$237,187.50$228,234.40 $241,905.60

$228,234.40

Contract Item Totals

$237,187.50 241,905.60Contract Grand Totals

Contract Time Totals

Page 8 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MP-030-6(711)312--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,300.00000 5,300.00 10,000.00000 10,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

18.000 EACH 158.00000 2,844.00 150.00000 2,700.00

0030 2529-2242320

CT JOINT

18.000 EACH 252.00000 4,536.00 180.00000 3,240.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

14.200 SY 181.00000 2,570.20 250.00000 3,550.00

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

640.000 SY 143.00000 91,520.00 140.00000 89,600.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 307.00000 1,228.00 500.00000 2,000.00

0070 2529-8174010

SUBBASE (PATCHES)

654.200 SY 20.30000 13,280.26 18.00000 11,775.60

Page 9 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MP-030-6(711)312--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174050

PATCH SUBDRAIN

5.000 EACH 257.00000 1,285.00 500.00000 2,500.00

0090 2533-4980005

MOBILIZATION

(1) LS 11,100.00000 11,100.00 12,500.00000 12,500.00

$133,663.46 $137,865.60Section Totals:

Page 10 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MP-067-6(718)42--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 1,500.00000 1,500.00

0110 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00 480.00000 2,400.00

0120 2528-8445115

PILOT CARS

2.000 EACH 715.00000 1,430.00 715.00000 1,430.00

0130 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 179.00000 358.00 150.00000 300.00

0140 2529-2242320

CT JOINT

3.000 EACH 348.00000 1,044.00 180.00000 540.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

79.700 SY 181.00000 14,425.70 187.10000 14,911.87

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 307.00000 1,228.00 500.00000 2,000.00

Page 11 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MP-067-6(718)42--76-23

SECTION: Cat Alt Set: Cat Alt Member:

0170 2529-8174010

SUBBASE (PATCHES)

61.300 SY 20.30000 1,244.39 18.00000 1,103.40

0180 2533-4980005

MOBILIZATION

(1) LS 5,400.00000 5,400.00 12,500.00000 12,500.00

$29,630.09 $36,685.27Section Totals:

Page 12 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items -
MP-022-6(707)89--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,000.00000 2,000.00

0200 2528-8445113

FLAGGERS

6.000 EACH 860.00000 5,160.00 860.00000 5,160.00

0210 2528-8445115

PILOT CARS

3.000 EACH 1,095.00000 3,285.00 1,095.00000 3,285.00

0220 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 171.00000 513.00 150.00000 450.00

0230 2529-2242320

CT JOINT

3.000 EACH 348.00000 1,044.00 180.00000 540.00

0240 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

167.200 SY 181.00000 30,263.20 210.00000 35,112.00

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

15.000 EACH 307.00000 4,605.00 394.00000 5,910.00

Page 13 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items -
MP-022-6(707)89--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0260 2529-8174010

SUBBASE (PATCHES)

58.700 SY 20.30000 1,191.61 18.00000 1,056.60

0270 2533-4980005

MOBILIZATION

(1) LS 6,800.00000 6,800.00 12,500.00000 12,500.00

$55,461.81 $66,013.60Section Totals:

Page 14 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items -
MP-061-6(720)107--76-82

SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,700.00000 3,700.00 2,000.00000 2,000.00

0290 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 171.00000 513.00 150.00000 450.00

0300 2529-2242320

CT JOINT

5.000 EACH 302.00000 1,510.00 180.00000 900.00

0310 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

284.500 SY 181.00000 51,494.50 200.15000 56,942.68

0320 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

22.000 EACH 307.00000 6,754.00 394.00000 8,668.00

0330 2529-8174010

SUBBASE (PATCHES)

106.000 SY 20.30000 2,151.80 18.00000 1,908.00

0340 2533-4980005

MOBILIZATION

(1) LS 7,900.00000 7,900.00 12,500.00000 12,500.00

$74,023.30 $83,368.68Section Totals:

Page 15 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$323,933.15$292,778.66

$292,778.66

Contract Item Totals

$323,933.15Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 19, 2019

23-0306-711 Primary County: CLINTON, SCOTT

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-4(718)73--0N-01 HMA PAVED SHOULDER - FOG SEAL

ADAIR

Route: I-80

I-80 From Cass Co Line to 0.5 mi W of IA 25 (EB/WB)

Prj Awd Amt: $284,410.26

Project: WorkType:

County:

Location:

MPIN-080-4(719)86--0N-01 SLURRY SEAL

ADAIR

Route: I-80

I- 80 From 0.5 mi W of IA 25 to E of Co Rd P53 (EB/WB)

Prj Awd Amt: $301,485.09

Project: WorkType:

County:

Location:

MPIN-080-4(716)99--0N-25 HMA PAVED SHOULDER - FOG SEAL

DALLAS

Route: I-80

I- 80 From Madison Co to Just E of Jordan Creek Parkway in West Des Moines (EB/WB)

Prj Awd Amt: $285,456.08

Project: WorkType:

County:

MPIN-080-4(720)93--0N-01 HMA PAVED SHOULDER - FOG SEAL

ADAIR Prj Awd Amt: $126,733.62

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/03/19 55 Working Days

25-0804-716

March 19, 2019 10:00 A.M.

ADAIR, DALLAS,
MADISON

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



County:

Location:

ADAIR

Route: I-80

I-80 From 0.3 mi W of Co Rd P28 to Dallas Co (EB

Prj Awd Amt: $126,733.62

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/03/19 55 Working Days

25-0804-716

March 19, 2019 10:00 A.M.

ADAIR, DALLAS,
MADISON

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $998,085.05 100.00%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/03/19 55 Working Days

25-0804-716

March 19, 2019 10:00 A.M.

ADAIR, DALLAS,
MADISON

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items -
MPIN-080-4(718)73--0N-01

SECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

13,485.000 GAL 14.38000 193,914.30

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,891.330 STA 12.00000 22,695.96

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 53,000.00000 53,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 14,800.00000 14,800.00

$284,410.26Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 19, 2019

25-0804-716 Primary County: ADAIR, DALLAS,
MADISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items -
MPIN-080-4(719)86--0N-01

SECTION: Cat Alt Set: Cat Alt Member:

0050 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

340.800 TON 59.38000 20,236.70

0060 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

24.600 MILE 4,936.12000 121,428.55

0070 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

11,226.900 GAL 4.51000 50,633.32

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

682.210 STA 12.00000 8,186.52

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 56,000.00000 56,000.00

$301,485.09Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 19, 2019

25-0804-716 Primary County: ADAIR, DALLAS,
MADISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0003 Roadway Items -
MPIN-080-4(720)93--0N-01

SECTION: Cat Alt Set: Cat Alt Member:

0110 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

3,585.000 GAL 14.38000 51,552.30

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

615.110 STA 12.00000 7,381.32

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 53,000.00000 53,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 14,800.00000 14,800.00

$126,733.62Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 19, 2019

25-0804-716 Primary County: ADAIR, DALLAS,
MADISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0004 Roadway Items -
MPIN-080-4(716)99--0N-25

SECTION: Cat Alt Set: Cat Alt Member:

0150 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

13,166.000 GAL 14.38000 189,327.08

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,360.750 STA 12.00000 28,329.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 53,000.00000 53,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 14,800.00000 14,800.00

$285,456.08Section Totals:

( ) indicates item is bid as Lump Sum

$998,085.05

$998,085.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 19, 2019

25-0804-716 Primary County: ADAIR, DALLAS,
MADISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-141-4(709)115--76-25 HMA PAVED SHOULDER - FOG SEAL

DALLAS

Route: IOWA 141

Iowa 141 From IA 4 to N Raccoon River W of Perry

Prj Awd Amt: $49,119.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 10 Working Days

25-1414-709

March 19, 2019 10:00 A.M.

DALLASCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $49,119.22 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $72,035.67 146.65%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $82,439.61 167.84%

4 MA225 MANATT'S, INC. $83,275.68 169.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 10 Working Days

25-1414-709

March 19, 2019 10:00 A.M.

DALLASCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

4,595.000 GAL 5.86000 26,926.70 11.75000 53,991.25 11.84000 54,404.80

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,240.520 STA 8.70000 10,792.52 8.50000 10,544.42 9.25000 11,474.81

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 3,000.00000 3,000.00 8,485.00000 8,485.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 4,500.00000 4,500.00 8,075.00000 8,075.00

$82,439.61$49,119.22 $72,035.67Section Totals:

( ) indicates item is bid as Lump Sum

$72,035.67$49,119.22 $82,439.61

$49,119.22

Contract Item Totals

$72,035.67 82,439.61Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 19, 2019

25-1414-709 Primary County: DALLAS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

4,595.000 GAL 9.80000 45,031.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,240.520 STA 9.00000 11,164.68

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 15,080.00000 15,080.00

0040 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00

$83,275.68Section Totals:

( ) indicates item is bid as Lump Sum

$83,275.68

$83,275.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 19, 2019

25-1414-709 Primary County: DALLAS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(724)0--0N-27 PCC PATCHING

DECATUR

Route: I-35

Missouri to IA 5

Prj Awd Amt: $401,042.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 40 Working Days

27-0355-724

March 19, 2019 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $401,042.10 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $591,878.83 147.59%

3 HA760 HAWKEYE PAVING CORP. $592,939.40 147.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 40 Working Days

27-0355-724

March 19, 2019 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

155.600 SY 15.00000 2,334.00 30.50000 4,745.80 15.00000 2,334.00

0020 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 157.50000 1,260.00 100.00000 800.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 15,000.00000 15,000.00 2,000.00000 2,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 100.00000 4,000.00 168.00000 6,720.00 100.00000 4,000.00

0050 2529-2242304

CD JOINT ASSEMBLY

25.000 EACH 105.00000 2,625.00 150.00000 3,750.00 120.00000 3,000.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,588.800 SY 108.00000 171,590.40 146.11000 232,139.57 150.00000 238,320.00

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

755.300 SY 108.00000 81,572.40 145.80000 110,122.74 138.00000 104,231.40

Page 1 of 3

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 19, 2019

27-0355-724 Primary County: CLARKE, DECATUR,
POLK, WARREN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

181.000 EACH 146.00000 26,426.00 287.00000 51,947.00 250.00000 45,250.00

0090 2529-8201000

JOINT ASSEMBLY, EF

7.000 EACH 500.00000 3,500.00 650.00000 4,550.00 600.00000 4,200.00

0100 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

175.400 TON 125.00000 21,925.00 200.00000 35,080.00 200.00000 35,080.00

0110 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,060.800 SY 55.00000 58,344.00 67.55000 71,657.04 95.00000 100,776.00

0120 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

155.600 SY 15.00000 2,334.00 35.30000 5,492.68 15.00000 2,334.00

0130 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 26,300.00000 26,300.00 35,000.00000 35,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 19, 2019

27-0355-724 Primary County: CLARKE, DECATUR,
POLK, WARREN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0.900 MILE 5,000.00000 4,500.00 15,000.00000 13,500.00 7,000.00000 6,300.00

0150 2544-1003000

FILLER MATERIAL (MAINTENANCE)

131.400 GAL 4.50000 591.30 10.00000 1,314.00 10.00000 1,314.00

0160 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00 2,300.00000 2,300.00 3,000.00000 3,000.00

0170 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

40.000 CDAY 100.00000 4,000.00 150.00000 6,000.00 125.00000 5,000.00

$592,939.40$401,042.10 $591,878.83Section Totals:

( ) indicates item is bid as Lump Sum

$591,878.83$401,042.10 $592,939.40

$401,042.10

Contract Item Totals

$591,878.83 592,939.40Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 19, 2019

27-0355-724 Primary County: CLARKE, DECATUR,
POLK, WARREN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-2(708)213--0N-98 HMA CRACK FILLING

WORTH

Route: I-35

1.85 mi S of Co 105 to 1.8 mi N of Co 105 (SB)

Prj Awd Amt: $47,808.00

Project: WorkType:

County:

Location:

MPIN-035-2(709)212--0N-98 HMA JOINT & CRACK SEALING

WORTH

Route: I-35

Weigh Station Ramps 2.8 mi S of Co 105

Prj Awd Amt: $21,510.00

Project: WorkType:

County:

Location:

MPIN-035-2(725)166--0N-35 HMA JOINT & CRACK SEALING

FRANKLIN

Route: I-35

IA 3 Interchange to 1.5 mi N of Co Rd C25 (NB/SB/Ramps)

Prj Awd Amt: $118,285.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

35-0352-725

March 19, 2019 10:00 A.M.

FRANKLIN, WORTHCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $187,603.00 100.00%

2 MI120 MID-CONTINENT CONTRACTING, INC. $193,447.00 103.12%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $203,665.01 108.56%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

35-0352-725

March 19, 2019 10:00 A.M.

FRANKLIN, WORTHCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MID-CONTINENT
CONTRACTING, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MPIN-035-2(725)166--0N-35SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 250.00000 10,000.00 300.00000 12,000.00 250.00000 10,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 15,000.00000 15,000.00 3,700.00000 3,700.00

0040 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

18.400 MILE 3,600.00000 66,240.00 4,200.00000 77,280.00 4,606.69000 84,763.10

0050 2541-1005001

SEALER MATERIAL (HMA SURFACES)

19,045.000 LB 1.00000 19,045.00 1.00000 19,045.00 1.00000 19,045.00

$137,508.10$118,285.00 $133,325.00Section Totals:

Page 1 of 3

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 19, 2019

35-0352-725 Primary County: FRANKLIN, WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MID-CONTINENT
CONTRACTING, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MPIN-035-2(708)213--0N-98SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 3,000.00000 3,000.00 10,600.00000 10,600.00

0070 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 4,725.00000 4,725.00

0080 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

3.700 MILE 3,800.00000 14,060.00 6,000.00000 22,200.00 4,328.11000 16,014.01

0090 2544-1001200

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

3.700 MILE 1,900.00000 7,030.00 3,000.00000 11,100.00 4,328.11000 16,014.01

0100 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,453.000 GAL 6.00000 14,718.00 4.00000 9,812.00 2.40000 5,887.20

$53,240.22$47,808.00 $48,612.00Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 19, 2019

35-0352-725 Primary County: FRANKLIN, WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MID-CONTINENT
CONTRACTING, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0003 Roadway Items - MPIN-035-2(709)212--0N-98SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 2,500.00000 2,500.00 3,100.00000 3,100.00

0120 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 3,700.00000 3,700.00

0130 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.000 MILE 12,000.00000 12,000.00 5,000.00000 5,000.00 4,606.69000 4,606.69

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,510.000 LB 1.00000 1,510.00 1.00000 1,510.00 1.00000 1,510.00

$12,916.69$21,510.00 $11,510.00Section Totals:

( ) indicates item is bid as Lump Sum

$193,447.00$187,603.00 $203,665.01

$187,603.00

Contract Item Totals

$193,447.00 203,665.01Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 19, 2019

35-0352-725 Primary County: FRANKLIN, WORTH

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-004-4(702)0--76-39 HMA PAVED SHOULDER - FOG SEAL

GUTHRIE

Route: IOWA 4

IOWA 4 From IA 44 in Panora to IA 141

Prj Awd Amt: $42,941.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 10 Working Days

39-0044-702

March 19, 2019 10:00 A.M.

GUTHRIECall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $42,941.03 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $53,280.76 124.08%

3 MA225 MANATT'S, INC. $64,143.02 149.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 10 Working Days

39-0044-702

March 19, 2019 10:00 A.M.

GUTHRIECall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

1,498.000 GAL 16.75000 25,091.50 18.04000 27,023.92 19.60000 29,360.80

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,010.760 STA 9.25000 9,349.53 9.00000 9,096.84 9.50000 9,602.22

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 9,485.00000 9,485.00 15,080.00000 15,080.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 7,675.00000 7,675.00 10,100.00000 10,100.00

$64,143.02$42,941.03 $53,280.76Section Totals:

( ) indicates item is bid as Lump Sum

$53,280.76$42,941.03 $64,143.02

$42,941.03

Contract Item Totals

$53,280.76 64,143.02Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

March 19, 2019

39-0044-702 Primary County: GUTHRIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(718)72--0N-43 HMA CRACK FILLING

HARRISON

Route: I-29

From the Pottawattamie County Line North to 0.8 mi N of US 30 (NB)

Prj Awd Amt: $39,901.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

43-0294-718

March 19, 2019 10:00 A.M.

HARRISONCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $39,901.00 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $44,323.29 111.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

43-0294-718

March 19, 2019 10:00 A.M.

HARRISONCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 10,400.00000 10,400.00

0020 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 8,320.00000 8,320.00

0030 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

4.200 MILE 5,400.00000 22,680.00 5,304.63000 22,279.45

0040 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,222.000 GAL 5.50000 6,721.00 2.72000 3,323.84

$39,901.00 $44,323.29Section Totals:

( ) indicates item is bid as Lump Sum

$44,323.29$39,901.00

$39,901.00

Contract Item Totals

$44,323.29Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

March 19, 2019

43-0294-718 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-030-4(715)37--76-43 PCC PATCHING

HARRISON

Route: U.S. 30

0.2 mi W of Co Rd L66 to E Jct IA 37 in Dunlap

Prj Awd Amt: $87,311.70

Project: WorkType:

County:

Location:

MP-037-4(705)23--76-43 PCC PATCHING

HARRISON

Route: IOWA 37

W Jct US 30 to ECL in Dunlap

Prj Awd Amt: $80,850.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

43-0374-705

March 19, 2019 10:00 A.M.

HARRISONCall Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $168,161.96 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $186,210.20 110.73%

3 IO127 IOWA CIVIL CONTRACTING, INC. $253,926.04 151.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

43-0374-705

March 19, 2019 10:00 A.M.

HARRISONCall Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MP-030-4(715)37--76-43

SECTION: Cat Alt Set: Cat Alt Member:

0010 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 1,900.00000 13,300.00 800.00000 5,600.00 1,735.00000 12,145.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 660.00000 660.00 2,200.00000 2,200.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2528-8445115

PILOT CARS

8.000 EACH 715.00000 5,720.00 715.00000 5,720.00 715.00000 5,720.00

0050 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 120.00000 360.00 110.00000 330.00 150.00000 450.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

398.000 SY 108.00000 42,984.00 105.00000 41,790.00 140.50000 55,919.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

38.000 EACH 59.00000 2,242.00 53.00000 2,014.00 289.00000 10,982.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

March 19, 2019

43-0374-705 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items -
MP-030-4(715)37--76-43

SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

86.000 SF 38.83000 3,339.38 100.00000 8,600.00 50.00000 4,300.00

0090 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

156.000 LF 22.22000 3,466.32 100.00000 15,600.00 50.00000 7,800.00

0100 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$123,916.00$87,311.70 $97,714.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

March 19, 2019

43-0374-705 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MP-037-4(705)23--76-43

SECTION: Cat Alt Set: Cat Alt Member:

0110 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,975.00000 3,950.00 800.00000 1,600.00 1,735.00000 3,470.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 650.00000 650.00 660.00000 660.00 2,200.00000 2,200.00

0130 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

0140 2528-8445115

PILOT CARS

7.000 EACH 715.00000 5,005.00 715.00000 5,005.00 715.00000 5,005.00

0150 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 120.00000 720.00 140.00000 840.00 150.00000 900.00

0160 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

411.600 SY 92.29000 37,986.56 107.00000 44,041.20 148.15000 60,978.54

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

230.000 SY 98.69000 22,698.70 107.00000 24,610.00 153.55000 35,316.50

Page 3 of 4

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

March 19, 2019

43-0374-705 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items -
MP-037-4(705)23--76-43

SECTION: Cat Alt Set: Cat Alt Member:

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

20.000 EACH 77.00000 1,540.00 77.00000 1,540.00 247.00000 4,940.00

0190 2533-4980005

MOBILIZATION

(1) LS 1,100.00000 1,100.00 3,000.00000 3,000.00 10,000.00000 10,000.00

$130,010.04$80,850.26 $88,496.20Section Totals:

( ) indicates item is bid as Lump Sum

$186,210.20$168,161.96 $253,926.04

$168,161.96

Contract Item Totals

$186,210.20 253,926.04Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

March 19, 2019

43-0374-705 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-380-6(712)0--0N-52 PCC PATCHING

JOHNSON

Route: I-380

I-80 to US 218 in Waterloo

Prj Awd Amt: $732,302.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 35 Working Days

52-3806-712

March 19, 2019 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN,
JOHNSON, LINN

Call Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $732,302.10 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $824,225.46 112.55%

3 HA760 HAWKEYE PAVING CORP. $827,261.50 112.97%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 35 Working Days

52-3806-712

March 19, 2019 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN,
JOHNSON, LINN

Call Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 4,750.00000 475.00 4,987.50000 498.75 6,000.00000 600.00

0020 2214-5145150

PAVEMENT SCARIFICATION

713.000 SY 27.20000 19,393.60 28.56000 20,363.28 28.00000 19,964.00

0030 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

62.000 TON 421.00000 26,102.00 442.05000 27,407.10 425.00000 26,350.00

0040 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

3.700 TON 615.00000 2,275.50 645.75000 2,389.28 625.00000 2,312.50

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.250 STA 300.00000 3,075.00 315.00000 3,228.75 300.00000 3,075.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 39,600.00000 39,600.00 33,600.00000 33,600.00 15,000.00000 15,000.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

March 19, 2019

52-3806-712 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
JOHNSON, LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 250.00000 30,000.00 210.00000 25,200.00 50.00000 6,000.00

0080 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 110.00000 1,430.00 150.00000 1,950.00 120.00000 1,560.00

0090 2529-2242320

CT JOINT

17.000 EACH 115.00000 1,955.00 180.00000 3,060.00 140.00000 2,380.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,648.000 SY 124.50000 454,176.00 123.00000 448,704.00 145.00000 528,960.00

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

441.000 EACH 126.00000 55,566.00 266.30000 117,438.30 150.00000 66,150.00

0120 2529-8174010

SUBBASE (PATCHES)

608.000 SY 10.00000 6,080.00 18.00000 10,944.00 15.00000 9,120.00

0130 2529-8201000

JOINT ASSEMBLY, EF

9.000 EACH 500.00000 4,500.00 650.00000 5,850.00 750.00000 6,750.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

March 19, 2019

52-3806-712 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
JOHNSON, LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 27,650.00000 27,650.00 61,600.00000 61,600.00 80,000.00000 80,000.00

0150 2540-4480507

LONGITUDINAL JOINT REPAIR

16,400.000 LF 3.66000 60,024.00 3.78000 61,992.00 3.60000 59,040.00

$827,261.50$732,302.10 $824,225.46Section Totals:

( ) indicates item is bid as Lump Sum

$824,225.46$732,302.10 $827,261.50

$732,302.10

Contract Item Totals

$824,225.46 827,261.50Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

March 19, 2019

52-3806-712 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
JOHNSON, LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STPN-141-2(65)--2J-67 PAVEMENT PLANING/GROOVING

MONONA

Route: IOWA 141

0.2 mi W of N Jct IA 175 in Mapleton to Co Rd L32

Prj Awd Amt: $808,578.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 60 Working Days

67-1412-065

March 19, 2019 10:00 A.M.

MONONACall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $808,578.27 100.00%

2 IN198 INTERSTATE IMPROVEMENT, INC. $897,280.73 110.97%

3 DI060 DIAMOND SURFACE, INC. $1,123,300.50 138.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/19 60 Working Days

67-1412-065

March 19, 2019 10:00 A.M.

MONONACall Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 910.00000 910.00 1,445.00000 1,445.00 10,000.00000 10,000.00

0020 2435-0250700

INTAKE, SW-507

1.000 EACH 3,315.00000 3,315.00 7,500.00000 7,500.00 4,500.00000 4,500.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

329.390 STA 32.00000 10,540.48 17.50000 5,764.33 40.00000 13,175.60

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 50,000.00000 50,000.00 45,000.00000 45,000.00

0050 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0060 2528-8445115

PILOT CARS

20.000 EACH 715.00000 14,300.00 715.00000 14,300.00 715.00000 14,300.00

0070 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 150.00000 450.00 103.00000 309.00 110.00000 330.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

March 19, 2019

67-1412-065 Primary County: MONONA

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

565.000 SY 108.20000 61,133.00 105.00000 59,325.00 120.00000 67,800.00

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 238.65000 11,455.20 95.00000 4,560.00 95.00000 4,560.00

0100 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

813.000 SF 40.00000 32,520.00 45.00000 36,585.00 60.00000 48,780.00

0110 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

7,218.400 SY 4.95000 35,731.08 6.00000 43,310.40 4.71000 33,998.66

0120 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

30,071.300 SY 5.85000 175,917.11 6.00000 180,427.80 5.57000 167,497.14

0130 2533-4980005

MOBILIZATION

(1) LS 46,500.00000 46,500.00 45,000.00000 45,000.00 145,000.00000 145,000.00

0140 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.700 MILE 20,517.00000 55,395.90 17,000.00000 45,900.00 35,000.00000 94,500.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

March 19, 2019

67-1412-065 Primary County: MONONA

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

23,490.000 LB 1.00000 23,490.00 1.00000 23,490.00 1.00000 23,490.00

0160 2556-0000100

DOWEL BAR RETROFIT

8,502.000 EACH 35.25000 299,695.50 41.50000 352,833.00 49.55000 421,274.10

0170 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

137.000 LF 15.00000 2,055.00 28.85000 3,952.45 35.00000 4,795.00

0180 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

22.000 EACH 10.00000 220.00 86.55000 1,904.10 150.00000 3,300.00

0190 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 200.00000 600.00 405.00000 1,215.00 400.00000 1,200.00

0200 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 86.55000 259.65 200.00000 600.00

$1,123,300.50$808,578.27 $897,280.73Section Totals:

$897,280.73$808,578.27 $1,123,300.50Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

March 19, 2019

67-1412-065 Primary County: MONONA

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$808,578.27 $897,280.73 1,123,300.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

March 19, 2019

67-1412-065 Primary County: MONONA

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-048-4(710)21--76-69 PCC PATCHING

MONTGOMERY

Route: IOWA 48

0.5 mi N of Co Rd H42 to 0.55 mi N of US 34

Prj Awd Amt: $314,399.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 20 Working Days

69-0484-710

March 19, 2019 10:00 A.M.

MONTGOMERYCall Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $314,399.10 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $316,422.00 100.64%

3 IO127 IOWA CIVIL CONTRACTING, INC. $348,586.36 110.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 20 Working Days

69-0484-710

March 19, 2019 10:00 A.M.

MONTGOMERYCall Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,000.00000 3,000.00 2,100.00000 2,100.00 1,715.00000 1,715.00

0020 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 800.00000 1,600.00 2,200.00000 4,400.00 1,575.00000 3,150.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 3,820.00000 3,820.00 6,900.00000 6,900.00 7,500.00000 7,500.00

0040 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0050 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 110.00000 2,200.00 119.00000 2,380.00 150.00000 3,000.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

634.800 SY 162.00000 102,837.60 169.50000 107,598.60 170.70000 108,360.36

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

760.500 SY 162.00000 123,201.00 172.99000 131,558.90 160.00000 121,680.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

March 19, 2019

69-0484-710 Primary County: MONTGOMERY

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

36.000 EACH 76.00000 2,736.00 130.00000 4,680.00 333.00000 11,988.00

0090 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 11,000.00000 11,000.00 29,000.00000 29,000.00

0100 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.000 MILE 12,000.00000 24,000.00 4,900.00000 9,800.00 12,600.00000 25,200.00

0110 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,954.000 GAL 4.25000 16,804.50 4.25000 16,804.50 4.50000 17,793.00

$348,586.36$314,399.10 $316,422.00Section Totals:

( ) indicates item is bid as Lump Sum

$316,422.00$314,399.10 $348,586.36

$314,399.10

Contract Item Totals

$316,422.00 348,586.36Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

March 19, 2019

69-0484-710 Primary County: MONTGOMERY

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-002-4(710)52--76-73 HMA CRACK FILLING

PAGE

Route: IOWA 2

US 71 E of Clarinda to Diamond Ave in Taylor Co

Prj Awd Amt: $117,867.44

Project: WorkType:

County:

Location:

MP-071-4(706)0--76-73 HMA CRACK FILLING

PAGE

Route: U.S. 71

Missouri State line to W Jct IA 2 in Clarinda

Prj Awd Amt: $109,487.37

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 25 Working Days

73-0024-710

March 19, 2019 10:00 A.M.

PAGECall Order:  216 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $227,354.81 100.00%

2 IL080 ILLOWA INVESTMENT, INC. $247,873.24 109.02%

3 MI295 MIDWEST COATINGS COMPANY, INC. $251,436.33 110.59%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $267,943.27 117.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 25 Working Days

73-0024-710

March 19, 2019 10:00 A.M.

PAGECall Order:  216 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway Items - MP-002-4(710)52--76-73SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,195.900 STA 8.75000 10,464.13 8.50000 10,165.15 9.50000 11,361.05

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,600.00000 1,600.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 5,100.00000 40,800.00 3,300.00000 26,400.00 3,900.00000 31,200.00

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

13,551.000 GAL 2.81000 38,078.31 4.00000 54,204.00 3.75000 50,816.25

$125,502.30$117,867.44 $123,394.15Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - MP-071-4(706)0--76-73SECTION: Cat Alt Set: Cat Alt Member:

0080 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

2,612.600 GAL 9.89000 25,838.61 10.56000 27,589.06 12.25000 32,004.35

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,293.650 STA 8.75000 11,319.44 8.50000 10,996.03 9.50000 12,289.68

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 11,000.00000 11,000.00 3,500.00000 3,500.00

0110 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0120 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00

0130 2533-4980005

MOBILIZATION

(1) LS 2,700.00000 2,700.00 10,500.00000 10,500.00 3,500.00000 3,500.00

0140 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.400 MILE 3,155.00000 32,812.00 2,800.00000 29,120.00 3,900.00000 40,560.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) ILLOWA INVESTMENT, INC. (3) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - MP-071-4(706)0--76-73SECTION: Cat Alt Set: Cat Alt Member:

0150 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,388.000 GAL 3.64000 8,692.32 4.25000 10,149.00 3.75000 8,955.00

$125,934.03$109,487.37 $124,479.09Section Totals:

( ) indicates item is bid as Lump Sum

$247,873.24$227,354.81 $251,436.33

$227,354.81

Contract Item Totals

$247,873.24 251,436.33Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MP-002-4(710)52--76-73SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,195.900 STA 9.75000 11,660.03

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0040 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.000 MILE 5,395.43000 43,163.44

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

13,551.000 GAL 2.30000 31,167.30

$118,615.77Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MP-071-4(706)0--76-73SECTION: Cat Alt Set: Cat Alt Member:

0080 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

2,612.600 GAL 11.63000 30,384.54

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,293.650 STA 9.75000 12,613.09

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0110 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0120 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0130 2533-4980005

MOBILIZATION

(1) LS 15,600.00000 15,600.00

0140 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.400 MILE 5,395.43000 56,112.47

Page 5 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MP-071-4(706)0--76-73SECTION: Cat Alt Set: Cat Alt Member:

0150 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,388.000 GAL 2.30000 5,492.40

$149,327.50Section Totals:

( ) indicates item is bid as Lump Sum

$267,943.27

$267,943.27

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

March 19, 2019

73-0024-710 Primary County: PAGE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(710)56--0N-78 PCC JOINT & CRACK FILLING

POTTAWATTAMIE

Route: I-29

0.7 mi North of N 25th St in Council Bluffs to 0.9 mi N of IA 192 Interchange (NB & SB)

Prj Awd Amt: $81,509.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 5 Working Days

78-0294-710

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  217 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $81,509.00 100.00%

2 SC490 SCODELLER CONSTRUCTION, INC. $85,909.00 105.40%

3 MI295 MIDWEST COATINGS COMPANY, INC. $103,609.00 127.11%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $124,527.80 152.78%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 5 Working Days

78-0294-710

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  217 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) SCODELLER
CONSTRUCTION, INC.

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 7,200.00000 7,200.00

0020 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0030 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.500 MILE 23,240.00000 58,100.00 25,000.00000 62,500.00 34,800.00000 87,000.00

0040 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

3,409.000 LB 1.00000 3,409.00 1.00000 3,409.00 1.00000 3,409.00

$103,609.00$81,509.00 $85,909.00Section Totals:

( ) indicates item is bid as Lump Sum

$85,909.00$81,509.00 $103,609.00

$81,509.00

Contract Item Totals

$85,909.00 103,609.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:217

Tabulation of Construction and Material Bids

March 19, 2019

78-0294-710 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,950.00000 14,950.00

0020 2533-4980005

MOBILIZATION

(1) LS 16,200.00000 16,200.00

0030 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.500 MILE 35,987.52000 89,968.80

0040 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

3,409.000 LB 1.00000 3,409.00

$124,527.80Section Totals:

( ) indicates item is bid as Lump Sum

$124,527.80

$124,527.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:217

Tabulation of Construction and Material Bids

March 19, 2019

78-0294-710 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(712)58--0N-78 SLURRY SEAL

POTTAWATTAMIE

Route: I-29

MP 57.59 - 76.61 (NB/SB)

Prj Awd Amt: $116,415.71

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 10 Working Days

78-0294-712

March 19, 2019 10:00 A.M.

HARRISON,
POTTAWATTAMIE

Call Order:  218 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $116,415.71 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $167,547.11 143.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 10 Working Days

78-0294-712

March 19, 2019 10:00 A.M.

HARRISON,
POTTAWATTAMIE

Call Order:  218 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

362.300 TON 60.58000 21,948.13 57.00000 20,651.10

0020 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

27.500 MILE 1,121.00000 30,827.50 2,700.00000 74,250.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

11,935.900 GAL 3.25000 38,791.68 3.90000 46,550.01

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

368.000 STA 22.55000 8,298.40 22.00000 8,096.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 11,550.00000 11,550.00 14,000.00000 14,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

$116,415.71 $167,547.11Section Totals:

$167,547.11$116,415.71Contract Item Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

March 19, 2019

78-0294-712 Primary County: HARRISON,
POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$116,415.71 $167,547.11Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

March 19, 2019

78-0294-712 Primary County: HARRISON,
POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-025-4(711)10--76-80 PCC PATCHING

RINGGOLD

Route: IOWA 25

IA 2 to Clearfield

Prj Awd Amt: $42,075.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

80-0254-711

March 19, 2019 10:00 A.M.

RINGGOLDCall Order:  219 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $42,075.20 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $44,503.17 105.77%

3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $49,853.99 118.49%

4 IO127 IOWA CIVIL CONTRACTING, INC. $82,460.80 195.98%

5 FA041 FAHRNER ASPHALT SEALERS, LLC $133,617.26 317.57%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

80-0254-711

March 19, 2019 10:00 A.M.

RINGGOLDCall Order:  219 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 660.00000 660.00 500.00000 500.00 500.00000 500.00

0020 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00 480.00000 3,840.00

0030 2528-8445115

PILOT CARS

4.000 EACH 715.00000 2,860.00 715.00000 2,860.00 715.00000 2,860.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.400 SY 168.00000 29,131.20 173.40000 30,067.56 199.85000 34,653.99

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 88.00000 1,584.00 173.40000 3,121.20 250.00000 4,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 4,114.41000 4,114.41 3,500.00000 3,500.00

$49,853.99$42,075.20 $44,503.17Section Totals:

$44,503.17$42,075.20 $49,853.99

$42,075.20

Contract Item Totals

$44,503.17

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:219

Tabulation of Construction and Material Bids

March 19, 2019

80-0254-711 Primary County: RINGGOLD

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$42,075.20 $44,503.17 49,853.99Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:219

Tabulation of Construction and Material Bids

March 19, 2019

80-0254-711 Primary County: RINGGOLD

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00

0020 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00 480.00000 3,840.00

0030 2528-8445115

PILOT CARS

4.000 EACH 715.00000 2,860.00 715.00000 2,860.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.400 SY 212.00000 36,760.80 500.94000 86,863.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 500.00000 9,000.00 1,608.57000 28,954.26

0060 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 9,100.00000 9,100.00

$82,460.80 $133,617.26Section Totals:

( ) indicates item is bid as Lump Sum

$133,617.26$82,460.80

$82,460.80

Contract Item Totals

$133,617.26Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:219

Tabulation of Construction and Material Bids

March 19, 2019

80-0254-711 Primary County: RINGGOLD

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:219

Tabulation of Construction and Material Bids

March 19, 2019

80-0254-711 Primary County: RINGGOLD

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-169-4(706)68--76-61 PCC PATCHING

MADISON

Route: U.S. 169

S Jct IA 92 to N Jct IA 92 (Winterset Bypass)

Prj Awd Amt: $74,580.00

Project: WorkType:

County:

Location:

MP-034-4(709)85--76-88 HMA CRACK FILLING

UNION

Route: U.S. 34

Creston to US 169

Prj Awd Amt: $124,983.32

Project: WorkType:

County:

Location:

MP-169-4(707)68--76-61 HMA CRACK FILLING

MADISON

Route: U.S.169

S Jct IA 92 to N Jct IA 92 (Winterset Bypass)

Prj Awd Amt: $92,176.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

88-0344-709

March 19, 2019 10:00 A.M.

MADISON, UNIONCall Order:  221 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $291,739.52 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 25 Working Days

88-0344-709

March 19, 2019 10:00 A.M.

MADISON, UNIONCall Order:  221 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MP-034-4(709)85--76-88SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,305.030 STA 11.25000 14,681.59

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 150.00000 1,800.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0040 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0050 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0060 2533-4980005

MOBILIZATION

(1) LS 3,950.00000 3,950.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.200 MILE 6,781.30000 55,606.66

Page 1 of 5

Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

March 19, 2019

88-0344-709 Primary County: MADISON, UNION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - MP-034-4(709)85--76-88SECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,009.000 GAL 2.23000 22,320.07

$124,983.32Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

March 19, 2019

88-0344-709 Primary County: MADISON, UNION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - MP-169-4(706)68--76-61SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0100 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0110 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0120 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 130.00000 260.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

272.400 SY 175.00000 47,670.00

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 150.00000 2,400.00

0150 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00

$74,580.00Section Totals:
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Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

March 19, 2019

88-0344-709 Primary County: MADISON, UNION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0003 Roadway Items -  MP-169-4(707)68--76-61SECTION: Cat Alt Set: Cat Alt Member:

0160 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

31.800 TON 80.76000 2,568.17

0170 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

2.300 MILE 6,699.31000 15,408.41

0180 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

1,046.300 GAL 6.14000 6,424.28

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

301.960 STA 11.25000 3,397.05

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0210 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0220 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

March 19, 2019

88-0344-709 Primary County: MADISON, UNION
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

0003 Roadway Items -  MP-169-4(707)68--76-61SECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 17,950.00000 17,950.00

0240 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.300 MILE 6,781.30000 15,596.99

0250 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,623.900 GAL 2.23000 8,081.30

$92,176.20Section Totals:

( ) indicates item is bid as Lump Sum

$291,739.52

$291,739.52

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

March 19, 2019

88-0344-709 Primary County: MADISON, UNION

04/26/2019 8:24:33 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C091(125)--55-91 PCC PATCHING

WARREN

Route: S23

VARIOUS LOCATIONS ON COUNTY HWY S23

Prj Awd Amt: $224,304.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 35 Working Days

91-C091-125

March 19, 2019 10:00 A.M.

WARRENCall Order:  222 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $224,304.26 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $261,830.40 116.73%

3 T.033 TK CONCRETE, INC. $285,495.60 127.28%

4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $287,923.80 128.36%

5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $294,125.48 131.13%

6 IO127 IOWA CIVIL CONTRACTING, INC. $367,334.09 163.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 35 Working Days

91-C091-125

March 19, 2019 10:00 A.M.

WARRENCall Order:  222 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 350.00000 3,150.00 100.00000 900.00 300.00000 2,700.00

0020 2314-0775010

CALCIUM CHLORIDE APPLIED

20.400 TON 652.00000 13,300.80 652.00000 13,300.80 650.00000 13,260.00

0030 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

6.800 MGAL 125.00000 850.00 125.00000 850.00 150.00000 1,020.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 4,000.00000 4,000.00 6,250.00000 6,250.00

0050 2529-2242304

CD JOINT ASSEMBLY

56.000 EACH 90.00000 5,040.00 80.00000 4,480.00 100.00000 5,600.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,259.900 SY 62.40000 141,017.76 73.00000 164,972.70 80.00000 180,792.00

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

334.200 SY 64.00000 21,388.80 73.00000 24,396.60 75.00000 25,065.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:222

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-125 Primary County: WARREN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

174.000 EACH 50.00000 8,700.00 55.00000 9,570.00 80.00000 13,920.00

0090 2529-8174010

SUBBASE (PATCHES)

2,499.400 SY 8.00000 19,995.20 12.00000 29,992.80 9.00000 22,494.60

0100 2529-8174020

SUBBASE PATCH WITH EF JOINT

94.700 SY 11.00000 1,041.70 25.00000 2,367.50 20.00000 1,894.00

0110 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 500.00000 2,000.00 500.00000 2,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 10,500.00000 10,500.00

$285,495.60$224,304.26 $261,830.40Section Totals:

( ) indicates item is bid as Lump Sum

$261,830.40$224,304.26 $285,495.60

$224,304.26

Contract Item Totals

$261,830.40 285,495.60Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:222

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-125 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) DENCO HIGHWAY
CONSTRUCTION CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 400.00000 3,600.00 360.00000 3,240.00 525.00000 4,725.00

0020 2314-0775010

CALCIUM CHLORIDE APPLIED

20.400 TON 682.00000 13,912.80 675.00000 13,770.00 685.00000 13,974.00

0030 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

6.800 MGAL 150.00000 1,020.00 150.00000 1,020.00 131.50000 894.20

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,900.00000 3,900.00 3,800.00000 3,800.00 6,300.00000 6,300.00

0050 2529-2242304

CD JOINT ASSEMBLY

56.000 EACH 115.00000 6,440.00 75.00000 4,200.00 150.00000 8,400.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,259.900 SY 78.00000 176,272.20 77.75000 175,707.23 84.77000 191,571.72

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

334.200 SY 84.00000 28,072.80 78.75000 26,318.25 104.35000 34,873.77
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Call Order:

Letting Date:

Contract ID:222

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-125 Primary County: WARREN

04/26/2019 8:24:33 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) DENCO HIGHWAY
CONSTRUCTION CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

174.000 EACH 61.00000 10,614.00 100.00000 17,400.00 212.20000 36,922.80

0090 2529-8174010

SUBBASE (PATCHES)

2,499.400 SY 12.50000 31,242.50 16.95000 42,364.83 18.00000 44,989.20

0100 2529-8174020

SUBBASE PATCH WITH EF JOINT

94.700 SY 15.00000 1,420.50 16.95000 1,605.17 22.00000 2,083.40

0110 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 420.00000 1,680.00 300.00000 1,200.00 650.00000 2,600.00

0120 2533-4980005

MOBILIZATION

(1) LS 9,749.00000 9,749.00 3,500.00000 3,500.00 20,000.00000 20,000.00

$367,334.09$287,923.80 $294,125.48Section Totals:

( ) indicates item is bid as Lump Sum

$294,125.48$287,923.80 $367,334.09

$287,923.80

Contract Item Totals

$294,125.48 367,334.09Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:222

Tabulation of Construction and Material Bids

March 19, 2019

91-C091-125 Primary County: WARREN
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Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(354)22--0E-57 STORM SEWER/INTAKES

LINN

Route: I-380

I-380 Near Collins Road

Prj Awd Amt: $244,863.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 30 Working Days

57-3806-354

March 19, 2019 10:00 A.M.

LINNCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VI035 VIETH CONSTRUCTION CORPORATION $244,863.75 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $298,488.15 121.90%

3 BO330 BOOMERANG CORP. $317,393.40 129.62%

4 LO083 LODGE CONSTRUCTION INC. $322,385.20 131.66%

5 MI296 MIDWEST CONCRETE, INC. $325,723.30 133.02%
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Contract ID:

Letting Date:

Start Date: 09/09/19 30 Working Days

57-3806-354

March 19, 2019 10:00 A.M.

LINNCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 17,500.00000 1,750.00 26,500.00000 2,650.00 20,000.00000 2,000.00

0020 2102-0425070

SPECIAL BACKFILL

10.200 TON 78.00000 795.60 40.00000 408.00 53.00000 540.60

0030 2102-2200000

INTERCEPTING DITCHES AND FLUMES

140.000 LF 50.00000 7,000.00 20.00000 2,800.00 34.00000 4,760.00

0040 2111-8174100

GRANULAR SUBBASE

190.200 SY 14.00000 2,662.80 10.00000 1,902.00 15.00000 2,853.00

0050 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

32.500 SY 185.00000 6,012.50 125.00000 4,062.50 150.00000 4,875.00

0060 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

14.400 SY 350.00000 5,040.00 125.00000 1,800.00 220.00000 3,168.00

0070 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 1,100.00000 1,100.00 2,000.00000 2,000.00
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Letting Date:

Contract ID:301
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March 19, 2019

57-3806-354 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,550.00000 4,650.00 900.00000 2,700.00 2,200.00000 6,600.00

0090 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,275.00000 2,275.00 1,100.00000 1,100.00 2,400.00000 2,400.00

0100 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,100.00000 3,100.00 1,600.00000 1,600.00 2,600.00000 2,600.00

0110 2426-6772016

CONCRETE REPAIR

18.000 SF 215.00000 3,870.00 155.00000 2,790.00 180.00000 3,240.00

0120 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 7,250.00000 7,250.00 17,600.00000 17,600.00 12,000.00000 12,000.00

0130 2435-0900000

BRIDGE END DRAIN, SW-538

2.000 EACH 4,500.00000 9,000.00 7,800.00000 15,600.00 6,000.00000 12,000.00

0140 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

94.000 LF 68.00000 6,392.00 138.00000 12,972.00 65.00000 6,110.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

118.000 LF 104.00000 12,272.00 119.00000 14,042.00 67.00000 7,906.00

0160 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

174.000 LF 72.00000 12,528.00 100.00000 17,400.00 88.00000 15,312.00

0170 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

54.000 LF 140.00000 7,560.00 170.00000 9,180.00 160.00000 8,640.00

0180 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

572.000 LF 12.00000 6,864.00 14.00000 8,008.00 20.00000 11,440.00

0190 2506-4984000

FLOWABLE MORTAR

2.000 CY 500.00000 1,000.00 150.00000 300.00 500.00000 1,000.00

0200 2507-3250005

ENGINEERING FABRIC

323.000 SY 2.75000 888.25 4.00000 1,292.00 3.00000 969.00

Page 3 of 14

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

207.700 TON 50.00000 10,385.00 55.00000 11,423.50 64.00000 13,292.80

0220 2510-6745850

REMOVAL OF PAVEMENT

43.100 SY 27.00000 1,163.70 16.00000 689.60 33.00000 1,422.30

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0240 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

159.900 SY 14.00000 2,238.60 12.50000 1,998.75 18.00000 2,878.20

0250 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

159.900 SY 67.00000 10,713.30 72.00000 11,512.80 60.00000 9,594.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 110.00000 220.00 240.00000 480.00 150.00000 300.00

0270 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

192.000 LF 61.00000 11,712.00 60.00000 11,520.00 30.00000 5,760.00
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Letting Date:

Contract ID:301
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,750.00000 1,750.00 1,900.00000 1,900.00 2,000.00000 2,000.00

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

150.000 LF 38.50000 5,775.00 30.00000 4,500.00 22.00000 3,300.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 61,300.00000 61,300.00 67,000.00000 67,000.00

0320 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 2,500.00000 2,500.00 1,400.00000 1,400.00 2,500.00000 2,500.00

0330 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,500.00000 5,500.00 6,000.00000 6,000.00 4,000.00000 4,000.00

0340 2599-9999009

('LINEAR FEET' ITEM) Remove and Reinstall Steel
Beam Guardrail

67.500 LF 185.00000 12,487.50 150.00000 10,125.00 250.00000 16,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2599-9999018

('SQUARE YARDS' ITEM) Revetment Slope
Protection

864.000 SY 43.00000 37,152.00 48.00000 41,472.00 70.00000 60,480.00

0360 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 5,500.00000 1,100.00 6,000.00000 1,200.00 6,500.00000 1,300.00

0370 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 5,500.00000 1,100.00 6,000.00000 1,200.00 4,500.00000 900.00

0380 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

10.900 SQ 55.00000 599.50 60.00000 654.00 15.00000 163.50

0390 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

2.200 MGAL 60.00000 132.00 60.00000 132.00 60.00000 132.00

0400 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

140.000 LF 5.00000 700.00 5.40000 756.00 3.25000 455.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 19, 2019

57-3806-354 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

140.000 LF 1.25000 175.00 1.20000 168.00 0.55000 77.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$317,393.40$244,863.75 $298,488.15Section Totals:

( ) indicates item is bid as Lump Sum

$298,488.15$244,863.75 $317,393.40

$244,863.75

Contract Item Totals

$298,488.15 317,393.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 21,000.00000 2,100.00 75,000.00000 7,500.00

0020 2102-0425070

SPECIAL BACKFILL

10.200 TON 90.00000 918.00 30.00000 306.00

0030 2102-2200000

INTERCEPTING DITCHES AND FLUMES

140.000 LF 20.00000 2,800.00 50.00000 7,000.00

0040 2111-8174100

GRANULAR SUBBASE

190.200 SY 15.00000 2,853.00 11.50000 2,187.30

0050 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

32.500 SY 210.00000 6,825.00 65.00000 2,112.50

0060 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

14.400 SY 300.00000 4,320.00 125.00000 1,800.00

0070 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 825.00000 825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

3.000 EACH 1,500.00000 4,500.00 1,100.00000 3,300.00

0090 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 1,500.00000 1,500.00

0100 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,500.00000 3,500.00 2,100.00000 2,100.00

0110 2426-6772016

CONCRETE REPAIR

18.000 SF 125.00000 2,250.00 55.00000 990.00

0120 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 25,000.00000 25,000.00 12,000.00000 12,000.00

0130 2435-0900000

BRIDGE END DRAIN, SW-538

2.000 EACH 16,000.00000 32,000.00 8,800.00000 17,600.00

0140 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

94.000 LF 100.00000 9,400.00 95.00000 8,930.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

118.000 LF 125.00000 14,750.00 100.00000 11,800.00

0160 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

174.000 LF 145.00000 25,230.00 110.00000 19,140.00

0170 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

54.000 LF 275.00000 14,850.00 160.00000 8,640.00

0180 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

572.000 LF 13.00000 7,436.00 15.00000 8,580.00

0190 2506-4984000

FLOWABLE MORTAR

2.000 CY 1,000.00000 2,000.00 435.00000 870.00

0200 2507-3250005

ENGINEERING FABRIC

323.000 SY 6.00000 1,938.00 3.00000 969.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800061

REVETMENT, CLASS E

207.700 TON 78.00000 16,200.60 45.00000 9,346.50

0220 2510-6745850

REMOVAL OF PAVEMENT

43.100 SY 25.00000 1,077.50 30.00000 1,293.00

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

0240 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

159.900 SY 16.00000 2,558.40 20.00000 3,198.00

0250 2511-0301400

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 IN.

159.900 SY 63.00000 10,073.70 60.00000 9,594.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00

0270 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

192.000 LF 50.00000 9,600.00 65.00000 12,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

150.000 LF 26.00000 3,900.00 25.00000 3,750.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 50,000.00000 50,000.00

0320 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,250.00000 1,250.00 1,200.00000 1,200.00

0330 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,000.00000 5,000.00 35,000.00000 35,000.00

0340 2599-9999009

('LINEAR FEET' ITEM) Remove and Reinstall Steel
Beam Guardrail

67.500 LF 260.00000 17,550.00 200.00000 13,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2599-9999018

('SQUARE YARDS' ITEM) Revetment Slope
Protection

864.000 SY 42.00000 36,288.00 50.00000 43,200.00

0360 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 6,000.00000 1,200.00 5,000.00000 1,000.00

0370 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 6,000.00000 1,200.00 10,000.00000 2,000.00

0380 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

10.900 SQ 150.00000 1,635.00 100.00000 1,090.00

0390 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

2.200 MGAL 60.00000 132.00 60.00000 132.00

0400 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

140.000 LF 9.00000 1,260.00 5.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

140.000 LF 1.00000 140.00 1.00000 140.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$322,385.20 $325,723.30Section Totals:

( ) indicates item is bid as Lump Sum

$325,723.30$322,385.20

$322,385.20

Contract Item Totals

$325,723.30Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FLAP-0625(603)--7L-63 REVETMENT

MARION

Route: BOAT ACCESS

On Dubuque drive and surrounding area: from Lake Red Rock to  approx. 1000 ft east

Prj Awd Amt: $88,009.74

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/22/19 20 Working Days

63-0625-603

March 19, 2019 10:00 A.M.

MARIONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: STERK EXCAVATING INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST410 STERK EXCAVATING INC. $88,009.74 100.00%

2 T.033 TK CONCRETE, INC. $98,823.00 112.29%

3 DI261 DINGMAN CONSTRUCTION $104,331.00 118.54%

4 R.169 RW EXCAVATING SOLUTIONS, LC $117,134.00 133.09%

5 PE320 PETERSON CONTRACTORS INC. $123,155.35 139.93%

6 EL045 ELDER CORPORATION $145,000.00 164.75%

7 LO083 LODGE CONSTRUCTION INC. $160,273.00 182.11%
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Contract ID:

Letting Date:

Start Date: 07/22/19 20 Working Days

63-0625-603

March 19, 2019 10:00 A.M.
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Contract Period:
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Letting Status: AWARDED Awarded Vendor: STERK EXCAVATING INC.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RE300 REILLY CONSTRUCTION CO., INC. $161,710.00 183.74%
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Contract ID:

Letting Date:

Start Date: 07/22/19 20 Working Days

63-0625-603

March 19, 2019 10:00 A.M.

MARIONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: STERK EXCAVATING INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STERK EXCAVATING INC. (2) TK CONCRETE, INC. (3) DINGMAN CONSTRUCTION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,949.000 CY 4.50000 8,770.50 8.00000 15,592.00 3.50000 6,821.50

0020 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

144.700 SY 54.00000 7,813.80 80.00000 11,576.00 152.00000 21,994.40

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

498.000 TON 30.12000 14,999.76 22.50000 11,205.00 28.95000 14,417.10

0040 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

42.000 LF 71.43000 3,000.06 47.50000 1,995.00 103.00000 4,326.00

0050 2507-6800021

REVETMENT, CLASS B

18.000 TON 111.11000 1,999.98 65.00000 1,170.00 47.00000 846.00

0060 2507-6800061

REVETMENT, CLASS E

800.000 TON 45.00000 36,000.00 49.50000 39,600.00 54.00000 43,200.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STERK EXCAVATING INC. (2) TK CONCRETE, INC. (3) DINGMAN CONSTRUCTION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 8,800.00000 8,800.00 8,000.00000 8,000.00 4,000.00000 4,000.00

0090 2599-9999020

('TONS' ITEM) Porous Backfill

76.500 TON 45.76000 3,500.64 40.00000 3,060.00 34.00000 2,601.00

0100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,000.00000 500.00 7,000.00000 3,500.00 3,250.00000 1,625.00

0110 2602-0000020

SILT FENCE

500.000 LF 2.25000 1,125.00 3.25000 1,625.00 5.00000 2,500.00

$104,331.00$88,009.74 $98,823.00Section Totals:

( ) indicates item is bid as Lump Sum

$98,823.00$88,009.74 $104,331.00

$88,009.74

Contract Item Totals

$98,823.00 104,331.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) PETERSON
CONTRACTORS INC.

(6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,949.000 CY 8.00000 15,592.00 11.00000 21,439.00 11.00000 21,439.00

0020 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

144.700 SY 120.00000 17,364.00 178.00000 25,756.60 195.00000 28,216.50

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

498.000 TON 29.00000 14,442.00 28.00000 13,944.00 45.00000 22,410.00

0040 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

42.000 LF 38.00000 1,596.00 50.00000 2,100.00 75.00000 3,150.00

0050 2507-6800021

REVETMENT, CLASS B

18.000 TON 60.00000 1,080.00 100.00000 1,800.00 195.00000 3,510.00

0060 2507-6800061

REVETMENT, CLASS E

800.000 TON 55.00000 44,000.00 48.00000 38,400.00 55.00000 44,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RW EXCAVATING
SOLUTIONS, LC

(5) PETERSON
CONTRACTORS INC.

(6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 1,800.00000 1,800.00

0080 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 11,500.00000 11,500.00 12,119.50000 12,119.50

0090 2599-9999020

('TONS' ITEM) Porous Backfill

76.500 TON 40.00000 3,060.00 35.50000 2,715.75 70.00000 5,355.00

0100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,000.00000 500.00 4,000.00000 2,000.00 4,000.00000 2,000.00

0110 2602-0000020

SILT FENCE

500.000 LF 3.00000 1,500.00 2.00000 1,000.00 2.00000 1,000.00

$145,000.00$117,134.00 $123,155.35Section Totals:

( ) indicates item is bid as Lump Sum

$123,155.35$117,134.00 $145,000.00

$117,134.00

Contract Item Totals

$123,155.35 145,000.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,949.000 CY 9.00000 17,541.00 20.00000 38,980.00

0020 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

144.700 SY 200.00000 28,940.00 150.00000 21,705.00

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

498.000 TON 28.00000 13,944.00 35.00000 17,430.00

0040 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

42.000 LF 55.00000 2,310.00 75.00000 3,150.00

0050 2507-6800021

REVETMENT, CLASS B

18.000 TON 105.00000 1,890.00 90.00000 1,620.00

0060 2507-6800061

REVETMENT, CLASS E

800.000 TON 79.00000 63,200.00 60.00000 48,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00

0080 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 20,000.00000 20,000.00

0090 2599-9999020

('TONS' ITEM) Porous Backfill

76.500 TON 32.00000 2,448.00 50.00000 3,825.00

0100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 6,000.00000 3,000.00 5,000.00000 2,500.00

0110 2602-0000020

SILT FENCE

500.000 LF 6.00000 3,000.00 4.00000 2,000.00

$160,273.00 $161,710.00Section Totals:

( ) indicates item is bid as Lump Sum

$161,710.00$160,273.00

$160,273.00

Contract Item Totals

$161,710.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 19, 2019

63-0625-603 Primary County: MARION

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(52)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

VARIOUS ROUTES

Prj Awd Amt: $249,402.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/22/19 30 Working Days

00-000T-052

March 19, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $249,402.40 100.00%

2 K.100 K & W ELECTRIC, INC. $249,990.80 100.24%

3 CO105 COLLINS & HERMANN, INC. $252,774.50 101.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/22/19 30 Working Days

00-000T-052

March 19, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 200.00000 1,400.00 750.00000 5,250.00 1,250.00000 8,750.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 300.00000 2,700.00 250.00000 2,250.00 200.00000 1,800.00

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

24.000 EACH 700.00000 16,800.00 400.00000 9,600.00 750.00000 18,000.00

0040 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,650.00000 3,300.00 2,500.00000 5,000.00 1,500.00000 3,000.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

693.600 LF 16.00000 11,097.60 18.00000 12,484.80 17.50000 12,138.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

50.000 EACH 950.00000 47,500.00 750.00000 37,500.00 750.00000 37,500.00

0070 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

4.000 EACH 660.00000 2,640.00 250.00000 1,000.00 200.00000 800.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 19, 2019

00-000T-052 Primary County: STATEWIDE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9680250

INSTALL TYPE B SIGN

36.000 EACH 925.00000 33,300.00 1,250.00000 45,000.00 700.00000 25,200.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 6,500.00000 6,500.00 8,500.00000 8,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 26,000.00000 26,000.00 28,500.00000 28,500.00

$144,188.00$152,237.60 $150,584.80Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 19, 2019

00-000T-052 Primary County: STATEWIDE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

12.000 EACH 800.00000 9,600.00 750.00000 9,000.00 1,000.00000 12,000.00

0120 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

5.000 EACH 200.00000 1,000.00 250.00000 1,250.00 200.00000 1,000.00

0130 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 700.00000 5,600.00 400.00000 3,200.00 750.00000 6,000.00

0140 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,650.00000 6,600.00 2,500.00000 10,000.00 1,500.00000 6,000.00

0150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

10.000 EACH 1,700.00000 17,000.00 3,000.00000 30,000.00 1,750.00000 17,500.00

0160 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

147.800 LF 16.00000 2,364.80 20.00000 2,956.00 17.50000 2,586.50

0170 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

10.000 EACH 950.00000 9,500.00 750.00000 7,500.00 750.00000 7,500.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 19, 2019

00-000T-052 Primary County: STATEWIDE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0180 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

20.000 EACH 500.00000 10,000.00 250.00000 5,000.00 200.00000 4,000.00

0190 2524-9680250

INSTALL TYPE B SIGN

15.000 EACH 1,000.00000 15,000.00 1,000.00000 15,000.00 700.00000 10,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 1,000.00000 1,000.00 9,500.00000 9,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 14,500.00000 14,500.00 32,000.00000 32,000.00

$108,586.50$97,164.80 $99,406.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,990.80$249,402.40 $252,774.50

$249,402.40

Contract Item Totals

$249,990.80 252,774.50Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 19, 2019

00-000T-052 Primary County: STATEWIDE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C042(99)--55-42 PAVEMENT MARKINGS

HARDIN

Route: VARIOUS ROUTES

VARIOUS FARM TO MARKET ROUTE THROUGHOUT HARDIN COUNTY

Prj Awd Amt: $54,591.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

42-C042-099

March 19, 2019 10:00 A.M.

HARDINCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $54,591.92 100.00%

2 KA062 KAM LINE HIGHWAY MARKINGS $59,017.43 108.11%

3 IO250 IOWA PLAINS SIGNING, INC. $61,128.32 111.97%

4 HI064 HIGHWAY SIGNING, INC. $69,475.82 127.26%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 25 Working Days

42-C042-099

March 19, 2019 10:00 A.M.

HARDINCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) KAM LINE HIGHWAY
MARKINGS

(3) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12,237.540 STA 4.26000 52,131.92 4.62000 56,537.43 4.75000 58,128.32

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 120.00000 960.00 60.00000 480.00 125.00000 1,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$61,128.32$54,591.92 $59,017.43Section Totals:

( ) indicates item is bid as Lump Sum

$59,017.43$54,591.92 $61,128.32

$54,591.92

Contract Item Totals

$59,017.43 61,128.32Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

March 19, 2019

42-C042-099 Primary County: HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HIGHWAY SIGNING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12,237.540 STA 4.95000 60,575.82

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 175.00000 1,400.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

$69,475.82Section Totals:

( ) indicates item is bid as Lump Sum

$69,475.82

$69,475.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

March 19, 2019

42-C042-099 Primary County: HARDIN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(705)35--0N-65 GUARDRAIL

MILLS

Route: I-29

US 34 Interchange

Prj Awd Amt: $152,519.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

65-0294-705

March 19, 2019 10:00 A.M.

MILLSCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $152,519.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

65-0294-705

March 19, 2019 10:00 A.M.

MILLSCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

75.600 CY 130.00000 9,828.00

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

302.200 SY 115.00000 34,753.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.900 STA 820.00000 8,938.00

0040 2505-6000111

HIGH TENSION CABLE GUARDRAIL

890.000 LF 45.00000 40,050.00

0050 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,000.00000 16,000.00

0060 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 4,200.00000 4,200.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 19, 2019

65-0294-705 Primary County: MILLS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0090 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

9.500 STA 500.00000 4,750.00

$152,519.00Section Totals:

( ) indicates item is bid as Lump Sum

$152,519.00

$152,519.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 19, 2019

65-0294-705 Primary County: MILLS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

IMN-035-2(474)69--0E-77 PAVEMENT MARKINGS

POLK

Route: I-35

I-35 From Grand Ave in West Des Moines to NE 36th St. in Ankeny

Prj Awd Amt: $236,384.40

Project: WorkType:

County:

Location:

IMN-235-2(655)0--0E-77 PAVEMENT MARKINGS

POLK

Route: I-235

I-235 From 50th St. in West Des Moines to Euclid Ave.

Prj Awd Amt: $259,599.85

Project: WorkType:

County:

Location:

IMN-080-3(249)121--0E-25 PAVEMENT MARKINGS

DALLAS

Route: I-80

I-80 From Jordan Creek Parkway in West Des Moines to 1st Avenue in Altoona

Prj Awd Amt: $100,838.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/19 30 Working Days

77-2352-655

March 19, 2019 10:00 A.M.

DALLAS, POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $596,822.50 100.00%

2 QU131 QUALITY STRIPING, INC. $789,089.20 132.22%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/17/19 30 Working Days

77-2352-655

March 19, 2019 10:00 A.M.

DALLAS, POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0001 Roadway Items -
IMN-080-3(249)121--0E-25

SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263180

PAVEMENT MARKINGS REMOVED

2.200 STA 100.00000 220.00 1,900.00000 4,180.00

0030 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

21.950 STA 90.00000 1,975.50 560.00000 12,292.00

0040 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

52.000 EACH 175.00000 9,100.00 205.00000 10,660.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 13,000.00000 13,000.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 200.00000 4,000.00 100.00000 2,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 3,607.00000 3,607.00

0080 2599-9999005

('EACH' ITEM) PREFORMED THERMOPLASTIC
SYMBOLS

52.000 EACH 430.00000 22,360.00 545.00000 28,340.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0001 Roadway Items -
IMN-080-3(249)121--0E-25

SECTION: Cat Alt Set: Cat Alt Member:

0090 2599-9999017

('STATIONS' ITEM) PREFORMED
THERMOPLASTIC

21.950 STA 145.00000 3,182.75 806.00000 17,691.70

$100,838.25 $91,770.70Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0002 Roadway Items -
IMN-035-2(474)69--0E-77

SECTION: Cat Alt Set: Cat Alt Member:

0100 2527-9263180

PAVEMENT MARKINGS REMOVED

15.500 STA 100.00000 1,550.00 550.00000 8,525.00

0120 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

194.040 STA 90.00000 17,463.60 255.00000 49,480.20

0130 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

207.000 EACH 175.00000 36,225.00 175.00000 36,225.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 53,000.00000 53,000.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 200.00000 4,000.00 100.00000 2,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,253.00000 13,253.00

0170 2599-9999005

('EACH' ITEM) PREFORMED THERMOPLASTIC
SYMBOLS

207.000 EACH 430.00000 89,010.00 460.00000 95,220.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0002 Roadway Items -
IMN-035-2(474)69--0E-77

SECTION: Cat Alt Set: Cat Alt Member:

0180 2599-9999017

('STATIONS' ITEM) PREFORMED
THERMOPLASTIC PAVEMENT MARKING

194.040 STA 145.00000 28,135.80 455.00000 88,288.20

$236,384.40 $345,991.40Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0003 Roadway Items -
IMN-235-2(655)0--0E-77

SECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

12.500 STA 100.00000 1,250.00 670.00000 8,375.00

0210 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

152.510 STA 90.00000 13,725.90 255.00000 38,890.05

0220 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

262.000 EACH 175.00000 45,850.00 175.00000 45,850.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 53,000.00000 53,000.00

0240 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 200.00000 4,000.00 100.00000 2,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,300.00000 13,300.00

0260 2599-9999005

('EACH' ITEM) PREFORMED THERMOPLASTIC
SYMBOLS

262.000 EACH 430.00000 112,660.00 460.00000 120,520.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0003 Roadway Items -
IMN-235-2(655)0--0E-77

SECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999017

('STATIONS' ITEM) PREFORMED
THERMOPLASTIC PAVEMENT MARKING

152.510 STA 145.00000 22,113.95 455.00000 69,392.05

$259,599.85 $351,327.10Section Totals:

( ) indicates item is bid as Lump Sum

$789,089.20$596,822.50

$596,822.50

Contract Item Totals

$789,089.20Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

March 19, 2019

77-2352-655 Primary County: DALLAS, POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-9(263)--2R-31 SALVAGE AND REMOVAL

DUBUQUE

Route: U.S. 20

14892 SIEGERT LANE PEOSTA, IA 52068

Prj Awd Amt: $69,750.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/19 45 Working Days

31-0209-263

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $69,750.00 100.00%

2 CO455 CONNOLLY CONSTRUCTION, INC. $73,760.00 105.75%

3 NI150 NIXON CONSTRUCTION, INC. $75,630.00 108.43%

4 LO083 LODGE CONSTRUCTION INC. $98,700.00 141.51%

5 PO085 PORTZEN CONSTRUCTION, INC. $101,000.00 144.80%

6 ST359 STEGER CONSTRUCTION, INC. $104,706.00 150.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/28/19 45 Working Days

31-0209-263

March 19, 2019 10:00 A.M.

DUBUQUECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) NIXON CONSTRUCTION,
INC.

0001 SALVAGE & REMOVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING 128

570.000 UNIT 15.00000 8,550.00 8.00000 4,560.00 9.00000 5,130.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 123A

(1) LS 36,000.00000 36,000.00 32,000.00000 32,000.00 40,000.00000 40,000.00

0030 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 128

(1) LS 23,000.00000 23,000.00 34,700.00000 34,700.00 30,000.00000 30,000.00

0040 2538-6975110

SEALING WELLS 128

1.000 EACH 2,200.00000 2,200.00 2,500.00000 2,500.00 500.00000 500.00

$75,630.00$69,750.00 $73,760.00Section Totals:

( ) indicates item is bid as Lump Sum

$73,760.00$69,750.00 $75,630.00

$69,750.00

Contract Item Totals

$73,760.00 75,630.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 19, 2019

31-0209-263 Primary County: DUBUQUE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PORTZEN
CONSTRUCTION, INC.

(6) STEGER CONSTRUCTION,
INC.

0001 SALVAGE & REMOVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING 128

570.000 UNIT 10.00000 5,700.00 25.00000 14,250.00 10.00000 5,700.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 123A

(1) LS 40,000.00000 40,000.00 27,250.00000 27,250.00 25,766.00000 25,766.00

0030 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 128

(1) LS 50,000.00000 50,000.00 54,000.00000 54,000.00 71,540.00000 71,540.00

0040 2538-6975110

SEALING WELLS 128

1.000 EACH 3,000.00000 3,000.00 5,500.00000 5,500.00 1,700.00000 1,700.00

$104,706.00$98,700.00 $101,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$101,000.00$98,700.00 $104,706.00

$98,700.00

Contract Item Totals

$101,000.00 104,706.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 19, 2019

31-0209-263 Primary County: DUBUQUE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(248)53--0E-78 SALVAGE AND REMOVAL

POTTAWATTAMIE

Route: I-29

3631 6TH STREET COUNCIL BLUFFS, IA PARCEL 414A

Prj Awd Amt: $32,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/22/19 30 Working Days

78-0293-248

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NI150 NIXON CONSTRUCTION, INC. $32,000.00 100.00%

2 AN150 ANDERSON EXCAVATING CO. $34,960.00 109.25%

3 NI100 NIEWOHNER CONSTRUCTION, INC. $80,000.00 250.00%

4 LO083 LODGE CONSTRUCTION INC. $84,000.00 262.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/22/19 30 Working Days

78-0293-248

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) ANDERSON EXCAVATING
CO.

(3) NIEWOHNER
CONSTRUCTION, INC.

0001 SALVAGE & REMOVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 414A

(1) LS 9,000.00000 9,000.00 8,912.00000 8,912.00 20,000.00000 20,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 419A

(1) LS 8,000.00000 8,000.00 7,496.00000 7,496.00 20,000.00000 20,000.00

0030 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 446

(1) LS 15,000.00000 15,000.00 18,552.00000 18,552.00 40,000.00000 40,000.00

$80,000.00$32,000.00 $34,960.00Section Totals:

( ) indicates item is bid as Lump Sum

$34,960.00$32,000.00 $80,000.00

$32,000.00

Contract Item Totals

$34,960.00 80,000.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

March 19, 2019

78-0293-248 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 SALVAGE & REMOVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 414A

(1) LS 19,000.00000 19,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 419A

(1) LS 17,000.00000 17,000.00

0030 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 446

(1) LS 48,000.00000 48,000.00

$84,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$84,000.00

$84,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

March 19, 2019

78-0293-248 Primary County: POTTAWATTAMIE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

IMN-080-3(217)128--0E-77 EROSION CONTROL

POLK

Route: I-80

100th St in Urbandale

Prj Awd Amt: $39,735.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

77-0803-217

March 19, 2019 10:00 A.M.

POLKCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $39,735.75 100.00%

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $60,212.00 151.53%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $64,418.00 162.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

77-0803-217

March 19, 2019 10:00 A.M.

POLKCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.800 ACRE 4,900.00000 8,820.00 9,750.00000 17,550.00 2,500.00000 4,500.00

0020 2125-2225050

RESHAPING DITCHES

6.000 STA 500.00000 3,000.00 500.00000 3,000.00 1,000.00000 6,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 7,250.00000 7,250.00 19,244.00000 19,244.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0050 2601-2633100

MOWING

321.300 ACRE 27.50000 8,835.75 40.00000 12,852.00 30.00000 9,639.00

0060 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

42.900 ACRE 150.00000 6,435.00 150.00000 6,435.00 150.00000 6,435.00

0070 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 665.00000 1,995.00 775.00000 2,325.00 2,000.00000 6,000.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

March 19, 2019

77-0803-217 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

175.000 SQ 12.00000 2,100.00 14.00000 2,450.00 20.00000 3,500.00

0090 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

35.000 MGAL 60.00000 2,100.00 60.00000 2,100.00 60.00000 2,100.00

0100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,000.000 LF 0.25000 500.00 0.05000 100.00 0.50000 1,000.00

0110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.35000 700.00 0.50000 1,000.00

0120 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

3.000 ACRE 150.00000 450.00 150.00000 450.00 500.00000 1,500.00

$64,418.00$39,735.75 $60,212.00Section Totals:

$60,212.00$39,735.75 $64,418.00

$39,735.75

Contract Item Totals

$60,212.00

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

March 19, 2019

77-0803-217 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$39,735.75 $60,212.00 64,418.00Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

March 19, 2019

77-0803-217 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BRFN-030-1(149)--39-43 BRIDGE CLEANING

HARRISON

Route: U.S. 30

Over Missouri River  E. Of Blair Nebraska

Prj Awd Amt: $43,400.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 20 Working Days

43-0301-149

March 19, 2019 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DEANGELO BROTHERS, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE031 DEANGELO BROTHERS, LLC. $43,400.00 100.00%

2 A.013 A & A PAINTING, LLC. $46,900.00 108.06%

3 MI919 MINTURN, INC. $85,400.00 196.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 20 Working Days

43-0301-149

March 19, 2019 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DEANGELO BROTHERS, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC.

(2) A & A PAINTING, LLC. (3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 27,000.00000 27,000.00 25,000.00000 25,000.00 58,000.00000 58,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 8,000.00000 8,000.00

$85,400.00$43,400.00 $46,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$46,900.00$43,400.00 $85,400.00

$43,400.00

Contract Item Totals

$46,900.00 85,400.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

March 19, 2019

43-0301-149 Primary County: HARRISON

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-100-1(123)--2R-57 BRIDGE PAINTING

LINN

Route: IOWA 100

US 30 to Edgewood Rd in Cedar Rapids (Various Locations)

Prj Awd Amt: $113,890.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/26/19 15 Working Days

57-1001-123

March 19, 2019 10:00 A.M.

LINNCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $113,890.00 100.00%

2 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $133,139.00 116.90%

3 LE058 LEGEND PAINTING, INC. $137,499.00 120.73%

4 PA015 PACIFIC PAINTING CO., INC. $143,137.00 125.68%

5 PA055 PANTHER INDUSTRIAL PAINTING LLC $155,388.00 136.44%

6 A.013 A & A PAINTING, LLC. $167,886.00 147.41%

NI115 NIKA CONTRACTING, INC.

DID NOT SUBMIT A BID BOND

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/26/19 15 Working Days

57-1001-123

March 19, 2019 10:00 A.M.

LINNCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

DID NOT SUBMIT A BID BOND

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/26/19 15 Working Days

57-1001-123

March 19, 2019 10:00 A.M.

LINNCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) OMEGA COATINGS &
CONSTRUCTION, LLC

(3) LEGEND PAINTING, INC.

0001 BRIDGE NO 5706.9L100, 125'-0 VARIES PRETNSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

235.500 SY 50.00000 11,775.00 55.00000 12,952.50 55.00000 12,952.50

0020 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 5,340.00000 5,340.00

$18,292.50$12,775.00 $17,952.50Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) OMEGA COATINGS &
CONSTRUCTION, LLC

(3) LEGEND PAINTING, INC.

0002 BRIDGE NO 5706.9L100, DUAL VARIABLE X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0030 2403-7303000

STRUCTURAL CONCRETE COATING

627.900 SY 50.00000 31,395.00 55.00000 34,534.50 55.00000 34,534.50

0040 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 5,340.00000 5,340.00

$39,874.50$34,395.00 $39,534.50Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) OMEGA COATINGS &
CONSTRUCTION, LLC

(3) LEGEND PAINTING, INC.

0003 BRIDGE NO 5703.80100, 232'-0 X 70'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0050 2403-7303000

STRUCTURAL CONCRETE COATING

384.800 SY 50.00000 19,240.00 55.00000 21,164.00 55.00000 21,164.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 5,340.00000 5,340.00

$26,504.00$20,240.00 $26,164.00Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) OMEGA COATINGS &
CONSTRUCTION, LLC

(3) LEGEND PAINTING, INC.

0004 BRIDGE PAINTING ITEMS FOR - 242'-0 X 60'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE WITH 12'-2 SIDEWALK

SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7303000

STRUCTURAL CONCRETE COATING

401.600 SY 50.00000 20,080.00 55.00000 22,088.00 55.00000 22,088.00

0080 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 5,340.00000 5,340.00

$27,428.00$22,080.00 $27,088.00Section Totals:

Page 4 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) OMEGA COATINGS &
CONSTRUCTION, LLC

(3) LEGEND PAINTING, INC.

0005 Roadway Items; All bridgesSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 11,000.00000 11,000.00

0100 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

$25,400.00$24,400.00 $22,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$133,139.00$113,890.00 $137,499.00

$113,890.00

Contract Item Totals

$133,139.00 137,499.00Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) PANTHER INDUSTRIAL
PAINTING LLC

(6) A & A PAINTING, LLC.

0001 BRIDGE NO 5706.9L100, 125'-0 VARIES PRETNSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7303000

STRUCTURAL CONCRETE COATING

235.500 SY 65.00000 15,307.50 60.00000 14,130.00 70.00000 16,485.00

0020 2533-4980005

MOBILIZATION

(1) LS 2,875.00000 2,875.00 8,000.00000 8,000.00 2,000.00000 2,000.00

$18,485.00$18,182.50 $22,130.00Section Totals:

Page 6 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) PANTHER INDUSTRIAL
PAINTING LLC

(6) A & A PAINTING, LLC.

0002 BRIDGE NO 5706.9L100, DUAL VARIABLE X 40'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0030 2403-7303000

STRUCTURAL CONCRETE COATING

627.900 SY 65.00000 40,813.50 60.00000 37,674.00 70.00000 43,953.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,875.00000 2,875.00 8,000.00000 8,000.00 2,000.00000 2,000.00

$45,953.00$43,688.50 $45,674.00Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) PANTHER INDUSTRIAL
PAINTING LLC

(6) A & A PAINTING, LLC.

0003 BRIDGE NO 5703.80100, 232'-0 X 70'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0050 2403-7303000

STRUCTURAL CONCRETE COATING

384.800 SY 65.00000 25,012.00 60.00000 23,088.00 70.00000 26,936.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,875.00000 2,875.00 8,000.00000 8,000.00 2,000.00000 2,000.00

$28,936.00$27,887.00 $31,088.00Section Totals:

Page 8 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) PANTHER INDUSTRIAL
PAINTING LLC

(6) A & A PAINTING, LLC.

0004 BRIDGE PAINTING ITEMS FOR - 242'-0 X 60'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE WITH 12'-2 SIDEWALK

SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7303000

STRUCTURAL CONCRETE COATING

401.600 SY 65.00000 26,104.00 60.00000 24,096.00 70.00000 28,112.00

0080 2533-4980005

MOBILIZATION

(1) LS 2,875.00000 2,875.00 8,000.00000 8,000.00 2,000.00000 2,000.00

$30,112.00$28,979.00 $32,096.00Section Totals:

Page 9 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) PANTHER INDUSTRIAL
PAINTING LLC

(6) A & A PAINTING, LLC.

0005 Roadway Items; All bridgesSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

0100 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

$44,400.00$24,400.00 $24,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$155,388.00$143,137.00 $167,886.00

$143,137.00

Contract Item Totals

$155,388.00 167,886.00Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 19, 2019

57-1001-123 Primary County: LINN

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BRFN-034-1(99)--39-65 BRIDGE CLEANING

MILLS

Route: U.S. 34

Missouri River N of Plattsmouth Nebraska

Prj Awd Amt: $42,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

65-0341-099

March 19, 2019 10:00 A.M.

MILLSCall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DEANGELO BROTHERS, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE031 DEANGELO BROTHERS, LLC. $42,000.00 100.00%

2 A.013 A & A PAINTING, LLC. $67,000.00 159.52%

3 MI919 MINTURN, INC. $93,800.00 223.33%

4 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $135,000.00 321.43%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

65-0341-099

March 19, 2019 10:00 A.M.

MILLSCall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DEANGELO BROTHERS, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DEANGELO BROTHERS,
LLC.

(2) A & A PAINTING, LLC. (3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 35,000.00000 35,000.00 50,000.00000 50,000.00 79,000.00000 79,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 15,000.00000 15,000.00 5,800.00000 5,800.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 9,000.00000 9,000.00

$93,800.00$42,000.00 $67,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$67,000.00$42,000.00 $93,800.00

$42,000.00

Contract Item Totals

$67,000.00 93,800.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

March 19, 2019

65-0341-099 Primary County: MILLS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 120,000.00000 120,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$135,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$135,000.00

$135,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

March 19, 2019

65-0341-099 Primary County: MILLS

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

BRFN-092-9(147)--39-70 BRIDGE CLEANING

MUSCATINE

Route: IOWA 92

In Muscatine over the Mississippi River

Prj Awd Amt: $87,400.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

70-0929-147

March 19, 2019 10:00 A.M.

MUSCATINECall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.013 A & A PAINTING, LLC. $87,400.00 100.00%

2 DE031 DEANGELO BROTHERS, LLC. $93,279.37 106.73%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $185,900.00 212.70%

4 MI919 MINTURN, INC. $264,200.00 302.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 15 Working Days

70-0929-147

March 19, 2019 10:00 A.M.

MUSCATINECall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) DEANGELO BROTHERS,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 50,000.00000 50,000.00 61,484.37000 61,484.37 125,000.00000 125,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 6,895.00000 6,895.00 20,000.00000 20,000.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 8,000.00000 8,000.00 20,000.00000 20,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 6,500.00000 6,500.00

$185,900.00$87,400.00 $93,279.37Section Totals:

( ) indicates item is bid as Lump Sum

$93,279.37$87,400.00 $185,900.00

$87,400.00

Contract Item Totals

$93,279.37 185,900.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 19, 2019

70-0929-147 Primary County: MUSCATINE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 200,800.00000 200,800.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 18,000.00000 18,000.00

$264,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$264,200.00

$264,200.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 19, 2019

70-0929-147 Primary County: MUSCATINE

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MBIN-235-1(516)7--0M-77 BRIDGE PAINTING

POLK

Route: I-235

Cottage Grove  MLK Pkwy  19th St  Keo Way (EB/WB)  Ramp 19A over Keo Way  and EB 7th St Ramp B over Keo Way Ramp D

Prj Awd Amt: $254,795.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

77-2351-516

March 19, 2019 10:00 A.M.

POLKCall Order:  605 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PANTHER INDUSTRIAL PAINTING LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PA055 PANTHER INDUSTRIAL PAINTING LLC $254,795.00 100.00%

2 LE058 LEGEND PAINTING, INC. $279,702.00 109.78%

3 MI919 MINTURN, INC. $322,760.00 126.67%

4 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $336,760.00 132.17%

5 A.013 A & A PAINTING, LLC. $477,525.00 187.42%

6 PA015 PACIFIC PAINTING CO., INC. $493,384.90 193.64%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 35 Working Days

77-2351-516

March 19, 2019 10:00 A.M.

POLKCall Order:  605 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PANTHER INDUSTRIAL PAINTING LLC

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0001 10-042431; 382'-2 5/8 x 41'-4 RDWY. w/5'-11 SDWK. & 13'-9 BIKE TRAIL
C.W.P.G.

SECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7304000

COLORED SEALER REPAINTING

581.100 SY 45.00000 26,149.50 52.00000 30,217.20 60.00000 34,866.00

0020 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 4,700.00000 4,700.00

0030 2599-9999010

('LUMP SUM' ITEM) STEEL PEDESTRIAN FENCE
REPAINTING

(1) LS 6,000.00000 6,000.00 2,450.00000 2,450.00 10,000.00000 10,000.00

$49,566.00$37,149.50 $34,367.20Section Totals:

Page 1 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0002 20-606565; 275'-3 1/8 x VARIABLE RDWY. C.W.P.G. w/ TWO 7'-10 1/2 SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7304000

COLORED SEALER REPAINTING

463.300 SY 45.00000 20,848.50 52.00000 24,091.60 60.00000 27,798.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 3,000.00000 3,000.00

$30,798.00$25,848.50 $25,791.60Section Totals:

Page 2 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0003 30-042491;223'-5 1/2 x VARIABLE RDWY. C.W.P.G. w/ TWO 7'-10 1/2 SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0060 2403-7304000

COLORED SEALER REPAINTING

417.600 SY 45.00000 18,792.00 52.00000 21,715.20 60.00000 25,056.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 2,700.00000 2,700.00

$27,756.00$23,792.00 $23,415.20Section Totals:

Page 3 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0004 40-042511;315'-11 3/4 x VARIABLE RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-7304000

COLORED SEALER REPAINTING

1,349.300 SY 45.00000 60,718.50 52.00000 70,163.60 60.00000 80,958.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 8,700.00000 8,700.00

$89,658.00$65,718.50 $71,863.60Section Totals:

Page 4 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0005 50-504625; 339'-3 3/4 x 45'-3 3/4 RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7304000

COLORED SEALER REPAINTING

645.300 SY 45.00000 29,038.50 52.00000 33,555.60 60.00000 38,718.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 4,100.00000 4,100.00

$42,818.00$34,038.50 $35,255.60Section Totals:

Page 5 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0006 60-609695; 464'-2 7/8 x VARIABLE RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0120 2403-7304000

COLORED SEALER REPAINTING

694.400 SY 45.00000 31,248.00 52.00000 36,108.80 60.00000 41,664.00

0130 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,700.00000 1,700.00 4,500.00000 4,500.00

$46,164.00$36,248.00 $37,808.80Section Totals:

Page 6 of 14

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 19, 2019

77-2351-516 Primary County: POLK

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) LEGEND PAINTING, INC. (3) MINTURN, INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

7.000 EACH 500.00000 3,500.00 100.00000 700.00 150.00000 1,050.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00 26,200.00000 26,200.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 50.00000 3,500.00 150.00000 10,500.00 125.00000 8,750.00

$36,000.00$32,000.00 $51,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$279,702.00$254,795.00 $322,760.00

$254,795.00

Contract Item Totals

$279,702.00 322,760.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0001 10-042431; 382'-2 5/8 x 41'-4 RDWY. w/5'-11 SDWK. & 13'-9 BIKE TRAIL
C.W.P.G.

SECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7304000

COLORED SEALER REPAINTING

581.100 SY 60.00000 34,866.00 75.00000 43,582.50 76.50000 44,454.15

0020 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,880.58000 5,880.58

0030 2599-9999010

('LUMP SUM' ITEM) STEEL PEDESTRIAN FENCE
REPAINTING

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 35,000.00000 35,000.00

$85,334.73$49,866.00 $56,082.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0002 20-606565; 275'-3 1/8 x VARIABLE RDWY. C.W.P.G. w/ TWO 7'-10 1/2 SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7304000

COLORED SEALER REPAINTING

463.300 SY 60.00000 27,798.00 75.00000 34,747.50 76.50000 35,442.45

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,880.58000 5,880.58

$41,323.03$32,798.00 $37,247.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0003 30-042491;223'-5 1/2 x VARIABLE RDWY. C.W.P.G. w/ TWO 7'-10 1/2 SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0060 2403-7304000

COLORED SEALER REPAINTING

417.600 SY 60.00000 25,056.00 75.00000 31,320.00 76.50000 31,946.40

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,880.58000 5,880.58

$37,826.98$30,056.00 $33,820.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0004 40-042511;315'-11 3/4 x VARIABLE RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-7304000

COLORED SEALER REPAINTING

1,349.300 SY 60.00000 80,958.00 75.00000 101,197.50 76.50000 103,221.45

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00 5,880.58000 5,880.58

$109,102.03$90,958.00 $103,697.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0005 50-504625; 339'-3 3/4 x 45'-3 3/4 RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7304000

COLORED SEALER REPAINTING

645.300 SY 60.00000 38,718.00 75.00000 48,397.50 76.50000 49,365.45

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,880.58000 5,880.58

$55,246.03$43,718.00 $50,897.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0006 60-609695; 464'-2 7/8 x VARIABLE RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0120 2403-7304000

COLORED SEALER REPAINTING

694.400 SY 60.00000 41,664.00 75.00000 52,080.00 76.50000 53,121.60

0130 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,880.50000 5,880.50

$59,002.10$46,664.00 $54,580.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMEGA COATINGS &
CONSTRUCTION, LLC

(5) A & A PAINTING, LLC. (6) PACIFIC PAINTING CO.,
INC.

0007 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

7.000 EACH 100.00000 700.00 100.00000 700.00 200.00000 1,400.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 130,000.00000 130,000.00 88,400.00000 88,400.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 100.00000 7,000.00 150.00000 10,500.00 225.00000 15,750.00

$105,550.00$42,700.00 $141,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$477,525.00$336,760.00 $493,384.90

$336,760.00

Contract Item Totals

$477,525.00 493,384.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(442)0--0E-78 BRIDGE CLEANING

POTTAWATTAMIE

Route: I-80

In Council Bluffs over the Missouri River (EB/WB)

Prj Awd Amt: $67,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 30 Working Days

78-0801-442

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  606 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

04/26/2019 8:24:33 AM

Office of Contracts AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.013 A & A PAINTING, LLC. $67,000.00 100.00%

2 DE031 DEANGELO BROTHERS, LLC. $91,500.00 136.57%

3 MI919 MINTURN, INC. $111,900.00 167.01%
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Contract ID:

Letting Date:

Start Date: 05/06/19 30 Working Days

78-0801-442

March 19, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  606 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) DEANGELO BROTHERS,
LLC.

(3) MINTURN, INC.

0001 BRIDGE CLEANING ITEMS - EAST BOUNDSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 24,000.00000 24,000.00 40,000.00000 40,000.00 43,000.00000 43,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

$53,000.00$31,000.00 $44,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) DEANGELO BROTHERS,
LLC.

(3) MINTURN, INC.

0002 BRIDGE CLEANING ITEMS - WEST BOUNDSECTION: Cat Alt Set: Cat Alt Member:

0040 2427-0686010

BRIDGE CLEANING

(1) LS 24,000.00000 24,000.00 40,000.00000 40,000.00 43,000.00000 43,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

$53,000.00$31,000.00 $44,500.00Section Totals:
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Letting Date:

Contract ID:606
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March 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) DEANGELO BROTHERS,
LLC.

(3) MINTURN, INC.

0003 RAILROAD INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 5,900.00000 5,900.00

$5,900.00$5,000.00 $2,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$91,500.00$67,000.00 $111,900.00

$67,000.00

Contract Item Totals

$91,500.00 111,900.00Contract Grand Totals

Contract Time Totals
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