IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 15-C015-058 Primary County: CASS
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to MURPHY HEAVY CONTRACTING CORP.
Contract Period: 65 WORK DAYS Late Start Date: 07/25/16

Project: BROS-C015(58)--8J-15
Work Type: BRIDGE REPLACEMENT - CCS
County: CASS Prj Awd Amt: $433,033.25
Route: AKRON ROAD
Location: ON AKRON RD, FROM 770TH ST WEST 0.3 MILES,
AT S 2 T77 R34

MURPHY HEAVY CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. $ 433,033.25 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 435,214.25 100.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 15-C015-058 Primary County: CASS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CUu080 | ( )
[MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 2300.000 cCY | 12.00000 27600.00 | 5.50000 12650.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1000.000 cCY | 12.00000 12000.00| 4.00000 4000.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 275.000 CY | 12.00000 3300.00] 2.50000 687.50]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2312-8260250 500.000 TON | 30.00000 15000.00]| 32.00000 16000.00|
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0050 2401-6745625 LUMP | 40000.00000 40000.00| 9000.00000 9000.00]
REMOVAL OF EXISTING BRIDGE | | \
0060 2402-2720000 120.000 cCYy | 25.00000 3000.00] 50.00000 6000.00]
EXCAVATION, CLASS 20 | | I
0070 2403-0100010 160.400 cCY | 600.00000 96240.00 | 675.00000 108270.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 40767.000 LB | 0.75000 30575.25] 0.75000 30575.25]
REINFORCING STEEL | | |
0090 2414-6424120 162.900 LF | 80.00000 13032.00]| 75.00000 12217.50]
CONCRETE OPEN RAILING | | |
0100 2417-1040018 80.000 LF | 55.00000 4400.00] 27.00000 2160.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2417-1040024 60.000 LF | 60.00000 3600.00| 35.00000 2100.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0120 2501-0201042 600.000 LF | 35.00000 21000.00] 31.00000 18600.00|
PILES, STEEL, HP 10 X 42 | | |
0130 2501-0201253 840.000 LF | 38.00000 31920.00] 37.00000 31080.00]|
PILES, STEEL, HP 12 X 53 | | |
0140 2501-5478053 200.200 LF | 80.00000 16016.00| 120.00000 24024 .00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | I
0150 2505-4008400 4.000 EACH | 2250.00000 9000.00] 1800.00000 7200.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 250.00000 1000.00]| 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 2250.00000 9000.00] 2100.00000 8400.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



Bid Order: 001
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

15-C015-058

Run Date: 02/22/16
Page: 001 3

Primary County: CASS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-6800061 700.000 TON
REVETMENT, CLASS E

0190 2518-6910000 2.000 EACH
SAFETY CLOSURE

0200 2528-8445110 LUMP
TRAFFIC CONTROL

0210 2533-4980005 LUMP
MOBILIZATION

0220 2601-2634100 0.500 ACRE
MULCHING

0230 2601-2636043 0.500 ACRE
SEEDING AND FERTILIZING (RURAL)

0240 2602-0000020 200.000 LF
SILT FENCE

0250 2602-0000312 1200.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.
0260 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS
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Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

002 Contract ID: 15-C015-059

160120 10:00 A.M.

AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
70 WORK DAYS Late Start Date: 07/18/16

Run Date: 02/22/16

Primary County: CASS
No Established DBE Goal

Page: 002 1

% OVER

Project: BRS-C015(59)--60-15
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: CASS Prj Awd Amt: $559,699.48
Route: ©690TH STREET
Location: ON 690TH ST, OVER STREAM, FROM US HWY 92
SOUTH 1.75 MILES TO BRIDGE 20, S3 T74 R35
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.

$ 559,699.48



Bid Order: 002

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 15-C015-059

Primary County:

Run Date: 02/22/16
Page: 002 2

CASS

Letting Date: 01/20/16 10:00 A.M.
\ 1 ) GU100 ¢ ) ¢ )
|GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 70' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.200 ACRE | 7600.00000 1520.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1886.000 CY | 11.00000 20746.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 400.000 CY | 4.00000 1600.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2115-0100000 248.000 CY | 52.00000 12896.00| |
MODIFIED SUBBASE | | |
0050 2121-7425020 500.000 TON | 35.00000 17500.00]| |
GRANULAR SHOULDERS, TYPE B | | |
0060 2301-1032080 733.300 SY | 107.00000 78463.10]| \
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0070 2401-6745625 LUMP | 18000.00000 18000.00]| |
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-0425031 600.000 TON | 24.00000 14400.00]| |
GRANULAR BACKFILL | \ \
0090 2402-2720000 1856.000 CY | 15.00000 27840.00]| |
EXCAVATION, CLASS 20 | | \
0100 2403-0100020 477.400 CY | 420.00000 200508.00]| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 71614.000 LB \ 1.37000 98111.18] \
REINFORCING STEEL | | |
0120 2404-7775005 5614.000 LB | 1.80000 10105.20] \
REINFORCING STEEL, EPOXY COATED | | |
0130 2505-4008120 330.000 LF | 9.00000 2970.00]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0140 2507-6799000 LUMP | 5000.00000 5000.00] |
BANK SHAPING | |
0150 2510-6745850 610.000 sSY | 24.00000 14640.00| |
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 600.00000 1200.00| |
SAFETY CLOSURE | |
0170 2527-9263109 4.000 STA | 350.00000 1400.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0180 2528-8445110 LUMP | 5500.00000 5500.00 | |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 15-C015-059 Primary County: CASS
Letting Date: 01/20/16 10:00 A.M.
¢ 1 ) GU100 I ( ) ¢ )
| GUS CONSTRUCTION CO., INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2533-4980005 LUMP | 19000.00000 19000.00 | \
MOBILIZATION | | |
0200 2601-2634100 0.500 ACRE | 2500.00000 1250.00| \
MULCHING | | |
0210 2601-2636043 0.500 ACRE | 3000.00000 1500.00| |
SEEDING AND FERTILIZING (RURAL) \ \ \
0220 2602-0000020 600.000 LF | 2.00000 1200.00| |
SILT FENCE | | \
0230 2602-0000312 1400.000 LF | 2.75000 3850.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0240 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 559,699.48]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 559,699.48]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to K CONSTRUCTION INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/13/16

Project: BRS-C019(82)--60-19
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CHICKASAW Prj Awd Amt: $459,099.29
Route: B22
Location: ON B22, OVER SMALL STREAM, FROM THE
INTERSECTION OF 110TH ST WEST 0.1 MILES

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.140 K CONSTRUCTION INC. $ 459,099.29 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 577,044.40 125.69 %
3 BR160 BRENNAN CONSTRUCTION CO. $ 578,626.68 126.03 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 615,072.95 133.97 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MU181 | ( 3 ) BR160
|K CONSTRUCTION INC. |[MUSCATINE BRIDGE CO., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ettt et T e
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 862.000 TON | 15.93000 13731.66] 18.40000 15860.80| 17.50000 15085.00
SPECIAL BACKFILL | |
0020 2102-2710070 500.000 cCy | 4.00000 2000.00] 6.10000 3050.00] 4.00000 2000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 CYy | 5.00000 2200.00] 6.10000 2684.00] 5.00000 2200.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 844.400 SY | 7.75000 6544 .10| 8.30000 7008.52 20.86000 17614.18
GRANULAR SUBBASE | | |
0050 2121-7425020 225.000 TON | 20.00000 4500.00] 24.00000 5400.00] 17.50000 3937.50
GRANULAR SHOULDERS, TYPE B | | |
0060 2214-5145150 183.300 SY | 18.50000 3391.05] 20.35000 3730.16] 20.00000 3666.00
PAVEMENT SCARIFICATION | | |
0070 2301-1033080 488.900 SY | 61.50000 30067.35| 86.90000 42485.41 | 85.00000 41556.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0080 2301-9091000 1.000 EACH | 300.00000 300.00] 825.00000 825.00 | 500.00000 500.00
RUMBLE STRIP PANEL (PCC SURFACE) | \ \
0090 2303-0122380 183.300 SY | 27.55000 5049.92| 21.17000 3880.46] 25.00000 4582.50
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | \
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0100 2401-6745625 LUMP | 27000.00000 27000.00] 48100.00000 48100.00| 50000.00000 50000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-2723000 2456.000 CY | 12.00000 29472 .00 24.00000 58944.00| 11.50000 28244 .00
EXCAVATION, CLASS 23 | | |
0120 2403-0100020 516.400 CY | 365.00000 188486.00 | 474.00000 244773.60| 495.00000 255618.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775005 77174.000 LB | 1.04000 80260.96 | 1.10000 84891.40| 1.00000 77174.00
REINFORCING STEEL, EPOXY COATED | | |
0140 2502-8221304 1.000 EACH | 260.00000 260.00] 400.00000 400.00| 260.00000 260.00
SUBDRAIN OUTLET, DR-304 | | I
0150 2505-4008120 275.000 LF | 10.00000 2750.00] 6.00000 1650.00] 5.00000 1375.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2510-6745850 362.600 SY | 15.00000 5439.00] 13.00000 4713.80] 15.00000 5439.00
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 300.00000 600.00| 375.00000 750.00] 375.00000 750.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MUlsl | ( 3 ) BR16O
|K CONSTRUCTION INC. IMUSCATINE BRIDGE CO., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2526-8285000 LUMP | 2777.25000 2777.25] 3250.00000 3250.00] 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0190 2527-9263109 15.000 sSTA | 80.00000 1200.00] 45.15000 677.25] 50.00000 750.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2533-4980005 LUMP | 51000.00000 51000.00 | 39500.00000 39500.00 | 60000.00000 60000.00
MOBILIZATION | |
0210 2601-2634100 0.600 ACRE | 700.00000 420.00] 3200.00000 1920.00] 3500.00000 2100.00
MULCHING | | |
0220 2601-2636043 0.600 ACRE | 2000.00000 1200.00] 3200.00000 1920.00] 3500.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000030 90.000 LF | 5.00000 450.00] 7.00000 630.00] 7.50000 675.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 459,099.29] S 577,044.40| S 578,626.68
—————————————————————————————————————————— o
CONTRACT TOTALS | S 459,099.29] S 577,044.40| S 578,626.68




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 862.000 TON | 25.00000 21550.00] |
SPECIAL BACKFILL | |
0020 2102-2710070 500.000 CY | 25.28000 12640.00| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 CY | 17.91000 7880.40 | \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 844.400 SY | 12.68000 10706.99] |
GRANULAR SUBBASE \ \ \
0050 2121-7425020 225.000 TON | 26.45000 5951.25] |
GRANULAR SHOULDERS, TYPE B | | \
0060 2214-5145150 183.300 SY | 20.39000 3737.49]| |
PAVEMENT SCARIFICATION | | |
0070 2301-1033080 488.900 SY | 87.08000 42573.41| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0080 2301-9091000 1.000 EACH | 826.71000 826.71] |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0090 2303-0122380 183.300 SY | 30.37000 5566.82 | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0100 2401-6745625 LUMP | 25000.00000 25000.00] |
REMOVAL OF EXISTING BRIDGE | | \
0110 2402-2723000 2456.000 CY | 20.00000 49120.00] |
EXCAVATION, CLASS 23 | | |
0120 2403-0100020 516.400 CY \ 492.00000 254068.80] \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775005 77174.000 LB | 1.25000 96467.50 | |
REINFORCING STEEL, EPOXY COATED | | |
0140 2502-8221304 1.000 EACH | 500.00000 500.00] |
SUBDRAIN OUTLET, DR-304 \ \ \
0150 2505-4008120 275.000 LF | 8.53000 2345.75]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0160 2510-6745850 362.600 SY | 17.64000 6396.26| |
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 413.36000 826.72]| |
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2526-8285000 LUMP | 3240.72000 3240.72]| |
CONSTRUCTION SURVEY | | |
0190 2527-9263109 15.000 STA | 49.77000 746.55] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2533-4980005 LUMP | 60000.00000 60000.00 | |
MOBILIZATION | |
0210 2601-2634100 0.600 ACRE | 3527.32000 2116.39]| \
MULCHING | | |
0220 2601-2636043 0.600 ACRE | 3527.32000 2116.39]| |
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000030 90.000 LF | 7.72000 694.80] |
SILT FENCE FOR DITCH CHECKS | \ \
SECTION TOTALS | $ 615,072.95]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 615,072.95]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
004 Contract ID: 24-C024-108
160120 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS Late Start Date:

GUS CONSTRUCTION CO., INC.
08/01/16

Run Date: 02/22/16
Page: 004 1

Primary County: CRAWFORD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 425,106.12

100.00 %
116.90 %

Project: BROS-C024(108)--5F-24
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CRAWFORD Prj Awd Amt: $425,106.12
Route: E53 (S AVENUE)
Location: ON E53 (S AVE, OVER UNNAMED STREAM, ALONG
NLINE S1 T82N R39W
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

S 496,959.10



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 004 Contract ID: 24-C024-108 Primary Co
Letting Date: 01/20/16 10:00 A.M.

Run Date: 02/22/16
Page: 004 2

unty: CRAWFORD

| ( 1 ) GU100 | ( 2 ) GR100 \
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— +-————
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 82' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.700 ACRE | 12500.00000 8750.00 | 2500.00000 1750.00 |
CLEARING AND GRUBBING | | |
0020 2102-0425071 136.800 CY | 65.00000 8892.00 | 65.00000 8892.00 |
SPECIAL BACKFILL | |
0030 2102-2710070 2810.100 cCY | 14.80000 41589.48| 7.00000 19670.70]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0040 2104-2710020 236.500 CY | 15.00000 3547.50] 20.00000 4730.00]|
EXCAVATION, CLASS 10, CHANNEL | | \
0050 2107-0425020 121.500 CY | 45.00000 5467.50| 50.00000 6075.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | \ \
0060 2113-0001100 368.600 SY | 3.40000 1253.24 | 6.00000 2211.60|
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0070 2312-8260051 88.300 TON | 50.00000 4415.00 | 45.00000 3973.50]
GRANULAR SURFACING ON ROAD, CLASS A \ \
CRUSHED STONE | |
0080 2401-6745625 LUMP | 28000.00000 28000.00| 60000.00000 60000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 942.000 CY | 18.00000 16956.00 | 60.00000 56520.00 |
EXCAVATION, CLASS 20 \ \ \
0100 2402-2725005 223.800 TON | 42.00000 9399.60| 62.00000 13875.60 |
FOUNDATION TREATMENT MATERIAL | | \
0110 2403-0100020 323.300 CY | 535.00000 172965.50| 520.00000 168116.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 48400.000 LB | 1.30000 62920.00 | 1.05000 50820.00 |
REINFORCING STEEL | | |
0130 2507-3250005 938.700 SY | 4.00000 3754.80 | 6.00000 5632.20 |
ENGINEERING FABRIC | | |
0140 2507-6800021 45.000 TON | 65.00000 2925.00 | 65.00000 2925.00 |
REVETMENT, CLASS B | | |
0150 2507-6875002 42.100 CY | 55.00000 2315.50] 150.00000 6315.00]
REVETMENT, REMOVE AND REPLACE \ \ \
0160 2518-6910000 2.000 EACH | 500.00000 1000.00| 250.00000 500.00|
SAFETY CLOSURE | |
0170 2526-8285000 LUMP | 4250.00000 4250.00] 3000.00000 3000.00]
CONSTRUCTION SURVEY | | |
0180 2528-8445110 LUMP | 5500.00000 5500.00 | 3600.00000 3600.00 |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 24-C024-108 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GUloO0 | ( 2 ) GR100 | ( )
|GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 35000.00000 35000.00] 75000.00000 75000.00]
MOBILIZATION | | |
0200 2602-0000020 815.000 LF | 7.00000 5705.00 | 3.50000 2852.50]
SILT FENCE | | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 425,106.12| $ 496,959.10| $
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 425,106.12] $ 496,959.10] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
005 Contract ID: 24-C024-109
160120 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS Late Start Date:

GUS CONSTRUCTION CO., INC.
08/01/16

Run Date: 02/22/16
Page: 005 1

Primary County: CRAWFORD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 420,817.54

100.00 %

Project: BROS-C024(109)--8J-24
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CRAWFORD Prj Awd Amt: $420,817.54
Route: 370TH STREET
Location: ON 370TH ST., OVER ELK CREEK, 0.2 MI SOUTH
OF IA 141 ALONG WLINE S22 T82N R37W
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

$ 442,865.63 105.23



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 24-C024-109 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( )
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et
SECTION 0001 ITEMS FOR A TWIN 12' X 9' X 62' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 65.100 CY | 85.00000 5533.50 ]| 85.00000 5533.50|
SPECIAL BACKFILL | |
0020 2102-2710070 1953.900 CY | 12.00000 23446.80] 6.00000 11723.40]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 2557.100 CY | 8.00000 20456.80| 8.00000 20456.80|
EXCAVATION, CLASS 10, CHANNEL \ | \
0040 2107-0425020 82.700 CY | 45.00000 3721.50] 65.00000 5375.50|
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0050 2113-0001100 361.000 SY | 3.80000 1371.80| 6.00000 2166.00 |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | \
0060 2312-8260051 220.500 TON | 45.00000 9922.50] 42.00000 9261.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0070 2401-6745625 LUMP | 21500.00000 21500.00| 28000.00000 28000.00|
REMOVAL OF EXISTING BRIDGE | | \
0080 2402-2720000 1156.000 CY | 14.00000 16184.00 | 35.00000 40460.00 |
EXCAVATION, CLASS 20 | | |
0090 2402-2725005 218.200 TON | 50.00000 10910.00]| 60.00000 13092.00]|
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 291.500 CY | 535.00000 155952.50| 500.00000 145750.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 46465.000 LB | 1.38000 64121.70| 1.00000 46465.00 |
REINFORCING STEEL \ \ \
0120 2417-0225042 1.000 EACH | 1950.00000 1950.00 | 2010.00000 2010.00 |
APRONS, METAL, 42 IN. DIA. | \ \
0130 2417-1461036 59.000 LF | 65.00000 3835.00 | 8.25000 486.75|
REMOVE AND REINSTALL CORRUGATED PIPE | |
CULVERT LESS THAN OR EQUAL TO 36 IN. | | |
0140 2501-5775000 786.000 SF | 18.00000 14148.00] 20.00000 15720.00|
PILES, STEEL SHEET | \ \
0150 2502-8215142 36.000 LF | 100.00000 3600.00 | 105.00000 3780.00 |
SUBDRAIN, CORRUGATED METAL PIPE, 42 IN. | | |
DIA. \ | \
0160 2507-3250005 938.300 SY | 3.80000 3565.54 | 5.00000 4691.50]
ENGINEERING FABRIC | | |
0170 2507-6800021 127.100 TON | 72.00000 9151.20] 46.00000 5846.60 |
| \ \

REVETMENT, CLASS B



Bid Order: 005

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

24-C024-109

Run Date: 02/22/16
Page: 005 3

Primary County: CRAWFORD

Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( )
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2518-6910000 2.000 EACH | 500.00000 1000.00| 250.00000 500.00]

SAFETY CLOSURE | |
0190 2526-8285000 LUMP | 4500.00000 4500.00 | 3000.00000 3000.00]|

CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 5000.00000 5000.00 | 3500.00000 3500.00|

TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 35000.00000 35000.00| 72000.00000 72000.00 |

MOBILIZATION \ \ \
0220 2602-0000020 703.100 LF | 7.00000 4921.70]| 3.25000 2285.08 |

SILT FENCE | | \
0230 2602-0000030 75.000 LF | 7.00000 525.00] 3.50000 262.50|

SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL | | |

SECTION TOTALS | $ 420,817.54| $ 442,865.63| $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 420,817.54| $ 442,865.63| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/26/16

Project: STPN-141-3(66)--2J-24
Work Type: RCB CULVERT - REPAIR
County: CRAWFORD Prj Awd Amt: $124,202.50
Route: IOWA 141
Location: 3.2 MI W OF N JCT US 59

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 124,202.50 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 130,305.00 104.91 %
3 NE140 NELSON & ROCK CONTRACTING, INC. $ 140,575.00 113.18 %
4 PE320 PETERSON CONTRACTORS INC. $ 145,241.06 116.93 %
5 BO413 BOULDER CONTRACTING, LLC. $ 155,602.50 125.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) NE140
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. INELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it ittt L L P
SECTION 0001 DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 20000.00000 2000.00| 25000.00000 2500.00| 20000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2104-2713020 125.000 CY | 50.00000 6250.00| 100.00000 12500.00] 150.00000 18750.00
EXCAVATION, CLASS 13, CHANNEL | | |
0030 2403-0100000 13.400 cCY | 750.00000 10050.00] 1000.00000 13400.00]| 1300.00000 17420.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 1335.000 LB | 1.50000 2002.50] 3.00000 4005.00| 3.00000 4005.00
REINFORCING STEEL | | |
0050 2507-6800061 900.000 TON | 60.00000 54000.00| 50.00000 45000.00] 47.00000 42300.00
REVETMENT, CLASS E | | |
0060 2507-8029000 10.000 TON | 60.00000 600.00| 50.00000 500.00] 100.00000 1000.00
EROSION STONE | | |
0070 2599-9999010 LUMP | 30000.00000 30000.00] 37000.00000 37000.00] 32000.00000 32000.00
('LUMP SUM' ITEM) PILES, STEEL SHEET | |
SECTION TOTALS | $ 104,902.50] $ 114,905.00] $ 117,475.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0080 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 16000.00000 16000.00] 12500.00000 12500.00] 20000.00000 20000.00
MOBILIZATION | | |
0100 2602-0000320 200.000 LF | 6.00000 1200.00| 5.00000 1000.00| 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0110 2602-0000350 200.000 LF | 3.00000 600.00| 2.00000 400.00] 0.50000 100.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS \ $ 19,300.00] $ 15,400.00] $ 23,100.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 124,202.50] $ 130,305.00] $ 140,575.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) BO0O413 | ( )
| PETERSON CONTRACTORS INC. |BOULDER CONTRACTING, LLC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT

\
34000.00000 3400.00| 8000.00000 800.00

\ |
0010 2101-0850001 0.100 ACRE | |
CLEARING AND GRUBBING | | |
0020 2104-2713020 125.000 CYy | 98.00000 12250.00| 110.00000 13750.00]|
EXCAVATION, CLASS 13, CHANNEL | | |
0030 2403-0100000 13.400 CY | 1729.65000 23177.31] 800.00000 10720.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 1335.000 LB | 3.05000 4071.75] 1.50000 2002.50]
REINFORCING STEEL | | |
0050 2507-6800061 900.000 TON | 46.00000 41400.00| 65.00000 58500.00|
REVETMENT, CLASS E | | |
0060 2507-8029000 10.000 TON | 76.00000 760.00 | 50.00000 500.00|
EROSION STONE | | |
0070 2599-9999010 LUMP | 39532.00000 39532.00]| 35000.00000 35000.00|
('LUMP SUM' ITEM) PILES, STEEL SHEET | | |
SECTION TOTALS | $ 124,591.06] $ 121,272.50] $
—————————————————————————————————————————— et i it
SECTION 0002  ROADWAY ITEMS
\ \ \
0080 2528-8445110 LUMP | 2250.00000 2250.00] 2500.00000 2500.00|
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 17000.00000 17000.00| 30000.00000 30000.00|
MOBILIZATION | | |
0100 2602-0000320 200.000 LF | 5.00000 1000.00| 8.15000 1630.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
0110 2602-0000350 200.000 LF | 2.00000 400.00 | 1.00000 200.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
SECTION TOTALS | S 20,650.00] S 34,330.00] S
—————————————————————————————————————————— i i e it L L e B
CONTRACT TOTALS | S 145,241.006]| S 155,602.50] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
007 Contract ID: 25-3042-603
160120 10:00 A.M.
AWARD RECOMMENDED to
80 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
04/18/16

Run Date:

Primary County: DALLAS
No Established DBE Goal

711,117.55

02/22/16
Page: 007 1

Project: BRM-3042(603)--8N-25
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: DALLAS Prj Awd Amt: $711,117.55
Route: STATE STREET
Location: IN THE CITY OF GRANGER ON STATE ST OVER
OXLEY CREEK, 70 FT EAST OF MAIN ST
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.
2 GU100 GUS CONSTRUCTION CO., INC.

JENCO CONSTRUCTION, INC.

$
S 865,326.70
$ 978,454.40



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 8' X 54' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 93.000 UNIT | 38.55000 3585.15] 65.00000 6045.00| 35.00000 3255.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 215.000 cCY | 11.02000 2369.30] 12.00000 2580.00| 10.00000 2150.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 1654.000 CY | 11.02000 18227.08]| 14.00000 23156.00| 10.00000 16540.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2104-2710020 1850.000 CY | 11.02000 20387.00| 12.00000 22200.00]| 10.00000 18500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 810.000 CY | 11.02000 8926.20| 12.00000 9720.00| 10.00000 8100.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2115-0100000 350.000 CY | 55.08000 19278.00| 61.00000 21350.00| 50.00000 17500.00
MODIFIED SUBBASE | | |
0070 2121-7425020 110.000 TON | 33.05000 3635.50] 42.00000 4620.00| 30.00000 3300.00
GRANULAR SHOULDERS, TYPE B | | |
0080 2123-7450000 4.200 STA | 1101.57000 4626.59] 1200.00000 5040.00] 1000.00000 4200.00
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-1033080 427.000 SY | 93.63000 39980.01 | 102.00000 43554.00| 97.00000 41419.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0100 2401-6745625 LUMP | 25000.00000 25000.00 | 48000.00000 48000.00] 40000.00000 40000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-0425040 65.000 CY | 90.00000 5850.00| 40.00000 2600.00| 60.00000 3900.00
FLOODED BACKFILL | | |
0120 2402-0875150 445.000 CY | 5.51000 2451.95] 16.00000 7120.00| 15.00000 6675.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) \ \ \
0130 2402-2720000 2660.000 CY | 15.00000 39900.00] 16.00000 42560.00| 12.00000 31920.00
EXCAVATION, CLASS 20 | | |
0140 2402-2725005 150.000 TON | 40.00000 6000.00| 45.00000 6750.00| 40.00000 6000.00
FOUNDATION TREATMENT MATERIAL | | |
0150 2403-0100020 314.400 CY | 495.00000 155628.00| 585.00000 183924.00| 700.00000 220080.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0160 2404-7775000 49229.000 LB | 1.40000 68920.60| 2.30000 113226.70]| 2.00000 98458.00
REINFORCING STEEL | | |
0170 2417-0225030 1.000 EACH | 605.86000 605.86 | 650.00000 650.00| 550.00000 550.00
APRONS, METAL, 30 IN. DIA. | | |
0180 2435-0140172 1.000 EACH | 8482.09000 8482.09| 8500.00000 8500.00| 7700.00000 7700.00
| \ \

MANHOLE,

STORM SEWER, SW-401, 72 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0190 2435-0700010 2.000 EACH | 1211.73000 2423.46| 2000.00000 4000.00| 1100.00000 2200.00
CONNECTION TO EXISTING MANHOLE | | |
0200 2502-8212034 160.000 LF | 19.83000 3172.80] 25.00000 4000.00| 18.00000 2880.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0210 2502-8221304 2.000 EACH | 440.63000 881.26| 650.00000 1300.00| 400.00000 800.00
SUBDRAIN OUTLET, DR-304 | | |
0220 2503-0110010 143.000 LF | 49.57000 7088.51 | 55.00000 7865.00 | 45.00000 6435.00
STORM SEWER GRAVITY MAIN, TRENCHED, 10 | | |
IN. | | |
0230 2503-0110030 30.000 LF | 121.17000 3635.10] 130.00000 3900.00] 110.00000 3300.00
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | \ \
0240 2503-0200036 48.000 LF | 24.23000 1163.04| 24.00000 1152.00| 22.00000 1056.00
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0250 2503-0200341 1.000 LF | 771.10000 771.10] 800.00000 800.00] 700.00000 700.00
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0260 2504-0116010 85.000 LF | 165.24000 14045.40| 176.00000 14960.00| 150.00000 12750.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 10 IN. | | |
0270 2504-0240036 85.000 LF | 24.23000 2059.55] 25.00000 2125.00] 22.00000 1870.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0280 2507-3250005 750.000 sSY | 4.41000 3307.50] 5.00000 3750.00| 4.00000 3000.00
ENGINEERING FABRIC | | |
0290 2507-6800061 550.000 TON | 55.08000 30294.00| 60.00000 33000.00] 50.00000 27500.00
REVETMENT, CLASS E | | |
0300 2507-6875002 40.000 cCy | 55.08000 2203.20] 55.00000 2200.00| 50.00000 2000.00
REVETMENT, REMOVE AND REPLACE | | |
0310 2510-6745850 339.000 sSY | 11.02000 3735.78| 24.00000 8136.00| 10.00000 3390.00
REMOVAL OF PAVEMENT | | |
0320 2511-6745900 122.000 sY | 11.02000 1344.44| 21.00000 2562.00] 10.00000 1220.00
REMOVAL OF SIDEWALK | | |
0330 2511-7526004 280.000 sY | 59.48000 16654.40| 76.00000 21280.00| 73.00000 20440.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0340 2511-7526006 10.000 sY | 66.09000 660.90| 80.00000 800.00| 265.00000 2650.00
SIDEWALK, P.C. CONCRETE, 6 IN. [ | I
0350 2511-7528101 20.000 SF | 55.08000 1101.60] 75.00000 1500.00] 35.50000 710.00
\ \ \

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e e et i
0360 2518-6910000 4.000 EACH | 165.24000 660.96| 500.00000 2000.00] 100.00000 400.00
SAFETY CLOSURE | |
0370 2519-1002048 140.000 LF | 22.20000 3108.00] 26.00000 3640.00] 20.15000 2821.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0380 2519-1002072 178.000 LF | 68.68000 12225.04 | 72.00000 12816.00| 62.35000 11098.30
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0390 2519-3300600 1000.000 LF | 4.41000 4410.00] 6.00000 6000.00| 4.00000 4000.00
FENCE, SAFETY | | |
0400 2526-8285000 LUMP | 2478.53000 2478.53| 8900.00000 8900.00] 4150.00000 4150.00
CONSTRUCTION SURVEY | | |
0410 2527-9263109 7.390 STA | 103.14000 762 .20 250.00000 1847.50] 140.00000 1034.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2528-8445110 LUMP | 2533.61000 2533.61] 5000.00000 5000.00] 3300.00000 3300.00
TRAFFIC CONTROL | |
0430 2533-4980005 LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 254000.00000 254000.00
MOBILIZATION | |
0440 2554-0112012 157.000 LF | 165.24000 25942.68| 175.00000 27475.00] 150.00000 23550.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. \ \
0450 2554-0202200 2.000 EACH | 1211.73000 2423.46]| 1400.00000 2800.00] 1100.00000 2200.00
FITTINGS BY COUNT, DUCTILE IRON, 12IN. | \
45 DEGREE BEND | |
0460 2554-0202200 1.000 EACH | 1652.36000 1652.36| 1750.00000 1750.00| 1500.00000 1500.00
FITTINGS BY COUNT, DUCTILE IRON, 12IN. | | |
5.625 DEGREE BEND | | |
0470 2599-9999005 1.000 EACH | 1652.36000 1652.36] 1750.00000 1750.00] 1500.00000 1500.00
('"EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
ASSEMBLY \ \ \
0480 2599-9999009 101.000 LF | 358.01000 36159.01 | 375.00000 37875.00| 325.00000 32825.00
('"LINEAR FEET' ITEM) CONCRETE | \ |
ENCASEMENT OF EXISTING 10 INCH | | |
0490 2599-9999010 LUMP | 5507.85000 5507.85] 6000.00000 6000.00] 5000.00000 5000.00
('LUMP SUM' ITEM) REMOVE AND REPLACE | | |
GRANULAR SURFACE | | |
0500 2601-2634100 1.000 ACRE | 1652.36000 1652.36] 1500.00000 1500.00] 1500.00000 1500.00
MULCHING | | |
0510 2601-2636044 1.000 ACRE | 1982.83000 1982.83| 1800.00000 1800.00] 1800.00000 1800.00
SEEDING AND FERTILIZING (URBAN) | | |
0520 2601-2642120 1.000 ACRE | 936.33000 936.33] 850.00000 850.00 | 850.00000 850.00
| | |
| | |

FERTILIZING (URBAN)



Bid Order: 007
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 25-3042-603

Run Date:
Page:

Primary County: DALLAS

02/22/16

007 5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 2602-0000020 140.000 LF
SILT FENCE

0540 2602-0000030 20.000 LF
SILT FENCE FOR DITCH CHECKS

0550 2602-0000101 160.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0560 2602-0000312 670.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0570 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0580 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

(1 ) 10081 |
| IOWA BRIDGE & CULVERT, L.C. |
| \
| UNIT PRICE AMOUNT |
oo +
| 1.65000 231.00|
| \
| 3.30000 66.00]|
| |
| 1.10000 176.00]
| |
| |
| 2.48000 1661.60]
| |
| |
| 500.00000 500.00]
| |
| 1000.00000 1000.00]
| |
\ $ 711,117.55]
e et +
| |

$ 711,117.

( 2 ) GU100 |
GUS CONSTRUCTION CO., INC. |
UNIT PRICE AMOUNT:
1.50000 210.00|
1.00000 Z0.00J
1.00000 160.00}

|

2.25000 1507.50|

|

500.00000 500.00]
1000.00000 1000.00:

S 865,326.701
““““““ s 963,326.70]

3 ) JE101

(
JENCO CONSTRUCTION,

UNIT PRICE

1.50000

20.00000

1.00000

2.25000

500.00000

1000.00000

INC.

160.

1507.

500.
1000.

978,454.

978,454.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
008 Contract ID: 33-C033-119
160120 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

LOVEWELL FENCING, INC.
10/10/16

Run Date: 02/22/16
Page: 008 1

Primary County: FAYETTE
No Established DBE Goal

Project: ER-C033(119)--58-33
Work Type: BRIDGE RAIL RETROFIT
County: FAYETTE Prj Awd Amt: $22,850.00
Route: W14
Location: ON W14, OVER VOLGA RIVER, ON WLINE S29 T93
RO9
RANK VENDOR NO./NAME
1 L0280 LOVEWELL FENCING, INC.
2 GR360 DAVE GRYP CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 22,850.00 100.00 %
$ 23,250.00 101.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 33-C033-119 Primary County: FAYETTE
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) L0280 | ( 2 ) GR360 | ( )
| LOVEWELL FENCING, INC. |GRYP, DAVE CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2505-4008300 75.000 LF | 18.00000 1350.00] 16.00000 1200.00]
STEEL BEAM GUARDRATL | | |
0020 2518-6910000 2.000 EACH | 500.00000 1000.00] 300.00000 600.00|
SAFETY CLOSURE | |
0030 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00]
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 1000.00000 1000.00] 2500.00000 2500.00|
MOBILIZATION | | |
0050 2599-9999005 4.000 EACH | 1600.00000 6400.00| 1700.00000 6800.00|
('EACH' ITEM) Barrier Transition | | |
Section, As Per Plan | | |
0060 2599-9999009 150.000 LF | 32.00000 4800.00 | 25.00000 3750.00|
('LINEAR FEET' ITEM) Bridge Rail | | |
Retrofit, As Per Plan | | |
0070 2599-9999009 4.000 LF | 1950.00000 7800.00 | 1850.00000 7400.00 |
('"LINEAR FEET' ITEM) Guardrail End | |
Terminal, As Per Plan | | |
SECTION TOTALS | S 22,850.00] S 23,250.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 22,850.00] S 23,250.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 65 WORK DAYS Late Start Date: 06/06/16

Project: STPN-006-6(50)--2J-48
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: IOWA Prj Awd Amt: $662,127.02
Route: U.S. 6
Location: US 6 OVER UNNAMED STREAM
IN THE CITY OF LADORA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 662,127.02 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 701,177.34 105.89 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 874,636.36 132.09 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315;TWIN 12' X 6' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 266.000 UNIT | 46.00000 12236.00] 17.05000 4535.30] 42.00000 11172.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 147.300 TON | 25.00000 3682.50] 28.90000 4256.97| 49.00000 7217.70
SPECIAL BACKFILL | | |
0030 2102-2710070 500.000 CY | 23.00000 11500.00] 15.75000 7875.00 | 31.00000 15500.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713090 92.500 cCY | 20.00000 1850.00| 47.00000 4347.50] 31.00000 2867.50
EXCAVATION, CLASS 13, WASTE | | |
0050 2104-2710020 630.000 CY | 17.00000 10710.00] 15.75000 9922.50| 31.00000 19530.00
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2105-8425005 128.000 CY | 42.00000 5376.00| 27.75000 3552.00] 66.00000 8448.00
TOPSOIL, FURNISH AND SPREAD | | |
0070 2115-0100000 44.700 CY | 30.00000 1341.00]| 57.80000 2583.66] 86.00000 3844.20
MODIFIED SUBBASE | | |
0080 2121-7425020 113.700 TON | 35.00000 3979.50] 27.85000 3166.55] 40.00000 4548.00
GRANULAR SHOULDERS, TYPE B | | |
0090 2123-7450000 4.400 STA | 500.00000 2200.00] 400.00000 1760.00| 530.00000 2332.00
SHOULDER CONSTRUCTION, EARTH | | |
0100 2213-7100400 1.000 EACH | 350.00000 350.00] 110.00000 110.00] 300.00000 300.00
RELOCATION OF MAIL BOXES | | |
0110 2304-0100000 410.300 SY | 70.00000 28721.00| 95.00000 38978.50| 88.00000 36106.40
DETOUR PAVEMENT | | |
0120 2312-8260061 30.000 TON | 41.00000 1230.00]| 29.65000 889.50| 35.00000 1050.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0130 2401-6745650 LUMP | 40000.00000 40000.00] 27100.00000 27100.00| 41200.00000 41200.00
REMOVAL OF EXISTING STRUCTURES | | \
0140 2401-6750001 LUMP | 3000.00000 3000.00| 7900.00000 7900.00 | 2420.00000 2420.00
REMOVALS, AS PER PLAN | | |
0150 2402-0425031 205.000 TON | 32.00000 6560.00| 25.10000 5145.50] 30.00000 6150.00
GRANULAR BACKFILL | | |
0160 2402-0425040 58.200 CY | 90.00000 5238.00] 59.95000 3489.09] 44.00000 2560.80
FLOODED BACKFILL | | |
0170 2402-0875150 180.900 CY \ 58.00000 10492.20| 5.85000 1058.27| 6.11000 1105.30
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0180 2402-2720000 686.000 CY | 20.00000 13720.00] 18.90000 12965.40| 34.00000 23324.00
| | |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) TS020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. |TSCHIGGFRIE EXCAV. CO. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e et e
0190 2403-0100020 253.500 CY | 425.00000 107737.50| 670.00000 169845.00| 524.00000 132834.00
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0200 2404-7775000 37080.000 LB | 1.50000 55620.00] 1.15000 42642 .00 1.10000 40788.00
REINFORCING STEEL | | |
0210 2417-0225018 3.000 EACH | 310.00000 930.00| 325.00000 975.00 | 385.00000 1155.00
APRONS, METAL, 18 IN. DIA. | | |
0220 2417-1040018 167.000 LF | 30.00000 5010.00] 58.70000 9802.90| 41.00000 6847.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ \ |
0230 2418-0000010 1.000 EACH | 40000.00000 40000.00| 5100.00000 5100.00] 86900.00000 86900.00
TEMPORARY STREAM DIVERSION | \ \
0240 2501-8400170 LUMP | 30000.00000 30000.00| 14000.00000 14000.00| 98800.00000 98800.00
TEMPORARY SHEET PILES AND SHORING | | |
0250 2502-8212104 25.000 LF | 24.00000 600.00| 30.95000 773.75] 30.00000 750.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0260 2502-8221305 2.000 EACH | 125.00000 250.00] 435.00000 870.00] 275.00000 550.00
SUBDRAIN OUTLET, DR-305 \ \ \
0270 2507-3250005 560.000 SY | 3.70000 2072.00] 4.95000 2772.00] 4.00000 2240.00
ENGINEERING FABRIC | \ |
0280 2507-6800061 630.000 TON | 45.00000 28350.00] 69.90000 44037.00| 57.00000 35910.00
REVETMENT, CLASS E | | |
0290 2507-6875002 30.000 CYy | 17.00000 510.00] 43.75000 1312.50] 57.00000 1710.00
REVETMENT, REMOVE AND REPLACE | | \
0300 2510-6745850 636.200 SY | 13.50000 8588.70] 10.45000 6648.29| 13.00000 8270.60
REMOVAL OF PAVEMENT | | |
0310 2511-6745900 83.800 SY | 10.00000 838.00] 7.00000 586.60] 18.00000 1508.40
REMOVAL OF SIDEWALK | | |
0320 2511-7526004 102.600 SY | 86.00000 8823.60] 59.30000 6084.18| 62.00000 6361.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0330 2511-7526006 20.300 SY | 105.00000 2131.50] 88.40000 1794.52] 86.00000 1745.80
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0340 2515-2475006 75.800 SY | 105.00000 7959.00] 88.40000 6700.72| 86.00000 6518.80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0350 2515-6745600 59.200 SY | 10.00000 592.00| 9.20000 544 .64 | 26.00000 1539.20
REMOVAL OF PAVED DRIVEWAY | | |
0360 2518-6910000 6.000 EACH | 180.00000 1080.00] 110.00000 660.00| 150.00000 900.00
SAFETY CLOSURE | |
0370 2519-1002048 127.800 LF | 64.00000 8179.20| 68.00000 8690.40| 57.70000 7374.06
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0380 2526-8285000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 4500.00000 4500.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0390 2527-9263109 12.360 STA | 140.00000 1730.40| 121.00000 1495.56| 125.00000 1545.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0400 2527-9263131 6.680 STA | 140.00000 935.20] 138.00000 921.84| 125.00000 835.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |

0410 2527-9263180 5.420 STA | 166.00000 899.72| 220.00000 1192.40| 150.00000 813.00
PAVEMENT MARKINGS REMOVED | | |

0420 2528-8400048 700.000 LF | 13.50000 9450.00| 14.25000 9975.00| 9.50000 6650.00
TEMPORARY BARRTIER RATL, CONCRETE | | |

0430 2528-8400256 1.000 EACH | 10000.00000 10000.00| 6600.00000 6600.00| 6500.00000 6500.00
TEMPORARY TRAFFIC SIGNALS | | |

0440 2528-8445110 LUMP | 20000.00000 20000.00| 8300.00000 8300.00| 3200.00000 3200.00
TRAFFIC CONTROL | |

0450 2528-8445113 50.000 EACH | 435.00000 21750.00| 435.00000 21750.00| 435.00000 21750.00
FLAGGERS | | |

0460 2529-5070110 25.000 sSY | 160.00000 4000.00| 200.00000 5000.00| 310.00000 7750.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |

0470 2529-5070120 1.000 EACH | 1200.00000 1200.00| 660.00000 660.00| 800.00000 800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0480 2533-4980005 LUMP | 45000.00000 45000.00| 93500.00000 93500.00| 93550.00000 93550.00
MOBILIZATION | |

0490 2554-0112008 158.000 LF | 58.00000 9164.00| 88.00000 13904.00| 88.00000 13904.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | \

0500 2554-0132008 60.000 LF | 115.00000 6900.00| 121.00000 7260.00| 149.00000 8940.00
WATER MAIN WITH CASING PIPE, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |

0510 2554-0202200 10.000 EACH | 125.00000 1250.00| 825.00000 8250.00 | 330.00000 3300.00
FITTINGS BY COUNT, DUCTILE IRON, (DIP) | | |
VARIOUS TYPES AND SIZES | | |

0520 2554-0207008 1.000 EACH | 2250.00000 2250.00] 1760.00000 1760.00| 1760.00000 1760.00
VALVE, GATE, DIP, 8 IN. | | |

0530 2554-0210201 1.000 EACH | 6100.00000 6100.00] 5170.00000 5170.00] 6050.00000 6050.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |

0540 2599-9999005 2.000 EACH | 1900.00000 3800.00] 550.00000 1100.00| 1870.00000 3740.00
("EACH' ITEM) CAP AND ABANDON WATER MATI | | |

0550 2599-9999009 25.000 LF | 30.00000 750.00] 71.50000 1787.50]| 121.00000 3025.00
("LINEAR FEET' ITEM) WATER SERVICE LINE | | |

0560 2599-9999009 90.000 LF | 30.00000 2700.00] 46.20000 4158.00| 90.00000 8100.00
("LINEAR FEET' ITEM) WATER SERVICE LINE | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0570 2599-9999018 217.800 SY | 150.00000 32670.00 | 151.00000 32887.80 | 188.00000 40946.40
("SQUARE YARDS' ITEM) DOUBLE REINFORCED | | |
PCC PAVEMENT, CLASS C, | | I
0580 2601-2634110 0.400 ACRE | 2800.00000 1120.00| 4400.00000 1760.00| 2500.00000 1000.00
MULCHING, MECHANICALLY-BONDED FIBER | | |
MATRIX | \ \
0590 2601-2636043 0.200 ACRE | 5000.00000 1000.00| 3300.00000 660.00| 4500.00000 900.00
SEEDING AND FERTILIZING (RURAL) | |
0600 2601-2642120 0.200 ACRE | 5000.00000 1000.00| 2800.00000 560.00] 4500.00000 900.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0610 2602-0000020 200.000 LF | 3.00000 600.00| 4.50000 900.00| 2.50000 500.00
SILT FENCE | | |
0620 2602-0000071 200.000 LF | 1.00000 200.00]| 2.25000 450.00] 1.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0630 2602-0000312 400.000 LF | 2.50000 1000.00| 4.50000 1800.00| 2.25000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0640 2602-0000350 400.000 LF | 0.50000 200.00] 2.25000 900.00| 0.50000 200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 662,127.02| S 701,177.34 S 874,636.36
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 662,127.02| S 701,177.34 S 874,636.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 160120 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/27/16

Project: BRS-C049(62)--60-49
Work Type: BRIDGE REPLACEMENT - PPCB
County: JACKSON Prj Awd Amt: $718,573.17
Route: Dol
Location: ON D61 (BELLEVUE-CASCADE ROAD), OVER LYTLE
CREEK, FROM 1/4 M ILE EAST OF BRIDGE FHWA
194180

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  sC320 JIM SCHROEDER CONSTRUCTION, INC. $ 718,573.17 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 770,601.64 107.24 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 858,878.29 119.52 %
4  KR027 KRAEMER NORTH AMERICA, LLC $ 1,058,694.66 147.33 %
5  MI900 MINNOWA CONSTRUCTION, INC. $ 1,129,990.40 157.25 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
1 ) SC320 2 ) TA060 3 ) MU181

H —~
=

(
SCHROEDER, JIM CONSTRUCTION, AYLOR CONSTRUCTION, INC. USCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 2000.00000 1200.00| 2000.00000 1200.00| 2000.00000 1200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1528.000 CY | 4.85000 7410.80 | 11.82000 18060.96| 4.85000 7410.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 70.000 CY | 10.00000 700.00 | 10.00000 700.00 | 10.00000 700.00
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 241.000 CY | 8.00000 1928.00| 6.00000 1446.00 | 8.00000 1928.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 258.200 CY | 18.10000 4673.42 | 42.50000 10973.50]| 18.10000 4673.42
MODIFIED SUBBASE | | |
0060 2121-7425020 81.500 TON | 20.00000 1630.00| 23.10000 1882.65| 22.00000 1793.00
GRANULAR SHOULDERS, TYPE B | | |
0070 2301-0685550 135.600 SY | 138.00000 18712.80| 175.00000 23730.00| 196.00000 26577.60
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0080 2301-1033080 475.000 SY | 51.00000 24225.00| 50.50000 23987.50]| 57.00000 27075.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. \ \ |
0090 2401-6745625 LUMP | 18000.00000 18000.00 | 20000.00000 20000.00]| 61100.00000 61100.00
REMOVAL OF EXISTING BRIDGE | \ |
0100 2401-6745650 LUMP | 1500.00000 1500.00 | 1500.00000 1500.00 | 1500.00000 1500.00
REMOVAL OF EXISTING STRUCTURES | \ |
0110 2402-2720000 96.000 CY | 35.00000 3360.00 | 35.00000 3360.00 | 22.00000 2112.00
EXCAVATION, CLASS 20 | | \
0120 2402-2720100 1478.200 CY | 5.00000 7391.00]| 3.50000 5173.70]| 5.00000 7391.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0130 2402-2721000 41.000 cCY | 100.00000 4100.00| 250.00000 10250.00]| 260.00000 10660.00
EXCAVATION, CLASS 21 | | |
0140 2403-0100000 11.000 CY | 500.00000 5500.00 | 600.00000 6600.00| 910.00000 10010.00
STRUCTURAL CONCRETE (MISCELLANEOUS) \ | \
0150 2403-0100010 353.400 cCY | 475.00000 167865.00] 500.00000 176700.00] 555.00000 196137.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0160 2404-7775000 11929.000 LB | 0.76000 9066.04 0.80000 9543.20] 2.00000 23858.00
REINFORCING STEEL \ | |
0170 2404-7775005 57832.000 LB | 0.85450 49417.44| 0.85000 49157.20| 0.99000 57253.68
REINFORCING STEEL, EPOXY COATED | | |
0180 2407-0551250 10.000 EACH | 8666.00000 86660.00 | 9000.00000 90000.00 | 7100.00000 71000.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MU181
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2407-0551259 5.000 EACH | 10938.00000 54690.00| 10500.00000 52500.00| 9700.00000 48500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0200 2408-7800000 3149.000 LB | 4.40000 13855.60| 3.00000 9447.00 | 3.18000 10013.82
STRUCTURAL STEEL | | |
0210 2414-6424124 361.700 LF | 65.00000 23510.50]| 60.00000 21702.00]| 67.00000 24233.90
CONCRETE OPEN RAILING, TL-4 | | |
0220 2417-1060072 131.000 LF | 90.00000 11790.00] 65.00000 8515.00| 90.00000 11790.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
72 IN. DIA. \ \ \
0230 2501-0201253 2700.000 LF | 33.00000 89100.00] 36.00000 97200.00 | 42.00000 113400.00
PILES, STEEL, HP 12 X 53 | | |
0240 2501-6335010 120.000 LF | 45.00000 5400.00 | 50.00000 6000.00| 55.00000 6600.00
PREBORED HOLES | |
0250 2505-4008400 4.000 EACH | 1975.00000 7900.00 | 1650.00000 6600.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 350.00000 1400.00| 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 2300.00000 9200.00] 1860.00000 7440.00 | 1860.00000 7440.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2507-3250005 1648.000 SY | 2.05000 3378.40] 2.10000 3460.80] 2.05000 3378.40
ENGINEERING FABRIC | | |
0290 2507-6800061 1369.100 TON | 21.15000 28956.47| 26.30000 36007.33] 21.15000 28956.47
REVETMENT, CLASS E | | |
0300 2510-6745850 514.100 SY | 5.00000 2570.50] 6.00000 3084.60| 5.00000 2570.50
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | | \
0320 2524-6765010 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 125.00000 500.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0330 2527-9263109 9.020 STA | 110.00000 992.20] 110.00000 992.20] 110.00000 992.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0350 2533-4980005 LUMP | 46000.00000 46000.00| 54000.00000 54000.00| 75500.00000 75500.00
MOBILIZATION | |
0360 2601-2634100 0.300 ACRE | 1000.00000 300.00] 3000.00000 900.00| 700.00000 210.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MU181
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0370 2601-2636043 0.300 ACRE | 3000.00000 900.00| 2000.00000 600.00| 2000.00000 600.00
SEEDING AND FERTILIZING (RURAL) | |
0380 2601-2638352 66.000 SO | 20.00000 1320.00| 30.00000 1980.00| 18.00000 1188.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0390 2601-2642100 0.300 ACRE | 1000.00000 300.00] 3000.00000 900.00| 1000.00000 300.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0400 2602-0000020 96.000 LF | 5.00000 480.00] 8.00000 768.00]| 5.50000 528.00
SILT FENCE | | |
0410 2602-0000101 70.000 LF | 3.00000 210.00] 8.00000 560.00] 0.25000 17.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0420 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 718,573.17| $ 770,601.64| $ 858,878.29
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 718,573.17| $ 770,601.64| $ 858,878.29




IOWA DEPARTMENT OF TRANSPORTATION

BEAMS, PRETENSIONED PRESTRESSED

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) KRO27 | ( 5 ) MI900 | ( )
| KRAEMER NORTH AMERICA, LLC |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 11147.00000 6688.20] 10000.00000 6000.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 1528.000 cCY | 13.75000 21010.00] 13.00000 19864.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 70.000 CY | 19.10000 1337.00] 15.00000 1050.00]
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 241.000 cCY | 16.75000 4036.75] 25.00000 6025.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 258.200 CY | 40.50000 10457.10| 35.00000 9037.00|
MODIFIED SUBBASE | \ \
0060 2121-7425020 81.500 TON | 27.70000 2257.55] 30.00000 2445.00|
GRANULAR SHOULDERS, TYPE B | | \
0070 2301-0685550 135.600 SY | 151.78000 20581.37] 150.00000 20340.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0080 2301-1033080 475.000 SY | 87.80000 41705.00| 60.00000 28500.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0090 2401-6745625 LUMP | 150000.00000 150000.00| 75000.00000 75000.00|
REMOVAL OF EXISTING BRIDGE \ \ \
0100 2401-6745650 LUMP | 12000.00000 12000.00| 10000.00000 10000.00|
REMOVAL OF EXISTING STRUCTURES | | \
0110 2402-2720000 96.000 cCY | 34.45000 3307.20] 30.00000 2880.00]
EXCAVATION, CLASS 20 | | |
0120 2402-2720100 1478.200 CY | 12.95000 19142.69| 30.00000 44346.00 |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0130 2402-2721000 41.000 CY | 25.05000 1027.05] 50.00000 2050.00]
EXCAVATION, CLASS 21 | | I
0140 2403-0100000 11.000 cCY | 850.00000 9350.00| 960.00000 10560.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0150 2403-0100010 353.400 cCY | 700.00000 247380.00] 673.00000 237838.20]
STRUCTURAL CONCRETE (BRIDGE) | | |
0160 2404-7775000 11929.000 LB | 0.84000 10020.36] 1.00000 11929.00]
REINFORCING STEEL | | |
0170 2404-7775005 57832.000 LB | 0.70000 40482.40| 1.25000 72290.00|
REINFORCING STEEL, EPOXY COATED | \ |
0180 2407-0551250 10.000 EACH | 8050.00000 80500.00| 10500.00000 105000.00]
| | \
| | |

CONCRETE, B50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| 4 ) KRO027 | ( 5 ) MIO90O | ( )
| KRAEMER NORTH AMERICA, LLC |[MINNOWA CONSTR., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0190 2407-0551259 5.000 EACH | 10000.00000 50000.00] 12500.00000 62500.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0200 2408-7800000 3149.000 LB | 2.50000 7872.50] 6.00000 18894.00 |
STRUCTURAL STEEL | | |
0210 2414-6424124 361.700 LF | 55.10000 19929.67| 60.00000 21702.00|
CONCRETE OPEN RAILING, TL-4 | | |
0220 2417-1060072 131.000 LF | 199.00000 26069.00 | 250.00000 32750.00|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
72 IN. DIA. | | |
0230 2501-0201253 2700.000 LF | 35.00000 94500.00 | 25.00000 67500.00 |
PILES, STEEL, HP 12 X 53 | | |
0240 2501-6335010 120.000 LF | 100.00000 12000.00] 80.00000 9600.00 |
PREBORED HOLES | |
0250 2505-4008400 4.000 EACH | 1650.00000 6600.00| 7900.00000 31600.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0260 2505-4021010 4.000 EACH | 175.00000 700.00] 1400.00000 5600.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1860.00000 7440.00 | 9200.00000 36800.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2507-3250005 1648.000 SY | 1.95000 3213.60] 3.00000 4944 .00
ENGINEERING FABRIC | | |
0290 2507-6800061 1369.100 TON | 25.90000 35459.69| 30.00000 41073.00|
REVETMENT, CLASS E | | |
0300 2510-6745850 514.100 SY | 13.25000 6811.83] 10.00000 5141.00]
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00]
SAFETY CLOSURE | \ \
0320 2524-6765010 4.000 EACH | 125.00000 500.00] 125.00000 500.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0330 2527-9263109 9.020 STA | 110.00000 992.20] 110.00000 992.20]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00|
TRAFFIC CONTROL | | |
0350 2533-4980005 LUMP | 100000.00000 100000.00| 114230.00000 114230.00]
MOBILIZATION | |
0360 2601-2634100 0.300 ACRE | 700.00000 210.00] 5000.00000 1500.00|
| | |

MULCHING



Bid Order: 012
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

49-C049-062

Run Date: 02/22/16
Page: 012 7

Primary County: JACKSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0370 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)
0380 2601-2638352 66.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT
0390 2601-2642100 0.300 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0400 2602-0000020 96.000 LF
SILT FENCE

0410 2602-0000101 70.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
0420 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 )

18.

1000.

KRO27

00000

00000

.50000

.25000

.00000

(
KRAEMER NORTH AMERICA, LLC

1188.

300.

528.

17.

500.

1,058,694.

1,058,694.

( 5 )y MI90O0 |
MINNOWA CONSTR., INC. |
UNIT PRICE AMOUNT:
5000.00000 1500.00|
40.00000 2640.00:
2500.00000 750.00:

|

15.00000 1440.00|
10.00000 700.00:

|

500.00000 500.00]

S 1,129,990.40:
““““““ s 1,129,990.40]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.
Contract Period: 35 WORK DAYS Late Start Date: 07/05/16

Project: BROS-CO071(77)--5F-71
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: OBRIEN Prj Awd Amt: $154,162.00
Route: L-54
Location: ON L-54, FROM NW CORNER SECTION 27 T-95N,
R-40W 0.2 MILES SO UTH OVER DRY RUN BETWEEN
430TH AND 440TH STREETS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 154,162.00 100.00 %
2 PR268 PROGRESSIVE STRUCTURES, LLC $ 165,720.00 107.49 %
3 PE320 PETERSON CONTRACTORS INC. $ 168,215.40 109.11 %
4 MI321 MIDWEST CONTRACTING, LLC $ 170,526.20 110.61 %
5 CH320 CHRISTENSEN BROS., INC. $ 185,571.70 120.37 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 210,447.80 136.51 %
7 K.055 K & L CONSTRUCTION, INC. $ 256,023.00 166.07 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PR268 | ( 3 ) PE320
|[REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e ettt et e et T TP
SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 52.000 CY | 25.00000 1300.00| 75.00000 3900.00 | 39.00000 2028.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 379.000 CY | 10.00000 3790.00 | 15.00000 5685.00 | 5.00000 1895.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 105.000 CY \ 20.00000 2100.00| 22.00000 2310.00| 18.50000 1942.50
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2301-1032080 150.000 SY | 75.00000 11250.00| 65.00000 9750.00] 65.00000 9750.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ |
0050 2401-6745650 LUMP | 3500.00000 3500.00 | 7500.00000 7500.00 | 9500.00000 9500.00
REMOVAL OF EXISTING STRUCTURES | | \
0060 2402-0425030 194.000 cCY | 42.00000 8148.00| 40.00000 7760.00 | 33.00000 6402.00
GRANULAR BACKFILL | | |
0070 2402-2720000 180.000 cCY | 10.00000 1800.00| 14.00000 2520.00 | 11.50000 2070.00
EXCAVATION, CLASS 20 | | |
0080 2402-2725005 43.000 TON | 45.00000 1935.00| 45.00000 1935.00| 41.00000 1763.00
FOUNDATION TREATMENT MATERIAL | | |
0090 2415-2100000 44.000 LF | 1150.00000 50600.00 | 1030.00000 45320.00 | 1285.00000 56540.00
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT | \ \
0100 2415-2200000 2.000 EACH | 18500.00000 37000.00| 18250.00000 36500.00 | 20000.00000 40000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 3000.00000 3000.00| 12250.00000 12250.00 | 5000.00000 5000.00
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 5.00000 1500.00| 7.50000 2250.00 | 5.50000 1650.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 60.00000 2340.00 | 50.00000 1950.00 | 51.00000 1989.00
REVETMENT, CLASS E \ | |
0140 2510-6745850 146.600 SY | 15.00000 2199.00] 25.00000 3665.00| 11.50000 1685.90
REMOVAL OF PAVEMENT | | \
0150 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | \
0160 2528-8445110 LUMP | 1300.00000 1300.00] 2025.00000 2025.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 20000.00000 20000.00]| 18000.00000 18000.00 | 22000.00000 22000.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PR268 | ( 3 ) PE320
|REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e it e st it
0180 2602-0000309 400.000 LF | 5.00000 2000.00] 5.00000 2000.00] 4.00000 1600.00
PERIMETER AND SLOPE SEDIMENT CONTROL [ |
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | S 154,162.00] S 165,720.00] S 168,215.40
————————————————————————————————————————— o
CONTRACT TOTALS | S 154,162.00] S 165,720.00] S 168,215.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) MI321 | ( 5 ) CH320 | ( 6 ) GR100
|[MIDWEST CONTRACTING, LLC |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT

\
10.00000 520.00] 20.00000 1040.00

\ |
0010 2102-2625000 52.000 CY | | 6.00000 312.00
EMBANKMENT-IN-PLACE | \ \
0020 2102-2710070 379.000 CY | 6.00000 2274.00 | 7.50000 2842.50 | 12.00000 4548.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0030 2102-2712015 105.000 CY | 12.00000 1260.00 | 50.00000 5250.00 | 5.00000 525.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | \
FRAGMENTS | | |
0040 2301-1032080 150.000 SY | 65.00000 9750.00 | 100.00000 15000.00]| 105.00000 15750.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ \
0050 2401-6745650 LUMP | 6500.00000 6500.00 | 20000.00000 20000.00| 15000.00000 15000.00
REMOVAL OF EXISTING STRUCTURES | \ \
0060 2402-0425030 194.000 CY | 34.00000 6596.00 | 65.00000 12610.00]| 30.00000 5820.00
GRANULAR BACKFILL | | \
0070 2402-2720000 180.000 CY | 6.00000 1080.00 | 25.00000 4500.00]| 20.00000 3600.00
EXCAVATION, CLASS 20 | | \
0080 2402-2725005 43.000 TON | 38.00000 1634.00]| 45.00000 1935.00| 40.00000 1720.00
FOUNDATION TREATMENT MATERIAL | | |
0090 2415-2100000 44.000 LF | 1350.00000 59400.00| 1150.00000 50600.00| 1415.00000 62260.00
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT \ \ \
0100 2415-2200000 2.000 EACH | 23900.00000 47800.00 | 16500.00000 33000.00| 25600.00000 51200.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 3000.00000 3000.00] 10000.00000 10000.00]| 5000.00000 5000.00
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 4.00000 1200.00| 4.00000 1200.00| 6.00000 1800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 52.00000 2028.00] 65.00000 2535.00]| 60.00000 2340.00
REVETMENT, CLASS E | | |
0140 2510-6745850 146.600 SY | 12.00000 1759.20| 12.00000 1759.20| 8.00000 1172.80
REMOVAL OF PAVEMENT | | |
0150 2518-6910000 4.000 EACH | 25.00000 100.00| 100.00000 400.00| 250.00000 1000.00
SAFETY CLOSURE \ \
0160 2528-8445110 LUMP | 2025.00000 2025.00] 1300.00000 1300.00| 3000.00000 3000.00
TRAFFIC CONTROL | \
0170 2533-4980005 LUMP | 22000.00000 22000.00]| 20000.00000 20000.00]| 33000.00000 33000.00
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) MI321 | ( 5 ) CH320 | ( 6 ) GR100
IMIDWEST CONTRACTING, LLC | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0180 2602-0000309 400.000 LF | 4.00000 1600.00 | 4.00000 1600.00 | 6.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | S 170,526.20] S 185,571.70] S 210,447.80
————————————————————————————————————————— o
CONTRACT TOTALS | $ 170,526.20]| $ 185,571.70]| $ 210,447.80




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 6

Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.

( 7 ) K.055 \

K & L CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT

\
50.00000 2600.00]|

\ |
0010 2102-2625000 52.000 CY | |
EMBANKMENT-IN-PLACE | \ \
0020 2102-2710070 379.000 CY | 20.00000 7580.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 105.000 CY | 75.00000 7875.00 | |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0040 2301-1032080 150.000 SY | 70.00000 10500.00]| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0050 2401-6745650 LUMP | 20000.00000 20000.00]| |
REMOVAL OF EXISTING STRUCTURES | | |
0060 2402-0425030 194.000 CY | 55.00000 10670.00]| |
GRANULAR BACKFILL | | |
0070 2402-2720000 180.000 CY | 35.00000 6300.00 | |
EXCAVATION, CLASS 20 \ \ \
0080 2402-2725005 43.000 TON | 55.00000 2365.00] |
FOUNDATION TREATMENT MATERIAL | | \
0090 2415-2100000 44.000 LF | 1450.00000 63800.00| |
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT \ \ \
0100 2415-2200000 2.000 EACH | 23500.00000 47000.00 | |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 5000.00000 5000.00] |
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 5.00000 1500.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 65.00000 2535.00]| |
REVETMENT, CLASS E | \ \
0140 2510-6745850 146.600 SY | 30.00000 4398.00] |
REMOVAL OF PAVEMENT | | \
0150 2518-6910000 4.000 EACH | 150.00000 600.00] |
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 55000.00000 55000.00 | \
| | |

MOBILIZATION



Bid Order: 013

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 71-C071-077

Run Date: 02/22/16
Page: 013 7

Primary County: OBRIEN

Letting Date: 01/20/16 10:00 A.M.
| ( 7 ) K.055 | ( ) ¢ )
|K & L CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT [ \ \
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0180 2602-0000309 400.000 LF | 12.00000 4800.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL | [
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | $ 256,023.00] $ | $
————————————————————————————————————————— o
CONTRACT TOTALS | $ 256,023.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 70 WORK DAYS Late Start Date: 06/20/16

Project: BREN-030-5(243)--39-85
Work Type: BRIDGE DECK OVERLAY
County: STORY Prj Awd Amt: $368,597.47
Route: U.S. 30
Location: US 30 (EB) OVER WEST BRANCH INDIAN CREEK
0.7 MILE E. OF S-14

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 368,597.47 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 434,238.02 117.80 %
3 HA760 HAWKEYE PAVING CORP. $ 446,534.02 121.14 %
4 PCO15 PCIROADS, LLC $ 462,125.44 125.37 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 501,848.76 136.15 %
6 JE200 JENSEN CONSTRUCTION CO. $ 509,604.92 138.25 %
7 Cu080 CUNNINGHAM-REIS CO. $ 605,619.85 164.30 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 9000.00000 9000.00] 40000.00000 40000.00] 55000.00000 55000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 14.000 CY | 70.00000 980.00| 25.00000 350.00] 300.00000 4200.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.700 cCYy | 1000.00000 30700.00] 1750.00000 53725.00] 2000.00000 61400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 3276.000 LB | 1.50000 4914.00] 2.00000 6552.00| 2.00000 6552.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 126.700 SY | 200.00000 25340.00| 350.00000 44345.00| 210.00000 26607.00
DECK REPAIR, CLASS A | | |
0060 2413-1100000 48.000 LF | 95.00000 4560.00| 125.00000 6000.00| 170.00000 8160.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0070 2426-6772016 45.000 SF | 150.00000 6750.00| 200.00000 9000.00] 225.00000 10125.00
CONCRETE REPAIR | | |
0080 2508-0970000 LUMP | 1500.00000 1500.00| 6000.00000 6000.00| 7000.00000 7000.00
CONTAINMENT | | |
0090 2508-0990000 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1000.00000 1000.00
PAINT WASTE TRANSPORT AND DISPOSAL | |
0100 2508-0991000 LUMP | 4000.00000 4000.00| 5360.00000 5360.00| 7000.00000 7000.00
PATINTING OF STRUCTURAL STEEL | | |
0110 2510-6745640 633.300 SY | 12.00000 7599.60| 15.00000 9499.50| 20.00000 12666.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0120 2533-4980005 LUMP | 36000.00000 36000.00| 45000.00000 45000.00] 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS \ $ 132,843.60]| $ 226,831.50] $ 214,710.00
—————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0130 2413-0698066 633.300 SY | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0140 2413-0698067 633.300 SY | 100.00000 63330.00| 95.00000 60163.50] 65.00000 41164.50
DECK OVERLAY (CLASS HPC-0O PCC) |
SECTION TOTALS | $ 63,330.00| $ 60,163.50]| $ 41,164.50
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-2625000 122.200 CY | 35.00000 4277.00| 14.00000 1710.80]| 17.00000 2077.40
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 cCY | 60.00000 1962.00| 23.00000 752.10] 28.00000 915.60
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 70.00000 6881.00| 57.00000 5603.10] 99.00000 9731.70
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 sY | 180.00000 1998.00| 160.00000 1776.00| 190.00000 2109.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0190 2122-5500080 319.100 sSY | 57.50000 18348.25| 58.00000 18507.80| 77.00000 24570.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0200 2122-7450080 268.800 SY | 57.50000 15456.00| 58.00000 15590.40| 83.00000 22310.40
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0210 2123-7450000 8.140 STA | 450.00000 3663.00] 200.00000 1628.00| 280.00000 2279.20
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 sSY | 220.00000 43604.00| 175.00000 34685.00| 230.00000 45586.00
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 sSY | 3.10000 2445 .90 | 3.10000 2445 .90 | 4.00000 3156.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 3000.00000 6000.00| 5000.00000 10000.00] 4200.00000 8400.00
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 5.00000 2400.00| 4.00000 1920.00| 8.00000 3840.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 325.000 LF | 18.00000 5850.00| 18.00000 5850.00| 19.00000 6175.00
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 2100.00000 4200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021010 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 20.00000 15088.00| 8.00000 6035.20| 12.00000 9052.80
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 sSTA | 21.00000 1895.88| 21.00000 1895.88| 21.00000 1895.88
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. |HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2527-9263131 28.030 STA | 110.00000 3083.30] 110.00000 3083.30] 110.00000 3083.30
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0330 2527-9263137 8.000 EACH | 85.00000 680.00 | 85.00000 680.00| 85.00000 680.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2527-9263180 61.790 STA | 26.00000 1606.54 | 26.00000 1606.54 | 26.00000 1606.54
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 8.000 EACH | 90.00000 720.00] 90.00000 720.00] 90.00000 720.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8400048 825.000 LF | 12.00000 9900.00] 10.00000 8250.00| 10.00000 8250.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0370 2528-8445110 LUMP | 7500.00000 7500.00 | 6300.00000 6300.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0380 2548-0000100 4.800 STA | 500.00000 2400.00| 500.00000 2400.00| 500.00000 2400.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 5.100 GAL | 150.00000 765.00] 30.00000 153.00] 200.00000 1020.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0400 2551-0000110 2.000 EACH | 1200.00000 2400.00| 1200.00000 2400.00| 1200.00000 2400.00
TEMP CRASH CUSHION | | |
0410 2555-0000010 LUMP | 1500.00000 1500.00| 1250.00000 1250.00]| 500.00000 500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0420 2602-0000020 800.000 LF | 2.00000 1600.00| 2.00000 1600.00| 2.00000 1600.00
SILT FENCE | | |
0430 2602-0000071 800.000 LF | 0.75000 600.00 | 0.75000 600.00 | 1.00000 800.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0440 2602-0000101 50.000 LF \ 4.00000 200.00]| 4.00000 200.00]| 4.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 172,423.87| $ 147,243.02| $ 190,659.52
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 368,597.47 $ 434,238.02 $ 446,534.02




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 34505.00000 34505.00] 50000.00000 50000.00] 65000.00000 65000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 14.000 CY | 650.00000 9100.00] 150.00000 2100.00] 80.00000 1120.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.700 cCYy | 1700.00000 52190.00] 2000.00000 61400.00| 2250.00000 69075.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 3276.000 LB | 1.75000 5733.00] 2.50000 8190.00| 1.75000 5733.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 126.700 SY | 212.00000 26860.40 | 200.00000 25340.00| 290.00000 36743.00
DECK REPAIR, CLASS A | | |
0060 2413-1100000 48.000 LF | 75.00000 3600.00| 150.00000 7200.00 | 200.00000 9600.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0070 2426-6772016 45.000 SF | 150.00000 6750.00| 200.00000 9000.00] 200.00000 9000.00
CONCRETE REPAIR | | |
0080 2508-0970000 LUMP | 6000.00000 6000.00| 8000.00000 8000.00| 7000.00000 7000.00
CONTAINMENT | | |
0090 2508-0990000 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 1000.00000 1000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0100 2508-0991000 LUMP | 5360.00000 5360.00| 7500.00000 7500.00 | 6700.00000 6700.00
PAINTING OF STRUCTURAL STEEL | | |
0110 2510-6745640 633.300 SY | 33.11000 20968.56| 12.00000 7599.60| 24.00000 15199.20
REMOVAL OF EXISTING P.C. OVERLAY | |
0120 2533-4980005 LUMP | 83568.00000 83568.00| 71000.00000 71000.00] 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | $ 255,634.96| $ 258,829.60| $ 276,170.20
—————————————————————————————————————————— R e et b T e
SECTION 0002 DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0130 2413-0698066 633.300 SY | 94.82000 60049.51| |
DECK OVERLAY (CLASS O PCC) | |
SECTION TOTALS \ $ 60,049.51| $ \ $
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0140 2413-0698067 633.300 SY | \ 110.00000 69663.00| 85.00000 53830.50
DECK OVERLAY (CLASS HPC-O PCC) | |
SECTION TOTALS | $ \ $ 69,663.00| $ 53,830.50
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-2625000 122.200 CY | 14.00000 1710.80]| 30.00000 3666.00] 15.00000 1833.00
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 cCY | 23.00000 752.10] 40.00000 1308.00| 25.00000 817.50
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 57.00000 5603.10] 60.00000 5898.00| 60.00000 5898.00
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 sY | 160.00000 1776.00| 150.00000 1665.00| 165.00000 1831.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0190 2122-5500080 319.100 sSY | 57.50000 18348.25| 62.00000 19784.20| 60.00000 19146.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ \ \
0200 2122-7450080 268.800 SY | 57.50000 15456.00| 62.00000 16665.60| 60.00000 16128.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0210 2123-7450000 8.140 STA | 195.00000 1587.30]| 300.00000 2442 .00 200.00000 1628.00
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 sSY | 175.00000 34685.00| 200.00000 39640.00| 180.00000 35676.00
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 sSY | 4.00000 3156.00] 4.50000 3550.50] 3.50000 2761.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 4600.00000 9200.00] 3200.00000 6400.00| 5500.00000 11000.00
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 4.00000 1920.00| 8.00000 3840.00| 10.00000 4800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 325.000 LF | 18.00000 5850.00| 19.50000 6337.50] 19.00000 6175.00
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00| 2000.00000 4000.00| 2100.00000 4200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021010 2.000 EACH | 250.00000 500.00] 350.00000 700.00] 265.00000 530.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00| 2250.00000 4500.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 8.00000 6035.20| 18.00000 13579.20| 10.00000 7544.00
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 sSTA | 21.00000 1895.88| 22.00000 1986.16/| 21.00000 1895.88
| | |
| \ \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2527-9263131 28.030 STA | 110.00000 3083.30] 120.00000 3363.60] 110.00000 3083.30
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0330 2527-9263137 8.000 EACH | 85.00000 680.00| 138.00000 1104.00]| 85.00000 680.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2527-9263180 61.790 STA | 26.00000 1606.54 | 60.00000 3707.40] 26.00000 1606.54
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 8.000 EACH | 90.00000 720.00] 138.00000 1104.00| 90.00000 720.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8400048 825.000 LF | 10.00000 8250.00 | 10.50000 8662.50| 12.00000 9900.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0370 2528-8445110 LUMP | 6300.00000 6300.00| 9500.00000 9500.00] 25000.00000 25000.00
TRAFFIC CONTROL | | |
0380 2548-0000100 4.800 STA | 500.00000 2400.00] 400.00000 1920.00| 500.00000 2400.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 5.100 GAL | 5.00000 25.50| 25.00000 127.50] 500.00000 2550.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0400 2551-0000110 2.000 EACH | 1200.00000 2400.00| 900.00000 1800.00| 1200.00000 2400.00
TEMP CRASH CUSHION | | |
0410 2555-0000010 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 1500.00000 1500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0420 2602-0000020 800.000 LF | 2.00000 1600.00| 2.75000 2200.00| 2.00000 1600.00
SILT FENCE | | |
0430 2602-0000071 800.000 LF | 0.75000 600.00 | 1.10000 880.00| 0.75000 600.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0440 2602-0000101 50.000 LF | 4.00000 200.00]| 0.50000 25.00| 4.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 146,440.97| S 173,356.16/| S 179,604.22
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 462,125.44 | $ 501,848.76| $ 509,604.92




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

014 Contract ID: 85-0305-243
01/20/16 10:00 A.M.

Run Date: 02/22/16
Page: 014 8

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0010 2401-6750001

REMOVALS, AS PER PLAN

0020 2402-2720000

EXCAVATION, CLASS 20

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

0050 2413-0698074

DECK REPAIR, CLASS A

0060 2413-1100000
PREFORMED ELAST
0070 2426-6772016

CONCRETE REPAIR

0080 2508-0970000
CONTAINMENT
0090 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

0110 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

0120 2533-4980005
MOBILIZATION

SECTION TOTALS

SECTION 0002 DE

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

SECTION 0003 DE

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)
SECTION TOTALS

( 7 ) CU080 \
CUNNINGHAM-REIS CO. \
|

\
\
|
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_________________________ +_____________________________+_____________________________
SIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \
LUMP | 62000.00000 62000.00 |
| |
14.000 CY | 80.00000 1120.00]|
| |
30.700 CY | 2900.00000 89030.00]|
| \
3276.000 LB | 5.00000 16380.00 |
| |
126.700 SY | 190.00000 24073.00]|
| |
48.000 LF | 100.00000 4800.00 |
IC NEOPRENE JOINT | |
45.000 SF | 120.00000 5400.00 |
| |
LUMP | 5000.00000 5000.00 |
\ |
LUMP | 1000.00000 1000.00|
| |
LUMP | 5000.00000 5000.00 |
| |
633.300 SY | 30.00000 18999.00|
| |
LUMP | 120500.00000 120500.00 |
| |
| $ 353,302.00]| S
_________________________ +_____________________________+_____________________________
SIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA'
\ \
633.300 SY | |
| \
| $ | $
_________________________ +_____________________________+_____________________________
SIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE
\ \
633.300 SY | 130.00000 82329.00|
| |
\ $ 82,329.00] S
_________________________ +_____________________________+_____________________________

SECTION 0004 ROADWAY ITEMS

UNIT PRICE AMOUNT

'AA'" OPTION 2 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 9
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
7 ) CU080 ( ) ( )

(
CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

\ \ \
\ \ \
| \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———
0150 2102-2625000 122.200 CY | 15.00000 1833.00| |
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 CY | 25.00000 817.50] |
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 60.00000 5898.00 | \
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 SY | 200.00000 2220.00]| \
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) \ \ \
0190 2122-5500080 319.100 SY | 60.00000 19146.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
8 IN. | | |
0200 2122-7450080 268.800 SY | 60.00000 16128.00 | |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | \
0210 2123-7450000 8.140 STA | 200.00000 1628.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 SY | 200.00000 39640.00 | |
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 SY | 4.00000 3156.00 | \
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 4000.00000 8000.00 | |
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 10.00000 4800.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0260 2505-4008300 325.000 LF | 18.00000 5850.00 | |
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0280 2505-4021010 2.000 EACH | 260.00000 520.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 10.00000 7544 .00 | |
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 STA | 20.00000 1805.60 | \
| | |
| | |



Bid Order: 014
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

85-0305-243

Run Date: 02/22/16
Page: 014 10

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0320 2527-9263131 28.030 STA
WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0330 2527-9263137 8.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0340 2527-9263180 61.790 STA
PAVEMENT MARKINGS REMOVED

0350 2527-9263190 8.000 EACH
SYMBOLS AND LEGENDS REMOVED

0360 2528-8400048 825.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

0370 2528-8445110 LUMP
TRAFFIC CONTROL

0380 2548-0000100 4.800 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0390 2548-0000110 5.100 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0400 2551-0000110 2.000 EACH
TEMP CRASH CUSHION

0410 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

0420 2602-0000020 800.000 LF
SILT FENCE

0430 2602-0000071 800.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0440 2602-0000101 50.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0450 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0460 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

7o)

Q —~

110.

150.

55.

150.

10.

18000.

275.

10.

1000.

1000.

500.

1000.

Cu080
UNNINGHAM-REIS CO.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.75000

.00000

00000

00000

AMOUNT |

1200.

3398.
1200.
8250.
18000.

1320.

51.

2000.
1000.
1600.

600.

200.

500.
1000.

169,988.

605,619.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 120 WORK DAYS Approximate Start Date: 05/09/16

Project: IM-NHS-035-4(174)109--03-85
Work Type: BRIDGE REPLACEMENT - PPCB
County: STORY Prj Awd Amt: $2,803,320.88
Route: I-35
Location: I-35 SOUTHBOUND OVER SOUTH SKUNK RIVER
2.6 MILES SOUTH OF US 30

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1  UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,803,320.88 100.00
2 0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,996,748.24 106.89
3 JE200 JENSEN CONSTRUCTION CO. $ 3,038,137.80 108.37
4  CR120 CRAMER AND ASSOC., INC. $ 3,341,871.17 119.21
5  MI900 MINNOWA CONSTRUCTION, INC. $ 3,430,499.90 122.37
6 DI360 DIXON CONSTRUCTION CO. $ 3,496,127.40 124.71



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) GO020 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1192.000 cCY | 6.00000 7152.00] 7.00000 8344.00| 10.00000 11920.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 20000.00000 20000.00| 12000.00000 12000.00] 7500.00000 7500.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 178.000 CY | 25.00000 4450.00| 25.00000 4450.00| 30.00000 5340.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 576.100 CY | 500.00000 288050.00] 565.00000 325496.50] 550.00000 316855.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 779.400 CY | 550.00000 428670.00] 620.00000 483228.00] 550.00000 428670.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0060 2404-7775000 76394.000 LB | 0.95000 72574.30| 0.82000 62643.08 | 0.85000 64934.90
REINFORCING STEEL | | |
0070 2404-7775005 224107.000 LB | 0.90000 201696.30] 0.90000 201696.30] 0.90000 201696.30
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 5660.000 LB | 3.50000 19810.00] 3.60000 20376.00| 3.50000 19810.00
REINFORCING STEEL, STAINLESS STEEL | |
0090 2405-2705000 LUMP | 100000.00000 100000.00| 250000.00000 250000.00|] 250000.00000 250000.00
EXCAVATE AND DEWATER | | |
0100 2407-0551480 18.000 EACH | 14000.00000 252000.00| 13000.00000 234000.00] 13000.00000 234000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D80 | | |
0110 2407-0551505 18.000 EACH | 18000.00000 324000.00| 17000.00000 306000.00| 17000.00000 306000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0120 2408-7800000 12996.000 LB | 3.50000 45486.00| 3.25000 42237.00| 2.70000 35089.20
STRUCTURAL STEEL | | |
0130 2414-6424038 803.000 LF | 40.00000 32120.00] 75.00000 60225.00 | 55.00000 44165.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0140 2501-0201057 9625.000 LF | 40.00000 385000.00| 39.00000 375375.00] 40.00000 385000.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 220.000 LF | 40.00000 8800.00 | 32.00000 7040.00| 60.00000 13200.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 85000.00000 85000.00] 75000.00000 75000.00| 125000.00000 125000.00
TEMPORARY SHORING | | |
0170 2507-2638650 24.700 SY | 150.00000 3705.00| 48.00000 1185.60| 170.00000 4199.00
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 1512.000 sSY | 2.50000 3780.00| 3.00000 4536.00| 3.00000 4536.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 02/22/16
Page: 015 3

Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) G0020 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et et i
0190 2507-6800061 1859.000 TON | 45.00000 83655.00 | 48.00000 89232.00 | 45.00000 83655.00
REVETMENT, CLASS E | | \
0200 2507-8029000 47.000 TON | 40.00000 1880.00 | 40.00000 1880.00 | 35.00000 1645.00
EROSION STONE | | |
0210 2526-8285000 LUMP | 12000.00000 12000.00 | 9500.00000 9500.00] 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0220 2533-4980005 LUMP | 260000.00000 260000.00] 280000.00000 280000.00] 300000.00000 300000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 2,639,828.60] $ 2,854,444 .48 $ 2,853,215.40
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2122-5190501 87.200 SY | 100.00000 8720.00 | 95.00000 8284.00| 165.00000 14388.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | \ \
0240 2301-0690203 716.400 SY | 165.00000 118206.00 | 155.00000 111042.00| 200.00000 143280.00
BRIDGE APPROACH, BR-203 | | \
0250 2412-0000100 3058.400 SY | 2.20000 6728.48] 2.40000 7340.16| 2.00000 6116.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2503-0500401 2.000 EACH | 3000.00000 6000.00| 3500.00000 7000.00 | 4000.00000 8000.00
BRIDGE END DRAIN, DR-401 | | |
0270 2518-6910000 2.000 EACH | 250.00000 500.00| 250.00000 500.00| 250.00000 500.00
SAFETY CLOSURE | |
0280 2528-8445110 LUMP | 20000.00000 20000.00] 5500.00000 5500.00 | 10000.00000 10000.00
TRAFFIC CONTROL | |
0290 2602-0000020 437.500 LF | 3.00000 1312.50]| 2.00000 875.00 | 2.00000 875.00
SILT FENCE | | |
0300 2602-0000071 218.800 LF | 1.50000 328.20]| 1.00000 218.80| 1.00000 218.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0310 2602-0000101 43.800 LF | 4.50000 197.10]| 1.00000 43.80| 1.00000 43.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 163,492.28| $ 142,303.76| $ 184,922.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,803,320.88]| $ 2,996,748.24| $ 3,038,137.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) MIO90O | ( 6 ) DI360
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR., INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1192.000 cCY | 23.00000 27416.00| 40.00000 47680.00| 4.00000 4768.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 5000.00000 5000.00|] 175000.00000 175000.00| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 178.000 CY | 25.00000 4450.00| 30.00000 5340.00| 40.00000 7120.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 576.100 CY | 600.00000 345660.00] 625.00000 360062.50] 500.00000 288050.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 779.400 CY | 750.00000 584550.00| 550.00000 428670.00] 500.00000 389700.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0060 2404-7775000 76394.000 LB | 1.30000 99312.20] 1.00000 76394.00| 1.00000 76394.00
REINFORCING STEEL | | |
0070 2404-7775005 224107.000 LB | 0.85000 190490.95| 1.00000 224107.00] 1.00000 224107.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 5660.000 LB | 3.37000 19074.20| 6.00000 33960.00| 4.00000 22640.00
REINFORCING STEEL, STAINLESS STEEL | | |
0090 2405-2705000 LUMP | 363000.00000 363000.00|] 300000.00000 300000.00|] 500000.00000 500000.00
EXCAVATE AND DEWATER | | |
0100 2407-0551480 18.000 EACH | 12000.00000 216000.00| 15500.00000 279000.00] 14000.00000 252000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D80 | | \
0110 2407-0551505 18.000 EACH | 16000.00000 288000.00| 20000.00000 360000.00| 19000.00000 342000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0120 2408-7800000 12996.000 LB | 5.00000 64980.00 | 4.00000 51984.00| 3.00000 38988.00
STRUCTURAL STEEL | | |
0130 2414-6424038 803.000 LF | 46.66000 37467.98| 50.00000 40150.00] 70.00000 56210.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0140 2501-0201057 9625.000 LF | 40.00000 385000.00| 40.00000 385000.00] 40.00000 385000.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 220.000 LF | 100.00000 22000.00| 78.00000 17160.00] 40.00000 8800.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 125000.00000 125000.00| 75000.00000 75000.00] 57000.00000 57000.00
TEMPORARY SHORING | | |
0170 2507-2638650 24.700 SY | 250.00000 6175.00] 200.00000 4940.00| 200.00000 4940.00
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 1512.000 sSY | 2.00000 3024.00] 3.00000 4536.00| 3.00000 4536.00
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) MIO90O | ( 6 ) DI360
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR. INC | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-6800061 1859.000 TON | 50.00000 92950.00| 42.00000 78078.00| 52.00000 96668.00
REVETMENT, CLASS E | | |
0200 2507-8029000 47.000 TON | 50.00000 2350.00] 50.00000 2350.00] 52.00000 2444.00
EROSION STONE | |
0210 2526-8285000 LUMP | 8000.00000 8000.00| 25000.00000 25000.00| 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0220 2533-4980005 LUMP | 320000.00000 320000.00| 240000.00000 240000.00] 525000.00000 525000.00
MOBILIZATION | | |
SECTION TOTALS | $ 3,209,900.33]| $ 3,214,411.50]| $ 3,323,365.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2122-5190501 87.200 SY | 90.00000 7848.00| 190.50000 16611.60]| 100.00000 8720.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0240 2301-0690203 716.400 SY | 148.00000 106027.20| 198.00000 141847.20| 170.00000 121788.00
BRIDGE APPROACH, BR-203 | | |
0250 2412-0000100 3058.400 SY | 1.85000 5658.04 | 5.00000 15292.00] 2.00000 6116.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2503-0500401 2.000 EACH | 3500.00000 7000.00 | 17500.00000 35000.00] 4000.00000 8000.00
BRIDGE END DRAIN, DR-401 | | |
0270 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 250.00000 500.00
SAFETY CLOSURE | | |
0280 2528-8445110 LUMP | 2500.00000 2500.00| 4400.00000 4400.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0290 2602-0000020 437.500 LF | 2.00000 875.00] 2.00000 875.00| 2.00000 875.00
SILT FENCE | | |
0300 2602-0000071 218.800 LF | 1.00000 218.80| 1.00000 218.80| 1.00000 218.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0310 2602-0000101 43.800 LF | 1.00000 43.80| 1.00000 43.80| 1.00000 43.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \ \
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 131,970.84] $ 216,088.40] S 172,762.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,341,871.17| $ 3,430,499.90| $ 3,496,127.40




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 02/22/16
Page: 016 1

Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to HERBERGER CONSTR. CO., INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/22/16
Project: BROS-C091(102)--5F-91
Work Type: BRIDGE REPLACEMENT - CCS
County: WARREN Prj Awd Amt: $286,159.22
Route: 210TH AVENUE
Location: ABOUT 0.1 MI NORTH OF POLK ST.
HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 286,159.22 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 382,440.75 133.64 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2
Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) Cu08o | ( )
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 80' X 24.5' CCS BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 8000.00000 4000.00] 5000.00000 2500.00]
CLEARING AND GRUBBING | | \
0020 2102-2625000 419.000 CY | 20.00000 8380.00] 35.00000 14665.00|
EMBANKMENT-IN-PLACE | | \
0030 2104-2710020 440.000 CYy | 12.00000 5280.00] 5.00000 2200.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 11000.00000 11000.00| 23000.00000 23000.00]
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 150.000 CYy | 35.00000 5250.00] 45.00000 6750.00 |
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 142.900 CY | 640.00000 91456.00] 680.00000 97172.00]
STRUCTURAL CONCRETE (BRIDGE) | | \
0070 2404-7775000 38821.000 LB | 0.82000 31833.22| 0.75000 29115.75]
REINFORCING STEEL | | \
0080 2414-6424124 182.000 LF | 70.00000 12740.00| 75.00000 13650.00|
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 1060.000 LF | 35.00000 37100.00| 37.00000 39220.00|
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 216.000 LF | 90.00000 19440.00| 150.00000 32400.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0110 2502-8221305 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
SUBDRAIN OUTLET, DR-305 | | |
0120 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1650.00000 6600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0130 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 1800.00000 7200.00] 1885.00000 7540.00]
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2507-6800061 338.000 TON | 60.00000 20280.00] 56.00000 18928.00|
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 150.00000 300.00] 400.00000 800.00]
SAFETY CLOSURE | \
0170 2526-8285000 LUMP | 2400.00000 2400.00] 2000.00000 2000.00]
CONSTRUCTION SURVEY | \ |
0180 2528-8445110 LUMP | 2500.00000 2500.00] 5500.00000 5500.00]
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
1 ) HE420 2 ) CUu08o ( )

Q —~

( \
HERBERGER CONSTR. CO., INC. UNNINGHAM-REIS CO. \
|

LINE NO / ITEM CODE / ALT

CONTRACT TOTALS

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
0190 2533-4980005 LUMP | 18000.00000 18000.00 79000.00000 79000.00 |
MOBILIZATION | |
0200 2602-0000030 40.000 LF | 25.00000 1000.00] 10.00000 400.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 286,159.22| $ 382,440.75] $
—————————————————————————————————————————— o
|

$ 286,159.22| $ 382,440.75| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 130 WORK DAYS Late Start Date: 04/04/16

Project: BRF-065-3(66)--38-91
Work Type: BRIDGE REPLACEMENT - PPCB
County: WARREN Prj Awd Amt: $5,192,083.68
Route: U.S. 65
Location: OVER SOUTH RIVER 2 MILES S. OF IA. 92

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 5,192,083.68 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 5,197,103.46 100.09 %
3 JE200 JENSEN CONSTRUCTION CO. $ 5,798,023.96 111.67 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. S 6,494,528.27 125.08 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 3047.000 CY \ 8.00000 24376.00| 6.50000 19805.50| 10.00000 30470.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 150000.00000 150000.00]| 70000.00000 70000.00| 200000.00000 200000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 371.000 CY | 100.00000 37100.00] 40.00000 14840.00| 30.00000 11130.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 658.000 CY | 100.00000 65800.00 | 275.00000 180950.00]| 575.00000 378350.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 553.200 CY | 600.00000 331920.00] 500.00000 276600.00| 650.00000 359580.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7000210 518.800 CY | 650.00000 337220.00] 770.00000 399476.00| 650.00000 337220.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0070 2404-7775000 67727.000 LB | 1.04000 70436.08| 1.02000 69081.54 | 0.85000 57567.95
REINFORCING STEEL | | |
0080 2404-7775005 131094.000 LB | 0.94000 123228.36| 0.97000 127161.18]| 0.90000 117984.60
REINFORCING STEEL, EPOXY COATED | | |
0090 2404-7775009 4008.000 LB | 3.50000 14028.00] 3.70000 14829.60| 3.50000 14028.00
REINFORCING STEEL, STAINLESS STEEL | |
0100 2407-0563080 21.000 EACH | 17000.00000 357000.00| 15600.00000 327600.00| 18000.00000 378000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC80 | | |
0110 2408-7800000 7556.000 LB | 3.00000 22668.00 | 2.90000 21912.40| 3.00000 22668.00
STRUCTURAL STEEL | | |
0120 2414-6424110 542.000 LF | 50.00000 27100.00| 45.00000 24390.00| 55.00000 29810.00
CONCRETE BARRIER RAILING | | |
0130 2501-0201284 1610.000 LF | 55.00000 88550.00| 53.00000 85330.00] 50.00000 80500.00
PILES, STEEL, HP 12 X 84 | | \
0140 2501-0201473 1440.000 LF | 55.00000 79200.00| 47.00000 67680.00 | 49.00000 70560.00
PILES, STEEL, HP 14 X 73 | | |
0150 2501-6335010 560.000 LF | 40.00000 22400.00| 45.00000 25200.00| 60.00000 33600.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 40000.00000 40000.00] 50000.00000 50000.00| 75000.00000 75000.00
TEMPORARY SHORING | | |
0170 2507-3250005 4860.000 SY | 2.50000 12150.00] 3.46000 16815.60| 3.00000 14580.00
ENGINEERING FABRIC | | |
0180 2507-6800061 4907.000 TON | 52.00000 255164.00] 59.00000 289513.00] 47.00000 230629.00
REVETMENT, CLASS E | | |
0190 2507-8029000 28.200 TON | 45.00000 1269.00| 41.00000 1156.20| 40.00000 1128.00
| | \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT,

CLASS C,

CLASS 3

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0200 2533-4980005 LUMP | 302000.00000 302000.00| 301000.00000 301000.00| 430000.00000 430000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 2,361,609.44| $ 2,383,341.02] $ 2,872,805.55
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0002 ROADWAY ITEMS
\ \ \
0210 2101-0850001 4.200 ACRE | 3400.00000 14280.00 | 6500.00000 27300.00] 5000.00000 21000.00
CLEARING AND GRUBBING | | |
0220 2102-0425070 2761.000 TON | 21.50000 59361.50| 27.00000 74547.00 | 22.00000 60742.00
SPECIAL BACKFILL | | |
0230 2102-2625000 38339.000 CY | 13.60000 521410.40| 12.00000 460068.00 | 14.00000 536746.00
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 22141.000 cCYy | 13.60000 301117.60| 6.50000 143916.50] 14.00000 309974.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2712015 20.000 cCY | 100.00000 2000.00] 54.00000 1080.00] 100.00000 2000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2105-8425015 4992.000 CY | 8.00000 39936.00 | 6.50000 32448.00 | 8.00000 39936.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0270 2107-0875100 49135.000 CY | 0.80000 39308.00 | 0.98000 48152.30| 0.80000 39308.00
COMPACTION WITH MOISTURE CONTROL | | |
0280 2115-0100000 2614.300 CY | 43.20000 112937.76| 43.40000 113460.62| 44.00000 115029.20
MODIFIED SUBBASE | | |
0290 2121-7425010 540.000 TON | 30.60000 16524.00 | 29.00000 15660.00 | 31.00000 16740.00
GRANULAR SHOULDERS, TYPE A | | |
0300 2122-5190075 1443.600 SY | 55.00000 79398.00 | 58.00000 83728.80 | 55.00000 79398.00
PAVED SHOULDER, P.C. CONCRETE, 7.5 IN. | |
0310 2122-5190501 71.600 SY | 85.00000 6086.00 | 90.00000 6444 .00 | 90.00000 6444.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0320 2123-7450000 36.600 STA | 240.00000 8784.00| 270.00000 9882.00 | 250.00000 9150.00
SHOULDER CONSTRUCTION, EARTH | | |
0330 2123-7450020 0.900 sTA | 1800.00000 1620.00] 540.00000 486.00| 2000.00000 1800.00
SHOULDER FINISHING, EARTH | | |
0340 2301-0690203 762.600 SY | 165.00000 125829.00] 175.00000 133455.00] 170.00000 129642.00
BRIDGE APPROACH, BR-203 | | |
0350 2301-1033095 8506.900 sY | 71.00000 603989.90| 76.00000 646524 .40 72.00000 612496.80
| | |
| \ \
| | |

DURABILITY, 9.5 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0360 2301-6911722 LUMP | 10000.00000 10000.00| 10800.00000 10800.00| 10000.00000 10000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0370 2304-0100000 4781.100 SY | 56.00000 267741.60] 60.00000 286866.00| 57.00000 272522.70
DETOUR PAVEMENT | | |
0380 2312-8260051 257.700 TON | 30.60000 7885.62 29.00000 7473.30] 31.00000 7988.70
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | \
0390 2315-8275025 66.200 TON | 30.60000 2025.72 29.00000 1919.80] 31.00000 2052.20
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0400 2402-0425030 357.300 CY | 30.90000 11040.57| 48.00000 17150.40]| 31.00000 11076.30
GRANULAR BACKFILL | | |
0410 2412-0000100 2280.400 SY | 3.50000 7981.40] 3.50000 7981.40] 2.10000 4788.84
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2416-0100030 6.000 EACH | 1200.00000 7200.00] 2360.00000 14160.00| 1200.00000 7200.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0430 2416-0100042 2.000 EACH | 2050.00000 4100.00] 3240.00000 6480.00 | 2100.00000 4200.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0440 2416-1160030 294.000 LF | 70.00000 20580.00] 118.00000 34692.00| 70.00000 20580.00
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | | |
DIA. | | |
0450 2416-1160042 156.000 LF | 118.00000 18408.00| 189.00000 29484 .00 | 120.00000 18720.00
CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. | | |
DIA. | | |
0460 2422-0360048 2.000 EACH | 1950.00000 3900.00] 1623.00000 3246.00] 2000.00000 4000.00
APRONS, UNCLASSIFIED, 48 IN. DIA. | |
0470 2422-1723048 52.000 LF | 88.00000 4576.00] 120.00000 6240.00| 90.00000 4680.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | |
IN. DIA. | | |
0480 2502-6745952 1585.000 LF | 4.20000 6657.00| 8.90000 14106.50| 5.00000 7925.00
REMOVAL OF SUBDRAIN | | |
0490 2502-8212034 3333.000 LF | 8.75000 29163.75] 9.30000 30996.90| 9.00000 29997.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0500 2502-8221304 18.000 EACH | 200.00000 3600.00| 215.00000 3870.00 | 200.00000 3600.00
SUBDRAIN OUTLET, DR-304 [ | |
0510 2502-8221305 1.000 EACH | 850.00000 850.00 | 915.00000 915.00] 300.00000 300.00
SUBDRAIN OUTLET, DR-305 | | |
0520 2503-0500402 2.000 EACH | 2900.00000 5800.00] 3500.00000 7000.00| 3000.00000 6000.00
| | |

BRIDGE END DRAIN, DR-402



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS, PCC

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 5
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2505-4008120 300.000 LF | 3.00000 900.00] 8.00000 2400.00] 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008300 187.500 LF | 18.00000 3375.00] 18.00000 3375.00] 20.00000 3750.00
STEEL BEAM GUARDRATL | | |
0550 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0560 2505-4021010 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0580 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2507-3250005 2026.700 SY | 2.80000 5674.76| 3.80000 7701.46| 3.00000 6080.10
ENGINEERING FABRIC | | |
0600 2507-6800061 1735.700 TON | 54.50000 94595.65| 59.00000 102406.30| 55.00000 95463.50
REVETMENT, CLASS E | | |
0610 2507-8029000 90.000 TON | 52.50000 4725.00 | 57.00000 5130.00] 53.00000 4770.00
EROSION STONE | | |
0620 2510-6745850 11446.000 sSY | 4.25000 48645.50 | 11.90000 136207.40| 5.00000 57230.00
REMOVAL OF PAVEMENT | | |
0630 2518-6910000 10.000 EACH | 125.00000 1250.00| 150.00000 1500.00]| 200.00000 2000.00
SAFETY CLOSURE | | |
0640 2526-8285000 LUMP | 20000.00000 20000.00| 24000.00000 24000.00| 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0650 2527-9263109 302.270 STA | 20.00000 6045.40| 20.00000 6045.40| 20.00000 6045.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263131 205.160 STA | 110.00000 22567.60 | 110.00000 22567.60 | 115.00000 23593.40
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0670 2527-9263180 200.530 STA | 19.60000 3930.39] 21.00000 4211.13] 15.00000 3007.95
PAVEMENT MARKINGS REMOVED | | |
0680 2528-8400048 3425.000 LF | 9.00000 30825.00] 9.75000 33393.75] 10.00000 34250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0690 2528-8445110 LUMP | 20000.00000 20000.00| 8800.00000 8800.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0700 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00| 435.00000 8700.00
FLAGGERS | | |
0710 2548-0000200 49.400 STA | 65.00000 3211.00] 65.00000 3211.00] 125.00000 6175.00
| | |
\ \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF TEMPORARY SEDIMENT CONTROL

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 6
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0720 2551-0000110 2.000 EACH | 925.00000 1850.00 | 6300.00000 12600.00]| 1000.00000 2000.00
TEMP CRASH CUSHION | | |
0730 2551-0000130 2.000 EACH | 6250.00000 12500.00] 6300.00000 12600.00]| 4000.00000 8000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0740 2590-0000020 LUMP | 100000.00000 100000.00] 35000.00000 35000.00] 130000.00000 130000.00
PROJECT MANAGEMENT | | |
0750 2601-2634100 19.000 ACRE | 600.00000 11400.00] 700.00000 13300.00] 650.00000 12350.00
MULCHING | | |
0760 2601-2636043 1.300 ACRE | 750.00000 975.00| 780.00000 1014.00| 800.00000 1040.00
SEEDING AND FERTILIZING (RURAL) | | |
0770 2601-2640350 91.000 SQ | 12.00000 1092.00| 13.00000 1183.00| 12.00000 1092.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0780 2601-2642100 19.000 ACRE | 275.00000 5225.00 | 110.00000 2090.00 | 300.00000 5700.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0790 2601-2643110 46.600 MGAL | 60.00000 2796.00 | 60.00000 2796.00 | 60.00000 2796.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0800 2601-2643300 3.000 EACH | 350.00000 1050.00 | 350.00000 1050.00 | 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0810 2601-2643412 142.000 SO | 45.00000 6390.00] 50.00000 7100.00 | 50.00000 7100.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0820 2602-0000020 200.000 LF | 1.45000 290.00| 1.80000 360.00] 1.50000 300.00
SILT FENCE | | |
0830 2602-0000030 2904.000 LF | 1.45000 4210.80 | 1.80000 5227.20 | 1.50000 4356.00
SILT FENCE FOR DITCH CHECKS | | |
0840 2602-0000050 10.000 EACH | 350.00000 3500.00 | 700.00000 7000.00 | 350.00000 3500.00
SILT BASINS | | |
0850 2602-0000071 2136.000 LF | 0.05000 106.80] 0.20000 427.20] 0.05000 106.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0860 2602-0000080 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
REMOVAL OF SILT BASINS | | |
0870 2602-0000101 310.400 LF | 0.05000 15.52]| 0.20000 62.08| 0.05000 15.52
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0880 2602-0000130 4.000 EACH | 2800.00000 11200.00] 3000.00000 12000.00| 3000.00000 12000.00
TEMPORARY SEDIMENT CONTROL BASIN | | |
0890 2602-0000135 16.000 EACH | 50.00000 800.00] 55.00000 880.00] 50.00000 800.00
| | |
\ \ \

BASIN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 7
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0900 2602-0000140 4.000 EACH | 500.00000 2000.00 | 500.00000 2000.00 | 500.00000 2000.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | |
0910 2602-0000160 97.000 LF | 28.00000 2716.00 | 30.00000 2910.00 | 30.00000 2910.00
ROCK CHECK DAM | | |
0920 2602-0000170 16.000 EACH | 200.00000 3200.00 | 200.00000 3200.00 | 200.00000 3200.00
MAINTENANCE OF ROCK CHECK DAM | | |
0930 2602-0000180 4.000 EACH | 500.00000 2000.00 | 540.00000 2160.00 | 500.00000 2000.00
REMOVAL OF ROCK CHECK DAM \ \ \
0940 2602-0000312 600.000 LF | 3.50000 2100.00 | 3.50000 2100.00 | 4.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0950 2602-0000320 1000.000 LF | 4.10000 4100.00]| 4.50000 4500.00 | 4.20000 4200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0960 2602-0000350 1600.000 LF | 0.45000 720.00| 0.20000 320.00] 0.50000 800.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0970 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0980 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 2,816,474.24]| $ 2,799,762.44] $ 2,911,218.41
—————————————————————————————————————————— e e e
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0990 2301-7000110 7500.000 EACH | 1.00000 7500.00 | 1.00000 7500.00 | 1.00000 7500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | \ \
THICKNESS (BY SCHEDULE) | | |
1000 2317-7000110 6500.000 EACH | 1.00000 6500.00] 1.00000 6500.00] 1.00000 6500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | I
SECTION TOTALS | $ 14,000.00] $ 14,000.00] $ 14,000.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 5,192,083.68]| $ 5,197,103.46]| $ 5,798,023.96




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 8
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) GO020 \ ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO.
0010 2104-2710020 3047.000
EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 371.000
EXCAVATION, CLASS 20

0040 2402-2721000 658.000
EXCAVATION, CLASS 21

0050 2403-0100010 553.200
STRUCTURAL CONCRETE (BRIDGE)

0060 2403-7000210 518.800

CcY

LUMP

CY

CY

CY

CY

HIGH PERFORMANCE STRUCTURAL CONCRETE

0070 2404-7775000 67727.000
REINFORCING STEEL

0080 2404-7775005 131094.000
REINFORCING STEEL, EPOXY COATED

0090 2404-7775009 4008.000
REINFORCING STEEL, STAINLESS STEEL

0100 2407-0563080 21.000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

0110 2408-7800000 7556.000
STRUCTURAL STEEL

0120 2414-6424110 542.000
CONCRETE BARRIER RAILING

0130 2501-0201284 1610.000
PILES, STEEL, HP 12 X 84

0140 2501-0201473 1440.000
PILES, STEEL, HP 14 X 73

0150 2501-6335010 560.000
PREBORED HOLES

0160 2501-8400172
TEMPORARY SHORING

0170 2507-3250005 4860.000
ENGINEERING FABRIC

0180 2507-6800061 4907.000
REVETMENT, CLASS E

0190 2507-8029000 28.200

EROSION STONE

LB

LB

LB

EACH

LB

LF

LF

LF

LF

LUMP

SY

TON

TON

9.
225000.
35.
1200.
675.

685.

15000.

50.
60.
55.
35.

30000.

55.

40.

00000

00000

00000

00000

00000

00000

.84000

.05000

.00000

00000

.50000

00000
00000
00000
00000

00000

.00000

00000
00000

27423.
225000.
12985.
789600.
373410.
355378.
56890.
137648.
16032.

315000.

26446.
27100.
96600.
79200.
19600.
30000.
14580.
269885.

1128.

\
00|
|

00|
OO:
OO:
OO:
OO:
68:
0]
OO:
OO:

\

|
00|
OO:
OO:
OO:
001
OO:
OO:
OO:
OOi

0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEM

CONCRETE PAVEMENT, CLASS C, CLASS

ENT
3

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 9
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0200 2533-4980005 LUMP | 650000.00000 650000.00] |
MOBILIZATION | | |
SECTION TOTALS \ S 3,523,906.38| S \ S
—————————————————————————————————————————— et et et it
SECTION 0002 ROADWAY ITEMS
\ \ \
0210 2101-0850001 4.200 ACRE | 3400.00000 14280.00| |
CLEARING AND GRUBBING | \ \
0220 2102-0425070 2761.000 TON | 21.50000 59361.50| |
SPECIAL BACKFILL | |
0230 2102-2625000 38339.000 cCY | 13.80000 529078.20] |
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 22141.000 CY | 13.80000 305545.80| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0250 2102-2712015 20.000 cCYy | 100.00000 2000.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2105-8425015 4992.000 CY | 8.00000 39936.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0270 2107-0875100 49135.000 CY | 0.80000 39308.00| |
COMPACTION WITH MOISTURE CONTROL | | |
0280 2115-0100000 2614.300 CY | 43.20000 112937.76| |
MODIFIED SUBBASE \ \ \
0290 2121-7425010 540.000 TON | 30.60000 16524.00| |
GRANULAR SHOULDERS, TYPE A | | \
0300 2122-5190075 1443.600 SY | 55.00000 79398.00| |
PAVED SHOULDER, P.C. CONCRETE, 7.5 IN. | | |
0310 2122-5190501 71.600 SY | 85.00000 6086.00| |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | \
BRIDGE END DRAIN) | | |
0320 2123-7450000 36.600 STA | 240.00000 8784.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0330 2123-7450020 0.900 sSTA | 1800.00000 1620.00| |
SHOULDER FINISHING, EARTH \ \ \
0340 2301-0690203 762.600 SY | 165.00000 125829.00] |
BRIDGE APPROACH, BR-203 | | \
0350 2301-1033095 8506.900 SY | 73.00000 621003.70| |
| | |
| | |
| | |

DURABILITY, 9.5 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 10
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

LINE NO / ITEM CODE / ALT

( \
GODBERSEN-SMITH CONSTRUCTION |
|

\ \
\ \
| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it
0360 2301-6911722 LUMP | 10000.00000 10000.00]| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
0370 2304-0100000 4781.100 SY | 58.00000 277303.80] \
DETOUR PAVEMENT | | |
0380 2312-8260051 257.700 TON | 30.60000 7885.62 | \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0390 2315-8275025 66.200 TON | 30.60000 2025.72| \
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0400 2402-0425030 357.300 CY | 30.90000 11040.57| |
GRANULAR BACKFILL | | |
0410 2412-0000100 2280.400 SY | 3.25000 7411.30] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2416-0100030 6.000 EACH | 1200.00000 7200.00 | \
APRONS, CONCRETE, 30 IN. DIA. | | |
0430 2416-0100042 2.000 EACH | 2050.00000 4100.00 | |
APRONS, CONCRETE, 42 IN. DIA. | | |
0440 2416-1160030 294.000 LF | 70.00000 20580.00| |
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | \ \
DIA. | | |
0450 2416-1160042 156.000 LF | 118.00000 18408.00 | |
CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. | | |
DIA. | | |
0460 2422-0360048 2.000 EACH | 1950.00000 3900.00 | \
APRONS, UNCLASSIFIED, 48 IN. DIA. | | |
0470 2422-1723048 52.000 LF | 88.00000 4576.00 | |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | | |
IN. DIA. | | |
0480 2502-6745952 1585.000 LF | 4.20000 6657.00| |
REMOVAL OF SUBDRAIN | | |
0490 2502-8212034 3333.000 LF | 9.00000 29997.00| \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0500 2502-8221304 18.000 EACH | 200.00000 3600.00| |
SUBDRAIN OUTLET, DR-304 | | |
0510 2502-8221305 1.000 EACH | 850.00000 850.00 | |
SUBDRAIN OUTLET, DR-305 | | |
0520 2503-0500402 2.000 EACH | 2900.00000 5800.00 | \
| | |

BRIDGE END DRAIN, DR-402



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 11
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2505-4008120 300.000 LF | 6.00000 1800.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008300 187.500 LF | 25.00000 4687.50 | |
STEEL BEAM GUARDRAIL | | |
0550 2505-4008400 4.000 EACH | 2200.00000 8800.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0560 2505-4021010 4.000 EACH | 350.00000 1400.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0580 2505-4021700 4.000 EACH | 2300.00000 9200.00| |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2507-3250005 2026.700 SY \ 2.80000 5674.76| \
ENGINEERING FABRIC | | |
0600 2507-6800061 1735.700 TON | 54.50000 94595.65| \
REVETMENT, CLASS E | | |
0610 2507-8029000 90.000 TON | 52.50000 4725.00 | |
EROSION STONE \ \
0620 2510-6745850 11446.000 SY | 4.25000 48645.50 | |
REMOVAL OF PAVEMENT | | \
0630 2518-6910000 10.000 EACH | 125.00000 1250.00 | |
SAFETY CLOSURE | |
0640 2526-8285000 LUMP | 20000.00000 20000.00| |
CONSTRUCTION SURVEY | | |
0650 2527-9263109 302.270 STA | 20.00000 6045.40| \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263131 205.160 STA | 110.00000 22567.60| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0670 2527-9263180 200.530 STA | 19.60000 3930.39] |
PAVEMENT MARKINGS REMOVED | | |
0680 2528-8400048 3425.000 LF | 9.00000 30825.00 | |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0690 2528-8445110 LUMP | 15000.00000 15000.00] |
TRAFFIC CONTROL | |
0700 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0710 2548-0000200 49.400 STA | 65.00000 3211.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 12
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

REMOVAL OF TEMPORARY SEDIMENT CONTROL
BASIN

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0720 2551-0000110 2.000 EACH | 925.00000 1850.00] I
TEMP CRASH CUSHION | | |
0730 2551-0000130 2.000 EACH | 6250.00000 12500.00] |
TEMP CRASH CUSHION, SEVERE USE (SU) | |
0740 2590-0000020 LUMP | 200000.00000 200000.00] |
PROJECT MANAGEMENT | | I
0750 2601-2634100 19.000 ACRE | 600.00000 11400.00] |
MULCHING | | |
0760 2601-2636043 1.300 ACRE | 750.00000 975.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0770 2601-2640350 91.000 SQ | 12.00000 1092.00] I
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | I
0780 2601-2642100 19.000 ACRE | 275.00000 5225.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | I
0790 2601-2643110 46.600 MGAL | 60.00000 2796.00 | |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0800 2601-2643300 3.000 EACH | 350.00000 1050.00] |
MOBILIZATION FOR WATERING I I I
0810 2601-2643412 142.000 sSQ | 45.00000 6390.00| |
TURF REINFORCEMENT MAT, TYPE 2 | | I
0820 2602-0000020 200.000 LF | 1.45000 290.00| |
SILT FENCE | | |
0830 2602-0000030 2904.000 LF | 1.45000 4210.80| |
SILT FENCE FOR DITCH CHECKS | | |
0840 2602-0000050 10.000 EACH | 350.00000 3500.00| I
SILT BASINS | | |
0850 2602-0000071 2136.000 LF | 0.05000 106.80] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0860 2602-0000080 4.000 EACH | 200.00000 800.00] I
REMOVAL OF SILT BASINS | | |
0870 2602-0000101 310.400 LF | 0.05000 15.52] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0880 2602-0000130 4.000 EACH | 2800.00000 11200.00| |
TEMPORARY SEDIMENT CONTROL BASIN | | |
0890 2602-0000135 16.000 EACH | 50.00000 800.00| I
| | |
| | I



Bid Order: 017
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 91-0653-066

Run Date: 02/22/16
Page: 017 13

Primary County: WARREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0900 2602-0000140 4.000 EACH
MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

0910 2602-0000160 97.000 LF
ROCK CHECK DAM

0920 2602-0000170 16.000 EACH
MAINTENANCE OF ROCK CHECK DAM

0930 2602-0000180 4.000 EACH
REMOVAL OF ROCK CHECK DAM

0940 2602-0000312 600.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0950 2602-0000320 1000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0960 2602-0000350 1600.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0970 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0980 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0003 PAYMENT ADJUSTMENT INCENTIV.

0990 2301-7000110 7500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

1000 2317-7000110 6500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

( 4 ) GO020 \

GODBERSEN-SMITH CONSTRUCTION |

|

UNIT PRICE AMOUNT |

500.00000 2000.00|

|

|

28.00000 2716.00]

|

200.00000 3200.00]

|

500.00000 2000.00|

|

3.50000 2100.00|

|

|

4.10000 4100.00]

|

|

0.45000 720.00]

|

\

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 2,956,621.89]

_____________________________ +
ITEMS

\

1.00000 7500.00 |

\

|

|

1.00000 6500.00]

|

\

|

$ 14,000.00]

_____________________________ +

|

$ 6,494,528.

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/22/16

Project: BHS-C095(64)--63-95
Work Type: BRIDGE DECK OVERLAY
County: WINNEBAGO Prj Awd Amt: $117,793.00
Route: 400TH STREET
Location: ON 400TH STREET APPROX. 1200 FEET EAST OF US
HIGHWAY 69 IN S ECTION 36, T99N, R-23W

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 CR120 CRAMER AND ASSOC., INC. $ 117,793.00 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 128,908.00 109.43 %
3 PCO15 PCIROADS, LLC $ 138,230.40 117.35 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 178,560.00 151.58 %
5 Cu080 CUNNINGHAM-REIS CO. $ 217,835.00 184.93 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) CR120 | ( 2 ) CH320 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2214-5145150 160.000 sSY | 20.00000 3200.00] 25.00000 4000.00| 19.14000 3062.40
PAVEMENT SCARIFICATION | | |
0020 2301-0690220 124.000 sSY | 280.00000 34720.00| 200.00000 24800.00| 215.00000 26660.00
BRIDGE APPROACH, SECONDARY ROADS | | |
0030 2303-0101000 160.000 sSY | 22.00000 3520.00] 50.00000 8000.00 | 22.00000 3520.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | \ \
0040 2413-0698051 389.000 sSY | 97.00000 37733.00] 100.00000 38900.00] 106.00000 41234.00
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | \
PCC) | | |
0050 2413-0698081 97.000 SY | 220.00000 21340.00| 360.00000 34920.00] 212.00000 20564.00
DECK REPAIR, CLASS A, SPECIAL | | |
0060 2510-6745850 124.000 sSY | 20.00000 2480.00| 12.00000 1488.00| 70.00000 8680.00
REMOVAL OF PAVEMENT | | |
0070 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | |
0080 2528-8445110 LUMP | 3500.00000 3500.00| 3500.00000 3500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 11000.00000 11000.00] 13000.00000 13000.00] 30710.00000 30710.00
MOBILIZATION | |
SECTION TOTALS | $ 117,793.00| $ 128,908.00| $ 138,230.40
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 117,793.00| $ 128,908.00| $ 138,230.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 3
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) CU080 | ( )
| JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2214-5145150 160.000 sSY | 40.00000 6400.00| 24.00000 3840.00]
PAVEMENT SCARIFICATION | | |
0020 2301-0690220 124.000 sSY | 275.00000 34100.00] 200.00000 24800.00|
BRIDGE APPROACH, SECONDARY ROADS | | |
0030 2303-0101000 160.000 SY | 35.00000 5600.00 | 31.00000 4960.00|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0040 2413-0698051 389.000 sSY | 160.00000 62240.00| 295.00000 114755.00]|
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | | |
PCC) | | |
0050 2413-0698081 97.000 SY \ 200.00000 19400.00| 200.00000 19400.00|
DECK REPAIR, CLASS A, SPECIAL | | |
0060 2510-6745850 124.000 sSY | 30.00000 3720.00] 20.00000 2480.00]
REMOVAL OF PAVEMENT | | |
0070 2518-6910000 2.000 EACH | 300.00000 600.00 | 300.00000 600.00|
SAFETY CLOSURE | | |
0080 2528-8445110 LUMP | 6500.00000 6500.00| 8000.00000 8000.00|
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 40000.00000 40000.00] 39000.00000 39000.00]
MOBILIZATION | |
SECTION TOTALS \ $ 178,560.00| $ 217,835.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 178,560.00| $ 217,835.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 019 1
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 55 WORK DAYS Late Start Date: 07/11/16

Project: BRFN-141-1(37)--39-97
Work Type: BRIDGE DECK OVERLAY
County: WOODBURY Prj Awd Amt: $448,327.99
Route: IOWA 141
Location: IA 141 OVER WEST BRANCH LITTLE SIOQOUX RIVER
0.8 MILES E OF CO RD Ko4

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 448,327.99 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 518,245.99 115.59 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 575,074.43 128.27 %
4 PCO15 PCIROADS, LLC $ 582,945.52 130.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 2
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0685550 53.400 SY | 200.00000 10680.00| 250.00000 13350.00] 300.00000 16020.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 35000.00000 35000.00] 34000.00000 34000.00| 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 18.000 cCY | 50.00000 900.00| 55.00000 990.00] 100.00000 1800.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 44.200 CY | 1450.00000 64090.00 | 1800.00000 79560.00| 2200.00000 97240.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 4376.000 LB | 2.50000 10940.00] 1.50000 6564.00| 2.50000 10940.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 139.000 sSY | 340.00000 47260.00| 205.00000 28495.00 | 200.00000 27800.00
DECK REPAIR, CLASS A | | |
0070 2426-6772011 13.000 SF | 1750.00000 22750.00| 1000.00000 13000.00] 1000.00000 13000.00
BEAM REPAIR, AS PER PLAN | | |
0080 2426-6772013 4.000 EACH | 1750.00000 7000.00 | 1500.00000 6000.00| 2500.00000 10000.00
REPAIR BEAM ENDS | | |
0090 2499-2300001 LUMP | 5000.00000 5000.00| 40000.00000 40000.00] 16000.00000 16000.00
DECK DRAINS | | |
0100 2510-6745640 695.000 SY | 11.00000 7645.00 | 14.00000 9730.00] 25.00000 17375.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0110 2533-4980005 LUMP | 45000.00000 45000.00] 51000.00000 51000.00] 60000.00000 60000.00
MOBILIZATION | | |
SECTION TOTALS | $ 256,265.00| $ 282,689.00| $ 320,175.00
—————————————————————————————————————————— e et e T ettt
SECTION 0002 DESIGN NO. 717 ; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 695.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— R i et
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 695.000 SY | 65.00000 45175.00] 95.00000 66025.00| 100.00000 69500.00
DECK OVERLAY (CLASS HPC-0O PCC) |
SECTION TOTALS | $ 45,175.00] $ 66,025.00| $ 69,500.00
—————————————————————————————————————————— o

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 3
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0140 2102-2625000 1550.000 cCY | 22.00000 34100.00] 30.00000 46500.00| 26.00000 40300.00
EMBANKMENT-IN-PLACE | | |
0150 2102-2713090 146.000 CY | 10.00000 1460.00| 54.06000 7892.76| 25.00000 3650.00
EXCAVATION, CLASS 13, WASTE | | |
0160 2115-0100000 62.400 CY | 65.00000 4056.00] 69.71000 4349.90| 70.00000 4368.00
MODIFIED SUBBASE | | |
0170 2122-5500080 145.400 SY | 70.00000 10178.00| 75.79000 11019.87| 90.00000 13086.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0180 2122-7450080 229.000 sY | 70.00000 16030.00] 75.78000 17353.62| 90.00000 20610.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.420 STA | 450.00000 3789.00| 250.00000 2105.00] 500.00000 4210.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2315-8275030 61.600 TON | 35.00000 2156.00] 46.00000 2833.60] 50.00000 3080.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0210 2412-0000100 699.500 SY | 5.00000 3497.50] 4.50000 3147.75] 9.50000 6645.25
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2422-0360018 2.000 EACH | 250.00000 500.00] 500.00000 1000.00| 300.00000 600.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0230 2422-1722018 72.000 LF | 64.00000 4608.00| 90.00000 6480.00| 70.00000 5040.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0240 2505-4008120 256.000 LF | 4.00000 1024.00| 10.00000 2560.00| 7.00000 1792.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 50.000 LF \ 21.50000 1075.00| 21.50000 1075.00| 40.00000 2000.00
STEEL BEAM GUARDRATL | | |
0260 2505-4021010 4.000 EACH | 215.00000 860.00| 215.00000 860.00| 600.00000 2400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021701 4.000 EACH | 2150.00000 8600.00 | 2150.00000 8600.00 | 2750.00000 11000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0280 2510-6745850 158.900 sSY | 25.00000 3972.50] 25.00000 3972.50] 30.00000 4767.00
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 21.060 STA | 51.00000 1074.06| 51.00000 1074.06| 56.00000 1179.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 6.440 STA | 125.00000 805.00] 125.00000 805.00] 138.00000 888.72
| | \
| | |

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 4
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CRI120 | ( 3 ) JA250
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2527-9263180 12.420 STA | 49.35000 612.93] 49.35000 612.93] 55.00000 683.10
PAVEMENT MARKINGS REMOVED \ \ \
0320 2528-8400048 750.000 LF | 10.00000 7500.00 | 12.00000 9000.00| 11.00000 8250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 6000.00000 6000.00| 6000.00000 6000.00| 7000.00000 7000.00
TEMPORARY TRAFFIC SIGNALS | | |
0340 2528-8445110 LUMP | 6250.00000 6250.00] 6250.00000 6250.00] 11000.00000 11000.00
TRAFFIC CONTROL \ \
0350 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | \ \
0360 2551-0000110 4.000 EACH | 850.00000 3400.00 | 850.00000 3400.00 | 1000.00000 4000.00
TEMP CRASH CUSHION | | \
0370 2599-9999005 4.000 EACH | 2150.00000 8600.00 | 2150.00000 8600.00 | 2750.00000 11000.00
('"EACH' ITEM) STEEL BEAM GUARDRAIL | | \
SPECIAL BARRIER TRA | | |
0380 2602-0000030 60.000 LF | 6.00000 360.00| 5.00000 300.00]| 7.00000 420.00
SILT FENCE FOR DITCH CHECKS | | |
0390 2602-0000071 60.000 LF | 2.00000 120.00]| 4.00000 240.00 | 5.00000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | [
DITCH CHECKS | | |
0400 2602-0000101 30.000 LF | 2.00000 60.00]| 10.00000 300.00| 11.00000 330.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0410 2602-0000306 600.000 LF | 8.00000 4800.00 | 4.00000 2400.00 | 9.00000 5400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0420 2602-0000350 600.000 LF | 2.00000 1200.00| 1.00000 600.00| 2.00000 1200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0430 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0440 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 146,887.99] S 169,531.99] S 185,399.43
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 448,327.99] $ 518,245.99] $ 575,074.43




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 5
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( ) | ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0685550 53.400 SY | 320.00000 17088.00]| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 69010.00000 69010.00 | |
REMOVALS, AS PER PLAN | \ \
0030 2402-2720000 18.000 cCY | 855.25000 15394.50] |
EXCAVATION, CLASS 20 | | \
0040 2403-0100000 44.200 CY | 1533.25000 67769.65| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 4376.000 LB | 1.90000 8314.40| |
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 139.000 SY | 212.00000 29468.00| |
DECK REPAIR, CLASS A | | |
0070 2426-6772011 13.000 SF | 1040.00000 13520.00] \
BEAM REPAIR, AS PER PLAN | | |
0080 2426-6772013 4.000 EACH | 3478.75000 13915.00]| |
REPAIR BEAM ENDS | \
0090 2499-2300001 LUMP | 21710.00000 21710.00] |
DECK DRAINS | | \
0100 2510-6745640 695.000 SY | 31.87000 22149.65] |
REMOVAL OF EXISTING P.C. OVERLAY | | |
0110 2533-4980005 LUMP | 79078.88000 79078.88 ]| |
MOBILIZATION | | |
SECTION TOTALS | $ 357,418.08| $ \ $
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 717 ; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 695.000 SY | 98.07000 68158.65| |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ 68,158.65] $ | $
—————————————————————————————————————————— e e
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 695.000 SY | | |
DECK OVERLAY (CLASS HPC-O PCC) | | \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 6
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
4 ) PCO15 ( ) ( )

(
PCIROADS, LLC
LINE NO / ITEM CODE / ALT

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2102-2625000 1550.000 CY | 25.00000 38750.00] |
EMBANKMENT-IN-PLACE \ \ \
0150 2102-2713090 146.000 CY | 54.06000 7892.76]| |
EXCAVATION, CLASS 13, WASTE | | \
0160 2115-0100000 62.400 CY | 69.71000 4349.90| |
MODIFIED SUBBASE | | |
0170 2122-5500080 145.400 SY | 75.79000 11019.87| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0180 2122-7450080 229.000 SY | 75.78000 17353.62 | |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.420 STA | 400.00000 3368.00]| |
SHOULDER CONSTRUCTION, EARTH | | |
0200 2315-8275030 61.600 TON | 51.00000 3141.60]| \
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0210 2412-0000100 699.500 SY | 4.50000 3147.75]| \
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2422-0360018 2.000 EACH | 400.00000 800.00| |
APRONS, UNCLASSIFIED, 18 IN. DIA. \ \
0230 2422-1722018 72.000 LF | 42.00000 3024.00 | |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | |
IN. DIA. | | |
0240 2505-4008120 256.000 LF | 4.00000 1024.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 50.000 LF | 21.50000 1075.00| |
STEEL BEAM GUARDRAIL | | |
0260 2505-4021010 4.000 EACH | 215.00000 860.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021701 4.000 EACH | 2150.00000 8600.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0280 2510-6745850 158.900 SY | 27.00000 4290.30| \
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 21.060 STA | 51.00000 1074.06| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 6.440 STA | 125.00000 805.00 | |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 7
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) PCO15 I ( ) I ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2527-9263180 12.420 STA | 49.35000 612.93] |
PAVEMENT MARKINGS REMOVED | | |
0320 2528-8400048 750.000 LF | 10.00000 7500.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 6000.00000 6000.00| |
TEMPORARY TRAFFIC SIGNALS | | |
0340 2528-8445110 LUMP | 6250.00000 6250.00] |
TRAFFIC CONTROL | \
0350 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0360 2551-0000110 4.000 EACH | 850.00000 3400.00 | |
TEMP CRASH CUSHION | | |
0370 2599-9999005 4.000 EACH | 2150.00000 8600.00 | |
('"EACH' ITEM) STEEL BEAM GUARDRAIL | | |
SPECIAL BARRIER TRA | | \
0380 2602-0000030 60.000 LF | 10.00000 600.00] |
SILT FENCE FOR DITCH CHECKS | | |
0390 2602-0000071 60.000 LF | 5.00000 300.00]| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0400 2602-0000101 30.000 LF | 20.00000 600.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0410 2602-0000306 600.000 LF | 3.55000 2130.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL \ |
DEVICE, 6 IN. DIA. | | |
0420 2602-0000350 600.000 LF | 1.00000 600.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0430 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0440 2602-0010020 1.000 EACH | 1000.00000 1000.00| \
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 157,368.79] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 582,945.52]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

020 Contract ID:
160120 10:00 A.M.

AWARD RECOMMENDED to
100 WORK DAYS Late Start Date:

CRAMER AND ASSOC.,

05/16/16

40-0204-051-A

Project:
Work Type:
County:
Route:
Location:

Run Date:

Primary County: HAMILTON
No Established DBE Goal

BREFN-020-4 (51)--39-40
BRIDGE DECK OVERLAY
HAMILTON

U.S. 20

US 20 OVER I-35
(WB/EB)

Prj Awd Amt:

02/22/16
Page: 020 1

$993,023.16

Project: BRFN-017-3(37)--39-40
Work Type: BRIDGE DECK OVERLAY
County: HAMILTON Prj Awd Amt: $393,750.39
Route: IOWA 17
Location: IA 17 OVER US 20
AT THE W. JCT. US 20
Project: IMN-035-5(102)147--0E-40
Work Type: BRIDGE DECK OVERLAY
County: HAMILTON Prj Awd Amt: $484,521.50
Route: I-35
Location: SR D-20 OVER I-35
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 CH320 CHRISTENSEN BROS., INC.
3 JA250 JASPER CONSTRUCTION SERVICES, INC.

$ 1,871,295.05
$ 2,731,087.68
$ 2,898,536.54

% OVER
LOW BID
100.00 %
145.94 %
154.89 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt e
SECTION 0001 DESIGN NO. 0116; REPAIRS TO A 257'-10 X 50' PRETENSTIONED PRESTRESSED CONCRETE BEAM BRIDGE BREFN-020-4 (51)--39-4
\ \ \
0010 2401-6750001 LUMP | 25000.00000 25000.00 | 40000.00000 40000.00] 95000.00000 95000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 28.000 cCYy | 70.00000 1960.00| 50.00000 1400.00| 100.00000 2800.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.800 CYy | 2000.00000 61600.00| 2000.00000 61600.00| 2500.00000 77000.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775005 6288.000 LB \ 1.60000 10060.80| 3.00000 18864.00| 3.00000 18864.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698066 997.500 SY | 65.00000 64837.50] 150.00000 149625.00| 100.00000 99750.00
DECK OVERLAY (CLASS O PCC) | | |
0060 2413-0698066 427.500 SY | 65.00000 27787.50| 150.00000 64125.00] 115.00000 49162.50
DECK OVERLAY (CLASS O PCC) MODIFIED | |
0070 2413-0698074 285.000 sSY | 120.00000 34200.00] 360.00000 102600.00| 250.00000 71250.00
DECK REPAIR, CLASS A | | |
0080 2413-1200000 104.000 LF | 170.00000 17680.00| 260.00000 27040.00| 300.00000 31200.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0090 2413-1200100 104.000 LF | 30.00000 3120.00] 50.00000 5200.00| 50.00000 5200.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0100 2426-6772016 13.000 SF | 300.00000 3900.00| 150.00000 1950.00| 300.00000 3900.00
CONCRETE REPAIR | |
0110 2510-6745640 1425.000 SY | 7.00000 9975.00| 15.00000 21375.00| 25.00000 35625.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0120 2533-4980005 LUMP | 75000.00000 75000.00] 59000.00000 59000.00| 50000.00000 50000.00
MOBILIZATION | |
0130 2599-9999010 LUMP | 3000.00000 3000.00| 70000.00000 70000.00] 15000.00000 15000.00
('"LUMP SUM' ITEM) BRIDGE DECK OVERLAY | | |
SHRINKAGE RESEARCH | | |
0140 2599-9999010 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00| 20000.00000 20000.00
('"LUMP SUM' ITEM) CURB DRAIN | | |
MODIFICATION | |
SECTION TOTALS \ $ 346,120.80| $ 627,779.00| $ 574,751.50
—————————————————————————————————————————— o
SECTION 0002  DESIGN NO. 0216; REPAIRS TO A 257'-10 X 50' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-020-4 (51)--39-40
\ \ \
0150 2413-0698067 1008.000 SY | 60.00000 60480.00 | 150.00000 151200.00| 125.00000 126000.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
0160 2413-0698067 432.000 sSY | 60.00000 25920.00| 150.00000 64800.00| 140.00000 60480.00
|

DECK OVERLAY (CLASS HPC-O PCC) MODIFIED | |



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2413-0698074 288.000 sSY | 120.00000 34560.00| 360.00000 103680.00| 250.00000 72000.00
DECK REPAIR, CLASS A | | |
0180 2426-6772016 16.000 SF | 300.00000 4800.00| 150.00000 2400.00| 300.00000 4800.00
CONCRETE REPAIR | | |
0190 2510-6745640 1440.000 sSY | 7.00000 10080.00| 15.00000 21600.00| 25.00000 36000.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0200 2533-4980005 LUMP | 75000.00000 75000.00| 42000.00000 42000.00| 150000.00000 150000.00
MOBILIZATION | | |
0210 2599-9999010 LUMP | 3000.00000 3000.00| 60000.00000 60000.00| 15000.00000 15000.00
('"LUMP SUM' ITEM) BRIDGE DECK OVERLAY | | |
SHRINKAGE RESEARCH | | |
0220 2599-9999010 LUMP | 15000.00000 15000.00] 5000.00000 5000.00| 20000.00000 20000.00
('"LUMP SUM' ITEM) CURB DRAIN | | |
MODIFICATION | | |
SECTION TOTALS | $ 228,840.00| $ 450,680.00| $ 484,280.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 ROADWAY ITEMS FOR DESIGN 116 BRFN-020-4 (51)--39-40
\ \ \
0230 2102-0425070 739.200 TON | 26.80000 19810.56| 28.00000 20697.60 | 37.00000 27350.40
SPECTIAL BACKFILL | | |
0240 2102-2625000 130.500 CY | 35.00000 4567.50] 15.00000 1957.50]| 40.00000 5220.00
EMBANKMENT-IN-PLACE | | |
0250 2122-5500080 124.500 SY | 42.35000 5272.58| 45.00000 5602.50] 60.00000 7470.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0260 2122-7450080 1924.100 SY | 42.35000 81485.64| 45.00000 86584.50| 52.00000 100053.20
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | | |
0270 2213-2713300 655.000 CY | 15.60000 10218.00] 16.00000 10480.00] 25.00000 16375.00
EXCAVATION, CLASS 13, FOR WIDENING | |
0280 2412-0000100 1321.000 sSY | 2.40000 3170.40] 2.50000 3302.50] 6.00000 7926.00
LONGITUDINAL GROOVING IN CONCRETE | |
0290 2505-4008120 299.500 LF | 5.00000 1497.50| 4.00000 1198.00| 8.00000 2396.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0300 2505-4008300 175.000 LF | 22.00000 3850.00] 20.00000 3500.00] 23.00000 4025.00
STEEL BEAM GUARDRAIL | | |
0310 2505-4008400 2.000 EACH | 2050.00000 4100.00] 2000.00000 4000.00| 2200.00000 4400.00
| |
\ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 4
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00| 330.00000 660.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0330 2505-4021701 2.000 EACH | 2000.00000 4000.00 | 2200.00000 4400.00 | 2500.00000 5000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0340 2510-6745850 1472.500 SY | 5.20000 7657.00 | 5.50000 8098.75]| 15.00000 22087.50
REMOVAL OF PAVEMENT \ \ \
0350 2527-9263109 192.620 STA | 18.00000 3467.16]| 18.00000 3467.16]| 20.00000 3852.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0360 2527-9263131 8.550 STA | 110.00000 940.50] 110.00000 940.50] 120.00000 1026.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0370 2527-9263180 192.620 STA | 21.00000 4045.02 | 21.00000 4045.02 | 23.00000 4430.26
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8400048 725.000 LF | 12.00000 8700.00 | 10.00000 7250.00 | 11.00000 7975.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0390 2528-8445110 LUMP | 2100.00000 2100.00| 2100.00000 2100.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
0400 2548-0000100 23.050 STA | 80.00000 1844.00| 80.00000 1844.00| 90.00000 2074.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0410 2551-0000110 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1100.00000 2200.00
TEMP CRASH CUSHION | | |
0420 2602-0000020 562.500 LF | 1.50000 843.75| 1.50000 843.75| 3.00000 1687.50
SILT FENCE | | |
0430 2602-0000071 394.000 LF | 0.10000 39.40| 0.10000 39.40| 0.50000 197.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0440 2602-0000101 56.250 LF | 0.10000 5.63] 0.10000 5.63] 0.50000 28.13
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 171,714.64| $ 174,456.81| $ 235,933.89
—————————————————————————————————————————— -
SECTION 0004 ROADWAY ITEMS FOR DESIGN 216 BRFN-020-4 (51) --39-40
\ \ \
0470 2102-0425070 659.520 TON | 26.80000 17675.14]| 28.00000 18466.56]| 37.00000 24402.24
|

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 5
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0480 2102-2625000 130.500 CY | 35.00000 4567.50 | 15.00000 1957.50| 40.00000 5220.00
EMBANKMENT-IN-PLACE | | |
0490 2122-5500080 410.700 SY | 42.35000 17393.15]| 45.00000 18481.50| 60.00000 24642.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0500 2122-7450080 1682.900 SY | 42.35000 71270.82| 45.00000 75730.50 | 52.00000 87510.80
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | \
CONCRETE, 8 IN. | | |
0510 2213-2713300 577.000 CY | 15.60000 9001.20] 16.00000 9232.00] 25.00000 14425.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0520 2301-0685550 225.500 SY | 270.00000 60885.00 | 225.00000 50737.50| 300.00000 67650.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0530 2412-0000100 1546.500 SY | 2.40000 3711.60]| 2.40000 3711.60]| 6.00000 9279.00
LONGITUDINAL GROOVING IN CONCRETE | | [
0540 2505-4008120 299.500 LF | 5.00000 1497.50| 4.00000 1198.00| 8.00000 2396.00
REMOVAL OF STEEL BEAM GUARDRAIL \ \ |
0550 2505-4008300 175.000 LF | 22.00000 3850.00| 20.00000 3500.00 | 23.00000 4025.00
STEEL BEAM GUARDRAIL | \ |
0560 2505-4008400 2.000 EACH | 2050.00000 4100.00 | 2000.00000 4000.00 | 2200.00000 4400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0570 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00| 330.00000 660.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0580 2505-4021700 2.000 EACH | 2100.00000 4200.00| 2200.00000 4400.00 | 2500.00000 5000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2510-6745850 1537.700 SY | 5.20000 7996.04 | 6.00000 9226.20] 15.00000 23065.50
REMOVAL OF PAVEMENT \ \ |
0600 2527-9263109 192.610 STA | 18.00000 3466.98| 18.00000 3466.98| 20.00000 3852.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0610 2527-9263131 8.550 STA | 110.00000 940.50] 110.00000 940.50] 120.00000 1026.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0620 2527-9263180 192.610 STA | 21.00000 4044.81 | 21.00000 4044.81| 23.00000 4430.03
PAVEMENT MARKINGS REMOVED | | |
0630 2528-8400048 900.000 LF [ 12.00000 10800.00| 10.00000 9000.00| 11.00000 9900.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0640 2528-8445110 LUMP | 2100.00000 2100.00| 2100.00000 2100.00| 8000.00000 8000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 6
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0650 2529-5070110 51.700 SY | 200.00000 10340.00| 350.00000 18095.00 | 300.00000 15510.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0660 2529-5070120 2.000 EACH | 500.00000 1000.00| 750.00000 1500.00 | 250.00000 500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0670 2529-8174020 51.700 SY | 7.00000 361.90]| 450.00000 23265.00] 20.00000 1034.00
SUBBASE PATCH WITH EF JOINT | | |
0680 2529-8174050 2.000 EACH | 50.00000 100.00| 750.00000 1500.00| 1000.00000 2000.00
PATCH SUBDRAIN | |
0690 2529-8201000 2.000 EACH | 200.00000 400.00| 550.00000 1100.00| 800.00000 1600.00
JOINT ASSEMBLY, EF | | |
0700 2548-0000100 20.710 STA | 80.00000 1656.80 | 80.00000 1656.80 | 90.00000 1863.90
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0710 2551-0000110 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1100.00000 2200.00
TEMP CRASH CUSHION | | \
0720 2602-0000020 562.500 LF | 1.50000 843.75| 1.50000 843.75| 3.00000 1687.50
SILT FENCE | | \
0730 2602-0000071 394.000 LF | 0.10000 39.40| 0.10000 39.40| 0.50000 197.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0740 2602-0000101 56.250 LF | 0.10000 5.63] 0.10000 5.63] 0.50000 28.13
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0750 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0760 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 246,347.72] $ 272,299.23] $ 328,004.30
—————————————————————————————————————————— f—— - -
SECTION 0005 DESIGN NO. 117; ITEMS FOR REPAIR TO A 254'-6 X 32' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (37)--39-40
\ \ \
0780 2499-0800000 64.000 LF | 300.00000 19200.00 | 160.00000 10240.00| 300.00000 19200.00
PAVING NOTCH REPLACEMENT | |
0790 2533-4980005 LUMP | 50000.00000 50000.00] 38000.00000 38000.00] 85000.00000 85000.00
MOBILIZATION \ \
0794 2599-9999003 6.000 CY | 150.00000 900.00| 5000.00000 30000.00] 500.00000 3000.00
('"CUBIC YARDS' ITEM) CONCRETE REPAIR, | | |
REPLACE VARIABLE DEPTH | | |
0795 2599-9999018 915.600 SY | 35.00000 32046.00| 75.00000 68670.00 | 65.00000 59514.00
| |
| \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 7
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e et ettt e e
0796 2599-9999018 91.600 SY | 175.00000 16030.00]| 360.00000 32976.00| 150.00000 13740.00
('SQUARE YARDS' ITEM) REMOVAL, CLASS A | | [

SECTION TOTALS | $ 118,176.00]| $ 179,886.00]| $ 180,454.00
—————————————————————————————————————————— R et s e et ettt e e P e
SECTION 0006 DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (37)

\ \ \
0800 2413-0698066 915.600 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— et i it
SECTION 0007 DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (37)

\ \ \
0810 2413-0698067 915.600 SY | 72.00000 65923.20] 125.00000 114450.00] 125.00000 114450.00
DECK OVERLAY (CLASS HPC-O PCC) | | |

SECTION TOTALS | $ 65,923.20] $ 114,450.00]| $ 114,450.00
—————————————————————————————————————————— et i it
SECTION 0008  ROADWAY ITEMS BRFN-017-3(37)--39-40

\ \ \
0820 2102-2625000 320.000 CY | 30.00000 9600.00| 15.00000 4800.00] 40.00000 12800.00
EMBANKMENT-IN-PLACE | | |
0830 2102-2713090 232.200 CY | 25.85000 6002.37] 26.00000 6037.20] 40.00000 9288.00
EXCAVATION, CLASS 13, WASTE | | |
0840 2115-0100000 99.800 CY | 55.66000 5554.87| 56.00000 5588.80| 70.00000 6986.00
MODIFIED SUBBASE | | |
0850 2122-5500080 375.200 SY | 56.87000 21337.62] 57.00000 21386.40]| 75.00000 28140.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0860 2122-7450080 222.400 SY | 56.87000 12647.89| 57.00000 12676.80| 75.00000 16680.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0870 2123-7450000 9.640 STA | 350.00000 3374.00] 450.00000 4338.00]| 400.00000 3856.00
SHOULDER CONSTRUCTION, EARTH | | |
0880 2301-0690203 421.200 sY | 195.00000 82134.00] 225.00000 94770.00| 250.00000 105300.00
BRIDGE APPROACH, BR-203 | | |
0890 2412-0000100 1251.100 SY | 2.40000 3002.64 | 2.40000 3002.64 | 6.00000 7506.60
LONGITUDINAL GROOVING IN CONCRETE | | |
0900 2435-0600120 2.000 EACH | 2000.00000 4000.00 | 3800.00000 7600.00 | 4000.00000 8000.00
INTAKE ADJUSTMENT, MAJOR | | |
0910 2505-4008120 300.000 LF | 5.00000 1500.00| 4.00000 1200.00| 8.00000 2400.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 8
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0920 2505-4008300 50.000 LF | 25.00000 1250.00| 22.00000 1100.00| 23.00000 1150.00
STEEL BEAM GUARDRAIL | \ \
0930 2505-4008400 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00 | 2200.00000 8800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0940 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00 | 330.00000 1320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0950 2505-4021701 4.000 EACH | 2000.00000 8000.00 | 2200.00000 8800.00 | 2500.00000 10000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0960 2510-6745850 398.200 SY | 15.00000 5973.00 | 19.00000 7565.80 | 30.00000 11946.00
REMOVAL OF PAVEMENT \ \ \
0970 2527-9263109 27.460 STA | 60.00000 1647.60 | 60.00000 1647.60 | 70.00000 1922.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0980 2527-9263131 6.440 STA | 120.00000 772.80] 120.00000 772.80] 130.00000 837.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0990 2527-9263180 12.390 STA | 60.00000 743.40| 60.00000 743.40| 70.00000 867.30
PAVEMENT MARKINGS REMOVED | | \
1000 2528-8400048 1100.000 LF | 12.00000 13200.00]| 10.00000 11000.00]| 11.00000 12100.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
1010 2528-8400256 1.000 EACH | 3500.00000 3500.00 | 3500.00000 3500.00 | 4500.00000 4500.00
TEMPORARY TRAFFIC SIGNALS | | |
1020 2528-8445110 LUMP | 3600.00000 3600.00 | 3600.00000 3600.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
1030 2528-8445113 10.000 EACH | 435.00000 4350.00 | 435.00000 4350.00 | 435.00000 4350.00
FLAGGERS | | |
1040 2551-0000110 4.000 EACH | 1000.00000 4000.00 | 1000.00000 4000.00 | 1100.00000 4400.00
TEMP CRASH CUSHION | | |
1050 2555-0000010 LUMP | 1500.00000 1500.00 | 1500.00000 1500.00 | 5000.00000 5000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1060 2602-0000020 660.000 LF | 1.50000 990.00| 1.50000 990.00| 3.00000 1980.00
SILT FENCE | | |
1070 2602-0000071 660.000 LF | 0.10000 66.00| 0.10000 66.00| 0.50000 330.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1080 2602-0000101 50.000 LF | 0.10000 5.00]| 0.10000 5.00] 0.50000 25.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
1090 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
| \ \

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (102
\ \

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 9
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1100 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 209,651.19] $ 221,740.44] $ 279,984.30
—————————————————————————————————————————— +-———
SECTION 0009 DESIGN NO. 0316; ITEMS FOR REPAIR TO A 287'-0 X 32'-0 CONTINUOUS CONCRETE GIRDER BRIDGE IMN-035-5(102)147--0E-40
\ \ \
1110 2401-6750001 LUMP | 20000.00000 20000.00]| 60000.00000 60000.00 | 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
1120 2403-0100000 15.800 CY [ 3000.00000 47400.00 | 2000.00000 31600.00| 3000.00000 47400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1130 2404-7775005 3041.000 LB | 1.60000 4865.60 | 3.00000 9123.00] 3.00000 9123.00
REINFORCING STEEL, EPOXY COATED | | |
1150 2413-1200000 68.000 LF | 180.00000 12240.00 | 260.00000 17680.00 | 300.00000 20400.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
1160 2413-1200100 68.000 LF | 40.00000 2720.00 | 50.00000 3400.00 | 50.00000 3400.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
1170 2426-6772016 52.000 SF | 130.00000 6760.00| 100.00000 5200.00 | 200.00000 10400.00
CONCRETE REPAIR | | |
1180 2528-8400048 1150.000 LF | 12.00000 13800.00| 10.00000 11500.00| 10.00000 11500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
1190 2533-4980005 LUMP | 60000.00000 60000.00 | 56000.00000 56000.00 | 85000.00000 85000.00
MOBILIZATION | | |
1194 2599-9999003 8.800 CY | 150.00000 1320.00| 5000.00000 44000.00 | 500.00000 4400.00
('"CUBIC YARDS' ITEM) CONCRETE REPAIR, | | |
REPLACE VARIABLE DEPTH | | |
1195 2599-9999018 1012.000 SY | 35.00000 35420.00 | 75.00000 75900.00 | 65.00000 65780.00
('"SQUARE YARDS' ITEM) HYDRODEMOLITION | |
REMOVAL | | |
1196 2599-9999018 101.200 SY | 175.00000 17710.00| 360.00000 36432.00| 150.00000 15180.00
('"SQUARE YARDS' ITEM) REMOVAL, CLASS A | | |
SECTION TOTALS | $ 222,235.60] $ 350,835.00] $ 322,583.00
—————————————————————————————————————————— e e e
SECTION 0010 DESIGN NO. 0316; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (102)
\ \ \
1200 2413-0698066 1012.000 SY | | |
DECK OVERLAY (CLASS O PCC) | \ \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— et et et
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 10
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
1210 2413-0698067 1012.000 sSY | 72.00000 72864.00| 125.00000 126500.00| 125.00000 126500.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS \ $ 72,864.00] $ 126,500.00] $ 126,500.00
————————————————————————————————————————— it sttt it
SECTION 0012 ROADWAY ITEMS IMN-035-5(102)147--0E-40
\ \ \
1220 2102-0425070 312.900 TON | 31.45000 9840.71| 28.00000 8761.20| 40.00000 12516.00
SPECIAL BACKFILL | | |
1230 2102-2625000 150.000 CY | 30.00000 4500.00| 15.00000 2250.00] 40.00000 6000.00
EMBANKMENT-IN-PLACE | | |
1240 2122-5500080 304.000 sSY | 56.75000 17252.00] 57.00000 17328.00| 75.00000 22800.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1250 2122-7450080 582.800 SY | 56.75000 33073.90| 57.00000 33219.60| 75.00000 43710.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
1260 2213-2713300 366.000 CY | 26.50000 9699.00| 27.00000 9882.00| 40.00000 14640.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
1270 2214-5145150 267.000 sSY | 14.50000 3871.50] 15.00000 4005.00| 20.00000 5340.00
PAVEMENT SCARIFICATION | | |
1280 2301-0685550 144.000 sSY | 295.00000 42480.00| 225.00000 32400.00] 300.00000 43200.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
1290 2303-0143500 266.700 SY | 20.70000 5520.69] 22.00000 5867.40] 40.00000 10668.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
1300 2412-0000100 1071.000 sSY | 2.40000 2570.40| 2.40000 2570.40| 6.00000 6426.00
LONGITUDINAL GROOVING IN CONCRETE | | |
1310 2505-4008120 406.000 LF | 5.00000 2030.00| 4.00000 1624.00| 8.00000 3248.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1320 2505-4008300 125.000 LF | 25.00000 3125.00] 20.00000 2500.00| 23.00000 2875.00
STEEL BEAM GUARDRAIL | | |
1330 2505-4008400 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00| 2200.00000 8800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1340 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 330.00000 1320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1350 2505-4021700 4.000 EACH | 2100.00000 8400.00 | 2000.00000 8000.00| 2500.00000 10000.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 11
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1360 2510-6745850 194.000 SY | 20.00000 3880.00 | 22.00000 4268.00 | 30.00000 5820.00
REMOVAL OF PAVEMENT | | |
1370 2527-9263109 73.160 STA | 30.00000 2194.80| 30.00000 2194.80| 35.00000 2560.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
1380 2527-9263131 4.760 STA | 120.00000 571.20]| 120.00000 571.20]| 135.00000 642.60
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
1390 2527-9263180 64.910 STA | 30.00000 1947.30]| 30.00000 1947.30]| 35.00000 2271.85
PAVEMENT MARKINGS REMOVED | | |
1400 2528-8400256 1.000 EACH | 3500.00000 3500.00 | 3500.00000 3500.00 | 4500.00000 4500.00
TEMPORARY TRAFFIC SIGNALS | | |
1410 2528-8445110 LUMP | 4800.00000 4800.00 | 4800.00000 4800.00 | 9000.00000 9000.00
TRAFFIC CONTROL \ \
1420 2529-5070110 53.300 SY | 200.00000 10660.00 | 350.00000 18655.00 | 250.00000 13325.00
PATCHES, FULL-DEPTH FINISH, BY AREA | \
1430 2529-5070120 4.000 EACH | 500.00000 2000.00 | 750.00000 3000.00| 300.00000 1200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
1440 2529-8174020 53.300 SY | 7.00000 373.10]| 450.00000 23985.00]| 20.00000 1066.00
SUBBASE PATCH WITH EF JOINT | | \
1450 2529-8174050 4.000 EACH | 50.00000 200.00| 750.00000 3000.00| 1000.00000 4000.00
PATCH SUBDRAIN | | \
1460 2529-8201000 4.000 EACH | 200.00000 800.00 | 550.00000 2200.00 | 800.00000 3200.00
JOINT ASSEMBLY, EF | | |
1470 2551-0000110 4.000 EACH | 1000.00000 4000.00| 1000.00000 4000.00 | 1100.00000 4400.00
TEMP CRASH CUSHION | | |
1480 2602-0000020 775.000 LF | 1.50000 1162.50]| 1.50000 1162.50]| 5.50000 4262.50
SILT FENCE | | |
1490 2602-0000071 620.000 LF | 0.10000 62.00] 0.10000 62.00] 1.20000 744.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
1500 2602-0000101 78.000 LF | 0.10000 7.80] 0.10000 7.80] 20.00000 1560.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
1510 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1520 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 189,421.90| $ 212,461.20] $ 251,595.55
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,871,295.05] $ 2,731,087.68] $ 2,898,536.54




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to FLYNN COMPANY, INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/16/16
Project: LFM-5516P-1--7X-21 Project: STP-S-C021(131)--5E-21
Work Type: PCC OVERLAY - BONDED Work Type: PCC OVERLAY - BONDED
County: CLAY Prj Awd Amt: $1,706,637.88 County: CLAY Prj Awd Amt: $1,670,279.07
Route: M-54 Route: B-24
Location: ON M54, FROM NW CORNER 19-96-35 SOUTH 6.977 Location: 350 ST: FROM SE COR 13-96-36 TO NW COR
MILES TO NW CORN ER 30-95-35 17-96-36

FLYNN COMPANY, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 FL120 FLYNN COMPANY, INC. $ 3,376,916.95 100.00 %
2 MA225 MANATT'S, INC. $ 3,597,569.02 106.53 %
3 CR334 CROELL AND SUBSIDIARY $ 3,613,328.64 107.00 %
4 CE099 CEDAR VALLEY CORP., LLC. $ 3,636,663.68 107.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CR334
| FLYNN COMPANY, INC. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY ITEMS LFM-5516P-1-7X-21
\ \ \
0010 2110-3825010 403.000 TON | 4.00000 1612.00] 0.01000 4.03]| 8.45000 3405.35
GRANULAR MATERIAL | | |
0020 2121-7425020 6008.000 TON | 8.25000 49566.00 | 8.25000 49566.00 | 8.25000 49566.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5190008 292.000 SY | 46.00000 13432.00| 50.00000 14600.00 | 44.00000 12848.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0040 2214-5145150 96978.000 SY | 1.04000 100857.12] 1.70000 164862.60| 1.94000 188137.32
PAVEMENT SCARIFICATION | | |
0050 2301-0690220 98.000 sY | 100.00000 9800.00 | 125.00000 12250.00| 128.00000 12544.00
BRIDGE APPROACH, SECONDARY ROADS | | |
0060 2301-1032090 2165.000 SY | 46.00000 99590.00 | 46.00000 99590.00 | 36.89000 79866.85
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9 IN. | | |
0070 2301-9091000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 500.00000 1000.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0080 2303-0000100 40.000 TON | 250.00000 10000.00| 250.00000 10000.00| 250.00000 10000.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0090 2310-5151040 13470.000 CY | 77.26000 1040692.20| 79.00000 1064130.00] 74.00000 996780.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0100 2310-5151551 96978.000 SY | 2.51000 243414.78| 2.95000 286085.10 | 3.63000 352030.14
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0110 2314-8257000 16.000 STA | 175.00000 2800.00] 400.00000 6400.00 | 150.00000 2400.00
DUST CONTROL SURFACE TREATMENT | | |
0120 2505-4008120 240.000 LF | 7.00000 1680.00| 7.00000 1680.00| 7.00000 1680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2505-4008400 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2250.00000 9000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0160 2510-6745850 2262.000 SY | 7.20000 16286.40 | 12.70000 28727.40] 12.00000 27144.00
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CR334
| FLYNN COMPANY, INC. |MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2518-6910000 11.000 EACH | 150.00000 1650.00| 150.00000 1650.00| 100.00000 1100.00
SAFETY CLOSURE | | |
0180 2526-8285000 LUMP | 20650.00000 20650.00| 1