
Project Information:

Project: WorkType:

County:

Location:

MB-000-6(506)0--77-00 BRIDGE REPAIR

STATEWIDE

Route: MULTIPLE ROUTES

Various Locations on I-80 & U.S. 30 in Benton, Linn & Johnson Counties

Prj Awd Amt: $184,645.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/01/18 20 Working Days

00-0006-506

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $184,645.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $187,940.00 101.78%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $194,812.50 105.51%

4 IO127 IOWA CIVIL CONTRACTING, INC. $212,126.50 114.88%

5 DO140 DORMARK CONSTRUCTION CO. $214,897.65 116.38%

6 MI919 MINTURN, INC. $257,785.00 139.61%

7 PC015 PCIROADS, LLC $393,989.00 213.38%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/01/18 20 Working Days

00-0006-506

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/01/18 20 Working Days

00-0006-506

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) HAWKEYE PAVING CORP. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

3,255.000 SF 35.00000 113,925.00 44.00000 143,220.00 43.50000 141,592.50

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 5,000.00000 5,000.00 13,500.00000 13,500.00

0030 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0040 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

$194,812.50$184,645.00 $187,940.00Section Totals:

( ) indicates item is bid as Lump Sum

$187,940.00$184,645.00 $194,812.50

$184,645.00

Contract Item Totals

$187,940.00 194,812.50Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

January 17, 2018

00-0006-506 Primary County: STATEWIDE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) DORMARK
CONSTRUCTION CO.

(6) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

3,255.000 SF 46.30000 150,706.50 51.19000 166,623.45 63.00000 205,065.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,700.00000 8,700.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0040 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 10,554.20000 10,554.20 20,000.00000 20,000.00

$257,785.00$212,126.50 $214,897.65Section Totals:

( ) indicates item is bid as Lump Sum

$214,897.65$212,126.50 $257,785.00

$212,126.50

Contract Item Totals

$214,897.65 257,785.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

January 17, 2018

00-0006-506 Primary County: STATEWIDE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

3,255.000 SF 90.00000 292,950.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 20,800.00000 20,800.00

0030 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00

0040 2533-4980005

MOBILIZATION

(1) LS 52,519.00000 52,519.00

$393,989.00Section Totals:

( ) indicates item is bid as Lump Sum

$393,989.00

$393,989.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

January 17, 2018

00-0006-506 Primary County: STATEWIDE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRF-003-6(58)--38-09 BRIDGE REPLACEMENT - PPCB

BREMER

Route: IOWA 3

Buck Creek 0.6 mi E of Co Rd V56

Prj Awd Amt: $1,327,239.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 90 Working Days

09-0036-058

January 17, 2018 10:00 A.M.

BREMERCall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $1,327,239.07 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,358,944.89 102.39%

3 TA060 TAYLOR CONSTRUCTION, INC. $1,499,667.90 112.99%
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Contract ID:

Letting Date:

Start Date: 06/04/18 90 Working Days

09-0036-058

January 17, 2018 10:00 A.M.

BREMERCall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Design No. 0118; A 163'-10 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

880.000 CY 3.00000 2,640.00 24.15000 21,252.00 4.25000 3,740.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 42,000.00000 42,000.00 26,661.75000 26,661.75 39,000.00000 39,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

218.000 CY 25.00000 5,450.00 12.90000 2,812.20 35.00000 7,630.00

0040 2402-2721000

EXCAVATION, CLASS 21

49.000 CY 1,300.00000 63,700.00 44.35000 2,173.15 300.00000 14,700.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.200 CY 550.00000 84,260.00 806.02000 123,482.26 600.00000 91,920.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

271.700 CY 620.00000 168,454.00 818.37000 222,351.13 700.00000 190,190.00

0070 2404-7775000

REINFORCING STEEL

11,692.000 LB 1.10000 12,861.20 0.68000 7,950.56 0.85000 9,938.20
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Design No. 0118; A 163'-10 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,135.000 LB 1.00000 73,135.00 0.75000 54,851.25 0.90000 65,821.50

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,883.000 LB 3.05000 8,793.15 3.16000 9,110.28 4.00000 11,532.00

0100 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

14.000 EACH 8,000.00000 112,000.00 6,800.00000 95,200.00 8,000.00000 112,000.00

0110 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

7.000 EACH 9,600.00000 67,200.00 8,675.00000 60,725.00 10,000.00000 70,000.00

0120 2408-7800000

STRUCTURAL STEEL

5,710.000 LB 2.50000 14,275.00 2.63000 15,017.30 4.00000 22,840.00

0130 2414-6424110

CONCRETE BARRIER RAILING

361.700 LF 50.32000 18,200.74 50.32000 18,200.74 80.00000 28,936.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

1,580.000 LF 39.00000 61,620.00 30.90000 48,822.00 75.00000 118,500.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Design No. 0118; A 163'-10 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-6335010

PREBORED HOLES

140.000 LF 85.00000 11,900.00 44.40000 6,216.00 75.00000 10,500.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

18.100 SY 85.00000 1,538.50 963.40000 17,437.54 125.00000 2,262.50

0170 2507-3250005

ENGINEERING FABRIC

1,330.000 SY 3.00000 3,990.00 1.95000 2,593.50 4.00000 5,320.00

0180 2507-6800061

REVETMENT, CLASS E

1,375.000 TON 28.00000 38,500.00 27.55000 37,881.25 23.50000 32,312.50

0190 2507-8029000

EROSION STONE

30.000 TON 27.00000 810.00 33.25000 997.50 20.25000 607.50

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,600.00000 5,600.00 5,600.00000 5,600.00 10,000.00000 10,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 119,866.00000 119,866.00 141,000.00000 141,000.00

$988,750.20$861,927.59 $899,201.41Section Totals:

Page 3 of 9

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 11,181.00000 2,236.20 3,000.00000 600.00

0230 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,203.000 CY 13.50000 110,740.50 11.55000 94,744.65 12.00000 98,436.00

0240 2102-2713090

EXCAVATION, CLASS 13, WASTE

44.900 CY 10.00000 449.00 34.40000 1,544.56 8.00000 359.20

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,436.000 CY 6.00000 14,616.00 5.10000 12,423.60 5.25000 12,789.00

0260 2115-0100000

MODIFIED SUBBASE

833.100 CY 38.00000 31,657.80 34.51000 28,750.28 34.00000 28,325.40

0270 2121-7425010

GRANULAR SHOULDERS, TYPE A

400.500 TON 18.00000 7,209.00 16.85000 6,748.43 16.00000 6,408.00

0280 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

301.300 SY 52.25000 15,742.93 52.25000 15,742.93 52.25000 15,742.93
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

139.600 SY 85.25000 11,900.90 85.25000 11,900.90 135.00000 18,846.00

0300 2301-0690203

BRIDGE APPROACH, BR-203

511.500 SY 186.35000 95,318.03 174.35000 89,180.03 190.00000 97,185.00

0310 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,985.400 SY 46.10000 91,526.94 46.10000 91,526.94 46.10000 91,526.94

0320 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0330 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

58.000 TON 18.00000 1,044.00 20.15000 1,168.70 16.00000 928.00

0340 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,046.100 SY 2.25000 6,853.73 3.66000 11,148.73 5.00000 15,230.50

Page 5 of 9

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 375.00000 750.00 515.17000 1,030.34 250.00000 500.00

0360 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

70.000 LF 38.00000 2,660.00 57.00000 3,990.00 30.00000 2,100.00

0370 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,516.000 LF 9.00000 13,644.00 5.37000 8,140.92 18.00000 27,288.00

0380 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 525.00000 3,150.00 861.97000 5,171.82 350.00000 2,100.00

0390 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 525.00000 2,100.00 3,824.61000 15,298.44 2,500.00000 10,000.00

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

571.000 LF 5.53000 3,157.63 7.80000 4,453.80 15.00000 8,565.00

0410 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,740.00000 6,960.00 1,740.00000 6,960.00 1,740.00000 6,960.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00 2,250.00000 9,000.00

0430 2510-6745850

REMOVAL OF PAVEMENT

2,190.960 SY 9.00000 19,718.64 5.55000 12,159.83 8.25000 18,075.42

0440 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 2,050.00000 2,050.00 3,550.00000 3,550.00 2,050.00000 2,050.00

0460 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 9,550.00000 9,550.00 25,000.00000 25,000.00

0462 2601-2634100

MULCHING

2.940 ACRE 850.00000 2,499.00 850.00000 2,499.00 775.00000 2,278.50

0464 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.940 ACRE 750.00000 2,205.00 750.00000 2,205.00 1,295.00000 3,807.30
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) TAYLOR CONSTRUCTION,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000030

SILT FENCE FOR DITCH CHECKS

547.500 LF 2.00000 1,095.00 2.00000 1,095.00 3.25000 1,779.38

0480 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

547.500 LF 0.25000 136.88 0.25000 136.88 0.75000 410.63

0490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

36.500 LF 1.00000 36.50 1.00000 36.50 1.00000 36.50

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0520 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.380 ACRE 500.00000 690.00 2,500.00000 3,450.00 500.00000 690.00

$510,917.70$465,311.48 $459,743.48Section Totals:

$1,358,944.89$1,327,239.07 $1,499,667.90Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,327,239.07 $1,358,944.89 1,499,667.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

January 17, 2018

09-0036-058 Primary County: BREMER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRS-C017(72)--60-17 BRIDGE REPLACEMENT - PPCB

CERRO GORDO

Route: S25

S25: Over Bailey Creek

Prj Awd Amt: $441,874.50

Project: WorkType:

County:

Location:

LFM-78--7X-17 BRIDGE REPLACEMENT - PPCB

CERRO GORDO

Route: B65

On B65/Ash Street  Over Drainage Ditch 70  S19 T94 R21

Prj Awd Amt: $336,221.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

17-C017-072

January 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  003 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $778,095.51 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE239 HENKEL CONSTRUCTION COMPANY $876,654.35 112.67%

3 CH320 CHRISTENSEN BROS., INC. $882,034.55 113.36%

4 PE320 PETERSON CONTRACTORS INC. $902,705.59 116.01%
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Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

17-C017-072

January 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  003 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

43.100 UNIT 35.00000 1,508.50 75.00000 3,232.50 100.00000 4,310.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

163.600 CY 16.75000 2,740.30 17.50000 2,863.00 15.00000 2,454.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

30.500 CY 10.50000 320.25 50.00000 1,525.00 10.00000 305.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

105.000 CY 6.75000 708.75 17.50000 1,837.50 10.00000 1,050.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

66.000 TON 27.50000 1,815.00 25.50000 1,683.00 35.00000 2,310.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.740 STA 400.00000 1,496.00 575.00000 2,150.50 450.00000 1,683.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

359.200 SY 137.50000 49,390.00 155.00000 55,676.00 135.00000 48,492.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

January 17, 2018

17-C017-072 Primary County: CERRO GORDO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,250.00000 10,250.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

301.000 CY 18.50000 5,568.50 15.00000 4,515.00 25.00000 7,525.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

118.600 CY 635.00000 75,311.00 600.00000 71,160.00 850.00000 100,810.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

27,850.000 LB 1.05000 29,242.50 0.80000 22,280.00 0.80000 22,280.00

0120 2407-0551155

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A55

5.000 EACH 10,150.00000 50,750.00 8,000.00000 40,000.00 10,500.00000 52,500.00

0130 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 3.00000 3,540.00 3.00000 3,540.00 3.50000 4,130.00

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

144.000 LF 75.00000 10,800.00 70.10000 10,094.40 100.00000 14,400.00
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Letting Date:

Contract ID:003
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,500.00000 3,500.00 3,250.00000 3,250.00 6,500.00000 6,500.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

650.000 LF 38.50000 25,025.00 75.00000 48,750.00 42.00000 27,300.00

0170 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

16.000 SY 47.50000 760.00 86.00000 1,376.00 35.00000 560.00

0180 2507-3250005

ENGINEERING FABRIC

426.700 SY 2.25000 960.08 3.05000 1,301.44 2.50000 1,066.75

0190 2507-6800061

REVETMENT, CLASS E

275.000 TON 46.35000 12,746.25 42.50000 11,687.50 48.00000 13,200.00

0200 2510-6745850

REMOVAL OF PAVEMENT

341.700 SY 18.75000 6,406.88 25.00000 8,542.50 12.00000 4,100.40

0210 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,800.00000 2,800.00 2,800.00000 2,800.00 3,000.00000 3,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.600 STA 120.00000 1,632.00 120.00000 1,632.00 120.00000 1,632.00

0240 2533-4980005

MOBILIZATION

(1) LS 32,500.00000 32,500.00 75,000.00000 75,000.00 40,000.00000 40,000.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00 3,550.00000 1,775.00 3,500.00000 1,750.00

0260 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

75.000 SQ 40.00000 3,000.00 20.25000 1,518.75 20.00000 1,500.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.00000 600.00 5.05000 1,010.00 5.00000 1,000.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Contract ID:003
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

$399,958.15$336,221.01 $430,300.09Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0290 2101-0850002

CLEARING AND GRUBBING

175.900 UNIT 32.50000 5,716.75 60.00000 10,554.00 50.00000 8,795.00

0300 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

306.000 CY 6.75000 2,065.50 17.50000 5,355.00 10.00000 3,060.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.000 TON 27.50000 550.00 25.50000 510.00 35.00000 700.00

0320 2301-0690210

BRIDGE APPROACH, TWO LANE

343.000 SY 137.50000 47,162.50 155.00000 53,165.00 135.00000 46,305.00

0330 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 26,750.00000 26,750.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0340 2402-2720000

EXCAVATION, CLASS 20

435.000 CY 18.50000 8,047.50 15.00000 6,525.00 25.00000 10,875.00

0350 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.600 CY 645.00000 106,167.00 575.00000 94,645.00 750.00000 123,450.00
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Contract ID:003

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0360 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,903.000 LB 1.05000 40,848.15 0.78000 30,344.34 0.80000 31,122.40

0370 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 15,500.00000 77,500.00 12,250.00000 61,250.00 14,500.00000 72,500.00

0380 2408-7800000

STRUCTURAL STEEL

1,235.000 LB 2.95000 3,643.25 3.00000 3,705.00 3.50000 4,322.50

0390 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.200 LF 75.00000 16,065.00 70.10000 15,015.42 100.00000 21,420.00

0400 2501-0201057

PILES, STEEL, HP 10 X 57

720.000 LF 35.00000 25,200.00 77.50000 55,800.00 42.00000 30,240.00

0410 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

26.000 SY 45.60000 1,185.60 86.00000 2,236.00 35.00000 910.00

0420 2507-3250005

ENGINEERING FABRIC

615.000 SY 2.25000 1,383.75 3.05000 1,875.75 2.50000 1,537.50
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

January 17, 2018

17-C017-072 Primary County: CERRO GORDO

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0430 2507-6800061

REVETMENT, CLASS E

672.000 TON 46.50000 31,248.00 42.50000 28,560.00 48.00000 32,256.00

0440 2510-6745850

REMOVAL OF PAVEMENT

409.000 SY 18.50000 7,566.50 25.00000 10,225.00 12.00000 4,908.00

0450 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,900.00000 2,900.00 2,900.00000 2,900.00 3,000.00000 3,000.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.000 STA 120.00000 1,200.00 120.00000 1,200.00 120.00000 1,200.00

0480 2533-4980005

MOBILIZATION

(1) LS 34,750.00000 34,750.00 10,000.00000 10,000.00 48,000.00000 48,000.00

0490 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

275.000 LF 3.00000 825.00 5.05000 1,388.75 5.00000 1,375.00
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Letting Date:

Contract ID:003
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HENKEL CONSTRUCTION
COMPANY

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$482,076.40$441,874.50 $446,354.26Section Totals:

( ) indicates item is bid as Lump Sum

$876,654.35$778,095.51 $882,034.55

$778,095.51

Contract Item Totals

$876,654.35 882,034.55Contract Grand Totals

Contract Time Totals
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Contract ID:003
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

43.100 UNIT 160.00000 6,896.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

163.600 CY 57.00000 9,325.20

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

30.500 CY 33.00000 1,006.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

105.000 CY 10.50000 1,102.50

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

66.000 TON 39.25000 2,590.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

3.740 STA 830.00000 3,104.20

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

359.200 SY 130.00000 46,696.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

301.000 CY 7.00000 2,107.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

118.600 CY 940.00000 111,484.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

27,850.000 LB 0.80000 22,280.00

0120 2407-0551155

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A55

5.000 EACH 8,150.00000 40,750.00

0130 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 3.25000 3,835.00

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

144.000 LF 87.00000 12,528.00
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Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 9,700.00000 9,700.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

650.000 LF 36.00000 23,400.00

0170 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

16.000 SY 120.00000 1,920.00

0180 2507-3250005

ENGINEERING FABRIC

426.700 SY 4.50000 1,920.15

0190 2507-6800061

REVETMENT, CLASS E

275.000 TON 35.50000 9,762.50

0200 2510-6745850

REMOVAL OF PAVEMENT

341.700 SY 30.00000 10,251.00

0210 2518-6910000

SAFETY CLOSURE

4.000 EACH 525.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR  A 55'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - LFM-78--7X-17

SECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.600 STA 120.00000 1,632.00

0240 2533-4980005

MOBILIZATION

(1) LS 36,850.00000 36,850.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00

0260 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

75.000 SQ 20.00000 1,500.00

0270 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 5.00000 1,000.00

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

$413,490.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0290 2101-0850002

CLEARING AND GRUBBING

175.900 UNIT 63.00000 11,081.70

0300 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

306.000 CY 7.00000 2,142.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.000 TON 90.00000 1,800.00

0320 2301-0690210

BRIDGE APPROACH, TWO LANE

343.000 SY 134.00000 45,962.00

0330 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00

0340 2402-2720000

EXCAVATION, CLASS 20

435.000 CY 5.00000 2,175.00

0350 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.600 CY 940.00000 154,724.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0360 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,903.000 LB 0.78000 30,344.34

0370 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 12,150.00000 60,750.00

0380 2408-7800000

STRUCTURAL STEEL

1,235.000 LB 3.00000 3,705.00

0390 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.200 LF 75.00000 16,065.00

0400 2501-0201057

PILES, STEEL, HP 10 X 57

720.000 LF 36.00000 25,920.00

0410 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

26.000 SY 77.50000 2,015.00

0420 2507-3250005

ENGINEERING FABRIC

615.000 SY 5.00000 3,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0430 2507-6800061

REVETMENT, CLASS E

672.000 TON 35.50000 23,856.00

0440 2510-6745850

REMOVAL OF PAVEMENT

409.000 SY 25.00000 10,225.00

0450 2518-6910000

SAFETY CLOSURE

4.000 EACH 525.00000 2,100.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,700.00000 10,700.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.000 STA 120.00000 1,200.00

0480 2533-4980005

MOBILIZATION

(1) LS 39,500.00000 39,500.00

0490 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

275.000 LF 5.00000 1,375.00

Page 17 of 18

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

January 17, 2018

17-C017-072 Primary County: CERRO GORDO

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0002 ITEMS FOR A 80'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - BRS-C017(72)--60-17

SECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$489,215.04Section Totals:

( ) indicates item is bid as Lump Sum

$902,705.59

$902,705.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 18 of 18

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

January 17, 2018

17-C017-072 Primary County: CERRO GORDO

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C024(120)--8J-24 RCB CULVERT REPLACEMENT - TWIN BOX

CRAWFORD

Route: G AVE

G Ave.: From East of 255th St. to

Prj Awd Amt: $334,394.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

24-C024-120

January 17, 2018 10:00 A.M.

CRAWFORDCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $334,394.66 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $369,895.80 110.62%

3 GR100 GRAVES CONSTRUCTION CO., INC. $372,466.80 111.39%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

24-C024-120

January 17, 2018 10:00 A.M.

CRAWFORDCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR TWIN 12' X 12' X 46' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

61.500 CY 69.50000 4,274.25 80.00000 4,920.00 62.00000 3,813.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,413.800 CY 6.75000 16,293.15 11.00000 26,551.80 9.00000 21,724.20

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,718.500 CY 6.50000 11,170.25 9.20000 15,810.20 5.00000 8,592.50

0040 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

81.800 CY 15.00000 1,227.00 55.00000 4,499.00 20.00000 1,636.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

342.000 SY 3.75000 1,282.50 3.20000 1,094.40 3.00000 1,026.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

121.400 TON 38.50000 4,673.90 51.00000 6,191.40 32.00000 3,884.80

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,500.00000 6,500.00 5,500.00000 5,500.00 24,000.00000 24,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

January 17, 2018

24-C024-120 Primary County: CRAWFORD

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR TWIN 12' X 12' X 46' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

1,188.000 CY 15.50000 18,414.00 22.00000 26,136.00 24.00000 28,512.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

130.000 CY 10.00000 1,300.00 35.00000 4,550.00 10.00000 1,300.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

206.300 TON 37.75000 7,787.83 65.00000 13,409.50 40.00000 8,252.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

323.100 CY 308.00000 99,514.80 424.00000 136,994.40 438.00000 141,517.80

0120 2404-7775000

REINFORCING STEEL

45,886.000 LB 2.10000 96,360.60 1.10000 50,474.60 1.05000 48,180.30

0130 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

60.000 LF 44.50000 2,670.00 65.00000 3,900.00 35.49000 2,129.40

0140 2501-5775000

PILES, STEEL SHEET

720.000 SF 17.50000 12,600.00 17.00000 12,240.00 14.00000 10,080.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

January 17, 2018

24-C024-120 Primary County: CRAWFORD

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR TWIN 12' X 12' X 46' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,161.200 SY 3.75000 4,354.50 3.50000 4,064.20 5.00000 5,806.00

0160 2507-6800021

REVETMENT, CLASS B

143.100 TON 50.25000 7,190.78 55.00000 7,870.50 52.00000 7,441.20

0170 2507-6800061

REVETMENT, CLASS E

210.800 TON 48.25000 10,171.10 56.00000 11,804.80 52.00000 10,961.60

0180 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 200.00000 400.00 150.00000 300.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,200.00000 2,200.00 2,800.00000 2,800.00 2,500.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,200.00000 2,200.00 3,600.00000 3,600.00

0210 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 22,000.00000 22,000.00 35,000.00000 35,000.00

0220 2602-0000020

SILT FENCE

825.000 LF 2.00000 1,650.00 7.00000 5,775.00 2.00000 1,650.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

January 17, 2018

24-C024-120 Primary County: CRAWFORD

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR TWIN 12' X 12' X 46' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

30.000 LF 2.00000 60.00 7.00000 210.00 2.00000 60.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$372,466.80$334,394.66 $369,895.80Section Totals:

( ) indicates item is bid as Lump Sum

$369,895.80$334,394.66 $372,466.80

$334,394.66

Contract Item Totals

$369,895.80 372,466.80Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

January 17, 2018

24-C024-120 Primary County: CRAWFORD

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C026(94)--8J-26 RCB CULVERT REPLACEMENT - TWIN BOX

DAVIS

Route: HARVEST AVE

On Harvest Ave  0.1 miles South of 302nd St

Prj Awd Amt: $316,306.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 65 Working Days

26-C026-094

January 17, 2018 10:00 A.M.

DAVISCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLOOMFIELD BRIDGE & CULVERT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $316,306.00 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $376,276.55 118.96%

3 MC201 MCCULLEY CULVERT, INC. $380,110.38 120.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 65 Working Days

26-C026-094

January 17, 2018 10:00 A.M.

DAVISCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLOOMFIELD BRIDGE & CULVERT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TWIN 12' X 12' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 6,000.00000 3,000.00 3,300.00000 1,650.00 10,000.00000 5,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

972.000 CY 5.00000 4,860.00 13.20000 12,830.40 12.00000 11,664.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,249.000 CY 6.00000 13,494.00 6.60000 14,843.40 4.00000 8,996.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

750.000 CY 6.00000 4,500.00 6.60000 4,950.00 9.00000 6,750.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

180.000 TON 20.00000 3,600.00 22.00000 3,960.00 24.00000 4,320.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

1,261.000 CY 8.00000 10,088.00 16.00000 20,176.00 13.00000 16,393.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

January 17, 2018

26-C026-094 Primary County: DAVIS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TWIN 12' X 12' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2725005

FOUNDATION TREATMENT MATERIAL

360.000 TON 20.00000 7,200.00 30.00000 10,800.00 25.00000 9,000.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

403.300 CY 368.00000 148,414.40 370.00000 149,221.00 444.00000 179,065.20

0100 2404-7775000

REINFORCING STEEL

57,358.000 LB 0.95000 54,490.10 1.00000 57,358.00 0.96000 55,063.68

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 10,000.00000 10,000.00 3,500.00000 3,500.00

0120 2507-3250005

ENGINEERING FABRIC

820.000 SY 3.00000 2,460.00 3.30000 2,706.00 4.00000 3,280.00

0130 2507-6800061

REVETMENT, CLASS E

595.000 TON 44.00000 26,180.00 48.40000 28,798.00 55.00000 32,725.00

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 110.00000 220.00 150.00000 300.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 1,870.00000 1,870.00 2,500.00000 2,500.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

January 17, 2018

26-C026-094 Primary County: DAVIS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TWIN 12' X 12' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0180 2601-2634100

MULCHING

2.400 ACRE 700.00000 1,680.00 750.00000 1,800.00 750.00000 1,800.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,200.00000 1,440.00 1,320.00000 1,584.00 2,200.00000 2,640.00

0200 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 1,000.00000 1,200.00 1,100.00000 1,320.00 1,500.00000 1,800.00

0210 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00 3.85000 1,732.50 2.00000 900.00

0220 2602-0000030

SILT FENCE FOR DITCH CHECKS

238.000 LF 3.50000 833.00 4.40000 1,047.20 3.50000 833.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

January 17, 2018

26-C026-094 Primary County: DAVIS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLOOMFIELD BRIDGE &
CULVERT, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TWIN 12' X 12' X 60' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

688.000 LF 0.50000 344.00 1.10000 756.80 1.00000 688.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

435.000 LF 3.50000 1,522.50 4.95000 2,153.25 5.50000 2,392.50

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$380,110.38$316,306.00 $376,276.55Section Totals:

( ) indicates item is bid as Lump Sum

$376,276.55$316,306.00 $380,110.38

$316,306.00

Contract Item Totals

$376,276.55 380,110.38Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

January 17, 2018

26-C026-094 Primary County: DAVIS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-069-5(503)7--77-27 DECK JOINT REPAIR

DECATUR

Route: U.S. 69

U.S. 69 over I-35 At I-35 Interchange

Prj Awd Amt: $254,858.38

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

27-0695-503

January 17, 2018 10:00 A.M.

DECATURCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DO140 DORMARK CONSTRUCTION CO. $254,858.38 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $314,812.75 123.52%

3 HA760 HAWKEYE PAVING CORP. $316,255.55 124.09%

4 IO127 IOWA CIVIL CONTRACTING, INC. $331,631.47 130.12%

5 CR120 CRAMER AND ASSOC., INC. $343,949.65 134.96%

6 MI919 MINTURN, INC. $375,468.95 147.32%

7 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $377,311.15 148.05%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

27-0695-503

January 17, 2018 10:00 A.M.

DECATURCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CU081 CUNNINGHAM-REIS, LLC $387,931.75 152.21%

9 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $397,769.25 156.07%

10 PC015 PCIROADS, LLC $406,971.47 159.69%

11 BO413 BOULDER CONTRACTING, LLC. $419,764.60 164.71%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

27-0695-503

January 17, 2018 10:00 A.M.

DECATURCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,082.00000 18,082.00 30,000.00000 30,000.00 32,000.00000 32,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 83.10000 1,246.50 125.00000 1,875.00 135.00000 2,025.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.200 CY 978.86000 18,794.11 2,150.00000 41,280.00 2,200.00000 42,240.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,806.000 LB 2.37000 4,280.22 2.00000 3,612.00 2.00000 3,612.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 4.50000 270.00 8.00000 480.00 10.00000 600.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 246.20000 20,680.80 215.00000 18,060.00 300.00000 25,200.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 49.52000 4,159.68 40.00000 3,360.00 50.00000 4,200.00

Page 1 of 20

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

January 17, 2018

27-0695-503 Primary County: DECATUR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,148.00000 12,148.00 41,200.00000 41,200.00 20,000.00000 20,000.00

$129,877.00$79,661.31 $139,867.00Section Totals:
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

January 17, 2018

27-0695-503 Primary County: DECATUR

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

140.000 TON 38.18000 5,345.20 45.00000 6,300.00 40.00000 5,600.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

112.000 CY 37.39000 4,187.68 30.00000 3,360.00 20.00000 2,240.00

0110 2123-7450020

SHOULDER FINISHING, EARTH

10.000 STA 262.59000 2,625.90 250.00000 2,500.00 270.00000 2,700.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

200.800 SY 236.75000 47,539.40 215.00000 43,172.00 270.00000 54,216.00

0130 2304-0100000

DETOUR PAVEMENT

444.800 SY 60.42000 26,874.82 70.00000 31,136.00 70.00000 31,136.00

0140 2510-6745850

REMOVAL OF PAVEMENT

636.400 SY 9.37000 5,963.07 20.00000 12,728.00 12.00000 7,636.80

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.490 STA 200.00000 1,098.00 300.00000 1,647.00 300.00000 1,647.00
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Letting Date:

Contract ID:006
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January 17, 2018

27-0695-503 Primary County: DECATUR

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 140.00000 462.00 140.00000 462.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.490 STA 200.00000 1,098.00 175.00000 960.75 175.00000 960.75

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 12.00000 14,400.00 9.50000 11,400.00 10.00000 12,000.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0210 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 900.00000 3,600.00 900.00000 3,600.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

100.000 LF 34.40000 3,440.00 1.00000 100.00 15.00000 1,500.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.75000 2,750.00 1.00000 1,000.00 2.00000 2,000.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 1.00000 1,000.00 3.00000 3,000.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00 0.10000 100.00

$186,378.55$175,197.07 $174,945.75Section Totals:

( ) indicates item is bid as Lump Sum

$314,812.75$254,858.38 $316,255.55

$254,858.38

Contract Item Totals

$314,812.75 316,255.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) MINTURN, INC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,655.00000 30,655.00 32,000.00000 32,000.00 30,000.00000 30,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 60.00000 900.00 140.00000 2,100.00 285.00000 4,275.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.200 CY 1,736.00000 33,331.20 3,400.00000 65,280.00 2,500.00000 48,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,806.000 LB 3.42000 6,176.52 1.65000 2,979.90 2.50000 4,515.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 12.00000 720.00 6.00000 360.00 10.00000 600.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 207.00000 17,388.00 180.00000 15,120.00 300.00000 25,200.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 40.00000 3,360.00 55.00000 4,620.00 34.00000 2,856.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) MINTURN, INC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 27,500.00000 27,500.00 32,000.00000 32,000.00 37,000.00000 37,000.00

$152,446.00$120,030.72 $154,459.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

140.000 TON 45.93000 6,430.20 35.00000 4,900.00 50.00000 7,000.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

112.000 CY 53.84000 6,030.08 40.00000 4,480.00 45.00000 5,040.00

0110 2123-7450020

SHOULDER FINISHING, EARTH

10.000 STA 400.00000 4,000.00 300.00000 3,000.00 200.00000 2,000.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

200.800 SY 265.82000 53,376.66 225.00000 45,180.00 250.00000 50,200.00

0130 2304-0100000

DETOUR PAVEMENT

444.800 SY 80.00000 35,584.00 80.00000 35,584.00 125.00000 55,600.00

0140 2510-6745850

REMOVAL OF PAVEMENT

636.400 SY 26.76000 17,030.06 15.00000 9,546.00 38.00000 24,183.20

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.490 STA 300.00000 1,647.00 300.00000 1,647.00 300.00000 1,647.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 140.00000 462.00 140.00000 462.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.490 STA 175.00000 960.75 175.00000 960.75 175.00000 960.75

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 9.50000 11,400.00 9.50000 11,400.00 9.50000 11,400.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,500.00000 6,500.00 6,500.00000 6,500.00

0210 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00

Page 9 of 20

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) CRAMER AND ASSOC.,
INC.

(6) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

100.000 LF 25.00000 2,500.00 79.00000 7,900.00 1.00000 100.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 5.00000 5,000.00 2.75000 2,750.00 2.75000 2,750.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 3.50000 3,500.00 3.50000 3,500.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 2.00000 2,000.00 0.50000 500.00 0.50000 500.00

$223,022.95$211,600.75 $189,489.75Section Totals:

( ) indicates item is bid as Lump Sum

$343,949.65$331,631.47 $375,468.95

$331,631.47

Contract Item Totals

$343,949.65 375,468.95Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) CUNNINGHAM-REIS, LLC (9) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 27,500.00000 27,500.00 40,000.00000 40,000.00 30,000.00000 30,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 200.00000 3,000.00 100.00000 1,500.00 95.50000 1,432.50

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.200 CY 1,500.00000 28,800.00 3,000.00000 57,600.00 2,300.00000 44,160.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,806.000 LB 1.50000 2,709.00 3.00000 5,418.00 2.90000 5,237.40

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 6.00000 360.00 10.00000 600.00 9.90000 594.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 550.00000 46,200.00 250.00000 21,000.00 295.00000 24,780.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 125.00000 10,500.00 60.00000 5,040.00 21.50000 1,806.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) CUNNINGHAM-REIS, LLC (9) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 25,450.00000 25,450.00 40,000.00000 40,000.00 40,000.00000 40,000.00

$148,009.90$144,519.00 $171,158.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) CUNNINGHAM-REIS, LLC (9) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

140.000 TON 50.00000 7,000.00 65.00000 9,100.00 50.00000 7,000.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

112.000 CY 30.00000 3,360.00 70.00000 7,840.00 73.50000 8,232.00

0110 2123-7450020

SHOULDER FINISHING, EARTH

10.000 STA 300.00000 3,000.00 600.00000 6,000.00 366.00000 3,660.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

200.800 SY 230.00000 46,184.00 260.00000 52,208.00 314.00000 63,051.20

0130 2304-0100000

DETOUR PAVEMENT

444.800 SY 150.00000 66,720.00 100.00000 44,480.00 130.00000 57,824.00

0140 2510-6745850

REMOVAL OF PAVEMENT

636.400 SY 31.00000 19,728.40 15.00000 9,546.00 41.00000 26,092.40

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.490 STA 300.00000 1,647.00 300.00000 1,647.00 300.00000 1,647.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) CUNNINGHAM-REIS, LLC (9) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 140.00000 462.00 140.00000 462.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.490 STA 175.00000 960.75 175.00000 960.75 175.00000 960.75

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 9.50000 11,400.00 11.00000 13,200.00 9.50000 11,400.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 8,000.00000 8,000.00 6,500.00000 6,500.00

0210 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 1,000.00000 4,000.00 900.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(8) CUNNINGHAM-REIS, LLC (9) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

100.000 LF 79.00000 7,900.00 50.00000 5,000.00 50.00000 5,000.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.75000 2,750.00 2.75000 2,750.00 2.75000 2,750.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 3.50000 3,500.00 3.50000 3,500.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00 0.50000 500.00

$249,759.35$232,792.15 $216,773.75Section Totals:

( ) indicates item is bid as Lump Sum

$387,931.75$377,311.15 $397,769.25

$377,311.15

Contract Item Totals

$387,931.75 397,769.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) PCIROADS, LLC (11) BOULDER
CONTRACTING, LLC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 44,500.00000 44,500.00 80,000.00000 80,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 50.00000 750.00 85.00000 1,275.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

19.200 CY 2,035.25000 39,076.80 2,650.00000 50,880.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,806.000 LB 1.50000 2,709.00 3.50000 6,321.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

60.000 LB 10.00000 600.00 17.00000 1,020.00

0060 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 156.20000 13,120.80 250.00000 21,000.00

0070 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 42.83000 3,597.72 50.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) PCIROADS, LLC (11) BOULDER
CONTRACTING, LLC.

0001 DESIGN NO. 0118; A 380'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 55,455.00000 55,455.00 40,000.00000 40,000.00

$159,809.32 $204,696.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) PCIROADS, LLC (11) BOULDER
CONTRACTING, LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

140.000 TON 75.00000 10,500.00 96.00000 13,440.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

112.000 CY 93.80000 10,505.60 96.00000 10,752.00

0110 2123-7450020

SHOULDER FINISHING, EARTH

10.000 STA 400.00000 4,000.00 250.00000 2,500.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

200.800 SY 325.00000 65,260.00 250.00000 50,200.00

0130 2304-0100000

DETOUR PAVEMENT

444.800 SY 97.50000 43,368.00 100.00000 44,480.00

0140 2510-6745850

REMOVAL OF PAVEMENT

636.400 SY 42.00000 26,728.80 20.00000 12,728.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.490 STA 300.00000 1,647.00 310.00000 1,701.90
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Tabulation of Construction and Material Bids

January 17, 2018

27-0695-503 Primary County: DECATUR

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) PCIROADS, LLC (11) BOULDER
CONTRACTING, LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 145.00000 478.50

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.490 STA 175.00000 960.75 180.00000 988.20

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 9.50000 11,400.00 10.00000 12,000.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,150.00000 6,150.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,650.00000 6,650.00

0210 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 230.00000 920.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

January 17, 2018

27-0695-503 Primary County: DECATUR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) PCIROADS, LLC (11) BOULDER
CONTRACTING, LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

100.000 LF 79.00000 7,900.00 25.00000 2,500.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.75000 2,750.00 3.00000 3,000.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 4.00000 4,000.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 1.00000 1,000.00

$247,162.15 $215,068.60Section Totals:

( ) indicates item is bid as Lump Sum

$419,764.60$406,971.47

$406,971.47

Contract Item Totals

$419,764.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C028(91)--8J-28 BRIDGE REPLACEMENT - CCS

DELAWARE

Route: 245TH AVE

On 245th Avenue  in Ctr S9 T88N R4W

Prj Awd Amt: $310,705.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

28-C028-091

January 17, 2018 10:00 A.M.

DELAWARECall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $310,705.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $326,602.65 105.12%

3 TA060 TAYLOR CONSTRUCTION, INC. $361,958.30 116.50%

4 K.140 K CONSTRUCTION INC. $379,820.94 122.24%

5 PE320 PETERSON CONTRACTORS INC. $440,069.75 141.64%
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Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

28-C028-091

January 17, 2018 10:00 A.M.

DELAWARECall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 5,000.00000 500.00 10,000.00000 1,000.00 5,000.00000 500.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

614.000 CY 3.00000 1,842.00 6.00000 3,684.00 3.00000 1,842.00

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

750.000 TON 13.00000 9,750.00 16.00000 12,000.00 13.00000 9,750.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 18,000.00000 18,000.00 17,000.00000 17,000.00

0050 2402-2723000

EXCAVATION, CLASS 23

96.000 CY 35.00000 3,360.00 30.00000 2,880.00 35.00000 3,360.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.700 CY 497.00000 98,753.90 510.00000 101,337.00 554.00000 110,079.80

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,835.000 LB 0.80000 41,468.00 0.87000 45,096.45 0.90000 46,651.50
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

January 17, 2018

28-C028-091 Primary County: DELAWARE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424110

CONCRETE BARRIER RAILING

202.000 LF 66.22000 13,376.44 65.10000 13,150.20 85.00000 17,170.00

0090 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

330.000 LF 30.00000 9,900.00 37.00000 12,210.00 30.00000 9,900.00

0100 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

110.000 LF 40.00000 4,400.00 47.00000 5,170.00 40.00000 4,400.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

1,170.000 LF 32.00000 37,440.00 32.00000 37,440.00 47.00000 54,990.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

248.000 LF 82.50000 20,460.00 75.00000 18,600.00 125.00000 31,000.00

0130 2507-3250005

ENGINEERING FABRIC

425.000 SY 3.00000 1,275.00 3.00000 1,275.00 3.00000 1,275.00

0140 2507-6800061

REVETMENT, CLASS E

430.000 TON 20.00000 8,600.00 24.00000 10,320.00 20.00000 8,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0160 2519-3300400

FIELD FENCE BRACE PANELS

16.000 EACH 100.00000 1,600.00 135.00000 2,160.00 135.00000 2,160.00

0170 2519-4200010

REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

400.000 LF 8.00000 3,200.00 4.25000 1,700.00 4.25000 1,700.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0200 2533-4980005

MOBILIZATION

(1) LS 34,200.00000 34,200.00 35,000.00000 35,000.00 36,000.00000 36,000.00

0210 2601-2634100

MULCHING

0.500 ACRE 700.00000 350.00 700.00000 350.00 700.00000 350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00 2,500.00000 1,250.00

0230 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 600.00000 300.00 600.00000 300.00 600.00000 300.00

0240 2602-0000020

SILT FENCE

250.000 LF 2.00000 500.00 2.00000 500.00 2.00000 500.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

$361,958.30$310,705.34 $326,602.65Section Totals:

( ) indicates item is bid as Lump Sum

$326,602.65$310,705.34 $361,958.30

$310,705.34

Contract Item Totals

$326,602.65 361,958.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) PETERSON
CONTRACTORS INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 7,500.00000 750.00 15,000.00000 1,500.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

614.000 CY 3.75000 2,302.50 9.00000 5,526.00

0030 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

750.000 TON 12.50000 9,375.00 18.00000 13,500.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 80,000.00000 80,000.00

0050 2402-2723000

EXCAVATION, CLASS 23

96.000 CY 25.00000 2,400.00 28.00000 2,688.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

198.700 CY 515.00000 102,330.50 685.00000 136,109.50

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,835.000 LB 0.75000 38,876.25 0.75000 38,876.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) PETERSON
CONTRACTORS INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424110

CONCRETE BARRIER RAILING

202.000 LF 58.22000 11,760.44 60.00000 12,120.00

0090 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

330.000 LF 29.50000 9,735.00 35.00000 11,550.00

0100 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

110.000 LF 42.00000 4,620.00 60.00000 6,600.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

1,170.000 LF 41.00000 47,970.00 32.00000 37,440.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

248.000 LF 105.00000 26,040.00 80.00000 19,840.00

0130 2507-3250005

ENGINEERING FABRIC

425.000 SY 3.75000 1,593.75 2.80000 1,190.00

0140 2507-6800061

REVETMENT, CLASS E

430.000 TON 25.00000 10,750.00 22.50000 9,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) PETERSON
CONTRACTORS INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00

0160 2519-3300400

FIELD FENCE BRACE PANELS

16.000 EACH 200.00000 3,200.00 500.00000 8,000.00

0170 2519-4200010

REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

400.000 LF 12.00000 4,800.00 10.00000 4,000.00

0180 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 6,000.00000 6,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 40,000.00000 40,000.00

0210 2601-2634100

MULCHING

0.500 ACRE 800.00000 400.00 3,000.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K CONSTRUCTION INC. (5) PETERSON
CONTRACTORS INC.

0001 Bridge itemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,600.00000 800.00 3,000.00000 1,500.00

0230 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,200.00000 600.00 100.00000 50.00

0240 2602-0000020

SILT FENCE

250.000 LF 3.75000 937.50 2.50000 625.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 3.50000 700.00

$379,820.94 $440,069.75Section Totals:

( ) indicates item is bid as Lump Sum

$440,069.75$379,820.94

$379,820.94

Contract Item Totals

$440,069.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C032(49)--60-32 BRIDGE AND APPROACHES - PPCB

EMMET

Route: A17

OVER THE WEST FORK OF THE DES MOINES RIVER, 0.96 MI. WEST OF THE INTERSECTION WITH N26.

Prj Awd Amt: $1,771,448.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 140 Working Days

32-C032-049

January 17, 2018 10:00 A.M.

EMMETCall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $1,771,448.49 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DI360 DIXON CONSTRUCTION CO. $1,934,483.50 109.20%
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Contract ID:

Letting Date:

Start Date: 04/02/18 140 Working Days

32-C032-049

January 17, 2018 10:00 A.M.

EMMETCall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 DIVISION 1 - REPAIRS TO A 226'-4 X 30'-6 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

695.000 CY 8.00000 5,560.00 7.00000 4,865.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,595.000 CY 5.00000 7,975.00 7.00000 11,165.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 72,000.00000 72,000.00 112,000.00000 112,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

211.000 CY 30.00000 6,330.00 30.00000 6,330.00

0050 2402-2721000

EXCAVATION, CLASS 21

275.000 CY 400.00000 110,000.00 300.00000 82,500.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

450.400 CY 565.00000 254,476.00 550.00000 247,720.00

0070 2404-7775000

REINFORCING STEEL

18,686.000 LB 0.95000 17,751.70 1.00000 18,686.00

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

83,654.000 LB 1.01000 84,490.54 1.10000 92,019.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 DIVISION 1 - REPAIRS TO A 226'-4 X 30'-6 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

10.000 EACH 11,097.00000 110,970.00 12,000.00000 120,000.00

0100 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 14,980.00000 74,900.00 14,000.00000 70,000.00

0110 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 3.65000 15,045.30 4.00000 16,488.00

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

506.700 LF 72.00000 36,482.40 77.00000 39,015.90

0130 2501-0201057

PILES, STEEL, HP 10 X 57

3,300.000 LF 42.00000 138,600.00 43.00000 141,900.00

0140 2501-6335010

PREBORED HOLES

180.000 LF 50.00000 9,000.00 43.00000 7,740.00

0150 2507-3250005

ENGINEERING FABRIC

1,610.000 SY 5.00000 8,050.00 2.50000 4,025.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:008
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0001 DIVISION 1 - REPAIRS TO A 226'-4 X 30'-6 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

1,020.000 TON 52.00000 53,040.00 43.00000 43,860.00

0170 2507-8029000

EROSION STONE

85.000 TON 52.00000 4,420.00 43.00000 3,655.00

0180 2533-4980005

MOBILIZATION

(1) LS 185,000.00000 185,000.00 250,000.00000 250,000.00

$1,194,090.94 $1,271,969.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425070

SPECIAL BACKFILL

469.000 TON 22.66000 10,627.54 25.00000 11,725.00

0200 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

25,758.000 CY 7.16000 184,427.28 8.00000 206,064.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

175.000 CY 7.11000 1,244.25 7.50000 1,312.50

0220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,400.000 CY 6.34000 21,556.00 7.50000 25,500.00

0230 2115-0100000

MODIFIED SUBBASE

725.000 CY 49.44000 35,844.00 57.00000 41,325.00

0240 2121-7425020

GRANULAR SHOULDERS, TYPE B

121.000 TON 29.87000 3,614.27 34.00000 4,114.00

0250 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,500.000 SY 45.32000 67,980.00 52.00000 78,000.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

January 17, 2018

32-C032-049 Primary County: EMMET

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2123-7450000

SHOULDER CONSTRUCTION, EARTH

20.900 STA 108.15000 2,260.34 300.00000 6,270.00

0270 2301-0690210

BRIDGE APPROACH, TWO LANE

336.200 SY 145.00000 48,749.00 170.00000 57,154.00

0280 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

410.000 TON 64.43000 26,416.30 70.00000 28,700.00

0290 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

265.000 TON 77.64000 20,574.60 85.00000 22,525.00

0300 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

258.000 TON 77.67000 20,038.86 85.00000 21,930.00

0310 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

57.000 TON 531.87000 30,316.59 575.00000 32,775.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

January 17, 2018

32-C032-049 Primary County: EMMET
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

130.000 TON 30.00000 3,900.00 34.00000 4,420.00

0330 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 320.00000 640.00 325.00000 650.00

0340 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

56.000 LF 46.35000 2,595.60 49.00000 2,744.00

0350 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

945.000 LF 13.00000 12,285.00 17.00000 16,065.00

0360 2502-8221306

SUBDRAIN OUTLET, DR-306

3.000 EACH 464.00000 1,392.00 500.00000 1,500.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

732.000 LF 8.00000 5,856.00 5.00000 3,660.00

0380 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 19.85000 2,977.50 21.00000 3,150.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,100.00000 8,400.00

0400 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 225.00000 900.00

0410 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,000.00000 8,000.00 2,100.00000 8,400.00

0420 2510-6745850

REMOVAL OF PAVEMENT

3,910.000 SY 4.65000 18,181.50 7.50000 29,325.00

0430 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 250.00000 500.00

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,800.00000 4,800.00 10,000.00000 10,000.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.740 STA 58.00000 2,478.92 55.00000 2,350.70
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Contract ID:008
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0470 2601-2634100

MULCHING

8.400 ACRE 200.00000 1,680.00 200.00000 1,680.00

0480 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.200 ACRE 1,200.00000 5,040.00 1,200.00000 5,040.00

0490 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.200 ACRE 200.00000 840.00 200.00000 840.00

0500 2602-0000020

SILT FENCE

5,020.000 LF 2.15000 10,793.00 2.00000 10,040.00

0510 2602-0000030

SILT FENCE FOR DITCH CHECKS

88.000 LF 2.00000 176.00 2.00000 176.00

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,108.000 LF 1.00000 5,108.00 0.50000 2,554.00
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Contract ID:008
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January 17, 2018

32-C032-049 Primary County: EMMET
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) DIXON CONSTRUCTION
CO.

0002 DIVISION 2 - Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 3.50000 1,225.00 3.50000 1,225.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$577,357.55 $662,514.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,934,483.50$1,771,448.49

$1,771,448.49

Contract Item Totals

$1,934,483.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-002-4(502)18--77-36 BRIDGE REPAIR

FREMONT

Route: IOWA 2

Overflow W Branch River 1.8 mi W of Co Rd L68

Prj Awd Amt: $87,833.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 15 Working Days

36-0024-502

January 17, 2018 10:00 A.M.

FREMONTCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS, M.E. CONTRACTING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO112 M.E.COLLINS CONTRACTING CO., INC. $87,833.42 100.00%

2 CR120 CRAMER AND ASSOC., INC. $96,553.40 109.93%

3 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $98,253.40 111.86%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $114,843.40 130.75%

5 MI919 MINTURN, INC. $127,917.00 145.64%

6 PC015 PCIROADS, LLC $128,257.60 146.02%
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Contract ID:

Letting Date:

Start Date: 08/27/18 15 Working Days

36-0024-502

January 17, 2018 10:00 A.M.

FREMONTCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS, M.E. CONTRACTING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.E.COLLINS
CONTRACTING CO., INC.

(2) CRAMER AND ASSOC.,
INC.

(3) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 Design No. 0318; REPAIRS TO A 294'-0 X 28'-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,030.00000 14,030.00 16,000.00000 16,000.00 20,000.00000 20,000.00

0020 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

124.000 SY 111.00000 13,764.00 160.00000 19,840.00 160.00000 19,840.00

0030 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

56.000 LF 46.00000 2,576.00 120.00000 6,720.00 70.00000 3,920.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,252.00000 5,252.00 9,000.00000 9,000.00 9,500.00000 9,500.00

$53,260.00$35,622.00 $51,560.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.E.COLLINS
CONTRACTING CO., INC.

(2) CRAMER AND ASSOC.,
INC.

(3) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.020 STA 133.00000 2,529.66 110.00000 2,092.20 110.00000 2,092.20

0060 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 157.00000 518.10 130.00000 429.00 130.00000 429.00

0070 2527-9263180

PAVEMENT MARKINGS REMOVED

19.020 STA 133.00000 2,529.66 110.00000 2,092.20 110.00000 2,092.20

0080 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

875.000 LF 13.00000 11,375.00 12.00000 10,500.00 12.00000 10,500.00

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,104.00000 4,104.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 7,847.00000 7,847.00 3,400.00000 3,400.00 3,400.00000 3,400.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

January 17, 2018

36-0024-502 Primary County: FREMONT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) M.E.COLLINS
CONTRACTING CO., INC.

(2) CRAMER AND ASSOC.,
INC.

(3) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,207.00000 4,828.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$44,993.40$52,211.42 $44,993.40Section Totals:

( ) indicates item is bid as Lump Sum

$96,553.40$87,833.42 $98,253.40

$87,833.42

Contract Item Totals

$96,553.40 98,253.40Contract Grand Totals

Contract Time Totals
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Contract ID:009
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) MINTURN, INC. (6) PCIROADS, LLC

0001 Design No. 0318; REPAIRS TO A 294'-0 X 28'-0 CONTINUOUS I-BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 30,380.00000 30,380.00 16,500.00000 16,500.00

0020 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

124.000 SY 250.00000 31,000.00 250.00000 31,000.00 300.00000 37,200.00

0030 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

56.000 LF 125.00000 7,000.00 100.00000 5,600.00 84.95000 4,757.20

0040 2533-4980005

MOBILIZATION

(1) LS 18,750.00000 18,750.00 13,000.00000 13,000.00 24,807.00000 24,807.00

$83,264.20$68,750.00 $79,980.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) MINTURN, INC. (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.020 STA 110.00000 2,092.20 100.00000 1,902.00 110.00000 2,092.20

0060 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 130.00000 429.00 110.00000 363.00 130.00000 429.00

0070 2527-9263180

PAVEMENT MARKINGS REMOVED

19.020 STA 110.00000 2,092.20 100.00000 1,902.00 110.00000 2,092.20

0080 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

875.000 LF 12.00000 10,500.00 7.00000 6,125.00 12.00000 10,500.00

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 13,165.00000 13,165.00 3,400.00000 3,400.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) MINTURN, INC. (6) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 500.00000 2,000.00 1,000.00000 4,000.00

$44,993.40$46,093.40 $47,937.00Section Totals:

( ) indicates item is bid as Lump Sum

$127,917.00$114,843.40 $128,257.60

$114,843.40

Contract Item Totals

$127,917.00 128,257.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-069-8(28)--39-41 BRIDGE REPLACEMENT - CCS

HANCOCK

Route: U.S. 69

East Branch Iowa River 3.8 mi N of N Jct US 18

Prj Awd Amt: $982,121.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 110 Working Days

41-0698-028

January 17, 2018 10:00 A.M.

HANCOCKCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $982,121.16 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $994,078.53 101.22%

3 DI360 DIXON CONSTRUCTION CO. $1,022,152.15 104.08%
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Contract ID:

Letting Date:

Start Date: 04/30/18 110 Working Days

41-0698-028

January 17, 2018 10:00 A.M.

HANCOCKCall Order:  010 Primary County:
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0001 Design No. 0118; A 80'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

186.000 CY 12.00000 2,232.00 15.00000 2,790.00 8.00000 1,488.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 75,000.00000 75,000.00 43,000.00000 43,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

116.000 CY 50.00000 5,800.00 25.00000 2,900.00 30.00000 3,480.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

244.300 CY 730.00000 178,339.00 730.00000 178,339.00 500.00000 122,150.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,730.000 LB 1.07000 66,051.10 0.93000 57,408.90 1.00000 61,730.00

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,138.000 LB 5.00000 10,690.00 2.90000 6,200.20 3.00000 6,414.00

0070 2414-6424110

CONCRETE BARRIER RAILING

182.000 LF 74.00000 13,468.00 60.00000 10,920.00 100.00000 18,200.00
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Contract ID:010
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0001 Design No. 0118; A 80'-0 x 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-0201042

PILES, STEEL, HP 10 X 42

700.000 LF 34.00000 23,800.00 40.00000 28,000.00 35.00000 24,500.00

0090 2501-0201473

PILES, STEEL, HP 14 X 73

1,000.000 LF 42.00000 42,000.00 52.00000 52,000.00 52.00000 52,000.00

0100 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

284.000 LF 210.00000 59,640.00 90.00000 25,560.00 200.00000 56,800.00

0110 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.100 SY 60.00000 786.00 75.00000 982.50 100.00000 1,310.00

0120 2507-3250005

ENGINEERING FABRIC

1,680.000 SY 5.00000 8,400.00 3.75000 6,300.00 3.00000 5,040.00

0130 2507-8029000

EROSION STONE

290.000 TON 52.00000 15,080.00 35.00000 10,150.00 40.00000 11,600.00

0140 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00 125,000.00000 125,000.00 150,000.00000 150,000.00

$557,712.00$576,286.10 $581,550.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2102-0425070

SPECIAL BACKFILL

472.300 TON 31.00000 14,641.30 30.00000 14,169.00 25.00000 11,807.50

0160 2102-2625000

EMBANKMENT-IN-PLACE

631.000 CY 15.50000 9,780.50 22.00000 13,882.00 20.00000 12,620.00

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

928.000 CY 6.20000 5,753.60 12.00000 11,136.00 10.00000 9,280.00

0180 2102-2710090

EXCAVATION, CLASS 10, WASTE

610.000 CY 6.20000 3,782.00 12.00000 7,320.00 7.00000 4,270.00

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

333.000 CY 8.00000 2,664.00 10.00000 3,330.00 7.00000 2,331.00

0200 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

865.000 CY 8.25000 7,136.25 14.00000 12,110.00 10.00000 8,650.00

0210 2115-0100000

MODIFIED SUBBASE

488.000 CY 38.11000 18,597.68 47.00000 22,936.00 43.00000 20,984.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2121-7425010

GRANULAR SHOULDERS, TYPE A

145.500 TON 24.75000 3,601.13 28.00000 4,074.00 30.00000 4,365.00

0230 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

86.800 SY 79.32000 6,884.98 105.00000 9,114.00 150.00000 13,020.00

0240 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

331.400 SY 63.04000 20,891.46 60.00000 19,884.00 61.00000 20,215.40

0250 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

220.900 CY 13.39000 2,957.85 22.00000 4,859.80 15.00000 3,313.50

0260 2301-0690205

BRIDGE APPROACH, BR-205

689.400 SY 180.21000 124,236.77 175.00000 120,645.00 235.00000 162,009.00

0270 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,167.100 SY 74.83000 87,334.09 70.00000 81,697.00 82.00000 95,702.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

32.500 TON 27.00000 877.50 30.00000 975.00 30.00000 975.00

0290 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,049.300 SY 6.00000 6,295.80 4.00000 4,197.20 5.00000 5,246.50

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

930.000 LF 12.00000 11,160.00 12.00000 11,160.00 20.00000 18,600.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 550.00000 4,400.00 500.00000 4,000.00 750.00000 6,000.00

0320 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 1,800.00000 7,200.00 3,500.00000 14,000.00 750.00000 3,000.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

330.000 LF 5.00000 1,650.00 5.00000 1,650.00 5.00000 1,650.00

0340 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 21.00000 1,575.00 20.00000 1,500.00 22.00000 1,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,600.00000 6,400.00 2,000.00000 8,000.00

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.00000 1,260.00 300.00000 1,200.00 500.00000 2,000.00

0370 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,525.00000 10,100.00 2,400.00000 9,600.00 2,800.00000 11,200.00

0380 2510-6745850

REMOVAL OF PAVEMENT

1,516.500 SY 12.36000 18,743.94 12.00000 18,198.00 15.00000 22,747.50

0390 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 125.00000 250.00 125.00000 250.00

0400 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 4,500.00000 4,500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) DIXON CONSTRUCTION
CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.630 STA 128.75000 1,883.61 125.00000 1,828.75 125.00000 1,828.75

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 5,700.00000 5,700.00

0430 2602-0000020

SILT FENCE

1,568.800 LF 2.00000 3,137.60 1.50000 2,353.20 2.00000 3,137.60

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

402.800 LF 2.50000 1,007.00 1.65000 664.62 2.50000 1,007.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,971.600 LF 0.50000 985.80 0.10000 197.16 0.50000 985.80

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

197.200 LF 1.00000 197.20 1.00000 197.20 2.00000 394.40

$464,440.15$405,835.06 $412,527.93Section Totals:

$994,078.53$982,121.16 $1,022,152.15Contract Item Totals
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( ) indicates item is bid as Lump Sum

$982,121.16 $994,078.53 1,022,152.15Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C049(64)--60-49 BRIDGE REPLACEMENT - CCS

JACKSON

Route: E29

E29: Bridge on Division Street N. of hwy 64

Prj Awd Amt: $973,346.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 80 Working Days

49-C049-064

January 17, 2018 10:00 A.M.

JACKSONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $973,346.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $1,158,109.86 118.98%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $1,223,322.45 125.68%
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Contract ID:

Letting Date:

Start Date: 06/25/18 80 Working Days

49-C049-064

January 17, 2018 10:00 A.M.

JACKSONCall Order:  012 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 4,000.00000 4,800.00 2,000.00000 2,400.00 4,450.00000 5,340.00

0020 2102-0425070

SPECIAL BACKFILL

110.000 TON 25.50000 2,805.00 17.00000 1,870.00 20.50000 2,255.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,789.000 CY 9.60000 17,174.40 6.00000 10,734.00 3.35000 5,993.15

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

2,310.000 CY 6.00000 13,860.00 4.00000 9,240.00 4.50000 10,395.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

460.000 CY 5.50000 2,530.00 5.25000 2,415.00 4.50000 2,070.00

0060 2115-0100000

MODIFIED SUBBASE

862.400 CY 38.75000 33,418.00 32.00000 27,596.80 33.50000 28,890.40

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

190.000 TON 25.50000 4,845.00 17.00000 3,230.00 21.25000 4,037.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

191.800 SY 160.00000 30,688.00 180.00000 34,524.00 185.00000 35,483.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,781.700 SY 40.00000 71,268.00 51.75000 92,202.98 60.00000 106,902.00

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

70.000 TON 140.00000 9,800.00 98.90000 6,923.00 110.00000 7,700.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

83.000 TON 20.00000 1,660.00 17.00000 1,411.00 20.50000 1,701.50

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 20,000.00000 20,000.00 28,000.00000 28,000.00 39,225.00000 39,225.00

0130 2402-0425040

FLOODED BACKFILL

127.000 CY 42.00000 5,334.00 60.00000 7,620.00 54.25000 6,889.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2402-2720000

EXCAVATION, CLASS 20

197.000 CY 35.00000 6,895.00 35.00000 6,895.00 16.25000 3,201.25

0150 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

75.000 CY 15.00000 1,125.00 20.00000 1,500.00 22.50000 1,687.50

0160 2402-2721000

EXCAVATION, CLASS 21

84.000 CY 150.00000 12,600.00 200.00000 16,800.00 25.00000 2,100.00

0170 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.500 CY 600.00000 900.00 3,000.00000 4,500.00 1,100.00000 1,650.00

0180 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

514.500 CY 416.00000 214,032.00 550.00000 282,975.00 650.00000 334,425.00

0190 2404-7775005

REINFORCING STEEL, EPOXY COATED

101,347.000 LB 0.80000 81,077.60 1.00000 101,347.00 0.90000 91,212.30

0200 2414-6424110

CONCRETE BARRIER RAILING

271.800 LF 70.30000 19,107.54 80.00000 21,744.00 72.50000 19,705.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

130.000 LF 99.75000 12,967.50 90.00000 11,700.00 102.50000 13,325.00

0220 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 800.00000 1,600.00 1,275.00000 2,550.00 1,200.00000 2,400.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,250.00000 2,500.00 1,445.00000 2,890.00 1,495.00000 2,990.00

0240 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,750.00000 2,750.00 4,500.00000 4,500.00 4,425.00000 4,425.00

0250 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

58.000 LF 52.00000 3,016.00 60.00000 3,480.00 64.50000 3,741.00

0260 2435-0250100

INTAKE, SW-501

2.000 EACH 3,200.00000 6,400.00 3,500.00000 7,000.00 2,475.00000 4,950.00

0270 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 1,300.00000 1,300.00 3,000.00000 3,000.00 3,100.00000 3,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 5,400.00000 5,400.00 2,500.00000 2,500.00 2,395.00000 2,395.00

0290 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 32.50000 25,350.00 47.00000 36,660.00 34.50000 26,910.00

0300 2501-0201253

PILES, STEEL, HP 12 X 53

1,560.000 LF 42.00000 65,520.00 52.00000 81,120.00 38.75000 60,450.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

17.000 LF 65.00000 1,105.00 33.00000 561.00 44.50000 756.50

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

127.000 LF 70.00000 8,890.00 37.00000 4,699.00 46.75000 5,937.25

0330 2503-0114442

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 42 IN.

257.000 LF 115.00000 29,555.00 165.00000 42,405.00 178.25000 45,810.25

Page 5 of 12

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

January 17, 2018

49-C049-064 Primary County: JACKSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

233.000 LF 15.00000 3,495.00 50.00000 11,650.00 42.25000 9,844.25

0350 2507-3250005

ENGINEERING FABRIC

2,270.000 SY 2.00000 4,540.00 4.00000 9,080.00 3.35000 7,604.50

0360 2507-6800061

REVETMENT, CLASS E

2,300.000 TON 28.00000 64,400.00 24.50000 56,350.00 28.95000 66,585.00

0370 2507-8029000

EROSION STONE

38.000 TON 29.00000 1,102.00 19.00000 722.00 24.50000 931.00

0380 2510-6745850

REMOVAL OF PAVEMENT

1,770.100 SY 8.00000 14,160.80 8.25000 14,603.33 9.00000 15,930.90

0390 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,200.00000 1,200.00 1,500.00000 1,500.00 950.00000 950.00

0400 2511-6745900

REMOVAL OF SIDEWALK

110.200 SY 3.50000 385.70 7.00000 771.40 9.00000 991.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

172.000 SY 30.00000 5,160.00 43.75000 7,525.00 48.25000 8,299.00

0420 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

37.000 SY 40.00000 1,480.00 48.95000 1,811.15 105.00000 3,885.00

0430 2511-7528101

DETECTABLE WARNINGS

36.000 SF 33.00000 1,188.00 29.55000 1,063.80 23.50000 846.00

0440 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

56.800 SY 36.00000 2,044.80 44.00000 2,499.20 54.00000 3,067.20

0450 2518-6910000

SAFETY CLOSURE

6.000 EACH 125.00000 750.00 125.00000 750.00 140.00000 840.00

0460 2519-1004072

FENCE, CHAIN LINK, 72 IN. HEIGHT, ON WALL

141.000 LF 49.00000 6,909.00 57.00000 8,037.00 65.25000 9,200.25

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 150.00000 900.00 150.00000 900.00 165.00000 990.00

0480 2524-6765110

REMOVAL OF TYPE A SIGN

5.000 EACH 40.00000 200.00 40.00000 200.00 45.00000 225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 11,500.00000 11,500.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,225.00000 2,225.00

0510 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0520 2533-4980005

MOBILIZATION

(1) LS 78,000.00000 78,000.00 85,000.00000 85,000.00 85,000.00000 85,000.00

0530 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

133.000 LF 36.58000 4,865.14 48.00000 6,384.00 96.50000 12,834.50

0540 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

54.000 LF 22.04000 1,190.16 39.00000 2,106.00 93.25000 5,035.50

0550 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

592.000 LB 4.73000 2,800.16 12.50000 7,400.00 11.10000 6,571.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,200.00000 1,200.00 1,800.00000 1,800.00 1,850.00000 1,850.00

0570 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 95.00000 285.00 450.00000 1,350.00 275.00000 825.00

0580 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  TAPERED
END  BA-108  MODIFIED  20 LF

2.000 EACH 1,623.00000 3,246.00 3,000.00000 6,000.00 2,225.00000 4,450.00

0590 2599-9999005

('EACH' ITEM) CONCRETE BARRIER  TAPERED
END  BA-108  MODIFIED  25 LF

2.000 EACH 1,648.00000 3,296.00 3,250.00000 6,500.00 2,225.00000 4,450.00

0600 2599-9999005

('EACH' ITEM) MANHOLE ADJUSTMENT

1.000 EACH 4,600.00000 4,600.00 2,500.00000 2,500.00 8,600.00000 8,600.00

0610 2599-9999005

('EACH' ITEM) SW-503 MODIFIED AT STA
7+27.80

1.000 EACH 5,000.00000 5,000.00 4,250.00000 4,250.00 16,050.00000 16,050.00

0620 2599-9999005

('EACH' ITEM) SW-503 MODIFIED AT STA
8+65.79

1.000 EACH 6,000.00000 6,000.00 6,600.00000 6,600.00 20,600.00000 20,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2599-9999005

('EACH' ITEM) WATER VALVE MANHOLE  60 IN.

1.000 EACH 3,298.00000 3,298.00 6,000.00000 6,000.00 8,275.00000 8,275.00

0640 2599-9999007

('HOURS' ITEM) EXPLORATORY EXCAVATION

4.000 HOUR 150.00000 600.00 500.00000 2,000.00 270.00000 1,080.00

0650 2601-2634100

MULCHING

0.600 ACRE 2,000.00000 1,200.00 3,000.00000 1,800.00 2,225.00000 1,335.00

0660 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 3,000.00000 900.00 3,000.00000 900.00 3,335.00000 1,000.50

0670 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 3,000.00000 900.00 6,000.00000 1,800.00 3,335.00000 1,000.50

0680 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3.000 SQ 100.00000 300.00 500.00000 1,500.00 115.00000 345.00

0690 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,000.00000 600.00 100.00000 60.00 1,115.00000 669.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2602-0000020

SILT FENCE

580.000 LF 2.00000 1,160.00 2.00000 1,160.00 2.25000 1,305.00

0710 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 3.00000 360.00 4.00000 480.00 3.35000 402.00

0720 2602-0000050

SILT BASINS

1.000 EACH 100.00000 100.00 300.00000 300.00 350.00000 350.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

580.000 LF 1.00000 580.00 0.01000 5.80 1.15000 667.00

0740 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 100.00000 100.00 300.00000 300.00 350.00000 350.00

0750 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 1.00000 70.00 5.00000 350.00 1.15000 80.50

0760 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 50.00000 5,000.00 50.00000 5,000.00 24.50000 2,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

540.000 LF 3.00000 1,620.00 3.25000 1,755.00 3.35000 1,809.00

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

540.000 LF 1.00000 540.00 0.01000 5.40 1.15000 621.00

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,223,322.45$973,346.80 $1,158,109.86Section Totals:

( ) indicates item is bid as Lump Sum

$1,158,109.86$973,346.80 $1,223,322.45

$973,346.80

Contract Item Totals

$1,158,109.86 1,223,322.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C049(70)--60-49 BRIDGE REPLACEMENT - PPCB

JACKSON

Route: E17

On E17 (150th St)  Over Jessie Branch

Prj Awd Amt: $569,846.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 10 Working Days

49-C049-070

January 17, 2018 10:00 A.M.

JACKSONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $569,846.03 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $674,432.28 118.35%

3 TA060 TAYLOR CONSTRUCTION, INC. $728,683.83 127.87%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $733,159.98 128.66%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 10 Working Days

49-C049-070

January 17, 2018 10:00 A.M.

JACKSONCall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 900.00000 1,350.00 1,000.00000 1,500.00 4,000.00000 6,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,340.000 CY 5.35000 28,569.00 6.00000 32,040.00 5.00000 26,700.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

462.000 CY 4.00000 1,848.00 4.50000 2,079.00 3.00000 1,386.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,613.000 CY 4.00000 6,452.00 4.50000 7,258.50 5.00000 8,065.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

636.000 CY 4.00000 2,544.00 4.50000 2,862.00 4.00000 2,544.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

730.000 CY 4.00000 2,920.00 4.50000 3,285.00 4.00000 2,920.00

0070 2115-0100000

MODIFIED SUBBASE

974.000 CY 19.00000 18,506.00 21.25000 20,697.50 25.00000 24,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

637.000 TON 13.70000 8,726.90 15.25000 9,714.25 19.00000 12,103.00

0090 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

148.200 SY 160.00000 23,712.00 178.50000 26,453.70 185.00000 27,417.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,358.600 SY 38.00000 89,626.80 52.00000 122,647.20 42.55000 100,358.43

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

73.000 TON 11.70000 854.10 13.00000 949.00 15.00000 1,095.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.000 TON 11.70000 643.50 13.00000 715.00 15.00000 825.00

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 39,250.00000 39,250.00 29,000.00000 29,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 35.00000 3,360.00 11.50000 1,104.00 49.00000 4,704.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

148.500 CY 571.00000 84,793.50 786.00000 116,721.00 738.00000 109,593.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

37,028.000 LB 0.90000 33,325.20 0.90000 33,325.20 1.25000 46,285.00

0170 2407-0562890

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB90

4.000 EACH 18,521.00000 74,084.00 18,050.00000 72,200.00 22,000.00000 88,000.00

0180 2408-7800000

STRUCTURAL STEEL

1,358.000 LB 3.81000 5,173.98 2.75000 3,734.50 5.00000 6,790.00

0190 2414-6424110

CONCRETE BARRIER RAILING

214.100 LF 74.94000 16,044.65 72.50000 15,522.25 100.00000 21,410.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

840.000 LF 43.57000 36,598.80 45.25000 38,010.00 69.00000 57,960.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

107.000 LF 4.00000 428.00 6.50000 695.50 15.00000 1,605.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 16.00000 800.00 17.75000 887.50 16.00000 800.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,725.00000 6,900.00 1,925.00000 7,700.00 1,725.00000 6,900.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 225.00000 900.00 200.00000 800.00

0250 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 1,950.00000 3,900.00 2,175.00000 4,350.00 1,950.00000 3,900.00

0260 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 1,850.00000 3,700.00 2,060.00000 4,120.00 1,850.00000 3,700.00

0270 2507-3250005

ENGINEERING FABRIC

1,043.300 SY 3.00000 3,129.90 3.25000 3,390.73 3.00000 3,129.90

0280 2507-6800061

REVETMENT, CLASS E

1,132.000 TON 17.10000 19,357.20 19.25000 21,791.00 20.00000 22,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

2,515.000 SY 5.00000 12,575.00 5.75000 14,461.25 8.00000 20,120.00

0300 2518-6910000

SAFETY CLOSURE

5.000 EACH 125.00000 625.00 140.00000 700.00 125.00000 625.00

0310 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 165.00000 495.00 150.00000 450.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.940 STA 25.00000 1,073.50 30.00000 1,288.20 25.00000 1,073.50

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,250.00000 2,250.00 2,000.00000 2,000.00

0340 2533-4980005

MOBILIZATION

(1) LS 50,500.00000 50,500.00 51,825.00000 51,825.00 73,800.00000 73,800.00

0350 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 800.00000 800.00 1,800.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,500.00000 1,500.00 1,675.00000 1,675.00 1,700.00000 1,700.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 500.00000 500.00 560.00000 560.00 100.00000 100.00

0380 2602-0000020

SILT FENCE

2,100.000 LF 1.70000 3,570.00 2.00000 4,200.00 1.75000 3,675.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

210.000 LF 0.50000 105.00 0.50000 105.00 1.00000 210.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 3.35000 670.00 3.25000 650.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(3) TAYLOR CONSTRUCTION,
INC.

$728,683.83$569,846.03 $674,432.28Section Totals:

( ) indicates item is bid as Lump Sum

$674,432.28$569,846.03 $728,683.83

$569,846.03

Contract Item Totals

$674,432.28 728,683.83Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 945.00000 1,417.50

0020 2102-2625000

EMBANKMENT-IN-PLACE

5,340.000 CY 5.62000 30,010.80

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

462.000 CY 4.20000 1,940.40

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,613.000 CY 4.20000 6,774.60

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

636.000 CY 4.20000 2,671.20

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

730.000 CY 4.20000 3,066.00

0070 2115-0100000

MODIFIED SUBBASE

974.000 CY 19.95000 19,431.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

637.000 TON 14.39000 9,166.43

0090 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

148.200 SY 197.40000 29,254.68

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,358.600 SY 63.00000 148,591.80

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

73.000 TON 12.29000 897.17

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

55.000 TON 12.29000 675.95

0130 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 30.00000 2,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

148.500 CY 720.00000 106,920.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

37,028.000 LB 1.00000 37,028.00

0170 2407-0562890

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB90

4.000 EACH 22,500.00000 90,000.00

0180 2408-7800000

STRUCTURAL STEEL

1,358.000 LB 3.50000 4,753.00

0190 2414-6424110

CONCRETE BARRIER RAILING

214.100 LF 70.50000 15,094.05

0200 2501-0201057

PILES, STEEL, HP 10 X 57

840.000 LF 48.00000 40,320.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

107.000 LF 50.00000 5,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008300

STEEL BEAM GUARDRAIL

50.000 LF 16.80000 840.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,811.25000 7,245.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00

0250 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 2,047.50000 4,095.00

0260 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 1,942.50000 3,885.00

0270 2507-3250005

ENGINEERING FABRIC

1,043.300 SY 3.15000 3,286.40

0280 2507-6800061

REVETMENT, CLASS E

1,132.000 TON 17.96000 20,330.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

2,515.000 SY 5.25000 13,203.75

0300 2518-6910000

SAFETY CLOSURE

5.000 EACH 131.25000 656.25

0310 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 157.50000 472.50

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.940 STA 26.25000 1,127.18

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00

0340 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

0350 2601-2634100

MULCHING

1.000 ACRE 735.00000 735.00

Page 12 of 14

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

January 17, 2018

49-C049-070 Primary County: JACKSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,575.00000 1,575.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 525.00000 525.00

0380 2602-0000020

SILT FENCE

2,100.000 LF 1.79000 3,759.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

210.000 LF 0.53000 111.30

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.15000 630.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

$733,159.98Section Totals:

( ) indicates item is bid as Lump Sum

$733,159.98

$733,159.98

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-062-1(18)--39-49 BRIDGE DECK OVERLAY

JACKSON

Route: IOWA 62

IA 62 over Little Mill Creek 0.1 mi S of Co Rd D61

Prj Awd Amt: $406,813.88

Project: WorkType:

County:

Location:

BRFN-062-1(19)--39-49 BRIDGE DECK OVERLAY

JACKSON

Route: IOWA 62

IA 62 over Mill Creek 0.1 mi N of Co Rd D61

Prj Awd Amt: $264,480.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

49-0621-018

January 17, 2018 10:00 A.M.

JACKSONCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $671,294.73 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $758,695.59 113.02%

3 HA760 HAWKEYE PAVING CORP. $803,683.06 119.72%

4 PC015 PCIROADS, LLC $845,882.43 126.01%

5 WI040 WICKS CONSTRUCTION, INC. $848,825.52 126.45%
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Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

49-0621-018

January 17, 2018 10:00 A.M.

JACKSONCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118;134'-8 X 45'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRFN-062-1(18)--39-49

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0020 2413-0698074

DECK REPAIR, CLASS A

32.000 SY 230.00000 7,360.00 215.00000 6,880.00 220.00000 7,040.00

0030 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

304.000 LF 70.00000 21,280.00 75.00000 22,800.00 70.00000 21,280.00

0040 2426-6772016

CONCRETE REPAIR

30.000 SF 235.00000 7,050.00 100.00000 3,000.00 170.00000 5,100.00

0050 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 56,000.00000 56,000.00 40,000.00000 40,000.00

$78,420.00$82,690.00 $89,680.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0118;ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

689.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0118;ALTERNATE AA OPTION 2: CLASS HPC 0 PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

689.000 SY 66.00000 45,474.00 85.00000 58,565.00 95.00000 65,455.00

$65,455.00$45,474.00 $58,565.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

720.400 TON 14.85000 10,697.94 14.85000 10,697.94 40.00000 28,816.00

0090 2102-2625000

EMBANKMENT-IN-PLACE

129.800 CY 20.00000 2,596.00 20.00000 2,596.00 20.00000 2,596.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

840.300 CY 12.00000 10,083.60 12.00000 10,083.60 20.00000 16,806.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

43.300 CY 20.00000 866.00 20.00000 866.00 25.00000 1,082.50

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

50.500 SY 130.00000 6,565.00 120.00000 6,060.00 150.00000 7,575.00

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

610.600 SY 44.03000 26,884.72 45.00000 27,477.00 45.00000 27,477.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0140 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

1,889.700 SY 39.58000 74,794.33 39.00000 73,698.30 40.00000 75,588.00

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.500 STA 400.00000 2,200.00 400.00000 2,200.00 400.00000 2,200.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,173.400 SY 2.75000 3,226.85 4.50000 5,280.30 3.00000 3,520.20

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 1,600.00000 3,200.00 3,200.00000 6,400.00 4,000.00000 8,000.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

275.200 LF 8.00000 2,201.60 7.00000 1,926.40 10.00000 2,752.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

137.500 LF 18.00000 2,475.00 24.00000 3,300.00 26.00000 3,575.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,700.00000 3,400.00 2,000.00000 4,000.00 2,100.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,500.00000 1,500.00 2,000.00000 2,000.00 1,600.00000 1,600.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 350.00000 1,400.00 300.00000 1,200.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00 3,000.00000 9,000.00 2,750.00000 8,250.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,350.00000 2,350.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0250 2510-6745850

REMOVAL OF PAVEMENT

1,522.500 SY 6.85000 10,429.13 9.75000 14,844.38 15.00000 22,837.50

0260 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0270 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 4,500.00000 4,500.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 150.00000 750.00 150.00000 750.00 150.00000 750.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

54.200 STA 25.00000 1,355.00 25.00000 1,355.00 25.00000 1,355.00

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.200 STA 110.00000 2,112.00 110.00000 2,112.00 110.00000 2,112.00

0310 2527-9263180

PAVEMENT MARKINGS REMOVED

54.200 STA 25.00000 1,355.00 25.00000 1,355.00 25.00000 1,355.00

0320 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

837.500 LF 10.00000 8,375.00 10.00000 8,375.00 10.00000 8,375.00

0330 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 7,240.00000 7,240.00 8,200.00000 8,200.00 10,000.00000 10,000.00

0360 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0370 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0380 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

4.000 EACH 4,000.00000 16,000.00 4,000.00000 16,000.00 4,000.00000 16,000.00

0390 2599-9999005

('EACH' ITEM) BARRIER TRANSITION SECTION
TYPE STS

1.000 EACH 1,600.00000 1,600.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0400 2602-0000020

SILT FENCE

1,441.100 LF 1.80000 2,593.98 1.80000 2,593.98 2.00000 2,882.20

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,441.100 LF 0.50000 720.55 0.50000 720.55 0.10000 144.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

144.100 LF 1.80000 259.38 1.80000 259.38 2.00000 288.20

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.40000 1,360.00 3.40000 1,360.00 3.00000 1,200.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.00000 1,600.00 4.00000 1,600.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00 0.50000 400.00

$294,926.71$243,881.08 $257,800.83Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0005 ALTERNATE AA OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE
AA OPTION 1 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0460 2413-0698066

DECK OVERLAY (CLASS O PCC)

526.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0006 ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0470 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

526.800 SY 66.00000 34,768.80 85.00000 44,778.00 95.00000 50,046.00

$50,046.00$34,768.80 $44,778.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0007 DESIGN NO. 0218; 147'-2 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-062-1(19)--39-49

SECTION: Cat Alt Set: Cat Alt Member:

0480 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0490 2413-0698074

DECK REPAIR, CLASS A

37.500 SY 230.00000 8,625.00 215.00000 8,062.50 220.00000 8,250.00

0500 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

329.000 LF 70.00000 23,030.00 75.00000 24,675.00 70.00000 23,030.00

0510 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 45,000.00000 45,000.00 25,000.00000 25,000.00

$61,280.00$68,655.00 $78,737.50Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0008 DESIGN NO. 0218; ALTERNATE BB OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE BB OPTION 1 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0520 2413-0698066

DECK OVERLAY (CLASS O PCC)

735.000 SY

Section Totals:

Page 13 of 42

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

January 17, 2018

49-0621-018 Primary County: JACKSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0009 DESIGN NO. 0218; ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE BB OPTION 2 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0530 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

735.000 SY 66.00000 48,510.00 85.00000 62,475.00 95.00000 69,825.00

$69,825.00$48,510.00 $62,475.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0540 2102-0425070

SPECIAL BACKFILL

90.000 TON 14.85000 1,336.50 14.85000 1,336.50 50.00000 4,500.00

0550 2102-2625000

EMBANKMENT-IN-PLACE

103.000 CY 20.00000 2,060.00 20.00000 2,060.00 20.00000 2,060.00

0560 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.100 CY 10.00000 1,581.00 10.00000 1,581.00 20.00000 3,162.00

0570 2105-8425005

TOPSOIL, FURNISH AND SPREAD

30.900 CY 20.00000 618.00 20.00000 618.00 25.00000 772.50

0580 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

100.800 SY 130.00000 13,104.00 120.00000 12,096.00 150.00000 15,120.00

0590 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

542.300 SY 44.03000 23,877.47 45.00000 24,403.50 45.00000 24,403.50

0600 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 400.00000 1,840.00 400.00000 1,840.00 400.00000 1,840.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0610 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,107.500 SY 2.75000 3,045.63 6.80000 7,531.00 3.00000 3,322.50

0620 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 1,600.00000 3,200.00 3,200.00000 6,400.00 4,000.00000 8,000.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

289.200 LF 8.00000 2,313.60 7.00000 2,024.40 10.00000 2,892.00

0640 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 18.00000 1,800.00 24.00000 2,400.00 20.00000 2,000.00

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 350.00000 1,400.00 250.00000 1,000.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,000.00000 8,000.00 2,500.00000 10,000.00
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(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0680 2510-6745850

REMOVAL OF PAVEMENT

517.900 SY 6.80000 3,521.72 9.75000 5,049.53 15.00000 7,768.50

0690 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0700 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 150.00000 450.00 150.00000 450.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.590 STA 25.00000 1,339.75 25.00000 1,339.75 25.00000 1,339.75

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.200 STA 110.00000 2,112.00 110.00000 2,112.00 110.00000 2,112.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

53.590 STA 25.00000 1,339.75 25.00000 1,339.75 25.00000 1,339.75

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

725.000 LF 6.00000 4,350.00 6.00000 4,350.00 6.00000 4,350.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 3,840.00000 3,840.00 4,800.00000 4,800.00 5,000.00000 5,000.00

0770 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0780 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0790 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0800 2602-0000020

SILT FENCE

716.500 LF 1.80000 1,289.70 1.80000 1,289.70 2.00000 1,433.00

0810 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

716.500 LF 0.50000 358.25 0.50000 358.25 0.10000 71.65
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(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0820 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

71.600 LF 1.80000 128.88 1.80000 128.88 2.00000 143.20

0830 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.40000 1,360.00 3.40000 1,360.00 3.00000 1,200.00

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.00000 1,600.00 4.00000 1,600.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00 0.50000 400.00

$136,670.35$116,256.25 $126,658.26Section Totals:
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(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0011 ALTERNATE BB OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE
BB OPTION 1 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0860 2413-0698066

DECK OVERLAY (CLASS O PCC)

470.600 SY

Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0012 ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS SECTION IF
ALTERNATE BB OPTION 2 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0870 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

470.600 SY 66.00000 31,059.60 85.00000 40,001.00 100.00000 47,060.00

$47,060.00$31,059.60 $40,001.00Section Totals:

( ) indicates item is bid as Lump Sum

$758,695.59$671,294.73 $803,683.06

$671,294.73

Contract Item Totals

$758,695.59 803,683.06Contract Grand Totals

Contract Time Totals
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0001 DESIGN NO. 0118;134'-8 X 45'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  BRFN-062-1(18)--39-49

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00

0020 2413-0698074

DECK REPAIR, CLASS A

32.000 SY 252.00000 8,064.00 200.00000 6,400.00

0030 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

304.000 LF 75.00000 22,800.00 75.00000 22,800.00

0040 2426-6772016

CONCRETE REPAIR

30.000 SF 125.00000 3,750.00 150.00000 4,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 56,260.00000 56,260.00 74,500.00000 74,500.00

$93,374.00 $110,700.00Section Totals:
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0002 DESIGN NO. 0118;ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

689.000 SY 91.32000 62,919.48

$62,919.48Section Totals:
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0003 DESIGN NO. 0118;ALTERNATE AA OPTION 2: CLASS HPC 0 PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

689.000 SY 85.00000 58,565.00

$58,565.00Section Totals:
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

720.400 TON 48.00000 34,579.20 40.00000 28,816.00

0090 2102-2625000

EMBANKMENT-IN-PLACE

129.800 CY 35.00000 4,543.00 25.00000 3,245.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

840.300 CY 35.00000 29,410.50 15.00000 12,604.50

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

43.300 CY 50.00000 2,165.00 40.00000 1,732.00

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

50.500 SY 120.00000 6,060.00 100.00000 5,050.00

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

610.600 SY 44.03000 26,884.72 44.03000 26,884.72
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0140 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

1,889.700 SY 39.58000 74,794.33 39.58000 74,794.33

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.500 STA 44.00000 242.00 300.00000 1,650.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,173.400 SY 3.46000 4,059.96 3.75000 4,400.25

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 2,800.00000 5,600.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

275.200 LF 8.00000 2,201.60 8.00000 2,201.60

0190 2505-4008300

STEEL BEAM GUARDRAIL

137.500 LF 18.00000 2,475.00 18.00000 2,475.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,700.00000 3,400.00 1,700.00000 3,400.00
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 150.00000 600.00

0230 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00 2,400.00000 7,200.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,350.00000 2,350.00 2,350.00000 2,350.00

0250 2510-6745850

REMOVAL OF PAVEMENT

1,522.500 SY 10.00000 15,225.00 12.50000 19,031.25

0260 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00

0270 2520-3350015

FIELD OFFICE

1.000 EACH 9,000.00000 9,000.00 3,500.00000 3,500.00
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0280 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 150.00000 750.00 150.00000 750.00

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

54.200 STA 25.00000 1,355.00 25.00000 1,355.00

0300 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.200 STA 110.00000 2,112.00 110.00000 2,112.00

0310 2527-9263180

PAVEMENT MARKINGS REMOVED

54.200 STA 25.00000 1,355.00 25.00000 1,355.00

0320 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

837.500 LF 10.00000 8,375.00 10.00000 8,375.00

0330 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 7,240.00000 7,240.00 7,240.00000 7,240.00

0360 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0370 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00

0380 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

4.000 EACH 4,000.00000 16,000.00 4,000.00000 16,000.00

0390 2599-9999005

('EACH' ITEM) BARRIER TRANSITION SECTION
TYPE STS

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00

0400 2602-0000020

SILT FENCE

1,441.100 LF 1.80000 2,593.98 1.70000 2,449.87

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,441.100 LF 0.50000 720.55 0.50000 720.55
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(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMS - BRFN-062-1(18)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

144.100 LF 1.80000 259.38 1.00000 144.10

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.40000 1,360.00 3.50000 1,400.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.50000 1,800.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00

$302,301.22 $274,626.17Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0005 ALTERNATE AA OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE
AA OPTION 1 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0460 2413-0698066

DECK OVERLAY (CLASS O PCC)

526.800 SY 91.32000 48,107.38

$48,107.38Section Totals:

Page 31 of 42

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

January 17, 2018

49-0621-018 Primary County: JACKSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0006 ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN (18)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0470 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

526.800 SY 110.00000 57,948.00

$57,948.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0007 DESIGN NO. 0218; 147'-2 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-062-1(19)--39-49

SECTION: Cat Alt Set: Cat Alt Member:

0480 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00

0490 2413-0698074

DECK REPAIR, CLASS A

37.500 SY 252.00000 9,450.00 200.00000 7,500.00

0500 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

329.000 LF 75.00000 24,675.00 75.00000 24,675.00

0510 2533-4980005

MOBILIZATION

(1) LS 56,260.00000 56,260.00 69,000.00000 69,000.00

$92,885.00 $103,675.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0008 DESIGN NO. 0218; ALTERNATE BB OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE BB OPTION 1 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0520 2413-0698066

DECK OVERLAY (CLASS O PCC)

735.000 SY 92.00000 67,620.00

$67,620.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0009 DESIGN NO. 0218; ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE BB OPTION 2 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0530 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

735.000 SY 85.00000 62,475.00

$62,475.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0540 2102-0425070

SPECIAL BACKFILL

90.000 TON 60.00000 5,400.00 45.00000 4,050.00

0550 2102-2625000

EMBANKMENT-IN-PLACE

103.000 CY 35.00000 3,605.00 25.00000 2,575.00

0560 2102-2713090

EXCAVATION, CLASS 13, WASTE

158.100 CY 45.00000 7,114.50 15.00000 2,371.50

0570 2105-8425005

TOPSOIL, FURNISH AND SPREAD

30.900 CY 52.00000 1,606.80 45.00000 1,390.50

0580 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

100.800 SY 100.00000 10,080.00 100.00000 10,080.00

0590 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

542.300 SY 44.03000 23,877.47 44.03000 23,877.47

0600 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 440.00000 2,024.00 350.00000 1,610.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0610 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,107.500 SY 3.46000 3,831.95 3.75000 4,153.13

0620 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 2,800.00000 5,600.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

289.200 LF 8.00000 2,313.60 8.00000 2,313.60

0640 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 18.00000 1,800.00 18.00000 1,800.00

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 150.00000 600.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0680 2510-6745850

REMOVAL OF PAVEMENT

517.900 SY 15.00000 7,768.50 12.50000 6,473.75

0690 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00

0700 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 150.00000 450.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.590 STA 25.00000 1,339.75 25.00000 1,339.75

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

19.200 STA 110.00000 2,112.00 110.00000 2,112.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

53.590 STA 25.00000 1,339.75 25.00000 1,339.75

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

725.000 LF 6.00000 4,350.00 6.00000 4,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 3,840.00000 3,840.00 3,840.00000 3,840.00

0770 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0780 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

0790 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0800 2602-0000020

SILT FENCE

716.500 LF 1.80000 1,289.70 1.70000 1,218.05

0810 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

716.500 LF 0.50000 358.25 0.50000 358.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0010 ROADWAY ITEMS -  BRFN-062-1(19)--39-49SECTION: Cat Alt Set: Cat Alt Member:

0820 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

71.600 LF 1.80000 128.88 1.00000 71.60

0830 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.40000 1,360.00 3.50000 1,400.00

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.50000 1,800.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00

$135,380.15 $124,364.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0011 ALTERNATE BB OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE
BB OPTION 1 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0860 2413-0698066

DECK OVERLAY (CLASS O PCC)

470.600 SY 92.00000 43,295.20

$43,295.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) WICKS CONSTRUCTION,
INC.

0012 ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS SECTION IF
ALTERNATE BB OPTION 2 IS CHOSEN (19)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0870 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

470.600 SY 120.00000 56,472.00

$56,472.00Section Totals:

( ) indicates item is bid as Lump Sum

$848,825.52$845,882.43

$845,882.43

Contract Item Totals

$848,825.52Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C052(114)--60-52 RCB CULVERT NEW - TWIN BOX

JOHNSON

Route: F20

On F20 (Amana Road NW)  Over Branch of Iowa River  S19 T81 R 8

Prj Awd Amt: $441,447.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/11/18 50 Working Days

52-C052-114

January 17, 2018 10:00 A.M.

JOHNSONCall Order:  015 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $441,447.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $515,599.55 116.80%

3 MU181 MUSCATINE BRIDGE CO., INC. $576,766.75 130.65%
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52-C052-114

January 17, 2018 10:00 A.M.
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Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 4,500.00000 6,300.00 5,000.00000 7,000.00 2,600.00000 3,640.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,335.000 CY 7.00000 23,345.00 10.00000 33,350.00 8.40000 28,014.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,070.000 CY 4.00000 4,280.00 8.00000 8,560.00 8.80000 9,416.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

770.000 CY 8.50000 6,545.00 8.50000 6,545.00 7.00000 5,390.00

0050 2210-0475290

MACADAM STONE BASE

1,810.000 TON 20.50000 37,105.00 19.75000 35,747.50 18.50000 33,485.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,000.000 TON 17.00000 17,000.00 18.00000 18,000.00 16.00000 16,000.00

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

62.000 TON 19.00000 1,178.00 21.00000 1,302.00 16.00000 992.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 9,200.00000 9,200.00

0090 2402-2723000

EXCAVATION, CLASS 23

2,570.000 CY 11.25000 28,912.50 15.00000 38,550.00 24.00000 61,680.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

330.800 CY 355.00000 117,434.00 425.00000 140,590.00 460.00000 152,168.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,029.000 LB 1.00000 52,029.00 1.15000 59,833.35 1.25000 65,036.25

0120 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 125.00000 250.00 400.00000 800.00 150.00000 300.00

0130 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

36.000 LF 23.00000 828.00 32.00000 1,152.00 30.00000 1,080.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 7,000.00000 7,000.00 6,800.00000 6,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

20.000 LF 15.00000 300.00 35.00000 700.00 40.00000 800.00

0160 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 230.00000 230.00 650.00000 650.00 600.00000 600.00

0170 2507-3250005

ENGINEERING FABRIC

938.000 SY 4.00000 3,752.00 2.00000 1,876.00 3.00000 2,814.00

0180 2507-6800061

REVETMENT, CLASS E

2,018.500 TON 40.00000 80,740.00 35.00000 70,647.50 41.00000 82,758.50

0190 2507-8029000

EROSION STONE

97.000 TON 30.00000 2,910.00 35.00000 3,395.00 40.00000 3,880.00

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 120.00000 480.00 100.00000 400.00

0210 2519-3280000

FENCE, FIELD

744.000 LF 5.50000 4,092.00 3.75000 2,790.00 5.00000 3,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3300400

FIELD FENCE BRACE PANELS

26.000 EACH 150.00000 3,900.00 135.00000 3,510.00 150.00000 3,900.00

0230 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 400.00000 400.00 1,100.00000 1,100.00 400.00000 400.00

0240 2519-4200190

REMOVAL OF FENCE, WOOD FENCE

37.000 LF 25.00000 925.00 20.00000 740.00 20.00000 740.00

0250 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 125.00000 1,000.00 30.00000 240.00 60.00000 480.00

0260 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 275.00000 1,100.00 150.00000 600.00 245.00000 980.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,900.00000 1,900.00 1,600.00000 1,600.00

0290 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 50,000.00000 50,000.00 70,100.00000 70,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2599-9999009

('LINEAR FEET' ITEM) WOOD FENCE

82.000 LF 30.00000 2,460.00 11.60000 951.20 30.00000 2,460.00

0310 2602-0000020

SILT FENCE

475.000 LF 2.50000 1,187.50 2.00000 950.00 2.25000 1,068.75

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

475.000 LF 12.00000 5,700.00 1.50000 712.50 1.00000 475.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

48.000 LF 3.00000 144.00 5.00000 240.00 2.25000 108.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

475.000 LF 4.00000 1,900.00 2.50000 1,187.50 3.75000 1,781.25

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

January 17, 2018

52-C052-114 Primary County: JOHNSON

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MUSCATINE BRIDGE CO.,
INC.

$576,766.75$441,447.00 $515,599.55Section Totals:

( ) indicates item is bid as Lump Sum

$515,599.55$441,447.00 $576,766.75

$441,447.00

Contract Item Totals

$515,599.55 576,766.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

January 17, 2018

52-C052-114 Primary County: JOHNSON
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Project Information:

Project: WorkType:

County:

Location:

BRFN-218-2(143)--39-44 BRIDGE DECK OVERLAY

HENRY

Route: U.S. 218

US 218 (NB) over Big Creek 3.0 miles S of US 34

Prj Awd Amt: $454,971.50

Project: WorkType:

County:

Location:

BRFN-002-9(28)--39-56 BRIDGE DECK OVERLAY

LEE

Route: IOWA 2

Devil Creek 0.7 miles W of US 61

Prj Awd Amt: $527,805.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/18 80 Working Days

56-0029-028

January 17, 2018 10:00 A.M.

HENRY, LEECall Order:  016 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $982,777.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $995,486.06 101.29%

3 CR120 CRAMER AND ASSOC., INC. $1,092,491.10 111.16%

4 PC015 PCIROADS, LLC $1,224,602.70 124.61%
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Contract ID:

Letting Date:

Start Date: 05/28/18 80 Working Days

56-0029-028

January 17, 2018 10:00 A.M.

HENRY, LEECall Order:  016 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; 196'-8 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-218-2(143)--39-44

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 67,000.00000 67,000.00 50,000.00000 50,000.00 45,000.00000 45,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

28.000 CY 100.00000 2,800.00 160.00000 4,480.00 40.00000 1,120.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

45.200 CY 1,600.00000 72,320.00 2,000.00000 90,400.00 2,400.00000 108,480.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,894.000 LB 2.00000 11,788.00 2.00000 11,788.00 2.00000 11,788.00

0050 2413-0698074

DECK REPAIR, CLASS A

128.400 SY 180.00000 23,112.00 1.00000 128.40 220.00000 28,248.00

0060 2426-6772016

CONCRETE REPAIR

14.000 SF 200.00000 2,800.00 150.00000 2,100.00 315.00000 4,410.00

0070 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

20.400 SY 65.00000 1,326.00 80.00000 1,632.00 130.00000 2,652.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; 196'-8 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-218-2(143)--39-44

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 6,000.00000 6,000.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,000.00000 8,000.00 7,000.00000 7,000.00 7,000.00000 7,000.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

642.200 SY 20.00000 12,844.00 20.00000 12,844.00 13.00000 8,348.60

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 39,200.00000 39,200.00 45,000.00000 45,000.00

$268,046.60$216,990.00 $222,572.40Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0118;ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN (143)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

642.200 SY 100.00000 64,220.00

$64,220.00Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0118;ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN (143)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

642.200 SY 72.00000 46,238.40 80.00000 51,376.00

$46,238.40 $51,376.00Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

83.200 TON 40.00000 3,328.00 35.00000 2,912.00 47.35000 3,939.52

0150 2102-2625000

EMBANKMENT-IN-PLACE

53.100 CY 18.00000 955.80 30.00000 1,593.00 50.00000 2,655.00

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

132.000 CY 18.00000 2,376.00 30.00000 3,960.00 50.00000 6,600.00

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

17.500 CY 25.00000 437.50 60.00000 1,050.00 85.00000 1,487.50

0180 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

293.000 SY 75.00000 21,975.00 75.00000 21,975.00 85.00000 24,905.00

0190 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

132.500 SY 75.00000 9,937.50 75.00000 9,937.50 80.00000 10,600.00

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.800 STA 350.00000 980.00 300.00000 840.00 375.00000 1,050.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0210 2301-0690203

BRIDGE APPROACH, BR-203

377.800 SY 200.00000 75,560.00 215.00000 81,227.00 210.00000 79,338.00

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,019.800 SY 4.00000 4,079.20 4.50000 4,589.10 3.67000 3,742.67

0230 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 3,000.00000 6,000.00 1,800.00000 3,600.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

290.000 LF 8.00000 2,320.00 7.00000 2,030.00 10.00000 2,900.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

112.500 LF 20.00000 2,250.00 20.00000 2,250.00 20.00000 2,250.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,600.00000 5,200.00 2,600.00000 5,200.00 2,600.00000 5,200.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 500.00000 1,000.00 450.00000 900.00 450.00000 900.00
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Letting Date:
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January 17, 2018

56-0029-028 Primary County: HENRY, LEE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,900.00000 5,800.00 2,900.00000 5,800.00 2,900.00000 5,800.00

0290 2510-6745850

REMOVAL OF PAVEMENT

578.600 SY 12.00000 6,943.20 20.00000 11,572.00 16.00000 9,257.60

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2524-6765014

REMOVE AND REINSTALL MILEPOST MARKER

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 1.00000 1.00 100.00000 100.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.200 STA 105.00000 1,071.00 105.00000 1,071.00 105.00000 1,071.00

0340 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

57.650 STA 120.00000 6,918.00 120.00000 6,918.00 120.00000 6,918.00

Page 7 of 36

Call Order:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 500.00000 4,000.00

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

9.350 STA 90.00000 841.50 90.00000 841.50 90.00000 841.50

0370 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 12.00000 9,900.00 11.75000 9,693.75 11.75000 9,693.75

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00 6,000.00000 6,000.00

0390 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0400 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0410 2602-0000020

SILT FENCE

248.500 LF 2.00000 497.00 2.00000 497.00 3.00000 745.50

Page 8 of 36

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

248.500 LF 1.00000 248.50 1.00000 248.50 1.00000 248.50

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

24.900 LF 1.00000 24.90 1.00000 24.90 10.00000 249.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 4.00000 480.00 4.00000 480.00 3.25000 390.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 1.00000 120.00 1.00000 120.00

$198,602.54$191,743.10 $198,731.25Section Totals:
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0118; 238'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-002-9(28)--39-56

SECTION: Cat Alt Set: Cat Alt Member:

0460 2413-0698074

DECK REPAIR, CLASS A

26.000 SY 180.00000 4,680.00 300.00000 7,800.00 220.00000 5,720.00

0470 2426-6772016

CONCRETE REPAIR

63.000 SF 140.00000 8,820.00 175.00000 11,025.00 215.00000 13,545.00

0480 2499-0800000

PAVING NOTCH REPLACEMENT

102.000 LF 180.00000 18,360.00 250.00000 25,500.00 325.00000 33,150.00

0490 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 42,000.00000 42,000.00 45,000.00000 45,000.00

$97,415.00$76,860.00 $86,325.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0118; ALTERNATE BB OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0500 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,181.000 SY 68.00000 80,308.00

$80,308.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0118; ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0510 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,181.000 SY 90.00000 106,290.00 60.00000 70,860.00

$106,290.00 $70,860.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0520 2102-0425070

SPECIAL BACKFILL

408.200 TON 30.00000 12,246.00 35.00000 14,287.00 29.62000 12,090.88

0530 2102-2625000

EMBANKMENT-IN-PLACE

128.500 CY 18.00000 2,313.00 30.00000 3,855.00 37.00000 4,754.50

0540 2102-2713090

EXCAVATION, CLASS 13, WASTE

549.800 CY 18.00000 9,896.40 30.00000 16,494.00 45.00000 24,741.00

0550 2105-8425005

TOPSOIL, FURNISH AND SPREAD

38.800 CY 25.00000 970.00 60.00000 2,328.00 50.00000 1,940.00

0560 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.400 SY 150.00000 11,310.00 75.00000 5,655.00 125.00000 9,425.00

0570 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

612.800 SY 75.00000 45,960.00 70.00000 42,896.00 80.00000 49,024.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0580 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

977.300 SY 75.00000 73,297.50 70.00000 68,411.00 70.00000 68,411.00

0590 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 350.00000 1,610.00 250.00000 1,150.00 450.00000 2,070.00

0600 2301-0690203

BRIDGE APPROACH, BR-203

554.400 SY 150.00000 83,160.00 200.00000 110,880.00 210.00000 116,424.00

0610 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,632.700 SY 4.00000 6,530.80 3.50000 5,714.45 2.71000 4,424.62

0620 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 3,000.00000 6,000.00 1,600.00000 3,200.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

256.400 LF 8.00000 2,051.20 7.00000 1,794.80 8.00000 2,051.20

0640 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 19.00000 2,850.00 19.00000 2,850.00 19.00000 2,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,400.00000 9,600.00

0680 2510-6745850

REMOVAL OF PAVEMENT

626.200 SY 15.00000 9,393.00 20.00000 12,524.00 20.00000 12,524.00

0690 2518-6910000

SAFETY CLOSURE

1.000 EACH 200.00000 200.00 100.00000 100.00 200.00000 200.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 1.00000 1.00 100.00000 100.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

34.020 STA 75.00000 2,551.50 75.00000 2,551.50 75.00000 2,551.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00 120.00000 396.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

34.020 STA 65.00000 2,211.30 63.00000 2,143.26 63.00000 2,143.26

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 12.00000 13,200.00 12.00000 13,200.00 12.00000 13,200.00

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 6,300.00000 6,300.00 4,100.00000 4,100.00

0770 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0780 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0790 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0800 2602-0000020

SILT FENCE

904.000 LF 2.00000 1,808.00 2.00000 1,808.00 2.25000 2,034.00

0810 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

904.000 LF 0.10000 90.40 0.50000 452.00 0.50000 452.00

0820 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

90.400 LF 1.00000 90.40 1.00000 90.40 5.00000 452.00

0830 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 1.00000 400.00 3.00000 1,200.00 3.00000 1,200.00

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 2.00000 800.00 3.50000 1,400.00 4.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.10000 80.00 0.50000 400.00 1.00000 800.00

0860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$383,898.96$344,655.50 $365,621.41Section Totals:

( ) indicates item is bid as Lump Sum

$995,486.06$982,777.00 $1,092,491.10

$982,777.00

Contract Item Totals

$995,486.06 1,092,491.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118; 196'-8 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-218-2(143)--39-44

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 46,782.15000 46,782.15

0020 2402-2720000

EXCAVATION, CLASS 20

28.000 CY 48.50000 1,358.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

45.200 CY 2,030.50000 91,778.60

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,894.000 LB 2.00000 11,788.00

0050 2413-0698074

DECK REPAIR, CLASS A

128.400 SY 252.00000 32,356.80

0060 2426-6772016

CONCRETE REPAIR

14.000 SF 140.00000 1,960.00

0070 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

20.400 SY 176.50000 3,600.60

0080 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118; 196'-8 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-218-2(143)--39-44

SECTION: Cat Alt Set: Cat Alt Member:

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 10,120.00000 10,120.00

0100 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

642.200 SY 45.15000 28,995.33

0110 2533-4980005

MOBILIZATION

(1) LS 72,907.00000 72,907.00

$306,646.48Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 DESIGN NO. 0118;ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN (143)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

642.200 SY 110.65000 71,059.43

$71,059.43Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 DESIGN NO. 0118;ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN (143)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

642.200 SY

Section Totals:

Page 22 of 36

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

83.200 TON 47.35000 3,939.52

0150 2102-2625000

EMBANKMENT-IN-PLACE

53.100 CY 70.00000 3,717.00

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

132.000 CY 50.00000 6,600.00

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

17.500 CY 75.00000 1,312.50

0180 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

293.000 SY 85.00000 24,905.00

0190 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

132.500 SY 80.00000 10,600.00

0200 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.800 STA 500.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0210 2301-0690203

BRIDGE APPROACH, BR-203

377.800 SY 251.78000 95,122.48

0220 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,019.800 SY 3.67000 3,742.67

0230 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

290.000 LF 5.00000 1,450.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

112.500 LF 17.00000 1,912.50

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,000.00000 4,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00

0290 2510-6745850

REMOVAL OF PAVEMENT

578.600 SY 30.00000 17,358.00

0300 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00

0310 2524-6765014

REMOVE AND REINSTALL MILEPOST MARKER

1.000 EACH 500.00000 500.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.200 STA 105.00000 1,071.00

0340 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

57.650 STA 120.00000 6,918.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

8.000 EACH 500.00000 4,000.00

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

9.350 STA 90.00000 841.50

0370 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 11.75000 9,693.75

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0390 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00

0400 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 75.00000 75.00

0410 2602-0000020

SILT FENCE

248.500 LF 2.00000 497.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMS - BRFN-218-2(143)--39-44SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

248.500 LF 1.00000 248.50

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

24.900 LF 1.00000 24.90

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 4.00000 480.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00

$224,629.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0005 DESIGN NO. 0118; 238'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFN-002-9(28)--39-56

SECTION: Cat Alt Set: Cat Alt Member:

0460 2413-0698074

DECK REPAIR, CLASS A

26.000 SY 252.00000 6,552.00

0470 2426-6772016

CONCRETE REPAIR

63.000 SF 140.00000 8,820.00

0480 2499-0800000

PAVING NOTCH REPLACEMENT

102.000 LF 230.00000 23,460.00

0490 2533-4980005

MOBILIZATION

(1) LS 72,907.00000 72,907.00

$111,739.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0006 DESIGN NO. 0118; ALTERNATE BB OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0500 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,181.000 SY 85.95000 101,506.95

$101,506.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0007 DESIGN NO. 0118; ALTERNATE BB OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0510 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,181.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0520 2102-0425070

SPECIAL BACKFILL

408.200 TON 29.62000 12,090.88

0530 2102-2625000

EMBANKMENT-IN-PLACE

128.500 CY 35.00000 4,497.50

0540 2102-2713090

EXCAVATION, CLASS 13, WASTE

549.800 CY 45.00000 24,741.00

0550 2105-8425005

TOPSOIL, FURNISH AND SPREAD

38.800 CY 50.00000 1,940.00

0560 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.400 SY 120.00000 9,048.00

0570 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

612.800 SY 80.00000 49,024.00

0580 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

977.300 SY 70.00000 68,411.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0590 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 400.00000 1,840.00

0600 2301-0690203

BRIDGE APPROACH, BR-203

554.400 SY 238.15000 132,030.36

0610 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,632.700 SY 2.71000 4,424.62

0620 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

256.400 LF 5.00000 1,282.00

0640 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 17.00000 2,550.00

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,550.00000 10,200.00

0680 2510-6745850

REMOVAL OF PAVEMENT

626.200 SY 30.00000 18,786.00

0690 2518-6910000

SAFETY CLOSURE

1.000 EACH 200.00000 200.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

34.020 STA 75.00000 2,551.50

0720 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00

Page 33 of 36

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

January 17, 2018

56-0029-028 Primary County: HENRY, LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263180

PAVEMENT MARKINGS REMOVED

34.020 STA 63.00000 2,143.26

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 12.00000 13,200.00

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00

0770 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0780 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0790 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 75.00000 75.00

0800 2602-0000020

SILT FENCE

904.000 LF 2.00000 1,808.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0008 ROADWAY ITEMS - BRFN-002-9(28)--39-56SECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

904.000 LF 0.50000 452.00

0820 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

90.400 LF 1.00000 90.40

0830 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00

0840 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.50000 1,400.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00

0860 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$409,021.52Section Totals:

$1,224,602.70Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,224,602.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-2697(624)--8J-56 BRIDGE REPLACEMENT - CCS

LEE

Route: AVENUE I

In the city of Fort Madison  On AVENUE I  Over DRY CREEK

Prj Awd Amt: $646,132.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 65 Working Days

56-2697-624

January 17, 2018 10:00 A.M.

LEECall Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $646,132.56 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 08/06/18 65 Working Days

56-2697-624

January 17, 2018 10:00 A.M.

LEECall Order:  017 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

291.000 UNIT 17.50000 5,092.50

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

125.000 CY 20.15000 2,518.75

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

575.000 CY 9.00000 5,175.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

51.400 CY 55.00000 2,827.00

0050 2111-8174100

GRANULAR SUBBASE

150.500 SY 15.75000 2,370.38

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.490 STA 650.00000 968.50

0070 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

112.900 SY 135.00000 15,241.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1012060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 2 DURABILITY, 6 IN.

124.300 SY 62.00000 7,706.60

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3.400 TON 50.00000 170.00

0100 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

237.200 SY 18.00000 4,269.60

0110 2435-0250504

INTAKE, SW-505, TOP ONLY

2.000 EACH 1,750.00000 3,500.00

0120 2510-6745850

REMOVAL OF PAVEMENT

182.500 SY 14.12000 2,576.90

0130 2511-6745900

REMOVAL OF SIDEWALK

59.500 SY 13.20000 785.40

0140 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

60.100 SY 60.00000 3,606.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

13.100 SY 90.00000 1,179.00

0160 2511-7528101

DETECTABLE WARNINGS

20.000 SF 40.00000 800.00

0170 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

15.500 SY 90.00000 1,395.00

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

19.000 SY 10.00000 190.00

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00

0210 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF BRICK
PAVERS

37.700 SY 12.75000 480.68

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00

0240 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

10.000 SQ 20.00000 200.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.100 ACRE 1,000.00000 100.00

0260 2602-0000020

SILT FENCE

475.000 LF 1.50000 712.50

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

475.000 LF 0.25000 118.75

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

48.000 LF 1.00000 48.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

January 17, 2018

56-2697-624 Primary County: LEE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 3.00000 750.00

0300 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

4.000 EACH 350.00000 1,400.00

0310 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 50.00000 200.00

0320 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

4.000 EACH 25.00000 100.00

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$122,882.06Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 80'-0 X 37'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0350 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00

0360 2402-2720000

EXCAVATION, CLASS 20

35.000 CY 30.00000 1,050.00

0370 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

209.000 CY 685.00000 143,165.00

0380 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,297.000 LB 1.00000 51,297.00

0390 2414-6424110

CONCRETE BARRIER RAILING

173.500 LF 70.00000 12,145.00

0400 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

81.000 LF 100.00000 8,100.00

0410 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

80.700 LF 190.00000 15,333.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 80'-0 X 37'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0420 2501-0201042

PILES, STEEL, HP 10 X 42

1,700.000 LF 35.00000 59,500.00

0430 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

199.000 LF 85.00000 16,915.00

0440 2501-5775000

PILES, STEEL SHEET

2,643.000 SF 40.00000 105,720.00

0450 2507-3250005

ENGINEERING FABRIC

550.000 SY 3.25000 1,787.50

0460 2507-6800061

REVETMENT, CLASS E

526.000 TON 38.00000 19,988.00

0470 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

66.000 LF 50.00000 3,300.00

0480 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A 80'-0 X 37'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 36,450.00000 36,450.00

$523,250.50Section Totals:

( ) indicates item is bid as Lump Sum

$646,132.56

$646,132.56

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-030-7(170)--39-57 BRIDGE DECK OVERLAY

LINN

Route: U.S. 30

In Cedar Rapids over CIC RR 0.8 miles W of I-380 (WB)

Prj Awd Amt: $933,503.54
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Contract ID:

Letting Date:

Start Date: 06/04/18 75 Working Days

57-0307-170

January 17, 2018 10:00 A.M.

LINNCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $933,503.54 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,010,619.15 108.26%

3 CR120 CRAMER AND ASSOC., INC. $1,018,685.80 109.13%

4 PC015 PCIROADS, LLC $1,052,195.88 112.71%
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Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; 299'-6 VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 89,000.00000 89,000.00 70,000.00000 70,000.00 77,000.00000 77,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

46.000 CY 1,600.00000 73,600.00 1,750.00000 80,500.00 2,000.00000 92,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,520.000 LB 2.00000 15,040.00 2.00000 15,040.00 2.00000 15,040.00

0040 2413-0698074

DECK REPAIR, CLASS A

54.000 SY 180.00000 9,720.00 200.00000 10,800.00 220.00000 11,880.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

92.300 LF 250.00000 23,075.00 200.00000 18,460.00 190.00000 17,537.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

92.300 LF 50.00000 4,615.00 40.00000 3,692.00 70.00000 6,461.00

0070 2426-6772013

REPAIR BEAM ENDS

6.000 EACH 1,500.00000 9,000.00 1,500.00000 9,000.00 2,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; 299'-6 VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

13.000 SF 150.00000 1,950.00 100.00000 1,300.00 260.00000 3,380.00

0090 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 6,500.00000 6,500.00

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 7,000.00000 7,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00

$348,798.00$297,000.00 $322,792.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0118; ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,488.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0118; ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,488.000 SY 75.00000 111,600.00 65.00000 96,720.00 75.00000 111,600.00

$111,600.00$111,600.00 $96,720.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

940.800 TON 23.00000 21,638.40 23.00000 21,638.40 23.00000 21,638.40

0150 2102-2625000

EMBANKMENT-IN-PLACE

123.600 CY 20.00000 2,472.00 20.00000 2,472.00 18.00000 2,224.80

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

821.900 CY 20.00000 16,438.00 20.00000 16,438.00 13.00000 10,684.70

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

40.400 CY 50.00000 2,020.00 50.00000 2,020.00 50.00000 2,020.00

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

66.400 SY 150.00000 9,960.00 125.00000 8,300.00 125.00000 8,300.00

0190 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

295.400 SY 70.00000 20,678.00 70.00000 20,678.00 70.00000 20,678.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,987.500 SY 45.00000 134,437.50 50.00000 149,375.00 45.00000 134,437.50

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 350.00000 1,330.00 550.00000 2,090.00 550.00000 2,090.00

0220 2214-5145150

PAVEMENT SCARIFICATION

47.000 SY 28.00000 1,316.00 28.00000 1,316.00 28.00000 1,316.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

559.300 SY 200.00000 111,860.00 220.00000 123,046.00 220.00000 123,046.00

0240 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3.800 TON 550.00000 2,090.00 550.00000 2,090.00 550.00000 2,090.00

0250 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.230 TON 450.00000 103.50 450.00000 103.50 450.00000 103.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,920.300 SY 2.00000 3,840.60 3.00000 5,760.90 2.00000 3,840.60

0270 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 3,500.00000 7,000.00 1,900.00000 3,800.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

354.400 LF 10.00000 3,544.00 7.00000 2,480.80 10.00000 3,544.00

0290 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 20.00000 5,000.00 15.00000 3,750.00 15.00000 3,750.00

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00

0320 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

Page 7 of 22

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

January 17, 2018

57-0307-170 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2510-6745850

REMOVAL OF PAVEMENT

3,093.400 SY 10.00000 30,934.00 20.00000 61,868.00 13.00000 40,214.20

0340 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00 2,000.00000 4,000.00

0350 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 950.00000 7,600.00 950.00000 7,600.00 1,500.00000 12,000.00

0360 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

160.000 LF 50.00000 8,000.00 50.00000 8,000.00 52.00000 8,320.00

0370 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

440.000 SF 17.00000 7,480.00 16.50000 7,260.00 25.00000 11,000.00

0380 2527-8400065

TEMPORARY DELINEATORS

42.000 EACH 50.00000 2,100.00 50.00000 2,100.00 45.00000 1,890.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

307.120 STA 10.00000 3,071.20 9.55000 2,933.00 15.00000 4,606.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

210.010 STA 115.00000 24,151.15 115.00000 24,151.15 120.00000 25,201.20

0410 2527-9263180

PAVEMENT MARKINGS REMOVED

307.120 STA 25.00000 7,678.00 25.00000 7,678.00 20.00000 6,142.40

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,330.000 LF 6.00000 13,980.00 6.00000 13,980.00 8.25000 19,222.50

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 25,000.00000 25,000.00 23,500.00000 23,500.00

0440 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,116.000 LF 8.00000 24,928.00 8.00000 24,928.00 7.25000 22,591.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

13.700 STA 80.00000 1,096.00 75.00000 1,027.50 110.00000 1,507.00

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

14.800 GAL 80.00000 1,184.00 75.00000 1,110.00 125.00000 1,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

14.500 STA 110.00000 1,595.00 110.00000 1,595.00 345.00000 5,002.50

0480 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,250.00000 2,500.00

0490 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

2.000 EACH 4,000.00000 8,000.00 4,000.00000 8,000.00 5,000.00000 10,000.00

0500 2595-0005115

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CEDAR RAPIDS AND IOWA CITY RAILWAY
INC.

(1) LS 7,000.00000 7,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0510 2602-0000020

SILT FENCE

729.000 LF 2.00000 1,458.00 4.00000 2,916.00 1.75000 1,275.75

0520 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

729.000 LF 0.10000 72.90 1.00000 729.00 0.50000 364.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

72.900 LF 0.10000 7.29 1.00000 72.90 0.50000 36.45

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 1.00000 200.00 4.00000 800.00 3.50000 700.00

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 2.00000 400.00 6.00000 1,200.00 4.50000 900.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.10000 40.00 1.00000 400.00 0.50000 200.00

$558,287.80$524,903.54 $591,107.15Section Totals:

( ) indicates item is bid as Lump Sum

$1,010,619.15$933,503.54 $1,018,685.80

$933,503.54

Contract Item Totals

$1,010,619.15 1,018,685.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118; 299'-6 VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 70,235.00000 70,235.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

46.000 CY 1,996.00000 91,816.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

7,520.000 LB 1.80000 13,536.00

0040 2413-0698074

DECK REPAIR, CLASS A

54.000 SY 252.00000 13,608.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

92.300 LF 130.90000 12,082.07

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

92.300 LF 57.85000 5,339.56

0070 2426-6772013

REPAIR BEAM ENDS

6.000 EACH 1,100.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118; 299'-6 VARIES PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

13.000 SF 120.00000 1,560.00

0090 2508-0970000

CONTAINMENT

(1) LS 7,500.00000 7,500.00

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,690.00000 12,690.00

0110 2533-4980005

MOBILIZATION

(1) LS 134,331.00000 134,331.00

$369,297.63Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 DESIGN NO. 0118; ALTERNATE AA OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,488.000 SY 104.40000 155,347.20

$155,347.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 DESIGN NO. 0118; ALTERNATE AA OPTION 2: CLASS HPC O PCC BID THIS
SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,488.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425070

SPECIAL BACKFILL

940.800 TON 23.00000 21,638.40

0150 2102-2625000

EMBANKMENT-IN-PLACE

123.600 CY 18.00000 2,224.80

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

821.900 CY 13.00000 10,684.70

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

40.400 CY 50.00000 2,020.00

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

66.400 SY 120.00000 7,968.00

0190 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

295.400 SY 70.00000 20,678.00

0200 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,987.500 SY 45.00000 134,437.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.800 STA 550.00000 2,090.00

0220 2214-5145150

PAVEMENT SCARIFICATION

47.000 SY 28.00000 1,316.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

559.300 SY 215.00000 120,249.50

0240 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3.800 TON 550.00000 2,090.00

0250 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

0.230 TON 450.00000 103.50

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,920.300 SY 2.00000 3,840.60

0270 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00

Page 17 of 22

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

January 17, 2018

57-0307-170 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

354.400 LF 5.00000 1,772.00

0290 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 20.00000 5,000.00

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,800.00000 3,600.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00

0320 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00

0330 2510-6745850

REMOVAL OF PAVEMENT

3,093.400 SY 13.00000 40,214.20

0340 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 950.00000 7,600.00

0360 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

160.000 LF 50.00000 8,000.00

0370 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

440.000 SF 16.50000 7,260.00

0380 2527-8400065

TEMPORARY DELINEATORS

42.000 EACH 50.00000 2,100.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

307.120 STA 9.55000 2,933.00

0400 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

210.010 STA 115.00000 24,151.15

0410 2527-9263180

PAVEMENT MARKINGS REMOVED

307.120 STA 25.00000 7,678.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,330.000 LF 5.65000 13,164.50

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

0440 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,116.000 LF 8.00000 24,928.00

0450 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

13.700 STA 75.00000 1,027.50

0460 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

14.800 GAL 75.00000 1,110.00

0470 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

14.500 STA 110.00000 1,595.00

0480 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

2.000 EACH 4,000.00000 8,000.00

0500 2595-0005115

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CEDAR RAPIDS AND IOWA CITY RAILWAY
INC.

(1) LS 3,500.00000 3,500.00

0510 2602-0000020

SILT FENCE

729.000 LF 1.75000 1,275.75

0520 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

729.000 LF 0.50000 364.50

0530 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

72.900 LF 0.50000 36.45

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00

$527,551.05Section Totals:

( ) indicates item is bid as Lump Sum

$1,052,195.88

$1,052,195.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-004-5(41)--39-74 RCB CULVERT REPLACEMENT - TWIN BOX

PALO ALTO

Route: IOWA 4

OVER D. D. #49, 5.2 MILES N. OF N. JCT. US 18

Prj Awd Amt: $569,558.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 70 Working Days

74-0045-041

January 17, 2018 10:00 A.M.

PALO ALTOCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI321 MIDWEST CONTRACTING, LLC $569,558.55 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $621,632.59 109.14%

3 PE320 PETERSON CONTRACTORS INC. $655,571.80 115.10%

4 PR268 PROGRESSIVE STRUCTURES, LLC $771,604.10 135.47%

5 GU100 GUS CONSTRUCTION CO., INC. $780,637.05 137.06%

6 RE300 REILLY CONSTRUCTION CO., INC. $799,961.40 140.45%
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Contract ID:

Letting Date:

Start Date: 07/16/18 70 Working Days

74-0045-041

January 17, 2018 10:00 A.M.

PALO ALTOCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTING, LLC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0001 ALTERNATE 'AA' OPTION 1: Design No. 0117; CAST IN PLACE RCB
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,000.00000 18,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

1,717.000 CY 20.00000 34,340.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

447.300 CY 465.00000 207,994.50

0040 2404-7775000

REINFORCING STEEL

55,842.000 LB 1.10000 61,426.20

0050 2533-4980005

MOBILIZATION

(1) LS 59,500.00000 59,500.00

0060 2599-9999020

('TONS' ITEM) MACADAM STONE WORKING
BLANKET

1,073.600 TON 26.00000 27,913.60

$409,174.30Section Totals:
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Contract ID:019
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January 17, 2018

74-0045-041 Primary County: PALO ALTO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0002 ALTERNATE 'AA' OPTION 2: Design No. 0117; PRECAST RCB
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2102-0425071

SPECIAL BACKFILL

80.700 CY 48.00000 3,873.60 57.00000 4,599.90

0075 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

2,053.000 CY 8.65000 17,758.45 11.50000 23,609.50

0090 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

210.000 LF 975.00000 204,750.00 1,090.00000 228,900.00

0100 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

4.000 EACH 19,500.00000 78,000.00 20,000.00000 80,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 48,500.00000 48,500.00 42,500.00000 42,500.00

0120 2599-9999020

('TONS' ITEM) MACADAM STONE WORKING
BLANKET

1,073.600 TON 6.00000 6,441.60 29.00000 31,134.40
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

$414,743.80$363,823.65Section Totals:
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Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

January 17, 2018

74-0045-041 Primary County: PALO ALTO

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 2,000.00000 1,400.00 700.00000 490.00 2,400.00000 1,680.00

0140 2102-2625000

EMBANKMENT-IN-PLACE

1,440.000 CY 15.00000 21,600.00 14.28000 20,563.20 15.00000 21,600.00

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

167.000 CY 6.45000 1,077.15 10.20000 1,703.40 9.00000 1,503.00

0160 2102-2710090

EXCAVATION, CLASS 10, WASTE

575.000 CY 7.35000 4,226.25 8.16000 4,692.00 10.00000 5,750.00

0170 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

452.000 CY 6.85000 3,096.20 10.20000 4,610.40 11.50000 5,198.00

0180 2105-8425005

TOPSOIL, FURNISH AND SPREAD

105.000 CY 8.00000 840.00 18.36000 1,927.80 25.00000 2,625.00

0190 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

75.000 CY 6.45000 483.75 6.12000 459.00 14.00000 1,050.00

Page 4 of 16

Call Order:

Letting Date:

Contract ID:019
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2121-7425010

GRANULAR SHOULDERS, TYPE A

179.000 TON 28.00000 5,012.00 28.56000 5,112.24 28.00000 5,012.00

0210 2213-8202090

BASE WIDENING, 9 IN. PORTLAND CEMENT
CONCRETE

43.400 SY 135.00000 5,859.00 135.00000 5,859.00 275.00000 11,935.00

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40.000 LF 15.00000 600.00 10.20000 408.00 29.00000 1,160.00

0230 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 650.00000 1,300.00 382.50000 765.00 590.00000 1,180.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

478.000 LF 6.00000 2,868.00 5.00000 2,390.00 8.50000 4,063.00

0250 2506-4984000

FLOWABLE MORTAR

445.000 CY 135.00000 60,075.00 123.00000 54,735.00 170.00000 75,650.00

0260 2507-3250005

ENGINEERING FABRIC

780.600 SY 3.00000 2,341.80 4.00000 3,122.40 4.00000 3,122.40
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

702.400 TON 48.00000 33,715.20 42.00000 29,500.80 41.00000 28,798.40

0280 2510-6745850

REMOVAL OF PAVEMENT

24.000 SY 22.00000 528.00 51.00000 1,224.00 37.50000 900.00

0290 2519-3280000

FENCE, FIELD

267.000 LF 12.00000 3,204.00 26.00000 6,942.00 20.00000 5,340.00

0300 2519-4200140

REMOVAL OF FENCE, FIELD

155.000 LF 2.00000 310.00 10.00000 1,550.00 3.00000 465.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

39.250 STA 35.00000 1,373.75 36.00000 1,413.00 35.00000 1,373.75

0320 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.600 STA 150.00000 990.00 150.00000 990.00 150.00000 990.00

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

39.250 STA 35.00000 1,373.75 35.00000 1,373.75 35.00000 1,373.75
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January 17, 2018

74-0045-041 Primary County: PALO ALTO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

460.800 LF 12.00000 5,529.60 12.00000 5,529.60 12.00000 5,529.60

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,000.00000 15,000.00 18,000.00000 18,000.00 15,000.00000 15,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00 10,000.00000 10,000.00 9,500.00000 9,500.00

0370 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0380 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,600.00000 6,400.00 1,650.00000 6,600.00 1,600.00000 6,400.00

0390 2602-0000020

SILT FENCE

620.000 LF 2.00000 1,240.00 3.00000 1,860.00 3.00000 1,860.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

87.000 LF 2.00000 174.00 5.00000 435.00 5.00000 435.00
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Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTING,
LLC

(2) GRAVES CONSTRUCTION
CO., INC.

(3) PETERSON
CONTRACTORS INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

707.000 LF 0.25000 176.75 1.00000 707.00 1.00000 707.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.700 LF 1.00000 70.70 1.00000 70.70 3.00000 212.10

0430 2602-0000160

ROCK CHECK DAM

249.000 LF 25.00000 6,225.00 25.00000 6,225.00 25.00000 6,225.00

0440 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

27.000 EACH 30.00000 810.00 80.00000 2,160.00 105.00000 2,835.00

0450 2602-0000180

REMOVAL OF ROCK CHECK DAM

9.000 EACH 55.00000 495.00 200.00000 1,800.00 235.00000 2,115.00

$240,828.00$205,734.90 $212,458.29Section Totals:

( ) indicates item is bid as Lump Sum

$621,632.59$569,558.55 $655,571.80

$569,558.55

Contract Item Totals

$621,632.59 655,571.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 ALTERNATE 'AA' OPTION 1: Design No. 0117; CAST IN PLACE RCB
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,550.00000 1,550.00 42,000.00000 42,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

1,717.000 CY 40.00000 68,680.00 28.00000 48,076.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

447.300 CY 580.00000 259,434.00 447.00000 199,943.10

0040 2404-7775000

REINFORCING STEEL

55,842.000 LB 1.90000 106,099.80 1.40000 78,178.80

0050 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 74,000.00000 74,000.00

0060 2599-9999020

('TONS' ITEM) MACADAM STONE WORKING
BLANKET

1,073.600 TON 48.00000 51,532.80 58.00000 62,268.80

$510,296.60 $504,466.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0002 ALTERNATE 'AA' OPTION 2: Design No. 0117; PRECAST RCB
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2102-0425071

SPECIAL BACKFILL

80.700 CY 70.00000 5,649.00

0075 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

2,053.000 CY 12.00000 24,636.00

0090 2415-2111209

PRECAST CONCRETE BOX CULVERT, 12 FT. X 9
FT.

210.000 LF 1,300.00000 273,000.00

0100 2415-2201209

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 9 FT.

4.000 EACH 25,000.00000 100,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0120 2599-9999020

('TONS' ITEM) MACADAM STONE WORKING
BLANKET

1,073.600 TON 32.00000 34,355.20

Page 10 of 16

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

January 17, 2018

74-0045-041 Primary County: PALO ALTO

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

$492,640.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 10,000.00000 7,000.00 5,500.00000 3,850.00 3,500.00000 2,450.00

0140 2102-2625000

EMBANKMENT-IN-PLACE

1,440.000 CY 32.00000 46,080.00 18.00000 25,920.00 20.00000 28,800.00

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

167.000 CY 11.00000 1,837.00 14.00000 2,338.00 12.00000 2,004.00

0160 2102-2710090

EXCAVATION, CLASS 10, WASTE

575.000 CY 11.00000 6,325.00 14.00000 8,050.00 12.00000 6,900.00

0170 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

452.000 CY 11.00000 4,972.00 18.00000 8,136.00 12.00000 5,424.00

0180 2105-8425005

TOPSOIL, FURNISH AND SPREAD

105.000 CY 20.00000 2,100.00 32.00000 3,360.00 30.00000 3,150.00

0190 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

75.000 CY 16.00000 1,200.00 21.00000 1,575.00 12.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2121-7425010

GRANULAR SHOULDERS, TYPE A

179.000 TON 33.00000 5,907.00 37.00000 6,623.00 35.00000 6,265.00

0210 2213-8202090

BASE WIDENING, 9 IN. PORTLAND CEMENT
CONCRETE

43.400 SY 210.00000 9,114.00 58.00000 2,517.20 150.00000 6,510.00

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40.000 LF 11.00000 440.00 14.00000 560.00 30.00000 1,200.00

0230 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 800.00000 1,600.00 420.00000 840.00 750.00000 1,500.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

478.000 LF 6.00000 2,868.00 12.00000 5,736.00 10.00000 4,780.00

0250 2506-4984000

FLOWABLE MORTAR

445.000 CY 120.00000 53,400.00 210.00000 93,450.00 220.00000 97,900.00

0260 2507-3250005

ENGINEERING FABRIC

780.600 SY 5.00000 3,903.00 3.00000 2,341.80 5.00000 3,903.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

702.400 TON 55.00000 38,632.00 52.00000 36,524.80 60.00000 42,144.00

0280 2510-6745850

REMOVAL OF PAVEMENT

24.000 SY 12.00000 288.00 45.00000 1,080.00 50.00000 1,200.00

0290 2519-3280000

FENCE, FIELD

267.000 LF 20.00000 5,340.00 14.00000 3,738.00 20.00000 5,340.00

0300 2519-4200140

REMOVAL OF FENCE, FIELD

155.000 LF 10.00000 1,550.00 5.00000 775.00 10.00000 1,550.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

39.250 STA 35.00000 1,373.75 35.00000 1,373.75 35.00000 1,373.75

0320 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.600 STA 150.00000 990.00 150.00000 990.00 150.00000 990.00

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

39.250 STA 35.00000 1,373.75 35.00000 1,373.75 35.00000 1,373.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

460.800 LF 12.00000 5,529.60 12.00000 5,529.60 12.00000 5,529.60

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00 8,100.00000 8,100.00 8,100.00000 8,100.00

0370 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0380 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00 1,600.00000 6,400.00

0390 2602-0000020

SILT FENCE

620.000 LF 3.00000 1,860.00 7.00000 4,340.00 5.00000 3,100.00

0400 2602-0000030

SILT FENCE FOR DITCH CHECKS

87.000 LF 5.00000 435.00 6.00000 522.00 5.00000 435.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) GUS CONSTRUCTION CO.,
INC.

(6) REILLY CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

707.000 LF 1.00000 707.00 0.25000 176.75 1.00000 707.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.700 LF 2.00000 141.40 1.00000 70.70 3.00000 212.10

0430 2602-0000160

ROCK CHECK DAM

249.000 LF 40.00000 9,960.00 55.00000 13,695.00 60.00000 14,940.00

0440 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

27.000 EACH 158.00000 4,266.00 47.00000 1,269.00 500.00000 13,500.00

0450 2602-0000180

REMOVAL OF ROCK CHECK DAM

9.000 EACH 375.00000 3,375.00 75.00000 675.00 500.00000 4,500.00

$307,321.20$261,307.50 $276,170.35Section Totals:

( ) indicates item is bid as Lump Sum

$780,637.05$771,604.10 $799,961.40

$771,604.10

Contract Item Totals

$780,637.05 799,961.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-003-3(49)--39-76 BRIDGE REPLACEMENT - PPCB

POCAHONTAS

Route: IOWA 3

IA 3 over Branch 19 0.3 miles W of IA 4

Prj Awd Amt: $1,498,130.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 50 Working Days

76-0033-049

January 17, 2018 10:00 A.M.

POCAHONTASCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,498,130.50 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,558,521.79 104.03%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,570,094.92 104.80%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN 0118; A 60'-0 x 40'-0 PRETENSIONED PRESTRESSED BOX BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

191.300 CY 64.45000 12,329.29 67.68000 12,947.18 450.00000 86,085.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

254.000 CY 10.00000 2,540.00 20.00000 5,080.00 14.00000 3,556.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00 55,000.00000 55,000.00 130,000.00000 130,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,900.000 CY 20.00000 38,000.00 65.00000 123,500.00 23.00000 43,700.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

23.000 CY 1,500.00000 34,500.00 2,500.00000 57,500.00 1,100.00000 25,300.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,397.000 LB 4.00000 5,588.00 8.00000 11,176.00 1.75000 2,444.75

0070 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

540.000 LF 75.00000 40,500.00 330.00000 178,200.00 200.00000 108,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN 0118; A 60'-0 x 40'-0 PRETENSIONED PRESTRESSED BOX BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-1274860

BOX BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, 27 IN. X 48 IN. X 60 FT.

10.000 EACH 25,000.00000 250,000.00 28,650.00000 286,500.00 26,000.00000 260,000.00

0090 2413-0698066

DECK OVERLAY (CLASS O PCC)

267.000 SY 170.00000 45,390.00 225.00000 60,075.00 175.00000 46,725.00

0100 2507-3250005

ENGINEERING FABRIC

400.000 SY 4.00000 1,600.00 5.00000 2,000.00 3.75000 1,500.00

0110 2507-6800061

REVETMENT, CLASS E

410.000 TON 49.00000 20,090.00 70.00000 28,700.00 45.00000 18,450.00

0120 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 155,000.00000 155,000.00 200,000.00000 200,000.00

0125 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0130 2599-9999003

('CUBIC YARDS' ITEM) GRANULAR SUBBASE

1,900.000 CY 70.00000 133,000.00 44.15000 83,885.00 75.00000 142,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN 0118; A 60'-0 x 40'-0 PRETENSIONED PRESTRESSED BOX BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2599-9999005

('EACH' ITEM) CAPSTONE BLOCKS  TAN

210.000 EACH 17.00000 3,570.00 15.00000 3,150.00 23.00000 4,830.00

0150 2599-9999005

('EACH' ITEM) HOLLOW CONCRETE ABUTMENT
BLOCKS  TAN

4,770.000 EACH 25.00000 119,250.00 21.00000 100,170.00 20.00000 95,400.00

0160 2599-9999005

('EACH' ITEM) SOLID CONCRETE ABUTMENT
BLOCKS  RED

840.000 EACH 27.00000 22,680.00 23.00000 19,320.00 22.00000 18,480.00

0170 2599-9999009

('LINEAR FEET' ITEM) STRUCTURAL STEEL
RAILING

117.300 LF 250.00000 29,325.00 300.00000 35,190.00 250.00000 29,325.00

0180 2599-9999018

('SQUARE YARDS' ITEM) GEOTEXTILE SOIL
REINFORCEMENT

14,240.000 SY 4.00000 56,960.00 5.00000 71,200.00 6.25000 89,000.00

$1,307,795.75$1,190,322.29 $1,291,593.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

740.000 CY 20.00000 14,800.00 15.00000 11,100.00 15.00000 11,100.00

0200 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 10.00000 100.00 25.00000 250.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

466.000 CY 12.00000 5,592.00 12.00000 5,592.00 15.00000 6,990.00

0220 2115-0100000

MODIFIED SUBBASE

332.100 CY 75.00000 24,907.50 65.00000 21,586.50 65.00000 21,586.50

0230 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

951.880 TON 121.00000 115,177.48 117.00000 111,369.96 111.00000 105,658.68

0240 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

78.710 TON 200.00000 15,742.00 176.00000 13,852.96 168.00000 13,223.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

78.710 TON 200.00000 15,742.00 187.00000 14,718.77 178.00000 14,010.38

0260 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

31.180 TON 700.00000 21,826.00 605.00000 18,863.90 565.00000 17,616.70

0270 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

130.900 CY 40.00000 5,236.00 20.00000 2,618.00 12.00000 1,570.80

0280 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 750.00000 1,500.00 310.00000 620.00 400.00000 800.00

0290 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

108.000 LF 50.00000 5,400.00 30.00000 3,240.00 50.00000 5,400.00

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

30.000 LF 100.00000 3,000.00 15.00000 450.00 35.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 750.00000 3,000.00

0320 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.600 LF 10.00000 2,606.00 8.00000 2,084.80 6.00000 1,563.60

0330 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,785.00000 7,140.00 2,125.00000 8,500.00

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,000.00000 9,000.00 2,363.00000 7,089.00 2,125.00000 6,375.00

0350 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 3,000.00000 3,000.00 2,100.00000 2,100.00 2,125.00000 2,125.00

0360 2510-6745850

REMOVAL OF PAVEMENT

545.800 SY 15.00000 8,187.00 12.00000 6,549.60 15.00000 8,187.00

0370 2518-6910000

SAFETY CLOSURE

4.000 EACH 300.00000 1,200.00 250.00000 1,000.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

644.110 STA 8.00000 5,152.88 8.40000 5,410.52 8.00000 5,152.88

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0400 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

250.000 CDAY 50.00000 12,500.00 12.00000 3,000.00 10.00000 2,500.00

0410 2599-9999005

('EACH' ITEM) RAIL TRANSITION CONNECTION

4.000 EACH 1,500.00000 6,000.00 1,378.00000 5,512.00 1,750.00000 7,000.00

0420 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 5,000.00000 2,500.00 3,500.00000 1,750.00 5,000.00000 2,500.00

0430 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 3,500.00000 1,750.00 3,500.00000 1,750.00 3,500.00000 1,750.00

0440 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 2,500.00000 1,250.00 250.00000 125.00 2,500.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000020

SILT FENCE

540.000 LF 1.75000 945.00 3.00000 1,620.00 1.75000 945.00

0460 2602-0000030

SILT FENCE FOR DITCH CHECKS

280.500 LF 2.00000 561.00 5.00000 1,402.50 2.00000 561.00

0470 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

820.500 LF 0.10000 82.05 1.00000 820.50 0.10000 82.05

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

902.600 LF 0.50000 451.30 1.00000 902.60 0.50000 451.30

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

640.000 LF 4.00000 2,560.00 3.00000 1,920.00 4.00000 2,560.00

0500 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

640.000 LF 1.00000 640.00 1.00000 640.00 1.00000 640.00

$262,299.17$307,808.21 $266,928.61Section Totals:
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( ) indicates item is bid as Lump Sum

$1,558,521.79$1,498,130.50 $1,570,094.92

$1,498,130.50

Contract Item Totals

$1,558,521.79 1,570,094.92Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C091(120)--8J-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: 220TH AVE

On 220TH AVE  Over BRANCH FLANK CREEK  S3 T74 R22

Prj Awd Amt: $292,939.55
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Contract ID:

Letting Date:

Start Date: 08/06/18 60 Working Days

91-C091-120

January 17, 2018 10:00 A.M.

WARRENCall Order:  021 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $292,939.55 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $297,011.58 101.39%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $310,802.84 106.10%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 12,000.00000 1,200.00 8,500.00000 850.00 12,000.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

85.000 CY 10.00000 850.00 13.50000 1,147.50 25.00000 2,125.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

305.000 CY 5.00000 1,525.00 7.25000 2,211.25 12.00000 3,660.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

120.000 CY 7.00000 840.00 12.50000 1,500.00 20.00000 2,400.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

170.000 TON 25.00000 4,250.00 31.50000 5,355.00 32.00000 5,440.00

0060 2401-6745910

REMOVAL OF SIGN

4.000 EACH 100.00000 400.00 150.00000 600.00 150.00000 600.00

0070 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,900.00000 3,800.00 1,400.00000 2,800.00 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 600.00000 1,200.00 275.00000 550.00 425.00000 850.00

0090 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 1,800.00000 3,600.00 2,700.00000 5,400.00 2,600.00000 5,200.00

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 100.00000 200.00 150.00000 300.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 1,800.00000 1,800.00 3,000.00000 3,000.00

0120 2601-2634100

MULCHING

0.100 ACRE 7,500.00000 750.00 7,500.00000 750.00 7,500.00000 750.00

0130 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 7,500.00000 750.00 7,500.00000 750.00 7,500.00000 750.00

0140 2602-0000020

SILT FENCE

463.000 LF 1.50000 694.50 1.50000 694.50 2.50000 1,157.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

463.000 LF 0.25000 115.75 0.25000 115.75 0.25000 115.75

0160 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

46.000 LF 1.00000 46.00 1.00000 46.00 1.00000 46.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 5.00000 500.00 5.00000 500.00 6.00000 600.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 1.00000 100.00 1.00000 100.00 1.00000 100.00

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0200 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$33,294.25$29,721.25 $27,370.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ITEMS FOR A  70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 15,000.00000 15,000.00 13,350.00000 13,350.00

0220 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 50.00000 4,000.00 35.00000 2,800.00 40.00000 3,200.00

0230 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.200 CY 625.00000 79,500.00 821.00000 104,431.20 770.00000 97,944.00

0240 2404-7775000

REINFORCING STEEL

34,249.000 LB 0.70000 23,974.30 0.95000 32,536.55 0.91000 31,166.59

0250 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.200 LF 70.00000 11,354.00 73.52000 11,924.94 90.00000 14,598.00

0260 2501-0201042

PILES, STEEL, HP 10 X 42

1,135.000 LF 42.00000 47,670.00 29.55000 33,539.25 42.00000 47,670.00

0270 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

188.000 LF 100.00000 18,800.00 66.83000 12,564.04 120.00000 22,560.00
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January 17, 2018

91-C091-120 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ITEMS FOR A  70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0280 2507-6800061

REVETMENT, CLASS E

320.000 TON 51.00000 16,320.00 59.83000 19,145.60 66.00000 21,120.00

0290 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 35,000.00000 35,000.00 22,500.00000 22,500.00

0291 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 2,700.00000 2,700.00 3,400.00000 3,400.00

$277,508.59$263,218.30 $269,641.58Section Totals:

( ) indicates item is bid as Lump Sum

$297,011.58$292,939.55 $310,802.84

$292,939.55

Contract Item Totals

$297,011.58 310,802.84Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-ES-1867(612)--8I-96 RCB CULVERT NEW - SINGLE BOX

WINNESHIEK

Route: RECREATIONAL TRAIL

DRY RUN TRAIL SEG 1: US 52 BOX CULVERT & TRAIL CONNECTION IN  THE CITY OF DECORAH ROW ACQUISITION

Prj Awd Amt: $502,095.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/01/18 90 Working Days

96-1867-612-A

January 17, 2018 10:00 A.M.

WINNESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $502,095.58 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SK040 SKYLINE CONSTRUCTION, INC. $597,872.27 119.08%

3 RE300 REILLY CONSTRUCTION CO., INC. $605,553.05 120.61%

4 LO083 LODGE CONSTRUCTION INC. $659,783.50 131.41%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $828,776.35 165.06%
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Contract ID:

Letting Date:

Start Date: 07/01/18 90 Working Days

96-1867-612-A

January 17, 2018 10:00 A.M.

WINNESHIEKCall Order:  022 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 14,853.00000 2,970.60 7,500.00000 1,500.00 20,000.00000 4,000.00

0020 2102-0425071

SPECIAL BACKFILL

466.200 CY 25.25000 11,771.55 35.00000 16,317.00 35.00000 16,317.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,897.700 CY 13.50000 39,118.95 13.00000 37,670.10 25.00000 72,442.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

220.000 CY 7.50000 1,650.00 13.00000 2,860.00 10.00000 2,200.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 19.75000 1,975.00 20.00000 2,000.00 25.00000 2,500.00

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

108.300 SY 99.00000 10,721.70 60.00000 6,498.00 99.00000 10,721.70

0070 2123-7450020

SHOULDER FINISHING, EARTH

1.600 STA 430.00000 688.00 150.00000 240.00 1,000.00000 1,600.00

0080 2210-0475290

MACADAM STONE BASE

125.000 TON 25.00000 3,125.00 35.00000 4,375.00 25.00000 3,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

252.800 SY 142.00000 35,897.60 110.50000 27,934.40 142.00000 35,897.60

0100 2304-0100000

DETOUR PAVEMENT

722.900 SY 44.00000 31,807.60 50.00000 36,145.00 44.00000 31,807.60

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 3,750.00000 3,750.00 5,000.00000 5,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

11,506.000 LB 0.65000 7,478.90 1.05000 12,081.30 0.65000 7,478.90

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 308.00000 616.00 300.00000 600.00 400.00000 800.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

20.000 LF 43.00000 860.00 40.00000 800.00 50.00000 1,000.00

0150 2417-1080042

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 42 IN. X 29 IN.

30.000 LF 58.50000 1,755.00 60.00000 1,800.00 70.00000 2,100.00

Page 2 of 22

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

January 17, 2018

96-1867-612-A Primary County: WINNESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008130

REMOVAL OF CABLE GUARDRAIL

260.000 LF 10.00000 2,600.00 10.00000 2,600.00 25.00000 6,500.00

0170 2505-6000111

HIGH TENSION CABLE GUARDRAIL

260.000 LF 25.00000 6,500.00 21.00000 5,460.00 25.00000 6,500.00

0180 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,500.00000 5,000.00 8,700.00000 17,400.00 2,500.00000 5,000.00

0190 2506-4984000

FLOWABLE MORTAR

140.000 CY 180.00000 25,200.00 150.00000 21,000.00 209.00000 29,260.00

0200 2507-3250005

ENGINEERING FABRIC

84.000 SY 2.50000 210.00 4.00000 336.00 10.00000 840.00

0210 2507-6800061

REVETMENT, CLASS E

88.500 TON 25.25000 2,234.63 28.00000 2,478.00 45.00000 3,982.50

0220 2510-6745850

REMOVAL OF PAVEMENT

1,296.400 SY 7.75000 10,047.10 10.00000 12,964.00 15.00000 19,446.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

41.800 SY 73.50000 3,072.30 70.00000 2,926.00 73.50000 3,072.30

0240 2511-7526108

SIDEWALK, REINFORCED P.C. CONCRETE, 8
IN.

52.600 SY 113.00000 5,943.80 70.00000 3,682.00 113.00000 5,943.80

0250 2519-1001000

FENCE, CHAIN LINK, VINYL COATED , 48 IN.
HEIGHT

149.000 LF 49.70000 7,405.30 55.00000 8,195.00 50.00000 7,450.00

0260 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 25.00000 400.00 26.00000 416.00 25.00000 400.00

0270 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 25.00000 375.00 26.00000 390.00 25.00000 375.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.990 STA 100.00000 1,799.00 100.00000 1,799.00 100.00000 1,799.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.730 STA 115.00000 1,808.95 120.00000 1,887.60 115.00000 1,808.95

0300 2527-9263180

PAVEMENT MARKINGS REMOVED

17.990 STA 135.00000 2,428.65 136.00000 2,446.64 135.00000 2,428.65

0310 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

872.000 LF 12.25000 10,682.00 15.00000 13,080.00 12.25000 10,682.00

0320 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 17,500.00000 17,500.00 20,000.00000 20,000.00 17,500.00000 17,500.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 5,900.00000 5,900.00 6,000.00000 6,000.00 5,900.00000 5,900.00

0340 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00 462.00000 2,772.00

0350 2533-4980005

MOBILIZATION

(1) LS 32,500.00000 32,500.00 45,000.00000 45,000.00 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0360 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1.300 STA 1,200.00000 1,560.00 1,200.00000 1,560.00 1,200.00000 1,560.00

0370 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

0.650 STA 1,200.00000 780.00 1,200.00000 780.00 1,200.00000 780.00

0380 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,000.00000 8,000.00 1,100.00000 8,800.00 1,000.00000 8,000.00

0390 2599-9999005

('EACH' ITEM) PERMANENT TRAIL CLOSURE
BARRICADE

1.000 EACH 1,250.00000 1,250.00 1,200.00000 1,200.00 1,250.00000 1,250.00

0400 2599-9999009

('LINEAR FEET' ITEM) CONSTRUCTION FENCE

335.000 LF 7.50000 2,512.50 5.00000 1,675.00 15.00000 5,025.00

0410 2599-9999020

('TONS' ITEM) BREAKER RUN, CRUSHED ROCK

319.400 TON 12.25000 3,912.65 15.95000 5,094.43 30.00000 9,582.00

0420 2601-2634100

MULCHING

0.200 ACRE 3,000.00000 600.00 3,000.00000 600.00 5,250.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2636018

WETLAND GRASS SEEDING

0.200 ACRE 3,000.00000 600.00 3,000.00000 600.00 5,750.00000 1,150.00

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,800.00000 1,080.00 2,000.00000 1,200.00 2,500.00000 1,500.00

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

155.000 SQ 17.00000 2,635.00 17.00000 2,635.00 25.00000 3,875.00

0460 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

20.000 SQ 20.00000 400.00 20.00000 400.00 25.00000 500.00

0470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 1,200.00000 720.00 1,300.00000 780.00 1,975.00000 1,185.00

0480 2602-0000020

SILT FENCE

1,080.000 LF 2.30000 2,484.00 2.33000 2,516.40 3.00000 3,240.00

0490 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 2.75000 247.50 2.78000 250.20 5.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,080.000 LF 1.20000 1,296.00 0.50000 540.00 1.20000 1,296.00

0510 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 2.00000 200.00 2.00000 200.00 2.00000 200.00

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$412,293.50$331,092.28 $357,234.07Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 ALTERNATE 'AA' OPTION 1: CAST IN PLACE CULVERT
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0540 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,600.000 CY 2.00000 3,200.00 5.00000 8,000.00

0550 2402-2723000

EXCAVATION, CLASS 23

2,793.000 CY 3.75000 10,473.75 10.00000 27,930.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

261.070 CY 515.00000 134,451.05 515.00000 134,451.05

0570 2404-7775000

REINFORCING STEEL

45,757.000 LB 0.50000 22,878.50 0.50000 22,878.50

$193,259.55$171,003.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 ALTERNATE 'AA' OPTION 2: PRECAST CULVERT
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0580 2402-0425030

GRANULAR BACKFILL

22.220 CY 50.00000 1,111.00

0590 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

1,600.000 CY 3.00000 4,800.00

0600 2402-2723000

EXCAVATION, CLASS 23

2,753.000 CY 7.50000 20,647.50

0610 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

158.700 CY 500.00000 79,350.00

0620 2404-7775000

REINFORCING STEEL

22,390.000 LB 1.03000 23,061.70

0630 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

103.340 SY 200.00000 20,668.00

0640 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

70.000 LF 1,300.00000 91,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) SKYLINE CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

$240,638.20Section Totals:

( ) indicates item is bid as Lump Sum

$597,872.27$502,095.58 $605,553.05

$502,095.58

Contract Item Totals

$597,872.27 605,553.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 20,000.00000 4,000.00

0020 2102-0425071

SPECIAL BACKFILL

466.200 CY 35.00000 16,317.00 25.00000 11,655.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,897.700 CY 11.00000 31,874.70 15.00000 43,465.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

220.000 CY 9.00000 1,980.00 20.00000 4,400.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 18.00000 1,800.00 40.00000 4,000.00

0060 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

108.300 SY 105.00000 11,371.50 115.00000 12,454.50

0070 2123-7450020

SHOULDER FINISHING, EARTH

1.600 STA 550.00000 880.00 250.00000 400.00

0080 2210-0475290

MACADAM STONE BASE

125.000 TON 18.00000 2,250.00 150.00000 18,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

252.800 SY 150.00000 37,920.00 165.00000 41,712.00

0100 2304-0100000

DETOUR PAVEMENT

722.900 SY 46.00000 33,253.40 51.00000 36,867.90

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

11,506.000 LB 0.75000 8,629.50 1.25000 14,382.50

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 750.00000 1,500.00 300.00000 600.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

20.000 LF 65.00000 1,300.00 65.00000 1,300.00

0150 2417-1080042

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 42 IN. X 29 IN.

30.000 LF 85.00000 2,550.00 100.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008130

REMOVAL OF CABLE GUARDRAIL

260.000 LF 15.00000 3,900.00 5.75000 1,495.00

0170 2505-6000111

HIGH TENSION CABLE GUARDRAIL

260.000 LF 32.00000 8,320.00 28.75000 7,475.00

0180 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 3,200.00000 6,400.00 2,875.00000 5,750.00

0190 2506-4984000

FLOWABLE MORTAR

140.000 CY 250.00000 35,000.00 200.00000 28,000.00

0200 2507-3250005

ENGINEERING FABRIC

84.000 SY 3.00000 252.00 4.00000 336.00

0210 2507-6800061

REVETMENT, CLASS E

88.500 TON 27.00000 2,389.50 45.00000 3,982.50

0220 2510-6745850

REMOVAL OF PAVEMENT

1,296.400 SY 13.00000 16,853.20 20.00000 25,928.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

41.800 SY 75.00000 3,135.00 85.00000 3,553.00

0240 2511-7526108

SIDEWALK, REINFORCED P.C. CONCRETE, 8
IN.

52.600 SY 115.00000 6,049.00 130.00000 6,838.00

0250 2519-1001000

FENCE, CHAIN LINK, VINYL COATED , 48 IN.
HEIGHT

149.000 LF 53.00000 7,897.00 58.00000 8,642.00

0260 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 27.00000 432.00 11.50000 184.00

0270 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 27.00000 405.00 23.00000 345.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.990 STA 105.00000 1,888.95 35.00000 629.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.730 STA 120.00000 1,887.60 130.00000 2,044.90

0300 2527-9263180

PAVEMENT MARKINGS REMOVED

17.990 STA 140.00000 2,518.60 35.00000 629.65

0310 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

872.000 LF 13.00000 11,336.00 30.00000 26,160.00

0320 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 10,000.00000 10,000.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 15,000.00000 15,000.00

0340 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00

0350 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 125,000.00000 125,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0360 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1.300 STA 1,250.00000 1,625.00 575.00000 747.50

0370 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

0.650 STA 1,250.00000 812.50 575.00000 373.75

0380 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,100.00000 8,800.00 4,025.00000 32,200.00

0390 2599-9999005

('EACH' ITEM) PERMANENT TRAIL CLOSURE
BARRICADE

1.000 EACH 1,300.00000 1,300.00 575.00000 575.00

0400 2599-9999009

('LINEAR FEET' ITEM) CONSTRUCTION FENCE

335.000 LF 7.00000 2,345.00 10.00000 3,350.00

0410 2599-9999020

('TONS' ITEM) BREAKER RUN, CRUSHED ROCK

319.400 TON 13.00000 4,152.20 30.00000 9,582.00

0420 2601-2634100

MULCHING

0.200 ACRE 5,500.00000 1,100.00 3,450.00000 690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2636018

WETLAND GRASS SEEDING

0.200 ACRE 6,000.00000 1,200.00 3,450.00000 690.00

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 2,600.00000 1,560.00 2,070.00000 1,242.00

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

155.000 SQ 22.00000 3,410.00 23.00000 3,565.00

0460 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

20.000 SQ 22.00000 440.00 23.00000 460.00

0470 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.600 ACRE 2,100.00000 1,260.00 1,380.00000 828.00

0480 2602-0000020

SILT FENCE

1,080.000 LF 2.50000 2,700.00 3.00000 3,240.00

0490 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 5.00000 450.00 4.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,080.000 LF 2.00000 2,160.00 1.00000 1,080.00

0510 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 0.25000 25.00 2.30000 230.00

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$378,901.65 $543,965.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0002 ALTERNATE 'AA' OPTION 1: CAST IN PLACE CULVERT
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0540 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,600.000 CY 2.00000 3,200.00 38.00000 60,800.00

0550 2402-2723000

EXCAVATION, CLASS 23

2,793.000 CY 39.00000 108,927.00 20.00000 55,860.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

261.070 CY 550.00000 143,588.50 425.00000 110,954.75

0570 2404-7775000

REINFORCING STEEL

45,757.000 LB 0.55000 25,166.35 1.25000 57,196.25

$280,881.85 $284,811.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

0003 ALTERNATE 'AA' OPTION 2: PRECAST CULVERT
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0580 2402-0425030

GRANULAR BACKFILL

22.220 CY

0590 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

1,600.000 CY

0600 2402-2723000

EXCAVATION, CLASS 23

2,753.000 CY

0610 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

158.700 CY

0620 2404-7775000

REINFORCING STEEL

22,390.000 LB

0630 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

103.340 SY

0640 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

70.000 LF
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) IOWA BRIDGE & CULVERT,
L.C.

Section Totals:

( ) indicates item is bid as Lump Sum

$828,776.35$659,783.50

$659,783.50

Contract Item Totals

$828,776.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C099(86)--8J-99 RCB CULVERT REPLACEMENT - TWIN BOX

WRIGHT

Route: YOUNGBLOOD AVE

Youngblood Ave: Over Sheldon Creek

Prj Awd Amt: $289,237.28

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

99-C099-086

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE260 WEIDEMANN INC. $289,237.28 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $293,875.10 101.60%

3 PE320 PETERSON CONTRACTORS INC. $301,199.05 104.14%

4 LO083 LODGE CONSTRUCTION INC. $324,687.30 112.26%

5 PR268 PROGRESSIVE STRUCTURES, LLC $326,074.30 112.74%

6 RE300 REILLY CONSTRUCTION CO., INC. $359,969.00 124.45%

7 GU100 GUS CONSTRUCTION CO., INC. $400,100.40 138.33%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

99-C099-086

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,046.700 TON 18.75000 19,625.63 19.00000 19,887.30 25.00000 26,167.50

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

111.400 CY 3.00000 334.20 5.00000 557.00 9.50000 1,058.30

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

19.800 CY 10.00000 198.00 7.00000 138.60 19.00000 376.20

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

654.000 TON 18.00000 11,772.00 22.00000 14,388.00 24.00000 15,696.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,500.00000 3,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

0060 2402-2720000

EXCAVATION, CLASS 20

358.000 CY 10.00000 3,580.00 6.00000 2,148.00 9.50000 3,401.00

0070 2402-2721000

EXCAVATION, CLASS 21

21.000 CY 75.00000 1,575.00 6.00000 126.00 9.50000 199.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2725005

FOUNDATION TREATMENT MATERIAL

92.100 TON 31.50000 2,901.15 24.00000 2,210.40 25.00000 2,302.50

0090 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

80.000 LF 1,200.00000 96,000.00 1,200.00000 96,000.00 1,080.00000 86,400.00

0100 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 30,510.00000 122,040.00 32,000.00000 128,000.00 30,800.00000 123,200.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,250.00000 2,250.00 100.00000 100.00 5,000.00000 5,000.00

0120 2502-8215136

SUBDRAIN, CORRUGATED METAL PIPE, 36 IN.
DIA.

50.000 LF 51.35000 2,567.50 56.00000 2,800.00 53.50000 2,675.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

24.000 LF 5.00000 120.00 6.00000 144.00 15.00000 360.00

0140 2507-3250005

ENGINEERING FABRIC

282.900 SY 2.00000 565.80 2.00000 565.80 4.50000 1,273.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) MIDWEST CONTRACTING,
LLC

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

280.000 TON 37.40000 10,472.00 42.00000 11,760.00 42.00000 11,760.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 200.00000 400.00 100.00000 200.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,825.00000 1,825.00 1,600.00000 1,600.00 2,000.00000 2,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 7,550.00000 7,550.00 5,000.00000 5,000.00 11,500.00000 11,500.00

0190 2602-0000020

SILT FENCE

30.000 LF 5.10000 153.00 5.00000 150.00 5.00000 150.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 3.60000 1,008.00 5.00000 1,400.00 3.50000 980.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$301,199.05$289,237.28 $293,875.10Section Totals:
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( ) indicates item is bid as Lump Sum

$293,875.10$289,237.28 $301,199.05

$289,237.28

Contract Item Totals

$293,875.10 301,199.05Contract Grand Totals

Contract Time Totals

Page 4 of 12

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-086 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,046.700 TON 24.00000 25,120.80 32.00000 33,494.40 25.00000 26,167.50

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

111.400 CY 13.00000 1,448.20 13.00000 1,448.20 15.00000 1,671.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

19.800 CY 40.00000 792.00 13.00000 257.40 15.00000 297.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

654.000 TON 24.00000 15,696.00 22.00000 14,388.00 25.00000 16,350.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 6,000.00000 6,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

358.000 CY 27.00000 9,666.00 16.00000 5,728.00 15.00000 5,370.00

0070 2402-2721000

EXCAVATION, CLASS 21

21.000 CY 27.00000 567.00 35.00000 735.00 15.00000 315.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2725005

FOUNDATION TREATMENT MATERIAL

92.100 TON 26.00000 2,394.60 48.00000 4,420.80 40.00000 3,684.00

0090 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

80.000 LF 1,325.00000 106,000.00 1,100.00000 88,000.00 1,425.00000 114,000.00

0100 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 29,500.00000 118,000.00 30,500.00000 122,000.00 35,555.00000 142,220.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,500.00000 5,500.00 14,500.00000 14,500.00 5,000.00000 5,000.00

0120 2502-8215136

SUBDRAIN, CORRUGATED METAL PIPE, 36 IN.
DIA.

50.000 LF 70.00000 3,500.00 50.00000 2,500.00 70.00000 3,500.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

24.000 LF 16.00000 384.00 4.50000 108.00 20.00000 480.00

0140 2507-3250005

ENGINEERING FABRIC

282.900 SY 3.00000 848.70 5.00000 1,414.50 5.00000 1,414.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

280.000 TON 43.00000 12,040.00 45.00000 12,600.00 50.00000 14,000.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 50.00000 100.00 100.00000 200.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 2,250.00000 2,250.00 1,600.00000 1,600.00

0180 2533-4980005

MOBILIZATION

(1) LS 13,500.00000 13,500.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0190 2602-0000020

SILT FENCE

30.000 LF 6.00000 180.00 5.00000 150.00 10.00000 300.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 3.75000 1,050.00 3.50000 980.00 5.00000 1,400.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$359,969.00$324,687.30 $326,074.30Section Totals:
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( ) indicates item is bid as Lump Sum

$326,074.30$324,687.30 $359,969.00

$324,687.30

Contract Item Totals

$326,074.30 359,969.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,046.700 TON 34.00000 35,587.80

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

111.400 CY 11.00000 1,225.40

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

19.800 CY 55.00000 1,089.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

654.000 TON 34.00000 22,236.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00

0060 2402-2720000

EXCAVATION, CLASS 20

358.000 CY 45.00000 16,110.00

0070 2402-2721000

EXCAVATION, CLASS 21

21.000 CY 32.00000 672.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2725005

FOUNDATION TREATMENT MATERIAL

92.100 TON 35.00000 3,223.50

0090 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

80.000 LF 1,250.00000 100,000.00

0100 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 35,000.00000 140,000.00

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00

0120 2502-8215136

SUBDRAIN, CORRUGATED METAL PIPE, 36 IN.
DIA.

50.000 LF 55.00000 2,750.00

0130 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

24.000 LF 12.00000 288.00

0140 2507-3250005

ENGINEERING FABRIC

282.900 SY 3.00000 848.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 12' X 40 PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

280.000 TON 55.00000 15,400.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 500.00000 1,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00

0190 2602-0000020

SILT FENCE

30.000 LF 7.00000 210.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 7.00000 1,960.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

$400,100.40Section Totals:
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( ) indicates item is bid as Lump Sum

$400,100.40

$400,100.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-6962(605)--70-06 PCC PAVEMENT - REPLACE

BENTON

Route: WEST MAIN ST

In the city of Shellsburg  On W Main St  from IA Northern RR  Tracks E 850 Feet to Park St

Prj Awd Amt: $429,623.88

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/21/18 50 Working Days

06-6962-605

January 17, 2018 10:00 A.M.

BENTONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $429,623.88 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $448,659.35 104.43%

3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $455,031.41 105.91%

4 RA260 RATHJE CONSTRUCTION CO. $464,744.65 108.17%

5 VI035 VIETH CONSTRUCTION CORPORATION $474,912.03 110.54%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $476,902.76 111.00%

7 IO127 IOWA CIVIL CONTRACTING, INC. $497,457.31 115.79%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $527,742.12 122.84%

9 LO083 LODGE CONSTRUCTION INC. $538,966.20 125.45%

10 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $584,311.73 136.01%

11 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $741,058.80 172.49%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2.000 UNIT 350.00000 700.00 73.50000 147.00 150.00000 300.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

380.000 CY 5.00000 1,900.00 24.75000 9,405.00 15.00000 5,700.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

597.400 CY 20.00000 11,948.00 24.75000 14,785.65 9.50000 5,675.30

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

163.100 CY 35.00000 5,708.50 31.25000 5,096.88 18.50000 3,017.35

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

326.100 CY 20.00000 6,522.00 16.00000 5,217.60 14.75000 4,809.98

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

791.400 SY 2.50000 1,978.50 1.85000 1,464.09 1.45000 1,147.53

0070 2115-0100000

MODIFIED SUBBASE

659.500 CY 39.50000 26,050.25 45.50000 30,007.25 45.00000 29,677.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

463.000 TON 32.00000 14,816.00 25.15000 11,644.45 25.00000 11,575.00

0090 2213-6745500

REMOVAL OF CURB

0.020 STA 40,000.00000 800.00 14,950.00000 299.00 6,000.00000 120.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 150.00000 1,500.00 200.00000 2,000.00 310.00000 3,100.00

0110 2214-5145150

PAVEMENT SCARIFICATION

197.900 SY 18.00000 3,562.20 23.00000 4,551.70 20.75000 4,106.43

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,829.300 SY 42.00000 118,830.60 44.95000 127,177.04 43.00000 121,659.90

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 775.00000 775.00 1,125.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

21.600 TON 175.00000 3,780.00 23.00000 496.80 190.00000 4,104.00

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

28.700 TON 175.00000 5,022.50 31.00000 889.70 190.00000 5,453.00

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.100 TON 450.00000 1,395.00 3.35000 10.39 500.00000 1,550.00

0170 2314-0775010

CALCIUM CHLORIDE APPLIED

2.500 TON 626.00000 1,565.00 350.00000 875.00 700.00000 1,750.00

0180 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

2.800 MGAL 20.00000 56.00 131.50000 368.20 22.45000 62.86

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.900 TON 50.00000 245.00 32.00000 156.80 50.00000 245.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745910

REMOVAL OF SIGN

9.000 EACH 100.00000 900.00 72.75000 654.75 115.00000 1,035.00

0210 2402-0425031

GRANULAR BACKFILL

255.200 TON 18.00000 4,593.60 18.00000 4,593.60 17.00000 4,338.40

0220 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 2,600.00000 5,200.00 2,125.00000 4,250.00 2,100.00000 4,200.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402 6 FT. X 6
FT.

1.000 EACH 3,650.00000 3,650.00 1,725.00000 1,725.00 5,000.00000 5,000.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 3,500.00000 3,500.00 2,750.00000 2,750.00 3,500.00000 3,500.00

0250 2435-0250900

INTAKE, SW-509

3.000 EACH 4,500.00000 13,500.00 3,985.00000 11,955.00 4,200.00000 12,600.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 1,175.00000 4,700.00 1,400.00000 5,600.00 1,600.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,115.00000 2,230.00 1,350.00000 2,700.00 1,000.00000 2,000.00

0280 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,625.00000 1,625.00 2,235.00000 2,235.00 2,000.00000 2,000.00

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,532.000 LF 10.50000 16,086.00 12.35000 18,920.20 10.00000 15,320.00

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

9.000 EACH 100.00000 900.00 90.00000 810.00 200.00000 1,800.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 750.00000 1,500.00 245.00000 490.00 150.00000 300.00

0320 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

82.500 LF 70.00000 5,775.00 36.65000 3,023.63 30.00000 2,475.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

503.900 LF 51.75000 26,076.83 46.65000 23,506.94 38.00000 19,148.20

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.100 LF 80.00000 968.00 87.50000 1,058.75 100.00000 1,210.00

0350 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

66.600 LF 135.00000 8,991.00 127.85000 8,514.81 115.00000 7,659.00

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

399.000 LF 10.00000 3,990.00 8.50000 3,391.50 10.00000 3,990.00

0370 2507-8029000

EROSION STONE

118.200 TON 34.00000 4,018.80 34.50000 4,077.90 40.00000 4,728.00

0380 2510-6745850

REMOVAL OF PAVEMENT

2,520.300 SY 6.00000 15,121.80 6.00000 15,121.80 4.25000 10,711.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2511-6745900

REMOVAL OF SIDEWALK

182.300 SY 10.00000 1,823.00 14.00000 2,552.20 15.00000 2,734.50

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

306.800 SY 34.00000 10,431.20 32.35000 9,924.98 38.45000 11,796.46

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.700 SY 45.00000 2,056.50 55.50000 2,536.35 42.75000 1,953.68

0420 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

42.400 SY 55.00000 2,332.00 66.00000 2,798.40 53.50000 2,268.40

0430 2511-7528101

DETECTABLE WARNINGS

50.000 SF 24.50000 1,225.00 42.25000 2,112.50 43.00000 2,150.00

0440 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

335.400 SY 39.00000 13,080.60 37.85000 12,694.89 43.00000 14,422.20

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.600 SY 10.00000 2,636.00 7.50000 1,977.00 8.00000 2,108.80

Page 7 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

January 17, 2018

06-6962-605 Primary County: BENTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 225.00000 450.00 230.00000 460.00

0470 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

60.000 LF 10.00000 600.00 11.00000 660.00 11.50000 690.00

0480 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

6.000 EACH 100.00000 600.00 110.00000 660.00 115.00000 690.00

0490 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

43.000 SF 18.00000 774.00 19.00000 817.00 21.00000 903.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 5,800.00000 5,800.00 5,100.00000 5,100.00

0510 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

0.720 STA 750.00000 540.00 855.00000 615.60 862.00000 620.64

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,500.00000 6,500.00 7,200.00000 7,200.00

Page 8 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

January 17, 2018

06-6962-605 Primary County: BENTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0540 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 32,000.00000 32,000.00 60,000.00000 60,000.00

0550 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

(1) LS 2,500.00000 2,500.00 2,800.00000 2,800.00 5,000.00000 5,000.00

0560 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

4.000 EACH 1,500.00000 6,000.00 1,250.00000 5,000.00 1,200.00000 4,800.00

0570 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.400 ACRE 1,200.00000 480.00 4,200.00000 1,680.00 1,250.00000 500.00

0580 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 16,500.00000 6,600.00 2,650.00000 1,060.00

0590 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 2,000.00000 800.00 2,185.00000 874.00 2,100.00000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000020

SILT FENCE

800.000 LF 2.00000 1,600.00 2.65000 2,120.00 2.00000 1,600.00

0610 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

800.000 LF 0.50000 400.00 1.50000 1,200.00 0.50000 400.00

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

800.000 LF 0.50000 400.00 0.75000 600.00 0.50000 400.00

0630 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 2.00000 1,600.00 2.50000 2,000.00 2.00000 1,600.00

0640 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 1.50000 1,200.00 0.50000 400.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$455,031.41$429,623.88 $448,659.35Section Totals:
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( ) indicates item is bid as Lump Sum

$448,659.35$429,623.88 $455,031.41

$429,623.88

Contract Item Totals

$448,659.35 455,031.41Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2.000 UNIT 200.00000 400.00 260.00000 520.00 54.20000 108.40

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

380.000 CY 10.00000 3,800.00 25.00000 9,500.00 21.50000 8,170.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

597.400 CY 15.00000 8,961.00 17.00000 10,155.80 14.20000 8,483.08

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

163.100 CY 34.00000 5,545.40 35.00000 5,708.50 33.00000 5,382.30

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

326.100 CY 24.00000 7,826.40 17.00000 5,543.70 11.10000 3,619.71

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

791.400 SY 3.00000 2,374.20 3.00000 2,374.20 2.75000 2,176.35

0070 2115-0100000

MODIFIED SUBBASE

659.500 CY 33.00000 21,763.50 47.00000 30,996.50 37.20000 24,533.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

463.000 TON 33.00000 15,279.00 29.00000 13,427.00 29.60000 13,704.80

0090 2213-6745500

REMOVAL OF CURB

0.020 STA 20,000.00000 400.00 24,000.00000 480.00 10,000.00000 200.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 275.00000 2,750.00 75.00000 750.00 200.00000 2,000.00

0110 2214-5145150

PAVEMENT SCARIFICATION

197.900 SY 18.00000 3,562.20 33.00000 6,530.70 19.40000 3,839.26

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,829.300 SY 38.50000 108,928.05 42.00000 118,830.60 43.80000 123,923.34

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,600.00000 1,600.00 1,500.00000 1,500.00

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

21.600 TON 175.00000 3,780.00 185.00000 3,996.00 188.00000 4,060.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

28.700 TON 175.00000 5,022.50 185.00000 5,309.50 188.00000 5,395.60

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.100 TON 450.00000 1,395.00 475.00000 1,472.50 484.00000 1,500.40

0170 2314-0775010

CALCIUM CHLORIDE APPLIED

2.500 TON 1,000.00000 2,500.00 650.00000 1,625.00 323.00000 807.50

0180 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

2.800 MGAL 800.00000 2,240.00 270.00000 756.00 121.00000 338.80

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.900 TON 50.00000 245.00 94.00000 460.60 49.50000 242.55

0200 2401-6745910

REMOVAL OF SIGN

9.000 EACH 100.00000 900.00 110.00000 990.00 100.00000 900.00

0210 2402-0425031

GRANULAR BACKFILL

255.200 TON 0.50000 127.60 37.00000 9,442.40 17.90000 4,568.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 3,000.00000 6,000.00 1,650.00000 3,300.00 1,300.00000 2,600.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402 6 FT. X 6
FT.

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 6,300.00000 6,300.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 2,900.00000 2,900.00 4,250.00000 4,250.00 3,900.00000 3,900.00

0250 2435-0250900

INTAKE, SW-509

3.000 EACH 3,600.00000 10,800.00 5,500.00000 16,500.00 3,700.00000 11,100.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 1,000.00000 4,000.00 2,700.00000 10,800.00 1,100.00000 4,400.00

0270 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,300.00000 2,600.00 1,000.00000 2,000.00 967.00000 1,934.00

0280 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,600.00000 2,600.00 2,800.00000 2,800.00 1,800.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,532.000 LF 14.00000 21,448.00 11.75000 18,001.00 11.40000 17,464.80

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

9.000 EACH 100.00000 900.00 350.00000 3,150.00 86.40000 777.60

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 450.00000 900.00 1,250.00000 2,500.00 373.00000 746.00

0320 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

82.500 LF 41.00000 3,382.50 46.00000 3,795.00 32.80000 2,706.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

503.900 LF 53.00000 26,706.70 46.00000 23,179.40 34.70000 17,485.33

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.100 LF 150.00000 1,815.00 150.00000 1,815.00 55.60000 672.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

66.600 LF 150.00000 9,990.00 120.00000 7,992.00 129.00000 8,591.40

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

399.000 LF 11.00000 4,389.00 20.00000 7,980.00 6.00000 2,394.00

0370 2507-8029000

EROSION STONE

118.200 TON 40.00000 4,728.00 33.00000 3,900.60 34.00000 4,018.80

0380 2510-6745850

REMOVAL OF PAVEMENT

2,520.300 SY 5.50000 13,861.65 6.50000 16,381.95 7.80000 19,658.34

0390 2511-6745900

REMOVAL OF SIDEWALK

182.300 SY 8.50000 1,549.55 13.00000 2,369.90 8.20000 1,494.86

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

306.800 SY 36.00000 11,044.80 37.00000 11,351.60 31.00000 9,510.80

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.700 SY 40.00000 1,828.00 45.00000 2,056.50 66.40000 3,034.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

42.400 SY 50.00000 2,120.00 55.00000 2,332.00 102.00000 4,324.80

0430 2511-7528101

DETECTABLE WARNINGS

50.000 SF 40.00000 2,000.00 45.00000 2,250.00 27.90000 1,395.00

0440 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

335.400 SY 40.00000 13,416.00 44.00000 14,757.60 38.30000 12,845.82

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.600 SY 6.00000 1,581.60 14.00000 3,690.40 5.30000 1,397.08

0460 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 217.00000 434.00 215.00000 430.00

0470 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

60.000 LF 10.00000 600.00 11.00000 660.00 10.80000 648.00

0480 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

6.000 EACH 100.00000 600.00 112.00000 672.00 108.00000 648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

43.000 SF 18.00000 774.00 20.00000 860.00 19.40000 834.20

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 5,700.00000 5,700.00

0510 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

0.720 STA 750.00000 540.00 839.00000 604.08 806.00000 580.32

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,500.00000 6,500.00 12,600.00000 12,600.00

0530 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0540 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 30,000.00000 30,000.00 70,300.00000 70,300.00

0550 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

(1) LS 2,650.00000 2,650.00 5,000.00000 5,000.00 5,400.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

4.000 EACH 800.00000 3,200.00 650.00000 2,600.00 1,200.00000 4,800.00

0570 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.400 ACRE 4,000.00000 1,600.00 2,700.00000 1,080.00 1,300.00000 520.00

0580 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,000.00000 1,600.00 2,700.00000 1,080.00 2,700.00000 1,080.00

0590 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,200.00000 480.00 2,700.00000 1,080.00 2,200.00000 880.00

0600 2602-0000020

SILT FENCE

800.000 LF 2.00000 1,600.00 2.00000 1,600.00 2.15000 1,720.00

0610 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

800.000 LF 0.50000 400.00 0.55000 440.00 0.54000 432.00

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

800.000 LF 1.00000 800.00 0.55000 440.00 0.54000 432.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 2.00000 1,600.00 1.95000 1,560.00 2.15000 1,720.00

0640 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 1.00000 800.00 0.55000 440.00 0.54000 432.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$476,902.76$464,744.65 $474,912.03Section Totals:

( ) indicates item is bid as Lump Sum

$474,912.03$464,744.65 $476,902.76

$464,744.65

Contract Item Totals

$474,912.03 476,902.76Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2.000 UNIT 190.00000 380.00 255.00000 510.00 250.00000 500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

380.000 CY 4.40000 1,672.00 18.45000 7,011.00 18.00000 6,840.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

597.400 CY 13.65000 8,154.51 14.35000 8,572.69 14.00000 8,363.60

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

163.100 CY 32.70000 5,333.37 35.85000 5,847.14 35.00000 5,708.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

326.100 CY 13.00000 4,239.30 17.40000 5,674.14 17.00000 5,543.70

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

791.400 SY 2.00000 1,582.80 3.10000 2,453.34 3.00000 2,374.20

0070 2115-0100000

MODIFIED SUBBASE

659.500 CY 46.80000 30,864.60 41.00000 27,039.50 40.00000 26,380.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

463.000 TON 28.50000 13,195.50 21.50000 9,954.50 21.00000 9,723.00

0090 2213-6745500

REMOVAL OF CURB

0.020 STA 10,000.00000 200.00 21,500.00000 430.00 20,000.00000 400.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 275.00000 2,750.00 280.00000 2,800.00 315.00000 3,150.00

0110 2214-5145150

PAVEMENT SCARIFICATION

197.900 SY 20.00000 3,958.00 18.45000 3,651.26 19.00000 3,760.10

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,829.300 SY 52.95000 149,811.44 52.50000 148,538.25 61.00000 172,587.30

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,000.00000 4,000.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

21.600 TON 200.00000 4,320.00 180.00000 3,888.00 185.00000 3,996.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

28.700 TON 200.00000 5,740.00 180.00000 5,166.00 185.00000 5,309.50

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.100 TON 500.00000 1,550.00 460.00000 1,426.00 475.00000 1,472.50

0170 2314-0775010

CALCIUM CHLORIDE APPLIED

2.500 TON 800.00000 2,000.00 640.00000 1,600.00 1,200.00000 3,000.00

0180 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

2.800 MGAL 100.00000 280.00 20.50000 57.40 350.00000 980.00

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.900 TON 51.40000 251.86 43.00000 210.70 42.00000 205.80

0200 2401-6745910

REMOVAL OF SIGN

9.000 EACH 100.00000 900.00 102.50000 922.50 105.00000 945.00

0210 2402-0425031

GRANULAR BACKFILL

255.200 TON 24.30000 6,201.36 19.45000 4,963.64 19.00000 4,848.80
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 1,700.00000 3,400.00 1,280.00000 2,560.00 1,250.00000 2,500.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402 6 FT. X 6
FT.

1.000 EACH 4,315.00000 4,315.00 5,895.00000 5,895.00 5,750.00000 5,750.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 3,340.00000 3,340.00 5,000.00000 5,000.00 5,775.00000 5,775.00

0250 2435-0250900

INTAKE, SW-509

3.000 EACH 4,055.00000 12,165.00 5,500.00000 16,500.00 5,775.00000 17,325.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 1,175.00000 4,700.00 2,050.00000 8,200.00 2,000.00000 8,000.00

0270 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,180.00000 2,360.00 765.00000 1,530.00 750.00000 1,500.00

0280 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,300.00000 3,300.00 3,075.00000 3,075.00 3,000.00000 3,000.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,532.000 LF 9.65000 14,783.80 11.80000 18,077.60 11.50000 17,618.00

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

9.000 EACH 125.00000 1,125.00 333.00000 2,997.00 325.00000 2,925.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 620.00000 1,240.00 560.00000 1,120.00 550.00000 1,100.00

0320 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

82.500 LF 39.80000 3,283.50 47.15000 3,889.88 46.00000 3,795.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

503.900 LF 41.40000 20,861.46 49.20000 24,791.88 48.00000 24,187.20

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.100 LF 75.70000 915.97 69.70000 843.37 68.00000 822.80
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

66.600 LF 122.50000 8,158.50 129.15000 8,601.39 126.00000 8,391.60

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

399.000 LF 12.35000 4,927.65 10.25000 4,089.75 10.00000 3,990.00

0370 2507-8029000

EROSION STONE

118.200 TON 46.50000 5,496.30 36.90000 4,361.58 36.00000 4,255.20

0380 2510-6745850

REMOVAL OF PAVEMENT

2,520.300 SY 5.00000 12,601.50 8.20000 20,666.46 8.00000 20,162.40

0390 2511-6745900

REMOVAL OF SIDEWALK

182.300 SY 4.75000 865.93 8.20000 1,494.86 8.00000 1,458.40

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

306.800 SY 50.00000 15,340.00 56.35000 17,288.18 58.00000 17,794.40

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.700 SY 84.00000 3,838.80 58.40000 2,668.88 60.00000 2,742.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

42.400 SY 73.00000 3,095.20 69.70000 2,955.28 71.00000 3,010.40

0430 2511-7528101

DETECTABLE WARNINGS

50.000 SF 35.00000 1,750.00 35.85000 1,792.50 37.00000 1,850.00

0440 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

335.400 SY 60.73000 20,368.84 78.50000 26,328.90 80.00000 26,832.00

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.600 SY 6.70000 1,766.12 8.20000 2,161.52 8.00000 2,108.80

0460 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 205.00000 410.00 125.00000 250.00

0470 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

60.000 LF 10.00000 600.00 10.25000 615.00 11.00000 660.00

0480 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

6.000 EACH 100.00000 600.00 102.50000 615.00 52.00000 312.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

43.000 SF 18.00000 774.00 18.45000 793.35 21.00000 903.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 7,800.00000 7,800.00

0510 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

0.720 STA 750.00000 540.00 769.00000 553.68 375.00000 270.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,150.00000 6,150.00 4,750.00000 4,750.00

0530 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0540 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00 50,000.00000 50,000.00 40,000.00000 40,000.00

0550 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

4.000 EACH 885.00000 3,540.00 690.00000 2,760.00 675.00000 2,700.00

0570 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.400 ACRE 2,800.00000 1,120.00 5,000.00000 2,000.00 3,000.00000 1,200.00

0580 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,800.00000 1,120.00 4,500.00000 1,800.00 3,000.00000 1,200.00

0590 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 2,800.00000 1,120.00 3,500.00000 1,400.00 3,000.00000 1,200.00

0600 2602-0000020

SILT FENCE

800.000 LF 2.00000 1,600.00 1.50000 1,200.00 2.00000 1,600.00

0610 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

800.000 LF 0.55000 440.00 1.00000 800.00 0.75000 600.00

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

800.000 LF 0.55000 440.00 1.00000 800.00 0.75000 600.00
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(7) IOWA CIVIL
CONTRACTING, INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 2.00000 1,600.00 4.00000 3,200.00 2.00000 1,600.00

0640 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.55000 440.00 1.00000 800.00 0.75000 600.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$538,966.20$497,457.31 $527,742.12Section Totals:

( ) indicates item is bid as Lump Sum

$527,742.12$497,457.31 $538,966.20

$497,457.31

Contract Item Totals

$527,742.12 538,966.20Contract Grand Totals

Contract Time Totals
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(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2.000 UNIT 250.00000 500.00 1,000.00000 2,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

380.000 CY 18.00000 6,840.00 21.00000 7,980.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

597.400 CY 14.00000 8,363.60 32.00000 19,116.80

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

163.100 CY 35.00000 5,708.50 26.00000 4,240.60

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

326.100 CY 17.00000 5,543.70 18.00000 5,869.80

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

791.400 SY 3.00000 2,374.20 12.00000 9,496.80

0070 2115-0100000

MODIFIED SUBBASE

659.500 CY 40.00000 26,380.00 48.00000 31,656.00

Page 32 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

January 17, 2018

06-6962-605 Primary County: BENTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

463.000 TON 21.00000 9,723.00 34.00000 15,742.00

0090 2213-6745500

REMOVAL OF CURB

0.020 STA 21,000.00000 420.00 4,000.00000 80.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 275.00000 2,750.00 250.00000 2,500.00

0110 2214-5145150

PAVEMENT SCARIFICATION

197.900 SY 18.00000 3,562.20 30.00000 5,937.00

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,829.300 SY 57.25000 161,977.43 78.00000 220,685.40

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number
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(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

21.600 TON 175.00000 3,780.00 250.00000 5,400.00

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

28.700 TON 175.00000 5,022.50 250.00000 7,175.00

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.100 TON 450.00000 1,395.00 550.00000 1,705.00

0170 2314-0775010

CALCIUM CHLORIDE APPLIED

2.500 TON 1,500.00000 3,750.00 600.00000 1,500.00

0180 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

2.800 MGAL 550.00000 1,540.00 160.00000 448.00

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

4.900 TON 42.00000 205.80 48.00000 235.20
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(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-6745910

REMOVAL OF SIGN

9.000 EACH 100.00000 900.00 125.00000 1,125.00

0210 2402-0425031

GRANULAR BACKFILL

255.200 TON 19.00000 4,848.80 36.00000 9,187.20

0220 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 1,250.00000 2,500.00 3,400.00000 6,800.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402 6 FT. X 6
FT.

1.000 EACH 5,750.00000 5,750.00 6,000.00000 6,000.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 5,700.00000 5,700.00 6,000.00000 6,000.00

0250 2435-0250900

INTAKE, SW-509

3.000 EACH 6,225.00000 18,675.00 6,000.00000 18,000.00

0260 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 2,000.00000 8,000.00 2,500.00000 10,000.00
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(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 750.00000 1,500.00 1,500.00000 3,000.00

0280 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,532.000 LF 11.50000 17,618.00 21.00000 32,172.00

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

9.000 EACH 325.00000 2,925.00 500.00000 4,500.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 550.00000 1,100.00 500.00000 1,000.00

0320 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

82.500 LF 46.00000 3,795.00 78.00000 6,435.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

503.900 LF 48.00000 24,187.20 84.00000 42,327.60

0340 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.100 LF 68.00000 822.80 100.00000 1,210.00

0350 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

66.600 LF 126.00000 8,391.60 164.00000 10,922.40

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

399.000 LF 10.00000 3,990.00 21.00000 8,379.00

0370 2507-8029000

EROSION STONE

118.200 TON 36.00000 4,255.20 34.00000 4,018.80

0380 2510-6745850

REMOVAL OF PAVEMENT

2,520.300 SY 8.00000 20,162.40 10.00000 25,203.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2511-6745900

REMOVAL OF SIDEWALK

182.300 SY 8.00000 1,458.40 10.00000 1,823.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

306.800 SY 56.50000 17,334.20 54.00000 16,567.20

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.700 SY 72.00000 3,290.40 58.00000 2,650.60

0420 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

42.400 SY 68.00000 2,883.20 68.00000 2,883.20

0430 2511-7528101

DETECTABLE WARNINGS

50.000 SF 35.00000 1,750.00 32.00000 1,600.00

0440 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

335.400 SY 77.00000 25,825.80 58.00000 19,453.20

0450 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.600 SY 8.00000 2,108.80 10.00000 2,636.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 1,000.00000 2,000.00

0470 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

60.000 LF 10.00000 600.00 25.00000 1,500.00

0480 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

6.000 EACH 100.00000 600.00 150.00000 900.00

0490 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

43.000 SF 18.00000 774.00 34.00000 1,462.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,350.00000 5,350.00 8,000.00000 8,000.00

0510 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

0.720 STA 750.00000 540.00 1,800.00000 1,296.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0540 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 84,000.00000 84,000.00

0550 2595-0005140

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA NORTHERN RAILWAY CO.

(1) LS 15,000.00000 15,000.00 6,500.00000 6,500.00

0560 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

4.000 EACH 675.00000 2,700.00 500.00000 2,000.00

0570 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

0.400 ACRE 2,500.00000 1,000.00 6,000.00000 2,400.00

0580 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 8,000.00000 3,200.00

0590 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 6,000.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(11) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000020

SILT FENCE

800.000 LF 1.75000 1,400.00 3.00000 2,400.00

0610 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

800.000 LF 0.50000 400.00 0.50000 400.00

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

800.000 LF 0.50000 400.00 0.50000 400.00

0630 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 1.75000 1,400.00 3.00000 2,400.00

0640 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00

0650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

$584,311.73 $741,058.80Section Totals:
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( ) indicates item is bid as Lump Sum

$741,058.80$584,311.73

$584,311.73

Contract Item Totals

$741,058.80Contract Grand Totals

Contract Time Totals

Page 42 of 42

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

January 17, 2018

06-6962-605 Primary County: BENTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C010(101)--5E-10 PCC OVERLAY - UNBONDED

BUCHANAN

Route: V62

ON V62, FROM D-16 NORTH TO BUCK CREEK BRIDGE

Prj Awd Amt: $1,829,272.87

Project: WorkType:

County:

Location:

FM-C010(103)--55-10 PCC OVERLAY - UNBONDED

BUCHANAN

Route: C66

On C-66   from Black Hawk Co Line  East 1 Miles to V-62  NLI NE S31 T90 R10

Prj Awd Amt: $463,254.76

Project: WorkType:

County:

Location:

BRS-C010(104)--60-10 BRIDGE REPLACEMENT - CCS

BUCHANAN

Route: V62

On V62  Over SMALL STREAM  from D16 North .2 Miles to Locati on

Prj Awd Amt: $444,901.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

10-C010-101

January 17, 2018 10:00 A.M.

BUCHANANCall Order:  102 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,737,429.46 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $2,915,610.29 106.51%

3 CR333 CROELL, INC. $3,036,375.55 110.92%

4 FL120 FLYNN COMPANY, INC. $3,048,011.86 111.35%

5 CE099 CEDAR VALLEY CORP., LLC. $3,164,539.09 115.60%

6 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $3,750,390.93 137.00%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

289.000 CY 12.00000 3,468.00 35.00000 10,115.00 5.00000 1,445.00

0020 2115-0100000

MODIFIED SUBBASE

1,132.100 CY 37.00000 41,887.70 36.00000 40,755.60 32.50000 36,793.25

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,186.400 TON 16.25000 51,779.00 16.50000 52,575.60 16.95000 54,009.48

0040 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

2,158.700 SY 26.00000 56,126.20 35.00000 75,554.50 32.05000 69,186.34

0050 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

100.000 TON 170.00000 17,000.00 170.00000 17,000.00 200.00000 20,000.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 150.00000 3,000.00 275.00000 5,500.00 250.00000 5,000.00

0070 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

7,162.500 SY 35.00000 250,687.50 35.00000 250,687.50 34.05000 243,883.13
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,338.000 CY 70.00000 863,660.00 74.00000 913,012.00 74.00000 913,012.00

0090 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

41,376.700 SY 3.95000 163,437.97 4.00000 165,506.80 4.38000 181,229.95

0100 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

60,184.400 SY 2.00000 120,368.80 2.00000 120,368.80 2.35000 141,433.34

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

720.000 TON 17.00000 12,240.00 16.50000 11,880.00 16.95000 12,204.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5,069.100 SY 6.00000 30,414.60 4.25000 21,543.68 8.00000 40,552.80

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

92.400 SY 40.00000 3,696.00 50.00000 4,620.00 56.10000 5,183.64

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

92.400 SY 10.00000 924.00 4.25000 392.70 10.00000 924.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

19.000 EACH 75.00000 1,425.00 75.00000 1,425.00 75.00000 1,425.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,900.00000 20,900.00 12,000.00000 12,000.00 20,000.00000 20,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

582.470 STA 14.50000 8,445.82 14.50000 8,445.82 14.50000 8,445.82

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 71,000.00000 71,000.00 102,215.00000 102,215.00

0200 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

391.000 STA 28.00000 10,948.00 28.00000 10,948.00 28.00000 10,948.00

0210 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

195.500 STA 30.00000 5,865.00 30.00000 5,865.00 30.00000 5,865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999008

('POUNDS' ITEM) REINFORCING FIBERS

4,400.000 LB 4.55000 20,020.00 3.20000 14,080.00 5.00000 22,000.00

0230 2599-9999017

('STATIONS' ITEM) BASE PREP. FOR 7 IN. PAVD
SHLDR

338.540 STA 34.00000 11,510.36 80.00000 27,083.20 55.00000 18,619.70

0240 2599-9999018

('SQUARE YARDS' ITEM) PAVD SHLDR  P.C.
CONC  7 IN. PLACE ONLY

18,807.610 SY 3.80000 71,468.92 4.00000 75,230.44 4.79000 90,088.45

$2,010,463.90$1,829,272.87 $1,921,589.64Section Totals:

Page 4 of 24

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

January 17, 2018

10-C010-101 Primary County: BUCHANAN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

35.700 CY 15.00000 535.50 35.00000 1,249.50 5.00000 178.50

0260 2115-0100000

MODIFIED SUBBASE

217.600 CY 37.00000 8,051.20 36.00000 7,833.60 32.50000 7,072.00

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

865.500 TON 16.25000 14,064.38 16.50000 14,280.75 17.95000 15,535.73

0280 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

398.000 SY 33.50000 13,333.00 35.00000 13,930.00 32.10000 12,775.80

0290 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 170.00000 1,700.00 170.00000 1,700.00 200.00000 2,000.00

0300 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 150.00000 450.00 275.00000 825.00 250.00000 750.00

0310 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

974.300 SY 34.60000 33,710.78 35.00000 34,100.50 36.85000 35,902.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0320 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 210.00000 420.00 500.00000 1,000.00 200.00000 400.00

0330 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

3,663.000 CY 70.00000 256,410.00 74.00000 271,062.00 74.00000 271,062.00

0340 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

12,092.600 SY 3.95000 47,765.77 4.00000 48,370.40 4.45000 53,812.07

0350 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

18,443.000 SY 2.00000 36,886.00 2.00000 36,886.00 2.35000 43,341.05

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

192.000 TON 17.00000 3,264.00 16.50000 3,168.00 17.95000 3,446.40

0370 2510-6745850

REMOVAL OF PAVEMENT

1,061.000 SY 6.00000 6,366.00 4.25000 4,509.25 10.00000 10,610.00

0380 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 3,600.00000 3,600.00 7,500.00000 7,500.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

146.860 STA 17.50000 2,570.05 17.50000 2,570.05 17.50000 2,570.05

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0420 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 53,500.00000 53,500.00 42,350.00000 42,350.00

0430 2599-9999017

('STATIONS' ITEM) BASE PREPARATION FOR 7
IN. PAVED SHOULDE

103.740 STA 34.00000 3,527.16 80.00000 8,299.20 55.00000 5,705.70

0440 2599-9999018

('SQUARE YARDS' ITEM) PAVD SHLDR.  P.C.
CONC  7 IN. PLACE ONLY

5,763.400 SY 3.80000 21,900.92 3.75000 21,612.75 4.90000 28,240.66

$545,552.92$463,254.76 $530,797.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0450 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 3,500.00000 1,050.00 19,000.00000 5,700.00 3,500.00000 1,050.00

0460 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,470.000 CY 4.00000 5,880.00 7.00000 10,290.00 4.00000 5,880.00

0470 2115-0100000

MODIFIED SUBBASE

98.300 CY 35.10000 3,450.33 36.00000 3,538.80 35.10000 3,450.33

0480 2121-7425020

GRANULAR SHOULDERS, TYPE B

251.000 TON 16.00000 4,016.00 16.50000 4,141.50 16.00000 4,016.00

0490 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

200.000 SY 33.50000 6,700.00 40.00000 8,000.00 47.80000 9,560.00

0500 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

122.200 SY 125.00000 15,275.00 197.00000 24,073.40 168.99000 20,650.58

0510 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

317.800 SY 31.20000 9,915.36 35.00000 11,123.00 64.30000 20,434.54
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0520 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 73,000.00000 73,000.00 10,000.00000 10,000.00

0530 2402-2723000

EXCAVATION, CLASS 23

152.000 CY 35.00000 5,320.00 12.00000 1,824.00 35.00000 5,320.00

0540 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.700 CY 600.00000 123,420.00 626.15000 128,799.06 600.00000 123,420.00

0550 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,744.000 LB 1.00000 52,744.00 0.77000 40,612.88 1.00000 52,744.00

0560 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.900 LF 100.00000 16,290.00 90.70000 14,775.03 100.00000 16,290.00

0570 2501-0201042

PILES, STEEL, HP 10 X 42

1,020.000 LF 65.00000 66,300.00 32.85000 33,507.00 65.00000 66,300.00

0580 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

260.000 LF 125.00000 32,500.00 64.85000 16,861.00 125.00000 32,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0590 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,175.00000 4,700.00 1,175.00000 4,700.00 1,175.00000 4,700.00

0600 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0610 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0620 2507-3250005

ENGINEERING FABRIC

975.000 SY 4.00000 3,900.00 2.41000 2,349.75 4.00000 3,900.00

0630 2507-6800061

REVETMENT, CLASS E

941.000 TON 23.00000 21,643.00 26.50000 24,936.50 23.00000 21,643.00

0640 2510-6745850

REMOVAL OF PAVEMENT

555.700 SY 8.25000 4,584.53 4.25000 2,361.73 8.25000 4,584.53
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0650 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0670 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 35,000.00000 35,000.00 58,165.00000 58,165.00

0680 2601-2634100

MULCHING

0.800 ACRE 1,000.00000 800.00 1,950.00000 1,560.00 2,000.00000 1,600.00

0690 2601-2636015

NATIVE GRASS SEEDING

0.800 ACRE 3,750.00000 3,000.00 3,850.00000 3,080.00 2,000.00000 1,600.00

0700 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

551.000 LF 0.01000 5.51 3.50000 1,928.50 3.25000 1,790.75

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

90.000 LF 0.09000 8.10 7.35000 661.50 4.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) MANATT'S, INC. (3) CROELL, INC.

$480,358.73$444,901.83 $463,223.65Section Totals:

( ) indicates item is bid as Lump Sum

$2,915,610.29$2,737,429.46 $3,036,375.55

$2,737,429.46

Contract Item Totals

$2,915,610.29 3,036,375.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

289.000 CY 35.00000 10,115.00 15.00000 4,335.00 35.00000 10,115.00

0020 2115-0100000

MODIFIED SUBBASE

1,132.100 CY 36.00000 40,755.60 37.47000 42,419.79 36.00000 40,755.60

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,186.400 TON 16.50000 52,575.60 20.03000 63,823.59 16.50000 52,575.60

0040 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

2,158.700 SY 47.08000 101,631.60 31.36000 67,696.83 47.95000 103,509.67

0050 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

100.000 TON 450.00000 45,000.00 170.00000 17,000.00 170.00000 17,000.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 200.00000 4,000.00 250.00000 5,000.00 275.00000 5,500.00

0070 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

7,162.500 SY 38.05000 272,533.13 37.56000 269,023.50 47.95000 343,441.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,338.000 CY 71.39000 880,809.82 72.58000 895,492.04 80.19000 989,384.22

0090 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

41,376.700 SY 4.75000 196,539.33 5.03000 208,124.80 8.25000 341,357.78

0100 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

60,184.400 SY 2.17000 130,600.15 2.02000 121,572.49 3.10000 186,571.64

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

720.000 TON 16.50000 11,880.00 19.75000 14,220.00 16.50000 11,880.00

0120 2510-6745850

REMOVAL OF PAVEMENT

5,069.100 SY 4.35000 22,050.59 7.34000 37,207.19 4.25000 21,543.68

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

92.400 SY 65.00000 6,006.00 80.00000 7,392.00 58.00000 5,359.20

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

92.400 SY 15.00000 1,386.00 15.00000 1,386.00 10.00000 924.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

19.000 EACH 75.00000 1,425.00 100.00000 1,900.00 200.00000 3,800.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 21,100.00000 21,100.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

582.470 STA 14.50000 8,445.82 14.00000 8,154.58 14.50000 8,445.82

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 30,600.00000 30,600.00 23,500.00000 23,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 200,600.00000 200,600.00 140,000.00000 140,000.00

0200 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

391.000 STA 28.00000 10,948.00 28.00000 10,948.00 28.00000 10,948.00

0210 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

195.500 STA 30.00000 5,865.00 30.00000 5,865.00 30.00000 5,865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - STP-S-C010(101)--5E-10SECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999008

('POUNDS' ITEM) REINFORCING FIBERS

4,400.000 LB 5.20000 22,880.00 5.50000 24,200.00 3.75000 16,500.00

0230 2599-9999017

('STATIONS' ITEM) BASE PREP. FOR 7 IN. PAVD
SHLDR

338.540 STA 30.00000 10,156.20 86.00000 29,114.44 150.00000 50,781.00

0240 2599-9999018

('SQUARE YARDS' ITEM) PAVD SHLDR  P.C.
CONC  7 IN. PLACE ONLY

18,807.610 SY 6.12000 115,102.57 5.67000 106,639.15 8.25000 155,162.78

$2,566,020.87$2,068,705.41 $2,187,714.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

35.700 CY 35.00000 1,249.50 30.00000 1,071.00 35.00000 1,249.50

0260 2115-0100000

MODIFIED SUBBASE

217.600 CY 36.00000 7,833.60 37.47000 8,153.47 36.00000 7,833.60

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

865.500 TON 16.50000 14,280.75 20.03000 17,335.97 16.50000 14,280.75

0280 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

398.000 SY 47.08000 18,737.84 31.36000 12,481.28 50.75000 20,198.50

0290 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 450.00000 4,500.00 170.00000 1,700.00 170.00000 1,700.00

0300 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 200.00000 600.00 250.00000 750.00 600.00000 1,800.00

0310 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

974.300 SY 38.05000 37,072.12 37.56000 36,594.71 50.75000 49,445.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0320 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 150.00000 300.00 1.00000 2.00 1,500.00000 3,000.00

0330 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

3,663.000 CY 71.39000 261,501.57 72.58000 265,860.54 80.19000 293,735.97

0340 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

12,092.600 SY 4.75000 57,439.85 5.03000 60,825.78 8.25000 99,763.95

0350 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

18,443.000 SY 2.17000 40,021.31 2.02000 37,254.86 3.10000 57,173.30

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

192.000 TON 16.50000 3,168.00 19.75000 3,792.00 16.50000 3,168.00

0370 2510-6745850

REMOVAL OF PAVEMENT

1,061.000 SY 4.35000 4,615.35 7.34000 7,787.74 4.25000 4,509.25

0380 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 100.00000 400.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMS - FM-C010(103)--55-10SECTION: Cat Alt Set: Cat Alt Member:

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 15,000.00000 15,000.00 6,050.00000 6,050.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

146.860 STA 17.50000 2,570.05 14.00000 2,056.04 17.50000 2,570.05

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 10,400.00000 10,400.00

0420 2533-4980005

MOBILIZATION

(1) LS 73,500.00000 73,500.00 1.00000 1.00 40,000.00000 40,000.00

0430 2599-9999017

('STATIONS' ITEM) BASE PREPARATION FOR 7
IN. PAVED SHOULDE

103.740 STA 30.00000 3,112.20 86.00000 8,921.64 150.00000 15,561.00

0440 2599-9999018

('SQUARE YARDS' ITEM) PAVD SHLDR.  P.C.
CONC  7 IN. PLACE ONLY

5,763.400 SY 6.12000 35,272.01 5.67000 32,678.48 8.25000 47,548.05

$680,787.65$571,674.15 $515,666.51Section Totals:
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Unit PriceQuantity and Units
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(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0450 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 3,500.00000 1,050.00 3,500.00000 1,050.00 19,000.00000 5,700.00

0460 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,470.000 CY 4.00000 5,880.00 4.00000 5,880.00 7.00000 10,290.00

0470 2115-0100000

MODIFIED SUBBASE

98.300 CY 35.10000 3,450.33 35.10000 3,450.33 36.00000 3,538.80

0480 2121-7425020

GRANULAR SHOULDERS, TYPE B

251.000 TON 16.00000 4,016.00 16.00000 4,016.00 16.50000 4,141.50

0490 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

200.000 SY 47.08000 9,416.00 31.36000 6,272.00 63.40000 12,680.00

0500 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

122.200 SY 107.00000 13,075.40 225.00000 27,495.00 140.00000 17,108.00

0510 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

317.800 SY 38.05000 12,092.29 37.56000 11,936.57 62.20000 19,767.16
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(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0520 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 73,000.00000 73,000.00

0530 2402-2723000

EXCAVATION, CLASS 23

152.000 CY 35.00000 5,320.00 35.00000 5,320.00 12.00000 1,824.00

0540 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.700 CY 600.00000 123,420.00 600.00000 123,420.00 626.15000 128,799.06

0550 2404-7775005

REINFORCING STEEL, EPOXY COATED

52,744.000 LB 1.00000 52,744.00 1.00000 52,744.00 0.77000 40,612.88

0560 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.900 LF 100.00000 16,290.00 100.00000 16,290.00 90.70000 14,775.03

0570 2501-0201042

PILES, STEEL, HP 10 X 42

1,020.000 LF 65.00000 66,300.00 65.00000 66,300.00 32.85000 33,507.00

0580 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

260.000 LF 125.00000 32,500.00 125.00000 32,500.00 64.85000 16,861.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0590 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,175.00000 4,700.00 1,175.00000 4,700.00 1,200.00000 4,800.00

0600 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 300.00000 1,200.00

0610 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,300.00000 9,200.00

0620 2507-3250005

ENGINEERING FABRIC

975.000 SY 4.00000 3,900.00 4.00000 3,900.00 2.41000 2,349.75

0630 2507-6800061

REVETMENT, CLASS E

941.000 TON 23.00000 21,643.00 23.00000 21,643.00 26.50000 24,936.50

0640 2510-6745850

REMOVAL OF PAVEMENT

555.700 SY 8.25000 4,584.53 8.25000 4,584.53 4.25000 2,361.73

0650 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 100.00000 400.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

0003 ITEMS FOR A 70 X 40 CONTINUOUS CONCRETE SLAB BRIDGE  BRS-
C010(104)--60-10

SECTION: Cat Alt Set: Cat Alt Member:

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 8,100.00000 8,100.00

0670 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 41,000.00000 41,000.00 60,000.00000 60,000.00

0680 2601-2634100

MULCHING

0.800 ACRE 2,000.00000 1,600.00 800.00000 640.00 1,950.00000 1,560.00

0690 2601-2636015

NATIVE GRASS SEEDING

0.800 ACRE 2,000.00000 1,600.00 3,000.00000 2,400.00 3,850.00000 3,080.00

0700 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

551.000 LF 3.25000 1,790.75 6.75000 3,719.25 3.50000 1,928.50

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

90.000 LF 4.00000 360.00 7.75000 697.50 7.35000 661.50

$503,582.41$407,632.30 $461,158.18Section Totals:

$3,164,539.09$3,048,011.86 $3,750,390.93Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$3,048,011.86 $3,164,539.09 3,750,390.93Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

CS-TSF-1125(615)--85-14 PCC PAVEMENT WIDENING

CARROLL

Route: GRANT ROAD

In the City of Carroll - US 30 and Grant Road Intersection I mprovement

Prj Awd Amt: $1,449,835.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 115 Working Days

14-1125-615

January 17, 2018 10:00 A.M.

CARROLLCall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,449,835.78 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,495,670.33 103.16%

3 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $1,680,665.01 115.92%

4 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $1,715,685.94 118.34%

5 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,903,193.51 131.27%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,525.000 CY 13.00000 32,825.00 18.00000 45,450.00 16.01000 40,425.25

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

832.000 CY 13.00000 10,816.00 15.00000 12,480.00 18.43000 15,333.76

0030 2111-8174100

GRANULAR SUBBASE

4,140.000 SY 12.00000 49,680.00 11.00000 45,540.00 13.34000 55,227.60

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.360 STA 450.00000 9,612.00 225.00000 4,806.00 325.01000 6,942.21

0050 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

3,503.700 SY 67.00000 234,747.90 68.00000 238,251.60 60.54000 212,114.00

0060 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 800.00000 1,600.00 2,500.00000 5,000.00 3,505.45000 7,010.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 4,700.00000 4,700.00 6,370.40000 6,370.40 6,775.11000 6,775.11

0080 2435-0140200

MANHOLE, STORM SEWER, SW-402

4.000 EACH 5,700.00000 22,800.00 12,032.50000 48,130.00 5,396.22000 21,584.88

0090 2435-0250500

INTAKE, SW-505

3.000 EACH 4,000.00000 12,000.00 7,630.40000 22,891.20 4,254.87000 12,764.61

0100 2435-0250700

INTAKE, SW-507

3.000 EACH 4,300.00000 12,900.00 5,940.90000 17,822.70 3,999.17000 11,997.51

0110 2435-0250900

INTAKE, SW-509

2.000 EACH 5,500.00000 11,000.00 7,735.70000 15,471.40 4,823.88000 9,647.76

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 650.00000 1,300.00 454.57000 909.14

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,500.00000 5,000.00 4,585.30000 9,170.60 1,406.26000 2,812.52
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

74.000 LF 92.00000 6,808.00 84.40000 6,245.60 151.71000 11,226.54

0150 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

8.000 LF 110.00000 880.00 78.70000 629.60 134.08000 1,072.64

0160 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

395.000 LF 210.00000 82,950.00 208.60000 82,397.00 325.42000 128,540.90

0165 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

427.000 LF 21.00000 8,967.00 23.80000 10,162.60 13.23000 5,649.21

0170 2507-3250005

ENGINEERING FABRIC

183.500 SY 4.00000 734.00 5.70000 1,045.95 5.24000 961.54

0180 2507-6800061

REVETMENT, CLASS E

150.500 TON 70.00000 10,535.00 57.80000 8,698.90 52.57000 7,911.79
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2510-6745850

REMOVAL OF PAVEMENT

1,359.200 SY 15.00000 20,388.00 12.00000 16,310.40 11.71000 15,916.23

0200 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 1,000.00000 5,000.00 1,824.50000 9,122.50 949.48000 4,747.40

0210 2511-6745900

REMOVAL OF SIDEWALK

218.700 SY 11.00000 2,405.70 13.00000 2,843.10 8.69000 1,900.50

0220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

241.700 SY 49.00000 11,843.30 56.00000 13,535.20 45.39000 10,970.76

0230 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

68.100 SY 55.00000 3,745.50 62.00000 4,222.20 70.43000 4,796.28

0240 2511-7528101

DETECTABLE WARNINGS

87.000 SF 40.00000 3,480.00 45.00000 3,915.00 35.63000 3,099.81

0250 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

612.600 SY 55.00000 33,693.00 70.00000 42,882.00 72.55000 44,444.13
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,954.700 SY 11.00000 21,501.70 12.00000 23,456.40 11.66000 22,791.80

0270 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 1,000.00000 1,000.00 650.00000 650.00 681.34000 681.34

0280 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 100.00000 400.00 104.82000 419.28

0290 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 200,000.00000 200,000.00 185,000.00000 185,000.00 175,481.32000 175,481.32

0300 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,500.00000 3,500.00 6,500.00000 6,500.00 3,354.32000 3,354.32

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

81.180 STA 60.00000 4,870.80 60.00000 4,870.80 62.89000 5,105.41

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

12.000 EACH 100.00000 1,200.00 100.00000 1,200.00 104.82000 1,257.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

53.880 STA 26.00000 1,400.88 26.00000 1,400.88 27.25000 1,468.23

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

200.000 LF 15.00000 3,000.00 15.00000 3,000.00 20.96000 4,192.00

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 25,000.00000 25,000.00 20,000.00000 20,000.00 31,446.74000 31,446.74

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 14,000.00000 14,000.00 9,538.85000 9,538.85

0370 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 85,000.00000 85,000.00 144,866.41000 144,866.41

0380 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 2,400.00000 4,800.00 2,400.00000 4,800.00 2,515.74000 5,031.48

0390 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 4,800.00000 4,800.00 8,281.00000 8,281.00 9,358.19000 9,358.19
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00 3,500.00000 1,750.00 1,677.16000 838.58

0410 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 3,500.00000 1,750.00 3,500.00000 1,750.00 2,725.38000 1,362.69

0420 2602-0000020

SILT FENCE

200.000 LF 2.50000 500.00 2.00000 400.00 3.35000 670.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 1.00000 200.00 0.31000 62.00

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 1.00000 20.00 6.29000 125.80

0450 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,133.000 LF 2.25000 4,799.25 4.50000 9,598.50 2.52000 5,375.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,133.000 LF 1.00000 2,133.00 0.50000 1,066.50 0.42000 895.86

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,071,106.28$1,081,336.03 $1,050,038.03Section Totals:

Page 8 of 20

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

January 17, 2018

14-1125-615 Primary County: CARROLL

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 Items for a 20'-0 x 142'-5 1/4 Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0490 2102-0425071

SPECIAL BACKFILL

8.000 CY 100.00000 800.00 100.00000 800.00 157.23000 1,257.84

0500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7.200 CY 50.00000 360.00 50.00000 360.00 209.64000 1,509.41

0510 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 68,920.78000 68,920.78

0520 2402-0425030

GRANULAR BACKFILL

225.000 CY 70.00000 15,750.00 32.00000 7,200.00 78.62000 17,689.50

0530 2402-2720000

EXCAVATION, CLASS 20

379.000 CY 40.00000 15,160.00 100.00000 37,900.00 52.41000 19,863.39

0540 2402-2721000

EXCAVATION, CLASS 21

267.000 CY 200.00000 53,400.00 100.00000 26,700.00 262.06000 69,970.02

0550 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

169.400 CY 550.00000 93,170.00 995.00000 168,553.00 1,111.12000 188,223.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 Items for a 20'-0 x 142'-5 1/4 Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0560 2404-7775000

REINFORCING STEEL

18,495.000 LB 1.25000 23,118.75 1.10000 20,344.50 3.14000 58,074.30

0570 2404-7775005

REINFORCING STEEL, EPOXY COATED

9,314.000 LB 1.50000 13,971.00 1.20000 11,176.80 3.14000 29,245.96

0580 2501-0201042

PILES, STEEL, HP 10 X 42

2,100.000 LF 35.00000 73,500.00 48.00000 100,800.00 41.93000 88,053.00

0590 2501-8400172

TEMPORARY SHORING

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00 60,272.92000 60,272.92

0600 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

61.800 LF 150.00000 9,270.00 110.00000 6,798.00 104.82000 6,477.88

$609,558.73$368,499.75 $445,632.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,495,670.33$1,449,835.78 $1,680,665.01

$1,449,835.78

Contract Item Totals

$1,495,670.33 1,680,665.01Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,525.000 CY 14.50000 36,612.50 20.26000 51,156.50

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

832.000 CY 16.75000 13,936.00 27.84000 23,162.88

0030 2111-8174100

GRANULAR SUBBASE

4,140.000 SY 9.89000 40,944.60 11.53000 47,734.20

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

21.360 STA 74.50000 1,591.32 331.06000 7,071.44

0050 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

3,503.700 SY 83.00000 290,807.10 84.45000 295,887.47

0060 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 1,200.00000 2,400.00 2,012.57000 4,025.14

Page 11 of 20

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

January 17, 2018

14-1125-615 Primary County: CARROLL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 6,600.00000 6,600.00 5,224.04000 5,224.04

0080 2435-0140200

MANHOLE, STORM SEWER, SW-402

4.000 EACH 9,600.00000 38,400.00 8,706.73000 34,826.92

0090 2435-0250500

INTAKE, SW-505

3.000 EACH 8,950.00000 26,850.00 5,456.22000 16,368.66

0100 2435-0250700

INTAKE, SW-507

3.000 EACH 8,410.00000 25,230.00 4,643.59000 13,930.77

0110 2435-0250900

INTAKE, SW-509

2.000 EACH 11,300.00000 22,600.00 7,545.83000 15,091.66

0120 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,200.00000 2,400.00 1,393.08000 2,786.16

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 1,935.00000 3,870.00 2,321.80000 4,643.60
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

January 17, 2018

14-1125-615 Primary County: CARROLL

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

74.000 LF 156.00000 11,544.00 127.70000 9,449.80

0150 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

8.000 LF 182.00000 1,456.00 139.31000 1,114.48

0160 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

395.000 LF 212.00000 83,740.00 283.26000 111,887.70

0165 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

427.000 LF 25.00000 10,675.00 17.41000 7,434.07

0170 2507-3250005

ENGINEERING FABRIC

183.500 SY 5.50000 1,009.25 5.80000 1,064.30

0180 2507-6800061

REVETMENT, CLASS E

150.500 TON 52.50000 7,901.25 58.22000 8,762.11
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Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2510-6745850

REMOVAL OF PAVEMENT

1,359.200 SY 8.00000 10,873.60 11.40000 15,494.88

0200 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 2,600.00000 13,000.00 1,160.90000 5,804.50

0210 2511-6745900

REMOVAL OF SIDEWALK

218.700 SY 6.00000 1,312.20 10.75000 2,351.03

0220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

241.700 SY 85.00000 20,544.50 38.65000 9,341.71

0230 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

68.100 SY 115.00000 7,831.50 49.43000 3,366.18

0240 2511-7528101

DETECTABLE WARNINGS

87.000 SF 45.00000 3,915.00 31.44000 2,735.28

0250 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

612.600 SY 75.00000 45,945.00 70.94000 43,457.84
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Letting Date:

Contract ID:103
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,954.700 SY 7.50000 14,660.25 7.95000 15,539.87

0270 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 750.00000 750.00 754.59000 754.59

0280 2518-6910000

SAFETY CLOSURE

4.000 EACH 110.00000 440.00 116.09000 464.36

0290 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 184,000.00000 184,000.00 194,343.63000 194,343.63

0300 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,836.00000 3,836.00 4,914.47000 4,914.47

0310 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

81.180 STA 63.00000 5,114.34 69.65000 5,654.19

0320 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

12.000 EACH 110.00000 1,320.00 116.09000 1,393.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

53.880 STA 28.50000 1,535.58 30.18000 1,626.10

0340 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

200.000 LF 16.50000 3,300.00 17.41000 3,482.00

0350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 18,750.00000 18,750.00 34,826.92000 34,826.92

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 10,564.16000 10,564.16

0370 2533-4980005

MOBILIZATION

(1) LS 92,700.00000 92,700.00 183,989.34000 183,989.34

0380 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 2,500.00000 5,000.00 2,786.16000 5,572.32

0390 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 8,500.00000 8,500.00 6,965.38000 6,965.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2601-2634100

MULCHING

0.500 ACRE 1,650.00000 825.00 1,741.36000 870.68

0410 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 4,400.00000 2,200.00 4,063.16000 2,031.58

0420 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 2.90000 580.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00 1.16000 232.00

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 2.25000 45.00 1.16000 23.20

0450 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,133.000 LF 3.00000 6,399.00 2.61000 5,567.13
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14-1125-615 Primary County: CARROLL

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,133.000 LF 1.10000 2,346.30 1.16000 2,474.28

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,099,710.29 $1,228,042.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 Items for a 20'-0 x 142'-5 1/4 Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0490 2102-0425071

SPECIAL BACKFILL

8.000 CY 157.50000 1,260.00 174.14000 1,393.12

0500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7.200 CY 210.00000 1,512.00 232.18000 1,671.70

0510 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 66,750.00000 66,750.00 76,329.00000 76,329.00

0520 2402-0425030

GRANULAR BACKFILL

225.000 CY 78.75000 17,718.75 87.07000 19,590.75

0530 2402-2720000

EXCAVATION, CLASS 20

379.000 CY 52.00000 19,708.00 58.04000 21,997.16

0540 2402-2721000

EXCAVATION, CLASS 21

267.000 CY 251.00000 67,017.00 290.22000 77,488.74

0550 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

169.400 CY 1,113.00000 188,542.20 1,230.55000 208,455.17
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEN POINT
CONSTRUCTION COMPANY,

INC.

(5) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 Items for a 20'-0 x 142'-5 1/4 Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0560 2404-7775000

REINFORCING STEEL

18,495.000 LB 3.30000 61,033.50 3.48000 64,362.60

0570 2404-7775005

REINFORCING STEEL, EPOXY COATED

9,314.000 LB 3.30000 30,736.20 3.48000 32,412.72

0580 2501-0201042

PILES, STEEL, HP 10 X 42

2,100.000 LF 44.00000 92,400.00 46.44000 97,524.00

0590 2501-8400172

TEMPORARY SHORING

(1) LS 62,500.00000 62,500.00 66,751.59000 66,751.59

0600 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

61.800 LF 110.00000 6,798.00 116.09000 7,174.36

$615,975.65 $675,150.91Section Totals:

( ) indicates item is bid as Lump Sum

$1,903,193.51$1,715,685.94

$1,715,685.94

Contract Item Totals

$1,903,193.51Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C019(88)--55-19 PCC PAVEMENT - NEW

CHICKASAW

Route: V14

On V14  Durham Ave.  from State Highway 346 South 4 Miles to  Bremer County Line

Prj Awd Amt: $1,629,097.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 50 Working Days

19-C019-088

January 17, 2018 10:00 A.M.

CHICKASAWCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $1,629,097.95 100.00%

2 CE099 CEDAR VALLEY CORP., LLC. $1,714,493.08 105.24%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $1,851,665.85 113.66%
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Contract ID:

Letting Date:

Start Date: 06/18/18 50 Working Days

19-C019-088

January 17, 2018 10:00 A.M.

CHICKASAWCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

204.000 CY 20.00000 4,080.00 10.00000 2,040.00 16.00000 3,264.00

0020 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 200.00000 2,000.00 100.00000 1,000.00 127.00000 1,270.00

0030 2115-0100000

MODIFIED SUBBASE

204.000 CY 42.50000 8,670.00 39.22000 8,000.88 40.00000 8,160.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,580.000 TON 15.50000 148,490.00 16.24000 155,579.20 17.00000 162,860.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

3.900 MILE 320.00000 1,248.00 320.00000 1,248.00 320.00000 1,248.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,224.000 SY 32.87000 40,232.88 28.59000 34,994.16 35.00000 42,840.00

0070 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 200.00000 400.00 1.00000 2.00 210.00000 420.00
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Contract ID:104
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

173.000 TON 401.00000 69,373.00 401.00000 69,373.00 401.00000 69,373.00

0090 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,463.900 CY 74.75000 707,426.53 70.86000 670,611.95 78.10000 739,130.59

0100 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

51,618.900 SY 4.00000 206,475.60 4.34000 224,026.03 5.16000 266,353.52

0110 2310-8300540

HOT MIX ASPHALT STRESS RELIEF COURSE

2,880.000 TON 53.13000 153,014.40 53.13000 153,014.40 53.13000 153,014.40

0120 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

42,934.000 LF 3.50000 150,269.00 3.50000 150,269.00 3.50000 150,269.00

0130 2502-8225010

SUBDRAIN OUTLET, 500-10

104.000 EACH 125.00000 13,000.00 125.00000 13,000.00 125.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) CEDAR VALLEY CORP.,
LLC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

1,224.000 SY 6.95000 8,506.80 7.78000 9,522.72 7.15000 8,751.60

0150 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 75.00000 600.00 100.00000 800.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 20,000.00000 20,000.00 18,000.00000 18,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

675.980 STA 13.00000 8,787.74 13.00000 8,787.74 13.00000 8,787.74

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 9,800.00000 9,800.00 3,200.00000 3,200.00

0190 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00 462.00000 924.00

0200 2533-4980005

MOBILIZATION

(1) LS 89,200.00000 89,200.00 181,700.00000 181,700.00 200,000.00000 200,000.00

$1,851,665.85$1,629,097.95 $1,714,493.08Section Totals:
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( ) indicates item is bid as Lump Sum

$1,714,493.08$1,629,097.95 $1,851,665.85

$1,629,097.95

Contract Item Totals

$1,714,493.08 1,851,665.85Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-7170(625)--8I-21 PCC SIDEWALK/TRAIL

CLAY

Route: REC TRAIL

In the city of Spencer  trail along W 18th St. from 18th Ave . W east to 4th Ave. W

Prj Awd Amt: $438,405.50

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/24/18

21-7170-625

January 17, 2018 10:00 A.M.

CLAYCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: OEL CONSTRUCTION SERVICES, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.015 OEL CONSTRUCTION SERVICES, INC. $438,405.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BE100 BECK EXCAVATING, INC. $441,979.00 100.82%

3 HO811 HOWREY CONSTRUCTION, INC. $446,150.30 101.77%

4 WI040 WICKS CONSTRUCTION, INC. $451,789.00 103.05%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $499,914.30 114.03%

6 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $539,472.37 123.05%

7 CA052 CALIBER CONCRETE, LLC $604,109.80 137.80%
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Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 08/24/18

21-7170-625

January 17, 2018 10:00 A.M.

CLAYCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: OEL CONSTRUCTION SERVICES, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OEL CONSTRUCTION
SERVICES, INC.

(2) BECK EXCAVATING, INC. (3) HOWREY CONSTRUCTION,
INC.

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,290.000 CY 11.00000 25,190.00 14.95000 34,235.50 18.25000 41,792.50

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

800.000 CY 22.00000 17,600.00 28.50000 22,800.00 22.00000 17,600.00

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

2.000 TON 225.00000 450.00 50.00000 100.00 80.00000 160.00

0040 2213-6745500

REMOVAL OF CURB

0.160 STA 6,199.98000 992.00 2,000.00000 320.00 5,000.00000 800.00

0050 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

682.000 SY 76.00000 51,832.00 54.00000 36,828.00 60.00000 40,920.00

0060 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 550.00000 1,100.00 2,296.00000 4,592.00 2,625.00000 5,250.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,050.00000 1,050.00 3,590.00000 3,590.00 3,675.00000 3,675.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

January 17, 2018

21-7170-625 Primary County: CLAY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OEL CONSTRUCTION
SERVICES, INC.

(2) BECK EXCAVATING, INC. (3) HOWREY CONSTRUCTION,
INC.

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 445.00000 445.00 890.00000 890.00 840.00000 840.00

0090 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 700.00000 700.00 1,800.00000 1,800.00 1,050.00000 1,050.00

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

43.000 LF 50.00000 2,150.00 61.00000 2,623.00 57.75000 2,483.25

0110 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

106.000 LF 95.00000 10,070.00 75.00000 7,950.00 84.00000 8,904.00

0120 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

49.000 LF 50.00000 2,450.00 14.00000 686.00 10.50000 514.50

0130 2510-6745850

REMOVAL OF PAVEMENT

722.000 SY 10.50000 7,581.00 17.50000 12,635.00 12.25000 8,844.50
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

January 17, 2018

21-7170-625 Primary County: CLAY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OEL CONSTRUCTION
SERVICES, INC.

(2) BECK EXCAVATING, INC. (3) HOWREY CONSTRUCTION,
INC.

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,280.000 SY 31.00000 163,680.00 32.50000 171,600.00 30.75000 162,360.00

0150 2511-7528101

DETECTABLE WARNINGS

200.000 SF 39.00000 7,800.00 48.00000 9,600.00 47.25000 9,450.00

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,445.000 SY 50.00000 72,250.00 44.00000 63,580.00 48.00000 69,360.00

0170 2515-6745600

REMOVAL OF PAVED DRIVEWAY

991.000 SY 13.00000 12,883.00 15.00000 14,865.00 12.25000 12,139.75

0180 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

340.000 LF 10.00000 3,400.00 20.00000 6,800.00 20.20000 6,868.00

0190 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

136.000 SF 35.00000 4,760.00 18.00000 2,448.00 18.25000 2,482.00

0200 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

14.060 STA 375.00000 5,272.50 400.00000 5,624.00 405.00000 5,694.30
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

January 17, 2018

21-7170-625 Primary County: CLAY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OEL CONSTRUCTION
SERVICES, INC.

(2) BECK EXCAVATING, INC. (3) HOWREY CONSTRUCTION,
INC.

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 10,000.00000 10,000.00 12,750.00000 12,750.00

0220 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 12,300.00000 12,300.00 14,000.00000 14,000.00

0230 2599-9999005

('EACH' ITEM) Inlet Protection Device

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 300.00000 2,400.00

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 3,000.00000 3,000.00 4,500.00000 4,500.00 4,725.00000 4,725.00

0250 2602-0000020

SILT FENCE

2,950.000 LF 4.00000 11,800.00 1.75000 5,162.50 2.00000 5,900.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,950.000 LF 1.00000 2,950.00 1.00000 2,950.00 1.25000 3,687.50

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$446,150.30$438,405.50 $441,979.00Section Totals:
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Contract ID:105
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January 17, 2018
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( ) indicates item is bid as Lump Sum

$441,979.00$438,405.50 $446,150.30

$438,405.50

Contract Item Totals

$441,979.00 446,150.30Contract Grand Totals

Contract Time Totals
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Contract ID:105

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,290.000 CY 14.95000 34,235.50 16.50000 37,785.00 23.94000 54,822.60

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

800.000 CY 28.50000 22,800.00 36.00000 28,800.00 35.78000 28,624.00

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

2.000 TON 50.00000 100.00 40.00000 80.00 338.19000 676.38

0040 2213-6745500

REMOVAL OF CURB

0.160 STA 2,000.00000 320.00 4,000.00000 640.00 4,613.25000 738.12

0050 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

682.000 SY 65.00000 44,330.00 52.00000 35,464.00 54.66000 37,278.12

0060 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 2,296.00000 4,592.00 2,000.00000 4,000.00 2,806.25000 5,612.50

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 3,590.00000 3,590.00 3,000.00000 3,000.00 4,205.12000 4,205.12
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Letting Date:

Contract ID:105
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January 17, 2018

21-7170-625 Primary County: CLAY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 890.00000 890.00 1,400.00000 1,400.00 1,134.78000 1,134.78

0090 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,800.00000 1,800.00 1,200.00000 1,200.00 1,972.75000 1,972.75

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

43.000 LF 61.00000 2,623.00 56.00000 2,408.00 93.06000 4,001.58

0110 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

106.000 LF 75.00000 7,950.00 72.00000 7,632.00 109.43000 11,599.58

0120 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

49.000 LF 14.00000 686.00 35.00000 1,715.00 22.68000 1,111.32

0130 2510-6745850

REMOVAL OF PAVEMENT

722.000 SY 17.50000 12,635.00 20.00000 14,440.00 13.44000 9,703.68
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,280.000 SY 28.50000 150,480.00 32.90000 173,712.00 38.72000 204,441.60

0150 2511-7528101

DETECTABLE WARNINGS

200.000 SF 35.00000 7,000.00 40.00000 8,000.00 34.10000 6,820.00

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,445.000 SY 50.50000 72,972.50 55.00000 79,475.00 50.23000 72,582.35

0170 2515-6745600

REMOVAL OF PAVED DRIVEWAY

991.000 SY 15.00000 14,865.00 16.00000 15,856.00 13.52000 13,398.32

0180 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

340.000 LF 10.00000 3,400.00 15.00000 5,100.00 11.34000 3,855.60

0190 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

136.000 SF 35.00000 4,760.00 30.00000 4,080.00 39.68000 5,396.48

0200 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

14.060 STA 375.00000 5,272.50 330.00000 4,639.80 425.16000 5,977.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 8,500.00000 8,500.00 6,235.70000 6,235.70

0220 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 35,000.00000 35,000.00 28,882.80000 28,882.80

0230 2599-9999005

('EACH' ITEM) Inlet Protection Device

8.000 EACH 425.00000 3,400.00 425.00000 3,400.00 481.85000 3,854.80

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 9,550.00000 9,550.00 9,550.00000 9,550.00 10,827.44000 10,827.44

0250 2602-0000020

SILT FENCE

2,950.000 LF 2.75000 8,112.50 2.75000 8,112.50 3.12000 9,204.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,950.000 LF 1.50000 4,425.00 1.50000 4,425.00 1.70000 5,015.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$539,472.37$451,789.00 $499,914.30Section Totals:
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( ) indicates item is bid as Lump Sum

$499,914.30$451,789.00 $539,472.37

$451,789.00

Contract Item Totals

$499,914.30 539,472.37Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,290.000 CY 16.00000 36,640.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

800.000 CY 50.00000 40,000.00

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

2.000 TON 200.00000 400.00

0040 2213-6745500

REMOVAL OF CURB

0.160 STA 1,350.00000 216.00

0050 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

682.000 SY 70.00000 47,740.00

0060 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,500.00000 3,000.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00

0090 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,000.00000 1,000.00

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

43.000 LF 20.00000 860.00

0110 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

106.000 LF 40.00000 4,240.00

0120 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

49.000 LF 40.00000 1,960.00

0130 2510-6745850

REMOVAL OF PAVEMENT

722.000 SY 8.80000 6,353.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,280.000 SY 48.70000 257,136.00

0150 2511-7528101

DETECTABLE WARNINGS

200.000 SF 67.00000 13,400.00

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,445.000 SY 65.34000 94,416.30

0170 2515-6745600

REMOVAL OF PAVED DRIVEWAY

991.000 SY 8.80000 8,720.80

0180 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

340.000 LF 2.50000 850.00

0190 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

136.000 SF 35.00000 4,760.00

0200 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

14.060 STA 660.00000 9,279.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 REC TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 47,500.00000 47,500.00

0230 2599-9999005

('EACH' ITEM) Inlet Protection Device

8.000 EACH 200.00000 1,600.00

0240 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 3,500.00000 3,500.00

0250 2602-0000020

SILT FENCE

2,950.000 LF 3.25000 9,587.50

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,950.000 LF 1.00000 2,950.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

$604,109.80Section Totals:

$604,109.80Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$604,109.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1855(617)--70-23 PCC PAVEMENT - GRADE & REPLACE

CLINTON

Route: 6TH AVE

In the city of De Witt  On S 6th Ave  from Lake St to S 5th St

Prj Awd Amt: $797,304.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

23-1855-617

January 17, 2018 10:00 A.M.

CLINTONCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 B.180 BILL WHITTERS CONSTRUCTION D/B/A BWC EXCAVATING, LC $752,361.10 100.00%

LOW BIDDER: AD RECON REQUESTED/DENIED

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $797,304.50 105.97%

BID WINNER: MET THE DESIGNATED DBE GOAL

3 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $813,053.90 108.07%

4 HA760 HAWKEYE PAVING CORP. $894,348.50 118.87%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $929,376.80 123.53%

6 RI037 RICKLEFS EXCAVATING, LTD. $933,282.60 124.05%

7 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $940,259.50 124.97%
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January 17, 2018 10:00 A.M.

CLINTONCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LA180 LANGMAN CONSTRUCTION,INC. $957,916.50 127.32%

9 MI780 N. J. MILLER,  INC. $1,004,005.00 133.45%
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Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

23-1855-617

January 17, 2018 10:00 A.M.

CLINTONCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,400.000 CY 13.00000 18,200.00 8.50000 11,900.00 15.35000 21,490.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

345.000 CY 22.58000 7,790.10 20.00000 6,900.00 11.75000 4,053.75

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,040.000 SY 2.65000 2,756.00 2.50000 2,600.00 1.85000 1,924.00

0040 2115-0100000

MODIFIED SUBBASE

1,760.000 CY 28.00000 49,280.00 35.80000 63,008.00 41.35000 72,776.00

0050 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,234.000 SY 35.00000 78,190.00 38.00000 84,892.00 34.50000 77,073.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

25.300 STA 150.00000 3,795.00 200.00000 5,060.00 225.00000 5,692.50

0070 2210-0475290

MACADAM STONE BASE

1,520.000 TON 18.00000 27,360.00 18.25000 27,740.00 16.35000 24,852.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

January 17, 2018

23-1855-617 Primary County: CLINTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,461.000 SY 47.00000 162,667.00 43.00000 148,823.00 46.85000 162,147.85

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 900.00000 900.00 1,000.00000 1,000.00 850.00000 850.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

145.000 TON 21.50000 3,117.50 20.00000 2,900.00 19.65000 2,849.25

0110 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 750.00000 1,500.00 1,095.00000 2,190.00 1,100.00000 2,200.00

0120 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 5,025.00000 5,025.00 6,150.00000 6,150.00 7,975.85000 7,975.85

0130 2435-0140200

MANHOLE, STORM SEWER, SW-402

4.000 EACH 4,515.00000 18,060.00 3,700.00000 14,800.00 3,325.00000 13,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,000.00000 2,000.00 1,800.00000 1,800.00 2,175.00000 2,175.00

0150 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,250.00000 2,500.00 1,050.00000 2,100.00 1,080.00000 2,160.00

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,500.00000 1,500.00 650.00000 650.00 1,365.00000 1,365.00

0170 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,000.00000 2,000.00 650.00000 650.00 1,885.00000 1,885.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,281.000 LF 5.50000 7,045.50 7.75000 9,927.75 10.85000 13,898.85

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 215.00000 215.00 180.00000 180.00 750.00000 750.00

0200 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 260.00000 520.00 440.00000 880.00 530.00000 1,060.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

17.000 LF 65.00000 1,105.00 133.00000 2,261.00 63.00000 1,071.00

0220 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,396.000 LF 150.00000 209,400.00 170.00000 237,320.00 165.75000 231,387.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

12.000 LF 10.00000 120.00 25.00000 300.00 21.60000 259.20

0240 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,396.000 LF 7.50000 10,470.00 6.50000 9,074.00 5.35000 7,468.60

0250 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

94.000 LF 65.00000 6,110.00 115.00000 10,810.00 88.00000 8,272.00

0260 2510-6745850

REMOVAL OF PAVEMENT

3,554.000 SY 2.75000 9,773.50 7.50000 26,655.00 7.65000 27,188.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 240.00000 480.00 520.00000 1,040.00 850.00000 1,700.00

0280 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

941.000 SY 41.00000 38,581.00 47.00000 44,227.00 40.00000 37,640.00

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

645.000 SY 5.00000 3,225.00 12.00000 7,740.00 7.15000 4,611.75

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 750.00000 1,500.00 200.00000 400.00 225.00000 450.00

0310 2519-3760000

ENTRANCE BOLLARD

4.000 EACH 750.00000 3,000.00 890.00000 3,560.00 410.00000 1,640.00

0320 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 150.00000 150.00 150.00000 150.00 160.00000 160.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 35.00000 315.00 30.00000 270.00 32.00000 288.00

Page 5 of 24

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 475.00000 475.00 450.00000 450.00 500.00000 500.00

0350 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 25.00000 125.00 25.00000 125.00 28.00000 140.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

52.900 STA 63.00000 3,332.70 62.50000 3,306.25 68.00000 3,597.20

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 175.00000 175.00 150.00000 150.00 165.00000 165.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,000.00000 6,000.00 6,500.00000 6,500.00

0390 2528-8445113

FLAGGERS

14.000 EACH 462.00000 6,468.00 462.00000 6,468.00 462.00000 6,468.00

0400 2533-4980005

MOBILIZATION

(1) LS 35,500.00000 35,500.00 20,000.00000 20,000.00 28,000.00000 28,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

70.000 LF 65.14000 4,559.80 95.00000 6,650.00 99.85000 6,989.50

0420 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

310.000 LB 6.00000 1,860.00 15.00000 4,650.00 9.90000 3,069.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,225.00000 1,225.00 1,440.00000 1,440.00 1,735.00000 1,735.00

0440 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 4,210.00000 4,210.00 3,925.00000 3,925.00 3,950.00000 3,950.00

0450 2601-2634100

MULCHING

0.400 ACRE 2,000.00000 800.00 700.00000 280.00 2,575.00000 1,030.00

0460 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,000.00000 1,600.00 4,000.00000 1,600.00 7,185.00000 2,874.00

0470 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 19.50000 3,900.00 8.00000 1,600.00 11.75000 2,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

370.000 LF 3.00000 1,110.00 3.00000 1,110.00 3.25000 1,202.50

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

370.000 LF 1.00000 370.00 0.25000 92.50 1.00000 370.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$813,053.90$752,361.10 $797,304.50Section Totals:

( ) indicates item is bid as Lump Sum

$797,304.50$752,361.10 $813,053.90

$752,361.10

Contract Item Totals

$797,304.50 813,053.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,400.000 CY 13.00000 18,200.00 12.00000 16,800.00 25.00000 35,000.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

345.000 CY 23.00000 7,935.00 12.50000 4,312.50 26.00000 8,970.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,040.000 SY 2.00000 2,080.00 4.40000 4,576.00 3.00000 3,120.00

0040 2115-0100000

MODIFIED SUBBASE

1,760.000 CY 37.00000 65,120.00 42.00000 73,920.00 40.00000 70,400.00

0050 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,234.000 SY 58.00000 129,572.00 44.50000 99,413.00 35.00000 78,190.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

25.300 STA 160.00000 4,048.00 341.00000 8,627.30 300.00000 7,590.00

0070 2210-0475290

MACADAM STONE BASE

1,520.000 TON 18.00000 27,360.00 25.00000 38,000.00 18.00000 27,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,461.000 SY 61.00000 211,121.00 49.50000 171,319.50 47.00000 162,667.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 1,800.00000 1,800.00 1,000.00000 1,000.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

145.000 TON 22.00000 3,190.00 28.50000 4,132.50 20.00000 2,900.00

0110 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 750.00000 1,500.00 552.00000 1,104.00 700.00000 1,400.00

0120 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,100.00000 6,100.00 8,500.00000 8,500.00 6,000.00000 6,000.00

0130 2435-0140200

MANHOLE, STORM SEWER, SW-402

4.000 EACH 5,600.00000 22,400.00 7,500.00000 30,000.00 5,000.00000 20,000.00

0140 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,100.00000 2,100.00 3,000.00000 3,000.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 2,100.00000 4,200.00 1,500.00000 3,000.00 1,000.00000 2,000.00

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,600.00000 1,600.00 1,200.00000 1,200.00 1,000.00000 1,000.00

0170 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,100.00000 2,100.00 1,200.00000 1,200.00 1,000.00000 1,000.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,281.000 LF 6.00000 7,686.00 13.50000 17,293.50 10.00000 12,810.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 215.00000 215.00 272.00000 272.00 300.00000 300.00

0200 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 260.00000 520.00 339.00000 678.00 300.00000 600.00

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

17.000 LF 65.00000 1,105.00 53.50000 909.50 83.00000 1,411.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,396.000 LF 150.00000 209,400.00 125.00000 174,500.00 180.00000 251,280.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

12.000 LF 10.00000 120.00 9.60000 115.20 10.00000 120.00

0240 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,396.000 LF 8.00000 11,168.00 19.00000 26,524.00 10.00000 13,960.00

0250 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

94.000 LF 65.00000 6,110.00 127.00000 11,938.00 95.00000 8,930.00

0260 2510-6745850

REMOVAL OF PAVEMENT

3,554.000 SY 4.00000 14,216.00 13.00000 46,202.00 13.00000 46,202.00

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 240.00000 480.00 869.00000 1,738.00 800.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

941.000 SY 57.00000 53,637.00 57.00000 53,637.00 57.00000 53,637.00

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

645.000 SY 8.00000 5,160.00 11.00000 7,095.00 9.00000 5,805.00

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 50.00000 100.00 501.00000 1,002.00 50.00000 100.00

0310 2519-3760000

ENTRANCE BOLLARD

4.000 EACH 1,000.00000 4,000.00 438.00000 1,752.00 500.00000 2,000.00

0320 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 50.00000 50.00 50.00000 50.00 50.00000 50.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 10.00000 90.00 10.00000 90.00 10.00000 90.00

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 400.00000 400.00 401.00000 401.00 400.00000 400.00
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Letting Date:

Contract ID:106
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 20.00000 100.00 20.00000 100.00 20.00000 100.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

52.900 STA 45.00000 2,380.50 45.00000 2,380.50 44.00000 2,327.60

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 100.00000 100.00 100.00000 100.00 100.00000 100.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 3,800.00000 3,800.00 4,000.00000 4,000.00

0390 2528-8445113

FLAGGERS

14.000 EACH 462.00000 6,468.00 462.00000 6,468.00 462.00000 6,468.00

0400 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 75,000.00000 75,000.00 70,000.00000 70,000.00

0410 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

70.000 LF 80.00000 5,600.00 101.00000 7,070.00 50.00000 3,500.00
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

310.000 LB 6.00000 1,860.00 8.30000 2,573.00 10.00000 3,100.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,300.00000 1,300.00 1,400.00000 1,400.00 1,000.00000 1,000.00

0440 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 4,300.00000 4,300.00 4,400.00000 4,400.00 4,800.00000 4,800.00

0450 2601-2634100

MULCHING

0.400 ACRE 700.00000 280.00 702.00000 280.80 2,000.00000 800.00

0460 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,000.00000 1,600.00 4,000.00000 1,600.00 2,000.00000 800.00

0470 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 20.00000 4,000.00 32.00000 6,400.00 18.00000 3,600.00

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

370.000 LF 2.00000 740.00 3.00000 1,110.00 3.00000 1,110.00
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

370.000 LF 0.10000 37.00 0.25000 92.50 0.50000 185.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$933,282.60$894,348.50 $929,376.80Section Totals:

( ) indicates item is bid as Lump Sum

$929,376.80$894,348.50 $933,282.60

$894,348.50

Contract Item Totals

$929,376.80 933,282.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,400.000 CY 21.00000 29,400.00 20.00000 28,000.00 23.75000 33,250.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

345.000 CY 30.00000 10,350.00 12.00000 4,140.00 20.00000 6,900.00

0030 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,040.000 SY 2.10000 2,184.00 1.25000 1,300.00 2.00000 2,080.00

0040 2115-0100000

MODIFIED SUBBASE

1,760.000 CY 46.00000 80,960.00 36.00000 63,360.00 38.00000 66,880.00

0050 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

2,234.000 SY 44.00000 98,296.00 38.00000 84,892.00 50.00000 111,700.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

25.300 STA 225.00000 5,692.50 200.00000 5,060.00 225.00000 5,692.50

0070 2210-0475290

MACADAM STONE BASE

1,520.000 TON 23.00000 34,960.00 17.30000 26,296.00 42.00000 63,840.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,461.000 SY 40.00000 138,440.00 42.00000 145,362.00 56.50000 195,546.50

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 850.00000 850.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

145.000 TON 23.50000 3,407.50 25.00000 3,625.00 28.00000 4,060.00

0110 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 900.00000 1,800.00 1,700.00000 3,400.00

0120 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00 6,100.00000 6,100.00

0130 2435-0140200

MANHOLE, STORM SEWER, SW-402

4.000 EACH 7,025.00000 28,100.00 8,900.00000 35,600.00 5,600.00000 22,400.00

0140 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 1,750.00000 1,750.00 2,000.00000 2,000.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,100.00000 2,200.00 750.00000 1,500.00 1,200.00000 2,400.00

0160 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,200.00000 1,200.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0170 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,250.00000 2,250.00 1,000.00000 1,000.00 1,200.00000 1,200.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,281.000 LF 10.50000 13,450.50 6.50000 8,326.50 12.00000 15,372.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 225.00000 225.00 250.00000 250.00 250.00000 250.00

0200 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 150.00000 300.00 200.00000 400.00 250.00000 500.00

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

17.000 LF 87.00000 1,479.00 150.00000 2,550.00 40.00000 680.00

Page 19 of 24

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

January 17, 2018

23-1855-617 Primary County: CLINTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

1,396.000 LF 190.00000 265,240.00 217.00000 302,932.00 185.00000 258,260.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

12.000 LF 18.00000 216.00 5.00000 60.00 2.00000 24.00

0240 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,396.000 LF 7.00000 9,772.00 5.00000 6,980.00 2.00000 2,792.00

0250 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

94.000 LF 50.50000 4,747.00 25.00000 2,350.00 75.00000 7,050.00

0260 2510-6745850

REMOVAL OF PAVEMENT

3,554.000 SY 6.50000 23,101.00 10.00000 35,540.00 8.00000 28,432.00

0270 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 450.00000 900.00 300.00000 600.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

941.000 SY 54.50000 51,284.50 52.00000 48,932.00 55.00000 51,755.00

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

645.000 SY 17.50000 11,287.50 10.00000 6,450.00 8.00000 5,160.00

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 60.00000 120.00 50.00000 100.00 800.00000 1,600.00

0310 2519-3760000

ENTRANCE BOLLARD

4.000 EACH 1,050.00000 4,200.00 900.00000 3,600.00 500.00000 2,000.00

0320 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 60.00000 60.00 50.00000 50.00 100.00000 100.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 11.00000 99.00 10.00000 90.00 15.00000 135.00

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 450.00000 450.00 400.00000 400.00 50.00000 50.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

5.000 SF 22.50000 112.50 20.00000 100.00 50.00000 250.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

52.900 STA 50.00000 2,645.00 45.00000 2,380.50 75.00000 3,967.50

0370 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 112.00000 112.00 100.00000 100.00 350.00000 350.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 3,800.00000 3,800.00 4,750.00000 4,750.00

0390 2528-8445113

FLAGGERS

14.000 EACH 462.00000 6,468.00 462.00000 6,468.00 462.00000 6,468.00

0400 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 90,000.00000 90,000.00 49,000.00000 49,000.00

0410 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

70.000 LF 123.00000 8,610.00 80.00000 5,600.00 106.00000 7,420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

310.000 LB 10.50000 3,255.00 4.00000 1,240.00 8.00000 2,480.00

0430 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 1,350.00000 1,350.00 1,200.00000 1,200.00 1,215.00000 1,215.00

0440 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 4,850.00000 4,850.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0450 2601-2634100

MULCHING

0.400 ACRE 780.00000 312.00 700.00000 280.00 4,400.00000 1,760.00

0460 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,465.00000 1,786.00 4,000.00000 1,600.00 3,000.00000 1,200.00

0470 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 20.00000 4,000.00 22.00000 4,400.00 50.00000 10,000.00

0480 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

370.000 LF 3.50000 1,295.00 3.00000 1,110.00 3.60000 1,332.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(8) LANGMAN
CONSTRUCTION,INC.

(9) N. J. MILLER,  INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

370.000 LF 0.25000 92.50 0.25000 92.50 0.55000 203.50

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,004,005.00$940,259.50 $957,916.50Section Totals:

( ) indicates item is bid as Lump Sum

$957,916.50$940,259.50 $1,004,005.00

$940,259.50

Contract Item Totals

$957,916.50 1,004,005.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C034(98)--55-34 PCC PAVEMENT - GRADE & REPLACE

FLOYD

Route: T44

On T44 (Quarry Road)  from State Highway 18(218) South 1.496  Miles to Existing New PCC Pavement(Entrance to Valero)

Prj Awd Amt: $1,460,969.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

34-C034-098

January 17, 2018 10:00 A.M.

FLOYDCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $1,334,086.63 100.00%

OTHER IRREGULARITIES

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $1,460,969.35 109.51%

3 CR333 CROELL, INC. $1,485,854.10 111.38%

4 WI040 WICKS CONSTRUCTION, INC. $1,640,096.05 122.94%

5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,769,070.60 132.61%
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Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

34-C034-098

January 17, 2018 10:00 A.M.

FLOYDCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,070.000 CY 3.20000 48,224.00 4.00000 60,280.00 3.20000 48,224.00

0020 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

1,160.000 CY 6.50000 7,540.00 4.00000 4,640.00 6.50000 7,540.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,510.000 CY 4.00000 14,040.00 4.00000 14,040.00 4.00000 14,040.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,200.000 SY 2.00000 10,400.00 2.15000 11,180.00 2.00000 10,400.00

0050 2115-0100000

MODIFIED SUBBASE

5,170.000 CY 38.70000 200,079.00 42.00000 217,140.00 38.70000 200,079.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

5,300.000 TON 16.22000 85,966.00 17.00000 90,100.00 17.50000 92,750.00

0070 2210-0475290

MACADAM STONE BASE

2,200.000 TON 20.85000 45,870.00 17.95000 39,490.00 20.85000 45,870.00
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Contract ID:107
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 250.00000 500.00 300.00000 600.00 300.00000 600.00

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

20,141.000 SY 26.87000 541,188.67 33.35000 671,702.35 37.00000 745,217.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

700.000 TON 18.74000 13,118.00 18.00000 12,600.00 20.00000 14,000.00

0110 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,950.00000 5,900.00 2,200.00000 4,400.00 2,950.00000 5,900.00

0120 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

14.000 EACH 200.00000 2,800.00 275.00000 3,850.00 200.00000 2,800.00

0130 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

332.000 LF 36.50000 12,118.00 24.00000 7,968.00 36.50000 12,118.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

January 17, 2018

34-C034-098 Primary County: FLOYD

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,500.000 LF 3.32000 34,860.00 4.00000 42,000.00 3.32000 34,860.00

0150 2502-8221304

SUBDRAIN OUTLET, DR-304

52.000 EACH 200.00000 10,400.00 150.00000 7,800.00 200.00000 10,400.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

363.000 LF 19.00000 6,897.00 16.00000 5,808.00 19.00000 6,897.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,000.00000 8,000.00 2,650.00000 10,600.00 2,000.00000 8,000.00

0180 2510-6745850

REMOVAL OF PAVEMENT

19,086.000 SY 3.85000 73,481.10 5.00000 95,430.00 3.85000 73,481.10

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

80.000 SY 42.92000 3,433.60 72.00000 5,760.00 60.00000 4,800.00

0200 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

222.000 SY 55.83000 12,394.26 51.00000 11,322.00 65.00000 14,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

337.000 SY 7.00000 2,359.00 10.00000 3,370.00 7.00000 2,359.00

0220 2518-6910000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 11,000.00000 11,000.00 11,000.00000 11,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

286.000 STA 14.00000 4,004.00 14.00000 4,004.00 14.00000 4,004.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0260 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0280 2533-4980005

MOBILIZATION

(1) LS 148,200.00000 148,200.00 100,000.00000 100,000.00 89,000.00000 89,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

January 17, 2018

34-C034-098 Primary County: FLOYD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

4.400 ACRE 650.00000 2,860.00 750.00000 3,300.00 750.00000 3,300.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.400 ACRE 800.00000 3,520.00 750.00000 3,300.00 750.00000 3,300.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,400.000 LF 2.25000 5,400.00 2.50000 6,000.00 2.50000 6,000.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,400.000 LF 0.50000 1,200.00 0.50000 1,200.00 0.50000 1,200.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,400.000 LF 0.50000 1,200.00 0.50000 1,200.00 1.00000 2,400.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

170.000 LF 3.20000 544.00 3.50000 595.00 3.50000 595.00
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Letting Date:

Contract ID:107
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January 17, 2018

34-C034-098 Primary County: FLOYD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

170.000 LF 1.00000 170.00 1.00000 170.00 1.00000 170.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

$1,485,854.10$1,334,086.63 $1,460,969.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,460,969.35$1,334,086.63 $1,485,854.10

$1,334,086.63

Contract Item Totals

$1,460,969.35 1,485,854.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,070.000 CY 3.20000 48,224.00 4.60000 69,322.00

0020 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

1,160.000 CY 6.50000 7,540.00 4.60000 5,336.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,510.000 CY 4.00000 14,040.00 6.40000 22,464.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

5,200.000 SY 2.00000 10,400.00 2.30000 11,960.00

0050 2115-0100000

MODIFIED SUBBASE

5,170.000 CY 38.75000 200,337.50 35.85000 185,344.50

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

5,300.000 TON 16.95000 89,835.00 17.15000 90,895.00

0070 2210-0475290

MACADAM STONE BASE

2,200.000 TON 20.85000 45,870.00 18.45000 40,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 250.00000 500.00 358.00000 716.00

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

20,141.000 SY 47.45000 955,690.45 49.50000 996,979.50

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

700.000 TON 16.95000 11,865.00 17.15000 12,005.00

0110 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 2,950.00000 5,900.00 3,380.00000 6,760.00

0120 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

14.000 EACH 200.00000 2,800.00 255.00000 3,570.00

0130 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

332.000 LF 36.50000 12,118.00 36.90000 12,250.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,500.000 LF 3.32000 34,860.00 4.10000 43,050.00

0150 2502-8221304

SUBDRAIN OUTLET, DR-304

52.000 EACH 200.00000 10,400.00 155.00000 8,060.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

363.000 LF 16.00000 5,808.00 16.40000 5,953.20

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,650.00000 10,600.00 2,720.00000 10,880.00

0180 2510-6745850

REMOVAL OF PAVEMENT

19,086.000 SY 3.85000 73,481.10 3.10000 59,166.60

0190 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

80.000 SY 47.50000 3,800.00 87.00000 6,960.00

0200 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

222.000 SY 52.00000 11,544.00 99.50000 22,089.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-6745600

REMOVAL OF PAVED DRIVEWAY

337.000 SY 7.00000 2,359.00 4.60000 1,550.20

0220 2518-6910000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 105.00000 315.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 20,000.00000 20,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

286.000 STA 14.00000 4,004.00 18.30000 5,233.80

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 5,000.00000 5,000.00

0260 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00

0280 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 100,000.00000 100,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

4.400 ACRE 1,000.00000 4,400.00 1,000.00000 4,400.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.400 ACRE 950.00000 4,180.00 950.00000 4,180.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,400.000 LF 1.50000 3,600.00 1.50000 3,600.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,400.000 LF 0.25000 600.00 0.25000 600.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,400.000 LF 0.50000 1,200.00 0.50000 1,200.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

170.000 LF 5.00000 850.00 5.00000 850.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

170.000 LF 1.00000 170.00 1.00000 170.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00

$1,640,096.05 $1,769,070.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,769,070.60$1,640,096.05

$1,640,096.05

Contract Item Totals

$1,769,070.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C041(124)--55-41 PCC PAVEMENT - REPLACE

HANCOCK

Route: R35

On R35/James Avenue  from North Corp Line Kanawha Sta 117+06  North 9.68 Miles to Sta 628+36 Near S 1/4 Sec. 33-96-25

Prj Awd Amt: $5,372,556.83

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

41-C041-124

January 17, 2018 10:00 A.M.

HANCOCKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $5,372,556.83 100.00%

2 MA225 MANATT'S, INC. $5,467,341.12 101.76%

3 CR333 CROELL, INC. $5,504,231.38 102.45%

4 CE099 CEDAR VALLEY CORP., LLC. $5,507,592.47 102.51%

5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $5,683,385.08 105.79%

6 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $5,837,107.32 108.65%
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Contract ID:
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Start Date: 04/30/18 120 Working Days

41-C041-124

January 17, 2018 10:00 A.M.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21,074.600 CY 4.00000 84,298.40 4.00000 84,298.40 4.00000 84,298.40

0020 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

49,673.100 CY 4.00000 198,692.40 4.00000 198,692.40 4.00000 198,692.40

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

17,869.600 TON 16.50000 294,848.40 16.50000 294,848.40 16.50000 294,848.40

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,021.100 STA 100.00000 102,110.00 100.00000 102,110.00 100.00000 102,110.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 200.00000 4,000.00 350.00000 7,000.00 250.00000 5,000.00

0060 2214-5145150

PAVEMENT SCARIFICATION

1,100.000 SY 4.35000 4,785.00 4.50000 4,950.00 4.35000 4,785.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

213.300 SY 175.00000 37,327.50 212.00000 45,219.60 180.00000 38,394.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

136,012.800 SY 25.76000 3,503,689.73 26.65000 3,624,741.12 26.75000 3,638,342.40

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,106.000 TON 83.35000 175,535.10 83.35000 175,535.10 83.35000 175,535.10

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

126.400 TON 397.00000 50,180.80 397.00000 50,180.80 397.00000 50,180.80

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 925.00000 925.00 925.00000 925.00 925.00000 925.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

68,123.000 EACH 1.00000 68,123.00 1.00000 68,123.00 1.00000 68,123.00

0140 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

124,892.500 SY 4.80000 599,484.00 4.75000 593,239.38 4.75000 593,239.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

22.000 EACH 250.00000 5,500.00 250.00000 5,500.00 250.00000 5,500.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 26,500.00000 26,500.00 26,500.00000 26,500.00 45,000.00000 45,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,208.600 STA 12.50000 15,107.50 12.50000 15,107.50 12.50000 15,107.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 9,850.00000 9,850.00 9,850.00000 9,850.00 9,850.00000 9,850.00

0190 2533-4980005

MOBILIZATION

(1) LS 191,600.00000 191,600.00 160,520.42000 160,520.42 174,300.00000 174,300.00

$5,504,231.38$5,372,556.83 $5,467,341.12Section Totals:

( ) indicates item is bid as Lump Sum

$5,467,341.12$5,372,556.83 $5,504,231.38

$5,372,556.83

Contract Item Totals

$5,467,341.12 5,504,231.38Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21,074.600 CY 4.00000 84,298.40 4.00000 84,298.40 4.00000 84,298.40

0020 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

49,673.100 CY 4.00000 198,692.40 4.00000 198,692.40 4.00000 198,692.40

0030 2121-7425010

GRANULAR SHOULDERS, TYPE A

17,869.600 TON 16.50000 294,848.40 16.50000 294,848.40 16.50000 294,848.40

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1,021.100 STA 100.00000 102,110.00 100.00000 102,110.00 100.00000 102,110.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

20.000 EACH 250.00000 5,000.00 210.00000 4,200.00 250.00000 5,000.00

0060 2214-5145150

PAVEMENT SCARIFICATION

1,100.000 SY 4.50000 4,950.00 4.35000 4,785.00 4.35000 4,785.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

213.300 SY 188.40000 40,185.72 153.00000 32,634.90 212.00000 45,219.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

136,012.800 SY 26.31000 3,578,496.77 27.75000 3,774,355.20 29.12000 3,960,692.74

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,106.000 TON 83.35000 175,535.10 83.35000 175,535.10 83.35000 175,535.10

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

126.400 TON 397.00000 50,180.80 397.00000 50,180.80 397.00000 50,180.80

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 925.00000 925.00 925.00000 925.00 925.00000 925.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

68,123.000 EACH 1.00000 68,123.00 1.00000 68,123.00 1.00000 68,123.00

0140 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

124,892.500 SY 4.75000 593,239.38 4.75000 593,239.38 4.75000 593,239.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

22.000 EACH 250.00000 5,500.00 250.00000 5,500.00 250.00000 5,500.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 70,000.00000 70,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,208.600 STA 12.50000 15,107.50 12.50000 15,107.50 12.50000 15,107.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 26,500.00000 26,500.00 9,850.00000 9,850.00 9,850.00000 9,850.00

0190 2533-4980005

MOBILIZATION

(1) LS 193,900.00000 193,900.00 209,000.00000 209,000.00 163,000.00000 163,000.00

$5,837,107.32$5,507,592.47 $5,683,385.08Section Totals:

( ) indicates item is bid as Lump Sum

$5,683,385.08$5,507,592.47 $5,837,107.32

$5,507,592.47

Contract Item Totals

$5,683,385.08 5,837,107.32Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-030-1(161)--2R-43 PCC SIDEWALK/TRAIL

HARRISON

Route: U.S. 30

REMSEN STREET TO IOWA AVENUE DUNLAP

Prj Awd Amt: $465,044.06

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

43-0301-161

January 17, 2018 10:00 A.M.

HARRISONCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CARLEY CONSTRUCTION, LLC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CA258 CARLEY CONSTRUCTION, LLC $465,044.06 100.00%

2 CA052 CALIBER CONCRETE, LLC $468,819.97 100.81%

3 CO112 M.E.COLLINS CONTRACTING CO., INC. $475,525.05 102.25%

4 DI360 DIXON CONSTRUCTION CO. $545,002.50 117.19%

5 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $553,973.78 119.12%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $593,881.40 127.70%

7 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $615,456.02 132.34%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Completion Date: 08/10/18

43-0301-161

January 17, 2018 10:00 A.M.

HARRISONCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CARLEY CONSTRUCTION, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

187.000 UNIT 28.00000 5,236.00 75.00000 14,025.00 63.00000 11,781.00

0020 2102-0425070

SPECIAL BACKFILL

33.100 TON 40.00000 1,324.00 35.00000 1,158.50 46.00000 1,522.60

0030 2102-2625000

EMBANKMENT-IN-PLACE

273.000 CY 19.50000 5,323.50 16.00000 4,368.00 14.00000 3,822.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 75.00000 375.00 100.00000 500.00 53.00000 265.00

0050 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

132.000 CY 12.00000 1,584.00 16.00000 2,112.00 19.00000 2,508.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

340.000 CY 17.50000 5,950.00 16.00000 5,440.00 5.30000 1,802.00

0070 2213-6745500

REMOVAL OF CURB

2.840 STA 1,400.00000 3,976.00 900.00000 2,556.00 735.00000 2,087.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

16.400 SY 55.00000 902.00 120.00000 1,968.00 51.00000 836.40

0090 2315-8275055

SURFACING, DRIVEWAY

7.100 TON 48.00000 340.80 35.00000 248.50 45.00000 319.50

0100 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

1.000 EACH 1,325.00000 1,325.00 300.00000 300.00 525.00000 525.00

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,675.00000 1,675.00 2,000.00000 2,000.00 3,151.00000 3,151.00

0120 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

61.000 LF 184.50000 11,254.50 50.00000 3,050.00 205.00000 12,505.00

0130 2507-3250005

ENGINEERING FABRIC

80.000 SY 5.00000 400.00 4.00000 320.00 4.80000 384.00

0140 2507-8029000

EROSION STONE

51.800 TON 45.25000 2,343.95 42.00000 2,175.60 61.00000 3,159.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-6745900

REMOVAL OF SIDEWALK

867.500 SY 12.75000 11,060.63 8.80000 7,634.00 7.00000 6,072.50

0160 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

730.500 SY 40.50000 29,585.25 53.10000 38,789.55 47.00000 34,333.50

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

353.200 SY 50.50000 17,836.60 80.28000 28,354.90 59.00000 20,838.80

0180 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

77.800 SY 61.00000 4,745.80 89.10000 6,931.98 71.00000 5,523.80

0190 2511-7528101

DETECTABLE WARNINGS

193.000 SF 42.00000 8,106.00 44.63000 8,613.59 26.00000 5,018.00

0200 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

296.600 LF 31.50000 9,342.90 21.00000 6,228.60 27.00000 8,008.20

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

225.400 SY 49.50000 11,157.30 80.28000 18,095.11 53.00000 11,946.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

105.000 SY 64.00000 6,720.00 89.10000 9,355.50 65.00000 6,825.00

0230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

497.900 SY 9.75000 4,854.53 9.00000 4,481.10 9.50000 4,730.05

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

32.800 CY 425.00000 13,940.00 300.00000 9,840.00 1,108.00000 36,342.40

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 161.00000 966.00 150.00000 900.00 164.00000 984.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,050.00000 6,050.00 9,000.00000 9,000.00 13,485.00000 13,485.00

0270 2527-9263118

PAINTED PAVEMENT MARKINGS, PARKING
STALLS COLOR BLUE

2.100 STA 535.00000 1,123.50 650.00000 1,365.00 539.00000 1,131.90

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,406.00000 5,406.00 4,747.00000 4,747.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0300 2533-4980005

MOBILIZATION

(1) LS 27,500.00000 27,500.00 4,930.00000 4,930.00 30,137.00000 30,137.00

0310 2599-9999005

('EACH' ITEM) CONCRETE ENCASED CURB
STOP COVERS

2.000 EACH 115.00000 230.00 200.00000 400.00 295.00000 590.00

0320 2599-9999018

('SQUARE YARDS' ITEM) PEDESTRIAN BRIDGE
APPROACH SIDEWALK

29.800 SY 121.50000 3,620.70 85.00000 2,533.00 106.00000 3,158.80

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 2,625.00000 6,300.00 2,500.00000 6,000.00 2,697.00000 6,472.80

0340 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.200 ACRE 2,625.00000 3,150.00 2,500.00000 3,000.00 2,697.00000 3,236.40

0350 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.200 ACRE 2,100.00000 2,520.00 2,500.00000 3,000.00 2,158.00000 2,589.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,340.000 LF 4.20000 9,828.00 3.30000 7,722.00 4.30000 10,062.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

820.000 LF 5.25000 4,305.00 6.60000 5,412.00 5.40000 4,428.00

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

180.000 LF 6.30000 1,134.00 13.20000 2,376.00 6.50000 1,170.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,340.000 LF 1.05000 3,507.00 0.45000 1,503.00 1.10000 3,674.00

0400 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

99.000 LF 10.50000 1,039.50 25.00000 2,475.00 16.20000 1,603.80

0410 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

99.000 EACH 1.40000 138.60 12.00000 1,188.00 16.20000 1,603.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

99.000 EACH 0.70000 69.30 24.00000 2,376.00 3.20000 316.80

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$293,678.05$255,820.36 $258,111.93Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0450 2102-2625000

EMBANKMENT-IN-PLACE

17.000 CY 26.25000 446.25 26.50000 450.50 19.00000 323.00

0460 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,250.00000 5,250.00 5,300.00000 5,300.00 5,300.00000 5,300.00

0470 2402-2720000

EXCAVATION, CLASS 20

63.000 CY 26.25000 1,653.75 26.50000 1,669.50 17.00000 1,071.00

0480 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 682.50000 8,053.50 689.00000 8,130.20 1,105.00000 13,039.00

0490 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 2.10000 3,708.60 2.12000 3,743.92 3.00000 5,298.00

0500 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 42.00000 1,407.00 42.40000 1,420.40 63.00000 2,110.50

0510 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 168.00000 4,704.00 170.00000 4,760.00 143.00000 4,004.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0520 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 47,500.00000 47,500.00 47,700.00000 47,700.00 46,244.00000 46,244.00

0530 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 31,810.00000 31,810.00 32,100.00000 32,100.00 13,485.00000 13,485.00

$90,874.50$104,533.10 $105,274.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0540 2102-2625000

EMBANKMENT-IN-PLACE

15.000 CY 26.25000 393.75 26.50000 397.50 19.00000 285.00

0550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,250.00000 5,250.00 5,300.00000 5,300.00 5,300.00000 5,300.00

0560 2402-2720000

EXCAVATION, CLASS 20

71.000 CY 26.25000 1,863.75 26.50000 1,881.50 17.00000 1,207.00

0570 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 682.50000 8,053.50 689.00000 8,130.20 1,105.00000 13,039.00

0580 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 2.10000 3,708.60 2.12000 3,743.92 3.00000 5,298.00

0590 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 42.00000 1,407.00 42.40000 1,420.40 63.00000 2,110.50

0600 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 168.00000 4,704.00 170.00000 4,760.00 143.00000 4,004.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CARLEY CONSTRUCTION,
LLC

(2) CALIBER CONCRETE, LLC (3) M.E.COLLINS
CONTRACTING CO., INC.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0610 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 47,500.00000 47,500.00 47,700.00000 47,700.00 46,244.00000 46,244.00

0620 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 31,810.00000 31,810.00 32,100.00000 32,100.00 13,485.00000 13,485.00

$90,972.50$104,690.60 $105,433.52Section Totals:

( ) indicates item is bid as Lump Sum

$468,819.97$465,044.06 $475,525.05

$465,044.06

Contract Item Totals

$468,819.97 475,525.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

187.000 UNIT 50.00000 9,350.00 33.00000 6,171.00 32.00000 5,984.00

0020 2102-0425070

SPECIAL BACKFILL

33.100 TON 57.00000 1,886.70 45.00000 1,489.50 35.00000 1,158.50

0030 2102-2625000

EMBANKMENT-IN-PLACE

273.000 CY 20.00000 5,460.00 28.00000 7,644.00 35.00000 9,555.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 110.00000 550.00 16.00000 80.00

0050 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

132.000 CY 28.00000 3,696.00 28.00000 3,696.00 22.00000 2,904.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

340.000 CY 30.00000 10,200.00 20.00000 6,800.00 20.00000 6,800.00

0070 2213-6745500

REMOVAL OF CURB

2.840 STA 2,500.00000 7,100.00 400.00000 1,136.00 2,500.00000 7,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

16.400 SY 110.00000 1,804.00 104.00000 1,705.60 100.00000 1,640.00

0090 2315-8275055

SURFACING, DRIVEWAY

7.100 TON 50.00000 355.00 45.00000 319.50 35.00000 248.50

0100 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,700.00000 5,700.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0120 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

61.000 LF 210.00000 12,810.00 250.00000 15,250.00 215.00000 13,115.00

0130 2507-3250005

ENGINEERING FABRIC

80.000 SY 10.00000 800.00 6.00000 480.00 5.00000 400.00

0140 2507-8029000

EROSION STONE

51.800 TON 65.00000 3,367.00 81.00000 4,195.80 50.00000 2,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-6745900

REMOVAL OF SIDEWALK

867.500 SY 12.00000 10,410.00 8.25000 7,156.88 14.00000 12,145.00

0160 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

730.500 SY 52.00000 37,986.00 71.00000 51,865.50 58.00000 42,369.00

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

353.200 SY 57.00000 20,132.40 104.00000 36,732.80 66.00000 23,311.20

0180 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

77.800 SY 87.00000 6,768.60 114.00000 8,869.20 74.00000 5,757.20

0190 2511-7528101

DETECTABLE WARNINGS

193.000 SF 43.00000 8,299.00 42.00000 8,106.00 32.00000 6,176.00

0200 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

296.600 LF 27.00000 8,008.20 43.00000 12,753.80 48.00000 14,236.80

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

225.400 SY 57.00000 12,847.80 66.50000 14,989.10 62.00000 13,974.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

105.000 SY 92.00000 9,660.00 77.00000 8,085.00 70.00000 7,350.00

0230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

497.900 SY 12.00000 5,974.80 9.00000 4,481.10 16.00000 7,966.40

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

32.800 CY 700.00000 22,960.00 1,125.00000 36,900.00 1,250.00000 41,000.00

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 200.00000 1,200.00 160.00000 960.00 300.00000 1,800.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 13,200.00000 13,200.00 12,000.00000 12,000.00

0270 2527-9263118

PAINTED PAVEMENT MARKINGS, PARKING
STALLS COLOR BLUE

2.100 STA 500.00000 1,050.00 550.00000 1,155.00 500.00000 1,050.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 4,400.00000 4,400.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0300 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00 25,000.00000 25,000.00 75,000.00000 75,000.00

0310 2599-9999005

('EACH' ITEM) CONCRETE ENCASED CURB
STOP COVERS

2.000 EACH 400.00000 800.00 150.00000 300.00 250.00000 500.00

0320 2599-9999018

('SQUARE YARDS' ITEM) PEDESTRIAN BRIDGE
APPROACH SIDEWALK

29.800 SY 150.00000 4,470.00 150.00000 4,470.00 105.00000 3,129.00

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 2,500.00000 6,000.00 2,600.00000 6,240.00 3,500.00000 8,400.00

0340 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.200 ACRE 2,500.00000 3,000.00 2,600.00000 3,120.00 3,000.00000 3,600.00

0350 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.200 ACRE 2,000.00000 2,400.00 2,100.00000 2,520.00 2,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,340.000 LF 4.00000 9,360.00 4.40000 10,296.00 4.00000 9,360.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

820.000 LF 5.00000 4,100.00 5.50000 4,510.00 4.50000 3,690.00

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

180.000 LF 6.00000 1,080.00 6.50000 1,170.00 5.00000 900.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,340.000 LF 1.00000 3,340.00 1.10000 3,674.00 1.00000 3,340.00

0400 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

99.000 LF 15.00000 1,485.00 25.00000 2,475.00 25.00000 2,475.00

0410 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

99.000 EACH 15.00000 1,485.00 12.00000 1,188.00 50.00000 4,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

99.000 EACH 3.00000 297.00 25.00000 2,475.00 25.00000 2,475.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$395,010.40$345,872.50 $349,009.78Section Totals:

Page 18 of 33

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

January 17, 2018

43-0301-161 Primary County: HARRISON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0450 2102-2625000

EMBANKMENT-IN-PLACE

17.000 CY 50.00000 850.00 27.00000 459.00 35.00000 595.00

0460 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,000.00000 7,000.00 5,400.00000 5,400.00 4,000.00000 4,000.00

0470 2402-2720000

EXCAVATION, CLASS 20

63.000 CY 40.00000 2,520.00 27.00000 1,701.00 50.00000 3,150.00

0480 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 1,500.00000 17,700.00 665.00000 7,847.00 1,400.00000 16,520.00

0490 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 4.00000 7,064.00 2.00000 3,532.00 3.00000 5,298.00

0500 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 70.00000 2,345.00 42.00000 1,407.00 45.00000 1,507.50

0510 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 142.00000 3,976.00 170.00000 4,760.00 150.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0520 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 37,000.00000 37,000.00 46,000.00000 46,000.00 42,000.00000 42,000.00

0530 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 21,000.00000 21,000.00 31,295.00000 31,295.00 22,000.00000 22,000.00

$99,270.50$99,455.00 $102,401.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0540 2102-2625000

EMBANKMENT-IN-PLACE

15.000 CY 50.00000 750.00 27.00000 405.00 35.00000 525.00

0550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,000.00000 7,000.00 5,400.00000 5,400.00 4,000.00000 4,000.00

0560 2402-2720000

EXCAVATION, CLASS 20

71.000 CY 40.00000 2,840.00 27.00000 1,917.00 50.00000 3,550.00

0570 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 1,500.00000 17,700.00 665.00000 7,847.00 1,400.00000 16,520.00

0580 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 4.00000 7,064.00 2.00000 3,532.00 3.00000 5,298.00

0590 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 70.00000 2,345.00 42.00000 1,407.00 45.00000 1,507.50

0600 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 142.00000 3,976.00 170.00000 4,760.00 150.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) TEN POINT
CONSTRUCTION COMPANY,

INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0610 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 37,000.00000 37,000.00 46,000.00000 46,000.00 42,000.00000 42,000.00

0620 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 21,000.00000 21,000.00 31,295.00000 31,295.00 22,000.00000 22,000.00

$99,600.50$99,675.00 $102,563.00Section Totals:

( ) indicates item is bid as Lump Sum

$553,973.78$545,002.50 $593,881.40

$545,002.50

Contract Item Totals

$553,973.78 593,881.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

187.000 UNIT 135.68000 25,372.16

0020 2102-0425070

SPECIAL BACKFILL

33.100 TON 39.47000 1,306.46

0030 2102-2625000

EMBANKMENT-IN-PLACE

273.000 CY 16.44000 4,488.12

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 96.22000 481.10

0050 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

132.000 CY 26.53000 3,501.96

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

340.000 CY 20.57000 6,993.80

0070 2213-6745500

REMOVAL OF CURB

2.840 STA 1,519.93000 4,316.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

16.400 SY 74.63000 1,223.93

0090 2315-8275055

SURFACING, DRIVEWAY

7.100 TON 41.52000 294.79

0100 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

1.000 EACH 169.47000 169.47

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,997.95000 9,997.95

0120 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

61.000 LF 182.10000 11,108.10

0130 2507-3250005

ENGINEERING FABRIC

80.000 SY 13.69000 1,095.20

0140 2507-8029000

EROSION STONE

51.800 TON 61.12000 3,166.02
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-6745900

REMOVAL OF SIDEWALK

867.500 SY 9.11000 7,902.93

0160 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

730.500 SY 48.94000 35,750.67

0170 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

353.200 SY 61.66000 21,778.31

0180 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

77.800 SY 82.27000 6,400.61

0190 2511-7528101

DETECTABLE WARNINGS

193.000 SF 41.07000 7,926.51

0200 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

296.600 LF 44.29000 13,136.41

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

225.400 SY 52.55000 11,844.77
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

105.000 SY 86.90000 9,124.50

0230 2515-6745600

REMOVAL OF PAVED DRIVEWAY

497.900 SY 12.42000 6,183.92

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

32.800 CY 1,101.81000 36,139.37

0250 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 158.51000 951.06

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,459.64000 23,459.64

0270 2527-9263118

PAINTED PAVEMENT MARKINGS, PARKING
STALLS COLOR BLUE

2.100 STA 528.37000 1,109.58

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,649.66000 4,649.66
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00

0300 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00

0310 2599-9999005

('EACH' ITEM) CONCRETE ENCASED CURB
STOP COVERS

2.000 EACH 145.48000 290.96

0320 2599-9999018

('SQUARE YARDS' ITEM) PEDESTRIAN BRIDGE
APPROACH SIDEWALK

29.800 SY 384.97000 11,472.11

0330 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 3,381.57000 8,115.77

0340 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.200 ACRE 2,747.53000 3,297.04

0350 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.200 ACRE 2,536.18000 3,043.42
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,340.000 LF 2.32000 5,428.80

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

820.000 LF 3.49000 2,861.80

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

180.000 LF 4.33000 779.40

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,340.000 LF 0.26000 868.40

0400 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

99.000 LF 15.85000 1,569.15

0410 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

99.000 EACH 26.42000 2,615.58
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

99.000 EACH 2.11000 208.89

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$405,404.92Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0450 2102-2625000

EMBANKMENT-IN-PLACE

17.000 CY 26.42000 449.14

0460 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,283.70000 5,283.70

0470 2402-2720000

EXCAVATION, CLASS 20

63.000 CY 26.42000 1,664.46

0480 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 686.88000 8,105.18

0490 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 2.11000 3,726.26

0500 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 42.27000 1,416.05

0510 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 169.08000 4,734.24
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0002 Design No. 0118; West (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0520 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 47,553.31000 47,553.31

0530 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 32,013.95000 32,013.95

$104,946.29Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0540 2102-2625000

EMBANKMENT-IN-PLACE

15.000 CY 26.42000 396.30

0550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,283.70000 5,283.70

0560 2402-2720000

EXCAVATION, CLASS 20

71.000 CY 26.42000 1,875.82

0570 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.800 CY 686.88000 8,105.18

0580 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,766.000 LB 2.11000 3,726.26

0590 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

33.500 SY 42.27000 1,416.05

0600 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

28.000 LF 169.08000 4,734.24
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLUFFS PAVING & UTILITY
COMPANY. INC.

0003 Design No. 0218; East (LT) Pedestrian BridgeSECTION: Cat Alt Set: Cat Alt Member:

0610 2599-9999005

('EACH' ITEM) PRE ENGINEERED STEEL TRUSS
PEDESTRIAN  BRIDGE  50'-0

1.000 EACH 47,553.31000 47,553.31

0620 2599-9999010

('LUMP SUM' ITEM) HELICAL PILE

(1) LS 32,013.95000 32,013.95

$105,104.81Section Totals:

( ) indicates item is bid as Lump Sum

$615,456.02

$615,456.02

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C049(71)--55-49 PCC PAVEMENT - NEW

JACKSON

Route: D53

On D53  from 253rd Avenue to 230th Avenue  at S15 T87 RE3

Prj Awd Amt: $1,311,884.73
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Contract ID:

Letting Date:

Start Date: 08/13/18 40 Working Days

49-C049-071

January 17, 2018 10:00 A.M.

JACKSONCall Order:  110 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HORSFIELD CONSTRUCTION, INC & SUBSIDIARY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $1,311,884.73 100.00%

2 FL120 FLYNN COMPANY, INC. $1,422,719.18 108.45%

3 CE099 CEDAR VALLEY CORP., LLC. $1,699,006.72 129.51%

4 CR333 CROELL, INC. $1,822,722.81 138.94%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

14,597.500 TON 9.80000 143,055.50 9.60000 140,136.00 9.82000 143,347.45

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,568.700 TON 9.80000 93,773.26 9.60000 91,859.52 10.39000 99,418.79

0030 2301-0690201

BRIDGE APPROACH, BR-201

427.800 SY 125.00000 53,475.00 175.00000 74,865.00 136.08000 58,215.02

0040 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

50,164.100 SY 16.70000 837,740.47 17.99000 902,452.16 20.90000 1,048,429.69

0050 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0060 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

45,532.000 EACH 1.00000 45,532.00 1.00000 45,532.00 1.00000 45,532.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 210.00000 420.00 150.00000 300.00 1.00000 2.00

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

327.600 TON 58.53000 19,174.43 58.53000 19,174.43 58.53000 19,174.43

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

124.100 TON 58.53000 7,263.57 58.53000 7,263.57 58.53000 7,263.57

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

124.100 TON 58.53000 7,263.57 58.53000 7,263.57 58.53000 7,263.57

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

34.550 TON 387.00000 13,370.85 387.00000 13,370.85 387.00000 13,370.85

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

320.000 TON 9.80000 3,136.00 9.60000 3,072.00 13.90000 4,448.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(2) FLYNN COMPANY, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

37,944.000 EACH 1.00000 37,944.00 1.00000 37,944.00 1.00000 37,944.00

0140 2510-6745850

REMOVAL OF PAVEMENT

13.300 SY 25.00000 332.50 25.00000 332.50 25.00000 332.50

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 23,000.00000 23,000.00 25,000.00000 25,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

549.300 STA 12.75000 7,003.58 12.75000 7,003.58 14.50000 7,964.85

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 3,400.00000 3,400.00 8,900.00000 8,900.00

0180 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 44,750.00000 44,750.00 169,900.00000 169,900.00

$1,699,006.72$1,311,884.73 $1,422,719.18Section Totals:

$1,422,719.18$1,311,884.73 $1,699,006.72Contract Item Totals
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( ) indicates item is bid as Lump Sum

$1,311,884.73 $1,422,719.18 1,699,006.72Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

14,597.500 TON 10.50000 153,273.75

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,568.700 TON 10.50000 100,471.35

0030 2301-0690201

BRIDGE APPROACH, BR-201

427.800 SY 164.50000 70,373.10

0040 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

50,164.100 SY 24.05000 1,206,446.61

0050 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00

0060 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

45,532.000 EACH 1.00000 45,532.00

0070 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 250.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

327.600 TON 58.53000 19,174.43

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

124.100 TON 58.53000 7,263.57

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

124.100 TON 58.53000 7,263.57

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

34.550 TON 387.00000 13,370.85

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

320.000 TON 12.00000 3,840.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

37,944.000 EACH 1.00000 37,944.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

13.300 SY 20.00000 266.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

549.300 STA 12.75000 7,003.58

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00

0180 2533-4980005

MOBILIZATION

(1) LS 130,100.00000 130,100.00

$1,822,722.81Section Totals:

( ) indicates item is bid as Lump Sum

$1,822,722.81

$1,822,722.81

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1557(639)--70-52 PCC PAVEMENT - GRADE & REPLACE

JOHNSON

Route: 1ST AVE

1st Ave from 9th St to app.400ft south of 6th St;and 6th St from app.300ft west of 1st Ave to app.200ft east of 1st Ave

Prj Awd Amt: $7,186,554.84
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Contract ID:

Letting Date:

Completion Date: 11/30/18

52-1557-639

January 17, 2018 10:00 A.M.

JOHNSONCall Order:  111 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LA180 LANGMAN CONSTRUCTION,INC. $7,186,554.84 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 ST780 STREB CONSTRUCTION CO., INC. $7,404,932.14 103.04%

3 PO085 PORTZEN CONSTRUCTION, INC. $7,598,982.14 105.74%
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52-1557-639
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DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

459.000 UNIT 40.00000 18,360.00 54.00000 24,786.00 54.00000 24,786.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,974.000 CY 20.00000 99,480.00 11.50000 57,201.00 11.50000 57,201.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

10,701.000 CY 22.00000 235,422.00 10.00000 107,010.00 10.00000 107,010.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

881.000 CY 34.00000 29,954.00 16.85000 14,844.85 16.85000 14,844.85

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

24.000 STA 835.00000 20,040.00 935.00000 22,440.00 935.00000 22,440.00

0060 2115-0100000

MODIFIED SUBBASE

6,764.000 CY 40.00000 270,560.00 42.25000 285,779.00 42.25000 285,779.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

2,359.000 SY 56.50000 133,283.50 50.00000 117,950.00 75.00000 176,925.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

14,494.000 SY 62.00000 898,628.00 65.00000 942,110.00 54.50000 789,923.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

53.000 TON 130.00000 6,890.00 130.00000 6,890.00 130.00000 6,890.00

0110 2304-0101000

TEMPORARY PAVEMENT

5,309.000 SY 50.00000 265,450.00 60.00000 318,540.00 48.50000 257,486.50

0120 2401-6745910

REMOVAL OF SIGN

26.000 EACH 50.00000 1,300.00 50.00000 1,300.00 50.00000 1,300.00

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 13,000.00000 13,000.00 15,750.00000 15,750.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2402-0425030

GRANULAR BACKFILL

13,374.000 CY 40.00000 534,960.00 30.00000 401,220.00 42.00000 561,708.00

0150 2402-2720000

EXCAVATION, CLASS 20

1,246.000 CY 20.00000 24,920.00 15.50000 19,313.00 26.00000 32,396.00

0160 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

306.500 LF 140.00000 42,910.00 125.00000 38,312.50 218.00000 66,817.00

0170 2430-0000100

MODULAR BLOCK RETAINING WALL

425.000 SF 35.00000 14,875.00 35.55000 15,108.75 35.00000 14,875.00

0180 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

8.000 EACH 5,200.00000 41,600.00 6,400.00000 51,200.00 5,500.00000 44,000.00

0190 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,300.00000 6,600.00 3,000.00000 6,000.00 3,850.00000 7,700.00

0200 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 4,050.00000 12,150.00 4,500.00000 13,500.00 5,400.00000 16,200.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0250100

INTAKE, SW-501

1.000 EACH 3,100.00000 3,100.00 2,300.00000 2,300.00 2,400.00000 2,400.00

0220 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,000.00000 2,000.00 1,300.00000 1,300.00 1,600.00000 1,600.00

0230 2435-0254110

INTAKE, SW-541 MODIFIED

26.000 EACH 5,950.00000 154,700.00 4,900.00000 127,400.00 5,600.00000 145,600.00

0240 2435-0254210

INTAKE EXTENSION UNIT, SW-542 MODIFIED

20.000 EACH 1,500.00000 30,000.00 1,500.00000 30,000.00 3,000.00000 60,000.00

0250 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 800.00000 1,600.00 250.00000 500.00 1,800.00000 3,600.00

0260 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

339.000 LF 12.00000 4,068.00 12.00000 4,068.00 12.00000 4,068.00

0270 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

3,516.000 LF 12.00000 42,192.00 8.00000 28,128.00 9.50000 33,402.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

839.000 LF 83.50000 70,056.50 54.00000 45,306.00 65.25000 54,744.75

0290 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

363.000 LF 85.50000 31,036.50 56.00000 20,328.00 82.00000 29,766.00

0300 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

692.000 LF 99.50000 68,854.00 73.00000 50,516.00 88.00000 60,896.00

0310 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

790.000 LF 114.50000 90,455.00 87.00000 68,730.00 101.00000 79,790.00

0320 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

442.000 LF 125.00000 55,250.00 87.25000 38,564.50 116.00000 51,272.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

760.000 LF 5.00000 3,800.00 25.00000 19,000.00 14.00000 10,640.00

0340 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. TRUSS

274.000 LF 79.00000 21,646.00 90.00000 24,660.00 80.00000 21,920.00

0350 2504-0114010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.
TRUSS

1,178.000 LF 82.00000 96,596.00 105.00000 123,690.00 82.00000 96,596.00

0360 2504-0114015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.
TRUSS

194.000 LF 84.00000 16,296.00 105.00000 20,370.00 100.00000 19,400.00

0370 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN. SDR
35

55.000 LF 88.00000 4,840.00 107.00000 5,885.00 120.00000 6,600.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2504-0144010

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

170.000 LF 312.00000 53,040.00 460.00000 78,200.00 475.00000 80,750.00

0390 2504-0144018

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 18 IN.

175.000 LF 382.00000 66,850.00 605.50000 105,962.50 615.00000 107,625.00

0400 2504-0150210

SANITARY SEWER FORCE MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 10 IN.

30.000 LF 50.00000 1,500.00 70.00000 2,100.00 155.00000 4,650.00

0410 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

855.000 LF 40.00000 34,200.00 160.00000 136,800.00 55.00000 47,025.00

0420 2504-0200408

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

225.000 LF 45.00000 10,125.00 164.00000 36,900.00 59.00000 13,275.00

0430 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

68.000 LF 10.00000 680.00 36.00000 2,448.00 25.00000 1,700.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1,836.000 LF 7.00000 12,852.00 36.00000 66,096.00 15.00000 27,540.00

0450 2510-6745850

REMOVAL OF PAVEMENT

10,750.000 SY 15.00000 161,250.00 8.30000 89,225.00 9.25000 99,437.50

0460 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

17.000 EACH 500.00000 8,500.00 400.00000 6,800.00 450.00000 7,650.00

0470 2511-6745900

REMOVAL OF SIDEWALK

1,270.000 SY 12.00000 15,240.00 7.80000 9,906.00 7.80000 9,906.00

0480 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

241.000 SY 51.50000 12,411.50 54.00000 13,014.00 40.50000 9,760.50

0490 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

256.000 SY 53.00000 13,568.00 56.00000 14,336.00 54.00000 13,824.00

0500 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

2,589.000 SY 56.00000 144,984.00 65.00000 168,285.00 60.00000 155,340.00

Page 8 of 26

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

January 17, 2018

52-1557-639 Primary County: JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2511-7528101

DETECTABLE WARNINGS WITH 5/8 IN. SAND
SETTING BED & PCC SUBSLAB

408.000 SF 33.00000 13,464.00 25.00000 10,200.00 23.50000 9,588.00

0520 2511-7528150

PEDESTRIAN CHANNELIZER

1,522.000 LF 7.00000 10,654.00 7.00000 10,654.00 7.00000 10,654.00

0530 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

477.000 LF 46.00000 21,942.00 21.00000 10,017.00 21.00000 10,017.00

0540 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,914.000 SY 58.50000 111,969.00 60.00000 114,840.00 63.00000 120,582.00

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

4,937.000 SY 10.00000 49,370.00 7.80000 38,508.60 7.80000 38,508.60

0560 2516-8725065

SPECIAL RETAINING WALL, AS PER PLAN

2,650.000 SF 66.00000 174,900.00 98.50000 261,025.00 100.00000 265,000.00

0570 2518-6910000

SAFETY CLOSURE

21.000 EACH 100.00000 2,100.00 100.00000 2,100.00 100.00000 2,100.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0590 2523-0000100

LIGHTING POLES TYPE L3

18.000 EACH 5,000.00000 90,000.00 5,000.00000 90,000.00 5,000.00000 90,000.00

0600 2523-0000100

LIGHTING POLES TYPE L4

21.000 EACH 5,500.00000 115,500.00 5,500.00000 115,500.00 5,500.00000 115,500.00

0610 2523-0000100

LIGHTING POLES TYPE L5

8.000 EACH 7,000.00000 56,000.00 7,000.00000 56,000.00 7,000.00000 56,000.00

0620 2523-0000200

ELECTRICAL CIRCUITS

6,225.000 LF 12.00000 74,700.00 12.00000 74,700.00 12.00000 74,700.00

0630 2523-0000310

HANDHOLES AND JUNCTION BOXES

49.000 EACH 750.00000 36,750.00 750.00000 36,750.00 750.00000 36,750.00

0640 2523-0000400

CONTROL CABINET LIGHTING

2.000 EACH 15,000.00000 30,000.00 15,000.00000 30,000.00 15,000.00000 30,000.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

2.000 EACH 850.00000 1,700.00 850.00000 1,700.00 850.00000 1,700.00

0660 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 100.00000 600.00 100.00000 600.00 100.00000 600.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS
2.25 IN. x 2.25 IN.

495.000 LF 10.00000 4,950.00 10.00000 4,950.00 10.00000 4,950.00

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

29.000 EACH 40.00000 1,160.00 40.00000 1,160.00 40.00000 1,160.00

0690 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

16.000 EACH 200.00000 3,200.00 200.00000 3,200.00 200.00000 3,200.00

0700 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

301.000 SF 10.00000 3,010.00 10.00000 3,010.00 10.00000 3,010.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 400,000.00000 400,000.00 400,000.00000 400,000.00 400,000.00000 400,000.00

0720 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 22,500.00000 22,500.00 22,500.00000 22,500.00 22,500.00000 22,500.00

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,500.00000 16,500.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

135.500 STA 35.00000 4,742.50 35.00000 4,742.50 35.00000 4,742.50

0750 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

66.800 STA 65.00000 4,342.00 65.00000 4,342.00 65.00000 4,342.00

0760 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

71.000 EACH 70.00000 4,970.00 70.00000 4,970.00 70.00000 4,970.00

0770 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

66.800 STA 55.00000 3,674.00 55.00000 3,674.00 55.00000 3,674.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

71.000 EACH 95.00000 6,745.00 95.00000 6,745.00 95.00000 6,745.00

0790 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,562.500 LF 10.00000 15,625.00 10.00000 15,625.00 10.00000 15,625.00

0800 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

20.000 EACH 800.00000 16,000.00 800.00000 16,000.00 800.00000 16,000.00

0810 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 80,000.00000 80,000.00 80,000.00000 80,000.00 80,000.00000 80,000.00

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 21,400.00000 21,400.00 25,000.00000 25,000.00 21,400.00000 21,400.00

0830 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0840 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

150.000 CDAY 60.00000 9,000.00 60.00000 9,000.00 60.00000 9,000.00

0850 2533-4980005

MOBILIZATION

(1) LS 717,000.00000 717,000.00 750,000.00000 750,000.00 950,000.00000 950,000.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

1,500.000 CY 44.00000 66,000.00 95.00000 142,500.00 95.00000 142,500.00

0870 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

60.000 EACH 90.00000 5,400.00 250.00000 15,000.00 500.00000 30,000.00

0880 2537-8900500

AMENDED SOIL

468.000 CY 56.00000 26,208.00 151.00000 70,668.00 56.00000 26,208.00

0890 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 32,000.00000 32,000.00 15,000.00000 15,000.00 22,000.00000 22,000.00

0900 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

10.000 LF 85.00000 850.00 100.00000 1,000.00 325.00000 3,250.00

0910 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

81.000 LF 85.00000 6,885.00 65.00000 5,265.00 116.00000 9,396.00
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(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

315.000 LF 90.00000 28,350.00 65.00000 20,475.00 124.00000 39,060.00

0930 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

1,385.000 LF 91.00000 126,035.00 72.00000 99,720.00 108.00000 149,580.00

0940 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,110.000 LB 4.00000 8,440.00 9.75000 20,572.50 15.00000 31,650.00

0950 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

200.000 LF 40.00000 8,000.00 60.00000 12,000.00 65.00000 13,000.00

0960 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 800.00000 800.00 800.00000 800.00 1,100.00000 1,100.00

0970 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,000.00000 2,000.00 1,500.00000 3,000.00 1,300.00000 2,600.00

0980 2554-0207008

VALVE, GATE, DIP, 8 IN.

3.000 EACH 1,500.00000 4,500.00 1,900.00000 5,700.00 1,850.00000 5,550.00
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Letting Date:

Contract ID:111
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2554-0207012

VALVE, GATE, DIP, 12 IN.

7.000 EACH 2,000.00000 14,000.00 2,325.00000 16,275.00 2,400.00000 16,800.00

1000 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 4,000.00000 24,000.00 5,500.00000 33,000.00 4,800.00000 28,800.00

1010 2554-0212020

VALVE BOX EXTENSION

7.000 EACH 150.00000 1,050.00 300.00000 2,100.00 650.00000 4,550.00

1020 2590-0000020

PROJECT MANAGEMENT

(1) LS 100,000.00000 100,000.00 60,000.00000 60,000.00 75,000.00000 75,000.00

1030 2595-0005115

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CEDAR RAPIDS AND IOWA CITY RAILWAY
INC.

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

1040 2599-9999005

('EACH' ITEM) ADJUSTMENT OF FIXTURES

25.000 EACH 400.00000 10,000.00 200.00000 5,000.00 200.00000 5,000.00

1050 2599-9999005

('EACH' ITEM) DUPLEX SERVICE BOXES

72.000 EACH 125.00000 9,000.00 125.00000 9,000.00 125.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1060 2599-9999005

('EACH' ITEM) HIGH FLOW INLET PROTECTION

33.000 EACH 120.00000 3,960.00 120.00000 3,960.00 120.00000 3,960.00

1070 2599-9999005

('EACH' ITEM) LIGHTING UNIT  TYPE L6

8.000 EACH 3,500.00000 28,000.00 3,500.00000 28,000.00 3,500.00000 28,000.00

1080 2599-9999005

('EACH' ITEM) PLANTS  ORNAMENTAL GRASS
FURNISHED AND  INSTALLED (WITH
WARRANTY): SPOROBOLUS  HETEROLEPIS -
PRAIRIE DROPSEED

356.000 EACH 14.50000 5,162.00 18.75000 6,675.00 14.50000 5,162.00

1090 2599-9999005

('EACH' ITEM) PLANTS  PERENNIAL
FURNISHED AND  INSTALLED (WITH
WARRANTY): HEMERACALLIS  'STELLA DE
ORO' - STELLA DE ORO DAYLILLY

1,694.000 EACH 13.60000 23,038.40 16.25000 27,527.50 39.00000 66,066.00

1100 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 750.00000 3,000.00 300.00000 1,200.00 750.00000 3,000.00

1110 2599-9999005

('EACH' ITEM) REMOVAL OF WATER VALVE AND
CURB BOX

8.000 EACH 150.00000 1,200.00 400.00000 3,200.00 600.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2599-9999005

('EACH' ITEM) TRIANGULAR ALUMINUM
BANNERS

21.000 EACH 500.00000 10,500.00 500.00000 10,500.00 500.00000 10,500.00

1130 2599-9999005

('EACH' ITEM) TYPE A CONCRETE STEPS WITH
HANDRAIL

1.000 EACH 3,000.00000 3,000.00 3,500.00000 3,500.00 12,000.00000 12,000.00

1140 2599-9999005

('EACH' ITEM) TYPE III BARRICADE (REMAIN)

2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

1150 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

30.000 LF 15.00000 450.00 10.00000 300.00 35.00000 1,050.00

1160 2599-9999010

('LUMP SUM' ITEM) SPRINKLER REMOVAL AND
REPLACEMENT

(1) LS 10,000.00000 10,000.00 25,000.00000 25,000.00 6,500.00000 6,500.00

1170 2599-9999010

('LUMP SUM' ITEM) TEMPORARY POWER

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1180 2599-9999018

('SQUARE YARDS' ITEM) CONSTRUCTION
ENTRANCE

3,462.000 SY 9.00000 31,158.00 12.50000 43,275.00 12.50000 43,275.00

1190 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
BANDING  10 IN.

328.000 SY 108.00000 35,424.00 87.00000 28,536.00 105.00000 34,440.00

1200 2599-9999018

('SQUARE YARDS' ITEM) PCC RAILROAD
CROSSING APPROACH

483.000 SY 150.00000 72,450.00 250.00000 120,750.00 125.00000 60,375.00

1210 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
CONSTRUCTION ENTRANCE

1,366.000 SY 5.00000 6,830.00 6.00000 8,196.00 6.00000 8,196.00

1220 2599-9999018

('SQUARE YARDS' ITEM) TYPE 10 CONCRETE
PAVERS  WITH 1 IN. HMA  SETTING BED
(HARVEST GOLD  3-1/8 IN  HOLLAND II)

396.000 SY 123.00000 48,708.00 122.00000 48,312.00 123.00000 48,708.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1230 2599-9999018

('SQUARE YARDS' ITEM) TYPE 1A/1B
CONCRETE PAVERS  WITH 5/8 IN. SAND
SETTING BED (CHARCOAL  2-3/8 IN HOLLAND)
AND PCC SUBSLAB

559.000 SY 102.00000 57,018.00 139.00000 77,701.00 110.00000 61,490.00

1240 2599-9999018

('SQUARE YARDS' ITEM) TYPE 2 CONCRETE
PAVERS  WITH 5/8 IN.  SAND SETTING BED
(HARVEST GOLD  2-3/8 IN HOLLAND) AND PCC
SUBSLAB

371.000 SY 102.00000 37,842.00 146.00000 54,166.00 110.00000 40,810.00

1250 2599-9999018

('SQUARE YARDS' ITEM) TYPE 4 CONCRETE
PAVERS  WITH 5/8 IN.  SAND SETTING BED
(CHARCOAL  2-3/8 IN  HOLLAND II) AND PCC
SUBSLAB

99.000 SY 102.00000 10,098.00 168.00000 16,632.00 125.00000 12,375.00

1260 2599-9999018

('SQUARE YARDS' ITEM) TYPE 5 CONCRETE
PAVERS  WITH 5/8 IN. SAND SETTING BED
(MILLSTREAM  2-3/8 IN HOLLAND II) AND PCC
SUBSLAB

914.000 SY 102.00000 93,228.00 137.00000 125,218.00 110.00000 100,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1270 2599-9999018

('SQUARE YARDS' ITEM) TYPE 6A/6B
CONCRETE PAVERS  WITH 5/8 IN. SAND
SETTING BED (RED  2-3/8 IN HOLLAND II) AND
PCC SUBSLAB

3.000 SY 102.00000 306.00 338.00000 1,014.00 155.00000 465.00

1280 2599-9999018

('SQUARE YARDS' ITEM) TYPE 8 CONCRETE
PAVERS  WITH 1 IN. HMA  SETTING BED
(CHARCOAL  3-1/8 IN HOLLAND)

152.000 SY 123.00000 18,696.00 131.25000 19,950.00 123.00000 18,696.00

1290 2599-9999018

('SQUARE YARDS' ITEM) TYPE 9 CONCRETE
PAVERS  WITH 1 IN. HMA  SETTING BED
(MILLSTREAM  3-1/8 IN HOLLAND  II)

265.000 SY 123.00000 32,595.00 120.50000 31,932.50 123.00000 32,595.00

1300 2601-2639010

SODDING

326.000 SQ 58.00000 18,908.00 58.00000 18,908.00 58.00000 18,908.00

1310 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,000.00000 400.00 1,000.00000 400.00 1,000.00000 400.00

1320 2602-0000020

SILT FENCE

2,746.400 LF 1.60000 4,394.24 1.60000 4,394.24 1.60000 4,394.24
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,746.400 LF 0.25000 686.60 0.25000 686.60 0.25000 686.60

1340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,746.400 LF 0.25000 686.60 0.25000 686.60 0.25000 686.60

1350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,245.800 LF 2.00000 2,491.60 2.00000 2,491.60 2.00000 2,491.60

1360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,245.800 LF 0.50000 622.90 0.50000 622.90 0.50000 622.90

1370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

1380 2610-0000200

MULCH STONE

3.300 CY 350.00000 1,155.00 100.00000 330.00 800.00000 2,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1390 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 1 SPIRAEA ALBIFLORA -
JAPANESE   WHITE SPIREA

481.000 EACH 39.00000 18,759.00 30.00000 14,430.00 39.00000 18,759.00

1400 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 2 CLETHRA ANIFOLIA
'SIXTEEN  CANDLES' - SIXTEEN CANDLES
SUMMERSWEET

70.000 EACH 49.00000 3,430.00 54.75000 3,832.50 49.00000 3,430.00

1410 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 1 AMELANCHIER X
GRANDIFLORA  'AUTUMN BRILLIANCE' - APPLE
SERVICEBERRY

10.000 EACH 398.00000 3,980.00 381.00000 3,810.00 398.00000 3,980.00

1420 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 2 'CERCIS CANADENSIS
'HEARTS OF  GOLD - EASTERN REDBUD PP
17740

12.000 EACH 371.00000 4,452.00 381.00000 4,572.00 371.00000 4,452.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1430 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 3 GINKGO BILOBA
'PRINCETON SENTRY'  - PRINCETON SENTRY
GINKGO

4.000 EACH 598.00000 2,392.00 595.00000 2,380.00 598.00000 2,392.00

1440 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 4 GYMNOCLADUS DIOICA
'J.C.  McDANIEL' - PRAIRIE TITAN KENTUCKY
COFFEETREE

6.000 EACH 525.00000 3,150.00 595.00000 3,570.00 525.00000 3,150.00

1450 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 5 MALUS 'ADIRONDACK' -
ADIRONDACK  CRABAPPLE

11.000 EACH 355.00000 3,905.00 381.00000 4,191.00 355.00000 3,905.00

1460 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 6 NYSSA SYLVATICA
'HAYMANRED' -   RED RAGE TUPELO

4.000 EACH 515.00000 2,060.00 595.00000 2,380.00 515.00000 2,060.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1470 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 7 PLATANUS X ACERIFOLIA
'MORTON  CIRCLE' - EXCLAMATION LONDON
PLANETREE

4.000 EACH 515.00000 2,060.00 595.00000 2,380.00 515.00000 2,060.00

1480 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 8 QUERCUS BICOLOR -
SWAMP WHITE OAK

6.000 EACH 515.00000 3,090.00 595.00000 3,570.00 515.00000 3,090.00

1490 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) TYPE 9 ULMUS 'FRONTIER' -
FRONTIER ELM

12.000 EACH 515.00000 6,180.00 595.00000 7,140.00 515.00000 6,180.00

1491 2527-9263180

PAVEMENT MARKINGS REMOVED

7.050 STA 200.00000 1,410.00 200.00000 1,410.00 200.00000 1,410.00

1492 2554-0205420

WATER SERVICE CORPORATION, COPPER, 2
IN.

4.000 EACH 700.00000 2,800.00 880.00000 3,520.00 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) PORTZEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1493 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

4.000 EACH 700.00000 2,800.00 1,000.00000 4,000.00 685.00000 2,740.00

$7,598,982.14$7,186,554.84 $7,404,932.14Section Totals:

( ) indicates item is bid as Lump Sum

$7,404,932.14$7,186,554.84 $7,598,982.14

$7,186,554.84

Contract Item Totals

$7,404,932.14 7,598,982.14Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1557(644)--8I-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: TRAIL

On Deer Creek Road  from Deer Creek NW 1.8 Miles to Intersta te 380

Prj Awd Amt: $1,758,552.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

52-1557-644

January 17, 2018 10:00 A.M.

JOHNSONCall Order:  112 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $1,758,552.84 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $1,772,357.70 100.79%

3 ME380 METRO PAVERS, INC. $2,111,751.44 120.08%
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DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.700 ACRE 6,150.00000 28,905.00 9,000.00000 42,300.00 6,150.00000 28,905.00

0020 2101-0850002

CLEARING AND GRUBBING

4,642.000 UNIT 25.00000 116,050.00 10.00000 46,420.00 25.00000 116,050.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

4,903.100 CY 13.90000 68,153.09 17.50000 85,804.25 13.90000 68,153.09

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,828.000 CY 7.65000 67,534.20 12.00000 105,936.00 7.65000 67,534.20

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,072.000 CY 5.25000 37,128.00 7.50000 53,040.00 5.25000 37,128.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

202.000 STA 150.00000 30,300.00 250.00000 50,500.00 150.00000 30,300.00

0070 2401-7207030

REMOVAL OF CONCRETE

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425040

FLOODED BACKFILL

162.500 CY 26.00000 4,225.00 75.00000 12,187.50 26.00000 4,225.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

76.100 CY 29.00000 2,206.90 10.00000 761.00 29.00000 2,206.90

0100 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

4.000 EACH 1,000.00000 4,000.00 500.00000 2,000.00 1,000.00000 4,000.00

0110 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,100.00000 2,200.00 700.00000 1,400.00 1,100.00000 2,200.00

0120 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,380.00000 1,380.00 770.00000 770.00 1,380.00000 1,380.00

0130 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,850.00000 3,700.00 1,160.00000 2,320.00 1,850.00000 3,700.00

0140 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 4,900.00000 9,800.00 2,870.00000 5,740.00 4,900.00000 9,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

28.000 LF 60.00000 1,680.00 60.00000 1,680.00 60.00000 1,680.00

0160 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

44.000 LF 85.00000 3,740.00 90.00000 3,960.00 85.00000 3,740.00

0170 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

40.000 LF 275.00000 11,000.00 270.00000 10,800.00 275.00000 11,000.00

0180 2417-0225030

APRONS, METAL, 30 IN. DIA.

5.000 EACH 450.00000 2,250.00 500.00000 2,500.00 450.00000 2,250.00

0190 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0200 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

114.000 LF 45.00000 5,130.00 74.00000 8,436.00 45.00000 5,130.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

54.000 LF 60.00000 3,240.00 83.00000 4,482.00 60.00000 3,240.00

0220 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,350.00000 2,350.00 1,900.00000 1,900.00 2,350.00000 2,350.00

0230 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

68.000 LF 44.00000 2,992.00 72.00000 4,896.00 44.00000 2,992.00

0240 2507-3250005

ENGINEERING FABRIC

450.500 SY 2.00000 901.00 3.00000 1,351.50 2.00000 901.00

0250 2507-6800061

REVETMENT, CLASS E

437.800 TON 41.00000 17,949.80 46.00000 20,138.80 41.00000 17,949.80

0260 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

11,136.600 SY 28.00000 311,824.80 28.00000 311,824.80 32.25000 359,155.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

101.000 STA 215.00000 21,715.00 287.50000 29,037.50 215.00000 21,715.00

0280 2511-7528101

DETECTABLE WARNINGS

60.000 SF 60.00000 3,600.00 60.00000 3,600.00 35.00000 2,100.00

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 100.00000 200.00 100.00000 200.00

0300 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

330.000 LF 31.40000 10,362.00 31.40000 10,362.00 32.50000 10,725.00

0310 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

120.000 LF 38.75000 4,650.00 38.75000 4,650.00 40.95000 4,914.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.600 STA 1,200.00000 720.00 1,000.00000 600.00 1,000.00000 600.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 6,100.00000 6,100.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 30,500.00000 30,500.00 143,000.00000 143,000.00

0350 2599-9999009

('LINEAR FEET' ITEM) CULV CONC RDWY PIPE
12 IN

40.000 LF 50.00000 2,000.00 50.00000 2,000.00 50.00000 2,000.00

0360 2599-9999010

('LUMP SUM' ITEM) SIGNING

(1) LS 2,500.00000 2,500.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0370 2601-2634105

MULCHING, BONDED FIBER MATRIX

7.900 ACRE 2,800.00000 22,120.00 2,800.00000 22,120.00 2,800.00000 22,120.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.900 ACRE 850.00000 6,715.00 850.00000 6,715.00 850.00000 6,715.00

0390 2602-0000020

SILT FENCE

10,043.000 LF 1.50000 15,064.50 1.50000 15,064.50 1.50000 15,064.50

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,043.000 LF 0.10000 1,004.30 0.10000 1,004.30 0.10000 1,004.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,004.000 LF 0.10000 100.40 0.10000 100.40 0.10000 100.40

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$1,027,528.54$864,690.99 $922,701.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0002 ITEMS FOR A 120'-0 X 10'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0440 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,556.000 CY 7.00000 10,892.00 5.00000 7,780.00 7.90000 12,292.40

0450 2402-2720000

EXCAVATION, CLASS 20

146.000 CY 30.00000 4,380.00 20.00000 2,920.00 30.00000 4,380.00

0460 2402-2721000

EXCAVATION, CLASS 21

56.000 CY 250.00000 14,000.00 180.00000 10,080.00 250.00000 14,000.00

0470 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.800 CY 615.00000 94,587.00 700.00000 107,660.00 615.00000 94,587.00

0480 2404-7775005

REINFORCING STEEL, EPOXY COATED

39,969.000 LB 0.90000 35,972.10 0.75000 29,976.75 0.90000 35,972.10

0490 2414-6424120

CONCRETE OPEN RAILING

270.200 LF 110.00000 29,722.00 82.00000 22,156.40 110.00000 29,722.00

0500 2414-6460000

ORNAMENTAL METAL RAILING

267.700 LF 85.00000 22,754.50 79.50000 21,282.15 85.00000 22,754.50

0510 2501-0201057

PILES, STEEL, HP 10 X 57

755.000 LF 32.00000 24,160.00 40.50000 30,577.50 32.00000 24,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0002 ITEMS FOR A 120'-0 X 10'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0520 2501-5374060

TEST PILE

(1) LS 3,000.00000 3,000.00 6,750.00000 6,750.00 3,000.00000 3,000.00

0530 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.000 SY 60.00000 1,500.00 114.00000 2,850.00 60.00000 1,500.00

0540 2507-3250005

ENGINEERING FABRIC

2,345.000 SY 2.00000 4,690.00 3.00000 7,035.00 2.00000 4,690.00

0550 2507-6800061

REVETMENT, CLASS E

2,490.000 TON 43.00000 107,070.00 37.50000 93,375.00 43.00000 107,070.00

0560 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 37,750.00000 37,750.00 137,000.00000 137,000.00

$491,128.00$387,727.60 $380,192.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0003 ITEMS FOR A 130'-0 X 10'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0570 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,443.000 CY 7.00000 10,101.00 5.00000 7,215.00 7.90000 11,399.70

0580 2402-2720000

EXCAVATION, CLASS 20

130.000 CY 30.00000 3,900.00 20.00000 2,600.00 30.00000 3,900.00

0590 2402-2721000

EXCAVATION, CLASS 21

52.000 CY 250.00000 13,000.00 180.00000 9,360.00 250.00000 13,000.00

0600 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.100 CY 615.00000 100,921.50 700.00000 114,870.00 605.00000 99,280.50

0610 2404-7775005

REINFORCING STEEL, EPOXY COATED

43,218.000 LB 0.90000 38,896.20 0.75000 32,413.50 0.90000 38,896.20

0620 2414-6424120

CONCRETE OPEN RAILING

290.000 LF 110.00000 31,900.00 82.00000 23,780.00 110.00000 31,900.00

0630 2414-6460000

ORNAMENTAL METAL RAILING

287.500 LF 85.00000 24,437.50 79.50000 22,856.25 85.00000 24,437.50

0640 2501-0201057

PILES, STEEL, HP 10 X 57

875.000 LF 32.00000 28,000.00 40.50000 35,437.50 32.00000 28,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0003 ITEMS FOR A 130'-0 X 10'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0650 2501-5374060

TEST PILE

(1) LS 3,500.00000 3,500.00 6,750.00000 6,750.00 3,500.00000 3,500.00

0660 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.000 SY 60.00000 1,500.00 114.00000 2,850.00 60.00000 1,500.00

0670 2507-3250005

ENGINEERING FABRIC

2,172.000 SY 2.00000 4,344.00 3.00000 6,516.00 2.00000 4,344.00

0680 2507-6800061

REVETMENT, CLASS E

2,309.000 TON 43.00000 99,287.00 38.50000 88,896.50 43.00000 99,287.00

0690 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 37,750.00000 37,750.00 112,000.00000 112,000.00

$471,444.90$394,787.20 $391,294.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) PETERSON
CONTRACTORS INC.

(3) METRO PAVERS, INC.

0004 ITEMS FOR A 10' X 10' X 20' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0700 2102-0425071

SPECIAL BACKFILL

17.800 CY 75.00000 1,335.00 62.00000 1,103.60 75.00000 1,335.00

0710 2402-2720000

EXCAVATION, CLASS 20

57.000 CY 16.00000 912.00 25.00000 1,425.00 20.00000 1,140.00

0720 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

20.000 LF 1,500.00000 30,000.00 1,100.00000 22,000.00 1,600.00000 32,000.00

0730 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

2.000 EACH 30,000.00000 60,000.00 21,000.00000 42,000.00 35,000.00000 70,000.00

0740 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

20.700 LF 198.07000 4,100.05 200.00000 4,140.00 250.00000 5,175.00

0750 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 7,500.00000 7,500.00 12,000.00000 12,000.00

$121,650.00$111,347.05 $78,168.60Section Totals:

$1,772,357.70$1,758,552.84 $2,111,751.44Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,758,552.84 $1,772,357.70 2,111,751.44Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1187(779)--70-57 PCC SIDEWALK/TRAIL

LINN

Route: CEMAR TRAIL

CeMar Phase 1C Sidewalk widening N from Jave to Garfield Ele mentary. Trail const. east from Maplewood to Fave.

Prj Awd Amt: $1,659,070.64

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/14/18 105 Working Days

57-1187-779

January 17, 2018 10:00 A.M.

LINNCall Order:  113 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $1,659,070.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $1,679,580.20 101.24%

3 RI037 RICKLEFS EXCAVATING, LTD. $1,748,032.45 105.36%

4 PI045 PIRC-TOBIN CONSTRUCTION, INC. $1,795,408.85 108.22%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $1,886,055.17 113.68%

6 LA180 LANGMAN CONSTRUCTION,INC. $1,978,711.31 119.27%

7 VI035 VIETH CONSTRUCTION CORPORATION $2,232,655.72 134.57%
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DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/14/18 105 Working Days

57-1187-779

January 17, 2018 10:00 A.M.

LINNCall Order:  113 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

197.000 UNIT 30.00000 5,910.00 71.70000 14,124.90 30.00000 5,910.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,541.000 CY 11.00000 38,951.00 18.50000 65,508.50 17.00000 60,197.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOGRID

4,798.000 SY 1.86000 8,924.28 1.45000 6,957.10 1.50000 7,197.00

0040 2115-0100000

MODIFIED SUBBASE

2,210.000 CY 33.00000 72,930.00 38.30000 84,643.00 36.00000 79,560.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

16.500 STA 175.00000 2,887.50 151.00000 2,491.50 300.00000 4,950.00

0060 2214-5145150

PAVEMENT SCARIFICATION

630.000 SY 13.20000 8,316.00 12.00000 7,560.00 12.00000 7,560.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

4,321.000 SY 44.75000 193,364.75 44.80000 193,580.80 45.00000 194,445.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

188.000 TON 154.00000 28,952.00 154.00000 28,952.00 150.00000 28,200.00

0090 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

54.000 TON 115.00000 6,210.00 115.00000 6,210.00 120.00000 6,480.00

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

66.000 TON 115.00000 7,590.00 115.00000 7,590.00 120.00000 7,920.00

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

68.000 TON 115.00000 7,820.00 115.00000 7,820.00 120.00000 8,160.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.000 TON 450.00000 5,400.00 450.00000 5,400.00 450.00000 5,400.00

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

266.000 TON 30.00000 7,980.00 18.90000 5,027.40 22.00000 5,852.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN (ABANDONED
RAILROAD SIGNAL COMPONENTS)

(1) LS 400.00000 400.00 942.50000 942.50 4,000.00000 4,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN (BOLLARDS)

(1) LS 400.00000 400.00 469.00000 469.00 2,000.00000 2,000.00

0160 2401-6750001

REMOVALS, AS PER PLAN (RAILROAD TRACK)

(1) LS 3,800.00000 3,800.00 5,452.00000 5,452.00 8,000.00000 8,000.00

0170 2401-6750001

REMOVALS, AS PER PLAN (WATER MAIN)

(1) LS 13,650.00000 13,650.00 2,287.00000 2,287.00 8,000.00000 8,000.00

0180 2430-0000100

MODULAR BLOCK RETAINING WALL

75.000 SF 35.00000 2,625.00 35.00000 2,625.00 50.00000 3,750.00

0190 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

7.000 EACH 10,000.00000 70,000.00 3,206.00000 22,442.00 4,600.00000 32,200.00

0200 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 11,000.00000 11,000.00 4,214.00000 4,214.00 4,100.00000 4,100.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -

2.000 EACH 5,000.00000 10,000.00 3,376.00000 6,752.00 4,700.00000 9,400.00

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -
TYPE 4B CASTING

1.000 EACH 5,000.00000 5,000.00 4,135.00000 4,135.00 5,500.00000 5,500.00

0230 2435-0250500

INTAKE, SW-505 - TYPE Q CASTING

2.000 EACH 3,000.00000 6,000.00 3,688.00000 7,376.00 4,000.00000 8,000.00

0240 2435-0250500

INTAKE, SW-505 - TYPE R CASTING

2.000 EACH 3,000.00000 6,000.00 3,675.00000 7,350.00 4,000.00000 8,000.00

0250 2435-0250700

INTAKE, SW-507

4.000 EACH 2,800.00000 11,200.00 3,047.00000 12,188.00 3,700.00000 14,800.00

0260 2435-0250800

INTAKE, SW-508

2.000 EACH 3,000.00000 6,000.00 3,291.00000 6,582.00 5,100.00000 10,200.00

0270 2435-0250900

INTAKE, SW-509

1.000 EACH 3,500.00000 3,500.00 3,749.00000 3,749.00 4,700.00000 4,700.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0251224

INTAKE, SW-512, 24 IN. - TYPE 4B CASTING

3.000 EACH 1,000.00000 3,000.00 1,287.00000 3,861.00 2,000.00000 6,000.00

0290 2435-0254100

INTAKE, SW-541

4.000 EACH 4,500.00000 18,000.00 4,854.00000 19,416.00 5,600.00000 22,400.00

0300 2435-0400000

DROP CONNECTION, SW-307 (INTERNAL
DROP)

1.000 EACH 1,000.00000 1,000.00 876.50000 876.50 2,400.00000 2,400.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,300.00000 2,600.00 955.50000 1,911.00 800.00000 1,600.00

0320 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,600.00000 2,600.00 1,553.00000 1,553.00 2,000.00000 2,000.00

0330 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 900.00000 900.00 582.00000 582.00 1,100.00000 1,100.00

0340 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,546.000 LF 15.00000 23,190.00 14.10000 21,798.60 13.00000 20,098.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

367.000 LF 55.00000 20,185.00 53.00000 19,451.00 65.00000 23,855.00

0360 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

147.000 LF 70.00000 10,290.00 54.50000 8,011.50 72.00000 10,584.00

0370 2503-0114421

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 21 IN.

4.000 LF 150.00000 600.00 188.50000 754.00 176.00000 704.00

0380 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

250.000 LF 75.00000 18,750.00 90.10000 22,525.00 130.00000 32,500.00

0390 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

318.000 LF 130.00000 41,340.00 130.00000 41,340.00 175.00000 55,650.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

75.000 LF 155.00000 11,625.00 133.50000 10,012.50 200.00000 15,000.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

312.000 LF 25.00000 7,800.00 42.30000 13,197.60 27.00000 8,424.00

0420 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN. - PVC C900  DR18

21.000 LF 150.00000 3,150.00 70.90000 1,488.90 100.00000 2,100.00

0430 2504-0110010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
10 IN. - PVC C900  DR18

973.000 LF 135.00000 131,355.00 166.50000 162,004.50 102.00000 99,246.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

488.000 LF 6.00000 2,928.00 3.50000 1,708.00 26.00000 12,688.00

0450 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

513.000 LF 12.00000 6,156.00 2.55000 1,308.15 22.00000 11,286.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

6,506.000 SY 10.00000 65,060.00 12.20000 79,373.20 10.00000 65,060.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

14.000 EACH 450.00000 6,300.00 435.00000 6,090.00 900.00000 12,600.00

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

596.000 SY 40.10000 23,899.60 44.80000 26,700.80 41.00000 24,436.00

0490 2511-6745900

REMOVAL OF SIDEWALK

1,488.000 SY 7.00000 10,416.00 5.30000 7,886.40 11.00000 16,368.00

0500 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

819.000 SY 32.00000 26,208.00 36.30000 29,729.70 33.00000 27,027.00

0510 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

404.000 SY 40.10000 16,200.40 44.40000 17,937.60 40.00000 16,160.00

0520 2511-7528101

DETECTABLE WARNINGS

388.000 SF 44.55000 17,285.40 44.60000 17,304.80 44.00000 17,072.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

258.000 LF 23.00000 5,934.00 31.20000 8,049.60 26.00000 6,708.00

0540 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

234.000 LF 53.50000 12,519.00 59.60000 13,946.40 55.00000 12,870.00

0550 2512-1725556

CURB AND GUTTER, P.C. CONCRETE, 5.5 FT.

233.000 LF 70.00000 16,310.00 76.10000 17,731.30 72.00000 16,776.00

0560 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

349.000 SY 34.60000 12,075.40 40.90000 14,274.10 35.00000 12,215.00

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

487.000 SY 40.10000 19,528.70 46.50000 22,645.50 45.00000 21,915.00

0580 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

598.000 SY 49.00000 29,302.00 55.30000 33,069.40 50.00000 29,900.00

0590 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

11.000 CY 400.00000 4,400.00 400.00000 4,400.00 400.00000 4,400.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

5.000 EACH 200.00000 1,000.00 200.00000 1,000.00 200.00000 1,000.00

0610 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

111.000 LF 72.80000 8,080.80 37.00000 4,107.00 40.00000 4,440.00

0620 2519-4200190

REMOVAL OF FENCE, PICKET

47.000 LF 34.08000 1,601.76 1.40000 65.80 34.00000 1,598.00

0630 2524-6765110

REMOVAL OF TYPE A SIGN

9.000 EACH 25.00000 225.00 25.00000 225.00 29.00000 261.00

0640 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

48.000 EACH 40.00000 1,920.00 40.00000 1,920.00 45.00000 2,160.00

0650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

660.000 LF 8.00000 5,280.00 8.00000 5,280.00 9.00000 5,940.00

0660 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

287.000 SF 15.00000 4,305.00 15.00000 4,305.00 17.00000 4,879.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2524-9325150

INSTALL TYPE A SIGN ASSEMBLY

60.000 EACH 45.00000 2,700.00 45.00000 2,700.00 50.00000 3,000.00

0680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00 18,000.00000 18,000.00

0690 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE - 4
IN

21.060 STA 105.00000 2,211.30 105.00000 2,211.30 110.00000 2,316.60

0700 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL - 48 IN GREEN
BIKE LANE

0.140 STA 8,000.00000 1,120.00 8,000.00000 1,120.00 8,000.00000 1,120.00

0710 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 4 IN

28.710 STA 325.00000 9,330.75 325.00000 9,330.75 375.00000 10,766.25

0720 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 6 IN

19.260 STA 475.00000 9,148.50 475.00000 9,148.50 535.00000 10,304.10
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 24 IN

1.300 STA 1,500.00000 1,950.00 1,500.00000 1,950.00 1,600.00000 2,080.00

0740 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 30 IN

4.490 STA 1,800.00000 8,082.00 1,800.00000 8,082.00 1,900.00000 8,531.00

0750 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

11.000 EACH 200.00000 2,200.00 200.00000 2,200.00 200.00000 2,200.00

0760 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

24.000 EACH 300.00000 7,200.00 300.00000 7,200.00 300.00000 7,200.00

0770 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 350.00000 700.00 350.00000 700.00 350.00000 700.00

0780 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
24 IN

1.180 STA 850.00000 1,003.00 850.00000 1,003.00 850.00000 1,003.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
30 IN

4.490 STA 1,000.00000 4,490.00 1,000.00000 4,490.00 1,100.00000 4,939.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 4
IN

24.050 STA 60.00000 1,443.00 60.00000 1,443.00 70.00000 1,683.50

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 6
IN

14.600 STA 80.00000 1,168.00 80.00000 1,168.00 90.00000 1,314.00

0820 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 120.00000 2,400.00 120.00000 2,400.00 130.00000 2,600.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 14,000.00000 14,000.00 22,000.00000 22,000.00

0840 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 39,700.00000 39,700.00 130,000.00000 130,000.00

0850 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

2.000 EACH 1,600.00000 3,200.00 1,541.00000 3,082.00 2,000.00000 4,000.00

Page 13 of 60

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

January 17, 2018

57-1187-779 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 1,500.00000 1,500.00 3,862.00000 3,862.00 5,000.00000 5,000.00

0870 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 100.00000 1,500.00 83.10000 1,246.50 75.00000 1,125.00

0880 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 100.00000 1,500.00 76.00000 1,140.00 77.00000 1,155.00

0890 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN. - CLASS 52  NITRILE GASKETS

800.000 LF 45.00000 36,000.00 116.50000 93,200.00 60.00000 48,000.00

0900 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN. - CLASS 52  NITRILE GASKETS

14.000 LF 100.00000 1,400.00 116.50000 1,631.00 70.00000 980.00

0910 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN. - CLASS 52  NITRILE GASKETS

960.000 LF 55.50000 53,280.00 102.50000 98,400.00 75.00000 72,000.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

6,648.000 LB 8.50000 56,508.00 8.10000 53,848.80 8.00000 53,184.00

0930 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

5.000 EACH 2,000.00000 10,000.00 1,535.00000 7,675.00 1,300.00000 6,500.00

0940 2554-0207004

VALVE, GATE, DIP, 4 IN. (OWNER-SUPPLIED)

2.000 EACH 1,000.00000 2,000.00 602.50000 1,205.00 350.00000 700.00

0950 2554-0207006

VALVE, GATE, DIP, 6 IN. (OWNER-SUPPLIED)

3.000 EACH 1,000.00000 3,000.00 581.00000 1,743.00 400.00000 1,200.00

0960 2554-0207008

VALVE, GATE, DIP, 8 IN. (OWNER-SUPPLIED)

8.000 EACH 1,000.00000 8,000.00 596.00000 4,768.00 400.00000 3,200.00

0970 2554-0207012

VALVE, GATE, DIP, 12 IN. (OWNER-SUPPLIED)

9.000 EACH 1,200.00000 10,800.00 734.00000 6,606.00 600.00000 5,400.00

0980 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 2,500.00000 10,000.00 1,279.00000 5,116.00 2,400.00000 9,600.00
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(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2554-0211000

FLUSHING DEVICE (BLOWOFF), TEMPORARY
FLUSHING HYDRANT

1.000 EACH 2,500.00000 2,500.00 1,530.00000 1,530.00 2,000.00000 2,000.00

1000 2554-0212030

VALVE BOX REPLACEMENT (WATER SERVICE
CURB BOX)

2.000 EACH 1,000.00000 2,000.00 283.50000 567.00 700.00000 1,400.00

1010 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 400.00000 400.00 423.00000 423.00 7,000.00000 7,000.00

1020 2599-9999005

('EACH' ITEM) 1-INCH MANUAL AIR RELEASE
ASSEMBLY (OWNER-SUPPLIED)

5.000 EACH 1,200.00000 6,000.00 1,071.00000 5,355.00 425.00000 2,125.00

1030 2599-9999005

('EACH' ITEM) PRECAST CONCRETE PARKING
BUMPER

6.000 EACH 90.00000 540.00 225.00000 1,350.00 230.00000 1,380.00

1040 2599-9999005

('EACH' ITEM) REMOVE AND INSTALL BIKE
DOCK

4.000 EACH 73.00000 292.00 200.00000 800.00 210.00000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
SPECIAL SIGNS

2.000 EACH 200.00000 400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

1060 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  24 IN
RCP

10.000 EACH 750.00000 7,500.00 763.50000 7,635.00 1,900.00000 19,000.00

1070 2599-9999010

('LUMP SUM' ITEM) MODIFY EXISTING OPEN
SIDED AREA INTAKE

(1) LS 1,500.00000 1,500.00 499.00000 499.00 900.00000 900.00

1080 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION
DURING CONSTRUCTION

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 2,000.00000 2,000.00

1090 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

76.000 SF 25.00000 1,900.00 77.50000 5,890.00 117.00000 8,892.00

1100 2599-9999018

('SQUARE YARDS' ITEM) 8 IN SOIL
RESTORATION

4,627.000 SY 4.50000 20,821.50 7.40000 34,239.80 9.00000 41,643.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1110 2601-2639010

SODDING

417.000 SQ 56.00000 23,352.00 56.00000 23,352.00 50.00000 20,850.00

1120 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.700 ACRE 1,000.00000 2,700.00 1,000.00000 2,700.00 1,000.00000 2,700.00

1130 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 2.00000 1,000.00 2.00000 1,000.00

1140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.50000 250.00 0.50000 250.00 0.50000 250.00

1150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 0.25000 375.00 0.25000 375.00 0.50000 750.00

1160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 1.80000 3,600.00 1.80000 3,600.00 2.00000 4,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.50000 1,000.00 0.50000 1,000.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

1190 2610-0000120

TREES - 1.5 IN.  AMERICAN HORNBEAM

2.000 EACH 525.00000 1,050.00 525.00000 1,050.00 300.00000 600.00

1200 2610-0000120

TREES - 1.5 IN.  AMUR MAACKIA

3.000 EACH 525.00000 1,575.00 525.00000 1,575.00 300.00000 900.00

1210 2610-0000120

TREES - 1.5 IN.  JAPANESE TREE LILAC

3.000 EACH 525.00000 1,575.00 525.00000 1,575.00 300.00000 900.00

1220 2610-0000120

TREES - 1.5 IN.  SUGAR CONE MAPLE

3.000 EACH 525.00000 1,575.00 525.00000 1,575.00 400.00000 1,200.00

1230 2610-0000120

TREES - 2 IN.  BLACK OAK

2.000 EACH 525.00000 1,050.00 525.00000 1,050.00 450.00000 900.00

Page 19 of 60

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

January 17, 2018

57-1187-779 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2610-0000120

TREES - 2 IN.  NEW HORIZON ELM

4.000 EACH 525.00000 2,100.00 525.00000 2,100.00 450.00000 1,800.00

1250 2610-0000120

TREES - 2 IN.  YELLOW BIRCH

2.000 EACH 525.00000 1,050.00 525.00000 1,050.00 450.00000 900.00

$1,748,032.45$1,659,070.64 $1,679,580.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,679,580.20$1,659,070.64 $1,748,032.45

$1,659,070.64

Contract Item Totals

$1,679,580.20 1,748,032.45Contract Grand Totals

Contract Time Totals
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

197.000 UNIT 60.00000 11,820.00 30.00000 5,910.00 50.00000 9,850.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,541.000 CY 12.00000 42,492.00 9.65000 34,170.65 22.00000 77,902.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOGRID

4,798.000 SY 1.65000 7,916.70 3.25000 15,593.50 1.25000 5,997.50

0040 2115-0100000

MODIFIED SUBBASE

2,210.000 CY 38.50000 85,085.00 43.00000 95,030.00 39.00000 86,190.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

16.500 STA 400.00000 6,600.00 326.00000 5,379.00 200.00000 3,300.00

0060 2214-5145150

PAVEMENT SCARIFICATION

630.000 SY 13.25000 8,347.50 11.10000 6,993.00 12.00000 7,560.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

4,321.000 SY 49.00000 211,729.00 49.50000 213,889.50 44.75000 193,364.75
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

188.000 TON 166.27000 31,258.76 170.00000 31,960.00 154.00000 28,952.00

0090 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

54.000 TON 125.50000 6,777.00 127.00000 6,858.00 115.00000 6,210.00

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

66.000 TON 125.50000 8,283.00 127.00000 8,382.00 115.00000 7,590.00

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

68.000 TON 125.50000 8,534.00 127.00000 8,636.00 115.00000 7,820.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.000 TON 500.00000 6,000.00 496.00000 5,952.00 450.00000 5,400.00

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

266.000 TON 16.50000 4,389.00 23.20000 6,171.20 20.00000 5,320.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN (ABANDONED
RAILROAD SIGNAL COMPONENTS)

(1) LS 1,750.00000 1,750.00 6,100.00000 6,100.00 1,000.00000 1,000.00

0150 2401-6750001

REMOVALS, AS PER PLAN (BOLLARDS)

(1) LS 600.00000 600.00 1,500.00000 1,500.00 500.00000 500.00

0160 2401-6750001

REMOVALS, AS PER PLAN (RAILROAD TRACK)

(1) LS 2,000.00000 2,000.00 8,300.00000 8,300.00 3,000.00000 3,000.00

0170 2401-6750001

REMOVALS, AS PER PLAN (WATER MAIN)

(1) LS 4,000.00000 4,000.00 6,100.00000 6,100.00 6,000.00000 6,000.00

0180 2430-0000100

MODULAR BLOCK RETAINING WALL

75.000 SF 50.00000 3,750.00 49.60000 3,720.00 35.00000 2,625.00

0190 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

7.000 EACH 4,650.00000 32,550.00 4,900.00000 34,300.00 4,680.00000 32,760.00

0200 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 7,500.00000 7,500.00 13,300.00000 13,300.00 4,680.00000 4,680.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -

2.000 EACH 5,250.00000 10,500.00 4,700.00000 9,400.00 4,380.00000 8,760.00

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -
TYPE 4B CASTING

1.000 EACH 5,250.00000 5,250.00 5,100.00000 5,100.00 4,380.00000 4,380.00

0230 2435-0250500

INTAKE, SW-505 - TYPE Q CASTING

2.000 EACH 3,650.00000 7,300.00 3,700.00000 7,400.00 4,680.00000 9,360.00

0240 2435-0250500

INTAKE, SW-505 - TYPE R CASTING

2.000 EACH 3,550.00000 7,100.00 3,900.00000 7,800.00 4,680.00000 9,360.00

0250 2435-0250700

INTAKE, SW-507

4.000 EACH 3,450.00000 13,800.00 3,300.00000 13,200.00 4,580.00000 18,320.00

0260 2435-0250800

INTAKE, SW-508

2.000 EACH 3,450.00000 6,900.00 4,400.00000 8,800.00 5,580.00000 11,160.00

0270 2435-0250900

INTAKE, SW-509

1.000 EACH 3,650.00000 3,650.00 4,000.00000 4,000.00 6,500.00000 6,500.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0251224

INTAKE, SW-512, 24 IN. - TYPE 4B CASTING

3.000 EACH 1,350.00000 4,050.00 2,100.00000 6,300.00 1,800.00000 5,400.00

0290 2435-0254100

INTAKE, SW-541

4.000 EACH 4,500.00000 18,000.00 5,000.00000 20,000.00 6,580.00000 26,320.00

0300 2435-0400000

DROP CONNECTION, SW-307 (INTERNAL
DROP)

1.000 EACH 1,850.00000 1,850.00 1,100.00000 1,100.00 1,500.00000 1,500.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 2,150.00000 4,300.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0320 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,000.00000 3,000.00 1,500.00000 1,500.00 1,200.00000 1,200.00

0330 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 350.00000 350.00 725.00000 725.00 1,000.00000 1,000.00

0340 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,546.000 LF 15.50000 23,963.00 12.10000 18,706.60 15.00000 23,190.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

367.000 LF 52.50000 19,267.50 74.20000 27,231.40 100.00000 36,700.00

0360 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

147.000 LF 70.00000 10,290.00 82.80000 12,171.60 101.00000 14,847.00

0370 2503-0114421

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 21 IN.

4.000 LF 400.00000 1,600.00 112.00000 448.00 130.00000 520.00

0380 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

250.000 LF 115.00000 28,750.00 100.00000 25,000.00 130.00000 32,500.00

0390 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

318.000 LF 165.00000 52,470.00 105.00000 33,390.00 174.00000 55,332.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

75.000 LF 200.00000 15,000.00 134.00000 10,050.00 185.00000 13,875.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

312.000 LF 8.00000 2,496.00 17.20000 5,366.40 10.00000 3,120.00

0420 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN. - PVC C900  DR18

21.000 LF 250.00000 5,250.00 220.00000 4,620.00 185.00000 3,885.00

0430 2504-0110010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
10 IN. - PVC C900  DR18

973.000 LF 160.00000 155,680.00 164.00000 159,572.00 185.00000 180,005.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

488.000 LF 1.50000 732.00 18.70000 9,125.60 10.00000 4,880.00

0450 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

513.000 LF 5.00000 2,565.00 6.30000 3,231.90 10.00000 5,130.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

6,506.000 SY 6.50000 42,289.00 13.60000 88,481.60 10.00000 65,060.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

14.000 EACH 625.00000 8,750.00 840.00000 11,760.00 500.00000 7,000.00

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

596.000 SY 44.25000 26,373.00 45.00000 26,820.00 40.10000 23,899.60

0490 2511-6745900

REMOVAL OF SIDEWALK

1,488.000 SY 5.00000 7,440.00 6.05000 9,002.40 10.00000 14,880.00

0500 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

819.000 SY 36.25000 29,688.75 42.90000 35,135.10 32.00000 26,208.00

0510 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

404.000 SY 45.45000 18,361.80 50.00000 20,200.00 40.10000 16,200.40

0520 2511-7528101

DETECTABLE WARNINGS

388.000 SF 48.50000 18,818.00 37.20000 14,433.60 44.55000 17,285.40
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

258.000 LF 26.00000 6,708.00 25.80000 6,656.40 23.00000 5,934.00

0540 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

234.000 LF 58.50000 13,689.00 29.70000 6,949.80 53.50000 12,519.00

0550 2512-1725556

CURB AND GUTTER, P.C. CONCRETE, 5.5 FT.

233.000 LF 75.75000 17,649.75 47.60000 11,090.80 70.00000 16,310.00

0560 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

349.000 SY 40.00000 13,960.00 41.40000 14,448.60 34.60000 12,075.40

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

487.000 SY 47.50000 23,132.50 46.30000 22,548.10 40.10000 19,528.70

0580 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

598.000 SY 58.50000 34,983.00 53.40000 31,933.20 49.00000 29,302.00

0590 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

11.000 CY 450.00000 4,950.00 631.00000 6,941.00 400.00000 4,400.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

5.000 EACH 250.00000 1,250.00 221.00000 1,105.00 200.00000 1,000.00

0610 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

111.000 LF 45.00000 4,995.00 40.80000 4,528.80 37.00000 4,107.00

0620 2519-4200190

REMOVAL OF FENCE, PICKET

47.000 LF 15.00000 705.00 33.10000 1,555.70 30.00000 1,410.00

0630 2524-6765110

REMOVAL OF TYPE A SIGN

9.000 EACH 35.00000 315.00 27.60000 248.40 25.00000 225.00

0640 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

48.000 EACH 50.00000 2,400.00 44.10000 2,116.80 40.00000 1,920.00

0650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

660.000 LF 9.25000 6,105.00 8.80000 5,808.00 8.00000 5,280.00

0660 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

287.000 SF 16.50000 4,735.50 16.50000 4,735.50 15.00000 4,305.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2524-9325150

INSTALL TYPE A SIGN ASSEMBLY

60.000 EACH 50.00000 3,000.00 49.60000 2,976.00 45.00000 2,700.00

0680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 11,000.00000 11,000.00 25,000.00000 25,000.00

0690 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE - 4
IN

21.060 STA 116.50000 2,453.49 116.00000 2,442.96 105.00000 2,211.30

0700 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL - 48 IN GREEN
BIKE LANE

0.140 STA 8,925.00000 1,249.50 8,800.00000 1,232.00 8,000.00000 1,120.00

0710 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 4 IN

28.710 STA 365.00000 10,479.15 358.00000 10,278.18 325.00000 9,330.75

0720 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 6 IN

19.260 STA 525.00000 10,111.50 524.00000 10,092.24 475.00000 9,148.50
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 24 IN

1.300 STA 1,700.00000 2,210.00 1,700.00000 2,210.00 1,500.00000 1,950.00

0740 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 30 IN

4.490 STA 2,000.00000 8,980.00 2,000.00000 8,980.00 1,800.00000 8,082.00

0750 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

11.000 EACH 225.00000 2,475.00 221.00000 2,431.00 200.00000 2,200.00

0760 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

24.000 EACH 335.00000 8,040.00 331.00000 7,944.00 300.00000 7,200.00

0770 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 390.00000 780.00 386.00000 772.00 350.00000 700.00

0780 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
24 IN

1.180 STA 945.00000 1,115.10 937.00000 1,105.66 850.00000 1,003.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
30 IN

4.490 STA 1,100.00000 4,939.00 1,100.00000 4,939.00 1,000.00000 4,490.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 4
IN

24.050 STA 67.00000 1,611.35 66.20000 1,592.11 60.00000 1,443.00

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 6
IN

14.600 STA 90.00000 1,314.00 88.20000 1,287.72 80.00000 1,168.00

0820 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 135.00000 2,700.00 132.00000 2,640.00 120.00000 2,400.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 15,400.00000 15,400.00 22,000.00000 22,000.00

0840 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 178,000.00000 178,000.00 197,200.00000 197,200.00

0850 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

2.000 EACH 2,000.00000 4,000.00 2,500.00000 5,000.00 1,500.00000 3,000.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,000.00000 4,000.00 4,400.00000 4,400.00 3,000.00000 3,000.00

0870 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 150.00000 2,250.00 79.00000 1,185.00 150.00000 2,250.00

0880 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 150.00000 2,250.00 83.40000 1,251.00 155.00000 2,325.00

0890 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN. - CLASS 52  NITRILE GASKETS

800.000 LF 125.00000 100,000.00 71.30000 57,040.00 143.00000 114,400.00

0900 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN. - CLASS 52  NITRILE GASKETS

14.000 LF 150.00000 2,100.00 81.50000 1,141.00 160.00000 2,240.00

0910 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN. - CLASS 52  NITRILE GASKETS

960.000 LF 110.00000 105,600.00 95.30000 91,488.00 155.00000 148,800.00

Page 34 of 60

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

January 17, 2018

57-1187-779 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

6,648.000 LB 9.00000 59,832.00 8.70000 57,837.60 3.00000 19,944.00

0930 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

5.000 EACH 1,500.00000 7,500.00 2,600.00000 13,000.00 1,500.00000 7,500.00

0940 2554-0207004

VALVE, GATE, DIP, 4 IN. (OWNER-SUPPLIED)

2.000 EACH 550.00000 1,100.00 599.00000 1,198.00 200.00000 400.00

0950 2554-0207006

VALVE, GATE, DIP, 6 IN. (OWNER-SUPPLIED)

3.000 EACH 600.00000 1,800.00 689.00000 2,067.00 200.00000 600.00

0960 2554-0207008

VALVE, GATE, DIP, 8 IN. (OWNER-SUPPLIED)

8.000 EACH 725.00000 5,800.00 711.00000 5,688.00 200.00000 1,600.00

0970 2554-0207012

VALVE, GATE, DIP, 12 IN. (OWNER-SUPPLIED)

9.000 EACH 900.00000 8,100.00 857.00000 7,713.00 300.00000 2,700.00

0980 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 1,000.00000 4,000.00 1,400.00000 5,600.00 1,000.00000 4,000.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2554-0211000

FLUSHING DEVICE (BLOWOFF), TEMPORARY
FLUSHING HYDRANT

1.000 EACH 2,000.00000 2,000.00 1,400.00000 1,400.00 1,000.00000 1,000.00

1000 2554-0212030

VALVE BOX REPLACEMENT (WATER SERVICE
CURB BOX)

2.000 EACH 600.00000 1,200.00 303.00000 606.00 300.00000 600.00

1010 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 250.00000 250.00 4,400.00000 4,400.00 100.00000 100.00

1020 2599-9999005

('EACH' ITEM) 1-INCH MANUAL AIR RELEASE
ASSEMBLY (OWNER-SUPPLIED)

5.000 EACH 1,250.00000 6,250.00 1,600.00000 8,000.00 800.00000 4,000.00

1030 2599-9999005

('EACH' ITEM) PRECAST CONCRETE PARKING
BUMPER

6.000 EACH 250.00000 1,500.00 248.00000 1,488.00 225.00000 1,350.00

1040 2599-9999005

('EACH' ITEM) REMOVE AND INSTALL BIKE
DOCK

4.000 EACH 250.00000 1,000.00 221.00000 884.00 200.00000 800.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
SPECIAL SIGNS

2.000 EACH 1,250.00000 2,500.00 1,300.00000 2,600.00 1,200.00000 2,400.00

1060 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  24 IN
RCP

10.000 EACH 1,200.00000 12,000.00 520.00000 5,200.00 1,000.00000 10,000.00

1070 2599-9999010

('LUMP SUM' ITEM) MODIFY EXISTING OPEN
SIDED AREA INTAKE

(1) LS 650.00000 650.00 1,400.00000 1,400.00 800.00000 800.00

1080 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION
DURING CONSTRUCTION

(1) LS 1,000.00000 1,000.00 1,700.00000 1,700.00 0.01000 0.01

1090 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

76.000 SF 80.00000 6,080.00 69.60000 5,289.60 50.00000 3,800.00

1100 2599-9999018

('SQUARE YARDS' ITEM) 8 IN SOIL
RESTORATION

4,627.000 SY 5.50000 25,448.50 7.15000 33,083.05 7.00000 32,389.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1110 2601-2639010

SODDING

417.000 SQ 64.50000 26,896.50 60.70000 25,311.90 56.00000 23,352.00

1120 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.700 ACRE 1,000.00000 2,700.00 2,200.00000 5,940.00 1,000.00000 2,700.00

1130 2602-0000020

SILT FENCE

500.000 LF 2.50000 1,250.00 11.00000 5,500.00 2.00000 1,000.00

1140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.50000 250.00 2.20000 1,100.00 0.50000 250.00

1150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 0.25000 375.00 0.28000 420.00 0.25000 375.00

1160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.25000 4,500.00 3.30000 6,600.00 1.80000 3,600.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 1.10000 2,200.00 0.50000 1,000.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

1190 2610-0000120

TREES - 1.5 IN.  AMERICAN HORNBEAM

2.000 EACH 525.00000 1,050.00 441.00000 882.00 525.00000 1,050.00

1200 2610-0000120

TREES - 1.5 IN.  AMUR MAACKIA

3.000 EACH 525.00000 1,575.00 441.00000 1,323.00 525.00000 1,575.00

1210 2610-0000120

TREES - 1.5 IN.  JAPANESE TREE LILAC

3.000 EACH 525.00000 1,575.00 441.00000 1,323.00 525.00000 1,575.00

1220 2610-0000120

TREES - 1.5 IN.  SUGAR CONE MAPLE

3.000 EACH 525.00000 1,575.00 441.00000 1,323.00 525.00000 1,575.00

1230 2610-0000120

TREES - 2 IN.  BLACK OAK

2.000 EACH 525.00000 1,050.00 496.00000 992.00 525.00000 1,050.00
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(4) PIRC-TOBIN
CONSTRUCTION, INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2610-0000120

TREES - 2 IN.  NEW HORIZON ELM

4.000 EACH 525.00000 2,100.00 496.00000 1,984.00 525.00000 2,100.00

1250 2610-0000120

TREES - 2 IN.  YELLOW BIRCH

2.000 EACH 525.00000 1,050.00 496.00000 992.00 525.00000 1,050.00

$1,978,711.31$1,795,408.85 $1,886,055.17Section Totals:

( ) indicates item is bid as Lump Sum

$1,886,055.17$1,795,408.85 $1,978,711.31

$1,795,408.85

Contract Item Totals

$1,886,055.17 1,978,711.31Contract Grand Totals

Contract Time Totals
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

197.000 UNIT 40.00000 7,880.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,541.000 CY 24.00000 84,984.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOGRID

4,798.000 SY 2.50000 11,995.00

0040 2115-0100000

MODIFIED SUBBASE

2,210.000 CY 50.00000 110,500.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

16.500 STA 660.00000 10,890.00

0060 2214-5145150

PAVEMENT SCARIFICATION

630.000 SY 16.50000 10,395.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

4,321.000 SY 48.00000 207,408.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

188.000 TON 167.00000 31,396.00

0090 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

54.000 TON 125.00000 6,750.00

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

66.000 TON 125.00000 8,250.00

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

68.000 TON 125.00000 8,500.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.000 TON 490.00000 5,880.00

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

266.000 TON 38.00000 10,108.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6750001

REMOVALS, AS PER PLAN (ABANDONED
RAILROAD SIGNAL COMPONENTS)

(1) LS 7,500.00000 7,500.00

0150 2401-6750001

REMOVALS, AS PER PLAN (BOLLARDS)

(1) LS 750.00000 750.00

0160 2401-6750001

REMOVALS, AS PER PLAN (RAILROAD TRACK)

(1) LS 9,100.00000 9,100.00

0170 2401-6750001

REMOVALS, AS PER PLAN (WATER MAIN)

(1) LS 11,000.00000 11,000.00

0180 2430-0000100

MODULAR BLOCK RETAINING WALL

75.000 SF 85.00000 6,375.00

0190 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

7.000 EACH 5,350.00000 37,450.00

0200 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 5,100.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -

2.000 EACH 5,500.00000 11,000.00

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN. -
TYPE 4B CASTING

1.000 EACH 5,500.00000 5,500.00

0230 2435-0250500

INTAKE, SW-505 - TYPE Q CASTING

2.000 EACH 8,500.00000 17,000.00

0240 2435-0250500

INTAKE, SW-505 - TYPE R CASTING

2.000 EACH 8,000.00000 16,000.00

0250 2435-0250700

INTAKE, SW-507

4.000 EACH 4,500.00000 18,000.00

0260 2435-0250800

INTAKE, SW-508

2.000 EACH 5,000.00000 10,000.00

0270 2435-0250900

INTAKE, SW-509

1.000 EACH 6,000.00000 6,000.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0251224

INTAKE, SW-512, 24 IN. - TYPE 4B CASTING

3.000 EACH 4,750.00000 14,250.00

0290 2435-0254100

INTAKE, SW-541

4.000 EACH 3,750.00000 15,000.00

0300 2435-0400000

DROP CONNECTION, SW-307 (INTERNAL
DROP)

1.000 EACH 2,500.00000 2,500.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,100.00000 2,200.00

0320 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,200.00000 3,200.00

0330 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 1,400.00000 1,400.00

0340 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,546.000 LF 20.00000 30,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

367.000 LF 94.00000 34,498.00

0360 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

147.000 LF 105.00000 15,435.00

0370 2503-0114421

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 21 IN.

4.000 LF 435.00000 1,740.00

0380 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

250.000 LF 135.00000 33,750.00

0390 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

318.000 LF 205.00000 65,190.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

75.000 LF 225.00000 16,875.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

312.000 LF 18.00000 5,616.00

0420 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN. - PVC C900  DR18

21.000 LF 310.00000 6,510.00

0430 2504-0110010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
10 IN. - PVC C900  DR18

973.000 LF 205.00000 199,465.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

488.000 LF 9.00000 4,392.00

0450 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

513.000 LF 7.00000 3,591.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

6,506.000 SY 12.00000 78,072.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

14.000 EACH 650.00000 9,100.00

0480 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

596.000 SY 43.00000 25,628.00

0490 2511-6745900

REMOVAL OF SIDEWALK

1,488.000 SY 10.00000 14,880.00

0500 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

819.000 SY 34.00000 27,846.00

0510 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

404.000 SY 43.00000 17,372.00

0520 2511-7528101

DETECTABLE WARNINGS

388.000 SF 48.00000 18,624.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

258.000 LF 25.00000 6,450.00

0540 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

234.000 LF 58.00000 13,572.00

0550 2512-1725556

CURB AND GUTTER, P.C. CONCRETE, 5.5 FT.

233.000 LF 76.00000 17,708.00

0560 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

349.000 SY 37.00000 12,913.00

0570 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

487.000 SY 43.00000 20,941.00

0580 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

598.000 SY 53.00000 31,694.00

0590 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

11.000 CY 425.00000 4,675.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2518-6910000

SAFETY CLOSURE

5.000 EACH 220.00000 1,100.00

0610 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

111.000 LF 40.00000 4,440.00

0620 2519-4200190

REMOVAL OF FENCE, PICKET

47.000 LF 32.00000 1,504.00

0630 2524-6765110

REMOVAL OF TYPE A SIGN

9.000 EACH 27.00000 243.00

0640 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

48.000 EACH 43.50000 2,088.00

0650 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

660.000 LF 8.50000 5,610.00

0660 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

287.000 SF 16.00000 4,592.00

Page 50 of 60

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

January 17, 2018

57-1187-779 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2524-9325150

INSTALL TYPE A SIGN ASSEMBLY

60.000 EACH 50.00000 3,000.00

0680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,500.00000 10,500.00

0690 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE - 4
IN

21.060 STA 114.00000 2,400.84

0700 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL - 48 IN GREEN
BIKE LANE

0.140 STA 8,650.00000 1,211.00

0710 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 4 IN

28.710 STA 350.00000 10,048.50

0720 2527-9263126

PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE - 6 IN

19.260 STA 515.00000 9,918.90
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 24 IN

1.300 STA 1,600.00000 2,080.00

0740 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE - 30 IN

4.490 STA 1,950.00000 8,755.50

0750 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

11.000 EACH 217.00000 2,387.00

0760 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

24.000 EACH 325.00000 7,800.00

0770 2527-9263180

PAVEMENT MARKINGS REMOVED

2.000 STA 382.00000 764.00

0780 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
24 IN

1.180 STA 925.00000 1,091.50
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS -
30 IN

4.490 STA 1,000.00000 4,490.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 4
IN

24.050 STA 65.50000 1,575.28

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS - 6
IN

14.600 STA 87.00000 1,270.20

0820 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 131.00000 2,620.00

0830 2528-8445110

TRAFFIC CONTROL

(1) LS 15,250.00000 15,250.00

0840 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

0850 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

2.000 EACH 3,500.00000 7,000.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0860 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,250.00000 4,250.00

0870 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 230.00000 3,450.00

0880 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN. - CLASS 52  NITRILE GASKETS

15.000 LF 220.00000 3,300.00

0890 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN. - CLASS 52  NITRILE GASKETS

800.000 LF 180.00000 144,000.00

0900 2554-0112010

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 10 IN. - CLASS 52  NITRILE GASKETS

14.000 LF 250.00000 3,500.00

0910 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN. - CLASS 52  NITRILE GASKETS

960.000 LF 180.00000 172,800.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0920 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

6,648.000 LB 7.50000 49,860.00

0930 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

5.000 EACH 2,750.00000 13,750.00

0940 2554-0207004

VALVE, GATE, DIP, 4 IN. (OWNER-SUPPLIED)

2.000 EACH 1,450.00000 2,900.00

0950 2554-0207006

VALVE, GATE, DIP, 6 IN. (OWNER-SUPPLIED)

3.000 EACH 1,425.00000 4,275.00

0960 2554-0207008

VALVE, GATE, DIP, 8 IN. (OWNER-SUPPLIED)

8.000 EACH 1,650.00000 13,200.00

0970 2554-0207012

VALVE, GATE, DIP, 12 IN. (OWNER-SUPPLIED)

9.000 EACH 1,800.00000 16,200.00

0980 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 4,000.00000 16,000.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0990 2554-0211000

FLUSHING DEVICE (BLOWOFF), TEMPORARY
FLUSHING HYDRANT

1.000 EACH 2,200.00000 2,200.00

1000 2554-0212030

VALVE BOX REPLACEMENT (WATER SERVICE
CURB BOX)

2.000 EACH 1,450.00000 2,900.00

1010 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00

1020 2599-9999005

('EACH' ITEM) 1-INCH MANUAL AIR RELEASE
ASSEMBLY (OWNER-SUPPLIED)

5.000 EACH 1,500.00000 7,500.00

1030 2599-9999005

('EACH' ITEM) PRECAST CONCRETE PARKING
BUMPER

6.000 EACH 245.00000 1,470.00

1040 2599-9999005

('EACH' ITEM) REMOVE AND INSTALL BIKE
DOCK

4.000 EACH 215.00000 860.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
SPECIAL SIGNS

2.000 EACH 1,250.00000 2,500.00

1060 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  24 IN
RCP

10.000 EACH 2,000.00000 20,000.00

1070 2599-9999010

('LUMP SUM' ITEM) MODIFY EXISTING OPEN
SIDED AREA INTAKE

(1) LS 2,200.00000 2,200.00

1080 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION
DURING CONSTRUCTION

(1) LS 1,700.00000 1,700.00

1090 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

76.000 SF 80.00000 6,080.00

1100 2599-9999018

('SQUARE YARDS' ITEM) 8 IN SOIL
RESTORATION

4,627.000 SY 6.50000 30,075.50
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1110 2601-2639010

SODDING

417.000 SQ 95.00000 39,615.00

1120 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.700 ACRE 1,625.00000 4,387.50

1130 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00

1140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.55000 275.00

1150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 0.25000 375.00

1160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.00000 4,000.00

Page 58 of 60

Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

January 17, 2018

57-1187-779 Primary County: LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.55000 1,100.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00

1190 2610-0000120

TREES - 1.5 IN.  AMERICAN HORNBEAM

2.000 EACH 425.00000 850.00

1200 2610-0000120

TREES - 1.5 IN.  AMUR MAACKIA

3.000 EACH 425.00000 1,275.00

1210 2610-0000120

TREES - 1.5 IN.  JAPANESE TREE LILAC

3.000 EACH 425.00000 1,275.00

1220 2610-0000120

TREES - 1.5 IN.  SUGAR CONE MAPLE

3.000 EACH 425.00000 1,275.00

1230 2610-0000120

TREES - 2 IN.  BLACK OAK

2.000 EACH 475.00000 950.00
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(7) VIETH CONSTRUCTION
CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1240 2610-0000120

TREES - 2 IN.  NEW HORIZON ELM

4.000 EACH 475.00000 1,900.00

1250 2610-0000120

TREES - 2 IN.  YELLOW BIRCH

2.000 EACH 475.00000 950.00

$2,232,655.72Section Totals:

( ) indicates item is bid as Lump Sum

$2,232,655.72

$2,232,655.72

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C060(116)--5E-60 PCC OVERLAY - UNBONDED

LYON

Route: K30

On K30  from Int. of HWY 9 to Mn. State Line

Prj Awd Amt: $1,766,016.58

Project: WorkType:

County:

Location:

STP-S-C060(117)--5E-60 PCC OVERLAY - UNBONDED

LYON

Route: L14

On L14  from Minnesota Border South to IA 9

Prj Awd Amt: $1,588,709.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Working Days

60-C060-116

January 17, 2018 10:00 A.M.

LYONCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $3,354,726.19 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $3,433,375.21 102.34%

3 CE099 CEDAR VALLEY CORP., LLC. $3,459,309.19 103.12%

4 CR333 CROELL, INC. $3,590,375.94 107.02%

5 FL120 FLYNN COMPANY, INC. $3,649,358.99 108.78%
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Contract ID:

Letting Date:

Start Date:  20 Working Days

60-C060-116

January 17, 2018 10:00 A.M.

LYONCall Order:  114 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,000.000 TON 24.00000 72,000.00 23.99000 71,970.00 28.63000 85,890.00

0020 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

530.300 STA 55.00000 29,166.50 104.41000 55,368.62 170.00000 90,151.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.600 STA 165.00000 3,234.00 150.52000 2,950.19 150.00000 2,940.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

19.600 STA 175.00000 3,430.00 84.86000 1,663.26 150.00000 2,940.00

0050 2214-5145150

PAVEMENT SCARIFICATION

75,328.000 SY 1.35000 101,692.80 1.32000 99,432.96 1.53000 115,251.84

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,345.000 SY 56.00000 187,320.00 56.41000 188,691.45 41.95000 140,322.75
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

January 17, 2018

60-C060-116 Primary County: LYON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,760.000 CY 86.00000 1,011,360.00 70.53000 829,432.80 75.91000 892,701.60

0080 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

66,564.000 SY 3.75000 249,615.00 3.85000 256,271.40 4.01000 266,921.64

0090 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,944.000 EACH 1.00000 34,944.00 1.00000 34,944.00 1.00000 34,944.00

0100 2518-6910000

SAFETY CLOSURE

18.000 EACH 100.00000 1,800.00 101.86000 1,833.48 100.00000 1,800.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

972.020 STA 14.00000 13,608.28 14.26000 13,861.01 14.00000 13,608.28

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 150.00000 150.00 152.79000 152.79 150.00000 150.00
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

January 17, 2018

60-C060-116 Primary County: LYON

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,074.29000 4,074.29 10,350.00000 10,350.00

0140 2528-8445113

FLAGGERS

8.000 EACH 462.00000 3,696.00 462.00000 3,696.00 462.00000 3,696.00

0150 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 119,455.85000 119,455.85 158,000.00000 158,000.00

$1,819,667.11$1,766,016.58 $1,683,798.10Section Totals:
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

January 17, 2018

60-C060-116 Primary County: LYON

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS  STP-S-C060(117)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

5,500.000 TON 23.00000 126,500.00 26.25000 144,375.00 24.77000 136,235.00

0170 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

469.750 STA 55.00000 25,836.25 99.78000 46,871.66 170.00000 79,857.50

0180 2214-5145150

PAVEMENT SCARIFICATION

57,536.200 SY 1.33000 76,523.15 1.38000 79,399.96 1.53000 88,030.39

0190 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,983.600 SY 44.00000 263,278.40 45.02000 269,381.67 31.58000 188,962.09

0200 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 500.00000 1,000.00 254.65000 509.30 1.00000 2.00

0210 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,201.000 CY 86.00000 791,286.00 84.28000 775,460.28 80.28000 738,656.28
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

January 17, 2018

60-C060-116 Primary County: LYON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS  STP-S-C060(117)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0220 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

51,596.600 SY 3.75000 193,487.25 4.77000 246,115.78 4.04000 208,450.26

0230 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

43,185.000 EACH 1.00000 43,185.00 1.00000 43,185.00 1.00000 43,185.00

0240 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 101.86000 916.74 100.00000 900.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

647.540 STA 14.00000 9,065.56 14.26000 9,233.92 14.00000 9,065.56

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 152.79000 305.58 150.00000 300.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,602.15000 5,602.15 11,850.00000 11,850.00
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Call Order:

Letting Date:

Contract ID:114

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS  STP-S-C060(117)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0290 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 126,372.07000 126,372.07 132,300.00000 132,300.00

$1,639,642.08$1,588,709.61 $1,749,577.11Section Totals:

( ) indicates item is bid as Lump Sum

$3,433,375.21$3,354,726.19 $3,459,309.19

$3,354,726.19

Contract Item Totals

$3,433,375.21 3,459,309.19Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,000.000 TON 25.00000 75,000.00 30.25000 90,750.00

0020 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

530.300 STA 88.00000 46,666.40 9.15000 4,852.25

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.600 STA 150.00000 2,940.00 250.00000 4,900.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

19.600 STA 150.00000 2,940.00 200.00000 3,920.00

0050 2214-5145150

PAVEMENT SCARIFICATION

75,328.000 SY 1.50000 112,992.00 1.35000 101,692.80

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,345.000 SY 57.75000 193,173.75 54.00000 180,630.00

0070 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,760.000 CY 78.00000 917,280.00 83.24000 978,902.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

66,564.000 SY 5.25000 349,461.00 2.97000 197,695.08

0090 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,944.000 EACH 1.00000 34,944.00 1.00000 34,944.00

0100 2518-6910000

SAFETY CLOSURE

18.000 EACH 100.00000 1,800.00 100.00000 1,800.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

972.020 STA 14.00000 13,608.28 14.00000 13,608.28

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

1.000 EACH 150.00000 150.00 150.00000 150.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0140 2528-8445113

FLAGGERS

8.000 EACH 462.00000 3,696.00 462.00000 3,696.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS - STP-S-C060(116)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 225,000.00000 225,000.00

$1,893,651.43 $1,846,540.81Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

0002 ROADWAY ITEMS  STP-S-C060(117)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

5,500.000 TON 25.00000 137,500.00 35.00000 192,500.00

0170 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

469.750 STA 88.00000 41,338.00 9.15000 4,298.21

0180 2214-5145150

PAVEMENT SCARIFICATION

57,536.200 SY 1.50000 86,304.30 1.35000 77,673.87

0190 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

5,983.600 SY 41.25000 246,823.50 54.00000 323,114.40

0200 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 200.00000 400.00 150.00000 300.00

0210 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,201.000 CY 78.00000 717,678.00 83.24000 765,891.24

0220 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

51,596.600 SY 5.25000 270,882.15 2.97000 153,241.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

0002 ROADWAY ITEMS  STP-S-C060(117)--5E-60SECTION: Cat Alt Set: Cat Alt Member:

0230 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

43,185.000 EACH 1.00000 43,185.00 1.00000 43,185.00

0240 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 100.00000 900.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

647.540 STA 14.00000 9,065.56 14.00000 9,065.56

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 150.00000 300.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00

0280 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00

0290 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 225,000.00000 225,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) FLYNN COMPANY, INC.

$1,696,724.51 $1,802,818.18Section Totals:

( ) indicates item is bid as Lump Sum

$3,649,358.99$3,590,375.94

$3,590,375.94

Contract Item Totals

$3,649,358.99Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-0707(603)--70-82 PCC PAVEMENT - GRADE & REPLACE

SCOTT

Route: Y40

In the city of Blue Grass  On N Mississipp St/Y40  from Mayn e St 0.5 Miles to Lauretta St

Prj Awd Amt: $2,047,794.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

82-0707-603

January 17, 2018 10:00 A.M.

SCOTTCall Order:  115 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: AWARDED Awarded Vendor: LANGMAN CONSTRUCTION,INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LA180 LANGMAN CONSTRUCTION,INC. $2,047,794.74 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TS020 TSCHIGGFRIE EXCAVATING CO. $2,306,577.24 112.64%

3 VA020 VALLEY CONSTRUCTION CO. $2,442,385.43 119.27%

4 HA760 HAWKEYE PAVING CORP. $2,488,398.04 121.52%

5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $2,789,840.89 136.24%

6 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$2,869,456.82 140.12%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,058.000 CY 19.00000 115,102.00 14.00000 84,812.00 22.00000 133,276.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

875.000 CY 10.00000 8,750.00 16.00000 14,000.00 35.00000 30,625.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
ASSUMED QUANTITY AND WILL BE PLACED AS
NECESSARY IN AREAS OF SOFT OR WET
SUBGRADE, 1 FT DEPTH

1,000.000 SY 14.50000 14,500.00 28.50000 28,500.00 20.00000 20,000.00

0040 2115-0100000

MODIFIED SUBBASE

2,165.000 CY 37.00000 80,105.00 63.50000 137,477.50 42.00000 90,930.00

0050 2201-0505060

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 6 IN.

36.000 SY 135.00000 4,860.00 76.50000 2,754.00 83.00000 2,988.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

34.000 EACH 100.00000 3,400.00 200.00000 6,800.00 142.00000 4,828.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

13,315.000 SY 42.00000 559,230.00 49.00000 652,435.00 60.00000 798,900.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 8,200.00000 8,200.00 2,600.00000 2,600.00

0090 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

180.000 SY 48.75000 8,775.00 94.00000 16,920.00 27.00000 4,860.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00 55.00000 1,100.00 37.00000 740.00

0110 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 5,050.00000 5,050.00 10,500.00000 10,500.00 5,200.00000 5,200.00

0120 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,000.00000 6,000.00 8,600.00000 17,200.00 3,800.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2435-0250700

INTAKE, SW-507

2.000 EACH 5,450.00000 10,900.00 4,100.00000 8,200.00 3,900.00000 7,800.00

0140 2435-0251100

INTAKE, SW-511

14.000 EACH 4,000.00000 56,000.00 3,800.00000 53,200.00 3,600.00000 50,400.00

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,750.00000 1,750.00 3,100.00000 3,100.00 1,900.00000 1,900.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 500.00000 1,500.00 1,100.00000 3,300.00 820.00000 2,460.00

0170 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,000.00000 2,000.00 1,200.00000 2,400.00 820.00000 1,640.00

0180 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

5,259.000 LF 8.00000 42,072.00 12.00000 63,108.00 12.00000 63,108.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 150.00000 4,500.00 328.00000 9,840.00 290.00000 8,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

1,274.000 LF 54.00000 68,796.00 44.50000 56,693.00 72.00000 91,728.00

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

478.000 LF 57.00000 27,246.00 52.50000 25,095.00 70.00000 33,460.00

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

114.200 LF 63.00000 7,194.60 54.50000 6,223.90 88.00000 10,049.60

0230 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

81.000 LF 100.00000 8,100.00 73.00000 5,913.00 114.00000 9,234.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,146.000 LF 5.00000 5,730.00 10.00000 11,460.00 23.00000 26,358.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

2,568.000 LF 105.00000 269,640.00 106.00000 272,208.00 114.00000 292,752.00

0260 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

1,406.000 LF 50.00000 70,300.00 79.00000 111,074.00 102.00000 143,412.00

0270 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

2,283.000 LF 5.00000 11,415.00 12.00000 27,396.00 15.00000 34,245.00

0280 2504-0240145

SANITARY SEWER CLEANOUT

47.000 EACH 250.00000 11,750.00 360.00000 16,920.00 975.00000 45,825.00

0290 2510-6745850

REMOVAL OF PAVEMENT

8,768.700 SY 20.00000 175,374.00 15.00000 131,530.50 6.00000 52,612.20

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

31.000 EACH 300.00000 9,300.00 906.00000 28,086.00 597.00000 18,507.00

0310 2511-6745900

REMOVAL OF SIDEWALK

1,963.600 SY 20.00000 39,272.00 11.00000 21,599.60 10.00000 19,636.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,058.400 SY 42.00000 86,452.80 49.50000 101,890.80 52.00000 107,036.80

0330 2511-7528101

DETECTABLE WARNINGS

389.000 SF 20.00000 7,780.00 47.00000 18,283.00 47.00000 18,283.00

0340 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

707.800 SY 57.00000 40,344.60 55.00000 38,929.00 56.00000 39,636.80

0350 2515-6745600

REMOVAL OF PAVED DRIVEWAY

269.600 SY 20.00000 5,392.00 12.00000 3,235.20 27.00000 7,279.20

0360 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

20.000 EACH 150.00000 3,000.00 150.00000 3,000.00 158.00000 3,160.00

0370 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

136.000 LF 10.00000 1,360.00 10.00000 1,360.00 11.00000 1,496.00

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

34.030 STA 58.00000 1,973.74 58.00000 1,973.74 61.00000 2,075.83
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 9,650.00000 9,650.00 5,200.00000 5,200.00 5,600.00000 5,600.00

0400 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 147,000.00000 147,000.00 172,000.00000 172,000.00

0410 2599-9999010

('LUMP SUM' ITEM) REMOVE AND RE-SET
LAND. BL. RETAIN. WALL

(1) LS 5,000.00000 5,000.00 19,000.00000 19,000.00 10,500.00000 10,500.00

0420 2601-2634100

MULCHING

1.600 ACRE 700.00000 1,120.00 2,500.00000 4,000.00 735.00000 1,176.00

0430 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.600 ACRE 2,000.00000 3,200.00 1,300.00000 2,080.00 2,100.00000 3,360.00

0440 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.600 ACRE 600.00000 960.00 1,300.00000 2,080.00 630.00000 1,008.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LANGMAN
CONSTRUCTION,INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) VALLEY CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0451 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

9.000 EACH 5,050.00000 45,450.00 12,500.00000 112,500.00 5,300.00000 47,700.00

0452 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,300.00000 4,300.00 7,500.00000 7,500.00 5,200.00000 5,200.00

$2,442,385.43$2,047,794.74 $2,306,577.24Section Totals:

( ) indicates item is bid as Lump Sum

$2,306,577.24$2,047,794.74 $2,442,385.43

$2,047,794.74

Contract Item Totals

$2,306,577.24 2,442,385.43Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,058.000 CY 15.00000 90,870.00 15.00000 90,870.00 21.00000 127,218.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

875.000 CY 40.00000 35,000.00 50.00000 43,750.00 48.00000 42,000.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
ASSUMED QUANTITY AND WILL BE PLACED AS
NECESSARY IN AREAS OF SOFT OR WET
SUBGRADE, 1 FT DEPTH

1,000.000 SY 23.00000 23,000.00 20.00000 20,000.00 22.00000 22,000.00

0040 2115-0100000

MODIFIED SUBBASE

2,165.000 CY 50.00000 108,250.00 57.00000 123,405.00 47.00000 101,755.00

0050 2201-0505060

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 6 IN.

36.000 SY 105.00000 3,780.00 229.00000 8,244.00 93.00000 3,348.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

34.000 EACH 150.00000 5,100.00 180.00000 6,120.00 200.00000 6,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

13,315.000 SY 67.00000 892,105.00 52.00000 692,380.00 57.00000 758,955.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 4,000.00000 4,000.00 7,500.00000 7,500.00

0090 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

180.000 SY 95.00000 17,100.00 78.50000 14,130.00 150.00000 27,000.00

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 40.00000 800.00 46.00000 920.00 50.00000 1,000.00

0110 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 9,900.00000 9,900.00 7,525.00000 7,525.00 5,550.00000 5,550.00

0120 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 6,400.00000 12,800.00 4,685.00000 9,370.00 3,550.00000 7,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2435-0250700

INTAKE, SW-507

2.000 EACH 8,300.00000 16,600.00 4,200.00000 8,400.00 4,450.00000 8,900.00

0140 2435-0251100

INTAKE, SW-511

14.000 EACH 4,300.00000 60,200.00 3,550.00000 49,700.00 4,100.00000 57,400.00

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,700.00000 1,700.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 2,200.00000 6,600.00 820.00000 2,460.00 900.00000 2,700.00

0170 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 2,000.00000 4,000.00 1,250.00000 2,500.00 1,575.00000 3,150.00

0180 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

5,259.000 LF 13.00000 68,367.00 12.75000 67,052.25 8.25000 43,386.75

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 100.00000 3,000.00 255.00000 7,650.00 125.00000 3,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

1,274.000 LF 65.00000 82,810.00 73.00000 93,002.00 62.00000 78,988.00

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

478.000 LF 70.00000 33,460.00 87.00000 41,586.00 93.00000 44,454.00

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

114.200 LF 85.00000 9,707.00 88.00000 10,049.60 74.00000 8,450.80

0230 2503-0116318

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 18 IN.

81.000 LF 130.00000 10,530.00 215.00000 17,415.00 190.00000 15,390.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,146.000 LF 17.00000 19,482.00 27.00000 30,942.00 32.00000 36,672.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

2,568.000 LF 120.00000 308,160.00 225.00000 577,800.00 195.00000 500,760.00

0260 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

1,406.000 LF 80.00000 112,480.00 140.00000 196,840.00 175.00000 246,050.00

0270 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

2,283.000 LF 18.00000 41,094.00 3.00000 6,849.00 3.00000 6,849.00

0280 2504-0240145

SANITARY SEWER CLEANOUT

47.000 EACH 450.00000 21,150.00 785.00000 36,895.00 860.00000 40,420.00

0290 2510-6745850

REMOVAL OF PAVEMENT

8,768.700 SY 15.00000 131,530.50 11.00000 96,455.70 7.75000 67,957.43

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

31.000 EACH 700.00000 21,700.00 585.00000 18,135.00 600.00000 18,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2511-6745900

REMOVAL OF SIDEWALK

1,963.600 SY 12.00000 23,563.20 9.00000 17,672.40 8.75000 17,181.50

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,058.400 SY 50.00000 102,920.00 56.00000 115,270.40 49.50000 101,890.80

0330 2511-7528101

DETECTABLE WARNINGS

389.000 SF 47.00000 18,283.00 27.50000 10,697.50 47.00000 18,283.00

0340 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

707.800 SY 55.00000 38,929.00 67.00000 47,422.60 55.00000 38,929.00

0350 2515-6745600

REMOVAL OF PAVED DRIVEWAY

269.600 SY 16.00000 4,313.60 18.00000 4,852.80 13.00000 3,504.80

0360 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

20.000 EACH 150.00000 3,000.00 168.00000 3,360.00 150.00000 3,000.00

0370 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

136.000 LF 10.00000 1,360.00 12.00000 1,632.00 10.00000 1,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

34.030 STA 58.00000 1,973.74 65.00000 2,211.95 58.00000 1,973.74

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 50,000.00000 50,000.00 27,000.00000 27,000.00

0400 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 170,000.00000 170,000.00 289,000.00000 289,000.00

0410 2599-9999010

('LUMP SUM' ITEM) REMOVE AND RE-SET
LAND. BL. RETAIN. WALL

(1) LS 6,000.00000 6,000.00 1,389.69000 1,389.69 12,000.00000 12,000.00

0420 2601-2634100

MULCHING

1.600 ACRE 700.00000 1,120.00 785.00000 1,256.00 700.00000 1,120.00

0430 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.600 ACRE 2,000.00000 3,200.00 2,250.00000 3,600.00 2,000.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.600 ACRE 600.00000 960.00 675.00000 1,080.00 600.00000 960.00

0450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0451 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

9.000 EACH 7,500.00000 67,500.00 7,450.00000 67,050.00 5,300.00000 47,700.00

0452 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 7,500.00000 7,500.00 3,400.00000 3,400.00 5,250.00000 5,250.00

$2,869,456.82$2,488,398.04 $2,789,840.89Section Totals:

( ) indicates item is bid as Lump Sum

$2,789,840.89$2,488,398.04 $2,869,456.82

$2,488,398.04

Contract Item Totals

$2,789,840.89 2,869,456.82Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-035-4(164)109--03-85 BRIDGE REPLACEMENT - PPCB

STORY

Route: I-35

Over S. Skunk River 2.6 Miles S. Of US 30(NBL)

Prj Awd Amt: $3,397,024.00

Project: WorkType:

County:

Location:

IM-NHS-035-4(202)109--03-85 PCC PAVEMENT - GRADE & REPLACE

STORY

Route: I-35

S Skunk River 2.6 miles S of US 30 (NB)

Prj Awd Amt: $7,390,583.94

Project: WorkType:

County:

Location:

IM-NHS-035-4(211)109--03-85 STRUCTURES (MISCELLANEOUS)

STORY

Route: I-35

South Skunk River 2.6 miles S of US 30 (NBL)

Prj Awd Amt: $559,179.75

Project: WorkType:

County:

IM-035-4(287)109--13-85 TRAFFIC SIGNS

STORY Prj Awd Amt: $174,563.39

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/02/18 160 Working Days

85-0354-202

January 17, 2018 10:00 A.M.

STORYCall Order:  116 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

STORY

Route: I-35

S Skunk River 2.6 miles S of US 30 (NB)

Prj Awd Amt: $174,563.39

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/02/18 160 Working Days

85-0354-202

January 17, 2018 10:00 A.M.

STORYCall Order:  116 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $11,521,351.08 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 JE200 JENSEN CONSTRUCTION CO. $11,867,805.36 103.01%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $12,894,765.69 111.92%

4 MO480 MOYNA, C.J. & SONS, INC. $13,373,697.43 116.08%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/02/18 160 Working Days

85-0354-202

January 17, 2018 10:00 A.M.

STORYCall Order:  116 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,975.000 CY 10.00000 19,750.00 10.00000 19,750.00 8.00000 15,800.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

1,026.200 SY 192.50000 197,543.50 175.00000 179,585.00 185.00000 189,847.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 79,000.00000 79,000.00 79,000.00000 79,000.00 100,000.00000 100,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

260.000 CY 28.00000 7,280.00 28.00000 7,280.00 25.00000 6,500.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

580.800 CY 500.00000 290,400.00 500.00000 290,400.00 625.00000 363,000.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

777.600 CY 550.00000 427,680.00 550.00000 427,680.00 675.00000 524,880.00

0070 2404-7775000

REINFORCING STEEL

83,186.000 LB 0.95000 79,026.70 0.95000 79,026.70 0.80000 66,548.80
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

20,426.000 LB 1.00000 20,426.00 1.00000 20,426.00 0.96000 19,608.96

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

204,441.000 LB 2.50000 511,102.50 2.50000 511,102.50 2.75000 562,212.75

0100 2405-2705000

EXCAVATE AND DEWATER

(1) LS 225,000.00000 225,000.00 225,000.00000 225,000.00 300,000.00000 300,000.00

0110 2407-0551480

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D80

18.000 EACH 13,000.00000 234,000.00 13,000.00000 234,000.00 13,000.00000 234,000.00

0120 2407-0551505

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D105

18.000 EACH 18,000.00000 324,000.00 18,000.00000 324,000.00 16,500.00000 297,000.00

0130 2408-7800000

STRUCTURAL STEEL

12,996.000 LB 2.50000 32,490.00 2.50000 32,490.00 3.25000 42,237.00

0140 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,160.000 SY 2.00000 6,320.00 2.80000 8,848.00 3.00000 9,480.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

835.200 LF 64.00000 53,452.80 64.00000 53,452.80 72.00000 60,134.40

0160 2501-0201057

PILES, STEEL, HP 10 X 57

9,625.000 LF 38.00000 365,750.00 38.00000 365,750.00 45.00000 433,125.00

0170 2501-6335010

PREBORED HOLES

220.000 LF 45.00000 9,900.00 45.00000 9,900.00 38.00000 8,360.00

0180 2501-8400172

TEMPORARY SHORING

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00 75,000.00000 75,000.00

0190 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.700 SY 155.00000 3,828.50 155.00000 3,828.50 80.00000 1,976.00

0200 2507-3250005

ENGINEERING FABRIC

2,497.000 SY 3.00000 7,491.00 3.00000 7,491.00 3.25000 8,115.25

0210 2507-6800061

REVETMENT, CLASS E

3,112.000 TON 42.00000 130,704.00 42.00000 130,704.00 49.00000 152,488.00
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Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-8029000

EROSION STONE

47.000 TON 40.00000 1,880.00 40.00000 1,880.00 55.00000 2,585.00

0230 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 10,000.00000 10,000.00 4,500.00000 4,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00 225,000.00000 225,000.00 400,000.00000 400,000.00

0241 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,300.00000 7,300.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$3,887,398.16$3,284,325.00 $3,276,594.50Section Totals:
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Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0119 BRIDGE REMOVAL ITEMS   IM-NHS-035-4(164)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0250 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

402.000 CY 13.00000 5,226.00 13.00000 5,226.00 8.00000 3,216.00

0260 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 79,000.00000 79,000.00 79,000.00000 79,000.00 100,000.00000 100,000.00

0270 2507-3250005

ENGINEERING FABRIC

489.000 SY 3.00000 1,467.00 3.00000 1,467.00 3.25000 1,589.25

0280 2507-6800061

REVETMENT, CLASS E

643.000 TON 42.00000 27,006.00 42.00000 27,006.00 49.00000 31,507.00

0290 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 10,000.00000 10,000.00 50,000.00000 50,000.00

$186,312.25$112,699.00 $122,699.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0300 2101-0850001

CLEARING AND GRUBBING

18.000 ACRE 775.00000 13,950.00 1,350.00000 24,300.00 1,350.00000 24,300.00

0310 2102-0425070

SPECIAL BACKFILL

430.100 TON 20.00000 8,602.00 15.00000 6,451.50 15.00000 6,451.50

0320 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

35,412.600 CY 16.75000 593,161.05 13.50000 478,070.10 13.50000 478,070.10

0330 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

32,276.600 CY 11.40000 367,953.24 10.25000 330,835.15 10.25000 330,835.15

0340 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

70,679.000 CY 2.90000 204,969.10 3.50000 247,376.50 3.50000 247,376.50

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

57,375.000 CY 5.65000 324,168.75 8.50000 487,687.50 8.50000 487,687.50
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Contract ID:116
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 10.00000 500.00 25.00000 1,250.00 25.00000 1,250.00

0370 2105-8425005

TOPSOIL, FURNISH AND SPREAD

5,376.000 CY 14.25000 76,608.00 15.00000 80,640.00 15.00000 80,640.00

0380 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

31,139.000 CY 4.35000 135,454.65 6.15000 191,504.85 6.15000 191,504.85

0390 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

161.800 CY 11.00000 1,779.80 10.00000 1,618.00 18.00000 2,912.40

0400 2107-0875100

COMPACTION WITH MOISTURE CONTROL

86,642.000 CY 0.70000 60,649.40 0.25000 21,660.50 0.25000 21,660.50

0410 2111-8174100

GRANULAR SUBBASE

47,325.700 SY 5.00000 236,628.50 6.75000 319,448.48 6.75000 319,448.48

0420 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

412.000 SY 6.00000 2,472.00 5.00000 2,060.00 5.00000 2,060.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0430 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

271.500 SY 118.00000 32,037.00 125.00000 33,937.50 115.00000 31,222.50

0440 2123-7450000

SHOULDER CONSTRUCTION, EARTH

215.400 STA 463.00000 99,730.20 165.00000 35,541.00 165.00000 35,541.00

0450 2210-0475290

MACADAM STONE BASE

119.100 TON 33.80000 4,025.58 35.00000 4,168.50 35.00000 4,168.50

0460 2214-5145150

PAVEMENT SCARIFICATION

1,225.000 SY 16.25000 19,906.25 13.00000 15,925.00 13.00000 15,925.00

0470 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

40,502.000 SY 39.00000 1,579,578.00 38.10000 1,543,126.20 39.00000 1,579,578.00

0480 2303-1133504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,225.000 SY 31.50000 38,587.50 29.00000 35,525.00 29.00000 35,525.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0500 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

75.100 TON 29.90000 2,245.49 30.00000 2,253.00 30.00000 2,253.00

0510 2402-0425040

FLOODED BACKFILL

1,177.000 CY 21.10000 24,834.70 50.00000 58,850.00 50.00000 58,850.00

0520 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,940.900 CY 4.00000 7,763.60 8.00000 15,527.20 8.00000 15,527.20

0530 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

24.000 EACH 1,480.00000 35,520.00 1,250.00000 30,000.00 1,250.00000 30,000.00

0540 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,422.000 LF 54.60000 77,641.20 70.00000 99,540.00 70.00000 99,540.00

0550 2417-0225030

APRONS, METAL, 30 IN. DIA.

6.000 EACH 325.00000 1,950.00 425.00000 2,550.00 425.00000 2,550.00

Page 9 of 55

Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0560 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

226.000 LF 46.50000 10,509.00 50.00000 11,300.00 50.00000 11,300.00

0570 2435-0140204

MANHOLE, STORM SEWER, SW-402, TOP ONLY

1.000 EACH 1,692.00000 1,692.00 1,250.00000 1,250.00 1,250.00000 1,250.00

0580 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,198.000 LF 5.51000 56,190.98 5.51000 56,190.98 5.95000 60,678.10

0590 2502-8221306

SUBDRAIN OUTLET, DR-306

46.000 EACH 400.00000 18,400.00 400.00000 18,400.00 300.00000 13,800.00

0600 2503-0500401

BRIDGE END DRAIN, DR-401

4.000 EACH 1,500.00000 6,000.00 2,105.00000 8,420.00 1,500.00000 6,000.00

0610 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,422.00000 6,844.00 3,500.00000 7,000.00 3,500.00000 7,000.00

0620 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

644.200 LF 5.00000 3,221.00 5.00000 3,221.00 5.00000 3,221.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0630 2505-4008130

REMOVAL OF CABLE GUARDRAIL

3,584.100 LF 1.00000 3,584.10 2.50000 8,960.25 4.00000 14,336.40

0640 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 20.00000 8,750.00 20.00000 8,750.00 20.00000 8,750.00

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,650.00000 4,950.00 1,650.00000 4,950.00 1,650.00000 4,950.00

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 300.00000 900.00 300.00000 900.00 300.00000 900.00

0670 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0680 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00 2,300.00000 9,200.00 2,300.00000 9,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

12,330.000 LF 8.75000 107,887.50 8.75000 107,887.50 8.75000 107,887.50

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 2,000.00000 32,000.00 2,000.00000 32,000.00 2,000.00000 32,000.00

0710 2506-4984000

FLOWABLE MORTAR

140.500 CY 121.50000 17,070.75 200.00000 28,100.00 200.00000 28,100.00

0720 2507-3250005

ENGINEERING FABRIC

13,969.800 SY 2.65000 37,019.97 2.00000 27,939.60 2.00000 27,939.60

0730 2507-6800021

REVETMENT, CLASS B

607.000 TON 43.75000 26,556.25 46.50000 28,225.50 46.50000 28,225.50

0740 2507-6800061

REVETMENT, CLASS E

13,575.500 TON 43.60000 591,891.80 46.50000 631,260.75 46.50000 631,260.75

0750 2510-6745850

REMOVAL OF PAVEMENT

96,848.200 SY 5.75000 556,877.15 4.65000 450,344.13 4.75000 460,028.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0760 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 600.00000 3,000.00 800.00000 4,000.00 800.00000 4,000.00

0770 2518-6910000

SAFETY CLOSURE

6.000 EACH 200.00000 1,200.00 150.00000 900.00 150.00000 900.00

0780 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

50.000 LF 30.00000 1,500.00 30.00000 1,500.00 30.00000 1,500.00

0790 2519-3280000

FENCE, FIELD

4,351.900 LF 2.75000 11,967.73 2.75000 11,967.73 2.75000 11,967.73

0800 2519-3300400

FIELD FENCE BRACE PANELS

68.000 EACH 165.00000 11,220.00 165.00000 11,220.00 165.00000 11,220.00

0810 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,100.00000 20,100.00 27,000.00000 27,000.00 30,000.00000 30,000.00

0820 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

629.730 STA 20.00000 12,594.60 20.00000 12,594.60 20.00000 12,594.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

237.030 STA 20.00000 4,740.60 20.00000 4,740.60 20.00000 4,740.60

0840 2528-3800000

MODULAR GLARE SCREEN SYSTEM

9,225.000 LF 10.00000 92,250.00 10.00000 92,250.00 10.00000 92,250.00

0850 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

22,050.000 LF 10.00000 220,500.00 10.00000 220,500.00 10.00000 220,500.00

0860 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 4,881.80000 14,645.40 4,881.80000 14,645.40 4,881.80000 14,645.40

0870 2528-8445110

TRAFFIC CONTROL

(1) LS 52,000.00000 52,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0880 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,976.000 CDAY 20.00000 39,520.00 20.00000 39,520.00 20.00000 39,520.00

0890 2533-4980005

MOBILIZATION

(1) LS 400,000.00000 400,000.00 565,000.00000 565,000.00 750,000.00000 750,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0900 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

102.300 STA 32.00000 3,273.60 32.00000 3,273.60 32.00000 3,273.60

0910 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0930 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

5.000 ACRE 700.00000 3,500.00 700.00000 3,500.00 700.00000 3,500.00

0940 2599-9999017

('STATIONS' ITEM) REMOVAL OF SUBDRAIN

102.300 STA 196.00000 20,050.80 100.00000 10,230.00 100.00000 10,230.00

0950 2599-9999017

('STATIONS' ITEM) RUMBLE STRIPE

30.500 STA 32.00000 976.00 32.00000 976.00 32.00000 976.00

0960 2599-9999018

('SQUARE YARDS' ITEM) DOUBLE
REINFORCED PCC PAVEMENT  CL C  CL 3I
DURABILITY  11.5 INCH

432.000 SY 71.50000 30,888.00 66.47000 28,715.04 66.47000 28,715.04

0970 2601-2633100

MOWING

165.200 ACRE 25.00000 4,130.00 30.00000 4,956.00 25.00000 4,130.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0980 2601-2634100

MULCHING

41.300 ACRE 600.00000 24,780.00 550.00000 22,715.00 600.00000 24,780.00

0990 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 2,200.00000 5,280.00 2,350.00000 5,640.00 2,200.00000 5,280.00

1000 2601-2636060

SALT TOLERANT SEEDING

2.400 ACRE 1,550.00000 3,720.00 1,540.00000 3,696.00 1,550.00000 3,720.00

1010 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

9,880.000 SQ 13.00000 128,440.00 8.75000 86,450.00 13.00000 128,440.00

1020 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

53.500 ACRE 240.00000 12,840.00 100.00000 5,350.00 240.00000 12,840.00

1030 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,976.000 MGAL 60.00000 118,560.00 60.00000 118,560.00 60.00000 118,560.00

1040 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0000020

SILT FENCE

29,287.500 LF 1.30000 38,073.75 1.30000 38,073.75 1.30000 38,073.75

1060 2602-0000030

SILT FENCE FOR DITCH CHECKS

11,100.000 LF 1.40000 15,540.00 1.30000 14,430.00 1.40000 15,540.00

1070 2602-0000050

SILT BASINS

24.000 EACH 175.00000 4,200.00 250.00000 6,000.00 250.00000 6,000.00

1080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

40,387.500 LF 0.05000 2,019.38 0.04000 1,615.50 0.05000 2,019.38

1090 2602-0000080

REMOVAL OF SILT BASINS

12.000 EACH 470.00000 5,640.00 300.00000 3,600.00 300.00000 3,600.00

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,038.800 LF 0.05000 201.94 0.05000 201.94 0.05000 201.94

1110 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

1.000 EACH 1,700.00000 1,700.00 3,000.00000 3,000.00 3,000.00000 3,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1120 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 685.00000 685.00 1,500.00000 1,500.00 1,500.00000 1,500.00

1130 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 685.00000 685.00 1,500.00000 1,500.00 1,500.00000 1,500.00

1140 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

600.000 LF 30.00000 18,000.00 50.00000 30,000.00 50.00000 30,000.00

1150 2602-0000212

FLOATING SILT CURTAIN (HANGING)

1,550.000 LF 18.00000 27,900.00 18.50000 28,675.00 18.00000 27,900.00

1160 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

775.000 LF 7.50000 5,812.50 5.00000 3,875.00 7.50000 5,812.50

1170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.00000 6,000.00 2.85000 5,700.00 3.00000 6,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.75000 7,500.00 3.50000 7,000.00 3.75000 7,500.00

1190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.40000 1,600.00 0.20000 800.00 0.40000 1,600.00

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1220 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

5.000 ACRE 125.00000 625.00 200.00000 1,000.00 125.00000 625.00

1221 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

464.000 CDAY 7.00000 3,248.00 7.00000 3,248.00 7.00000 3,248.00

$7,336,858.52$6,839,117.81 $7,047,014.85Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 ALTERNATE AA OPTION 1: HAM SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 1 IS CHOSEN   IM-NHS-035-4(202)109--03-85

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1230 2102-0425070

SPECIAL BACKFILL

2,894.400 TON

1240 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,184.900 SY

1250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

112.900 STA

1260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

244.600 GAL

Section Totals:
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(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 ALTERNATE AA OPTION 2: PCC SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN   IM-NHS-035-4(202)109--03-85

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1270 2102-0425070

SPECIAL BACKFILL

3,326.900 TON 13.00000 43,249.70 10.50000 34,932.45 10.50000 34,932.45

1280 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,184.900 SY 26.25000 188,603.63 25.29000 181,706.12 25.29000 181,706.12

1290 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

112.900 STA 32.00000 3,612.80 32.00000 3,612.80 32.00000 3,612.80

$220,251.37$235,466.13 $220,251.37Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1300 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

36,000.000 EACH 1.00000 36,000.00 1.00000 36,000.00 1.00000 36,000.00

1310 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,000.000 EACH 1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

$66,000.00$66,000.00 $66,000.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1320 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TRAFFIC
ON FINAL CONFIGURATION BY NOVEMBER 20,
2018

(1) LS 250,000.00000 250,000.00 250,000.00000 250,000.00 250,000.00000 250,000.00

$250,000.00$250,000.00 $250,000.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0008 DESIGN NO. 0218; QUADRUPLE 15'-0 X 12'-0 X 222'-0 REINFORCED
CONCRETE BOX CULVERT STAGE 3  IM-NHS-035-4(211)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

1222 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 2,000.00000 2,000.00 1,500.00000 1,500.00

1330 2102-0425071

SPECIAL BACKFILL

286.300 CY 60.00000 17,178.00 60.00000 17,178.00 70.00000 20,041.00

1340 2402-2720000

EXCAVATION, CLASS 20

3,267.000 CY 6.00000 19,602.00 25.00000 81,675.00 12.00000 39,204.00

1350 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

905.400 CY 385.00000 348,579.00 450.00000 407,430.00 475.00000 430,065.00

1360 2404-7775000

REINFORCING STEEL

140,115.000 LB 1.05000 147,120.75 0.95000 133,109.25 0.80000 112,092.00

1370 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 55,000.00000 55,000.00 75,000.00000 75,000.00

$677,902.00$559,179.75 $696,392.25Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1380 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 14,240.00000 14,240.00 14,240.00000 14,240.00 14,240.00000 14,240.00

1390 2402-2720000

EXCAVATION, CLASS 20

168.000 CY 28.81000 4,840.08 28.81000 4,840.08 28.81000 4,840.08

1400 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

49.600 CY 345.16000 17,119.94 345.16000 17,119.94 345.16000 17,119.94

1410 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,027.000 LB 1.42000 8,558.34 1.42000 8,558.34 1.42000 8,558.34

1420 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

1.000 EACH 5,870.00000 5,870.00 5,870.00000 5,870.00 5,870.00000 5,870.00

1430 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 73,370.00000 73,370.00 73,370.00000 73,370.00 73,370.00000 73,370.00

1440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

130.000 LF 10.00000 1,300.00 6.00000 780.00 10.00000 1,300.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1450 2505-4008130

REMOVAL OF CABLE GUARDRAIL

260.000 LF 6.00000 1,560.00 5.00000 1,300.00 4.00000 1,040.00

1460 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 100.00000 100.00 100.00000 100.00 100.00000 100.00

1470 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 200.00000 200.00 200.00000 200.00 200.00000 200.00

1480 2524-9089110

DELINEATOR, RIGID - TYPE IA

79.000 EACH 62.33000 4,924.07 62.33000 4,924.07 62.33000 4,924.07

1490 2524-9210000

MILEPOST MARKERS

4.000 EACH 160.62000 642.48 160.62000 642.48 160.62000 642.48

1500 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

50.000 LF 13.28000 664.00 13.28000 664.00 13.28000 664.00

1510 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 299.30000 1,197.20 299.30000 1,197.20 299.30000 1,197.20
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1520 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

48.000 SF 24.86000 1,193.28 24.86000 1,193.28 24.86000 1,193.28

1530 2528-8445110

TRAFFIC CONTROL

(1) LS 2,825.00000 2,825.00 2,825.00000 2,825.00 2,825.00000 2,825.00

1540 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

1550 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 20.00000 1,200.00 20.00000 1,200.00 20.00000 1,200.00

1560 2533-4980005

MOBILIZATION

(1) LS 4,800.00000 4,800.00 15,000.00000 15,000.00 100,000.00000 100,000.00

1570 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00

1580 2599-9999005

('EACH' ITEM) HANDHOLE, FURNISH AND
INSTALL, TYPE FOR27

1.000 EACH 949.00000 949.00 949.00000 949.00 949.00000 949.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) JENSEN CONSTRUCTION
CO.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1590 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING
OVERHEAD DYNAMIC MESSAGE SIGN

1.000 EACH 3,940.00000 3,940.00 3,940.00000 3,940.00 3,940.00000 3,940.00

1600 2599-9999005

('EACH' ITEM) RUNWAY  LADDER AND
SECURITY DOOR

1.000 EACH 11,730.00000 11,730.00 15,000.00000 15,000.00 11,730.00000 11,730.00

1601 2526-8285000

CONSTRUCTION SURVEY

(1) LS 900.00000 900.00 2,500.00000 2,500.00 1,700.00000 1,700.00

$270,043.39$174,563.39 $188,853.39Section Totals:

( ) indicates item is bid as Lump Sum

$11,867,805.36$11,521,351.08 $12,894,765.69

$11,521,351.08

Contract Item Totals

$11,867,805.36 12,894,765.69Contract Grand Totals

Contract Time Totals
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(4) MOYNA, C.J. & SONS, INC.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,975.000 CY 10.00000 19,750.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

1,026.200 SY 197.00000 202,161.40

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 79,000.00000 79,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

260.000 CY 28.00000 7,280.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

580.800 CY 500.00000 290,400.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

777.600 CY 550.00000 427,680.00

0070 2404-7775000

REINFORCING STEEL

83,186.000 LB 0.95000 79,026.70
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(4) MOYNA, C.J. & SONS, INC.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

20,426.000 LB 1.00000 20,426.00

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

204,441.000 LB 2.50000 511,102.50

0100 2405-2705000

EXCAVATE AND DEWATER

(1) LS 225,000.00000 225,000.00

0110 2407-0551480

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D80

18.000 EACH 13,000.00000 234,000.00

0120 2407-0551505

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D105

18.000 EACH 18,000.00000 324,000.00

0130 2408-7800000

STRUCTURAL STEEL

12,996.000 LB 2.50000 32,490.00

0140 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,160.000 SY 2.80000 8,848.00
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(4) MOYNA, C.J. & SONS, INC.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

835.200 LF 64.00000 53,452.80

0160 2501-0201057

PILES, STEEL, HP 10 X 57

9,625.000 LF 38.00000 365,750.00

0170 2501-6335010

PREBORED HOLES

220.000 LF 45.00000 9,900.00

0180 2501-8400172

TEMPORARY SHORING

(1) LS 20,000.00000 20,000.00

0190 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.700 SY 155.00000 3,828.50

0200 2507-3250005

ENGINEERING FABRIC

2,497.000 SY 3.00000 7,491.00

0210 2507-6800061

REVETMENT, CLASS E

3,112.000 TON 42.00000 130,704.00

0220 2507-8029000

EROSION STONE

47.000 TON 40.00000 1,880.00
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(4) MOYNA, C.J. & SONS, INC.

0001 DESIGN NO. 0118; 374'-6 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(164)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

0230 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00

0241 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

$3,309,170.90Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0002 DESIGN NO. 0119 BRIDGE REMOVAL ITEMS   IM-NHS-035-4(164)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0250 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

402.000 CY 13.00000 5,226.00

0260 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 79,000.00000 79,000.00

0270 2507-3250005

ENGINEERING FABRIC

489.000 SY 3.00000 1,467.00

0280 2507-6800061

REVETMENT, CLASS E

643.000 TON 42.00000 27,006.00

0290 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$122,699.00Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0300 2101-0850001

CLEARING AND GRUBBING

18.000 ACRE 3,600.00000 64,800.00

0310 2102-0425070

SPECIAL BACKFILL

430.100 TON 12.50000 5,376.25

0320 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

35,412.600 CY 11.50000 407,244.90

0330 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

32,276.600 CY 25.40000 819,825.64

0340 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

70,679.000 CY 7.00000 494,753.00

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

57,375.000 CY 12.70000 728,662.50

0360 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 10.00000 500.00
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0370 2105-8425005

TOPSOIL, FURNISH AND SPREAD

5,376.000 CY 18.50000 99,456.00

0380 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

31,139.000 CY 12.60000 392,351.40

0390 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

161.800 CY 18.00000 2,912.40

0400 2107-0875100

COMPACTION WITH MOISTURE CONTROL

86,642.000 CY 1.20000 103,970.40

0410 2111-8174100

GRANULAR SUBBASE

47,325.700 SY 6.10000 288,686.77

0420 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

412.000 SY 6.00000 2,472.00

0430 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

271.500 SY 100.00000 27,150.00
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0440 2123-7450000

SHOULDER CONSTRUCTION, EARTH

215.400 STA 700.00000 150,780.00

0450 2210-0475290

MACADAM STONE BASE

119.100 TON 36.10000 4,299.51

0460 2214-5145150

PAVEMENT SCARIFICATION

1,225.000 SY 13.00000 15,925.00

0470 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

40,502.000 SY 38.10000 1,543,126.20

0480 2303-1133504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,225.000 SY 29.00000 35,525.00

0500 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

75.100 TON 33.90000 2,545.89

0510 2402-0425040

FLOODED BACKFILL

1,177.000 CY 42.50000 50,022.50
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0520 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,940.900 CY 7.00000 13,586.30

0530 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

24.000 EACH 1,050.00000 25,200.00

0540 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,422.000 LF 50.00000 71,100.00

0550 2417-0225030

APRONS, METAL, 30 IN. DIA.

6.000 EACH 330.00000 1,980.00

0560 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

226.000 LF 65.00000 14,690.00

0570 2435-0140204

MANHOLE, STORM SEWER, SW-402, TOP ONLY

1.000 EACH 2,000.00000 2,000.00

0580 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,198.000 LF 5.51000 56,190.98

Page 37 of 55

Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0590 2502-8221306

SUBDRAIN OUTLET, DR-306

46.000 EACH 400.00000 18,400.00

0600 2503-0500401

BRIDGE END DRAIN, DR-401

4.000 EACH 2,105.00000 8,420.00

0610 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 8,500.00000 17,000.00

0620 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

644.200 LF 5.00000 3,221.00

0630 2505-4008130

REMOVAL OF CABLE GUARDRAIL

3,584.100 LF 1.00000 3,584.10

0640 2505-4008300

STEEL BEAM GUARDRAIL

437.500 LF 20.00000 8,750.00

0650 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,650.00000 4,950.00
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 300.00000 900.00

0670 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,200.00000 1,200.00

0680 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

12,330.000 LF 8.75000 107,887.50

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

16.000 EACH 2,000.00000 32,000.00

0710 2506-4984000

FLOWABLE MORTAR

140.500 CY 145.00000 20,372.50

0720 2507-3250005

ENGINEERING FABRIC

13,969.800 SY 2.50000 34,924.50
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0730 2507-6800021

REVETMENT, CLASS B

607.000 TON 68.50000 41,579.50

0740 2507-6800061

REVETMENT, CLASS E

13,575.500 TON 52.50000 712,713.75

0750 2510-6745850

REMOVAL OF PAVEMENT

96,848.200 SY 2.90000 280,859.78

0760 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 550.00000 2,750.00

0770 2518-6910000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00

0780 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

50.000 LF 30.00000 1,500.00

0790 2519-3280000

FENCE, FIELD

4,351.900 LF 2.75000 11,967.73

0800 2519-3300400

FIELD FENCE BRACE PANELS

68.000 EACH 165.00000 11,220.00
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0810 2526-8285000

CONSTRUCTION SURVEY

(1) LS 45,000.00000 45,000.00

0820 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

629.730 STA 20.00000 12,594.60

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

237.030 STA 20.00000 4,740.60

0840 2528-3800000

MODULAR GLARE SCREEN SYSTEM

9,225.000 LF 10.00000 92,250.00

0850 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

22,050.000 LF 10.00000 220,500.00

0860 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 5,000.00000 15,000.00

0870 2528-8445110

TRAFFIC CONTROL

(1) LS 78,000.00000 78,000.00

0880 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,976.000 CDAY 20.00000 39,520.00
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0890 2533-4980005

MOBILIZATION

(1) LS 890,000.00000 890,000.00

0900 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

102.300 STA 32.00000 3,273.60

0910 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0930 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

5.000 ACRE 700.00000 3,500.00

0940 2599-9999017

('STATIONS' ITEM) REMOVAL OF SUBDRAIN

102.300 STA 380.00000 38,874.00

0950 2599-9999017

('STATIONS' ITEM) RUMBLE STRIPE

30.500 STA 32.00000 976.00

0960 2599-9999018

('SQUARE YARDS' ITEM) DOUBLE
REINFORCED PCC PAVEMENT  CL C  CL 3I
DURABILITY  11.5 INCH

432.000 SY 66.47000 28,715.04
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(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

0970 2601-2633100

MOWING

165.200 ACRE 30.00000 4,956.00

0980 2601-2634100

MULCHING

41.300 ACRE 550.00000 22,715.00

0990 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 2,350.00000 5,640.00

1000 2601-2636060

SALT TOLERANT SEEDING

2.400 ACRE 1,540.00000 3,696.00

1010 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

9,880.000 SQ 8.75000 86,450.00

1020 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

53.500 ACRE 100.00000 5,350.00

1030 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,976.000 MGAL 60.00000 118,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1040 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

1050 2602-0000020

SILT FENCE

29,287.500 LF 1.30000 38,073.75

1060 2602-0000030

SILT FENCE FOR DITCH CHECKS

11,100.000 LF 1.30000 14,430.00

1070 2602-0000050

SILT BASINS

24.000 EACH 350.00000 8,400.00

1080 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

40,387.500 LF 0.04000 1,615.50

1090 2602-0000080

REMOVAL OF SILT BASINS

12.000 EACH 150.00000 1,800.00

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,038.800 LF 0.05000 201.94

Page 44 of 55

Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1110 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

1.000 EACH 4,500.00000 4,500.00

1120 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 2,500.00000 2,500.00

1130 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

1.000 EACH 1,500.00000 1,500.00

1140 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

600.000 LF 32.50000 19,500.00

1150 2602-0000212

FLOATING SILT CURTAIN (HANGING)

1,550.000 LF 18.50000 28,675.00

1160 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

775.000 LF 5.00000 3,875.00

1170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.85000 5,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0003 ROADWAY ITEMS   IM-NHS-035-4(202)109--03-85SECTION: Cat Alt Set: Cat Alt Member:

1180 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.50000 7,000.00

1190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.20000 800.00

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

1220 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

5.000 ACRE 200.00000 1,000.00

1221 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

464.000 CDAY 7.00000 3,248.00

$8,629,113.03Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0004 ALTERNATE AA OPTION 1: HAM SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 1 IS CHOSEN   IM-NHS-035-4(202)109--03-85

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1230 2102-0425070

SPECIAL BACKFILL

2,894.400 TON

1240 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,184.900 SY

1250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

112.900 STA

1260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

244.600 GAL

Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0005 ALTERNATE AA OPTION 2: PCC SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN   IM-NHS-035-4(202)109--03-85

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1270 2102-0425070

SPECIAL BACKFILL

3,326.900 TON 10.20000 33,934.38

1280 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,184.900 SY 25.29000 181,706.12

1290 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

112.900 STA 32.00000 3,612.80

$219,253.30Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1300 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

36,000.000 EACH 1.00000 36,000.00

1310 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,000.000 EACH 1.00000 30,000.00

$66,000.00Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0007 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1320 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TRAFFIC
ON FINAL CONFIGURATION BY NOVEMBER 20,
2018

(1) LS 250,000.00000 250,000.00

$250,000.00Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0008 DESIGN NO. 0218; QUADRUPLE 15'-0 X 12'-0 X 222'-0 REINFORCED
CONCRETE BOX CULVERT STAGE 3  IM-NHS-035-4(211)109--03-85

SECTION: Cat Alt Set: Cat Alt Member:

1222 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00

1330 2102-0425071

SPECIAL BACKFILL

286.300 CY 60.00000 17,178.00

1340 2402-2720000

EXCAVATION, CLASS 20

3,267.000 CY 6.00000 19,602.00

1350 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

905.400 CY 424.00000 383,889.60

1360 2404-7775000

REINFORCING STEEL

140,115.000 LB 1.03000 144,318.45

1370 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00

$593,488.05Section Totals:
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(4) MOYNA, C.J. & SONS, INC.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1380 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 14,500.00000 14,500.00

1390 2402-2720000

EXCAVATION, CLASS 20

168.000 CY 29.00000 4,872.00

1400 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

49.600 CY 350.00000 17,360.00

1410 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,027.000 LB 1.45000 8,739.15

1420 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

1.000 EACH 5,900.00000 5,900.00

1430 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 74,000.00000 74,000.00

1440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

130.000 LF 20.00000 2,600.00
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(4) MOYNA, C.J. & SONS, INC.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1450 2505-4008130

REMOVAL OF CABLE GUARDRAIL

260.000 LF 10.00000 2,600.00

1460 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 100.00000 100.00

1470 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 200.00000 200.00

1480 2524-9089110

DELINEATOR, RIGID - TYPE IA

79.000 EACH 63.00000 4,977.00

1490 2524-9210000

MILEPOST MARKERS

4.000 EACH 165.00000 660.00

1500 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

50.000 LF 13.50000 675.00

1510 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 300.00000 1,200.00
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(4) MOYNA, C.J. & SONS, INC.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1520 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

48.000 SF 25.00000 1,200.00

1530 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

1540 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

1550 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 20.00000 1,200.00

1560 2533-4980005

MOBILIZATION

(1) LS 4,800.00000 4,800.00

1570 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,200.00000 3,200.00

1580 2599-9999005

('EACH' ITEM) HANDHOLE, FURNISH AND
INSTALL, TYPE FOR27

1.000 EACH 950.00000 950.00

Page 54 of 55

Call Order:

Letting Date:

Contract ID:116

Tabulation of Construction and Material Bids

January 17, 2018

85-0354-202 Primary County: STORY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.

0009 ROADWAY ITEMS  - IM-035-4(287)109--13-85SECTION: Cat Alt Set: Cat Alt Member:

1590 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING
OVERHEAD DYNAMIC MESSAGE SIGN

1.000 EACH 4,000.00000 4,000.00

1600 2599-9999005

('EACH' ITEM) RUNWAY  LADDER AND
SECURITY DOOR

1.000 EACH 12,000.00000 12,000.00

1601 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00

$183,973.15Section Totals:

( ) indicates item is bid as Lump Sum

$13,373,697.43

$13,373,697.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-028-5(500)7--77-91 BRIDGE APPROACH REPAIR

WARREN

Route: IOWA 28

North River 0.6 mi N of Co Rd G24

Prj Awd Amt: $303,563.60

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

91-0285-500

January 17, 2018 10:00 A.M.

WARRENCall Order:  117 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $303,563.60 100.00%

2 HA760 HAWKEYE PAVING CORP. $337,438.70 111.16%

3 CR120 CRAMER AND ASSOC., INC. $359,458.70 118.41%

4 IO127 IOWA CIVIL CONTRACTING, INC. $359,676.60 118.48%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $363,014.40 119.58%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $378,489.27 124.68%

7 MI919 MINTURN, INC. $383,446.15 126.31%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 O.015 OEL CONSTRUCTION SERVICES, INC. $408,369.14 134.53%

9 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $464,919.00 153.15%
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Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

91-0285-500

January 17, 2018 10:00 A.M.

WARRENCall Order:  117 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

6.000 UNIT 255.00000 1,530.00 130.00000 780.00 350.00000 2,100.00

0020 2102-0425070

SPECIAL BACKFILL

428.000 TON 24.00000 10,272.00 30.00000 12,840.00 35.00000 14,980.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

23.000 CY 50.00000 1,150.00 25.00000 575.00 65.00000 1,495.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

491.000 CY 14.00000 6,874.00 25.00000 12,275.00 25.00000 12,275.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

14.000 STA 88.00000 1,232.00 250.00000 3,500.00 300.00000 4,200.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

450.200 SY 175.00000 78,785.00 200.00000 90,040.00 220.00000 99,044.00

0070 2304-0100000

DETOUR PAVEMENT

1,357.900 SY 44.00000 59,747.60 55.00000 74,684.50 50.00000 67,895.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 7.00000 1,750.00 8.00000 2,000.00 10.00000 2,500.00

0090 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.50000 2,312.50 20.00000 2,500.00 18.00000 2,250.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 2,000.00000 8,000.00 1,800.00000 7,200.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 255.00000 1,020.00 250.00000 1,000.00 250.00000 1,000.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,450.00000 9,800.00 2,500.00000 10,000.00 2,400.00000 9,600.00

0130 2510-6745850

REMOVAL OF PAVEMENT

911.000 SY 10.00000 9,110.00 10.00000 9,110.00 18.00000 16,398.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,600.00000 3,600.00 2,500.00000 2,500.00 100.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.640 STA 70.00000 1,514.80 65.00000 1,406.60 65.00000 1,406.60

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 123.00000 405.90 120.00000 396.00 120.00000 396.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

21.640 STA 70.00000 1,514.80 65.00000 1,406.60 65.00000 1,406.60

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,125.000 LF 9.00000 10,125.00 9.00000 10,125.00 8.50000 9,562.50

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,100.00000 5,100.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,260.00000 3,260.00 10,000.00000 10,000.00 3,200.00000 3,200.00

0210 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00 462.00000 46,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00 19,000.00000 19,000.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,020.00000 4,080.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 2.00000 2,000.00 3.50000 3,500.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.10000 100.00 0.75000 750.00

$335,458.70$288,283.60 $325,438.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0218; A 234'-8 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0260 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 191.00000 15,280.00 150.00000 12,000.00 300.00000 24,000.00

$24,000.00$15,280.00 $12,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$337,438.70$303,563.60 $359,458.70

$303,563.60

Contract Item Totals

$337,438.70 359,458.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

January 17, 2018

91-0285-500 Primary County: WARREN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

6.000 UNIT 350.00000 2,100.00 125.00000 750.00 307.50000 1,845.00

0020 2102-0425070

SPECIAL BACKFILL

428.000 TON 24.00000 10,272.00 24.00000 10,272.00 36.00000 15,408.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

23.000 CY 100.00000 2,300.00 60.00000 1,380.00 46.00000 1,058.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

491.000 CY 23.00000 11,293.00 23.00000 11,293.00 25.50000 12,520.50

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

14.000 STA 250.00000 3,500.00 300.00000 4,200.00 230.00000 3,220.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

450.200 SY 215.00000 96,793.00 215.00000 96,793.00 215.00000 96,793.00

0070 2304-0100000

DETOUR PAVEMENT

1,357.900 SY 43.00000 58,389.70 43.00000 58,389.70 52.50000 71,289.75
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

January 17, 2018

91-0285-500 Primary County: WARREN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 7.00000 1,750.00 10.00000 2,500.00

0090 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.00000 2,250.00 18.00000 2,250.00 18.50000 2,312.50

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,850.00000 7,400.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 255.00000 1,020.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,500.00000 10,000.00

0130 2510-6745850

REMOVAL OF PAVEMENT

911.000 SY 20.50000 18,675.50 15.00000 13,665.00 30.75000 28,013.25

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,750.00000 2,750.00 2,850.00000 2,850.00
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Call Order:

Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

January 17, 2018

91-0285-500 Primary County: WARREN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.640 STA 75.00000 1,623.00 65.00000 1,406.60 66.65000 1,442.31

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 120.00000 396.00 123.00000 405.90

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

21.640 STA 60.00000 1,298.40 65.00000 1,406.60 66.65000 1,442.31

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,125.000 LF 9.00000 10,125.00 8.50000 9,562.50 8.75000 9,843.75

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,125.00000 5,125.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0210 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00 462.00000 46,200.00
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Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

January 17, 2018

91-0285-500 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 30,500.00000 30,500.00 45,000.00000 45,000.00 25,000.00000 25,000.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,025.00000 4,100.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 4.65000 4,650.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.75000 750.00 1.05000 1,050.00

$360,489.27$339,964.60 $343,014.40Section Totals:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 DESIGN NO. 0218; A 234'-8 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0260 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 246.40000 19,712.00 250.00000 20,000.00 225.00000 18,000.00

$18,000.00$19,712.00 $20,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$363,014.40$359,676.60 $378,489.27

$359,676.60

Contract Item Totals

$363,014.40 378,489.27Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:117

Tabulation of Construction and Material Bids

January 17, 2018

91-0285-500 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) OEL CONSTRUCTION
SERVICES, INC.

(9) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

6.000 UNIT 100.00000 600.00 50.00000 300.00 120.00000 720.00

0020 2102-0425070

SPECIAL BACKFILL

428.000 TON 24.00000 10,272.00 30.00000 12,840.00 24.00000 10,272.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

23.000 CY 50.00000 1,150.00 50.00000 1,150.00 114.00000 2,622.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

491.000 CY 23.00000 11,293.00 40.00000 19,640.00 36.00000 17,676.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

14.000 STA 100.00000 1,400.00 500.00000 7,000.00 400.00000 5,600.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

450.200 SY 185.00000 83,287.00 238.00000 107,147.60 162.00000 72,932.40

0070 2304-0100000

DETOUR PAVEMENT

1,357.900 SY 65.50000 88,942.45 51.00000 69,252.90 58.00000 78,758.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) OEL CONSTRUCTION
SERVICES, INC.

(9) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00 10.00000 2,500.00 12.00000 3,000.00

0090 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.00000 2,250.00 23.00000 2,875.00 322.00000 40,250.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,350.00000 9,400.00 1,850.00000 7,400.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 280.00000 1,120.00 1,200.00000 4,800.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,900.00000 11,600.00 2,350.00000 9,400.00

0130 2510-6745850

REMOVAL OF PAVEMENT

911.000 SY 30.00000 27,330.00 15.00000 13,665.00 12.00000 10,932.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 15,000.00000 15,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) OEL CONSTRUCTION
SERVICES, INC.

(9) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.640 STA 65.00000 1,406.60 83.00000 1,796.12 80.00000 1,731.20

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 170.00000 561.00 180.00000 594.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

21.640 STA 65.00000 1,406.60 68.00000 1,471.52 80.00000 1,731.20

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,125.000 LF 8.50000 9,562.50 10.00000 11,250.00 12.00000 13,500.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00 5,800.00000 5,800.00 15,000.00000 15,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 6,000.00000 6,000.00 14,000.00000 14,000.00

0210 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00 462.00000 46,200.00
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Letting Date:
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Tabulation of Construction and Material Bids

January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) OEL CONSTRUCTION
SERVICES, INC.

(9) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY TIEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 30,000.00000 30,000.00 64,000.00000 64,000.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,200.00000 4,800.00 2,200.00000 8,800.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 8.00000 8,000.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.25000 250.00 1.00000 1,000.00 1.00000 1,000.00

$448,919.00$355,846.15 $386,369.14Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) OEL CONSTRUCTION
SERVICES, INC.

(9) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0002 DESIGN NO. 0218; A 234'-8 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0260 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 345.00000 27,600.00 275.00000 22,000.00 200.00000 16,000.00

$16,000.00$27,600.00 $22,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$408,369.14$383,446.15 $464,919.00

$383,446.15

Contract Item Totals

$408,369.14 464,919.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C092(85)--5E-92 PCC OVERLAY - UNBONDED

WASHINGTON

Route: W61

W61: From G36 to G26

Prj Awd Amt: $2,057,979.39

Project: WorkType:

County:

Location:

STP-S-C092(94)--5E-92 PCC OVERLAY - UNBONDED

WASHINGTON

Route: W61

On W61  from Riverside to Spruce Avenue

Prj Awd Amt: $1,646,281.18

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/12/18 90 Working Days

92-C092-085

January 17, 2018 10:00 A.M.

WASHINGTONCall Order:  118 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STREB CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST780 STREB CONSTRUCTION CO., INC. $3,704,260.57 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $3,751,927.06 101.29%

3 MA225 MANATT'S, INC. $3,992,475.69 107.78%

4 CR333 CROELL, INC. $4,015,016.38 108.39%

5 CE099 CEDAR VALLEY CORP., LLC. $4,305,547.59 116.23%

6 JO279 JONES CONTRACTING CORP. $4,498,777.00 121.45%

7 SA250 EMERY SAPP & SONS, INC. $4,708,925.07 127.12%
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Contract ID:

Letting Date:

Start Date: 06/12/18 90 Working Days

92-C092-085

January 17, 2018 10:00 A.M.

WASHINGTONCall Order:  118 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STREB CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $4,779,535.66 129.03%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/12/18 90 Working Days

92-C092-085

January 17, 2018 10:00 A.M.

WASHINGTONCall Order:  118 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STREB CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,102.000 TON 18.65000 20,552.30 18.50000 20,387.00 23.50000 25,897.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,089.000 TON 17.65000 72,170.85 17.15000 70,126.35 18.25000 74,624.25

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

404.200 STA 100.00000 40,420.00 108.00000 43,653.60 80.00000 32,336.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,220.200 CY 5.00000 21,101.00 8.25000 34,816.65 11.00000 46,422.20

0050 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 390.00000 2,340.00 150.00000 900.00 350.00000 2,100.00

0060 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

5,965.600 SY 31.00000 184,933.60 26.50000 158,088.40 26.50000 158,088.40

0070 2302-1200090

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 9 IN.

720.400 SY 40.00000 28,816.00 45.00000 32,418.00 42.75000 30,797.10
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Call Order:

Letting Date:

Contract ID:118

Tabulation of Construction and Material Bids

January 17, 2018

92-C092-085 Primary County: WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

14,823.800 CY 75.00000 1,111,785.00 73.00000 1,082,137.40 80.00000 1,185,904.00

0090 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

64,750.200 SY 3.75000 242,813.25 4.20000 271,950.84 4.65000 301,088.43

0100 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

40,468.900 SY 4.75000 192,227.28 4.75000 192,227.28 4.75000 192,227.28

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

385.000 TON 17.65000 6,795.25 18.00000 6,930.00 18.25000 7,026.25

0120 2510-6745850

REMOVAL OF PAVEMENT

3,951.700 SY 6.50000 25,686.05 6.00000 23,710.20 6.25000 24,698.13

0130 2518-6910000

SAFETY CLOSURE

8.000 EACH 200.00000 1,600.00 100.00000 800.00 100.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.530 STA 17.00000 11,535.01 12.75000 8,651.26 12.75000 8,651.26

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0160 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0170 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 65,000.00000 65,000.00 79,600.00000 79,600.00

0180 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

344.600 STA 28.00000 9,648.80 28.00000 9,648.80 28.00000 9,648.80

0190 2601-2634100

MULCHING

4.700 ACRE 700.00000 3,290.00 700.00000 3,290.00 700.00000 3,290.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.700 ACRE 1,000.00000 4,700.00 1,000.00000 4,700.00 1,000.00000 4,700.00
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Contract ID:118
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January 17, 2018

92-C092-085 Primary County: WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.700 ACRE 500.00000 2,350.00 500.00000 2,350.00 500.00000 2,350.00

0220 2602-0000020

SILT FENCE

240.000 LF 2.00000 480.00 2.00000 480.00 2.00000 480.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 2.00000 220.00 2.00000 220.00 2.00000 220.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.000 LF 1.00000 35.00 1.00000 35.00 1.00000 35.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,215,464.10$2,057,979.39 $2,057,000.78Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0270 2102-0425070

SPECIAL BACKFILL

238.000 TON 18.65000 4,438.70 21.00000 4,998.00 23.50000 5,593.00

0280 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,480.800 TON 17.65000 61,436.12 17.15000 59,695.72 18.25000 63,524.60

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

350.410 STA 100.00000 35,041.00 108.00000 37,844.28 80.00000 28,032.80

0300 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,841.500 CY 5.00000 19,207.50 8.25000 31,692.38 11.00000 42,256.50

0310 2213-7100400

RELOCATION OF MAIL BOXES

24.000 EACH 300.00000 7,200.00 150.00000 3,600.00 300.00000 7,200.00

0320 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

1,422.200 SY 31.00000 44,088.20 26.50000 37,688.30 26.50000 37,688.30

0330 2302-1200080

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 8 IN.

3,188.700 SY 38.00000 121,170.60 40.00000 127,548.00 30.00000 95,661.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0340 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,646.700 CY 75.00000 873,502.50 75.35000 877,578.85 80.00000 931,736.00

0350 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

50,872.900 SY 3.75000 190,773.38 4.20000 213,666.18 4.65000 236,558.99

0360 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

31,795.600 SY 4.75000 151,029.10 4.75000 151,029.10 4.75000 151,029.10

0370 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

710.000 TON 17.65000 12,531.50 18.00000 12,780.00 18.25000 12,957.50

0380 2510-6745850

REMOVAL OF PAVEMENT

888.800 SY 6.50000 5,777.20 6.00000 5,332.80 6.25000 5,555.00

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

108.100 SY 43.00000 4,648.30 50.00000 5,405.00 75.00000 8,107.50

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

108.100 SY 15.00000 1,621.50 10.00000 1,081.00 6.25000 675.63
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0410 2518-6910000

SAFETY CLOSURE

8.000 EACH 200.00000 1,600.00 100.00000 800.00 100.00000 800.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

524.460 STA 18.00000 9,440.28 12.75000 6,686.87 12.75000 6,686.87

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0440 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.700 SY 100.00000 10,070.00 135.00000 13,594.50 205.00000 20,643.50

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

12.000 EACH 100.00000 1,200.00 200.00000 2,400.00 100.00000 1,200.00

0470 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 60,000.00000 60,000.00 79,600.00000 79,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

268.600 STA 28.00000 7,520.80 28.00000 7,520.80 28.00000 7,520.80

0490 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 700.00000 2,660.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,000.00000 3,800.00 1,000.00000 3,800.00 1,000.00000 3,800.00

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 500.00000 1,900.00 500.00000 1,900.00 500.00000 1,900.00

0520 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00 2.00000 600.00 2.00000 600.00

0530 2602-0000030

SILT FENCE FOR DITCH CHECKS

245.000 LF 2.00000 490.00 2.00000 490.00 2.00000 490.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

54.500 LF 1.00000 54.50 1.00000 54.50 1.00000 54.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,777,011.59$1,646,281.18 $1,694,926.28Section Totals:

( ) indicates item is bid as Lump Sum

$3,751,927.06$3,704,260.57 $3,992,475.69

$3,704,260.57

Contract Item Totals

$3,751,927.06 3,992,475.69Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,102.000 TON 22.00000 24,244.00 21.18000 23,340.36 21.75000 23,968.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,089.000 TON 20.50000 83,824.50 18.68000 76,382.52 20.50000 83,824.50

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

404.200 STA 195.00000 78,819.00 76.50000 30,921.30 190.00000 76,798.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,220.200 CY 6.00000 25,321.20 14.21000 59,969.04 7.50000 31,651.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 500.00000 3,000.00

0060 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

5,965.600 SY 30.80000 183,740.48 32.21000 192,151.98 35.00000 208,796.00

0070 2302-1200090

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 9 IN.

720.400 SY 39.75000 28,635.90 59.28000 42,705.31 55.00000 39,622.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

14,823.800 CY 73.25000 1,085,843.35 76.73000 1,137,430.17 90.00000 1,334,142.00

0090 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

64,750.200 SY 5.05000 326,988.51 5.33000 345,118.57 5.00000 323,751.00

0100 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

40,468.900 SY 4.75000 192,227.28 4.75000 192,227.28 4.75000 192,227.28

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

385.000 TON 25.00000 9,625.00 20.65000 7,950.25 24.00000 9,240.00

0120 2510-6745850

REMOVAL OF PAVEMENT

3,951.700 SY 6.75000 26,673.98 5.79000 22,880.34 6.50000 25,686.05

0130 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.530 STA 12.75000 8,651.26 12.75000 8,651.26 12.75000 8,651.26
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 4,500.00000 4,500.00

0160 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0170 2533-4980005

MOBILIZATION

(1) LS 94,000.00000 94,000.00 201,300.00000 201,300.00 70,342.80000 70,342.80

0180 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

344.600 STA 28.00000 9,648.80 28.00000 9,648.80 35.00000 12,061.00

0190 2601-2634100

MULCHING

4.700 ACRE 700.00000 3,290.00 700.00000 3,290.00 700.00000 3,290.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.700 ACRE 1,000.00000 4,700.00 1,000.00000 4,700.00 1,000.00000 4,700.00

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.700 ACRE 500.00000 2,350.00 500.00000 2,350.00 500.00000 2,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

240.000 LF 2.00000 480.00 2.00000 480.00 2.00000 480.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 2.00000 220.00 2.00000 220.00 2.00000 220.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.000 LF 1.00000 35.00 1.00000 35.00 1.00000 35.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,480,116.89$2,216,098.26 $2,394,032.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0270 2102-0425070

SPECIAL BACKFILL

238.000 TON 22.00000 5,236.00 21.18000 5,040.84 21.75000 5,176.50

0280 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,480.800 TON 20.50000 71,356.40 18.68000 65,021.34 20.50000 71,356.40

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

350.410 STA 195.00000 68,329.95 76.50000 26,806.37 190.00000 66,577.90

0300 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,841.500 CY 6.00000 23,049.00 14.21000 54,587.72 7.50000 28,811.25

0310 2213-7100400

RELOCATION OF MAIL BOXES

24.000 EACH 250.00000 6,000.00 250.00000 6,000.00 500.00000 12,000.00

0320 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

1,422.200 SY 30.75000 43,732.65 32.21000 45,809.06 35.00000 49,777.00

0330 2302-1200080

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 8 IN.

3,188.700 SY 38.75000 123,562.13 44.22000 141,004.31 50.00000 159,435.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0340 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,646.700 CY 73.25000 853,120.78 76.73000 893,651.29 90.00000 1,048,203.00

0350 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

50,872.900 SY 5.05000 256,908.15 5.33000 271,152.56 5.00000 254,364.50

0360 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

31,795.600 SY 4.75000 151,029.10 4.75000 151,029.10 4.75000 151,029.10

0370 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

710.000 TON 22.15000 15,726.50 20.65000 14,661.50 24.00000 17,040.00

0380 2510-6745850

REMOVAL OF PAVEMENT

888.800 SY 6.75000 5,999.40 5.79000 5,146.15 6.50000 5,777.20

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

108.100 SY 46.85000 5,064.49 75.00000 8,107.50 41.00000 4,432.10

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

108.100 SY 9.00000 972.90 20.00000 2,162.00 15.00000 1,621.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0410 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

524.460 STA 12.75000 6,686.87 12.75000 6,686.87 12.75000 6,686.87

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 4,500.00000 4,500.00

0440 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.700 SY 205.00000 20,643.50 205.00000 20,643.50 205.00000 20,643.50

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

12.000 EACH 100.00000 1,200.00 100.00000 1,200.00 100.00000 1,200.00

0470 2533-4980005

MOBILIZATION

(1) LS 97,995.00000 97,995.00 145,000.00000 145,000.00 70,342.79000 70,342.79
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

268.600 STA 28.00000 7,520.80 28.00000 7,520.80 35.00000 9,401.00

0490 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 700.00000 2,660.00 700.00000 2,660.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,000.00000 3,800.00 1,000.00000 3,800.00 1,000.00000 3,800.00

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 500.00000 1,900.00 500.00000 1,900.00 500.00000 1,900.00

0520 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00 2.00000 600.00 2.00000 600.00

0530 2602-0000030

SILT FENCE FOR DITCH CHECKS

245.000 LF 2.00000 490.00 2.00000 490.00 2.00000 490.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

54.500 LF 1.00000 54.50 1.00000 54.50 1.00000 54.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) CEDAR VALLEY CORP.,
LLC.

(6) JONES CONTRACTING
CORP.

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,018,660.11$1,798,918.12 $1,911,515.41Section Totals:

( ) indicates item is bid as Lump Sum

$4,305,547.59$4,015,016.38 $4,498,777.00

$4,015,016.38

Contract Item Totals

$4,305,547.59 4,498,777.00Contract Grand Totals

Contract Time Totals

Page 18 of 27

Call Order:

Letting Date:

Contract ID:118

Tabulation of Construction and Material Bids

January 17, 2018

92-C092-085 Primary County: WASHINGTON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,102.000 TON 34.00000 37,468.00 22.88000 25,213.76

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,089.000 TON 19.15000 78,304.35 21.56000 88,158.84

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

404.200 STA 170.00000 68,714.00 199.86000 80,783.41

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,220.200 CY 12.50000 52,752.50 7.56000 31,904.71

0050 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 295.00000 1,770.00 262.98000 1,577.88

0060 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

5,965.600 SY 33.00000 196,864.80 41.21000 245,842.38

0070 2302-1200090

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 9 IN.

720.400 SY 42.00000 30,256.80 72.79000 52,437.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

14,823.800 CY 95.00000 1,408,261.00 85.65000 1,269,658.47

0090 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

64,750.200 SY 4.90000 317,275.98 4.90000 317,275.98

0100 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

40,468.900 SY 5.05000 204,367.95 5.00000 202,344.50

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

385.000 TON 22.15000 8,527.75 25.25000 9,721.25

0120 2510-6745850

REMOVAL OF PAVEMENT

3,951.700 SY 5.50000 21,734.35 6.84000 27,029.63

0130 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 105.19000 841.52
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.530 STA 12.75000 8,651.26 13.41000 9,099.09

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,733.55000 4,733.55

0160 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0170 2533-4980005

MOBILIZATION

(1) LS 135,500.00000 135,500.00 215,030.80000 215,030.80

0180 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

344.600 STA 32.50000 11,199.50 29.45000 10,148.47

0190 2601-2634100

MULCHING

4.700 ACRE 700.00000 3,290.00 736.33000 3,460.75

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.700 ACRE 1,000.00000 4,700.00 1,051.90000 4,943.93
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS - STP-S-C092(85)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.700 ACRE 500.00000 2,350.00 525.95000 2,471.97

0220 2602-0000020

SILT FENCE

240.000 LF 2.00000 480.00 2.10000 504.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 2.00000 220.00 2.10000 231.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.000 LF 1.00000 35.00 1.05000 36.75

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,618,003.24 $2,623,430.56Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0270 2102-0425070

SPECIAL BACKFILL

238.000 TON 34.00000 8,092.00 22.88000 5,445.44

0280 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,480.800 TON 19.15000 66,657.32 21.56000 75,046.05

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

350.410 STA 170.00000 59,569.70 199.86000 70,032.94

0300 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,841.500 CY 12.50000 48,018.75 7.45000 28,619.18

0310 2213-7100400

RELOCATION OF MAIL BOXES

24.000 EACH 295.00000 7,080.00 262.98000 6,311.52

0320 2301-1034080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 8 IN.

1,422.200 SY 33.00000 46,932.60 24.34000 34,616.35

0330 2302-1200080

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 8 IN.

3,188.700 SY 34.00000 108,415.80 65.94000 210,262.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0340 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,646.700 CY 95.00000 1,106,436.50 85.13000 991,483.57

0350 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

50,872.900 SY 4.90000 249,277.21 4.94000 251,312.13

0360 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

31,795.600 SY 5.05000 160,567.78 5.00000 158,978.00

0370 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

710.000 TON 22.15000 15,726.50 25.25000 17,927.50

0380 2510-6745850

REMOVAL OF PAVEMENT

888.800 SY 5.50000 4,888.40 6.84000 6,079.39

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

108.100 SY 50.00000 5,405.00 86.36000 9,335.52

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

108.100 SY 10.00000 1,081.00 15.78000 1,705.82
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0410 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 105.19000 841.52

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

524.460 STA 12.75000 6,686.87 13.41000 7,033.01

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,733.55000 4,733.55

0440 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

100.700 SY 212.00000 21,348.40 215.64000 21,714.95

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

12.000 EACH 102.00000 1,224.00 105.19000 1,262.28

0470 2533-4980005

MOBILIZATION

(1) LS 130,000.00000 130,000.00 215,477.62000 215,477.62
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

268.600 STA 32.50000 8,729.50 29.45000 7,910.27

0490 2601-2634100

MULCHING

3.800 ACRE 700.00000 2,660.00 736.33000 2,798.05

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.800 ACRE 1,000.00000 3,800.00 1,051.90000 3,997.22

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 500.00000 1,900.00 525.95000 1,998.61

0520 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00 2.10000 630.00

0530 2602-0000030

SILT FENCE FOR DITCH CHECKS

245.000 LF 2.00000 490.00 2.10000 514.50

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

54.500 LF 1.00000 54.50 1.05000 57.23
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EMERY SAPP & SONS, INC. (8) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS - STP-S-C092(94)--5E-92SECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,090,921.83 $2,156,105.10Section Totals:

( ) indicates item is bid as Lump Sum

$4,779,535.66$4,708,925.07

$4,708,925.07

Contract Item Totals

$4,779,535.66Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-017-4(32)--2J-99 PCC PAVEMENT - REPLACE

WRIGHT

Route: IOWA 17

12th St NW in Eagle Grove to IA 3

Prj Awd Amt: $5,748,035.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  40 Working Days

99-0174-032

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  119 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $5,748,035.40 100.00%

2 MA225 MANATT'S, INC. $5,807,344.91 101.03%

3 CR333 CROELL, INC. $5,972,871.69 103.91%

4 RE300 REILLY CONSTRUCTION CO., INC. $6,068,935.01 105.58%

5 PE320 PETERSON CONTRACTORS INC. $6,093,995.05 106.02%

6 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $6,181,859.29 107.55%
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Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

8,724.000 CY 36.50000 318,426.00 36.50000 318,426.00 36.50000 318,426.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

48,911.000 CY 1.00000 48,911.00 1.00000 48,911.00 1.00000 48,911.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

36,554.000 CY 6.25000 228,462.50 6.25000 228,462.50 6.25000 228,462.50

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,547.000 CY 6.25000 40,918.75 6.25000 40,918.75 6.25000 40,918.75

0050 2102-4560000

LOCATING TILE LINES

2.000 STA 200.00000 400.00 200.00000 400.00 200.00000 400.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

335.000 CY 25.00000 8,375.00 25.00000 8,375.00 25.00000 8,375.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

10,703.000 CY 4.25000 45,487.75 4.25000 45,487.75 4.25000 45,487.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

9,507.000 CY 0.75000 7,130.25 0.75000 7,130.25 0.75000 7,130.25

0090 2115-0100000

MODIFIED SUBBASE

25,467.000 CY 24.00000 611,208.00 24.00000 611,208.00 24.00000 611,208.00

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,941.600 TON 20.00000 78,832.00 20.00000 78,832.00 20.00000 78,832.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

411.900 STA 150.00000 61,785.00 150.00000 61,785.00 150.00000 61,785.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 300.00000 1,800.00 300.00000 1,800.00

0130 2301-0690202

BRIDGE APPROACH, BR-202

706.900 SY 159.52000 112,764.69 150.00000 106,035.00 172.25000 121,763.53

0140 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

65,692.000 SY 32.46000 2,132,362.32 36.25000 2,381,335.00 35.65000 2,341,919.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

120.000 TON 20.00000 2,400.00 20.00000 2,400.00 20.00000 2,400.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,692.100 TON 20.00000 33,842.00 20.00000 33,842.00 20.00000 33,842.00

0170 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0180 2402-0425040

FLOODED BACKFILL

348.000 CY 45.00000 15,660.00 45.00000 15,660.00 45.00000 15,660.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,062.000 CY 7.50000 7,965.00 7.50000 7,965.00 7.50000 7,965.00

0200 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 675.00000 1,350.00 675.00000 1,350.00 675.00000 1,350.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 825.00000 3,300.00 825.00000 3,300.00 825.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100027

APRONS, CONCRETE, 27 IN. DIA.

2.000 EACH 850.00000 1,700.00 850.00000 1,700.00 850.00000 1,700.00

0230 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 900.00000 1,800.00 900.00000 1,800.00 900.00000 1,800.00

0240 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00 750.00000 1,500.00

0250 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

2.000 EACH 1,050.00000 2,100.00 1,050.00000 2,100.00 1,050.00000 2,100.00

0260 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 1,900.00000 3,800.00 1,900.00000 3,800.00 1,900.00000 3,800.00

0270 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

64.000 LF 60.00000 3,840.00 60.00000 3,840.00 60.00000 3,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

96.000 LF 80.00000 7,680.00 80.00000 7,680.00 80.00000 7,680.00

0290 2416-1180027

CULVERT, CONCRETE ROADWAY PIPE, 27 IN.
DIA.

82.000 LF 95.00000 7,790.00 95.00000 7,790.00 95.00000 7,790.00

0300 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

82.000 LF 110.00000 9,020.00 110.00000 9,020.00 110.00000 9,020.00

0310 2416-1190224

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

80.000 LF 92.00000 7,360.00 92.00000 7,360.00 92.00000 7,360.00

0320 2416-1190230

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 30
IN.

78.000 LF 120.00000 9,360.00 120.00000 9,360.00 120.00000 9,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1190248

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 48
IN.

78.000 LF 210.00000 16,380.00 210.00000 16,380.00 210.00000 16,380.00

0340 2417-0225018

APRONS, METAL, 18 IN. DIA.

48.000 EACH 200.00000 9,600.00 200.00000 9,600.00 200.00000 9,600.00

0350 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 320.00000 640.00 320.00000 640.00 320.00000 640.00

0360 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

1,284.000 LF 35.00000 44,940.00 35.00000 44,940.00 35.00000 44,940.00

0370 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

62.000 LF 40.00000 2,480.00 40.00000 2,480.00 40.00000 2,480.00

0380 2502-6745952

REMOVAL OF SUBDRAIN

16,573.000 LF 1.25000 20,716.25 1.25000 20,716.25 1.25000 20,716.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,440.000 LF 3.75000 151,650.00 5.07000 205,030.80 3.75000 151,650.00

0400 2502-8221306

SUBDRAIN OUTLET, DR-306

168.000 EACH 200.00000 33,600.00 400.00000 67,200.00 200.00000 33,600.00

0410 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 10.00000 2,500.00 6.00000 1,500.00 6.00000 1,500.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,250.00000 9,000.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 600.00000 2,400.00 300.00000 1,200.00 300.00000 1,200.00

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,400.00000 9,600.00 2,400.00000 9,600.00

0450 2506-4984000

FLOWABLE MORTAR

94.000 CY 180.00000 16,920.00 180.00000 16,920.00 180.00000 16,920.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2507-3250005

ENGINEERING FABRIC

122.000 SY 5.00000 610.00 5.00000 610.00 5.00000 610.00

0470 2507-8029000

EROSION STONE

76.000 TON 50.00000 3,800.00 50.00000 3,800.00 50.00000 3,800.00

0480 2510-6745850

REMOVAL OF PAVEMENT

56,573.900 SY 5.25000 297,012.98 5.25000 297,012.98 5.25000 297,012.98

0490 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

603.200 SY 60.82000 36,686.62 63.00000 38,001.60 55.50000 33,477.60

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

405.000 SY 4.00000 1,620.00 4.00000 1,620.00 4.00000 1,620.00

0510 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

52.500 SY 91.45000 4,801.13 500.00000 26,250.00 129.75000 6,811.88

0520 2518-6910000

SAFETY CLOSURE

27.000 EACH 125.00000 3,375.00 100.00000 2,700.00 100.00000 2,700.00

0530 2520-3350015

FIELD OFFICE

1.000 EACH 6,000.00000 6,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

33.000 EACH 225.00000 7,425.00 125.00000 4,125.00 125.00000 4,125.00

0550 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

422.000 LF 22.00000 9,284.00 8.00000 3,376.00 8.00000 3,376.00

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,500.00000 22,500.00 17,500.00000 17,500.00 17,500.00000 17,500.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

919.160 STA 11.00000 10,110.76 13.00000 11,949.08 13.00000 11,949.08

0580 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

459.580 STA 60.00000 27,574.80 25.00000 11,489.50 25.00000 11,489.50

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 21,100.00000 21,100.00 7,100.00000 7,100.00 8,300.00000 8,300.00

0600 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

738.500 SY 80.00000 59,080.00 80.00000 59,080.00 88.60000 65,431.10
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 55.00000 2,420.00 55.00000 2,420.00 80.00000 3,520.00

0620 2533-4980005

MOBILIZATION

(1) LS 395,166.00000 395,166.00 192,500.00000 192,500.00 392,415.00000 392,415.00

0630 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

368.900 STA 25.00000 9,222.50 28.00000 10,329.20 30.00000 11,067.00

0640 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

184.500 STA 25.00000 4,612.50 28.00000 5,166.00 30.00000 5,535.00

0650 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 3,250.00000 3,250.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0660 2601-2634100

MULCHING

11.100 ACRE 750.00000 8,325.00 700.00000 7,770.00 700.00000 7,770.00

0670 2601-2636043

SEEDING AND FERTILIZING (RURAL)

10.100 ACRE 750.00000 7,575.00 575.00000 5,807.50 575.00000 5,807.50
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,200.00000 1,200.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0690 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.600 ACRE 200.00000 1,120.00 200.00000 1,120.00 200.00000 1,120.00

0700 2602-0000020

SILT FENCE

51,136.000 LF 2.00000 102,272.00 1.30000 66,476.80 1.30000 66,476.80

0710 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,725.000 LF 2.00000 9,450.00 1.30000 6,142.50 1.30000 6,142.50

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

44,059.000 LF 0.25000 11,014.75 0.05000 2,202.95 0.05000 2,202.95

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,406.000 LF 0.15000 660.90 0.05000 220.30 0.05000 220.30

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,000.000 LF 3.00000 30,000.00 2.75000 27,500.00 2.75000 27,500.00
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(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

10,000.000 LF 3.50000 35,000.00 3.50000 35,000.00 3.50000 35,000.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

20,000.000 LF 0.35000 7,000.00 0.20000 4,000.00 0.20000 4,000.00

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0780 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,425,993.02$5,282,125.45 $5,330,949.71Section Totals:
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(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0002 ALTERNATE AA OPTION 1: HMA SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0790 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

17,429.700 SY 19.42000 338,484.77 20.00000 348,594.00

0800 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

427.300 SY 43.12000 18,425.18 44.00000 18,801.20

$356,909.95 $367,395.20Section Totals:
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(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0003 ALTERNATE AA OPTION 2: PCC SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0810 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

17,429.700 SY 24.05000 419,184.29

0820 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

427.300 SY 43.75000 18,694.38

$437,878.67Section Totals:
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(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

60,000.000 EACH 1.00000 60,000.00 1.00000 60,000.00 1.00000 60,000.00

0840 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

49,000.000 EACH 1.00000 49,000.00 1.00000 49,000.00 1.00000 49,000.00

$109,000.00$109,000.00 $109,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,807,344.91$5,748,035.40 $5,972,871.69

$5,748,035.40

Contract Item Totals

$5,807,344.91 5,972,871.69Contract Grand Totals

Contract Time Totals
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(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

8,724.000 CY 36.50000 318,426.00 22.75000 198,471.00 24.14000 210,597.36

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

48,911.000 CY 1.00000 48,911.00 1.15000 56,247.65 1.22000 59,671.42

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

36,554.000 CY 6.25000 228,462.50 7.60000 277,810.40 8.06000 294,625.24

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,547.000 CY 6.25000 40,918.75 7.60000 49,757.20 8.06000 52,768.82

0050 2102-4560000

LOCATING TILE LINES

2.000 STA 200.00000 400.00 370.00000 740.00 392.58000 785.16

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

335.000 CY 25.00000 8,375.00 12.00000 4,020.00 12.73000 4,264.55

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

10,703.000 CY 4.25000 45,487.75 5.85000 62,612.55 6.21000 66,465.63
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(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

9,507.000 CY 1.00000 9,507.00 1.50000 14,260.50 1.59000 15,116.13

0090 2115-0100000

MODIFIED SUBBASE

25,467.000 CY 25.50000 649,408.50 26.35000 671,055.45 27.96000 712,057.32

0100 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,941.600 TON 20.00000 78,832.00 20.00000 78,832.00 21.22000 83,640.75

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

411.900 STA 150.00000 61,785.00 175.00000 72,082.50 185.68000 76,481.59

0120 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 300.00000 1,800.00 318.31000 1,909.86

0130 2301-0690202

BRIDGE APPROACH, BR-202

706.900 SY 155.00000 109,569.50 155.00000 109,569.50 159.15000 112,503.14

0140 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

65,692.000 SY 34.00000 2,233,528.00 32.46000 2,132,362.32 35.23000 2,314,329.16
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(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

120.000 TON 20.00000 2,400.00 17.35000 2,082.00 18.41000 2,209.20

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,692.100 TON 20.00000 33,842.00 17.35000 29,357.94 18.41000 31,151.56

0170 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,500.00000 4,500.00 8,500.00000 8,500.00 9,018.70000 9,018.70

0180 2402-0425040

FLOODED BACKFILL

348.000 CY 45.00000 15,660.00 38.50000 13,398.00 40.85000 14,215.80

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,062.000 CY 7.50000 7,965.00 8.00000 8,496.00 8.49000 9,016.38

0200 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 675.00000 1,350.00 1,100.00000 2,200.00 1,167.13000 2,334.26

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 825.00000 3,300.00 1,160.00000 4,640.00 1,230.79000 4,923.16
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100027

APRONS, CONCRETE, 27 IN. DIA.

2.000 EACH 850.00000 1,700.00 1,350.00000 2,700.00 1,432.39000 2,864.78

0230 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 900.00000 1,800.00 1,350.00000 2,700.00 1,432.39000 2,864.78

0240 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 750.00000 1,500.00 1,100.00000 2,200.00 1,167.13000 2,334.26

0250 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

2.000 EACH 1,050.00000 2,100.00 1,300.00000 2,600.00 1,379.33000 2,758.66

0260 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 1,900.00000 3,800.00 2,300.00000 4,600.00 2,440.36000 4,880.72

0270 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

64.000 LF 60.00000 3,840.00 61.00000 3,904.00 64.72000 4,142.08
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

96.000 LF 80.00000 7,680.00 71.00000 6,816.00 75.33000 7,231.68

0290 2416-1180027

CULVERT, CONCRETE ROADWAY PIPE, 27 IN.
DIA.

82.000 LF 95.00000 7,790.00 77.00000 6,314.00 81.70000 6,699.40

0300 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

82.000 LF 110.00000 9,020.00 83.00000 6,806.00 88.07000 7,221.74

0310 2416-1190224

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

80.000 LF 92.00000 7,360.00 87.00000 6,960.00 92.31000 7,384.80

0320 2416-1190230

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 30
IN.

78.000 LF 120.00000 9,360.00 107.00000 8,346.00 113.53000 8,855.34

Page 20 of 30

Call Order:

Letting Date:

Contract ID:119

Tabulation of Construction and Material Bids

January 17, 2018

99-0174-032 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1190248

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 48
IN.

78.000 LF 210.00000 16,380.00 195.00000 15,210.00 206.90000 16,138.20

0340 2417-0225018

APRONS, METAL, 18 IN. DIA.

48.000 EACH 200.00000 9,600.00 320.00000 15,360.00 339.53000 16,297.44

0350 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 320.00000 640.00 370.00000 740.00 392.58000 785.16

0360 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

1,284.000 LF 35.00000 44,940.00 29.00000 37,236.00 30.77000 39,508.68

0370 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

62.000 LF 40.00000 2,480.00 32.50000 2,015.00 34.48000 2,137.76

0380 2502-6745952

REMOVAL OF SUBDRAIN

16,573.000 LF 1.25000 20,716.25 7.00000 116,011.00 7.43000 123,137.39
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

40,440.000 LF 4.00000 161,760.00 5.85000 236,574.00 3.98000 160,951.20

0400 2502-8221306

SUBDRAIN OUTLET, DR-306

168.000 EACH 210.00000 35,280.00 350.00000 58,800.00 212.20000 35,649.60

0410 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00 6.00000 1,500.00 6.37000 1,592.50

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,650.00000 6,600.00 1,750.69000 7,002.76

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 500.00000 2,000.00 300.00000 1,200.00 318.31000 1,273.24

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,600.00000 10,400.00 2,400.00000 9,600.00 2,546.46000 10,185.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2506-4984000

FLOWABLE MORTAR

94.000 CY 180.00000 16,920.00 160.00000 15,040.00 169.76000 15,957.44

0460 2507-3250005

ENGINEERING FABRIC

122.000 SY 5.00000 610.00 6.00000 732.00 6.37000 777.14

0470 2507-8029000

EROSION STONE

76.000 TON 50.00000 3,800.00 42.00000 3,192.00 44.56000 3,386.56

0480 2510-6745850

REMOVAL OF PAVEMENT

56,573.900 SY 5.45000 308,327.76 7.25000 410,160.78 7.70000 435,619.03

0490 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

603.200 SY 65.00000 39,208.00 63.00000 38,001.60 66.84000 40,317.89

0500 2515-6745600

REMOVAL OF PAVED DRIVEWAY

405.000 SY 4.00000 1,620.00 7.15000 2,895.75 9.94000 4,025.70

0510 2517-4225210

RAILROAD APPROACH SECTION, P.C.C.

52.500 SY 100.00000 5,250.00 91.45000 4,801.13 159.15000 8,355.38

Page 23 of 30

Call Order:

Letting Date:

Contract ID:119

Tabulation of Construction and Material Bids

January 17, 2018

99-0174-032 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2518-6910000

SAFETY CLOSURE

27.000 EACH 125.00000 3,375.00 100.00000 2,700.00 106.10000 2,864.70

0530 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 10,000.00000 10,000.00 3,395.28000 3,395.28

0540 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

33.000 EACH 150.00000 4,950.00 125.00000 4,125.00 132.63000 4,376.79

0550 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

422.000 LF 10.00000 4,220.00 8.00000 3,376.00 8.49000 3,582.78

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 21,000.00000 21,000.00 18,567.93000 18,567.93

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

919.160 STA 14.00000 12,868.24 13.00000 11,949.08 13.79000 12,675.22

0580 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

459.580 STA 62.00000 28,493.96 25.00000 11,489.50 26.53000 12,192.66
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 10,500.00000 10,500.00 7,533.27000 7,533.27

0600 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

738.500 SY 84.00000 62,034.00 80.00000 59,080.00 84.88000 62,683.88

0610 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 56.00000 2,464.00 55.00000 2,420.00 58.36000 2,567.84

0620 2533-4980005

MOBILIZATION

(1) LS 575,000.00000 575,000.00 479,000.00000 479,000.00 320,940.54000 320,940.54

0630 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

368.900 STA 32.00000 11,804.80 28.00000 10,329.20 26.53000 9,786.92

0640 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

184.500 STA 32.00000 5,904.00 28.00000 5,166.00 26.53000 4,894.79

0650 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 1,114.07000 1,114.07
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2601-2634100

MULCHING

11.100 ACRE 750.00000 8,325.00 700.00000 7,770.00 742.72000 8,244.19

0670 2601-2636043

SEEDING AND FERTILIZING (RURAL)

10.100 ACRE 600.00000 6,060.00 575.00000 5,807.50 610.09000 6,161.91

0680 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,500.00000 1,500.00 1,300.00000 1,300.00 1,379.33000 1,379.33

0690 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.600 ACRE 225.00000 1,260.00 200.00000 1,120.00 212.20000 1,188.32

0700 2602-0000020

SILT FENCE

51,136.000 LF 1.40000 71,590.40 1.30000 66,476.80 1.38000 70,567.68

0710 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,725.000 LF 1.40000 6,615.00 1.30000 6,142.50 1.38000 6,520.50

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

44,059.000 LF 0.05000 2,202.95 0.05000 2,202.95 0.05000 2,202.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,406.000 LF 0.05000 220.30 0.05000 220.30 0.05000 220.30

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,000.000 LF 2.85000 28,500.00 2.75000 27,500.00 2.92000 29,200.00

0750 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

10,000.000 LF 3.60000 36,000.00 3.50000 35,000.00 3.71000 37,100.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

20,000.000 LF 0.20000 4,000.00 0.20000 4,000.00 0.21000 4,200.00

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0780 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,694,084.19$5,583,397.66 $5,628,085.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ALTERNATE AA OPTION 1: HMA SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0790 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

17,429.700 SY 20.50000 357,308.85 19.42000 338,484.77 20.61000 359,226.12

0800 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

427.300 SY 45.00000 19,228.50 43.12000 18,425.18 45.75000 19,548.98

$378,775.10$376,537.35 $356,909.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 ALTERNATE AA OPTION 2: PCC SHOULDERS  BID THIS SECTION IF
ALTERNATE AA OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0810 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

17,429.700 SY

0820 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

427.300 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PETERSON
CONTRACTORS INC.

(6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

60,000.000 EACH 1.00000 60,000.00 1.00000 60,000.00 1.00000 60,000.00

0840 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

49,000.000 EACH 1.00000 49,000.00 1.00000 49,000.00 1.00000 49,000.00

$109,000.00$109,000.00 $109,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,093,995.05$6,068,935.01 $6,181,859.29

$6,068,935.01

Contract Item Totals

$6,093,995.05 6,181,859.29Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-000-6(507)0--77-00 HMA RESURFACING WITH MILLING

STATEWIDE

Route: U.S. 61

Various Locations in Dubuque and Jackson Counties

Prj Awd Amt: $115,495.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

00-0006-507

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $115,495.06 100.00%
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Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

00-0006-507

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 9,500.00000 950.00

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 620.00000 6,200.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,304.000 SY 14.05000 32,371.20

0040 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

276.300 TON 120.85000 33,390.86

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

16.600 TON 475.00000 7,885.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.150 STA 120.00000 1,698.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 9,800.00000 9,800.00

0090 2533-4980005

MOBILIZATION

(1) LS 20,200.00000 20,200.00

$115,495.06Section Totals:

( ) indicates item is bid as Lump Sum

$115,495.06

$115,495.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-021-2(703)87--76-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route:  IOWA 21

Tama Co to U.S. 20

Prj Awd Amt: $451,901.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

07-0212-703

January 17, 2018 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $451,901.01 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

07-0212-703

January 17, 2018 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,673.400 TON 29.50000 49,365.30

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 5,000.00000 4,000.00

0030 2214-5145150

PAVEMENT SCARIFICATION

4,215.000 SY 7.90000 33,298.50

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

983.400 TON 63.65000 62,593.41

0050 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,448.200 TON 64.70000 93,698.54

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

145.900 TON 389.00000 56,755.10

0070 2319-1000000

SLURRY LEVELING

9.500 MILE 3,950.00000 37,525.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

January 17, 2018

07-0212-703 Primary County: BLACK HAWK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

2,850.000 GAL 3.65000 10,402.50

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.030 STA 22.00000 2,442.66

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00

0120 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00

0130 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00

0140 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

$447,901.01Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

January 17, 2018

07-0212-703 Primary County: BLACK HAWK

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00

$4,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$451,901.01

$451,901.01

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

January 17, 2018

07-0212-703 Primary County: BLACK HAWK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-065-8(61)--2R-17 HMA RESURFACING WITH MILLING

CERRO GORDO

Route: U.S. 65

US 65 FROM 6TH STREET NORTH TO 18TH STREET NORTH IN MASON CITY

Prj Awd Amt: $1,730,960.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

17-0658-061

January 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $1,730,960.12 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

17-0658-061

January 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,249.600 SY 80.80000 181,767.68

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

115.000 EACH 88.00000 10,120.00

0030 2214-5145150

PAVEMENT SCARIFICATION

29,202.700 SY 3.85000 112,430.40

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,598.200 TON 65.75000 105,081.65

0050 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,477.300 TON 56.50000 139,967.45

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

2,780.500 TON 70.10000 194,913.05

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

315.800 TON 461.00000 145,583.80
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

January 17, 2018

17-0658-061 Primary County: CERRO GORDO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

128.000 TON 548.00000 70,144.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,400.000 EACH 1.00000 3,400.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,400.000 EACH 1.00000 3,400.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

7.400 TON 53.15000 393.31

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,800.000 EACH 1.00000 7,800.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

January 17, 2018

17-0658-061 Primary County: CERRO GORDO

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,750.00000 2,750.00

0140 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 14,490.00000 28,980.00

0150 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 18,965.00000 37,930.00

0160 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

2.000 EACH 19,215.00000 38,430.00

0170 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 2,975.00000 2,975.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

42.000 EACH 1,615.00000 67,830.00

0190 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

20.000 LF 85.00000 1,700.00
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Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

January 17, 2018

17-0658-061 Primary County: CERRO GORDO

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6745850

REMOVAL OF PAVEMENT

497.600 SY 33.40000 16,619.84

0210 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 1,667.00000 10,002.00

0220 2511-6745900

REMOVAL OF SIDEWALK

723.200 SY 4.92000 3,558.14

0230 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

631.900 SY 77.90000 49,225.01

0240 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

13.200 SY 102.78000 1,356.70

0250 2511-7528101

DETECTABLE WARNINGS

922.000 SF 31.55000 29,089.10

0260 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,621.600 LF 33.69000 54,631.70
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

January 17, 2018

17-0658-061 Primary County: CERRO GORDO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0270 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

146.200 SY 78.49000 11,475.24

0280 2515-6745600

REMOVAL OF PAVED DRIVEWAY

276.500 SY 9.90000 2,737.35

0290 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00

0300 2520-3350015

FIELD OFFICE

1.000 EACH 8,650.00000 8,650.00

0310 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

24.000 EACH 150.00000 3,600.00

0320 2524-6765014

REMOVE AND REINSTALL MILEPOST MARKER

1.000 EACH 150.00000 150.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

254.000 LF 10.00000 2,540.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

21.000 EACH 50.00000 1,050.00

0350 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 70.00000 280.00

0360 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

154.000 SF 15.00000 2,310.00

0370 2524-9325150

INSTALL TYPE A SIGN

25.000 EACH 100.00000 2,500.00

0380 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 11,000.00000 11,000.00

0390 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 9,000.00000 9,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,172.850 STA 13.00000 15,247.05
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263146

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

104.000 EACH 80.00000 8,320.00

0420 2527-9263180

PAVEMENT MARKINGS REMOVED

174.050 STA 18.00000 3,132.90

0430 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

332.860 STA 22.50000 7,489.35

0440 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

52.000 EACH 90.00000 4,680.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 50,800.00000 50,800.00

0460 2529-2242304

CD JOINT ASSEMBLY

58.000 EACH 72.00000 4,176.00

0470 2533-4980005

MOBILIZATION

(1) LS 136,600.00000 136,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0480 2554-0212020

VALVE BOX EXTENSION

40.000 EACH 835.00000 33,400.00

0490 2599-9999017

('STATIONS' ITEM) BLADE AND SHAPE

59.160 STA 100.00000 5,916.00

0500 2601-2639010

SODDING

243.800 SQ 58.00000 14,140.40

0510 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

146.300 MGAL 60.00000 8,778.00

0520 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 350.00000 2,100.00

0530 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

7,961.000 LF 3.00000 23,883.00

0540 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

211.000 LF 4.00000 844.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

8,172.000 LF 0.50000 4,086.00

0560 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

7.000 EACH 700.00000 4,900.00

0570 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

7.000 EACH 200.00000 1,400.00

0580 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

7.000 EACH 100.00000 700.00

0590 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

156.000 LF 20.00000 3,120.00

0600 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

39.000 EACH 50.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - 100% IOWA DOTSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

39.000 EACH 20.00000 780.00

0620 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

9.000 EACH 300.00000 2,700.00

0630 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 100.00000 900.00

0640 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

9.000 EACH 50.00000 450.00

0650 2529-8174010

SUBBASE (PATCHES)

1,208.000 SY 12.00000 14,496.00

$1,730,960.12Section Totals:

( ) indicates item is bid as Lump Sum

$1,730,960.12

$1,730,960.12

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C025(106)--5E-25 HMA PAVEMENT - FULL DEPTH RECLAMATION

DALLAS

Route: F25

On F25  from Guthrie Co. to P46

Prj Awd Amt: $2,531,914.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 55 Working Days

25-C025-106

January 17, 2018 10:00 A.M.

DALLASCall Order:  154 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,531,914.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $2,562,142.69 101.19%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $2,629,346.47 103.85%

4 EL045 ELDER CORPORATION $2,690,000.00 106.24%

5 MA225 MANATT'S, INC. $2,848,577.66 112.51%

6 HE400 HENNINGSEN CONSTRUCTION, INC. $2,924,536.10 115.51%
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25-C025-106
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,914.400 CY 10.00000 129,144.00 10.30000 133,018.32 7.50000 96,858.00

0020 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

300.290 MGAL 100.00000 30,029.00 103.00000 30,929.87 9.00000 2,702.61

0030 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

8,659.900 CY 4.20000 36,371.58 4.33000 37,497.37 4.50000 38,969.55

0040 2116-0000100

FULL DEPTH RECLAMATION

53,469.700 SY 1.61000 86,086.22 1.56000 83,412.73 2.00000 106,939.40

0050 2116-0000300

MINERAL STABILIZING AGENT

2,502.400 TON 141.55000 354,214.72 145.80000 364,849.92 155.00000 387,872.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,239.100 TON 34.40000 42,625.04 24.25000 30,048.18 27.00000 33,455.70

0070 2123-7450020

SHOULDER FINISHING, EARTH

321.850 STA 120.00000 38,622.00 14.20000 4,570.27 250.00000 80,462.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,320.500 SY 74.91000 98,918.66 92.00000 121,486.00 70.00000 92,435.00

0090 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

8,351.400 TON 37.41000 312,425.87 40.00000 334,056.00 38.00000 317,353.20

0100 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,845.480 TON 37.52000 256,842.41 40.00000 273,819.20 39.00000 266,973.72

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,058.180 TON 37.98000 154,129.68 44.00000 178,559.92 39.50000 160,298.11

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

911.810 TON 393.00000 358,341.33 384.45000 350,545.35 385.00000 351,046.85

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

243.490 TON 460.00000 112,005.40 452.00000 110,057.48 452.00000 110,057.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,850.00000 3,850.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,802.470 EACH 1.00000 20,802.47 1.00000 20,802.47 1.00000 20,802.47

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

35,085.850 EACH 1.00000 35,085.85 1.00000 35,085.85 1.00000 35,085.85

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,750.000 EACH 1.00000 7,750.00 1.00000 7,750.00 1.00000 7,750.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

32,470.000 LF 4.25000 137,997.50 4.89000 158,778.30 4.25000 137,997.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2502-8225010

SUBDRAIN OUTLET, 500-10

58.000 EACH 225.00000 13,050.00 231.75000 13,441.50 225.00000 13,050.00

0200 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

39,813.900 SY 2.60000 103,516.14 2.68000 106,701.25 5.00000 199,069.50

0210 2518-6910000

SAFETY CLOSURE

7.000 EACH 75.00000 525.00 77.25000 540.75 75.00000 525.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

401.810 STA 8.00000 3,214.48 8.25000 3,314.93 8.00000 3,214.48

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,500.00000 5,500.00 5,665.00000 5,665.00 5,500.00000 5,500.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 8,755.00000 8,755.00 8,500.00000 8,500.00

0250 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2533-4980005

MOBILIZATION

(1) LS 129,000.00000 129,000.00 90,000.00000 90,000.00 45,000.00000 45,000.00

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

315.100 STA 13.50000 4,253.85 13.90000 4,379.89 13.50000 4,253.85

0280 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

299.600 GAL 5.00000 1,498.00 6.40000 1,917.44 4.00000 1,198.40

0290 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

155.200 STA 14.00000 2,172.80 14.45000 2,242.64 14.00000 2,172.80

0300 2599-9999003

('CUBIC YARDS' ITEM) Temporary Granular
Surfacing on Road

1,100.000 CY 4.90000 5,390.00 5.05000 5,555.00 45.00000 49,500.00

0310 2599-9999020

('TONS' ITEM) Furnish Modified Subbase

1,350.100 TON 20.00000 27,002.00 20.60000 27,812.06 25.00000 33,752.50

$2,629,346.47$2,531,914.00 $2,562,142.69Section Totals:
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( ) indicates item is bid as Lump Sum

$2,562,142.69$2,531,914.00 $2,629,346.47

$2,531,914.00

Contract Item Totals

$2,562,142.69 2,629,346.47Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MANATT'S, INC. (6) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,914.400 CY 7.50000 96,858.00 7.50000 96,858.00 10.00000 129,144.00

0020 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

300.290 MGAL 9.00000 2,702.61 10.25000 3,077.97 30.00000 9,008.70

0030 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

8,659.900 CY 4.50000 38,969.55 8.50000 73,609.15 4.20000 36,371.58

0040 2116-0000100

FULL DEPTH RECLAMATION

53,469.700 SY 1.80000 96,245.46 3.37000 180,192.89 1.51000 80,739.25

0050 2116-0000300

MINERAL STABILIZING AGENT

2,502.400 TON 155.00000 387,872.00 140.25000 350,961.60 149.52000 374,158.85

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,239.100 TON 27.00000 33,455.70 31.00000 38,412.10 34.40000 42,625.04

0070 2123-7450020

SHOULDER FINISHING, EARTH

321.850 STA 250.00000 80,462.50 150.00000 48,277.50 120.00000 38,622.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MANATT'S, INC. (6) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,320.500 SY 92.00000 121,486.00 74.91000 98,918.66 74.91000 98,918.66

0090 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

8,351.400 TON 38.00000 317,353.20 42.00000 350,758.80 46.46000 388,006.04

0100 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,845.480 TON 39.00000 266,973.72 44.00000 301,201.12 48.33000 330,842.05

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,058.180 TON 39.50000 160,298.11 46.00000 186,676.28 47.67000 193,453.44

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

911.810 TON 385.00000 351,046.85 395.00000 360,164.95 394.00000 359,253.14

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

243.490 TON 452.00000 110,057.48 460.00000 112,005.40 460.00000 112,005.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MANATT'S, INC. (6) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 7,000.00000 7,000.00 2,500.00000 2,500.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

20,802.470 EACH 1.00000 20,802.47 1.00000 20,802.47 1.00000 20,802.47

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

35,085.850 EACH 1.00000 35,085.85 1.00000 35,085.85 1.00000 35,085.85

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,750.000 EACH 1.00000 7,750.00 1.00000 7,750.00 1.00000 7,750.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

32,470.000 LF 4.50000 146,115.00 5.58000 181,182.60 9.00000 292,230.00

0190 2502-8225010

SUBDRAIN OUTLET, 500-10

58.000 EACH 240.00000 13,920.00 175.00000 10,150.00 210.00000 12,180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MANATT'S, INC. (6) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

39,813.900 SY 5.00000 199,069.50 4.15000 165,227.69 2.60000 103,516.14

0210 2518-6910000

SAFETY CLOSURE

7.000 EACH 80.00000 560.00 75.00000 525.00 100.00000 700.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

401.810 STA 8.50000 3,415.39 8.00000 3,214.48 12.00000 4,821.72

0230 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,800.00000 5,800.00 5,500.00000 5,500.00 8,504.00000 8,504.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 27,581.63000 27,581.63

0250 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00

0260 2533-4980005

MOBILIZATION

(1) LS 76,881.53000 76,881.53 137,500.00000 137,500.00 165,187.50000 165,187.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MANATT'S, INC. (6) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

315.100 STA 14.25000 4,490.18 13.50000 4,253.85 10.82000 3,409.38

0280 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

299.600 GAL 4.00000 1,198.40 10.00000 2,996.00 5.00000 1,498.00

0290 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

155.200 STA 15.00000 2,328.00 14.00000 2,172.80 10.82000 1,679.26

0300 2599-9999003

('CUBIC YARDS' ITEM) Temporary Granular
Surfacing on Road

1,100.000 CY 45.00000 49,500.00 8.00000 8,800.00 4.90000 5,390.00

0310 2599-9999020

('TONS' ITEM) Furnish Modified Subbase

1,350.100 TON 25.00000 33,752.50 25.00000 33,752.50 20.00000 27,002.00

$2,924,536.10$2,690,000.00 $2,848,577.66Section Totals:

( ) indicates item is bid as Lump Sum

$2,848,577.66$2,690,000.00 $2,924,536.10

$2,690,000.00

Contract Item Totals

$2,848,577.66 2,924,536.10Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

2,924,536.10
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Project Information:

Project: WorkType:

County:

Location:

NHSX-018-8(45)--3H-33 HMA PAVEMENT WIDENING / HMA RESURFACING

FAYETTE

Route: U.S. 18

Co Rd B64 to the Turkey River in Clermont

Prj Awd Amt: $3,869,131.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 110 Working Days

33-0188-045

January 17, 2018 10:00 A.M.

FAYETTECall Order:  155 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $3,869,131.34 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $4,579,911.48 118.37%
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January 17, 2018 10:00 A.M.
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Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

237.000 CY 20.00000 4,740.00 8.85000 2,097.45

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

344.000 CY 25.00000 8,600.00 18.85000 6,484.40

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

14,895.400 TON 15.95000 237,581.63 22.50000 335,146.50

0040 2125-2225050

RESHAPING DITCHES

23.000 STA 200.00000 4,600.00 500.00000 11,500.00

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

200.000 SY 126.00000 25,200.00 126.00000 25,200.00

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

17.000 EACH 80.00000 1,360.00 80.00000 1,360.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 100.00000 1,000.00 100.00000 1,000.00

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,549.500 CY 5.85000 32,464.58 10.00000 55,495.00

Page 1 of 11

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

January 17, 2018

33-0188-045 Primary County: FAYETTE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2213-6745500

REMOVAL OF CURB

0.200 STA 500.00000 100.00 4,000.00000 800.00

0100 2214-5145150

PAVEMENT SCARIFICATION

31,712.300 SY 0.54000 17,124.64 1.25000 39,640.38

0110 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

750.500 STA 30.00000 22,515.00 15.00000 11,257.50

0120 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

11,406.400 TON 26.07000 297,364.85 29.50000 336,488.80

0130 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

17,570.300 TON 22.72000 399,197.22 31.00000 544,679.30

0140 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

17,481.300 TON 25.97000 453,989.36 31.00000 541,920.30

0150 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

2,787.600 TON 481.81000 1,343,093.56 475.00000 1,324,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00 10,000.00000 10,000.00

0170 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

23,229.000 EACH 1.00000 23,229.00 1.00000 23,229.00

0180 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,229.000 EACH 1.00000 23,229.00 1.00000 23,229.00

0190 2303-7000630

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LONGITUDINAL JOINT DENSITY (FORMULA - BY
PAY FACTOR)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

875.000 TON 20.00000 17,500.00 22.50000 19,687.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

38,125.000 EACH 1.00000 38,125.00 1.00000 38,125.00

0220 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

123,247.600 SY 0.96000 118,317.70 1.63000 200,893.59

0230 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

406.700 TON 430.20000 174,962.34 424.00000 172,440.80

0240 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,750.00000 5,750.00 10,000.00000 10,000.00

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

570.500 CY 10.00000 5,705.00 20.00000 11,410.00

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

9.000 EACH 850.00000 7,650.00 1,500.00000 13,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 900.00000 900.00 1,700.00000 1,700.00

0280 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

11.000 EACH 600.00000 6,600.00 800.00000 8,800.00

0290 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

10.000 EACH 750.00000 7,500.00 1,000.00000 10,000.00

0300 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

2.000 EACH 1,500.00000 3,000.00 2,500.00000 5,000.00

0310 2416-1190236

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 36
IN.

60.000 LF 200.00000 12,000.00 150.00000 9,000.00

0320 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

22.000 LF 75.00000 1,650.00 90.00000 1,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

30.000 LF 50.00000 1,500.00 80.00000 2,400.00

0340 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

36.000 LF 100.00000 3,600.00 100.00000 3,600.00

0350 2417-0225018

APRONS, METAL, 18 IN. DIA.

60.000 EACH 300.00000 18,000.00 130.00000 7,800.00

0360 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 250.00000 500.00 150.00000 300.00

0370 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

140.000 LF 32.95000 4,613.00 24.00000 3,360.00

0380 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

8.000 LF 45.00000 360.00 50.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,500.00000 2,500.00 5,000.00000 5,000.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

35,380.000 LF 4.28000 151,426.40 3.84000 135,859.20

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

162.000 EACH 196.00000 31,752.00 375.00000 60,750.00

0420 2507-3250005

ENGINEERING FABRIC

172.500 SY 4.50000 776.25 4.00000 690.00

0430 2507-6800061

REVETMENT, CLASS E

97.500 TON 55.00000 5,362.50 45.00000 4,387.50

0440 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 50.00000 1,000.00 85.00000 1,700.00

0450 2520-3350010

FIELD LABORATORY

1.000 EACH 7,000.00000 7,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,880.00000 14,880.00 14,880.00000 14,880.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,796.850 STA 7.00000 40,577.95 7.00000 40,577.95

0480 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 85.00000 340.00 125.00000 500.00

0490 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,449.210 STA 16.65000 24,129.35 16.00000 23,187.36

0500 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

4.000 EACH 100.00000 400.00 150.00000 600.00

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 10,780.00000 10,780.00 12,500.00000 12,500.00

0520 2528-8445113

FLAGGERS

200.000 EACH 462.00000 92,400.00 462.00000 92,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445115

PILOT CARS

100.000 EACH 693.00000 69,300.00 693.00000 69,300.00

0540 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00

0550 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

55.000 SY 240.00000 13,200.00 240.00000 13,200.00

0560 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 140.00000 560.00 140.00000 560.00

0570 2529-8174010

SUBBASE (PATCHES)

264.400 SY 11.00000 2,908.40 11.00000 2,908.40

0580 2529-8174050

PATCH SUBDRAIN

11.000 EACH 260.00000 2,860.00 260.00000 2,860.00

0590 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00

0600 2533-4980005

MOBILIZATION

(1) LS 50,242.66000 50,242.66 250,000.00000 250,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

796.700 STA 5.00000 3,983.50 12.00000 9,560.40

0620 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

863.100 GAL 4.50000 3,883.95 5.00000 4,315.50

0630 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

398.300 STA 5.00000 1,991.50 13.00000 5,177.90

0640 2602-0000030

SILT FENCE FOR DITCH CHECKS

110.000 LF 5.00000 550.00 5.00000 550.00

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

110.000 LF 5.00000 550.00 1.00000 110.00

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

11.000 LF 5.00000 55.00 0.25000 2.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

10.000 LF 25.00000 250.00 25.00000 250.00

0680 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

1.000 EACH 30.00000 30.00 250.00000 250.00

0690 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

1.000 EACH 20.00000 20.00 500.00000 500.00

$3,869,131.34 $4,579,911.48Section Totals:

( ) indicates item is bid as Lump Sum

$4,579,911.48$3,869,131.34

$3,869,131.34

Contract Item Totals

$4,579,911.48Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C042(88)--55-42 HMA PAVEMENT WIDENING / HMA RESURFACING

HARDIN

Route: S56 AND 120TH ST

On S56  from 1260 Feet North of Center of Section 3-88-19 to 110th St. and on 120th St. from D15 to S56.

Prj Awd Amt: $2,227,340.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

42-C042-088

January 17, 2018 10:00 A.M.

HARDINCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $2,227,340.26 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $2,243,900.29 100.74%

3 IN122 INROADS, LLC. $2,275,933.72 102.18%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $2,475,090.48 111.12%
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42-C042-088
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,691.000 TON 17.95000 66,253.45 22.32000 82,383.12 20.50000 75,665.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.050 MILE 250.00000 1,512.50 97.02000 586.97 300.00000 1,815.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

199.000 SY 122.00000 24,278.00 122.00000 24,278.00 122.00000 24,278.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,241.500 CY 9.63000 40,845.65 5.32000 22,564.78 13.00000 55,139.50

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

8,495.100 TON 23.59000 200,399.41 26.43000 224,525.49 25.00000 212,377.50

0060 2214-5145150

PAVEMENT SCARIFICATION

64,670.400 SY 1.02000 65,963.81 0.61000 39,448.94 1.35000 87,305.04

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

319.570 STA 10.00000 3,195.70 59.91000 19,145.44 10.00000 3,195.70

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

213.400 SY 145.00000 30,943.00 143.65000 30,654.91 145.00000 30,943.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

5,119.000 TON 27.04000 138,417.76 32.07000 164,166.33 32.00000 163,808.00

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,362.750 TON 22.71000 235,338.05 25.44000 263,628.36 23.00000 238,343.25

0110 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

10,287.750 TON 26.30000 270,567.83 27.17000 279,518.17 25.95000 266,967.11

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,748.730 TON 394.00000 688,999.62 394.00000 688,999.62 394.00000 688,999.62

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

409.520 TON 491.00000 201,074.32 525.00000 214,998.00 518.00000 212,131.36

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,732.000 EACH 1.00000 9,732.00 1.00000 9,732.00 1.00000 9,732.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,732.000 EACH 1.00000 9,732.00 1.00000 9,732.00 1.00000 9,732.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

600.000 TON 20.00000 12,000.00 22.32000 13,392.00 24.00000 14,400.00

0180 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

15,250.000 EACH 1.00000 15,250.00 1.00000 15,250.00 1.00000 15,250.00

0190 2510-6745850

REMOVAL OF PAVEMENT

200.000 SY 15.00000 3,000.00 11.02000 2,204.00 15.00000 3,000.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) INROADS, LLC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,808.020 STA 7.75000 14,012.16 7.75000 14,012.16 7.00000 12,656.14

0220 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 3,500.00000 3,500.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,400.00000 10,400.00 10,225.00000 10,225.00 8,500.00000 8,500.00

0240 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00 462.00000 55,440.00 462.00000 55,440.00

0250 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00 693.00000 24,255.00 693.00000 24,255.00

0260 2533-4980005

MOBILIZATION

(1) LS 94,730.00000 94,730.00 21,260.00000 21,260.00 50,000.00000 50,000.00

$2,275,933.72$2,227,340.26 $2,243,900.29Section Totals:

$2,243,900.29$2,227,340.26 $2,275,933.72

$2,227,340.26

Contract Item Totals

$2,243,900.29

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,227,340.26 $2,243,900.29 2,275,933.72Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,691.000 TON 20.33000 75,038.03

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.050 MILE 400.00000 2,420.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

199.000 SY 122.00000 24,278.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,241.500 CY 13.83000 58,659.95

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

8,495.100 TON 33.13000 281,442.66

0060 2214-5145150

PAVEMENT SCARIFICATION

64,670.400 SY 0.81000 52,383.02

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

319.570 STA 19.49000 6,228.42

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

213.400 SY 145.00000 30,943.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

5,119.000 TON 32.65000 167,135.35

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,362.750 TON 29.13000 301,866.91

0110 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

10,287.750 TON 29.38000 302,254.10

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,748.730 TON 391.50000 684,627.80

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

409.520 TON 516.50000 211,517.08

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,732.000 EACH 1.00000 9,732.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,732.000 EACH 1.00000 9,732.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

600.000 TON 35.00000 21,000.00

0180 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

15,250.000 EACH 1.00000 15,250.00

0190 2510-6745850

REMOVAL OF PAVEMENT

200.000 SY 15.00000 3,000.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - S56SECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,808.020 STA 7.75000 14,012.16

0220 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,000.00000 4,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 17,750.00000 17,750.00

0240 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00

0250 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00

0260 2533-4980005

MOBILIZATION

(1) LS 93,625.00000 93,625.00

$2,475,090.48Section Totals:

$2,475,090.48

$2,475,090.48

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,475,090.48Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-034-1(95)--3L-65 HMA RESURFACING/COLD IN-PLACE RECYCLING

MILLS

Route: U.S. 34

US 34 - FROM JUST WEST OF US 59 TO JUST WEST OF IA 48

Prj Awd Amt: $962,419.47

Project: WorkType:

County:

Location:

NHSX-034-1(105)--3H-65 HMA RESURFACING/COLD IN-PLACE RECYCLING

MILLS

Route: U.S. 34

US 59 to just W of IA 48

Prj Awd Amt: $4,281,185.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 110 Working Days

65-0341-105

January 17, 2018 10:00 A.M.

MILLS,
MONTGOMERY

Call Order:  157 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $5,243,604.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $5,358,025.06 102.18%

3 NO081 NORRIS ASPHALT PAVING CO., LC $5,537,431.65 105.60%

4 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $5,838,086.21 111.34%

5 KI076 KIEWIT INFRASTRUCTURE CO. $8,173,230.70 155.87%
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Contract ID:

Letting Date:

Start Date: 04/02/18 110 Working Days

65-0341-105

January 17, 2018 10:00 A.M.

MILLS,
MONTGOMERY

Call Order:  157 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

324.600 CY 31.00000 10,062.60 25.00000 8,115.00 30.00000 9,738.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,342.600 TON 24.00000 440,222.40 20.10000 368,686.26 20.50000 376,023.30

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,110.000 SY 35.00000 73,850.00 29.10000 61,401.00 39.19000 82,690.90

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

893.100 SY 57.00000 50,906.70 43.70000 39,028.47 67.16000 59,980.60

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

8.500 MILE 1,000.00000 8,500.00 350.00000 2,975.00 500.00000 4,250.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,565.200 SY 130.00000 333,476.00 136.22000 349,431.54 127.36000 326,703.87

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

99.000 EACH 122.00000 12,078.00 101.03000 10,001.97 120.00000 11,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 350.00000 7,000.00 250.00000 5,000.00 100.00000 2,000.00

0090 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

203.400 CY 55.00000 11,187.00 13.68000 2,782.51 43.48000 8,843.83

0100 2214-5145150

PAVEMENT SCARIFICATION

34,835.200 SY 1.80000 62,703.36 1.32000 45,982.46 2.56000 89,178.11

0110 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

877.080 STA 10.00000 8,770.80 6.53000 5,727.33 10.00000 8,770.80

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,771.190 TON 36.20000 498,517.08 39.83000 548,506.50 44.47000 612,404.82

0130 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

18,223.560 TON 40.30000 734,409.47 42.53000 775,048.01 47.52000 865,983.57

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,042.420 TON 430.00000 878,240.60 460.00000 939,513.20 462.80000 945,231.98
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0160 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

126,271.000 SY 1.96000 247,491.16 1.92000 242,440.32 1.92000 242,440.32

0170 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

625.000 TON 410.00000 256,250.00 404.62000 252,887.50 404.62000 252,887.50

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,020.00000 1,020.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 3,350.00000 10,050.00 4,750.00000 14,250.00 3,300.00000 9,900.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,450.00000 2,450.00 5,200.00000 5,200.00 2,400.00000 2,400.00

0210 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

36.000 LF 70.00000 2,520.00 90.00000 3,240.00 69.00000 2,484.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

24.000 LF 155.00000 3,720.00 165.00000 3,960.00 150.00000 3,600.00

0230 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 194.00000 2,328.00 220.00000 2,640.00 190.00000 2,280.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

953.000 LF 5.20000 4,955.60 5.00000 4,765.00 5.00000 4,765.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

412.500 LF 17.20000 7,095.00 17.00000 7,012.50 17.00000 7,012.50

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,820.00000 18,200.00 1,800.00000 18,000.00 1,800.00000 18,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

10.000 EACH 155.00000 1,550.00 150.00000 1,500.00 150.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,450.00000 24,500.00 2,400.00000 24,000.00 2,400.00000 24,000.00

0290 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,610.000 LF 7.60000 12,236.00 7.50000 12,075.00 7.50000 12,075.00

0300 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

10.000 EACH 2,020.00000 20,200.00 2,000.00000 20,000.00 2,000.00000 20,000.00

0310 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,350.00000 1,350.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0320 2512-1725406

CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.

153.000 LF 74.00000 11,322.00 221.00000 33,813.00 72.00000 11,016.00

0330 2520-3350010

FIELD LABORATORY

1.000 EACH 3,500.00000 3,500.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0340 2524-9100030

OBJECT MARKER, TYPE 3

8.000 EACH 200.00000 1,600.00 200.00000 1,600.00 200.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,132.100 STA 7.60000 39,003.96 7.50000 38,490.75 7.50000 38,490.75

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

36.000 EACH 82.00000 2,952.00 80.00000 2,880.00 80.00000 2,880.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 14,400.00000 14,400.00 6,500.00000 6,500.00

0380 2528-8445113

FLAGGERS

200.000 EACH 462.00000 92,400.00 462.00000 92,400.00 462.00000 92,400.00

0390 2528-8445115

PILOT CARS

100.000 EACH 693.00000 69,300.00 693.00000 69,300.00 693.00000 69,300.00

0400 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 138,900.00000 138,900.00 40,000.00000 40,000.00

0410 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

446.700 STA 15.00000 6,700.50 7.08000 3,162.64 15.00000 6,700.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0420 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

1.100 STA 40.00000 44.00 41.58000 45.74 35.00000 38.50

0430 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 24,000.00000 48,000.00 23,950.00000 47,900.00 21,750.00000 43,500.00

0440 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 520.00000 520.00 250.00000 250.00 375.00000 375.00

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

46.000 SQ 22.50000 1,035.00 25.00000 1,150.00 22.00000 1,012.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

478.700 LF 6.20000 2,967.94 5.00000 2,393.50 6.00000 2,872.20

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,335,009.05$4,151,185.17 $4,236,655.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0490 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

$130,000.00$130,000.00 $130,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0500 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,487.200 CY 12.00000 29,846.40 13.54000 33,676.69 12.27000 30,517.94

0510 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,486.600 TON 41.60000 186,642.56 39.90000 179,015.34 45.20000 202,794.32

0520 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,457.780 TON 36.20000 161,371.64 39.83000 177,553.38 44.47000 198,237.48

0530 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

4,457.780 TON 40.30000 179,648.53 42.53000 189,589.38 47.52000 211,833.71

0540 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

269.200 TON 370.00000 99,604.00 395.00000 106,334.00 397.80000 107,087.76

0550 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

534.930 TON 430.00000 230,019.90 460.00000 246,067.80 462.80000 247,565.60

0560 2510-6745850

REMOVAL OF PAVEMENT

1,169.700 SY 12.20000 14,270.34 5.00000 5,848.50 12.00000 14,036.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0003 ROADWAY ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 6,500.00000 6,500.00

0580 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 8,950.00000 8,950.00 11,145.00000 11,145.00

0590 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

893.400 STA 13.00000 11,614.20 7.08000 6,325.27 13.00000 11,614.20

0600 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

901.900 GAL 1.00000 901.90 5.00000 4,509.50 0.10000 90.19

$1,041,422.60$931,419.47 $960,369.86Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0610 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

$31,000.00$31,000.00 $31,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,358,025.06$5,243,604.64 $5,537,431.65

$5,243,604.64

Contract Item Totals

$5,358,025.06 5,537,431.65Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

324.600 CY 25.10000 8,147.46 45.00000 14,607.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

18,342.600 TON 22.93000 420,595.82 43.00000 788,731.80

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,110.000 SY 29.46000 62,160.60 50.00000 105,500.00

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

893.100 SY 50.90000 45,458.79 65.00000 58,051.50

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

8.500 MILE 2,083.12000 17,706.52 10,000.00000 85,000.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,565.200 SY 132.52000 339,940.30 165.00000 423,258.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

99.000 EACH 98.38000 9,739.62 150.00000 14,850.00

Page 13 of 24

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 295.61000 5,912.20 250.00000 5,000.00

0090 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

203.400 CY 21.57000 4,387.34 70.00000 14,238.00

0100 2214-5145150

PAVEMENT SCARIFICATION

34,835.200 SY 1.53000 53,297.86 2.50000 87,088.00

0110 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

877.080 STA 19.06000 16,717.14 150.00000 131,562.00

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,771.190 TON 44.29000 609,926.01 63.00000 867,584.97

0130 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

18,223.560 TON 44.89000 818,055.61 70.00000 1,275,649.20

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,042.420 TON 461.80000 943,189.56 440.00000 898,664.80
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,974.90000 6,974.90 5,000.00000 5,000.00

0160 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

126,271.000 SY 1.93000 243,703.03 2.54000 320,728.34

0170 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

625.000 TON 406.20000 253,875.00 450.00000 281,250.00

0180 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 3,011.73000 3,011.73 1,250.00000 1,250.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 4,768.57000 14,305.71 4,000.00000 12,000.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 5,220.33000 5,220.33 3,000.00000 3,000.00

0210 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

36.000 LF 90.35000 3,252.60 200.00000 7,200.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

24.000 LF 165.65000 3,975.60 200.00000 4,800.00

0230 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

12.000 LF 220.86000 2,650.32 250.00000 3,000.00

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

953.000 LF 6.19000 5,899.07 8.00000 7,624.00

0250 2505-4008300

STEEL BEAM GUARDRAIL

412.500 LF 39.02000 16,095.75 50.00000 20,625.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,807.04000 18,070.40 2,300.00000 23,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

10.000 EACH 150.59000 1,505.90 200.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,359.19000 23,591.90 3,000.00000 30,000.00

0290 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,610.000 LF 13.55000 21,815.50 17.00000 27,370.00

0300 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

10.000 EACH 1,756.84000 17,568.40 2,200.00000 22,000.00

0310 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,254.89000 1,254.89 1,600.00000 1,600.00

0320 2512-1725406

CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.

153.000 LF 42.16000 6,450.48 160.00000 24,480.00

0330 2520-3350010

FIELD LABORATORY

1.000 EACH 5,160.95000 5,160.95 10,000.00000 10,000.00

0340 2524-9100030

OBJECT MARKER, TYPE 3

8.000 EACH 100.39000 803.12 250.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,132.100 STA 18.07000 92,737.05 10.00000 51,321.00

0360 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

36.000 EACH 135.53000 4,879.08 100.00000 3,600.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 11,143.40000 11,143.40 25,000.00000 25,000.00

0380 2528-8445113

FLAGGERS

200.000 EACH 462.00000 92,400.00 462.00000 92,400.00

0390 2528-8445115

PILOT CARS

100.000 EACH 693.00000 69,300.00 693.00000 69,300.00

0400 2533-4980005

MOBILIZATION

(1) LS 190,777.74000 190,777.74 600,000.00000 600,000.00

0410 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

446.700 STA 14.05000 6,276.14 7.00000 3,126.90
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Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0420 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

1.100 STA 250.98000 276.08 55.00000 60.50

0430 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 24,043.64000 48,087.28 30,000.00000 60,000.00

0440 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 250.98000 250.98 625.00000 625.00

0450 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

46.000 SQ 25.10000 1,154.60 32.00000 1,472.00

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

478.700 LF 5.02000 2,403.07 6.50000 3,111.55

0470 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Letting Date:

Contract ID:157
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January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0001 Roadway Items - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,531,605.83 $6,490,229.56Section Totals:
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-034-1(105)--3H-65SECTION: Cat Alt Set: Cat Alt Member:

0490 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00

$130,000.00 $130,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

January 17, 2018

65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0003 ROADWAY ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0500 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,487.200 CY 16.13000 40,118.54 30.00000 74,616.00

0510 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,486.600 TON 60.86000 273,054.48 59.00000 264,709.40

0520 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,457.780 TON 44.69000 199,218.19 57.00000 254,093.46

0530 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

4,457.780 TON 45.61000 203,319.35 64.00000 285,297.92

0540 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

269.200 TON 396.80000 106,818.56 375.00000 100,950.00

0550 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

534.930 TON 461.80000 247,030.67 505.00000 270,139.65

0560 2510-6745850

REMOVAL OF PAVEMENT

1,169.700 SY 11.14000 13,030.46 5.80000 6,784.26
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0003 ROADWAY ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 7,529.32000 7,529.32 56,000.00000 56,000.00

0580 2533-4980005

MOBILIZATION

(1) LS 42,502.93000 42,502.93 200,000.00000 200,000.00

0590 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

893.400 STA 12.05000 10,765.47 7.00000 6,253.80

0600 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

901.900 GAL 2.32000 2,092.41 3.50000 3,156.65

$1,145,480.38 $1,522,001.14Section Totals:
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65-0341-105 Primary County: MILLS, MONTGOMERY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(5) KIEWIT INFRASTRUCTURE
CO.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-034-1(95)--3L-65SECTION: Cat Alt Set: Cat Alt Member:

0610 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00

$31,000.00 $31,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,173,230.70$5,838,086.21

$5,838,086.21

Contract Item Totals

$8,173,230.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C068(83)--5E-68 HMA RESURFACING

MONROE

Route: H33

On H33  from Highway 5 East 2.7 Miles to Highway 137

Prj Awd Amt: $1,387,346.21

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

68-C068-083

January 17, 2018 10:00 A.M.

MONROECall Order:  158 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,387,346.21 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

68-C068-083

January 17, 2018 10:00 A.M.

MONROECall Order:  158 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,654.000 TON 23.00000 130,042.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.700 MILE 1,000.00000 2,700.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

985.100 SY 68.06000 67,045.91

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

16.000 EACH 140.00000 2,240.00

0050 2214-5145150

PAVEMENT SCARIFICATION

91.600 SY 29.00000 2,656.40

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,995.000 TON 65.03000 129,734.85

0070 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,095.000 TON 56.63000 231,899.85
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Letting Date:

Contract ID:158
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January 17, 2018

68-C068-083 Primary County: MONROE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,045.000 TON 59.43000 180,964.35

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,045.000 TON 59.43000 180,964.35

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

612.000 TON 396.20000 242,474.40

0110 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

180.000 TON 523.80000 94,284.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 330.00000 1,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

402.800 STA 10.75000 4,330.10

0150 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00

0170 2528-8445113

FLAGGERS

45.000 EACH 462.00000 20,790.00

0180 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00

0190 2533-4980005

MOBILIZATION

(1) LS 65,400.00000 65,400.00

$1,387,346.21Section Totals:

$1,387,346.21

$1,387,346.21

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,387,346.21Contract Grand Totals
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Contract ID:158
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January 17, 2018
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Project Information:

Project: WorkType:

County:

Location:

MP-075-3(720)106--76-75 HMA RESURFACING WITH MILLING

PLYMOUTH

Route: U.S. 75

FROM NORTH of Hinton to BNSF RR in Merrill

Prj Awd Amt: $50,739.04

Project: WorkType:

County:

Location:

MP-060-3(709)0--76-75 HMA RESURFACING WITH MILLING

PLYMOUTH

Route: IOWA 60

U.S. 75 to NORTH of IOWA 9

Prj Awd Amt: $142,964.32

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

75-0603-709

January 17, 2018 10:00 A.M.

OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

Call Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $193,703.36 100.00%

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $328,513.70 169.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

75-0603-709

January 17, 2018 10:00 A.M.

OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

Call Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway Items - MP-060-3(709)0--76-75SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.200 MILE 10,599.25000 2,119.85 7,066.65000 1,413.33

0020 2214-5145150

PAVEMENT SCARIFICATION

3,040.000 SY 10.85000 32,984.00 31.15000 94,696.00

0030 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

352.500 TON 155.06000 54,658.65 235.00000 82,837.50

0040 2303-1252344

ASPHALT BINDER, PG 52-34H, HIGH TRAFFIC

21.150 TON 517.06000 10,935.82 508.00000 10,744.20

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.650 STA 262.50000 6,733.13 349.32000 8,960.06

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 13,001.73000 13,001.73 16,908.94000 16,908.94

0070 2533-4980005

MOBILIZATION

(1) LS 22,531.14000 22,531.14 58,906.00000 58,906.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

January 17, 2018

75-0603-709 Primary County: OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

$142,964.32 $274,466.03Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

January 17, 2018

75-0603-709 Primary County: OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ROADWAY ITEMS MP-075-3(720)106--76-75SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

0.200 MILE 7,591.17000 1,518.23 2,355.60000 471.12

0090 2214-5145150

PAVEMENT SCARIFICATION

1,172.000 SY 10.71000 12,552.12 10.41000 12,200.52

0100 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

96.900 TON 225.99000 21,898.43 106.00000 10,271.40

0110 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

5.800 TON 517.06000 2,998.95 508.00000 2,946.40

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.990 STA 262.50000 2,884.88 349.32000 3,839.03

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,350.86000 3,350.86 4,576.55000 4,576.55

0140 2533-4980005

MOBILIZATION

(1) LS 5,535.57000 5,535.57 19,742.65000 19,742.65
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

January 17, 2018

75-0603-709 Primary County: OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

$50,739.04 $54,047.67Section Totals:

( ) indicates item is bid as Lump Sum

$328,513.70$193,703.36

$193,703.36

Contract Item Totals

$328,513.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

January 17, 2018

75-0603-709 Primary County: OBRIEN, OSCEOLA,
PLYMOUTH, SIOUX

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C077(220)--5E-77 HMA PAVEMENT WIDENING / HMA RESURFACING

POLK

Route: NW MADRID DRIVE

On NW Madrid Dr  from BR 132 to Hwy 17

Prj Awd Amt: $673,291.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

77-C077-220

January 17, 2018 10:00 A.M.

POLKCall Order:  160 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $673,291.93 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $796,959.54 118.37%

3 IN122 INROADS, LLC. $907,748.38 134.82%
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Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

77-C077-220

January 17, 2018 10:00 A.M.

POLKCall Order:  160 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,641.000 TON 12.00000 31,692.00 25.00000 66,025.00 29.50000 77,909.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.300 MILE 200.00000 1,260.00 753.00000 4,743.90 750.00000 4,725.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

112.200 SY 28.00000 3,141.60 79.50000 8,919.90 150.00000 16,830.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 15.00000 60.00 464.00000 1,856.00 240.00000 960.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

25.000 CY 8.00000 200.00 59.00000 1,475.00 50.00000 1,250.00

0060 2213-8201050

BASE WIDENING, 5 IN. HOT MIX ASPHALT
MIXTURE

180.000 SY 15.00000 2,700.00 25.50000 4,590.00 55.00000 9,900.00

0070 2214-5145150

PAVEMENT SCARIFICATION

438.200 SY 5.00000 2,191.00 16.50000 7,230.30 10.00000 4,382.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

January 17, 2018

77-C077-220 Primary County: POLK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0075 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

3,633.000 TON 30.50000 110,806.50 32.00000 116,256.00 40.00000 145,320.00

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,266.000 TON 27.25000 197,998.50 32.00000 232,512.00 40.00000 290,640.00

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

644.600 TON 420.75000 271,215.45 452.00000 291,359.20 450.00000 290,070.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,945.00000 1,945.00 2,200.00000 2,200.00 2,000.00000 2,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,160.360 STA 8.00000 9,282.88 9.00000 10,443.24 8.00000 9,282.88

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 100.00000 200.00 15.00000 30.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

January 17, 2018

77-C077-220 Primary County: POLK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 8,500.00000 8,500.00 4,000.00000 4,000.00

0140 2528-8445113

FLAGGERS

48.000 EACH 462.00000 22,176.00 462.00000 22,176.00 462.00000 22,176.00

0150 2528-8445115

PILOT CARS

11.000 EACH 693.00000 7,623.00 693.00000 7,623.00 693.00000 7,623.00

0160 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 250.00000 2,500.00 125.00000 1,250.00 65.00000 650.00

0170 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 9,600.00000 9,600.00 20,000.00000 20,000.00

$907,748.38$673,291.93 $796,959.54Section Totals:

( ) indicates item is bid as Lump Sum

$796,959.54$673,291.93 $907,748.38

$673,291.93

Contract Item Totals

$796,959.54 907,748.38Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

January 17, 2018

77-C077-220 Primary County: POLK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-U-3127(629)--70-79 HMA PAVEMENT - REPLACE

POWESHIEK

Route: EAST STREET

In the city of Grinnell  On East Street  from 1st Ave  south  .51  Miles to Garfield Ave

Prj Awd Amt: $2,273,271.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/15/19

79-3127-629

January 17, 2018 10:00 A.M.

POWESHIEKCall Order:  161 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $2,273,271.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $2,297,040.17 101.05%

3 CO180 CON-STRUCT, INC. $2,397,503.72 105.46%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $2,489,892.64 109.53%
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Contract ID:

Letting Date:

Completion Date: 08/15/19

79-3127-629

January 17, 2018 10:00 A.M.

POWESHIEKCall Order:  161 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

83.000 UNIT 14.00000 1,162.00 14.00000 1,162.00 30.00000 2,490.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,314.900 CY 11.85000 27,431.57 11.85000 27,431.57 18.00000 41,668.20

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.500 CY 16.10000 7,591.15 16.10000 7,591.15 15.00000 7,072.50

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,314.900 CY 13.25000 30,672.43 13.25000 30,672.43 10.00000 23,149.00

0050 2115-0100000

MODIFIED SUBBASE

2,314.900 CY 35.00000 81,021.50 44.50000 103,013.05 45.00000 104,170.50

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

0.200 MILE 2,500.00000 500.00 1,250.00000 250.00 1,250.00000 250.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

364.500 SY 80.00000 29,160.00 95.00000 34,627.50 85.00000 30,982.50

Page 1 of 30

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

8.000 EACH 200.00000 1,600.00 895.00000 7,160.00 500.00000 4,000.00

0090 2214-5145150

PAVEMENT SCARIFICATION

3,678.500 SY 4.75000 17,472.88 2.75000 10,115.88 2.75000 10,115.88

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

495.300 SY 65.00000 32,194.50 91.50000 45,319.95 65.00000 32,194.50

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

285.200 SY 70.00000 19,964.00 110.00000 31,372.00 70.00000 19,964.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 750.00000 750.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0130 2303-1131500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

13,008.500 SY 21.00000 273,178.50 12.75000 165,858.38 12.40000 161,305.40
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1132500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

13,008.500 SY 18.85000 245,210.23 12.75000 165,858.38 12.40000 161,305.40

0150 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

18,555.200 SY 13.05000 242,145.36 9.90000 183,696.48 9.90000 183,696.48

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

45.000 TON 23.80000 1,071.00 35.00000 1,575.00 45.00000 2,025.00

0190 2401-6745910

REMOVAL OF SIGN

2.000 EACH 150.00000 300.00 250.00000 500.00 150.00000 300.00

0200 2402-0425031

GRANULAR BACKFILL

4,400.000 TON 19.85000 87,340.00 19.85000 87,340.00 19.00000 83,600.00

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,070.00000 2,140.00 1,070.00000 2,140.00 1,800.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

17.000 EACH 4,075.00000 69,275.00 4,075.00000 69,275.00 4,500.00000 76,500.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402

2.000 EACH 3,715.00000 7,430.00 3,715.00000 7,430.00 7,000.00000 14,000.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 2,440.00000 2,440.00 2,440.00000 2,440.00 3,400.00000 3,400.00

0250 2435-0254100

INTAKE, SW-541

1.000 EACH 6,220.00000 6,220.00 6,220.00000 6,220.00 5,200.00000 5,200.00

0260 2435-0254200

INTAKE EXTENSION UNIT, SW-542

1.000 EACH 3,390.00000 3,390.00 3,390.00000 3,390.00 6,000.00000 6,000.00

0270 2435-0400000

DROP CONNECTION, SW-307

3.000 EACH 3,985.00000 11,955.00 3,985.00000 11,955.00 3,000.00000 9,000.00

0280 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 785.00000 2,355.00 785.00000 2,355.00 1,500.00000 4,500.00

0290 2435-0600110

INTAKE ADJUSTMENT, MINOR

8.000 EACH 2,060.00000 16,480.00 2,060.00000 16,480.00 1,500.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,075.00000 2,075.00 2,075.00000 2,075.00 2,000.00000 2,000.00

0310 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

8,522.000 LF 9.70000 82,663.40 9.70000 82,663.40 18.00000 153,396.00

0320 2502-8221303

SUBDRAIN OUTLET, DR-303

18.000 EACH 325.00000 5,850.00 325.00000 5,850.00 300.00000 5,400.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

24.000 LF 37.00000 888.00 37.00000 888.00 120.00000 2,880.00

0340 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

77.000 LF 41.50000 3,195.50 41.50000 3,195.50 125.00000 9,625.00

0350 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

24.000 LF 175.00000 4,200.00 175.00000 4,200.00 150.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

237.000 LF 13.00000 3,081.00 13.00000 3,081.00 20.00000 4,740.00

0370 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

223.200 LF 68.50000 15,289.20 68.50000 15,289.20 90.00000 20,088.00

0380 2504-0114021

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 21 IN.

10.000 LF 258.00000 2,580.00 258.00000 2,580.00 200.00000 2,000.00

0390 2510-6745850

REMOVAL OF PAVEMENT

13,906.800 SY 7.15000 99,433.62 7.00000 97,347.60 8.00000 111,254.40

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

24.000 EACH 600.00000 14,400.00 600.00000 14,400.00 700.00000 16,800.00

0410 2511-6745900

REMOVAL OF SIDEWALK

773.600 SY 5.50000 4,254.80 5.50000 4,254.80 8.00000 6,188.80

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

872.500 SY 40.00000 34,900.00 75.00000 65,437.50 55.00000 47,987.50
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

390.300 SY 60.00000 23,418.00 150.00000 58,545.00 60.00000 23,418.00

0440 2511-7528101

DETECTABLE WARNINGS

686.000 SF 35.00000 24,010.00 45.00000 30,870.00 38.00000 26,068.00

0450 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

229.200 SY 60.00000 13,752.00 80.00000 18,336.00 60.00000 13,752.00

0460 2515-6745600

REMOVAL OF PAVED DRIVEWAY

238.400 SY 5.50000 1,311.20 5.50000 1,311.20 8.00000 1,907.20

0470 2518-6910000

SAFETY CLOSURE

29.000 EACH 200.00000 5,800.00 125.00000 3,625.00 200.00000 5,800.00

0480 2519-3300600

FENCE, SAFETY

850.000 LF 6.50000 5,525.00 7.00000 5,950.00 6.50000 5,525.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,600.00000 13,600.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

47.430 STA 162.00000 7,683.66 190.00000 9,011.70 162.00000 7,683.66

Page 7 of 30

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0510 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 1,000.00000 2,000.00 800.00000 1,600.00 1,000.00000 2,000.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 11,000.00000 11,000.00 26,000.00000 26,000.00

0530 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 161,500.00000 161,500.00 216,000.00000 216,000.00

0540 2549-0006210

SPOT REPAIR BY PIPE REPLACEMENT, BY
COUNT

3.000 EACH 965.00000 2,895.00 965.00000 2,895.00 2,000.00000 6,000.00

0550 2549-0006220

SPOT REPAIR BY PIPE REPLACEMENT, BY
LINEAR FOOT

24.000 LF 145.00000 3,480.00 145.00000 3,480.00 100.00000 2,400.00

0560 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

60.000 LF 66.50000 3,990.00 66.50000 3,990.00 100.00000 6,000.00

0570 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

20.000 LF 150.00000 3,000.00 150.00000 3,000.00 150.00000 3,000.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0580 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

658.000 LF 24.75000 16,285.50 24.75000 16,285.50 42.00000 27,636.00

0590 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

20.000 LF 156.25000 3,125.00 156.25000 3,125.00 200.00000 4,000.00

0600 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

109.000 LF 73.00000 7,957.00 73.00000 7,957.00 70.00000 7,630.00

0610 2554-0122008

WATER MAIN, TRENCHLESS, DUCTILE IRON
PIPE (DIP), 8 IN.

115.000 LF 112.00000 12,880.00 112.00000 12,880.00 180.00000 20,700.00

0620 2554-0124008

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

2,282.000 LF 66.60000 151,981.20 66.60000 151,981.20 90.00000 205,380.00

0630 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

130.000 LF 185.00000 24,050.00 735.00000 95,550.00 400.00000 52,000.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0640 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 11.25
DEGREE BEND  8 IN.

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 620.00000 1,240.00

0650 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  4 IN.

1.000 EACH 380.00000 380.00 380.00000 380.00 390.00000 390.00

0660 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  8 IN.

4.000 EACH 655.00000 2,620.00 655.00000 2,620.00 575.00000 2,300.00

0670 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  4 IN.

1.000 EACH 665.00000 665.00 665.00000 665.00 400.00000 400.00

0680 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  8 IN.

3.000 EACH 1,005.00000 3,015.00 1,005.00000 3,015.00 700.00000 2,100.00

0690 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CAP  8 IN.

1.000 EACH 345.00000 345.00 345.00000 345.00 360.00000 360.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0700 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS
10 IN X 8 IN

1.000 EACH 1,780.00000 1,780.00 1,780.00000 1,780.00 1,700.00000 1,700.00

0710 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS
12 IN X 8 IN

1.000 EACH 1,870.00000 1,870.00 1,870.00000 1,870.00 1,800.00000 1,800.00

0720 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS  8
IN X 6 IN

1.000 EACH 1,286.00000 1,286.00 1,286.00000 1,286.00 1,250.00000 1,250.00

0730 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, PLUG  12
IN.

1.000 EACH 565.00000 565.00 565.00000 565.00 500.00000 500.00

0740 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  12
IN X 6 IN

2.000 EACH 3,415.00000 6,830.00 3,415.00000 6,830.00 1,500.00000 3,000.00

0750 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  12
IN X 8 IN

1.000 EACH 1,780.00000 1,780.00 1,780.00000 1,780.00 1,550.00000 1,550.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0760 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN

3.000 EACH 1,125.00000 3,375.00 1,125.00000 3,375.00 1,050.00000 3,150.00

0770 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN
X 4 IN

3.000 EACH 1,035.00000 3,105.00 1,035.00000 3,105.00 900.00000 2,700.00

0780 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN
X 6 IN

5.000 EACH 1,110.00000 5,550.00 1,110.00000 5,550.00 1,000.00000 5,000.00

0790 2554-0207004

VALVE, GATE, DIP, 4 IN.

2.000 EACH 995.00000 1,990.00 955.00000 1,910.00 1,050.00000 2,100.00

0800 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,055.00000 2,110.00 1,055.00000 2,110.00 1,150.00000 2,300.00

0810 2554-0207008

VALVE, GATE, DIP, 8 IN.

15.000 EACH 1,475.00000 22,125.00 1,475.00000 22,125.00 1,550.00000 23,250.00

0820 2554-0207010

VALVE, GATE, DIP, 10 IN.

2.000 EACH 2,150.00000 4,300.00 2,150.00000 4,300.00 2,200.00000 4,400.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0830 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,420.00000 4,840.00 2,420.00000 4,840.00 2,500.00000 5,000.00

0840 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 3,730.00000 22,380.00 3,730.00000 22,380.00 4,800.00000 28,800.00

0850 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 5,000.00000 5,000.00 18,000.00000 18,000.00 5,000.00000 5,000.00

0860 2599-9999005

('EACH' ITEM) REMOVE HYDRANT

6.000 EACH 1,015.00000 6,090.00 1,015.00000 6,090.00 600.00000 3,600.00

0870 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

16.000 EACH 440.00000 7,040.00 440.00000 7,040.00 500.00000 8,000.00

0880 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
EAST SIDE  1 IN

30.000 EACH 2,375.00000 71,250.00 2,375.00000 71,250.00 2,500.00000 75,000.00

0890 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
WEST SIDE  1 IN

24.000 EACH 950.00000 22,800.00 950.00000 22,800.00 1,000.00000 24,000.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
WEST SIDE  2 IN

1.000 EACH 1,800.00000 1,800.00 1,800.00000 1,800.00 1,200.00000 1,200.00

0910 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REPLACE
CURB AND GUTTER

1,983.000 LF 55.00000 109,065.00 45.00000 89,235.00 38.00000 75,354.00

0920 2601-2639010

SODDING

300.000 SQ 60.00000 18,000.00 75.00000 22,500.00 75.00000 22,500.00

0930 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.180 MGAL 60.00000 10.80 60.00000 10.80 60.00000 10.80

0940 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

0950 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.10000 4,200.00 3.50000 7,000.00 3.50000 7,000.00

0960 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.50000 1,000.00 0.50000 1,000.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) CON-STRUCT, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0980 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$2,397,503.72$2,273,271.00 $2,297,040.17Section Totals:

( ) indicates item is bid as Lump Sum

$2,297,040.17$2,273,271.00 $2,397,503.72

$2,273,271.00

Contract Item Totals

$2,297,040.17 2,397,503.72Contract Grand Totals

Contract Time Totals
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(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

83.000 UNIT 55.00000 4,565.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,314.900 CY 14.00000 32,408.60

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

471.500 CY 18.00000 8,487.00

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,314.900 CY 10.00000 23,149.00

0050 2115-0100000

MODIFIED SUBBASE

2,314.900 CY 45.00000 104,170.50

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

0.200 MILE 1,250.00000 250.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

364.500 SY 90.00000 32,805.00
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(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

8.000 EACH 200.00000 1,600.00

0090 2214-5145150

PAVEMENT SCARIFICATION

3,678.500 SY 5.00000 18,392.50

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

495.300 SY 65.00000 32,194.50

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

285.200 SY 70.00000 19,964.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 750.00000 750.00

0130 2303-1131500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

13,008.500 SY 14.85000 193,176.23
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(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1132500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

13,008.500 SY 14.85000 193,176.23

0150 2303-1133500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

18,555.200 SY 11.90000 220,806.88

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

45.000 TON 35.00000 1,575.00

0190 2401-6745910

REMOVAL OF SIGN

2.000 EACH 200.00000 400.00

0200 2402-0425031

GRANULAR BACKFILL

4,400.000 TON 21.50000 94,600.00

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,250.00000 2,500.00
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(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

17.000 EACH 8,000.00000 136,000.00

0230 2435-0140200

MANHOLE, STORM SEWER, SW-402

2.000 EACH 4,500.00000 9,000.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 4,000.00000 4,000.00

0250 2435-0254100

INTAKE, SW-541

1.000 EACH 4,000.00000 4,000.00

0260 2435-0254200

INTAKE EXTENSION UNIT, SW-542

1.000 EACH 1,500.00000 1,500.00

0270 2435-0400000

DROP CONNECTION, SW-307

3.000 EACH 3,000.00000 9,000.00

0280 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,500.00000 4,500.00

0290 2435-0600110

INTAKE ADJUSTMENT, MINOR

8.000 EACH 1,500.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 500.00000 500.00

0310 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

8,522.000 LF 9.50000 80,959.00

0320 2502-8221303

SUBDRAIN OUTLET, DR-303

18.000 EACH 300.00000 5,400.00

0330 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

24.000 LF 80.00000 1,920.00

0340 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

77.000 LF 100.00000 7,700.00

0350 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

24.000 LF 150.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0360 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

237.000 LF 30.00000 7,110.00

0370 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

223.200 LF 90.00000 20,088.00

0380 2504-0114021

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 21 IN.

10.000 LF 175.00000 1,750.00

0390 2510-6745850

REMOVAL OF PAVEMENT

13,906.800 SY 5.50000 76,487.40

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

24.000 EACH 1,200.00000 28,800.00

0410 2511-6745900

REMOVAL OF SIDEWALK

773.600 SY 7.00000 5,415.20

0420 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

872.500 SY 40.00000 34,900.00
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Letting Date:

Contract ID:161
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

390.300 SY 60.00000 23,418.00

0440 2511-7528101

DETECTABLE WARNINGS

686.000 SF 35.00000 24,010.00

0450 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

229.200 SY 60.00000 13,752.00

0460 2515-6745600

REMOVAL OF PAVED DRIVEWAY

238.400 SY 7.00000 1,668.80

0470 2518-6910000

SAFETY CLOSURE

29.000 EACH 200.00000 5,800.00

0480 2519-3300600

FENCE, SAFETY

850.000 LF 6.00000 5,100.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00
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Letting Date:
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January 17, 2018

79-3127-629 Primary County: POWESHIEK
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

47.430 STA 100.00000 4,743.00

0510 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

2.000 EACH 850.00000 1,700.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0530 2533-4980005

MOBILIZATION

(1) LS 131,000.00000 131,000.00

0540 2549-0006210

SPOT REPAIR BY PIPE REPLACEMENT, BY
COUNT

3.000 EACH 2,000.00000 6,000.00

0550 2549-0006220

SPOT REPAIR BY PIPE REPLACEMENT, BY
LINEAR FOOT

24.000 LF 150.00000 3,600.00

0560 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

60.000 LF 45.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0570 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

20.000 LF 50.00000 1,000.00

0580 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

658.000 LF 50.00000 32,900.00

0590 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

20.000 LF 60.00000 1,200.00

0600 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

109.000 LF 65.00000 7,085.00

0610 2554-0122008

WATER MAIN, TRENCHLESS, DUCTILE IRON
PIPE (DIP), 8 IN.

115.000 LF 150.00000 17,250.00

0620 2554-0124008

WATER MAIN, TRENCHLESS, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

2,282.000 LF 95.00000 216,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0630 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

130.000 LF 325.00000 42,250.00

0640 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 11.25
DEGREE BEND  8 IN.

2.000 EACH 500.00000 1,000.00

0650 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  4 IN.

1.000 EACH 400.00000 400.00

0660 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 45
DEGREE BEND  8 IN.

4.000 EACH 750.00000 3,000.00

0670 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  4 IN.

1.000 EACH 750.00000 750.00

0680 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 90
DEGREE BEND  8 IN.

3.000 EACH 1,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0690 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CAP  8 IN.

1.000 EACH 500.00000 500.00

0700 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS
10 IN X 8 IN

1.000 EACH 2,000.00000 2,000.00

0710 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS
12 IN X 8 IN

1.000 EACH 2,000.00000 2,000.00

0720 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS  8
IN X 6 IN

1.000 EACH 1,500.00000 1,500.00

0730 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, PLUG  12
IN.

1.000 EACH 600.00000 600.00

0740 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  12
IN X 6 IN

2.000 EACH 2,000.00000 4,000.00

Page 26 of 30

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

January 17, 2018

79-3127-629 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0750 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  12
IN X 8 IN

1.000 EACH 2,000.00000 2,000.00

0760 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN

3.000 EACH 1,000.00000 3,000.00

0770 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN
X 4 IN

3.000 EACH 750.00000 2,250.00

0780 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  8 IN
X 6 IN

5.000 EACH 750.00000 3,750.00

0790 2554-0207004

VALVE, GATE, DIP, 4 IN.

2.000 EACH 1,000.00000 2,000.00

0800 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,250.00000 2,500.00

0810 2554-0207008

VALVE, GATE, DIP, 8 IN.

15.000 EACH 1,500.00000 22,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0820 2554-0207010

VALVE, GATE, DIP, 10 IN.

2.000 EACH 2,000.00000 4,000.00

0830 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,500.00000 5,000.00

0840 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,000.00000 30,000.00

0850 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 10,000.00000 10,000.00

0860 2599-9999005

('EACH' ITEM) REMOVE HYDRANT

6.000 EACH 700.00000 4,200.00

0870 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

16.000 EACH 600.00000 9,600.00

0880 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
EAST SIDE  1 IN

30.000 EACH 2,500.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
WEST SIDE  1 IN

24.000 EACH 1,250.00000 30,000.00

0900 2599-9999005

('EACH' ITEM) WATER SERVICE REPLACEMENT
WEST SIDE  2 IN

1.000 EACH 2,500.00000 2,500.00

0910 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REPLACE
CURB AND GUTTER

1,983.000 LF 55.00000 109,065.00

0920 2601-2639010

SODDING

300.000 SQ 70.00000 21,000.00

0930 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.180 MGAL 60.00000 10.80

0940 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS - Participating - BOP to Sta 142+76 - HMA PavingSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 3.00000 6,000.00

0960 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 50.00000 100,000.00

0970 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

0980 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$2,489,892.64Section Totals:

( ) indicates item is bid as Lump Sum

$2,489,892.64

$2,489,892.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-063-5(49)--3L-86 HMA PAVED SHOULDER - NEW

TAMA

Route: U.S. 63

US 63 - 400' N OF 300TH ST IN TOLEDO N TO JUST S OF 180TH ST IN TRAER

Prj Awd Amt: $2,891,991.29

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

86-0635-049

January 17, 2018 10:00 A.M.

TAMACall Order:  162 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,891,991.29 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,004,672.47 103.90%

3 MA225 MANATT'S, INC. $3,047,208.40 105.37%
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Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

86-0635-049

January 17, 2018 10:00 A.M.

TAMACall Order:  162 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,173.600 TON 19.35000 254,909.16 20.00000 263,472.00 18.90000 248,981.04

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

83,642.200 SY 17.25000 1,442,827.95 18.15000 1,518,105.93 17.25000 1,442,827.95

0030 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,689.600 SY 24.00000 184,550.40 32.00000 246,067.20 32.70000 251,449.92

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

15,649.500 CY 8.00000 125,196.00 6.05000 94,679.48 11.80000 184,664.10

0050 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,881.950 STA 10.00000 18,819.50 2.75000 5,175.36 11.85000 22,301.11

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,500.00000 4,500.00 2,000.00000 2,000.00 6,000.00000 6,000.00

0070 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

100,920.000 LF 4.70000 474,324.00 5.11000 515,701.20 4.75000 479,370.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

January 17, 2018

86-0635-049 Primary County: TAMA

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8221306

SUBDRAIN OUTLET, DR-306

248.000 EACH 300.00000 74,400.00 200.00000 49,600.00 300.00000 74,400.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,541.460 STA 8.00000 20,331.68 7.00000 17,790.22 8.00000 20,331.68

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 13,000.00000 13,000.00 10,500.00000 10,500.00

0110 2528-8445113

FLAGGERS

200.000 EACH 462.00000 92,400.00 462.00000 92,400.00 462.00000 92,400.00

0120 2528-8445115

PILOT CARS

100.000 EACH 693.00000 69,300.00 693.00000 69,300.00 693.00000 69,300.00

0130 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 70,000.00000 70,000.00 77,750.00000 77,750.00

0140 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,900.000 STA 12.00000 22,800.00 13.00000 24,700.00 12.00000 22,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,058.300 GAL 4.00000 8,233.20 0.01000 20.58 4.00000 8,233.20

0160 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

357.100 STA 14.00000 4,999.40 15.00000 5,356.50 14.00000 4,999.40

0170 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

618.000 STA 50.00000 30,900.00 28.00000 17,304.00 50.00000 30,900.00

$3,047,208.40$2,891,991.29 $3,004,672.47Section Totals:

( ) indicates item is bid as Lump Sum

$3,004,672.47$2,891,991.29 $3,047,208.40

$2,891,991.29

Contract Item Totals

$3,004,672.47 3,047,208.40Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-148-4(713)12--76-87 HMA PAVED SHOULDER - NEW

TAYLOR

Route: IOWA 148

Curves N of Bedford

Prj Awd Amt: $186,053.58
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Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

87-1484-713

January 17, 2018 10:00 A.M.

TAYLORCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $186,053.58 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $187,109.38 100.57%

3 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $196,756.51 105.75%

4 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $285,979.00 153.71%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

87-1484-713

January 17, 2018 10:00 A.M.

TAYLORCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

204.600 TON 62.61000 12,810.01 37.00000 7,570.20 35.80000 7,324.68

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

3,092.400 SY 31.84000 98,462.02 38.50000 119,057.40 41.93000 129,664.33

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

515.600 CY 24.73000 12,750.79 27.00000 13,921.20 26.30000 13,560.28

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 1,500.00000 1,500.00 500.00000 500.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

112.740 STA 24.00000 2,705.76 17.00000 1,916.58 17.60000 1,984.22

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 9,975.00000 9,975.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

January 17, 2018

87-1484-713 Primary County: TAYLOR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0090 2533-4980005

MOBILIZATION

(1) LS 18,800.00000 18,800.00 10,000.00000 10,000.00 7,600.00000 7,600.00

0100 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

69.600 STA 45.00000 3,132.00 50.00000 3,480.00 55.00000 3,828.00

0110 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

75.400 GAL 20.00000 1,508.00 10.00000 754.00 25.00000 1,885.00

$196,756.51$186,053.58 $187,109.38Section Totals:

( ) indicates item is bid as Lump Sum

$187,109.38$186,053.58 $196,756.51

$186,053.58

Contract Item Totals

$187,109.38 196,756.51Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

January 17, 2018

87-1484-713 Primary County: TAYLOR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

204.600 TON 56.00000 11,457.60

0020 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

3,092.400 SY 45.00000 139,158.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

515.600 CY 100.00000 51,560.00

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

112.740 STA 20.00000 2,254.80

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00
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Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

January 17, 2018

87-1484-713 Primary County: TAYLOR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00

0090 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0100 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

69.600 STA 61.00000 4,245.60

0110 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

75.400 GAL 45.00000 3,393.00

$285,979.00Section Totals:

( ) indicates item is bid as Lump Sum

$285,979.00

$285,979.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

January 17, 2018

87-1484-713 Primary County: TAYLOR
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Project Information:

Project: WorkType:

County:

Location:

FM-C088(55)--55-88 HMA RESURFACING WITH MILLING

UNION

Route: P53

On P53  from US Highway 34 North 6.4 Miles to H17 REA Road

Prj Awd Amt: $2,079,640.29

Project: WorkType:

County:

Location:

FM-C088(58)--55-88 HMA RESURFACING WITH MILLING

UNION

Route: H17 AND DOGWOOD AVE

On H17 from P33 E 3 Mi and from Redwood AVE E 5.1 Mi; On DOGWOOD AVE from IA 25 S 1 Mi then E on 170TH ST 1 Mi

Prj Awd Amt: $1,726,716.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 90 Working Days

88-C088-058

January 17, 2018 10:00 A.M.

UNIONCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $3,806,357.04 100.00%

2 NO081 NORRIS ASPHALT PAVING CO., LC $3,875,699.23 101.82%

3 IN122 INROADS, LLC. $4,209,111.14 110.58%

4 WE540 WESTERN ENGINEERING CO., INC. $5,489,749.80 144.23%

5 KI076 KIEWIT INFRASTRUCTURE CO. $5,799,768.02 152.37%
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Contract ID:

Letting Date:

Start Date: 07/02/18 90 Working Days

88-C088-058

January 17, 2018 10:00 A.M.

UNIONCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 ROADWAY ITEMS - FM-C088(55)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,544.000 TON 20.04000 91,061.76 16.60000 75,430.40 23.25000 105,648.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.400 MILE 500.00000 3,200.00 500.00000 3,200.00 300.00000 1,920.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,348.600 SY 82.00000 110,585.20 84.20000 113,552.12 82.00000 110,585.20

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

85.000 EACH 76.00000 6,460.00 50.00000 4,250.00 76.00000 6,460.00

0050 2214-5145150

PAVEMENT SCARIFICATION

82,823.000 SY 1.13000 93,589.99 1.44000 119,265.12 1.60000 132,516.80

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,590.000 EACH 1.00000 7,590.00 1.00000 7,590.00 1.00000 7,590.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0001 ROADWAY ITEMS - FM-C088(55)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,590.000 EACH 1.00000 7,590.00 1.00000 7,590.00 1.00000 7,590.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 325.00000 1,300.00 325.00000 1,300.00 325.00000 1,300.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,060.480 STA 6.50000 6,893.12 6.50000 6,893.12 6.50000 6,893.12

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 12,210.00000 12,210.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0120 2528-8445113

FLAGGERS

140.000 EACH 462.00000 64,680.00 462.00000 64,680.00 462.00000 64,680.00

0130 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00 693.00000 24,255.00 693.00000 24,255.00

0140 2533-4980005

MOBILIZATION

(1) LS 55,440.00000 55,440.00 6,500.00000 6,500.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

$508,438.12$486,355.07 $442,005.76Section Totals:
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0002 ALTERNATE 'AA' OPTION 1: HMA WIDENING WITH NO BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,099.000 TON 42.53000 301,920.47 44.99000 319,384.01 48.00000 340,752.00

0160 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,925.000 TON 42.41000 293,689.25 39.54000 273,814.50 38.84000 268,967.00

0170 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

6,925.000 TON 41.42000 286,833.50 39.50000 273,537.50 39.30000 272,152.50

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

814.000 TON 461.00000 375,254.00 466.00000 379,324.00 463.00000 376,882.00

0190 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

638.000 TON 526.00000 335,588.00 531.00000 338,778.00 530.00000 338,140.00

$1,596,893.50$1,593,285.22 $1,584,838.01Section Totals:
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0003 ALTERNATE 'AA' OPTION 2: HMA WIDENING WITH  BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,634.000 CY

0210 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

9,800.000 SY

0220 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,716.000 TON

0230 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

7,527.000 TON

0240 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,527.000 TON

0250 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

885.000 TON
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0003 ALTERNATE 'AA' OPTION 2: HMA WIDENING WITH  BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0260 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

694.000 TON

Section Totals:
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0270 2102-0425220

SPECIAL BACKFILL MATERIAL, PLACE ONLY

12,902.000 CY 4.10000 52,898.20 3.41000 43,995.82 18.00000 232,236.00

0280 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

136,480.000 SY 0.57000 77,793.60 0.99000 135,115.20 0.90000 122,832.00

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,789.000 TON 20.04000 55,891.56 21.50000 59,963.50 23.25000 64,844.25

0300 2212-0475095

CLEANING AND PREPARATION OF BASE

9.600 MILE 500.00000 4,800.00 500.00000 4,800.00 350.00000 3,360.00

0310 2213-7100400

RELOCATION OF MAIL BOXES

48.000 EACH 100.00000 4,800.00 150.00000 7,200.00 100.00000 4,800.00

0320 2214-5145150

PAVEMENT SCARIFICATION

136,229.000 SY 0.96000 130,779.84 1.84000 250,661.36 2.21000 301,066.09

0330 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

41.000 TON 62.53000 2,563.73 75.00000 3,075.00 200.00000 8,200.00
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January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0340 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

8,600.000 TON 42.41000 364,726.00 40.70000 350,020.00 38.84000 334,024.00

0350 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

8,372.000 TON 41.42000 346,768.24 40.75000 341,159.00 39.30000 329,019.60

0360 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,018.000 TON 461.00000 469,298.00 466.00000 474,388.00 463.00000 471,334.00

0370 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

4.000 TON 526.00000 2,104.00 531.00000 2,124.00 530.00000 2,120.00

0380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,226.000 EACH 1.00000 9,226.00 1.00000 9,226.00 1.00000 9,226.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,226.000 EACH 1.00000 9,226.00 1.00000 9,226.00 1.00000 9,226.00

0410 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 325.00000 1,950.00 325.00000 1,950.00 325.00000 1,950.00

0420 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

1,095.000 GAL 2.86000 3,131.70 2.86000 3,131.70 2.86000 3,131.70

0430 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

821.000 TON 52.00000 42,692.00 52.00000 42,692.00 52.00000 42,692.00

0440 2307-0600000

BINDER BITUMEN

4,105.000 GAL 3.15000 12,930.75 3.15000 12,930.75 3.15000 12,930.75

0450 2307-0600451

BINDER BITUMEN, MC-3000

17,788.000 GAL 2.66000 47,316.08 2.66000 47,316.08 2.66000 47,316.08

0460 2510-6745850

REMOVAL OF PAVEMENT

61.000 SY 20.00000 1,220.00 30.00000 1,830.00 20.00000 1,220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) INROADS, LLC.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0470 2518-6910000

SAFETY CLOSURE

16.000 EACH 50.00000 800.00 75.00000 1,200.00 75.00000 1,200.00

0480 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00 16,400.00000 16,400.00

0490 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,330.930 STA 6.50000 8,651.05 6.50000 8,651.05 6.50000 8,651.05

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 12,210.00000 12,210.00 6,900.00000 6,900.00 7,500.00000 7,500.00

0510 2533-4980005

MOBILIZATION

(1) LS 55,440.00000 55,440.00 20,800.00000 20,800.00 65,000.00000 65,000.00

$2,103,779.52$1,726,716.75 $1,848,855.46Section Totals:

( ) indicates item is bid as Lump Sum

$3,875,699.23$3,806,357.04 $4,209,111.14

$3,806,357.04

Contract Item Totals

$3,875,699.23 4,209,111.14Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0001 ROADWAY ITEMS - FM-C088(55)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,544.000 TON 24.00000 109,056.00 33.00000 149,952.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

6.400 MILE 1,000.00000 6,400.00 15,000.00000 96,000.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,348.600 SY 85.00000 114,631.00 150.00000 202,290.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

85.000 EACH 80.00000 6,800.00 150.00000 12,750.00

0050 2214-5145150

PAVEMENT SCARIFICATION

82,823.000 SY 2.10000 173,928.30 2.00000 165,646.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,590.000 EACH 1.00000 7,590.00 1.00000 7,590.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0001 ROADWAY ITEMS - FM-C088(55)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,590.000 EACH 1.00000 7,590.00 1.00000 7,590.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 360.00000 1,440.00 500.00000 2,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,060.480 STA 6.50000 6,893.12 12.00000 12,725.76

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 25,000.00000 25,000.00

0120 2528-8445113

FLAGGERS

140.000 EACH 462.00000 64,680.00 462.00000 64,680.00

0130 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00 693.00000 24,255.00

0140 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 350,000.00000 350,000.00
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

$608,763.42 $1,125,478.76Section Totals:
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0002 ALTERNATE 'AA' OPTION 1: HMA WIDENING WITH NO BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,099.000 TON 47.20000 335,072.80 47.80000 339,332.20

0160 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

6,925.000 TON 45.80000 317,165.00 64.41000 446,039.25

0170 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

6,925.000 TON 48.30000 334,477.50 63.67000 440,914.75

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

814.000 TON 480.00000 390,720.00 375.00000 305,250.00

0190 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

638.000 TON 550.00000 350,900.00 441.00000 281,358.00

$1,728,335.30 $1,812,894.20Section Totals:
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-058 Primary County: UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0003 ALTERNATE 'AA' OPTION 2: HMA WIDENING WITH  BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,634.000 CY

0210 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

9,800.000 SY

0220 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,716.000 TON

0230 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

7,527.000 TON

0240 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,527.000 TON

0250 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

885.000 TON
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January 17, 2018

88-C088-058 Primary County: UNION
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0003 ALTERNATE 'AA' OPTION 2: HMA WIDENING WITH  BASE WIDENING
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (55)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0260 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

694.000 TON

Section Totals:
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Letting Date:
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0270 2102-0425220

SPECIAL BACKFILL MATERIAL, PLACE ONLY

12,902.000 CY 39.50000 509,629.00 22.00000 283,844.00

0280 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

136,480.000 SY 1.70000 232,016.00 1.50000 204,720.00

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,789.000 TON 32.80000 91,479.20 20.00000 55,780.00

0300 2212-0475095

CLEANING AND PREPARATION OF BASE

9.600 MILE 1,000.00000 9,600.00 10,000.00000 96,000.00

0310 2213-7100400

RELOCATION OF MAIL BOXES

48.000 EACH 150.00000 7,200.00 250.00000 12,000.00

0320 2214-5145150

PAVEMENT SCARIFICATION

136,229.000 SY 4.50000 613,030.50 2.00000 272,458.00

0330 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

41.000 TON 65.00000 2,665.00 100.00000 4,100.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0340 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

8,600.000 TON 55.40000 476,440.00 64.97000 558,742.00

0350 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

8,372.000 TON 56.40000 472,180.80 63.83000 534,384.76

0360 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,018.000 TON 480.00000 488,640.00 375.00000 381,750.00

0370 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

4.000 TON 550.00000 2,200.00 441.00000 1,764.00

0380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,226.000 EACH 1.00000 9,226.00 1.00000 9,226.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,226.000 EACH 1.00000 9,226.00 1.00000 9,226.00

0410 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 360.00000 2,160.00 500.00000 3,000.00

0420 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

1,095.000 GAL 3.00000 3,285.00 3.50000 3,832.50

0430 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

821.000 TON 53.00000 43,513.00 66.00000 54,186.00

0440 2307-0600000

BINDER BITUMEN

4,105.000 GAL 3.20000 13,136.00 2.50000 10,262.50

0450 2307-0600451

BINDER BITUMEN, MC-3000

17,788.000 GAL 2.70000 48,027.60 2.50000 44,470.00

0460 2510-6745850

REMOVAL OF PAVEMENT

61.000 SY 35.00000 2,135.00 100.00000 6,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) KIEWIT INFRASTRUCTURE
CO.

0004 Roadway Items - FM-C088(58)--55-88SECTION: Cat Alt Set: Cat Alt Member:

0470 2518-6910000

SAFETY CLOSURE

16.000 EACH 55.00000 880.00 140.00000 2,240.00

0480 2526-8285000

CONSTRUCTION SURVEY

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00

0490 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,330.930 STA 7.50000 9,981.98 10.00000 13,309.30

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 30,000.00000 30,000.00

0510 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 250,000.00000 250,000.00

$3,152,651.08 $2,861,395.06Section Totals:

( ) indicates item is bid as Lump Sum

$5,799,768.02$5,489,749.80

$5,489,749.80

Contract Item Totals

$5,799,768.02Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C094(114)--55-94 HMA RESURFACING/COLD IN-PLACE RECYCLING

WEBSTER

Route: VARIOUS ROUTES

On C56  from P56 east 8 Miles to C56 Vincent Ave

Prj Awd Amt: $2,412,609.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 70 Working Days

94-C094-114

January 17, 2018 10:00 A.M.

WEBSTERCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $2,412,609.46 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $2,748,776.62 113.93%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $2,829,327.83 117.27%
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Contract ID:

Letting Date:

Start Date: 07/09/18 70 Working Days

94-C094-114

January 17, 2018 10:00 A.M.

WEBSTERCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - DIVISION 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,967.000 TON 16.55000 214,603.85 20.47000 265,434.49 18.86000 244,557.62

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

12.300 MILE 100.00000 1,230.00 100.00000 1,230.00 400.00000 4,920.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

28.400 SY 90.00000 2,556.00 375.00000 10,650.00 375.00000 10,650.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 30.00000 120.00 100.00000 400.00 100.00000 400.00

0050 2214-5145150

PAVEMENT SCARIFICATION

8,857.100 SY 2.80000 24,799.88 4.30000 38,085.53 1.94000 17,182.77

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,297.000 TON 24.00000 367,128.00 28.90000 442,083.30 30.23000 462,428.31

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

14,816.000 TON 24.00000 355,584.00 28.16000 417,218.56 30.84000 456,925.44
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - DIVISION 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,807.000 TON 346.00000 625,222.00 400.03000 722,854.21 390.00000 704,730.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 373.00000 1,492.00 600.00000 2,400.00 600.00000 2,400.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,262.000 TON 16.55000 20,886.10 20.47000 25,833.14 30.00000 37,860.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

166,045.000 SY 1.56000 259,030.20 1.54000 255,709.30 1.56000 259,030.20

0130 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

149,442.000 GAL 1.80000 268,995.60 1.80000 268,995.60 1.80000 268,995.60

0140 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 950.00000 8,550.00 1,000.00000 9,000.00 1,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - DIVISION 1SECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,000.00000 14,000.00 14,000.00000 14,000.00 14,000.00000 14,000.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,127.710 STA 9.90000 21,064.33 9.00000 19,149.39 9.00000 19,149.39

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,300.00000 6,300.00 17,955.00000 17,955.00

0180 2528-8445113

FLAGGERS

265.000 EACH 462.00000 122,430.00 462.00000 122,430.00 462.00000 122,430.00

0190 2528-8445115

PILOT CARS

62.000 EACH 693.00000 42,966.00 693.00000 42,966.00 693.00000 42,966.00

0200 2533-4980005

MOBILIZATION

(1) LS 51,800.00000 51,800.00 79,876.00000 79,876.00 126,697.50000 126,697.50

0210 2599-9999020

('TONS' ITEM) COVER AGGREGATE FOR TYPE
B GRANULAR SH.

130.000 TON 16.55000 2,151.50 20.47000 2,661.10 35.00000 4,550.00

$2,829,327.83$2,412,609.46 $2,748,776.62Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

January 17, 2018

94-C094-114 Primary County: WEBSTER

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$2,748,776.62$2,412,609.46 $2,829,327.83

$2,412,609.46

Contract Item Totals

$2,748,776.62 2,829,327.83Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(717)127--0N-97 HMA PAVED SHOULDER - REPAIR

WOODBURY

Route: I-29

Monona Co to S of Sgt Bluff (SB)

Prj Awd Amt: $74,569.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 20 Working Days

97-0293-717

January 17, 2018 10:00 A.M.

WOODBURYCall Order:  166 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $74,569.62 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $76,756.66 102.93%

3 MI295 MIDWEST COATINGS COMPANY, INC. $90,206.11 120.97%
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Contract ID:

Letting Date:

Start Date: 08/20/18 20 Working Days

97-0293-717

January 17, 2018 10:00 A.M.

WOODBURYCall Order:  166 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

87.700 TON 64.21000 5,631.22 73.85000 6,476.65 60.00000 5,262.00

0020 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

12.000 MILE 940.00000 11,280.00 1,081.00000 12,972.00 1,900.00000 22,800.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

2,746.400 GAL 3.71000 10,189.14 4.25000 11,672.20 2.80000 7,689.92

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

678.300 STA 9.08000 6,158.96 8.65000 5,867.30 8.50000 5,765.55

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 9,500.00000 9,500.00 6,000.00000 6,000.00

0070 2540-4480507

LONGITUDINAL JOINT REPAIR

8,764.800 LF 3.23000 28,310.30 2.94000 25,768.51 4.30000 37,688.64
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

January 17, 2018

97-0293-717 Primary County: WOODBURY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST COATINGS
COMPANY, INC.

$90,206.11$74,569.62 $76,756.66Section Totals:

( ) indicates item is bid as Lump Sum

$76,756.66$74,569.62 $90,206.11

$74,569.62

Contract Item Totals

$76,756.66 90,206.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

January 17, 2018

97-0293-717 Primary County: WOODBURY

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C099(91)--55-99 HMA RESURFACING

WRIGHT

Route: C70

On C70  from Hwy 17 East 3.519 Miles to End of concrete pavi ng near Woolstock  IA

Prj Awd Amt: $766,351.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 20 Working Days

99-C099-091

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $766,351.50 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $833,173.90 108.72%

3 FO200 FORT DODGE ASPHALT COMPANY, INC. $860,883.44 112.34%

4 IN122 INROADS, LLC. $880,298.06 114.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 20 Working Days

99-C099-091

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21.600 CY 9.48000 204.77 30.00000 648.00 75.00000 1,620.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,911.100 TON 16.94000 32,374.03 19.26000 36,807.79 19.50000 37,266.45

0030 2214-5145150

PAVEMENT SCARIFICATION

45,721.800 SY 0.47000 21,489.25 0.71000 32,462.48 1.07000 48,922.33

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,452.600 TON 30.54000 74,902.40 26.43000 64,822.22 34.32000 84,173.23

0050 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

5,181.000 TON 26.33000 136,415.73 32.53000 168,537.93 33.26000 172,320.06

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

3,898.600 TON 27.28000 106,353.81 31.88000 124,287.37 29.27000 114,112.02
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

544.800 TON 462.00000 251,697.60 452.00000 246,249.60 458.00000 249,518.40

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

147.200 TON 530.00000 78,016.00 492.00000 72,422.40 523.00000 76,985.60

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,989.00000 2,989.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 770.00000 1,540.00

0110 2517-4225220

RAILROAD APPROACH SECTION, HMA

26.900 SY 312.00000 8,392.80 350.00000 9,415.00 251.57000 6,767.23

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,100.00000 4,100.00 4,100.00000 4,100.00 6,000.00000 6,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

854.680 STA 8.25000 7,051.11 8.25000 7,051.11 9.00000 7,692.12
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MATHY CONSTRUCTION
COMPANY

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00 175.00000 350.00 200.00000 400.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,950.00000 2,950.00 4,350.00000 4,350.00 4,500.00000 4,500.00

0160 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0170 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0180 2533-4980005

MOBILIZATION

(1) LS 14,375.00000 14,375.00 33,430.00000 33,430.00 20,776.00000 20,776.00

0190 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 5,050.00000 5,050.00 5,000.00000 5,000.00

$860,883.44$766,351.50 $833,173.90Section Totals:

$833,173.90$766,351.50 $860,883.44

$766,351.50

Contract Item Totals

$833,173.90

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$766,351.50 $833,173.90 860,883.44Contract Grand Totals

Page 4 of 7

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21.600 CY 50.00000 1,080.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,911.100 TON 20.23000 38,661.55

0030 2214-5145150

PAVEMENT SCARIFICATION

45,721.800 SY 1.00000 45,721.80

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,452.600 TON 32.96000 80,837.70

0050 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

5,181.000 TON 26.96000 139,679.76

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

3,898.600 TON 28.05000 109,355.73

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

544.800 TON 460.00000 250,608.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

147.200 TON 525.00000 77,280.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,900.00000 3,900.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 500.00000 1,000.00

0110 2517-4225220

RAILROAD APPROACH SECTION, HMA

26.900 SY 150.00000 4,035.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,100.00000 4,100.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

854.680 STA 9.30000 7,948.52

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0160 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00

0170 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00

0180 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

0190 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 15,000.00000 15,000.00

$880,298.06Section Totals:

( ) indicates item is bid as Lump Sum

$880,298.06

$880,298.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-091 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-092-4(706)67--76-01 HMA CRACK FILLING

ADAIR

Route: IOWA 92

Cass Co to Greenfield

Prj Awd Amt: $133,363.82

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 20 Working Days

01-0924-706

January 17, 2018 10:00 A.M.

ADAIRCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $133,363.82 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $134,585.03 100.92%

3 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $142,291.88 106.69%

4 IL080 ILLOWA INVESTMENT, INC. $143,893.26 107.90%

5 FA041 FAHRNER ASPHALT SEALERS, LLC $162,201.85 121.62%

6 MI120 MID-CONTINENT CONTRACTING, INC. $179,063.53 134.27%
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Contract ID:

Letting Date:

Start Date: 10/01/18 20 Working Days

01-0924-706

January 17, 2018 10:00 A.M.

ADAIRCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,338.890 STA 6.75000 15,787.51 6.77000 15,834.29 6.46000 15,109.23

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 9,500.00000 9,500.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.800 MILE 2,480.00000 34,224.00 2,823.00000 38,957.40 2,625.00000 36,225.00

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,246.300 GAL 2.25000 16,304.18 2.35000 17,028.81 2.21000 16,014.32
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

January 17, 2018

01-0924-706 Primary County: ADAIR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,294.700 GAL 7.90000 10,228.13 5.75000 7,444.53 9.75000 12,623.33

$142,291.88$133,363.82 $134,585.03Section Totals:

( ) indicates item is bid as Lump Sum

$134,585.03$133,363.82 $142,291.88

$133,363.82

Contract Item Totals

$134,585.03 142,291.88Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

January 17, 2018

01-0924-706 Primary County: ADAIR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) MID-CONTINENT
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,338.890 STA 6.50000 15,202.79 6.15000 14,384.17 6.50000 15,202.79

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 4,650.00000 4,650.00 6,500.00000 6,500.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,035.00000 6,035.00 18,000.00000 18,000.00 12,000.00000 12,000.00

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

13.800 MILE 2,300.00000 31,740.00 3,186.00000 43,966.80 4,600.00000 63,480.00

0070 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,246.300 GAL 3.75000 27,173.63 2.07000 14,999.84 3.00000 21,738.90
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

January 17, 2018

01-0924-706 Primary County: ADAIR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) MID-CONTINENT
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,294.700 GAL 7.20000 9,321.84 11.88000 15,381.04 7.20000 9,321.84

$179,063.53$143,893.26 $162,201.85Section Totals:

( ) indicates item is bid as Lump Sum

$162,201.85$143,893.26 $179,063.53

$143,893.26

Contract Item Totals

$162,201.85 179,063.53Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

January 17, 2018

01-0924-706 Primary County: ADAIR

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-048-4(701)43--76-15 MICROSURFACING

CASS

Route: IOWA 48

IOWA 92 in Griswold to U.S. 6

Prj Awd Amt: $126,329.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 10 Working Days

15-0484-701

January 17, 2018 10:00 A.M.

CASSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $126,329.78 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$141,751.84 112.21%

3 ST060 STA-BILT CONSTRUCTION CO. $152,090.29 120.39%

4 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL
COMPANY

$250,000.00 197.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 10 Working Days

15-0484-701

January 17, 2018 10:00 A.M.

CASSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

738.740 TON 51.29000 37,889.97 58.00000 42,846.92 40.50000 29,918.97

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

5.600 MILE 1,091.00000 6,109.60 1,200.00000 6,720.00 5,500.00000 30,800.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

17,382.100 GAL 2.66000 46,236.39 2.41000 41,890.86 2.80000 48,669.88

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

810.160 STA 8.25000 6,683.82 7.88000 6,384.06 9.00000 7,291.44

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0060 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

January 17, 2018

15-0484-701 Primary County: CASS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0080 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 13,000.00000 13,000.00 5,000.00000 5,000.00

$152,090.29$126,329.78 $141,751.84Section Totals:

( ) indicates item is bid as Lump Sum

$141,751.84$126,329.78 $152,090.29

$126,329.78

Contract Item Totals

$141,751.84 152,090.29Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

January 17, 2018

15-0484-701 Primary County: CASS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

738.740 TON 80.00000 59,099.20

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

5.600 MILE 3,000.00000 16,800.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

17,382.100 GAL 5.00000 86,910.50

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

810.160 STA 15.00000 12,152.40

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 24,813.95000 24,813.95

0060 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00

0070 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

January 17, 2018

15-0484-701 Primary County: CASS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 24,813.95000 24,813.95

$250,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$250,000.00

$250,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

January 17, 2018

15-0484-701 Primary County: CASS

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-035-1(152)0--0E-27 PCC PATCHING

DECATUR

Route: I-35

From Missouri State Line N. To W I-80/235 Interchange

Prj Awd Amt: $359,717.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

27-0351-152

January 17, 2018 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $359,717.85 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $402,133.30 111.79%

3 IO127 IOWA CIVIL CONTRACTING, INC. $406,725.09 113.07%

4 HA760 HAWKEYE PAVING CORP. $443,985.60 123.43%

5 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $589,527.60 163.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

27-0351-152

January 17, 2018 10:00 A.M.

CLARKE, DECATUR,
POLK, WARREN

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS IMN-035-1(144)0--0E-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 8,000.00000 8,000.00 9,000.00000 9,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00 90.00000 180.00 150.00000 300.00

0030 2529-2242320

CT JOINT

1.000 EACH 130.00000 130.00 120.00000 120.00 175.00000 175.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,602.100 SY 118.50000 308,348.85 133.00000 346,079.30 113.40000 295,078.14

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

317.000 EACH 67.00000 21,239.00 112.00000 35,504.00 233.35000 73,971.95

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0070 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 2,800.00000 2,800.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

January 17, 2018

27-0351-152 Primary County: CLARKE, DECATUR,
POLK, WARREN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS IMN-035-1(144)0--0E-27SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

30.000 CDAY 110.00000 3,300.00 75.00000 2,250.00 180.00000 5,400.00

$406,725.09$359,717.85 $402,133.30Section Totals:

( ) indicates item is bid as Lump Sum

$402,133.30$359,717.85 $406,725.09

$359,717.85

Contract Item Totals

$402,133.30 406,725.09Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

January 17, 2018

27-0351-152 Primary County: CLARKE, DECATUR,
POLK, WARREN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMS IMN-035-1(144)0--0E-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 25,000.00000 25,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 200.00000 400.00 275.00000 550.00

0030 2529-2242320

CT JOINT

1.000 EACH 300.00000 300.00 225.00000 225.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,602.100 SY 136.00000 353,885.60 156.00000 405,927.60

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

317.000 EACH 200.00000 63,400.00 225.00000 71,325.00

0060 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 61,000.00000 61,000.00

0070 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 18,000.00000 18,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

January 17, 2018

27-0351-152 Primary County: CLARKE, DECATUR,
POLK, WARREN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMS IMN-035-1(144)0--0E-27SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

30.000 CDAY 100.00000 3,000.00 250.00000 7,500.00

$443,985.60 $589,527.60Section Totals:

( ) indicates item is bid as Lump Sum

$589,527.60$443,985.60

$443,985.60

Contract Item Totals

$589,527.60Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

January 17, 2018

27-0351-152 Primary County: CLARKE, DECATUR,
POLK, WARREN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-092-4(713)43--76-15 PCC PATCHING

CASS

Route: IOWA 92

ECL of Griswold to US 71

Prj Awd Amt: $41,547.59

Project: WorkType:

County:

Location:

MP-044-4(711)66--76-39 PCC PATCHING

GUTHRIE

Route: IOWA 44

WCL of Guthrie Center to WCL of Panora

Prj Awd Amt: $127,261.88

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 15 Working Days

39-0444-711

January 17, 2018 10:00 A.M.

CASS, GUTHRIECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $168,809.47 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $171,732.60 101.73%

3 MI330 MIDWEST CONTRACTORS, INC. $174,051.24 103.11%

4 TE062 TEK BUILDER, LLC. $204,945.11 121.41%

5 IO127 IOWA CIVIL CONTRACTING, INC. $213,137.81 126.26%

6 CA052 CALIBER CONCRETE, LLC $285,209.66 168.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 15 Working Days

39-0444-711

January 17, 2018 10:00 A.M.

CASS, GUTHRIECall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEN POINT CONST. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTORS,
INC.

0001 Roadway Items CASS COUNTY MP-092-4(713)43--76-15SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 300.00000 300.00 900.00000 900.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0030 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.400 SY 147.91000 25,647.59 170.00000 29,478.00 145.00000 25,143.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 90.00000 1,620.00 101.00000 1,818.00 90.00000 1,620.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,275.00000 1,275.00 4,000.00000 4,000.00 3,800.00000 3,800.00

$44,268.00$41,547.59 $48,901.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTORS,
INC.

0002 Roadway Items GUTHRIE COUNTY MP-044-4(711)66--76-39SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 900.00000 900.00 2,700.00000 2,700.00

0080 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0090 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0100 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 110.00000 550.00 75.00000 375.00 76.00000 380.00

0110 2529-2242320

CT JOINT

4.000 EACH 135.00000 540.00 105.00000 420.00 110.00000 440.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

866.000 SY 82.28000 71,254.48 78.00000 67,548.00 82.44000 71,393.04

0130 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

190.700 SY 92.00000 17,544.40 78.00000 14,874.60 86.00000 16,400.20

Page 2 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEN POINT
CONSTRUCTION COMPANY,

INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONTRACTORS,
INC.

0002 Roadway Items GUTHRIE COUNTY MP-044-4(711)66--76-39SECTION: Cat Alt Set: Cat Alt Member:

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

88.000 EACH 81.00000 7,128.00 83.00000 7,304.00 82.50000 7,260.00

0150 2529-8174050

PATCH SUBDRAIN

8.000 EACH 170.00000 1,360.00 250.00000 2,000.00 250.00000 2,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 2,975.00000 2,975.00 4,000.00000 4,000.00 3,800.00000 3,800.00

$129,783.24$127,261.88 $122,831.60Section Totals:

( ) indicates item is bid as Lump Sum

$171,732.60$168,809.47 $174,051.24

$168,809.47

Contract Item Totals

$171,732.60 174,051.24Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) CALIBER CONCRETE, LLC

0001 Roadway Items CASS COUNTY MP-092-4(713)43--76-15SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 10,000.00000 10,000.00

0020 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0030 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.400 SY 156.31000 27,104.15 129.85000 22,515.99 199.89000 34,660.93

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 160.00000 2,880.00 231.10000 4,159.80 225.00000 4,050.00

0060 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

$67,415.93$49,689.15 $50,380.79Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) CALIBER CONCRETE, LLC

0002 Roadway Items GUTHRIE COUNTY MP-044-4(711)66--76-39SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,500.00000 1,500.00 10,000.00000 10,000.00

0080 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0090 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0100 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 130.00000 650.00 150.00000 750.00 125.00000 625.00

0110 2529-2242320

CT JOINT

4.000 EACH 130.00000 520.00 160.00000 640.00 125.00000 500.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

866.000 SY 97.46000 84,400.36 92.20000 79,845.20 146.13000 126,548.58

0130 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

190.700 SY 108.00000 20,595.60 122.60000 23,379.82 143.21000 27,310.15

Page 5 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) IOWA CIVIL
CONTRACTING, INC.

(6) CALIBER CONCRETE, LLC

0002 Roadway Items GUTHRIE COUNTY MP-044-4(711)66--76-39SECTION: Cat Alt Set: Cat Alt Member:

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

88.000 EACH 160.00000 14,080.00 214.00000 18,832.00 225.00000 19,800.00

0150 2529-8174050

PATCH SUBDRAIN

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00 200.00000 1,600.00

0160 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

$217,793.73$155,255.96 $162,757.02Section Totals:

( ) indicates item is bid as Lump Sum

$213,137.81$204,945.11 $285,209.66

$204,945.11

Contract Item Totals

$213,137.81 285,209.66Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

January 17, 2018

39-0444-711 Primary County: CASS, GUTHRIE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-1(705)134--0N-40 HMA PAVED SHOULDER - FOG SEAL

HAMILTON

Route: I-35

I-35 - 1 MILE N. OF CO. RD. D41 TO 0.7 MILE S. OF CO. RD. C47

Prj Awd Amt: $136,416.40

Project: WorkType:

County:

Location:

MPIN-035-1(712)112--0N-85 HMA PAVED SHOULDER - FOG SEAL

STORY

Route: I-35

I-35 FROM US 30 TO CO RD D59

Prj Awd Amt: $115,378.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 25 Working Days

40-0351-705

January 17, 2018 10:00 A.M.

FRANKLIN,
HAMILTON, STORY,
WRIGHT

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $251,794.50 100.00%

2 MA225 MANATT'S, INC. $257,282.67 102.18%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $384,781.25 152.82%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 25 Working Days

40-0351-705

January 17, 2018 10:00 A.M.

FRANKLIN,
HAMILTON, STORY,
WRIGHT

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MANATT'S, INC. (3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS - MPIN-035-1(705)134-0N-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

23,544.000 GAL 4.35000 102,416.40 5.28000 124,312.32 6.30000 148,327.20

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00 25,200.00000 25,200.00 54,500.00000 54,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 5,000.00000 5,000.00 7,000.00000 7,000.00

$209,827.20$136,416.40 $154,512.32Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

January 17, 2018

40-0351-705 Primary County: FRANKLIN, HAMILTON,
STORY, WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) MANATT'S, INC. (3) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS -  MPIN-035-1(712)112--0N-85SECTION: Cat Alt Set: Cat Alt Member:

0040 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

14,123.000 GAL 4.70000 66,378.10 5.45000 76,970.35 7.35000 103,804.05

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 20,800.00000 20,800.00 63,150.00000 63,150.00

0060 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 5,000.00000 5,000.00 8,000.00000 8,000.00

$174,954.05$115,378.10 $102,770.35Section Totals:

( ) indicates item is bid as Lump Sum

$257,282.67$251,794.50 $384,781.25

$251,794.50

Contract Item Totals

$257,282.67 384,781.25Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

January 17, 2018

40-0351-705 Primary County: FRANKLIN, HAMILTON,
STORY, WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-7(107)254--0E-16 PCC PATCHING

CEDAR

Route: I-80

From Johnson Co. line E. To Scott Co. Line

Prj Awd Amt: $107,588.80

Project: WorkType:

County:

Location:

IMN-080-6(363)205--0E-48 PCC PATCHING

IOWA

Route: I-80

Poweshiek Co to I-380

Prj Awd Amt: $127,732.25

Project: WorkType:

County:

Location:

IMN-080-6(365)240--0E-52 PCC PATCHING

JOHNSON

Route: I-80

From I-380 E. To Cedar Co. Line

Prj Awd Amt: $100,172.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

48-0806-363

January 17, 2018 10:00 A.M.

CEDAR, IOWA,
JOHNSON

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $335,493.15 100.00%

2 HA760 HAWKEYE PAVING CORP. $343,540.50 102.40%

3 IO127 IOWA CIVIL CONTRACTING, INC. $346,182.67 103.19%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

48-0806-363

January 17, 2018 10:00 A.M.

CEDAR, IOWA,
JOHNSON

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - CEDAR COUNTY - IMN-080-7(107)254--0E-16SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0020 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 90.00000 270.00 150.00000 450.00 150.00000 450.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.100 SY 252.00000 43,621.20 215.00000 37,216.50 220.68000 38,199.71

0040 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

12.000 EACH 115.00000 1,380.00 600.00000 7,200.00 288.80000 3,465.60

0050 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

57.200 TON 130.00000 7,436.00 300.00000 17,160.00 106.00000 6,063.20

0060 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

328.100 SY 116.00000 38,059.60 130.00000 42,653.00 103.25000 33,876.33

0070 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

282.200 SY 10.00000 2,822.00 15.00000 4,233.00 20.00000 5,644.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

January 17, 2018

48-0806-363 Primary County: CEDAR, IOWA,
JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - CEDAR COUNTY - IMN-080-7(107)254--0E-16SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 17,500.00000 17,500.00

$108,698.84$107,588.80 $120,912.50Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

January 17, 2018

48-0806-363 Primary County: CEDAR, IOWA,
JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - IOWA COUNTY - IMN-080-6(363)205--0E-48SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

180.000 SY 269.00000 48,420.00 230.00000 41,400.00 235.84000 42,451.20

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

33.000 EACH 99.00000 3,267.00 300.00000 9,900.00 261.00000 8,613.00

0120 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

60.600 TON 140.00000 8,484.00 300.00000 18,180.00 106.00000 6,423.60

0130 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

347.500 SY 145.50000 50,561.25 125.00000 43,437.50 135.25000 46,999.38

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$124,487.18$127,732.25 $124,917.50Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

January 17, 2018

48-0806-363 Primary County: CEDAR, IOWA,
JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - JOHNSON COUNTY - IMN-080-6(365)240--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0160 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 90.00000 810.00 150.00000 1,350.00 150.00000 1,350.00

0170 2529-2242320

CT JOINT

9.000 EACH 120.00000 1,080.00 150.00000 1,350.00 175.00000 1,575.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

403.300 SY 197.00000 79,450.10 185.00000 74,610.50 220.50000 88,927.65

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

24.000 EACH 118.00000 2,832.00 600.00000 14,400.00 256.00000 6,144.00

0200 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$112,996.65$100,172.10 $97,710.50Section Totals:

$343,540.50$335,493.15 $346,182.67

$335,493.15

Contract Item Totals

$343,540.50

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

January 17, 2018

48-0806-363 Primary County: CEDAR, IOWA,
JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$335,493.15 $343,540.50 346,182.67Contract Grand Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

January 17, 2018

48-0806-363 Primary County: CEDAR, IOWA,
JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-013-6(714)45--76-28 PCC PATCHING

DELAWARE

Route: Iowa 13

N of Manchester to S Jct IA 3

Prj Awd Amt: $72,646.20

Project: WorkType:

County:

Location:

MP-038-6(720)65--76-53 PCC PATCHING

JONES

Route: Iowa 38

From Monticello to D22, North of Delaware

Prj Awd Amt: $76,355.80

Project: WorkType:

County:

Location:

MP-151-6(728)38--76-57 PCC PATCHING

LINN

Route: U.S. 151

FROM IOWA 13 to U.S. 61

Prj Awd Amt: $159,151.02

Project: WorkType:

County:

MP-020-6(717)245--76-10 PCC PATCHING

BUCHANAN Prj Awd Amt: $65,546.16

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

57-1516-728

January 17, 2018 10:00 A.M.

BUCHANAN,
DELAWARE, JONES,
LINN

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

BUCHANAN

Route: U.S. 20

Black Hawk Co to Iowa Ave in Independence

Prj Awd Amt: $65,546.16

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

57-1516-728

January 17, 2018 10:00 A.M.

BUCHANAN,
DELAWARE, JONES,
LINN

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $373,699.18 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $402,819.90 107.79%

3 HA760 HAWKEYE PAVING CORP. $468,140.90 125.27%

4 MI296 MIDWEST CONCRETE, INC. $488,258.50 130.66%

5 IO127 IOWA CIVIL CONTRACTING, INC. $492,109.03 131.69%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

57-1516-728

January 17, 2018 10:00 A.M.

BUCHANAN,
DELAWARE, JONES,
LINN

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - BUCHANAN COUNTY MP-020-6(717)245--76-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 2,000.00000 2,000.00 1,000.00000 1,000.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

683.900 SY 74.40000 50,882.16 99.00000 67,706.10 112.00000 76,596.80

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

86.000 EACH 86.00000 7,396.00 81.00000 6,966.00 180.00000 15,480.00

0040 2529-8174010

SUBBASE (PATCHES)

66.800 SY 10.00000 668.00 12.00000 801.60 20.00000 1,336.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$97,412.80$65,546.16 $80,473.70Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - DELAWARE COUNTY MP-013-6(714)45--76-28SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 660.00000 660.00 1,000.00000 1,000.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0080 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

553.300 SY 74.00000 40,944.20 86.00000 47,583.80 93.00000 51,456.90

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

42.000 EACH 26.00000 1,092.00 38.00000 1,596.00 250.00000 10,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$91,366.90$72,646.20 $78,249.80Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0003 Roadway Items - JONES COUNTY MP-038-6(720)65--76-53SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 880.00000 880.00 1,000.00000 1,000.00

0130 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0140 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

427.800 SY 102.00000 43,635.60 127.00000 54,330.60 97.00000 41,496.60

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 32.00000 1,536.00 74.00000 3,552.00 200.00000 9,600.00

0170 2529-8174010

SUBBASE (PATCHES)

52.200 SY 11.00000 574.20 12.00000 626.40 20.00000 1,044.00

0180 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$81,550.60$76,355.80 $87,799.00Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - LINN COUNTY MP-151-6(728)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 7,000.00000 7,000.00 2,000.00000 2,000.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

832.300 SY 139.88000 116,422.12 128.00000 106,534.40 112.00000 93,217.60

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

94.000 EACH 96.00000 9,024.00 86.00000 8,084.00 190.00000 17,860.00

0220 2529-8174010

SUBBASE (PATCHES)

124.700 SY 11.00000 1,371.70 10.00000 1,247.00 20.00000 2,494.00

0230 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 11.00000 585.20 20.00000 1,064.00 20.00000 1,064.00

0240 2529-8174050

PATCH SUBDRAIN

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 500.00000 2,000.00

0250 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 550.00000 2,200.00 500.00000 2,000.00 600.00000 2,400.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - LINN COUNTY MP-151-6(728)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0260 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

65.000 TON 100.00000 6,500.00 130.00000 8,450.00 215.00000 13,975.00

0270 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

578.000 SY 16.00000 9,248.00 31.00000 17,918.00 100.00000 57,800.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 5,000.00000 5,000.00

$197,810.60$159,151.02 $156,297.40Section Totals:

( ) indicates item is bid as Lump Sum

$402,819.90$373,699.18 $468,140.90

$373,699.18

Contract Item Totals

$402,819.90 468,140.90Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - BUCHANAN COUNTY MP-020-6(717)245--76-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

683.900 SY 155.00000 106,004.50 108.26000 74,039.01

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

86.000 EACH 125.00000 10,750.00 198.70000 17,088.20

0040 2529-8174010

SUBBASE (PATCHES)

66.800 SY 60.00000 4,008.00 25.00000 1,670.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,000.00000 7,000.00

$130,762.50 $104,297.21Section Totals:

Page 6 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - DELAWARE COUNTY MP-013-6(714)45--76-28SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,100.00000 2,100.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0080 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

553.300 SY 100.00000 55,330.00 118.72000 65,687.78

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

42.000 EACH 130.00000 5,460.00 327.56000 13,757.52

0110 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 7,000.00000 7,000.00

$94,700.00 $113,955.30Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - JONES COUNTY MP-038-6(720)65--76-53SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,100.00000 2,100.00

0130 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0140 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

427.800 SY 95.00000 40,641.00 134.20000 57,410.76

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 125.00000 6,000.00 190.68000 9,152.64

0170 2529-8174010

SUBBASE (PATCHES)

52.200 SY 60.00000 3,132.00 25.00000 1,305.00

0180 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 7,000.00000 7,000.00

$82,183.00 $102,378.40Section Totals:

Page 8 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - LINN COUNTY MP-151-6(728)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

832.300 SY 150.00000 124,845.00 115.48000 96,114.00

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

94.000 EACH 125.00000 11,750.00 230.23000 21,641.62

0220 2529-8174010

SUBBASE (PATCHES)

124.700 SY 60.00000 7,482.00 25.00000 3,117.50

0230 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.200 SY 30.00000 1,596.00 30.00000 1,596.00

0240 2529-8174050

PATCH SUBDRAIN

4.000 EACH 300.00000 1,200.00 500.00000 2,000.00

0250 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 350.00000 1,400.00 650.00000 2,600.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONCRETE, INC. (5) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - LINN COUNTY MP-151-6(728)38--76-57SECTION: Cat Alt Set: Cat Alt Member:

0260 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

65.000 TON 100.00000 6,500.00 106.00000 6,890.00

0270 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

578.000 SY 30.00000 17,340.00 35.50000 20,519.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 7,000.00000 7,000.00

$180,613.00 $171,478.12Section Totals:

( ) indicates item is bid as Lump Sum

$492,109.03$488,258.50

$488,258.50

Contract Item Totals

$492,109.03Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

January 17, 2018

57-1516-728 Primary County: BUCHANAN,
DELAWARE, JONES,
LINN
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Project Information:

Project: WorkType:

County:

Location:

MPIN-080-1(706)184--0N-79 MICROSURFACING

POWESHIEK

Route: I-80

FROM 1.0 MILE EAST OF IOWA 146, EASTERLY TO 1.1 MILES EAST OF U.S. 63. (EB ONLY)

Prj Awd Amt: $519,145.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 15 Working Days

79-0801-706

January 17, 2018 10:00 A.M.

POWESHIEKCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$519,145.54 100.00%

2 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $537,897.65 103.61%

3 ST060 STA-BILT CONSTRUCTION CO. $561,566.68 108.17%

4 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL
COMPANY

$683,000.00 131.56%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 15 Working Days

79-0801-706

January 17, 2018 10:00 A.M.

POWESHIEKCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

(3) STA-BILT CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,434.000 TON 86.00000 209,324.00 111.00000 270,174.00 65.00000 158,210.00

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

9.100 MILE 2,500.00000 22,750.00 1,800.00000 16,380.00 9,000.00000 81,900.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

67,359.000 GAL 2.81000 189,278.79 2.35000 158,293.65 3.02000 203,424.18

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,635.000 STA 8.65000 22,792.75 10.00000 26,350.00 9.50000 25,032.50

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 32,700.00000 32,700.00 45,000.00000 45,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 34,000.00000 34,000.00 48,000.00000 48,000.00

$561,566.68$519,145.54 $537,897.65Section Totals:
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

January 17, 2018

79-0801-706 Primary County: POWESHIEK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$537,897.65$519,145.54 $561,566.68

$519,145.54

Contract Item Totals

$537,897.65 561,566.68Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

January 17, 2018

79-0801-706 Primary County: POWESHIEK

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,434.000 TON 93.93000 228,625.62

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

9.100 MILE 13,998.00000 127,381.80

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

67,359.000 GAL 2.52000 169,744.68

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,635.000 STA 15.48000 40,789.80

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 58,229.05000 58,229.05

0060 2533-4980005

MOBILIZATION

(1) LS 58,229.05000 58,229.05

$683,000.00Section Totals:

$683,000.00Contract Item Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

January 17, 2018

79-0801-706 Primary County: POWESHIEK

02/26/2018 8:20:49 PM
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( ) indicates item is bid as Lump Sum

$683,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

January 17, 2018

79-0801-706 Primary County: POWESHIEK

02/26/2018 8:20:49 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-025-4(710)16--76-80 PCC PATCHING

RINGGOLD

Route: IOWA 25

Clearfield to U.S. 34

Prj Awd Amt: $215,144.95

Project: WorkType:

County:

Location:

MP-169-4(712)46--76-88 PCC PATCHING

UNION

Route: U.S. 169

US 34 to Lorimor

Prj Awd Amt: $149,019.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

80-0254-710

January 17, 2018 10:00 A.M.

RINGGOLD, UNIONCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TEK BUILDER, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE062 TEK BUILDER, LLC. $364,164.11 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $370,535.95 101.75%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $381,913.23 104.87%

4 IO127 IOWA CIVIL CONTRACTING, INC. $448,320.50 123.11%

5 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $472,646.00 129.79%

6 CA052 CALIBER CONCRETE, LLC $567,864.80 155.94%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

80-0254-710

January 17, 2018 10:00 A.M.

RINGGOLD, UNIONCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TEK BUILDER, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEK BUILDER, LLC. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway Items Ringold/Union County MP-025-4(710)16--76-80SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,833.000 STA 6.15000 11,272.95 6.15000 11,272.95 6.45000 11,822.85

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,200.00000 2,200.00 1,150.00000 1,150.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,025.000 SY 107.68000 110,372.00 106.00000 108,650.00 114.30000 117,157.50

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

90.000 EACH 100.00000 9,000.00 90.00000 8,100.00 59.00000 5,310.00

0070 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

1,006.000 SF 30.00000 30,180.00 35.00000 35,210.00 26.36000 26,518.16

Page 1 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEK BUILDER, LLC. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway Items Ringold/Union County MP-025-4(710)16--76-80SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 7,000.00000 7,000.00

$219,778.51$215,144.95 $220,252.95Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEK BUILDER, LLC. (2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 Roadway Items - UNION COUNTY - MP-169-4(712)46--76-88SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,100.00000 1,100.00 717.00000 717.00

0100 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00

0110 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

912.000 SY 111.43000 101,624.16 113.00000 103,056.00 128.81000 117,474.72

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

104.000 EACH 100.00000 10,400.00 83.00000 8,632.00 62.00000 6,448.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

$162,134.72$149,019.16 $150,283.00Section Totals:

$370,535.95$364,164.11 $381,913.23

$364,164.11

Contract Item Totals

$370,535.95

Contract Time Totals
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Contract ID:209
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January 17, 2018
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( ) indicates item is bid as Lump Sum

$364,164.11 $370,535.95 381,913.23Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(6) CALIBER CONCRETE, LLC

0001 Roadway Items Ringold/Union County MP-025-4(710)16--76-80SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,833.000 STA 6.50000 11,914.50 7.00000 12,831.00 6.80000 12,464.40

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,025.000 SY 124.00000 127,100.00 112.00000 114,800.00 153.00000 156,825.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

90.000 EACH 211.00000 18,990.00 180.00000 16,200.00 225.00000 20,250.00

0070 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

1,006.000 SF 42.70000 42,956.20 56.00000 56,336.00 70.00000 70,420.00
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Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(6) CALIBER CONCRETE, LLC

0001 Roadway Items Ringold/Union County MP-025-4(710)16--76-80SECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,650.00000 18,650.00 15,000.00000 15,000.00

$340,779.40$263,780.70 $284,637.00Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(6) CALIBER CONCRETE, LLC

0002 Roadway Items - UNION COUNTY - MP-169-4(712)46--76-88SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0100 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00

0110 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

912.000 SY 128.40000 117,100.80 112.00000 102,144.00 159.20000 145,190.40

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

104.000 EACH 211.00000 21,944.00 180.00000 18,720.00 225.00000 23,400.00

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,650.00000 18,650.00 15,000.00000 15,000.00

$227,085.40$184,539.80 $188,009.00Section Totals:

$472,646.00$448,320.50 $567,864.80

$448,320.50

Contract Item Totals

$472,646.00

Contract Time Totals
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Letting Date:

Contract ID:209
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January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION
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Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$448,320.50 $472,646.00 567,864.80Contract Grand Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

January 17, 2018

80-0254-710 Primary County: RINGGOLD, UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C088(56)--55-88 SEAL COAT

UNION

Route: VARIOUS ROUTES

On Various Routes. See Location Map

Prj Awd Amt: $329,930.82

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 15 Working Days

88-C088-056

January 17, 2018 10:00 A.M.

UNIONCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $329,930.82 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$344,473.61 104.41%

3 ST060 STA-BILT CONSTRUCTION CO. $347,118.03 105.21%

4 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $365,432.45 110.76%

5 VA260 VANCE BROS., INC. $399,440.14 121.07%

6 MA225 MANATT'S, INC. $451,746.90 136.92%

7 FA041 FAHRNER ASPHALT SEALERS, LLC $562,031.59 170.35%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 15 Working Days

88-C088-056

January 17, 2018 10:00 A.M.

UNIONCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 15 Working Days

88-C088-056

January 17, 2018 10:00 A.M.

UNIONCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

6.300 MILE 250.00000 1,575.00 2,000.00000 12,600.00 1,500.00000 9,450.00

0020 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

3,285.000 GAL 3.10000 10,183.50 4.50000 14,782.50 6.00000 19,710.00

0030 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,464.000 TON 50.57000 124,604.48 46.87000 115,487.68 42.50000 104,720.00

0040 2307-0600000

BINDER BITUMEN

978.000 GAL 3.00000 2,934.00 2.63000 2,572.14 3.00000 2,934.00

0050 2307-0600451

BINDER BITUMEN, MC-3000

53,382.000 GAL 2.66000 141,996.12 2.39000 127,582.98 3.00000 160,146.00

0060 2518-6910000

SAFETY CLOSURE

18.000 EACH 55.00000 990.00 55.00000 990.00 100.00000 1,800.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

947.070 STA 6.75000 6,392.72 6.55000 6,203.31 7.50000 7,103.03

Page 1 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 11,000.00000 11,000.00

0090 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0100 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 25,000.00000 25,000.00 6,000.00000 6,000.00

$347,118.03$329,930.82 $344,473.61Section Totals:

( ) indicates item is bid as Lump Sum

$344,473.61$329,930.82 $347,118.03

$329,930.82

Contract Item Totals

$344,473.61 347,118.03Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(5) VANCE BROS., INC. (6) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

6.300 MILE 1,600.00000 10,080.00 3,571.43000 22,500.01 1,675.00000 10,552.50

0020 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

3,285.000 GAL 4.20000 13,797.00 11.14000 36,594.90 6.10000 20,038.50

0030 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,464.000 TON 64.00000 157,696.00 45.00000 110,880.00 72.11000 177,679.04

0040 2307-0600000

BINDER BITUMEN

978.000 GAL 4.55000 4,449.90 4.00000 3,912.00 4.28000 4,185.84

0050 2307-0600451

BINDER BITUMEN, MC-3000

53,382.000 GAL 2.36000 125,981.52 2.74000 146,266.68 3.14000 167,619.48

0060 2518-6910000

SAFETY CLOSURE

18.000 EACH 115.00000 2,070.00 110.00000 1,980.00 75.00000 1,350.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

947.070 STA 7.50000 7,103.03 7.15000 6,771.55 6.30000 5,966.54

Page 3 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(5) VANCE BROS., INC. (6) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 16,280.00000 16,280.00 10,100.00000 10,100.00

0090 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0100 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

$451,746.90$365,432.45 $399,440.14Section Totals:

( ) indicates item is bid as Lump Sum

$399,440.14$365,432.45 $451,746.90

$365,432.45

Contract Item Totals

$399,440.14 451,746.90Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

6.300 MILE 11,175.00000 70,402.50

0020 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

3,285.000 GAL 11.84000 38,894.40

0030 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,464.000 TON 42.00000 103,488.00

0040 2307-0600000

BINDER BITUMEN

978.000 GAL 21.00000 20,538.00

0050 2307-0600451

BINDER BITUMEN, MC-3000

53,382.000 GAL 4.75000 253,564.50

0060 2518-6910000

SAFETY CLOSURE

18.000 EACH 165.00000 2,970.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

947.070 STA 6.25000 5,919.19

Page 5 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0090 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00

0100 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00

0110 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

$562,031.59Section Totals:

( ) indicates item is bid as Lump Sum

$562,031.59

$562,031.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-056 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C088(57)--55-88 MICROSURFACING

UNION

Route: VARIOUS ROUTES

On Various Routes. See Location Map.

Prj Awd Amt: $1,032,962.69

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 30 Working Days

88-C088-057

January 17, 2018 10:00 A.M.

UNIONCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STA-BILT CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST060 STA-BILT CONSTRUCTION CO. $1,032,962.69 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,244,788.53 120.51%

3 VA260 VANCE BROS., INC. $1,378,922.23 133.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 30 Working Days

88-C088-057

January 17, 2018 10:00 A.M.

UNIONCall Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STA-BILT CONSTRUCTION CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STA-BILT CONSTRUCTION
CO.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 ROADWAY ITEMS - H24 (140TH ST)SECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000005

AGGREGATE FOR MICROSURFACING, NO
SPECIAL FRICTION REQUIREMENT

6,760.000 TON 40.00000 270,400.00 82.30000 556,348.00 92.63000 626,178.80

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

20.060 MILE 9,450.00000 189,567.00 2,300.00000 46,138.00 1,745.00000 35,004.70

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

202,790.000 GAL 2.42000 490,751.80 2.55000 517,114.50 3.08000 624,593.20

0040 2518-6910000

SAFETY CLOSURE

85.000 EACH 20.00000 1,700.00 11.00000 935.00 85.00000 7,225.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,454.330 STA 7.25000 10,543.89 7.05000 10,253.03 10.63000 15,459.53

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 49,250.00000 49,250.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-057 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STA-BILT CONSTRUCTION
CO.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) VANCE BROS., INC.

0001 ROADWAY ITEMS - H24 (140TH ST)SECTION: Cat Alt Set: Cat Alt Member:

0070 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 89,000.00000 89,000.00 21,211.00000 21,211.00

$1,378,922.23$1,032,962.69 $1,244,788.53Section Totals:

( ) indicates item is bid as Lump Sum

$1,244,788.53$1,032,962.69 $1,378,922.23

$1,032,962.69

Contract Item Totals

$1,244,788.53 1,378,922.23Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

January 17, 2018

88-C088-057 Primary County: UNION

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C099(89)--55-99 HMA PATCHING

WRIGHT

Route: VARIOUS ROUTES

On R33  from Hwy 3 North to Hancock County Line and on C20 f rom R33 to Hwy 69.

Prj Awd Amt: $482,856.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

99-C099-089

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $482,856.77 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $774,762.59 160.45%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

99-C099-089

January 17, 2018 10:00 A.M.

WRIGHTCall Order:  212 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 3,100.00000 3,100.00

0020 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00 462.00000 69,300.00

0030 2528-8445115

PILOT CARS

75.000 EACH 693.00000 51,975.00 693.00000 51,975.00

0040 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

3,162.300 TON 91.90000 290,615.37 102.50000 324,135.75

0050 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

14,341.600 SY 4.00000 57,366.40 22.40000 321,251.84

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00

$482,856.77 $774,762.59Section Totals:

$774,762.59$482,856.77

$482,856.77

Contract Item Totals

$774,762.59

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-089 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$482,856.77 $774,762.59Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:212

Tabulation of Construction and Material Bids

January 17, 2018

99-C099-089 Primary County: WRIGHT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSX-061-2(62)--3H-29 GRADING

DES MOINES

Route: U.S. 61

MEMORIAL PARK RD IN BURLINGTON TO S OF 210TH ST

Prj Awd Amt: $16,900,547.75

Project: WorkType:

County:

Location:

NHSX-061-2(70)--3H-29 RCB CULVERT REPLACEMENT - TWIN BOX

DES MOINES

Route: U.S. 61

PLANK RD OVER HONEY CREEK 0.43 MI S OF                       FLINT BOTTOM RD

Prj Awd Amt: $327,221.15

Project: WorkType:

County:

Location:

NHSX-061-2(94)--3H-29 RCB CULVERT REPLACEMENT - SINGLE BOX

DES MOINES

Route: U.S. 61

STONEY HOLLOW RD / 170TH AVE OVER DRAINAGE DITCH             4.0 MI S OF 210TH ST

Prj Awd Amt: $100,419.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Calendar

29-0612-062

January 17, 2018 10:00 A.M.

DES MOINESCall Order:  301 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AMES CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AM193 AMES CONSTRUCTION, INC. $17,328,187.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO480 MOYNA, C.J. & SONS, INC. $19,126,670.51 110.38%

3 PE320 PETERSON CONTRACTORS INC. $19,336,415.52 111.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  20 Calendar

29-0612-062

January 17, 2018 10:00 A.M.

DES MOINESCall Order:  301 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: AMES CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

52.300 ACRE 3,500.00000 183,050.00 2,850.00000 149,055.00 3,850.00000 201,355.00

0020 2101-0850002

CLEARING AND GRUBBING

1,323.000 UNIT 25.00000 33,075.00 20.00000 26,460.00 25.00000 33,075.00

0030 2102-0425070

SPECIAL BACKFILL

6,022.800 TON 22.00000 132,501.60 18.90000 113,830.92 18.14000 109,253.59

0040 2102-2200000

INTERCEPTING DITCHES AND FLUMES

370.000 LF 6.00000 2,220.00 6.00000 2,220.00 2.00000 740.00

0050 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

251,485.500 CY 10.00000 2,514,855.00 8.60000 2,162,775.30 19.10000 4,803,373.05

0060 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

400,708.000 CY 10.00000 4,007,080.00 7.30000 2,925,168.40 11.70000 4,688,283.60

0070 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

705,831.000 CY 2.74000 1,933,976.94 3.30000 2,329,242.30 2.50000 1,764,577.50

Page 1 of 26

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

January 17, 2018

29-0612-062 Primary County: DES MOINES

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,093.000 CY 10.00000 110,930.00 9.70000 107,602.10 2.50000 27,732.50

0090 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 50.00000 7,500.00 100.00000 15,000.00 20.00000 3,000.00

0100 2102-4560000

LOCATING TILE LINES

1,154.000 STA 72.50000 83,665.00 100.00000 115,400.00 56.00000 64,624.00

0110 2102-5020010

OBLITERATE OLD ROADBED

2.900 STA 2,000.00000 5,800.00 600.00000 1,740.00 235.00000 681.50

0120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

213,131.000 CY 4.00000 852,524.00 5.00000 1,065,655.00 4.10000 873,837.10

0130 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

158,387.000 CY 2.00000 316,774.00 3.20000 506,838.40 1.95000 308,854.65

0140 2107-0875100

COMPACTION WITH MOISTURE CONTROL

929,884.000 CY 0.25000 232,471.00 0.70000 650,918.80 0.40000 371,953.60
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0150 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

9,301.000 CY 30.00000 279,030.00 34.60000 321,814.60 30.10000 279,960.10

0160 2111-8174100

GRANULAR SUBBASE

9,635.200 SY 8.00000 77,081.60 11.90000 114,658.88 8.35000 80,453.92

0170 2121-7425010

GRANULAR SHOULDERS, TYPE A

4,232.400 TON 22.00000 93,112.80 23.80000 100,731.12 18.90000 79,992.36

0180 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

286.100 SY 54.00000 15,449.40 54.60000 15,621.06 54.60000 15,621.06

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

78.600 STA 250.00000 19,650.00 750.00000 58,950.00 340.00000 26,724.00

0200 2213-7100400

RELOCATION OF MAIL BOXES

17.000 EACH 50.00000 850.00 450.00000 7,650.00 1,230.00000 20,910.00

0210 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

5,445.700 SY 56.00000 304,959.20 56.75000 309,043.48 56.75000 309,043.48
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0220 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

5,825.200 SY 68.00000 396,113.60 70.00000 407,764.00 70.00000 407,764.00

0230 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00

0240 2304-0100000

DETOUR PAVEMENT

4,679.900 SY 46.00000 215,275.40 45.75000 214,105.43 45.75000 214,105.43

0250 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

7,155.700 TON 20.00000 143,114.00 23.80000 170,305.66 18.35000 131,307.10

0260 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

5,876.000 TON 22.00000 129,272.00 23.80000 139,848.80 18.35000 107,824.60

0270 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00 38,000.00000 38,000.00 11,250.00000 11,250.00

0280 2402-0425040

FLOODED BACKFILL

7,636.000 CY 32.00000 244,352.00 35.30000 269,550.80 37.00000 282,532.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0290 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

810.000 CY 6.00000 4,860.00 12.00000 9,720.00 0.40000 324.00

0300 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

8,622.100 CY 4.00000 34,488.40 4.00000 34,488.40 6.10000 52,594.81

0310 2414-7200030

SAFETY GRATE, TYPE 3, CULVERT

1.000 EACH 8,500.00000 8,500.00 8,500.00000 8,500.00 4,500.00000 4,500.00

0320 2414-7200040

SAFETY GRATE, TYPE 4, CULVERT

1.000 EACH 10,250.00000 10,250.00 10,250.00000 10,250.00 4,800.00000 4,800.00

0330 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

13.000 EACH 800.00000 10,400.00 750.00000 9,750.00 1,050.00000 13,650.00

0340 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

68.000 EACH 900.00000 61,200.00 800.00000 54,400.00 1,160.00000 78,880.00

0350 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

11.000 EACH 950.00000 10,450.00 800.00000 8,800.00 1,240.00000 13,640.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0360 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

8.000 EACH 1,100.00000 8,800.00 1,050.00000 8,400.00 1,450.00000 11,600.00

0370 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

6.000 EACH 1,400.00000 8,400.00 1,250.00000 7,500.00 1,880.00000 11,280.00

0380 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

3.000 EACH 1,600.00000 4,800.00 1,380.00000 4,140.00 1,930.00000 5,790.00

0390 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 1,500.00000 3,000.00 1,400.00000 2,800.00 1,800.00000 3,600.00

0400 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 1,700.00000 3,400.00 1,550.00000 3,100.00 1,940.00000 3,880.00

0410 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

356.000 LF 50.00000 17,800.00 67.00000 23,852.00 44.00000 15,664.00

0420 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

3,490.000 LF 58.00000 202,420.00 55.00000 191,950.00 62.00000 216,380.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0430 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

742.000 LF 70.00000 51,940.00 67.00000 49,714.00 69.00000 51,198.00

0440 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

518.000 LF 85.00000 44,030.00 85.00000 44,030.00 82.00000 42,476.00

0450 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

636.000 LF 115.00000 73,140.00 100.00000 63,600.00 110.00000 69,960.00

0460 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

264.000 LF 130.00000 34,320.00 120.00000 31,680.00 150.00000 39,600.00

0470 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

178.000 LF 135.00000 24,030.00 118.00000 21,004.00 140.00000 24,920.00

0480 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

118.000 LF 160.00000 18,880.00 145.00000 17,110.00 170.00000 20,060.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0490 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

80.000 LF 680.00000 54,400.00 640.00000 51,200.00 685.00000 54,800.00

0500 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

100.000 LF 665.00000 66,500.00 760.00000 76,000.00 665.00000 66,500.00

0510 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 325.00000 325.00 165.00000 165.00 300.00000 300.00

0520 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 425.00000 1,700.00 220.00000 880.00 395.00000 1,580.00

0530 2417-0225030

APRONS, METAL, 30 IN. DIA.

1.000 EACH 600.00000 600.00 350.00000 350.00 600.00000 600.00

0540 2417-0225042

APRONS, METAL, 42 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 800.00000 1,600.00 1,450.00000 2,900.00

0550 2417-0225048

APRONS, METAL, 48 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 900.00000 900.00 1,650.00000 1,650.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0560 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

26.000 LF 38.00000 988.00 40.00000 1,040.00 32.00000 832.00

0570 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

268.000 LF 40.00000 10,720.00 41.00000 10,988.00 34.00000 9,112.00

0580 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

67.000 LF 48.00000 3,216.00 52.00000 3,484.00 46.00000 3,082.00

0590 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

167.000 LF 64.00000 10,688.00 70.00000 11,690.00 62.00000 10,354.00

0600 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

39.000 LF 82.00000 3,198.00 80.00000 3,120.00 84.00000 3,276.00

0610 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 7,500.00000 15,000.00 6,000.00000 12,000.00 5,000.00000 10,000.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0620 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

88.000 EACH 300.00000 26,400.00 165.00000 14,520.00 195.00000 17,160.00

0630 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

18.000 EACH 350.00000 6,300.00 220.00000 3,960.00 280.00000 5,040.00

0640 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

2.000 EACH 450.00000 900.00 320.00000 640.00 400.00000 800.00

0650 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

8.000 EACH 600.00000 4,800.00 480.00000 3,840.00 600.00000 4,800.00

0660 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

2,711.000 LF 30.00000 81,330.00 28.00000 75,908.00 28.00000 75,908.00

0670 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

738.000 LF 34.00000 25,092.00 30.00000 22,140.00 34.00000 25,092.00

0680 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

176.000 LF 40.00000 7,040.00 42.00000 7,392.00 43.00000 7,568.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0690 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

328.000 LF 52.00000 17,056.00 48.00000 15,744.00 52.00000 17,056.00

0700 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 3,000.00000 3,000.00 1,900.00000 1,900.00 2,000.00000 2,000.00

0710 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,250.000 LF 8.00000 34,000.00 7.96000 33,830.00 8.10000 34,425.00

0720 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

520.000 LF 31.00000 16,120.00 30.00000 15,600.00 17.00000 8,840.00

0730 2502-8221305

SUBDRAIN OUTLET, DR-305

5.000 EACH 400.00000 2,000.00 850.00000 4,250.00 375.00000 1,875.00

0740 2502-8221306

SUBDRAIN OUTLET, DR-306

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0750 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

106.000 LF 42.00000 4,452.00 54.00000 5,724.00 35.00000 3,710.00

0760 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

116.000 LF 5.00000 580.00 5.00000 580.00 5.00000 580.00

0770 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,242.400 LF 2.00000 2,484.80 2.00000 2,484.80 2.00000 2,484.80

0780 2506-4984000

FLOWABLE MORTAR

636.700 CY 147.02000 93,607.63 85.00000 54,119.50 156.00000 99,325.20

0790 2507-3250005

ENGINEERING FABRIC

25,268.100 SY 1.50000 37,902.15 2.20000 55,589.82 1.25000 31,585.13

0800 2507-6800061

REVETMENT, CLASS E

21,567.700 TON 42.00000 905,843.40 40.50000 873,491.85 33.00000 711,734.10

0810 2510-6745850

REMOVAL OF PAVEMENT

9,897.300 SY 5.00000 49,486.50 9.60000 95,014.08 5.40000 53,445.42
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0820 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 500.00000 1,000.00 1,200.00000 2,400.00 1,000.00000 2,000.00

0830 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

531.400 SY 49.00000 26,038.60 49.00000 26,038.60 49.00000 26,038.60

0840 2515-6745600

REMOVAL OF PAVED DRIVEWAY

115.800 SY 25.00000 2,895.00 15.20000 1,760.16 5.40000 625.32

0850 2518-6910000

SAFETY CLOSURE

86.000 EACH 154.69000 13,303.34 100.00000 8,600.00 100.00000 8,600.00

0860 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

998.600 LF 4.00000 3,994.40 12.00000 11,983.20 10.00000 9,986.00

0870 2519-4200190

REMOVAL OF FENCE, WOOD

580.500 LF 5.00000 2,902.50 8.00000 4,644.00 10.00000 5,805.00

0880 2520-3350010

FIELD LABORATORY

1.000 EACH 16,000.00000 16,000.00 25,000.00000 25,000.00 6,000.00000 6,000.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0890 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

13.000 EACH 283.60000 3,686.80 150.00000 1,950.00 150.00000 1,950.00

0900 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 190,000.00000 190,000.00 119,500.00000 119,500.00

0910 2527-8400065

TEMPORARY DELINEATORS

126.000 EACH 55.00000 6,930.00 30.00000 3,780.00 30.00000 3,780.00

0920 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

157.990 STA 56.00000 8,847.44 30.00000 4,739.70 30.00000 4,739.70

0930 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

23.040 STA 145.00000 3,340.80 120.00000 2,764.80 120.00000 2,764.80

0940 2527-9263180

PAVEMENT MARKINGS REMOVED

9.750 STA 225.00000 2,193.75 50.00000 487.50 50.00000 487.50

0950 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 9,000.00000 36,000.00 3,000.00000 12,000.00 3,000.00000 12,000.00
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(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

0960 2528-8400256

TEMPORARY TRAFFIC SIGNALS

16.000 EACH 2,600.00000 41,600.00 600.00000 9,600.00 600.00000 9,600.00

0970 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 86,000.00000 86,000.00 47,840.00000 47,840.00

0980 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

500.000 CDAY 25.00000 12,500.00 30.00000 15,000.00 30.00000 15,000.00

0990 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

1000 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 95.00000 7,600.00 95.00000 7,600.00 212.00000 16,960.00

1010 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 100.00000 200.00

1020 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 300.00000 600.00 300.00000 600.00 500.00000 1,000.00

1030 2533-4980005

MOBILIZATION

(1) LS 1,020,000.00000 1,020,000.00 1,910,000.00000 1,910,000.00 402,500.00000 402,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1040 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 23,000.00000 23,000.00 29,500.00000 29,500.00 23,940.00000 23,940.00

1050 2590-0000020

PROJECT MANAGEMENT

(1) LS 150,000.00000 150,000.00 220,000.00000 220,000.00 60,000.00000 60,000.00

1070 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 90,000.00000 90,000.00 140,000.00000 140,000.00 85,000.00000 85,000.00

1080 2599-9999020

('TONS' ITEM) MACADAM STONE BASE

1,440.000 TON 27.00000 38,880.00 25.80000 37,152.00 21.60000 31,104.00

1090 2601-2633100

MOWING

308.000 ACRE 50.00000 15,400.00 45.00000 13,860.00 45.00000 13,860.00

1100 2601-2634100

MULCHING

155.000 ACRE 600.00000 93,000.00 1,200.00000 186,000.00 600.00000 93,000.00

1110 2601-2636060

SALT TOLERANT SEEDING

1.000 ACRE 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1120 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

154.000 ACRE 100.00000 15,400.00 100.00000 15,400.00 100.00000 15,400.00

1130 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

191.200 MGAL 60.00000 11,472.00 60.00000 11,472.00 60.00000 11,472.00

1140 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1150 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

689.000 SQ 48.00000 33,072.00 48.00000 33,072.00 48.00000 33,072.00

1160 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

74.000 SQ 48.00000 3,552.00 48.00000 3,552.00 48.00000 3,552.00

1170 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

27.000 SQ 102.00000 2,754.00 102.00000 2,754.00 102.00000 2,754.00

1180 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

166.000 SQ 102.00000 16,932.00 102.00000 16,932.00 102.00000 16,932.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1190 2602-0000010

SILT DITCHES

805.000 LF 3.10000 2,495.50 5.00000 4,025.00 1.70000 1,368.50

1200 2602-0000020

SILT FENCE

74,480.000 LF 1.30000 96,824.00 1.30000 96,824.00 1.30000 96,824.00

1210 2602-0000030

SILT FENCE FOR DITCH CHECKS

32,459.000 LF 1.50000 48,688.50 1.30000 42,196.70 1.30000 42,196.70

1220 2602-0000040

SILT DIKES

100.000 LF 3.10000 310.00 0.80000 80.00 1.70000 170.00

1230 2602-0000050

SILT BASINS

48.000 EACH 300.00000 14,400.00 500.00000 24,000.00 200.00000 9,600.00

1240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

53,470.000 LF 0.20000 10,694.00 0.20000 10,694.00 0.20000 10,694.00

1250 2602-0000080

REMOVAL OF SILT BASINS

48.000 EACH 200.00000 9,600.00 250.00000 12,000.00 200.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

10,694.000 LF 0.05000 534.70 0.05000 534.70 0.05000 534.70

1270 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

10.000 EACH 2,500.00000 25,000.00 4,500.00000 45,000.00 1,930.00000 19,300.00

1280 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

10.000 EACH 1,500.00000 15,000.00 3,000.00000 30,000.00 310.00000 3,100.00

1290 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

30.000 EACH 400.00000 12,000.00 2,000.00000 60,000.00 205.00000 6,150.00

1300 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

2,700.000 LF 15.00000 40,500.00 232.50000 627,750.00 37.00000 99,900.00

1310 2602-0000160

ROCK CHECK DAM

3,050.000 LF 25.00000 76,250.00 28.50000 86,925.00 38.00000 115,900.00

1320 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

447.000 EACH 175.00000 78,225.00 100.00000 44,700.00 100.00000 44,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0000180

REMOVAL OF ROCK CHECK DAM

149.000 EACH 250.00000 37,250.00 200.00000 29,800.00 100.00000 14,900.00

1340 2602-0000212

FLOATING SILT CURTAIN (HANGING)

750.000 LF 19.00000 14,250.00 19.00000 14,250.00 19.00000 14,250.00

1350 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

375.000 LF 9.00000 3,375.00 9.00000 3,375.00 9.00000 3,375.00

1360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 6.00000 6,000.00 3.25000 3,250.00 3.25000 3,250.00

1370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

10,080.000 LF 4.00000 40,320.00 3.50000 35,280.00 3.50000 35,280.00

1380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,080.000 LF 0.20000 2,216.00 0.20000 2,216.00 0.20000 2,216.00

1390 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 700.00000 700.00 700.00000 700.00 796.00000 796.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1400 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 350.00000 350.00 100.00000 100.00 100.00000 100.00

1410 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 200.00000 200.00 100.00000 100.00 100.00000 100.00

1420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1440 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

16.000 ACRE 225.00000 3,600.00 225.00000 3,600.00 225.00000 3,600.00

$18,812,858.42$16,830,547.75 $18,633,375.86Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-061-2(62)--3H-29SECTION: Cat Alt Set: Cat Alt Member:

1450 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

33,000.000 EACH 1.00000 33,000.00 1.00000 33,000.00 1.00000 33,000.00

1460 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,000.000 EACH 1.00000 27,000.00 1.00000 27,000.00 1.00000 27,000.00

$60,000.00$60,000.00 $60,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0003 INCENTIVE / DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1470 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 02

2.000 CDAY 5,000.00000 10,000.00 5,000.00000 10,000.00 5,000.00000 10,000.00

$10,000.00$10,000.00 $10,000.00Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0004 Design No. 0517; TWIN 12' X 12' X 81' REINFORCED CONCRETE BOX
CULVERT  NHSX-061-2(70)--3H-29

SECTION: Cat Alt Set: Cat Alt Member:

1480 2102-0425071

SPECIAL BACKFILL

149.300 CY 50.00000 7,465.00 45.00000 6,718.50 55.00000 8,211.50

1490 2402-2720000

EXCAVATION, CLASS 20

821.000 CY 12.00000 9,852.00 11.00000 9,031.00 13.00000 10,673.00

1500 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

497.400 CY 450.00000 223,830.00 435.00000 216,369.00 469.00000 233,280.60

1510 2404-7775000

REINFORCING STEEL

71,657.000 LB 0.95000 68,074.15 0.95000 68,074.15 1.10000 78,822.70

1520 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 1,500.00000 1,500.00

1530 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 14,000.00000 14,000.00 35,000.00000 35,000.00

$367,487.80$327,221.15 $319,692.65Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMES CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) PETERSON
CONTRACTORS INC.

0005 Design No. 0617; A 8'-0 x 6'-0 x 66'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

1540 2102-0425071

SPECIAL BACKFILL

54.000 CY 50.00000 2,700.00 45.00000 2,430.00 50.00000 2,700.00

1550 2402-2720000

EXCAVATION, CLASS 20

700.000 CY 12.00000 8,400.00 12.00000 8,400.00 13.00000 9,100.00

1560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

95.300 CY 650.00000 61,945.00 660.00000 62,898.00 485.00000 46,220.50

1570 2404-7775000

REINFORCING STEEL

13,874.000 LB 1.00000 13,874.00 1.00000 13,874.00 1.20000 16,648.80

1580 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 1,400.00000 1,400.00

1590 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00

$86,069.30$100,419.00 $103,602.00Section Totals:

$19,126,670.51$17,328,187.90 $19,336,415.52

$17,328,187.90

Contract Item Totals

$19,126,670.51

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$17,328,187.90 $19,126,670.51 19,336,415.52Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(296)0--0E-52 PIPE CULVERTS

JOHNSON

Route: I-380

I-80 to US 30

Prj Awd Amt: $2,328,511.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 95 Working Days

52-3806-296

January 17, 2018 10:00 A.M.

JOHNSONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $2,328,511.77 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $2,608,116.25 112.01%

3 RI037 RICKLEFS EXCAVATING, LTD. $2,991,022.55 128.45%

4 DE157 DELONG CONSTRUCTION, INC. $3,113,082.20 133.69%

5 PE320 PETERSON CONTRACTORS INC. $3,415,926.63 146.70%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 6,600.00000 4,620.00 17,500.00000 12,250.00 10,000.00000 7,000.00

0020 2101-0850002

CLEARING AND GRUBBING

407.000 UNIT 20.20000 8,221.40 13.00000 5,291.00 30.00000 12,210.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

39,838.000 CY 8.00000 318,704.00 13.00000 517,894.00 15.00000 597,570.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,987.100 CY 9.00000 107,883.90 4.00000 47,948.40 6.00000 71,922.60

0050 2115-0100000

MODIFIED SUBBASE

20.800 CY 54.20000 1,127.36 275.00000 5,720.00 100.00000 2,080.00

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

124.800 SY 165.00000 20,592.00 160.00000 19,968.00 150.00000 18,720.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.500 STA 978.00000 1,467.00 1,200.00000 1,800.00 900.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,200.00000 4,200.00 4,900.00000 4,900.00 4,000.00000 4,000.00

0090 2402-0425040

FLOODED BACKFILL

209.300 CY 37.20000 7,785.96 43.00000 8,999.90 65.00000 13,604.50

0100 2402-2720000

EXCAVATION, CLASS 20

8,167.000 CY 9.65000 78,811.55 17.00000 138,839.00 4.00000 32,668.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

16.000 CY 507.00000 8,112.00 265.00000 4,240.00 2,000.00000 32,000.00

0120 2404-7775000

REINFORCING STEEL

307.000 LB 2.10000 644.70 3.25000 997.75 2.00000 614.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

42.000 EACH 1,300.00000 54,600.00 1,750.00000 73,500.00 1,800.00000 75,600.00

0140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,900.00000 3,800.00 2,000.00000 4,000.00

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 2,000.00000 6,000.00 2,400.00000 7,200.00 3,100.00000 9,300.00

Page 2 of 24

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

January 17, 2018

52-3806-296 Primary County: JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 2,400.00000 9,600.00 2,750.00000 11,000.00 4,400.00000 17,600.00

0170 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

8.000 EACH 3,400.00000 27,200.00 3,100.00000 24,800.00 4,700.00000 37,600.00

0180 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 4,500.00000 18,000.00 4,175.00000 16,700.00 6,400.00000 25,600.00

0190 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 5,500.00000 11,000.00 5,500.00000 11,000.00 8,500.00000 17,000.00

0200 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

288.000 LF 83.60000 24,076.80 108.00000 31,104.00 90.00000 25,920.00

0210 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

42.000 LF 105.00000 4,410.00 119.00000 4,998.00 135.00000 5,670.00

0220 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

256.000 LF 145.00000 37,120.00 181.00000 46,336.00 175.00000 44,800.00

Page 3 of 24

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

January 17, 2018

52-3806-296 Primary County: JOHNSON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

184.000 LF 210.00000 38,640.00 223.00000 41,032.00 260.00000 47,840.00

0240 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

56.000 LF 258.00000 14,448.00 300.00000 16,800.00 340.00000 19,040.00

0250 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

102.000 LF 552.00000 56,304.00 500.00000 51,000.00 600.00000 61,200.00

0260 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

182.000 LF 67.40000 12,266.80 104.00000 18,928.00 105.00000 19,110.00

0270 2417-1140030

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 30 IN.

346.000 LF 78.30000 27,091.80 109.00000 37,714.00 92.00000 31,832.00

0280 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

516.000 LF 96.00000 49,536.00 136.00000 70,176.00 117.00000 60,372.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2417-1140042

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 42 IN.

419.000 LF 107.00000 44,833.00 152.00000 63,688.00 120.00000 50,280.00

0300 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 3,200.00000 3,200.00 5,000.00000 5,000.00 6,200.00000 6,200.00

0310 2435-0250700

INTAKE, SW-507

4.000 EACH 3,500.00000 14,000.00 5,400.00000 21,600.00 5,000.00000 20,000.00

0320 2435-0251230

INTAKE, SW-512, 30 IN.

4.000 EACH 2,200.00000 8,800.00 3,250.00000 13,000.00 2,000.00000 8,000.00

0330 2435-0254500

INTAKE, SW-545

1.000 EACH 4,800.00000 4,800.00 6,050.00000 6,050.00 8,000.00000 8,000.00

0340 2435-0700020

CONNECTION TO EXISTING INTAKE

8.000 EACH 725.00000 5,800.00 1,400.00000 11,200.00 1,200.00000 9,600.00

0350 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

212.000 LF 73.10000 15,497.20 118.00000 25,016.00 80.00000 16,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

210.000 LF 101.00000 21,210.00 128.00000 26,880.00 105.00000 22,050.00

0370 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

37.000 LF 68.00000 2,516.00 53.00000 1,961.00 100.00000 3,700.00

0380 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

649.000 LF 84.60000 54,905.40 77.00000 49,973.00 70.00000 45,430.00

0390 2503-0111030

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
30 IN.

429.000 LF 84.50000 36,250.50 91.00000 39,039.00 93.00000 39,897.00

0400 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

168.000 LF 74.30000 12,482.40 82.00000 13,776.00 80.00000 13,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2507-3250005

ENGINEERING FABRIC

9,212.100 SY 2.75000 25,333.28 2.50000 23,030.25 1.50000 13,818.15

0420 2507-6800061

REVETMENT, CLASS E

9,949.000 TON 45.00000 447,705.00 36.50000 363,138.50 50.00000 497,450.00

0430 2510-6745850

REMOVAL OF PAVEMENT

124.800 SY 13.60000 1,697.28 37.50000 4,680.00 25.00000 3,120.00

0440 2519-3280000

FENCE, FIELD

505.000 LF 11.00000 5,555.00 21.00000 10,605.00 17.00000 8,585.00

0450 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

138.000 LF 38.60000 5,326.80 63.00000 8,694.00 40.00000 5,520.00

0460 2519-4200140

REMOVAL OF FENCE, FIELD

505.000 LF 2.75000 1,388.75 10.50000 5,302.50 5.00000 2,525.00

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 496.00000 496.00 475.00000 475.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,500.00000 9,500.00 10,250.00000 10,250.00 10,000.00000 10,000.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 46,600.00000 46,600.00 27,500.00000 27,500.00 75,000.00000 75,000.00

0500 2533-4980005

MOBILIZATION

(1) LS 162,000.00000 162,000.00 150,000.00000 150,000.00 440,000.00000 440,000.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.400 STA 12,100.00000 4,840.00 11,600.00000 4,640.00 3,300.00000 1,320.00

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0.600 GAL 1,100.00000 660.00 1,050.00000 630.00 1,000.00000 600.00

0530 2599-9999005

('EACH' ITEM) PIPE FLUSHING

1.000 EACH 3,300.00000 3,300.00 5,250.00000 5,250.00 4,000.00000 4,000.00

0540 2599-9999005

('EACH' ITEM) STATION MARKERS

254.000 EACH 103.00000 26,162.00 98.00000 24,892.00 100.00000 25,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2599-9999005

('EACH' ITEM) STEEL FENCE POST  ORANGE
SLEEVE

92.000 EACH 53.50000 4,922.00 115.00000 10,580.00 50.00000 4,600.00

0560 2599-9999005

('EACH' ITEM) TIE JOINTS  CONCRETE PIPE

118.000 EACH 77.90000 9,192.20 128.00000 15,104.00 200.00000 23,600.00

0570 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF PIPE
CULVERTS/STORM SEWER

7,155.000 LF 13.40000 95,877.00 32.00000 228,960.00 11.00000 78,705.00

0580 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
STEEL BEAM GUARDRAI

25.000 LF 82.70000 2,067.50 210.00000 5,250.00 120.00000 3,000.00

0590 2601-2634105

MULCHING, BONDED FIBER MATRIX

7.400 ACRE 2,700.00000 19,980.00 2,550.00000 18,870.00 1,500.00000 11,100.00

0600 2601-2636015

NATIVE GRASS SEEDING

7.300 ACRE 1,400.00000 10,220.00 1,375.00000 10,037.50 1,500.00000 10,950.00

0610 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 11,000.00000 1,100.00 10,550.00000 1,055.00 1,500.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

54.000 SQ 16.50000 891.00 15.00000 810.00 10.00000 540.00

0630 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

1,460.000 SQ 16.50000 24,090.00 15.00000 21,900.00 15.00000 21,900.00

0640 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.300 MGAL 60.00000 18.00 60.00000 18.00 60.00000 18.00

0650 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

0660 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

54.000 SQ 71.70000 3,871.80 68.00000 3,672.00 15.00000 810.00

0670 2602-0000020

SILT FENCE

3,350.000 LF 1.65000 5,527.50 1.50000 5,025.00 3.00000 10,050.00

0680 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,976.000 LF 1.65000 4,910.40 1.50000 4,464.00 4.00000 11,904.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,326.000 LF 0.22000 1,391.72 0.25000 1,581.50 0.50000 3,163.00

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

632.600 LF 0.22000 139.17 0.25000 158.15 0.50000 316.30

0710 2602-0000160

ROCK CHECK DAM

4,090.000 LF 50.00000 204,500.00 27.00000 110,430.00 40.00000 163,600.00

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,312.000 LF 4.30000 14,241.60 4.15000 13,744.80 4.00000 13,248.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$2,991,022.55$2,328,511.77 $2,608,116.25Section Totals:

$2,608,116.25$2,328,511.77 $2,991,022.55Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,328,511.77 $2,608,116.25 2,991,022.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 12,000.00000 8,400.00 20,000.00000 14,000.00

0020 2101-0850002

CLEARING AND GRUBBING

407.000 UNIT 30.00000 12,210.00 60.00000 24,420.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

39,838.000 CY 18.05000 719,075.90 12.85000 511,918.30

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,987.100 CY 10.00000 119,871.00 9.75000 116,874.23

0050 2115-0100000

MODIFIED SUBBASE

20.800 CY 150.00000 3,120.00 185.00000 3,848.00

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

124.800 SY 75.00000 9,360.00 250.00000 31,200.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.500 STA 1,000.00000 1,500.00 1,500.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,700.00000 2,700.00 5,000.00000 5,000.00

0090 2402-0425040

FLOODED BACKFILL

209.300 CY 55.00000 11,511.50 45.00000 9,418.50

0100 2402-2720000

EXCAVATION, CLASS 20

8,167.000 CY 9.50000 77,586.50 17.50000 142,922.50

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

16.000 CY 550.00000 8,800.00 2,250.00000 36,000.00

0120 2404-7775000

REINFORCING STEEL

307.000 LB 13.00000 3,991.00 10.00000 3,070.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

42.000 EACH 2,980.00000 125,160.00 1,800.00000 75,600.00

0140 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 3,465.00000 6,930.00 1,950.00000 3,900.00

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

3.000 EACH 4,120.00000 12,360.00 2,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 4,525.00000 18,100.00 2,850.00000 11,400.00

0170 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

8.000 EACH 5,380.00000 43,040.00 3,250.00000 26,000.00

0180 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 7,350.00000 29,400.00 4,300.00000 17,200.00

0190 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 7,900.00000 15,800.00 5,750.00000 11,500.00

0200 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

288.000 LF 80.00000 23,040.00 112.00000 32,256.00

0210 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

42.000 LF 133.00000 5,586.00 124.00000 5,208.00

0220 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

256.000 LF 158.00000 40,448.00 188.00000 48,128.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

184.000 LF 225.00000 41,400.00 232.00000 42,688.00

0240 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

56.000 LF 280.00000 15,680.00 312.00000 17,472.00

0250 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

102.000 LF 860.00000 87,720.00 550.00000 56,100.00

0260 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

182.000 LF 75.00000 13,650.00 108.00000 19,656.00

0270 2417-1140030

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 30 IN.

346.000 LF 80.00000 27,680.00 113.00000 39,098.00

0280 2417-1140036

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 36 IN.

516.000 LF 125.00000 64,500.00 142.00000 73,272.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2417-1140042

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 42 IN.

419.000 LF 115.00000 48,185.00 158.00000 66,202.00

0300 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,640.00000 4,640.00 5,300.00000 5,300.00

0310 2435-0250700

INTAKE, SW-507

4.000 EACH 4,290.00000 17,160.00 5,600.00000 22,400.00

0320 2435-0251230

INTAKE, SW-512, 30 IN.

4.000 EACH 3,365.00000 13,460.00 3,400.00000 13,600.00

0330 2435-0254500

INTAKE, SW-545

1.000 EACH 8,500.00000 8,500.00 6,300.00000 6,300.00

0340 2435-0700020

CONNECTION TO EXISTING INTAKE

8.000 EACH 1,700.00000 13,600.00 1,500.00000 12,000.00

0350 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

212.000 LF 375.00000 79,500.00 122.00000 25,864.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

210.000 LF 400.00000 84,000.00 133.00000 27,930.00

0370 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

37.000 LF 69.00000 2,553.00 55.00000 2,035.00

0380 2503-0111018

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
18 IN.

649.000 LF 52.00000 33,748.00 80.00000 51,920.00

0390 2503-0111030

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
30 IN.

429.000 LF 75.00000 32,175.00 95.00000 40,755.00

0400 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

168.000 LF 70.00000 11,760.00 85.00000 14,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2507-3250005

ENGINEERING FABRIC

9,212.100 SY 2.00000 18,424.20 5.00000 46,060.50

0420 2507-6800061

REVETMENT, CLASS E

9,949.000 TON 56.00000 557,144.00 60.00000 596,940.00

0430 2510-6745850

REMOVAL OF PAVEMENT

124.800 SY 24.00000 2,995.20 56.00000 6,988.80

0440 2519-3280000

FENCE, FIELD

505.000 LF 17.95000 9,064.75 20.00000 10,100.00

0450 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

138.000 LF 39.75000 5,485.50 60.00000 8,280.00

0460 2519-4200140

REMOVAL OF FENCE, FIELD

505.000 LF 5.00000 2,525.00 10.00000 5,050.00

0470 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 450.00000 450.00 450.00000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 33,000.00000 33,000.00 150,000.00000 150,000.00

0500 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 195,850.00000 195,850.00

0510 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0.400 STA 11,000.00000 4,400.00 11,000.00000 4,400.00

0520 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

0.600 GAL 1,000.00000 600.00 1,000.00000 600.00

0530 2599-9999005

('EACH' ITEM) PIPE FLUSHING

1.000 EACH 9,500.00000 9,500.00 5,000.00000 5,000.00

0540 2599-9999005

('EACH' ITEM) STATION MARKERS

254.000 EACH 93.00000 23,622.00 93.00000 23,622.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2599-9999005

('EACH' ITEM) STEEL FENCE POST  ORANGE
SLEEVE

92.000 EACH 20.00000 1,840.00 250.00000 23,000.00

0560 2599-9999005

('EACH' ITEM) TIE JOINTS  CONCRETE PIPE

118.000 EACH 110.00000 12,980.00 132.00000 15,576.00

0570 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF PIPE
CULVERTS/STORM SEWER

7,155.000 LF 10.00000 71,550.00 33.00000 236,115.00

0580 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
STEEL BEAM GUARDRAI

25.000 LF 150.00000 3,750.00 500.00000 12,500.00

0590 2601-2634105

MULCHING, BONDED FIBER MATRIX

7.400 ACRE 2,800.00000 20,720.00 2,800.00000 20,720.00

0600 2601-2636015

NATIVE GRASS SEEDING

7.300 ACRE 1,200.00000 8,760.00 1,200.00000 8,760.00

0610 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 1,000.00000 100.00 1,000.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

54.000 SQ 15.00000 810.00 15.00000 810.00

0630 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

1,460.000 SQ 13.35000 19,491.00 13.35000 19,491.00

0640 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.300 MGAL 60.00000 18.00 60.00000 18.00

0650 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00

0660 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

54.000 SQ 70.00000 3,780.00 70.00000 3,780.00

0670 2602-0000020

SILT FENCE

3,350.000 LF 1.60000 5,360.00 1.60000 5,360.00

0680 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,976.000 LF 1.75000 5,208.00 1.75000 5,208.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELONG CONSTRUCTION,
INC.

(5) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,326.000 LF 0.25000 1,581.50 0.25000 1,581.50

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

632.600 LF 0.25000 158.15 0.50000 316.30

0710 2602-0000160

ROCK CHECK DAM

4,090.000 LF 65.00000 265,850.00 75.00000 306,750.00

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,312.000 LF 3.25000 10,764.00 3.25000 10,764.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$3,113,082.20 $3,415,926.63Section Totals:

$3,415,926.63$3,113,082.20Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$3,113,082.20 $3,415,926.63Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-E-C054(097)--5K-54 EARTH OR GRANULAR SURFACE TRAIL

KEOKUK

Route: LAKE BELVA DEER TRL

Lake Belva Deer Trail: From Hwy 92 to Lake Belva Deer Park

Prj Awd Amt: $393,001.15

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/01/18 60 Working Days

54-C054-097

January 17, 2018 10:00 A.M.

KEOKUKCall Order:  304 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $393,001.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $437,224.40 111.25%

3 CO085 COLE CONSTRUCTION CO., INC. $440,577.18 112.11%

4 DR040 DRISH CONSTRUCTION, INC. $443,211.09 112.78%

5 RE300 REILLY CONSTRUCTION CO., INC. $499,999.99 127.23%

6 LO083 LODGE CONSTRUCTION INC. $598,726.50 152.35%

7 SE031 SEATON CONSTRUCTION, INC. $642,599.05 163.51%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 05/01/18 60 Working Days

54-C054-097

January 17, 2018 10:00 A.M.

KEOKUKCall Order:  304 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 22,000.00000 2,200.00 42,000.00000 4,200.00 12,000.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,724.000 CY 6.60000 64,178.40 8.75000 85,085.00 6.95000 67,581.80

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,351.000 CY 4.00000 21,404.00 5.50000 29,430.50 6.00000 32,106.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

277.500 STA 100.00000 27,750.00 165.00000 45,787.50 250.00000 69,375.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 890.00000 890.00 675.00000 675.00 250.00000 250.00

0060 2402-2720000

EXCAVATION, CLASS 20

287.000 CY 11.00000 3,157.00 12.25000 3,515.75 6.00000 1,722.00

0070 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

7.000 EACH 1,195.00000 8,365.00 600.00000 4,200.00 668.45000 4,679.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,385.00000 11,080.00 705.00000 5,640.00 828.98000 6,631.84

0090 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,505.00000 6,020.00 760.00000 3,040.00 930.56000 3,722.24

0100 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,350.00000 1,350.00 820.00000 820.00 250.00000 250.00

0110 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

86.000 LF 56.00000 4,816.00 71.00000 6,106.00 55.10000 4,738.60

0120 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

94.000 LF 77.00000 7,238.00 79.00000 7,426.00 64.10000 6,025.40

0130 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

46.000 LF 99.00000 4,554.00 98.00000 4,508.00 75.00000 3,450.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

10.000 EACH 1,800.00000 18,000.00 1,260.00000 12,600.00 1,375.00000 13,750.00

Page 2 of 21

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,150.00000 2,150.00 1,450.00000 1,450.00 1,675.00000 1,675.00

0160 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

660.000 LF 12.50000 8,250.00 15.00000 9,900.00 10.25000 6,765.00

0170 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

186.000 LF 12.50000 2,325.00 26.00000 4,836.00 10.25000 1,906.50

0180 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00 395.00000 395.00 310.00000 310.00

0190 2507-6800042

REVETMENT, CLASS D

1,505.000 TON 30.00000 45,150.00 28.50000 42,892.50 34.50000 51,922.50

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

4.500 STA 450.00000 2,025.00 450.00000 2,025.00 1,800.00000 8,100.00

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 110.00000 880.00 110.00000 880.00 225.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 3,500.00000 3,500.00 4,600.00000 4,600.00

0230 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0240 2599-9999005

('EACH' ITEM) RCP APRON SECTION FOOTING

1.000 EACH 1,500.00000 1,500.00 1,755.00000 1,755.00 700.00000 700.00

0250 2599-9999005

('EACH' ITEM) ROLLING GRADE DIP

24.000 EACH 395.00000 9,480.00 250.00000 6,000.00 500.00000 12,000.00

0260 2599-9999009

('LINEAR FEET' ITEM) DITCH STABILIZATION

3,100.000 LF 2.50000 7,750.00 3.50000 10,850.00 4.00000 12,400.00

0270 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PCC
PAD

33.300 SY 50.00000 1,665.00 185.00000 6,160.50 75.00000 2,497.50

0280 2599-9999018

('SQUARE YARDS' ITEM) STRIP EXISTING TRAIL
SURFACE

15,417.000 SY 1.25000 19,271.25 0.95000 14,646.15 1.95000 30,063.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999020

('TONS' ITEM) CLASS A SUBBASE

165.000 TON 21.00000 3,465.00 17.00000 2,805.00 16.50000 2,722.50

0300 2599-9999020

('TONS' ITEM) GRANULAR SURFACING  FINE-
GRAINED CRUSHED

2,670.000 TON 13.50000 36,045.00 12.50000 33,375.00 12.50000 33,375.00

0310 2601-2634100

MULCHING

13.500 ACRE 700.00000 9,450.00 700.00000 9,450.00 700.00000 9,450.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.000 ACRE 2,200.00000 2,200.00 2,500.00000 2,500.00 1,800.00000 1,800.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.600 ACRE 1,300.00000 7,280.00 1,350.00000 7,560.00 1,000.00000 5,600.00

0340 2601-2636054

WILDFLOWER SEEDING

0.300 ACRE 4,500.00000 1,350.00 2,500.00000 750.00 2,000.00000 600.00

0350 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

310.000 SQ 15.00000 4,650.00 18.00000 5,580.00 14.00000 4,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.600 ACRE 700.00000 4,620.00 775.00000 5,115.00 350.00000 2,310.00

0370 2602-0000020

SILT FENCE

4,020.000 LF 1.80000 7,236.00 2.20000 8,844.00 1.60000 6,432.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,020.000 LF 1.00000 4,020.00 1.15000 4,623.00 0.25000 1,005.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

400.000 LF 1.50000 600.00 1.25000 500.00 0.50000 200.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,990.000 LF 2.75000 5,472.50 5.15000 10,248.50 3.00000 5,970.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,704.000 LF 1.00000 1,704.00 1.25000 2,130.00 0.25000 426.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0440 2610-0000120

TREES

7.000 EACH 480.00000 3,360.00 560.00000 3,920.00 375.00000 2,625.00

$440,577.18$393,001.15 $437,224.40Section Totals:

( ) indicates item is bid as Lump Sum

$437,224.40$393,001.15 $440,577.18

$393,001.15

Contract Item Totals

$437,224.40 440,577.18Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 31,000.00000 3,100.00 25,000.00000 2,500.00 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,724.000 CY 7.85000 76,333.40 8.00000 77,792.00 7.00000 68,068.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,351.000 CY 9.00000 48,159.00 8.00000 42,808.00 6.00000 32,106.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

277.500 STA 90.00000 24,975.00 125.00000 34,687.50 150.00000 41,625.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 450.00000 450.00 400.00000 400.00 1,000.00000 1,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

287.000 CY 9.60000 2,755.20 9.00000 2,583.00 19.00000 5,453.00

0070 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

7.000 EACH 907.00000 6,349.00 720.00000 5,040.00 1,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,030.00000 8,240.00 875.00000 7,000.00 1,250.00000 10,000.00

0090 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,085.00000 4,340.00 950.00000 3,800.00 1,500.00000 6,000.00

0100 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 725.00000 725.00 450.00000 450.00 800.00000 800.00

0110 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

86.000 LF 80.00000 6,880.00 60.00000 5,160.00 40.00000 3,440.00

0120 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

94.000 LF 81.60000 7,670.40 75.00000 7,050.00 47.00000 4,418.00

0130 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

46.000 LF 107.09000 4,926.14 95.00000 4,370.00 58.00000 2,668.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

10.000 EACH 1,545.00000 15,450.00 1,555.00000 15,550.00 1,250.00000 12,500.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,791.00000 1,791.00 1,900.00000 1,900.00 1,500.00000 1,500.00

0160 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

660.000 LF 24.70000 16,302.00 25.00000 16,500.00 14.00000 9,240.00

0170 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

186.000 LF 30.73000 5,715.78 25.00000 4,650.00 15.00000 2,790.00

0180 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 560.00000 560.00 400.00000 400.00 500.00000 500.00

0190 2507-6800042

REVETMENT, CLASS D

1,505.000 TON 37.00000 55,685.00 30.00000 45,150.00 39.00000 58,695.00

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

4.500 STA 420.00000 1,890.00 150.00000 675.00 1,500.00000 6,750.00

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 116.00000 928.00 150.00000 1,200.00 125.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 3,255.00000 3,255.00 5,000.00000 5,000.00 4,500.00000 4,500.00

0230 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 79,445.49000 79,445.49 31,500.00000 31,500.00

0240 2599-9999005

('EACH' ITEM) RCP APRON SECTION FOOTING

1.000 EACH 1,000.50000 1,000.50 550.00000 550.00 1,300.00000 1,300.00

0250 2599-9999005

('EACH' ITEM) ROLLING GRADE DIP

24.000 EACH 565.00000 13,560.00 150.00000 3,600.00 1,000.00000 24,000.00

0260 2599-9999009

('LINEAR FEET' ITEM) DITCH STABILIZATION

3,100.000 LF 2.00000 6,200.00 1.50000 4,650.00 5.25000 16,275.00

0270 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PCC
PAD

33.300 SY 100.00000 3,330.00 100.00000 3,330.00 165.00000 5,494.50

0280 2599-9999018

('SQUARE YARDS' ITEM) STRIP EXISTING TRAIL
SURFACE

15,417.000 SY 2.06000 31,759.02 1.00000 15,417.00 4.50000 69,376.50
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999020

('TONS' ITEM) CLASS A SUBBASE

165.000 TON 24.02000 3,963.30 25.00000 4,125.00 21.00000 3,465.00

0300 2599-9999020

('TONS' ITEM) GRANULAR SURFACING  FINE-
GRAINED CRUSHED

2,670.000 TON 14.70000 39,249.00 20.00000 53,400.00 37.00000 98,790.00

0310 2601-2634100

MULCHING

13.500 ACRE 707.00000 9,544.50 750.00000 10,125.00 750.00000 10,125.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.000 ACRE 1,818.00000 1,818.00 2,000.00000 2,000.00 2,750.00000 2,750.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.600 ACRE 1,010.00000 5,656.00 1,200.00000 6,720.00 1,450.00000 8,120.00

0340 2601-2636054

WILDFLOWER SEEDING

0.300 ACRE 2,020.00000 606.00 2,200.00000 660.00 2,750.00000 825.00

0350 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

310.000 SQ 14.14000 4,383.40 15.00000 4,650.00 19.00000 5,890.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.600 ACRE 353.50000 2,333.10 500.00000 3,300.00 850.00000 5,610.00

0370 2602-0000020

SILT FENCE

4,020.000 LF 1.62000 6,512.40 2.00000 8,040.00 2.50000 10,050.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,020.000 LF 0.25000 1,005.00 0.50000 2,010.00 1.25000 5,025.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

400.000 LF 0.51000 204.00 0.50000 200.00 2.00000 800.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,990.000 LF 3.03000 6,029.70 4.00000 7,960.00 5.25000 10,447.50

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,704.000 LF 0.25000 426.00 0.50000 852.00 1.25000 2,130.00
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Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DRISH CONSTRUCTION,
INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0440 2610-0000120

TREES

7.000 EACH 378.75000 2,651.25 400.00000 2,800.00 600.00000 4,200.00

$598,726.50$443,211.09 $499,999.99Section Totals:

( ) indicates item is bid as Lump Sum

$499,999.99$443,211.09 $598,726.50

$443,211.09

Contract Item Totals

$499,999.99 598,726.50Contract Grand Totals

Contract Time Totals

Page 14 of 21

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 5,000.00000 500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,724.000 CY 8.20000 79,736.80

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,351.000 CY 7.25000 38,794.75

0040 2123-7450020

SHOULDER FINISHING, EARTH

277.500 STA 225.00000 62,437.50

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,700.00000 1,700.00

0060 2402-2720000

EXCAVATION, CLASS 20

287.000 CY 18.50000 5,309.50

0070 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

7.000 EACH 1,000.00000 7,000.00
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Letting Date:

Contract ID:304
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January 17, 2018

54-C054-097 Primary County: KEOKUK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,500.00000 12,000.00

0090 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,650.00000 6,600.00

0100 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 900.00000 900.00

0110 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

86.000 LF 62.50000 5,375.00

0120 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

94.000 LF 74.00000 6,956.00

0130 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

46.000 LF 95.00000 4,370.00

0140 2435-0251218

INTAKE, SW-512, 18 IN.

10.000 EACH 1,220.00000 12,200.00
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,650.00000 1,650.00

0160 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

660.000 LF 23.50000 15,510.00

0170 2502-8215808

SUBDRAIN, TILE, 8 IN. DIA.

186.000 LF 27.00000 5,022.00

0180 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 425.00000 425.00

0190 2507-6800042

REVETMENT, CLASS D

1,505.000 TON 56.00000 84,280.00

0200 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

4.500 STA 500.00000 2,250.00

0210 2518-6910000

SAFETY CLOSURE

8.000 EACH 140.00000 1,120.00
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January 17, 2018

54-C054-097 Primary County: KEOKUK

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0230 2533-4980005

MOBILIZATION

(1) LS 66,000.00000 66,000.00

0240 2599-9999005

('EACH' ITEM) RCP APRON SECTION FOOTING

1.000 EACH 1,500.00000 1,500.00

0250 2599-9999005

('EACH' ITEM) ROLLING GRADE DIP

24.000 EACH 600.00000 14,400.00

0260 2599-9999009

('LINEAR FEET' ITEM) DITCH STABILIZATION

3,100.000 LF 6.00000 18,600.00

0270 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PCC
PAD

33.300 SY 500.00000 16,650.00

0280 2599-9999018

('SQUARE YARDS' ITEM) STRIP EXISTING TRAIL
SURFACE

15,417.000 SY 2.00000 30,834.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999020

('TONS' ITEM) CLASS A SUBBASE

165.000 TON 23.00000 3,795.00

0300 2599-9999020

('TONS' ITEM) GRANULAR SURFACING  FINE-
GRAINED CRUSHED

2,670.000 TON 24.75000 66,082.50

0310 2601-2634100

MULCHING

13.500 ACRE 750.00000 10,125.00

0320 2601-2636015

NATIVE GRASS SEEDING

1.000 ACRE 2,600.00000 2,600.00

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.600 ACRE 1,500.00000 8,400.00

0340 2601-2636054

WILDFLOWER SEEDING

0.300 ACRE 2,500.00000 750.00

0350 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

310.000 SQ 20.00000 6,200.00
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02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.600 ACRE 800.00000 5,280.00

0370 2602-0000020

SILT FENCE

4,020.000 LF 2.30000 9,246.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,020.000 LF 1.15000 4,623.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

400.000 LF 1.25000 500.00

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,990.000 LF 5.30000 10,547.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,704.000 LF 1.25000 2,130.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SEATON CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

0440 2610-0000120

TREES

7.000 EACH 600.00000 4,200.00

$642,599.05Section Totals:

( ) indicates item is bid as Lump Sum

$642,599.05

$642,599.05

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(964)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 3

Prj Awd Amt: $177,777.77

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

00-000S-964

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO105 COLLINS & HERMANN, INC. $177,777.77 100.00%

2 VO080 VOLTMER, INC. $191,690.45 107.83%

3 MC069 MCCLAIN & CO., INC. $194,427.35 109.37%

4 IO250 IOWA PLAINS SIGNING, INC. $208,386.80 117.22%

5 K.100 K & W ELECTRIC, INC. $249,999.00 140.62%

6 DE031 DEANGELO BROTHERS, LLC. $250,586.00 140.95%

7 A.017 A & H CO., INC. $252,537.00 142.05%
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Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

00-000S-964

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

00-000S-964

January 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

684.000 EACH 14.75000 10,089.00 15.05000 10,294.20 7.30000 4,993.20

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

5,428.000 LF 8.00000 43,424.00 6.60000 35,824.80 6.60000 35,824.80

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

185.000 EACH 150.00000 27,750.00 132.10000 24,438.50 156.30000 28,915.50

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

215.000 EACH 250.00000 53,750.00 255.90000 55,018.50 309.20000 66,478.00

0050 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

57.000 EACH 100.00000 5,700.00 106.80000 6,087.60 66.85000 3,810.45

0060 2524-9325007

TYPE A SIGNS, PLYWOOD

327.000 SF 14.00000 4,578.00 18.55000 6,065.85 13.20000 4,316.40

0070 2524-9325150

INSTALL TYPE A SIGN

660.000 EACH 25.00000 16,500.00 49.85000 32,901.00 39.15000 25,839.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,620.00000 1,620.00 1,000.00000 1,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,986.77000 10,986.77 16,200.00000 16,200.00 21,000.00000 21,000.00

0100 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,500.00000 3,500.00 3,240.00000 3,240.00 2,250.00000 2,250.00

$194,427.35$177,777.77 $191,690.45Section Totals:

( ) indicates item is bid as Lump Sum

$191,690.45$177,777.77 $194,427.35

$177,777.77

Contract Item Totals

$191,690.45 194,427.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA PLAINS SIGNING,
INC.

(5) K & W ELECTRIC, INC. (6) DEANGELO BROTHERS,
LLC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

684.000 EACH 30.00000 20,520.00 50.00000 34,200.00 74.00000 50,616.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

5,428.000 LF 5.10000 27,682.80 8.00000 43,424.00 5.00000 27,140.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

185.000 EACH 155.00000 28,675.00 185.00000 34,225.00 235.00000 43,475.00

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

215.000 EACH 290.00000 62,350.00 300.00000 64,500.00 232.00000 49,880.00

0050 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

57.000 EACH 53.85000 3,069.45 100.00000 5,700.00 75.00000 4,275.00

0060 2524-9325007

TYPE A SIGNS, PLYWOOD

327.000 SF 11.65000 3,809.55 25.00000 8,175.00 20.00000 6,540.00

0070 2524-9325150

INSTALL TYPE A SIGN

660.000 EACH 58.00000 38,280.00 55.00000 36,300.00 51.00000 33,660.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA PLAINS SIGNING,
INC.

(5) K & W ELECTRIC, INC. (6) DEANGELO BROTHERS,
LLC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 15,000.00000 15,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0100 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 4,475.00000 4,475.00 10,000.00000 10,000.00

$250,586.00$208,386.80 $249,999.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,999.00$208,386.80 $250,586.00

$208,386.80

Contract Item Totals

$249,999.00 250,586.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A & H CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

684.000 EACH 50.00000 34,200.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

5,428.000 LF 10.00000 54,280.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

185.000 EACH 175.00000 32,375.00

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

215.000 EACH 250.00000 53,750.00

0050 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

57.000 EACH 100.00000 5,700.00

0060 2524-9325007

TYPE A SIGNS, PLYWOOD

327.000 SF 16.00000 5,232.00

0070 2524-9325150

INSTALL TYPE A SIGN

660.000 EACH 75.00000 49,500.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A & H CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0100 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00

$252,537.00Section Totals:

( ) indicates item is bid as Lump Sum

$252,537.00

$252,537.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

January 17, 2018

00-000S-964 Primary County: STATEWIDE

02/26/2018 8:20:49 PM
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Project Information:

Project: WorkType:

County:

Location:

FM-C061(110)--55-61 PAVEMENT MARKINGS

MADISON

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS THROUGHOUT MADISON COUNTY

Prj Awd Amt: $20,811.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 10 Working Days

61-C061-110

January 17, 2018 10:00 A.M.

MADISONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $20,811.66 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $22,051.60 105.96%

3 QU131 QUALITY STRIPING, INC. $24,017.02 115.40%
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Contract ID:

Letting Date:

Start Date: 09/10/18 10 Working Days

61-C061-110

January 17, 2018 10:00 A.M.

MADISONCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) IOWA PLAINS SIGNING,
INC.

(3) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,446.809 STA 4.18000 14,407.66 4.20000 14,476.60 4.85000 16,717.02

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 98.00000 784.00 110.00000 880.00 100.00000 800.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 800.00000 800.00

0040 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0050 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 575.00000 575.00 1,080.00000 1,080.00

$24,017.02$20,811.66 $22,051.60Section Totals:

( ) indicates item is bid as Lump Sum

$22,051.60$20,811.66 $24,017.02

$20,811.66

Contract Item Totals

$22,051.60 24,017.02Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

January 17, 2018

61-C061-110 Primary County: MADISON

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-074-1(208)5--0E-82 LIGHTING

SCOTT

Route: I-74

I-74 FROM SOUTH OF 27th ST. IN MOLINE TO NORTH OF LINCOLN ROAD IN BETTENDORF

Prj Awd Amt: $1,267,400.00

Project: WorkType:

County:

Location:

IMN-074-1(209)5--0E-82 LIGHTING

SCOTT

Route: I-74

I-74 FROM SOUTH OF 27th ST. IN MOLINE TO NORTH OF LINCOLN ROAD IN BETTENDORF

Prj Awd Amt: $334,500.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 04/01/20

82-0741-208

January 17, 2018 10:00 A.M.

SCOTTCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $1,601,900.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 04/01/20

82-0741-208

January 17, 2018 10:00 A.M.

SCOTTCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC.

0001 ROADWAY ITEMS - IMN-074-1(208)5--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

0020 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE IA  MATERIAL
ONLY

81.000 EACH 5,000.00000 405,000.00

0030 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE IB  MATERIAL
ONLY

43.000 EACH 4,900.00000 210,700.00

0040 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE IC  MATERIAL
ONLY

15.000 EACH 4,500.00000 67,500.00

0050 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE II  MATERIAL
ONLY

8.000 EACH 3,500.00000 28,000.00

0060 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE III  MATERIAL
ONLY

27.000 EACH 2,700.00000 72,900.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

January 17, 2018

82-0741-208 Primary County: SCOTT

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC.

0001 ROADWAY ITEMS - IMN-074-1(208)5--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0070 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE IV  MATERIAL
ONLY

28.000 EACH 3,000.00000 84,000.00

0080 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE VA  MATERIAL
ONLY

43.000 EACH 6,000.00000 258,000.00

0090 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE VB
MATERIAL ONLY

12.000 EACH 5,800.00000 69,600.00

0100 2599-9999005

('EACH' ITEM) LIGHT POLE  TYPE VI  MATERIAL
ONLY

3.000 EACH 3,900.00000 11,700.00

$1,267,400.00Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

January 17, 2018

82-0741-208 Primary County: SCOTT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC.

0002 ROADWAY ITEMS - IMN-074-1(209)5--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0110 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

0120 2599-9999005

('EACH' ITEM) PEDESTRIAN LUMINAIRE
MATERIAL ONLY

27.000 EACH 300.00000 8,100.00

0130 2599-9999005

('EACH' ITEM) ROADWAY LUMINAIRE
MATERIAL ONLY

313.000 EACH 550.00000 172,150.00

0140 2599-9999005

('EACH' ITEM) UNDERPASS LUMINAIRE
MATERIAL ONLY

65.000 EACH 1,450.00000 94,250.00

$334,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,601,900.00

$1,601,900.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

January 17, 2018

82-0741-208 Primary County: SCOTT

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-020-9(224)--39-31 BRIDGE CLEANING

DUBUQUE

Route: U.S. 20

In Dubuque over the Mississippi River

Prj Awd Amt: $152,120.00

Project: WorkType:

County:

Location:

MB-061-6(527)190--77-31 BRIDGE CLEANING

DUBUQUE

Route: U.S. 61

Over the Peosta Channel in Dubuque

Prj Awd Amt: $76,620.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 40 Working Days

31-0209-224

January 17, 2018 10:00 A.M.

DUBUQUECall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.013 A & A PAINTING, LLC. $228,740.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $229,440.00 100.31%

3 MC069 MCCLAIN & CO., INC. $249,990.00 109.29%

4 RO270 ROYAL BRIDGE, INC. $263,440.00 115.17%

5 DE031 DEANGELO BROTHERS, LLC. $337,940.00 147.74%
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Contract ID:

Letting Date:

Start Date: 04/02/18 40 Working Days

31-0209-224

January 17, 2018 10:00 A.M.

DUBUQUECall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: A & A PAINTING, LLC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 3120.1S020 BRFN-020-9(224)--39-
31 JULIEN DUBUQUE BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 80,000.00000 80,000.00 65,000.00000 65,000.00 75,000.00000 75,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 10,500.00000 10,500.00 5,300.00000 5,300.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

0050 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 10,500.00000 10,500.00 28,250.00000 28,250.00

0060 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 3,100.00000 3,100.00 5,500.00000 5,500.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018

31-0209-224 Primary County: DUBUQUE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 3120.1S020 BRFN-020-9(224)--39-
31 JULIEN DUBUQUE BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,100.00000 3,100.00 5,500.00000 5,500.00 4,500.00000 4,500.00

0080 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 3,100.00000 3,100.00 5,500.00000 5,500.00 4,500.00000 4,500.00

$173,370.00$152,120.00 $153,320.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018

31-0209-224 Primary County: DUBUQUE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & A PAINTING, LLC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MCCLAIN & CO., INC.

0002 CLEANING ITEMS FOR BRIDGE MAINTENANCE # 3190.2S061 MB-061-
6(527)190--77-31 PEOSTA CHANNEL

SECTION: Cat Alt Set: Cat Alt Member:

0090 2427-0686010

BRIDGE CLEANING

(1) LS 60,000.00000 60,000.00 45,000.00000 45,000.00 39,000.00000 39,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 16,000.00000 16,000.00 7,000.00000 7,000.00

0110 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0120 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 10,500.00000 10,500.00 26,000.00000 26,000.00

$76,620.00$76,620.00 $76,120.00Section Totals:

( ) indicates item is bid as Lump Sum

$229,440.00$228,740.00 $249,990.00

$228,740.00

Contract Item Totals

$229,440.00 249,990.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018

31-0209-224 Primary County: DUBUQUE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROYAL BRIDGE, INC. (5) DEANGELO BROTHERS,
LLC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 3120.1S020 BRFN-020-9(224)--39-
31 JULIEN DUBUQUE BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 115,000.00000 115,000.00 131,000.00000 131,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 20,000.00000 20,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00

0040 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00

0050 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 10,000.00000 10,000.00

0060 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018

31-0209-224 Primary County: DUBUQUE

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROYAL BRIDGE, INC. (5) DEANGELO BROTHERS,
LLC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 3120.1S020 BRFN-020-9(224)--39-
31 JULIEN DUBUQUE BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00

0080 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 2,000.00000 2,000.00 2,500.00000 2,500.00

$189,820.00 $219,320.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018

31-0209-224 Primary County: DUBUQUE

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ROYAL BRIDGE, INC. (5) DEANGELO BROTHERS,
LLC.

0002 CLEANING ITEMS FOR BRIDGE MAINTENANCE # 3190.2S061 MB-061-
6(527)190--77-31 PEOSTA CHANNEL

SECTION: Cat Alt Set: Cat Alt Member:

0090 2427-0686010

BRIDGE CLEANING

(1) LS 65,000.00000 65,000.00 94,000.00000 94,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00

0110 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00

0120 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00

$73,620.00 $118,620.00Section Totals:

( ) indicates item is bid as Lump Sum

$337,940.00$263,440.00

$263,440.00

Contract Item Totals

$337,940.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

January 17, 2018
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Project Information:

Project: WorkType:

County:

Location:

MB-092-4(501)94--77-61 BRIDGE PAINTING

MADISON

Route: IOWA 92

2.0 MILES WEST OF P53

Prj Awd Amt: $119,500.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 25 Working Days

61-0924-501

January 17, 2018 10:00 A.M.

MADISONCall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PACIFIC PAINTING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PA015 PACIFIC PAINTING CO., INC. $119,500.00 100.00%

2 RO270 ROYAL BRIDGE, INC. $138,000.00 115.48%

3 LI101 LINDNER PAINTING, INC. $144,950.00 121.30%

4 LE058 LEGEND PAINTING, INC. $158,402.00 132.55%

5 K.147 KMX PAINTING, INC. $182,000.00 152.30%

6 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $232,150.00 194.27%

7 EL171 ELITE INDUSTRIAL PAINTING, INC $234,670.00 196.38%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 25 Working Days

61-0924-501

January 17, 2018 10:00 A.M.

MADISONCall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PACIFIC PAINTING CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 NI115 NIKA CONTRACTING, INC. $248,000.00 207.53%

9 SO166 SOUTHERN ROAD & BRIDGE, LLC. $335,000.00 280.33%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 25 Working Days

61-0924-501

January 17, 2018 10:00 A.M.

MADISONCall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PACIFIC PAINTING CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PACIFIC PAINTING CO.,
INC.

(2) ROYAL BRIDGE, INC. (3) LINDNER PAINTING, INC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 6194.4S092  214' X 36' STEEL
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 500.00000 500.00 50,000.00000 50,000.00 1,500.00000 1,500.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00 39,000.00000 39,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 30,000.00000 30,000.00 5,000.00000 5,000.00 50,000.00000 50,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 4,500.00000 4,500.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 47,000.00000 47,000.00 25,000.00000 25,000.00 37,450.00000 37,450.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 7,500.00000 7,500.00

$144,950.00$119,500.00 $138,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

January 17, 2018

61-0924-501 Primary County: MADISON

02/26/2018 8:20:49 PM
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( ) indicates item is bid as Lump Sum

$138,000.00$119,500.00 $144,950.00

$119,500.00

Contract Item Totals

$138,000.00 144,950.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

January 17, 2018

61-0924-501 Primary County: MADISON

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC. (5) KMX PAINTING, INC. (6) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 6194.4S092  214' X 36' STEEL
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,750.00000 4,750.00 4,000.00000 4,000.00 23,150.00000 23,150.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 70,000.00000 70,000.00 76,000.00000 76,000.00 126,000.00000 126,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 22,000.00000 22,000.00 50,000.00000 50,000.00 20,000.00000 20,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 6,500.00000 6,500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 41,652.00000 41,652.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,000.00000 1,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 18,000.00000 18,000.00 10,000.00000 10,000.00

$232,150.00$158,402.00 $182,000.00Section Totals:
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Contract ID:603
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January 17, 2018
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( ) indicates item is bid as Lump Sum

$182,000.00$158,402.00 $232,150.00

$158,402.00

Contract Item Totals

$182,000.00 232,150.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:603
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January 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELITE INDUSTRIAL
PAINTING, INC

(8) NIKA CONTRACTING, INC. (9) SOUTHERN ROAD &
BRIDGE, LLC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 6194.4S092  214' X 36' STEEL
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 106,036.00000 106,036.00 90,000.00000 90,000.00 95,000.00000 95,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 10,000.00000 10,000.00 83,000.00000 83,000.00 90,000.00000 90,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,200.00000 1,200.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 90,000.00000 90,000.00 50,000.00000 50,000.00 75,000.00000 75,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 700.00000 700.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 11,734.00000 11,734.00 10,000.00000 10,000.00 35,000.00000 35,000.00

$335,000.00$234,670.00 $248,000.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids
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( ) indicates item is bid as Lump Sum

$248,000.00$234,670.00 $335,000.00

$234,670.00

Contract Item Totals

$248,000.00 335,000.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:603
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January 17, 2018
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Project Information:

Project: WorkType:

County:

Location:

BRFN-136-1(75)--39-23 BRIDGE CLEANING

CLINTON

Route: IOWA 136

In The City Of Clinton Over The Mississippi River

Prj Awd Amt: $64,570.00

Project: WorkType:

County:

Location:

IMN-074-1(240)5--0E-82 BRIDGE CLEANING

SCOTT

Route: I-74

In Bettendorf over the Mississippi River (NB/SB)

Prj Awd Amt: $191,405.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 40 Working Days

82-0741-240

January 17, 2018 10:00 A.M.

CLINTON, SCOTTCall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $255,975.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $307,775.00 120.24%

3 DE031 DEANGELO BROTHERS, LLC. $343,275.00 134.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 40 Working Days

82-0741-240

January 17, 2018 10:00 A.M.

CLINTON, SCOTTCall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

02/26/2018 8:20:49 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0001 CLEANING ITEMS FOR BRIDGE MAINT. # 2300.30S136 CLINTON COUNTY
BRFN-136-1(75)--39-23

SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 32,000.00000 32,000.00 75,000.00000 75,000.00 37,500.00000 37,500.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0040 2533-4980005

MOBILIZATION

(1) LS 16,250.00000 16,250.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00 2,500.00000 2,500.00

$59,620.00$64,570.00 $101,120.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0002 CLEANING ITEMS FOR BRIDGE MAINT. # 8205.0(R&L)074 SCOTT COUNTY
IMN-074-1(240)5--0E-82

SECTION: Cat Alt Set: Cat Alt Member:

0060 2427-0686010

BRIDGE CLEANING

(1) LS 91,000.00000 91,000.00 115,000.00000 115,000.00 98,000.00000 98,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 19,750.00000 19,750.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0080 2528-8445113

FLAGGERS

5.000 EACH 833.00000 4,165.00 833.00000 4,165.00 833.00000 4,165.00

0090 2533-4980005

MOBILIZATION

(1) LS 12,250.00000 12,250.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$132,165.00$127,165.00 $139,165.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0003 CLEANING ITEMS FOR BRIDGE MAINT. # 8204.(3 2 &4)A074 SCOTT COUNTY
IMN-074-1(240)5--0E-82

SECTION: Cat Alt Set: Cat Alt Member:

0100 2427-0686010

BRIDGE CLEANING

(1) LS 16,750.00000 16,750.00 18,000.00000 18,000.00 99,000.00000 99,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0120 2528-8445113

FLAGGERS

30.000 EACH 833.00000 24,990.00 833.00000 24,990.00 833.00000 24,990.00

0130 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0140 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 2,500.00000 2,500.00

$151,490.00$64,240.00 $67,490.00Section Totals:

( ) indicates item is bid as Lump Sum

$307,775.00$255,975.00 $343,275.00

$255,975.00

Contract Item Totals

$307,775.00 343,275.00Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

343,275.00
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