
Project Information:

Project: WorkType:

County:

Location:

MBIN-380-6(503)44--0M-06 DECK JOINT REPAIR

BENTON

Route: I-380

NB & SB I-380 Over IA 150 At Jct IA 150

Prj Awd Amt: $71,085.00

Project: WorkType:

County:

Location:

MBIN-380-6(500)51--0M-10 DECK JOINT REPAIR

BUCHANAN

Route: I-380

I-380 NB/SB over Lime Creek 0.7 mi N of Co Rd D48

Prj Awd Amt: $200,138.50

Project: WorkType:

County:

Location:

MBIN-380-6(564)39--0M-57 DECK JOINT REPAIR

LINN

Route: I-380

S.R. E2W over I-380 3.6 mi N of S.R. W36

Prj Awd Amt: $35,410.00
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Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

10-3806-500

July 16, 2019 10:00 A.M.

BENTON,
BUCHANAN, LINN

Call Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $306,633.50 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $316,481.26 103.21%

3 CR120 CRAMER AND ASSOC., INC. $326,736.30 106.56%

4 IO127 IOWA CIVIL CONTRACTING, INC. $328,773.30 107.22%

5 HA760 HAWKEYE PAVING CORP. $383,145.50 124.95%
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Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

10-3806-500

July 16, 2019 10:00 A.M.

BENTON,
BUCHANAN, LINN

Call Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0120; REPAIRS TO 310'-0 x 40'-0 CONTINUOUS WELDED PLATE
GIRDER BRIDGE  MBIN-380-6(503)44--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 17,000.00000 17,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

120.500 LF 55.00000 6,627.50 90.00000 10,845.00 40.00000 4,820.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0040 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

120.500 LF 85.00000 10,242.50 60.25000 7,260.13 65.00000 7,832.50

$32,652.50$25,370.00 $33,105.13Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0220; REPAIRS TO 310'-0 x 40'-0 CONTINUOUS WELDED PLATE
GIRDER BRIDGE  MBIN-380-6(503)44--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 17,000.00000 17,000.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

120.500 LF 55.00000 6,627.50 90.00000 10,845.00 40.00000 4,820.00

0070 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0080 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

120.500 LF 85.00000 10,242.50 60.25000 7,260.13 65.00000 7,832.50

$32,652.50$25,370.00 $33,105.13Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 ROADWAY ITEMS - MBIN-380-6(503)44--0M-06SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 20,345.00000 20,345.00 12,200.00000 12,200.00 9,500.00000 9,500.00

$9,500.00$20,345.00 $12,200.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0120; Repairs to 191'-6 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  MBIN-380-6(500)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 20,000.00000 20,000.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

15.600 CY 2,500.00000 39,000.00 3,000.00000 46,800.00 3,800.00000 59,280.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,156.000 LB 3.50000 4,046.00 3.00000 3,468.00 2.30000 2,658.80

0130 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

108.000 LF 400.00000 43,200.00 275.00000 29,700.00 270.00000 29,160.00

0140 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

108.000 LF 55.00000 5,940.00 50.00000 5,400.00 80.00000 8,640.00

0150 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 7,000.00000 7,000.00 10,000.00000 10,000.00

$129,738.80$130,186.00 $122,368.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0220; Repairs to 191'-6 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  MBIN-380-6(500)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 17,000.00000 17,000.00

0170 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

108.000 LF 55.00000 5,940.00 90.00000 9,720.00 45.00000 4,860.00

0180 2533-4980005

MOBILIZATION

(1) LS 2,400.00000 2,400.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0190 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

108.000 LF 90.00000 9,720.00 64.50000 6,966.00 65.00000 7,020.00

$36,880.00$24,060.00 $31,686.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0006 ROADWAY ITEMS - MBIN-380-6(500)51--0M-10SECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

67.450 STA 75.00000 5,058.75 75.00000 5,058.75 75.00000 5,058.75

0210 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

28.200 STA 125.00000 3,525.00 125.00000 3,525.00 125.00000 3,525.00

0220 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 125.00000 1,000.00 125.00000 1,000.00

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

67.450 STA 75.00000 5,058.75 75.00000 5,058.75 75.00000 5,058.75

0240 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 125.00000 1,000.00 125.00000 1,000.00 125.00000 1,000.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 14.75000 8,850.00 16.00000 9,600.00 14.75000 8,850.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 13,600.00000 13,600.00 10,900.00000 10,900.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0006 ROADWAY ITEMS - MBIN-380-6(500)51--0M-10SECTION: Cat Alt Set: Cat Alt Member:

0270 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,100.00000 2,200.00 1,100.00000 2,200.00

$37,592.50$45,892.50 $41,042.50Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0820; REPAIRS TO A  472'-0 X 32'-0 CONTINUOUS WELDED
PLATE GIRDER  MBIN-380-6(564)39--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 17,000.00000 17,000.00

0290 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

113.000 LF 55.00000 6,215.00 90.00000 10,170.00 40.00000 4,520.00

0300 2533-4980005

MOBILIZATION

(1) LS 2,800.00000 2,800.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

113.000 LF 65.00000 7,345.00 46.50000 5,254.50 50.00000 5,650.00

$31,170.00$22,360.00 $30,424.50Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS - MBIN-380-6(564)39--0M-57SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 7,000.00000 7,000.00

0330 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00 480.00000 2,400.00 480.00000 2,400.00

0340 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

$16,550.00$13,050.00 $12,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$316,481.26$306,633.50 $326,736.30

$306,633.50

Contract Item Totals

$316,481.26 326,736.30Contract Grand Totals

Contract Time Totals

Page 9 of 18

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0120; REPAIRS TO 310'-0 x 40'-0 CONTINUOUS WELDED PLATE
GIRDER BRIDGE  MBIN-380-6(503)44--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,580.00000 4,580.00 10,000.00000 10,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

120.500 LF 51.00000 6,145.50 80.00000 9,640.00

0030 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 7,000.00000 7,000.00

0040 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

120.500 LF 151.50000 18,255.75 110.00000 13,255.00

$36,481.25 $39,895.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0220; REPAIRS TO 310'-0 x 40'-0 CONTINUOUS WELDED PLATE
GIRDER BRIDGE  MBIN-380-6(503)44--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,580.00000 4,580.00 10,000.00000 10,000.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

120.500 LF 51.00000 6,145.50 80.00000 9,640.00

0070 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 7,000.00000 7,000.00

0080 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

120.500 LF 151.50000 18,255.75 110.00000 13,255.00

$36,481.25 $39,895.00Section Totals:

Page 11 of 18

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - MBIN-380-6(503)44--0M-06SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 12,000.00000 12,000.00

$9,500.00 $12,000.00Section Totals:
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Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019
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LINN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0004 DESIGN NO. 0120; Repairs to 191'-6 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  MBIN-380-6(500)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 46,500.00000 46,500.00 33,000.00000 33,000.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

15.600 CY 1,598.00000 24,928.80 2,500.00000 39,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,156.000 LB 5.25000 6,069.00 3.00000 3,468.00

0130 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

108.000 LF 350.00000 37,800.00 400.00000 43,200.00

0140 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

108.000 LF 51.00000 5,508.00 70.00000 7,560.00

0150 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 20,000.00000 20,000.00

$128,305.80 $146,228.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0005 DESIGN NO. 0220; Repairs to 191'-6 x 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  MBIN-380-6(500)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,580.00000 4,580.00 10,000.00000 10,000.00

0170 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

108.000 LF 51.00000 5,508.00 90.00000 9,720.00

0180 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00

0190 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

108.000 LF 151.50000 16,362.00 110.00000 11,880.00

$33,950.00 $36,600.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0006 ROADWAY ITEMS - MBIN-380-6(500)51--0M-10SECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

67.450 STA 75.00000 5,058.75 100.00000 6,745.00

0210 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

28.200 STA 125.00000 3,525.00 150.00000 4,230.00

0220 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 110.00000 880.00

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

67.450 STA 75.00000 5,058.75 50.00000 3,372.50

0240 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 125.00000 1,000.00 110.00000 880.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 14.75000 8,850.00 15.00000 9,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 10,900.00000 10,900.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0006 ROADWAY ITEMS - MBIN-380-6(500)51--0M-10SECTION: Cat Alt Set: Cat Alt Member:

0270 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,200.00000 2,400.00

$37,592.50 $57,507.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0007 DESIGN NO. 0820; REPAIRS TO A  472'-0 X 32'-0 CONTINUOUS WELDED
PLATE GIRDER  MBIN-380-6(564)39--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,580.00000 4,580.00 10,000.00000 10,000.00

0290 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

113.000 LF 51.00000 5,763.00 90.00000 10,170.00

0300 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00

0310 2599-9999009

('LINEAR FEET' ITEM) FURNISH NEOPRENE
GLAND

113.000 LF 151.50000 17,119.50 100.00000 11,300.00

$34,962.50 $36,470.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS - MBIN-380-6(564)39--0M-57SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 1,950.00000 1,950.00 5,000.00000 5,000.00

0330 2528-8445113

FLAGGERS

5.000 EACH 480.00000 2,400.00 480.00000 2,400.00

0340 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

$11,500.00 $14,550.00Section Totals:

( ) indicates item is bid as Lump Sum

$383,145.50$328,773.30

$328,773.30

Contract Item Totals

$383,145.50Contract Grand Totals

Contract Time Totals
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Contract ID:001
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July 16, 2019

10-3806-500 Primary County: BENTON, BUCHANAN,
LINN
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C015(64)--FE-15 RCB CULVERT REPLACEMENT - TRIPLE BOX

CASS

Route: NEWPORT ROAD

On Newport Rd  from 765th Street East 1.10 Miles  at S12 T75  R34

Prj Awd Amt: $408,131.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 75 Working Days

15-C015-064

July 16, 2019 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $408,131.20 100.00%
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Contract ID:

Letting Date:

Start Date: 07/20/20 75 Working Days

15-C015-064

July 16, 2019 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12' x 12' x 58' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,000.000 CY 8.00000 8,000.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 3.00000 600.00

0030 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

300.000 TON 33.00000 9,900.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,500.00000 8,500.00

0050 2402-0425031

GRANULAR BACKFILL

600.000 TON 27.00000 16,200.00

0060 2402-2720000

EXCAVATION, CLASS 20

2,300.000 CY 14.00000 32,200.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

200.000 TON 25.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12' x 12' x 58' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

487.200 CY 421.00000 205,111.20

0090 2404-7775000

REINFORCING STEEL

69,620.000 LB 1.00000 69,620.00

0100 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

120.000 LF 45.00000 5,400.00

0110 2507-6799000

BANK SHAPING

(1) LS 5,600.00000 5,600.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0130 2519-4200140

REMOVAL OF FENCE, FIELD

500.000 LF 3.00000 1,500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 Items for a Triple 12' x 12' x 58' Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00

0160 2601-2634100

MULCHING

1.200 ACRE 3,500.00000 4,200.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 4,500.00000 5,400.00

0180 2602-0000020

SILT FENCE

200.000 LF 3.50000 700.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,200.000 LF 4.50000 5,400.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$408,131.20Section Totals:

$408,131.20

$408,131.20

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$408,131.20Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C043(86)--FF-43 BRIDGE REPLACEMENT - PPCB

HARRISON

Route: F20

On F20L  Over WILLOW CREEK

Prj Awd Amt: $1,275,681.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 11/04/19 105 Working Days

43-C043-086

July 16, 2019 10:00 A.M.

HARRISONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,275,681.20 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $1,280,123.71 100.35%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,331,414.65 104.37%

4 CH320 CHRISTENSEN BROS., INC. $1,431,360.61 112.20%

5 DI360 DIXON CONSTRUCTION CO. $1,505,687.35 118.03%
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Contract ID:

Letting Date:

Start Date: 11/04/19 105 Working Days

43-C043-086

July 16, 2019 10:00 A.M.

HARRISONCall Order:  003 Primary County:
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Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 2,851.29000 570.26 20,000.00000 4,000.00 20,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

225.000 CY 10.99000 2,472.75 12.00000 2,700.00 7.00000 1,575.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,935.000 CY 8.20000 15,867.00 5.00000 9,675.00 7.00000 13,545.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

340.000 CY 16.49000 5,606.60 8.00000 2,720.00 7.00000 2,380.00

0050 2115-0100000

MODIFIED SUBBASE

74.300 CY 67.00000 4,978.10 68.35000 5,078.41 75.00000 5,572.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

197.100 TON 43.90000 8,652.69 28.00000 5,518.80 36.00000 7,095.60

0070 2123-7450020

SHOULDER FINISHING, EARTH

4.900 STA 383.33000 1,878.32 325.00000 1,592.50 500.00000 2,450.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 16, 2019

43-C043-086 Primary County: HARRISON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690201

BRIDGE APPROACH, BR-201

385.800 SY 172.00000 66,357.60 175.00000 67,515.00 175.00000 67,515.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

349.900 SY 83.00000 29,041.70 85.00000 29,741.50 75.00000 26,242.50

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 72,000.00000 72,000.00 35,000.00000 35,000.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 7,500.00000 7,500.00 2,000.00000 2,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

540.000 CY 14.96000 8,078.40 40.00000 21,600.00 22.00000 11,880.00

0130 2402-2721000

EXCAVATION, CLASS 21

94.000 CY 191.05000 17,958.70 350.00000 32,900.00 650.00000 61,100.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

488.600 CY 623.81000 304,793.57 520.00000 254,072.00 710.00000 346,906.00

Page 2 of 14

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 16, 2019

43-C043-086 Primary County: HARRISON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

24,406.000 LB 0.96000 23,429.76 1.00000 24,406.00 0.95000 23,185.70

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,710.000 LB 1.14000 87,449.40 1.10000 84,381.00 1.05000 80,545.50

0170 2407-0551367

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C67

10.000 EACH 14,477.07000 144,770.70 12,021.00000 120,210.00 12,250.00000 122,500.00

0180 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

5.000 EACH 17,189.89000 85,949.45 15,100.00000 75,500.00 14,250.00000 71,250.00

0190 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 2.35000 9,686.70 3.10000 12,778.20 3.25000 13,396.50

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.700 LF 70.40000 33,911.68 72.00000 34,682.40 65.00000 31,310.50

0210 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 897.04000 1,794.08 570.00000 1,140.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

90.000 LF 85.83000 7,724.70 58.00000 5,220.00 90.00000 8,100.00

0230 2501-0201057

PILES, STEEL, HP 10 X 57

3,555.000 LF 42.97000 152,758.35 41.00000 145,755.00 50.00000 177,750.00

0240 2501-6335010

PREBORED HOLES

180.000 LF 47.71000 8,587.80 50.00000 9,000.00 35.00000 6,300.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

116.000 LF 8.73000 1,012.68 5.00000 580.00 6.00000 696.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,750.00000 3,500.00 1,750.00000 3,500.00 1,750.00000 3,500.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0290 2507-2638620

MACADAM STONE SLOPE PROTECTION

70.000 SY 44.18000 3,092.60 50.00000 3,500.00 40.00000 2,800.00

0300 2507-6800061

REVETMENT, CLASS E

1,185.000 TON 67.30000 79,750.50 58.00000 68,730.00 60.00000 71,100.00

0310 2510-6745850

REMOVAL OF PAVEMENT

728.400 SY 7.00000 5,098.80 6.00000 4,370.40 14.00000 10,197.60

0320 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 150.00000 300.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.250 STA 235.00000 2,643.75 245.00000 2,756.25 245.00000 2,756.25

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 4,500.00000 4,500.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0350 2533-4980005

MOBILIZATION

(1) LS 104,113.31000 104,113.31 150,000.00000 150,000.00 100,000.00000 100,000.00

0360 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00 1,000.00000 500.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,650.00000 825.00 1,650.00000 825.00 2,000.00000 1,000.00

0380 2602-0000020

SILT FENCE

450.000 LF 2.50000 1,125.00 2.50000 1,125.00 3.00000 1,350.00

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

450.000 LF 0.75000 337.50 0.75000 337.50 1.00000 450.00

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

45.000 LF 0.75000 33.75 0.75000 33.75 5.00000 225.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 5.00000 1,200.00 5.00000 1,200.00 5.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GRAVES CONSTRUCTION
CO., INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

240.000 LF 0.75000 180.00 0.75000 180.00 1.00000 240.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,331,414.65$1,275,681.20 $1,280,123.71Section Totals:

( ) indicates item is bid as Lump Sum

$1,280,123.71$1,275,681.20 $1,331,414.65

$1,275,681.20

Contract Item Totals

$1,280,123.71 1,331,414.65Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 25,000.00000 5,000.00 20,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

225.000 CY 7.00000 1,575.00 15.00000 3,375.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,935.000 CY 9.75000 18,866.25 10.00000 19,350.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

340.000 CY 6.00000 2,040.00 10.00000 3,400.00

0050 2115-0100000

MODIFIED SUBBASE

74.300 CY 40.00000 2,972.00 77.00000 5,721.10

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

197.100 TON 32.00000 6,307.20 40.00000 7,884.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

4.900 STA 200.00000 980.00 400.00000 1,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690201

BRIDGE APPROACH, BR-201

385.800 SY 172.00000 66,357.60 200.00000 77,160.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

349.900 SY 94.43000 33,041.06 100.00000 34,990.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 110,000.00000 110,000.00 100,000.00000 100,000.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

540.000 CY 35.00000 18,900.00 30.00000 16,200.00

0130 2402-2721000

EXCAVATION, CLASS 21

94.000 CY 150.00000 14,100.00 300.00000 28,200.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

488.600 CY 750.00000 366,450.00 575.00000 280,945.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

24,406.000 LB 0.90000 21,965.40 1.10000 26,846.60

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,710.000 LB 0.95000 72,874.50 1.25000 95,887.50

0170 2407-0551367

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C67

10.000 EACH 12,500.00000 125,000.00 13,000.00000 130,000.00

0180 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

5.000 EACH 14,500.00000 72,500.00 15,000.00000 75,000.00

0190 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 3.75000 15,457.50 4.00000 16,488.00

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.700 LF 110.00000 52,987.00 87.00000 41,907.90

0210 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 800.00000 1,600.00 700.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

90.000 LF 60.00000 5,400.00 75.00000 6,750.00

0230 2501-0201057

PILES, STEEL, HP 10 X 57

3,555.000 LF 48.00000 170,640.00 49.00000 174,195.00

0240 2501-6335010

PREBORED HOLES

180.000 LF 55.00000 9,900.00 40.00000 7,200.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

116.000 LF 4.00000 464.00 5.00000 580.00

0260 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,750.00000 3,500.00 3,500.00000 7,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 1,000.00000 2,000.00

0280 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 2,500.00000 5,000.00 5,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2507-2638620

MACADAM STONE SLOPE PROTECTION

70.000 SY 75.00000 5,250.00 15.00000 1,050.00

0300 2507-6800061

REVETMENT, CLASS E

1,185.000 TON 52.00000 61,620.00 70.00000 82,950.00

0310 2510-6745850

REMOVAL OF PAVEMENT

728.400 SY 9.00000 6,555.60 15.00000 10,926.00

0320 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 300.00000 600.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.250 STA 245.00000 2,756.25 245.00000 2,756.25

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 2,550.00000 2,550.00 7,000.00000 7,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00 210,000.00000 210,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00 1,000.00000 500.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,650.00000 825.00 2,000.00000 1,000.00

0380 2602-0000020

SILT FENCE

450.000 LF 2.50000 1,125.00 3.00000 1,350.00

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

450.000 LF 0.75000 337.50 1.00000 450.00

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

45.000 LF 0.75000 33.75 5.00000 225.00

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 5.00000 1,200.00 5.00000 1,200.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

240.000 LF 0.75000 180.00 1.00000 240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) DIXON CONSTRUCTION
CO.

0001 Items for 213'-10 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,431,360.61 $1,505,687.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,505,687.35$1,431,360.61

$1,431,360.61

Contract Item Totals

$1,505,687.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-014-1(504)65--77-50 DECK JOINT REPAIR

JASPER

Route: IOWA 14

South Skunk River 4.6 mi S of I-80

Prj Awd Amt: $405,968.39

Project: WorkType:

County:

Location:

MBIN-080-1(510)158--0M-50 ABUTMENT REPAIR

JASPER

Route: I-80

Indian Creek 2.6 mi E of IA 117 (WB)

Prj Awd Amt: $29,430.26
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Contract ID:

Letting Date:

Start Date: 05/04/20 55 Working Days

50-0141-504

July 16, 2019 10:00 A.M.

JASPERCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DO140 DORMARK CONSTRUCTION CO. $435,398.65 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $437,855.05 100.56%

3 CR120 CRAMER AND ASSOC., INC. $467,086.32 107.28%

4 IO127 IOWA CIVIL CONTRACTING, INC. $486,782.10 111.80%

5 HA760 HAWKEYE PAVING CORP. $493,527.65 113.35%

6 CU081 CUNNINGHAM-REIS, LLC $622,188.50 142.90%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0220; REPAIRS TO A 450’-0 x 44’ CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 19,388.45000 19,388.45 30,000.00000 30,000.00 28,000.00000 28,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

16.100 CY 1,921.65000 30,938.57 2,500.00000 40,250.00 3,800.00000 61,180.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,397.000 LB 2.48000 5,944.56 2.50000 5,992.50 2.50000 5,992.50

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

91.000 LF 340.21000 30,959.11 275.00000 25,025.00 230.00000 20,930.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.000 LF 59.88000 5,449.08 50.00000 4,550.00 100.00000 9,100.00

0060 2426-6772016

CONCRETE REPAIR

15.000 SF 156.46000 2,346.90 125.00000 1,875.00 180.00000 2,700.00

0070 2533-4980005

MOBILIZATION

(1) LS 21,780.00000 21,780.00 27,750.00000 27,750.00 28,000.00000 28,000.00

$155,902.50$116,806.67 $135,442.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

414.300 TON 32.80000 13,589.04 35.00000 14,500.50 32.80000 13,589.04

0090 2102-2625000

EMBANKMENT-IN-PLACE

247.000 CY 64.07000 15,825.29 35.00000 8,645.00 40.00000 9,880.00

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

24.900 SY 165.38000 4,117.96 150.00000 3,735.00 250.00000 6,225.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

682.200 SY 75.40000 51,437.88 75.00000 51,165.00 75.40000 51,437.88

0120 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

405.900 SY 67.05000 27,215.60 97.00000 39,372.30 67.05000 27,215.60

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.100 STA 708.71000 3,614.42 500.00000 2,550.00 750.00000 3,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

285.900 CY 58.08000 16,605.07 40.00000 11,436.00 40.00000 11,436.00

0150 2503-0500401

BRIDGE END DRAIN, DR-401

1.000 EACH 5,320.12000 5,320.12 4,000.00000 4,000.00 3,000.00000 3,000.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

237.500 LF 19.17000 4,552.88 8.00000 1,900.00 10.00000 2,375.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 20.00000 2,500.00 22.00000 2,750.00 20.00000 2,500.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,000.00000 8,000.00 1,800.00000 7,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 110.00000 440.00 100.00000 400.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,750.00000 11,000.00 2,500.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6745850

REMOVAL OF PAVEMENT

766.900 SY 44.28000 33,958.33 25.00000 19,172.50 30.00000 23,007.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

32.150 STA 85.00000 2,732.75 100.00000 3,215.00 90.00000 2,893.50

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

67.110 STA 95.00000 6,375.45 125.00000 8,388.75 115.00000 7,717.65

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

32.150 STA 75.00000 2,411.25 100.00000 3,215.00 90.00000 2,893.50

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,625.000 LF 12.00000 19,500.00 12.00000 19,500.00 11.25000 18,281.25

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 11,500.00000 11,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

28.000 SY 218.05000 6,105.40 150.00000 4,200.00 400.00000 11,200.00

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 740.82000 1,481.64 250.00000 500.00 1,200.00000 2,400.00

0310 2529-8174020

SUBBASE PATCH WITH EF JOINT

28.000 SY 117.49000 3,289.72 15.00000 420.00 35.00000 980.00

0320 2529-8174050

PATCH SUBDRAIN

2.000 EACH 342.40000 684.80 650.00000 1,300.00 100.00000 200.00

0330 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 384.56000 769.12 600.00000 1,200.00 300.00000 600.00

0340 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,600.00000 6,400.00 1,100.00000 4,400.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,250.000 LF 4.20000 5,250.00 4.00000 5,000.00 6.50000 8,125.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,250.000 LF 0.50000 625.00 0.50000 625.00 1.00000 1,250.00

$268,331.42$289,161.72 $267,830.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadway Items - MBIN-080-1(510)158--0M-50SECTION: Cat Alt Set: Cat Alt Member:

0370 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

205.000 LF 2.34000 479.70 1.00000 205.00 30.00000 6,150.00

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

187.500 LF 25.00000 4,687.50 35.00000 6,562.50 33.00000 6,187.50

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,750.00000 5,750.00 4,750.00000 4,750.00

0400 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 1,875.00000 1,875.00

$18,962.50$10,167.20 $14,517.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Design No. 0419; END SECTION REPAIRSECTION: Cat Alt Set: Cat Alt Member:

0410 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,441.60000 4,441.60 5,000.00000 5,000.00 5,000.00000 5,000.00

0420 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.200 CY 1,925.62000 2,310.74 5,000.00000 6,000.00 12,000.00000 14,400.00

0430 2404-7775005

REINFORCING STEEL, EPOXY COATED

213.000 LB 4.44000 945.72 5.00000 1,065.00 2.30000 489.90

0440 2533-4980005

MOBILIZATION

(1) LS 11,565.00000 11,565.00 8,000.00000 8,000.00 4,000.00000 4,000.00

$23,889.90$19,263.06 $20,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$437,855.05$435,398.65 $467,086.32

$435,398.65

Contract Item Totals

$437,855.05 467,086.32Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0001 Design No. 0220; REPAIRS TO A 450’-0 x 44’ CONTINUOUS WELDED
PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 42,150.00000 42,150.00 35,000.00000 35,000.00 65,000.00000 65,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

16.100 CY 1,880.00000 30,268.00 3,500.00000 56,350.00 4,500.00000 72,450.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,397.000 LB 4.65000 11,146.05 3.00000 7,191.00 4.00000 9,588.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

91.000 LF 232.00000 21,112.00 270.00000 24,570.00 250.00000 22,750.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.000 LF 32.50000 2,957.50 65.00000 5,915.00 75.00000 6,825.00

0060 2426-6772016

CONCRETE REPAIR

15.000 SF 234.00000 3,510.00 500.00000 7,500.00 150.00000 2,250.00

0070 2533-4980005

MOBILIZATION

(1) LS 33,500.00000 33,500.00 40,000.00000 40,000.00 100,000.00000 100,000.00

$278,863.00$144,643.55 $176,526.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

414.300 TON 35.00000 14,500.50 55.00000 22,786.50 33.00000 13,671.90

0090 2102-2625000

EMBANKMENT-IN-PLACE

247.000 CY 40.00000 9,880.00 25.00000 6,175.00 40.00000 9,880.00

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

24.900 SY 360.00000 8,964.00 250.00000 6,225.00 250.00000 6,225.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

682.200 SY 98.00000 66,855.60 75.00000 51,165.00 77.00000 52,529.40

0120 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

405.900 SY 122.00000 49,519.80 75.00000 30,442.50 70.00000 28,413.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.100 STA 2,300.00000 11,730.00 500.00000 2,550.00 500.00000 2,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

285.900 CY 25.00000 7,147.50 25.00000 7,147.50 25.00000 7,147.50

0150 2503-0500401

BRIDGE END DRAIN, DR-401

1.000 EACH 2,750.00000 2,750.00 3,000.00000 3,000.00 1,800.00000 1,800.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

237.500 LF 16.00000 3,800.00 10.00000 2,375.00 14.00000 3,325.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 20.00000 2,500.00 20.00000 2,500.00 21.00000 2,625.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 2,100.00000 8,400.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 100.00000 400.00 200.00000 800.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6745850

REMOVAL OF PAVEMENT

766.900 SY 17.00000 13,037.30 20.00000 15,338.00 12.00000 9,202.80

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

32.150 STA 90.00000 2,893.50 90.00000 2,893.50 90.00000 2,893.50

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

67.110 STA 115.00000 7,717.65 115.00000 7,717.65 115.00000 7,717.65

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

32.150 STA 90.00000 2,893.50 90.00000 2,893.50 90.00000 2,893.50

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,625.000 LF 11.25000 18,281.25 12.00000 19,500.00 11.75000 19,093.75

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 11,500.00000 11,500.00 12,000.00000 12,000.00 11,500.00000 11,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00 480.00000 19,200.00

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

28.000 SY 250.00000 7,000.00 200.00000 5,600.00 500.00000 14,000.00

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 750.00000 1,500.00 250.00000 500.00

0310 2529-8174020

SUBBASE PATCH WITH EF JOINT

28.000 SY 30.00000 840.00 25.00000 700.00 80.00000 2,240.00

0320 2529-8174050

PATCH SUBDRAIN

2.000 EACH 450.00000 900.00 500.00000 1,000.00 200.00000 400.00

0330 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 750.00000 1,500.00 800.00000 1,600.00 800.00000 1,600.00

0340 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0002 Roadway Items - MB-014-1(504)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,250.000 LF 4.00000 5,000.00 2.00000 2,500.00 4.20000 5,250.00

0360 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,250.000 LF 0.50000 625.00 0.10000 125.00 0.50000 625.00

$257,883.00$296,635.60 $258,534.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0003 Roadway Items - MBIN-080-1(510)158--0M-50SECTION: Cat Alt Set: Cat Alt Member:

0370 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

205.000 LF 30.00000 6,150.00 30.00000 6,150.00 50.00000 10,250.00

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

187.500 LF 33.00000 6,187.50 33.00000 6,187.50 33.00000 6,187.50

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 4,750.00000 4,750.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0400 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,875.00000 1,875.00 2,000.00000 2,000.00 1,875.00000 1,875.00

$26,312.50$18,962.50 $24,337.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CUNNINGHAM-REIS, LLC

0004 Design No. 0419; END SECTION REPAIRSECTION: Cat Alt Set: Cat Alt Member:

0410 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,590.00000 6,590.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0420 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.200 CY 3,300.00000 3,960.00 10,000.00000 12,000.00 10,000.00000 12,000.00

0430 2404-7775005

REINFORCING STEEL, EPOXY COATED

213.000 LB 4.65000 990.45 10.00000 2,130.00 10.00000 2,130.00

0440 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00

$59,130.00$26,540.45 $34,130.00Section Totals:

( ) indicates item is bid as Lump Sum

$493,527.65$486,782.10 $622,188.50

$486,782.10

Contract Item Totals

$493,527.65 622,188.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C059(69)--FF-59 BRIDGE DECK OVERLAY

LUCAS

Route: S23

On  200th Avenue (S23)  Over White Breast Creek  from Oakley  North 1.3 Miles  in SW S14 T73N R22W

Prj Awd Amt: $396,720.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 45 Working Days

59-C059-069

July 16, 2019 10:00 A.M.

LUCASCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $396,720.25 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $407,295.50 102.67%
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DBE Goal: 0.0%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 225'-0 X 28'-0 CONTINUOUS STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

10.000 TON 130.00000 1,300.00 75.00000 750.00

0020 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.800 STA 1,000.00000 800.00 1,000.00000 800.00

0030 2301-0690210

BRIDGE APPROACH, TWO LANE

115.600 SY 220.00000 25,432.00 275.00000 31,790.00

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

30.000 CY 75.00000 2,250.00 100.00000 3,000.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

19.800 CY 4,200.00000 83,160.00 2,750.00000 54,450.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,140.000 LB 2.50000 5,350.00 2.50000 5,350.00

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

88.000 LB 7.00000 616.00 12.00000 1,056.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 16, 2019

59-C059-069 Primary County: LUCAS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 225'-0 X 28'-0 CONTINUOUS STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2408-7800000

STRUCTURAL STEEL

1,135.000 LB 26.00000 29,510.00 27.50000 31,212.50

0100 2413-0698075

DECK REPAIR, CLASS B

1.100 SY 400.00000 440.00 700.00000 770.00

0110 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

205.500 SY 235.00000 48,292.50 175.00000 35,962.50

0120 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

60.800 LF 190.00000 11,552.00 250.00000 15,200.00

0130 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

60.800 LF 50.00000 3,040.00 55.00000 3,344.00

0140 2499-2300026

DRAIN EXTENSIONS

12.000 EACH 600.00000 7,200.00 675.00000 8,100.00

0150 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 225'-0 X 28'-0 CONTINUOUS STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 18,155.00000 18,155.00 10,000.00000 10,000.00

0170 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00

0180 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00

0190 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,200.00000 12,200.00 15,000.00000 15,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

99.200 SY 35.00000 3,472.00 30.00000 2,976.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 250.00000 500.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.050 STA 335.00000 2,026.75 300.00000 1,815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 225'-0 X 28'-0 CONTINUOUS STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 4,000.00000 4,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 41,670.00000 41,670.00

0250 2601-2634100

MULCHING

0.400 ACRE 2,400.00000 960.00 2,400.00000 960.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 1,800.00000 360.00 1,800.00000 360.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.200 ACRE 1,800.00000 360.00 1,800.00000 360.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.50000 1,100.00 5.50000 1,100.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0001 ITEMS FOR A 225'-0 X 28'-0 CONTINUOUS STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$341,576.25 $328,026.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0002 ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN.

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0310 2413-0698041

DECK OVER-DEPTH OVERLAY (CLASS O PCC)

689.300 SY 80.00000 55,144.00

$55,144.00Section Totals:

Page 6 of 7

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 16, 2019

59-C059-069 Primary County: LUCAS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

0003 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN.

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0320 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

689.300 SY 115.00000 79,269.50

$79,269.50Section Totals:

( ) indicates item is bid as Lump Sum

$407,295.50$396,720.25

$396,720.25

Contract Item Totals

$407,295.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-014-5(503)50--77-63 DECK JOINT REPAIR

MARION

Route: IOWA 14

IA 14 over Des Moines River & Reservoir 1.2 mi N of Co Rd G40

Prj Awd Amt: $84,993.00
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Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

63-0145-503

July 16, 2019 10:00 A.M.

MARIONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $84,993.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $102,170.00 120.21%

3 MI919 MINTURN, INC. $114,855.00 135.13%

4 CR120 CRAMER AND ASSOC., INC. $122,934.00 144.64%
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Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

63-0145-503

July 16, 2019 10:00 A.M.

MARIONCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0001 Design No. 0420; REPAIRS TO A  5645'-6 X 30' CONTINUOUS PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,500.00000 12,500.00 22,500.00000 22,500.00 18,695.00000 18,695.00

0020 2408-7800000

STRUCTURAL STEEL

1,559.000 LB 27.00000 42,093.00 30.00000 46,770.00 40.00000 62,360.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 10,000.00000 10,000.00 11,400.00000 11,400.00

$92,455.00$62,593.00 $79,270.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 16, 2019

63-0145-503 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0060 2528-8445113

FLAGGERS

16.000 EACH 480.00000 7,680.00 480.00000 7,680.00 480.00000 7,680.00

0070 2528-8445115

PILOT CARS

8.000 EACH 715.00000 5,720.00 715.00000 5,720.00 715.00000 5,720.00

$22,400.00$22,400.00 $22,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$102,170.00$84,993.00 $114,855.00

$84,993.00

Contract Item Totals

$102,170.00 114,855.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 16, 2019

63-0145-503 Primary County: MARION

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

0001 Design No. 0420; REPAIRS TO A  5645'-6 X 30' CONTINUOUS PLATE GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00

0020 2408-7800000

STRUCTURAL STEEL

1,559.000 LB 26.00000 40,534.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$85,534.00Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 16, 2019

63-0145-503 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,000.00000 4,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0060 2528-8445113

FLAGGERS

16.000 EACH 480.00000 7,680.00

0070 2528-8445115

PILOT CARS

8.000 EACH 715.00000 5,720.00

$37,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$122,934.00

$122,934.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

July 16, 2019

63-0145-503 Primary County: MARION

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C073(133)--SE-73 RCB CULVERT NEW - TWIN BOX

PAGE

Route: WEST MAIN STREET

On West Main Street in Braddyville  Over Tributary of Nodawa y River  in S36 T67 R37

Prj Awd Amt: $368,381.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 55 Working Days

73-C073-133

July 16, 2019 10:00 A.M.

PAGECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $368,381.70 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 55 Working Days

73-C073-133

July 16, 2019 10:00 A.M.

PAGECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 63' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 5,000.00000 14,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

883.000 CY 11.00000 9,713.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,094.000 CY 7.00000 7,658.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

637.000 CY 3.00000 1,911.00

0050 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

287.000 TON 35.00000 10,045.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,000.00000 22,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

954.000 CY 17.00000 16,218.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 16, 2019

73-C073-133 Primary County: PAGE

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 63' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

311.300 CY 455.00000 141,641.50

0090 2404-7775000

REINFORCING STEEL

47,588.000 LB 1.20000 57,105.60

0100 2507-3250005

ENGINEERING FABRIC

403.000 SY 3.00000 1,209.00

0110 2507-6800042

REVETMENT, CLASS D

294.000 TON 43.00000 12,642.00

0120 2507-6875002

REVETMENT, REMOVE AND REPLACE

19.000 CY 33.00000 627.00

0130 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00

0140 2519-4200190

REMOVAL OF FENCE, Cattle panels + woven +
Barb

500.000 LF 3.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 16, 2019

73-C073-133 Primary County: PAGE

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 63' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0160 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00

0170 2599-9999020

('TONS' ITEM) FOUNDATION STABILIZATION
STONE

127.000 TON 45.00000 5,715.00

0180 2601-2634100

MULCHING

3.200 ACRE 3,000.00000 9,600.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.200 ACRE 3,500.00000 11,200.00

0200 2602-0000020

SILT FENCE

3,283.000 LF 1.75000 5,745.25

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

384.000 LF 2.00000 768.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 16, 2019

73-C073-133 Primary County: PAGE

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN 12' X 10' X 63' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,667.000 LF 0.05000 183.35

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0250 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$368,381.70Section Totals:

( ) indicates item is bid as Lump Sum

$368,381.70

$368,381.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

July 16, 2019

73-C073-133 Primary County: PAGE

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

NHSX-030-6(236)--3H-86 BRIDGE REPLACEMENT - CCS

TAMA

Route: U.S. 30

Iowa River Overflow 0.6 mi W of E Jct Co Rd T47

Prj Awd Amt: $3,418,870.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

86-0306-236

July 16, 2019 10:00 A.M.

TAMACall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $3,418,870.06 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $4,094,959.03 119.78%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $4,123,549.24 120.61%
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Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

86-0306-236

July 16, 2019 10:00 A.M.

TAMACall Order:  008 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 Design No. 0118; A 150'-0 x 40'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,785.400 CY 11.30000 20,175.02 10.00000 17,854.00 8.87000 15,836.50

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 95,000.00000 95,000.00 40,000.00000 40,000.00 58,000.00000 58,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 17.40000 1,740.00 45.00000 4,500.00 35.00000 3,500.00

0040 2402-2721000

EXCAVATION, CLASS 21

80.000 CY 44.00000 3,520.00 185.00000 14,800.00 700.00000 56,000.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

630.600 CY 449.65000 283,549.29 690.00000 435,114.00 675.00000 425,655.00

0060 2404-7775000

REINFORCING STEEL

7,060.000 LB 0.92000 6,495.20 1.20000 8,472.00 2.00000 14,120.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

118,687.000 LB 0.92000 109,192.04 1.10000 130,555.70 1.00000 118,687.00

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,571.000 LB 2.62000 9,356.02 3.00000 10,713.00 2.64000 9,427.44
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 Design No. 0118; A 150'-0 x 40'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424110

CONCRETE BARRIER RAILING

322.000 LF 51.38000 16,544.36 54.00000 17,388.00 51.38000 16,544.36

0100 2501-0201057

PILES, STEEL, HP 10 X 57

4,180.000 LF 33.45000 139,821.00 53.00000 221,540.00 54.00000 225,720.00

0110 2501-6335010

PREBORED HOLES

140.000 LF 53.95000 7,553.00 55.00000 7,700.00 85.00000 11,900.00

0120 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.000 SY 204.10000 2,653.30 90.00000 1,170.00 161.66000 2,101.58

0130 2507-3250005

ENGINEERING FABRIC

2,791.900 SY 2.30000 6,421.37 3.50000 9,771.65 1.66000 4,634.55

0140 2507-6800021

REVETMENT, CLASS B

1,254.400 TON 50.40000 63,221.76 60.00000 75,264.00 60.07000 75,351.81

0150 2507-6800061

REVETMENT, CLASS E

1,570.200 TON 39.30000 61,708.86 54.00000 84,790.80 60.96000 95,719.39

0160 2507-8029000

EROSION STONE

32.000 TON 38.20000 1,222.40 49.00000 1,568.00 73.04000 2,337.28
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 Design No. 0118; A 150'-0 x 40'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 87,000.00000 87,000.00 135,000.00000 135,000.00

$1,278,534.91$1,015,173.62 $1,178,201.15Section Totals:
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 Design No. 0218; A 150'-0 x 40'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

716.700 CY 11.30000 8,098.71 9.00000 6,450.30 8.87000 6,357.13

0200 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 17.40000 1,740.00 45.00000 4,500.00 35.00000 3,500.00

0210 2402-2721000

EXCAVATION, CLASS 21

80.000 CY 44.00000 3,520.00 175.00000 14,000.00 700.00000 56,000.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

630.600 CY 449.65000 283,549.29 690.00000 435,114.00 670.00000 422,502.00

0230 2404-7775000

REINFORCING STEEL

7,060.000 LB 0.92000 6,495.20 1.20000 8,472.00 2.00000 14,120.00

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

118,687.000 LB 0.92000 109,192.04 1.10000 130,555.70 1.00000 118,687.00

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,571.000 LB 2.62000 9,356.02 3.00000 10,713.00 2.64000 9,427.44

0260 2414-6424110

CONCRETE BARRIER RAILING

322.000 LF 51.38000 16,544.36 54.00000 17,388.00 51.38000 16,544.36
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 Design No. 0218; A 150'-0 x 40'-0 Continuous Concrete Slab BridgeSECTION: Cat Alt Set: Cat Alt Member:

0270 2501-0201057

PILES, STEEL, HP 10 X 57

3,440.000 LF 33.80000 116,272.00 53.00000 182,320.00 52.00000 178,880.00

0280 2501-6335010

PREBORED HOLES

140.000 LF 53.95000 7,553.00 55.00000 7,700.00 80.00000 11,200.00

0290 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.000 SY 204.10000 2,653.30 65.00000 845.00 161.66000 2,101.58

0300 2507-3250005

ENGINEERING FABRIC

1,169.700 SY 3.35000 3,918.50 3.50000 4,093.95 2.50000 2,924.25

0310 2507-6800061

REVETMENT, CLASS E

1,114.600 TON 40.05000 44,639.73 53.00000 59,073.80 60.07000 66,954.02

0320 2507-8029000

EROSION STONE

32.000 TON 38.20000 1,222.40 49.00000 1,568.00 69.35000 2,219.20

$911,416.98$614,754.55 $882,793.75Section Totals:
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Contract ID:008
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July 16, 2019

86-0306-236 Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2102-0425070

SPECIAL BACKFILL

3,400.000 TON 22.00000 74,800.00 23.00000 78,200.00 22.00000 74,800.00

0340 2102-2625000

EMBANKMENT-IN-PLACE

584.000 CY 13.50000 7,884.00 14.00000 8,176.00 13.50000 7,884.00

0350 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,690.000 CY 9.00000 42,210.00 9.75000 45,727.50 9.00000 42,210.00

0360 2102-2710090

EXCAVATION, CLASS 10, WASTE

9,523.000 CY 6.50000 61,899.50 7.00000 66,661.00 6.50000 61,899.50

0370 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 73.00000 365.00 80.00000 400.00 73.00000 365.00

0380 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,363.600 CY 7.50000 10,227.00 8.00000 10,908.80 7.50000 10,227.00

0390 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

800.000 CY 7.50000 6,000.00 8.00000 6,400.00 7.50000 6,000.00
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Contract ID:008
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,023.000 CY 1.75000 5,290.25 1.75000 5,290.25 1.75000 5,290.25

0410 2121-7425010

GRANULAR SHOULDERS, TYPE A

724.000 TON 19.75000 14,299.00 21.00000 15,204.00 19.75000 14,299.00

0420 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

39.000 SY 130.00000 5,070.00 150.00000 5,850.00 100.00000 3,900.00

0430 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

730.000 SY 87.95000 64,203.50 93.00000 67,890.00 87.95000 64,203.50

0440 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.300 STA 400.00000 4,120.00 425.00000 4,377.50 400.00000 4,120.00

0450 2301-0690205

BRIDGE APPROACH, BR-205

1,262.400 SY 222.00000 280,252.80 240.00000 302,976.00 225.00000 284,040.00

0460 2304-0100000

DETOUR PAVEMENT

7,550.000 SY 58.95000 445,072.50 69.00000 520,950.00 58.95000 445,072.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00 1,400.00000 1,400.00

0480 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,268.800 SY 2.20000 4,991.36 3.40000 7,713.92 2.09000 4,741.79

0490 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

10.000 LF 95.00000 950.00 115.00000 1,150.00 107.00000 1,070.00

0500 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

70.000 LF 84.50000 5,915.00 90.00000 6,300.00 84.50000 5,915.00

0510 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

76.000 LF 104.00000 7,904.00 110.00000 8,360.00 104.00000 7,904.00

0520 2416-1262018

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 18 IN. DIA.

94.000 LF 586.00000 55,084.00 625.00000 58,750.00 586.00000 55,084.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

184.000 LF 590.00000 108,560.00 625.00000 115,000.00 590.00000 108,560.00

0540 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

84.000 LF 43.25000 3,633.00 45.00000 3,780.00 43.25000 3,633.00

0550 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

220.000 LF 165.00000 36,300.00 150.00000 33,000.00 140.00000 30,800.00

0560 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 1,850.00000 3,700.00 2,100.00000 4,200.00 1,850.00000 3,700.00

0570 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

416.000 LF 52.00000 21,632.00 55.00000 22,880.00 52.00000 21,632.00

0580 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 3,300.00000 3,300.00 3,500.00000 3,500.00 3,300.00000 3,300.00

0590 2435-0140600

MANHOLE, STORM SEWER, SW-406

2.000 EACH 3,575.00000 7,150.00 4,000.00000 8,000.00 3,575.00000 7,150.00

Page 9 of 15

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

120.000 LF 14.00000 1,680.00 15.00000 1,800.00 14.00000 1,680.00

0610 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 360.00000 360.00 400.00000 400.00 360.00000 360.00

0620 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 475.00000 1,900.00 525.00000 2,100.00 475.00000 1,900.00

0630 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

489.000 LF 3.00000 1,467.00 4.00000 1,956.00 3.00000 1,467.00

0640 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 1,500.00000 6,000.00 1,600.00000 6,400.00 1,500.00000 6,000.00

0650 2503-3775030

GATE, OUTLET CONTROL, FLAP, 30 IN.

1.000 EACH 5,500.00000 5,500.00 5,800.00000 5,800.00 5,500.00000 5,500.00

0660 2505-4008300

STEEL BEAM GUARDRAIL

612.500 LF 20.00000 12,250.00 20.00000 12,250.00 20.00000 12,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,100.00000 8,400.00

0680 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 210.00000 840.00 200.00000 800.00

0690 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,325.00000 9,300.00 2,325.00000 9,300.00 2,325.00000 9,300.00

0700 2506-4984000

FLOWABLE MORTAR

56.900 CY 160.00000 9,104.00 175.00000 9,957.50 160.00000 9,104.00

0710 2507-3250005

ENGINEERING FABRIC

149.800 SY 6.00000 898.80 6.50000 973.70 6.00000 898.80

0720 2507-6800061

REVETMENT, CLASS E

58.400 TON 46.50000 2,715.60 50.00000 2,920.00 46.50000 2,715.60

0730 2507-8029000

EROSION STONE

57.400 TON 35.25000 2,023.35 40.00000 2,296.00 35.25000 2,023.35

Page 11 of 15

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

July 16, 2019

86-0306-236 Primary County: TAMA

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0740 2510-6745850

REMOVAL OF PAVEMENT

5,045.500 SY 5.75000 29,011.63 6.25000 31,534.38 9.32000 47,024.06

0750 2518-6910000

SAFETY CLOSURE

10.000 EACH 150.00000 1,500.00 160.00000 1,600.00 300.00000 3,000.00

0760 2520-3350015

FIELD OFFICE

1.000 EACH 8,000.00000 8,000.00 23,500.00000 23,500.00 50,000.00000 50,000.00

0770 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0780 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

358.400 STA 30.00000 10,752.00 31.00000 11,110.40 30.00000 10,752.00

0790 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

248.500 STA 115.00000 28,577.50 125.00000 31,062.50 110.00000 27,335.00

0800 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00 110.00000 1,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0810 2527-9263180

PAVEMENT MARKINGS REMOVED

128.040 STA 40.00000 5,121.60 42.00000 5,377.68 50.00000 6,402.00

0820 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 110.00000 1,760.00 110.00000 1,760.00

0830 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

450.000 LF 22.50000 10,125.00 24.00000 10,800.00 20.00000 9,000.00

0840 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 7,000.00000 56,000.00 7,500.00000 60,000.00 7,000.00000 56,000.00

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 44,000.00000 44,000.00 43,000.00000 43,000.00 40,000.00000 40,000.00

0860 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

9,230.000 LF 6.75000 62,302.50 7.50000 69,225.00 7.50000 69,225.00

0870 2533-4980005

MOBILIZATION

(1) LS 51,000.00000 51,000.00 128,000.00000 128,000.00 125,000.00000 125,000.00

0880 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 4,500.00000 18,000.00 4,800.00000 19,200.00 7,000.00000 28,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000020

SILT FENCE

500.000 LF 2.40000 1,200.00 2.00000 1,000.00 2.40000 1,200.00

0900 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

520.000 LF 4.00000 2,080.00 4.00000 2,080.00 4.00000 2,080.00

0910 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.70000 4,700.00 4.50000 4,500.00 4.70000 4,700.00

0920 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,520.000 LF 0.50000 760.00 0.05000 76.00 0.50000 760.00

$1,833,597.35$1,688,941.89 $1,933,964.13Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0004 No Excuse Road Opening BonusSECTION: Cat Alt Set: Cat Alt Member:

0930 2528-5160000

NO EXCUSE ROAD OPENING BONUS, TO HAVE
BOTH BRIDGES COMPLETE AND ALL LANES
OPEN TO TRAFFIC BY 11-24-2020

(1) LS 100,000.00000 100,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00

$100,000.00$100,000.00 $100,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,094,959.03$3,418,870.06 $4,123,549.24

$3,418,870.06

Contract Item Totals

$4,094,959.03 4,123,549.24Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHOS-SWAP-C090(94)--FB-90 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

WAPELLO

Route: COMPETINE ROAD

On Competine Road  Over Cedar Creek  S1/4 S3 T72 R12

Prj Awd Amt: $268,713.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 11/04/19 40 Working Days

90-C090-094

July 16, 2019 10:00 A.M.

WAPELLOCall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $268,713.65 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $276,487.20 102.89%

3 CU081 CUNNINGHAM-REIS, LLC $295,745.90 110.06%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A BRIDGE DECK REPLACEMENT FOR A 142'-6 X 28'-0
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

55.000 CY 60.00000 3,300.00 40.00000 2,200.00 60.00000 3,300.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

85.000 CY 40.00000 3,400.00 35.00000 2,975.00 10.00000 850.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 65.00000 1,625.00 40.00000 1,000.00 42.00000 1,050.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.800 STA 800.00000 2,240.00 400.00000 1,120.00 1,000.00000 2,800.00

0050 2301-0690210

BRIDGE APPROACH, TWO LANE

397.800 SY 220.00000 87,516.00 187.00000 74,388.60 260.00000 103,428.00

0060 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 4,500.00000 4,500.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0070 2402-2720000

EXCAVATION, CLASS 20

60.000 CY 20.00000 1,200.00 125.00000 7,500.00 120.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A BRIDGE DECK REPLACEMENT FOR A 142'-6 X 28'-0
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2413-0698075

DECK REPAIR, CLASS B

4.000 SY 500.00000 2,000.00 750.00000 3,000.00 600.00000 2,400.00

0090 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

117.200 SY 250.00000 29,300.00 175.00000 20,510.00 140.00000 16,408.00

0100 2499-2300026

DRAIN EXTENSIONS

8.000 EACH 700.00000 5,600.00 800.00000 6,400.00 500.00000 4,000.00

0110 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 10.00000 2,250.00 8.00000 1,800.00 8.00000 1,800.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

393.300 LF 38.00000 14,945.40 40.00000 15,732.00 38.00000 14,945.40

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,160.00000 8,640.00 2,400.00000 9,600.00 2,200.00000 8,800.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 110.00000 440.00 150.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A BRIDGE DECK REPLACEMENT FOR A 142'-6 X 28'-0
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,500.00000 10,000.00 2,750.00000 11,000.00 2,500.00000 10,000.00

0160 2506-4984000

FLOWABLE MORTAR

5.000 CY 800.00000 4,000.00 1,000.00000 5,000.00 500.00000 2,500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

385.600 SY 15.00000 5,784.00 20.00000 7,712.00 20.00000 7,712.00

0180 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 220.00000 440.00 200.00000 400.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 1.00000 1.00 1,500.00000 1,500.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.390 STA 150.00000 958.50 165.00000 1,054.35 150.00000 958.50

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 3,000.00000 3,000.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A BRIDGE DECK REPLACEMENT FOR A 142'-6 X 28'-0
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 35,000.00000 35,000.00 30,000.00000 30,000.00

0230 2601-2634100

MULCHING

0.200 ACRE 2,600.00000 520.00 3,000.00000 600.00 2,600.00000 520.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.100 ACRE 2,100.00000 210.00 2,500.00000 250.00 2,100.00000 210.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.100 ACRE 2,100.00000 210.00 2,500.00000 250.00 2,100.00000 210.00

0260 2602-0000020

SILT FENCE

480.000 LF 3.25000 1,560.00 3.50000 1,680.00 3.25000 1,560.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

480.000 LF 1.25000 600.00 0.50000 240.00 1.00000 480.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

135.000 LF 5.25000 708.75 5.75000 776.25 6.00000 810.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 16, 2019

90-C090-094 Primary County: WAPELLO

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A BRIDGE DECK REPLACEMENT FOR A 142'-6 X 28'-0
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$232,941.90$219,367.65 $218,169.20Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 16, 2019

90-C090-094 Primary County: WAPELLO

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0002 ALTERNATE ‘AA’ OPTION 1: CLASS O PCC BID THIS SECTION IF
ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0310 2413-0698041

DECK OVER-DEPTH OVERLAY (CLASS O PCC)

448.600 SY

Section Totals:
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

July 16, 2019

90-C090-094 Primary County: WAPELLO

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CUNNINGHAM-REIS, LLC

0003 ALTERNATE ‘AA’ OPTION 2: CLASS HPC- O PCC
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0320 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

448.600 SY 110.00000 49,346.00 130.00000 58,318.00 140.00000 62,804.00

$62,804.00$49,346.00 $58,318.00Section Totals:

( ) indicates item is bid as Lump Sum

$276,487.20$268,713.65 $295,745.90

$268,713.65

Contract Item Totals

$276,487.20 295,745.90Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:009
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Project Information:

Project: WorkType:

County:

Location:

FM-C093(91)--55-93 RCB CULVERT NEW - TWIN BOX

WAYNE

Route: EDISON ROAD

On J54  Over LOCUST CREEK  on NLINE S4 T67 R20

Prj Awd Amt: $340,298.90

Project: WorkType:

County:

Location:

FM-C093(90)--55-93 RCB CULVERT NEW - TWIN BOX

WAYNE

Route: S43

On S43  Over JACKSON CREEK  at?W1/4 S13 T69 R21

Prj Awd Amt: $406,676.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 110 Working Days

93-C093-090

July 16, 2019 10:00 A.M.

WAYNECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $746,975.15 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $764,431.60 102.34%

3 GU100 GUS CONSTRUCTION CO., INC. $872,554.61 116.81%
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Contract ID:

Letting Date:

Start Date: 05/18/20 110 Working Days

93-C093-090

July 16, 2019 10:00 A.M.

WAYNECall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN REINFORCED BOX CULVERT 12' X 12'  FM-C093(90)--55-
93

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 5,000.00000 2,500.00 10,000.00000 5,000.00 15,500.00000 7,750.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

100.000 CY 5.50000 550.00 13.00000 1,300.00 15.00000 1,500.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,319.000 CY 12.25000 16,157.75 12.00000 15,828.00 18.00000 23,742.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

182.000 TON 29.50000 5,369.00 30.00000 5,460.00 55.00000 10,010.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

527.000 CY 445.00000 234,515.00 435.00000 229,245.00 465.00000 245,055.00

0070 2404-7775000

REINFORCING STEEL

74,082.000 LB 1.00000 74,082.00 1.10000 81,490.20 1.30000 96,306.60
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Contract ID:010
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July 16, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN REINFORCED BOX CULVERT 12' X 12'  FM-C093(90)--55-
93

SECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 8,000.00000 8,000.00 5,500.00000 5,500.00

0090 2507-6800061

REVETMENT, CLASS E

75.000 TON 52.00000 3,900.00 50.00000 3,750.00 48.00000 3,600.00

0100 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 125.00000 250.00 300.00000 600.00

0110 2519-3300700

FENCE, TEMPORARY

802.000 LF 8.50000 6,817.00 7.00000 5,614.00 7.00000 5,614.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,250.00000 5,250.00 5,250.00000 5,250.00

0130 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 25,000.00000 25,000.00 40,000.00000 40,000.00

0140 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TWIN REINFORCED BOX CULVERT 12' X 12'  FM-C093(90)--55-
93

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

1.000 ACRE 2,500.00000 2,500.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,500.00000 2,500.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0170 2602-0000020

SILT FENCE

654.000 LF 1.75000 1,144.50 2.50000 1,635.00 1.50000 981.00

0180 2602-0000030

SILT FENCE FOR DITCH CHECKS

300.000 LF 1.75000 525.00 5.00000 1,500.00 1.75000 525.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

654.000 LF 4.00000 2,616.00 5.00000 3,270.00 3.25000 2,125.50

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$463,059.10$406,676.25 $414,592.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0002 ITEMS FOR A TWIN REINFORCED CONCRETE BOX CULVERT 12' X 12'  FM-
C093(91)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0210 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 6,000.00000 3,000.00 10,000.00000 5,000.00 15,500.00000 7,750.00

0220 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,804.000 CY 3.50000 6,314.00 11.00000 19,844.00 9.00000 16,236.00

0230 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00 7,000.00000 7,000.00

0240 2402-2720000

EXCAVATION, CLASS 20

680.000 CY 13.00000 8,840.00 12.00000 8,160.00 23.00000 15,640.00

0250 2402-2725005

FOUNDATION TREATMENT MATERIAL

150.000 TON 30.00000 4,500.00 30.00000 4,500.00 55.00000 8,250.00

0260 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

400.000 CY 445.00000 178,000.00 415.00000 166,000.00 475.00000 190,000.00

0270 2404-7775000

REINFORCING STEEL

58,828.000 LB 1.00000 58,828.00 1.05000 61,769.40 1.40000 82,359.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0002 ITEMS FOR A TWIN REINFORCED CONCRETE BOX CULVERT 12' X 12'  FM-
C093(91)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,500.00000 4,500.00 3,000.00000 3,000.00 5,500.00000 5,500.00

0290 2507-6800061

REVETMENT, CLASS E

300.000 TON 65.00000 19,500.00 55.00000 16,500.00 48.00000 14,400.00

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 125.00000 250.00 125.00000 250.00

0310 2519-3300700

FENCE, TEMPORARY

1,340.000 LF 5.50000 7,370.00 5.00000 6,700.00 5.00000 6,700.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,250.00000 5,250.00 5,250.00000 5,250.00

0330 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00 25,000.00000 25,000.00 40,000.00000 40,000.00

0340 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) GUS CONSTRUCTION CO.,
INC.

0002 ITEMS FOR A TWIN REINFORCED CONCRETE BOX CULVERT 12' X 12'  FM-
C093(91)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634100

MULCHING

1.000 ACRE 2,500.00000 2,500.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0360 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,500.00000 2,500.00 2,250.00000 2,250.00 2,500.00000 2,500.00

0370 2602-0000020

SILT FENCE

909.200 LF 1.75000 1,591.10 2.50000 2,273.00 1.50000 1,363.80

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

309.300 LF 2.00000 618.60 5.00000 1,546.50 1.75000 541.28

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

309.300 LF 4.00000 1,237.20 5.00000 1,546.50 3.25000 1,005.23

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$409,495.51$340,298.90 $349,839.40Section Totals:

$764,431.60$746,975.15 $872,554.61

$746,975.15

Contract Item Totals

$764,431.60

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$746,975.15 $764,431.60 872,554.61Contract Grand Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

July 16, 2019

93-C093-090 Primary County: WAYNE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

STPN-009-6(77)--2J-98 RCB CULVERT REPLACEMENT - SINGLE BOX

WORTH

Route: IOWA 9

ON IA 9 OVER STREAM 0.23 MILE WEST OF COUNTY ROAD S18

Prj Awd Amt: $312,560.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/13/20 60 Working Days

98-0096-077

July 16, 2019 10:00 A.M.

WORTHCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $312,560.10 100.00%

2 LO083 LODGE CONSTRUCTION INC. $355,029.70 113.59%

3 PR268 PROGRESSIVE STRUCTURES, LLC $377,376.05 120.74%

4 MI321 MIDWEST CONTRACTING, LLC $379,672.70 121.47%

5 RE300 REILLY CONSTRUCTION CO., INC. $417,721.00 133.65%

6 GR100 GRAVES CONSTRUCTION CO., INC. $440,291.60 140.87%
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Contract ID:

Letting Date:

Start Date: 07/13/20 60 Working Days

98-0096-077

July 16, 2019 10:00 A.M.
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Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Design No. 0119;  ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

88.000 CY

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS

0030 2402-2720000

EXCAVATION, CLASS 20

2,489.000 CY

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

193.400 CY

0050 2404-7775000

REINFORCING STEEL

35,002.000 LB

0060 2507-3250005

ENGINEERING FABRIC

174.000 SY

0070 2507-6800061

REVETMENT, CLASS E

142.000 TON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Design No. 0119;  ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 Design No. 0119; ALTERNATE ‘AA’ OPTION 2: CLASS PRECAST RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2102-0425071

SPECIAL BACKFILL

29.800 CY 48.00000 1,430.40 40.00000 1,192.00 88.00000 2,622.40

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

88.000 CY 8.50000 748.00 12.00000 1,056.00 10.00000 880.00

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,000.00000 11,000.00 11,000.00000 11,000.00 17,000.00000 17,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

2,520.000 CY 7.00000 17,640.00 6.00000 15,120.00 6.75000 17,010.00

0130 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

149.000 LF 760.00000 113,240.00 900.00000 134,100.00 720.00000 107,280.00

0140 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 17,700.00000 35,400.00 23,000.00000 46,000.00 18,500.00000 37,000.00

0150 2507-3250005

ENGINEERING FABRIC

174.000 SY 5.50000 957.00 3.00000 522.00 4.50000 783.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 Design No. 0119; ALTERNATE ‘AA’ OPTION 2: CLASS PRECAST RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

142.000 TON 34.50000 4,899.00 38.00000 5,396.00 45.00000 6,390.00

0170 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 15,000.00000 15,000.00 18,000.00000 18,000.00

$206,965.40$201,314.40 $229,386.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 2,000.00000 1,000.00 7,000.00000 3,500.00 13,500.00000 6,750.00

0190 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,774.000 CY 6.00000 16,644.00 12.00000 33,288.00 21.00000 58,254.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,853.000 CY 8.00000 22,824.00 3.00000 8,559.00 3.50000 9,985.50

0210 2105-8425011

TOPSOIL, SPREAD

828.000 CY 3.25000 2,691.00 3.00000 2,484.00 8.50000 7,038.00

0220 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

861.000 CY 2.75000 2,367.75 3.00000 2,583.00 8.50000 7,318.50

0230 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

40.500 CY 12.50000 506.25 9.00000 364.50 33.00000 1,336.50

0240 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,507.000 CY 2.00000 7,014.00 2.00000 7,014.00 2.15000 7,540.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2115-0100000

MODIFIED SUBBASE

120.000 CY 33.00000 3,960.00 40.00000 4,800.00 31.50000 3,780.00

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

110.100 TON 22.00000 2,422.20 24.00000 2,642.40 25.00000 2,752.50

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 400.00000 1,200.00 500.00000 1,500.00 450.00000 1,350.00

0280 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

295.600 SY 83.50000 24,682.60 89.00000 26,308.40 105.00000 31,038.00

0290 2402-0425040

FLOODED BACKFILL

165.100 CY 38.00000 6,273.80 40.00000 6,604.00 55.00000 9,080.50

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

355.000 LF 10.00000 3,550.00 10.00000 3,550.00 13.00000 4,615.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 550.00000 2,200.00 500.00000 2,000.00 290.00000 1,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

295.600 SY 9.50000 2,808.20 13.00000 3,842.80 13.00000 3,842.80

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 100.00000 400.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.330 STA 550.00000 1,831.50 600.00000 1,998.00 1,831.50000 6,098.90

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 2,700.00000 2,700.00

$165,040.25$105,875.30 $114,538.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

416.300 LF 2.00000 832.60 6.00000 2,497.80 2.00000 832.60

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

99.000 LF 4.00000 396.00 9.00000 891.00 4.00000 396.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

515.300 LF 1.00000 515.30 1.00000 515.30 1.00000 515.30

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

51.500 LF 1.00000 51.50 1.00000 51.50 1.00000 51.50

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

650.000 LF 4.50000 2,925.00 10.00000 6,500.00 4.50000 2,925.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

650.000 LF 1.00000 650.00 1.00000 650.00 1.00000 650.00

$5,370.40$5,370.40 $11,105.60Section Totals:

$355,029.70$312,560.10 $377,376.05Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$312,560.10 $355,029.70 377,376.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0001 Design No. 0119;  ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

88.000 CY 12.25000 1,078.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,489.000 CY 20.00000 49,780.00

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

193.400 CY 475.00000 91,865.00

0050 2404-7775000

REINFORCING STEEL

35,002.000 LB 1.10000 38,502.20

0060 2507-3250005

ENGINEERING FABRIC

174.000 SY 5.00000 870.00

0070 2507-6800061

REVETMENT, CLASS E

142.000 TON 45.00000 6,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0001 Design No. 0119;  ALTERNATE ‘AA’ OPTION 1: CAST IN PLACE RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00

$248,485.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0002 Design No. 0119; ALTERNATE ‘AA’ OPTION 2: CLASS PRECAST RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2102-0425071

SPECIAL BACKFILL

29.800 CY 75.00000 2,235.00 55.00000 1,639.00

0100 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

88.000 CY 10.00000 880.00 12.00000 1,056.00

0110 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00

0120 2402-2720000

EXCAVATION, CLASS 20

2,520.000 CY 8.00000 20,160.00 12.00000 30,240.00

0130 2415-2110809

PRECAST CONCRETE BOX CULVERT, 8 FT. X 9
FT.

149.000 LF 985.00000 146,765.00 900.00000 134,100.00

0140 2415-2200809

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 9 FT.

2.000 EACH 22,000.00000 44,000.00 22,000.00000 44,000.00

0150 2507-3250005

ENGINEERING FABRIC

174.000 SY 4.00000 696.00 5.00000 870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0002 Design No. 0119; ALTERNATE ‘AA’ OPTION 2: CLASS PRECAST RCB - BID
THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

142.000 TON 40.00000 5,680.00 40.00000 5,680.00

0170 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 15,000.00000 15,000.00

$253,416.00 $240,085.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 5,000.00000 2,500.00 9,000.00000 4,500.00 9,000.00000 4,500.00

0190 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,774.000 CY 10.00000 27,740.00 15.00000 41,610.00 15.00000 41,610.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,853.000 CY 6.00000 17,118.00 12.00000 34,236.00 13.00000 37,089.00

0210 2105-8425011

TOPSOIL, SPREAD

828.000 CY 4.00000 3,312.00 8.00000 6,624.00 8.00000 6,624.00

0220 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

861.000 CY 4.00000 3,444.00 6.00000 5,166.00 6.00000 5,166.00

0230 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

40.500 CY 35.00000 1,417.50 10.00000 405.00 36.00000 1,458.00

0240 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,507.000 CY 2.00000 7,014.00 5.00000 17,535.00 5.00000 17,535.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2115-0100000

MODIFIED SUBBASE

120.000 CY 55.00000 6,600.00 35.00000 4,200.00 42.00000 5,040.00

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

110.100 TON 25.00000 2,752.50 25.00000 2,752.50 25.00000 2,752.50

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.000 STA 400.00000 1,200.00 500.00000 1,500.00 500.00000 1,500.00

0280 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

295.600 SY 95.00000 28,082.00 100.00000 29,560.00 128.00000 37,836.80

0290 2402-0425040

FLOODED BACKFILL

165.100 CY 44.00000 7,264.40 35.00000 5,778.50 42.00000 6,934.20

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

355.000 LF 10.00000 3,550.00 15.00000 5,325.00 15.00000 5,325.00

0310 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 250.00000 1,000.00 600.00000 2,400.00 600.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

295.600 SY 9.00000 2,660.40 15.00000 4,434.00 15.00000 4,434.00

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 150.00000 600.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.330 STA 550.00000 1,831.50 550.00000 1,831.50 550.00000 1,831.50

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,700.00000 2,700.00 3,800.00000 3,800.00

$186,436.00$120,886.30 $170,957.50Section Totals:

Page 16 of 18

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

July 16, 2019

98-0096-077 Primary County: WORTH

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) REILLY CONSTRUCTION
CO., INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0004 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

416.300 LF 2.00000 832.60 3.00000 1,248.90 2.00000 832.60

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

99.000 LF 4.00000 396.00 4.00000 396.00 4.00000 396.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

515.300 LF 1.00000 515.30 2.00000 1,030.60 1.00000 515.30

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

51.500 LF 1.00000 51.50 2.00000 103.00 1.00000 51.50

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

650.000 LF 5.00000 3,250.00 5.00000 3,250.00 4.50000 2,925.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

650.000 LF 0.50000 325.00 1.00000 650.00 1.00000 650.00

$5,370.40$5,370.40 $6,678.50Section Totals:

$417,721.00$379,672.70 $440,291.60Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$379,672.70 $417,721.00 440,291.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-020-9(183)--3H-31 PCC PAVEMENT - GRADE AND NEW

DUBUQUE

Route: U.S. 20

0.2 mi E of Cottingham Rd to 1.5 mi E of Swiss Valley Rd

Prj Awd Amt: $35,924,608.92

Project: WorkType:

County:

Location:

NHSX-020-9(184)--3H-31 TRAFFIC SIGNS

DUBUQUE

Route: U.S. 20

0.2 mi E of Cottingham Rd to 1.5 mi E of Swiss Valley Rd

Prj Awd Amt: $158,076.00

Project: WorkType:

County:

Location:

NHSX-020-9(185)--3H-31 LIGHTING

DUBUQUE

Route: U.S. 20

0.2 mi E of Cottingham Rd to 1.5 mi E of Swiss Valley Rd

Prj Awd Amt: $66,843.75

Project: WorkType:

County:

NHSX-020-9(226)--3H-31 BRIDGE NEW - PPCB

DUBUQUE Prj Awd Amt: $1,826,422.72
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Contract ID:

Letting Date:

Start Date:  5 Calendar Days

31-0209-183

July 16, 2019 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking
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County:

Location:

DUBUQUE

Route: U.S. 20

Swiss Valley Rd over US 20

Prj Awd Amt: $1,826,422.72
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO480 MOYNA, C.J. & SONS, INC. $37,975,951.39 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $38,765,094.80 102.08%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

169.000 ACRE 420.00000 70,980.00 500.00000 84,500.00

0020 2102-0425070

SPECIAL BACKFILL

22,835.600 TON 26.40000 602,859.84 9.10000 207,803.96

0030 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

68,825.000 CY 19.30000 1,328,322.50 12.50000 860,312.50

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

362,998.000 CY 4.70000 1,706,090.60 11.25000 4,083,727.50

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

712,347.000 CY 4.30000 3,063,092.10 4.25000 3,027,474.75

0060 2102-2710090

EXCAVATION, CLASS 10, WASTE

103,540.000 CY 9.80000 1,014,692.00 6.30000 652,302.00

0070 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

650.000 CY 50.00000 32,500.00 50.00000 32,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

116,368.000 CY 9.20000 1,070,585.60 11.40000 1,326,595.20

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

38,054.000 CY 11.70000 445,231.80 4.40000 167,437.60

0100 2102-4560000

LOCATING TILE LINES

98.000 STA 150.00000 14,700.00 250.00000 24,500.00

0110 2102-5020010

OBLITERATE OLD ROADBED

10.000 STA 400.00000 4,000.00 800.00000 8,000.00

0120 2103-0000100

PRESPLITTING OF ROCK CUT

800.000 SY 35.00000 28,000.00 30.50000 24,400.00

0130 2105-8425011

TOPSOIL, SPREAD

38,487.000 CY 3.20000 123,158.40 4.00000 153,948.00

0140 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

146,294.000 CY 5.20000 760,728.80 4.15000 607,120.10
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0150 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

38,487.000 CY 2.90000 111,612.30 2.80000 107,763.60

0160 2107-0875100

COMPACTION WITH MOISTURE CONTROL

917,168.000 CY 0.30000 275,150.40 0.90000 825,451.20

0170 2111-8174100

GRANULAR SUBBASE

176,973.000 SY 7.70000 1,362,692.10 5.50000 973,351.50

0180 2115-0100000

MODIFIED SUBBASE

14,019.000 CY 45.50000 637,864.50 27.15000 380,615.85

0190 2121-7425010

GRANULAR SHOULDERS, TYPE A

18,713.700 TON 18.50000 346,203.45 17.50000 327,489.75

0200 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,011.700 TON 20.50000 61,739.85 17.50000 52,704.75

0210 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

27,271.000 SY 52.61000 1,434,727.31 44.13000 1,203,469.23

0220 2123-7450000

SHOULDER CONSTRUCTION, EARTH

986.000 STA 490.00000 483,140.00 270.00000 266,220.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0230 2210-0475290

MACADAM STONE BASE

57,131.300 TON 15.00000 856,969.50 16.80000 959,805.84

0240 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

75,152.000 SY 43.37000 3,259,342.24 43.37000 3,259,342.24

0250 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

7,030.000 SY 45.66000 320,989.80 45.66000 320,989.80

0260 2301-1003105

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10.5 IN.

74,877.000 SY 52.61000 3,939,278.97 52.61000 3,939,278.97

0270 2304-0100000

DETOUR PAVEMENT

30,028.000 SY 42.63000 1,280,093.64 42.63000 1,280,093.64

0280 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

941.000 TON 20.50000 19,290.50 16.50000 15,526.50
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0290 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,614.300 TON 20.50000 33,093.15 16.50000 26,635.95

0300 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,000.00000 18,000.00 15,000.00000 15,000.00

0310 2402-0425040

FLOODED BACKFILL

7,686.000 CY 24.70000 189,844.20 24.70000 189,844.20

0320 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

12,171.000 CY 6.00000 73,026.00 6.00000 73,026.00

0330 2402-2722100

EXCAVATION, CLASS 22, FOR ROADWAY PIPE
CULVERT

6,050.000 CY 42.00000 254,100.00 42.00000 254,100.00

0340 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

16.000 EACH 1,120.00000 17,920.00 1,120.00000 17,920.00

0350 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

3.000 EACH 1,165.00000 3,495.00 1,165.00000 3,495.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0360 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

39.000 EACH 1,427.00000 55,653.00 1,427.00000 55,653.00

0370 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

6.000 EACH 1,640.00000 9,840.00 1,640.00000 9,840.00

0380 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 2,003.00000 12,018.00 2,003.00000 12,018.00

0390 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 1,926.50000 7,706.00 1,926.50000 7,706.00

0400 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 2,120.00000 8,480.00 2,120.00000 8,480.00

0410 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

5.000 EACH 2,002.20000 10,011.00 2,002.20000 10,011.00

0420 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 750.00000 750.00 750.00000 750.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0430 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,752.000 LF 46.60000 81,643.20 46.60000 81,643.20

0440 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

20.000 LF 90.90000 1,818.00 90.90000 1,818.00

0450 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

732.000 LF 76.00000 55,632.00 76.00000 55,632.00

0460 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

112.000 LF 122.70000 13,742.40 122.70000 13,742.40

0470 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

143.000 LF 126.70000 18,118.10 126.70000 18,118.10

0480 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

192.000 LF 138.30000 26,553.60 138.30000 26,553.60
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0490 2416-1240018

CULVERT, 3000D CONCRETE ROADWAY PIPE,
18 IN. DIA.

144.000 LF 39.20000 5,644.80 39.20000 5,644.80

0500 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

350.000 LF 50.50000 17,675.00 50.50000 17,675.00

0510 2416-1240030

CULVERT, 3000D CONCRETE ROADWAY PIPE,
30 IN. DIA.

248.000 LF 70.50000 17,484.00 70.50000 17,484.00

0520 2416-1240042

CULVERT, 3000D CONCRETE ROADWAY PIPE,
42 IN. DIA.

188.000 LF 113.40000 21,319.20 113.40000 21,319.20

0530 2416-1245018

CULVERT, 3750D CONCRETE ROADWAY PIPE,
18 IN. DIA.

164.000 LF 47.40000 7,773.60 47.40000 7,773.60

0540 2416-1245024

CULVERT, 3750D CONCRETE ROADWAY PIPE,
24 IN. DIA.

490.000 LF 64.20000 31,458.00 64.20000 31,458.00

Page 8 of 38

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 16, 2019

31-0209-183 Primary County: DUBUQUE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0550 2416-1245030

CULVERT, 3750D CONCRETE ROADWAY PIPE,
30 IN. DIA.

534.000 LF 89.00000 47,526.00 89.00000 47,526.00

0560 2416-1245036

CULVERT, 3750D CONCRETE ROADWAY PIPE,
36 IN. DIA.

368.000 LF 108.60000 39,964.80 108.60000 39,964.80

0570 2416-1245042

CULVERT, 3750D CONCRETE ROADWAY PIPE,
42 IN. DIA.

12.000 LF 163.40000 1,960.80 163.40000 1,960.80

0580 2416-1245048

CULVERT, 3750D CONCRETE ROADWAY PIPE,
48 IN. DIA.

156.000 LF 176.70000 27,565.20 176.70000 27,565.20

0590 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 191.00000 382.00 191.00000 382.00

0600 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

24.000 EACH 213.00000 5,112.00 213.00000 5,112.00

0610 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

8.000 EACH 296.00000 2,368.00 296.00000 2,368.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0620 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

2.000 EACH 501.00000 1,002.00 501.00000 1,002.00

0630 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

10.000 EACH 686.00000 6,860.00 686.00000 6,860.00

0640 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

517.000 LF 27.10000 14,010.70 27.10000 14,010.70

0650 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

64.000 LF 34.30000 2,195.20 34.30000 2,195.20

0660 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

194.000 LF 61.20000 11,872.80 61.20000 11,872.80

0670 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

586.000 LF 36.70000 21,506.20 36.70000 21,506.20

Page 10 of 38

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 16, 2019

31-0209-183 Primary County: DUBUQUE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0680 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

432.000 LF 48.40000 20,908.80 48.40000 20,908.80

0690 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

152.000 LF 65.70000 9,986.40 65.70000 9,986.40

0700 2422-1723036

CULVERT, UNCLASSIFIED ROADWAY PIPE, 36
IN. DIA.

294.000 LF 76.00000 22,344.00 76.00000 22,344.00

0710 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,053.00000 5,053.00 5,053.00000 5,053.00

0720 2435-0250700

INTAKE, SW-507

32.000 EACH 3,250.00000 104,000.00 3,250.00000 104,000.00

0730 2435-0250900

INTAKE, SW-509

45.000 EACH 3,900.00000 175,500.00 3,900.00000 175,500.00

0740 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,900.00000 1,900.00 1,900.00000 1,900.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0750 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,900.00000 2,900.00 2,900.00000 2,900.00

0760 2435-0251300

INTAKE, SW-513

3.000 EACH 3,700.00000 11,100.00 3,700.00000 11,100.00

0770 2435-0256210

INTAKE, SW-562 MODIFIED

3.000 EACH 3,800.00000 11,400.00 3,800.00000 11,400.00

0780 2501-8400172

TEMPORARY SHORING

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

0790 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

81,474.000 LF 4.25000 346,264.50 4.25000 346,264.50

0800 2502-8221303

SUBDRAIN OUTLET, DR-303

137.000 EACH 200.00000 27,400.00 200.00000 27,400.00

0810 2502-8221306

SUBDRAIN OUTLET, DR-306

266.000 EACH 450.00000 119,700.00 450.00000 119,700.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0820 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

107.000 LF 70.00000 7,490.00 70.00000 7,490.00

0830 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

4,041.000 LF 60.50000 244,480.50 60.50000 244,480.50

0840 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

774.000 LF 68.00000 52,632.00 68.00000 52,632.00

0850 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

684.000 LF 79.00000 54,036.00 79.00000 54,036.00

0860 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

84.000 LF 135.00000 11,340.00 135.00000 11,340.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
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0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0870 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,600.00000 5,200.00 2,600.00000 5,200.00

0880 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00

0890 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,800.00000 5,600.00 2,800.00000 5,600.00

0900 2505-6000111

HIGH TENSION CABLE GUARDRAIL

680.000 LF 20.00000 13,600.00 20.00000 13,600.00

0910 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,500.00000 18,000.00 4,500.00000 18,000.00

0920 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0930 2506-4984000

FLOWABLE MORTAR

553.000 CY 105.00000 58,065.00 105.00000 58,065.00

0940 2507-3250005

ENGINEERING FABRIC

16,520.000 SY 3.20000 52,864.00 4.00000 66,080.00

0950 2507-6800021

REVETMENT, CLASS B

576.000 TON 39.60000 22,809.60 32.00000 18,432.00

0960 2507-6800061

REVETMENT, CLASS E

14,847.000 TON 32.90000 488,466.30 32.00000 475,104.00

0970 2507-8029000

EROSION STONE

228.000 TON 41.80000 9,530.40 50.00000 11,400.00

0980 2510-6745850

REMOVAL OF PAVEMENT

123,606.000 SY 11.00000 1,359,666.00 4.50000 556,227.00

0990 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 750.00000 7,500.00 750.00000 7,500.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
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0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1000 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

7,889.000 SY 70.25000 554,202.25 70.25000 554,202.25

1010 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

46.000 LF 110.00000 5,060.00 110.00000 5,060.00

1020 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

2.000 EACH 900.00000 1,800.00 900.00000 1,800.00

1030 2518-6910000

SAFETY CLOSURE

48.000 EACH 150.00000 7,200.00 150.00000 7,200.00

1040 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

28,437.000 LF 16.51000 469,494.87 18.50000 526,084.50

1050 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

120.000 LF 22.00000 2,640.00 85.00000 10,200.00

1060 2519-3300600

FENCE, SAFETY

6,021.400 LF 5.00000 30,107.00 5.00000 30,107.00

1070 2520-3350015

FIELD OFFICE

1.000 EACH 25,000.00000 25,000.00 15,000.00000 15,000.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 160,000.00000 160,000.00 150,000.00000 150,000.00

1090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,626.870 STA 35.00000 91,940.45 35.00000 91,940.45

1100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

659.600 STA 82.00000 54,087.20 82.00000 54,087.20

1110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

238.340 STA 110.00000 26,217.40 110.00000 26,217.40

1120 2527-9263180

PAVEMENT MARKINGS REMOVED

489.280 STA 35.00000 17,124.80 35.00000 17,124.80

1130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

24,236.000 LF 9.00000 218,124.00 9.00000 218,124.00

1140 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

14.000 EACH 4,500.00000 63,000.00 4,500.00000 63,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1150 2528-8445110

TRAFFIC CONTROL

(1) LS 220,000.00000 220,000.00 193,310.00000 193,310.00

1160 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

125.000 LF 14.00000 1,750.00 14.00000 1,750.00

1170 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 100.00000 1,400.00

1180 2533-4980005

MOBILIZATION

(1) LS 2,200,000.00000 2,200,000.00 2,236,925.00000 2,236,925.00

1190 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

345.800 STA 50.00000 17,290.00 50.00000 17,290.00

1200 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,400.00000 11,200.00 1,400.00000 11,200.00

1210 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

7.000 EACH 4,500.00000 31,500.00 4,500.00000 31,500.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1220 2599-9999009

('LINEAR FEET' ITEM) Removal of wooden
guardrail

1,331.000 LF 4.00000 5,324.00 10.00000 13,310.00

1230 2601-2634100

MULCHING

295.600 ACRE 6.00000 1,773.60 700.00000 206,920.00

1240 2601-2636060

SALT TOLERANT SEEDING

15.000 ACRE 1,500.00000 22,500.00 1,500.00000 22,500.00

1250 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,302.000 SQ 14.00000 18,228.00 14.00000 18,228.00

1260 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

8,863.000 SQ 25.00000 221,575.00 25.00000 221,575.00

1270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

132.800 ACRE 725.00000 96,280.00 725.00000 96,280.00

1280 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

2,182.000 MGAL 60.00000 130,920.00 60.00000 130,920.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1290 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

1300 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

745.000 SQ 25.00000 18,625.00 25.00000 18,625.00

1310 2602-0000020

SILT FENCE

49,400.000 LF 1.50000 74,100.00 1.50000 74,100.00

1320 2602-0000030

SILT FENCE FOR DITCH CHECKS

40,230.000 LF 1.50000 60,345.00 1.50000 60,345.00

1330 2602-0000050

SILT BASINS

598.000 EACH 200.00000 119,600.00 350.00000 209,300.00

1340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

89,825.000 LF 1.00000 89,825.00 0.01000 898.25

1350 2602-0000080

REMOVAL OF SILT BASINS

598.000 EACH 150.00000 89,700.00 275.00000 164,450.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

8,983.000 LF 0.50000 4,491.50 0.50000 4,491.50

1370 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,300.000 LF 18.50000 24,050.00 41.50000 53,950.00

1380 2602-0000160

ROCK CHECK DAM

14,192.000 LF 13.20000 187,334.40 33.20000 471,174.40

1390 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

2,661.000 EACH 75.00000 199,575.00 100.00000 266,100.00

1400 2602-0000180

REMOVAL OF ROCK CHECK DAM

946.000 EACH 50.00000 47,300.00 215.00000 203,390.00

1410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

55,719.000 LF 0.20000 11,143.80 0.20000 11,143.80

1420 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,230.000 LF 3.75000 12,112.50 3.75000 12,112.50
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

58,949.000 LF 1.00000 58,949.00 0.01000 589.49

1440 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

82.000 EACH 500.00000 41,000.00 500.00000 41,000.00

1450 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

82.000 EACH 100.00000 8,200.00 1.00000 82.00

1460 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

82.000 EACH 150.00000 12,300.00 250.00000 20,500.00

1470 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

492.000 LF 15.00000 7,380.00 15.00000 7,380.00

1480 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

78.000 EACH 50.00000 3,900.00 50.00000 3,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1490 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

78.000 EACH 50.00000 3,900.00 50.00000 3,900.00

1500 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

8.000 EACH 200.00000 1,600.00 200.00000 1,600.00

1510 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 200.00000 1,600.00 100.00000 800.00

1520 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

8.000 EACH 150.00000 1,200.00 250.00000 2,000.00

1530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$34,888,516.42 $35,412,771.97Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0002 Watermain Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1550 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

150.000 CY 16.00000 2,400.00 8.00000 1,200.00

1560 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

14.000 TON 41.50000 581.00 25.00000 350.00

1570 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

1580 2552-0000140

ROCK EXCAVATION

230.000 CY 90.00000 20,700.00 90.00000 20,700.00

1590 2552-0000210

TRENCH FOUNDATION

100.000 TON 30.00000 3,000.00 30.00000 3,000.00

1600 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

230.000 CY 30.00000 6,900.00 30.00000 6,900.00

1610 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

514.000 LF 96.00000 49,344.00 96.00000 49,344.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0002 Watermain Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1620 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

138.000 LF 124.00000 17,112.00 124.00000 17,112.00

1630 2554-0132008

WATER MAIN WITH CASING PIPE, TRENCHED,
DUCTILE IRON PIPE (DIP), 8 IN.

82.000 LF 245.00000 20,090.00 245.00000 20,090.00

1640 2554-0142008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

326.000 LF 1,058.00000 344,908.00 1,058.00000 344,908.00

1650 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

761.000 LB 7.00000 5,327.00 7.00000 5,327.00

1660 2554-0207008

VALVE, GATE, DIP, 8 IN.

7.000 EACH 1,900.00000 13,300.00 1,900.00000 13,300.00

1670 2554-0207012

VALVE, GATE, DIP, 12 IN.

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

1680 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 5,900.00000 5,900.00 5,900.00000 5,900.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0002 Watermain Items - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1690 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00

1700 2599-9999009

('LINEAR FEET' ITEM) CASING PIPE
TRENCHLESS  24 INCH

333.000 LF 500.00000 166,500.00 500.00000 166,500.00

1710 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT  FILL & PLUG

600.000 LF 8.00000 4,800.00 8.00000 4,800.00

1720 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.840 ACRE 2,000.00000 1,680.00 2,000.00000 1,680.00

1730 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 0.20000 100.00 0.20000 100.00

1740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00 0.50000 250.00

$668,192.00 $666,761.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0003 A 5'-0 x 4'-0 REINFORCED CONCRETE FLUME AND BASIN - NHSX-020-
9(183)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1750 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

126.200 CY 740.00000 93,388.00 2,000.00000 252,400.00

1760 2404-7775000

REINFORCING STEEL

19,610.000 LB 1.25000 24,512.50 3.00000 58,830.00

$117,900.50 $311,230.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0004 Roadway Items - Division 1
NHSX-020-9(184)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1770 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

2.000 EACH 800.00000 1,600.00 800.00000 1,600.00

1780 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

102.000 EACH 100.00000 10,200.00 100.00000 10,200.00

1790 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

1.000 EACH 400.00000 400.00 400.00000 400.00

1800 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

18.000 EACH 1,050.00000 18,900.00 1,050.00000 18,900.00

1810 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

17.000 EACH 1,100.00000 18,700.00 1,100.00000 18,700.00

1820 2524-9089100

DELINEATOR, RIGID - TYPE I

62.000 EACH 56.00000 3,472.00 56.00000 3,472.00

1830 2524-9089110

DELINEATOR, RIGID - TYPE IA

53.000 EACH 64.00000 3,392.00 64.00000 3,392.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0004 Roadway Items - Division 1
NHSX-020-9(184)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1840 2524-9089200

DELINEATOR, RIGID - TYPE II

44.000 EACH 56.00000 2,464.00 56.00000 2,464.00

1850 2524-9210007

REFERENCE LOCATION SIGNS

4.000 EACH 130.00000 520.00 130.00000 520.00

1860 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

604.000 LF 18.00000 10,872.00 18.00000 10,872.00

1870 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

274.000 LF 63.00000 17,262.00 63.00000 17,262.00

1880 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

368.000 LF 60.00000 22,080.00 60.00000 22,080.00

1890 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

14.000 EACH 237.00000 3,318.00 237.00000 3,318.00

1900 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

348.000 SF 16.00000 5,568.00 16.00000 5,568.00
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0004 Roadway Items - Division 1
NHSX-020-9(184)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1910 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,512.000 SF 19.00000 28,728.00 19.00000 28,728.00

1920 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00

1930 2533-4980005

MOBILIZATION

(1) LS 8,400.00000 8,400.00 8,400.00000 8,400.00

1940 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,200.00000 1,200.00 1,200.00000 1,200.00

$158,076.00 $158,576.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0005 Lighting Items - NHSX-020-9(185)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1950 2523-0000100

LIGHTING POLES

6.000 EACH 4,500.00000 27,000.00 4,500.00000 27,000.00

1960 2523-0000200

ELECTRICAL CIRCUITS

1,275.000 LF 15.25000 19,443.75 15.25000 19,443.75

1970 2523-0000310

HANDHOLES AND JUNCTION BOXES

14.000 EACH 700.00000 9,800.00 700.00000 9,800.00

1980 2523-0000400

CONTROL CABINET

1.000 EACH 7,700.00000 7,700.00 7,700.00000 7,700.00

1990 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 750.00000 750.00

2000 2533-4980005

MOBILIZATION

(1) LS 2,400.00000 2,400.00 2,400.00000 2,400.00

$66,843.75 $67,093.75Section Totals:
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(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0006 Design No. 0118; A 221'-6 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
NHSX-020-9(226)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

2010 2402-2720000

EXCAVATION, CLASS 20

184.000 CY 150.00000 27,600.00 150.00000 27,600.00

2020 2402-2722000

EXCAVATION, CLASS 22

131.000 CY 150.00000 19,650.00 150.00000 19,650.00

2030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

212.200 CY 700.00000 148,540.00 700.00000 148,540.00

2040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

362.500 CY 700.00000 253,750.00 700.00000 253,750.00

2050 2403-7303000

STRUCTURAL CONCRETE COATING

689.000 SY 62.00000 42,718.00 62.00000 42,718.00

2060 2404-7775000

REINFORCING STEEL

40,198.000 LB 0.85000 34,168.30 0.85000 34,168.30

2070 2404-7775005

REINFORCING STEEL, EPOXY COATED

106,291.000 LB 0.90000 95,661.90 0.90000 95,661.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0006 Design No. 0118; A 221'-6 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
NHSX-020-9(226)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

2080 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

14.000 EACH 19,000.00000 266,000.00 19,000.00000 266,000.00

2090 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

497.000 LF 184.00000 91,448.00 184.00000 91,448.00

2100 2433-0001036

CONCRETE DRILLED SHAFT, 36 IN. DIAMETER

135.000 LF 855.00000 115,425.00 855.00000 115,425.00

2110 2433-0003000

DEMONSTRATION SHAFT

15.000 LF 855.00000 12,825.00 855.00000 12,825.00

2120 2499-2300001

DECK DRAINS

(1) LS 9,000.00000 9,000.00 9,000.00000 9,000.00

2130 2501-0201274

PILES, STEEL, HP 12 X 74

880.000 LF 80.00000 70,400.00 80.00000 70,400.00

2140 2501-6335010

PREBORED HOLES

270.000 LF 200.00000 54,000.00 200.00000 54,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0006 Design No. 0118; A 221'-6 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
NHSX-020-9(226)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

2150 2507-2638620

MACADAM STONE SLOPE PROTECTION

608.000 SY 40.00000 24,320.00 40.00000 24,320.00

2160 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

24.400 SY 125.00000 3,050.00 125.00000 3,050.00

2170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00

2180 2533-4980005

MOBILIZATION

(1) LS 138,000.00000 138,000.00 214,500.00000 214,500.00

2190 2599-9999009

('LINEAR FEET' ITEM) AIR-TRACK PROBE

1,280.200 LF 75.00000 96,015.00 75.00000 96,015.00

2200 2599-9999009

('LINEAR FEET' ITEM) DRILLED-IN PILE IN
ROCK

200.000 LF 330.00000 66,000.00 330.00000 66,000.00

2210 2599-9999009

('LINEAR FEET' ITEM) DRILLED-IN PILE IN SOIL

226.000 LF 117.00000 26,442.00 117.00000 26,442.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0006 Design No. 0118; A 221'-6 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
NHSX-020-9(226)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

2220 2599-9999009

('LINEAR FEET' ITEM) PERMANENT CASING

615.000 LF 77.00000 47,355.00 77.00000 47,355.00

$1,657,368.20 $1,733,868.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0007 Roadway Items - NHSX-020-9(226)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

2230 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.320 STA 1,500.00000 3,480.00 400.00000 928.00

2240 2301-0690203

BRIDGE APPROACH, BR-203

678.680 SY 220.00000 149,309.60 221.00000 149,988.28

2250 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,449.900 SY 5.30000 7,684.47 3.55000 5,147.15

2260 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

2270 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00

2280 2602-0000020

SILT FENCE

1,425.000 LF 1.50000 2,137.50 1.50000 2,137.50

2290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,425.000 LF 0.01000 14.25 0.01000 14.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0007 Roadway Items - NHSX-020-9(226)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

2300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

143.000 LF 0.90000 128.70 0.90000 128.70

2310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 40.00000 4,000.00 41.50000 4,150.00

2320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

2330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$169,054.52 $164,793.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC.

0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-020-9(183)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

2340 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

135,000.000 EACH 1.00000 135,000.00 1.00000 135,000.00

2350 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

115,000.000 EACH 1.00000 115,000.00 1.00000 115,000.00

$250,000.00 $250,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$38,765,094.80$37,975,951.39

$37,975,951.39

Contract Item Totals

$38,765,094.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

EDP-2100(695)--7Y-31 PCC SIDEWALK/TRAIL

DUBUQUE

Route: Chavanelle Rd Trail

In the city of Dubuque  On On Chavanelle Road  from Radford Rd to Seipple Rd

Prj Awd Amt: $638,840.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/16/20 45 Working Days

31-2100-695

July 16, 2019 10:00 A.M.

DUBUQUECall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $638,840.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $678,350.80 106.18%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $812,818.15 127.23%

EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC

DID NOT SUBMIT A BID BOND

PO085 PORTZEN CONSTRUCTION, INC.

DID NOT SUBMIT A BID BOND
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

272.000 UNIT 36.00000 9,792.00 19.00000 5,168.00 18.00000 4,896.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

3,924.000 CY 10.00000 39,240.00 10.00000 39,240.00 13.00000 51,012.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,036.000 CY 13.00000 13,468.00 30.00000 31,080.00 32.00000 33,152.00

0040 2111-8174100

GRANULAR SUBBASE

11,166.000 SY 6.75000 75,370.50 7.80000 87,094.80 10.50000 117,243.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

154.400 STA 122.00000 18,836.80 140.00000 21,616.00 420.00000 64,848.00

0060 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

55.000 TON 148.00000 8,140.00 120.00000 6,600.00 160.00000 8,800.00

0070 2435-0600010

MANHOLE ADJUSTMENT, MINOR

12.000 EACH 500.00000 6,000.00 1,110.00000 13,320.00 1,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

8,900.000 SY 32.00000 284,800.00 32.00000 284,800.00 36.00000 320,400.00

0090 2511-6745900

REMOVAL OF SIDEWALK

1,776.000 SY 7.00000 12,432.00 6.00000 10,656.00 7.90000 14,030.40

0100 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

63.000 SY 60.00000 3,780.00 65.00000 4,095.00 45.50000 2,866.50

0110 2511-7528101

DETECTABLE WARNINGS

124.000 SF 40.00000 4,960.00 40.00000 4,960.00 55.50000 6,882.00

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

24.000 LF 40.00000 960.00 50.00000 1,200.00 27.00000 648.00

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,451.000 SY 55.00000 79,805.00 43.00000 62,393.00 54.00000 78,354.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,696.000 SY 7.00000 11,872.00 6.00000 10,176.00 9.40000 15,942.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

192.000 LF 16.00000 3,072.00 15.00000 2,880.00 13.00000 2,496.00

0160 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

32.000 EACH 105.00000 3,360.00 100.00000 3,200.00 170.00000 5,440.00

0170 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

111.000 SF 38.00000 4,218.00 35.00000 3,885.00 33.00000 3,663.00

0180 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

19.560 STA 180.00000 3,520.80 175.00000 3,423.00 110.00000 2,151.60

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 6,283.00000 6,283.00 8,000.00000 8,000.00 2,200.00000 2,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 37,000.00000 37,000.00 26,000.00000 26,000.00

0210 2599-9999020

('TONS' ITEM) 3" BREAKER RUN MACADAM

800.000 TON 20.00000 16,000.00 20.00000 16,000.00 20.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.900 ACRE 2,575.00000 4,892.50 2,500.00000 4,750.00 2,600.00000 4,940.00

0230 2602-0000020

SILT FENCE

8,157.000 LF 1.60000 13,051.20 1.50000 12,235.50 1.70000 13,866.90

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

8,157.000 LF 0.55000 4,486.35 0.50000 4,078.50 0.55000 4,486.35

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$812,818.15$638,840.15 $678,350.80Section Totals:

( ) indicates item is bid as Lump Sum

$678,350.80$638,840.15 $812,818.15

$638,840.15

Contract Item Totals

$678,350.80 812,818.15Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TSF-018-6(105)--92-34 PCC PAVEMENT - GRADE AND NEW

FLOYD

Route: U.S. 18

Co Rd T38 (Lancer Ave) Intersection

Prj Awd Amt: $480,844.00
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Contract ID:

Letting Date:

Start Date: 06/01/20 50 Working Days

34-0186-105

July 16, 2019 10:00 A.M.

FLOYDCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $480,844.00 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $505,228.35 105.07%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,678.800 CY 14.95000 25,098.06 14.95000 25,098.06

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,765.700 CY 10.00000 17,657.00 10.00000 17,657.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

556.000 CY 6.00000 3,336.00 6.00000 3,336.00

0040 2115-0100000

MODIFIED SUBBASE

1,273.300 CY 33.95000 43,228.54 33.95000 43,228.54

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

338.000 TON 21.00000 7,098.00 21.00000 7,098.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

17.300 STA 400.00000 6,920.00 400.00000 6,920.00

0070 2301-1003105

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10.5 IN.

3,723.500 SY 69.57000 259,043.90 77.50000 288,571.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 500.00000 500.00

0090 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 650.00000 650.00 650.00000 650.00

0100 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

6.000 LF 210.00000 1,260.00 210.00000 1,260.00

0110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

70.000 LF 10.95000 766.50 10.95000 766.50

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

7.000 EACH 300.00000 2,100.00 300.00000 2,100.00

0130 2510-6745850

REMOVAL OF PAVEMENT

416.000 SY 15.00000 6,240.00 15.00000 6,240.00

0140 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 525.00000 8,925.00 525.00000 8,925.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

105.500 STA 70.00000 7,385.00 70.00000 7,385.00

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 100.00000 400.00 100.00000 400.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00

0180 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00 480.00000 19,200.00

0190 2533-4980005

MOBILIZATION

(1) LS 31,500.00000 31,500.00 35,000.00000 35,000.00

0200 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

20.200 STA 125.00000 2,525.00 125.00000 2,525.00

0210 2602-0000020

SILT FENCE

968.000 LF 2.00000 1,936.00 2.00000 1,936.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000030

SILT FENCE FOR DITCH CHECKS

390.000 LF 3.00000 1,170.00 3.00000 1,170.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,270.000 LF 0.50000 635.00 0.50000 635.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

127.000 LF 10.00000 1,270.00 1.00000 127.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 4.50000 4,500.00 4.50000 4,500.00

0260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 5.00000 5,000.00

$480,844.00 $505,228.35Section Totals:

( ) indicates item is bid as Lump Sum

$505,228.35$480,844.00

$480,844.00

Contract Item Totals

$505,228.35Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

Page 5 of 5

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 16, 2019

34-0186-105 Primary County: FLOYD

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

STP-U-0155(690)--70-85 PCC PAVEMENT - GRADE AND NEW

STORY

Route: S. GRAND AVE

In City of Ames  On S Grand Ave from Squaw Creek Dr south 0. 1 mile to S 5th St  and S 5th St from S Grand east to S Duff

Prj Awd Amt: $3,159,304.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 120 Working Days

85-0155-690

July 16, 2019 10:00 A.M.

STORYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $3,159,304.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC019 MCANINCH CORPORATION & AFFILIATES $3,515,651.48 111.28%

3 CO415 CONCRETE TECHNOLOGIES, INC. $3,543,698.45 112.17%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $3,569,437.70 112.98%

5 CO180 CON-STRUCT, INC. $3,639,983.25 115.21%

6 EL045 ELDER CORPORATION $3,670,000.00 116.16%
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Contract ID:

Letting Date:

Start Date: 04/06/20 120 Working Days

85-0155-690

July 16, 2019 10:00 A.M.

STORYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.100 ACRE 8,400.00000 68,040.00 8,415.00000 68,161.50 8,250.00000 66,825.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

28,772.000 CY 2.90000 83,438.80 6.23000 179,249.56 2.90000 83,438.80

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE (STOCKPILE
ON-SITE)

7,666.000 CY 2.75000 21,081.50 4.91000 37,640.06 2.75000 21,081.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,644.000 CY 5.20000 60,548.80 7.36000 85,699.84 5.20000 60,548.80

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,846.000 CY 4.15000 20,110.90 2.00000 9,692.00 4.15000 20,110.90

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CRUSHED STONE

1,200.000 SY 15.00000 18,000.00 14.10000 16,920.00 15.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,200.000 SY 2.05000 2,460.00 1.15000 1,380.00 2.05000 2,460.00

0080 2115-0100000

MODIFIED SUBBASE

2,779.000 CY 43.55000 121,025.45 54.40000 151,177.60 44.00000 122,276.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

149.000 STA 95.00000 14,155.00 400.00000 59,600.00 95.00000 14,155.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,635.000 SY 52.50000 505,837.50 53.00000 510,655.00 73.00000 703,355.00

0110 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

2,222.000 SY 61.00000 135,542.00 62.00000 137,764.00 105.00000 233,310.00

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

129.000 SY 92.00000 11,868.00 92.00000 11,868.00 98.00000 12,642.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

171.000 SY 44.50000 7,609.50 45.00000 7,695.00 63.50000 10,858.50

0140 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE (TEMPORARY ACCESS)

150.000 TON 38.50000 5,775.00 41.50000 6,225.00 38.50000 5,775.00

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 26,000.00000 26,000.00 35,700.00000 35,700.00 21,000.00000 21,000.00

0160 2402-0425031

GRANULAR BACKFILL

1,129.000 TON 25.25000 28,507.25 28.00000 31,612.00 35.00000 39,515.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,648.000 CY 18.00000 29,664.00 12.25000 20,188.00 15.00000 24,720.00

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

230.000 CY 645.00000 148,350.00 770.00000 177,100.00 630.00000 144,900.00

0190 2404-7775000

REINFORCING STEEL

31,716.000 LB 1.25000 39,645.00 1.94000 61,529.04 1.20000 38,059.20

Page 3 of 36

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 16, 2019

85-0155-690 Primary County: STORY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

102.000 LF 160.00000 16,320.00 133.00000 13,566.00 131.00000 13,362.00

0210 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 1,392.00000 1,392.00 2,500.00000 2,500.00

0220 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,950.00000 3,900.00 1,468.00000 2,936.00 1,760.00000 3,520.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,300.00000 2,300.00 1,860.00000 1,860.00 2,800.00000 2,800.00

0240 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,300.00000 3,300.00 2,681.00000 2,681.00 4,100.00000 4,100.00

0250 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 4,200.00000 4,200.00 3,756.00000 3,756.00 5,400.00000 5,400.00

0260 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 7,160.00000 7,160.00 6,005.00000 6,005.00 8,900.00000 8,900.00

0270 2430-0000100

MODULAR BLOCK RETAINING WALL

664.000 SF 51.00000 33,864.00 46.00000 30,544.00 45.00000 29,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,850.00000 3,850.00 3,658.00000 3,658.00 3,500.00000 3,500.00

0290 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,700.00000 6,700.00 7,946.00000 7,946.00 7,000.00000 7,000.00

0300 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 6,800.00000 6,800.00 10,010.00000 10,010.00 8,000.00000 8,000.00

0310 2435-0140400

MANHOLE, STORM SEWER, SW-404

2.000 EACH 18,300.00000 36,600.00 33,906.00000 67,812.00 23,000.00000 46,000.00

0320 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 6,000.00000 6,000.00 5,995.00000 5,995.00 4,000.00000 4,000.00

0330 2435-0250700

INTAKE, SW-507

27.000 EACH 3,500.00000 94,500.00 4,741.00000 128,007.00 3,700.00000 99,900.00

0340 2435-0250704

INTAKE, SW-507, TOP ONLY

2.000 EACH 1,365.00000 2,730.00 2,304.00000 4,608.00 1,500.00000 3,000.00

0350 2435-0250710

INTAKE, SW-507 MODIFIED

7.000 EACH 5,400.00000 37,800.00 4,428.00000 30,996.00 3,700.00000 25,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0250900

INTAKE, SW-509

15.000 EACH 5,050.00000 75,750.00 6,076.00000 91,140.00 8,000.00000 120,000.00

0370 2435-0250910

INTAKE, SW-509 MODIFIED

1.000 EACH 7,400.00000 7,400.00 5,353.00000 5,353.00 9,000.00000 9,000.00

0380 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 1,400.00000 1,400.00 1,463.00000 1,463.00 3,000.00000 3,000.00

0390 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,500.00000 1,500.00 1,472.00000 1,472.00 1,000.00000 1,000.00

0400 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 1,800.00000 5,400.00 2,279.00000 6,837.00 3,000.00000 9,000.00

0410 2502-6745952

REMOVAL OF SUBDRAIN

1,162.000 LF 6.25000 7,262.50 11.00000 12,782.00 6.25000 7,262.50

0420 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,735.000 LF 8.50000 31,747.50 9.30000 34,735.50 8.50000 31,747.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

765.000 LF 11.50000 8,797.50 10.80000 8,262.00 11.50000 8,797.50

0440 2502-8221303

SUBDRAIN OUTLET, DR-303

71.000 EACH 320.00000 22,720.00 210.00000 14,910.00 320.00000 22,720.00

0450 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

16.000 LF 96.40000 1,542.40 56.00000 896.00 47.00000 752.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,428.000 LF 55.75000 135,361.00 73.00000 177,244.00 56.00000 135,968.00

0470 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

454.000 LF 52.25000 23,721.50 68.00000 30,872.00 58.00000 26,332.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

126.000 LF 102.50000 12,915.00 71.00000 8,946.00 72.00000 9,072.00

0490 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

18.000 LF 90.00000 1,620.00 152.00000 2,736.00 98.00000 1,764.00

0500 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

244.000 LF 89.00000 21,716.00 129.00000 31,476.00 125.00000 30,500.00

0510 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

145.000 LF 158.70000 23,011.50 207.00000 30,015.00 194.00000 28,130.00

0520 2503-0114272

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 72 IN.

399.000 LF 410.00000 163,590.00 354.00000 141,246.00 468.00000 186,732.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2503-0116372

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 72 IN.

124.000 LF 575.00000 71,300.00 428.00000 53,072.00 558.00000 69,192.00

0540 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

348.000 LF 18.75000 6,525.00 17.00000 5,916.00 18.75000 6,525.00

0550 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

213.000 LF 40.00000 8,520.00 65.00000 13,845.00 40.00000 8,520.00

0560 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

20.000 LF 125.00000 2,500.00 184.00000 3,680.00 300.00000 6,000.00

0570 2507-3250005

ENGINEERING FABRIC

861.000 SY 2.00000 1,722.00 3.40000 2,927.40 2.00000 1,722.00

0580 2507-6800042

REVETMENT, CLASS D

1,083.000 TON 44.85000 48,572.55 49.50000 53,608.50 45.00000 48,735.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2510-6745850

REMOVAL OF PAVEMENT

3,489.000 SY 5.85000 20,410.65 10.20000 35,587.80 5.85000 20,410.65

0600 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 500.00000 1,000.00 1,400.00000 2,800.00 500.00000 1,000.00

0610 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,413.000 SY 37.00000 89,281.00 36.75000 88,677.75 36.00000 86,868.00

0620 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

21.180 STA 170.00000 3,600.60 446.00000 9,446.28 170.00000 3,600.60

0630 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,643.000 SY 43.00000 70,649.00 42.80000 70,320.40 76.75000 126,100.25

0640 2511-7528101

DETECTABLE WARNINGS

201.000 SF 36.00000 7,236.00 36.70000 7,376.70 36.00000 7,236.00

0650 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

70.000 SY 80.00000 5,600.00 81.60000 5,712.00 80.00000 5,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

381.000 SY 91.00000 34,671.00 92.80000 35,356.80 91.00000 34,671.00

0670 2516-8725000

P.C. CONCRETE RETAINING WALL

33.000 CY 1,320.00000 43,560.00 1,326.00000 43,758.00 1,300.00000 42,900.00

0680 2518-6910000

SAFETY CLOSURE

7.000 EACH 200.00000 1,400.00 153.00000 1,071.00 200.00000 1,400.00

0690 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

115.000 LF 90.25000 10,378.75 87.40000 10,051.00 86.00000 9,890.00

0700 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

463.000 LF 22.00000 10,186.00 21.80000 10,093.40 21.50000 9,954.50

0710 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT
(TEMPORARY)

431.000 LF 8.25000 3,555.75 8.40000 3,620.40 8.25000 3,555.75

0720 2519-3300700

FENCE, TEMPORARY

4,600.000 LF 3.25000 14,950.00 3.35000 15,410.00 8.00000 36,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2519-4200190

REMOVAL OF FENCE, MISCELLANEOUS

463.000 LF 4.75000 2,199.25 4.35000 2,014.05 4.25000 1,967.75

0740 2523-0000100

LIGHTING POLES (FOOTINGS ONLY)

18.000 EACH 1,505.00000 27,090.00 1,530.00000 27,540.00 1,500.00000 27,000.00

0750 2523-0000200

ELECTRICAL CIRCUITS (CONDUIT ONLY)

2,634.000 LF 8.00000 21,072.00 7.65000 20,150.10 7.50000 19,755.00

0760 2523-0000310

HANDHOLES AND JUNCTION BOXES

3.000 EACH 350.00000 1,050.00 357.00000 1,071.00 350.00000 1,050.00

0770 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 2,850.00000 2,850.00 2,550.00000 2,550.00 2,500.00000 2,500.00

0780 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 40.00000 2,200.00 18.00000 990.00 12.00000 660.00

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00 28,356.00000 28,356.00 27,800.00000 27,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0800 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

70.250 STA 125.00000 8,781.25 127.00000 8,921.75 173.00000 12,153.25

0810 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

5.000 EACH 275.00000 1,375.00 612.00000 3,060.00 500.00000 2,500.00

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

70.250 STA 75.00000 5,268.75 127.00000 8,921.75 110.00000 7,727.50

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 125.00000 625.00 178.00000 890.00 350.00000 1,750.00

0840 2528-8445110

TRAFFIC CONTROL

(1) LS 23,000.00000 23,000.00 17,250.00000 17,250.00 27,000.00000 27,000.00

0850 2533-4980005

MOBILIZATION

(1) LS 126,650.00000 126,650.00 111,000.00000 111,000.00 108,000.00000 108,000.00

0860 2554-0212020

VALVE BOX EXTENSION

8.000 EACH 600.00000 4,800.00 339.00000 2,712.00 400.00000 3,200.00

0870 2599-9999001

('ACRES' ITEM) LOW MOW SEEDING

1.200 ACRE 3,000.00000 3,600.00 3,060.00000 3,672.00 3,000.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999001

('ACRES' ITEM) SHORT SEDGE MEADOW
SEEDING

0.400 ACRE 2,500.00000 1,000.00 2,550.00000 1,020.00 2,500.00000 1,000.00

0890 2599-9999001

('ACRES' ITEM) SWITCHGRASS

0.100 ACRE 2,500.00000 250.00 2,550.00000 255.00 2,500.00000 250.00

0900 2599-9999005

('EACH' ITEM) OPEN BACK CURB OPENING
INLET

8.000 EACH 6,000.00000 48,000.00 2,780.00000 22,240.00 1,500.00000 12,000.00

0910 2599-9999005

('EACH' ITEM) STORMWATER PRE-TREATMENT
STRUCTURE

2.000 EACH 15,000.00000 30,000.00 26,853.00000 53,706.00 15,000.00000 30,000.00

0920 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON PEDESTRIAN CROSSWALK
SYSTEM

(1) LS 17,800.00000 17,800.00 17,850.00000 17,850.00 17,500.00000 17,500.00

0930 2599-9999010

('LUMP SUM' ITEM) RELOCATE WATERMAIN

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 18,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2601-2633100

MOWING

12.900 ACRE 150.00000 1,935.00 153.00000 1,973.70 150.00000 1,935.00

0950 2601-2634100

MULCHING

20.600 ACRE 550.00000 11,330.00 561.00000 11,556.60 550.00000 11,330.00

0960 2601-2634105

MULCHING, BONDED FIBER MATRIX

6.500 ACRE 2,650.00000 17,225.00 2,703.00000 17,569.50 2,650.00000 17,225.00

0970 2601-2636015

NATIVE GRASS SEEDING

3.000 ACRE 1,600.00000 4,800.00 1,632.00000 4,896.00 1,600.00000 4,800.00

0980 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.800 ACRE 950.00000 1,710.00 969.00000 1,744.20 950.00000 1,710.00

0990 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,200.000 SQ 10.00000 12,000.00 10.20000 12,240.00 10.00000 12,000.00

1000 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

20.600 ACRE 300.00000 6,180.00 255.00000 5,253.00 250.00000 5,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

401.000 MGAL 60.00000 24,060.00 60.00000 24,060.00 60.00000 24,060.00

1020 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

1030 2602-0000020

SILT FENCE

10,150.000 LF 1.60000 16,240.00 1.53000 15,529.50 1.50000 15,225.00

1040 2602-0000030

SILT FENCE FOR DITCH CHECKS

510.000 LF 1.60000 816.00 1.53000 780.30 1.50000 765.00

1050 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,660.000 LF 0.15000 1,599.00 0.10000 1,066.00 0.10000 1,066.00

1060 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,330.000 LF 0.15000 799.50 0.10000 533.00 0.10000 533.00

1070 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

10,050.000 LF 2.60000 26,130.00 2.55000 25,627.50 2.50000 25,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,050.000 LF 0.25000 2,512.50 0.20000 2,010.00 0.20000 2,010.00

1090 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

264.000 LF 15.00000 3,960.00 15.30000 4,039.20 15.00000 3,960.00

1100 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

132.000 EACH 15.00000 1,980.00 15.30000 2,019.60 15.00000 1,980.00

1110 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

264.000 EACH 15.00000 3,960.00 15.30000 4,039.20 15.00000 3,960.00

1120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 500.00000 4,000.00

1130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$3,543,698.45$3,159,304.15 $3,515,651.48Section Totals:
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( ) indicates item is bid as Lump Sum

$3,515,651.48$3,159,304.15 $3,543,698.45

$3,159,304.15

Contract Item Totals

$3,515,651.48 3,543,698.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.100 ACRE 8,250.00000 66,825.00 8,000.00000 64,800.00 8,600.00000 69,660.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

28,772.000 CY 2.90000 83,438.80 6.00000 172,632.00 5.00000 143,860.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE (STOCKPILE
ON-SITE)

7,666.000 CY 2.75000 21,081.50 5.00000 38,330.00 4.50000 34,497.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,644.000 CY 5.20000 60,548.80 8.00000 93,152.00 7.00000 81,508.00

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

4,846.000 CY 4.15000 20,110.90 7.00000 33,922.00 12.00000 58,152.00

0060 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
CRUSHED STONE

1,200.000 SY 15.00000 18,000.00 10.00000 12,000.00 23.00000 27,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,200.000 SY 2.05000 2,460.00 2.00000 2,400.00 7.50000 9,000.00

0080 2115-0100000

MODIFIED SUBBASE

2,779.000 CY 43.55000 121,025.45 55.00000 152,845.00 55.00000 152,845.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

149.000 STA 95.00000 14,155.00 100.00000 14,900.00 203.00000 30,247.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,635.000 SY 66.50000 640,727.50 53.00000 510,655.00 55.00000 529,925.00

0110 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

2,222.000 SY 80.50000 178,871.00 66.00000 146,652.00 64.00000 142,208.00

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

129.000 SY 195.00000 25,155.00 90.00000 11,610.00 95.00000 12,255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

171.000 SY 155.00000 26,505.00 50.00000 8,550.00 46.00000 7,866.00

0140 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE (TEMPORARY ACCESS)

150.000 TON 38.50000 5,775.00 40.00000 6,000.00 45.00000 6,750.00

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 21,000.00000 21,000.00 25,000.00000 25,000.00 23,000.00000 23,000.00

0160 2402-0425031

GRANULAR BACKFILL

1,129.000 TON 35.00000 39,515.00 37.00000 41,773.00 32.00000 36,128.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,648.000 CY 15.00000 24,720.00 16.00000 26,368.00 22.00000 36,256.00

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

230.000 CY 630.00000 144,900.00 670.00000 154,100.00 690.00000 158,700.00

0190 2404-7775000

REINFORCING STEEL

31,716.000 LB 1.20000 38,059.20 1.30000 41,230.80 2.00000 63,432.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

102.000 LF 131.00000 13,362.00 140.00000 14,280.00 53.00000 5,406.00

0210 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,670.00000 2,670.00 1,600.00000 1,600.00

0220 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,760.00000 3,520.00 1,880.00000 3,760.00 1,700.00000 3,400.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,800.00000 2,800.00 2,990.00000 2,990.00 2,100.00000 2,100.00

0240 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 4,100.00000 4,100.00 4,380.00000 4,380.00 3,200.00000 3,200.00

0250 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 5,400.00000 5,400.00 5,770.00000 5,770.00 4,500.00000 4,500.00

0260 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 8,900.00000 8,900.00 9,510.00000 9,510.00 7,000.00000 7,000.00

0270 2430-0000100

MODULAR BLOCK RETAINING WALL

664.000 SF 70.00000 46,480.00 46.00000 30,544.00 44.00000 29,216.00

Page 22 of 36

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 16, 2019

85-0155-690 Primary County: STORY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,500.00000 3,500.00 3,740.00000 3,740.00 3,700.00000 3,700.00

0290 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,000.00000 7,000.00 7,480.00000 7,480.00 7,000.00000 7,000.00

0300 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

1.000 EACH 8,000.00000 8,000.00 8,550.00000 8,550.00 7,300.00000 7,300.00

0310 2435-0140400

MANHOLE, STORM SEWER, SW-404

2.000 EACH 23,000.00000 46,000.00 24,590.00000 49,180.00 30,000.00000 60,000.00

0320 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 4,000.00000 4,000.00 4,275.00000 4,275.00 5,300.00000 5,300.00

0330 2435-0250700

INTAKE, SW-507

27.000 EACH 3,700.00000 99,900.00 3,950.00000 106,650.00 5,100.00000 137,700.00

0340 2435-0250704

INTAKE, SW-507, TOP ONLY

2.000 EACH 1,500.00000 3,000.00 1,600.00000 3,200.00 3,300.00000 6,600.00

0350 2435-0250710

INTAKE, SW-507 MODIFIED

7.000 EACH 3,700.00000 25,900.00 3,950.00000 27,650.00 5,500.00000 38,500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0250900

INTAKE, SW-509

15.000 EACH 8,000.00000 120,000.00 8,550.00000 128,250.00 6,700.00000 100,500.00

0370 2435-0250910

INTAKE, SW-509 MODIFIED

1.000 EACH 9,000.00000 9,000.00 9,620.00000 9,620.00 7,100.00000 7,100.00

0380 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 3,000.00000 3,000.00 3,210.00000 3,210.00 2,000.00000 2,000.00

0390 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,500.00000 1,500.00 600.00000 600.00

0400 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 3,000.00000 9,000.00 3,210.00000 9,630.00 2,900.00000 8,700.00

0410 2502-6745952

REMOVAL OF SUBDRAIN

1,162.000 LF 6.25000 7,262.50 10.00000 11,620.00 5.50000 6,391.00

0420 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,735.000 LF 8.50000 31,747.50 13.00000 48,555.00 11.00000 41,085.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

765.000 LF 11.50000 8,797.50 15.00000 11,475.00 16.00000 12,240.00

0440 2502-8221303

SUBDRAIN OUTLET, DR-303

71.000 EACH 320.00000 22,720.00 400.00000 28,400.00 360.00000 25,560.00

0450 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

16.000 LF 47.00000 752.00 50.00000 800.00 80.00000 1,280.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

2,428.000 LF 56.00000 135,968.00 59.80000 145,194.40 65.00000 157,820.00

0470 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

454.000 LF 58.00000 26,332.00 62.00000 28,148.00 70.00000 31,780.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

126.000 LF 72.00000 9,072.00 77.00000 9,702.00 86.00000 10,836.00

0490 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

18.000 LF 98.00000 1,764.00 105.00000 1,890.00 126.00000 2,268.00

0500 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

244.000 LF 125.00000 30,500.00 133.00000 32,452.00 120.00000 29,280.00

0510 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

145.000 LF 194.00000 28,130.00 207.00000 30,015.00 185.00000 26,825.00

0520 2503-0114272

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 72 IN.

399.000 LF 468.00000 186,732.00 500.00000 199,500.00 300.00000 119,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2503-0116372

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 72 IN.

124.000 LF 558.00000 69,192.00 596.00000 73,904.00 410.00000 50,840.00

0540 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

348.000 LF 18.75000 6,525.00 26.70000 9,291.60 32.00000 11,136.00

0550 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

213.000 LF 40.00000 8,520.00 37.40000 7,966.20 41.00000 8,733.00

0560 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

20.000 LF 300.00000 6,000.00 320.00000 6,400.00 139.00000 2,780.00

0570 2507-3250005

ENGINEERING FABRIC

861.000 SY 2.00000 1,722.00 4.00000 3,444.00 3.00000 2,583.00

0580 2507-6800042

REVETMENT, CLASS D

1,083.000 TON 44.85000 48,572.55 54.00000 58,482.00 51.00000 55,233.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2510-6745850

REMOVAL OF PAVEMENT

3,489.000 SY 5.85000 20,410.65 9.00000 31,401.00 10.50000 36,634.50

0600 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 500.00000 1,000.00 855.00000 1,710.00 980.00000 1,960.00

0610 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,413.000 SY 36.00000 86,868.00 42.00000 101,346.00 38.00000 91,694.00

0620 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

21.180 STA 170.00000 3,600.60 340.00000 7,201.20 450.00000 9,531.00

0630 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,643.000 SY 42.00000 69,006.00 47.00000 77,221.00 44.00000 72,292.00

0640 2511-7528101

DETECTABLE WARNINGS

201.000 SF 36.00000 7,236.00 40.00000 8,040.00 39.00000 7,839.00

0650 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

70.000 SY 80.00000 5,600.00 60.00000 4,200.00 84.00000 5,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

381.000 SY 91.00000 34,671.00 64.00000 24,384.00 96.00000 36,576.00

0670 2516-8725000

P.C. CONCRETE RETAINING WALL

33.000 CY 1,300.00000 42,900.00 660.00000 21,780.00 1,400.00000 46,200.00

0680 2518-6910000

SAFETY CLOSURE

7.000 EACH 150.00000 1,050.00 213.00000 1,491.00 158.00000 1,106.00

0690 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

115.000 LF 85.70000 9,855.50 90.00000 10,350.00 90.00000 10,350.00

0700 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

463.000 LF 21.50000 9,954.50 23.00000 10,649.00 22.00000 10,186.00

0710 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT
(TEMPORARY)

431.000 LF 8.25000 3,555.75 9.00000 3,879.00 8.50000 3,663.50

0720 2519-3300700

FENCE, TEMPORARY

4,600.000 LF 3.25000 14,950.00 10.00000 46,000.00 5.50000 25,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2519-4200190

REMOVAL OF FENCE, MISCELLANEOUS

463.000 LF 4.25000 1,967.75 8.00000 3,704.00 4.50000 2,083.50

0740 2523-0000100

LIGHTING POLES (FOOTINGS ONLY)

18.000 EACH 1,500.00000 27,000.00 1,600.00000 28,800.00 1,400.00000 25,200.00

0750 2523-0000200

ELECTRICAL CIRCUITS (CONDUIT ONLY)

2,634.000 LF 7.50000 19,755.00 8.00000 21,072.00 10.50000 27,657.00

0760 2523-0000310

HANDHOLES AND JUNCTION BOXES

3.000 EACH 350.00000 1,050.00 375.00000 1,125.00 1,600.00000 4,800.00

0770 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 2,500.00000 2,500.00 2,670.00000 2,670.00 9,600.00000 9,600.00

0780 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 17.75000 976.25 43.00000 2,365.00 19.00000 1,045.00

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 32,000.00000 32,000.00 30,000.00000 30,000.00 34,000.00000 34,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0800 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

70.250 STA 125.00000 8,781.25 133.00000 9,343.25 131.00000 9,202.75

0810 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

5.000 EACH 600.00000 3,000.00 294.00000 1,470.00 630.00000 3,150.00

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

70.250 STA 125.00000 8,781.25 80.00000 5,620.00 131.00000 9,202.75

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

5.000 EACH 175.00000 875.00 133.00000 665.00 184.00000 920.00

0840 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 50,000.00000 50,000.00 31,000.00000 31,000.00

0850 2533-4980005

MOBILIZATION

(1) LS 221,000.00000 221,000.00 160,000.00000 160,000.00 138,774.70000 138,774.70

0860 2554-0212020

VALVE BOX EXTENSION

8.000 EACH 400.00000 3,200.00 427.00000 3,416.00 370.00000 2,960.00

0870 2599-9999001

('ACRES' ITEM) LOW MOW SEEDING

1.200 ACRE 1,250.00000 1,500.00 1,336.00000 1,603.20 3,200.00000 3,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999001

('ACRES' ITEM) SHORT SEDGE MEADOW
SEEDING

0.400 ACRE 2,500.00000 1,000.00 2,672.00000 1,068.80 5,500.00000 2,200.00

0890 2599-9999001

('ACRES' ITEM) SWITCHGRASS

0.100 ACRE 2,500.00000 250.00 2,672.00000 267.20 3,800.00000 380.00

0900 2599-9999005

('EACH' ITEM) OPEN BACK CURB OPENING
INLET

8.000 EACH 5,900.00000 47,200.00 400.00000 3,200.00 5,700.00000 45,600.00

0910 2599-9999005

('EACH' ITEM) STORMWATER PRE-TREATMENT
STRUCTURE

2.000 EACH 15,000.00000 30,000.00 16,000.00000 32,000.00 32,000.00000 64,000.00

0920 2599-9999010

('LUMP SUM' ITEM) RECTANGULAR RAPID
FLASHING BEACON PEDESTRIAN CROSSWALK
SYSTEM

(1) LS 17,500.00000 17,500.00 18,700.00000 18,700.00 14,000.00000 14,000.00

0930 2599-9999010

('LUMP SUM' ITEM) RELOCATE WATERMAIN

(1) LS 18,000.00000 18,000.00 19,240.00000 19,240.00 17,000.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2601-2633100

MOWING

12.900 ACRE 50.00000 645.00 43.00000 554.70 242.00000 3,121.80

0950 2601-2634100

MULCHING

20.600 ACRE 750.00000 15,450.00 800.00000 16,480.00 540.00000 11,124.00

0960 2601-2634105

MULCHING, BONDED FIBER MATRIX

6.500 ACRE 3,500.00000 22,750.00 3,740.00000 24,310.00 4,600.00000 29,900.00

0970 2601-2636015

NATIVE GRASS SEEDING

3.000 ACRE 3,000.00000 9,000.00 3,207.00000 9,621.00 2,200.00000 6,600.00

0980 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.800 ACRE 1,500.00000 2,700.00 1,603.00000 2,885.40 3,600.00000 6,480.00

0990 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

1,200.000 SQ 12.00000 14,400.00 12.80000 15,360.00 19.00000 22,800.00

1000 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

20.600 ACRE 300.00000 6,180.00 320.00000 6,592.00 1,500.00000 30,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

401.000 MGAL 60.00000 24,060.00 60.00000 24,060.00 60.00000 24,060.00

1020 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

1030 2602-0000020

SILT FENCE

10,150.000 LF 1.45000 14,717.50 1.55000 15,732.50 1.50000 15,225.00

1040 2602-0000030

SILT FENCE FOR DITCH CHECKS

510.000 LF 1.50000 765.00 1.60000 816.00 1.50000 765.00

1050 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,660.000 LF 0.10000 1,066.00 0.10000 1,066.00 0.50000 5,330.00

1060 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,330.000 LF 0.10000 533.00 0.10000 533.00 0.15000 799.50

1070 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

10,050.000 LF 3.00000 30,150.00 3.20000 32,160.00 2.50000 25,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CON-STRUCT, INC. (6) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,050.000 LF 0.45000 4,522.50 0.50000 5,025.00 0.50000 5,025.00

1090 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

264.000 LF 15.00000 3,960.00 16.00000 4,224.00 10.50000 2,772.00

1100 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

132.000 EACH 50.00000 6,600.00 54.00000 7,128.00 1.00000 132.00

1110 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

264.000 EACH 50.00000 13,200.00 54.00000 14,256.00 0.50000 132.00

1120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 500.00000 4,000.00

1130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$3,670,000.00$3,569,437.70 $3,639,983.25Section Totals:
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( ) indicates item is bid as Lump Sum

$3,639,983.25$3,569,437.70 $3,670,000.00

$3,569,437.70

Contract Item Totals

$3,639,983.25 3,670,000.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-5307(602)--8T-97 PCC SIDEWALK/TRAIL

WOODBURY

Route: VARIOUS SIDEWALKS

In the city of Moville  Sidewalks along Fair Street  Meridit h Lane and Jackson Street

Prj Awd Amt: $189,937.04
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Contract ID:

Letting Date:

Start Date: 06/01/20 30 Working Days

97-5307-602

July 16, 2019 10:00 A.M.

WOODBURYCall Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HARRIS, TR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA525 TR HARRIS CONSTRUCTION, INC. $189,937.04 100.00%

2 I.001 I&A CONSTRUCTION, LLP $239,963.80 126.34%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $247,542.70 130.33%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TR HARRIS
CONSTRUCTION, INC.

(2) I&A CONSTRUCTION, LLP (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

420.000 CY 17.00000 7,140.00 23.00000 9,660.00 50.00000 21,000.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

445.000 CY 17.00000 7,565.00 22.00000 9,790.00 33.00000 14,685.00

0030 2416-1165015

CULVERT, 2000D CONCRETE ENTRANCE PIPE,
15 IN. DIA.

24.000 LF 100.00000 2,400.00 85.00000 2,040.00 145.00000 3,480.00

0040 2435-0251100

INTAKE, SW-511

1.000 EACH 3,000.00000 3,000.00 3,500.00000 3,500.00 4,800.00000 4,800.00

0050 2510-6745850

REMOVAL OF PAVEMENT

24.000 SY 20.00000 480.00 42.00000 1,008.00 31.00000 744.00

0060 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.000 STA 250.00000 9,250.00 203.00000 7,511.00 215.00000 7,955.00

0070 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,997.200 SY 43.20000 86,279.04 68.00000 135,809.60 61.00000 121,829.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TR HARRIS
CONSTRUCTION, INC.

(2) I&A CONSTRUCTION, LLP (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

240.800 SY 65.00000 15,652.00 69.00000 16,615.20 70.00000 16,856.00

0090 2511-7528101

DETECTABLE WARNINGS

118.000 SF 32.00000 3,776.00 35.00000 4,130.00 22.00000 2,596.00

0100 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

108.500 SY 70.00000 7,595.00 70.00000 7,595.00 100.00000 10,850.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 7,300.00000 7,300.00 4,500.00000 4,500.00 7,700.00000 7,700.00

0120 2533-4980005

MOBILIZATION

(1) LS 28,500.00000 28,500.00 25,000.00000 25,000.00 25,400.00000 25,400.00

0130 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 3,500.00000 3,850.00 6,300.00000 6,930.00 3,600.00000 3,960.00

0140 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

750.000 LF 5.00000 3,750.00 5.00000 3,750.00 4.75000 3,562.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TR HARRIS
CONSTRUCTION, INC.

(2) I&A CONSTRUCTION, LLP (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 SIDEWALK ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

750.000 LF 3.20000 2,400.00 1.50000 1,125.00 1.50000 1,125.00

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$247,542.70$189,937.04 $239,963.80Section Totals:

( ) indicates item is bid as Lump Sum

$239,963.80$189,937.04 $247,542.70

$189,937.04

Contract Item Totals

$239,963.80 247,542.70Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

July 16, 2019

97-5307-602 Primary County: WOODBURY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

MB-000-5(507)0--77-00 HMA RESURFACING WITH MILLING

STATEWIDE

Route: VARIOUS ROUTES

VARIOUS BRIDGE LOCATIONS IN DES MOINES, MUSCATINE AND LEE COUNTIES

Prj Awd Amt: $228,070.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

00-0005-507

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $228,070.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

00-0005-507

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 30,000.00000 3,000.00

0020 2214-5145150

PAVEMENT SCARIFICATION

2,262.200 SY 25.00000 56,555.00

0030 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

158.250 TON 620.00000 98,115.00

0040 2303-1264223

ASPHALT BINDER, PG 64-22S, STANDARD
TRAFFIC

9.500 TON 600.00000 5,700.00

0050 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

120.000 SF 150.00000 18,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0070 2528-8445113

FLAGGERS

8.000 EACH 480.00000 3,840.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 16, 2019

00-0005-507 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445115

PILOT CARS

4.000 EACH 715.00000 2,860.00

0090 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0100 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00

$228,070.00Section Totals:

( ) indicates item is bid as Lump Sum

$228,070.00

$228,070.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 16, 2019

00-0005-507 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

MP-218-2(705)206--76-09 HMA RESURFACING WITH MILLING

BREMER

Route: U.S. 218

200th St in Bremer Co to 260th St in Floyd Co - Various Locations

Prj Awd Amt: $368,943.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 35 Working Days

09-2182-705

July 16, 2019 10:00 A.M.

BREMER,
CHICKASAW, FLOYD

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $368,943.44 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 35 Working Days

09-2182-705

July 16, 2019 10:00 A.M.

BREMER,
CHICKASAW, FLOYD

Call Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 415.00000 2,075.00

0020 2214-5145150

PAVEMENT SCARIFICATION

19,771.800 SY 3.95000 78,098.61

0030 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,634.900 TON 108.37000 177,174.11

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

98.100 TON 651.00000 63,863.10

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0060 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

195.480 STA 31.50000 6,157.62

Page 1 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 16, 2019

09-2182-705 Primary County: BREMER,
CHICKASAW, FLOYD

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 11,875.00000 11,875.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 50.00000 2,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00

$364,443.44Section Totals:

Page 2 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 16, 2019

09-2182-705 Primary County: BREMER,
CHICKASAW, FLOYD

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00

$4,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$368,943.44

$368,943.44

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 16, 2019

09-2182-705 Primary County: BREMER,
CHICKASAW, FLOYD

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C015(67)--FG-15 HMA RESURFACING

CASS

Route: OLIVE STREET

On Olive Street, from Atlantic City Limits North 6.0 Miles to Audubon County Line along WLINE S4, 9, 16, 21, 28, 33 T77 R36

Prj Awd Amt: $2,045,476.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 35 Working Days

15-C015-067-A

July 16, 2019 10:00 A.M.

CASSCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $2,045,476.87 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 35 Working Days

15-C015-067-A

July 16, 2019 10:00 A.M.

CASSCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,000.000 TON 31.41000 62,820.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

5.900 MILE 450.00000 2,655.00

0030 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

513.000 SY 67.00000 34,371.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

60.000 EACH 208.00000 12,480.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,300.000 CY 7.62000 17,526.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

4.000 EACH 250.00000 1,000.00

0070 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,500.000 TON 42.71000 192,195.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-067-A Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

75,000.000 SY 1.11000 83,250.00

0090 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

346.700 SY 156.90000 54,397.23

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

8,200.000 TON 43.67000 358,094.00

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,000.000 TON 39.86000 318,880.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

750.000 TON 511.00000 383,250.00

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

615.000 TON 616.00000 378,840.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-067-A Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,000.000 EACH 1.00000 8,000.00

0170 2510-6745850

REMOVAL OF PAVEMENT

294.000 SY 21.56000 6,338.64

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,000.000 STA 10.50000 10,500.00

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

21.000 EACH 100.00000 2,100.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-067-A Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 15,200.00000 15,200.00

0210 2528-8445113

FLAGGERS

36.000 EACH 480.00000 17,280.00

0220 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0230 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00

0240 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

620.000 STA 20.00000 12,400.00

0250 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

450.000 GAL 5.00000 2,250.00

$2,045,476.87Section Totals:

$2,045,476.87

$2,045,476.87

Contract Item Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-067-A Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



( ) indicates item is bid as Lump Sum

$2,045,476.87Contract Grand Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-067-A Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C015(69)--FJ-15 HMA RESURFACING

CASS

Route: LEWIS ROAD

On Lewis Road (M-56)  from Iowa HWY 48 East & North 4.7 Mile s to Oxford Road in Lewis IA

Prj Awd Amt: $1,034,837.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

15-C015-069

July 16, 2019 10:00 A.M.

CASSCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $1,034,837.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

15-C015-069

July 16, 2019 10:00 A.M.

CASSCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Road Items -Division 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

1,500.000 TON 22.08000 33,120.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.500 MILE 500.00000 2,250.00

0030 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

720.000 SY 65.00000 46,800.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

72.000 EACH 210.00000 15,120.00

0050 2214-5145150

PAVEMENT SCARIFICATION

70,500.000 SY 1.02000 71,910.00

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,200.000 TON 51.32000 318,184.00

0070 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

496.000 TON 676.00000 335,296.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-069 Primary County: CASS

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0001 Road Items -Division 1SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

200.000 STA 15.00000 3,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 9,600.00000 9,600.00

0110 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0120 2528-8445115

PILOT CARS

8.000 EACH 715.00000 5,720.00

0130 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00

$908,400.00Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-069 Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0002 Road Items -Division 2SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 825.00000 1,650.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

485.000 STA 15.00000 7,275.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

485.000 STA 20.00000 9,700.00

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,000.000 GAL 5.00000 5,000.00

$23,625.00Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-069 Primary County: CASS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

0003 Road Items -Division 3SECTION: Cat Alt Set: Cat Alt Member:

0180 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

200.000 TON 22.08000 4,416.00

0190 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

300.000 TON 51.32000 15,396.00

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

800.000 TON 52.81000 42,248.00

0210 2303-1264223

ASPHALT BINDER, PG 64-22S, STANDARD
TRAFFIC

48.000 TON 511.00000 24,528.00

0220 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

24.000 TON 676.00000 16,224.00

$102,812.00Section Totals:

$1,034,837.00

$1,034,837.00

Contract Item Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-069 Primary County: CASS

08/28/2019 1:01:47 PM
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( ) indicates item is bid as Lump Sum

$1,034,837.00Contract Grand Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 16, 2019

15-C015-069 Primary County: CASS

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-7(120)267--0E-16 HMA RESURFACING WITH MILLING

CEDAR

Route: I-80

IA 38 and US 6 Interchanges

Prj Awd Amt: $792,168.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/23/19 15 Working Days

16-0807-120

July 16, 2019 10:00 A.M.

CEDARCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $792,168.85 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/23/19 15 Working Days

16-0807-120

July 16, 2019 10:00 A.M.

CEDARCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

164.000 TON 48.00000 7,872.00

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 21.20000 53,000.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

1.600 MILE 9,755.00000 15,608.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

30.000 TON 400.00000 12,000.00

0050 2214-5145150

PAVEMENT SCARIFICATION

25,445.000 SY 3.55000 90,329.75

0060 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,959.000 TON 109.50000 324,010.50

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

177.000 TON 600.00000 106,200.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 16, 2019

16-0807-120 Primary County: CEDAR

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

499.000 STA 60.00000 29,940.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00

0100 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0110 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0120 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 300.00000 4,500.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

173.300 SY 242.00000 41,938.60

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 300.00000 3,000.00

0150 2529-8174020

SUBBASE PATCH WITH EF JOINT

104.000 SY 30.00000 3,120.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 16, 2019

16-0807-120 Primary County: CEDAR

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2529-8174050

PATCH SUBDRAIN

6.000 EACH 400.00000 2,400.00

0170 2529-8201000

JOINT ASSEMBLY, EF

6.000 EACH 650.00000 3,900.00

0180 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00

$781,168.85Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 16, 2019

16-0807-120 Primary County: CEDAR

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0002 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00

0200 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00

0210 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

8,000.000 EACH 1.00000 8,000.00

$11,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$792,168.85

$792,168.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

July 16, 2019

16-0807-120 Primary County: CEDAR

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C023(111)--FG-23 HMA RESURFACING/COLD IN-PLACE RECYCLING

CLINTON

Route: Z34

On Z34 from Jackson County Line to City of Goose Lake

Prj Awd Amt: $1,421,495.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

23-C023-111

July 16, 2019 10:00 A.M.

CLINTONCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,421,495.44 100.00%

2 DE559 DETERMANN ASPHALT, L.L.C. $1,582,088.95 111.30%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 35 Working Days

23-C023-111

July 16, 2019 10:00 A.M.

CLINTONCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2111-8174100

GRANULAR SUBBASE

61.000 SY 15.00000 915.00 15.00000 915.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,752.000 TON 13.08000 101,396.16 15.00000 116,280.00

0030 2214-5145150

PAVEMENT SCARIFICATION

10,916.000 SY 1.96000 21,395.36 3.45000 37,660.20

0040 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

478.960 STA 8.66000 4,147.79 20.00000 9,579.20

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

6,695.000 TON 29.93000 200,381.35 33.50000 224,282.50

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,484.000 TON 31.15000 233,126.60 35.00000 261,940.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

852.000 TON 523.79000 446,269.08 535.00000 455,820.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-111 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

62,547.000 SY 1.13000 70,678.11 1.95000 121,966.65

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

64,149.000 GAL 2.01000 128,939.49 2.10000 134,712.90

0110 2511-6745900

REMOVAL OF SIDEWALK

60.400 SY 30.00000 1,812.00 35.00000 2,114.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

15.000 SY 150.00000 2,250.00 125.00000 1,875.00

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.400 SY 170.00000 7,718.00 55.00000 2,497.00

0140 2511-7528101

DETECTABLE WARNINGS

72.000 SF 50.00000 3,600.00 37.00000 2,664.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-111 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

212.000 STA 29.50000 6,254.00 26.50000 5,618.00

0160 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

702.000 STA 43.50000 30,537.00 38.00000 26,676.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,650.00000 5,650.00 20,000.00000 20,000.00

0180 2528-8445113

FLAGGERS

100.000 EACH 480.00000 48,000.00 480.00000 48,000.00

0190 2528-8445115

PILOT CARS

45.000 EACH 715.00000 32,175.00 715.00000 32,175.00

0200 2533-4980005

MOBILIZATION

(1) LS 56,500.00000 56,500.00 47,500.00000 47,500.00

0210 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

449.000 STA 24.00000 10,776.00 27.00000 12,123.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-111 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

649.000 GAL 0.50000 324.50 4.50000 2,920.50

0230 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

240.000 STA 24.00000 5,760.00 42.00000 10,080.00

0240 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

5.200 STA 75.00000 390.00 325.00000 1,690.00

$1,421,495.44 $1,582,088.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,582,088.95$1,421,495.44

$1,421,495.44

Contract Item Totals

$1,582,088.95Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-111 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C023(117)--FJ-23 HMA PAVED SHOULDER - NEW

CLINTON

Route: Y68

On Y-68  from DeWitt city limits  1.98 Miles to County Line

Prj Awd Amt: $648,257.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 20 Working Days

23-C023-117

July 16, 2019 10:00 A.M.

CLINTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE559 DETERMANN ASPHALT, L.L.C. $648,257.50 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/02/19 20 Working Days

23-C023-117

July 16, 2019 10:00 A.M.

CLINTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

17,986.000 SY 24.25000 436,160.50

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,092.000 CY 21.00000 64,932.00

0030 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

202.400 STA 75.00000 15,180.00

0040 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,750.00000 1,750.00

0050 2510-6745850

REMOVAL OF PAVEMENT

86.000 SY 50.00000 4,300.00

0060 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

436.000 STA 40.00000 17,440.00

0070 2527-9263180

PAVEMENT MARKINGS REMOVED

211.000 STA 75.00000 15,825.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-117 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0090 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00

0100 2528-8445115

PILOT CARS

16.000 EACH 715.00000 11,440.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0120 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

200.000 STA 47.50000 9,500.00

0130 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

289.000 GAL 10.00000 2,890.00

0140 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

98.000 STA 80.00000 7,840.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-117 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

$648,257.50Section Totals:

( ) indicates item is bid as Lump Sum

$648,257.50

$648,257.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-117 Primary County: CLINTON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(125)--2R-29 HMA RESURFACING WITH MILLING

DES MOINES

Route: U.S. 61

SCL Mediapolis to 1.5 mi S of IA 92 (Various Locations)

Prj Awd Amt: $1,262,557.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  5 Calendar Days

29-0612-125

July 16, 2019 10:00 A.M.

DES MOINESCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,262,557.22 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  5 Calendar Days

29-0612-125

July 16, 2019 10:00 A.M.

DES MOINESCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,027.700 CY 45.00000 46,246.50

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

443.100 CY 55.00000 24,370.50

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

476.100 TON 48.85000 23,257.49

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,796.700 SY 74.85000 134,483.00

0050 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,429.400 TON 20.30000 49,316.82

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

2.300 MILE 1,000.00000 2,300.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

449.200 CY 63.62000 28,578.10

Page 1 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

July 16, 2019

29-0612-125 Primary County: DES MOINES

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

32,858.700 SY 3.25000 106,790.78

0090 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,777.570 TON 112.87000 313,504.33

0100 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

166.660 TON 605.00000 100,829.30

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,119.200 LF 7.00000 14,834.40

0130 2505-4008130

REMOVAL OF CABLE GUARDRAIL

741.000 LF 5.00000 3,705.00

0140 2505-4008300

STEEL BEAM GUARDRAIL

87.500 LF 25.00000 2,187.50

Page 2 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

July 16, 2019

29-0612-125 Primary County: DES MOINES

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

24.000 EACH 2,250.00000 54,000.00

0160 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 4,500.00000 4,500.00

0170 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

23.000 EACH 2,750.00000 63,250.00

0180 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,500.00000 2,500.00

0190 2505-6000111

HIGH TENSION CABLE GUARDRAIL

740.000 LF 20.00000 14,800.00

0200 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

1.000 EACH 4,500.00000 4,500.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

July 16, 2019

29-0612-125 Primary County: DES MOINES

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

653.040 STA 50.00000 32,652.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 200.00000 400.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 21,250.00000 21,250.00

0260 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0270 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

158.200 SY 500.00000 79,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 63,750.00000 63,750.00

0310 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

106.800 STA 80.00000 8,544.00

0320 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00

0330 2602-0000020

SILT FENCE

5,050.000 LF 1.85000 9,342.50

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

505.000 LF 3.00000 1,515.00

$1,242,057.22Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00

0360 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00

0370 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00

$10,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

0380 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

2.000 CDAY 5,000.00000 10,000.00

$10,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,262,557.22

$1,262,557.22

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-002-1(113)--2J-36 HMA RESURFACING WITH MILLING

FREMONT

Route: IOWA 2

Co Rd L44 to US 275

Prj Awd Amt: $1,062,886.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 25 Working Days

36-0021-113

July 16, 2019 10:00 A.M.

FREMONTCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $1,062,886.30 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $1,234,608.28 116.16%

O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

DID NOT SUBMIT A BID BOND
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Contract ID:

Letting Date:

Start Date: 08/26/19 25 Working Days

36-0021-113

July 16, 2019 10:00 A.M.

FREMONTCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

507.300 TON 48.00000 24,350.40 46.55000 23,614.82

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.900 MILE 800.00000 2,320.00 500.00000 1,450.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

809.000 SY 200.00000 161,800.00 177.36000 143,484.24

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

46.000 EACH 220.00000 10,120.00 200.00000 9,200.00

0050 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 450.00000 4,500.00 250.00000 2,500.00

0060 2214-5145150

PAVEMENT SCARIFICATION

50,945.000 SY 1.85000 94,248.25 1.89000 96,286.05

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

5,130.256 TON 57.00000 292,424.59 57.10000 292,937.62
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

410.420 TON 700.00000 287,294.00 670.00000 274,981.40

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,124.640 STA 11.50000 12,933.36 11.25000 12,652.20

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 24,900.00000 24,900.00

0120 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00

0130 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00

0140 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 150.00000 1,650.00 150.00000 1,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 109,140.00000 109,140.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

310.600 STA 25.00000 7,765.00 24.50000 7,609.70

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

303.200 GAL 1.00000 303.20 7.00000 2,122.40

0180 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

155.300 STA 25.00000 3,882.50 24.50000 3,804.85

0190 2599-9999009

('LINEAR FEET' ITEM) HMA EXTRUDED CURB  6
INCH

4,160.000 LF 12.00000 49,920.00 40.00000 166,400.00

$1,043,886.30 $1,215,608.28Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0220 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00

$19,000.00 $19,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,234,608.28$1,062,886.30

$1,062,886.30

Contract Item Totals

$1,234,608.28Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C043(87)--55-43 HMA RESURFACING

HARRISON

Route: K45

On K45  from Hwy 127 south 8.1 Miles to near NW Cor 19-79-44

Prj Awd Amt: $981,357.50
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Contract ID:

Letting Date:

Start Date: 09/09/19 22 Working Days

43-C043-087

July 16, 2019 10:00 A.M.

HARRISONCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $981,357.50 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $1,048,679.02 106.86%

O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

DID NOT SUBMIT A BID BOND
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HARRISONCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,391.900 TON 29.50000 100,061.05 28.06000 95,176.71

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.700 MILE 600.00000 2,820.00 500.00000 2,350.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

230.200 SY 165.00000 37,983.00 200.00000 46,040.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

12.000 EACH 310.00000 3,720.00 200.00000 2,400.00

0050 2214-5145150

PAVEMENT SCARIFICATION

210.000 SY 18.50000 3,885.00 46.35000 9,733.50

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,078.320 TON 46.90000 97,473.21 46.82000 97,306.94

0070 2303-1043750

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

6,976.890 TON 43.40000 302,797.03 46.53000 324,634.69
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

401.170 TON 568.00000 227,864.56 578.00000 231,876.26

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

155.870 TON 655.00000 102,094.85 613.00000 95,548.31

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00

0110 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,527.000 EACH 1.00000 4,527.00 1.00000 4,527.00

0120 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,527.000 EACH 1.00000 4,527.00 1.00000 4,527.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,556.000 EACH 1.00000 18,556.00 1.00000 18,556.00

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

0160 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

201.400 STA 17.00000 3,423.80 16.15000 3,252.61

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 23,250.00000 23,250.00

0180 2528-8445113

FLAGGERS

45.000 EACH 480.00000 21,600.00 480.00000 21,600.00

0190 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00

0200 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 54,875.00000 54,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

$981,357.50 $1,048,679.02Section Totals:

( ) indicates item is bid as Lump Sum

$1,048,679.02$981,357.50

$981,357.50

Contract Item Totals

$1,048,679.02Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-063-2(706)226--76-45 HMA RESURFACING WITH MILLING

HOWARD

Route: U.S. 63

IA 9 to the Minnesota State Line

Prj Awd Amt: $655,040.01
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Contract ID:

Letting Date:

Start Date: 09/23/19 15 Working Days

45-0632-706

July 16, 2019 10:00 A.M.

HOWARDCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $655,040.01 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $774,809.27 118.28%
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45-0632-706
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - MP-063-2(706)226--76-45SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 380.00000 7,600.00 360.00000 7,200.00

0020 2214-5145150

PAVEMENT SCARIFICATION

38,508.700 SY 2.65000 102,048.06 2.60000 100,122.62

0030 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

4,245.700 TON 67.72000 287,518.80 86.50000 367,253.05

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

255.000 TON 585.00000 149,175.00 606.00000 154,530.00

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,800.00000 1,800.00 2,500.00000 2,500.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

885.710 STA 30.00000 26,571.30 20.00000 17,714.20

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 6,200.00000 6,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMS - MP-063-2(706)226--76-45SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

0090 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00

0100 2533-4980005

MOBILIZATION

(1) LS 27,050.00000 27,050.00 71,500.00000 71,500.00

0110 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

170.200 STA 55.00000 9,361.00 32.50000 5,531.50

0120 2599-9999006

('GALLONS' ITEM) SAND SEAL FOR
LONGITUDINAL JOINTS

493.000 GAL 8.45000 4,165.85 20.30000 10,007.90

$639,540.01 $759,309.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS  MP-063-2(706)226--76-45SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00

0150 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00

$15,500.00 $15,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$774,809.27$655,040.01

$655,040.01

Contract Item Totals

$774,809.27Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

July 16, 2019

45-0632-706 Primary County: HOWARD

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

FM-C063(131)--55-63 HMA RESURFACING

MARION

Route: G46

On G46  from T15 to T17

Prj Awd Amt: $1,126,275.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 20 Working Days

63-C063-131

July 16, 2019 10:00 A.M.

MARIONCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,126,275.62 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 20 Working Days

63-C063-131

July 16, 2019 10:00 A.M.

MARIONCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,642.000 TON 19.97000 112,670.74

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.100 MILE 1,000.00000 2,100.00

0030 2214-5145150

PAVEMENT SCARIFICATION

527.700 SY 22.64000 11,947.13

0040 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

17,573.000 SY 0.45000 7,907.85

0050 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,678.500 TON 59.06000 99,132.21

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,153.250 TON 55.00000 448,428.75

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

529.960 TON 542.00000 287,238.32

Page 1 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-131 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

151.070 TON 660.00000 99,706.20

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 650.00000 1,950.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

341.030 STA 14.00000 4,774.42

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0130 2528-8445113

FLAGGERS

40.000 EACH 480.00000 19,200.00

0140 2528-8445115

PILOT CARS

8.000 EACH 715.00000 5,720.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-131 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 19,500.00000 19,500.00

$1,126,275.62Section Totals:

( ) indicates item is bid as Lump Sum

$1,126,275.62

$1,126,275.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-131 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

FM-C063(132)--55-63 HMA RESURFACING

MARION

Route: OLD HWY 92

Old Hwy 92 from T15 to 186th  T17 from Old Hwy 92 to New hwy  92  216th Pl. from New Hwy 92 to West St. in Harvey

Prj Awd Amt: $1,593,916.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 35 Working Days

63-C063-132

July 16, 2019 10:00 A.M.

MARIONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,593,916.87 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 35 Working Days

63-C063-132

July 16, 2019 10:00 A.M.

MARIONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

844.000 CY 16.00000 13,504.00

0020 2111-8174100

GRANULAR SUBBASE

3,799.000 SY 4.76000 18,083.24

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,458.000 TON 20.09000 109,651.22

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

5.300 MILE 1,000.00000 5,300.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,671.900 CY 7.98000 13,341.76

0060 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

10,026.700 SY 18.94000 189,905.70

0070 2214-5145150

PAVEMENT SCARIFICATION

26,749.700 SY 2.37000 63,396.79

Page 1 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-132 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,184.000 TON 54.51000 64,539.84

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,394.000 TON 54.51000 185,006.94

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,402.000 TON 54.67000 349,997.34

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

713.700 TON 542.00000 386,825.40

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0130 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

9.000 EACH 425.00000 3,825.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-132 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

3,520.000 SY 12.50000 44,000.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

869.970 STA 12.00000 10,439.64

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0170 2528-8445113

FLAGGERS

130.000 EACH 480.00000 62,400.00

0180 2528-8445115

PILOT CARS

30.000 EACH 715.00000 21,450.00

0190 2533-4980005

MOBILIZATION

(1) LS 22,250.00000 22,250.00

0200 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 21,500.00000 21,500.00

$1,593,916.87Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-132 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



( ) indicates item is bid as Lump Sum

$1,593,916.87

$1,593,916.87

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

July 16, 2019

63-C063-132 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(243)55--0E-78 HMA RESURFACING

POTTAWATTAMIE

Route: I-29

0.5 mi N of N 35th St to 0.7 mi N of N25th St in Council Bluffs (NB/SB)

Prj Awd Amt: $1,635,552.35

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/30/19

78-0293-243

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $1,635,552.35 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $1,829,102.14 111.83%

O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

DID NOT SUBMIT A BID BOND

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/30/19

78-0293-243

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5500105

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 10.5 IN.

3,650.000 SY 42.50000 155,125.00 47.05000 171,732.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.500 MILE 2,000.00000 3,000.00 1,000.00000 1,500.00

0030 2214-5145160

PAVEMENT SCARIFICATION

11,192.700 TON 12.00000 134,312.40 11.23000 125,694.02

0040 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,743.700 TON 48.80000 329,092.56 59.10000 398,552.67

0050 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

6,093.830 TON 46.80000 285,191.24 56.63000 345,093.59

0060 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

365.630 TON 565.00000 206,580.95 584.00000 213,527.92

Page 1 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-243 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

539.500 TON 650.00000 350,675.00 670.00000 361,465.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00

0090 2510-6745850

REMOVAL OF PAVEMENT

3,650.000 SY 9.50000 34,675.00 11.33000 41,354.50

0100 2518-6910000

SAFETY CLOSURE

4.000 EACH 160.00000 640.00 150.00000 600.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 4,000.00000 4,000.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

451.010 STA 20.00000 9,020.20 19.25000 8,681.94

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 110.00000 440.00 100.00000 400.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-243 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 31,000.00000 31,000.00 56,500.00000 56,500.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 80.00000 4,800.00 75.00000 4,500.00

0160 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 62,500.00000 62,500.00

$1,604,052.35 $1,797,602.14Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-243 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00

0180 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,500.000 EACH 1.00000 6,500.00 1.00000 6,500.00

0190 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

18,500.000 EACH 1.00000 18,500.00 1.00000 18,500.00

$31,500.00 $31,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,829,102.14$1,635,552.35

$1,635,552.35

Contract Item Totals

$1,829,102.14Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-243 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

STP-009-1(51)--2C-60 HMA RESURFACING WITH MILLING

LYON

Route: IOWA 9

WCL Larchwood to Fairlamb St in Rock Rapids

Prj Awd Amt: $6,841,241.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 110 Working Days

60-0091-051

July 16, 2019 10:00 A.M.

LYONCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $6,841,241.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DU122 DUININCK, INC. $6,997,018.49 102.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 110 Working Days

60-0091-051

July 16, 2019 10:00 A.M.

LYONCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

70.000 CY 42.00000 2,940.00 43.75000 3,062.50

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,960.800 CY 13.24000 92,160.99 24.15000 168,103.32

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

9,576.000 TON 25.86000 247,635.36 26.65000 255,200.40

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

595.200 SY 31.00000 18,451.20 53.50000 31,843.20

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

14.800 MILE 500.00000 7,400.00 506.00000 7,488.80

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,594.100 SY 230.00000 366,643.00 230.00000 366,643.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

180.000 EACH 250.00000 45,000.00 250.00000 45,000.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

July 16, 2019

60-0091-051 Primary County: LYON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

44.400 TON 250.00000 11,100.00 300.00000 13,320.00

0090 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

13,625.600 TON 41.25000 562,056.00 44.35000 604,295.36

0100 2214-5145150

PAVEMENT SCARIFICATION

294,839.500 SY 1.64000 483,536.78 1.91000 563,143.45

0110 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

1,408.180 STA 9.86000 13,884.65 35.88000 50,525.50

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

21,364.640 TON 38.16000 815,274.66 42.90000 916,543.06

0130 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

24,448.900 TON 38.16000 932,970.02 43.25000 1,057,414.93

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

817.460 TON 537.50000 439,384.75 516.69000 422,373.41

Page 2 of 7

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

July 16, 2019

60-0091-051 Primary County: LYON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

2,748.820 TON 627.50000 1,724,884.55 609.97000 1,676,697.74

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 5,600.00000 5,600.00

0170 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 50.00000 1,000.00 58.00000 1,160.00

0180 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 3,500.00000 3,500.00 1,385.00000 1,385.00

0190 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

6.000 LF 210.00000 1,260.00 220.65000 1,323.90

0200 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 90.00000 2,160.00 102.00000 2,448.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,949.820 STA 12.00000 59,397.84 12.00000 59,397.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 48,600.00000 48,600.00 36,960.00000 36,960.00

0230 2528-8445113

FLAGGERS

200.000 EACH 480.00000 96,000.00 480.00000 96,000.00

0240 2528-8445115

PILOT CARS

100.000 EACH 715.00000 71,500.00 715.00000 71,500.00

0250 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 150.00000 600.00 150.00000 600.00

0260 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

197.300 SY 230.00000 45,379.00 230.00000 45,379.00

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 320.00000 2,560.00 320.00000 2,560.00

0280 2529-8174020

SUBBASE PATCH WITH EF JOINT

37.300 SY 40.00000 1,492.00 40.00000 1,492.00

0290 2529-8174050

PATCH SUBDRAIN

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0300 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 750.00000 3,000.00 750.00000 3,000.00

0310 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 556,430.00000 556,430.00 315,000.00000 315,000.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,274.900 STA 14.50000 18,486.05 14.50000 18,486.05

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,381.400 GAL 4.25000 5,870.95 0.15000 207.21

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

699.800 STA 14.50000 10,147.10 14.50000 10,147.10

0360 2599-9999018

('SQUARE YARDS' ITEM) PENETRATING
ENGINEERED FOG SEAL

155.600 SY 7.00000 1,089.20 4.95000 770.22
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0001 ROADWAY ITEMS - RURAL LYON COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000020

SILT FENCE

5,110.000 LF 1.75000 8,942.50 1.75000 8,942.50

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,060.000 LF 4.25000 13,005.00 4.25000 13,005.00

$6,727,241.60 $6,883,018.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) DUININCK, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

23,000.000 EACH 1.00000 23,000.00 1.00000 23,000.00

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,000.000 EACH 1.00000 23,000.00 1.00000 23,000.00

0410 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

68,000.000 EACH 1.00000 68,000.00 1.00000 68,000.00

$114,000.00 $114,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,997,018.49$6,841,241.60

$6,841,241.60

Contract Item Totals

$6,997,018.49Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-020-4(56)--3H-40 HMA RESURFACING WITH MILLING

HAMILTON

Route: U.S. 20

East of US 69 to I-35 (EB)

Prj Awd Amt: $2,058,791.48

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 50 Working Days

40-0204-056

July 16, 2019 10:00 A.M.

HAMILTONCall Order:  167 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $2,058,791.48 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $2,158,827.57 104.86%

3 HE020 HEARTLAND ASPHALT, INC. $2,548,313.39 123.78%
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Contract ID:

Letting Date:

Start Date: 08/03/20 50 Working Days

40-0204-056

July 16, 2019 10:00 A.M.

HAMILTONCall Order:  167 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

892.500 CY 16.70000 14,904.75 40.00000 35,700.00 25.00000 22,312.50

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

511.400 CY 39.89000 20,399.75 20.00000 10,228.00 13.00000 6,648.20

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

362.000 CY 28.75000 10,407.50 60.00000 21,720.00 39.50000 14,299.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,618.000 TON 28.26000 45,724.68 31.00000 50,158.00 29.85000 48,297.30

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

4.600 MILE 1,000.00000 4,600.00 500.00000 2,300.00 1,367.00000 6,288.20

0060 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

2,965.000 SY 47.81000 141,756.65 47.81000 141,756.65 47.81000 141,756.65

0070 2214-5145150

PAVEMENT SCARIFICATION

38,144.000 SY 2.90000 110,617.60 2.65000 101,081.60 3.75000 143,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,992.000 TON 31.65000 94,696.80 41.70000 124,766.40 51.95000 155,434.40

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,219.000 TON 43.59000 183,906.21 39.40000 166,228.60 68.05000 287,102.95

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,589.000 TON 40.64000 64,576.96 39.80000 63,242.20 78.30000 124,418.70

0110 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

7,764.000 TON 38.22000 296,740.08 44.90000 348,603.60 59.75000 463,899.00

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

211.000 TON 531.02000 112,045.22 577.00000 121,747.00 592.00000 124,912.00

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

467.900 TON 604.80000 282,985.92 637.00000 298,052.30 652.00000 305,070.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

239.300 TON 659.80000 157,890.14 717.00000 171,578.10 741.00000 177,321.30

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 750.00000 750.00 3,000.00000 3,000.00 1,120.00000 1,120.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

49.800 TON 28.26000 1,407.35 31.00000 1,543.80 29.85000 1,486.53

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,703.000 LF 3.00000 8,109.00 3.00000 8,109.00 3.00000 8,109.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

2,656.300 LF 22.00000 58,438.60 22.00000 58,438.60 22.00000 58,438.60

0190 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

14.000 EACH 1,100.00000 15,400.00 1,100.00000 15,400.00 1,100.00000 15,400.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

14.000 EACH 2,200.00000 30,800.00 2,200.00000 30,800.00 2,200.00000 30,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

8.000 EACH 220.00000 1,760.00 220.00000 1,760.00 220.00000 1,760.00

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 250.00000 1,000.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,493.410 STA 17.00000 25,387.97 27.00000 40,322.07 17.00000 25,387.97

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 47,500.00000 47,500.00 29,500.00000 29,500.00 46,500.00000 46,500.00

0250 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 30.00000 3,000.00 85.00000 8,500.00 30.00000 3,000.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.700 SY 214.00000 22,833.80 214.00000 22,833.80 214.00000 22,833.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 300.00000 1,800.00 300.00000 1,800.00 300.00000 1,800.00

0290 2529-8201000

JOINT ASSEMBLY, EF

6.000 EACH 650.00000 3,900.00 650.00000 3,900.00 650.00000 3,900.00

0300 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

645.000 TON 129.00000 83,205.00 129.00000 83,205.00 124.00000 79,980.00

0310 2533-4980005

MOBILIZATION

(1) LS 114,320.00000 114,320.00 90,000.00000 90,000.00 109,000.00000 109,000.00

0320 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 12,750.00000 14,025.00 11,500.00000 12,650.00 26,230.00000 28,853.00

0330 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,565.000 LB 1.00000 2,565.00 1.00000 2,565.00 1.00000 2,565.00

0340 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

337.100 STA 25.00000 8,427.50 27.50000 9,270.25 25.00000 8,427.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

365.400 GAL 5.00000 1,827.00 14.00000 5,115.60 11.85000 4,329.99

0360 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,738.000 LF 2.75000 4,779.50 3.50000 6,083.00 3.25000 5,648.50

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,738.000 LF 0.75000 1,303.50 0.50000 869.00 1.25000 2,172.50

$2,507,313.39$2,017,791.48 $2,117,827.57Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0002 Roadway Items: Non-participatingSECTION: Cat Alt Set: Cat Alt Member:

0380 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

$2,500.00$2,500.00 $2,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) MANATT'S, INC. (3) HEARTLAND ASPHALT,
INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,500.000 EACH 1.00000 8,500.00 1.00000 8,500.00 1.00000 8,500.00

0410 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,500.000 EACH 1.00000 21,500.00 1.00000 21,500.00 1.00000 21,500.00

$38,500.00$38,500.00 $38,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,158,827.57$2,058,791.48 $2,548,313.39

$2,058,791.48

Contract Item Totals

$2,158,827.57 2,548,313.39Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C023(113)--55-23 FOG SEAL

CLINTON

Route: Y34 and E63

On Y34 and E63  from Lost Nation to Y-44  S2 T82 RE1

Prj Awd Amt: $85,575.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 10 Working Days

23-C023-113

July 16, 2019 10:00 A.M.

CLINTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$85,575.47 100.00%

2 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $90,137.14 105.33%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $124,040.81 144.95%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

4,843.000 GAL 7.29000 35,305.47 12.98000 62,862.14 17.67000 85,575.81

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

995.000 STA 15.00000 14,925.00 14.00000 13,930.00 16.00000 15,920.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 3,000.00000 3,000.00 7,000.00000 7,000.00

0040 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

0050 2528-8445115

PILOT CARS

3.000 EACH 715.00000 2,145.00 715.00000 2,145.00 715.00000 2,145.00

0060 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 1,000.00000 1,000.00 6,200.00000 6,200.00

$124,040.81$85,575.47 $90,137.14Section Totals:

$90,137.14$85,575.47 $124,040.81Contract Item Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-113 Primary County: CLINTON

08/28/2019 1:01:47 PM
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( ) indicates item is bid as Lump Sum

$85,575.47 $90,137.14 124,040.81Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

July 16, 2019

23-C023-113 Primary County: CLINTON

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

IMN-035-6(132)159--0E-35 MICROSURFACING

FRANKLIN

Route: I-35

Co Rd C47 Interchange to 1.5 mi N of Co Rd C25

Prj Awd Amt: $856,320.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 55 Working Days

35-0356-132

July 16, 2019 10:00 A.M.

FRANKLINCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$856,320.92 100.00%

2 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL
COMPANY

$869,535.39 101.54%

3 ST060 STA-BILT CONSTRUCTION CO. $1,108,094.05 129.40%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 55 Working Days

35-0356-132

July 16, 2019 10:00 A.M.

FRANKLINCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

51,391.000 GAL 1.00000 51,391.00 1.00000 51,391.00 4.50000 231,259.50

0020 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

3,485.000 TON 78.00000 271,830.00 84.12000 293,158.20 44.00000 153,340.00

0030 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

28.500 MILE 2,000.00000 57,000.00 3,232.05000 92,113.43 4,600.00000 131,100.00

0040 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

115,863.000 GAL 2.19000 253,739.97 1.52000 176,111.76 2.90000 336,002.70

0050 2518-6910000

SAFETY CLOSURE

4.000 EACH 210.00000 840.00 2,800.00000 11,200.00 230.00000 920.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,801.900 STA 10.50000 71,419.95 10.00000 68,019.00 11.50000 78,221.85

Page 1 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 16, 2019

35-0356-132 Primary County: FRANKLIN

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

(3) STA-BILT CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 60,000.00000 60,000.00 67,542.00000 67,542.00 113,500.00000 113,500.00

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

110.000 CDAY 110.00000 12,100.00 100.00000 11,000.00 125.00000 13,750.00

0090 2533-4980005

MOBILIZATION

(1) LS 78,000.00000 78,000.00 99,000.00000 99,000.00 50,000.00000 50,000.00

$1,108,094.05$856,320.92 $869,535.39Section Totals:

( ) indicates item is bid as Lump Sum

$869,535.39$856,320.92 $1,108,094.05

$856,320.92

Contract Item Totals

$869,535.39 1,108,094.05Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 16, 2019

35-0356-132 Primary County: FRANKLIN

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

STPN-038-3(58)--2J-53 SEAL COAT

JONES

Route: IOWA 38

E Jct IA 64 to US 151

Prj Awd Amt: $767,020.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/11/20 70 Working Days

53-0383-058

July 16, 2019 10:00 A.M.

JONESCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $767,020.54 100.00%

2 MA225 MANATT'S, INC. $827,575.96 107.89%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$925,788.75 120.70%

4 FA041 FAHRNER ASPHALT SEALERS, LLC $1,040,924.59 135.71%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/11/20 70 Working Days

53-0383-058

July 16, 2019 10:00 A.M.

JONESCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,064.000 TON 46.85000 96,698.40 41.81000 86,295.84 37.00000 76,368.00

0020 2307-0600456

BINDER BITUMEN, CRS-2P

49,522.000 GAL 2.85000 141,137.70 3.44000 170,355.68 2.67000 132,223.74

0030 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

2,476.000 GAL 5.45000 13,494.20 17.48000 43,280.48 5.00000 12,380.00

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,713.600 STA 10.15000 37,693.04 10.50000 38,992.80 14.23000 52,844.53

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 25,500.00000 25,500.00 48,000.00000 48,000.00 35,000.00000 35,000.00

0060 2528-8445113

FLAGGERS

120.000 EACH 480.00000 57,600.00 480.00000 57,600.00 480.00000 57,600.00

0070 2528-8445115

PILOT CARS

60.000 EACH 715.00000 42,900.00 715.00000 42,900.00 715.00000 42,900.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 16, 2019

53-0383-058 Primary County: JONES

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC. (3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

736.800 TON 145.00000 106,836.00 131.00000 96,520.80 143.00000 105,362.40

0090 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

4,225.300 SY 24.00000 101,407.20 21.20000 89,576.36 22.77000 96,210.08

0100 2533-4980005

MOBILIZATION

(1) LS 35,300.00000 35,300.00 41,800.00000 41,800.00 105,000.00000 105,000.00

0110 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.800 MILE 4,530.00000 57,984.00 4,580.00000 58,624.00 11,000.00000 140,800.00

0120 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

16.000 TON 700.00000 11,200.00 705.00000 11,280.00 950.00000 15,200.00

0130 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,700.000 GAL 5.10000 39,270.00 5.50000 42,350.00 7.00000 53,900.00

$925,788.75$767,020.54 $827,575.96Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 16, 2019

53-0383-058 Primary County: JONES

08/28/2019 1:01:47 PM
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( ) indicates item is bid as Lump Sum

$827,575.96$767,020.54 $925,788.75

$767,020.54

Contract Item Totals

$827,575.96 925,788.75Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 16, 2019

53-0383-058 Primary County: JONES

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

2,064.000 TON 19.62000 40,495.68

0020 2307-0600456

BINDER BITUMEN, CRS-2P

49,522.000 GAL 5.47000 270,885.34

0030 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

2,476.000 GAL 29.20000 72,299.20

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,713.600 STA 12.00000 44,563.20

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 48,000.00000 48,000.00

0060 2528-8445113

FLAGGERS

120.000 EACH 480.00000 57,600.00

0070 2528-8445115

PILOT CARS

60.000 EACH 715.00000 42,900.00
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 16, 2019

53-0383-058 Primary County: JONES

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

736.800 TON 137.00000 100,941.60

0090 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

4,225.300 SY 42.90000 181,265.37

0100 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00

0110 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.800 MILE 4,999.00000 63,987.20

0120 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

16.000 TON 500.00000 8,000.00

0130 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,700.000 GAL 8.31000 63,987.00

$1,040,924.59Section Totals:

$1,040,924.59Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids
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53-0383-058 Primary County: JONES
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( ) indicates item is bid as Lump Sum

$1,040,924.59Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 16, 2019

53-0383-058 Primary County: JONES

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-210-1(705)32--76-85 HMA PATCHING

STORY

Route: IOWA 210

2.3 Miles West of US 65 East 0.4 Miles

Prj Awd Amt: $60,491.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

85-2101-705

July 16, 2019 10:00 A.M.

STORYCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEK BUILDER, LLC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TE062 TEK BUILDER, LLC. $60,491.73 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $92,268.74 152.53%

3 MI919 MINTURN, INC. $114,815.00 189.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

85-2101-705

July 16, 2019 10:00 A.M.

STORYCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TEK BUILDER, LLC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TEK BUILDER, LLC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 5,500.00000 5,500.00 2,000.00000 2,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 5,500.00000 5,500.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

166.200 SY 214.15000 35,591.73 262.70000 43,660.74 325.00000 54,015.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 150.00000 5,100.00 152.00000 5,168.00 1,100.00000 37,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 25,000.00000 25,000.00 10,400.00000 10,400.00

0070 2599-9999002

('CALENDAR DAYS' ITEM) TEMPORARY
TRAFFIC SIGNALS

6.000 CDAY 600.00000 3,600.00 440.00000 2,640.00 700.00000 4,200.00

$114,815.00$60,491.73 $92,268.74Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

July 16, 2019

85-2101-705 Primary County: STORY
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( ) indicates item is bid as Lump Sum

$92,268.74$60,491.73 $114,815.00

$60,491.73

Contract Item Totals

$92,268.74 114,815.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

July 16, 2019

85-2101-705 Primary County: STORY

08/28/2019 1:01:47 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-034-5(707)191--76-90 PCC PATCHING

WAPELLO

Route: U.S. 34

Ottumwa to Des Moines Co Line

Prj Awd Amt: $1,209,555.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 65 Working Days

90-0345-707

July 16, 2019 10:00 A.M.

HENRY, JEFFERSON,
WAPELLO

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $1,209,555.40 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,265,913.80 104.66%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 65 Working Days

90-0345-707

July 16, 2019 10:00 A.M.

HENRY, JEFFERSON,
WAPELLO

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 42,000.00000 42,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

89.000 EACH 120.00000 10,680.00 150.00000 13,350.00

0030 2529-2242320

CT JOINT

89.000 EACH 100.00000 8,900.00 180.00000 16,020.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

5,702.700 SY 122.00000 695,729.40 115.50000 658,661.85

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

2,858.600 SY 110.00000 314,446.00 110.75000 316,589.95

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

490.000 EACH 220.00000 107,800.00 280.80000 137,592.00

0070 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 75,000.00000 75,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 16, 2019

90-0345-707 Primary County: HENRY, JEFFERSON,
WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,000.00000 2,000.00 6,700.00000 6,700.00

$1,209,555.40 $1,265,913.80Section Totals:

( ) indicates item is bid as Lump Sum

$1,265,913.80$1,209,555.40

$1,209,555.40

Contract Item Totals

$1,265,913.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

July 16, 2019

90-0345-707 Primary County: HENRY, JEFFERSON,
WAPELLO
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Project Information:

Project: WorkType:

County:

Location:

NHSN-014-6(40)--2R-38 PIPE CULVERTS

GRUNDY

Route: IOWA 14

0.1 mi S of the N Jct Co Rd D35

Prj Awd Amt: $117,619.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

38-0146-040

July 16, 2019 10:00 A.M.

GRUNDYCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR268 PROGRESSIVE STRUCTURES, LLC $117,619.25 100.00%

2 PE320 PETERSON CONTRACTORS INC. $118,579.15 100.82%

3 VI035 VIETH CONSTRUCTION CORPORATION $131,761.10 112.02%

4 BO413 BOULDER CONTRACTING, LLC. $159,669.26 135.75%

5 LO083 LODGE CONSTRUCTION INC. $162,682.10 138.31%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/16/19 30 Working Days

38-0146-040

July 16, 2019 10:00 A.M.

GRUNDYCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

28.200 TON 36.00000 1,015.20 41.00000 1,156.20 40.00000 1,128.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

425.000 CY 26.00000 11,050.00 16.50000 7,012.50 26.00000 11,050.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19.000 CY 17.00000 323.00 31.00000 589.00 75.00000 1,425.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 175.00000 350.00 425.00000 850.00 130.00000 260.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

260.000 CY 6.50000 1,690.00 11.50000 2,990.00 13.00000 3,380.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

439.000 CY 2.15000 943.85 2.75000 1,207.25 3.50000 1,536.50

0070 2115-0100000

MODIFIED SUBBASE

32.400 CY 50.00000 1,620.00 60.00000 1,944.00 80.00000 2,592.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

10.500 TON 68.00000 714.00 69.00000 724.50 135.00000 1,417.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 450.00000 450.00 655.00000 655.00 885.00000 885.00

0100 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

155.600 SY 140.00000 21,784.00 122.50000 19,061.00 132.00000 20,539.20

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,200.00000 6,200.00 5,000.00000 5,000.00 3,200.00000 3,200.00

0120 2402-0425040

FLOODED BACKFILL

43.000 CY 65.00000 2,795.00 53.00000 2,279.00 70.00000 3,010.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

236.400 CY 7.00000 1,654.80 11.75000 2,777.70 10.00000 2,364.00

0140 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 3,400.00000 6,800.00 3,700.00000 7,400.00 3,750.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

70.000 LF 335.00000 23,450.00 306.00000 21,420.00 420.00000 29,400.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

70.000 LF 28.00000 1,960.00 19.50000 1,365.00 21.00000 1,470.00

0170 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 290.00000 1,160.00 500.00000 2,000.00 350.00000 1,400.00

0180 2506-4984000

FLOWABLE MORTAR

38.900 CY 130.00000 5,057.00 175.00000 6,807.50 200.00000 7,780.00

0190 2507-3250005

ENGINEERING FABRIC

133.000 SY 4.50000 598.50 5.50000 731.50 4.00000 532.00

0200 2507-6800061

REVETMENT, CLASS E

82.400 TON 58.00000 4,779.20 48.00000 3,955.20 50.00000 4,120.00

0210 2510-6745850

REMOVAL OF PAVEMENT

115.600 SY 13.00000 1,502.80 21.00000 2,427.60 22.00000 2,543.20
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 110.00000 440.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 600.00000 600.00 165.00000 165.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.630 STA 900.00000 1,467.00 1,000.00000 1,630.00 500.00000 815.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 14,000.00000 14,000.00 15,000.00000 15,000.00

0270 2602-0000020

SILT FENCE

414.800 LF 2.00000 829.60 2.50000 1,037.00 3.00000 1,244.40

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

414.800 LF 1.00000 414.80 1.50000 622.20 1.00000 414.80

Page 4 of 14

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.500 LF 1.00000 41.50 2.00000 83.00 1.00000 41.50

$127,653.10$112,300.25 $113,825.15Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0002 ALTERNATE ‘AA’ OPTION 1: PCC SHOULDER
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0300 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

22.200 SY 145.00000 3,219.00 140.00000 3,108.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1.000 STA 2,100.00000 2,100.00 1,000.00000 1,000.00

$4,108.00$5,319.00Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) PETERSON
CONTRACTORS INC.

(3) VIETH CONSTRUCTION
CORPORATION

0003 ALTERNATE ‘AA’ OPTION 2: HMA SHOULDER
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0320 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

22.200 SY 110.00000 2,442.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1.000 STA 2,300.00000 2,300.00

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1.200 GAL 10.00000 12.00

$4,754.00Section Totals:

( ) indicates item is bid as Lump Sum

$118,579.15$117,619.25 $131,761.10

$117,619.25

Contract Item Totals

$118,579.15 131,761.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

28.200 TON 42.00000 1,184.40 32.00000 902.40

0020 2102-2625000

EMBANKMENT-IN-PLACE

425.000 CY 18.00000 7,650.00 27.00000 11,475.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

19.000 CY 12.00000 228.00 52.00000 988.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2.000 CY 780.00000 1,560.00 30.00000 60.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

260.000 CY 23.50000 6,110.00 9.00000 2,340.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

439.000 CY 12.00000 5,268.00 3.00000 1,317.00

0070 2115-0100000

MODIFIED SUBBASE

32.400 CY 97.00000 3,142.80 60.00000 1,944.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019

38-0146-040 Primary County: GRUNDY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

10.500 TON 45.00000 472.50 37.00000 388.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 195.00000 195.00 800.00000 800.00

0100 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

155.600 SY 120.00000 18,672.00 126.00000 19,605.60

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,900.00000 7,900.00 5,500.00000 5,500.00

0120 2402-0425040

FLOODED BACKFILL

43.000 CY 97.00000 4,171.00 74.00000 3,182.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

236.400 CY 21.00000 4,964.40 27.00000 6,382.80

0140 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 7,000.00000 14,000.00 6,250.00000 12,500.00
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

70.000 LF 550.00000 38,500.00 630.00000 44,100.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

70.000 LF 12.50000 875.00 12.60000 882.00

0170 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 380.00000 1,520.00 525.00000 2,100.00

0180 2506-4984000

FLOWABLE MORTAR

38.900 CY 150.00000 5,835.00 210.00000 8,169.00

0190 2507-3250005

ENGINEERING FABRIC

133.000 SY 3.00000 399.00 3.00000 399.00

0200 2507-6800061

REVETMENT, CLASS E

82.400 TON 49.00000 4,037.60 45.00000 3,708.00

0210 2510-6745850

REMOVAL OF PAVEMENT

115.600 SY 31.00000 3,583.60 20.00000 2,312.00
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 16, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 102.00000 408.00 125.00000 500.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 510.00000 510.00 525.00000 525.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.630 STA 920.00000 1,499.60 950.00000 1,548.50

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 3,000.00000 3,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 20,000.00000 20,000.00

0270 2602-0000020

SILT FENCE

414.800 LF 5.10000 2,115.48 5.00000 2,074.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

414.800 LF 2.10000 871.08 2.00000 829.60
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.500 LF 5.20000 215.80 1.00000 41.50

$155,188.26 $157,573.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0002 ALTERNATE ‘AA’ OPTION 1: PCC SHOULDER
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0300 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

22.200 SY 105.00000 2,331.00 131.00000 2,908.20

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1.000 STA 2,150.00000 2,150.00 2,200.00000 2,200.00

$4,481.00 $5,108.20Section Totals:
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Letting Date:

Contract ID:301
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July 16, 2019

38-0146-040 Primary County: GRUNDY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) LODGE CONSTRUCTION
INC.

0003 ALTERNATE ‘AA’ OPTION 2: HMA SHOULDER
BID THIS SECTION IF ALTERNATE ‘AA’ OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0320 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

22.200 SY

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1.000 STA

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1.200 GAL

Section Totals:

( ) indicates item is bid as Lump Sum

$162,682.10$159,669.26

$159,669.26

Contract Item Totals

$162,682.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-330-1(31)--2R-50 PIPE CULVERTS

JASPER

Route: IOWA 330

5.7 mi N of US 65

Prj Awd Amt: $106,016.10

Project: WorkType:

County:

Location:

NHSN-065-4(164)--2R-77 PIPE CULVERTS

POLK

Route: U.S. 65

SE Army Post RD Exit SB Ramp (MP 74)

Prj Awd Amt: $86,503.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 45 Working Days

50-3301-031

July 16, 2019 10:00 A.M.

JASPER, POLKCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR268 PROGRESSIVE STRUCTURES, LLC $192,519.10 100.00%

2 LO083 LODGE CONSTRUCTION INC. $194,491.30 101.02%

3 RE300 REILLY CONSTRUCTION CO., INC. $213,864.40 111.09%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $292,112.00 151.73%

5 GU100 GUS CONSTRUCTION CO., INC. $312,423.00 162.28%
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Contract ID:

Letting Date:

Start Date: 05/04/20 45 Working Days

50-3301-031

July 16, 2019 10:00 A.M.

JASPER, POLKCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PROGRESSIVE STRUCTURES, LLC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-330-1(31)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 33,000.00000 3,300.00 10,500.00000 1,050.00 20,000.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

32.400 CY 30.00000 972.00 52.00000 1,684.80 50.00000 1,620.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

16.600 CY 30.00000 498.00 68.00000 1,128.80 75.00000 1,245.00

0040 2402-0425040

FLOODED BACKFILL

10.000 CY 70.00000 700.00 55.00000 550.00 125.00000 1,250.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

118.000 CY 16.50000 1,947.00 36.00000 4,248.00 12.00000 1,416.00

0060 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

26.000 LF 230.00000 5,980.00 145.00000 3,770.00 350.00000 9,100.00

0070 2417-0225021

APRONS, METAL, 21 IN. DIA.

1.000 EACH 515.00000 515.00 400.00000 400.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 16, 2019

50-3301-031 Primary County: JASPER, POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-330-1(31)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8215121

SUBDRAIN, CORRUGATED METAL PIPE, 21 IN.
DIA.

22.000 LF 105.00000 2,310.00 50.00000 1,100.00 75.00000 1,650.00

0090 2507-3250005

ENGINEERING FABRIC

73.800 SY 4.50000 332.10 4.00000 295.20 5.00000 369.00

0100 2507-6800061

REVETMENT, CLASS E

349.900 TON 78.00000 27,292.20 55.00000 19,244.50 66.00000 23,093.40

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

$54,243.40$59,846.30 $47,971.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 A 5 x 4 REINFORCED CONCRETE FLUME (31)SECTION: Cat Alt Set: Cat Alt Member:

0130 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 35.00000 2,800.00 26.00000 2,080.00 12.00000 960.00

0140 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

33.400 CY 940.00000 31,396.00 1,475.00000 49,265.00 1,000.00000 33,400.00

0150 2404-7775000

REINFORCING STEEL

5,206.000 LB 2.30000 11,973.80 3.00000 15,618.00 3.00000 15,618.00

$49,978.00$46,169.80 $66,963.00Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

July 16, 2019

50-3301-031 Primary County: JASPER, POLK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 Roadway Items - NHSN-065-4(164)--2R-77SECTION: Cat Alt Set: Cat Alt Member:

0160 2101-0850002

CLEARING AND GRUBBING

1.000 UNIT 165.00000 165.00 500.00000 500.00 50.00000 50.00

0170 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,114.000 CY 22.00000 24,508.00 13.00000 14,482.00 30.00000 33,420.00

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

219.000 CY 7.00000 1,533.00 8.00000 1,752.00 15.00000 3,285.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

514.000 CY 9.00000 4,626.00 7.00000 3,598.00 12.00000 6,168.00

0200 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 2,300.00000 2,300.00 5,200.00000 5,200.00 3,500.00000 3,500.00

0210 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

122.000 LF 265.00000 32,330.00 200.00000 24,400.00 300.00000 36,600.00

0220 2507-3250005

ENGINEERING FABRIC

118.000 SY 4.50000 531.00 3.00000 354.00 5.00000 590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PROGRESSIVE
STRUCTURES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 Roadway Items - NHSN-065-4(164)--2R-77SECTION: Cat Alt Set: Cat Alt Member:

0230 2507-6800021

REVETMENT, CLASS B

76.000 TON 65.00000 4,940.00 90.00000 6,840.00 75.00000 5,700.00

0240 2519-3280000

FENCE, FIELD

286.000 LF 10.00000 2,860.00 11.00000 3,146.00 10.00000 2,860.00

0250 2519-3300400

FIELD FENCE BRACE PANELS

11.000 EACH 250.00000 2,750.00 275.00000 3,025.00 250.00000 2,750.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.00000 800.00 10.00000 1,600.00 12.00000 1,920.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 1.00000 160.00 1.00000 160.00 5.00000 800.00

$109,643.00$86,503.00 $79,557.00Section Totals:
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( ) indicates item is bid as Lump Sum

$194,491.30$192,519.10 $213,864.40

$192,519.10

Contract Item Totals

$194,491.30 213,864.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) GUS CONSTRUCTION CO.,
INC.

0001 Roadway Items - NHSN-330-1(31)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 75,000.00000 7,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

32.400 CY 75.00000 2,430.00 33.00000 1,069.20

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

16.600 CY 80.00000 1,328.00 45.00000 747.00

0040 2402-0425040

FLOODED BACKFILL

10.000 CY 150.00000 1,500.00 75.00000 750.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

118.000 CY 40.00000 4,720.00 22.00000 2,596.00

0060 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

26.000 LF 350.00000 9,100.00 300.00000 7,800.00

0070 2417-0225021

APRONS, METAL, 21 IN. DIA.

1.000 EACH 500.00000 500.00 442.00000 442.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) GUS CONSTRUCTION CO.,
INC.

0001 Roadway Items - NHSN-330-1(31)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8215121

SUBDRAIN, CORRUGATED METAL PIPE, 21 IN.
DIA.

22.000 LF 100.00000 2,200.00 75.00000 1,650.00

0090 2507-3250005

ENGINEERING FABRIC

73.800 SY 10.00000 738.00 3.00000 221.40

0100 2507-6800061

REVETMENT, CLASS E

349.900 TON 60.00000 20,994.00 62.00000 21,693.80

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 3,500.00000 3,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00

$84,010.00 $77,969.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) GUS CONSTRUCTION CO.,
INC.

0002 A 5 x 4 REINFORCED CONCRETE FLUME (31)SECTION: Cat Alt Set: Cat Alt Member:

0130 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 40.00000 3,200.00 22.00000 1,760.00

0140 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

33.400 CY 1,700.00000 56,780.00 1,400.00000 46,760.00

0150 2404-7775000

REINFORCING STEEL

5,206.000 LB 2.00000 10,412.00 4.10000 21,344.60

$70,392.00 $69,864.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) GUS CONSTRUCTION CO.,
INC.

0003 Roadway Items - NHSN-065-4(164)--2R-77SECTION: Cat Alt Set: Cat Alt Member:

0160 2101-0850002

CLEARING AND GRUBBING

1.000 UNIT 1,000.00000 1,000.00 680.00000 680.00

0170 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,114.000 CY 20.00000 22,280.00 33.00000 36,762.00

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

219.000 CY 30.00000 6,570.00 4.00000 876.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

514.000 CY 20.00000 10,280.00 16.00000 8,224.00

0200 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 7,500.00000 7,500.00 8,445.00000 8,445.00

0210 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

122.000 LF 425.00000 51,850.00 515.00000 62,830.00

0220 2507-3250005

ENGINEERING FABRIC

118.000 SY 10.00000 1,180.00 3.00000 354.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) GUS CONSTRUCTION CO.,
INC.

0003 Roadway Items - NHSN-065-4(164)--2R-77SECTION: Cat Alt Set: Cat Alt Member:

0230 2507-6800021

REVETMENT, CLASS B

76.000 TON 80.00000 6,080.00 76.00000 5,776.00

0240 2519-3280000

FENCE, FIELD

286.000 LF 15.00000 4,290.00 12.00000 3,432.00

0250 2519-3300400

FIELD FENCE BRACE PANELS

11.000 EACH 300.00000 3,300.00 250.00000 2,750.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 3,500.00000 3,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 30,000.00000 30,000.00

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

160.000 LF 5.00000 800.00 5.00000 800.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

160.000 LF 0.50000 80.00 1.00000 160.00

$137,710.00 $164,589.00Section Totals:
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( ) indicates item is bid as Lump Sum

$312,423.00$292,112.00

$292,112.00

Contract Item Totals

$312,423.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-005-5(507)49--77-63 REVETMENT

MARION

Route: IOWA 5

South Cedar Creek 2.8 mi S of Co Rd G71

Prj Awd Amt: $122,937.00
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Contract ID:

Letting Date:

Start Date: 10/01/19 20 Working Days

63-0055-507

July 16, 2019 10:00 A.M.

MARIONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 T.033 TK CONCRETE, INC. $122,937.00 100.00%

2 CO085 COLE CONSTRUCTION CO., INC. $127,999.00 104.12%

3 LO083 LODGE CONSTRUCTION INC. $135,065.00 109.87%

4 PE320 PETERSON CONTRACTORS INC. $138,480.50 112.64%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $143,197.00 116.48%

6 DE157 DELONG CONSTRUCTION, INC. $144,597.00 117.62%

7 EL045 ELDER CORPORATION $145,000.00 117.95%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RE300 REILLY CONSTRUCTION CO., INC. $168,105.00 136.74%
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Contract ID:

Letting Date:

Start Date: 10/01/19 20 Working Days

63-0055-507

July 16, 2019 10:00 A.M.

MARIONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TK CONCRETE, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) COLE CONSTRUCTION
CO., INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

10 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 1,950.00000 1,950.00 2,500.00000 2,500.00

20 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

30 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 21,000.00000 21,000.00

40 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 25.00000 5,000.00 62.50000 12,500.00 16.00000 3,200.00

$31,500.00$22,550.00 $27,250.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) COLE CONSTRUCTION
CO., INC.

(3) LODGE CONSTRUCTION
INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

50 2602-0000020

SILT FENCE

200.000 LF 4.50000 900.00 5.00000 1,000.00 8.00000 1,600.00

60 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 3.00000 600.00 2.50000 500.00 1.00000 200.00

70 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 5.00000 100.00 5.00000 100.00 1.00000 20.00

80 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 30.00000 12,000.00 30.00000 12,000.00 38.00000 15,200.00

90 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 5.00000 1,000.00 10.00000 2,000.00 1.00000 200.00

100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 7.50000 1,500.00 5.00000 1,000.00 8.00000 1,600.00

110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 9.00000 1,800.00 5.75000 1,150.00 13.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) COLE CONSTRUCTION
CO., INC.

(3) LODGE CONSTRUCTION
INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 3.00000 1,200.00 1.25000 500.00 2.00000 800.00

$22,220.00$19,100.00 $18,250.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TK CONCRETE, INC. (2) COLE CONSTRUCTION
CO., INC.

(3) LODGE CONSTRUCTION
INC.

0003 STREAMBANK AND BERM REPAIR FOR 406'-0 X 40' PRETENSIONED
PRESTRESSED BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 50.00000 500.00 20.00000 200.00 100.00000 1,000.00

140 2507-3250005

ENGINEERING FABRIC

717.000 SY 3.00000 2,151.00 3.00000 2,151.00 5.00000 3,585.00

150 2507-6800021

REVETMENT, CLASS B

756.000 TON 56.00000 42,336.00 58.00000 43,848.00 58.00000 43,848.00

160 2507-6800032

REVETMENT, CLASS C

484.000 TON 75.00000 36,300.00 75.00000 36,300.00 68.00000 32,912.00

$81,345.00$81,287.00 $82,499.00Section Totals:

( ) indicates item is bid as Lump Sum

$127,999.00$122,937.00 $135,065.00

$122,937.00

Contract Item Totals

$127,999.00 135,065.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

10 2528-8445110

TRAFFIC CONTROL

(1) LS 3,950.00000 3,950.00 3,750.00000 3,750.00 2,000.00000 2,000.00

20 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

30 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

40 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 55.00000 11,000.00 25.00000 5,000.00 55.00000 11,000.00

$25,300.00$42,750.00 $28,550.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) DELONG CONSTRUCTION,
INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

50 2602-0000020

SILT FENCE

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 5.00000 1,000.00

60 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.50000 500.00 2.00000 400.00 3.00000 600.00

70 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 5.00000 100.00 0.10000 2.00 30.00000 600.00

80 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 33.00000 13,200.00 25.00000 10,000.00 30.00000 12,000.00

90 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 10.00000 2,000.00 1.00000 200.00 10.00000 2,000.00

100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 4.00000 800.00

110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.75000 1,350.00 5.00000 1,000.00 5.00000 1,000.00

Page 6 of 12

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 16, 2019

63-0055-507 Primary County: MARION

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) DELONG CONSTRUCTION,
INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.50000 600.00 1.00000 400.00 3.00000 1,200.00

$19,200.00$20,150.00 $14,002.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) DELONG CONSTRUCTION,
INC.

0003 STREAMBANK AND BERM REPAIR FOR 406'-0 X 40' PRETENSIONED
PRESTRESSED BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 90.00000 900.00 300.00000 3,000.00 195.00000 1,950.00

140 2507-3250005

ENGINEERING FABRIC

717.000 SY 2.50000 1,792.50 5.00000 3,585.00 3.00000 2,151.00

150 2507-6800021

REVETMENT, CLASS B

756.000 TON 58.00000 43,848.00 70.00000 52,920.00 70.00000 52,920.00

160 2507-6800032

REVETMENT, CLASS C

484.000 TON 60.00000 29,040.00 85.00000 41,140.00 89.00000 43,076.00

$100,097.00$75,580.50 $100,645.00Section Totals:

( ) indicates item is bid as Lump Sum

$143,197.00$138,480.50 $144,597.00

$138,480.50

Contract Item Totals

$143,197.00 144,597.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

10 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,500.00000 3,500.00

20 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

30 2533-4980005

MOBILIZATION

(1) LS 12,405.00000 12,405.00 25,000.00000 25,000.00

40 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 50.00000 10,000.00 75.00000 15,000.00

$29,205.00 $48,300.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) REILLY CONSTRUCTION
CO., INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

50 2602-0000020

SILT FENCE

200.000 LF 3.50000 700.00 6.00000 1,200.00

60 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.50000 100.00 3.00000 600.00

70 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 0.50000 10.00 6.00000 120.00

80 2602-0000212

FLOATING SILT CURTAIN (HANGING)

400.000 LF 32.00000 12,800.00 36.00000 14,400.00

90 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

200.000 LF 1.00000 200.00 12.00000 2,400.00

100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 6.00000 1,200.00

110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.00000 600.00 6.50000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) REILLY CONSTRUCTION
CO., INC.

0002 EROSION CONTROL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 2.00000 800.00

$15,210.00 $22,020.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ELDER CORPORATION (8) REILLY CONSTRUCTION
CO., INC.

0003 STREAMBANK AND BERM REPAIR FOR 406'-0 X 40' PRETENSIONED
PRESTRESSED BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 400.00000 4,000.00 150.00000 1,500.00

140 2507-3250005

ENGINEERING FABRIC

717.000 SY 5.00000 3,585.00 5.00000 3,585.00

150 2507-6800021

REVETMENT, CLASS B

756.000 TON 75.00000 56,700.00 65.00000 49,140.00

160 2507-6800032

REVETMENT, CLASS C

484.000 TON 75.00000 36,300.00 90.00000 43,560.00

$100,585.00 $97,785.00Section Totals:

( ) indicates item is bid as Lump Sum

$168,105.00$145,000.00

$145,000.00

Contract Item Totals

$168,105.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-146-2(39)--2J-79 SLIDE REPAIR

POWESHIEK

Route: IOWA 146

3.5 mi S of I-80

Prj Awd Amt: $45,933.00

Project: WorkType:

County:

Location:

STPN-117-1(32)--2J-50 SLIDE REPAIR

JASPER

Route: IOWA 117

0.2 mi S of I-80

Prj Awd Amt: $29,941.00

Project: WorkType:

County:

Location:

STPN-021-2(24)--2J-79 SLIDE REPAIR

POWESHIEK

Route: IOWA 21

1.8 mi N of IA 85 to 2.5 mi N of IA 85

Prj Awd Amt: $162,506.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

79-0212-024

July 16, 2019 10:00 A.M.

JASPER,
POWESHIEK

Call Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $238,380.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $239,362.87 100.41%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $240,355.75 100.83%

4 EL045 ELDER CORPORATION $265,000.00 111.17%

5 RE300 REILLY CONSTRUCTION CO., INC. $299,999.99 125.85%

6 T.033 TK CONCRETE, INC. $300,210.00 125.94%

7 HO340 JB HOLLAND CONSTRUCTION, INC. $310,766.68 130.37%

Page 2 of 3

Contract ID:
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Start Date: 09/30/19 15 Working Days

79-0212-024

July 16, 2019 10:00 A.M.

JASPER,
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Contract Period:

DBE Goal: 0.0%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

79-0212-024

July 16, 2019 10:00 A.M.

JASPER,
POWESHIEK

Call Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 7,500.00000 3,750.00 5,000.00000 2,500.00 3,000.00000 1,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

128.000 CY 13.00000 1,664.00 16.50000 2,112.00 10.00000 1,280.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

569.000 CY 27.00000 15,363.00 15.50000 8,819.50 9.00000 5,121.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

105.000 CY 10.00000 1,050.00 7.00000 735.00 5.00000 525.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

128.000 CY 6.00000 768.00 11.65000 1,491.20 1.00000 128.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

26.000 CY 71.00000 1,846.00 70.00000 1,820.00 55.00000 1,430.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 750.00000 1,500.00 1,450.00000 2,900.00 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

104.000 LF 490.00000 50,960.00 465.00000 48,360.00 475.00000 49,400.00

0090 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

120.000 LF 13.00000 1,560.00 18.50000 2,220.00 14.00000 1,680.00

0100 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 600.00000 600.00 650.00000 650.00 500.00000 500.00

0110 2506-4984000

FLOWABLE MORTAR

12.000 CY 250.00000 3,000.00 355.00000 4,260.00 300.00000 3,600.00

0120 2507-2638620

MACADAM STONE SLOPE PROTECTION

541.000 SY 25.00000 13,525.00 21.22000 11,480.02 52.75000 28,537.75

0130 2507-3250005

ENGINEERING FABRIC

660.000 SY 5.00000 3,300.00 2.15000 1,419.00 3.00000 1,980.00

0140 2507-6800061

REVETMENT, CLASS E

7.000 TON 90.00000 630.00 80.00000 560.00 52.00000 364.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

580.000 TON 33.00000 19,140.00 35.00000 20,300.00 36.00000 20,880.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

300.000 LF 4.00000 1,200.00 1.75000 525.00 3.50000 1,050.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,650.00000 3,650.00 2,500.00000 2,500.00

0180 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0190 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 23,500.00000 23,500.00 12,000.00000 12,000.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 7.00000 6,650.00 4.25000 4,037.50 4.50000 4,275.00

0210 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 8.00000 2,000.00 4.75000 1,187.50 5.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 2.00000 2,400.00 0.50000 600.00 1.00000 1,200.00

$153,800.75$162,506.00 $152,726.72Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0230 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

155.000 CY 28.00000 4,340.00 28.00000 4,340.00 40.00000 6,200.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

173.000 CY 13.00000 2,249.00 12.75000 2,205.75 15.00000 2,595.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

96.000 CY 9.00000 864.00 6.15000 590.40 15.00000 1,440.00

0260 2107-0875100

COMPACTION WITH MOISTURE CONTROL

328.000 CY 6.00000 1,968.00 9.25000 3,034.00 3.00000 984.00

0270 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

17.000 CY 50.00000 850.00 68.00000 1,156.00 65.00000 1,105.00

0280 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

90.000 LF 13.00000 1,170.00 12.25000 1,102.50 25.00000 2,250.00

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 500.00000 500.00 650.00000 650.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,650.00000 3,650.00 3,000.00000 3,000.00

0310 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0320 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 18,000.00000 18,000.00 6,000.00000 6,000.00

0330 2602-0000020

SILT FENCE

100.000 LF 5.00000 500.00 3.00000 300.00 5.00000 500.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 2.00000 200.00 0.50000 50.00 2.00000 200.00

$29,574.00$29,941.00 $39,878.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

243.000 CY 27.00000 6,561.00 15.50000 3,766.50 15.00000 3,645.00

0360 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 25.00000 8,000.00 20.65000 6,608.00 60.00000 19,200.00

0370 2507-3250005

ENGINEERING FABRIC

352.000 SY 5.00000 1,760.00 2.00000 704.00 3.00000 1,056.00

0380 2507-8029000

EROSION STONE

324.000 TON 33.00000 10,692.00 27.25000 8,829.00 50.00000 16,200.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,150.00000 3,150.00 3,000.00000 3,000.00

0400 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0410 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 18,000.00000 18,000.00 8,000.00000 8,000.00

Page 7 of 24

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 16, 2019

79-0212-024 Primary County: JASPER, POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 7.00000 1,260.00 4.50000 810.00 5.00000 900.00

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

180.000 LF 2.00000 360.00 0.50000 90.00 1.00000 180.00

$56,981.00$45,933.00 $46,757.50Section Totals:

( ) indicates item is bid as Lump Sum

$239,362.87$238,380.00 $240,355.75

$238,380.00

Contract Item Totals

$239,362.87 240,355.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 850.00000 425.00 20,000.00000 10,000.00 3,000.00000 1,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

128.000 CY 14.50000 1,856.00 30.00000 3,840.00 25.00000 3,200.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

569.000 CY 9.00000 5,121.00 30.00000 17,070.00 12.00000 6,828.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

105.000 CY 11.00000 1,155.00 30.00000 3,150.00 20.00000 2,100.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

128.000 CY 6.50000 832.00 5.00000 640.00 12.50000 1,600.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

26.000 CY 86.00000 2,236.00 100.00000 2,600.00 85.00000 2,210.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,600.00000 3,200.00 1,350.00000 2,700.00 1,750.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

104.000 LF 480.00000 49,920.00 500.00000 52,000.00 950.00000 98,800.00

0090 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

120.000 LF 29.00000 3,480.00 30.00000 3,600.00 17.50000 2,100.00

0100 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 530.00000 530.00 500.00000 500.00 400.00000 400.00

0110 2506-4984000

FLOWABLE MORTAR

12.000 CY 300.00000 3,600.00 300.00000 3,600.00 175.00000 2,100.00

0120 2507-2638620

MACADAM STONE SLOPE PROTECTION

541.000 SY 40.00000 21,640.00 30.00000 16,230.00 36.00000 19,476.00

0130 2507-3250005

ENGINEERING FABRIC

660.000 SY 3.50000 2,310.00 3.00000 1,980.00 5.00000 3,300.00

0140 2507-6800061

REVETMENT, CLASS E

7.000 TON 179.00000 1,253.00 150.00000 1,050.00 100.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

580.000 TON 65.00000 37,700.00 50.00000 29,000.00 35.00000 20,300.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

300.000 LF 6.00000 1,800.00 8.00000 2,400.00 6.00000 1,800.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0180 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0190 2533-4980005

MOBILIZATION

(1) LS 17,870.50000 17,870.50 17,500.00000 17,500.00 19,500.00000 19,500.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 4.00000 3,800.00 4.50000 4,275.00 6.00000 5,700.00

0210 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 5.50000 1,375.00 6.00000 1,500.00 7.50000 1,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 1.00000 1,200.00 1.25000 1,500.00 1.50000 1,800.00

$210,889.00$173,203.50 $188,235.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0230 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

155.000 CY 29.00000 4,495.00 42.00000 6,510.00 40.00000 6,200.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

173.000 CY 14.50000 2,508.50 30.00000 5,190.00 25.00000 4,325.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

96.000 CY 11.00000 1,056.00 30.00000 2,880.00 25.00000 2,400.00

0260 2107-0875100

COMPACTION WITH MOISTURE CONTROL

328.000 CY 2.50000 820.00 5.00000 1,640.00 12.00000 3,936.00

0270 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

17.000 CY 86.00000 1,462.00 100.00000 1,700.00 100.00000 1,700.00

0280 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

90.000 LF 28.00000 2,520.00 30.00000 2,700.00 22.50000 2,025.00

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 430.00000 430.00 300.00000 300.00 400.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0310 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0320 2533-4980005

MOBILIZATION

(1) LS 9,600.00000 9,600.00 17,500.00000 17,500.00 10,000.00000 10,000.00

0330 2602-0000020

SILT FENCE

100.000 LF 13.00000 1,300.00 15.00000 1,500.00 20.00000 2,000.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 5.50000 550.00 6.00000 600.00 7.50000 750.00

$41,036.00$31,841.50 $48,820.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

243.000 CY 29.00000 7,047.00 30.00000 7,290.00 15.00000 3,645.00

0360 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 38.00000 12,160.00 30.00000 9,600.00 40.00000 12,800.00

0370 2507-3250005

ENGINEERING FABRIC

352.000 SY 3.50000 1,232.00 3.00000 1,056.00 5.00000 1,760.00

0380 2507-8029000

EROSION STONE

324.000 TON 59.00000 19,116.00 45.00000 14,580.00 35.00000 11,340.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 3,500.00000 3,500.00 2,500.00000 2,500.00

0400 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0410 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 20,948.99000 20,948.99 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) REILLY CONSTRUCTION
CO., INC.

(6) TK CONCRETE, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 4.00000 720.00 5.00000 900.00 6.00000 1,080.00

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

180.000 LF 1.00000 180.00 1.50000 270.00 2.00000 360.00

$48,285.00$59,955.00 $62,944.99Section Totals:

( ) indicates item is bid as Lump Sum

$299,999.99$265,000.00 $300,210.00

$265,000.00

Contract Item Totals

$299,999.99 300,210.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 6,200.00000 3,100.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

128.000 CY 16.00000 2,048.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

569.000 CY 20.40000 11,607.60

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

105.000 CY 23.70000 2,488.50

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

128.000 CY 9.10000 1,164.80

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

26.000 CY 101.00000 2,626.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,210.00000 4,420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0080 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

104.000 LF 660.00000 68,640.00

0090 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

120.000 LF 32.00000 3,840.00

0100 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 1,230.00000 1,230.00

0110 2506-4984000

FLOWABLE MORTAR

12.000 CY 413.00000 4,956.00

0120 2507-2638620

MACADAM STONE SLOPE PROTECTION

541.000 SY 20.90000 11,306.90

0130 2507-3250005

ENGINEERING FABRIC

660.000 SY 2.84000 1,874.40

0140 2507-6800061

REVETMENT, CLASS E

7.000 TON 79.50000 556.50

Page 18 of 24

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 16, 2019

79-0212-024 Primary County: JASPER, POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-8029000

EROSION STONE

580.000 TON 43.00000 24,940.00

0160 2519-4200140

REMOVAL OF FENCE, FIELD

300.000 LF 1.65000 495.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00

0180 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0190 2533-4980005

MOBILIZATION

(1) LS 21,500.00000 21,500.00

0200 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 3.90000 3,705.00

0210 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

250.000 LF 6.70000 1,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - STPN-021-2(24)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 1.04000 1,248.00

$189,721.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0230 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

155.000 CY 26.50000 4,107.50

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

173.000 CY 16.00000 2,768.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

96.000 CY 23.70000 2,275.20

0260 2107-0875100

COMPACTION WITH MOISTURE CONTROL

328.000 CY 9.10000 2,984.80

0270 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

17.000 CY 101.00000 1,717.00

0280 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

90.000 LF 32.00000 2,880.00

0290 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 640.00000 640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - STPN-117-1(32)--2J-50SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 6,700.00000 6,700.00

0310 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0320 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00

0330 2602-0000020

SILT FENCE

100.000 LF 3.90000 390.00

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 0.79000 79.00

$58,341.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0350 2102-2710090

EXCAVATION, CLASS 10, WASTE

243.000 CY 22.20000 5,394.60

0360 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 20.90000 6,688.00

0370 2507-3250005

ENGINEERING FABRIC

352.000 SY 2.84000 999.68

0380 2507-8029000

EROSION STONE

324.000 TON 43.00000 13,932.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00

0400 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0410 2533-4980005

MOBILIZATION

(1) LS 23,800.00000 23,800.00

Page 23 of 24

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 16, 2019

79-0212-024 Primary County: JASPER, POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-146-2(39)--2J-79SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 3.90000 702.00

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

180.000 LF 1.04000 187.20

$62,703.48Section Totals:

( ) indicates item is bid as Lump Sum

$310,766.68

$310,766.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-012-3(702)43--76-84 DITCH IMPROVEMENT

SIOUX

Route: IOWA 12

2.95 mi S of Hawarden

Prj Awd Amt: $31,300.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

84-0123-702

July 16, 2019 10:00 A.M.

SIOUXCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE140 NELSON & ROCK CONTRACTING, INC. $31,300.00 100.00%

2 CA340 L.A. CARLSON CONTRACTING, INC. $47,900.00 153.04%

3 LO083 LODGE CONSTRUCTION INC. $55,750.00 178.12%

4 PE320 PETERSON CONTRACTORS INC. $66,940.00 213.87%

5 RE300 REILLY CONSTRUCTION CO., INC. $115,800.00 369.97%
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Start Date: 10/07/19 10 Working Days

84-0123-702

July 16, 2019 10:00 A.M.
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Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) L.A. CARLSON
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0020 2502-2308100

TRENCH DRAIN

760.000 LF 25.00000 19,000.00 35.00000 26,600.00 35.00000 26,600.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 6,500.00000 6,500.00

0040 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 17,850.00000 17,850.00

$55,750.00$31,300.00 $47,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$47,900.00$31,300.00 $55,750.00

$31,300.00

Contract Item Totals

$47,900.00 55,750.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0020 2502-2308100

TRENCH DRAIN

760.000 LF 64.00000 48,640.00 100.00000 76,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00

0040 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 25,000.00000 25,000.00

$66,940.00 $115,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$115,800.00$66,940.00

$66,940.00

Contract Item Totals

$115,800.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 16, 2019

84-0123-702 Primary County: SIOUX

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-000-T(42)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: VARIOUS ROUTES

Various locations in district 4

Prj Awd Amt: $369,050.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/20

00-000T-042

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$369,050.00 100.00%

2 GR360 DAVE GRYP CONSTRUCTION, INC. $606,500.00 164.34%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/20

00-000T-042

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

1,650.000 EACH 30.00000 49,500.00 40.00000 66,000.00

0020 2505-6001012

LINE POST, REPLACE

1,100.000 EACH 98.00000 107,800.00 140.00000 154,000.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

110.000 EACH 150.00000 16,500.00 800.00000 88,000.00

0040 2505-6001020

END ANCHOR, REPAIR

35.000 EACH 1,300.00000 45,500.00 2,000.00000 70,000.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

15.000 EACH 150.00000 2,250.00 500.00000 7,500.00

0060 2505-6001024

END ANCHOR, RESET

45.000 EACH 100.00000 4,500.00 1,500.00000 67,500.00

0070 2505-6001030

TURNBUCKLE, REPLACE

45.000 EACH 150.00000 6,750.00 300.00000 13,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-042 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

1,250.000 LF 1.00000 1,250.00 4.00000 5,000.00

0090 2533-4980020

MOBILIZATION, ON-CALL

45.000 EACH 3,000.00000 135,000.00 3,000.00000 135,000.00

$369,050.00 $606,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$606,500.00$369,050.00

$369,050.00

Contract Item Totals

$606,500.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-042 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(87)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: Various Locations

Statewide, Type B Signing (FY 2020)

Prj Awd Amt: $179,999.99

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

00-000T-087

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO105 COLLINS & HERMANN, INC. $179,999.99 100.00%

2 K.100 K & W ELECTRIC, INC. $199,904.80 111.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 10 Working Days

00-000T-087

July 16, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0001 SIGNING ITEMS - DIVISION 1 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-9680250

INSTALL TYPE B SIGN

2.000 EACH 750.00000 1,500.00 1,500.00000 3,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,250.00000 3,250.00 1,000.00000 1,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

$9,750.00 $7,500.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-087 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0040 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 1,000.00000 2,000.00 1,250.00000 2,500.00

0050 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

14.000 EACH 300.00000 4,200.00 225.00000 3,150.00

0060 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

46.000 EACH 900.00000 41,400.00 600.00000 27,600.00

0070 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

12.000 EACH 1,350.00000 16,200.00 1,000.00000 12,000.00

0080 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,550.00000 3,100.00 1,500.00000 3,000.00

0090 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,750.00000 3,500.00 1,750.00000 3,500.00

0100 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

400.300 LF 16.50000 6,604.95 16.00000 6,404.80

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-087 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0110 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

30.000 EACH 750.00000 22,500.00 700.00000 21,000.00

0120 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

20.000 EACH 250.00000 5,000.00 200.00000 4,000.00

0130 2524-9680250

INSTALL TYPE B SIGN

56.000 EACH 750.00000 42,000.00 900.00000 50,400.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 15,000.00000 15,000.00

0150 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00

0160 2533-4980005

MOBILIZATION

(1) LS 10,045.04000 10,045.04 36,650.00000 36,650.00

$170,249.99 $192,404.80Section Totals:

$199,904.80$179,999.99

$179,999.99

Contract Item Totals

$199,904.80

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-087 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



( ) indicates item is bid as Lump Sum

$179,999.99 $199,904.80Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 16, 2019

00-000T-087 Primary County: STATEWIDE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

HSIP-SWAP-C026(111)--FJ-26 PAVEMENT MARKINGS

DAVIS

Route: Various Routes

On On 180th St / Eagle Blvd  215th St  Floris Rd  Ice Ave  L ilac Ave  Nuthatch Ave & Timber Ave

Prj Awd Amt: $250,614.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/19 20 Working Days

26-C026-111

July 16, 2019 10:00 A.M.

DAVISCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $250,614.80 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $309,607.50 123.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/27/19 20 Working Days

26-C026-111

July 16, 2019 10:00 A.M.

DAVISCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) IOWA PLAINS SIGNING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

6,117.300 STA 14.00000 85,642.20 15.00000 91,759.50

0020 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,549.800 STA 22.00000 56,095.60 25.00000 63,745.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 16,387.00000 16,387.00 44,000.00000 44,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 24,887.00000 24,887.00 42,500.00000 42,500.00

0050 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

3,287.000 STA 17.00000 55,879.00 17.00000 55,879.00

0060 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

195.400 STA 60.00000 11,724.00 60.00000 11,724.00

$250,614.80 $309,607.50Section Totals:

$309,607.50$250,614.80Contract Item Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 16, 2019

26-C026-111 Primary County: DAVIS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



( ) indicates item is bid as Lump Sum

$250,614.80 $309,607.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 16, 2019

26-C026-111 Primary County: DAVIS

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(656)0--0E-77 LIGHTING

POLK

Route: I-235

SW I-35/80 INTERCHANGE TO NE I-35/80 INTERCHANGE

Prj Awd Amt: $621,728.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/30/20

77-2352-656

July 16, 2019 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $621,728.00 100.00%

2 K.100 K & W ELECTRIC, INC. $1,520,505.00 244.56%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/30/20

77-2352-656

July 16, 2019 10:00 A.M.

POLKCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 LIGHTING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,920.00000 7,920.00 400,000.00000 400,000.00

0020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 335.00000 16,750.00 250.00000 12,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 36,960.00000 36,960.00 150,000.00000 150,000.00

0040 2599-9999005

('EACH' ITEM) KEEPER PLATE REPLACEMENT

659.000 EACH 275.00000 181,225.00 750.00000 494,250.00

0050 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL LIGHT
POLE AND LUMINAIRE

129.000 EACH 2,775.00000 357,975.00 3,500.00000 451,500.00

0060 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,580.000 LF 8.10000 20,898.00 4.75000 12,255.00

$621,728.00 $1,520,505.00Section Totals:

$1,520,505.00$621,728.00

$621,728.00

Contract Item Totals

$1,520,505.00

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 16, 2019

77-2352-656 Primary County: POLK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



( ) indicates item is bid as Lump Sum

$621,728.00 $1,520,505.00Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 16, 2019

77-2352-656 Primary County: POLK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(203)52--0E-78 PAVEMENT MARKINGS

POTTAWATTAMIE

Route: I-29

Various Interstate Routes in Council Bluffs

Prj Awd Amt: $196,045.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

78-0293-203

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $196,045.28 100.00%

2 HI064 HIGHWAY SIGNING, INC. $295,090.92 150.52%

3 IO250 IOWA PLAINS SIGNING, INC. $353,804.56 180.47%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

78-0293-203

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) HIGHWAY SIGNING, INC. (3) IOWA PLAINS SIGNING,
INC.

0001 FALL 2019 ITEMS - DIVISION 1SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,310.820 STA 8.50000 62,141.97 12.00000 87,729.84 16.00000 116,973.12

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

71.000 EACH 100.00000 7,100.00 150.00000 10,650.00 150.00000 10,650.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 35,000.00000 35,000.00 25,000.00000 25,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00 50.00000 1,000.00 300.00000 6,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 8,085.00000 8,085.00 25,000.00000 25,000.00 35,000.00000 35,000.00

$193,623.12$105,326.97 $159,379.84Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-203 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) HIGHWAY SIGNING, INC. (3) IOWA PLAINS SIGNING,
INC.

0002 SPRING 2020 ITEMS - DIVISION 2SECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,492.590 STA 9.00000 49,433.31 12.00000 65,911.08 16.00000 87,881.44

0070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

62.000 EACH 100.00000 6,200.00 150.00000 9,300.00 150.00000 9,300.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 35,000.00000 35,000.00 25,000.00000 25,000.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 50.00000 500.00 300.00000 3,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 8,085.00000 8,085.00 25,000.00000 25,000.00 35,000.00000 35,000.00

$160,181.44$90,718.31 $135,711.08Section Totals:

( ) indicates item is bid as Lump Sum

$295,090.92$196,045.28 $353,804.56

$196,045.28

Contract Item Totals

$295,090.92 353,804.56Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-203 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(512)0--0E-78 PAVEMENT MARKINGS

POTTAWATTAMIE

Route: I-80

Missouri River to East of E1-29/80 Interchange (WB)

Prj Awd Amt: $513,567.12

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/20

78-0801-512

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $513,567.12 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $623,136.40 121.33%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/20

78-0801-512

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263118

PAINTED PAVEMENT MARKINGS, MULTI-
COMPOUND LIQUID

3,128.720 STA 65.00000 203,366.80 70.00000 219,010.40

0020 2527-9263146

PAINTED SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC

60.000 EACH 1,100.00000 66,000.00 900.00000 54,000.00

0030 2527-9263180

PAVEMENT MARKINGS REMOVED

2,218.000 STA 12.00000 26,616.00 5.00000 11,090.00

0040 2527-9263190

SYMBOLS AND LEGENDS REMOVED

11.000 EACH 200.00000 2,200.00 100.00000 1,100.00

0050 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

3,128.720 STA 31.00000 96,990.32 50.00000 156,436.00

0060 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

60.000 EACH 350.00000 21,000.00 250.00000 15,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 57,397.00000 57,397.00 75,000.00000 75,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 16, 2019

78-0801-512 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) IOWA PLAINS SIGNING,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 40.00000 3,200.00 300.00000 24,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 36,797.00000 36,797.00 67,500.00000 67,500.00

$513,567.12 $623,136.40Section Totals:

( ) indicates item is bid as Lump Sum

$623,136.40$513,567.12

$513,567.12

Contract Item Totals

$623,136.40Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 16, 2019

78-0801-512 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(254)53--0E-78 SALVAGE AND REMOVAL

POTTAWATTAMIE

Route: I-29

Parcel 422B, 3633 3rd Ave, and Parcel 425, 3716 2nd Ave,  Council Bluffs

Prj Awd Amt: $19,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

78-0293-254

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NI150 NIXON CONSTRUCTION, INC. $19,000.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $38,000.00 200.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 20 Working Days

78-0293-254

July 16, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) LODGE CONSTRUCTION
INC.

0001 Salvage And Removal Items  IMN-029-3(254)53--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 422B

(1) LS 9,500.00000 9,500.00 18,000.00000 18,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 425

(1) LS 9,500.00000 9,500.00 20,000.00000 20,000.00

$19,000.00 $38,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$38,000.00$19,000.00

$19,000.00

Contract Item Totals

$38,000.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

July 16, 2019

78-0293-254 Primary County: POTTAWATTAMIE

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(260)79--0E-43 LANDSCAPING

HARRISON

Route: I-29

Rest Area 3 mi N of US 30

Prj Awd Amt: $142,424.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/02/20 15 Working Days

43-0295-260

July 16, 2019 10:00 A.M.

HARRISONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $142,424.00 100.00%

2 NE430 NEXT PHASE ENVIRONMENTAL, INC. $153,141.81 107.53%

3 NO300 NORTHWEST LANDSCAPING, INC. $159,759.50 112.17%

4 M.215 MLS LANDSCAPE & DESIGN, INC. $197,698.00 138.81%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $226,610.50 159.11%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/02/20 15 Working Days

43-0295-260

July 16, 2019 10:00 A.M.

HARRISONCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) NORTHWEST
LANDSCAPING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.100 ACRE 3,000.00000 21,300.00 6,328.17000 44,930.01 3,975.00000 28,222.50

0020 2101-0850002

CLEARING AND GRUBBING

1,163.000 UNIT 42.00000 48,846.00 41.60000 48,380.80 58.00000 67,454.00

0030 2519-3300600

FENCE, SAFETY

2,000.000 LF 2.00000 4,000.00 2.30000 4,600.00 4.50000 9,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 2,200.00000 2,200.00 1,500.00000 1,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 11,630.00000 11,630.00 8,670.00000 8,670.00 8,000.00000 8,000.00

0060 2599-9999010

('LUMP SUM' ITEM) TREE PRUNING

(1) LS 4,000.00000 4,000.00 6,840.00000 6,840.00 5,500.00000 5,500.00

0070 2601-2633100

MOWING

0.500 ACRE 3,000.00000 1,500.00 2,000.00000 1,000.00 4,000.00000 2,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) NORTHWEST
LANDSCAPING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2639010

SODDING

31.300 SQ 150.00000 4,695.00 104.00000 3,255.20 150.00000 4,695.00

0090 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

18.800 MGAL 60.00000 1,128.00 60.00000 1,128.00 60.00000 1,128.00

0100 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

13.000 EACH 12.00000 156.00 8.00000 104.00 10.00000 130.00

0110 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 4,000.00000 4,000.00 3,710.80000 3,710.80 4,500.00000 4,500.00

0120 2610-0000600

TILLAGE

(1) LS 5,729.00000 5,729.00 2,205.00000 2,205.00 500.00000 500.00

0130 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

13.000 EACH 80.00000 1,040.00 68.00000 884.00 60.00000 780.00

0140 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

62.000 EACH 500.00000 31,000.00 407.00000 25,234.00 425.00000 26,350.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) NEXT PHASE
ENVIRONMENTAL, INC.

(3) NORTHWEST
LANDSCAPING, INC.

$159,759.50$142,424.00 $153,141.81Section Totals:

( ) indicates item is bid as Lump Sum

$153,141.81$142,424.00 $159,759.50

$142,424.00

Contract Item Totals

$153,141.81 159,759.50Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.100 ACRE 4,500.00000 31,950.00 6,000.00000 42,600.00

0020 2101-0850002

CLEARING AND GRUBBING

1,163.000 UNIT 65.00000 75,595.00 60.00000 69,780.00

0030 2519-3300600

FENCE, SAFETY

2,000.000 LF 5.00000 10,000.00 2.00000 4,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 42,000.00000 42,000.00

0060 2599-9999010

('LUMP SUM' ITEM) TREE PRUNING

(1) LS 6,000.00000 6,000.00 12,000.00000 12,000.00

0070 2601-2633100

MOWING

0.500 ACRE 1,000.00000 500.00 5,000.00000 2,500.00

0080 2601-2639010

SODDING

31.300 SQ 250.00000 7,825.00 175.00000 5,477.50

Page 4 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

18.800 MGAL 60.00000 1,128.00 60.00000 1,128.00

0100 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

13.000 EACH 250.00000 3,250.00 25.00000 325.00

0110 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 4,000.00000 4,000.00 7,500.00000 7,500.00

0120 2610-0000600

TILLAGE

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00

0130 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

13.000 EACH 150.00000 1,950.00 100.00000 1,300.00

0140 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

62.000 EACH 500.00000 31,000.00 500.00000 31,000.00

$197,698.00 $226,610.50Section Totals:

$226,610.50$197,698.00Contract Item Totals

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM
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( ) indicates item is bid as Lump Sum

$197,698.00 $226,610.50Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

July 16, 2019

43-0295-260 Primary County: HARRISON

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(261)110--0E-67 LANDSCAPING

MONONA

Route: I-29

Rest Areas 2.6 mi S of IA 175

Prj Awd Amt: $173,845.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 20 Working Days

67-0295-261

July 16, 2019 10:00 A.M.

MONONACall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NEXT PHASE ENVIRONMENTAL, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE430 NEXT PHASE ENVIRONMENTAL, INC. $173,845.01 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $178,691.20 102.79%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $208,428.00 119.89%

4 M.215 MLS LANDSCAPE & DESIGN, INC. $219,242.20 126.11%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $257,757.20 148.27%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 20 Working Days

67-0295-261

July 16, 2019 10:00 A.M.

MONONACall Order:  502 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NEXT PHASE ENVIRONMENTAL, INC.

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEXT PHASE
ENVIRONMENTAL, INC.

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

10.000 ACRE 5,931.20000 59,312.00 3,900.00000 39,000.00 6,600.00000 66,000.00

0020 2101-0850002

CLEARING AND GRUBBING

1,419.000 UNIT 37.81000 53,652.39 56.00000 79,464.00 48.00000 68,112.00

0030 2519-3300600

FENCE, SAFETY

2,000.000 LF 2.30000 4,600.00 4.50000 9,000.00 2.00000 4,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,438.42000 10,438.42 6,000.00000 6,000.00 8,500.00000 8,500.00

0060 2599-9999010

('LUMP SUM' ITEM) TREE PRUNING

(1) LS 6,840.00000 6,840.00 4,500.00000 4,500.00 8,800.00000 8,800.00

0070 2601-2633100

MOWING

0.500 ACRE 2,000.00000 1,000.00 4,000.00000 2,000.00 3,000.00000 1,500.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 16, 2019

67-0295-261 Primary County: MONONA

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEXT PHASE
ENVIRONMENTAL, INC.

(2) NORTHWEST
LANDSCAPING, INC.

(3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2639010

SODDING

25.200 SQ 105.00000 2,646.00 150.00000 3,780.00 150.00000 3,780.00

0090 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

15.120 MGAL 60.00000 907.20 60.00000 907.20 60.00000 907.20

0100 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

12.000 EACH 8.00000 96.00 20.00000 240.00 11.00000 132.00

0110 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 3,800.00000 3,800.00 4,600.00000 4,600.00 8,800.00000 8,800.00

0120 2610-0000600

TILLAGE

(1) LS 2,205.00000 2,205.00 500.00000 500.00 3,896.80000 3,896.80

0130 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

64.000 EACH 407.00000 26,048.00 425.00000 27,200.00 500.00000 32,000.00

$208,428.00$173,845.01 $178,691.20Section Totals:

$178,691.20$173,845.01 $208,428.00Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 16, 2019

67-0295-261 Primary County: MONONA

08/28/2019 1:01:47 PM
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( ) indicates item is bid as Lump Sum

$173,845.01 $178,691.20 208,428.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 16, 2019

67-0295-261 Primary County: MONONA

08/28/2019 1:01:47 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

10.000 ACRE 4,500.00000 45,000.00 6,000.00000 60,000.00

0020 2101-0850002

CLEARING AND GRUBBING

1,419.000 UNIT 65.00000 92,235.00 60.00000 85,140.00

0030 2519-3300600

FENCE, SAFETY

2,000.000 LF 5.00000 10,000.00 2.00000 4,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 42,000.00000 42,000.00

0060 2599-9999010

('LUMP SUM' ITEM) TREE PRUNING

(1) LS 6,000.00000 6,000.00 12,000.00000 12,000.00

0070 2601-2633100

MOWING

0.500 ACRE 1,000.00000 500.00 5,000.00000 2,500.00

0080 2601-2639010

SODDING

25.200 SQ 250.00000 6,300.00 175.00000 4,410.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

July 16, 2019

67-0295-261 Primary County: MONONA

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

15.120 MGAL 60.00000 907.20 60.00000 907.20

0100 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

12.000 EACH 250.00000 3,000.00 25.00000 300.00

0110 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 4,000.00000 4,000.00 7,500.00000 7,500.00

0120 2610-0000600

TILLAGE

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00

0130 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

64.000 EACH 450.00000 28,800.00 500.00000 32,000.00

$219,242.20 $257,757.20Section Totals:

( ) indicates item is bid as Lump Sum

$257,757.20$219,242.20

$219,242.20

Contract Item Totals

$257,757.20Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:502
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July 16, 2019
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08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-080-5(369)184--0E-79 LANDSCAPING

POWESHIEK

Route: I-80

 1.6 mi E of IA 146 to US 63

Prj Awd Amt: $113,245.00

Project: WorkType:

County:

Location:

IMN-080-6(496)192--0E-79 LANDSCAPING

POWESHIEK

Route: I-80

US 63 to Co Rd V18

Prj Awd Amt: $270,488.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/19 65 Working Days

79-0806-496

July 16, 2019 10:00 A.M.

POWESHIEKCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $383,733.00 100.00%

2 SM021 SMITH SEEDING, INC. $400,885.80 104.47%

3 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $494,224.00 128.79%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $495,731.00 129.19%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/19 65 Working Days

79-0806-496

July 16, 2019 10:00 A.M.

POWESHIEKCall Order:  503 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 LANDSCAPING ITEMS - IMN-080-6(496)192--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

6.200 ACRE 4,500.00000 27,900.00 3,000.00000 18,600.00 3,850.00000 23,870.00

0020 2101-0850002

CLEARING AND GRUBBING

2,125.000 UNIT 23.00000 48,875.00 40.47000 85,998.75 43.00000 91,375.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 5,392.00000 5,392.00

0040 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,500.00000 10,500.00 16,000.00000 16,000.00

0050 2601-2633100

MOWING

1.700 ACRE 1,450.00000 2,465.00 500.00000 850.00 2,000.00000 3,400.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

412.000 EACH 4.00000 1,648.00 3.00000 1,236.00 4.00000 1,648.00

0070 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,000.00000 2,000.00 1,860.00000 1,860.00 2,200.00000 2,200.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0001 LANDSCAPING ITEMS - IMN-080-6(496)192--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0080 2610-0000600

TILLAGE

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 12,000.00000 12,000.00

0090 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,040.000 EACH 40.00000 161,600.00 38.00000 153,520.00 50.00000 202,000.00

$357,885.00$270,488.00 $282,564.75Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0002 LANDSCAPING ITEMS - IMN-080-5(369)184--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0100 2101-0850001

CLEARING AND GRUBBING

7.800 ACRE 4,500.00000 35,100.00 3,000.00000 23,400.00 3,850.00000 30,030.00

0110 2101-0850002

CLEARING AND GRUBBING

1,015.000 UNIT 23.00000 23,345.00 40.47000 41,077.05 43.00000 43,645.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 13,395.00000 13,395.00 10,500.00000 10,500.00 7,264.00000 7,264.00

0140 2601-2633100

MOWING

1.300 ACRE 1,450.00000 1,885.00 500.00000 650.00 2,000.00000 2,600.00

0150 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

550.000 EACH 4.00000 2,200.00 3.00000 1,650.00 3.00000 1,650.00

0160 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 2,000.00000 2,000.00 2,340.00000 2,340.00 2,750.00000 2,750.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC. (3) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

0002 LANDSCAPING ITEMS - IMN-080-5(369)184--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0170 2610-0000600

TILLAGE

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0180 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

808.000 EACH 40.00000 32,320.00 38.00000 30,704.00 50.00000 40,400.00

$136,339.00$113,245.00 $118,321.05Section Totals:

( ) indicates item is bid as Lump Sum

$400,885.80$383,733.00 $494,224.00

$383,733.00

Contract Item Totals

$400,885.80 494,224.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMS - IMN-080-6(496)192--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

6.200 ACRE 8,000.00000 49,600.00

0020 2101-0850002

CLEARING AND GRUBBING

2,125.000 UNIT 35.00000 74,375.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 13,500.00000 13,500.00

0050 2601-2633100

MOWING

1.700 ACRE 1,000.00000 1,700.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

412.000 EACH 7.50000 3,090.00

0070 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 7,000.00000 7,000.00

0080 2610-0000600

TILLAGE

(1) LS 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMS - IMN-080-6(496)192--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0090 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,040.000 EACH 42.00000 169,680.00

$330,445.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 LANDSCAPING ITEMS - IMN-080-5(369)184--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0100 2101-0850001

CLEARING AND GRUBBING

7.800 ACRE 8,000.00000 62,400.00

0110 2101-0850002

CLEARING AND GRUBBING

1,015.000 UNIT 35.00000 35,525.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 13,500.00000 13,500.00

0140 2601-2633100

MOWING

1.300 ACRE 1,000.00000 1,300.00

0150 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

550.000 EACH 7.50000 4,125.00

0160 2601-3000206

HERBICIDE APPLICATION, CUT STUMP

(1) LS 8,000.00000 8,000.00

0170 2610-0000600

TILLAGE

(1) LS 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 LANDSCAPING ITEMS - IMN-080-5(369)184--0E-79SECTION: Cat Alt Set: Cat Alt Member:

0180 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

808.000 EACH 42.00000 33,936.00

$165,286.00Section Totals:

( ) indicates item is bid as Lump Sum

$495,731.00

$495,731.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:503

Tabulation of Construction and Material Bids

July 16, 2019

79-0806-496 Primary County: POWESHIEK

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Project Information:

Project: WorkType:

County:

Location:

IMN-080-8(331)285--0E-82 EROSION CONTROL

SCOTT

Route: I-80

1.1 miles E of Co Rd Y40 to 0.6 mi E of Division St

Prj Awd Amt: $434,478.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

82-0808-331

July 16, 2019 10:00 A.M.

SCOTTCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $434,478.00 100.00%

2 SM021 SMITH SEEDING, INC. $443,952.50 102.18%

3 HA760 HAWKEYE PAVING CORP. $509,942.70 117.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

82-0808-331

July 16, 2019 10:00 A.M.

SCOTTCall Order:  504 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) SMITH SEEDING, INC. (3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

8,850.000 CY 29.00000 256,650.00 27.10000 239,835.00 34.00000 300,900.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,389.00000 8,389.00 15,000.00000 15,000.00 51,000.00000 51,000.00

0040 2601-2636060

SALT TOLERANT SEEDING

11.000 ACRE 2,000.00000 22,000.00 1,500.00000 16,500.00 1,400.00000 15,400.00

0050 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4,779.000 SQ 9.00000 43,011.00 16.00000 76,464.00 9.00000 43,011.00

0060 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

955.800 MGAL 60.00000 57,348.00 60.00000 57,348.00 60.00000 57,348.00

0070 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

10,870.000 LF 3.50000 38,045.00 2.15000 23,370.50 2.50000 27,175.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

July 16, 2019

82-0808-331 Primary County: SCOTT

08/28/2019 1:01:47 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1.3 Revision 043



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) SMITH SEEDING, INC. (3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,870.000 LF 0.50000 5,435.00 0.50000 5,435.00 0.01000 108.70

$509,942.70$434,478.00 $443,952.50Section Totals:

( ) indicates item is bid as Lump Sum

$443,952.50$434,478.00 $509,942.70

$434,478.00

Contract Item Totals

$443,952.50 509,942.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

July 16, 2019

82-0808-331 Primary County: SCOTT

08/28/2019 1:01:47 PM
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