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SPECIAL PROVISIONS 
FOR 

CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS 
 

 
Story County 

IM-035-4(182)112--13-85 
 
 

Effective Date 
September 20, 2016 

 
 
THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
150124.01 DESCRIPTION. 
 

A. With the exception of small or irregular areas, Automated Machine Guidance according to Article 
1105.17 of the Standard Specifications will be required for the grading on this project.  Automated 
Machine Guidance for the paving will be the Contractor’s option. 
 

B. Digital Contract Files. 
 

1. Digital Files contained within the 85-0354-182_E_Files_(DataFiles).zip file package listed 
below (files are listed in descending order of precedence): 
a. LandXML Geometry file: hv_dsn_182.xml within the “Alignment_Data_Files” subfolder. 
b. LandXML surface files: All LandXML files within the “Machine_Control_Surfaces” 

subfolder. 
c. Three dimensional line string CADD files: All DXF files contained within the “DXF_Files” 

subfolder. 
 
2. See Appendix A for names, time stamps, and sizes of official files. 

 
3. The digital files are available for download at the following web site for the project listed 

above:  http://www.iowadot.gov/contracts/lettings.html. 
 

150124.02 STANDARD SPECIFICATION REVISIONS. 
Make the following changes to the Standard Specifications: 
 
1101.03, DEFINITION OF TERMS. 
 

Add to the definition of Contract (Also Contract Documents): 
 Digital contract files specified in the contract documents, 
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1105.04, A. 
 

Replace the Article: 
In case of a discrepancy between contents of the contract documents, the following items listed 
by descending order shall prevail: 
 
1. Addendum 
 
2. Proposal Form 
 
3. Special Provision 
 
4. Digital Contract Files. 
   
4 5. Plans 
 
5 6. Standard Bridge Plans, Standard Culvert Plans, and Standard Road Plans 
 
6 7. Developmental Specifications 
 
7 8. Supplemental Specifications 
 
8 9. General Supplemental Specifications 
 
9 10. Standard Specifications 
 
10 11. Materials I.M. 

 
1105.04, D. 
 

Replace the Article: 
The Contractor shall not take advantage of any apparent error, omission, or discrepancy in the 
contract documents. The Engineer will be permitted to make such correction in interpretation as 
may be deemed necessary for the fulfillment of the intent of the contract documents subject to 
compensation as provided in Articles 1109.03, 1109.04 and 1109.16. Written notice of changes in 
the contract documents will be given to the Contractor by the Engineer. Field adjustment of digital 
contract files, if necessary, will be completed by the Engineer. 



XML Files

Existing

exist_surf_85035171_Signed.xml 8,291                    KB 6/29/2016 4:23 PM

exist_surf_85035182_Signed.xml 17,606                  KB 7/5/2016 1:34 PM

exist_surf_PostStage1_Signed.xml 18,981                  KB 6/29/2016 4:23 PM

exist_surf_PostStage4_Signed.xml 19,350                  KB 6/29/2016 4:24 PM

Proposed

Interstate 35

prop_surf_subgrade_ML035_1_Signed.xml 399                       KB 6/29/2016 4:24 PM

prop_surf_subgrade_ML035_2_Signed.xml 114                       KB 6/29/2016 4:24 PM

prop_surf_subgrade_ML035_3_Signed.xml 23                         KB 6/29/2016 4:24 PM

prop_surf_top_ML035_1_Signed.xml 382                       KB 6/29/2016 4:24 PM

prop_surf_top_ML035_2_Signed.xml 267                       KB 6/29/2016 4:24 PM

prop_surf_top_ML035_3_Signed.xml 48                         KB 6/29/2016 4:24 PM

US Highway 30 EB

prop_surf_subgrade_SUR030EB_Signed.xml 629                       KB 6/29/2016 4:24 PM

prop_surf_subgrade_SUR030EBMedian_Signed.xml 85                         KB 6/29/2016 4:24 PM

prop_surf_top_SUR030EB_Signed.xml 1,611                    KB 6/29/2016 4:24 PM

US Highway 30 EB Resurfacing

prop_surf_HMA_IntermediateTopEB_Signed.xml 267                       KB 6/29/2016 4:24 PM

prop_surf_HMA_SurfaceCourseTopEB_Signed.xml 267                       KB 6/29/2016 4:24 PM

US Highway 30 WB

prop_surf_subgrade_SUR030WB_1_Signed.xml 305                       KB 6/29/2016 4:24 PM

prop_surf_subgrade_SUR030WB_2_Signed.xml 751                       KB 6/29/2016 4:24 PM

prop_surf_subgrade_SUR030WB_3_Signed.xml 47                         KB 6/29/2016 4:24 PM

prop_surf_subgrade_SUR030WB_4_Signed.xml 39                         KB 6/29/2016 4:24 PM

prop_surf_top_SUR030WB_123_Signed.xml 3,199                    KB 6/29/2016 4:24 PM

prop_surf_top_SUR030WB_4_Signed.xml 77                         KB 6/29/2016 4:24 PM

US Highway 30 WB Resurfacing

prop_surf_HMA_IntermediateTopWB_Signed.xml 342                       KB 6/29/2016 4:24 PM

prop_surf_HMA_SurfaceCourseTopWB_Signed.xml 450                       KB 6/29/2016 4:24 PM

Interstate 35 Ramp A

prop_surf_subgrade_ML035A_Signed.xml 632                       KB 6/29/2016 4:24 PM

prop_surf_top_ML035A_Signed.xml 1,339                    KB 6/29/2016 4:24 PM

Interstate 35 Ramp B

prop_surf_subgrade_ML035B_Signed.xml 2,516                    KB 6/29/2016 4:24 PM

prop_surf_top_ML035B_Signed.xml 4,663                    KB 6/29/2016 4:24 PM

Interstate 35 Ramp H (South)

prop_surf_subgrade_ML035H_S_Signed.xml 1,701                    KB 6/29/2016 4:24 PM

prop_surf_top_ML035H_S_Signed.xml 3,764                    KB 6/29/2016 4:24 PM

Interstate 35 Ramp H (North)

prop_surf_subgrade_ML035H_N_Signed.xml 555                       KB 6/29/2016 4:24 PM

prop_surf_top_ML035H_N_Signed.xml 1,475                    KB 6/29/2016 4:24 PM

Dayton Ramp A

prop_surf_subgrade_DAYA_Signed.xml 760                       KB 6/29/2016 4:24 PM

prop_surf_top_DAYA_Signed.xml 1,691                    KB 6/29/2016 4:24 PM

File Size File Updated
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File Size File Updated

Channel Grading (Jacked Pipe)

prop_surf_CHANNEL_Signed.xml 67                         KB 6/29/2016 4:24 PM

Stage 1 Shoulder Strengthening (US 30 WB)

prop_surf_subgrade_STG1_US30WB_Signed.xml 719                       KB 7/19/2016 7:46 AM

prop_surf_top_STG1_US30WB_Signed.xml 1,256                    KB 7/19/2016 7:46 AM

Stage 4 Shoulder Strengthening (I‐35 NB)

prop_surf_subgrade_STG4_ML035NB_Signed.xml 881                       KB 7/19/2016 7:46 AM

prop_surf_top_STG4_ML035NB_Signed.xml 1,146                    KB 7/19/2016 7:46 AM

Stage 1 Shoulder Strengthening (US 30 WB)

prop_surf_subgrade_STG4_US30EB_Signed.xml 269                       KB 7/19/2016 7:46 AM

prop_surf_top_STG4_US30EB_Signed.xml 350                       KB 7/19/2016 7:46 AM

3D DGN Files

85035182_CHANNEL_3d.dgn 59                         KB 6/9/2016 3:35 PM

85035182_DAYA_3d.dgn 417                       KB 6/9/2016 3:36 PM

85035182_ML035_3d.dgn 285                       KB 6/9/2016 3:36 PM

85035182_ML035A_3d.dgn 400                       KB 6/9/2016 1:17 PM

85035182_ML035B_3d.dgn 1,271                    KB 6/9/2016 3:37 PM

85035182_ML035HN_3d.dgn 474                       KB 6/9/2016 3:38 PM

85035182_ML035HS_3d.dgn 1,111                    KB 6/9/2016 3:38 PM

85035182_STG1_SUR030WB_3d.dgn 564                       KB 7/19/2016 8:38 AM

85035182_STG4_ML035NB_3d.dgn 481                       KB 7/19/2016 8:39 AM

85035182_STG4_SUR030EB_3d.dgn 184                       KB 7/19/2016 8:37 AM

85035182_SUR030EB_3d.dgn 421                       KB 6/9/2016 3:40 PM

85035182_SUR030WB_3d.dgn 802                       KB 6/9/2016 3:40 PM

85035182_WALL1_TempGrading_3d.dgn 102                       KB 6/9/2016 3:41 PM
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