
Proposal ID:

Proposal Work Type:

91-0355-711 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

December  17, 2019 10:00 A.M.

0.0%

HMA JOINT & CRACK SEALING

Contracting Authority:

Proposal Guaranty:

IOWA DEPARTMENT OF TRANSPORTATION

$12,500.00

Call Order No.: 205

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:MPIN-035-5(727)4--0N-27 DECATUR

SLURRY SEAL I-35

INTERSTATE ROAD (MAINTENANCE)

US 69 Interchange Ramps and from US 34 to Warren Co Line

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:

Project Number:

Project Work Type: Route:

Location:

Road System:

County:MPIN-035-5(711)58--0N-91 WARREN

HMA JOINT & CRACK SEALING I-35

INTERSTATE ROAD (MAINTENANCE)

N of IA 92 to 0.25 mi N of Adams St

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:



11/13/2019 15:36:45

AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:91-0355-711

Contract Time

Letting Date:

205Proposal ID:

December  17, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 30 WORK DAYS $1,000.0008/10/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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AASHTOWare Project™ Version 4.1.3 Revision 043

205

December  17, 2019 10:00 A.M.

91-0355-711

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 91-0355-711 Call Order No.: 205

Letting Date: December  17, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

SS-15008 SUPPLEMENTAL SPECIFICATIONS FOR PROJECT MANAGEMENT

Proposal Specifications List Page 1 of 1
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 91-0355-711

0001 ROADWAY ITEMS - MPIN-035-5(727)4--0N-27SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2319-1000000

SLURRY LEVELING MILE

2.800

_________._____ _________._____

0020 2319-3000102

STRIP SLURRY TREATMENT FINE
AGGREGATE

TON

54.600

_________._____ _________._____

0030 2319-3000200

SURFACE PREPARATION FOR STRIP
SLURRY TREATMENT

MILE

18.600

_________._____ _________._____

0040 2319-4000000

ASPHALT EMULSION FOR SLURRY
LEVELING, SLURRY WEDGE, AND
SLURRY TREATMENT

GAL

2,889.000

_________._____ _________._____

0050 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

246.050

_________._____ _________._____

0060 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0070 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY

4.000

_________._____ _________._____

0080 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0090 2590-0000020

PROJECT MANAGEMENT LUMP SUM _________._____LUMP SUM

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 1 of 2
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 91-0355-711

0002 ROADWAY ITEMS - MPIN-035-5(711)58--0N-91SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0100 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

1,539.280

_________._____ _________._____

0110 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0120 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0130 2541-1004011

CRACK AND JOINT CLEANING AND
SEALING (HMA SURFACES)

MILE

13.000

_________._____ _________._____

1.00000

0140 2541-1005001

SEALER MATERIAL (HMA SURFACES) LB

41,934.000

41,934.00_________._____

0150 2590-0000020

PROJECT MANAGEMENT LUMP SUM _________._____LUMP SUM

Section: 0002 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 2 of 2
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