
Proposal ID:

Proposal Work Type:

07-C007-154 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

4.0%

BRIDGE REPLACEMENT - PPCB

Contracting Authority:

Proposal Guaranty:

CONSERVATION BOARD OF BLACK HAWK COUNTY

$37,500.00

Call Order No.: 002

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:TAP-R-C007(154)--8T-07 BLACK HAWK

BRIDGE REPLACEMENT - PPCB Cedar Valley Trail

UNDEFINED - OFF SYSTEM

Cedar Valley Nature Trail in Black Hawk County  replace brid ge L3 over Wolf Creek

Federal Aid - Predetermined Wages are in EffectFederal Aid - Wages:
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AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:07-C007-154

Contract Time

Letting Date:

002Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 80 WORK DAYS $1,000.0006/29/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit

Page 1 of 2



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

002

November  19, 2019 10:00 A.M.

07-C007-154

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

*** Removal of Existing Bridge / No Working Days charged ***
To encourage flexibility in removing the existing bridge, no working days will be charged for removal of
the existing bridge prior to the late start date. In addition to free winter work during the winter of 2019-
2020, the contractor will not be charged working days for days which extend past the time period for free
winter work that are associated with efforts of removing the existing bridge.  The contractor will be
charged working days after the late start date, including charging working days for efforts associated with
removal of the existing bridge.

Proposal Notes :
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Proposal ID: 07-C007-154 Call Order No.: 002

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.07.2019 ***  WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

500.2020
***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.05 FHWA-1273:  REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 2
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 07-C007-154 Call Order No.: 002

Letting Date: November  19, 2019 10:00 A.M.

IA19-81.0 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA190081
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.

SP-157124 SPECIAL PROVISIONS FOR INSURANCE REQUIREMENTS

Black Hawk County  TAP-R-C007(154)--8T-07

Proposal Specifications List Page 2 of 2
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Proposal ID: 07-C007-154

0001 Trail ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2101-0850001

CLEARING AND GRUBBING ACRE

0.300

_________._____ _________._____

0020 2102-2625000

EMBANKMENT-IN-PLACE CY

181.000

_________._____ _________._____

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL CY

330.000

_________._____ _________._____

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY

156.000

_________._____ _________._____

0050 2115-0100000

MODIFIED SUBBASE CY

53.000

_________._____ _________._____

0060 2123-7450020

SHOULDER FINISHING, EARTH STA

4.600

_________._____ _________._____

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE LUMP SUM _________._____LUMP SUM

0080 2402-2720000

EXCAVATION, CLASS 20 CY

48.000

_________._____ _________._____

0090 2402-2721000

EXCAVATION, CLASS 21 CY

51.000

_________._____ _________._____

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE) CY

154.400

_________._____ _________._____

0110 2404-7775005

REINFORCING STEEL, EPOXY
COATED

LB

21,044.000

_________._____ _________._____

0120 2407-0563120

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, BTC120

EACH

4.000

_________._____ _________._____

0130 2408-7800000

STRUCTURAL STEEL LB

1,032.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 3
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Proposal ID: 07-C007-154

0001 Trail ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0140 2501-0201042

PILES, STEEL, HP 10 X 42 LF

465.000

_________._____ _________._____

0150 2501-0201253

PILES, STEEL, HP 12 X 53 LF

560.000

_________._____ _________._____

0160 2501-6335010

PREBORED HOLES LF

60.000

_________._____ _________._____

0170 2507-3250005

ENGINEERING FABRIC SY

513.000

_________._____ _________._____

0180 2507-6800061

REVETMENT, CLASS E TON

850.000

_________._____ _________._____

0190 2510-6745850

REMOVAL OF PAVEMENT SY

206.200

_________._____ _________._____

0200 2511-0301300

RECREATIONAL TRAIL, HOT MIX
ASPHALT, 3 IN.

SY

186.000

_________._____ _________._____

0210 2511-7526106

SIDEWALK, REINFORCED P.C.
CONCRETE, 6 IN.

SY

76.800

_________._____ _________._____

0220 2518-6910000

SAFETY CLOSURE EACH

4.000

_________._____ _________._____

0230 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT LF

519.500

_________._____ _________._____

0240 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0250 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0260 2602-0000020

SILT FENCE LF

100.000

_________._____ _________._____
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Proposal ID: 07-C007-154

0001 Trail ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

LF

100.000

_________._____ _________._____

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF

50.000

_________._____ _________._____

0290 2602-0000150

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF

100.000

_________._____ _________._____

0300 2602-0000309

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 9 IN. DIA.

LF

100.000

_________._____ _________._____

0310 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

100.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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