@IOWA DOT

SMARTER I SIMPLER | CUSTOMER DRIVEN

OFFICE OF CONTRACTS
Proposal

Proposal ID: 07-C007-154 Letting Date: November 19, 2019 10:00 A.M.
Call Order No.: 002

Proposal Work Type: BRIDGE REPLACEMENT - PPCB

DBE Goal: 4.0%

Contracting Authority: CONSERVATION BOARD OF BLACK HAWK COUNTY
Proposal Guaranty: $37,500.00

This proposal includes the following project(s):

Project Number: TAP-R-C007(154)--8T-07 County: BLACK HAWK
Project Work Type: BRIDGE REPLACEMENT - PPCB Route: Cedar Valley Trail
Location: Cedar Valley Nature Trail in Black Hawk County replace brid ge L3 over Wolf Creek
Road System: UNDEFINED - OFF SYSTEM
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect




10/08/2019 09:25:29

{(JIOWADOT

SMARTER I SIMPLER | CUSTOMER DRIVEN AASHTOWare Project™ Version 4.1.3 Revision 043

Page 1 of 2

Contract Time

Proposal ID: 07-C007-154 Call Order No.: 002
Letting Date: November 19, 2019 10:00 A.M.

i Site Details Liquidated
Site ID Damages
00 Late Start Date 06/29/2020 80 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Proposal Notes

Proposal ID: 07-C007-154 Call Order No.: 002
Letting Date: November 19, 2019 10:00 A.M.

Proposal Notes :

*** Removal of Existing Bridge / No Working Days charged ***

To encourage flexibility in removing the existing bridge, no working days will be charged for removal of
the existing bridge prior to the late start date. In addition to free winter work during the winter of 2019-
2020, the contractor will not be charged working days for days which extend past the time period for free
winter work that are associated with efforts of removing the existing bridge. The contractor will be
charged working days after the late start date, including charging working days for efforts associated with
removal of the existing bridge.
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Proposal ID: 07-C007-154 Call Order No.: 002
Letting Date: November 19, 2019 10:00 A.M.
Note Description
001.2015 *¥** STANDARD SPECIFICATIONS -- SERIES 2015 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.07.2019 ** WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

500.2020
*** NO WINTER FREE TIME ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021. The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.05 FHWA-1273: REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal ID: 07-C007-154 Call Order No.: 002

IA19-81.0

SP-157124

Letting Date: November 19, 2019 10:00 A.M.

PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER 1A190081
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***

The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer. The Contractor may use the lowa D.O.T.
Certified Payroll form or other approved form. The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates. The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.

SPECIAL PROVISIONS FOR INSURANCE REQUIREMENTS

Black Hawk County TAP-R-C007(154)--8T-07
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Proposal ID: 07-C007-154
SECTION: 0001 Trail ltems
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description Gl AL Dollars  Cents Dollars Cents
0010 2101-0850001 0.300
CLEARING AND GRUBBING ACRE
0020 2102-2625000 181.000
EMBANKMENT-IN-PLACE CYy
0030 2104-2713020 330.000
EXCAVATION, CLASS 13, CHANNEL CY
0040 2105-8425015 156.000
TOPSOIL, STRIP, SALVAGE AND CcY
SPREAD
0050 2115-0100000 53.000
MODIFIED SUBBASE CYy
0060 2123-7450020 4.600
SHOULDER FINISHING, EARTH STA
0070 2401-6745625
REMOVAL OF EXISTING BRIDGE LUMP SUM LUMP SUM
0080 2402-2720000 48.000
EXCAVATION, CLASS 20 CY
0090 2402-2721000 51.000
EXCAVATION, CLASS 21 CY
0100 2403-0100010 154.400
STRUCTURAL CONCRETE (BRIDGE) CYy
0110 2404-7775005 21,044.000
REINFORCING STEEL, EPOXY LB
COATED
0120 2407-0563120 4.000
BEAMS, PRETENSIONED EACH
PRESTRESSED CONCRETE, BTC120
0130 2408-7800000 1,032.000
STRUCTURAL STEEL LB
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Proposal Schedule of Iltems Page 2 of 3
Proposal ID: 07-C007-154
SECTION: 0001 Trail ltems
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description Gl AL Dollars  Cents Dollars Cents
0140 2501-0201042 465.000
PILES, STEEL, HP 10 X 42 LF
0150 2501-0201253 560.000
PILES, STEEL, HP 12 X 53 LF
0160 2501-6335010 60.000
PREBORED HOLES LF
0170 2507-3250005 513.000
ENGINEERING FABRIC SY
0180 2507-6800061 850.000
REVETMENT, CLASS E TON
0190 2510-6745850 206.200
REMOVAL OF PAVEMENT SY
0200 2511-0301300 186.000
RECREATIONAL TRAIL, HOT MIX SY
ASPHALT, 3 IN.
0210 2511-7526106 76.800
SIDEWALK, REINFORCED P.C. SY
CONCRETE, 6 IN.
0220 2518-6910000 4.000
SAFETY CLOSURE EACH
0230 2519-1002042 519.500
FENCE, CHAIN LINK, 42 IN. HEIGHT LF
0240 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
0250 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
0260 2602-0000020 100.000
SILT FENCE LF
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Proposal ID: 07-C007-154
SECTION: 0001 Trail Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Item Nurr]_bgr Item Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0270 2602-0000071 100.000
REMOVAL OF SILT FENCE OR SILT LF
FENCE FOR DITCH CHECKS
0280 2602-0000101 50.000
MAINTENANCE OF SILT FENCE OR LF
SILT FENCE FOR DITCH CHECK
0290 2602-0000150 100.000
STABILIZED CONSTRUCTION LF
ENTRANCE, EC-303
0300 2602-0000309 100.000
PERIMETER AND SLOPE SEDIMENT LF
CONTROL DEVICE, 9 IN. DIA.
0310 2602-0000350 100.000
REMOVAL OF PERIMETER AND LF

SLOPE SEDIMENT CONTROL DEVICE
Section: 0001 Total:

Total Bid:
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