
Proposal ID:

Proposal Work Type:

19-0187-064 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

0.0%

BRIDGE DECK OVERLAY

Contracting Authority:

Proposal Guaranty:

IOWA DEPARTMENT OF TRANSPORTATION

$25,000.00

Call Order No.: 005

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:BRFN-018-7(64)--39-19 CHICKASAW

BRIDGE DECK OVERLAY U.S. 18

PRIMARY ROAD (on NHS)

Branch Little Wapsipinicon River 1.9 mi W of US 63

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

The following sections are alternates:

Call Order No.:19-0187-064

Contract Time

Letting Date:

005Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 60 WORK DAYS $1,000.0007/20/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit

0002 AA 1 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 1:
CLASS O PCC. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN.

0003 AA 2 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 2:
CLASS HPC-O PCC. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN.
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10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

005

November  19, 2019 10:00 A.M.

19-0187-064

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :

Page 2 of 2
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Proposal ID: 19-0187-064 Call Order No.: 005

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 1
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Proposal ID: 19-0187-064

0001 Design No. 0120; REPAIRS TO A 36'-0 X 43'-0 STEEL I-
BEAM BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM _________._____LUMP SUM

0020 2408-7800000

STRUCTURAL STEEL LB

320.000

_________._____ _________._____

0030 2413-0698074

DECK REPAIR, CLASS A SY

120.700

_________._____ _________._____

0040 2414-6431100

RETROFIT CONCRETE BARRIER
RAILING

LF

136.000

_________._____ _________._____

0050 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

Section: 0001 _________._____Total:

0002 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 1: CLASS O
PCC. BID THIS SECTION IF ALTERNATE 'AA' OPTION 1
IS CHOSEN.

SECTION:

1AAAlt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0060 2413-0698066

DECK OVERLAY (CLASS O PCC) SY

189.300

_________._____ _________._____

Section: 0002 _________._____Total:

Proposal Schedule of Items Page 1 of 5
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Proposal ID: 19-0187-064

0003 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 2: CLASS
HPC-O PCC. BID THIS SECTION IF ALTERNATE 'AA'
OPTION 2 IS CHOSEN.

SECTION:

2AAAlt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC) SY

189.300

_________._____ _________._____

Section: 0003 _________._____Total:

Proposal Schedule of Items Page 2 of 5
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Proposal ID: 19-0187-064

0004 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0080 2102-0425070

SPECIAL BACKFILL TON

297.500

_________._____ _________._____

0090 2102-2625000

EMBANKMENT-IN-PLACE CY

140.000

_________._____ _________._____

0100 2122-5500090

PAVED SHOULDER, HOT MIX
ASPHALT MIXTURE, 9 IN.

SY

526.400

_________._____ _________._____

0110 2122-7450080

SHOULDER STRENGTHENING,
OPTIONAL HOT MIX ASPHALT
MIXTURE OR PORTLAND CEMENT
CONCRETE, 8 IN.

SY

360.000

_________._____ _________._____

0120 2123-7450020

SHOULDER FINISHING, EARTH STA

5.200

_________._____ _________._____

0130 2213-2713300

EXCAVATION, CLASS 13, FOR
WIDENING

CY

284.400

_________._____ _________._____

0140 2301-0690202

BRIDGE APPROACH, BR-202 SY

456.400

_________._____ _________._____

0150 2412-0000100

LONGITUDINAL GROOVING IN
CONCRETE

SY

575.900

_________._____ _________._____

0160 2505-4008120

REMOVAL OF STEEL BEAM
GUARDRAIL

LF

350.000

_________._____ _________._____

0170 2505-4008300

STEEL BEAM GUARDRAIL LF

100.000

_________._____ _________._____

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

EACH

4.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 5
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Proposal ID: 19-0187-064

0004 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0190 2505-4021010

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH

4.000

_________._____ _________._____

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-205

EACH

4.000

_________._____ _________._____

0210 2510-6745850

REMOVAL OF PAVEMENT SY

446.700

_________._____ _________._____

0220 2526-8285000

CONSTRUCTION SURVEY LUMP SUM _________._____LUMP SUM

0230 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

19.570

_________._____ _________._____

0240 2527-9263131

WET RETROREFLECTIVE
REMOVABLE TAPE MARKINGS

STA

3.300

_________._____ _________._____

0250 2527-9263180

PAVEMENT MARKINGS REMOVED STA

19.570

_________._____ _________._____

0260 2528-8400048

TEMPORARY BARRIER RAIL,
CONCRETE

LF

650.000

_________._____ _________._____

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS EACH

1.000

_________._____ _________._____

0280 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

495.00000

0290 2528-8445113

FLAGGERS EACH

70.000

34,650.00_________._____

0300 2551-0000110

TEMP CRASH CUSHION EACH

4.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 5
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Proposal ID: 19-0187-064

0004 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.

LF

1,000.000

_________._____ _________._____

0320 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

1,000.000

_________._____ _________._____

Section: 0004 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 5 of 5
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