@IOWA DOT

SMARTER I SIMPLER | CUSTOMER DRIVEN

OFFICE OF CONTRACTS
Proposal

Proposal ID: 67-C067-087 Letting Date: November 19, 2019 10:00 A.M.

Call Order No.: 013
Proposal Work Type: BRIDGE REPLACEMENT - PPCB

DBE Goal: 0.0%
Contracting Authority: BOARD OF SUPERVISORS OF MONONA COUNTY

Proposal Guaranty: $62,500.00

This proposal includes the following project(s):

Project Number: BROS-SWAP-C067(87)--SE-67 County: MONONA
Project Work Type: BRIDGE REPLACEMENT - PPCB Route: E46
Location: E46: Over Solider River
Road System: LOCAL SECONDARY ROAD
Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 67-C067-087 Call Order No.: 013
Letting Date: November 19, 2019 10:00 A.M.

i Site Details Liquidated
Site ID Damages
00 Late Start Date 06/22/2020 90 WORK DAYS $1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Proposal Notes

Proposal ID: 67-C067-087 Call Order No.: 013
Letting Date: November 19, 2019 10:00 A.M.

Proposal Notes :
There are no notes for this proposal.
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Proposal ID: 67-C067-087 Call Order No.: 013

Letting Date: November 19, 2019 10:00 A.M.
Note Description

001.2015 ** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ** STORM WATER POLLUTION PREVENTION PLAN ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2019 ** WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

500.2020
*** NO WINTER FREE TIME ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021. The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE

CONSTRUCTION
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Proposal Schedule of Iltems Page 1 of 3
Proposal ID: 67-C067-087
SECTION: 0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
Alt Set ID: Alt Mbr ID:
Proposal . Unit Price Bid Amount
Line ltem Number Item Quantity
Number Item Description e Dollars  Cents Dollars  Cents
0010 2101-0850001 0.600
CLEARING AND GRUBBING ACRE
0020 2102-2625000 3,868.000
EMBANKMENT-IN-PLACE CcY
0030 2102-2710070 2,073.000
EXCAVATION, CLASS 10, ROADWAY CYy
AND BORROW
0040 2104-2710020 609.800
EXCAVATION, CLASS 10, CHANNEL CcY
0050 2105-8425015 1,317.000
TOPSOIL, STRIP, SALVAGE AND CcYy
SPREAD
0060 2312-8260201 334.900
GRANULAR SURFACING ON ROAD, TON
CLASS C GRAVEL
0070 2401-6745625
REMOVAL OF EXISTING BRIDGE LUMP SUM LUMP SUM
0080 2402-2720000 95.000
EXCAVATION, CLASS 20 CcY
0090 2402-2721000 232.000
EXCAVATION, CLASS 21 CcYy
0100 2403-0100010 402.800
STRUCTURAL CONCRETE (BRIDGE) CY
0110 2404-7775000 80,805.000
REINFORCING STEEL LB
0120 2407-0551363 8.000
BEAMS, PRETENSIONED EACH

PRESTRESSED CONCRETE, C63
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Proposal Schedule of Iltems Page 2 of 3
Proposal ID: 67-C067-087
SECTION: 0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
Alt Set ID: Alt Mbr ID:
Proposal . Unit Price Bid Amount
Line ltem Number Item Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0130 2407-0551371 4.000
BEAMS, PRETENSIONED EACH
PRESTRESSED CONCRETE, C71
0140 2408-7800000 3,234.000
STRUCTURAL STEEL LB
0150 2414-6424124 432.700
CONCRETE OPEN RAILING, TL-4 LF
0160 2417-1040030 42.000
CULVERT, CORRUGATED METAL LF
ENTRANCE PIPE, 30 IN. DIA.
0170 2501-0201057 3,180.000
PILES, STEEL, HP 10 X 57 LF
0180 2501-6335010 160.000
PREBORED HOLES LF
0190 2507-3250005 697.200
ENGINEERING FABRIC SY
0200 2507-6800021 694.000
REVETMENT, CLASS B TON
0210 2507-6875002 37.100
REVETMENT, REMOVE AND REPLACE CYy
0220 2518-6910000 2.000
SAFETY CLOSURE EACH
0230 2524-9100030 4.000
OBJECT MARKER, TYPE 3 EACH
0240 2526-8285000
CONSTRUCTION SURVEY LUMP SUM LUMP SUM
0250 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
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Proposal Schedule of Iltems Page 3 of 3
Proposal ID: 67-C067-087
SECTION: 0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
Alt Set ID: Alt Mbr ID:
Proposal . Unit Price Bid Amount
Line ltem Number Item Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0260 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
0270 2601-2634100 1.500
MULCHING ACRE
0280 2601-2636015 0.200
NATIVE GRASS SEEDING ACRE
0290 2601-2636043 1.300
SEEDING AND FERTILIZING (RURAL) ACRE
0300 2602-0000020 1,143.800
SILT FENCE LF
0310 2602-0000030 60.000
SILT FENCE FOR DITCH CHECKS LF
0320 2602-0010010 1.000
MOBILIZATIONS, EROSION CONTROL EACH 500.00000 500.00
Section: 0001 Total:

Total Bid:
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