
Proposal ID:

Proposal Work Type:

77-0282-044 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

0.0%

BRIDGE DECK OVERLAY

Contracting Authority:

Proposal Guaranty:

IOWA DEPARTMENT OF TRANSPORTATION

$37,500.00

Call Order No.: 016

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:BRFN-028-2(44)--39-77 POLK

BRIDGE DECK OVERLAY IOWA 28

PRIMARY ROAD (on NHS)

Walnut Creek 0.4 mi S of I-235 in Des Moines

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

The following sections are alternates:

Call Order No.:77-0282-044

Contract Time

Letting Date:

016Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 65 WORK DAYS $1,000.0007/06/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit

0002 AA 1 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 1:
CLASS O PCC.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN.

0003 AA 2 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 2:
CLASS HPC-O PCC.  BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN.

Page 1 of 2
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016

November  19, 2019 10:00 A.M.

77-0282-044

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :

Page 2 of 2
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Proposal ID: 77-0282-044 Call Order No.: 016

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 1
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Proposal ID: 77-0282-044

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55'
PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL
AND END POSTS

LUMP SUM _________._____LUMP SUM

0020 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM _________._____LUMP SUM

0030 2402-2720000

EXCAVATION, CLASS 20 CY

15.000

_________._____ _________._____

0040 2403-0100000

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY

2.800

_________._____ _________._____

0050 2404-7775005

REINFORCING STEEL, EPOXY
COATED

LB

8,325.000

_________._____ _________._____

0060 2413-0698074

DECK REPAIR, CLASS A SY

107.800

_________._____ _________._____

0070 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

LF

256.200

_________._____ _________._____

0080 2414-6425420

CONCRETE BARRIER, PARAPET LF

260.000

_________._____ _________._____

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND
RAILING

LF

278.000

_________._____ _________._____

0100 2426-6772016

CONCRETE REPAIR SF

220.000

_________._____ _________._____

0110 2499-2300026

DRAIN EXTENSIONS EACH

18.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 6
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Proposal ID: 77-0282-044

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55'
PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0120 2507-2638650

BRIDGE WING ARMORING - EROSION
STONE

SY

17.100

_________._____ _________._____

0130 2510-6745640

REMOVAL OF EXISTING P.C.
OVERLAY

SY

1,504.000

_________._____ _________._____

0140 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0150 2599-9999005

('EACH' ITEM) CONCRETE BARRIER
END SECTION

EACH

4.000

_________._____ _________._____

0160 2599-9999009

('LINEAR FEET' ITEM) PEDESTRIAN
RAIL MODIFICATION

LF

246.000

_________._____ _________._____

Section: 0001 _________._____Total:

0002 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 1: CLASS O
PCC.  BID THIS SECTION IF ALTERNATE 'AA' OPTION 1
IS CHOSEN.

SECTION:

1AAAlt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0170 2413-0698066

DECK OVERLAY (CLASS O PCC) SY

1,504.000

_________._____ _________._____

Section: 0002 _________._____Total:

Proposal Schedule of Items Page 2 of 6
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Proposal ID: 77-0282-044

0003 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 2: CLASS
HPC-O PCC.  BID THIS SECTION IF ALTERNATE 'AA'
OPTION 2 IS CHOSEN.

SECTION:

2AAAlt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0180 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC) SY

1,504.000

_________._____ _________._____

Section: 0003 _________._____Total:

Proposal Schedule of Items Page 3 of 6
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Proposal ID: 77-0282-044

0004 ROADWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0190 2102-0425071

SPECIAL BACKFILL CY

2.900

_________._____ _________._____

0200 2301-0690202

BRIDGE APPROACH, BR-202 SY

847.900

_________._____ _________._____

0210 2412-0000100

LONGITUDINAL GROOVING IN
CONCRETE

SY

2,189.800

_________._____ _________._____

0220 2435-0250700

INTAKE, SW-507 EACH

2.000

_________._____ _________._____

0230 2503-0114215

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

LF

12.000

_________._____ _________._____

0240 2510-6745850

REMOVAL OF PAVEMENT SY

827.700

_________._____ _________._____

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

EACH

2.000

_________._____ _________._____

0260 2511-6745900

REMOVAL OF SIDEWALK SY

5.600

_________._____ _________._____

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. SY

17.600

_________._____ _________._____

0280 2518-6910000

SAFETY CLOSURE EACH

4.000

_________._____ _________._____

0290 2526-8285000

CONSTRUCTION SURVEY LUMP SUM _________._____LUMP SUM

0300 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

77.340

_________._____ _________._____

Proposal Schedule of Items Page 4 of 6
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Proposal ID: 77-0282-044

0004 ROADWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0310 2527-9263131

WET RETROREFLECTIVE
REMOVABLE TAPE MARKINGS

STA

24.660

_________._____ _________._____

0320 2527-9263180

PAVEMENT MARKINGS REMOVED STA

61.240

_________._____ _________._____

0330 2528-8400048

TEMPORARY BARRIER RAIL,
CONCRETE

LF

1,250.000

_________._____ _________._____

0340 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0350 2528-9109020

TEMPORARY LANE SEPARATOR
SYSTEM

LF

3,012.000

_________._____ _________._____

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF

400.000

_________._____ _________._____

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.

LF

100.000

_________._____ _________._____

0380 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

500.000

_________._____ _________._____

0390 2602-0000400

TEMPORARY INTAKE OR MANHOLE
COVER ASSEMBLY

EACH

2.000

_________._____ _________._____

0400 2602-0000410

MAINTENANCE OF TEMPORARY
INTAKE OR MANHOLE COVER
ASSEMBLY

EACH

2.000

_________._____ _________._____

0410 2602-0000420

REMOVAL OF TEMPORARY INTAKE
OR MANHOLE COVER ASSEMBLY

EACH

2.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 6
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Proposal ID: 77-0282-044

0004 ROADWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0420 2602-0000500

OPEN-THROAT CURB INTAKE
SEDIMENT FILTER, EC-602

LF

8.000

_________._____ _________._____

0430 2602-0000510

MAINTENANCE OF OPEN-THROAT
CURB INTAKE SEDIMENT FILTER

EACH

2.000

_________._____ _________._____

0440 2602-0000520

REMOVAL OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

EACH

2.000

_________._____ _________._____

Section: 0004 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 6 of 6
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