@IOWA DOT

SMARTER I SIMPLER | CUSTOMER DRIVEN

OFFICE OF CONTRACTS
Proposal

Proposal ID: 57-1187-797 Letting Date: November 19, 2019 10:00 A.M.

Call Order No.: 102

Proposal Work Type: PCC SIDEWALK/TRAIL
DBE Goal: 3.0%

Contracting Authority: CITY OF CEDAR RAPIDS
Proposal Guaranty: $37,500.00

This proposal includes the following project(s):

Project Number: TAP-U-1187(797)--81-57 County: LINN
Project Work Type: PCC SIDEWALK/TRAIL Route: EDGEWOOD ROAD
Location: EDGEWOOD RD NW FROM CEDAR RIVER TO ELLIS ROAD
Road System: UNDEFINED - OFF SYSTEM
Federal Aid - Wages: Federal Aid - Predetermined Wages are in Effect
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Contract Time

Proposal ID: 57-1187-797 Call Order No.: 102
Letting Date: November 19, 2019 10:00 A.M.

i Site Details Liquidated
Site ID Damages

00 Late Start Date 08/17/2020 35 WORK DAYS $1,000.00

01 No Start Date Specified 7 CALENDAR DAYS $1,000.00

Closure of Trail as called out on plan sheet J.03.

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Proposal Notes

Proposal ID: 57-1187-797 Call Order No.: 102
Letting Date: November 19, 2019 10:00 A.M.

Proposal Notes :
There are no notes for this proposal.
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Proposal ID: 57-1187-797 Call Order No.: 102
Letting Date: November 19, 2019 10:00 A.M.
Note Description
001.2015 *¥** STANDARD SPECIFICATIONS -- SERIES 2015 ***

410.11

500.07.2019

500.2020

FHWA-1273.05

GS-15009

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

** STORM WATER POLLUTION PREVENTION PLAN ***

A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

** WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

*** NO WINTER FREE TIME ***

The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021. The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273: REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal ID: 57-1187-797 Call Order No.: 102
Letting Date: November 19, 2019 10:00 A.M.
IA19-81.0 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER 1A190081

FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
Note: The Contractor shall review the contract documents and
is responsible for identifying which zone(s), as defined
in the Predetermined Wage Rate specification, apply to
the work on the contract.

*** Additional Requirement ***

The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer. The Contractor may use the lowa D.O.T.
Certified Payroll form or other approved form. The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates. The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.
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Proposal Schedule of Iltems Page 1 of 4
Proposal ID: 57-1187-797
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0010 2102-2625000 3,480.000
EMBANKMENT-IN-PLACE CcYy
0020 2102-2710070 475.000
EXCAVATION, CLASS 10, ROADWAY CYy
AND BORROW
0030 2105-8425005 830.000
TOPSOIL, FURNISH AND SPREAD CcY
0040 2105-8425015 1,130.000
TOPSOIL, STRIP, SALVAGE AND CY
SPREAD
0050 2115-0100000 980.000
MODIFIED SUBBASE cYy
0060 2123-7450020 42.500
SHOULDER FINISHING, EARTH STA
0070 2210-0475105 210.000
CHOKE STONE BASE TON
0080 2210-0475290 190.000
MACADAM STONE BASE TON
0090 2301-6911722
PORTLAND CEMENT CONCRETE LUMP SUM LUMP SUM
PAVEMENT SAMPLES
0100 2307-0025005 20.000
AGGREGATE, ROADWAY COVER, 1/2 TON
IN.
0110 2307-0600456 400.000
BINDER BITUMEN, CRS-2P GAL
0120 2403-0100000 1.500
STRUCTURAL CONCRETE CYy

(MISCELLANEOUS)
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Proposal Schedule of Iltems Page 2 of 4
Proposal ID: 57-1187-797
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0130 2416-0100042 1.000
APRONS, CONCRETE, 42 IN. DIA. EACH
0140 2502-6745952 10.000
REMOVAL OF SUBDRAIN LF
0150 2502-8212404 20.000
SUBDRAIN, STANDARD, NON- LF
PERFORATED, 4 IN., AS PER PLAN
0160 2505-4008120 360.000
REMOVAL OF STEEL BEAM LF
GUARDRAIL
0170 2505-4008300 175.000
STEEL BEAM GUARDRAIL LF
0180 2505-4008420 1.000
STEEL BEAM GUARDRAIL BARRIER EACH
TRANSITION SECTION, BA-221
0190 2505-4021010 1.000
STEEL BEAM GUARDRAIL END EACH
ANCHOR, BOLTED
0200 2505-4021722 1.000
STEEL BEAM GUARDRAIL TANGENT EACH
END TERMINAL, BA-225
0210 2511-0300000 70.000
REMOVAL OF RECREATIONAL TRAIL SY
0220 2511-0302600 2,500.000
RECREATIONAL TRAIL, PORTLAND SY
CEMENT CONCRETE, 6 IN.
0230 2512-1725156 110.000
CURB AND GUTTER, P.C. CONCRETE, LF

15FT.
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Proposal Schedule of Iltems Page 3 of 4
Proposal ID: 57-1187-797
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0240 2516-8625000 14.000
COMBINED CONCRETE SIDEWALK CcY
AND RETAINING WALL
0250 2516-8725000 11.000
P.C. CONCRETE RETAINING WALL CYy
0260 2524-9100020 2.000
OBJECT MARKER, TYPE 2 EACH
0270 2524-9100030 1.000
OBJECT MARKER, TYPE 3 EACH
0280 2524-9276010 12.000
PERFORATED SQUARE STEEL TUBE LF
POSTS
0290 2524-9325001 4.000
TYPE A SIGNS, SHEET ALUMINUM SF
0300 2526-8285000
CONSTRUCTION SURVEY LUMP SUM LUMP SUM
0310 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
0320 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
0330 2599-9999009 1,000.000
(LINEAR FEET' ITEM) Safety Rail LF
0340 2601-2634100 2.000
MULCHING ACRE
0350 2601-2636044 2.000
SEEDING AND FERTILIZING (URBAN) ACRE
0360 2601-2638352 500.000
SLOPE PROTECTION, WOOD SQ

EXCELSIOR MAT
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Proposal Schedule of Iltems Page 4 of 4
Proposal ID: 57-1187-797
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Num_be_r Iltem Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0370 2601-2643300 10.000
MOBILIZATION FOR WATERING EACH 350.00000 3,500.00
0380 2602-0000020 2,250.000
SILT FENCE LF
0390 2602-0000071 2,250.000
REMOVAL OF SILT FENCE OR SILT LF
FENCE FOR DITCH CHECKS
0400 2602-0000101 2,250.000
MAINTENANCE OF SILT FENCE OR LF
SILT FENCE FOR DITCH CHECK
0410 2602-0000150 30.000
STABILIZED CONSTRUCTION LF
ENTRANCE, EC-303
0420 2602-0000312 2,000.000
PERIMETER AND SLOPE SEDIMENT LF
CONTROL DEVICE, 12 IN. DIA.
0430 2602-0000350 2,000.000
REMOVAL OF PERIMETER AND LF
SLOPE SEDIMENT CONTROL DEVICE
0440 2602-0010010 5.000
MOBILIZATIONS, EROSION CONTROL EACH 500.00000 2,500.00
0450 2602-0010020 2.000
MOBILIZATIONS, EMERGENCY EACH 1,000.00000 2,000.00

EROSION CONTROL
Section: 0001

Total:

Total Bid:
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