
Proposal ID:

Proposal Work Type:

57-1187-797 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

3.0%

PCC SIDEWALK/TRAIL

Contracting Authority:

Proposal Guaranty:

CITY OF CEDAR RAPIDS

$37,500.00

Call Order No.: 102

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:TAP-U-1187(797)--8I-57 LINN

PCC SIDEWALK/TRAIL EDGEWOOD ROAD

UNDEFINED - OFF SYSTEM

EDGEWOOD RD NW FROM CEDAR RIVER TO ELLIS ROAD

Federal Aid - Predetermined Wages are in EffectFederal Aid - Wages:



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:57-1187-797

Contract Time

Letting Date:

102Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 35 WORK DAYS $1,000.0008/17/2020Late Start Date

.

01 7 CALENDAR DAYS $1,000.00No Start Date Specified

Closure of Trail as called out on plan sheet J.03.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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102

November  19, 2019 10:00 A.M.

57-1187-797

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :
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Proposal ID: 57-1187-797 Call Order No.: 102

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2019 ***  WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

500.2020
***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

FHWA-1273.05 FHWA-1273:  REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 2
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Proposal ID: 57-1187-797 Call Order No.: 102

Letting Date: November  19, 2019 10:00 A.M.

IA19-81.0 PREDETERMINED WAGE RATE - GENERAL DECISION NUMBER IA190081
FOR HEAVY AND HIGHWAY CONSTRUCTION -- STATEWIDE (EXCEPT SCOTT
COUNTY)
  Note: The Contractor shall review the contract documents and
        is responsible for identifying which zone(s), as defined
        in the Predetermined Wage Rate specification, apply to
        the work on the contract.

*** Additional Requirement ***
The Prime Contractor shall submit certified payrolls for itself and each approved
Subcontractor weekly to the Project Engineer.  The Contractor may use the Iowa D.O.T.
Certified Payroll form or other approved form.  The Contractor shall list the craft for
each employee covered by the Predetermined Wage Rates.  The Prime Contractor
shall sign each of the Subcontractor's payrolls to acknowledge the submittal of the
Certified Payroll.

Proposal Specifications List Page 2 of 2
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Proposal ID: 57-1187-797

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2102-2625000

EMBANKMENT-IN-PLACE CY

3,480.000

_________._____ _________._____

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY

475.000

_________._____ _________._____

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD CY

830.000

_________._____ _________._____

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY

1,130.000

_________._____ _________._____

0050 2115-0100000

MODIFIED SUBBASE CY

980.000

_________._____ _________._____

0060 2123-7450020

SHOULDER FINISHING, EARTH STA

42.500

_________._____ _________._____

0070 2210-0475105

CHOKE STONE BASE TON

210.000

_________._____ _________._____

0080 2210-0475290

MACADAM STONE BASE TON

190.000

_________._____ _________._____

0090 2301-6911722

PORTLAND CEMENT CONCRETE
PAVEMENT SAMPLES

LUMP SUM _________._____LUMP SUM

0100 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2
IN.

TON

20.000

_________._____ _________._____

0110 2307-0600456

BINDER BITUMEN, CRS-2P GAL

400.000

_________._____ _________._____

0120 2403-0100000

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY

1.500

_________._____ _________._____

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 57-1187-797

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0130 2416-0100042

APRONS, CONCRETE, 42 IN. DIA. EACH

1.000

_________._____ _________._____

0140 2502-6745952

REMOVAL OF SUBDRAIN LF

10.000

_________._____ _________._____

0150 2502-8212404

SUBDRAIN, STANDARD, NON-
PERFORATED, 4 IN., AS PER PLAN

LF

20.000

_________._____ _________._____

0160 2505-4008120

REMOVAL OF STEEL BEAM
GUARDRAIL

LF

360.000

_________._____ _________._____

0170 2505-4008300

STEEL BEAM GUARDRAIL LF

175.000

_________._____ _________._____

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

EACH

1.000

_________._____ _________._____

0190 2505-4021010

STEEL BEAM GUARDRAIL END
ANCHOR, BOLTED

EACH

1.000

_________._____ _________._____

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT
END TERMINAL, BA-225

EACH

1.000

_________._____ _________._____

0210 2511-0300000

REMOVAL OF RECREATIONAL TRAIL SY

70.000

_________._____ _________._____

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND
CEMENT CONCRETE, 6 IN.

SY

2,500.000

_________._____ _________._____

0230 2512-1725156

CURB AND GUTTER, P.C. CONCRETE,
1.5 FT.

LF

110.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 4
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Proposal ID: 57-1187-797

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0240 2516-8625000

COMBINED CONCRETE SIDEWALK
AND RETAINING WALL

CY

14.000

_________._____ _________._____

0250 2516-8725000

P.C. CONCRETE RETAINING WALL CY

11.000

_________._____ _________._____

0260 2524-9100020

OBJECT MARKER, TYPE 2 EACH

2.000

_________._____ _________._____

0270 2524-9100030

OBJECT MARKER, TYPE 3 EACH

1.000

_________._____ _________._____

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE
POSTS

LF

12.000

_________._____ _________._____

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM SF

4.000

_________._____ _________._____

0300 2526-8285000

CONSTRUCTION SURVEY LUMP SUM _________._____LUMP SUM

0310 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0320 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0330 2599-9999009

('LINEAR FEET' ITEM) Safety Rail LF

1,000.000

_________._____ _________._____

0340 2601-2634100

MULCHING ACRE

2.000

_________._____ _________._____

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN) ACRE

2.000

_________._____ _________._____

0360 2601-2638352

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

SQ

500.000

_________._____ _________._____
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Proposal ID: 57-1187-797

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

350.00000

0370 2601-2643300

MOBILIZATION FOR WATERING EACH

10.000

3,500.00_________._____

0380 2602-0000020

SILT FENCE LF

2,250.000

_________._____ _________._____

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

LF

2,250.000

_________._____ _________._____

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF

2,250.000

_________._____ _________._____

0410 2602-0000150

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF

30.000

_________._____ _________._____

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF

2,000.000

_________._____ _________._____

0430 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

2,000.000

_________._____ _________._____

500.00000

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL EACH

5.000

2,500.00_________._____

1,000.00000

0450 2602-0010020

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH

2.000

2,000.00_________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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