
Project Information:

Project: WorkType:

County:

Location:

NHSN-027-7(4)--2R-07 PPCB REPAIR

BLACK HAWK

Route: IOWA 27

US 218 / IA 57 Interchange (SB)

Prj Awd Amt: $143,825.00
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Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

07-0277-004

June 18, 2019 10:00 A.M.

BLACK HAWKCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $143,825.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $144,575.00 100.52%

3 MI919 MINTURN, INC. $195,057.50 135.62%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $195,525.00 135.95%
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Contract ID:

Letting Date:

Start Date: 08/05/19 30 Working Days

07-0277-004

June 18, 2019 10:00 A.M.

BLACK HAWKCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MINTURN, INC.

0001 DESIGN NO. 0219;REPAIR ITEMS FOR A 304'-6 X VARIES PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 95,000.00000 95,000.00 72,250.00000 72,250.00 95,000.00000 95,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 15,800.00000 15,800.00 19,500.00000 19,500.00

$114,500.00$107,000.00 $88,050.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2518-6910000

SAFETY CLOSURE

1.000 EACH 500.00000 500.00 500.00000 500.00 1,300.00000 1,300.00

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.750 STA 700.00000 1,925.00 700.00000 1,925.00 1,200.00000 3,300.00

0050 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

7.800 STA 300.00000 2,340.00 300.00000 2,340.00 400.00000 3,120.00

0060 2527-9263180

PAVEMENT MARKINGS REMOVED

2.750 STA 840.00000 2,310.00 840.00000 2,310.00 950.00000 2,612.50

0070 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

225.000 LF 50.00000 11,250.00 50.00000 11,250.00 75.00000 16,875.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 31,700.00000 31,700.00 41,350.00000 41,350.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 100.00000 4,000.00 100.00000 4,000.00 200.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

$80,557.50$36,825.00 $56,525.00Section Totals:

( ) indicates item is bid as Lump Sum

$144,575.00$143,825.00 $195,057.50

$143,825.00

Contract Item Totals

$144,575.00 195,057.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0219;REPAIR ITEMS FOR A 304'-6 X VARIES PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772010

BEAM REPAIR, AS PER PLAN

(1) LS 103,650.00000 103,650.00

0020 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00

$131,650.00Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2518-6910000

SAFETY CLOSURE

1.000 EACH 1,000.00000 1,000.00

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.750 STA 500.00000 1,375.00

0050 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

7.800 STA 500.00000 3,900.00

0060 2527-9263180

PAVEMENT MARKINGS REMOVED

2.750 STA 900.00000 2,475.00

0070 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

225.000 LF 65.00000 14,625.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 32,500.00000 32,500.00

0090 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 100.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 4,000.00000 4,000.00

$63,875.00Section Totals:

( ) indicates item is bid as Lump Sum

$195,525.00

$195,525.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

June 18, 2019

07-0277-004 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C008(41)--SE-08 BRIDGE AND APPROACHES - PPCB

BOONE

Route: 180TH STREET

180th Street: Hwy 169

Prj Awd Amt: $385,556.57
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Contract ID:

Letting Date:

Start Date: 04/01/20 70 Working Days

08-C008-041

June 18, 2019 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $385,556.57 100.00%

2 HE420 HERBERGER CONSTRUCTION CO., INC. $409,736.00 106.27%

3 GR100 GRAVES CONSTRUCTION CO., INC. $419,676.90 108.85%

4 CH320 CHRISTENSEN BROS., INC. $422,825.40 109.67%

5 CU081 CUNNINGHAM-REIS, LLC $458,575.74 118.94%

6 DI360 DIXON CONSTRUCTION CO. $461,087.10 119.59%
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Contract ID:

Letting Date:

Start Date: 04/01/20 70 Working Days

08-C008-041

June 18, 2019 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,414.000 CY 13.25000 31,985.50 13.50000 32,589.00 10.00000 24,140.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

245.000 CY 7.25000 1,776.25 7.50000 1,837.50 8.00000 1,960.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

711.000 CY 7.25000 5,154.75 7.50000 5,332.50 5.00000 3,555.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

489.000 CY 8.25000 4,034.25 8.50000 4,156.50 8.00000 3,912.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

500.000 TON 33.00000 16,500.00 32.00000 16,000.00 26.00000 13,000.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,250.00000 10,250.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

64.000 CY 30.00000 1,920.00 45.00000 2,880.00 50.00000 3,200.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 18, 2019

08-C008-041 Primary County: BOONE

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

114.100 CY 865.00000 98,696.50 975.00000 111,247.50 763.00000 87,058.30

0090 2404-7775000

REINFORCING STEEL

27,644.000 LB 1.00000 27,644.00 1.10000 30,408.40 1.05000 29,026.20

0100 2407-0551155

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A55

5.000 EACH 9,900.00000 49,500.00 11,750.00000 58,750.00 12,202.00000 61,010.00

0110 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 5.00000 5,900.00 4.00000 4,720.00 4.06000 4,790.80

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

144.000 LF 88.00000 12,672.00 90.00000 12,960.00 78.00000 11,232.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

500.000 LF 48.50000 24,250.00 45.00000 22,500.00 48.00000 24,000.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,275.00000 5,100.00 1,300.00000 5,200.00 1,300.00000 5,200.00
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Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 18, 2019

08-C008-041 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 260.00000 1,040.00 200.00000 800.00 200.00000 800.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,550.00000 10,200.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0170 2507-3250005

ENGINEERING FABRIC

543.200 SY 3.10000 1,683.92 3.00000 1,629.60 3.00000 1,629.60

0180 2507-6800061

REVETMENT, CLASS E

385.000 TON 57.00000 21,945.00 57.00000 21,945.00 54.00000 20,790.00

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 51.00000 204.00 100.00000 400.00 150.00000 600.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,250.00000 7,250.00 3,750.00000 3,750.00 6,000.00000 6,000.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 2,500.00000 2,500.00 4,000.00000 4,000.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

June 18, 2019

08-C008-041 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 29,250.00000 29,250.00 52,000.00000 52,000.00

0230 2601-2634100

MULCHING

2.000 ACRE 1,025.00000 2,050.00 1,350.00000 2,700.00 1,350.00000 2,700.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 1,850.00000 3,700.00 950.00000 1,900.00 950.00000 1,900.00

0250 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

116.000 SQ 21.00000 2,436.00 14.00000 1,624.00 14.00000 1,624.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 510.00000 1,020.00 350.00000 700.00 350.00000 700.00

0270 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

28.800 MGAL 60.00000 1,728.00 60.00000 1,728.00 60.00000 1,728.00

0280 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00
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June 18, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

464.000 LF 1.65000 765.60 3.00000 1,392.00 2.50000 1,160.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

464.000 LF 0.80000 371.20 1.00000 464.00 1.00000 464.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

87.000 LF 0.80000 69.60 1.00000 87.00 1.00000 87.00

0320 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

75.000 LF 20.00000 1,500.00 15.00000 1,125.00 30.00000 2,250.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 4.00000 960.00 4.00000 960.00 4.00000 960.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$419,676.90$385,556.57 $409,736.00Section Totals:

( ) indicates item is bid as Lump Sum

$409,736.00$385,556.57 $419,676.90

$385,556.57

Contract Item Totals

$409,736.00 419,676.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,414.000 CY 13.00000 31,382.00 19.00000 45,866.00 17.00000 41,038.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

245.000 CY 7.00000 1,715.00 6.00000 1,470.00 12.00000 2,940.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

711.000 CY 7.00000 4,977.00 6.00000 4,266.00 10.00000 7,110.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

489.000 CY 8.00000 3,912.00 6.00000 2,934.00 12.00000 5,868.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

500.000 TON 32.00000 16,000.00 30.00000 15,000.00 35.00000 17,500.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 22,000.00000 22,000.00 34,000.00000 34,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

64.000 CY 30.00000 1,920.00 50.00000 3,200.00 30.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

114.100 CY 900.00000 102,690.00 850.00000 96,985.00 575.00000 65,607.50

0090 2404-7775000

REINFORCING STEEL

27,644.000 LB 0.95000 26,261.80 0.91000 25,156.04 2.00000 55,288.00

0100 2407-0551155

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, A55

5.000 EACH 11,500.00000 57,500.00 15,000.00000 75,000.00 11,500.00000 57,500.00

0110 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 3.50000 4,130.00 5.00000 5,900.00 5.00000 5,900.00

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

144.000 LF 125.00000 18,000.00 80.00000 11,520.00 87.00000 12,528.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

500.000 LF 45.00000 22,500.00 48.00000 24,000.00 52.00000 26,000.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,300.00000 5,200.00 1,300.00000 5,200.00 1,500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 250.00000 1,000.00 250.00000 1,000.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,400.00000 9,600.00 2,500.00000 10,000.00

0170 2507-3250005

ENGINEERING FABRIC

543.200 SY 3.00000 1,629.60 3.50000 1,901.20 3.00000 1,629.60

0180 2507-6800061

REVETMENT, CLASS E

385.000 TON 56.00000 21,560.00 54.00000 20,790.00 56.00000 21,560.00

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 150.00000 600.00 250.00000 1,000.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 5,000.00000 5,000.00 5,200.00000 5,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 58,000.00000 58,000.00 57,000.00000 57,000.00

0230 2601-2634100

MULCHING

2.000 ACRE 1,350.00000 2,700.00 1,350.00000 2,700.00 1,350.00000 2,700.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 950.00000 1,900.00 950.00000 1,900.00 950.00000 1,900.00

0250 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

116.000 SQ 14.00000 1,624.00 14.00000 1,624.00 14.00000 1,624.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 350.00000 700.00 350.00000 700.00 350.00000 700.00

0270 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

28.800 MGAL 60.00000 1,728.00 60.00000 1,728.00 60.00000 1,728.00

0280 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

464.000 LF 2.50000 1,160.00 2.50000 1,160.00 2.50000 1,160.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

464.000 LF 1.00000 464.00 0.50000 232.00 1.00000 464.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

87.000 LF 1.00000 87.00 0.50000 43.50 1.00000 87.00

0320 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

75.000 LF 15.00000 1,125.00 20.00000 1,500.00 17.00000 1,275.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 4.00000 960.00 5.00000 1,200.00 4.00000 960.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) CUNNINGHAM-REIS, LLC (6) DIXON CONSTRUCTION
CO.

0001 Items for a 55'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$461,087.10$422,825.40 $458,575.74Section Totals:

( ) indicates item is bid as Lump Sum

$458,575.74$422,825.40 $461,087.10

$422,825.40

Contract Item Totals

$458,575.74 461,087.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C031(87)--FE-31 BRIDGE REPLACEMENT - CCS

DUBUQUE

Route: DERBY GRANGE ROAD

On Derby Grange Road  from Hales Mill Road East 0.5 Miles

Prj Awd Amt: $399,860.24

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 65 Working Days

31-C031-087

June 18, 2019 10:00 A.M.

DUBUQUECall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $399,860.24 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $415,136.68 103.82%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $503,621.75 125.95%
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Contract ID:
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Start Date: 05/04/20 65 Working Days

31-C031-087

June 18, 2019 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-0  CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 1,200.00000 360.00 3,000.00000 900.00 10,000.00000 3,000.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

917.000 CY 4.50000 4,126.50 5.00000 4,585.00 14.00000 12,838.00

0030 2115-0100000

MODIFIED SUBBASE

484.400 CY 24.00000 11,625.60 25.90000 12,545.96 42.00000 20,344.80

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

48.000 TON 18.50000 888.00 17.00000 816.00 42.00000 2,016.00

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

160.000 TON 54.43000 8,708.80 54.43000 8,708.80 54.43000 8,708.80

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

160.000 TON 54.43000 8,708.80 54.43000 8,708.80 54.43000 8,708.80

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

20.000 TON 528.00000 10,560.00 528.00000 10,560.00 528.00000 10,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-0  CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

16.000 TON 18.50000 296.00 17.00000 272.00 25.00000 400.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 35,000.00000 35,000.00

0100 2402-2723000

EXCAVATION, CLASS 23

166.000 CY 40.00000 6,640.00 35.00000 5,810.00 35.00000 5,810.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

18.000 CY 100.00000 1,800.00 680.00000 12,240.00 800.00000 14,400.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

234.700 CY 498.00000 116,880.60 600.00000 140,820.00 650.00000 152,555.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

60,646.000 LB 0.99000 60,039.54 0.97000 58,826.62 1.05000 63,678.30

0140 2414-6424110

CONCRETE BARRIER RAILING

222.900 LF 71.00000 15,825.90 85.00000 18,946.50 70.00000 15,603.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-0  CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

900.000 LF 37.00000 33,300.00 45.00000 40,500.00 48.00000 43,200.00

0160 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

180.000 LF 87.80000 15,804.00 80.00000 14,400.00 100.00000 18,000.00

0170 2507-3250005

ENGINEERING FABRIC

330.000 SY 2.50000 825.00 3.75000 1,237.50 2.00000 660.00

0180 2507-6800061

REVETMENT, CLASS E

350.000 TON 20.50000 7,175.00 20.00000 7,000.00 45.00000 15,750.00

0190 2510-6745850

REMOVAL OF PAVEMENT

883.000 SY 5.50000 4,856.50 6.50000 5,739.50 10.35000 9,139.05

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0210 2519-3280000

FENCE, FIELD

500.000 LF 7.00000 3,500.00 6.50000 3,250.00 6.50000 3,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-0  CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3300400

FIELD FENCE BRACE PANELS

16.000 EACH 100.00000 1,600.00 155.00000 2,480.00 155.00000 2,480.00

0230 2519-3300700

FENCE, TEMPORARY

400.000 LF 3.00000 1,200.00 4.50000 1,800.00 4.50000 1,800.00

0240 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 180.00000 720.00 180.00000 720.00 225.00000 900.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12.000 STA 45.00000 540.00 45.00000 540.00 45.00000 540.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 64,500.00000 64,500.00 39,000.00000 39,000.00 45,000.00000 45,000.00

0280 2601-2634100

MULCHING

0.300 ACRE 3,500.00000 1,050.00 800.00000 240.00 6,500.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 30'-0  CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 3,500.00000 1,050.00 1,800.00000 540.00 6,500.00000 1,950.00

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 1,000.00000 300.00 1,400.00000 420.00 3,000.00000 900.00

0310 2602-0000020

SILT FENCE

300.000 LF 1.00000 300.00 3.50000 1,050.00 6.00000 1,800.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 1.00000 200.00 5.00000 1,000.00 6.00000 1,200.00

$503,621.75$399,860.24 $415,136.68Section Totals:

( ) indicates item is bid as Lump Sum

$415,136.68$399,860.24 $503,621.75

$399,860.24

Contract Item Totals

$415,136.68 503,621.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-SWAP-C035(101)--FF-35 RCB CULVERT REPLACEMENT - TWIN BOX

FRANKLIN

Route: S55

On S55  Over SMALL STREAM  from 95th Street North 1 Miles to  105th Street  along WLINE S19 T91 R19.

Prj Awd Amt: $202,484.00
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Contract ID:

Letting Date:

Start Date: 09/09/19 30 Working Days

35-C035-101

June 18, 2019 10:00 A.M.

FRANKLINCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $202,484.00 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $215,193.00 106.28%

3 PE320 PETERSON CONTRACTORS INC. $230,263.50 113.72%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $247,419.50 122.19%

5 LO083 LODGE CONSTRUCTION INC. $264,725.00 130.74%

6 PR268 PROGRESSIVE STRUCTURES, LLC $265,028.25 130.89%
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Start Date: 09/09/19 30 Working Days
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Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 3,000.00000 2,400.00 3,500.00000 2,800.00 1,350.00000 1,080.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

614.000 CY 8.00000 4,912.00 11.00000 6,754.00 6.50000 3,991.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

205.000 CY 8.00000 1,640.00 9.00000 1,845.00 10.00000 2,050.00

0040 2210-0475290

MACADAM STONE BASE

207.000 TON 30.00000 6,210.00 32.00000 6,624.00 28.50000 5,899.50

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,800.00000 3,800.00 6,500.00000 6,500.00 8,000.00000 8,000.00

0060 2402-0425031

GRANULAR BACKFILL

40.000 TON 30.00000 1,200.00 32.00000 1,280.00 32.00000 1,280.00

0070 2402-2720000

EXCAVATION, CLASS 20

684.000 CY 8.00000 5,472.00 14.00000 9,576.00 9.00000 6,156.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

96.000 LF 984.00000 94,464.00 800.00000 76,800.00 985.00000 94,560.00

0090 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

4.000 EACH 14,500.00000 58,000.00 14,000.00000 56,000.00 18,225.00000 72,900.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1.00000 1.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0110 2507-3250005

ENGINEERING FABRIC

396.000 SY 2.25000 891.00 3.00000 1,188.00 4.00000 1,584.00

0120 2507-6800061

REVETMENT, CLASS E

278.000 TON 48.00000 13,344.00 42.00000 11,676.00 46.00000 12,788.00

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 350.00000 1,400.00 100.00000 400.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,500.00000 2,500.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 6,250.00000 6,250.00 21,000.00000 21,000.00 11,000.00000 11,000.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 6.00000 2,100.00 5.00000 1,750.00 4.50000 1,575.00

$230,263.50$202,484.00 $215,193.00Section Totals:

( ) indicates item is bid as Lump Sum

$215,193.00$202,484.00 $230,263.50

$202,484.00

Contract Item Totals

$215,193.00 230,263.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 1,000.00000 800.00 5,000.00000 4,000.00 6,000.00000 4,800.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

614.000 CY 12.00000 7,368.00 12.00000 7,368.00 18.00000 11,052.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

205.000 CY 9.00000 1,845.00 8.00000 1,640.00 6.75000 1,383.75

0040 2210-0475290

MACADAM STONE BASE

207.000 TON 35.00000 7,245.00 33.00000 6,831.00 38.00000 7,866.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0060 2402-0425031

GRANULAR BACKFILL

40.000 TON 35.00000 1,400.00 33.00000 1,320.00 92.00000 3,680.00

0070 2402-2720000

EXCAVATION, CLASS 20

684.000 CY 9.00000 6,156.00 17.00000 11,628.00 10.00000 6,840.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

June 18, 2019

35-C035-101 Primary County: FRANKLIN

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

96.000 LF 915.00000 87,840.00 1,025.00000 98,400.00 950.00000 91,200.00

0090 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

4.000 EACH 19,000.00000 76,000.00 20,000.00000 80,000.00 22,000.00000 88,000.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 6,000.00000 6,000.00 6,600.00000 6,600.00

0110 2507-3250005

ENGINEERING FABRIC

396.000 SY 3.00000 1,188.00 3.00000 1,188.00 4.50000 1,782.00

0120 2507-6800061

REVETMENT, CLASS E

278.000 TON 55.00000 15,290.00 50.00000 13,900.00 54.00000 15,012.00

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 125.00000 500.00 100.00000 400.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00 1,400.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) LODGE CONSTRUCTION
INC.

(6) PROGRESSIVE
STRUCTURES, LLC

0001 Items For A Twin 10' x 10' x 48'-0 Reinforce Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 22,000.00000 22,000.00 15,500.00000 15,500.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 4.25000 1,487.50 7.00000 2,450.00 5.75000 2,012.50

$265,028.25$247,419.50 $264,725.00Section Totals:

( ) indicates item is bid as Lump Sum

$264,725.00$247,419.50 $265,028.25

$247,419.50

Contract Item Totals

$264,725.00 265,028.25Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C051(74)--SE-51 BRIDGE REPLACEMENT - PPCB

JEFFERSON

Route: PEACH AVE

PEACH AVE OVER WALNUT CREEK

Prj Awd Amt: $519,939.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 75 Working Days

51-C051-074

June 18, 2019 10:00 A.M.

JEFFERSONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $519,939.30 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 75 Working Days

51-C051-074

June 18, 2019 10:00 A.M.

JEFFERSONCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 7,500.00000 4,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

797.000 CY 7.25000 5,778.25

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 7.50000 13,500.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

785.000 CY 6.75000 5,298.75

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

120.000 TON 22.00000 2,640.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

202.000 CY 28.00000 5,656.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.000 CY 930.00000 142,290.00

0090 2404-7775000

REINFORCING STEEL

35,833.000 LB 1.10000 39,416.30

0100 2407-0563110

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC110

4.000 EACH 27,000.00000 108,000.00

0110 2408-7800000

STRUCTURAL STEEL

822.000 LB 4.00000 3,288.00

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

226.200 LF 80.00000 18,096.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

560.000 LF 45.00000 25,200.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,150.00000 8,600.00

0170 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

43.000 SY 80.00000 3,440.00

0180 2507-3250005

ENGINEERING FABRIC

1,200.000 SY 2.00000 2,400.00

0190 2507-6800061

REVETMENT, CLASS E

830.000 TON 37.50000 31,125.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00

0240 2601-2634100

MULCHING

3.000 ACRE 700.00000 2,100.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 1,200.00000 1,800.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 500.00000 750.00

0270 2602-0000020

SILT FENCE

645.000 LF 1.75000 1,128.75

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

176.000 LF 2.00000 352.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

821.000 LF 0.25000 205.25

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

650.000 LF 3.50000 2,275.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$519,939.30Section Totals:

( ) indicates item is bid as Lump Sum

$519,939.30

$519,939.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:005
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C066(72)--SE-66 RCB CULVERT REPLACEMENT - TRIPLE BOX

MITCHELL

Route: 320TH STREET

On 320TH ST  Over CREEK  S18 T97 R18

Prj Awd Amt: $217,522.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 25 Working Days

66-C066-072

June 18, 2019 10:00 A.M.

MITCHELLCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RO180 ROGNES BROS. EXCAVATING, INC. $217,522.25 100.00%

2 PE320 PETERSON CONTRACTORS INC. $234,627.50 107.86%

3 LO083 LODGE CONSTRUCTION INC. $289,735.00 133.20%

4 PR268 PROGRESSIVE STRUCTURES, LLC $303,889.00 139.70%

5 MI321 MIDWEST CONTRACTING, LLC $311,515.00 143.21%

6 IO081 IOWA BRIDGE & CULVERT, L.C. $324,645.00 149.25%
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Contract ID:

Letting Date:

Start Date: 05/04/20 25 Working Days

66-C066-072

June 18, 2019 10:00 A.M.
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Contract Period:
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Letting Status: AWARDED Awarded Vendor: ROGNES BROS. EXCAV., INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

545.000 TON 20.00000 10,900.00 20.00000 10,900.00 22.00000 11,990.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

800.000 TON 18.00000 14,400.00 18.50000 14,800.00 21.00000 16,800.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 6,000.00000 6,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

300.000 CY 8.00000 2,400.00 9.00000 2,700.00 17.00000 5,100.00

0050 2415-2111207

PRECAST CONCRETE BOX CULVERT, 12 FT. X 7
FT.

108.000 LF 975.00000 105,300.00 965.00000 104,220.00 1,175.00000 126,900.00

0060 2415-2201207

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 7 FT.

6.000 EACH 8,750.00000 52,500.00 9,200.00000 55,200.00 12,600.00000 75,600.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1.00000 1.00 4,500.00000 4,500.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

30.000 CY 250.00000 7,500.00 220.00000 6,600.00 200.00000 6,000.00

0090 2507-3250005

ENGINEERING FABRIC

165.000 SY 2.25000 371.25 5.50000 907.50 3.00000 495.00

0100 2507-6800061

REVETMENT, CLASS E

200.000 TON 35.00000 7,000.00 34.00000 6,800.00 35.00000 7,000.00

0110 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 125.00000 500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 6,250.00000 6,250.00 15,000.00000 15,000.00 21,000.00000 21,000.00

0140 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 3.50000 700.00 4.00000 800.00

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 4.00000 800.00 4.00000 800.00 5.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROGNES BROS.
EXCAVATING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

400.000 LF 2.00000 800.00 2.00000 800.00 3.00000 1,200.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

400.000 LF 2.00000 800.00 0.50000 200.00 0.25000 100.00

0180 2602-0000212

FLOATING SILT CURTAIN (HANGING)

50.000 LF 32.00000 1,600.00 32.00000 1,600.00 35.00000 1,750.00

$289,735.00$217,522.25 $234,627.50Section Totals:

( ) indicates item is bid as Lump Sum

$234,627.50$217,522.25 $289,735.00

$217,522.25

Contract Item Totals

$234,627.50 289,735.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

545.000 TON 34.50000 18,802.50 26.00000 14,170.00 30.00000 16,350.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

800.000 TON 22.50000 18,000.00 24.00000 19,200.00 20.00000 16,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,000.00000 28,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

300.000 CY 35.50000 10,650.00 12.00000 3,600.00 15.00000 4,500.00

0050 2415-2111207

PRECAST CONCRETE BOX CULVERT, 12 FT. X 7
FT.

108.000 LF 968.00000 104,544.00 1,200.00000 129,600.00 1,100.00000 118,800.00

0060 2415-2201207

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 7 FT.

6.000 EACH 13,000.00000 78,000.00 12,000.00000 72,000.00 15,000.00000 90,000.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,600.00000 6,600.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0080 2506-4984000

FLOWABLE MORTAR

30.000 CY 175.00000 5,250.00 175.00000 5,250.00 300.00000 9,000.00

0090 2507-3250005

ENGINEERING FABRIC

165.000 SY 4.50000 742.50 3.00000 495.00 3.00000 495.00

0100 2507-6800061

REVETMENT, CLASS E

200.000 TON 40.50000 8,100.00 55.00000 11,000.00 40.00000 8,000.00

0110 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00 1,400.00000 1,400.00

0130 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0140 2602-0000020

SILT FENCE

200.000 LF 3.50000 700.00 3.50000 700.00 3.50000 700.00

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PROGRESSIVE
STRUCTURES, LLC

(5) MIDWEST CONTRACTING,
LLC

(6) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 12' x 7' PRECAST RCB CULVERT - TRIPLE BOXSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

400.000 LF 2.00000 800.00 1.00000 400.00 2.00000 800.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

400.000 LF 5.00000 2,000.00 1.00000 400.00 2.00000 800.00

0180 2602-0000212

FLOATING SILT CURTAIN (HANGING)

50.000 LF 32.00000 1,600.00 40.00000 2,000.00 32.00000 1,600.00

$324,645.00$303,889.00 $311,515.00Section Totals:

( ) indicates item is bid as Lump Sum

$311,515.00$303,889.00 $324,645.00

$303,889.00

Contract Item Totals

$311,515.00 324,645.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C093(88)--FG-93 RECONSTRUCTION - BRIDGE WIDENING

WAYNE

Route: S56

On S56  Over SOUTH CHARITON RIVER  in SE 1/4?S10 T69 R20

Prj Awd Amt: $1,144,307.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 85 Working Days

93-C093-088

June 18, 2019 10:00 A.M.

WAYNECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,144,307.90 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,158,965.70 101.28%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $1,173,859.90 102.58%

4 CU081 CUNNINGHAM-REIS, LLC $1,438,653.36 125.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/18/20 85 Working Days

93-C093-088

June 18, 2019 10:00 A.M.

WAYNECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 40,000.00000 12,000.00 25,000.00000 7,500.00 10,000.00000 3,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 70.00000 9,800.00 35.00000 4,900.00 55.00000 7,700.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

420.000 CY 25.00000 10,500.00 25.00000 10,500.00 30.00000 12,600.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 65.00000 6,500.00 39.00000 3,900.00 45.00000 4,500.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.300 STA 700.00000 2,310.00 1,750.00000 5,775.00 600.00000 1,980.00

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

387.600 SY 250.00000 96,900.00 225.00000 87,210.00 195.00000 75,582.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

164.000 SY 120.00000 19,680.00 125.00000 20,500.00 110.00000 18,040.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-088 Primary County: WAYNE

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 140,000.00000 140,000.00 152,000.00000 152,000.00 175,000.00000 175,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

82.000 CY 60.00000 4,920.00 39.00000 3,198.00 50.00000 4,100.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

275.400 CY 1,250.00000 344,250.00 1,085.00000 298,809.00 1,375.00000 378,675.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

114,052.000 LB 0.95000 108,349.40 1.35000 153,970.20 1.20000 136,862.40

0120 2408-7800000

STRUCTURAL STEEL

6,556.000 LB 13.00000 85,228.00 15.00000 98,340.00 10.00000 65,560.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

576.700 LF 85.00000 49,019.50 75.00000 43,252.50 85.00000 49,019.50

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 8.00000 4,800.00 12.50000 7,500.00 8.00000 4,800.00

Page 2 of 11

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-088 Primary County: WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

475.000 LF 18.00000 8,550.00 18.00000 8,550.00 20.00000 9,500.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 400.00000 1,600.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

44.000 SY 150.00000 6,600.00 70.00000 3,080.00 100.00000 4,400.00

0190 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 4,500.00000 4,500.00

0200 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 36,555.00000 36,555.00 36,555.00000 36,555.00 38,000.00000 38,000.00

0210 2508-0970000

CONTAINMENT

(1) LS 9,000.00000 9,000.00 9,000.00000 9,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-088 Primary County: WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,400.00000 3,400.00

0230 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 32,300.00000 32,300.00 32,300.00000 32,300.00 34,000.00000 34,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

503.000 SY 15.00000 7,545.00 25.00000 12,575.00 30.00000 15,090.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00 225.00000 450.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,450.00000 6,450.00 6,500.00000 6,500.00 8,000.00000 8,000.00

0270 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

10.970 STA 300.00000 3,291.00 300.00000 3,291.00 300.00000 3,291.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 10,500.00000 10,500.00 12,500.00000 12,500.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-088 Primary County: WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 110,000.00000 110,000.00 71,000.00000 71,000.00

0300 2601-2634100

MULCHING

0.500 ACRE 2,400.00000 1,200.00 2,400.00000 1,200.00 2,400.00000 1,200.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,200.00000 600.00 1,200.00000 600.00 1,200.00000 600.00

0320 2602-0000020

SILT FENCE

780.000 LF 3.00000 2,340.00 3.00000 2,340.00 3.50000 2,730.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

780.000 LF 1.00000 780.00 1.00000 780.00 1.00000 780.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 5.50000 1,540.00 5.50000 1,540.00 5.00000 1,400.00

$1,173,859.90$1,144,307.90 $1,158,965.70Section Totals:

$1,158,965.70$1,144,307.90 $1,173,859.90Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,144,307.90 $1,158,965.70 1,173,859.90Contract Grand Totals

Contract Time Totals
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Contract ID:007
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 12,000.00000 3,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 40.00000 5,600.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

420.000 CY 8.00000 3,360.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 45.00000 4,500.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.300 STA 1,000.00000 3,300.00

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

387.600 SY 300.00000 116,280.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

164.000 SY 250.00000 41,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 195,000.00000 195,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

82.000 CY 60.00000 4,920.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

275.400 CY 1,300.00000 358,020.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

114,052.000 LB 0.93000 106,068.36

0120 2408-7800000

STRUCTURAL STEEL

6,556.000 LB 15.00000 98,340.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

576.700 LF 70.00000 40,369.00

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 2.00000 1,200.00

0150 2505-4008300

STEEL BEAM GUARDRAIL

475.000 LF 25.00000 11,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

44.000 SY 125.00000 5,500.00

0190 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,000.00000 4,000.00

0200 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 35,000.00000 35,000.00

0210 2508-0970000

CONTAINMENT

(1) LS 10,000.00000 10,000.00

0220 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0230 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 31,000.00000 31,000.00

0240 2510-6745850

REMOVAL OF PAVEMENT

503.000 SY 20.00000 10,060.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,300.00000 6,300.00

0270 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

10.970 STA 300.00000 3,291.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00

0300 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 278'-0 X 26'-0 CONTINUOUS STEEL I-BEAM BRIDGE
WIDENING TO 30'-0

SECTION: Cat Alt Set: Cat Alt Member:

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00

0320 2602-0000020

SILT FENCE

780.000 LF 3.00000 2,340.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

780.000 LF 0.50000 390.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 5.50000 1,540.00

$1,438,653.36Section Totals:

( ) indicates item is bid as Lump Sum

$1,438,653.36

$1,438,653.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHS-SWAP-C096(152)--FC-96 RECONSTRUCTION - RCB CULVERT EXT-TRIPLE

WINNESHIEK

Route: V64

On V64  Over CREEK  S19 TT96N RR10W

Prj Awd Amt: $126,933.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 35 Working Days

96-C096-152

June 18, 2019 10:00 A.M.

WINNESHIEKCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $126,933.05 100.00%

2 BR160 BRENNAN CONSTRUCTION CO. $147,002.50 115.81%

3 SK041 SKYLINE CONSTRUCTION, INC. & MINNOWA CONSTRUCTION,
INC., JV

$171,981.36 135.49%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $194,987.00 153.61%

5 PR268 PROGRESSIVE STRUCTURES, LLC $275,239.00 216.84%
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Contract ID:

Letting Date:

Start Date: 05/04/20 35 Working Days

96-C096-152

June 18, 2019 10:00 A.M.
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Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

180.000 CY 12.00000 2,160.00 15.00000 2,700.00 20.00000 3,600.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY 4.25000 255.00 15.00000 900.00 10.00000 600.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

75.600 TON 17.50000 1,323.00 20.00000 1,512.00 25.00000 1,890.00

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 17,000.00000 17,000.00

0050 2402-0425031

GRANULAR BACKFILL

120.000 TON 17.50000 2,100.00 15.00000 1,800.00 22.50000 2,700.00

0060 2402-2720000

EXCAVATION, CLASS 20

145.000 CY 20.00000 2,900.00 20.00000 2,900.00 40.00000 5,800.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

120.000 TON 16.00000 1,920.00 25.00000 3,000.00 32.50000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

128.900 CY 460.00000 59,294.00 645.00000 83,140.50 610.00000 78,629.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

18,219.000 LB 1.20000 21,862.80 1.00000 18,219.00 1.44000 26,235.36

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 500.00000 500.00 2,500.00000 2,500.00

0110 2507-3250005

ENGINEERING FABRIC

137.000 SY 3.75000 513.75 3.00000 411.00 3.00000 411.00

0120 2507-6800061

REVETMENT, CLASS E

96.000 TON 22.00000 2,112.00 30.00000 2,880.00 33.50000 3,216.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,900.00000 1,900.00 1,700.00000 1,700.00

0140 2528-8445113

FLAGGERS

1.000 EACH 480.00000 480.00 480.00000 480.00 480.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) BRENNAN
CONSTRUCTION CO.

(3) SKYLINE CONSTRUCTION,
INC. & MINNOWA

CONSTRUCTION, INC., JV

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 17,500.00000 17,500.00 20,500.00000 20,500.00

0160 2601-2634100

MULCHING

0.500 ACRE 800.00000 400.00 900.00000 450.00 2,000.00000 1,000.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,800.00000 900.00 900.00000 450.00 2,500.00000 1,250.00

0180 2602-0000020

SILT FENCE

190.000 LF 3.75000 712.50 4.00000 760.00 3.00000 570.00

$171,981.36$126,933.05 $147,002.50Section Totals:

( ) indicates item is bid as Lump Sum

$147,002.50$126,933.05 $171,981.36

$126,933.05

Contract Item Totals

$147,002.50 171,981.36Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

180.000 CY 25.00000 4,500.00 40.00000 7,200.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

60.000 CY 15.00000 900.00 32.00000 1,920.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

75.600 TON 25.00000 1,890.00 40.00000 3,024.00

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

0050 2402-0425031

GRANULAR BACKFILL

120.000 TON 25.00000 3,000.00 45.00000 5,400.00

0060 2402-2720000

EXCAVATION, CLASS 20

145.000 CY 15.00000 2,175.00 40.00000 5,800.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

120.000 TON 28.00000 3,360.00 55.00000 6,600.00

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

128.900 CY 650.00000 83,785.00 1,100.00000 141,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

18,219.000 LB 2.00000 36,438.00 2.00000 36,438.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00 10,000.00000 10,000.00

0110 2507-3250005

ENGINEERING FABRIC

137.000 SY 5.00000 685.00 5.00000 685.00

0120 2507-6800061

REVETMENT, CLASS E

96.000 TON 34.00000 3,264.00 62.00000 5,952.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0140 2528-8445113

FLAGGERS

1.000 EACH 480.00000 480.00 480.00000 480.00

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 24,000.00000 24,000.00

0160 2601-2634100

MULCHING

0.500 ACRE 1,000.00000 500.00 3,000.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 RCB TRIPLE BOX EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00 4,000.00000 2,000.00

0180 2602-0000020

SILT FENCE

190.000 LF 4.00000 760.00 5.00000 950.00

$194,987.00 $275,239.00Section Totals:

( ) indicates item is bid as Lump Sum

$275,239.00$194,987.00

$194,987.00

Contract Item Totals

$275,239.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-5427(608)--8T-19 PCC SIDEWALK/TRAIL

CHICKASAW

Route: TRIBE TRAIL

TRIBE TRAIL FROM MISSION AVE SW TO LINN AVE

Prj Awd Amt: $451,235.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

19-5427-608

June 18, 2019 10:00 A.M.

CHICKASAWCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $451,235.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WI040 WICKS CONSTRUCTION, INC. $493,383.00 109.34%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $556,991.50 123.44%

4 LO083 LODGE CONSTRUCTION INC. $624,465.50 138.39%
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Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

19-5427-608

June 18, 2019 10:00 A.M.

CHICKASAWCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 18,000.00000 7,200.00 18,000.00000 7,200.00 20,000.00000 8,000.00

0020 2102-0425070

SPECIAL BACKFILL (SUBBASE)

2,170.000 TON 18.00000 39,060.00 18.00000 39,060.00 20.00000 43,400.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

730.000 CY 16.50000 12,045.00 16.50000 12,045.00 20.00000 14,600.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

215.000 CY 20.00000 4,300.00 20.00000 4,300.00 23.00000 4,945.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,760.000 CY 5.00000 8,800.00 5.00000 8,800.00 5.75000 10,120.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

450.000 SY 4.00000 1,800.00 4.00000 1,800.00 4.50000 2,025.00

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

160.000 TON 25.00000 4,000.00 25.00000 4,000.00 28.00000 4,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

74.400 STA 80.00000 5,952.00 80.00000 5,952.00 90.00000 6,696.00

0090 2210-0475290

MACADAM STONE BASE

380.000 TON 15.00000 5,700.00 15.00000 5,700.00 17.00000 6,460.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,340.000 SY 55.00000 73,700.00 72.00000 96,480.00 79.50000 106,530.00

0110 2422-1720000

UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.

40.000 LF 62.00000 2,480.00 62.00000 2,480.00 70.00000 2,800.00

0120 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

20.000 LF 54.00000 1,080.00 54.00000 1,080.00 60.00000 1,200.00

0130 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

20.000 LF 58.00000 1,160.00 58.00000 1,160.00 65.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0140 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

36.000 LF 82.00000 2,952.00 82.00000 2,952.00 91.00000 3,276.00

0150 2510-6745850

REMOVAL OF PAVEMENT

44.000 SY 15.00000 660.00 15.00000 660.00 17.00000 748.00

0160 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,135.000 SY 34.00000 140,590.00 36.00000 148,860.00 38.00000 157,130.00

0170 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.200 STA 90.00000 3,348.00 90.00000 3,348.00 100.00000 3,720.00

0180 2511-6745900

REMOVAL OF SIDEWALK

56.000 SY 12.00000 672.00 12.00000 672.00 13.50000 756.00

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

106.000 SY 45.00000 4,770.00 72.00000 7,632.00 80.00000 8,480.00

0200 2511-7528101

DETECTABLE WARNINGS

120.000 SF 45.00000 5,400.00 30.00000 3,600.00 40.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

160.000 SY 45.00000 7,200.00 71.00000 11,360.00 80.00000 12,800.00

0220 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 100.00000 1,000.00 112.00000 1,120.00

0230 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

58.000 LF 111.00000 6,438.00 83.00000 4,814.00 200.00000 11,600.00

0240 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

82.000 LF 10.00000 820.00 10.00000 820.00 100.00000 8,200.00

0250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

480.000 LF 12.00000 5,760.00 12.00000 5,760.00 13.50000 6,480.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

105.000 SF 40.00000 4,200.00 40.00000 4,200.00 44.50000 4,672.50

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 12,000.00000 12,000.00 13,000.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00 225.00000 1,350.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 3,400.00000 3,400.00 4,000.00000 4,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 24,500.00000 24,500.00 30,000.00000 30,000.00

0310 2599-9999010

('LUMP SUM' ITEM) LOW STREAM CROSSING

(1) LS 16,000.00000 16,000.00 16,000.00000 16,000.00 17,800.00000 17,800.00

0320 2599-9999010

('LUMP SUM' ITEM) TREATED TIMBER AND
LUMBER WEARING SURFACE (EXISTING
BRIDGE)

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 18,500.00000 18,500.00

0330 2599-9999010

('LUMP SUM' ITEM) TREATED TIMBER BRIDGE
RAIL (EXISTING BRIDGE)

(1) LS 14,000.00000 14,000.00 18,500.00000 18,500.00 15,500.00000 15,500.00

0340 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 5,000.00000 1,500.00 5,000.00000 1,500.00 5,000.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,500.00000 2,500.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0360 2602-0000020

SILT FENCE

4,470.000 LF 1.75000 7,822.50 1.75000 7,822.50 1.75000 7,822.50

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,470.000 LF 0.65000 2,905.50 0.65000 2,905.50 0.15000 670.50

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 1.00000 1,500.00 1.00000 1,500.00 0.15000 225.00

0390 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

90.000 LF 31.00000 2,790.00 31.00000 2,790.00 34.50000 3,105.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 5.75000 460.00 5.75000 460.00 4.50000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) WICKS CONSTRUCTION,
INC.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

20.000 LF 8.75000 175.00 8.75000 175.00 6.00000 120.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 3.95000 395.00 3.95000 395.00 2.00000 200.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$556,991.50$451,235.00 $493,383.00Section Totals:

( ) indicates item is bid as Lump Sum

$493,383.00$451,235.00 $556,991.50

$451,235.00

Contract Item Totals

$493,383.00 556,991.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 8,000.00000 3,200.00

0020 2102-0425070

SPECIAL BACKFILL (SUBBASE)

2,170.000 TON 22.00000 47,740.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

730.000 CY 17.00000 12,410.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

215.000 CY 27.00000 5,805.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,760.000 CY 13.00000 22,880.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

450.000 SY 3.00000 1,350.00

0070 2121-7425010

GRANULAR SHOULDERS, TYPE A

160.000 TON 20.00000 3,200.00

Page 8 of 14

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

June 18, 2019

19-5427-608 Primary County: CHICKASAW

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

74.400 STA 125.00000 9,300.00

0090 2210-0475290

MACADAM STONE BASE

380.000 TON 22.00000 8,360.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,340.000 SY 76.00000 101,840.00

0110 2422-1720000

UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.

40.000 LF 45.00000 1,800.00

0120 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

20.000 LF 58.00000 1,160.00

0130 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

20.000 LF 66.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0140 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

36.000 LF 90.00000 3,240.00

0150 2510-6745850

REMOVAL OF PAVEMENT

44.000 SY 17.00000 748.00

0160 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,135.000 SY 51.00000 210,885.00

0170 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

37.200 STA 150.00000 5,580.00

0180 2511-6745900

REMOVAL OF SIDEWALK

56.000 SY 23.00000 1,288.00

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

106.000 SY 68.00000 7,208.00

0200 2511-7528101

DETECTABLE WARNINGS

120.000 SF 48.00000 5,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0210 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

160.000 SY 79.00000 12,640.00

0220 2518-6910000

SAFETY CLOSURE

10.000 EACH 125.00000 1,250.00

0230 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

58.000 LF 119.00000 6,902.00

0240 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

82.000 LF 16.00000 1,312.00

0250 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

480.000 LF 26.00000 12,480.00

0260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

105.000 SF 37.00000 3,885.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 275.00000 1,650.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 5,600.00000 5,600.00

0300 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0310 2599-9999010

('LUMP SUM' ITEM) LOW STREAM CROSSING

(1) LS 25,000.00000 25,000.00

0320 2599-9999010

('LUMP SUM' ITEM) TREATED TIMBER AND
LUMBER WEARING SURFACE (EXISTING
BRIDGE)

(1) LS 18,000.00000 18,000.00

0330 2599-9999010

('LUMP SUM' ITEM) TREATED TIMBER BRIDGE
RAIL (EXISTING BRIDGE)

(1) LS 15,000.00000 15,000.00

0340 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 5,300.00000 1,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 2,700.00000 2,700.00

0360 2602-0000020

SILT FENCE

4,470.000 LF 2.00000 8,940.00

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,470.000 LF 0.75000 3,352.50

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,500.000 LF 1.00000 1,500.00

0390 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

90.000 LF 17.00000 1,530.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 6.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

0001 TRAIL ITEMS - TAP EligibleSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

20.000 LF 9.00000 180.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 4.00000 400.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

$624,465.50Section Totals:

( ) indicates item is bid as Lump Sum

$624,465.50

$624,465.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NRT-C030(53)--9G-30 PCC SIDEWALK/TRAIL

DICKINSON

Route: TATONKA TRAIL

On former Iowa & Northwestern Railroad ROW  from Peoria Ave. west 1.05 Miles to Hudson Ave.

Prj Awd Amt: $460,731.38

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 35 Working Days

30-C030-053

June 18, 2019 10:00 A.M.

DICKINSONCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BECK EXCAVATING, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BE100 BECK EXCAVATING, INC. $460,731.38 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO811 HOWREY CONSTRUCTION, INC. $575,737.50 124.96%

3 DI010 DIAMOND CONCRETE & CONSTRUCTION, INC. $602,959.00 130.87%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BECK EXCAVATING, INC. (2) HOWREY CONSTRUCTION,
INC.

(3) DIAMOND CONCRETE &
CONSTRUCTION, INC.

0001 Tatonka Ska Trace Rails to Trails Project Phase 2SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 12,500.00000 31,250.00 14,750.00000 36,875.00 20,000.00000 50,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,924.000 CY 13.50000 52,974.00 30.00000 117,720.00 22.00000 86,328.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,743.000 CY 9.50000 26,058.50 12.25000 33,601.75 11.00000 30,173.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

112.040 STA 91.00000 10,195.64 270.00000 30,250.80 110.00000 12,324.40

0050 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,020.00000 2,040.00 2,250.00000 4,500.00 1,478.00000 2,956.00

0060 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

48.000 LF 96.00000 4,608.00 195.00000 9,360.00 97.00000 4,656.00

0070 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

34.000 LF 15.00000 510.00 60.00000 2,040.00 47.50000 1,615.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BECK EXCAVATING, INC. (2) HOWREY CONSTRUCTION,
INC.

(3) DIAMOND CONCRETE &
CONSTRUCTION, INC.

0001 Tatonka Ska Trace Rails to Trails Project Phase 2SECTION: Cat Alt Set: Cat Alt Member:

0080 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

6,204.000 SY 36.00000 223,344.00 32.00000 198,528.00 46.50000 288,486.00

0090 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

48.000 SY 70.00000 3,360.00 90.00000 4,320.00 56.50000 2,712.00

0100 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

56.500 STA 310.00000 17,515.00 450.00000 25,425.00 420.00000 23,730.00

0110 2511-6745900

REMOVAL OF SIDEWALK

19.000 SY 10.00000 190.00 25.00000 475.00 28.50000 541.50

0120 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

14.000 SY 42.00000 588.00 75.00000 1,050.00 47.50000 665.00

0130 2511-7528101

DETECTABLE WARNINGS

112.000 SF 51.00000 5,712.00 48.00000 5,376.00 40.00000 4,480.00

0140 2518-6910000

SAFETY CLOSURE

5.000 EACH 55.00000 275.00 110.00000 550.00 220.00000 1,100.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

June 18, 2019

30-C030-053 Primary County: DICKINSON

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BECK EXCAVATING, INC. (2) HOWREY CONSTRUCTION,
INC.

(3) DIAMOND CONCRETE &
CONSTRUCTION, INC.

0001 Tatonka Ska Trace Rails to Trails Project Phase 2SECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

0.800 STA 5,500.00000 4,400.00 2,000.00000 1,600.00 4,680.00000 3,744.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,025.00000 3,025.00 5,500.00000 5,500.00 8,775.00000 8,775.00

0170 2533-4980005

MOBILIZATION

(1) LS 32,200.00000 32,200.00 55,000.00000 55,000.00 35,003.85000 35,003.85

0180 2595-7400200

REMOVAL OF RAILROAD TRACK

14.000 TLF 290.00000 4,060.00 250.00000 3,500.00 80.00000 1,120.00

0190 2599-9999010

('LUMP SUM' ITEM) Recreational Trail SIgn

(1) LS 12,100.00000 12,100.00 6,000.00000 6,000.00 7,020.00000 7,020.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.400 ACRE 2,750.00000 9,350.00 2,500.00000 8,500.00 2,925.00000 9,945.00

0210 2602-0000020

SILT FENCE

3,523.000 LF 2.48000 8,737.04 2.25000 7,926.75 3.50000 12,330.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BECK EXCAVATING, INC. (2) HOWREY CONSTRUCTION,
INC.

(3) DIAMOND CONCRETE &
CONSTRUCTION, INC.

0001 Tatonka Ska Trace Rails to Trails Project Phase 2SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,523.000 LF 0.40000 1,409.20 0.40000 1,409.20 1.25000 4,403.75

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,150.000 LF 0.20000 230.00 0.20000 230.00 1.00000 1,150.00

0240 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 23.00000 4,600.00 70.00000 14,000.00 38.50000 7,700.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$602,959.00$460,731.38 $575,737.50Section Totals:

( ) indicates item is bid as Lump Sum

$575,737.50$460,731.38 $602,959.00

$460,731.38

Contract Item Totals

$575,737.50 602,959.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C078(200)--55-78 BRIDGE APPROACH REPAIR

POTTAWATTAMIE

Route: RAILROAD HIGHWAY

On Railroad Highway (G8L)  from North Corporate Limits of Co uncil Bluffs North 18.4 Miles to Interstate 680

Prj Awd Amt: $1,674,201.98
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Contract ID:

Letting Date:

Start Date: 08/19/19 40 Working Days

78-C078-200

June 18, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINTURN, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI919 MINTURN, INC. $1,674,201.98 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,727,674.41 103.19%

3 HA760 HAWKEYE PAVING CORP. $1,920,586.47 114.72%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,958,808.40 117.00%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

539.800 TON 54.00000 29,149.20 58.00000 31,308.40 55.00000 29,689.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,450.400 CY 40.00000 98,016.00 40.50000 99,241.20 40.00000 98,016.00

0030 2115-0100000

MODIFIED SUBBASE

221.200 CY 75.00000 16,590.00 58.00000 12,829.60 150.00000 33,180.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

232.200 TON 60.00000 13,932.00 64.50000 14,976.90 60.00000 13,932.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,476.300 SY 48.50000 71,600.55 52.00000 76,767.60 50.00000 73,815.00

0060 2214-5145150

PAVEMENT SCARIFICATION

2,376.600 SY 12.00000 28,519.20 11.00000 26,142.60 10.00000 23,766.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

1,412.700 SY 220.00000 310,794.00 215.00000 303,730.50 265.00000 374,365.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1013100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 10 IN.

1,327.600 SY 80.00000 106,208.00 120.00000 159,312.00 140.00000 185,864.00

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,893.100 TON 61.00000 176,479.10 65.00000 188,051.50 61.00000 176,479.10

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

906.070 TON 61.00000 55,270.27 65.00000 58,894.55 61.00000 55,270.27

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

227.950 TON 575.00000 131,071.25 618.00000 140,873.10 600.00000 136,770.00

0120 2401-7207020

REMOVAL OF CONCRETE

5.600 CY 950.00000 5,320.00 1,530.00000 8,568.00 2,000.00000 11,200.00

0130 2426-6772016

CONCRETE REPAIR

138.000 SF 15.00000 2,070.00 85.00000 11,730.00 250.00000 34,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

887.500 LF 8.50000 7,543.75 4.00000 3,550.00 15.00000 13,312.50

0150 2505-4008300

STEEL BEAM GUARDRAIL

275.000 LF 15.00000 4,125.00 21.00000 5,775.00 21.00000 5,775.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 2,000.00000 28,000.00 2,100.00000 29,400.00 2,100.00000 29,400.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

14.000 EACH 300.00000 4,200.00 210.00000 2,940.00 210.00000 2,940.00

0180 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

14.000 EACH 2,500.00000 35,000.00 2,500.00000 35,000.00 2,500.00000 35,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

3,876.800 SY 30.00000 116,304.00 23.50000 91,104.80 12.00000 46,521.60

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00 125.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

54.110 STA 71.00000 3,841.81 71.00000 3,841.81 150.00000 8,116.50

0220 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

19.440 STA 645.00000 12,538.80 645.00000 12,538.80 1,000.00000 19,440.00

0230 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,000.00000 3,000.00

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

12.880 STA 585.00000 7,534.80 585.00000 7,534.80 300.00000 3,864.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,225.000 LF 20.25000 24,806.25 20.25000 24,806.25 18.00000 22,050.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 6,250.00000 12,500.00 6,250.00000 12,500.00 7,000.00000 14,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 34,000.00000 34,000.00 29,000.00000 29,000.00 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0290 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

776.000 SY 146.00000 113,296.00 195.00000 151,320.00 215.00000 166,840.00

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

97.000 EACH 136.00000 13,192.00 321.00000 31,137.00 300.00000 29,100.00

0320 2533-4980005

MOBILIZATION

(1) LS 167,000.00000 167,000.00 98,000.00000 98,000.00 190,000.00000 190,000.00

0330 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 1,100.00000 8,800.00

0340 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 8,500.00000 8,500.00 20,000.00000 20,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINTURN, INC. (2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634100

MULCHING

0.500 ACRE 3,500.00000 1,750.00 3,500.00000 1,750.00 1,500.00000 750.00

0360 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 4,750.00000 1,425.00 4,750.00000 1,425.00 5,000.00000 1,500.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 4,500.00000 1,350.00 4,500.00000 1,350.00 5,000.00000 1,500.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,460.000 LF 3.75000 9,225.00 3.75000 9,225.00 3.00000 7,380.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$1,920,586.47$1,674,201.98 $1,727,674.41Section Totals:

( ) indicates item is bid as Lump Sum

$1,727,674.41$1,674,201.98 $1,920,586.47

$1,674,201.98

Contract Item Totals

$1,727,674.41 1,920,586.47Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

539.800 TON 60.00000 32,388.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,450.400 CY 40.00000 98,016.00

0030 2115-0100000

MODIFIED SUBBASE

221.200 CY 75.00000 16,590.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

232.200 TON 65.00000 15,093.00

0050 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,476.300 SY 55.00000 81,196.50

0060 2214-5145150

PAVEMENT SCARIFICATION

2,376.600 SY 12.00000 28,519.20

0070 2301-0690201

BRIDGE APPROACH, BR-201

1,412.700 SY 265.00000 374,365.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1013100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 10 IN.

1,327.600 SY 125.00000 165,950.00

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,893.100 TON 70.00000 202,517.00

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

906.070 TON 70.00000 63,424.90

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

227.950 TON 650.00000 148,167.50

0120 2401-7207020

REMOVAL OF CONCRETE

5.600 CY 2,000.00000 11,200.00

0130 2426-6772016

CONCRETE REPAIR

138.000 SF 200.00000 27,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

887.500 LF 20.00000 17,750.00

0150 2505-4008300

STEEL BEAM GUARDRAIL

275.000 LF 24.00000 6,600.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 2,500.00000 35,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

14.000 EACH 300.00000 4,200.00

0180 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

14.000 EACH 3,000.00000 42,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

3,876.800 SY 30.00000 116,304.00

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

June 18, 2019

78-C078-200 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

54.110 STA 80.00000 4,328.80

0220 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

19.440 STA 750.00000 14,580.00

0230 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

3.000 EACH 1,650.00000 4,950.00

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

12.880 STA 600.00000 7,728.00

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,225.000 LF 20.00000 24,500.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 8,000.00000 16,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0290 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00

0300 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

776.000 SY 200.00000 155,200.00

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

97.000 EACH 400.00000 38,800.00

0320 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

0330 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 1,500.00000 12,000.00

0340 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 8,500.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634100

MULCHING

0.500 ACRE 4,500.00000 2,250.00

0360 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 5,500.00000 1,650.00

0370 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 5,500.00000 1,650.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,460.000 LF 4.00000 9,840.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$1,958,808.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,958,808.40

$1,958,808.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-029-3(133)48--03-78 RCB CULVERT NEW - SINGLE BOX

POTTAWATTAMIE

Route: I-29

IA 192 Ramp D over Lateral 5 at E. System Interchange In Council Bluffs

Prj Awd Amt: $736,622.40

Project: WorkType:

County:

Location:

IM-NHS-029-3(171)48--03-78 PCC PAVEMENT - GRADE AND NEW

POTTAWATTAMIE

Route: I-29

I-29 SB from Indian Creek Bridge to I-29 SB and I-80 EB

Prj Awd Amt: $41,245,602.47

Project: WorkType:

County:

Location:

IM-NHS-029-3(172)48--03-78 TRAFFIC SIGNS

POTTAWATTAMIE

Route: I-29

I-29 SB from Indian Creek Bridge to I-29 SB and I-80 EB

Prj Awd Amt: $1,743,404.49

Project: WorkType:

County:

IM-NHS-029-3(173)48--03-78 LIGHTING

POTTAWATTAMIE Prj Awd Amt: $1,884,162.80
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County:

Location:

POTTAWATTAMIE

Route: I-29

I-29 SB from Indian Creek Bridge to I-29 SB and I-80 EB

Prj Awd Amt: $1,884,162.80

Project: WorkType:

County:

Location:

IM-NHS-029-3(244)49--03-78 TRAFFIC SIGNALS

POTTAWATTAMIE

Route: I-29

30th Avenue and South Expressway (EB Expressway Exit Ramp

Prj Awd Amt: $372,505.00

Project: WorkType:

County:

Location:

IM-NHS-080-1(407)3--03-78 BRIDGE REPLACEMENT - PPCB

POTTAWATTAMIE

Route: I-80

I-29 S.B. Over IA 192 (S. Expressway)

Prj Awd Amt: $3,737,890.62

Project: WorkType:

County:

Location:

IM-NHS-080-1(408)4--03-78 BRIDGE NEW - STEEL GIRDER

POTTAWATTAMIE

Route: I-80

Stage 2 W-E Connector I-29/80 Local To I-80 (Ramp "F") over I-29  Ramp B and Lateral 5 Drainage Ditch

Prj Awd Amt: $9,455,049.81
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Location: Stage 2 W-E Connector I-29/80 Local To I-80 (Ramp "F") over I-29  Ramp B and Lateral 5 Drainage Ditch

Project: WorkType:

County:

Location:

IM-NHS-080-1(446)2--03-78 BRIDGE NEW - PPCB

POTTAWATTAMIE

Route: I-80

IA 192 Ramp D over IA 192 (S. Expressway)

Prj Awd Amt: $2,387,630.25
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA801 HAWKINS CONST CO, UNITED CONTR. INC & CRAMER &
ASSOC., JV

$61,562,867.84 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AM193 AMES CONSTRUCTION, INC. $66,897,006.27 108.66%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 0220; ALTERNATE 'AA' OPTION 1: CAST IN PLACE.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN. (133)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

122.000 CY

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

175.000 CY

0030 2210-0475290

MACADAM STONE BASE

382.000 TON

0040 2401-6750001

REMOVALS, AS PER PLAN

(1) LS

0050 2402-2720000

EXCAVATION, CLASS 20

8,105.000 CY

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

463.800 CY

0070 2404-7775000

REINFORCING STEEL

83,240.000 LB
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 0220; ALTERNATE 'AA' OPTION 1: CAST IN PLACE.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN. (133)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH

0090 2507-3250005

ENGINEERING FABRIC

1,141.000 SY

0100 2507-6800061

REVETMENT, CLASS E

285.000 TON

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS

0120 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0002 DESIGN NO. 0220; ALTERNATE 'AA' OPTION 2: PRECAST.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN. (133)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2102-0425071

SPECIAL BACKFILL

120.000 CY 74.80000 8,976.00 61.00000 7,320.00

0140 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

175.000 CY 27.82000 4,868.50 22.00000 3,850.00

0150 2210-0475290

MACADAM STONE BASE

373.000 TON 44.41000 16,564.93 43.00000 16,039.00

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 29,421.09000 29,421.09 38,000.00000 38,000.00

0170 2402-2720000

EXCAVATION, CLASS 20

8,033.000 CY 16.69000 134,070.77 13.00000 104,429.00

0180 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

7.300 CY 1,717.31000 12,536.36 1,500.00000 10,950.00

0190 2404-7775000

REINFORCING STEEL

1,030.000 LB 1.47000 1,514.10 2.00000 2,060.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0002 DESIGN NO. 0220; ALTERNATE 'AA' OPTION 2: PRECAST.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN. (133)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0200 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

310.300 LF 1,076.71000 334,103.11 1,225.00000 380,117.50

0210 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

1.000 EACH 39,846.56000 39,846.56 41,200.00000 41,200.00

0220 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 53,922.76000 53,922.76 46,000.00000 46,000.00

0230 2507-3250005

ENGINEERING FABRIC

1,129.000 SY 2.03000 2,291.87 2.00000 2,258.00

0240 2507-6800061

REVETMENT, CLASS E

285.000 TON 54.51000 15,535.35 55.00000 15,675.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 72,971.00000 72,971.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

$736,622.40 $707,898.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0270 2101-0850001

CLEARING AND GRUBBING

6.120 ACRE 10,000.00000 61,200.00 10,000.00000 61,200.00

0280 2102-0425070

SPECIAL BACKFILL

63,380.800 TON 17.48000 1,107,896.38 28.00000 1,774,662.40

0290 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

515,788.400 CY 14.20000 7,324,195.28 14.25000 7,349,984.70

0300 2102-2710090

EXCAVATION, CLASS 10, WASTE

141,485.800 CY 8.55000 1,209,703.59 9.00000 1,273,372.20

0310 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

98,095.000 CY 4.85000 475,760.75 7.00000 686,665.00

0320 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

456.300 CY 13.50000 6,160.05 40.00000 18,252.00

0330 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

396,742.500 CY 0.45000 178,534.13 1.00000 396,742.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0340 2111-8174100

GRANULAR SUBBASE

87,321.000 SY 8.38000 731,749.98 8.50000 742,228.50

0350 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

110,218.000 SY 1.80000 198,392.40 2.25000 247,990.50

0360 2115-0100000

MODIFIED SUBBASE

15,438.500 CY 49.79000 768,682.92 63.00000 972,625.50

0370 2121-7425010

GRANULAR SHOULDERS, TYPE A

92.900 TON 25.35000 2,355.02 108.00000 10,033.20

0380 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

7,445.700 SY 91.51000 681,356.01 147.00000 1,094,517.90

0390 2123-7450000

SHOULDER CONSTRUCTION, EARTH

275.800 STA 360.00000 99,288.00 400.00000 110,320.00

0400 2213-6745500

REMOVAL OF CURB

1.400 STA 985.00000 1,379.00 2,000.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0410 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

24,715.000 SY 64.53000 1,594,858.95 78.00000 1,927,770.00

0420 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

86,934.400 SY 68.83000 5,983,694.75 68.00000 5,911,539.20

0430 2301-1083100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 3 DURABILITY, 10 IN.

494.100 SY 71.17000 35,165.10 135.00000 66,703.50

0440 2301-1083115

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 3 DURABILITY, 11.5 IN.

777.700 SY 78.47000 61,026.12 135.00000 104,989.50

0450 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

120.900 SY 69.65000 8,420.69 100.00000 12,090.00

Page 8 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

454.800 SY 65.66000 29,862.17 60.00000 27,288.00

0470 2304-0100000

DETOUR PAVEMENT (8 IN. PCC OR 11 IN. HMA)

6,449.400 SY 52.38000 337,819.57 110.00000 709,434.00

0480 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

4.000 EACH 605.00000 2,420.00 420.00000 1,680.00

0490 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,750.00000 18,750.00 50,000.00000 50,000.00

0500 2401-6745765

REMOVAL OF LIGHT POLES

1.000 EACH 395.00000 395.00 225.00000 225.00

0510 2402-0425031

GRANULAR BACKFILL

4,063.500 TON 30.55000 124,139.93 23.00000 93,460.50

0520 2402-0425040

FLOODED BACKFILL

1,580.600 CY 67.62000 106,880.17 62.00000 97,997.20
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0530 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

7,511.800 CY 0.03000 225.35 4.00000 30,047.20

0540 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

106.000 LF 150.00000 15,900.00 150.00000 15,900.00

0550 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 471.47000 471.47 1,930.00000 1,930.00

0560 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 661.10000 6,611.00 3,300.00000 33,000.00

0570 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,085.62000 4,342.48 5,300.00000 21,200.00

0580 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,317.10000 1,317.10 6,400.00000 6,400.00

0590 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 1,548.57000 3,097.14 8,000.00000 16,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0600 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 163.71000 327.42 1,300.00000 2,600.00

0610 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 163.71000 327.42 1,300.00000 2,600.00

0620 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

318.000 LF 74.04000 23,544.72 85.00000 27,030.00

0630 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

140.000 LF 116.31000 16,283.40 118.00000 16,520.00

0640 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

355.000 LF 169.92000 60,321.60 250.00000 88,750.00

0650 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

166.000 LF 155.53000 25,817.98 176.00000 29,216.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0660 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

52,909.000 SF 35.04000 1,853,931.36 37.50000 1,984,087.50

0670 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 2,863.37000 2,863.37 4,150.00000 4,150.00

0680 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 7,213.83000 14,427.66 10,800.00000 21,600.00

0690 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

3.000 EACH 10,367.08000 31,101.24 13,200.00000 39,600.00

0700 2435-0250700

INTAKE, SW-507

4.000 EACH 2,806.28000 11,225.12 4,800.00000 19,200.00

0710 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,417.97000 1,417.97 2,900.00000 2,900.00

0720 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 2,008.36000 2,008.36 3,100.00000 3,100.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0730 2435-0254100

INTAKE, SW-541

3.000 EACH 2,413.39000 7,240.17 11,000.00000 33,000.00

0740 2435-0254900

BARRIER INTAKE, SW-549

41.000 EACH 9,409.06000 385,771.46 14,000.00000 574,000.00

0750 2435-0254904

BARRIER INTAKE, SW-549, TOP ONLY

25.000 EACH 4,380.36000 109,509.00 6,720.00000 168,000.00

0760 2435-0256200

INTAKE, SW-562

17.000 EACH 4,482.01000 76,194.17 5,600.00000 95,200.00

0770 2435-0700020

CONNECTION TO EXISTING INTAKE

17.000 EACH 1,494.94000 25,413.98 1,300.00000 22,100.00

0780 2501-8400172

TEMPORARY SHORING

(1) LS 27,772.82000 27,772.82 40,000.00000 40,000.00

0790 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

231.000 LF 48.22000 11,138.82 54.00000 12,474.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0800 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

56.000 LF 62.47000 3,498.32 82.00000 4,592.00

0810 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

3,202.000 LF 62.10000 198,844.20 62.00000 198,524.00

0820 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

170.000 LF 83.26000 14,154.20 80.00000 13,600.00

0830 2503-0110036

STORM SEWER GRAVITY MAIN, TRENCHED, 36
IN.

1,169.000 LF 101.27000 118,384.63 100.00000 116,900.00

0840 2503-0110042

STORM SEWER GRAVITY MAIN, TRENCHED, 42
IN.

529.000 LF 143.43000 75,874.47 135.00000 71,415.00

0850 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

122.000 LF 65.55000 7,997.10 71.00000 8,662.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0860 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

264.000 LF 111.47000 29,428.08 135.00000 35,640.00

0870 2503-0116324

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 24 IN.

175.000 LF 104.74000 18,329.50 130.00000 22,750.00

0880 2503-0116330

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

204.000 LF 160.80000 32,803.20 166.00000 33,864.00

0890 2503-0120015

STORM SEWER GRAVITY MAIN, TRENCHLESS,
15 IN.

94.000 LF 621.47000 58,418.18 677.00000 63,638.00

0900 2503-0120024

STORM SEWER GRAVITY MAIN, TRENCHLESS,
24 IN.

263.000 LF 718.73000 189,025.99 750.00000 197,250.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0910 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

691.000 LF 7.98000 5,514.18 22.00000 15,202.00

0920 2503-0500402

BRIDGE END DRAIN, DR-402

7.000 EACH 6,792.27000 47,545.89 8,000.00000 56,000.00

0930 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,054.000 LF 3.00000 3,162.00 3.00000 3,162.00

0940 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,735.000 LF 3.00000 5,205.00 3.00000 5,205.00

0950 2505-4008300

STEEL BEAM GUARDRAIL

887.500 LF 20.00000 17,750.00 20.00000 17,750.00

0960 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

5.000 EACH 2,000.00000 10,000.00 2,000.00000 10,000.00

0970 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

5.000 EACH 200.00000 1,000.00 200.00000 1,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0980 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00

0990 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,200.00000 13,200.00 2,200.00000 13,200.00

1000 2505-6000111

HIGH TENSION CABLE GUARDRAIL

850.000 LF 13.50000 11,475.00 13.50000 11,475.00

1010 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,000.00000 16,000.00 4,000.00000 16,000.00

1020 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,400.00000 2,800.00 1,400.00000 2,800.00

1030 2506-4984000

FLOWABLE MORTAR

241.000 CY 138.02000 33,262.82 600.00000 144,600.00

Page 17 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1040 2507-2638620

MACADAM STONE SLOPE PROTECTION

160.700 SY 73.50000 11,811.45 25.00000 4,017.50

1050 2507-3250005

ENGINEERING FABRIC

1,185.000 SY 2.40000 2,844.00 2.25000 2,666.25

1060 2507-8029000

EROSION STONE

526.100 TON 34.00000 17,887.40 51.00000 26,831.10

1070 2510-6745850

REMOVAL OF PAVEMENT

111,163.000 SY 13.60000 1,511,816.80 9.00000 1,000,467.00

1080 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 498.93000 4,989.30 590.00000 5,900.00

1090 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

132.500 LF 28.25000 3,743.13 50.00000 6,625.00

1100 2513-0001011

CONCRETE BARRIER, BA-101

1.000 EACH 2,102.93000 2,102.93 2,200.00000 2,200.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1110 2513-0001020

CONCRETE BARRIER, BA-102

14,054.300 LF 67.50000 948,665.25 100.00000 1,405,430.00

1120 2513-0001050

CONCRETE BARRIER, BA-105

2.000 EACH 2,088.87000 4,177.74 1,451.00000 2,902.00

1130 2516-8725000

P.C. CONCRETE RETAINING WALL

1.100 CY 7,517.87000 8,269.66 3,400.00000 3,740.00

1140 2518-6910000

SAFETY CLOSURE

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

1150 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

10,034.800 LF 21.50000 215,748.20 21.50000 215,748.20

1160 2519-3711600

GATE ASSEMBLY, CHAIN LINK, 16 FT.

2.000 EACH 1,900.00000 3,800.00 1,900.00000 3,800.00

1170 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

9,933.400 LF 3.00000 29,800.20 3.00000 29,800.20
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 405,000.00000 405,000.00 120,000.00000 120,000.00

1190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,874.190 STA 27.50000 79,040.23 27.50000 79,040.23

1200 2527-9263180

PAVEMENT MARKINGS REMOVED

1,854.200 STA 16.50000 30,594.30 16.50000 30,594.30

1210 2528-3800000

MODULAR GLARE SCREEN SYSTEM

30,406.000 LF 4.00000 121,624.00 4.00000 121,624.00

1220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

32,331.000 LF 9.00000 290,979.00 9.00000 290,979.00

1230 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00

1240 2528-8445110

TRAFFIC CONTROL

(1) LS 638,000.00000 638,000.00 438,000.00000 438,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1250 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

662.000 CDAY 40.00000 26,480.00 40.00000 26,480.00

1260 2533-4980005

MOBILIZATION

(1) LS 3,422,194.00000 3,422,194.00 5,825,000.00000 5,825,000.00

1270 2551-0000110

TEMP CRASH CUSHION

23.000 EACH 1,000.00000 23,000.00 1,000.00000 23,000.00

1280 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

8.000 EACH 5,000.00000 40,000.00 5,000.00000 40,000.00

1290 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

2.000 EACH 24,000.00000 48,000.00 24,000.00000 48,000.00

1300 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

2.000 EACH 250.00000 500.00 250.00000 500.00

1310 2590-0000020

PROJECT MANAGEMENT

(1) LS 600,000.00000 600,000.00 600,000.00000 600,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1320 2599-9999005

('EACH' ITEM) CRASH CUSHION BLOCK

1.000 EACH 4,261.16000 4,261.16 1,500.00000 1,500.00

1330 2599-9999010

('LUMP SUM' ITEM) DEWATERING

(1) LS 0.00000 0.00 525,000.00000 525,000.00

1340 2599-9999010

('LUMP SUM' ITEM) PROGRESS SCHEDULING

(1) LS 500,000.00000 500,000.00 105,000.00000 105,000.00

1350 2599-9999010

('LUMP SUM' ITEM) SEWER AND SEWER
MANHOLE DOCUMENTATION  AND REPAIR

(1) LS 46,586.08000 46,586.08 20,000.00000 20,000.00

1360 2599-9999010

('LUMP SUM' ITEM) TEMPORARY ACCESS
OVER SANITARY  SEWER PIPE

(1) LS 43,621.27000 43,621.27 34,000.00000 34,000.00

1370 2599-9999020

('TONS' ITEM) CRUSHED LIMESTONE

651.900 TON 40.40000 26,336.76 45.00000 29,335.50

1380 2601-2633100

MOWING

127.040 ACRE 27.00000 3,430.08 80.00000 10,163.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1390 2601-2634100

MULCHING

63.520 ACRE 525.00000 33,348.00 1,000.00000 63,520.00

1400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

57.590 ACRE 450.00000 25,915.50 900.00000 51,831.00

1410 2601-2636060

SALT TOLERANT SEEDING

5.930 ACRE 1,650.00000 9,784.50 3,500.00000 20,755.00

1420 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

63.520 ACRE 275.00000 17,468.00 700.00000 44,464.00

1430 2602-0000020

SILT FENCE

6,260.000 LF 1.40000 8,764.00 2.00000 12,520.00

1440 2602-0000030

SILT FENCE FOR DITCH CHECKS

24,485.000 LF 1.70000 41,624.50 2.00000 48,970.00

1450 2602-0000050

SILT BASINS

78.000 EACH 200.00000 15,600.00 650.00000 50,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1460 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

30,745.000 LF 0.10000 3,074.50 0.30000 9,223.50

1470 2602-0000080

REMOVAL OF SILT BASINS

78.000 EACH 200.00000 15,600.00 650.00000 50,700.00

1480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,075.000 LF 0.25000 768.75 0.50000 1,537.50

1490 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 500.00000 1,000.00 25,000.00000 50,000.00

1500 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 500.00000 1,000.00 16,100.00000 32,200.00

1510 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 200.00000 1,200.00 1,400.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1520 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

1,000.000 LF 45.00000 45,000.00 67.00000 67,000.00

1530 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 4.25000 4,250.00

1540 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.50000 4,500.00 4.50000 4,500.00

1550 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 1.00000 2,000.00

1560 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

3.000 EACH 550.00000 1,650.00 675.00000 2,025.00

1570 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 60.00000 180.00 75.00000 225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1580 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 95.00000 285.00 75.00000 225.00

1590 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

28.000 LF 12.00000 336.00 15.00000 420.00

1600 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

7.000 EACH 50.00000 350.00 5.00000 35.00

1610 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

7.000 EACH 1.00000 7.00 5.00000 35.00

1620 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

13.000 EACH 175.00000 2,275.00 150.00000 1,950.00

1630 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

13.000 EACH 40.00000 520.00 50.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1640 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

13.000 EACH 40.00000 520.00 50.00000 650.00

1650 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1660 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

1661 2304-0100000

DETOUR PAVEMENT (8.5 IN. PCC OR 12 IN.
HMA)

4,916.800 SY 53.73000 264,179.66 107.00000 526,097.60

1662 2304-0100000

DETOUR PAVEMENT (10 IN. PCC OR 12 IN.
HMA)

1,974.600 SY 59.58000 117,646.67 122.00000 240,901.20

1663 2507-6800061

REVETMENT, CLASS E

224.300 TON 47.00000 10,542.10 71.00000 15,925.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1664 2601-2634500

OVERSEEDING AND FERTILIZING

0.480 ACRE 1,200.00000 576.00 1,500.00000 720.00

1665 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

807.000 SQ 12.25000 9,885.75 25.00000 20,175.00

$34,542,415.17 $40,536,253.58Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0004 GEOTECHNICAL ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1670 2102-2713090

EXCAVATION, CLASS 13, WASTE

18,868.000 CY 7.60000 143,396.80 21.00000 396,228.00

1680 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

5,600.000 CY 21.95000 122,920.00 34.00000 190,400.00

1690 2112-0000100

WICK DRAIN

400,000.000 LF 0.41000 164,000.00 0.50000 200,000.00

1700 2210-0475105

CHOKE STONE BASE

5,094.000 TON 22.20000 113,086.80 45.00000 229,230.00

1710 2210-0475290

MACADAM STONE BASE

25,471.000 TON 26.80000 682,622.80 44.00000 1,120,724.00

1720 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,026.000 LF 8.45000 279,069.70 17.50000 577,955.00

1730 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

1,100.000 LF 8.25000 9,075.00 27.00000 29,700.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0004 GEOTECHNICAL ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1740 2502-8221303

SUBDRAIN OUTLET, DR-303

115.000 EACH 185.00000 21,275.00 500.00000 57,500.00

1750 2502-8221305

SUBDRAIN OUTLET, DR-305

6.000 EACH 325.00000 1,950.00 250.00000 1,500.00

1760 2502-8221306

SUBDRAIN OUTLET, DR-306

87.000 EACH 380.00000 33,060.00 500.00000 43,500.00

1770 2507-3250005

ENGINEERING FABRIC

18,868.000 SY 2.40000 45,283.20 2.00000 37,736.00

1780 2599-9999003

('CUBIC YARDS' ITEM) LIGHTWEIGHT FOAM
CONCRETE (LFCF)

56,000.000 CY 71.48000 4,002,880.00 65.00000 3,640,000.00

1790 2599-9999003

('CUBIC YARDS' ITEM) RIGID INLCUSIONS
WORKING PAD (MACADAM STONE)

2,000.000 CY 67.35000 134,700.00 86.00000 172,000.00

1800 2599-9999005

('EACH' ITEM) LOAD TEST

1.000 EACH 51,000.00000 51,000.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0004 GEOTECHNICAL ITEMS - IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1810 2599-9999009

('LINEAR FEET' ITEM) RIGID INCLUSIONS

12,000.000 LF 22.50000 270,000.00 24.00000 288,000.00

1820 2599-9999010

('LUMP SUM' ITEM) INSTRUMENTATION AND
MONITORING

(1) LS 444,868.00000 444,868.00 305,000.00000 305,000.00

$6,519,187.30 $7,319,473.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS -  IM-NHS-029-3(171)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1830 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

100,000.000 EACH 1.00000 100,000.00 1.00000 100,000.00

1840 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

84,000.000 EACH 1.00000 84,000.00 1.00000 84,000.00

$184,000.00 $184,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1845 2122-5190125

PAVED SHOULDER, P.C. CONCRETE, 12.5 IN.

62.800 SY 84.71000 5,319.79 102.00000 6,405.60

1850 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

2.000 EACH 650.00000 1,300.00 570.00000 1,140.00

1855 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

43.500 LF 100.00000 4,350.00 55.00000 2,392.50

1860 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

3.000 EACH 8,815.00000 26,445.00 12,000.00000 36,000.00

1870 2402-2720000

EXCAVATION, CLASS 20

1,318.700 CY 43.00000 56,704.10 67.00000 88,352.90

1880 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

311.200 CY 310.00000 96,472.00 360.00000 112,032.00

1890 2404-7775000

REINFORCING STEEL

20,713.000 LB 1.90000 39,354.70 2.80000 57,996.40
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1900 2404-7775005

REINFORCING STEEL, EPOXY COATED

44,708.000 LB 2.15000 96,122.20 3.10000 138,594.80

1910 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

2.000 EACH 11,520.00000 23,040.00 11,520.00000 23,040.00

1920 2423-1051340

STEEL CANTILEVER SIGN TRUSS, 34 FT. ARM

1.000 EACH 50,300.00000 50,300.00 50,300.00000 50,300.00

1930 2423-1051380

STEEL CANTILEVER SIGN TRUSS, 38 FT. ARM

1.000 EACH 52,250.00000 52,250.00 52,250.00000 52,250.00

1940 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 56,510.00000 56,510.00 56,510.00000 56,510.00

1950 2423-1060060

STEEL OVERHEAD SIGN TRUSS, 60 FT. SPAN

1.000 EACH 63,615.00000 63,615.00 63,615.00000 63,615.00

1960 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 67,820.00000 67,820.00 67,820.00000 67,820.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1970 2423-1060080

STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN

1.000 EACH 71,610.00000 71,610.00 71,610.00000 71,610.00

1975 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 123,625.00000 123,625.00 123,625.00000 123,625.00

1980 2433-0001036

CONCRETE DRILLED SHAFT, 36 IN. DIAMETER

110.000 LF 385.00000 42,350.00 385.00000 42,350.00

1985 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

104.000 LF 450.00000 46,800.00 450.00000 46,800.00

1990 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

45.000 LF 505.00000 22,725.00 505.00000 22,725.00

1995 2510-6745850

REMOVAL OF PAVEMENT

62.800 SY 10.00000 628.00 83.13000 5,220.56

2000 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 1,190.00000 8,330.00 1,190.00000 8,330.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

29.000 EACH 485.00000 14,065.00 485.00000 14,065.00

2020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

11.000 EACH 1,870.00000 20,570.00 1,870.00000 20,570.00

2030 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

10.000 EACH 1,160.00000 11,600.00 1,160.00000 11,600.00

2040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,395.00000 2,790.00 1,395.00000 2,790.00

2050 2524-9089100

DELINEATOR, RIGID - TYPE I

114.000 EACH 180.00000 20,520.00 180.00000 20,520.00

2060 2524-9089110

DELINEATOR, RIGID - TYPE IA

24.000 EACH 180.00000 4,320.00 180.00000 4,320.00

2070 2524-9089200

DELINEATOR, RIGID - TYPE II

17.000 EACH 225.00000 3,825.00 225.00000 3,825.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2080 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

6.000 EACH 480.00000 2,880.00 480.00000 2,880.00

2090 2524-9210007

REFERENCE LOCATION SIGNS

27.000 EACH 200.00000 5,400.00 200.00000 5,400.00

2100 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

812.000 LF 20.00000 16,240.00 20.00000 16,240.00

2110 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

179.500 LF 63.00000 11,308.50 63.00000 11,308.50

2120 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

42.000 LF 78.00000 3,276.00 78.00000 3,276.00

2130 2524-9290006

MODIFICATION OF EXISTING SIGNS

16.000 EACH 560.00000 8,960.00 560.00000 8,960.00

Page 37 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2140 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

9.000 EACH 500.00000 4,500.00 500.00000 4,500.00

2150 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

434.000 SF 31.15000 13,519.10 31.15000 13,519.10

2160 2524-9325100

TYPE A SIGNS, MODIFICATION, AS PER PLAN

2.000 EACH 380.00000 760.00 380.00000 760.00

2170 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

4,612.000 SF 29.65000 136,745.80 29.65000 136,745.80

2180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 80,000.00000 80,000.00 35,000.00000 35,000.00

2185 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

795.000 LF 9.00000 7,155.00 9.00000 7,155.00

2190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,675.00000 3,675.00 3,675.00000 3,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2200 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

2210 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 40.00000 800.00 40.00000 800.00

2211 2533-4980005

MOBILIZATION

(1) LS 162,553.00000 162,553.00 44,045.00000 44,045.00

2212 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00

2213 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,390.00000 3,390.00 3,390.00000 3,390.00

2220 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

2230 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

19.000 EACH 165.00000 3,135.00 165.00000 3,135.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2240 2599-9999005

('EACH' ITEM) CONCRETE BARRIER-MOUNTED
SIGN SUPPORT  STEEL

3.000 EACH 2,195.00000 6,585.00 2,195.00000 6,585.00

2250 2599-9999005

('EACH' ITEM) DMS LADDER  GATE  AND
RUNWAY

1.000 EACH 14,015.00000 14,015.00 14,015.00000 14,015.00

2260 2599-9999005

('EACH' ITEM) MASTARM SIGN SUPPORT
STRUCTURE

2.000 EACH 40,560.00000 81,120.00 40,560.00000 81,120.00

2270 2599-9999005

('EACH' ITEM) STEEL OVERHEAD SIGN TRUSS
66 FT. SPAN

1.000 EACH 61,000.00000 61,000.00 61,000.00000 61,000.00

2280 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

12,397.000 LB 4.00000 49,588.00 4.00000 49,588.00

2281 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER,
MEDIAN TRANSITION SECTION

30.000 LF 375.61000 11,268.30 150.00000 4,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0006 TRAFFIC SIGN ITEMS- IM-NHS-029-3(172)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2282 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF ITS DEVICES
AND INFRASTRUCTURE

(1) LS 4,370.00000 4,370.00 4,370.00000 4,370.00

$1,743,404.49 $1,694,567.16Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0007 LIGHTING ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2290 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

29.000 EACH 570.00000 16,530.00 570.00000 16,530.00

2300 2401-6745765

REMOVAL OF LIGHT POLES

45.000 EACH 395.00000 17,775.00 395.00000 17,775.00

2310 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,780.00000 5,780.00 5,780.00000 5,780.00

2320 2404-7775000

REINFORCING STEEL

21,112.000 LB 1.65000 34,834.80 1.65000 34,834.80

2330 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

203.000 LF 625.00000 126,875.00 625.00000 126,875.00

2340 2506-4984000

FLOWABLE MORTAR

14.800 CY 105.00000 1,554.00 105.00000 1,554.00

2350 2510-6745850

REMOVAL OF PAVEMENT

4.300 SY 0.00000 0.00 607.03000 2,610.23
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0007 LIGHTING ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2360 2522-8929120

LIGHTING TOWER, 120 FT.

4.000 EACH 77,200.00000 308,800.00 77,200.00000 308,800.00

2370 2522-8929140

LIGHTING TOWER, 140 FT.

2.000 EACH 54,180.00000 108,360.00 54,180.00000 108,360.00

2380 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

44.000 EACH 1,620.00000 71,280.00 1,620.00000 71,280.00

2390 2523-0000100

LIGHTING POLES

35.000 EACH 4,710.00000 164,850.00 4,710.00000 164,850.00

2400 2523-0000200

ELECTRICAL CIRCUITS

10,486.000 LF 31.50000 330,309.00 31.50000 330,309.00

2410 2523-0000310

HANDHOLES AND JUNCTION BOXES

31.000 EACH 900.00000 27,900.00 900.00000 27,900.00

2420 2523-0000400

CONTROL CABINET

8.000 EACH 9,535.00000 76,280.00 9,535.00000 76,280.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0007 LIGHTING ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 80,000.00000 80,000.00 30,000.00000 30,000.00

2440 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 3,750.00000 3,750.00

2450 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00 5,000.00000 5,000.00

2460 2599-9999005

('EACH' ITEM) LIGHT POLE FOUNDATION
EXTENDED ABOVE GRADE BEHIND BARRIER

13.000 EACH 5,895.00000 76,635.00 5,895.00000 76,635.00

2470 2599-9999005

('EACH' ITEM) METER PEDESTAL

2.000 EACH 7,135.00000 14,270.00 7,135.00000 14,270.00

2480 2599-9999005

('EACH' ITEM) REPLACE LUMINAIRE

2.000 EACH 796.00000 1,592.00 796.00000 1,592.00

2490 2599-9999010

('LUMP SUM' ITEM) FURNISH AND INSTALL
UNDERDECK LIGHTING SYSTEM

(1) LS 11,310.00000 11,310.00 11,310.00000 11,310.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0007 LIGHTING ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2500 2599-9999010

('LUMP SUM' ITEM) MAINTAIN TEMPORARY
LIGHTING SYSTEM

(1) LS 2,650.00000 2,650.00 2,650.00000 2,650.00

2501 2522-8929300

LIGHTING TOWER, REMOVE AND REPLACE

1.000 EACH 10,135.00000 10,135.00 10,135.00000 10,135.00

$1,636,469.80 $1,449,080.03Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0008 ITS ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2510 2599-9999005

('EACH' ITEM) CABINET  GROUND MOUNT
INSTALL ONLY

1.000 EACH 3,740.00000 3,740.00 3,740.00000 3,740.00

2520 2599-9999005

('EACH' ITEM) CABINET  POLE MOUNT  INSTALL
ONLY

3.000 EACH 1,270.00000 3,810.00 1,270.00000 3,810.00

2530 2599-9999005

('EACH' ITEM) HANDHOLE  FURNISH AND
INSTALL  TYPE FIBER VAULT

2.000 EACH 2,640.00000 5,280.00 2,640.00000 5,280.00

2540 2599-9999005

('EACH' ITEM) HANDHOLE  FURNISH AND
INSTALL  TYPE FOR27

13.000 EACH 1,490.00000 19,370.00 1,490.00000 19,370.00

2550 2599-9999005

('EACH' ITEM) HANDHOLE  FURNISH AND
INSTALL  TYPE I ITS

8.000 EACH 820.00000 6,560.00 820.00000 6,560.00

2560 2599-9999005

('EACH' ITEM) POWER CONNECTION

4.000 EACH 850.00000 3,400.00 850.00000 3,400.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0008 ITS ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2570 2599-9999005

('EACH' ITEM) POWER INSTALLED
FOUNDATION  INSTALL ONLY

3.000 EACH 405.00000 1,215.00 405.00000 1,215.00

2580 2599-9999005

('EACH' ITEM) STEEL POLE 45 FOOT  INSTALL
ONLY

3.000 EACH 565.00000 1,695.00 565.00000 1,695.00

2590 2599-9999005

('EACH' ITEM) STEP-DOWN TRANSFORMER
3kVA

1.000 EACH 1,585.00000 1,585.00 1,585.00000 1,585.00

2600 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #1 AWG

205.000 LF 4.85000 994.25 4.85000 994.25

2610 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #12 TRACER WIRE

6,935.000 LF 0.75000 5,201.25 0.75000 5,201.25

2620 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #2 AWG

1,290.000 LF 3.75000 4,837.50 3.75000 4,837.50
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0008 ITS ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2630 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #3/0 AWG

410.000 LF 7.05000 2,890.50 7.05000 2,890.50

2640 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #4 AWG

700.000 LF 2.25000 1,575.00 2.25000 1,575.00

2650 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  #6 AWG

2,705.000 LF 1.75000 4,733.75 1.75000 4,733.75

2660 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  12 COUNT SM FIBER OPTIC

4,780.000 LF 3.10000 14,818.00 3.10000 14,818.00

2670 2599-9999009

('LINEAR FEET' ITEM) CABLE  FURNISH AND
INSTALL  24 COUNT SM FIBER OPTIC

9,525.000 LF 3.70000 35,242.50 3.70000 35,242.50

2680 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  HDPE  2 INCH  BORED

2,445.000 LF 18.00000 44,010.00 18.00000 44,010.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0008 ITS ITEMS - IM-NHS-029-3(173)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2690 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  HPDE  2 INCH

5,785.000 LF 12.65000 73,180.25 12.65000 73,180.25

2700 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  FURNISH AND
INSTALL  RSC  2 INCH

60.000 LF 38.00000 2,280.00 38.00000 2,280.00

2710 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF ITS DEVICES
AND INFRASTRUCTURE

(1) LS 2,650.00000 2,650.00 2,650.00000 2,650.00

2711 2599-9999009

('LINEAR FEET' ITEM) CABLE, FURNISH AND
INSTALL. #1/0 AWG

1,725.000 LF 5.00000 8,625.00 5.00000 8,625.00

$247,693.00 $247,693.00Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0009 TRAFFIC SIGNAL ITEMS - IM-NHS-029-3(244)49--03-78SECTION: Cat Alt Set: Cat Alt Member:

2720 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 271,600.00000 271,600.00 271,600.00000 271,600.00

2730 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 15,475.00000 15,475.00 15,475.00000 15,475.00

2740 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

2750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 44,660.00000 44,660.00 44,660.00000 44,660.00

2760 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 3,750.00000 3,750.00

2770 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00

2780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 40.00000 2,400.00 40.00000 2,400.00

Page 50 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0009 TRAFFIC SIGNAL ITEMS - IM-NHS-029-3(244)49--03-78SECTION: Cat Alt Set: Cat Alt Member:

2790 2533-4980005

MOBILIZATION

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00

2800 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 520.00000 520.00 520.00000 520.00

$372,505.00 $372,505.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0010 DESIGN NO. 0119; 289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(407)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2810 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 240,000.00000 240,000.00 150,000.00000 150,000.00

2820 2402-2720000

EXCAVATION, CLASS 20

760.000 CY 65.00000 49,400.00 33.00000 25,080.00

2830 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

233.100 CY 765.00000 178,321.50 560.00000 130,536.00

2840 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

964.800 CY 765.00000 738,072.00 700.00000 675,360.00

2850 2404-7775000

REINFORCING STEEL

118,070.000 LB 1.05000 123,973.50 1.00000 118,070.00

2860 2404-7775005

REINFORCING STEEL, EPOXY COATED

238,409.000 LB 1.10000 262,249.90 1.50000 357,613.50

2870 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,016.000 LB 3.50000 14,056.00 3.20000 12,851.20
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0010 DESIGN NO. 0119; 289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(407)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2880 2407-0564260

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE60

8.000 EACH 12,250.00000 98,000.00 11,300.00000 90,400.00

2890 2407-0564270

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE70

8.000 EACH 13,000.00000 104,000.00 12,800.00000 102,400.00

2900 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

8.000 EACH 29,000.00000 232,000.00 33,800.00000 270,400.00

2910 2408-7800000

STRUCTURAL STEEL

15,788.000 LB 3.00000 47,364.00 2.50000 39,470.00

2920 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

292.000 LF 55.00000 16,060.00 165.00000 48,180.00

2930 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

320.000 LF 75.00000 24,000.00 234.00000 74,880.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0010 DESIGN NO. 0119; 289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(407)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2940 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

720.000 LF 905.00000 651,600.00 260.00000 187,200.00

2950 2433-0003000

DEMONSTRATION SHAFT

90.000 LF 575.00000 51,750.00 250.00000 22,500.00

2960 2499-2300001

DECK DRAINS

(1) LS 5,000.00000 5,000.00 5,100.00000 5,100.00

2970 2501-0201274

PILES, STEEL, HP 12 X 74

3,510.000 LF 45.00000 157,950.00 52.00000 182,520.00

2980 2501-6335010

PREBORED HOLES

225.000 LF 50.00000 11,250.00 42.00000 9,450.00

2990 2501-8400172

TEMPORARY SHORING

(1) LS 30,000.00000 30,000.00 70,000.00000 70,000.00

3000 2507-2638610

CONCRETE SLOPE PROTECTION

1,264.000 SY 78.00000 98,592.00 120.00000 151,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0010 DESIGN NO. 0119; 289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(407)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3010 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

71.000 SY 75.00000 5,325.00 91.00000 6,461.00

3020 2526-8285000

CONSTRUCTION SURVEY

(1) LS 85,000.00000 85,000.00 43,000.00000 43,000.00

3030 2533-4980005

MOBILIZATION

(1) LS 325,000.00000 325,000.00 180,000.00000 180,000.00

3040 2599-9999009

('LINEAR FEET' ITEM) PILE CASING  CMP  24 IN.

295.000 LF 70.00000 20,650.00 60.00000 17,700.00

$3,569,613.90 $2,970,851.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0011 ROADWAY ITEMS - IM-NHS-080-1(407)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3050 2301-0690203

BRIDGE APPROACH, BR-203

668.800 SY 210.00000 140,448.00 225.00000 150,480.00

3060 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,478.800 SY 2.25000 5,577.30 2.65000 6,568.82

3070 2510-6745850

REMOVAL OF PAVEMENT

442.200 SY 13.60000 6,013.92 20.00000 8,844.00

3080 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 300.00000 600.00

3090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00

3100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

140.000 CDAY 40.00000 5,600.00 40.00000 5,600.00

3110 2602-0000020

SILT FENCE

1,500.000 LF 1.40000 2,100.00 1.60000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0011 ROADWAY ITEMS - IM-NHS-080-1(407)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.10000 150.00 0.25000 375.00

3130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 0.25000 37.50 0.05000 7.50

3140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 4.25000 850.00

3150 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 4.50000 900.00

3160 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00

3170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0011 ROADWAY ITEMS - IM-NHS-080-1(407)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$168,276.72 $183,025.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0012 DESIGN NO. 0120; 2645'-9 x 48'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(408)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3190 2402-2720000

EXCAVATION, CLASS 20

1,064.000 CY 80.00000 85,120.00 50.00000 53,200.00

3200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

349.600 CY 450.00000 157,320.00 430.00000 150,328.00

3210 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,995.700 CY 940.00000 1,875,958.00 650.00000 1,297,205.00

3220 2404-7775000

REINFORCING STEEL

208,001.000 LB 1.00000 208,001.00 1.00000 208,001.00

3230 2404-7775005

REINFORCING STEEL, EPOXY COATED

600,062.000 LB 1.00000 600,062.00 1.10000 660,068.20

3240 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

13,781.000 LB 3.00000 41,343.00 3.20000 44,099.20

3250 2408-7800000

STRUCTURAL STEEL

2,464,062.000 LB 1.33000 3,277,202.46 1.47000 3,622,171.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0012 DESIGN NO. 0120; 2645'-9 x 48'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(408)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3260 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

2,084.800 LF 90.00000 187,632.00 128.00000 266,854.40

3270 2434-0000100

DISC BEARING ASSEMBLIES

30.000 EACH 5,300.00000 159,000.00 6,000.00000 180,000.00

3280 2499-2300001

DECK DRAINS

(1) LS 26,000.00000 26,000.00 37,000.00000 37,000.00

3290 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

100.400 LF 1,600.00000 160,640.00 1,700.00000 170,680.00

3300 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

2.000 EACH 500.00000 1,000.00 1,800.00000 3,600.00

3310 2501-0201489

PILES, STEEL, HP 14 X 89

15,385.000 LF 56.00000 861,560.00 59.00000 907,715.00

3320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 70,000.00000 70,000.00 26,000.00000 26,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0012 DESIGN NO. 0120; 2645'-9 x 48'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(408)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3330 2533-4980005

MOBILIZATION

(1) LS 900,000.00000 900,000.00 540,000.00000 540,000.00

3340 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

343,244.000 LB 2.00000 686,488.00 2.50000 858,110.00

3350 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 25,000.00000 25,000.00 11,000.00000 11,000.00

3360 2599-9999018

('SQUARE YARDS' ITEM) REVETMENT STONE
SLOPE PROTECTION

498.000 SY 80.00000 39,840.00 55.00000 27,390.00

$9,362,166.46 $9,063,421.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0013 ROADWAY ITEMS - IM-NHS-080-1(408)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3370 2301-0690203

BRIDGE APPROACH, BR-203

318.200 SY 220.00000 70,004.00 225.00000 71,595.00

3380 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

5,355.300 SY 2.00000 10,710.60 2.36000 12,638.51

3390 2518-6910000

SAFETY CLOSURE

1.000 EACH 300.00000 300.00 300.00000 300.00

3400 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 2,750.00000 2,750.00

3410 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

140.000 CDAY 40.00000 5,600.00 40.00000 5,600.00

3420 2602-0000020

SILT FENCE

750.000 LF 1.40000 1,050.00 1.60000 1,200.00

3430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

750.000 LF 0.10000 75.00 0.25000 187.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0013 ROADWAY ITEMS - IM-NHS-080-1(408)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 0.25000 18.75 0.05000 3.75

3450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.25000 325.00 4.25000 425.00

3460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 4.50000 450.00 4.50000 450.00

3470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.50000 100.00 1.00000 200.00

3480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

3490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$92,883.35 $96,849.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0014 DESIGN NO. 0219; 289'-0 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(446)2--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3500 2402-2720000

EXCAVATION, CLASS 20

470.000 CY 70.00000 32,900.00 33.00000 15,510.00

3510 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

117.400 CY 825.00000 96,855.00 680.00000 79,832.00

3520 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

503.300 CY 825.00000 415,222.50 700.00000 352,310.00

3530 2404-7775000

REINFORCING STEEL

92,951.000 LB 1.05000 97,598.55 1.05000 97,598.55

3540 2404-7775005

REINFORCING STEEL, EPOXY COATED

131,921.000 LB 1.10000 145,113.10 1.10000 145,113.10

3550 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,558.000 LB 3.50000 15,953.00 3.20000 14,585.60

3560 2407-0564260

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE60

4.000 EACH 14,000.00000 56,000.00 11,300.00000 45,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0014 DESIGN NO. 0219; 289'-0 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(446)2--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3570 2407-0564270

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE70

4.000 EACH 15,000.00000 60,000.00 12,800.00000 51,200.00

3580 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

4.000 EACH 32,000.00000 128,000.00 33,800.00000 135,200.00

3590 2408-7800000

STRUCTURAL STEEL

7,542.000 LB 3.00000 22,626.00 2.20000 16,592.40

3600 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

640.000 LF 75.00000 48,000.00 230.00000 147,200.00

3610 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

510.000 LF 1,000.00000 510,000.00 436.00000 222,360.00

3620 2433-0003000

DEMONSTRATION SHAFT

85.000 LF 575.00000 48,875.00 420.00000 35,700.00

3630 2499-2300001

DECK DRAINS

(1) LS 2,500.00000 2,500.00 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0014 DESIGN NO. 0219; 289'-0 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(446)2--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3640 2501-0201274

PILES, STEEL, HP 12 X 74

2,360.000 LF 45.00000 106,200.00 52.00000 122,720.00

3650 2501-6335010

PREBORED HOLES

120.000 LF 50.00000 6,000.00 42.00000 5,040.00

3660 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00 40,000.00000 40,000.00

3670 2507-2638610

CONCRETE SLOPE PROTECTION

490.000 SY 78.00000 38,220.00 125.00000 61,250.00

3680 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

6.000 SY 200.00000 1,200.00 212.00000 1,272.00

3690 2526-8285000

CONSTRUCTION SURVEY

(1) LS 85,000.00000 85,000.00 43,000.00000 43,000.00

3700 2533-4980005

MOBILIZATION

(1) LS 205,000.00000 205,000.00 200,000.00000 200,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0014 DESIGN NO. 0219; 289'-0 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-080-1(446)2--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3710 2599-9999009

('LINEAR FEET' ITEM) PILE CASING  CMP  24 IN.

140.000 LF 70.00000 9,800.00 62.00000 8,680.00

$2,156,063.15 $1,843,163.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0015 ROADWAY ITEMS - IM-NHS-080-1(446)2--03-78SECTION: Cat Alt Set: Cat Alt Member:

3720 2301-0690203

BRIDGE APPROACH, BR-203

329.000 SY 240.00000 78,960.00 225.00000 74,025.00

3730 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,105.600 SY 3.50000 3,869.60 4.13000 4,566.13

3740 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 300.00000 600.00

3750 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 8,500.00000 8,500.00

3760 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

140.000 CDAY 40.00000 5,600.00 40.00000 5,600.00

3770 2602-0000020

SILT FENCE

1,500.000 LF 1.40000 2,100.00 1.60000 2,400.00

3780 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.10000 150.00 0.25000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0015 ROADWAY ITEMS - IM-NHS-080-1(446)2--03-78SECTION: Cat Alt Set: Cat Alt Member:

3790 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 0.25000 37.50 0.05000 7.50

3800 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 4.25000 850.00

3810 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 4.50000 900.00

3820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00

3830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

3840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$103,067.10 $99,723.63Section Totals:

Page 69 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0016 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

3850 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETION OF STAGE 2C CONSTRUCTION
ON OR BEFORE 5 CALENDAR DAYS AFTER
WORK ON SITE BEGUN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

$10,000.00 $10,000.00Section Totals:

Page 70 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

0017 INCENTIVE/DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

3860 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 7,500.00000 75,000.00 7,500.00000 75,000.00

3870 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 03

5.000 CDAY 7,500.00000 37,500.00 7,500.00000 37,500.00

3880 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 04

1.000 CDAY 6,000.00000 6,000.00 6,000.00000 6,000.00

$118,500.00 $118,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$66,897,006.27$61,562,867.84

$61,562,867.84

Contract Item Totals

$66,897,006.27Contract Grand Totals

Contract Time Totals

Page 71 of 71

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-171 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-000-3(732)0--76-00 HMA RESURFACING WITH MILLING

STATEWIDE

Route: U.S. 75

Various Locations on US 18 and US 75 in NW Area of District 3

Prj Awd Amt: $343,677.69

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

00-0003-732

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $343,677.69 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

00-0003-732

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 5,409.08000 2,163.63

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

2.000 TON 815.13000 1,630.26

0030 2214-5145150

PAVEMENT SCARIFICATION

5,659.100 SY 18.00000 101,863.80

0040 2303-1033502

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

835.200 TON 147.88000 123,509.38

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

50.100 TON 575.00000 28,807.50

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

52.600 STA 301.99000 15,884.67

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 9,172.81000 9,172.81

Page 1 of 2

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 18, 2019

00-0003-732 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0090 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00

0100 2533-4980005

MOBILIZATION

(1) LS 35,520.64000 35,520.64

$343,677.69Section Totals:

( ) indicates item is bid as Lump Sum

$343,677.69

$343,677.69

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

June 18, 2019

00-0003-732 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-076-2(709)24--76-03 HMA RESURFACING WITH MILLING

ALLAMAKEE

Route: IOWA 76

Autumn Rd to Evergreen Dr

Prj Awd Amt: $80,586.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

03-0762-709

June 18, 2019 10:00 A.M.

ALLAMAKEECall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $80,586.28 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

03-0762-709

June 18, 2019 10:00 A.M.

ALLAMAKEECall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

32.700 TON 53.25000 1,741.28

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

0.500 TON 1,000.00000 500.00

0030 2214-5145150

PAVEMENT SCARIFICATION

3,733.300 SY 6.50000 24,266.45

0040 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

411.600 TON 54.78000 22,547.45

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

24.700 TON 528.00000 13,041.60

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

38.500 STA 85.00000 3,272.50

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

June 18, 2019

03-0762-709 Primary County: ALLAMAKEE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0090 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00

0100 2533-4980005

MOBILIZATION

(1) LS 3,842.00000 3,842.00

$80,586.28Section Totals:

( ) indicates item is bid as Lump Sum

$80,586.28

$80,586.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

June 18, 2019

03-0762-709 Primary County: ALLAMAKEE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-020-2(709)224--76-07 HMA RESURFACING

BLACK HAWK

Route: U.S. 20

W Jct IA 58 to E Jct IA 27/IA 58

Prj Awd Amt: $776,897.70

Project: WorkType:

County:

Location:

MP-218-2(712)184--76-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route: U.S. 218

Cedar River Bridges in Waterloo

Prj Awd Amt: $91,428.62

Project: WorkType:

County:

Location:

MP-027-2(702)180--76-07 HMA RESURFACING WITH MILLING

BLACK HAWK

Route: IOWA 27

At the Ridgeway Ave Intersection in Cedar Falls (SB)

Prj Awd Amt: $23,783.36

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

07-0202-709

June 18, 2019 10:00 A.M.

BLACK HAWKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $892,109.68 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 15 Working Days

07-0202-709

June 18, 2019 10:00 A.M.

BLACK HAWKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - MP-020-2(709)224--76-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

19.500 CY 95.00000 1,852.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.300 TON 75.00000 2,122.50

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 5,000.00000 4,500.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

100.000 SY 315.00000 31,500.00

0050 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

1,324.000 SY 135.00000 178,740.00

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 285.00000 4,275.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 330.00000 1,650.00

0080 2214-5145150

PAVEMENT SCARIFICATION

883.300 SY 21.95000 19,388.44

Page 1 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - MP-020-2(709)224--76-07SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,235.000 TON 65.70000 81,139.50

0100 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,401.900 TON 75.25000 105,492.98

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

158.200 TON 585.40000 92,610.28

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

190.620 STA 70.00000 13,343.40

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 25,995.00000 25,995.00

0150 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

511.000 TON 250.00000 127,750.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 Roadway Items - MP-020-2(709)224--76-07SECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 66,750.00000 66,750.00

0170 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

60.200 STA 125.00000 7,525.00

0180 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

65.300 GAL 27.00000 1,763.10

$769,897.70Section Totals:

Page 3 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - MP-020-2(709)224--76-07SECTION: Cat Alt Set: Cat Alt Member:

0190 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00

0200 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00

0210 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,000.000 EACH 1.00000 4,000.00

$7,000.00Section Totals:

Page 4 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0003 Roadway Items - MP-027-2(702)180--76-07SECTION: Cat Alt Set: Cat Alt Member:

0220 2214-5145150

PAVEMENT SCARIFICATION

144.400 SY 33.40000 4,822.96

0230 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

15.900 TON 300.00000 4,770.00

0240 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1.000 TON 585.40000 585.40

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,505.00000 8,505.00

0260 2533-4980005

MOBILIZATION

(1) LS 5,100.00000 5,100.00

$23,783.36Section Totals:

Page 5 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0004 Roadway Items - MP-218-2(712)184--76-07SECTION: Cat Alt Set: Cat Alt Member:

0270 2214-5145150

PAVEMENT SCARIFICATION

1,085.000 SY 19.25000 20,886.25

0280 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

132.000 TON 250.00000 33,000.00

0290 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

7.920 TON 585.40000 4,636.37

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.530 STA 200.00000 906.00

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 15,600.00000 15,600.00

0330 2533-4980005

MOBILIZATION

(1) LS 11,400.00000 11,400.00

$91,428.62Section Totals:

Page 6 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$892,109.68

$892,109.68

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

June 18, 2019

07-0202-709 Primary County: BLACK HAWK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C013(97)--55-13 HMA RESURFACING WITH MILLING

CALHOUN

Route: JENNINGS AVENUE

On Jennings Ave. (N41)  from IA. HWY 175 South 4.0 Miles to Carroll Co. Line

Prj Awd Amt: $952,248.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/19 30 Working Days

13-C013-097

June 18, 2019 10:00 A.M.

CALHOUNCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $952,248.07 100.00%

2 IN122 INROADS, LLC. $1,026,824.20 107.83%

3 MA225 MANATT'S, INC. $1,050,081.75 110.27%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,093,087.70 114.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/03/19 30 Working Days

13-C013-097

June 18, 2019 10:00 A.M.

CALHOUNCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,248.400 TON 24.00000 101,961.60 25.00000 106,210.00 25.15000 106,847.26

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.000 MILE 800.00000 3,200.00 500.00000 2,000.00 1,000.00000 4,000.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

129.200 SY 114.28000 14,764.98 80.00000 10,336.00 170.00000 21,964.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 420.00000 840.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

19.900 CY 100.00000 1,990.00 50.00000 995.00 250.00000 4,975.00

0060 2213-8201080

BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

88.900 SY 65.80000 5,849.62 75.00000 6,667.50 95.20000 8,463.28

0070 2214-5145150

PAVEMENT SCARIFICATION

49,280.000 SY 0.95000 46,816.00 0.75000 36,960.00 0.75000 36,960.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,895.200 TON 28.17000 166,067.78 30.50000 179,803.60 30.00000 176,856.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,895.200 TON 28.17000 166,067.78 30.50000 179,803.60 33.25000 196,015.40

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

707.500 TON 531.00000 375,682.50 530.00000 374,975.00 530.00000 374,975.00

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

689.850 STA 11.25000 7,760.81 10.00000 6,898.50 11.25000 7,760.81

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 4,750.00000 4,750.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0150 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0160 2533-4980005

MOBILIZATION

(1) LS 9,412.00000 9,412.00 68,000.00000 68,000.00 55,000.00000 55,000.00

$1,050,081.75$952,248.07 $1,026,824.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,026,824.20$952,248.07 $1,050,081.75

$952,248.07

Contract Item Totals

$1,026,824.20 1,050,081.75Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,248.400 TON 25.84000 109,778.66

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.000 MILE 450.00000 1,800.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

129.200 SY 160.69000 20,761.15

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 400.00000 800.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

19.900 CY 300.00000 5,970.00

0060 2213-8201080

BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

88.900 SY 54.96000 4,885.94

0070 2214-5145150

PAVEMENT SCARIFICATION

49,280.000 SY 0.87000 42,873.60

Page 4 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,895.200 TON 31.87000 187,880.02

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,895.200 TON 31.87000 187,880.02

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

707.500 TON 521.00000 368,607.50

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

689.850 STA 11.25000 7,760.81

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 8,040.00000 8,040.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0150 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00

0160 2533-4980005

MOBILIZATION

(1) LS 97,875.00000 97,875.00

$1,093,087.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,093,087.70

$1,093,087.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

June 18, 2019

13-C013-097 Primary County: CALHOUN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(711)265--0N-16 HMA RESURFACING WITH MILLING

CEDAR

Route: I-80

At the Cedar River

Prj Awd Amt: $179,806.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

16-0806-711

June 18, 2019 10:00 A.M.

CEDARCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $179,806.09 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

16-0806-711

June 18, 2019 10:00 A.M.

CEDARCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.600 MILE 1,355.00000 813.00

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 298.10000 894.30

0030 2214-5145150

PAVEMENT SCARIFICATION

7,414.000 SY 4.80000 35,587.20

0040 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

859.000 TON 85.50000 73,444.50

0050 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

51.800 TON 624.55000 32,351.69

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

68.480 STA 68.95000 4,721.70

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 11,115.00000 11,115.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

June 18, 2019

16-0806-711 Primary County: CEDAR

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 16,835.00000 16,835.00

0090 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.000 STA 375.00000 3,750.00

0100 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

11.000 GAL 26.70000 293.70

$179,806.09Section Totals:

( ) indicates item is bid as Lump Sum

$179,806.09

$179,806.09

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

June 18, 2019

16-0806-711 Primary County: CEDAR

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-212-6(707)1--76-48 HMA RESURFACING WITH MILLING

IOWA

Route: IOWA 212

At the Iowa 21 Intersection

Prj Awd Amt: $105,811.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

48-2126-707

June 18, 2019 10:00 A.M.

IOWACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $105,811.09 100.00%

2 MA225 MANATT'S, INC. $109,210.96 103.21%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/07/19 10 Working Days

48-2126-707

June 18, 2019 10:00 A.M.

IOWACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

84.000 TON 47.25000 3,969.00 49.50000 4,158.00

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

2.000 TON 223.00000 446.00 300.00000 600.00

0030 2214-5145150

PAVEMENT SCARIFICATION

6,571.000 SY 2.50000 16,427.50 2.20000 14,456.20

0040 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

739.000 TON 55.30000 40,866.70 47.50000 35,102.50

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

44.400 TON 593.15000 26,335.86 585.00000 25,974.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

163.070 STA 18.25000 2,976.03 18.00000 2,935.26

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,610.00000 2,610.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 18, 2019

48-2126-707 Primary County: IOWA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0090 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,915.00000 4,915.00 15,000.00000 15,000.00

$105,811.09 $109,210.96Section Totals:

( ) indicates item is bid as Lump Sum

$109,210.96$105,811.09

$105,811.09

Contract Item Totals

$109,210.96Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

June 18, 2019

48-2126-707 Primary County: IOWA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-169-2(722)197--76-55 HMA RESURFACING WITH MILLING

KOSSUTH

Route: U.S. 169

Chubb St to E State St in Algona

Prj Awd Amt: $219,114.26

Project: WorkType:

County:

Location:

MP-063-2(710)186--76-09 HMA RESURFACING WITH MILLING

BREMER

Route: U.S. 63

Crane Creek Bridge 1.5 mi S of IA 188

Prj Awd Amt: $52,412.42

Project: WorkType:

County:

Location:

MP-069-2(713)222--76-95 HMA RESURFACING WITH MILLING

WINNEBAGO

Route: U.S. 69

NCL of Lake Mills to the Minnesota State Line

Prj Awd Amt: $250,758.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

95-0692-713

June 18, 2019 10:00 A.M.

BREMER, KOSSUTH,
WINNEBAGO

Call Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $522,285.41 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $523,326.89 100.20%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

95-0692-713

June 18, 2019 10:00 A.M.

BREMER, KOSSUTH,
WINNEBAGO

Call Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - MP-069-2(713)222--76-95SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

5,280.000 SY 10.25000 54,120.00 12.50000 66,000.00

0020 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

873.200 TON 75.05000 65,533.66 112.00000 97,798.40

0030 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

582.100 TON 88.65000 51,603.17 112.00000 65,195.20

0040 2303-1252343

ASPHALT BINDER, PG 52-34S, STANDARD
TRAFFIC

87.300 TON 560.00000 48,888.00 551.00000 48,102.30

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

133.800 STA 40.50000 5,418.90 93.50000 12,510.30

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,685.00000 5,685.00 5,000.00000 5,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - MP-069-2(713)222--76-95SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0080 2528-8445115

PILOT CARS

5.000 EACH 715.00000 3,575.00 715.00000 3,575.00

0090 2533-4980005

MOBILIZATION

(1) LS 11,135.00000 11,135.00 7,450.00000 7,450.00

$250,758.73 $310,431.20Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0002 Roadway Items - MP-063-2(710)186--76-09SECTION: Cat Alt Set: Cat Alt Member:

0100 2214-5145150

PAVEMENT SCARIFICATION

711.100 SY 22.00000 15,644.20 19.50000 13,866.45

0110 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

86.200 TON 208.10000 17,938.22 165.00000 14,223.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

5.200 TON 650.00000 3,380.00 590.00000 3,068.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,050.00000 1,050.00 7,500.00000 7,500.00

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.500 STA 610.00000 2,745.00 93.50000 420.75

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,275.00000 3,275.00 12,000.00000 12,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 8,380.00000 8,380.00 5,500.00000 5,500.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

$52,412.42 $56,578.20Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0003 Roadway Items - MP-169-2(722)197--76-55SECTION: Cat Alt Set: Cat Alt Member:

0170 2214-5145150

PAVEMENT SCARIFICATION

5,139.700 SY 9.00000 46,257.30 5.95000 30,581.22

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

474.000 TON 110.30000 52,282.20 81.50000 38,631.00

0190 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

354.200 TON 110.30000 39,068.26 81.50000 28,867.30

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

50.600 TON 650.00000 32,890.00 611.00000 30,916.60

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

80.220 STA 125.00000 10,027.50 93.50000 7,500.57

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 15,715.00000 15,715.00 12,500.00000 12,500.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0003 Roadway Items - MP-169-2(722)197--76-55SECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 19,750.00000 19,750.00 4,850.00000 4,850.00

0240 2599-9999006

('GALLONS' ITEM) SAND SEAL FOR
LONGITUDINAL JOINTS

142.000 GAL 22.00000 3,124.00 17.40000 2,470.80

$219,114.26 $156,317.49Section Totals:

( ) indicates item is bid as Lump Sum

$523,326.89$522,285.41

$522,285.41

Contract Item Totals

$523,326.89Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

June 18, 2019

95-0692-713 Primary County: BREMER, KOSSUTH,
WINNEBAGO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

TAP-R-C099(093)--8T-99 HMA SIDEWALK/TRAIL

WRIGHT

Route: FRANKLIN GROVE TRAIL

On Franklin Grove Trail  from End of Frankline Grove Trail S outheast .75 Miles to Franklin Grove Wildlife Area

Prj Awd Amt: $196,497.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

99-C099-093

June 18, 2019 10:00 A.M.

WRIGHTCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $196,497.60 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

99-C099-093

June 18, 2019 10:00 A.M.

WRIGHTCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

20.000 CY 50.00000 1,000.00

0020 2115-0100000

MODIFIED SUBBASE

500.000 CY 50.82000 25,410.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

62.400 STA 285.00000 17,784.00

0040 2402-0425031

GRANULAR BACKFILL

150.000 TON 40.00000 6,000.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

100.000 CY 25.00000 2,500.00

0060 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

40.000 LF 188.00000 7,520.00

0070 2507-3250005

ENGINEERING FABRIC

25.000 SY 10.00000 250.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 18, 2019

99-C099-093 Primary County: WRIGHT

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

15.000 TON 75.00000 1,125.00

0090 2511-0301500

RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN.

2,734.000 SY 34.65000 94,733.10

0100 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

30.900 STA 240.00000 7,416.00

0110 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

13.000 SY 181.50000 2,359.50

0120 2511-7528101

DETECTABLE WARNINGS

16.000 SF 25.00000 400.00

0130 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

12.000 LF 200.00000 2,400.00

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 18, 2019

99-C099-093 Primary County: WRIGHT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00

0160 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

104.000 LF 20.00000 2,080.00

0170 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

37.000 SF 60.00000 2,220.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00

0190 2533-4980005

MOBILIZATION

(1) LS 14,200.00000 14,200.00

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,200.00000 600.00

0210 2602-0000020

SILT FENCE

100.000 LF 3.50000 350.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 18, 2019

99-C099-093 Primary County: WRIGHT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 1.25000 125.00

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.25000 125.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

$196,497.60Section Totals:

( ) indicates item is bid as Lump Sum

$196,497.60

$196,497.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

June 18, 2019

99-C099-093 Primary County: WRIGHT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-000-2(747)0--76-00 PCC PATCHING

STATEWIDE

Route: VARIOUS ROUTES

KOSSUTH, HANCOCK, WRIGHT, HAMILTON, CERRO GORDO AND FRANKLIN COUNTIES.

Prj Awd Amt: $628,411.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 25 Working Days

00-0002-747

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $628,411.30 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $751,053.50 119.52%

3 HA760 HAWKEYE PAVING CORP. $827,178.50 131.63%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 25 Working Days

00-0002-747

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,500.00000 1,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.580 STA 4,800.00000 7,584.00 2,000.00000 3,160.00 4,000.00000 6,320.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,420.00000 4,420.00 12,000.00000 12,000.00 55,000.00000 55,000.00

0040 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0050 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0060 2529-2242304

CD JOINT ASSEMBLY

52.000 EACH 110.00000 5,720.00 150.00000 7,800.00 180.00000 9,360.00

0070 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,495.700 SY 232.00000 347,002.40 250.00000 373,925.00 235.00000 351,489.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-747 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

541.300 SY 232.00000 125,581.60 215.00000 116,379.50 235.00000 127,205.50

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

92.000 EACH 144.00000 13,248.00 375.00000 34,500.00 900.00000 82,800.00

0100 2529-8174010

SUBBASE (PATCHES)

1,980.200 SY 14.00000 27,722.80 25.00000 49,505.00 17.00000 33,663.40

0110 2529-8174020

SUBBASE PATCH WITH EF JOINT

130.300 SY 25.00000 3,257.50 30.00000 3,909.00 17.00000 2,215.10

0120 2529-8174050

PATCH SUBDRAIN

75.000 EACH 300.00000 22,500.00 500.00000 37,500.00 350.00000 26,250.00

0130 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 500.00000 2,500.00 1,000.00000 5,000.00 1,000.00000 5,000.00

0140 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

1.000 EACH 500.00000 500.00 500.00000 500.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-747 Primary County: STATEWIDE

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 60,000.00000 60,000.00 80,000.00000 80,000.00

$827,178.50$628,411.30 $751,053.50Section Totals:

( ) indicates item is bid as Lump Sum

$751,053.50$628,411.30 $827,178.50

$628,411.30

Contract Item Totals

$751,053.50 827,178.50Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-747 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-000-2(748)0--76-00 PCC PATCHING

STATEWIDE

Route: VARIOUS ROUTES

BLACK HAWK COUNTY, BREMER COUNTY, FAYETTE COUNTY AND WINNESHIEK COUNTY

Prj Awd Amt: $579,149.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

00-0002-748

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $579,149.60 100.00%

2 HA760 HAWKEYE PAVING CORP. $999,968.00 172.66%

3 IO127 IOWA CIVIL CONTRACTING, INC. $1,101,712.00 190.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

00-0002-748

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.000 STA 700.00000 25,200.00 700.00000 25,200.00 770.00000 27,720.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,980.00000 3,980.00 30,000.00000 30,000.00 13,000.00000 13,000.00

0030 2528-8445113

FLAGGERS

80.000 EACH 480.00000 38,400.00 480.00000 38,400.00 480.00000 38,400.00

0040 2528-8445115

PILOT CARS

40.000 EACH 715.00000 28,600.00 715.00000 28,600.00 715.00000 28,600.00

0050 2529-2242304

CD JOINT ASSEMBLY

102.000 EACH 80.00000 8,160.00 100.00000 10,200.00 150.00000 15,300.00

0060 2529-2242320

CT JOINT

1.000 EACH 140.00000 140.00 500.00000 500.00 175.00000 175.00

0070 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,167.200 SY 105.00000 227,556.00 160.00000 346,752.00 225.00000 487,620.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-748 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,699.200 SY 105.00000 178,416.00 150.00000 254,880.00 200.00000 339,840.00

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

104.000 EACH 149.00000 15,496.00 1,000.00000 104,000.00 328.00000 34,112.00

0100 2529-8174010

SUBBASE (PATCHES)

2,041.800 SY 12.00000 24,501.60 20.00000 40,836.00 25.00000 51,045.00

0110 2529-8174050

PATCH SUBDRAIN

44.000 EACH 300.00000 13,200.00 400.00000 17,600.00 350.00000 15,400.00

0120 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

1.000 EACH 500.00000 500.00 3,000.00000 3,000.00 500.00000 500.00

0130 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 100,000.00000 100,000.00 50,000.00000 50,000.00

$1,101,712.00$579,149.60 $999,968.00Section Totals:

$999,968.00$579,149.60 $1,101,712.00

$579,149.60

Contract Item Totals

$999,968.00

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-748 Primary County: STATEWIDE

08/06/2019 7:29:10 AM
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( ) indicates item is bid as Lump Sum

$579,149.60 $999,968.00 1,101,712.00Contract Grand Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

June 18, 2019

00-0002-748 Primary County: STATEWIDE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-044-4(709)35--76-05 HMA PAVED SHOULDER - FOG SEAL

AUDUBON

Route: IOWA 44

Kimballton to US 71

Prj Awd Amt: $30,854.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 5 Working Days

05-0444-709

June 18, 2019 10:00 A.M.

AUDUBONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$30,854.40 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $43,362.50 140.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/19 5 Working Days

05-0444-709

June 18, 2019 10:00 A.M.

AUDUBONCall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

1,470.000 GAL 7.52000 11,054.40 18.75000 27,562.50

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,700.00000 6,700.00

0030 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 4,300.00000 4,300.00

$30,854.40 $43,362.50Section Totals:

( ) indicates item is bid as Lump Sum

$43,362.50$30,854.40

$30,854.40

Contract Item Totals

$43,362.50Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

June 18, 2019

05-0444-709 Primary County: AUDUBON

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-173-4(701)0--76-15 PCC PATCHING

CASS

Route: IOWA 173

IA 83 TO I-80

Prj Awd Amt: $123,819.00

Project: WorkType:

County:

Location:

MP-148-4(705)30--76-02 PCC PATCHING

ADAMS

Route: IOWA 148

IN CORNING

Prj Awd Amt: $94,078.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

15-1734-701

June 18, 2019 10:00 A.M.

ADAMS, CASSCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $217,897.20 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $299,338.10 137.38%

3 CA052 CALIBER CONCRETE, LLC $371,218.89 170.36%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 20 Working Days

15-1734-701

June 18, 2019 10:00 A.M.

ADAMS, CASSCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CALIBER CONCRETE, LLC

0001 ROADWAY ITEMS - MP-148-4(705)30--76-02SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.560 STA 2,150.00000 5,504.00 500.00000 1,280.00 2,365.00000 6,054.40

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 660.00000 660.00 4,000.00000 4,000.00 660.00000 660.00

0030 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0040 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0050 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 110.00000 1,430.00 150.00000 1,950.00 136.12000 1,769.56

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

226.600 SY 117.00000 26,512.20 143.50000 32,517.10 176.55000 40,006.23

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

316.000 SY 117.00000 36,972.00 148.10000 46,799.60 161.18000 50,932.88

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

June 18, 2019

15-1734-701 Primary County: ADAMS, CASS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CALIBER CONCRETE, LLC

0001 ROADWAY ITEMS - MP-148-4(705)30--76-02SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

15.000 EACH 150.00000 2,250.00 300.00000 4,500.00 765.05000 11,475.75

0090 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 14,000.00000 14,000.00

$141,648.82$94,078.20 $122,796.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) CALIBER CONCRETE, LLC

0002 ROADWAY ITEMS - MP-173-4(701)0--76-15SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 880.00000 880.00 8,000.00000 8,000.00 660.00000 660.00

0110 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0120 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

821.000 SY 113.00000 92,773.00 137.00000 112,477.00 148.11000 121,598.31

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

88.000 EACH 107.00000 9,416.00 276.30000 24,314.40 870.02000 76,561.76

0150 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 14,000.00000 14,000.00

$229,570.07$123,819.00 $176,541.40Section Totals:

( ) indicates item is bid as Lump Sum

$299,338.10$217,897.20 $371,218.89

$217,897.20

Contract Item Totals

$299,338.10 371,218.89Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

June 18, 2019

15-1734-701 Primary County: ADAMS, CASS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

371,218.89
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Project Information:

Project: WorkType:

County:

Location:

MP-038-6(710)27--76-16 PAVEMENT PLANING/GROOVING

CEDAR

Route: IOWA 38

Tipton to US 30

Prj Awd Amt: $709,441.88

Project: WorkType:

County:

Location:

MP-151-6(709)11--76-48 PAVEMENT PLANING/GROOVING

IOWA

Route: U.S. 151

N of Amana to Co Rd E66 W of Walford

Prj Awd Amt: $393,825.32

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

16-0386-710

June 18, 2019 10:00 A.M.

BENTON, CEDAR,
IOWA

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $1,103,267.20 100.00%

2 DI060 DIAMOND SURFACE, INC. $1,192,785.25 108.11%

3 DI018 DIAMOND CORING COMPANY, INC. $1,915,334.00 173.61%
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Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

16-0386-710

June 18, 2019 10:00 A.M.

BENTON, CEDAR,
IOWA

Call Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DIAMOND SURFACE, INC. (3) DIAMOND CORING
COMPANY, INC.

0001 Roadway Items - MP-038-6(710)27--76-16SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,323.690 STA 22.00000 51,121.18 28.75000 66,806.09 25.30000 58,789.36

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 9,920.59600 9,920.60 68,839.00000 68,839.00

0030 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00 480.00000 24,000.00

0040 2528-8445115

PILOT CARS

25.000 EACH 715.00000 17,875.00 715.00000 17,875.00 715.00000 17,875.00

0050 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

105,143.000 SY 3.90000 410,057.70 3.81000 400,594.83 6.21000 652,938.03

0060 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 46,550.00000 46,550.00 172,313.84000 172,313.84

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

7.300 MILE 11,560.00000 84,388.00 18,750.00000 136,875.00 17,250.00000 125,925.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DIAMOND SURFACE, INC. (3) DIAMOND CORING
COMPANY, INC.

0001 Roadway Items - MP-038-6(710)27--76-16SECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

8.000 TON 1,000.00000 8,000.00 2,156.25000 17,250.00 1,983.75000 15,870.00

0090 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,400.000 GAL 10.00000 44,000.00 8.18800 36,027.20 17.48000 76,912.00

$1,213,462.23$709,441.88 $755,898.72Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DIAMOND SURFACE, INC. (3) DIAMOND CORING
COMPANY, INC.

0002 Roadway Items - MP-151-6(709)11--76-48SECTION: Cat Alt Set: Cat Alt Member:

0100 2319-1000000

SLURRY LEVELING

3.200 MILE 10,000.00000 32,000.00 15,818.75000 50,620.00 14,553.25000 46,570.40

0110 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

640.000 GAL 10.00000 6,400.00 7.75000 4,960.00 7.13000 4,563.20

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,078.710 STA 22.00000 23,731.62 28.75000 31,012.91 25.30000 27,291.36

0130 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00 125.00000 750.00 115.00000 690.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 6,536.82700 6,536.83 42,619.00000 42,619.00

0150 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0160 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00 715.00000 10,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DIAMOND SURFACE, INC. (3) DIAMOND CORING
COMPANY, INC.

0002 Roadway Items - MP-151-6(709)11--76-48SECTION: Cat Alt Set: Cat Alt Member:

0170 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

36,233.000 SY 3.90000 141,308.70 3.81000 138,047.73 8.61000 311,966.13

0180 2533-4980005

MOBILIZATION

(1) LS 33,400.00000 33,400.00 35,225.00000 35,225.00 78,971.58000 78,971.58

0190 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

5.200 MILE 11,550.00000 60,060.00 18,750.00000 97,500.00 17,250.00000 89,700.00

0200 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 1,000.00000 10,000.00 2,156.25000 21,562.50 1,983.75000 19,837.50

0210 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,120.000 GAL 10.00000 31,200.00 8.18800 25,546.56 17.48000 54,537.60

$701,871.77$393,825.32 $436,886.53Section Totals:

( ) indicates item is bid as Lump Sum

$1,192,785.25$1,103,267.20 $1,915,334.00

$1,103,267.20

Contract Item Totals

$1,192,785.25 1,915,334.00Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

1,915,334.00
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Project Information:

Project: WorkType:

County:

Location:

MP-141-4(710)133--76-25 SLURRY SEAL

DALLAS

Route: IOWA 141

US 169 to Granger (EB)

Prj Awd Amt: $311,580.00

Project: WorkType:

County:

Location:

MP-141-4(711)145--76-25 HMA CRACK FILLING

DALLAS

Route: IOWA 141

Estates Circle southeast to 0.1 mi SE of Sycamore St (WB)

Prj Awd Amt: $42,803.40

Project: WorkType:

County:

Location:

MPIN-080-4(717)110--0N-25 SLURRY SEAL

DALLAS

Route: I-80

US 169 Interchange to 0.8 mi W of Jordan Creek Pkwy in West Des-Moines (EB

Prj Awd Amt: $143,701.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 40 Working Days

25-1414-710

June 18, 2019 10:00 A.M.

DALLASCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$498,084.60 100.00%
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Contract ID:

Letting Date:

Start Date: 07/29/19 40 Working Days

25-1414-710

June 18, 2019 10:00 A.M.

DALLASCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MPIN-080-4(717)110--0N-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

137.200 TON 150.00000 20,580.00

0020 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

10.600 MILE 5,000.00000 53,000.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

4,520.900 GAL 3.00000 13,562.70

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

137.250 STA 66.00000 9,058.50

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MPIN-080-4(717)110--0N-25SECTION: Cat Alt Set: Cat Alt Member:

0065 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 500.00000 7,500.00

$143,701.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway Items - MP-141-4(710)133--76-25SECTION: Cat Alt Set: Cat Alt Member:

0070 2319-1000000

SLURRY LEVELING

12.000 MILE 10,000.00000 120,000.00

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

1,890.000 GAL 4.00000 7,560.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

0100 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

0120 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

12.000 MILE 10,000.00000 120,000.00

0130 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,884.000 GAL 5.00000 14,420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

$311,580.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 Roadway Items - MP-141-4(711)145--76-25SECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.900 STA 66.00000 983.40

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0160 2528-8445113

FLAGGERS

6.000 EACH 480.00000 2,880.00

0170 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0180 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

1.100 MILE 10,000.00000 11,000.00

0190 2544-1003000

FILLER MATERIAL (MAINTENANCE)

588.000 GAL 5.00000 2,940.00

$42,803.40Section Totals:

$498,084.60Contract Item Totals
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( ) indicates item is bid as Lump Sum

$498,084.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-141-4(712)132--76-25 PCC PATCHING

DALLAS

Route: IOWA 141

US 169 Interchange

Prj Awd Amt: $190,116.90

Project: WorkType:

County:

Location:

MP-141-4(713)127--76-25 PCC PATCHING

DALLAS

Route: IOWA 141

Raccoon River Bridge to Willis Ave in Perry

Prj Awd Amt: $167,150.50

Project: WorkType:

County:

Location:

MP-169-4(710)99--76-25 HMA CRACK FILLING

DALLAS

Route: U.S. 169

NCL of Minburn to IA 141

Prj Awd Amt: $101,353.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 25 Working Days

25-1414-712

June 18, 2019 10:00 A.M.

DALLASCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $458,621.04 100.00%

2 HA760 HAWKEYE PAVING CORP. $553,390.19 120.66%

3 IO127 IOWA CIVIL CONTRACTING, INC. $989,993.79 215.86%
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Letting Date:

Start Date: 09/09/19 25 Working Days

25-1414-712

June 18, 2019 10:00 A.M.

DALLASCall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-141-4(712)132--76-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

500.000 TON 25.00000 12,500.00 40.00000 20,000.00 60.00000 30,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 600.00000 600.00 10,000.00000 10,000.00 11,000.00000 11,000.00

0030 2528-8445113

FLAGGERS

14.000 EACH 480.00000 6,720.00 480.00000 6,720.00 480.00000 6,720.00

0040 2529-2242304

CD JOINT ASSEMBLY

11.000 EACH 90.00000 990.00 140.00000 1,540.00 250.00000 2,750.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

281.300 SY 103.00000 28,973.90 150.00000 42,195.00 220.00000 61,886.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

13.000 EACH 106.00000 1,378.00 550.00000 7,150.00 500.00000 6,500.00

0070 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

424.000 SF 35.00000 14,840.00 40.00000 16,960.00 58.00000 24,592.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-141-4(712)132--76-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

3,489.000 LF 35.00000 122,115.00 30.00000 104,670.00 53.00000 184,917.00

0090 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 25,000.00000 25,000.00 50,000.00000 50,000.00

$378,365.00$190,116.90 $234,235.00Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

June 18, 2019

25-1414-712 Primary County: DALLAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-141-4(713)127--76-25SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0110 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

186.300 SY 145.00000 27,013.50 170.00000 31,671.00 220.00000 40,986.00

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

17.000 EACH 126.00000 2,142.00 350.00000 5,950.00 500.00000 8,500.00

0140 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

752.000 SF 35.00000 26,320.00 40.00000 30,080.00 58.00000 43,616.00

0150 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

2,925.000 LF 35.00000 102,375.00 30.00000 87,750.00 53.00000 155,025.00

0160 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

$287,927.00$167,150.50 $190,251.00Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

June 18, 2019

25-1414-712 Primary County: DALLAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-169-4(710)99--76-25SECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

700.890 STA 11.00000 7,709.79 11.00000 7,709.79 11.00000 7,709.79

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 7,000.00000 7,000.00 6,000.00000 6,000.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

85.400 SY 205.00000 17,507.00 235.00000 20,069.00 295.00000 25,193.00

0220 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 82.00000 820.00 500.00000 5,000.00 500.00000 5,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

June 18, 2019

25-1414-712 Primary County: DALLAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-169-4(710)99--76-25SECTION: Cat Alt Set: Cat Alt Member:

0240 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

4.900 MILE 4,565.00000 22,368.50 5,000.00000 24,500.00 39,100.00000 191,590.00

0250 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,645.900 GAL 6.50000 30,198.35 6.00000 27,875.40 10.00000 46,459.00

$323,701.79$101,353.64 $128,904.19Section Totals:

( ) indicates item is bid as Lump Sum

$553,390.19$458,621.04 $989,993.79

$458,621.04

Contract Item Totals

$553,390.19 989,993.79Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

June 18, 2019

25-1414-712 Primary County: DALLAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(705)0--0N-36 HMA CRACK FILLING

FREMONT

Route: I-29

Missouri State Line through the IA 2 Interchange Interchange Ramps)

Prj Awd Amt: $80,598.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/28/19 5 Working Days

36-0294-705

June 18, 2019 10:00 A.M.

FREMONTCall Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$80,598.60 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/28/19 5 Working Days

36-0294-705

June 18, 2019 10:00 A.M.

FREMONTCall Order:  213 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 15,500.00000 15,500.00

0020 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00

0030 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.700 MILE 14,750.00000 39,825.00

0040 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,260.000 GAL 7.36000 9,273.60

$80,598.60Section Totals:

( ) indicates item is bid as Lump Sum

$80,598.60

$80,598.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:213

Tabulation of Construction and Material Bids

June 18, 2019

36-0294-705 Primary County: FREMONT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-059-4(709)58--76-78 PCC PATCHING

POTTAWATTAMIE

Route: U.S. 59

On US 59 from Co Rd G30 to W. Curtis St in Avoca

Prj Awd Amt: $270,514.00

Project: WorkType:

County:

Location:

MP-030-4(716)8--76-43 PCC PATCHING

HARRISON

Route: U.S. 30

On US 30 0.35 miles East of Italy Ave. to Co. Rd F50

Prj Awd Amt: $285,269.20

Project: WorkType:

County:

Location:

MP-275-4(711)3--76-36 PCC PATCHING

FREMONT

Route: U.S. 275,

On US 275 from M St in Hamburg to S Jct IA 2

Prj Awd Amt: $391,524.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

36-2754-711

June 18, 2019 10:00 A.M.

FREMONT,
HARRISON,
POTTAWATTAMIE

Call Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $947,307.59 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,411,415.50 148.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/26/19 45 Working Days

36-2754-711

June 18, 2019 10:00 A.M.

FREMONT,
HARRISON,
POTTAWATTAMIE

Call Order:  214 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-275-4(711)3--76-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 1,200.00000 960.00 3,045.00000 2,436.00

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 300.00000 1,500.00 220.50000 1,102.50

0030 2214-5145150

PAVEMENT SCARIFICATION

10,123.900 SY 5.00000 50,619.50 4.20000 42,520.38

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

878.980 TON 115.40000 101,434.29 141.75000 124,595.42

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

52.740 TON 630.00000 33,226.20 577.50000 30,457.35

0060 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-275-4(711)3--76-36SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

109.970 STA 120.00000 13,196.40 78.75000 8,660.14

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 17,000.00000 17,000.00

0090 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00

0100 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

57.000 SY 257.00000 14,649.00 300.00000 17,100.00

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 150.00000 750.00 1,000.00000 5,000.00

0130 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

117.900 TON 140.00000 16,506.00 300.00000 35,370.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-275-4(711)3--76-36SECTION: Cat Alt Set: Cat Alt Member:

0140 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

713.000 SY 66.00000 47,058.00 185.00000 131,905.00

0150 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 63,750.00000 63,750.00

0160 2599-9999009

('LINEAR FEET' ITEM) HMA CURB  6 INCH

625.000 LF 80.00000 50,000.00 52.50000 32,812.50

$391,524.39 $540,334.29Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-030-4(716)8--76-43SECTION: Cat Alt Set: Cat Alt Member:

0170 2319-3000101

STRIP SLURRY TREATMENT COARSE
AGGREGATE

81.700 TON 180.00000 14,706.00 131.25000 10,723.13

0180 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

3.200 MILE 7,800.00000 24,960.00 9,030.00000 28,896.00

0190 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

2,690.100 GAL 4.00000 10,760.40 5.78000 15,548.78

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

70.320 STA 120.00000 8,438.40 78.75000 5,537.70

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,400.00000 4,400.00 17,000.00000 17,000.00

0220 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-030-4(716)8--76-43SECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00

0240 2529-2242304

CD JOINT ASSEMBLY

16.000 EACH 110.00000 1,760.00 200.00000 3,200.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

286.200 SY 253.00000 72,408.60 300.00000 85,860.00

0260 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

265.600 SY 253.00000 67,196.80 331.00000 87,913.60

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

17.000 EACH 115.00000 1,955.00 1,000.00000 17,000.00

0280 2529-8174010

SUBBASE (PATCHES)

162.200 SY 20.00000 3,244.00 25.00000 4,055.00

0290 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

423.000 SF 35.00000 14,805.00 75.00000 31,725.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-030-4(716)8--76-43SECTION: Cat Alt Set: Cat Alt Member:

0300 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

186.000 LF 35.00000 6,510.00 50.00000 9,300.00

0310 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 26,250.00000 26,250.00

$285,269.20 $368,134.21Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-059-4(709)58--76-78SECTION: Cat Alt Set: Cat Alt Member:

0320 2121-7425020

GRANULAR SHOULDERS, TYPE B

100.000 TON 50.00000 5,000.00 60.00000 6,000.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 1,100.00000 1,100.00 17,000.00000 17,000.00

0340 2528-8445113

FLAGGERS

35.000 EACH 480.00000 16,800.00 480.00000 16,800.00

0350 2528-8445115

PILOT CARS

15.000 EACH 715.00000 10,725.00 715.00000 10,725.00

0360 2529-2242304

CD JOINT ASSEMBLY

24.000 EACH 90.00000 2,160.00 200.00000 4,800.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

884.000 SY 83.00000 73,372.00 193.00000 170,612.00

0380 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

379.000 SY 83.00000 31,457.00 190.00000 72,010.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-059-4(709)58--76-78SECTION: Cat Alt Set: Cat Alt Member:

0390 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 94.00000 9,400.00 300.00000 30,000.00

0400 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

3,300.000 LF 35.00000 115,500.00 50.00000 165,000.00

0410 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

$270,514.00 $502,947.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,411,415.50$947,307.59

$947,307.59

Contract Item Totals

$1,411,415.50Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:214

Tabulation of Construction and Material Bids

June 18, 2019

36-2754-711 Primary County: FREMONT, HARRISON,
POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-018-2(712)163--76-41 MICROSURFACING

HANCOCK

Route: U.S. 18

Iowa Northern Railway Co in Garner to Co Rd S18 in Clear  Lake

Prj Awd Amt: $888,832.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 40 Working Days

41-0182-712

June 18, 2019 10:00 A.M.

CERRO GORDO,
HANCOCK

Call Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$888,832.30 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 40 Working Days

41-0182-712

June 18, 2019 10:00 A.M.

CERRO GORDO,
HANCOCK

Call Order:  215 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 250.00000 1,250.00

0020 2319-1000000

SLURRY LEVELING

1.000 MILE 12,000.00000 12,000.00

0030 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

360.000 GAL 4.78000 1,720.80

0040 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

2,672.000 TON 78.00000 208,416.00

0050 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.400 MILE 1,900.00000 23,560.00

0060 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

88,832.000 GAL 2.25000 199,872.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

June 18, 2019

41-0182-712 Primary County: CERRO GORDO,
HANCOCK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,619.480 STA 13.00000 99,053.24

0080 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

102.000 EACH 138.00000 14,076.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0100 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0110 2528-8445115

PILOT CARS

30.000 EACH 715.00000 21,450.00

0120 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

156,374.000 SY 0.99000 154,810.26

Page 2 of 3

Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

June 18, 2019

41-0182-712 Primary County: CERRO GORDO,
HANCOCK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

0140 2540-4480507

LONGITUDINAL JOINT REPAIR

10,560.000 LF 4.15000 43,824.00

$888,832.30Section Totals:

( ) indicates item is bid as Lump Sum

$888,832.30

$888,832.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:215

Tabulation of Construction and Material Bids

June 18, 2019

41-0182-712 Primary County: CERRO GORDO,
HANCOCK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-030-1(708)99--76-37 PCC PATCHING

GREENE

Route: U.S. 30

IA 25 TO 1 MILE EAST OF IOWA 4

Prj Awd Amt: $130,349.00

Project: WorkType:

County:

Location:

MP-020-1(705)163--76-42 PCC PATCHING

HARDIN

Route: U.S. 20

E. OF CO. RD. S27 EAST TO CO. RD T19 GRUNDY CO.

Prj Awd Amt: $196,435.00

Project: WorkType:

County:

Location:

MP-169-1(710)154--76-94 PCC PATCHING

WEBSTER

Route: U.S. 169

SOUTH OF U.S. 20 NORTH 12.5 MILES

Prj Awd Amt: $158,507.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

42-0201-705

June 18, 2019 10:00 A.M.

GREENE, GRUNDY,
HARDIN, WEBSTER

Call Order:  216 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $485,291.50 100.00%

2 HA760 HAWKEYE PAVING CORP. $841,718.00 173.45%

3 IO127 IOWA CIVIL CONTRACTING, INC. $853,257.38 175.82%
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Contract ID:

Letting Date:

Start Date: 08/12/19 40 Working Days

42-0201-705

June 18, 2019 10:00 A.M.

GREENE, GRUNDY,
HARDIN, WEBSTER

Call Order:  216 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS - MP-030-1(708)99--76-37SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 550.00000 550.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0020 2528-8445113

FLAGGERS

12.000 EACH 480.00000 5,760.00 480.00000 5,760.00 480.00000 5,760.00

0030 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00 715.00000 4,290.00 715.00000 4,290.00

0040 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 125.00000 125.00 170.00000 170.00 150.00000 150.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

611.000 SY 178.00000 108,758.00 240.00000 146,640.00 223.40000 136,497.40

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

46.000 EACH 171.00000 7,866.00 500.00000 23,000.00 450.00000 20,700.00

0070 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

$201,397.40$130,349.00 $204,860.00Section Totals:
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Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

June 18, 2019

42-0201-705 Primary County: GREENE, GRUNDY,
HARDIN, WEBSTER

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - MP-020-1(705)163--76-42SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 7,200.00000 7,200.00

0090 2529-2242304

CD JOINT ASSEMBLY

15.000 EACH 110.00000 1,650.00 170.00000 2,550.00 150.00000 2,250.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,361.000 SY 120.00000 163,320.00 185.00000 251,785.00 183.00000 249,063.00

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

153.000 EACH 129.00000 19,737.00 300.00000 45,900.00 416.00000 63,648.00

0120 2529-8174010

SUBBASE (PATCHES)

98.200 SY 40.00000 3,928.00 100.00000 9,820.00 70.00000 6,874.00

0130 2529-8174050

PATCH SUBDRAIN

1.000 EACH 300.00000 300.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

$360,535.00$196,435.00 $351,555.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

June 18, 2019

42-0201-705 Primary County: GREENE, GRUNDY,
HARDIN, WEBSTER

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-169-1(710)154--76-94SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,760.00000 1,760.00 20,000.00000 20,000.00 14,500.00000 14,500.00

0160 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0170 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0180 2529-2242304

CD JOINT ASSEMBLY

17.000 EACH 110.00000 1,870.00 150.00000 2,550.00 150.00000 2,550.00

0190 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

609.000 SY 116.00000 70,644.00 175.00000 106,575.00 182.00000 110,838.00

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

51.000 EACH 133.00000 6,783.00 375.00000 19,125.00 416.00000 21,216.00

0210 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

94.300 TON 120.00000 11,316.00 360.00000 33,948.00 250.00000 23,575.00
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Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

June 18, 2019

42-0201-705 Primary County: GREENE, GRUNDY,
HARDIN, WEBSTER

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0003 ROADWAY ITEMS - MP-169-1(710)154--76-94SECTION: Cat Alt Set: Cat Alt Member:

0220 2530-5070231

IRREGULAR PARTIAL DEPTH HOT MIX
ASPHALT FINISH PATCHES, BY AREA

433.500 SY 107.00000 46,384.50 130.00000 56,355.00 165.85000 71,895.98

0230 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

$291,324.98$158,507.50 $285,303.00Section Totals:

( ) indicates item is bid as Lump Sum

$841,718.00$485,291.50 $853,257.38

$485,291.50

Contract Item Totals

$841,718.00 853,257.38Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:216

Tabulation of Construction and Material Bids

June 18, 2019

42-0201-705 Primary County: GREENE, GRUNDY,
HARDIN, WEBSTER

08/06/2019 7:29:10 AM
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Project Information:

Project: WorkType:

County:

Location:

MP-061-5(707)39--76-29 PCC PATCHING

DES MOINES

Route: U.S. 61

The SCL to the NCL in Burlington

Prj Awd Amt: $297,987.40

Project: WorkType:

County:

Location:

MP-078-5(702)38--76-44 PCC PATCHING

HENRY

Route: IOWA 78

US 218 to US 61

Prj Awd Amt: $343,784.30

Project: WorkType:

County:

Location:

MP-034-5(706)247--76-29 PCC PATCHING

DES MOINES

Route: U.S. 34

Henry Co Line to Mississippi River in Burlington

Prj Awd Amt: $146,082.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 70 Working Days

44-0785-702

June 18, 2019 10:00 A.M.

DES MOINES,
HENRY, LOUISA

Call Order:  218 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $787,854.60 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $884,744.37 112.30%

3 HA760 HAWKEYE PAVING CORP. $1,040,297.60 132.04%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 70 Working Days

44-0785-702

June 18, 2019 10:00 A.M.

DES MOINES,
HENRY, LOUISA

Call Order:  218 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-034-5(706)247--76-29SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 110.00000 660.00 150.00000 900.00 170.00000 1,020.00

0030 2529-2242320

CT JOINT

8.000 EACH 130.00000 1,040.00 180.00000 1,440.00 200.00000 1,600.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

686.700 SY 144.00000 98,884.80 128.75000 88,412.63 165.00000 113,305.50

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

45.400 SY 144.00000 6,537.60 214.25000 9,726.95 165.00000 7,491.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

54.000 EACH 147.00000 7,938.00 303.60000 16,394.40 350.00000 18,900.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

248.900 SY 25.00000 6,222.50 30.00000 7,467.00 35.00000 8,711.50

Page 1 of 6

Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-034-5(706)247--76-29SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174050

PATCH SUBDRAIN

16.000 EACH 300.00000 4,800.00 350.00000 5,600.00 400.00000 6,400.00

0090 2529-8201000

JOINT ASSEMBLY, EF

16.000 EACH 500.00000 8,000.00 750.00000 12,000.00 700.00000 11,200.00

0100 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0110 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 850.00000 850.00 3,000.00000 3,000.00

$189,628.00$146,082.90 $173,790.98Section Totals:
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Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-061-5(707)39--76-29SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0130 2529-2242304

CD JOINT ASSEMBLY

14.000 EACH 110.00000 1,540.00 150.00000 2,100.00 170.00000 2,380.00

0140 2529-2242320

CT JOINT

18.000 EACH 105.00000 1,890.00 180.00000 3,240.00 200.00000 3,600.00

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,452.600 SY 154.00000 223,700.40 120.35000 174,820.41 142.00000 206,269.20

0160 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

265.500 SY 154.00000 40,887.00 145.65000 38,670.08 135.00000 35,842.50

0170 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

110.000 EACH 127.00000 13,970.00 275.00000 30,250.00 270.00000 29,700.00

0180 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 25,000.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-061-5(707)39--76-29SECTION: Cat Alt Set: Cat Alt Member:

0190 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 1,700.00000 1,700.00 3,000.00000 3,000.00

$310,791.70$297,987.40 $260,780.49Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - MP-078-5(702)38--76-44SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,640.00000 2,640.00 7,000.00000 7,000.00 9,000.00000 9,000.00

0210 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0220 2528-8445115

PILOT CARS

30.000 EACH 715.00000 21,450.00 715.00000 21,450.00 715.00000 21,450.00

0230 2529-2242304

CD JOINT ASSEMBLY

43.000 EACH 80.00000 3,440.00 150.00000 6,450.00 150.00000 6,450.00

0240 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,829.800 SY 87.00000 159,192.60 115.00000 210,427.00 127.00000 232,384.60

0250 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,247.100 SY 87.00000 108,497.70 109.00000 135,933.90 123.00000 153,393.30

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

124.000 EACH 111.00000 13,764.00 263.00000 32,612.00 350.00000 43,400.00
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Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - MP-078-5(702)38--76-44SECTION: Cat Alt Set: Cat Alt Member:

0270 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 40,000.00000 40,000.00

0280 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 5,000.00000 5,000.00

$539,877.90$343,784.30 $450,172.90Section Totals:

( ) indicates item is bid as Lump Sum

$884,744.37$787,854.60 $1,040,297.60

$787,854.60

Contract Item Totals

$884,744.37 1,040,297.60Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:218

Tabulation of Construction and Material Bids

June 18, 2019

44-0785-702 Primary County: DES MOINES, HENRY,
LOUISA

08/06/2019 7:29:10 AM
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Project Information:

Project: WorkType:

County:

Location:

MP-061-6(704)160--76-49 SEAL COAT

JACKSON

Route: U.S. 61

Maquoketa to Zwingle

Prj Awd Amt: $216,981.13

Project: WorkType:

County:

Location:

MP-030-6(712)310--76-23 SEAL COAT

CLINTON

Route: U.S. 30

W of US 61 to US 67

Prj Awd Amt: $172,588.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 15 Working Days

49-0616-704

June 18, 2019 10:00 A.M.

CLINTON, JACKSONCall Order:  220 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE559 DETERMANN ASPHALT, L.L.C. $389,569.88 100.00%
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Contract ID:

Letting Date:

Start Date: 07/29/19 15 Working Days

49-0616-704

June 18, 2019 10:00 A.M.

CLINTON, JACKSONCall Order:  220 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

0001 Roadway Items - MP-030-6(712)310--76-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025012

AGGREGATE, COVER - SAND

217.000 TON 168.50000 36,564.50

0020 2307-0600456

BINDER BITUMEN, CRS-2P

4,340.000 GAL 8.35000 36,239.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

326.700 STA 57.50000 18,785.25

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 48,500.00000 48,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 32,500.00000 32,500.00

$172,588.75Section Totals:
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Letting Date:

Contract ID:220

Tabulation of Construction and Material Bids

June 18, 2019

49-0616-704 Primary County: CLINTON, JACKSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

0002 Roadway Items - MP-061-6(704)160--76-49SECTION: Cat Alt Set: Cat Alt Member:

0060 2307-0025012

AGGREGATE, COVER - SAND

276.000 TON 165.25000 45,609.00

0070 2307-0600456

BINDER BITUMEN, CRS-2P

5,526.000 GAL 8.25000 45,589.50

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

395.350 STA 57.50000 22,732.63

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 52,500.00000 52,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 34,500.00000 34,500.00

0110 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

30.000 TON 535.00000 16,050.00

$216,981.13Section Totals:

$389,569.88

$389,569.88

Contract Item Totals

Contract Time Totals
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Contract ID:220

Tabulation of Construction and Material Bids
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( ) indicates item is bid as Lump Sum

$389,569.88Contract Grand Totals
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Tabulation of Construction and Material Bids
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Project Information:

Project: WorkType:

County:

Location:

MP-065-1(717)79--76-77 PCC PATCHING

POLK

Route: U.S. 65

IA 163/E University Ave in Pleasant Hill to I-80

Prj Awd Amt: $200,550.00

Project: WorkType:

County:

Location:

MP-069-1(717)79--76-77 HMA PATCHING

POLK

Route: U.S. 69

IA 5 in Des Moines to NE 54th St in Ankeny

Prj Awd Amt: $798,359.10

Project: WorkType:

County:

Location:

MP-160-1(705)0--76-77 HMA PATCHING

POLK

Route: IOWA 160

From IA 415 to SE Peachtree Dr in Ankeny

Prj Awd Amt: $65,405.00

Project: WorkType:

County:

MP-415-1(716)0--76-77 HMA PATCHING

POLK Prj Awd Amt: $117,440.40

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/05/19 45 Working Days

77-0691-717

June 18, 2019 10:00 A.M.

POLKCall Order:  221 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking
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County:

Location:

POLK

Route: IOWA 415

E Euclid Ave in Des Moines to E of Mile Long in Polk

Prj Awd Amt: $117,440.40
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Contract ID:

Letting Date:

Start Date: 08/05/19 45 Working Days

77-0691-717

June 18, 2019 10:00 A.M.

POLKCall Order:  221 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $1,181,754.50 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,301,079.98 110.10%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/05/19 45 Working Days

77-0691-717

June 18, 2019 10:00 A.M.

POLKCall Order:  221 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-069-1(717)79--76-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

6,009.500 SY 8.00000 48,076.00 8.00000 48,076.00

0020 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

490.100 TON 140.00000 68,614.00 140.00000 68,614.00

0030 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

490.100 TON 140.00000 68,614.00 140.00000 68,614.00

0040 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

58.800 TON 600.00000 35,280.00 589.40000 34,656.72

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.170 STA 280.00000 11,807.60 390.00000 16,446.30

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 43,000.00000 43,000.00

0070 2528-8445113

FLAGGERS

50.000 EACH 480.00000 24,000.00 480.00000 24,000.00
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Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

June 18, 2019

77-0691-717 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - MP-069-1(717)79--76-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 170.00000 1,530.00 200.00000 1,800.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,177.900 SY 185.00000 217,911.50 253.15000 298,185.39

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

111.000 EACH 300.00000 33,300.00 350.00000 38,850.00

0110 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

145.700 TON 400.00000 58,280.00 250.00000 36,425.00

0120 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

670.000 SY 155.00000 103,850.00 199.00000 133,330.00

0130 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 39,300.00000 39,300.00

0140 2540-4480507

LONGITUDINAL JOINT REPAIR

2,368.000 LF 22.00000 52,096.00 20.00000 47,360.00

$798,359.10 $898,657.41Section Totals:
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Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

June 18, 2019

77-0691-717 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-065-1(717)79--76-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2214-5145150

PAVEMENT SCARIFICATION

213.300 SY 30.00000 6,399.00 28.00000 5,972.40

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17.400 TON 425.00000 7,395.00 425.00000 7,395.00

0170 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

17.400 TON 425.00000 7,395.00 425.00000 7,395.00

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2.090 TON 600.00000 1,254.00 589.40000 1,231.85

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.600 STA 1,050.00000 3,780.00 550.00000 1,980.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 21,000.00000 21,000.00

0210 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-065-1(717)79--76-77SECTION: Cat Alt Set: Cat Alt Member:

0220 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 170.00000 850.00 200.00000 1,000.00

0230 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

182.000 SY 210.00000 38,220.00 260.00000 47,320.00

0240 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

106.700 SY 200.00000 21,340.00 295.00000 31,476.50

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

27.000 EACH 300.00000 8,100.00 350.35000 9,459.45

0260 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 1,000.00000 1,000.00 1,250.00000 1,250.00

0270 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

15.800 TON 600.00000 9,480.00 500.00000 7,900.00

0280 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

72.700 SY 310.00000 22,537.00 350.00000 25,445.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - MP-065-1(717)79--76-77SECTION: Cat Alt Set: Cat Alt Member:

0290 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

200.000 LF 70.00000 14,000.00 50.00000 10,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 15,300.00000 15,300.00

$200,550.00 $222,925.20Section Totals:
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Contract ID:221
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-160-1(705)0--76-77SECTION: Cat Alt Set: Cat Alt Member:

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00

0320 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00

0330 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

31.100 SY 300.00000 9,330.00 300.00000 9,330.00

0340 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 2,500.00000 2,500.00 500.00000 500.00

0350 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

6.100 TON 750.00000 4,575.00 500.00000 3,050.00

0360 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

28.000 SY 400.00000 11,200.00 350.00000 9,800.00

0370 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 17,600.00000 17,600.00

Page 6 of 9

Call Order:

Letting Date:

Contract ID:221

Tabulation of Construction and Material Bids

June 18, 2019

77-0691-717 Primary County: POLK

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - MP-160-1(705)0--76-77SECTION: Cat Alt Set: Cat Alt Member:

0380 2540-4480507

LONGITUDINAL JOINT REPAIR

320.000 LF 50.00000 16,000.00 20.00000 6,400.00

$65,405.00 $56,480.00Section Totals:

Page 7 of 9

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - MP-415-1(716)0--76-77SECTION: Cat Alt Set: Cat Alt Member:

0390 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 20,000.00000 2,000.00 18,500.00000 1,850.00

0400 2214-5145150

PAVEMENT SCARIFICATION

704.000 SY 8.00000 5,632.00 8.00000 5,632.00

0410 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

57.420 TON 410.00000 23,542.20 410.00000 23,542.20

0420 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

57.420 TON 410.00000 23,542.20 410.00000 23,542.20

0430 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

6.890 TON 600.00000 4,134.00 589.40000 4,060.97

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 21,000.00000 21,000.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

48.000 SY 350.00000 16,800.00 300.00000 14,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - MP-415-1(716)0--76-77SECTION: Cat Alt Set: Cat Alt Member:

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 400.00000 4,000.00 500.00000 5,000.00

0470 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

9.000 TON 700.00000 6,300.00 500.00000 4,500.00

0480 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

41.400 SY 350.00000 14,490.00 350.00000 14,490.00

0490 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00

$117,440.40 $123,017.37Section Totals:

( ) indicates item is bid as Lump Sum

$1,301,079.98$1,181,754.50

$1,181,754.50

Contract Item Totals

$1,301,079.98Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-163-1(704)21--76-50 PCC PATCHING

JASPER

Route: IOWA 163

3 mi. east of IA 117 east 13 mi. in Marion Co.

Prj Awd Amt: $309,824.00

Project: WorkType:

County:

Location:

MP-146-1(710)18--76-79 PCC PATCHING

POWESHIEK

Route: IOWA 146

South of I-80 to US 6 in the City of Grinnell

Prj Awd Amt: $409,236.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

79-1461-710

June 18, 2019 10:00 A.M.

JASPER,
POWESHIEK

Call Order:  223 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $719,060.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $754,509.85 104.93%

3 HA760 HAWKEYE PAVING CORP. $847,657.10 117.88%
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Contract ID:

Letting Date:

Start Date: 07/29/19 50 Working Days

79-1461-710

June 18, 2019 10:00 A.M.

JASPER,
POWESHIEK

Call Order:  223 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - MP-146-1(710)18--76-79SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 11,000.00000 11,000.00 5,000.00000 5,000.00

0020 2528-8445113

FLAGGERS

75.000 EACH 480.00000 36,000.00 480.00000 36,000.00 480.00000 36,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

31.000 EACH 90.00000 2,790.00 150.00000 4,650.00 150.00000 4,650.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,028.800 SY 171.00000 175,924.80 131.50000 135,287.20 134.00000 137,859.20

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

292.900 SY 171.00000 50,085.90 151.50000 44,374.35 131.00000 38,369.90

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

56.000 EACH 119.00000 6,664.00 288.25000 16,142.00 300.00000 16,800.00

0070 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

218.400 TON 140.00000 30,576.00 250.00000 54,600.00 300.00000 65,520.00
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Letting Date:

Contract ID:223

Tabulation of Construction and Material Bids

June 18, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - MP-146-1(710)18--76-79SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

1,002.100 SY 93.00000 93,195.30 89.00000 89,186.90 120.00000 120,252.00

0090 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

$449,451.10$409,236.00 $416,240.45Section Totals:
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Contract ID:223
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - MP-163-1(704)21--76-50SECTION: Cat Alt Set: Cat Alt Member:

0100 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

120.000 LF 65.00000 7,800.00 20.00000 2,400.00 35.00000 4,200.00

0110 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 8,500.00000 8,500.00 5,000.00000 5,000.00

0130 2529-2242304

CD JOINT ASSEMBLY

32.000 EACH 110.00000 3,520.00 150.00000 4,800.00 170.00000 5,440.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,351.000 SY 105.00000 141,855.00 117.35000 158,539.85 139.00000 187,789.00

0150 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

591.000 SY 105.00000 62,055.00 129.25000 76,386.75 131.00000 77,421.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

88.000 EACH 145.00000 12,760.00 307.00000 27,016.00 300.00000 26,400.00
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Call Order:

Letting Date:

Contract ID:223

Tabulation of Construction and Material Bids

June 18, 2019

79-1461-710 Primary County: JASPER, POWESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - MP-163-1(704)21--76-50SECTION: Cat Alt Set: Cat Alt Member:

0170 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

310.000 LF 40.00000 12,400.00 50.00000 15,500.00 50.00000 15,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0190 2540-4480507

LONGITUDINAL JOINT REPAIR

828.000 LF 15.50000 12,834.00 13.10000 10,846.80 27.00000 22,356.00

0200 2599-9999009

('LINEAR FEET' ITEM) PCC CROSS STITCHING

460.000 LF 85.00000 39,100.00 18.00000 8,280.00 60.00000 27,600.00

$398,206.00$309,824.00 $338,269.40Section Totals:

( ) indicates item is bid as Lump Sum

$754,509.85$719,060.00 $847,657.10

$719,060.00

Contract Item Totals

$754,509.85 847,657.10Contract Grand Totals

Contract Time Totals
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Contract ID:223
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June 18, 2019
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Project Information:

Project: WorkType:

County:

Location:

MP-061-6(721)122--76-82 HMA CRACK FILLING

SCOTT

Route: U.S. 61

S of I-80 to Long Grove

Prj Awd Amt: $682,749.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 35 Working Days

82-0616-721

June 18, 2019 10:00 A.M.

SCOTTCall Order:  224 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $682,749.30 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/12/19 35 Working Days

82-0616-721

June 18, 2019 10:00 A.M.

SCOTTCall Order:  224 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025012

AGGREGATE, COVER - SAND

186.000 TON 351.82000 65,438.52

0020 2307-0600456

BINDER BITUMEN, CRS-2P

3,726.000 GAL 19.47000 72,545.22

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,902.100 STA 25.60000 74,293.76

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 125,000.00000 125,000.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

104.000 SY 276.00000 28,704.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

7.000 EACH 141.00000 987.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

66.700 SY 30.00000 2,001.00

0080 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:224

Tabulation of Construction and Material Bids

June 18, 2019

82-0616-721 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 39,500.00000 39,500.00

0100 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

20.200 MILE 8,999.00000 181,779.80

0110 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

15.000 TON 1,000.00000 15,000.00

0120 2544-1003000

FILLER MATERIAL (MAINTENANCE)

15,000.000 GAL 5.00000 75,000.00

$682,749.30Section Totals:

( ) indicates item is bid as Lump Sum

$682,749.30

$682,749.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:224
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Project Information:

Project: WorkType:

County:

Location:

MP-023-5(700)0--76-62 HMA RESURFACING WITH MILLING

MAHASKA

Route: IOWA 23

IA 149 to IA 92

Prj Awd Amt: $736,519.76

Project: WorkType:

County:

Location:

MP-034-5(708)187--76-90 PCC PATCHING

WAPELLO

Route: U.S. 34

Wildwood Dr to E Jct US 63 in Ottumwa

Prj Awd Amt: $416,998.90

Project: WorkType:

County:

Location:

MP-063-5(711)61--76-62 HMA RESURFACING WITH MILLING

MAHASKA

Route: U.S. 63

IA 163 Interchange to NCL of Oskaloosa

Prj Awd Amt: $455,780.64

Project: WorkType:

County:

MP-149-5(703)0--76-90 PCC PATCHING

WAPELLO Prj Awd Amt: $523,778.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/22/19 100 Working Days

90-1495-703

June 18, 2019 10:00 A.M.

MAHASKA,
WAPELLO

Call Order:  225 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



County:

Location:

WAPELLO

Route: IOWA 149

US 34 in Ottumwa to US 63 Interchange

Prj Awd Amt: $523,778.00
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Contract ID:

Letting Date:

Start Date: 07/22/19 100 Working Days

90-1495-703

June 18, 2019 10:00 A.M.

MAHASKA,
WAPELLO

Call Order:  225 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $2,133,077.30 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $2,371,845.84 111.19%

3 HA760 HAWKEYE PAVING CORP. $2,582,177.45 121.05%
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Contract ID:

Letting Date:

Start Date: 07/22/19 100 Working Days

90-1495-703

June 18, 2019 10:00 A.M.

MAHASKA,
WAPELLO

Call Order:  225 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-023-5(700)0--76-62SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

250.000 CY 60.00000 15,000.00 13.50000 3,375.00 40.00000 10,000.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

102.000 CY 95.00000 9,690.00 41.00000 4,182.00 90.00000 9,180.00

0030 2115-0100000

MODIFIED SUBBASE

153.000 CY 135.00000 20,655.00 45.00000 6,885.00 110.00000 16,830.00

0040 2214-5145150

PAVEMENT SCARIFICATION

910.500 SY 12.00000 10,926.00 10.00000 9,105.00 10.00000 9,105.00

0050 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

79.050 TON 283.00000 22,371.15 236.00000 18,655.80 240.00000 18,972.00

0060 2303-1264346

ASPHALT BINDER, PG 64-34E, EXTREMELY
HIGH TRAFFIC

6.320 TON 824.00000 5,207.68 686.60000 4,339.31 700.00000 4,424.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,200.00000 1,200.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Letting Date:

Contract ID:225

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-023-5(700)0--76-62SECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 1,500.00000 3,000.00 3,000.00000 6,000.00 3,000.00000 6,000.00

0090 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

290.000 LF 57.00000 16,530.00 18.00000 5,220.00 25.00000 7,250.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

21.830 STA 48.00000 1,047.84 40.00000 873.20 40.00000 873.20

0110 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

25.670 STA 162.00000 4,158.54 135.00000 3,465.45 135.00000 3,465.45

0120 2527-9263180

PAVEMENT MARKINGS REMOVED

1.830 STA 480.00000 878.40 400.00000 732.00 400.00000 732.00

0130 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 21.00000 15,750.00 17.00000 12,750.00 17.00000 12,750.00

0140 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 6,250.00000 6,250.00 6,500.00000 6,500.00
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Call Order:

Letting Date:

Contract ID:225

Tabulation of Construction and Material Bids

June 18, 2019

90-1495-703 Primary County: MAHASKA, WAPELLO

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-023-5(700)0--76-62SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 13,460.00000 13,460.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0160 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0170 2529-2242304

CD JOINT ASSEMBLY

19.000 EACH 110.00000 2,090.00 150.00000 2,850.00 170.00000 3,230.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,189.500 SY 133.50000 292,298.25 156.00000 341,562.00 165.00000 361,267.50

0190 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,717.400 SY 133.50000 229,272.90 75.00000 128,805.00 115.00000 197,501.00

0200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

238.000 EACH 98.00000 23,324.00 220.00000 52,360.00 250.00000 59,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 13,600.00000 13,600.00 87,525.00000 87,525.00 35,000.00000 35,000.00
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Letting Date:

Contract ID:225

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - MP-023-5(700)0--76-62SECTION: Cat Alt Set: Cat Alt Member:

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,440.00000 5,760.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0230 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 5,300.00000 5,300.00 5,000.00000 5,000.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 5.40000 2,700.00 10.00000 5,000.00 3.00000 1,500.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 1.00000 500.00 2.00000 1,000.00 0.10000 50.00

$799,530.15$736,519.76 $733,634.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-063-5(711)61--76-62SECTION: Cat Alt Set: Cat Alt Member:

0260 2214-5145150

PAVEMENT SCARIFICATION

19,065.600 SY 4.80000 91,514.88 4.00000 76,262.40 4.00000 76,262.40

0270 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

1,655.310 TON 108.00000 178,773.48 89.35000 147,901.95 90.00000 148,977.90

0280 2303-1264346

ASPHALT BINDER, PG 64-34E, EXTREMELY
HIGH TRAFFIC

132.430 TON 824.00000 109,122.32 686.60000 90,926.44 700.00000 92,701.00

0290 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

231.550 STA 48.00000 11,114.40 40.00000 9,262.00 40.00000 9,262.00

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

1.680 STA 162.00000 272.16 135.00000 226.80 135.00000 226.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-063-5(711)61--76-62SECTION: Cat Alt Set: Cat Alt Member:

0320 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 180.00000 2,880.00 150.00000 2,400.00 150.00000 2,400.00

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

1.680 STA 480.00000 806.40 400.00000 672.00 400.00000 672.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,200.00000 4,200.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 8,500.00000 8,500.00 5,000.00000 5,000.00

0360 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

79.400 SY 225.00000 17,865.00 176.15000 13,986.31 225.00000 17,865.00

0380 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 72.00000 432.00 370.00000 2,220.00 700.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - MP-063-5(711)61--76-62SECTION: Cat Alt Set: Cat Alt Member:

0390 2533-4980005

MOBILIZATION

(1) LS 7,300.00000 7,300.00 38,525.00000 38,525.00 25,000.00000 25,000.00

0400 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00

$397,867.10$451,280.64 $408,182.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS - MP-063-5(711)61--76-62SECTION: Cat Alt Set: Cat Alt Member:

0410 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00 1.00000 4,500.00

$4,500.00$4,500.00 $4,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS - MP-034-5(708)187--76-90SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0430 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 110.00000 550.00 150.00000 750.00 170.00000 850.00

0440 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,673.100 SY 89.00000 326,905.90 104.25000 382,920.68 132.00000 484,849.20

0450 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

84.000 SY 89.00000 7,476.00 101.00000 8,484.00 140.00000 11,760.00

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

423.000 EACH 129.00000 54,567.00 269.00000 113,787.00 150.00000 63,450.00

0470 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 20,000.00000 20,000.00 35,000.00000 35,000.00

0480 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 3,300.00000 3,300.00 3,000.00000 3,000.00

$608,909.20$416,998.90 $540,241.68Section Totals:
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Tabulation of Construction and Material Bids

June 18, 2019

90-1495-703 Primary County: MAHASKA, WAPELLO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0005 ROADWAY ITEMS - MP-149-5(703)0--76-90SECTION: Cat Alt Set: Cat Alt Member:

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 11,000.00000 11,000.00 5,000.00000 5,000.00

0500 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 110.00000 660.00 150.00000 900.00 150.00000 900.00

0510 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

4,612.500 SY 89.00000 410,512.50 108.00000 498,150.00 133.00000 613,462.50

0520 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

224.500 SY 89.00000 19,980.50 101.00000 22,674.50 133.00000 29,858.50

0530 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

481.000 EACH 125.00000 60,125.00 267.00000 128,427.00 150.00000 72,150.00

0540 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 20,000.00000 20,000.00 45,000.00000 45,000.00

0550 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 4,135.00000 4,135.00 5,000.00000 5,000.00

$771,371.00$523,778.00 $685,286.50Section Totals:

Page 10 of 11

Call Order:

Letting Date:

Contract ID:225

Tabulation of Construction and Material Bids

June 18, 2019

90-1495-703 Primary County: MAHASKA, WAPELLO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



( ) indicates item is bid as Lump Sum

$2,371,845.84$2,133,077.30 $2,582,177.45

$2,133,077.30

Contract Item Totals

$2,371,845.84 2,582,177.45Contract Grand Totals

Contract Time Totals

Page 11 of 11

Call Order:

Letting Date:

Contract ID:225

Tabulation of Construction and Material Bids

June 18, 2019

90-1495-703 Primary County: MAHASKA, WAPELLO

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

FM-C093(92)--55-93 PCC PATCHING

WAYNE

Route: Various Locations

Various Locations

Prj Awd Amt: $92,517.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

93-C093-092

June 18, 2019 10:00 A.M.

WAYNECall Order:  226 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $92,517.76 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $109,210.20 118.04%

3 CA052 CALIBER CONCRETE, LLC $139,523.66 150.81%

4 IO127 IOWA CIVIL CONTRACTING, INC. $211,936.00 229.08%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

93-C093-092

June 18, 2019 10:00 A.M.

WAYNECall Order:  226 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DENCO HIGHWAY CONSTRUCTION CORP.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) CALIBER CONCRETE, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,100.00000 1,100.00 2,475.00000 2,475.00

0020 2528-8445113

FLAGGERS

23.000 EACH 480.00000 11,040.00 480.00000 11,040.00 480.00000 11,040.00

0030 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00 715.00000 4,290.00 715.00000 4,290.00

0040 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 95.00000 855.00 90.00000 810.00 103.13000 928.17

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

379.800 SY 99.70000 37,866.06 124.00000 47,095.20 115.39000 43,825.12

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

281.000 SY 99.70000 28,015.70 124.00000 34,844.00 119.17000 33,486.77

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 100.00000 2,300.00 109.00000 2,507.00 604.69000 13,907.87

Page 1 of 4

Call Order:

Letting Date:

Contract ID:226

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-092 Primary County: WAYNE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DENCO HIGHWAY
CONSTRUCTION CORP.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) CALIBER CONCRETE, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174010

SUBBASE (PATCHES)

127.000 SY 13.00000 1,651.00 12.00000 1,524.00 38.49000 4,888.23

0090 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 19,930.50000 19,930.50

0100 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 4,752.00000 4,752.00

$139,523.66$92,517.76 $109,210.20Section Totals:

( ) indicates item is bid as Lump Sum

$109,210.20$92,517.76 $139,523.66

$92,517.76

Contract Item Totals

$109,210.20 139,523.66Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:226

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-092 Primary County: WAYNE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00

0020 2528-8445113

FLAGGERS

23.000 EACH 480.00000 11,040.00

0030 2528-8445115

PILOT CARS

6.000 EACH 715.00000 4,290.00

0040 2529-2242304

CD JOINT ASSEMBLY

9.000 EACH 150.00000 1,350.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

379.800 SY 225.00000 85,455.00

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

281.000 SY 186.00000 52,266.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

23.000 EACH 340.00000 7,820.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:226

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-092 Primary County: WAYNE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174010

SUBBASE (PATCHES)

127.000 SY 45.00000 5,715.00

0090 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0100 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00

$211,936.00Section Totals:

( ) indicates item is bid as Lump Sum

$211,936.00

$211,936.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:226

Tabulation of Construction and Material Bids

June 18, 2019

93-C093-092 Primary County: WAYNE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-075-3(709)94--76-97 PCC PATCHING

WOODBURY

Route: U.S. 75

US 20 to Co Rd D12

Prj Awd Amt: $103,823.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

97-0753-709

June 18, 2019 10:00 A.M.

WOODBURYCall Order:  227 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $103,823.50 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $178,618.25 172.04%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $182,263.25 175.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

97-0753-709

June 18, 2019 10:00 A.M.

WOODBURYCall Order:  227 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 22,000.00000 22,000.00 13,500.00000 13,500.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

902.500 SY 91.00000 82,127.50 119.50000 107,848.75 168.50000 152,071.25

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

86.000 EACH 136.00000 11,696.00 318.25000 27,369.50 107.00000 9,202.00

0040 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 500.00000 1,000.00 700.00000 1,400.00 495.00000 990.00

0050 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 20,000.00000 20,000.00 6,500.00000 6,500.00

$182,263.25$103,823.50 $178,618.25Section Totals:

( ) indicates item is bid as Lump Sum

$178,618.25$103,823.50 $182,263.25

$103,823.50

Contract Item Totals

$178,618.25 182,263.25Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:227

Tabulation of Construction and Material Bids

June 18, 2019

97-0753-709 Primary County: WOODBURY

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-2(702)150--0N-99 PCC PATCHING

WRIGHT

Route: I-35

Hamilton Co Line to Minnesota State Line

Prj Awd Amt: $419,641.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 20 Working Days

99-0352-702

June 18, 2019 10:00 A.M.

CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

Call Order:  228 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $419,641.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $575,069.00 137.04%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 20 Working Days

99-0352-702

June 18, 2019 10:00 A.M.

CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

Call Order:  228 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 12,000.00000 12,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 110.00000 220.00 200.00000 400.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,257.800 SY 282.00000 354,699.60 325.00000 408,785.00

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

80.000 SY 282.00000 22,560.00 345.00000 27,600.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

90.000 EACH 89.00000 8,010.00 309.00000 27,810.00

0060 2529-8174010

SUBBASE (PATCHES)

1,022.600 SY 14.00000 14,316.40 40.00000 40,904.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

53.400 SY 25.00000 1,335.00 50.00000 2,670.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:228

Tabulation of Construction and Material Bids

June 18, 2019

99-0352-702 Primary County: CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8201000

JOINT ASSEMBLY, EF

7.000 EACH 500.00000 3,500.00 700.00000 4,900.00

0090 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 50,000.00000 50,000.00

$419,641.00 $575,069.00Section Totals:

( ) indicates item is bid as Lump Sum

$575,069.00$419,641.00

$419,641.00

Contract Item Totals

$575,069.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:228

Tabulation of Construction and Material Bids

June 18, 2019

99-0352-702 Primary County: CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

NHSN-034-6(97)--2R-59 SLIDE REPAIR

LUCAS

Route: U.S. 34

Near Co Rd H34 E of Chariton and 1.4 mi E of Co Rd H34

Prj Awd Amt: $153,725.90

Project: WorkType:

County:

Location:

NHSN-065-2(24)--2R-59 SLIDE REPAIR

LUCAS

Route: U.S. 65

2.4 mi S of US 34 to 1.1 mi S of US 34 (4 Locations)

Prj Awd Amt: $210,659.38

Project: WorkType:

County:

Location:

STPN-002-5(49)--2J-27 SLIDE REPAIR

DECATUR

Route: IOWA 2

Approx 0.7 mi and 1 mi E of Co Rd R69

Prj Awd Amt: $591,930.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

27-0025-049

June 18, 2019 10:00 A.M.

DECATUR, LUCASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $956,315.81 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $1,502,065.00 157.07%

3 KE089 KELLER EXCAVATING, INC. $1,551,775.00 162.27%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/19 50 Working Days

27-0025-049

June 18, 2019 10:00 A.M.

DECATUR, LUCASCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0001 ROADWAY ITEM - STPN-002-5(49)--2J-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 19,000.00000 17,100.00 17,500.00000 15,750.00 20,000.00000 18,000.00

0020 2519-3280000

FENCE, FIELD

902.100 LF 6.25000 5,638.13 6.00000 5,412.60 20.00000 18,042.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

52.000 EACH 305.00000 15,860.00 300.00000 15,600.00 100.00000 5,200.00

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 2,500.00000 2,500.00 6,000.00000 6,000.00

0060 2528-8445113

FLAGGERS

15.000 EACH 480.00000 7,200.00 480.00000 7,200.00 480.00000 7,200.00

0070 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0080 2590-0000020

PROJECT MANAGEMENT

(1) LS 18,000.00000 18,000.00 62,500.00000 62,500.00 2,000.00000 2,000.00

Page 1 of 15

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 18, 2019

27-0025-049 Primary County: DECATUR, LUCAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0001 ROADWAY ITEM - STPN-002-5(49)--2J-27SECTION: Cat Alt Set: Cat Alt Member:

0090 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 54.50000 10,900.00 58.00000 11,600.00 30.00000 6,000.00

$85,442.00$102,898.13 $151,562.60Section Totals:

Page 2 of 15

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 18, 2019

27-0025-049 Primary County: DECATUR, LUCAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0002 EROSION CONTROL ITEMS - STPN-002-5(49)--2J-27SECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000020

SILT FENCE

800.000 LF 2.75000 2,200.00 2.50000 2,000.00 5.00000 4,000.00

0110 2602-0000030

SILT FENCE FOR DITCH CHECKS

30.000 LF 20.00000 600.00 20.00000 600.00 6.00000 180.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

830.000 LF 0.65000 539.50 0.50000 415.00 1.00000 830.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

83.000 LF 2.00000 166.00 1.00000 83.00 5.00000 415.00

0140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.25000 1,250.00 6.00000 1,200.00 40.00000 8,000.00

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.25000 250.00 1.00000 200.00 10.00000 2,000.00

$15,425.00$5,005.50 $4,498.00Section Totals:

Page 3 of 15

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

June 18, 2019

27-0025-049 Primary County: DECATUR, LUCAS

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0003 STEEL SHEET PILE AND REVETMENT ITEMS: DESIGN 219 - STPN-002-5(49)-
-2J-27

SECTION: Cat Alt Set: Cat Alt Member:

0160 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,439.000 CY 11.25000 16,188.75 28.00000 40,292.00 35.00000 50,365.00

0170 2105-8425005

TOPSOIL, FURNISH AND SPREAD

518.000 CY 24.00000 12,432.00 40.00000 20,720.00 30.00000 15,540.00

0180 2501-5775000

PILES, STEEL SHEET

3,600.000 SF 55.50000 199,800.00 89.00000 320,400.00 50.00000 180,000.00

0190 2507-3250005

ENGINEERING FABRIC

350.000 SY 2.15000 752.50 5.00000 1,750.00 2.00000 700.00

0200 2507-6800061

REVETMENT, CLASS E

500.000 TON 46.25000 23,125.00 68.00000 34,000.00 60.00000 30,000.00

$276,605.00$252,298.25 $417,162.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0004 STEEL SHEET PILE AND REVETMENT ITEMS: DESIGN 119 - STPN-002-5(49)-
-2J-27

SECTION: Cat Alt Set: Cat Alt Member:

0210 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,059.000 CY 9.85000 20,281.15 28.00000 57,652.00 35.00000 72,065.00

0220 2105-8425005

TOPSOIL, FURNISH AND SPREAD

785.000 CY 24.00000 18,840.00 40.00000 31,400.00 30.00000 23,550.00

0230 2501-5775000

PILES, STEEL SHEET

2,560.000 SF 56.75000 145,280.00 89.00000 227,840.00 50.00000 128,000.00

0240 2506-4984000

FLOWABLE MORTAR

3.000 CY 675.00000 2,025.00 265.00000 795.00 500.00000 1,500.00

0250 2507-3250005

ENGINEERING FABRIC

1,840.000 SY 2.00000 3,680.00 5.00000 9,200.00 2.00000 3,680.00

0260 2507-6800061

REVETMENT, CLASS E

586.000 TON 46.25000 27,102.50 68.00000 39,848.00 60.00000 35,160.00

0270 2507-8029000

EROSION STONE

330.000 TON 44.00000 14,520.00 50.00000 16,500.00 45.00000 14,850.00

$278,805.00$231,728.65 $383,235.00Section Totals:
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June 18, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0005 ROADWAY ITEMS - NHSN-034-6(97)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0280 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 33,000.00000 13,200.00 24,000.00000 9,600.00 20,000.00000 8,000.00

0290 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

333.000 CY 15.25000 5,078.25 35.00000 11,655.00 50.00000 16,650.00

0300 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,028.000 CY 4.65000 9,430.20 25.00000 50,700.00 35.00000 70,980.00

0310 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

851.000 CY 4.85000 4,127.35 40.00000 34,040.00 30.00000 25,530.00

0320 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,361.000 CY 2.75000 6,492.75 3.00000 7,083.00 100.00000 236,100.00

0330 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

387.700 CY 64.00000 24,812.80 60.00000 23,262.00 40.00000 15,508.00

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

780.000 LF 13.25000 10,335.00 24.00000 18,720.00 18.00000 14,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0005 ROADWAY ITEMS - NHSN-034-6(97)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 600.00000 3,600.00 1,200.00000 7,200.00 500.00000 3,000.00

0360 2507-3250005

ENGINEERING FABRIC

282.000 SY 2.50000 705.00 5.00000 1,410.00 2.00000 564.00

0370 2507-8029000

EROSION STONE

178.000 TON 44.00000 7,832.00 50.00000 8,900.00 40.00000 7,120.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 3,500.00000 3,500.00 6,000.00000 6,000.00

0400 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0410 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0005 ROADWAY ITEMS - NHSN-034-6(97)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

280.000 LF 57.00000 15,960.00 58.00000 16,240.00 30.00000 8,400.00

$439,692.00$145,573.35 $223,110.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0006 EROSION CONTROL ITEMS - NHSN-034-6(97)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000020

SILT FENCE

200.000 LF 5.25000 1,050.00 5.00000 1,000.00 5.00000 1,000.00

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 1.00000 200.00 2.00000 400.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 2.00000 40.00 1.00000 20.00 1.00000 20.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

360.000 LF 6.25000 2,250.00 6.00000 2,160.00 40.00000 14,400.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

360.000 LF 1.00000 360.00 1.00000 360.00 10.00000 3,600.00

$19,420.00$3,900.00 $3,740.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0007 STREAMBANK STABILIZATION  ITEMS; DESIGN NO. 0319; NHSN-034-6(97)--
2R-59

SECTION: Cat Alt Set: Cat Alt Member:

0480 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

13.000 CY 11.25000 146.25 28.00000 364.00 35.00000 455.00

0490 2105-8425005

TOPSOIL, FURNISH AND SPREAD

12.000 CY 24.50000 294.00 40.00000 480.00 30.00000 360.00

0500 2507-3250005

ENGINEERING FABRIC

52.000 SY 3.65000 189.80 5.00000 260.00 2.00000 104.00

0510 2507-6800021

REVETMENT, CLASS B

35.000 TON 53.50000 1,872.50 68.00000 2,380.00 60.00000 2,100.00

0520 2599-9999003

('CUBIC YARDS' ITEM) GROUT FOR PARTIALLY
GROUTED REVETMENT

5.000 CY 350.00000 1,750.00 425.00000 2,125.00 500.00000 2,500.00

$5,519.00$4,252.55 $5,609.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0008 ROADWAY ITEMS - NHSN-065-2(24)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0530 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 16,800.00000 15,120.00 17,500.00000 15,750.00 20,000.00000 18,000.00

0540 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,367.000 CY 16.50000 22,555.50 35.00000 47,845.00 35.00000 47,845.00

0550 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,317.000 CY 9.15000 12,050.55 28.00000 36,876.00 30.00000 39,510.00

0560 2105-8425005

TOPSOIL, FURNISH AND SPREAD

132.000 CY 24.50000 3,234.00 40.00000 5,280.00 30.00000 3,960.00

0570 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,367.000 CY 2.50000 3,417.50 3.00000 4,101.00 100.00000 136,700.00

0580 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,425.00000 1,425.00 6,250.00000 6,250.00 2,000.00000 2,000.00

0590 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 1,520.00000 1,520.00 3,200.00000 3,200.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0008 ROADWAY ITEMS - NHSN-065-2(24)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0600 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

24.000 LF 145.00000 3,480.00 200.00000 4,800.00 100.00000 2,400.00

0610 2507-3250005

ENGINEERING FABRIC

2,219.000 SY 2.00000 4,438.00 5.00000 11,095.00 2.00000 4,438.00

0620 2507-6800061

REVETMENT, CLASS E

1,015.000 TON 44.75000 45,421.25 68.00000 69,020.00 60.00000 60,900.00

0630 2507-8029000

EROSION STONE

179.000 TON 42.50000 7,607.50 50.00000 8,950.00 45.00000 8,055.00

0640 2519-3280000

FENCE, FIELD

533.300 LF 8.25000 4,399.73 8.00000 4,266.40 20.00000 10,666.00

0650 2519-3300400

FIELD FENCE BRACE PANELS

42.000 EACH 305.00000 12,810.00 300.00000 12,600.00 100.00000 4,200.00

0660 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 6,000.00000 6,000.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0008 ROADWAY ITEMS - NHSN-065-2(24)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 4,700.00000 4,700.00 3,000.00000 3,000.00 6,000.00000 6,000.00

0680 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0690 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0700 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

160.000 LF 55.00000 8,800.00 58.00000 9,280.00 30.00000 4,800.00

$380,274.00$181,779.03 $271,113.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0009 EROSION CONTROL ITEMS - NHSN-065-2(24)--2R-59SECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000020

SILT FENCE

200.000 LF 5.25000 1,050.00 5.00000 1,000.00 5.00000 1,000.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 1.00000 200.00 1.00000 200.00

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 2.00000 40.00 1.00000 20.00 5.00000 100.00

0740 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.25000 1,250.00 6.00000 1,200.00 40.00000 8,000.00

0750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 10.00000 2,000.00

$11,300.00$2,740.00 $2,620.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) KELLER EXCAVATING, INC.

0010 STREAMBANK STABILIZATION ITEMS; DESIGN NO. 0219; NHSN-065-2(24)--
2R-59

SECTION: Cat Alt Set: Cat Alt Member:

0760 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

257.000 CY 11.25000 2,891.25 28.00000 7,196.00 35.00000 8,995.00

0770 2105-8425005

TOPSOIL, FURNISH AND SPREAD

97.000 CY 24.50000 2,376.50 40.00000 3,880.00 30.00000 2,910.00

0780 2507-3250005

ENGINEERING FABRIC

204.000 SY 3.65000 744.60 5.00000 1,020.00 2.00000 408.00

0790 2507-6800021

REVETMENT, CLASS B

258.000 TON 53.50000 13,803.00 68.00000 17,544.00 60.00000 15,480.00

0800 2599-9999003

('CUBIC YARDS' ITEM) GROUT FOR PARTIALLY
GROUTED REVETMENT

23.000 CY 275.00000 6,325.00 425.00000 9,775.00 500.00000 11,500.00

$39,293.00$26,140.35 $39,415.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,502,065.00$956,315.81 $1,551,775.00

$956,315.81

Contract Item Totals

$1,502,065.00 1,551,775.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-020-5(86)--2R-42 GRADING (MISCELLANEOUS)

HARDIN

Route: U.S. 20

U.S 20 W of the Iowa River (WB)

Prj Awd Amt: $81,206.13

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

42-0205-086

June 18, 2019 10:00 A.M.

HARDINCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $81,206.13 100.00%

2 LO083 LODGE CONSTRUCTION INC. $84,152.50 103.63%

3 PE320 PETERSON CONTRACTORS INC. $88,767.00 109.31%

4 GE050 GEHRKE, INC. $88,826.50 109.38%

5 VI035 VIETH CONSTRUCTION CORPORATION $89,958.50 110.78%

6 RE300 REILLY CONSTRUCTION CO., INC. $121,564.00 149.70%
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42-0205-086

June 18, 2019 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 8,550.00000 1,710.00 10,000.00000 2,000.00 65,000.00000 13,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 77.00000 770.00 100.00000 1,000.00 35.00000 350.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

273.000 CY 27.00000 7,371.00 28.00000 7,644.00 35.00000 9,555.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 310.00000 1,550.00 5.00000 25.00 65.00000 325.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12.000 CY 45.00000 540.00 100.00000 1,200.00 65.00000 780.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

10.000 CY 120.00000 1,200.00 100.00000 1,000.00 200.00000 2,000.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

June 18, 2019

42-0205-086 Primary County: HARDIN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

424.000 SY 3.00000 1,272.00 4.00000 1,696.00 3.00000 1,272.00

0090 2507-6800061

REVETMENT, CLASS E

789.000 TON 50.00000 39,450.00 40.00000 31,560.00 40.00000 31,560.00

0100 2519-4200030

REMOVAL AND REINSTALLATION OF FENCE,
DEER

100.000 LF 97.00000 9,700.00 55.00000 5,500.00 50.00000 5,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 19,000.00000 19,000.00 12,000.00000 12,000.00

0130 2602-0000020

SILT FENCE

275.000 LF 2.80000 770.00 3.00000 825.00 5.00000 1,375.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

275.000 LF 1.05000 288.75 1.00000 275.00 1.50000 412.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) LODGE CONSTRUCTION
INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

27.500 LF 1.25000 34.38 1.00000 27.50 5.00000 137.50

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.25000 1,050.00 6.00000 1,200.00 5.50000 1,100.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.50000 1,300.00 7.00000 1,400.00 6.50000 1,300.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.75000 700.00 2.00000 800.00 1.50000 600.00

$88,767.00$81,206.13 $84,152.50Section Totals:

( ) indicates item is bid as Lump Sum

$84,152.50$81,206.13 $88,767.00

$81,206.13

Contract Item Totals

$84,152.50 88,767.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GEHRKE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 28,000.00000 5,600.00 16,000.00000 3,200.00 25,000.00000 5,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 34.00000 340.00 65.00000 650.00 125.00000 1,250.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

273.000 CY 34.00000 9,282.00 20.00000 5,460.00 35.00000 9,555.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 34.00000 170.00 80.00000 400.00 250.00000 1,250.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12.000 CY 54.00000 648.00 60.00000 720.00 100.00000 1,200.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

10.000 CY 34.00000 340.00 70.00000 700.00 100.00000 1,000.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 800.00000 800.00 3,500.00000 3,500.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GEHRKE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

424.000 SY 3.50000 1,484.00 4.00000 1,696.00 6.00000 2,544.00

0090 2507-6800061

REVETMENT, CLASS E

789.000 TON 40.00000 31,560.00 45.00000 35,505.00 60.00000 47,340.00

0100 2519-4200030

REMOVAL AND REINSTALLATION OF FENCE,
DEER

100.000 LF 65.00000 6,500.00 100.00000 10,000.00 60.00000 6,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0120 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,900.00000 20,900.00 35,000.00000 35,000.00

0130 2602-0000020

SILT FENCE

275.000 LF 6.00000 1,650.00 3.00000 825.00 5.00000 1,375.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

275.000 LF 2.50000 687.50 1.00000 275.00 1.50000 412.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GEHRKE, INC. (5) VIETH CONSTRUCTION
CORPORATION

(6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

27.500 LF 6.00000 165.00 1.00000 27.50 5.00000 137.50

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.50000 1,300.00 6.00000 1,200.00 5.50000 1,100.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.50000 1,500.00 6.50000 1,300.00 6.50000 1,300.00

0180 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 1.50000 600.00 1.50000 600.00

$121,564.00$88,826.50 $89,958.50Section Totals:

( ) indicates item is bid as Lump Sum

$89,958.50$88,826.50 $121,564.00

$88,826.50

Contract Item Totals

$89,958.50 121,564.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C058(057)--8T-58 EARTH OR GRANULAR SURFACE TRAIL

LOUISA

Route: HOOVER NATURE TRAIL

On Hoover Nature Trail  from the Louisa County Fairgrounds S E approx 2 Miles to Chinkapin Bluffs Rec. Area

Prj Awd Amt: $351,086.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/20 60 Working Days

58-C058-057

June 18, 2019 10:00 A.M.

LOUISACall Order:  304 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $351,086.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE550 HEUER CONSTRUCTION, INC. $410,028.00 116.79%

3 DE157 DELONG CONSTRUCTION, INC. $516,189.75 147.03%

4 PE320 PETERSON CONTRACTORS INC. $534,367.70 152.20%
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Contract ID:

Letting Date:

Start Date: 04/01/20 60 Working Days

58-C058-057

June 18, 2019 10:00 A.M.

LOUISACall Order:  304 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.400 ACRE 4,000.00000 9,600.00 5,000.00000 12,000.00 15,000.00000 36,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,074.000 CY 19.00000 39,406.00 15.00000 31,110.00 25.00000 51,850.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,576.000 CY 12.00000 30,912.00 6.00000 15,456.00 12.00000 30,912.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

210.800 STA 80.00000 16,864.00 250.00000 52,700.00 350.00000 73,780.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

230.000 CY 27.00000 6,210.00 20.00000 4,600.00 17.50000 4,025.00

0060 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

8.000 EACH 2,000.00000 16,000.00 1,500.00000 12,000.00 1,550.00000 12,400.00
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Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 18, 2019

58-C058-057 Primary County: LOUISA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-1190230

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 30
IN.

72.000 LF 130.00000 9,360.00 200.00000 14,400.00 205.00000 14,760.00

0080 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 500.00000 3,000.00 250.00000 1,500.00 425.00000 2,550.00

0090 2417-0225030

APRONS, METAL, 30 IN. DIA.

12.000 EACH 800.00000 9,600.00 350.00000 4,200.00 715.00000 8,580.00

0100 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

87.000 LF 49.00000 4,263.00 120.00000 10,440.00 42.00000 3,654.00

0110 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

175.000 LF 58.00000 10,150.00 190.00000 33,250.00 70.00000 12,250.00

0120 2507-6800042

REVETMENT, CLASS D

357.500 TON 40.00000 14,300.00 60.00000 21,450.00 54.00000 19,305.00
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Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 18, 2019

58-C058-057 Primary County: LOUISA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

183.300 SY 85.00000 15,580.50 75.00000 13,747.50 80.00000 14,664.00

0140 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2.250 STA 1,250.00000 2,812.50 1,000.00000 2,250.00 1,425.00000 3,206.25

0150 2511-7528101

DETECTABLE WARNINGS

20.000 SF 45.00000 900.00 40.00000 800.00 45.00000 900.00

0160 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 300.00000 1,200.00 300.00000 1,200.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 600.00000 600.00 600.00000 600.00

0180 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 50,000.00000 50,000.00 27,000.00000 27,000.00

0190 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF CULVERT

104.000 LF 12.00000 1,248.00 10.00000 1,040.00 25.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999010

('LUMP SUM' ITEM) 6 INCH PCC PAVER

(1) LS 10,000.00000 10,000.00 15,625.00000 15,625.00 10,000.00000 10,000.00

0210 2599-9999014

('SQUARE FEET' ITEM) GEO-STABILIZATION
WEB

3,700.000 SF 3.00000 11,100.00 6.00000 22,200.00 10.50000 38,850.00

0220 2599-9999018

('SQUARE YARDS' ITEM) DECORATIVE
COLORED STAMPED 6 IN. PCC   REINFORCED

50.200 SY 400.00000 20,080.00 125.00000 6,275.00 370.00000 18,574.00

0230 2599-9999020

('TONS' ITEM) CLASS A SUBBASE

1,830.000 TON 25.00000 45,750.00 22.50000 41,175.00 38.00000 69,540.00

0240 2599-9999020

('TONS' ITEM) GRANULAR SURFACING  LIMEY
CHIPS

1,220.000 TON 21.00000 25,620.00 22.50000 27,450.00 33.00000 40,260.00

0250 2601-2634100

MULCHING

7.200 ACRE 750.00000 5,400.00 700.00000 5,040.00 700.00000 5,040.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.600 ACRE 1,000.00000 3,600.00 900.00000 3,240.00 1,500.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000020

SILT FENCE

413.000 LF 2.00000 826.00 1.75000 722.75 2.50000 1,032.50

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

413.000 LF 1.00000 413.00 0.25000 103.25 1.50000 619.50

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.000 LF 1.00000 41.00 1.00000 41.00 5.00000 205.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

510.000 LF 4.00000 2,040.00 3.50000 1,785.00 3.25000 1,657.50

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

510.000 LF 1.00000 510.00 0.25000 127.50 2.50000 1,275.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) HEUER CONSTRUCTION,
INC.

(3) DELONG CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$516,189.75$351,086.00 $410,028.00Section Totals:

( ) indicates item is bid as Lump Sum

$410,028.00$351,086.00 $516,189.75

$351,086.00

Contract Item Totals

$410,028.00 516,189.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.400 ACRE 15,000.00000 36,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,074.000 CY 27.25000 56,516.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,576.000 CY 20.00000 51,520.00

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

210.800 STA 240.00000 50,592.00

0050 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

230.000 CY 31.00000 7,130.00

0060 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

8.000 EACH 1,325.00000 10,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-1190230

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 30
IN.

72.000 LF 162.00000 11,664.00

0080 2417-0225018

APRONS, METAL, 18 IN. DIA.

6.000 EACH 347.50000 2,085.00

0090 2417-0225030

APRONS, METAL, 30 IN. DIA.

12.000 EACH 575.00000 6,900.00

0100 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

87.000 LF 73.00000 6,351.00

0110 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

175.000 LF 90.00000 15,750.00

0120 2507-6800042

REVETMENT, CLASS D

357.500 TON 49.50000 17,696.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

183.300 SY 79.00000 14,480.70

0140 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2.250 STA 415.00000 933.75

0150 2511-7528101

DETECTABLE WARNINGS

20.000 SF 41.00000 820.00

0160 2518-6910000

SAFETY CLOSURE

4.000 EACH 300.00000 1,200.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00

0180 2533-4980005

MOBILIZATION

(1) LS 47,800.00000 47,800.00

0190 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF CULVERT

104.000 LF 16.00000 1,664.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999010

('LUMP SUM' ITEM) 6 INCH PCC PAVER

(1) LS 7,225.00000 7,225.00

0210 2599-9999014

('SQUARE FEET' ITEM) GEO-STABILIZATION
WEB

3,700.000 SF 6.35000 23,495.00

0220 2599-9999018

('SQUARE YARDS' ITEM) DECORATIVE
COLORED STAMPED 6 IN. PCC   REINFORCED

50.200 SY 360.00000 18,072.00

0230 2599-9999020

('TONS' ITEM) CLASS A SUBBASE

1,830.000 TON 43.00000 78,690.00

0240 2599-9999020

('TONS' ITEM) GRANULAR SURFACING  LIMEY
CHIPS

1,220.000 TON 42.15000 51,423.00

0250 2601-2634100

MULCHING

7.200 ACRE 700.00000 5,040.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.600 ACRE 900.00000 3,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000020

SILT FENCE

413.000 LF 1.75000 722.75

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

413.000 LF 0.25000 103.25

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

41.000 LF 1.00000 41.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

510.000 LF 3.50000 1,785.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

510.000 LF 0.25000 127.50

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$534,367.70Section Totals:

( ) indicates item is bid as Lump Sum

$534,367.70

$534,367.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:304

Tabulation of Construction and Material Bids

June 18, 2019

58-C058-057 Primary County: LOUISA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STPN-009-2(22)--2J-72 REVETMENT

OSCEOLA

Route: IOWA 9

Ocheyedan River 1.6 mi E of US 59

Prj Awd Amt: $199,613.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/02/19 30 Working Days

72-0092-022

June 18, 2019 10:00 A.M.

OSCEOLACall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR100 GRAVES CONSTRUCTION CO., INC. $199,613.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $203,422.00 101.91%

3 NE140 NELSON & ROCK CONTRACTING, INC. $204,244.40 102.32%

4 CA340 L.A. CARLSON CONTRACTING, INC. $204,595.90 102.50%

5 NO300 NORTHWEST LANDSCAPING, INC. $206,937.50 103.67%

6 M.215 MLS LANDSCAPE & DESIGN, INC. $239,420.00 119.94%

7 RE300 REILLY CONSTRUCTION CO., INC. $263,145.00 131.83%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/02/19 30 Working Days

72-0092-022

June 18, 2019 10:00 A.M.

OSCEOLACall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/02/19 30 Working Days

72-0092-022

June 18, 2019 10:00 A.M.

OSCEOLACall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRAVES CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 5,000.00000 5,000.00 2,300.00000 2,300.00

0020 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0030 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 37.00000 7,400.00 17.00000 3,400.00 10.00000 2,000.00

$58,100.00$64,000.00 $62,200.00Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00 7.00000 1,400.00 4.00000 800.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00 3.00000 600.00 2.00000 400.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00 2.00000 40.00 4.00000 80.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

550.000 LF 35.00000 19,250.00 45.00000 24,750.00 50.00000 27,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

275.000 LF 8.00000 2,200.00 1.00000 275.00 20.00000 5,500.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 10.00000 2,000.00 6.00000 1,200.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 11.00000 2,200.00 7.00000 1,400.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 3.00000 1,200.00 2.00000 800.00

$37,680.00$25,730.00 $32,465.00Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRAVES CONSTRUCTION
CO., INC.

(2) LODGE CONSTRUCTION
INC.

(3) NELSON & ROCK
CONTRACTING, INC.

0003 Design No. 0119; A 163'-10 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,274.000 CY 12.00000 15,288.00 26.00000 33,124.00 15.00000 19,110.00

0140 2507-3250005

ENGINEERING FABRIC

1,495.000 SY 5.00000 7,475.00 3.00000 4,485.00 3.00000 4,485.00

0150 2507-6800061

REVETMENT, CLASS E

1,452.000 TON 60.00000 87,120.00 49.00000 71,148.00 58.45000 84,869.40

$108,464.40$109,883.00 $108,757.00Section Totals:

( ) indicates item is bid as Lump Sum

$203,422.00$199,613.00 $204,244.40

$199,613.00

Contract Item Totals

$203,422.00 204,244.40Contract Grand Totals

Contract Time Totals

Page 4 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) L.A. CARLSON
CONTRACTING, INC.

(5) NORTHWEST
LANDSCAPING, INC.

(6) MLS LANDSCAPE &
DESIGN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

0020 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00 480.00000 28,800.00 480.00000 28,800.00

0030 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 52.00000 10,400.00 42.00000 8,400.00 125.00000 25,000.00

$66,300.00$66,200.00 $50,700.00Section Totals:

Page 5 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) L.A. CARLSON
CONTRACTING, INC.

(5) NORTHWEST
LANDSCAPING, INC.

(6) MLS LANDSCAPE &
DESIGN, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 3.00000 600.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 4.00000 800.00 1.00000 200.00 1.00000 200.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00 1.00000 20.00 3.00000 60.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

550.000 LF 30.00000 16,500.00 32.00000 17,600.00 45.00000 24,750.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

275.000 LF 12.00000 3,300.00 5.00000 1,375.00 15.00000 4,125.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 4.00000 800.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 8.00000 1,600.00 7.00000 1,400.00 5.00000 1,000.00

Page 6 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) L.A. CARLSON
CONTRACTING, INC.

(5) NORTHWEST
LANDSCAPING, INC.

(6) MLS LANDSCAPE &
DESIGN, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 4.00000 1,600.00 1.00000 400.00 2.00000 800.00

$32,335.00$26,280.00 $22,995.00Section Totals:

Page 7 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) L.A. CARLSON
CONTRACTING, INC.

(5) NORTHWEST
LANDSCAPING, INC.

(6) MLS LANDSCAPE &
DESIGN, INC.

0003 Design No. 0119; A 163'-10 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,274.000 CY 15.00000 19,110.00 15.00000 19,110.00 50.00000 63,700.00

0140 2507-3250005

ENGINEERING FABRIC

1,495.000 SY 3.50000 5,232.50 3.50000 5,232.50 3.00000 4,485.00

0150 2507-6800061

REVETMENT, CLASS E

1,452.000 TON 60.45000 87,773.40 75.00000 108,900.00 50.00000 72,600.00

$140,785.00$112,115.90 $133,242.50Section Totals:

( ) indicates item is bid as Lump Sum

$206,937.50$204,595.90 $239,420.00

$204,595.90

Contract Item Totals

$206,937.50 239,420.00Contract Grand Totals

Contract Time Totals

Page 8 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0020 2528-8445113

FLAGGERS

60.000 EACH 480.00000 28,800.00

0030 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 80.00000 16,000.00

$82,800.00Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

550.000 LF 50.00000 27,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

275.000 LF 20.00000 5,500.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00

$37,280.00Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 Design No. 0119; A 163'-10 x 40'-0 Pretensioned Prestressed Concrete Beam
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0130 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,274.000 CY 30.00000 38,220.00

0140 2507-3250005

ENGINEERING FABRIC

1,495.000 SY 7.00000 10,465.00

0150 2507-6800061

REVETMENT, CLASS E

1,452.000 TON 65.00000 94,380.00

$143,065.00Section Totals:

( ) indicates item is bid as Lump Sum

$263,145.00

$263,145.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

June 18, 2019

72-0092-022 Primary County: OSCEOLA

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

STPN-003-1(100)--2J-75 REVETMENT

PLYMOUTH

Route: IOWA 3

Big Sioux River Overflow 1.3 mi W of IA 12

Prj Awd Amt: $116,769.70

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

75-0031-100

June 18, 2019 10:00 A.M.

PLYMOUTHCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $116,769.70 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $125,538.01 107.51%

3 CA340 L.A. CARLSON CONTRACTING, INC. $127,924.00 109.55%

4 M.215 MLS LANDSCAPE & DESIGN, INC. $136,885.90 117.23%

5 LO083 LODGE CONSTRUCTION INC. $139,490.30 119.46%

6 GR100 GRAVES CONSTRUCTION CO., INC. $164,370.80 140.76%

7 RE300 REILLY CONSTRUCTION CO., INC. $172,040.00 147.33%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

75-0031-100

June 18, 2019 10:00 A.M.

PLYMOUTHCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/30/19 10 Working Days

75-0031-100

June 18, 2019 10:00 A.M.

PLYMOUTHCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) L.A. CARLSON
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,950.00000 1,950.00 1,500.00000 1,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 40.00000 8,000.00 10.00000 2,000.00 55.00000 11,000.00

$47,100.00$31,100.00 $38,550.00Section Totals:

Page 1 of 15

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) L.A. CARLSON
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00 5.00000 1,000.00 6.00000 1,200.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 3.00000 600.00 4.00000 800.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 1.00000 20.00 1.00000 20.00 4.00000 80.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

150.000 LF 35.00000 5,250.00 60.00000 9,000.00 30.00000 4,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

75.000 LF 5.00000 375.00 30.00000 2,250.00 12.00000 900.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 6.00000 1,200.00 6.00000 1,200.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 10.00000 2,000.00 8.00000 1,600.00

Page 2 of 15

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) L.A. CARLSON
CONTRACTING, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 3.00000 1,200.00 4.00000 1,600.00

$11,880.00$9,445.00 $17,270.00Section Totals:

Page 3 of 15

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) L.A. CARLSON
CONTRACTING, INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2101-0850002

CLEARING AND GRUBBING

5.000 UNIT 100.00000 500.00 200.00000 1,000.00 65.00000 325.00

0140 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 750.00000 750.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

90.100 CY 20.00000 1,802.00 25.00000 2,252.50 10.00000 901.00

0160 2402-0425031

GRANULAR BACKFILL

560.000 TON 43.00000 24,080.00 39.55000 22,148.00 45.00000 25,200.00

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 800.00000 800.00 1,000.00000 1,000.00

0180 2502-8215012

SUBDRAIN, 2000D CONCRETE PIPE, 12 IN. DIA.

5.000 LF 100.00000 500.00 300.00000 1,500.00 120.00000 600.00

0190 2507-3250005

ENGINEERING FABRIC

642.000 SY 3.50000 2,247.00 3.00000 1,926.00 3.50000 2,247.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) L.A. CARLSON
CONTRACTING, INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2507-6800061

REVETMENT, CLASS E

583.400 TON 60.50000 35,295.70 60.15000 35,091.51 65.00000 37,921.00

$68,944.00$76,224.70 $69,718.01Section Totals:

( ) indicates item is bid as Lump Sum

$125,538.01$116,769.70 $127,924.00

$116,769.70

Contract Item Totals

$125,538.01 127,924.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) LODGE CONSTRUCTION
INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 38,000.00000 38,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 125.00000 25,000.00 16.00000 3,200.00 44.00000 8,800.00

$60,400.00$47,100.00 $37,800.00Section Totals:
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) LODGE CONSTRUCTION
INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 6.00000 1,200.00 4.00000 800.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00 3.00000 600.00 2.00000 400.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 3.00000 60.00 1.00000 20.00 4.00000 80.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

150.000 LF 42.00000 6,300.00 47.00000 7,050.00 40.00000 6,000.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

75.000 LF 15.00000 1,125.00 1.00000 75.00 10.00000 750.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 10.00000 2,000.00 5.00000 1,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 11.00000 2,200.00 6.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) LODGE CONSTRUCTION
INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 3.00000 1,200.00 2.00000 800.00

$11,030.00$11,085.00 $14,345.00Section Totals:
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) LODGE CONSTRUCTION
INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2101-0850002

CLEARING AND GRUBBING

5.000 UNIT 500.00000 2,500.00 105.00000 525.00 2,650.00000 13,250.00

0140 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 7,800.00000 7,800.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

90.100 CY 49.00000 4,414.90 57.00000 5,135.70 20.00000 1,802.00

0160 2402-0425031

GRANULAR BACKFILL

560.000 TON 49.00000 27,440.00 47.00000 26,320.00 36.00000 20,160.00

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 1,300.00000 1,300.00 1,005.00000 1,005.00

0180 2502-8215012

SUBDRAIN, 2000D CONCRETE PIPE, 12 IN. DIA.

5.000 LF 150.00000 750.00 210.00000 1,050.00 30.00000 150.00

0190 2507-3250005

ENGINEERING FABRIC

642.000 SY 3.00000 1,926.00 3.00000 1,926.00 6.00000 3,852.00

Page 9 of 15

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MLS LANDSCAPE &
DESIGN, INC.

(5) LODGE CONSTRUCTION
INC.

(6) GRAVES CONSTRUCTION
CO., INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2507-6800061

REVETMENT, CLASS E

583.400 TON 50.00000 29,170.00 79.00000 46,088.60 77.00000 44,921.80

$92,940.80$78,700.90 $87,345.30Section Totals:

( ) indicates item is bid as Lump Sum

$139,490.30$136,885.90 $164,370.80

$136,885.90

Contract Item Totals

$139,490.30 164,370.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0020 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0040 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 80.00000 16,000.00

$63,100.00Section Totals:
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2602-0000020

SILT FENCE

200.000 LF 4.00000 800.00

0060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 2.00000 400.00

0070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20.000 LF 4.00000 80.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

150.000 LF 50.00000 7,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

75.000 LF 20.00000 1,500.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00
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Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00

$13,280.00Section Totals:
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Letting Date:

Contract ID:307
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June 18, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2101-0850002

CLEARING AND GRUBBING

5.000 UNIT 500.00000 2,500.00

0140 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 20,000.00000 20,000.00

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

90.100 CY 30.00000 2,703.00

0160 2402-0425031

GRANULAR BACKFILL

560.000 TON 40.00000 22,400.00

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

1.000 EACH 3,000.00000 3,000.00

0180 2502-8215012

SUBDRAIN, 2000D CONCRETE PIPE, 12 IN. DIA.

5.000 LF 400.00000 2,000.00

0190 2507-3250005

ENGINEERING FABRIC

642.000 SY 8.00000 5,136.00
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Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019

75-0031-100 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 Streambank Stabilization ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2507-6800061

REVETMENT, CLASS E

583.400 TON 65.00000 37,921.00

$95,660.00Section Totals:

( ) indicates item is bid as Lump Sum

$172,040.00

$172,040.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

June 18, 2019
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(54)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

VARIOUS LOCATIONS

Prj Awd Amt: $182,274.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 15 Working Days

00-000T-054

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO105 COLLINS & HERMANN, INC. $182,274.75 100.00%

2 K.100 K & W ELECTRIC, INC. $224,868.40 123.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 15 Working Days

00-000T-054

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLLINS & HERMANN, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0001 SIGNING ITEMS - DIVISION 1 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 1,000.00000 2,000.00 1,500.00000 3,000.00

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 700.00000 2,100.00 650.00000 1,950.00

0030 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

11.000 EACH 1,750.00000 19,250.00 2,000.00000 22,000.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

172.700 LF 17.50000 3,022.25 12.00000 2,072.40

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

12.000 EACH 750.00000 9,000.00 1,000.00000 12,000.00

0060 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

14.000 EACH 200.00000 2,800.00 250.00000 3,500.00

0070 2524-9680250

INSTALL TYPE B SIGN

16.000 EACH 1,000.00000 16,000.00 1,250.00000 20,000.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-054 Primary County: STATEWIDE

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0001 SIGNING ITEMS - DIVISION 1 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 40,000.00000 40,000.00

$67,672.25 $109,522.40Section Totals:
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-054 Primary County: STATEWIDE

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 1,000.00000 4,000.00 750.00000 3,000.00

0110 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 700.00000 700.00 500.00000 500.00

0120 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

3.000 EACH 250.00000 750.00 350.00000 1,050.00

0130 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

22.000 EACH 700.00000 15,400.00 650.00000 14,300.00

0140 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

6.000 EACH 1,250.00000 7,500.00 1,000.00000 6,000.00

0150 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 1,500.00000 12,000.00 1,500.00000 12,000.00

0160 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

83.000 LF 17.50000 1,452.50 12.00000 996.00
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Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-054 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLLINS & HERMANN,
INC.

(2) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0170 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

6.000 EACH 750.00000 4,500.00 600.00000 3,600.00

0180 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

14.000 EACH 200.00000 2,800.00 250.00000 3,500.00

0190 2524-9680250

INSTALL TYPE B SIGN

34.000 EACH 1,000.00000 34,000.00 850.00000 28,900.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 24,000.00000 24,000.00

0220 2599-9999005

('EACH' ITEM) REMOVAL OF CATWALK AND
LIGHTING

1.000 EACH 10,000.00000 10,000.00 7,500.00000 7,500.00

$114,602.50 $115,346.00Section Totals:

$224,868.40$182,274.75Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-054 Primary County: STATEWIDE
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( ) indicates item is bid as Lump Sum

$182,274.75 $224,868.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-054 Primary County: STATEWIDE
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(55)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: U.S. 20

EAST U.S. 20 INTERCHANGE WITH I-380

Prj Awd Amt: $494,479.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/30/19 25 Working Days

00-000T-055

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $494,479.50 100.00%

2 CO105 COLLINS & HERMANN, INC. $577,777.77 116.85%

3 AD172 ADVANCED TRAFFIC CONTROL, INC. $599,340.44 121.21%
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Contract ID:

Letting Date:

Start Date: 09/30/19 25 Working Days

00-000T-055

June 18, 2019 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

467.000 CY 30.00000 14,010.00 38.21000 17,844.07 30.80000 14,383.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40.300 CY 26.00000 1,047.80 38.78000 1,562.83 26.40000 1,063.92

0030 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

421.600 SY 135.00000 56,916.00 133.13000 56,127.61 139.70000 58,897.52

0040 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

2.000 EACH 5,500.00000 11,000.00 13,819.67000 27,639.34 11,000.00000 22,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

401.000 CY 25.00000 10,025.00 67.23000 26,959.23 40.00000 16,040.00

0060 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

108.200 CY 329.00000 35,597.80 452.78000 48,990.80 400.00000 43,280.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

13,144.000 LB 1.75000 23,002.00 2.22000 29,179.68 2.50000 32,860.00
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Contract ID:352
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 67,500.00000 67,500.00 68,386.60000 68,386.60 70,000.00000 70,000.00

0090 2423-1060085

STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN

1.000 EACH 70,000.00000 70,000.00 74,499.49000 74,499.49 75,000.00000 75,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

524.000 LF 7.50000 3,930.00 5.85000 3,065.40 15.00000 7,860.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

475.000 LF 37.50000 17,812.50 23.38000 11,105.50 38.50000 18,287.50

0120 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

4.000 EACH 2,350.00000 9,400.00 1,183.78000 4,735.12 2,420.00000 9,680.00

0130 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,750.00000 15,000.00 3,095.25000 12,381.00 3,850.00000 15,400.00

0140 2510-6745850

REMOVAL OF PAVEMENT

213.700 SY 22.00000 4,701.40 25.37000 5,421.57 22.00000 4,701.40
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

June 18, 2019

00-000T-055 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765120

REMOVAL OF TYPE B SIGN

5.000 EACH 450.00000 2,250.00 938.42000 4,692.10 500.00000 2,500.00

0160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

788.000 SF 27.50000 21,670.00 26.87000 21,173.56 30.00000 23,640.00

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,151.000 LF 25.00000 28,775.00 27.65000 31,825.15 26.50000 30,501.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 35,427.32000 35,427.32 30,000.00000 30,000.00

0190 2528-8445113

FLAGGERS

20.000 EACH 480.00000 9,600.00 480.00000 9,600.00 480.00000 9,600.00

0200 2528-8445115

PILOT CARS

10.000 EACH 715.00000 7,150.00 715.00000 7,150.00 715.00000 7,150.00

0210 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 135.00000 6,750.00 149.12000 7,456.00 137.50000 6,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) ADVANCED TRAFFIC
CONTROL, INC.

0001 Traffic Sign ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 29,750.00000 29,750.00 33,670.80000 33,670.80 65,500.00000 65,500.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,600.00000 6,400.00 2,567.49000 10,269.96 1,650.00000 6,600.00

0240 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

8.000 EACH 500.00000 4,000.00 1,023.79000 8,190.32 1,500.00000 12,000.00

0250 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

3,104.000 LB 4.25000 13,192.00 6.58000 20,424.32 5.00000 15,520.00

$599,340.44$494,479.50 $577,777.77Section Totals:

( ) indicates item is bid as Lump Sum

$577,777.77$494,479.50 $599,340.44

$494,479.50

Contract Item Totals

$577,777.77 599,340.44Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-8(322)289--0E-82 TRAFFIC SIGNS

SCOTT

Route: I-80

1 mi W of I-280 to 1 mi E of I-280

Prj Awd Amt: $1,783,166.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/09/19 40 Working Days

82-0808-322

June 18, 2019 10:00 A.M.

SCOTTCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GENERAL CONSTRUCTORS OF THE QUAD CITIES

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $1,783,166.33 100.00%

2 AD172 ADVANCED TRAFFIC CONTROL, INC. $1,793,981.52 100.61%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $1,949,056.46 109.30%

4 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $2,094,860.43 117.48%
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Contract ID:

Letting Date:

Start Date: 09/09/19 40 Working Days

82-0808-322

June 18, 2019 10:00 A.M.

SCOTTCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GENERAL CONSTRUCTORS OF THE QUAD CITIES

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0002 2102-0425070

SPECIAL BACKFILL

925.817 TON 120.00000 111,098.04 181.50000 168,035.79 165.00000 152,759.81

0005 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

385.400 CY 183.00000 70,528.20 104.50000 40,274.30 95.00000 36,613.00

0008 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,695.800 SY 96.05000 258,931.59 67.10000 180,888.18 61.00000 164,443.80

0010 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

70.000 LF 70.00000 4,900.00 175.00000 12,250.00 91.50000 6,405.00

0020 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

6.000 EACH 8,000.00000 48,000.00 15,000.00000 90,000.00 26,850.00000 161,100.00

0030 2402-2720000

EXCAVATION, CLASS 20

1,200.000 CY 70.00000 84,000.00 35.00000 42,000.00 36.75000 44,100.00
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Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

314.700 CY 625.00000 196,687.50 375.00000 118,012.50 725.00000 228,157.50

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,326.000 LB 1.35000 51,740.10 2.00000 76,652.00 1.35000 51,740.10

0060 2423-1060065

STEEL OVERHEAD SIGN TRUSS, 65 FT. SPAN

3.000 EACH 78,000.00000 234,000.00 70,000.00000 210,000.00 80,000.00000 240,000.00

0070 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 78,000.00000 78,000.00 75,000.00000 75,000.00 85,750.00000 85,750.00

0080 2423-1060090

STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN

2.000 EACH 82,000.00000 164,000.00 80,000.00000 160,000.00 91,250.00000 182,500.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

783.000 LF 15.00000 11,745.00 15.00000 11,745.00 16.75000 13,115.25

0100 2505-4008300

STEEL BEAM GUARDRAIL

1,350.000 LF 36.00000 48,600.00 39.60000 53,460.00 40.00000 54,000.00
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Letting Date:

Contract ID:354
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00 3,300.00000 13,200.00 3,350.00000 13,400.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 385.00000 1,540.00 400.00000 1,600.00

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

6.000 EACH 1,800.00000 10,800.00 1,980.00000 11,880.00 2,000.00000 12,000.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 3,200.00000 32,000.00 3,520.00000 35,200.00 3,600.00000 36,000.00

0160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,443.000 SF 24.00000 58,632.00 30.00000 73,290.00 33.50000 81,840.50

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,775.000 LF 16.50000 45,787.50 18.25000 50,643.75 18.50000 51,337.50
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June 18, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 76,650.00000 76,650.00 133,100.00000 133,100.00 75,525.00000 75,525.00

0190 2528-8445113

FLAGGERS

20.000 EACH 885.00000 17,700.00 885.00000 17,700.00 885.00000 17,700.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 50.00000 4,000.00 55.00000 4,400.00 60.00000 4,800.00

0210 2533-4980005

MOBILIZATION

(1) LS 118,500.00000 118,500.00 114,000.00000 114,000.00 122,000.00000 122,000.00

0220 2551-0000110

TEMP CRASH CUSHION

11.000 EACH 1,500.00000 16,500.00 1,650.00000 18,150.00 1,675.00000 18,425.00

0230 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

24.000 EACH 270.00000 6,480.00 1,500.00000 36,000.00 1,675.00000 40,200.00

0240 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

9,312.000 LB 2.20000 20,486.40 5.00000 46,560.00 5.75000 53,544.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(2) ADVANCED TRAFFIC
CONTROL, INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

$1,949,056.46$1,783,166.33 $1,793,981.52Section Totals:

( ) indicates item is bid as Lump Sum

$1,793,981.52$1,783,166.33 $1,949,056.46

$1,783,166.33

Contract Item Totals

$1,793,981.52 1,949,056.46Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0002 2102-0425070

SPECIAL BACKFILL

925.817 TON 120.00000 111,098.04

0005 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

385.400 CY 183.00000 70,528.20

0008 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,695.800 SY 96.05000 258,931.59

0010 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

70.000 LF 250.00000 17,500.00

0020 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

6.000 EACH 16,000.00000 96,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

1,200.000 CY 45.90000 55,080.00

0040 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

314.700 CY 696.00000 219,031.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,326.000 LB 1.94000 74,352.44

0060 2423-1060065

STEEL OVERHEAD SIGN TRUSS, 65 FT. SPAN

3.000 EACH 90,900.00000 272,700.00

0070 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 91,100.00000 91,100.00

0080 2423-1060090

STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN

2.000 EACH 103,500.00000 207,000.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

783.000 LF 15.00000 11,745.00

0100 2505-4008300

STEEL BEAM GUARDRAIL

1,350.000 LF 36.00000 48,600.00

0110 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

6.000 EACH 1,800.00000 10,800.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 3,200.00000 32,000.00

0160 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,443.000 SF 41.30000 100,895.90

0170 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,775.000 LF 16.50000 45,787.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

0190 2528-8445113

FLAGGERS

20.000 EACH 885.00000 17,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HELM GROUP INC., D/B/A
CIVIL CONSTRUCTORS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 50.00000 4,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 201,428.00000 201,428.00

0220 2551-0000110

TEMP CRASH CUSHION

11.000 EACH 1,500.00000 16,500.00

0230 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

24.000 EACH 2,010.00000 48,240.00

0240 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

9,312.000 LB 4.88000 45,442.56

$2,094,860.43Section Totals:

( ) indicates item is bid as Lump Sum

$2,094,860.43

$2,094,860.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(253)53--0E-78 SALVAGE AND REMOVAL

POTTAWATTAMIE

Route: I-29

PARCEL NO: 422, 3637 3rd Avenue, Council Bluffs, Iowa

Prj Awd Amt: $8,600.00

Project: WorkType:

County:

Location:

IMN-029-3(252)53--0E-78 SALVAGE AND REMOVAL

POTTAWATTAMIE

Route: I-29

 Parcel 425C, 3728 2nd Ave, and Parcel 433B, 109 N 37th St,  Council Bluffs

Prj Awd Amt: $25,800.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/22/19 40 Calendar Days

78-0293-252

June 18, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NI150 NIXON CONSTRUCTION, INC. $34,400.00 100.00%

2 AN150 ANDERSON EXCAVATING CO. $47,866.00 139.15%

3 LO083 LODGE CONSTRUCTION INC. $116,000.00 337.21%
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Contract ID:

Letting Date:

Start Date: 07/22/19 40 Calendar Days

78-0293-252

June 18, 2019 10:00 A.M.

POTTAWATTAMIECall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NIXON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) ANDERSON EXCAVATING
CO.

(3) LODGE CONSTRUCTION
INC.

0001 Salvage & Removal Items - IMN-029-3(252)53--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 416A

(1) LS 8,600.00000 8,600.00 11,343.00000 11,343.00 20,000.00000 20,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 425C

(1) LS 8,600.00000 8,600.00 9,134.00000 9,134.00 28,000.00000 28,000.00

0030 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 433B

(1) LS 8,600.00000 8,600.00 11,875.00000 11,875.00 28,000.00000 28,000.00

$76,000.00$25,800.00 $32,352.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-252 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NIXON CONSTRUCTION,
INC.

(2) ANDERSON EXCAVATING
CO.

(3) LODGE CONSTRUCTION
INC.

0002 Salvage & Removal Items - IMN-029-3(253)53--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0040 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 422

(1) LS 8,600.00000 8,600.00 15,514.00000 15,514.00 40,000.00000 40,000.00

$40,000.00$8,600.00 $15,514.00Section Totals:

( ) indicates item is bid as Lump Sum

$47,866.00$34,400.00 $116,000.00

$34,400.00

Contract Item Totals

$47,866.00 116,000.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

June 18, 2019

78-0293-252 Primary County: POTTAWATTAMIE

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MB-014-1(505)65--77-50 DEBRIS REMOVAL

JASPER

Route: IOWA 14

South Skunk River 4.6 mi S of I-80

Prj Awd Amt: $56,250.00

Project: WorkType:

County:

Location:

MBIN-080-1(509)158--0M-50 DEBRIS REMOVAL

JASPER

Route: I-80

Indian Creek 2.6 mi E of IA 117

Prj Awd Amt: $28,850.00

Project: WorkType:

County:

Location:

MB-117-1(502)8--77-50 DEBRIS REMOVAL

JASPER

Route: IOWA 117

South Skunk River 0.7 mi S of I-80

Prj Awd Amt: $34,950.00

Project: WorkType:

County:

MB-028-1(503)16--77-77 DEBRIS REMOVAL

POLK Prj Awd Amt: $40,850.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/09/19 40 Working Days

77-0281-503

June 18, 2019 10:00 A.M.

JASPER, POLK,
WARREN

Call Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BATEY, LTD.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



County:

Location:

POLK

Route: IOWA 28

 Raccoon River 2.6 mi N of IA 5

Prj Awd Amt: $40,850.00

Project: WorkType:

County:

Location:

MB-005-1(503)84--77-91 DEBRIS REMOVAL

WARREN

Route: IOWA 5

Butcher Creek 0.7 mi N of Co Rd G24

Prj Awd Amt: $38,350.00

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/09/19 40 Working Days

77-0281-503

June 18, 2019 10:00 A.M.

JASPER, POLK,
WARREN

Call Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BATEY, LTD.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BA480 BATEY, LTD. $199,250.00 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $249,700.00 125.32%

3 LO083 LODGE CONSTRUCTION INC. $384,200.00 192.82%

4 EL045 ELDER CORPORATION $637,400.00 319.90%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/09/19 40 Working Days

77-0281-503

June 18, 2019 10:00 A.M.

JASPER, POLK,
WARREN

Call Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BATEY, LTD.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BATEY, LTD. (2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0001 Roadway Items - MB-014-1(505)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 29,850.00000 29,850.00 25,000.00000 25,000.00 60,000.00000 60,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,250.00000 2,250.00 6,000.00000 6,000.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00 480.00000 14,400.00 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$95,400.00$56,250.00 $51,650.00Section Totals:

Page 1 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BATEY, LTD. (2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0002 Roadway Items - MBIN-080-1(509)158--0M-50SECTION: Cat Alt Set: Cat Alt Member:

0050 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 17,850.00000 17,850.00 41,000.00000 41,000.00 45,000.00000 45,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,250.00000 10,250.00 6,000.00000 6,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$66,000.00$28,850.00 $61,250.00Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BATEY, LTD. (2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0003 Roadway Items - MB-117-1(502)8--77-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 19,650.00000 19,650.00 30,000.00000 30,000.00 55,000.00000 55,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,500.00000 2,500.00 6,000.00000 6,000.00

0100 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00 480.00000 4,800.00 480.00000 4,800.00

0110 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$80,800.00$34,950.00 $47,300.00Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BATEY, LTD. (2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0004 Roadway Items - MB-028-1(503)16--77-77SECTION: Cat Alt Set: Cat Alt Member:

0120 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 27,850.00000 27,850.00 26,000.00000 26,000.00 45,000.00000 45,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 6,000.00000 6,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$66,000.00$40,850.00 $41,500.00Section Totals:

Page 4 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BATEY, LTD. (2) BOULDER CONTRACTING,
LLC.

(3) LODGE CONSTRUCTION
INC.

0005 Roadway Items - MB-005-1(503)84--77-91SECTION: Cat Alt Set: Cat Alt Member:

0150 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 27,850.00000 27,850.00 32,500.00000 32,500.00 55,000.00000 55,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,500.00000 5,500.00 6,000.00000 6,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

$76,000.00$38,350.00 $48,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,700.00$199,250.00 $384,200.00

$199,250.00

Contract Item Totals

$249,700.00 384,200.00Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 Roadway Items - MB-014-1(505)65--77-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 76,000.00000 76,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00

0030 2528-8445113

FLAGGERS

30.000 EACH 480.00000 14,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$107,300.00Section Totals:

Page 6 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0002 Roadway Items - MBIN-080-1(509)158--0M-50SECTION: Cat Alt Set: Cat Alt Member:

0050 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 139,000.00000 139,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 16,000.00000 16,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$170,000.00Section Totals:

Page 7 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0003 Roadway Items - MB-117-1(502)8--77-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 83,000.00000 83,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00

0100 2528-8445113

FLAGGERS

10.000 EACH 480.00000 4,800.00

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$104,700.00Section Totals:

Page 8 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0004 Roadway Items - MB-028-1(503)16--77-77SECTION: Cat Alt Set: Cat Alt Member:

0120 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 134,000.00000 134,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00

0140 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$154,200.00Section Totals:

Page 9 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0005 Roadway Items - MB-005-1(503)84--77-91SECTION: Cat Alt Set: Cat Alt Member:

0150 2101-1001010

REMOVAL OF DEBRIS FROM WATERWAY
AREAS

(1) LS 82,000.00000 82,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00

0170 2533-4980005

MOBILIZATION

(1) LS 14,000.00000 14,000.00

$101,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$637,400.00

$637,400.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

June 18, 2019

77-0281-503 Primary County: JASPER, POLK,
WARREN

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MP-059-3(709)96--76-24 CLEARING AND GRUBBING

CRAWFORD

Route: U.S. 59

Co Rd E59 to Denison

Prj Awd Amt: $69,065.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

24-0593-709

June 18, 2019 10:00 A.M.

CRAWFORDCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BROWN'S TREE SERVICE LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR623 BROWN'S TREE SERVICE LLC $69,065.00 100.00%

2 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $78,482.00 113.63%

3 NO300 NORTHWEST LANDSCAPING, INC. $84,208.00 121.93%

4 JA016 JACKSON CONTRACTING, LLC $94,722.00 137.15%

5 LO083 LODGE CONSTRUCTION INC. $139,138.00 201.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

24-0593-709

June 18, 2019 10:00 A.M.

CRAWFORDCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BROWN'S TREE SERVICE LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BROWN'S TREE SERVICE
LLC

(2) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(3) NORTHWEST
LANDSCAPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,254.000 UNIT 47.50000 59,565.00 52.00000 65,208.00 52.00000 65,208.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 10,274.00000 10,274.00 15,000.00000 15,000.00

$84,208.00$69,065.00 $78,482.00Section Totals:

( ) indicates item is bid as Lump Sum

$78,482.00$69,065.00 $84,208.00

$69,065.00

Contract Item Totals

$78,482.00 84,208.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

June 18, 2019

24-0593-709 Primary County: CRAWFORD

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JACKSON CONTRACTING,
LLC

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,254.000 UNIT 68.00000 85,272.00 97.00000 121,638.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,450.00000 1,450.00 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 12,500.00000 12,500.00

$94,722.00 $139,138.00Section Totals:

( ) indicates item is bid as Lump Sum

$139,138.00$94,722.00

$94,722.00

Contract Item Totals

$139,138.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

June 18, 2019

24-0593-709 Primary County: CRAWFORD

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(719)95--0N-43 DELINEATOR & MILEPOST SIGNS

HARRISON

Route: I-29

I-29 - FROM CO ROAD F20 INTERCHANGE TO IA 175 INTERCHANGE

Prj Awd Amt: $34,812.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

43-0293-719-A

June 18, 2019 10:00 A.M.

HARRISONCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JACKSON CONTRACTING, LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA016 JACKSON CONTRACTING, LLC $34,812.00 100.00%

2 A.017 A & H CO., INC. $44,100.00 126.68%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $77,400.00 222.34%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

43-0293-719-A

June 18, 2019 10:00 A.M.

HARRISONCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JACKSON CONTRACTING, LLC

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JACKSON CONTRACTING,
LLC

(2) A & H CO., INC. (3) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 960.00000 960.00 5,150.00000 5,150.00 20,000.00000 20,000.00

0020 2524-9089110

DELINEATOR, RIGID - TYPE IA

515.000 EACH 58.00000 29,870.00 50.00000 25,750.00 60.00000 30,900.00

0030 2524-9265010

POSTS, STEEL, AS PER PLAN

16.000 EACH 102.00000 1,632.00 75.00000 1,200.00 500.00000 8,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 350.00000 350.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 10,500.00000 10,500.00 15,000.00000 15,000.00

$77,400.00$34,812.00 $44,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$44,100.00$34,812.00 $77,400.00

$34,812.00

Contract Item Totals

$44,100.00 77,400.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

June 18, 2019

43-0293-719-A Primary County: HARRISON

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(712)231--0N-52 FENCING

JOHNSON

Route: I-80

Co Rd W38 Interchange to Tiffin Interchange

Prj Awd Amt: $79,820.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

52-0806-712-A

June 18, 2019 10:00 A.M.

JOHNSONCall Order:  983 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA074 TAYLOR FENCING, LLC. $79,820.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/14/19 15 Working Days

52-0806-712-A

June 18, 2019 10:00 A.M.

JOHNSONCall Order:  983 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING, LLC.

0001 FENCING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

82.000 UNIT 100.00000 8,200.00

0020 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

100.000 LF 30.00000 3,000.00

0030 2519-3280000

FENCE, FIELD

5,075.000 LF 6.00000 30,450.00

0040 2519-3300400

FIELD FENCE BRACE PANELS

37.000 EACH 300.00000 11,100.00

0050 2519-4200140

REMOVAL OF FENCE, FIELD

5,075.000 LF 2.00000 10,150.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0080 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

64.000 EACH 30.00000 1,920.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:983

Tabulation of Construction and Material Bids

June 18, 2019

52-0806-712-A Primary County: JOHNSON

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING, LLC.

$79,820.00Section Totals:

( ) indicates item is bid as Lump Sum

$79,820.00

$79,820.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:983

Tabulation of Construction and Material Bids

June 18, 2019

52-0806-712-A Primary County: JOHNSON

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(713)284--0N-82 FENCING

SCOTT

Route: I-80

Co Rd Y40 Interchange to I-280

Prj Awd Amt: $64,388.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

82-0806-713-A

June 18, 2019 10:00 A.M.

SCOTTCall Order:  984 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA074 TAYLOR FENCING, LLC. $64,388.00 100.00%

2 JA016 JACKSON CONTRACTING, LLC $87,971.00 136.63%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/21/19 10 Working Days

82-0806-713-A

June 18, 2019 10:00 A.M.

SCOTTCall Order:  984 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING, LLC.

Project(s) and Vendor Ranking

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING, LLC. (2) JACKSON CONTRACTING,
LLC

0001 FENCING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2519-3280000

FENCE, FIELD

5,436.000 LF 6.00000 32,616.00 9.50000 51,642.00

0020 2519-3300400

FIELD FENCE BRACE PANELS

28.000 EACH 300.00000 8,400.00 155.00000 4,340.00

0030 2519-4200140

REMOVAL OF FENCE, FIELD

5,436.000 LF 2.00000 10,872.00 5.25000 28,539.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,450.00000 1,450.00

0050 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 2,000.00000 2,000.00

$64,388.00 $87,971.00Section Totals:

( ) indicates item is bid as Lump Sum

$87,971.00$64,388.00

$64,388.00

Contract Item Totals

$87,971.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:984

Tabulation of Construction and Material Bids

June 18, 2019

82-0806-713-A Primary County: SCOTT

08/06/2019 7:29:10 AM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.1 Revision 030


