
Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C004(106)--SE-04 RCB CULVERT REPLACEMENT - TWIN BOX

APPANOOSE

Route: 160TH AVE

On 160th Ave  Over Unnamed Trib to Rathbun Lake  from J18 No rth .25 Miles to Honey Creek Brdg  on WLINE S6 T70N R18W

Prj Awd Amt: $271,442.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 50 Working Days

04-C004-106

November 19, 2019 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $271,442.26 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $286,768.00 105.65%

3 PE320 PETERSON CONTRACTORS INC. $339,723.25 125.15%
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Contract ID:

Letting Date:

Start Date: 08/24/20 50 Working Days

04-C004-106

November 19, 2019 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 10' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 3,000.00000 2,700.00 5,000.00000 4,500.00 3,300.00000 2,970.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

487.000 CY 16.00000 7,792.00 18.00000 8,766.00 20.00000 9,740.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

725.000 CY 11.00000 7,975.00 12.00000 8,700.00 8.25000 5,981.25

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

550.000 CY 4.00000 2,200.00 14.00000 7,700.00 13.00000 7,150.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

970.000 CY 7.50000 7,275.00 11.00000 10,670.00 7.50000 7,275.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 26.00000 3,640.00 29.00000 4,060.00 29.00000 4,060.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 17,000.00000 17,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 19, 2019

04-C004-106 Primary County: APPANOOSE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 10' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

700.000 CY 12.00000 8,400.00 12.00000 8,400.00 11.50000 8,050.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

100.000 TON 26.00000 2,600.00 35.00000 3,500.00 30.25000 3,025.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

253.000 CY 475.00000 120,175.00 442.00000 111,826.00 425.50000 107,651.50

0110 2404-7775000

REINFORCING STEEL

36,612.000 LB 0.98000 35,879.76 1.25000 45,765.00 3.25000 118,989.00

0120 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 45.00000 2,250.00 45.00000 2,250.00 36.25000 1,812.50

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0140 2507-3250005

ENGINEERING FABRIC

610.000 SY 4.00000 2,440.00 3.00000 1,830.00 4.00000 2,440.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 19, 2019

04-C004-106 Primary County: APPANOOSE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 10' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

315.000 TON 52.00000 16,380.00 47.00000 14,805.00 44.00000 13,860.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,200.00000 3,200.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,800.00000 1,800.00 2,500.00000 2,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 16,500.00000 16,500.00 17,000.00000 17,000.00

0200 2601-2634100

MULCHING

2.400 ACRE 800.00000 1,920.00 1,750.00000 4,200.00 800.00000 1,920.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 850.00000 1,020.00 2,250.00000 2,700.00 850.00000 1,020.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 19, 2019

04-C004-106 Primary County: APPANOOSE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 10' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 300.00000 360.00 1,250.00000 1,500.00 300.00000 360.00

0230 2602-0000020

SILT FENCE

565.000 LF 2.00000 1,130.00 6.00000 3,390.00 1.65000 932.25

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

313.000 LF 2.00000 626.00 6.00000 1,878.00 1.75000 547.75

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

878.000 LF 1.50000 1,317.00 1.00000 878.00 0.50000 439.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

325.000 LF 4.50000 1,462.50 6.00000 1,950.00 4.00000 1,300.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 19, 2019

04-C004-106 Primary County: APPANOOSE

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TWIN 10' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$339,723.25$271,442.26 $286,768.00Section Totals:

( ) indicates item is bid as Lump Sum

$286,768.00$271,442.26 $339,723.25

$271,442.26

Contract Item Totals

$286,768.00 339,723.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 19, 2019

04-C004-106 Primary County: APPANOOSE

12/31/2019 3:19:07 PM
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C007(154)--8T-07 BRIDGE REPLACEMENT - PPCB

BLACK HAWK

Route: Cedar Valley Trail

Cedar Valley Nature Trail in Black Hawk County  replace brid ge L3 over Wolf Creek

Prj Awd Amt: $540,568.79

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/29/20 80 Working Days

07-C007-154

November 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $540,568.79 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $562,871.30 104.13%

3 TA060 TAYLOR CONSTRUCTION, INC. $772,897.15 142.98%
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Contract ID:

Letting Date:

Start Date: 06/29/20 80 Working Days

07-C007-154

November 19, 2019 10:00 A.M.

BLACK HAWKCall Order:  002 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 26,700.00000 8,010.00 6,000.00000 1,800.00 6,000.00000 1,800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

181.000 CY 13.50000 2,443.50 9.00000 1,629.00 9.00000 1,629.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

330.000 CY 20.30000 6,699.00 7.00000 2,310.00 7.00000 2,310.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

156.000 CY 13.00000 2,028.00 9.00000 1,404.00 9.00000 1,404.00

0050 2115-0100000

MODIFIED SUBBASE

53.000 CY 44.75000 2,371.75 39.00000 2,067.00 39.00000 2,067.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

4.600 STA 243.35000 1,119.41 350.00000 1,610.00 350.00000 1,610.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 32,243.30000 32,243.30 12,750.00000 12,750.00 115,000.00000 115,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

48.000 CY 15.55000 746.40 45.00000 2,160.00 75.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 19, 2019

07-C007-154 Primary County: BLACK HAWK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2402-2721000

EXCAVATION, CLASS 21

51.000 CY 16.25000 828.75 295.00000 15,045.00 1,000.00000 51,000.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

154.400 CY 1,135.00000 175,244.00 985.00000 152,084.00 1,344.00000 207,513.60

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

21,044.000 LB 1.02000 21,464.88 1.15000 24,200.60 1.00000 21,044.00

0120 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

4.000 EACH 23,400.80000 93,603.20 34,000.00000 136,000.00 23,000.00000 92,000.00

0130 2408-7800000

STRUCTURAL STEEL

1,032.000 LB 4.45000 4,592.40 5.60000 5,779.20 5.00000 5,160.00

0140 2501-0201042

PILES, STEEL, HP 10 X 42

465.000 LF 40.55000 18,855.75 52.75000 24,528.75 43.00000 19,995.00

0150 2501-0201253

PILES, STEEL, HP 12 X 53

560.000 LF 34.00000 19,040.00 62.50000 35,000.00 55.00000 30,800.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 19, 2019

07-C007-154 Primary County: BLACK HAWK

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2501-6335010

PREBORED HOLES

60.000 LF 78.70000 4,722.00 67.50000 4,050.00 90.00000 5,400.00

0170 2507-3250005

ENGINEERING FABRIC

513.000 SY 3.10000 1,590.30 3.00000 1,539.00 3.00000 1,539.00

0180 2507-6800061

REVETMENT, CLASS E

850.000 TON 44.75000 38,037.50 37.00000 31,450.00 37.00000 31,450.00

0190 2510-6745850

REMOVAL OF PAVEMENT

206.200 SY 10.50000 2,165.10 10.00000 2,062.00 10.00000 2,062.00

0200 2511-0301300

RECREATIONAL TRAIL, HOT MIX ASPHALT, 3 IN.

186.000 SY 60.50000 11,253.00 60.50000 11,253.00 60.50000 11,253.00

0210 2511-7526106

SIDEWALK, REINFORCED P.C. CONCRETE, 6
IN.

76.800 SY 121.00000 9,292.80 130.00000 9,984.00 121.00000 9,292.80

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 50.00000 200.00 50.00000 200.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 19, 2019

07-C007-154 Primary County: BLACK HAWK

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

519.500 LF 44.50000 23,117.75 44.50000 23,117.75 44.50000 23,117.75

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 55,000.00000 55,000.00 115,000.00000 115,000.00

0260 2602-0000020

SILT FENCE

100.000 LF 5.00000 500.00 5.00000 500.00 5.00000 500.00

0270 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

100.000 LF 2.00000 200.00 2.00000 200.00 2.00000 200.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

50.000 LF 5.00000 250.00 2.00000 100.00 5.00000 250.00

0290 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 41.50000 4,150.00 33.48000 3,348.00 139.00000 13,900.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 19, 2019

07-C007-154 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

100.000 LF 6.00000 600.00 5.00000 500.00 6.00000 600.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 2.00000 200.00 2.00000 200.00 2.00000 200.00

$772,897.15$540,568.79 $562,871.30Section Totals:

( ) indicates item is bid as Lump Sum

$562,871.30$540,568.79 $772,897.15

$540,568.79

Contract Item Totals

$562,871.30 772,897.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 19, 2019

07-C007-154 Primary County: BLACK HAWK
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Project Information:

Project: WorkType:

County:

Location:

BROS-C010(111)--8J-10 BRIDGE REPLACEMENT - PPCB

BUCHANAN

Route: 280TH ST

On On 280 St.   Over creek  from Lucas Ave.  west 0.5  Miles  to Bridge  on NLINE S2 T87 R09

Prj Awd Amt: $152,983.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

10-C010-111

November 19, 2019 10:00 A.M.

BUCHANANCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $152,983.35 100.00%

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $172,775.45 112.94%

3 TA060 TAYLOR CONSTRUCTION, INC. $221,826.70 145.00%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $243,014.20 158.85%

5 PE320 PETERSON CONTRACTORS INC. $279,022.45 182.39%

6 K.140 K CONSTRUCTION INC. $308,239.20 201.49%
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Contract ID:

Letting Date:

Start Date: 08/10/20 50 Working Days

10-C010-111

November 19, 2019 10:00 A.M.

BUCHANANCall Order:  003 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

80.000 UNIT 15.00000 1,200.00 10.00000 800.00 25.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

209.000 CY 14.00000 2,926.00 15.00000 3,135.00 4.50000 940.50

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

289.000 CY 9.00000 2,601.00 8.00000 2,312.00 4.50000 1,300.50

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

160.000 TON 22.00000 3,520.00 17.95000 2,872.00 18.00000 2,880.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0060 2402-2723000

EXCAVATION, CLASS 23

60.000 CY 31.00000 1,860.00 40.00000 2,400.00 200.00000 12,000.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

38.000 CY 730.00000 27,740.00 835.00000 31,730.00 900.00000 34,200.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

November 19, 2019

10-C010-111 Primary County: BUCHANAN

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,095.000 LB 1.50000 9,142.50 1.60000 9,752.00 1.00000 6,095.00

0090 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 14.00000 5,012.00 20.00000 7,160.00 90.00000 32,220.00

0100 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

51.000 LF 49.00000 2,499.00 25.00000 1,275.00 150.00000 7,650.00

0110 2408-7800000

STRUCTURAL STEEL

2,575.000 LB 8.00000 20,600.00 7.75000 19,956.25 8.00000 20,600.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

420.000 LF 43.50000 18,270.00 38.50000 16,170.00 45.00000 18,900.00

0130 2505-4008300

STEEL BEAM GUARDRAIL

106.300 LF 14.50000 1,541.35 24.00000 2,551.20 14.00000 1,488.20

0140 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,450.00000 9,800.00 2,400.00000 9,600.00 2,400.00000 9,600.00
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Contract ID:003
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

250.000 SY 3.00000 750.00 3.00000 750.00 3.00000 750.00

0160 2507-6800061

REVETMENT, CLASS E

280.000 TON 35.00000 9,800.00 28.95000 8,106.00 25.00000 7,000.00

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 240.00000 480.00 240.00000 480.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,350.00000 1,350.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0190 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 28,000.00000 28,000.00 27,000.00000 27,000.00

0200 2599-9999010

('LUMP SUM' ITEM) BOX BEAMS  50 FT. PPCBB
PLACE ONLY

(1) LS 10,000.00000 10,000.00 16,000.00000 16,000.00 23,000.00000 23,000.00

0210 2601-2634100

MULCHING

0.300 ACRE 4,100.00000 1,230.00 3,000.00000 900.00 800.00000 240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 5,100.00000 1,530.00 5,000.00000 1,500.00 3,000.00000 900.00

0230 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

342.000 LF 3.25000 1,111.50 3.00000 1,026.00 3.75000 1,282.50

$221,826.70$152,983.35 $172,775.45Section Totals:

( ) indicates item is bid as Lump Sum

$172,775.45$152,983.35 $221,826.70

$152,983.35

Contract Item Totals

$172,775.45 221,826.70Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PETERSON
CONTRACTORS INC.

(6) K CONSTRUCTION INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

80.000 UNIT 28.00000 2,240.00 45.00000 3,600.00 25.00000 2,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

209.000 CY 13.00000 2,717.00 41.50000 8,673.50 4.50000 940.50

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

289.000 CY 9.00000 2,601.00 24.00000 6,936.00 4.50000 1,300.50

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

160.000 TON 22.00000 3,520.00 33.00000 5,280.00 18.00000 2,880.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,500.00000 5,500.00 46,800.00000 46,800.00 6,000.00000 6,000.00

0060 2402-2723000

EXCAVATION, CLASS 23

60.000 CY 35.00000 2,100.00 55.50000 3,330.00 45.00000 2,700.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

38.000 CY 950.00000 36,100.00 1,050.00000 39,900.00 625.00000 23,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PETERSON
CONTRACTORS INC.

(6) K CONSTRUCTION INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,095.000 LB 2.00000 12,190.00 1.25000 7,618.75 3.00000 18,285.00

0090 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 40.00000 14,320.00 98.00000 35,084.00 160.00000 57,280.00

0100 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

51.000 LF 52.00000 2,652.00 83.50000 4,258.50 250.00000 12,750.00

0110 2408-7800000

STRUCTURAL STEEL

2,575.000 LB 14.00000 36,050.00 6.50000 16,737.50 15.00000 38,625.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

420.000 LF 60.00000 25,200.00 55.50000 23,310.00 75.00000 31,500.00

0130 2505-4008300

STEEL BEAM GUARDRAIL

106.300 LF 14.00000 1,488.20 14.00000 1,488.20 14.00000 1,488.20

0140 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,400.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PETERSON
CONTRACTORS INC.

(6) K CONSTRUCTION INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

250.000 SY 3.00000 750.00 7.00000 1,750.00 3.75000 937.50

0160 2507-6800061

REVETMENT, CLASS E

280.000 TON 41.00000 11,480.00 27.50000 7,700.00 25.00000 7,000.00

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 240.00000 480.00 240.00000 480.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,500.00000 2,500.00 1,300.00000 1,300.00

0190 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 24,500.00000 24,500.00 47,000.00000 47,000.00

0200 2599-9999010

('LUMP SUM' ITEM) BOX BEAMS  50 FT. PPCBB
PLACE ONLY

(1) LS 9,300.00000 9,300.00 25,750.00000 25,750.00 40,000.00000 40,000.00

0210 2601-2634100

MULCHING

0.300 ACRE 3,000.00000 900.00 4,000.00000 1,200.00 800.00000 240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PETERSON
CONTRACTORS INC.

(6) K CONSTRUCTION INC.

0001 ITEMS FOR A 50'-0 x 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 5,000.00000 1,500.00 5,000.00000 1,500.00 3,000.00000 900.00

0230 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

342.000 LF 3.00000 1,026.00 3.00000 1,026.00 3.75000 1,282.50

$308,239.20$243,014.20 $279,022.45Section Totals:

( ) indicates item is bid as Lump Sum

$279,022.45$243,014.20 $308,239.20

$243,014.20

Contract Item Totals

$279,022.45 308,239.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-018-7(64)--39-19 BRIDGE DECK OVERLAY

CHICKASAW

Route: U.S. 18

Branch Little Wapsipinicon River 1.9 mi W of US 63

Prj Awd Amt: $395,916.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 60 Working Days

19-0187-064

November 19, 2019 10:00 A.M.

CHICKASAWCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $395,916.18 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $483,453.35 122.11%

3 CR120 CRAMER AND ASSOC., INC. $503,358.39 127.14%

4 BO413 BOULDER CONTRACTING, LLC. $541,205.18 136.70%

5 PC015 PCIROADS, LLC $573,009.23 144.73%
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Contract ID:

Letting Date:

Start Date: 07/20/20 60 Working Days

19-0187-064

November 19, 2019 10:00 A.M.

CHICKASAWCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0120; REPAIRS TO A 36'-0 X 43'-0 STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00

0020 2408-7800000

STRUCTURAL STEEL

320.000 LB 12.50000 4,000.00 10.00000 3,200.00 12.00000 3,840.00

0030 2413-0698074

DECK REPAIR, CLASS A

120.700 SY 262.50000 31,683.75 200.00000 24,140.00 260.00000 31,382.00

0040 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

136.000 LF 105.00000 14,280.00 150.00000 20,400.00 200.00000 27,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 33,250.00000 33,250.00 45,000.00000 45,000.00 50,000.00000 50,000.00

$132,422.00$86,213.75 $102,740.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

189.300 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

189.300 SY 229.50000 43,444.35 325.00000 61,522.50 325.00000 61,522.50

$61,522.50$43,444.35 $61,522.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

297.500 TON 25.00000 7,437.50 40.00000 11,900.00 32.15000 9,564.63

0090 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 20.00000 2,800.00 50.00000 7,000.00 12.00000 1,680.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

526.400 SY 61.75000 32,505.20 80.00000 42,112.00 83.75000 44,086.00

0110 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

360.000 SY 71.50000 25,740.00 80.00000 28,800.00 65.20000 23,472.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

5.200 STA 600.00000 3,120.00 500.00000 2,600.00 395.00000 2,054.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

284.400 CY 19.00000 5,403.60 30.00000 8,532.00 36.90000 10,494.36

0140 2301-0690202

BRIDGE APPROACH, BR-202

456.400 SY 182.50000 83,293.00 215.00000 98,126.00 250.00000 114,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

575.900 SY 7.00000 4,031.30 14.00000 8,062.60 7.00000 4,031.30

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

350.000 LF 7.25000 2,537.50 20.00000 7,000.00 10.00000 3,500.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.00000 2,200.00 25.00000 2,500.00 22.00000 2,200.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,110.00000 8,440.00 2,300.00000 9,200.00 2,110.00000 8,440.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 275.00000 1,100.00 250.00000 1,000.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,650.00000 10,600.00 2,900.00000 11,600.00 2,650.00000 10,600.00

0210 2510-6745850

REMOVAL OF PAVEMENT

446.700 SY 18.25000 8,152.28 25.00000 11,167.50 17.00000 7,593.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 50.00000 50.00 100.00000 100.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.570 STA 75.00000 1,467.75 85.00000 1,663.45 75.00000 1,467.75

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 165.00000 544.50 150.00000 495.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

19.570 STA 35.00000 684.95 40.00000 782.80 35.00000 684.95

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

650.000 LF 10.00000 6,500.00 11.00000 7,150.00 10.00000 6,500.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 8,500.00000 8,500.00 7,500.00000 7,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 7,500.00000 7,500.00 4,200.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

70.000 EACH 495.00000 34,650.00 495.00000 34,650.00 495.00000 34,650.00

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 4.00000 4,000.00 5.00000 5,000.00

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 2.00000 2,000.00 0.25000 250.00 2.00000 2,000.00

$309,413.89$266,258.08 $319,190.85Section Totals:

( ) indicates item is bid as Lump Sum

$483,453.35$395,916.18 $503,358.39

$395,916.18

Contract Item Totals

$483,453.35 503,358.39Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0001 Design No. 0120; REPAIRS TO A 36'-0 X 43'-0 STEEL I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,800.00000 7,800.00 9,022.50000 9,022.50

0020 2408-7800000

STRUCTURAL STEEL

320.000 LB 9.00000 2,880.00 21.30000 6,816.00

0030 2413-0698074

DECK REPAIR, CLASS A

120.700 SY 260.00000 31,382.00 300.00000 36,210.00

0040 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

136.000 LF 235.00000 31,960.00 185.30000 25,200.80

0050 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 92,249.00000 92,249.00

$134,022.00 $169,498.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0002 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0060 2413-0698066

DECK OVERLAY (CLASS O PCC)

189.300 SY 530.00000 100,329.00 504.25000 95,454.53

$100,329.00 $95,454.53Section Totals:

Page 9 of 14

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 19, 2019

19-0187-064 Primary County: CHICKASAW
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0003 DESIGN NO. 0120; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC. BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0070 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

189.300 SY

Section Totals:

Page 10 of 14

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 19, 2019

19-0187-064 Primary County: CHICKASAW

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

297.500 TON 35.00000 10,412.50 27.00000 8,032.50

0090 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 78.00000 10,920.00 16.00000 2,240.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

526.400 SY 86.00000 45,270.40 83.75000 44,086.00

0110 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

360.000 SY 67.00000 24,120.00 65.20000 23,472.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

5.200 STA 210.00000 1,092.00 500.00000 2,600.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

284.400 CY 28.00000 7,963.20 13.00000 3,697.20

0140 2301-0690202

BRIDGE APPROACH, BR-202

456.400 SY 190.00000 86,716.00 260.00000 118,664.00

Page 11 of 14

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 19, 2019

19-0187-064 Primary County: CHICKASAW

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

575.900 SY 12.00000 6,910.80 9.00000 5,183.10

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

350.000 LF 11.00000 3,850.00 5.00000 1,750.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.50000 2,250.00 22.00000 2,200.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,150.00000 8,600.00 2,110.00000 8,440.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 255.00000 1,020.00 250.00000 1,000.00

0200 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,700.00000 10,800.00 2,650.00000 10,600.00

0210 2510-6745850

REMOVAL OF PAVEMENT

446.700 SY 30.00000 13,401.00 17.00000 7,593.90
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 19, 2019

19-0187-064 Primary County: CHICKASAW
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.570 STA 92.00000 1,800.44 75.00000 1,467.75

0240 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 153.00000 504.90 150.00000 495.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

19.570 STA 92.00000 1,800.44 35.00000 684.95

0260 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

650.000 LF 12.25000 7,962.50 10.00000 6,500.00

0270 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,630.00000 7,630.00 7,500.00000 7,500.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 5,250.00000 5,250.00 4,200.00000 4,200.00
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Letting Date:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

70.000 EACH 495.00000 34,650.00 495.00000 34,650.00

0300 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,020.00000 4,080.00 1,000.00000 4,000.00

0310 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.25000 4,250.00 4.00000 4,000.00

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.60000 600.00 0.50000 500.00

$306,854.18 $308,056.40Section Totals:

( ) indicates item is bid as Lump Sum

$573,009.23$541,205.18

$541,205.18

Contract Item Totals

$573,009.23Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

November 19, 2019

19-0187-064 Primary County: CHICKASAW
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Project Information:

Project: WorkType:

County:

Location:

BROS-C020(114)--8J-20 RCB CULVERT NEW - SINGLE BOX

CLARKE

Route: DOYLE ST

On Doyle Street  Over Small Creek  in SW S16 T71 R25

Prj Awd Amt: $249,397.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 50 Working Days

20-C020-114

November 19, 2019 10:00 A.M.

CLARKECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $249,397.00 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $272,025.20 109.07%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 50 Working Days

20-C020-114

November 19, 2019 10:00 A.M.

CLARKECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A 12' X 5' X 90'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 5,000.00000 1,500.00 45,000.00000 13,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,125.000 CY 14.00000 43,750.00 11.00000 34,375.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,022.000 CY 8.00000 8,176.00 10.00000 10,220.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

200.000 CY 6.00000 1,200.00 9.00000 1,800.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,150.000 CY 8.00000 9,200.00 3.00000 3,450.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 6,500.00000 6,500.00

0070 2402-2720000

EXCAVATION, CLASS 20

760.000 CY 12.00000 9,120.00 25.00000 19,000.00
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A 12' X 5' X 90'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2725005

FOUNDATION TREATMENT MATERIAL

80.000 TON 27.00000 2,160.00 35.00000 2,800.00

0090 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

154.000 CY 520.00000 80,080.00 467.00000 71,918.00

0100 2404-7775000

REINFORCING STEEL

29,176.000 LB 1.00000 29,176.00 1.30000 37,928.80

0110 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 11,500.00000 11,500.00

0120 2507-3250005

ENGINEERING FABRIC

220.000 SY 4.00000 880.00 3.00000 660.00

0130 2507-6800061

REVETMENT, CLASS E

160.000 TON 51.00000 8,160.00 56.00000 8,960.00

0140 2518-6910000

SAFETY CLOSURE

3.000 EACH 125.00000 375.00 150.00000 450.00

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00
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Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A 12' X 5' X 90'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 3,200.00000 3,200.00

0170 2533-4980005

MOBILIZATION

(1) LS 18,500.00000 18,500.00 18,000.00000 18,000.00

0180 2601-2634100

MULCHING

2.800 ACRE 900.00000 2,520.00 2,500.00000 7,000.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 900.00000 1,260.00 3,500.00000 4,900.00

0200 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 350.00000 490.00 3,500.00000 4,900.00

0210 2602-0000020

SILT FENCE

750.000 LF 2.00000 1,500.00 3.50000 2,625.00

0220 2602-0000030

SILT FENCE FOR DITCH CHECKS

454.000 LF 2.00000 908.00 4.50000 2,043.00
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20-C020-114 Primary County: CLARKE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A 12' X 5' X 90'-0 REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,204.000 LF 0.50000 602.00 0.10000 120.40

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

235.000 LF 4.00000 940.00 5.00000 1,175.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$249,397.00 $272,025.20Section Totals:

( ) indicates item is bid as Lump Sum

$272,025.20$249,397.00

$249,397.00

Contract Item Totals

$272,025.20Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-052-3(36)--2R-22 STRUCTURES (MISCELLANEOUS)

CLAYTON

Route: U.S. 52

0.7 mi S of Co Rd C9Y

Prj Awd Amt: $182,368.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/28/20 25 Working Days

22-0523-036

November 19, 2019 10:00 A.M.

CLAYTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $182,368.40 100.00%

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $209,915.80 115.11%

3 CR120 CRAMER AND ASSOC., INC. $265,080.00 145.35%
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Contract ID:

Letting Date:

Start Date: 09/28/20 25 Working Days

22-0523-036

November 19, 2019 10:00 A.M.

CLAYTONCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0319; Triple 12'-0 x 10'-0 Reinforced Concrete Box Culvert Debris
Barrier

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,000.00000 11,000.00 2,500.00000 2,500.00 60,000.00000 60,000.00

0020 2501-0201473

PILES, STEEL, HP 14 X 73

795.000 LF 100.00000 79,500.00 115.12000 91,520.40 80.00000 63,600.00

0030 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 37,000.00000 37,000.00 25,000.00000 25,000.00

$148,600.00$105,500.00 $131,020.40Section Totals:
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Contract ID:007

Tabulation of Construction and Material Bids

November 19, 2019

22-0523-036 Primary County: CLAYTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,380.00000 1,380.00 1,380.00000 1,380.00 1,380.00000 1,380.00

0050 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00

$16,230.00$16,230.00 $16,230.00Section Totals:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2602-0000020

SILT FENCE

250.000 LF 6.00000 1,500.00 6.00000 1,500.00 3.00000 750.00

0070 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

250.000 LF 0.01000 2.50 0.01000 2.50 0.75000 187.50

0080 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

25.000 LF 1.00000 25.00 1.00000 25.00 3.00000 75.00

0090 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 49.50000 9,900.00 35.00000 7,000.00 15.00000 3,000.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 5.00000 1,300.00 5.00000 1,300.00 3.25000 845.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

30.000 LF 10.00000 300.00 10.00000 300.00 5.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

290.000 LF 0.01000 2.90 0.01000 2.90 1.25000 362.50

$5,370.00$13,030.40 $10,130.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 Design No. 0419; Triple 12'-0 x 10'-0 Reiforced Concrete Box Culvert Outlet
Scour Countermeasure

SECTION: Cat Alt Set: Cat Alt Member:

0130 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

160.000 CY 22.25000 3,560.00 25.00000 4,000.00 45.00000 7,200.00

0140 2507-3250005

ENGINEERING FABRIC

300.000 SY 2.50000 750.00 5.00000 1,500.00 2.00000 600.00

0150 2507-6800021

REVETMENT, CLASS B

390.000 TON 29.50000 11,505.00 35.00000 13,650.00 55.00000 21,450.00

0160 2599-9999003

('CUBIC YARDS' ITEM) GROUT FOR PARTIALLY
GROUTED REVETMENT

35.000 CY 275.00000 9,625.00 300.00000 10,500.00 500.00000 17,500.00

$46,750.00$25,440.00 $29,650.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) CRAMER AND ASSOC.,
INC.

0005 Design No. 0519; Dike Removal With Proposed DitchSECTION: Cat Alt Set: Cat Alt Member:

0170 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 10,000.00000 1,000.00 35,000.00000 3,500.00

0180 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

514.000 CY 22.25000 11,436.50 25.00000 12,850.00 55.00000 28,270.00

0190 2506-4984000

FLOWABLE MORTAR

14.000 CY 350.00000 4,900.00 300.00000 4,200.00 625.00000 8,750.00

0200 2507-3250005

ENGINEERING FABRIC

175.000 SY 2.50000 437.50 5.00000 875.00 2.00000 350.00

0210 2507-6800061

REVETMENT, CLASS E

132.000 TON 29.50000 3,894.00 30.00000 3,960.00 55.00000 7,260.00

$48,130.00$22,168.00 $22,885.00Section Totals:

( ) indicates item is bid as Lump Sum

$209,915.80$182,368.40 $265,080.00

$182,368.40

Contract Item Totals

$209,915.80 265,080.00Contract Grand Totals

Contract Time Totals
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22-0523-036 Primary County: CLAYTON

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

MB-061-6(529)190--77-31 DECK JOINT REPAIR

DUBUQUE

Route: U.S. 61

SB/NB US 61 over E 9th St & CN RR in Dubuque

Prj Awd Amt: $47,529.89

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

31-0616-529

November 19, 2019 10:00 A.M.

DUBUQUECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $47,529.89 100.00%

2 MI919 MINTURN, INC. $86,580.00 182.16%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $90,980.00 191.42%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $92,279.00 194.15%

5 CR120 CRAMER AND ASSOC., INC. $99,480.00 209.30%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

31-0616-529

November 19, 2019 10:00 A.M.

DUBUQUECall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0120; DECK JOINT REPAIR 466'-0`x`37'-0 CONTINUOUS STEEL
GIRDER S.B. BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,025.00000 12,025.00 8,000.00000 8,000.00 21,000.00000 21,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

77.000 LF 84.19000 6,482.63 270.00000 20,790.00 120.00000 9,240.00

$30,240.00$18,507.63 $28,790.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 DESIGN NO. 0220; DECK JOINT REPAIR 466'-0`x`37'-0 CONTINUOUS STEEL
GIRDER N.B. BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,295.63000 6,295.63 8,000.00000 8,000.00 21,000.00000 21,000.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

77.000 LF 84.19000 6,482.63 270.00000 20,790.00 120.00000 9,240.00

$30,240.00$12,778.26 $28,790.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 6,744.00000 6,744.00 8,000.00000 8,000.00 9,500.00000 9,500.00

0070 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 2,500.00000 2,500.00 6,000.00000 6,000.00 6,000.00000 6,000.00

$30,500.00$16,244.00 $29,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$86,580.00$47,529.89 $90,980.00

$47,529.89

Contract Item Totals

$86,580.00 90,980.00Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0120; DECK JOINT REPAIR 466'-0`x`37'-0 CONTINUOUS STEEL
GIRDER S.B. BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,525.00000 25,525.00 28,000.00000 28,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

77.000 LF 113.50000 8,739.50 120.00000 9,240.00

$34,264.50 $37,240.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0220; DECK JOINT REPAIR 466'-0`x`37'-0 CONTINUOUS STEEL
GIRDER N.B. BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 25,525.00000 25,525.00 28,000.00000 28,000.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

77.000 LF 113.50000 8,739.50 120.00000 9,240.00

$34,264.50 $37,240.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,250.00000 4,250.00 10,000.00000 10,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00

0070 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 12,500.00000 12,500.00 5,000.00000 5,000.00

$23,750.00 $25,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$99,480.00$92,279.00

$92,279.00

Contract Item Totals

$99,480.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

November 19, 2019

31-0616-529 Primary County: DUBUQUE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

BROS-C033(77)--8J-33 BRIDGE REPLACEMENT - PPCB

FAYETTE

Route: 240TH ST.

On 240TH ST  Over Turner Creek  in NW 1/4?S11 T94 R09

Prj Awd Amt: $597,115.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 75 Working Days

33-C033-077

November 19, 2019 10:00 A.M.

FAYETTECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $597,115.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $659,583.55 110.46%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $679,701.25 113.83%

4 BR160 BRENNAN CONSTRUCTION CO. $791,912.50 132.62%

5 IC051 ICON CONSTRUCTORS, LLC. $996,017.00 166.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 75 Working Days

33-C033-077

November 19, 2019 10:00 A.M.

FAYETTECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,160.000 TON 5.00000 10,800.00 8.45000 18,252.00 20.00000 43,200.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

634.000 CY 3.75000 2,377.50 23.95000 15,184.30 22.00000 13,948.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 80,000.00000 80,000.00 25,000.00000 25,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

667.000 CY 15.00000 10,005.00 22.55000 15,040.85 35.00000 23,345.00

0050 2402-2722000

EXCAVATION, CLASS 22

47.000 CY 600.00000 28,200.00 444.00000 20,868.00 850.00000 39,950.00

0060 2402-2723000

EXCAVATION, CLASS 23

1,336.000 CY 15.00000 20,040.00 31.40000 41,950.40 35.00000 46,760.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

441.000 CY 780.00000 343,980.00 575.00000 253,575.00 680.00000 299,880.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

32,185.000 LB 1.00000 32,185.00 1.30000 41,840.50 1.65000 53,105.25

0090 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 48.00000 17,184.00 86.65000 31,020.70 45.00000 16,110.00

0100 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

358.000 LF 20.00000 7,160.00 28.10000 10,059.80 8.00000 2,864.00

0110 2408-7800000

STRUCTURAL STEEL

2,646.000 LB 9.00000 23,814.00 12.00000 31,752.00 6.50000 17,199.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 10.00000 2,000.00 10.00000 2,000.00 10.00000 2,000.00

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00

0140 2507-6800061

REVETMENT, CLASS E

280.000 TON 24.25000 6,790.00 66.50000 18,620.00 42.00000 11,760.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 125.00000 250.00 240.00000 480.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,550.00000 3,550.00 1,500.00000 1,500.00

0170 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 35,500.00000 35,500.00 55,000.00000 55,000.00

0180 2599-9999005

('EACH' ITEM) Precast Deck Units (Placement
Only)

8.000 EACH 1,500.00000 12,000.00 4,565.00000 36,520.00 3,000.00000 24,000.00

$679,701.25$597,115.50 $659,583.55Section Totals:

( ) indicates item is bid as Lump Sum

$659,583.55$597,115.50 $679,701.25

$597,115.50

Contract Item Totals

$659,583.55 679,701.25Contract Grand Totals

Contract Time Totals

Page 3 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,160.000 TON 8.00000 17,280.00 10.00000 21,600.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

634.000 CY 11.00000 6,974.00 25.00000 15,850.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 90,000.00000 90,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

667.000 CY 25.00000 16,675.00 25.00000 16,675.00

0050 2402-2722000

EXCAVATION, CLASS 22

47.000 CY 300.00000 14,100.00 200.00000 9,400.00

0060 2402-2723000

EXCAVATION, CLASS 23

1,336.000 CY 175.00000 233,800.00 40.00000 53,440.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

441.000 CY 550.00000 242,550.00 940.00000 414,540.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

32,185.000 LB 1.50000 48,277.50 2.00000 64,370.00

0090 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 75.00000 26,850.00 120.00000 42,960.00

0100 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

358.000 LF 35.00000 12,530.00 75.00000 26,850.00

0110 2408-7800000

STRUCTURAL STEEL

2,646.000 LB 6.00000 15,876.00 12.00000 31,752.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 50.00000 10,000.00 120.00000 24,000.00

0130 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

4.000 EACH 2,400.00000 9,600.00 3,000.00000 12,000.00

0140 2507-6800061

REVETMENT, CLASS E

280.000 TON 30.00000 8,400.00 45.00000 12,600.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 50'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BOX
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 240.00000 480.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 1,500.00000 1,500.00

0170 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00 90,000.00000 90,000.00

0180 2599-9999005

('EACH' ITEM) Precast Deck Units (Placement
Only)

8.000 EACH 1,500.00000 12,000.00 8,500.00000 68,000.00

$791,912.50 $996,017.00Section Totals:

( ) indicates item is bid as Lump Sum

$996,017.00$791,912.50

$791,912.50

Contract Item Totals

$996,017.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

November 19, 2019

33-C033-077 Primary County: FAYETTE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

BRFN-175-9(21)--39-38 BRIDGE DECK OVERLAY

GRUNDY

Route: IOWA 175

Mosquito Creek 1.2 mi W of Co Rd T65

Prj Awd Amt: $422,225.45

Project: WorkType:

County:

Location:

BRFN-175-9(20)--39-38 BRIDGE DECK OVERLAY

GRUNDY

Route: IOWA 175

Minnehaha Creek 0.3 mi E of Co Rd T45

Prj Awd Amt: $352,316.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 90 Working Days

38-1759-021

November 19, 2019 10:00 A.M.

GRUNDYCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $774,541.50 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $801,821.77 103.52%

3 HA760 HAWKEYE PAVING CORP. $844,289.20 109.01%

4 PC015 PCIROADS, LLC $849,580.90 109.69%

5 CU081 CUNNINGHAM-REIS, LLC $898,109.70 115.95%

6 CR120 CRAMER AND ASSOC., INC. $916,156.35 118.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 90 Working Days

38-1759-021

November 19, 2019 10:00 A.M.

GRUNDYCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0001 Design No. 0120; REPAIRS TO A 90'-0 X 40'-0 CONTINUOUS CONCRETE
SLAB BRIDGE - BRFN-175-9(20)--39-38

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

62.000 SY 200.00000 12,400.00 215.00000 13,330.00 250.00000 15,500.00

0020 2426-6772016

CONCRETE REPAIR

9.000 SF 250.00000 2,250.00 120.00000 1,080.00 500.00000 4,500.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

81.000 LF 250.00000 20,250.00 190.00000 15,390.00 150.00000 12,150.00

0040 2499-2300026

DRAIN EXTENSIONS

4.000 EACH 750.00000 3,000.00 435.00000 1,740.00 1,000.00000 4,000.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

413.300 SY 20.00000 8,266.00 32.00000 13,225.60 25.00000 10,332.50

0060 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

0070 2599-9999010

('LUMP SUM' ITEM) DRILL END SECTIONS FOR
GUARDRAIL

(1) LS 750.00000 750.00 615.00000 615.00 600.00000 600.00

$92,082.50$91,916.00 $90,380.60Section Totals:

Page 1 of 28

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 19, 2019

38-1759-021 Primary County: GRUNDY

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0002 Design No. 0120; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (20

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

413.300 SY 173.00000 71,500.90

$71,500.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0003 Design No. 0120; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (20

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

413.300 SY 135.00000 55,795.50 125.00000 51,662.50

$51,662.50$55,795.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

257.700 TON 26.25000 6,764.63 30.00000 7,731.00 50.00000 12,885.00

0110 2102-2625000

EMBANKMENT-IN-PLACE

440.000 CY 15.75000 6,930.00 17.00000 7,480.00 20.00000 8,800.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

332.000 SY 85.00000 28,220.00 97.00000 32,204.00 80.00000 26,560.00

0130 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

392.800 SY 80.00000 31,424.00 75.00000 29,460.00 85.00000 33,388.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

4.690 STA 525.00000 2,462.25 213.00000 998.97 450.00000 2,110.50

0150 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

98.900 CY 15.75000 1,557.68 32.00000 3,164.80 20.00000 1,978.00

0160 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

190.000 SY 250.00000 47,500.00 230.00000 43,700.00 300.00000 57,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

543.400 SY 5.25000 2,852.85 11.50000 6,249.10 5.00000 2,717.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.80000 2,200.00 11.00000 2,750.00 10.00000 2,500.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 23.00000 2,300.00 22.50000 2,250.00 22.00000 2,200.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,300.00000 9,200.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 255.00000 1,020.00 250.00000 1,000.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0230 2510-6745850

REMOVAL OF PAVEMENT

153.800 SY 15.00000 2,307.00 31.00000 4,767.80 35.00000 5,383.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.310 STA 80.00000 1,544.80 91.50000 1,766.87 75.00000 1,448.25

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.320 STA 157.50000 522.90 133.00000 441.56 150.00000 498.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

19.310 STA 38.50000 743.44 91.50000 1,766.87 35.00000 675.85

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

550.000 LF 10.50000 5,775.00 9.00000 4,950.00 10.00000 5,500.00

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,400.00000 8,400.00 7,630.00000 7,630.00 8,000.00000 8,000.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00 20,000.00000 20,000.00

0300 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,050.00000 4,200.00 1,020.00000 4,080.00 1,000.00000 4,000.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

875.000 LF 5.00000 4,375.00 4.75000 4,156.25 2.00000 1,750.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

875.000 LF 1.00000 875.00 0.75000 656.25 0.10000 87.50

$232,531.10$204,604.55 $206,773.47Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0005 Design No. 0220; REPAIRS TO A 130'-0 X 40'-0 CONTINUOUS CONCRETE
SLAB BRIDGE - BRFN-175-9(21)--39-38

SECTION: Cat Alt Set: Cat Alt Member:

0340 2413-0698074

DECK REPAIR, CLASS A

89.000 SY 225.00000 20,025.00 187.00000 16,643.00 250.00000 22,250.00

0350 2426-6772016

CONCRETE REPAIR

37.000 SF 200.00000 7,400.00 92.00000 3,404.00 400.00000 14,800.00

0360 2499-0800000

PAVING NOTCH REPLACEMENT

94.200 LF 250.00000 23,550.00 185.00000 17,427.00 150.00000 14,130.00

0370 2499-2300026

DRAIN EXTENSIONS

10.000 EACH 750.00000 7,500.00 335.00000 3,350.00 500.00000 5,000.00

0380 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

593.200 SY 20.00000 11,864.00 27.00000 16,016.40 25.00000 14,830.00

0390 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

$116,010.00$105,339.00 $101,840.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0006 Design No. 0220; Alternate AA Option 1: CLASS O PCC. BID THIS SECTION
(IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (21

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0400 2413-0698066

DECK OVERLAY (CLASS O PCC)

593.200 SY 170.00000 100,844.00

$100,844.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0007 Design No. 0220; Alternate AA Option 2: CLASS HPC-O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (21

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0410 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

593.200 SY 125.00000 74,150.00 125.00000 74,150.00

$74,150.00$74,150.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0420 2102-0425070

SPECIAL BACKFILL

333.400 TON 26.25000 8,751.75 28.00000 9,335.20 50.00000 16,670.00

0430 2102-2625000

EMBANKMENT-IN-PLACE

500.000 CY 15.75000 7,875.00 19.00000 9,500.00 20.00000 10,000.00

0440 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

384.200 SY 85.00000 32,657.00 60.00000 23,052.00 80.00000 30,736.00

0450 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

482.100 SY 80.00000 38,568.00 75.00000 36,157.50 85.00000 40,978.50

0460 2123-7450020

SHOULDER FINISHING, EARTH

4.430 STA 525.00000 2,325.75 226.00000 1,001.18 450.00000 1,993.50

0470 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

241.700 CY 15.75000 3,806.78 26.50000 6,405.05 20.00000 4,834.00

0480 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

251.000 SY 250.00000 62,750.00 221.00000 55,471.00 300.00000 75,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0490 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

767.500 SY 5.25000 4,029.38 9.00000 6,907.50 5.00000 3,837.50

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

230.000 LF 8.00000 1,840.00 11.00000 2,530.00 10.00000 2,300.00

0510 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 23.00000 2,300.00 22.50000 2,250.00 22.00000 2,200.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,300.00000 9,200.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0530 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 275.00000 1,100.00 435.00000 1,740.00 450.00000 1,800.00

0540 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,600.00000 10,400.00 2,600.00000 10,400.00

0550 2510-6745850

REMOVAL OF PAVEMENT

201.200 SY 15.00000 3,018.00 29.00000 5,834.80 35.00000 7,042.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.230 STA 80.00000 2,018.40 91.50000 2,308.55 75.00000 1,892.25

0570 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.320 STA 157.50000 522.90 132.50000 439.90 150.00000 498.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

25.610 STA 38.50000 985.99 91.75000 2,349.72 35.00000 896.35

0590 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

625.000 LF 10.50000 6,562.50 9.00000 5,625.00 10.00000 6,250.00

0600 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,400.00000 8,400.00 7,650.00000 7,650.00 8,000.00000 8,000.00

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00 20,000.00000 20,000.00

0620 2528-8445113

FLAGGERS

35.000 EACH 495.00000 17,325.00 495.00000 17,325.00 495.00000 17,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) BOULDER CONTRACTING,
LLC.

(3) HAWKEYE PAVING CORP.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0630 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,050.00000 4,200.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0640 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 4.75000 4,750.00 2.00000 2,000.00

0650 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.75000 750.00 0.10000 100.00

$277,853.10$242,736.45 $230,482.40Section Totals:

( ) indicates item is bid as Lump Sum

$801,821.77$774,541.50 $844,289.20

$774,541.50

Contract Item Totals

$801,821.77 844,289.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0001 Design No. 0120; REPAIRS TO A 90'-0 X 40'-0 CONTINUOUS CONCRETE
SLAB BRIDGE - BRFN-175-9(20)--39-38

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

62.000 SY 300.00000 18,600.00 200.00000 12,400.00 260.00000 16,120.00

0020 2426-6772016

CONCRETE REPAIR

9.000 SF 150.00000 1,350.00 190.00000 1,710.00 300.00000 2,700.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

81.000 LF 210.00000 17,010.00 70.00000 5,670.00 350.00000 28,350.00

0040 2499-2300026

DRAIN EXTENSIONS

4.000 EACH 700.00000 2,800.00 400.00000 1,600.00 800.00000 3,200.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

413.300 SY 32.35000 13,370.26 28.00000 11,572.40 30.00000 12,399.00

0060 2533-4980005

MOBILIZATION

(1) LS 58,113.00000 58,113.00 50,000.00000 50,000.00 48,000.00000 48,000.00

0070 2599-9999010

('LUMP SUM' ITEM) DRILL END SECTIONS FOR
GUARDRAIL

(1) LS 600.00000 600.00 600.00000 600.00 600.00000 600.00

$111,369.00$111,843.26 $83,552.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0002 Design No. 0120; ALTERNATE 'AA' OPTION 1: CLASS O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (20

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

413.300 SY 157.76000 65,202.21

$65,202.21Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0003 Design No. 0120; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (20

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

413.300 SY 210.00000 86,793.00 230.00000 95,059.00

$95,059.00$86,793.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425070

SPECIAL BACKFILL

257.700 TON 25.00000 6,442.50 24.00000 6,184.80 25.00000 6,442.50

0110 2102-2625000

EMBANKMENT-IN-PLACE

440.000 CY 15.00000 6,600.00 14.00000 6,160.00 15.00000 6,600.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

332.000 SY 95.00000 31,540.00 95.00000 31,540.00 95.00000 31,540.00

0130 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

392.800 SY 75.00000 29,460.00 75.00000 29,460.00 75.00000 29,460.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

4.690 STA 500.00000 2,345.00 350.00000 1,641.50 500.00000 2,345.00

0150 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

98.900 CY 15.00000 1,483.50 16.00000 1,582.40 15.00000 1,483.50

0160 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

190.000 SY 266.65000 50,663.50 375.00000 71,250.00 335.00000 63,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

543.400 SY 5.48000 2,977.83 9.00000 4,890.60 7.50000 4,075.50

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00 5.00000 1,250.00 8.00000 2,000.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.00000 2,200.00 22.00000 2,200.00 22.00000 2,200.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,150.00000 8,600.00 2,200.00000 8,800.00 2,150.00000 8,600.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 300.00000 1,200.00 250.00000 1,000.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,550.00000 10,200.00 2,500.00000 10,000.00 2,550.00000 10,200.00

0230 2510-6745850

REMOVAL OF PAVEMENT

153.800 SY 14.00000 2,153.20 13.00000 1,999.40 14.00000 2,153.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.310 STA 90.00000 1,737.90 80.00000 1,544.80 90.00000 1,737.90

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.320 STA 130.00000 431.60 140.00000 464.80 130.00000 431.60

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

19.310 STA 90.00000 1,737.90 75.00000 1,448.25 90.00000 1,737.90

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

550.000 LF 8.00000 4,400.00 9.00000 4,950.00 8.00000 4,400.00

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 9,000.00000 9,000.00 7,500.00000 7,500.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 11,000.00000 11,000.00 5,400.00000 5,400.00

0300 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0004 Roadway Items - BRFN-175-9(20)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

875.000 LF 4.50000 3,937.50 5.00000 4,375.00 5.00000 4,375.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

875.000 LF 0.50000 437.50 1.00000 875.00 2.00000 1,750.00

$217,932.10$202,097.93 $230,666.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0005 Design No. 0220; REPAIRS TO A 130'-0 X 40'-0 CONTINUOUS CONCRETE
SLAB BRIDGE - BRFN-175-9(21)--39-38

SECTION: Cat Alt Set: Cat Alt Member:

0340 2413-0698074

DECK REPAIR, CLASS A

89.000 SY 300.00000 26,700.00 200.00000 17,800.00 260.00000 23,140.00

0350 2426-6772016

CONCRETE REPAIR

37.000 SF 150.00000 5,550.00 150.00000 5,550.00 235.00000 8,695.00

0360 2499-0800000

PAVING NOTCH REPLACEMENT

94.200 LF 210.00000 19,782.00 70.00000 6,594.00 350.00000 32,970.00

0370 2499-2300026

DRAIN EXTENSIONS

10.000 EACH 700.00000 7,000.00 500.00000 5,000.00 800.00000 8,000.00

0380 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

593.200 SY 32.35000 19,190.02 28.00000 16,609.60 25.00000 14,830.00

0390 2533-4980005

MOBILIZATION

(1) LS 58,113.00000 58,113.00 55,000.00000 55,000.00 43,000.00000 43,000.00

$130,635.00$136,335.02 $106,553.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0006 Design No. 0220; Alternate AA Option 1: CLASS O PCC. BID THIS SECTION
(IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (21

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0400 2413-0698066

DECK OVERLAY (CLASS O PCC)

593.200 SY 157.76000 93,583.23

$93,583.23Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0007 Design No. 0220; Alternate AA Option 2: CLASS HPC-O PCC. BID THIS
(SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (21

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0410 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

593.200 SY 190.00000 112,708.00 180.00000 106,776.00

$106,776.00$112,708.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0420 2102-0425070

SPECIAL BACKFILL

333.400 TON 25.00000 8,335.00 25.00000 8,335.00 25.00000 8,335.00

0430 2102-2625000

EMBANKMENT-IN-PLACE

500.000 CY 15.00000 7,500.00 14.00000 7,000.00 15.00000 7,500.00

0440 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

384.200 SY 91.00000 34,962.20 95.00000 36,499.00 85.00000 32,657.00

0450 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

482.100 SY 75.00000 36,157.50 75.00000 36,157.50 75.00000 36,157.50

0460 2123-7450020

SHOULDER FINISHING, EARTH

4.430 STA 500.00000 2,215.00 350.00000 1,550.50 500.00000 2,215.00

0470 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

241.700 CY 15.00000 3,625.50 13.00000 3,142.10 15.00000 3,625.50

0480 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

251.000 SY 266.65000 66,929.15 375.00000 94,125.00 335.00000 84,085.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0490 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

767.500 SY 5.48000 4,205.90 9.00000 6,907.50 5.50000 4,221.25

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

230.000 LF 8.00000 1,840.00 5.00000 1,150.00 8.00000 1,840.00

0510 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 22.00000 2,200.00 22.00000 2,200.00 22.00000 2,200.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,150.00000 8,600.00 2,200.00000 8,800.00 2,150.00000 8,600.00

0530 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 425.00000 1,700.00 500.00000 2,000.00 425.00000 1,700.00

0540 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,550.00000 10,200.00 2,500.00000 10,000.00 2,550.00000 10,200.00

0550 2510-6745850

REMOVAL OF PAVEMENT

201.200 SY 14.00000 2,816.80 13.00000 2,615.60 14.00000 2,816.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.230 STA 90.00000 2,270.70 80.00000 2,018.40 90.00000 2,270.70

0570 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.320 STA 130.00000 431.60 140.00000 464.80 130.00000 431.60

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

25.610 STA 90.00000 2,304.90 75.00000 1,920.75 90.00000 2,304.90

0590 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

625.000 LF 8.00000 5,000.00 9.00000 5,625.00 8.00000 5,000.00

0600 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 9,000.00000 9,000.00 7,500.00000 7,500.00

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 5,400.00000 5,400.00 11,000.00000 11,000.00 5,400.00000 5,400.00

0620 2528-8445113

FLAGGERS

35.000 EACH 495.00000 17,325.00 495.00000 17,325.00 495.00000 17,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) CUNNINGHAM-REIS, LLC (6) CRAMER AND ASSOC.,
INC.

0008 Roadway Items - BRFN-175-9(21)--39-38SECTION: Cat Alt Set: Cat Alt Member:

0630 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0640 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.50000 4,500.00 5.00000 5,000.00 2.00000 2,000.00

0650 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 1.00000 1,000.00 2.00000 2,000.00

$254,385.25$240,519.25 $277,836.15Section Totals:

( ) indicates item is bid as Lump Sum

$898,109.70$849,580.90 $916,156.35

$849,580.90

Contract Item Totals

$898,109.70 916,156.35Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-163-2(56)--39-50 BRIDGE DECK OVERLAY

JASPER

Route: IOWA 163

Walnut Creek 2.4 mi W of IA 117 (EB)

Prj Awd Amt: $699,433.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 55 Working Days

50-1632-056

November 19, 2019 10:00 A.M.

JASPERCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $699,433.16 100.00%

2 CR120 CRAMER AND ASSOC., INC. $709,841.12 101.49%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0120; BRIDGE DECK OVERLAY 95’-0 x 44’-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772016

CONCRETE REPAIR

25.000 SF 175.00000 4,375.00 210.00000 5,250.00

0020 2533-4980005

MOBILIZATION

(1) LS 64,000.00000 64,000.00 70,000.00000 70,000.00

0030 2599-9999003

('CUBIC YARDS' ITEM) DECK REPAIR  VARIABLE
DEPTH

7.900 CY 6,000.00000 47,400.00 3,500.00000 27,650.00

0040 2599-9999010

('LUMP SUM' ITEM) MOCKUP UHPC OVERLAY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00

0050 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

479.100 SY 80.00000 38,328.00 100.00000 47,910.00

0060 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS  CLASS A

113.600 SY 75.00000 8,520.00 260.00000 29,536.00

0070 2599-9999018

('SQUARE YARDS' ITEM) SPECIAL DECK
OVERLAY (UHPC)

479.100 SY 500.00000 239,550.00 460.00000 220,386.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

$406,173.00 $405,732.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

263.600 TON 36.50000 9,621.40 33.00000 8,698.80

0090 2102-2625000

EMBANKMENT-IN-PLACE

472.000 CY 25.00000 11,800.00 35.00000 16,520.00

0100 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

237.000 CY 25.00000 5,925.00 20.00000 4,740.00

0110 2121-7425020

GRANULAR SHOULDERS, TYPE B

0.700 TON 250.00000 175.00 800.00000 560.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

837.000 SY 63.00000 52,731.00 58.00000 48,546.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

348.800 CY 50.00000 17,440.00 44.00000 15,347.20

0140 2301-0690202

BRIDGE APPROACH, BR-202

244.700 SY 225.00000 55,057.50 250.00000 61,175.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

897.300 SY 8.00000 7,178.40 6.15000 5,518.40

0160 2413-0698066

DECK OVERLAY (CLASS O PCC)

286.900 SY 230.00000 65,987.00 210.00000 60,249.00

0170 2413-0698074

DECK REPAIR, CLASS A

66.800 SY 20.00000 1,336.00 260.00000 17,368.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

125.000 LF 15.00000 1,875.00 10.00000 1,250.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 22.00000 5,500.00 20.00000 5,000.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,750.00000 5,500.00 2,500.00000 5,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 330.00000 660.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,300.00000 6,600.00 3,000.00000 6,000.00

0230 2510-6745850

REMOVAL OF PAVEMENT

280.200 SY 20.00000 5,604.00 30.00000 8,406.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.810 STA 46.00000 2,475.26 42.00000 2,260.02

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

59.800 STA 130.00000 7,774.00 115.00000 6,877.00

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 140.00000 1,120.00 125.00000 1,000.00

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

43.600 STA 46.00000 2,005.60 42.00000 1,831.20

0280 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 140.00000 1,120.00 125.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 13.50000 10,125.00 12.25000 9,187.50

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 12,000.00000 12,000.00

0310 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,100.00000 2,200.00 1,000.00000 2,000.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

700.000 LF 3.00000 2,100.00 3.75000 2,625.00

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

700.000 LF 0.50000 350.00 0.50000 350.00

$293,260.16 $304,109.12Section Totals:

( ) indicates item is bid as Lump Sum

$709,841.12$699,433.16

$699,433.16

Contract Item Totals

$709,841.12Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 19, 2019

50-1632-056 Primary County: JASPER

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C067(87)--SE-67 BRIDGE REPLACEMENT - PPCB

MONONA

Route: E46

E46: Over Solider River

Prj Awd Amt: $1,022,190.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/22/20 90 Working Days

67-C067-087

November 19, 2019 10:00 A.M.

MONONACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,022,190.43 100.00%

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,037,724.10 101.52%

3 GR100 GRAVES CONSTRUCTION CO., INC. $1,060,674.95 103.76%

4 MU120 MURPHY HEAVY CONTRACTING CORP. $1,073,266.00 105.00%

5 DI360 DIXON CONSTRUCTION CO. $1,121,284.25 109.69%

6 CH320 CHRISTENSEN BROS., INC. $1,293,775.35 126.57%
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Contract ID:

Letting Date:

Start Date: 06/22/20 90 Working Days

67-C067-087

November 19, 2019 10:00 A.M.

MONONACall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 2,970.19000 1,782.11 13,000.00000 7,800.00 12,000.00000 7,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,868.000 CY 6.50000 25,142.00 13.00000 50,284.00 10.75000 41,581.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,073.000 CY 18.00000 37,314.00 6.50000 13,474.50 2.10000 4,353.30

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

609.800 CY 8.10000 4,939.38 6.00000 3,658.80 7.00000 4,268.60

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,317.000 CY 6.00000 7,902.00 7.00000 9,219.00 3.85000 5,070.45

0060 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

334.900 TON 47.81000 16,011.57 55.00000 18,419.50 32.00000 10,716.80

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,750.00000 20,750.00 40,000.00000 40,000.00 52,000.00000 52,000.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

95.000 CY 18.50000 1,757.50 35.00000 3,325.00 40.00000 3,800.00

0090 2402-2721000

EXCAVATION, CLASS 21

232.000 CY 95.00000 22,040.00 325.00000 75,400.00 450.00000 104,400.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

402.800 CY 656.00000 264,236.80 665.00000 267,862.00 600.00000 241,680.00

0110 2404-7775000

REINFORCING STEEL

80,805.000 LB 0.98000 79,188.90 0.88000 71,108.40 1.05000 84,845.25

0120 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

8.000 EACH 14,612.77000 116,902.16 11,000.00000 88,000.00 10,500.00000 84,000.00

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

4.000 EACH 17,498.18000 69,992.72 13,000.00000 52,000.00 14,500.00000 58,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,234.000 LB 3.75000 12,127.50 3.75000 12,127.50 4.00000 12,936.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

432.700 LF 76.87000 33,261.65 65.00000 28,125.50 75.00000 32,452.50

0160 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

42.000 LF 92.90000 3,901.80 65.00000 2,730.00 68.00000 2,856.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

3,180.000 LF 44.65000 141,987.00 46.00000 146,280.00 44.00000 139,920.00

0180 2501-6335010

PREBORED HOLES

160.000 LF 50.80000 8,128.00 35.00000 5,600.00 55.00000 8,800.00

0190 2507-3250005

ENGINEERING FABRIC

697.200 SY 2.87000 2,000.96 3.50000 2,440.20 5.00000 3,486.00

0200 2507-6800021

REVETMENT, CLASS B

694.000 TON 77.66000 53,896.04 62.00000 43,028.00 58.00000 40,252.00

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE

37.100 CY 26.14000 969.79 60.00000 2,226.00 35.00000 1,298.50
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 300.00000 600.00

0230 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 75.00000 300.00 150.00000 600.00 200.00000 800.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 84,000.00000 84,000.00 80,000.00000 80,000.00 99,000.00000 99,000.00

0270 2601-2634100

MULCHING

1.500 ACRE 1,425.00000 2,137.50 1,500.00000 2,250.00 1,425.00000 2,137.50

0280 2601-2636015

NATIVE GRASS SEEDING

0.200 ACRE 1,150.25000 230.05 3,500.00000 700.00 1,150.25000 230.05
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 755.00000 981.50 1,100.00000 1,430.00 755.00000 981.50

0300 2602-0000020

SILT FENCE

1,143.800 LF 2.50000 2,859.50 1.50000 1,715.70 2.50000 2,859.50

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

60.000 LF 2.50000 150.00 2.00000 120.00 2.50000 150.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,060,674.95$1,022,190.43 $1,037,724.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,037,724.10$1,022,190.43 $1,060,674.95

$1,022,190.43

Contract Item Totals

$1,037,724.10 1,060,674.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) DIXON CONSTRUCTION
CO.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 30,000.00000 18,000.00 12.00000 7.20 11,000.00000 6,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,868.000 CY 25.00000 96,700.00 15.00000 58,020.00 10.50000 40,614.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,073.000 CY 12.00000 24,876.00 7.00000 14,511.00 2.10000 4,353.30

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

609.800 CY 10.00000 6,098.00 5.50000 3,353.90 5.50000 3,353.90

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,317.000 CY 12.00000 15,804.00 7.00000 9,219.00 3.85000 5,070.45

0060 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

334.900 TON 50.00000 16,745.00 30.00000 10,047.00 34.00000 11,386.60

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 49,000.00000 49,000.00 200,000.00000 200,000.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) DIXON CONSTRUCTION
CO.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

95.000 CY 50.00000 4,750.00 30.00000 2,850.00 25.00000 2,375.00

0090 2402-2721000

EXCAVATION, CLASS 21

232.000 CY 180.00000 41,760.00 300.00000 69,600.00 250.00000 58,000.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

402.800 CY 690.00000 277,932.00 550.00000 221,540.00 800.00000 322,240.00

0110 2404-7775000

REINFORCING STEEL

80,805.000 LB 0.80000 64,644.00 1.25000 101,006.25 0.90000 72,724.50

0120 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

8.000 EACH 12,000.00000 96,000.00 12,500.00000 100,000.00 12,500.00000 100,000.00

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

4.000 EACH 17,000.00000 68,000.00 15,000.00000 60,000.00 14,000.00000 56,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,234.000 LB 3.50000 11,319.00 5.00000 16,170.00 4.00000 12,936.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) DIXON CONSTRUCTION
CO.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

432.700 LF 80.00000 34,616.00 75.00000 32,452.50 110.00000 47,597.00

0160 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

42.000 LF 80.00000 3,360.00 70.00000 2,940.00 65.00000 2,730.00

0170 2501-0201057

PILES, STEEL, HP 10 X 57

3,180.000 LF 35.00000 111,300.00 47.00000 149,460.00 45.00000 143,100.00

0180 2501-6335010

PREBORED HOLES

160.000 LF 60.00000 9,600.00 50.00000 8,000.00 60.00000 9,600.00

0190 2507-3250005

ENGINEERING FABRIC

697.200 SY 6.00000 4,183.20 3.00000 2,091.60 3.00000 2,091.60

0200 2507-6800021

REVETMENT, CLASS B

694.000 TON 55.00000 38,170.00 57.00000 39,558.00 75.00000 52,050.00

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE

37.100 CY 55.00000 2,040.50 35.00000 1,298.50 35.00000 1,298.50
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) DIXON CONSTRUCTION
CO.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 300.00000 600.00 150.00000 300.00

0230 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 200.00000 800.00 250.00000 1,000.00 150.00000 600.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 7,000.00000 7,000.00 4,500.00000 4,500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,700.00000 5,700.00 2,300.00000 2,300.00

0260 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 149,000.00000 149,000.00 125,000.00000 125,000.00

0270 2601-2634100

MULCHING

1.500 ACRE 1,600.00000 2,400.00 1,425.50000 2,138.25 1,450.00000 2,175.00

0280 2601-2636015

NATIVE GRASS SEEDING

0.200 ACRE 4,500.00000 900.00 1,150.25000 230.05 1,150.00000 230.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MURPHY HEAVY
CONTRACTING CORP.

(5) DIXON CONSTRUCTION
CO.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,250.00000 1,625.00 755.00000 981.50 800.00000 1,040.00

0300 2602-0000020

SILT FENCE

1,143.800 LF 3.50000 4,003.30 2.50000 2,859.50 2.50000 2,859.50

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

60.000 LF 4.00000 240.00 2.50000 150.00 2.50000 150.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,293,775.35$1,073,266.00 $1,121,284.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,121,284.25$1,073,266.00 $1,293,775.35

$1,073,266.00

Contract Item Totals

$1,121,284.25 1,293,775.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 19, 2019

67-C067-087 Primary County: MONONA
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Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C070(64)--SE-70 RCB CULVERT REPLACEMENT - TWIN BOX

MUSCATINE

Route: 120TH STREET

120TH STREET: Near NE Corner NW-NW

Prj Awd Amt: $266,037.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/24/20 50 Working Days

70-C070-064

November 19, 2019 10:00 A.M.

MUSCATINECall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $266,037.70 100.00%

2 MC201 MCCULLEY CULVERT, INC. $267,456.00 100.53%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $333,872.48 125.50%

4 BO330 BOOMERANG CORP. $337,489.70 126.86%

5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $412,029.05 154.88%

6 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$439,650.50 165.26%
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Contract ID:

Letting Date:

Start Date: 08/24/20 50 Working Days

70-C070-064

November 19, 2019 10:00 A.M.

MUSCATINECall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 10,000.00000 1,000.00 15,000.00000 1,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

378.000 CY 11.00000 4,158.00 8.50000 3,213.00 12.00000 4,536.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

440.000 CY 9.00000 3,960.00 6.00000 2,640.00 12.00000 5,280.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

640.000 CY 10.00000 6,400.00 8.00000 5,120.00 18.00000 11,520.00

0050 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

66.000 CY 9.00000 594.00 14.50000 957.00 10.00000 660.00

0060 2210-0475105

CHOKE STONE BASE

60.000 TON 31.00000 1,860.00 25.00000 1,500.00 24.00000 1,440.00

0070 2210-0475290

MACADAM STONE BASE

170.000 TON 31.00000 5,270.00 28.00000 4,760.00 24.10000 4,097.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

85.000 TON 26.00000 2,210.00 24.00000 2,040.00 25.00000 2,125.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 13,000.00000 13,000.00 10,000.00000 10,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

950.000 CY 12.00000 11,400.00 12.00000 11,400.00 35.00000 33,250.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

256.800 CY 425.00000 109,140.00 510.00000 130,968.00 514.00000 131,995.20

0120 2404-7775000

REINFORCING STEEL

39,768.000 LB 1.15000 45,733.20 1.00000 39,768.00 1.21000 48,119.28

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 5,000.00000 5,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0140 2507-3250005

ENGINEERING FABRIC

370.000 SY 3.00000 1,110.00 4.00000 1,480.00 3.00000 1,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

275.000 TON 53.00000 14,575.00 51.00000 14,025.00 49.50000 13,612.50

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

67.000 CY 20.00000 1,340.00 10.00000 670.00 20.00000 1,340.00

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 250.00000 500.00 240.00000 480.00

0180 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

70.000 LF 40.00000 2,800.00 43.00000 3,010.00 40.00000 2,800.00

0190 2519-3280000

FENCE, FIELD

80.000 LF 20.00000 1,600.00 25.00000 2,000.00 20.00000 1,600.00

0200 2519-3300400

FIELD FENCE BRACE PANELS

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00 300.00000 2,400.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0220 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 14,000.00000 14,000.00 43,000.00000 43,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0230 2601-2634100

MULCHING

1.600 ACRE 700.00000 1,120.00 700.00000 1,120.00 700.00000 1,120.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,200.00000 960.00 1,200.00000 960.00 1,200.00000 960.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 600.00000 480.00 600.00000 480.00 600.00000 480.00

0260 2602-0000020

SILT FENCE

305.000 LF 2.00000 610.00 2.50000 762.50 2.00000 610.00

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

242.000 LF 2.00000 484.00 2.00000 484.00 2.00000 484.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

547.000 LF 0.50000 273.50 0.50000 273.50 0.50000 273.50

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

345.000 LF 4.00000 1,380.00 5.00000 1,725.00 4.00000 1,380.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 19, 2019

70-C070-064 Primary County: MUSCATINE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$333,872.48$266,037.70 $267,456.00Section Totals:

( ) indicates item is bid as Lump Sum

$267,456.00$266,037.70 $333,872.48

$266,037.70

Contract Item Totals

$267,456.00 333,872.48Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 5,000.00000 500.00 50,000.00000 5,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

378.000 CY 8.00000 3,024.00 15.00000 5,670.00 33.00000 12,474.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

440.000 CY 18.00000 7,920.00 15.00000 6,600.00 21.00000 9,240.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

640.000 CY 8.00000 5,120.00 15.00000 9,600.00 16.00000 10,240.00

0050 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

66.000 CY 4.00000 264.00 2.50000 165.00 24.00000 1,584.00

0060 2210-0475105

CHOKE STONE BASE

60.000 TON 30.00000 1,800.00 36.25000 2,175.00 37.00000 2,220.00

0070 2210-0475290

MACADAM STONE BASE

170.000 TON 30.00000 5,100.00 37.50000 6,375.00 40.50000 6,885.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

85.000 TON 30.00000 2,550.00 42.00000 3,570.00 45.00000 3,825.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 12,500.00000 12,500.00 33,500.00000 33,500.00

0100 2402-2720000

EXCAVATION, CLASS 20

950.000 CY 12.00000 11,400.00 25.00000 23,750.00 25.00000 23,750.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

256.800 CY 550.00000 141,240.00 850.50000 218,408.40 600.00000 154,080.00

0120 2404-7775000

REINFORCING STEEL

39,768.000 LB 1.00000 39,768.00 1.30000 51,698.40 1.50000 59,652.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00 10,000.00000 10,000.00 31,000.00000 31,000.00

0140 2507-3250005

ENGINEERING FABRIC

370.000 SY 1.50000 555.00 2.25000 832.50 3.00000 1,110.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

275.000 TON 60.00000 16,500.00 57.75000 15,881.25 77.00000 21,175.00

0160 2507-6875002

REVETMENT, REMOVE AND REPLACE

67.000 CY 40.00000 2,680.00 30.00000 2,010.00 84.00000 5,628.00

0170 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00 275.00000 550.00 240.00000 480.00

0180 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

70.000 LF 40.00000 2,800.00 45.00000 3,150.00 40.00000 2,800.00

0190 2519-3280000

FENCE, FIELD

80.000 LF 20.00000 1,600.00 22.75000 1,820.00 20.00000 1,600.00

0200 2519-3300400

FIELD FENCE BRACE PANELS

8.000 EACH 300.00000 2,400.00 340.00000 2,720.00 300.00000 2,400.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,400.00000 1,400.00 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 25,000.00000 25,000.00 43,000.00000 43,000.00

0230 2601-2634100

MULCHING

1.600 ACRE 700.00000 1,120.00 800.00000 1,280.00 700.00000 1,120.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 1,200.00000 960.00 1,400.00000 1,120.00 1,200.00000 960.00

0250 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 600.00000 480.00 700.00000 560.00 600.00000 480.00

0260 2602-0000020

SILT FENCE

305.000 LF 2.00000 610.00 2.25000 686.25 2.00000 610.00

0270 2602-0000030

SILT FENCE FOR DITCH CHECKS

242.000 LF 2.00000 484.00 2.25000 544.50 2.00000 484.00

0280 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

547.000 LF 0.10000 54.70 0.75000 410.25 0.50000 273.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Items for a Twin 12'-0 x 8'-0 x 56'-0 Reinforced Concrete Box CulvertSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

345.000 LF 4.00000 1,380.00 4.50000 1,552.50 4.00000 1,380.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$439,650.50$337,489.70 $412,029.05Section Totals:

( ) indicates item is bid as Lump Sum

$412,029.05$337,489.70 $439,650.50

$337,489.70

Contract Item Totals

$412,029.05 439,650.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C077(224)--FG-77 RCB CULVERT NEW - TWIN BOX

POLK

Route: NE 3RD ST

On NE 3RD ST  Over CREEK  North of NE 46 Ave

Prj Awd Amt: $513,861.71

Project: WorkType:

County:

Location:

BROS-SWAP-C077(225)--FE-77 RCB CULVERT NEW - TRIPLE BOX

POLK

Route: NE 72 STREET

On NE 72 St  Over DRAINAGE DITCH  from at NE 126 Ave

Prj Awd Amt: $590,082.25
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Contract ID:

Letting Date:

Start Date: 06/02/20 50 Working Days

77-C077-225

November 19, 2019 10:00 A.M.

POLKCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JENCO CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JE101 JENCO CONSTRUCTION, INC. $1,103,943.96 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $1,223,210.01 110.80%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $1,244,128.91 112.70%

4 JE200 JENSEN CONSTRUCTION CO. $1,274,683.76 115.47%

5 PR268 PROGRESSIVE STRUCTURES, LLC $1,402,436.60 127.04%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

224.000 TON 35.00000 7,840.00 55.00000 12,320.00 45.00000 10,080.00

0020 2102-0425071

SPECIAL BACKFILL

66.000 CY 55.00000 3,630.00 120.00000 7,920.00 55.00000 3,630.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

533.000 CY 19.25000 10,260.25 18.00000 9,594.00 11.00000 5,863.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

239.000 CY 6.00000 1,434.00 14.00000 3,346.00 14.00000 3,346.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

403.000 CY 9.00000 3,627.00 4.00000 1,612.00 14.00000 5,642.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

41.000 TON 96.00000 3,936.00 96.00000 3,936.00 105.89000 4,341.49

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

165.000 TON 89.00000 14,685.00 89.00000 14,685.00 98.17000 16,198.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

41.000 TON 149.00000 6,109.00 149.00000 6,109.00 164.35000 6,738.35

0090 2303-1264224

ASPHALT BINDER, PG 64-22H, HIGH TRAFFIC

12.000 TON 572.00000 6,864.00 572.00000 6,864.00 630.92000 7,571.04

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 600.00000 600.00 661.80000 661.80

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00 55.00000 1,100.00 60.00000 1,200.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0130 2402-0425031

GRANULAR BACKFILL

1,423.000 TON 25.00000 35,575.00 45.00000 64,035.00 35.00000 49,805.00

0140 2402-2720000

EXCAVATION, CLASS 20

2,636.000 CY 20.00000 52,720.00 18.00000 47,448.00 20.00000 52,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

373.000 CY 485.00000 180,905.00 565.00000 210,745.00 625.00000 233,125.00

0160 2404-7775000

REINFORCING STEEL

57,978.000 LB 1.25000 72,472.50 1.20000 69,573.60 1.50000 86,967.00

0170 2405-2705000

EXCAVATE AND DEWATER

(1) LS 15,000.00000 15,000.00 14,000.00000 14,000.00 10,000.00000 10,000.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

277.000 LF 10.00000 2,770.00 12.00000 3,324.00 12.00000 3,324.00

0200 2507-6800061

REVETMENT, CLASS E

185.000 TON 78.50000 14,522.50 61.00000 11,285.00 65.00000 12,025.00

0210 2510-6745850

REMOVAL OF PAVEMENT

288.000 SY 11.00000 3,168.00 16.00000 4,608.00 20.00000 5,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 110.30000 220.60

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 5,515.02000 5,515.02

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.000 STA 400.00000 1,600.00 400.00000 1,600.00 441.20000 1,764.80

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 16,900.00000 16,900.00 16,900.00000 16,900.00 18,640.77000 18,640.77

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 100.00000 1,500.00 100.00000 1,500.00 110.30000 1,654.50

0270 2533-4980005

MOBILIZATION

(1) LS 45,200.00000 45,200.00 75,000.00000 75,000.00 50,000.00000 50,000.00

0280 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00 2,206.00000 1,103.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,000.00000 500.00 2,500.00000 1,250.00 1,103.00000 551.50

0300 2602-0000020

SILT FENCE

288.000 LF 2.00000 576.00 1.65000 475.20 2.21000 636.48

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

288.000 LF 0.50000 144.00 0.10000 28.80 0.55000 158.40

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

288.000 LF 0.50000 144.00 0.10000 28.80 0.55000 158.40

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$645,901.20$540,082.25 $635,087.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0350 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 9,600.00000 1,920.00 12,000.00000 2,400.00 10,000.00000 2,000.00

0360 2102-0425070

SPECIAL BACKFILL

226.600 TON 35.00000 7,931.00 55.00000 12,463.00 50.00000 11,330.00

0370 2102-0425071

SPECIAL BACKFILL

69.400 CY 71.50000 4,962.10 121.00000 8,397.40 60.00000 4,164.00

0380 2102-2625000

EMBANKMENT-IN-PLACE

540.000 CY 19.50000 10,530.00 18.00000 9,720.00 20.00000 10,800.00

0390 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

74.000 CY 20.50000 1,517.00 12.00000 888.00 20.00000 1,480.00

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

66.200 TON 96.00000 6,355.20 96.00000 6,355.20 105.89000 7,009.92

0410 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

169.250 TON 91.00000 15,401.75 91.00000 15,401.75 100.37000 16,987.62
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0420 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

42.290 TON 160.00000 6,766.40 160.00000 6,766.40 176.48000 7,463.34

0430 2303-1264224

ASPHALT BINDER, PG 64-22H, HIGH TRAFFIC

11.630 TON 572.00000 6,652.36 572.00000 6,652.36 630.92000 7,337.60

0440 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 600.00000 600.00 661.80000 661.80

0450 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 38.00000 760.00 55.00000 1,100.00 52.92000 1,058.40

0460 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 23,000.00000 23,000.00 16,000.00000 16,000.00 25,000.00000 25,000.00

0470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 4,000.00000 4,000.00 10,000.00000 10,000.00

0480 2402-0425031

GRANULAR BACKFILL

376.200 TON 25.00000 9,405.00 45.00000 16,929.00 40.00000 15,048.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0490 2402-2720000

EXCAVATION, CLASS 20

1,432.000 CY 20.00000 28,640.00 18.00000 25,776.00 20.00000 28,640.00

0500 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

312.100 CY 610.00000 190,381.00 545.00000 170,094.50 655.00000 204,425.50

0510 2404-7775000

REINFORCING STEEL

44,848.000 LB 1.25000 56,060.00 1.20000 53,817.60 1.25000 56,060.00

0520 2405-2705000

EXCAVATE AND DEWATER

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0530 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

213.000 LF 50.00000 10,650.00 65.00000 13,845.00 50.00000 10,650.00

0540 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

49.000 LF 70.00000 3,430.00 88.00000 4,312.00 80.00000 3,920.00

0550 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 21,000.00000 21,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0560 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

100.000 LF 20.00000 2,000.00 45.00000 4,500.00 15.00000 1,500.00

0570 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

1.000 EACH 500.00000 500.00 225.00000 225.00 1,500.00000 1,500.00

0580 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 250.00000 250.00 550.00000 550.00 1,500.00000 1,500.00

0590 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

2.000 EACH 600.00000 1,200.00 3,215.00000 6,430.00 3,000.00000 6,000.00

0600 2503-3775030

GATE, OUTLET CONTROL, FLAP, 30 IN.

1.000 EACH 450.00000 450.00 4,450.00000 4,450.00 4,500.00000 4,500.00

0610 2507-6800061

REVETMENT, CLASS E

102.000 TON 86.00000 8,772.00 61.00000 6,222.00 70.00000 7,140.00

0620 2510-6745850

REMOVAL OF PAVEMENT

294.900 SY 11.00000 3,243.90 16.00000 4,718.40 20.00000 5,898.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0630 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 110.30000 220.60

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 4,500.00000 4,500.00 5,515.02000 5,515.02

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.710 STA 400.00000 1,484.00 400.00000 1,484.00 441.20000 1,636.85

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 3,150.00000 3,150.00 3,150.00000 3,150.00 3,474.46000 3,474.46

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 100.00000 1,000.00 110.30000 1,103.00

0680 2533-4980005

MOBILIZATION

(1) LS 55,200.00000 55,200.00 85,000.00000 85,000.00 50,000.00000 50,000.00

0690 2601-2634100

MULCHING

0.400 ACRE 2,000.00000 800.00 2,000.00000 800.00 2,206.00000 882.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,000.00000 400.00 2,500.00000 1,000.00 1,103.00000 441.20

0710 2602-0000020

SILT FENCE

500.000 LF 2.00000 1,000.00 1.65000 825.00 2.21000 1,105.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.50000 250.00 0.10000 50.00 0.55000 275.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$548,227.71$513,861.71 $538,122.61Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENCO CONSTRUCTION,
INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 NO EXCUSE ROAD OPENING BONUS FOR BROS-SWAP-C077(225)—FE-77SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ROAD
OPEN ON OR BEFORE AUGUST 15, 2020.

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

$50,000.00$50,000.00 $50,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,223,210.01$1,103,943.96 $1,244,128.91

$1,103,943.96

Contract Item Totals

$1,223,210.01 1,244,128.91Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

224.000 TON 65.00000 14,560.00 65.00000 14,560.00

0020 2102-0425071

SPECIAL BACKFILL

66.000 CY 55.00000 3,630.00 75.00000 4,950.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

533.000 CY 19.25000 10,260.25 65.00000 34,645.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

239.000 CY 24.00000 5,736.00 6.00000 1,434.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

403.000 CY 9.00000 3,627.00 9.00000 3,627.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

41.000 TON 96.00000 3,936.00 100.00000 4,100.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

165.000 TON 89.00000 14,685.00 90.00000 14,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

41.000 TON 149.00000 6,109.00 150.00000 6,150.00

0090 2303-1264224

ASPHALT BINDER, PG 64-22H, HIGH TRAFFIC

12.000 TON 572.00000 6,864.00 575.00000 6,900.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 600.00000 600.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00 40.00000 800.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00

0130 2402-0425031

GRANULAR BACKFILL

1,423.000 TON 30.00000 42,690.00 28.00000 39,844.00

0140 2402-2720000

EXCAVATION, CLASS 20

2,636.000 CY 25.00000 65,900.00 9.00000 23,724.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

373.000 CY 650.00000 242,450.00 975.00000 363,675.00

0160 2404-7775000

REINFORCING STEEL

57,978.000 LB 1.35000 78,270.30 1.00000 57,978.00

0170 2405-2705000

EXCAVATE AND DEWATER

(1) LS 15,000.00000 15,000.00 12,000.00000 12,000.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

277.000 LF 5.00000 1,385.00 7.50000 2,077.50

0200 2507-6800061

REVETMENT, CLASS E

185.000 TON 78.50000 14,522.50 85.00000 15,725.00

0210 2510-6745850

REMOVAL OF PAVEMENT

288.000 SY 11.00000 3,168.00 32.00000 9,216.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.000 STA 400.00000 1,600.00 400.00000 1,600.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 21,100.00000 21,100.00 17,000.00000 17,000.00

0260 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 100.00000 1,500.00 100.00000 1,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 25,000.00000 25,000.00

0280 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0001 -Items for a Triple 10'-0 x 8'-0 90'-0 Reinforced Concrete Box Culvert - BROS
SWAP-C077(225)--FE-77

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00

0300 2602-0000020

SILT FENCE

288.000 LF 1.65000 475.20 1.65000 475.20

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

288.000 LF 0.10000 28.80 0.10000 28.80

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

288.000 LF 0.10000 28.80 0.10000 28.80

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$670,775.85 $701,438.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0350 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 9,600.00000 1,920.00 40,000.00000 8,000.00

0360 2102-0425070

SPECIAL BACKFILL

226.600 TON 65.00000 14,729.00 65.00000 14,729.00

0370 2102-0425071

SPECIAL BACKFILL

69.400 CY 71.50000 4,962.10 75.00000 5,205.00

0380 2102-2625000

EMBANKMENT-IN-PLACE

540.000 CY 19.50000 10,530.00 18.00000 9,720.00

0390 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

74.000 CY 20.50000 1,517.00 6.00000 444.00

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

66.200 TON 96.00000 6,355.20 100.00000 6,620.00

0410 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

169.250 TON 91.00000 15,401.75 95.00000 16,078.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0420 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

42.290 TON 160.00000 6,766.40 160.00000 6,766.40

0430 2303-1264224

ASPHALT BINDER, PG 64-22H, HIGH TRAFFIC

11.630 TON 572.00000 6,652.36 575.00000 6,687.25

0440 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 600.00000 600.00

0450 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 35.00000 700.00 40.00000 800.00

0460 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 26,000.00000 26,000.00 20,000.00000 20,000.00

0470 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00

0480 2402-0425031

GRANULAR BACKFILL

376.200 TON 37.00000 13,919.40 28.00000 10,533.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0490 2402-2720000

EXCAVATION, CLASS 20

1,432.000 CY 25.00000 35,800.00 9.00000 12,888.00

0500 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

312.100 CY 650.00000 202,865.00 975.00000 304,297.50

0510 2404-7775000

REINFORCING STEEL

44,848.000 LB 1.35000 60,544.80 1.00000 44,848.00

0520 2405-2705000

EXCAVATE AND DEWATER

(1) LS 15,000.00000 15,000.00 75,000.00000 75,000.00

0530 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

213.000 LF 40.00000 8,520.00 70.00000 14,910.00

0540 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

49.000 LF 100.00000 4,900.00 105.00000 5,145.00

0550 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00

Page 20 of 24

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 19, 2019

77-C077-225 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0560 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

100.000 LF 15.00000 1,500.00 44.00000 4,400.00

0570 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

1.000 EACH 750.00000 750.00 600.00000 600.00

0580 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 600.00000 600.00 460.00000 460.00

0590 2503-3775018

GATE, OUTLET CONTROL, FLAP, 18 IN.

2.000 EACH 2,250.00000 4,500.00 3,400.00000 6,800.00

0600 2503-3775030

GATE, OUTLET CONTROL, FLAP, 30 IN.

1.000 EACH 4,000.00000 4,000.00 4,800.00000 4,800.00

0610 2507-6800061

REVETMENT, CLASS E

102.000 TON 86.00000 8,772.00 85.00000 8,670.00

0620 2510-6745850

REMOVAL OF PAVEMENT

294.900 SY 11.00000 3,243.90 32.00000 9,436.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0630 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.710 STA 400.00000 1,484.00 400.00000 1,484.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 3,200.00000 3,200.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

10.000 CDAY 100.00000 1,000.00 100.00000 1,000.00

0680 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 20,000.00000 20,000.00

0690 2601-2634100

MULCHING

0.400 ACRE 2,000.00000 800.00 2,000.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0002 -Items for a Twin 10'-0 x 8'-0 x 93'-0 Reinforced Concrete Box Culvert - STBG
SWAP-C077(224)--FG-77

SECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 2,500.00000 1,000.00

0710 2602-0000020

SILT FENCE

500.000 LF 1.65000 825.00 1.65000 825.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.10000 50.00 0.10000 50.00

0730 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0740 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$553,907.91 $650,998.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) PROGRESSIVE
STRUCTURES, LLC

0003 NO EXCUSE ROAD OPENING BONUS FOR BROS-SWAP-C077(225)—FE-77SECTION: Cat Alt Set: Cat Alt Member:

0750 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ROAD
OPEN ON OR BEFORE AUGUST 15, 2020.

(1) LS 50,000.00000 50,000.00 50,000.00000 50,000.00

$50,000.00 $50,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,402,436.60$1,274,683.76

$1,274,683.76

Contract Item Totals

$1,402,436.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-028-2(44)--39-77 BRIDGE DECK OVERLAY

POLK

Route: IOWA 28

Walnut Creek 0.4 mi S of I-235 in Des Moines

Prj Awd Amt: $697,459.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/06/20 65 Working Days

77-0282-044

November 19, 2019 10:00 A.M.

POLKCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $697,459.80 100.00%

2 CR120 CRAMER AND ASSOC., INC. $756,823.48 108.51%

3 PC015 PCIROADS, LLC $849,070.22 121.74%

4 HA760 HAWKEYE PAVING CORP. $987,569.62 141.60%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 10,000.00000 10,000.00 12,000.00000 12,000.00 7,355.00000 7,355.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 16,500.00000 16,500.00 30,000.00000 30,000.00 20,569.90000 20,569.90

0030 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 100.00000 1,500.00 80.00000 1,200.00 100.00000 1,500.00

0040 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.800 CY 4,000.00000 11,200.00 3,900.00000 10,920.00 556.00000 1,556.80

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,325.000 LB 2.00000 16,650.00 2.00000 16,650.00 2.00000 16,650.00

0060 2413-0698074

DECK REPAIR, CLASS A

107.800 SY 200.00000 21,560.00 250.00000 26,950.00 270.00000 29,106.00

0070 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

256.200 LF 70.00000 17,934.00 55.92000 14,326.70 160.00000 40,992.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6425420

CONCRETE BARRIER, PARAPET

260.000 LF 70.00000 18,200.00 55.92000 14,539.20 188.85000 49,101.00

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

278.000 LF 80.00000 22,240.00 85.00000 23,630.00 85.00000 23,630.00

0100 2426-6772016

CONCRETE REPAIR

220.000 SF 200.00000 44,000.00 200.00000 44,000.00 80.00000 17,600.00

0110 2499-2300026

DRAIN EXTENSIONS

18.000 EACH 750.00000 13,500.00 950.00000 17,100.00 591.50000 10,647.00

0120 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.100 SY 225.00000 3,847.50 175.00000 2,992.50 421.05000 7,199.96

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,504.000 SY 10.50000 15,792.00 10.00000 15,040.00 24.65000 37,073.60

0140 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 65,000.00000 65,000.00 114,194.00000 114,194.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) CONCRETE BARRIER END
SECTION

4.000 EACH 4,500.00000 18,000.00 4,700.00000 18,800.00 1,900.00000 7,600.00

0160 2599-9999009

('LINEAR FEET' ITEM) PEDESTRIAN RAIL
MODIFICATION

246.000 LF 200.00000 49,200.00 206.00000 50,676.00 206.00000 50,676.00

$435,451.26$325,123.50 $363,824.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0170 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,504.000 SY 78.75000 118,440.00

$118,440.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0180 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,504.000 SY 62.50000 94,000.00 62.00000 93,248.00

$94,000.00 $93,248.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425071

SPECIAL BACKFILL

2.900 CY 100.00000 290.00 200.00000 580.00 150.00000 435.00

0200 2301-0690202

BRIDGE APPROACH, BR-202

847.900 SY 190.00000 161,101.00 215.00000 182,298.50 192.00000 162,796.80

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,189.800 SY 4.50000 9,854.10 3.19000 6,985.46 5.19000 11,365.06

0220 2435-0250700

INTAKE, SW-507

2.000 EACH 8,000.00000 16,000.00 6,000.00000 12,000.00 7,500.00000 15,000.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

12.000 LF 200.00000 2,400.00 400.00000 4,800.00 125.00000 1,500.00

0240 2510-6745850

REMOVAL OF PAVEMENT

827.700 SY 17.50000 14,484.75 25.00000 20,692.50 42.40000 35,094.48

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00 585.00000 1,170.00 789.00000 1,578.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2511-6745900

REMOVAL OF SIDEWALK

5.600 SY 100.00000 560.00 25.00000 140.00 100.00000 560.00

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

17.600 SY 100.00000 1,760.00 250.00000 4,400.00 135.00000 2,376.00

0280 2518-6910000

SAFETY CLOSURE

4.000 EACH 110.00000 440.00 100.00000 400.00 100.00000 400.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

77.340 STA 108.00000 8,352.72 98.00000 7,579.32 98.00000 7,579.32

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

24.660 STA 126.50000 3,119.49 115.00000 2,835.90 115.00000 2,835.90

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

61.240 STA 66.00000 4,041.84 60.00000 3,674.40 60.00000 3,674.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 11.00000 13,750.00 10.00000 12,500.00 10.00000 12,500.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 8,900.00000 8,900.00 8,900.00000 8,900.00

0350 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,012.000 LF 7.70000 23,192.40 7.00000 21,084.00 7.00000 21,084.00

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 6.40000 2,560.00 4.00000 1,600.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 4.00000 400.00 6.56000 656.00 5.00000 500.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00 1.45000 725.00 1.00000 500.00

0390 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

2.000 EACH 600.00000 1,200.00 1,075.00000 2,150.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

2.000 EACH 50.00000 100.00 75.00000 150.00 125.00000 250.00

0410 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

2.000 EACH 50.00000 100.00 75.00000 150.00 125.00000 250.00

0420 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

8.000 LF 25.00000 200.00 25.00000 200.00 25.00000 200.00

0430 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 10.00000 20.00 30.00000 60.00 50.00000 100.00

0440 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 10.00000 20.00 30.00000 60.00 50.00000 100.00

$295,178.96$278,336.30 $299,751.08Section Totals:

$756,823.48$697,459.80 $849,070.22

$697,459.80

Contract Item Totals

$756,823.48

Contract Time Totals

Page 9 of 20

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 19, 2019

77-0282-044 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



( ) indicates item is bid as Lump Sum

$697,459.80 $756,823.48 849,070.22Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 10,000.00000 10,000.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

15.000 CY 200.00000 3,000.00

0040 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.800 CY 4,000.00000 11,200.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,325.000 LB 3.00000 24,975.00

0060 2413-0698074

DECK REPAIR, CLASS A

107.800 SY 300.00000 32,340.00

0070 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

256.200 LF 200.00000 51,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6425420

CONCRETE BARRIER, PARAPET

260.000 LF 210.00000 54,600.00

0090 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

278.000 LF 130.00000 36,140.00

0100 2426-6772016

CONCRETE REPAIR

220.000 SF 100.00000 22,000.00

0110 2499-2300026

DRAIN EXTENSIONS

18.000 EACH 500.00000 9,000.00

0120 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.100 SY 200.00000 3,420.00

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,504.000 SY 20.00000 30,080.00

0140 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0420; REPAIRS TO A 243'-0 X 55' PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) CONCRETE BARRIER END
SECTION

4.000 EACH 6,000.00000 24,000.00

0160 2599-9999009

('LINEAR FEET' ITEM) PEDESTRIAN RAIL
MODIFICATION

246.000 LF 250.00000 61,500.00

$523,495.00Section Totals:

Page 13 of 20

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 19, 2019

77-0282-044 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS
.SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0170 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,504.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0420; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID
.THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0180 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,504.000 SY 90.00000 135,360.00

$135,360.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2102-0425071

SPECIAL BACKFILL

2.900 CY 250.00000 725.00

0200 2301-0690202

BRIDGE APPROACH, BR-202

847.900 SY 220.00000 186,538.00

0210 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,189.800 SY 5.00000 10,949.00

0220 2435-0250700

INTAKE, SW-507

2.000 EACH 6,500.00000 13,000.00

0230 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

12.000 LF 300.00000 3,600.00

0240 2510-6745850

REMOVAL OF PAVEMENT

827.700 SY 30.00000 24,831.00

0250 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2511-6745900

REMOVAL OF SIDEWALK

5.600 SY 55.00000 308.00

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

17.600 SY 150.00000 2,640.00

0280 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0290 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

77.340 STA 98.00000 7,579.32

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

24.660 STA 115.00000 2,835.90

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

61.240 STA 60.00000 3,674.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 10.00000 12,500.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00

0350 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,012.000 LF 7.00000 21,084.00

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 2.00000 800.00

0370 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 3.00000 300.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00

0390 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

2.000 EACH 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

2.000 EACH 125.00000 250.00

0410 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

2.000 EACH 125.00000 250.00

0420 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

8.000 LF 25.00000 200.00

0430 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

2.000 EACH 50.00000 100.00

0440 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

2.000 EACH 50.00000 100.00

$328,714.62Section Totals:

( ) indicates item is bid as Lump Sum

$987,569.62

$987,569.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

Page 20 of 20

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 19, 2019

77-0282-044 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

BROS-SWAP-C091(128)--SE-91 BRIDGE REPLACEMENT - PPCB

WARREN

Route: 30TH AVE

On 30TH AVE  Over PAINTER CREEK  S21 T75 R25

Prj Awd Amt: $605,531.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/15/20 100 Working Days

91-C091-128

November 19, 2019 10:00 A.M.

WARRENCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $605,531.70 100.00%

2 MU120 MURPHY HEAVY CONTRACTING CORP. $697,448.25 115.18%

3 CU081 CUNNINGHAM-REIS, LLC $743,687.39 122.82%

4 JE200 JENSEN CONSTRUCTION CO. $768,946.90 126.99%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 8,400.00000 5,880.00 12,500.00000 8,750.00 9,000.00000 6,300.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

435.000 CY 12.50000 5,437.50 10.00000 4,350.00 10.00000 4,350.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,086.000 CY 6.30000 25,741.80 10.00000 40,860.00 10.00000 40,860.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,912.000 CY 5.25000 25,788.00 10.00000 49,120.00 2.50000 12,280.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

950.000 CY 6.55000 6,222.50 10.00000 9,500.00 6.00000 5,700.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 30.00000 3,000.00 35.00000 3,500.00 30.00000 3,000.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,300.00000 9,300.00 20,000.00000 20,000.00 18,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

188.000 CY 30.00000 5,640.00 40.00000 7,520.00 50.00000 9,400.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

171.800 CY 730.00000 125,414.00 650.00000 111,670.00 980.00000 168,364.00

0100 2404-7775000

REINFORCING STEEL

38,662.000 LB 1.10000 42,528.20 0.75000 28,996.50 0.92000 35,569.04

0110 2407-0564125

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD125

4.000 EACH 25,500.00000 102,000.00 37,000.00000 148,000.00 35,000.00000 140,000.00

0120 2408-7800000

STRUCTURAL STEEL

1,662.000 LB 3.50000 5,817.00 5.00000 8,310.00 5.00000 8,310.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

304.200 LF 85.00000 25,857.00 80.00000 24,336.00 85.00000 25,857.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

1,100.000 LF 45.00000 49,500.00 37.00000 40,700.00 57.00000 62,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,700.00000 6,800.00 1,200.00000 4,800.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 250.00000 1,000.00 200.00000 800.00

0170 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,500.00000 10,000.00 2,300.00000 9,200.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

48.000 SY 55.00000 2,640.00 35.00000 1,680.00 80.00000 3,840.00

0190 2507-6800061

REVETMENT, CLASS E

1,820.000 TON 53.00000 96,460.00 51.00000 92,820.00 33.00000 60,060.00

0200 2507-6875002

REVETMENT, REMOVE AND REPLACE

85.000 CY 26.00000 2,210.00 51.00000 4,335.00 14.00000 1,190.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 125.00000 250.00 400.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3280000

FENCE, FIELD

120.000 LF 20.00000 2,400.00 25.00000 3,000.00 22.00000 2,640.00

0230 2519-3300400

FIELD FENCE BRACE PANELS

6.000 EACH 300.00000 1,800.00 225.00000 1,350.00 2,100.00000 12,600.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,250.00000 3,250.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,750.00000 2,750.00 8,000.00000 8,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 50,000.00000 50,000.00 83,000.00000 83,000.00

0270 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,250.00000 3,250.00 4,500.00000 4,500.00 3,000.00000 3,000.00

0280 2601-2634100

MULCHING

2.400 ACRE 1,200.00000 2,880.00 1,200.00000 2,880.00 1,200.00000 2,880.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,000.00000 1,200.00 1,000.00000 1,200.00 1,000.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 350.00000 420.00 350.00000 420.00 350.00000 420.00

0310 2602-0000020

SILT FENCE

400.000 LF 1.50000 600.00 2.00000 800.00 1.50000 600.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

167.000 LF 1.85000 308.95 2.00000 334.00 1.85000 308.95

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

567.000 LF 0.25000 141.75 0.25000 141.75 0.20000 113.40

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

515.000 LF 3.00000 1,545.00 5.00000 2,575.00 3.00000 1,545.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS, LLC

$743,687.39$605,531.70 $697,448.25Section Totals:

( ) indicates item is bid as Lump Sum

$697,448.25$605,531.70 $743,687.39

$605,531.70

Contract Item Totals

$697,448.25 743,687.39Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 15,000.00000 10,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

435.000 CY 9.45000 4,110.75

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,086.000 CY 27.00000 110,322.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,912.000 CY 7.20000 35,366.40

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

950.000 CY 12.25000 11,637.50

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 34.00000 3,400.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

188.000 CY 20.00000 3,760.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

171.800 CY 750.00000 128,850.00

0100 2404-7775000

REINFORCING STEEL

38,662.000 LB 1.25000 48,327.50

0110 2407-0564125

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD125

4.000 EACH 24,000.00000 96,000.00

0120 2408-7800000

STRUCTURAL STEEL

1,662.000 LB 3.00000 4,986.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

304.200 LF 95.00000 28,899.00

0140 2501-0201057

PILES, STEEL, HP 10 X 57

1,100.000 LF 39.00000 42,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,150.00000 4,600.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00

0170 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,150.00000 8,600.00

0180 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

48.000 SY 160.00000 7,680.00

0190 2507-6800061

REVETMENT, CLASS E

1,820.000 TON 50.00000 91,000.00

0200 2507-6875002

REVETMENT, REMOVE AND REPLACE

85.000 CY 36.00000 3,060.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3280000

FENCE, FIELD

120.000 LF 20.00000 2,400.00

0230 2519-3300400

FIELD FENCE BRACE PANELS

6.000 EACH 200.00000 1,200.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00

0260 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

0270 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,650.00000 2,650.00

0280 2601-2634100

MULCHING

2.400 ACRE 1,200.00000 2,880.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,000.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 Items for a 125'-0 x 24'-0 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 350.00000 420.00

0310 2602-0000020

SILT FENCE

400.000 LF 3.00000 1,200.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

167.000 LF 3.00000 501.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

567.000 LF 0.25000 141.75

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

515.000 LF 3.00000 1,545.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

$768,946.90Section Totals:

( ) indicates item is bid as Lump Sum

$768,946.90

$768,946.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C096(151)--8J-96 BRIDGE REPLACEMENT - OTHER

WINNESHIEK

Route: 30TH AVENUE

On 240TH ST  Over CREEK  from Int of 307th Ave west 3000 Fee t to BR# 305  S27 T98 R10

Prj Awd Amt: $328,326.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/03/20 40 Working Days

96-C096-151

November 19, 2019 10:00 A.M.

WINNESHIEKCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $328,326.30 100.00%

2 SK040 SKYLINE CONSTRUCTION, INC. $391,309.00 119.18%

3 K.140 K CONSTRUCTION INC. $446,889.90 136.11%

4 IC051 ICON CONSTRUCTORS, LLC. $570,080.55 173.63%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 3,500.00000 700.00 3,500.00000 700.00 2,500.00000 500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,285.000 CY 5.95000 7,645.75 5.95000 7,645.75 11.00000 14,135.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

104.000 CY 11.00000 1,144.00 5.95000 618.80 4.50000 468.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

133.000 CY 3.00000 399.00 3.00000 399.00 6.50000 864.50

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

194.000 TON 14.95000 2,900.30 15.00000 2,910.00 18.00000 3,492.00

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

30.000 TON 14.95000 448.50 15.00000 450.00 19.00000 570.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 6,000.00000 6,000.00 14,000.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

192.000 CY 30.00000 5,760.00 40.00000 7,680.00 15.00000 2,880.00

0090 2402-2721000

EXCAVATION, CLASS 21

88.000 CY 165.00000 14,520.00 40.00000 3,520.00 150.00000 13,200.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

42.500 CY 550.00000 23,375.00 550.00000 23,375.00 625.00000 26,562.50

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,825.000 LB 1.50000 10,237.50 1.35000 9,213.75 3.00000 20,475.00

0120 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 75.00000 26,850.00 135.00000 48,330.00 160.00000 57,280.00

0130 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

358.000 LF 40.00000 14,320.00 50.00000 17,900.00 40.00000 14,320.00

0140 2408-7800000

STRUCTURAL STEEL

4,187.000 LB 5.75000 24,075.25 6.00000 25,122.00 10.00000 41,870.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 19, 2019

96-C096-151 Primary County: WINNESHIEK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2409-4200001

MISCELLANEOUS HARDWARE

75.000 LB 60.00000 4,500.00 75.00000 5,625.00 85.00000 6,375.00

0160 2409-4575001

TREATED TIMBER AND LUMBER

6.180 MFBM 6,000.00000 37,080.00 6,000.00000 37,080.00 9,500.00000 58,710.00

0170 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

28.000 LF 32.50000 910.00 35.00000 980.00 55.00000 1,540.00

0180 2501-0201042

PILES, STEEL, HP 10 X 42

480.000 LF 35.00000 16,800.00 45.00000 21,600.00 55.00000 26,400.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

560.000 LF 37.00000 20,720.00 53.00000 29,680.00 65.00000 36,400.00

0200 2505-4008300

STEEL BEAM GUARDRAIL

143.700 LF 12.50000 1,796.25 16.00000 2,299.20 15.00000 2,155.50

0210 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,340.00000 9,360.00 2,300.00000 9,200.00 2,250.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

344.000 SY 2.75000 946.00 3.00000 1,032.00 3.75000 1,290.00

0230 2507-6800061

REVETMENT, CLASS E

252.000 TON 30.00000 7,560.00 25.00000 6,300.00 27.00000 6,804.00

0240 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 110.00000 440.00 100.00000 400.00

0250 2519-3280000

FENCE, FIELD

156.000 LF 17.50000 2,730.00 6.00000 936.00 6.40000 998.40

0260 2519-3300400

FIELD FENCE BRACE PANELS

5.000 EACH 300.00000 1,500.00 200.00000 1,000.00 200.00000 1,000.00

0270 2519-3300700

FENCE, TEMPORARY

225.000 LF 21.75000 4,893.75 3.50000 787.50 4.25000 956.25

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 2,500.00000 2,500.00 1,800.00000 1,800.00

0290 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 35,000.00000 35,000.00 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) SKYLINE CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2599-9999005

('EACH' ITEM) BOX BEAM  PPC 27 IN. X 48 IN. X
50FT.

8.000 EACH 1,500.00000 12,000.00 10,000.00000 80,000.00 5,000.00000 40,000.00

0310 2601-2634100

MULCHING

0.300 ACRE 2,300.00000 690.00 2,300.00000 690.00 800.00000 240.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,800.00000 840.00 2,900.00000 870.00 1,850.00000 555.00

0330 2602-0000020

SILT FENCE

285.000 LF 3.00000 855.00 3.00000 855.00 3.75000 1,068.75

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 3.50000 70.00 3.50000 70.00 4.00000 80.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$446,889.90$328,326.30 $391,309.00Section Totals:

$391,309.00$328,326.30 $446,889.90

$328,326.30

Contract Item Totals

$391,309.00

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$328,326.30 $391,309.00 446,889.90Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 3,500.00000 700.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,285.000 CY 5.95000 7,645.75

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

104.000 CY 20.00000 2,080.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

133.000 CY 3.00000 399.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

194.000 TON 14.95000 2,900.30

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

30.000 TON 14.95000 448.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

192.000 CY 35.00000 6,720.00

0090 2402-2721000

EXCAVATION, CLASS 21

88.000 CY 50.00000 4,400.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

42.500 CY 1,200.00000 51,000.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,825.000 LB 2.00000 13,650.00

0120 2407-1030000

ULTRA HIGH PERFORMANCE CONCRETE
JOINT FOR CONCRETE BOX BEAM BRIDGE

358.000 LF 120.00000 42,960.00

0130 2407-1030010

ULTRA HIGH PERFORMANCE CONCRETE
JOINT WATER INTEGRITY TEST

358.000 LF 50.00000 17,900.00

0140 2408-7800000

STRUCTURAL STEEL

4,187.000 LB 12.00000 50,244.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0150 2409-4200001

MISCELLANEOUS HARDWARE

75.000 LB 20.00000 1,500.00

0160 2409-4575001

TREATED TIMBER AND LUMBER

6.180 MFBM 9,500.00000 58,710.00

0170 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

28.000 LF 32.50000 910.00

0180 2501-0201042

PILES, STEEL, HP 10 X 42

480.000 LF 60.00000 28,800.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

560.000 LF 75.00000 42,000.00

0200 2505-4008300

STEEL BEAM GUARDRAIL

143.700 LF 120.00000 17,244.00

0210 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 3,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

344.000 SY 6.00000 2,064.00

0230 2507-6800061

REVETMENT, CLASS E

252.000 TON 45.00000 11,340.00

0240 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0250 2519-3280000

FENCE, FIELD

156.000 LF 10.00000 1,560.00

0260 2519-3300400

FIELD FENCE BRACE PANELS

5.000 EACH 500.00000 2,500.00

0270 2519-3300700

FENCE, TEMPORARY

225.000 LF 10.00000 2,250.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00

0290 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

Page 10 of 12

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 19, 2019

96-C096-151 Primary County: WINNESHIEK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

0001 Items for a 50'-0 X 30'-0 Concrete Box Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0300 2599-9999005

('EACH' ITEM) BOX BEAM  PPC 27 IN. X 48 IN. X
50FT.

8.000 EACH 8,500.00000 68,000.00

0310 2601-2634100

MULCHING

0.300 ACRE 2,300.00000 690.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 2,800.00000 840.00

0330 2602-0000020

SILT FENCE

285.000 LF 3.00000 855.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

20.000 LF 3.50000 70.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$570,080.55Section Totals:

$570,080.55

$570,080.55

Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 19, 2019

96-C096-151 Primary County: WINNESHIEK
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( ) indicates item is bid as Lump Sum

$570,080.55Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 19, 2019

96-C096-151 Primary County: WINNESHIEK

12/31/2019 3:19:07 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-141-1(40)--39-97 BRIDGE REHABILITATION

WOODBURY

Route: IOWA 141

Wolf Creek Ditch 1.8 mi E of Co Rd K64

Prj Awd Amt: $979,477.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/27/20 120 Working Days

97-1411-040

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $979,477.15 100.00%

2 CR120 CRAMER AND ASSOC., INC. $980,160.45 100.07%
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Contract ID:

Letting Date:

Start Date: 04/27/20 120 Working Days

97-1411-040

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  021 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0001 Design No. 0220; REPAIRS TO 212'-6 x 33'-8 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 200,000.00000 200,000.00 165,000.00000 165,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

262.200 CY 1,000.00000 262,200.00 1,200.00000 314,640.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

53,022.000 LB 1.00000 53,022.00 1.10000 58,324.20

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,503.000 LB 5.00000 17,515.00 2.80000 9,808.40

0050 2408-7800000

STRUCTURAL STEEL

792.000 LB 5.00000 3,960.00 9.00000 7,128.00

0060 2414-6424110

CONCRETE BARRIER RAILING

441.000 LF 150.00000 66,150.00 54.30000 23,946.30

0070 2426-6772013

REPAIR BEAM ENDS

16.000 EACH 500.00000 8,000.00 1,700.00000 27,200.00
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Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 19, 2019

97-1411-040 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0001 Design No. 0220; REPAIRS TO 212'-6 x 33'-8 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

18.000 SF 200.00000 3,600.00 300.00000 5,400.00

0090 2507-8029000

EROSION STONE

90.000 TON 65.00000 5,850.00 70.00000 6,300.00

0100 2533-4980005

MOBILIZATION

(1) LS 93,000.00000 93,000.00 90,000.00000 90,000.00

$713,297.00 $707,746.90Section Totals:
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 19, 2019

97-1411-040 Primary County: WOODBURY

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE

24.600 CY 45.00000 1,107.00 50.00000 1,230.00

0120 2121-7425020

GRANULAR SHOULDERS, TYPE B

18.600 TON 50.00000 930.00 90.00000 1,674.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.800 STA 450.00000 810.00 1,000.00000 1,800.00

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

556.400 SY 225.00000 125,190.00 265.00000 147,446.00

0150 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 650.00000 2,600.00 650.00000 2,600.00

0160 2510-6745850

REMOVAL OF PAVEMENT

413.300 SY 15.00000 6,199.50 18.00000 7,439.40

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,217.230 STA 8.25000 10,042.15 8.25000 10,042.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

3.000 STA 155.00000 465.00 155.00000 465.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 6,100.00000 6,100.00 6,100.00000 6,100.00

0200 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00

0210 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

200.000 CDAY 30.00000 6,000.00 30.00000 6,000.00

0220 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

26.400 TON 350.00000 9,240.00 400.00000 10,560.00

0230 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

160.000 SY 250.00000 40,000.00 100.00000 16,000.00

0240 2599-9999005

('EACH' ITEM) PERMANENT CRASH CUSHION
BEAT-SSCC  28'

4.000 EACH 8,000.00000 32,000.00 7,982.00000 31,928.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

$255,533.65 $258,134.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

42.000 SQ 20.00000 840.00 40.00000 1,680.00

0260 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

8.400 MGAL 60.00000 504.00 60.00000 504.00

0270 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0280 2602-0000020

SILT FENCE

200.000 LF 2.00000 400.00 4.00000 800.00

0290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 1.00000 200.00 3.00000 600.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

200.000 LF 1.00000 200.00 5.00000 1,000.00

0310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 25.00000 5,000.00 20.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

0003 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 4.00000 1,040.00 5.50000 1,430.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

285.000 LF 4.00000 1,140.00 6.50000 1,852.50

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

545.000 LF 0.50000 272.50 2.50000 1,362.50

$10,646.50 $14,279.00Section Totals:

( ) indicates item is bid as Lump Sum

$980,160.45$979,477.15

$979,477.15

Contract Item Totals

$980,160.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-141-1(41)--39-97 BRIDGE REHABILITATION

WOODBURY

Route: IOWA 141

Little Sioux River 0.7 mi E of IA 31

Prj Awd Amt: $957,877.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 125 Working Days

97-1411-041

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $957,877.80 100.00%

2 CR120 CRAMER AND ASSOC., INC. $1,117,577.00 116.67%

3 CH320 CHRISTENSEN BROS., INC. $1,195,563.90 124.81%
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Contract ID:

Letting Date:

Start Date: 04/20/20 125 Working Days

97-1411-041

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0320; REPAIRS TO A 270'-0 x 32'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 140,000.00000 140,000.00 145,000.00000 145,000.00 250,000.00000 250,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

24.000 CY 55.00000 1,320.00 50.00000 1,200.00 100.00000 2,400.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.700 CY 1,200.00000 3,240.00 4,000.00000 10,800.00 1,250.00000 3,375.00

0040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

259.300 CY 920.00000 238,556.00 1,500.00000 388,950.00 1,500.00000 388,950.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

119,998.000 LB 1.10000 131,997.80 1.00000 119,998.00 1.00000 119,998.00

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,616.000 LB 3.00000 16,848.00 2.80000 15,724.80 6.00000 33,696.00

0070 2414-6425420

CONCRETE BARRIER, PARAPET

548.000 LF 85.00000 46,580.00 45.71000 25,049.08 150.00000 82,200.00
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0320; REPAIRS TO A 270'-0 x 32'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

52.000 SF 200.00000 10,400.00 270.00000 14,040.00 200.00000 10,400.00

0090 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

138.000 LF 55.00000 7,590.00 25.00000 3,450.00 26.00000 3,588.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

21.300 SY 95.00000 2,023.50 165.00000 3,514.50 55.00000 1,171.50

0110 2507-3250005

ENGINEERING FABRIC

650.100 SY 3.50000 2,275.35 2.00000 1,300.20 3.00000 1,950.30

0120 2507-6799000

BANK SHAPING

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 25,000.00000 25,000.00

0130 2507-8029000

EROSION STONE

260.000 TON 65.00000 16,900.00 70.00000 18,200.00 65.00000 16,900.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0001 Design No. 0320; REPAIRS TO A 270'-0 x 32'-0 CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00 90,000.00000 90,000.00 12,000.00000 12,000.00

$957,128.80$727,230.65 $846,226.58Section Totals:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2102-0425070

SPECIAL BACKFILL

36.800 TON 40.00000 1,472.00 60.00000 2,208.00 55.00000 2,024.00

0170 2102-2625000

EMBANKMENT-IN-PLACE

87.000 CY 40.00000 3,480.00 35.00000 3,045.00 60.00000 5,220.00

0180 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

96.000 SY 95.00000 9,120.00 240.00000 23,040.00 150.00000 14,400.00

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.380 STA 650.00000 1,547.00 1,000.00000 2,380.00 150.00000 357.00

0200 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

37.400 CY 30.00000 1,122.00 100.00000 3,740.00 50.00000 1,870.00

0210 2301-0690203

BRIDGE APPROACH, BR-203

460.000 SY 210.00000 96,600.00 265.00000 121,900.00 225.00000 103,500.00

0220 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

28.000 TON 50.00000 1,400.00 80.00000 2,240.00 60.00000 1,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,339.700 SY 5.00000 6,698.50 3.50000 4,688.95 3.50000 4,688.95

0240 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

263.500 LF 8.00000 2,108.00 10.82000 2,851.07 5.00000 1,317.50

0250 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0260 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0270 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,546.75000 10,187.00 2,546.75000 10,187.00 2,550.00000 10,200.00

0280 2507-3250005

ENGINEERING FABRIC

137.100 SY 3.50000 479.85 2.00000 274.20 2.50000 342.75

0290 2507-6800061

REVETMENT, CLASS E

100.800 TON 65.00000 6,552.00 80.00000 8,064.00 65.00000 6,552.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2510-6745850

REMOVAL OF PAVEMENT

449.300 SY 18.00000 8,087.40 16.00000 7,188.80 15.00000 6,739.50

0310 2518-6910000

SAFETY CLOSURE

1.000 EACH 350.00000 350.00 350.00000 350.00 350.00000 350.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.990 STA 80.00000 1,999.20 80.00000 1,999.20 80.00000 1,999.20

0330 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

24.990 STA 80.00000 1,999.20 80.00000 1,999.20 80.00000 1,999.20

0350 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,100.000 LF 16.75000 18,425.00 16.75000 18,425.00 16.75000 18,425.00

0360 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 19,500.00000 19,500.00 19,500.00000 19,500.00 19,500.00000 19,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) CRAMER AND ASSOC.,
INC.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 9,750.00000 9,750.00 9,750.00000 9,750.00

0380 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

362.500 LF 5.00000 1,812.50 5.00000 1,812.50 5.00000 1,812.50

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

362.500 LF 1.00000 362.50 1.00000 362.50 1.00000 362.50

$238,435.10$230,647.15 $271,350.42Section Totals:

( ) indicates item is bid as Lump Sum

$1,117,577.00$957,877.80 $1,195,563.90

$957,877.80

Contract Item Totals

$1,117,577.00 1,195,563.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 19, 2019

97-1411-041 Primary County: WOODBURY
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( ) indicates item is bid as Lump Sum

1,195,563.90
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 19, 2019

97-1411-041 Primary County: WOODBURY

12/31/2019 3:19:07 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-009-6(65)--39-98 BRIDGE DECK OVERLAY

WORTH

Route: IOWA 9

Shell Rock River 0.1 mi E of W Jct Co Rd S56

Prj Awd Amt: $334,901.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 55 Working Days

98-0096-065

November 19, 2019 10:00 A.M.

WORTHCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $334,901.18 100.00%

2 CR120 CRAMER AND ASSOC., INC. $390,478.66 116.60%

3 PC015 PCIROADS, LLC $438,183.65 130.84%

4 CH320 CHRISTENSEN BROS., INC. $481,306.30 143.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 55 Working Days

98-0096-065

November 19, 2019 10:00 A.M.

WORTHCall Order:  023 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 Design No. 0120; Repairs to a 120'-0 x 28'-0 Continuous Concrete Slab
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 22,000.00000 22,000.00 5,763.30000 5,763.30

0020 2413-0698074

DECK REPAIR, CLASS A

75.500 SY 262.50000 19,818.75 260.00000 19,630.00 270.00000 20,385.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

56.000 LF 80.00000 4,480.00 145.00000 8,120.00 99.50000 5,572.00

0040 2426-6772016

CONCRETE REPAIR

17.000 SF 150.00000 2,550.00 200.00000 3,400.00 110.00000 1,870.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

377.500 SY 31.00000 11,702.50 35.00000 13,212.50 72.15000 27,236.63

0060 2533-4980005

MOBILIZATION

(1) LS 44,250.00000 44,250.00 38,000.00000 38,000.00 101,723.00000 101,723.00

$162,549.93$85,801.25 $104,362.50Section Totals:

Page 1 of 16

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 Design No. 0120; Alternate 'AA'  Option 1: Class O PCC
Bid this Section if Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

377.500 SY 210.85000 79,595.88

$79,595.88Section Totals:

Page 2 of 16

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 Design No. 0120; Alternate 'AA'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

377.500 SY 162.50000 61,343.75 180.00000 67,950.00

$61,343.75 $67,950.00Section Totals:

Page 3 of 16

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

151.700 TON 29.00000 4,399.30 32.00000 4,854.40 58.00000 8,798.60

0100 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 20.00000 2,800.00 70.00000 9,800.00 17.00000 2,380.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

206.400 SY 60.00000 12,384.00 82.25000 16,976.40 82.25000 16,976.40

0120 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

174.100 SY 70.00000 12,187.00 76.35000 13,292.54 76.35000 13,292.54

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.680 STA 600.00000 2,208.00 500.00000 1,840.00 525.00000 1,932.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

177.800 CY 23.00000 4,089.40 43.40000 7,716.52 13.00000 2,311.40

0150 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

133.600 SY 249.00000 33,266.40 385.00000 51,436.00 291.00000 38,877.60
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

448.200 SY 9.00000 4,033.80 9.00000 4,033.80 11.00000 4,930.20

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.500 LF 7.25000 2,497.63 10.00000 3,445.00 5.00000 1,722.50

0180 2505-4008300

STEEL BEAM GUARDRAIL

87.500 LF 35.00000 3,062.50 35.00000 3,062.50 24.00000 2,100.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,700.00000 8,100.00 2,700.00000 8,100.00 2,500.00000 7,500.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 300.00000 900.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,850.00000 8,550.00 2,850.00000 8,550.00 2,700.00000 8,100.00

0220 2510-6745850

REMOVAL OF PAVEMENT

159.700 SY 29.50000 4,711.15 60.00000 9,582.00 18.00000 2,874.60
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-6910000

SAFETY CLOSURE

1.000 EACH 200.00000 200.00 200.00000 200.00 200.00000 200.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.470 STA 50.00000 923.50 50.00000 923.50 50.00000 923.50

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

18.470 STA 50.00000 923.50 50.00000 923.50 50.00000 923.50

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 14.00000 8,400.00 14.00000 8,400.00 14.00000 8,400.00

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 10.00000 10.00 10,000.00000 10,000.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00 495.00000 24,750.00 495.00000 24,750.00

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0320 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 22,500.00000 22,500.00 22,500.00000 22,500.00 22,500.00000 22,500.00

0330 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

775.000 LF 5.00000 3,875.00 5.00000 3,875.00 5.00000 3,875.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

775.000 LF 2.00000 1,550.00 2.00000 1,550.00 1.00000 775.00

$196,037.84$187,756.18 $218,166.16Section Totals:

$390,478.66$334,901.18 $438,183.65Contract Item Totals

Contract Time Totals
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Contract ID:023
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November 19, 2019
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( ) indicates item is bid as Lump Sum

$334,901.18 $390,478.66 438,183.65Contract Grand Totals

Contract Time Totals
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Contract ID:023
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0001 Design No. 0120; Repairs to a 120'-0 x 28'-0 Continuous Concrete Slab
Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 115,000.00000 115,000.00

0020 2413-0698074

DECK REPAIR, CLASS A

75.500 SY 360.00000 27,180.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

56.000 LF 100.00000 5,600.00

0040 2426-6772016

CONCRETE REPAIR

17.000 SF 200.00000 3,400.00

0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

377.500 SY 45.00000 16,987.50

0060 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00

$216,167.50Section Totals:
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 19, 2019

98-0096-065 Primary County: WORTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0002 Design No. 0120; Alternate 'AA'  Option 1: Class O PCC
Bid this Section if Alternate 'AA'  Option 1 is Chosen

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

377.500 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0003 Design No. 0120; Alternate 'AA'  Option 2: Class HPC-O PCC
Bid this Section if Alternate 'AA'  Option 2 is Chosen

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

377.500 SY 150.00000 56,625.00

$56,625.00Section Totals:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2102-0425070

SPECIAL BACKFILL

151.700 TON 32.00000 4,854.40

0100 2102-2625000

EMBANKMENT-IN-PLACE

140.000 CY 75.00000 10,500.00

0110 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

206.400 SY 83.00000 17,131.20

0120 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

174.100 SY 77.00000 13,405.70

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.680 STA 450.00000 1,656.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

177.800 CY 44.00000 7,823.20

0150 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

133.600 SY 295.00000 39,412.00
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98-0096-065 Primary County: WORTH

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

448.200 SY 9.00000 4,033.80

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

344.500 LF 5.00000 1,722.50

0180 2505-4008300

STEEL BEAM GUARDRAIL

87.500 LF 45.00000 3,937.50

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,400.00000 7,200.00

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 500.00000 1,500.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 3,200.00000 9,600.00

0220 2510-6745850

REMOVAL OF PAVEMENT

159.700 SY 15.00000 2,395.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-6910000

SAFETY CLOSURE

1.000 EACH 200.00000 200.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.470 STA 50.00000 923.50

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

18.470 STA 50.00000 923.50

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

600.000 LF 14.00000 8,400.00

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC.

0004 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0320 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 22,500.00000 22,500.00

0330 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

775.000 LF 5.00000 3,875.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

775.000 LF 1.00000 775.00

$208,513.80Section Totals:

$481,306.30Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$481,306.30Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1187(780)--8I-57 PCC SIDEWALK/TRAIL

LINN

Route: CEMAR TRAIL

In the city of Cedar Rapids  from Cedar Lake Trl  along H Av e NE to Oakland Rd NE  CeMar Trail Phase 1A

Prj Awd Amt: $1,317,642.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/04/20 80 Working Days

57-1187-780-A

November 19, 2019 10:00 A.M.

LINNCall Order:  101 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $1,317,642.23 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VI035 VIETH CONSTRUCTION CORPORATION $1,410,826.48 107.07%

3 BO330 BOOMERANG CORP. $1,432,865.28 108.74%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $1,440,812.18 109.35%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $1,964,830.85 149.12%
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Contract ID:

Letting Date:

Start Date: 05/04/20 80 Working Days

57-1187-780-A

November 19, 2019 10:00 A.M.

LINNCall Order:  101 Primary County:
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DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

39.000 UNIT 44.20000 1,723.80 125.00000 4,875.00 70.00000 2,730.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,390.000 CY 21.00000 50,190.00 26.00000 62,140.00 25.00000 59,750.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOGRID

4,950.000 SY 1.50000 7,425.00 2.00000 9,900.00 1.50000 7,425.00

0040 2115-0100000

MODIFIED SUBBASE

1,953.000 CY 51.00000 99,603.00 45.00000 87,885.00 45.00000 87,885.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

26.800 STA 393.50000 10,545.80 350.00000 9,380.00 500.00000 13,400.00

0060 2214-5145150

PAVEMENT SCARIFICATION

377.000 SY 15.00000 5,655.00 16.50000 6,220.50 15.00000 5,655.00

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,806.000 SY 62.50000 237,875.00 68.00000 258,808.00 65.00000 247,390.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. COLORED

93.000 SY 93.00000 8,649.00 101.00000 9,393.00 100.00000 9,300.00

0090 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN. COLORED

20.000 SY 66.50000 1,330.00 72.00000 1,440.00 70.00000 1,400.00

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

111.300 TON 195.00000 21,703.50 215.00000 23,929.50 300.00000 33,390.00

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

94.200 TON 160.00000 15,072.00 175.00000 16,485.00 200.00000 18,840.00

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

74.500 TON 160.00000 11,920.00 175.00000 13,037.50 200.00000 14,900.00

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

61.300 TON 165.00000 10,114.50 180.00000 11,034.00 200.00000 12,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

50.600 TON 165.00000 8,349.00 180.00000 9,108.00 200.00000 10,120.00

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.200 TON 575.00000 5,865.00 625.00000 6,375.00 700.00000 7,140.00

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

6.800 TON 630.00000 4,284.00 685.00000 4,658.00 750.00000 5,100.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

73.000 TON 39.70000 2,898.10 30.00000 2,190.00 30.00000 2,190.00

0180 2401-6750001

REMOVALS, AS PER PLAN (STEPS)

(1) LS 511.50000 511.50 2,750.00000 2,750.00 3,000.00000 3,000.00

0190 2401-6750001

REMOVALS, AS PER PLAN (TIMBER RETAINING
WALL)

(1) LS 873.50000 873.50 5,500.00000 5,500.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-7207010

REMOVAL OF CONCRETE SLOPE PROTECTION

540.000 SY 8.60000 4,644.00 20.00000 10,800.00 15.00000 8,100.00

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

615.000 LB 3.00000 1,845.00 3.25000 1,998.75 3.00000 1,845.00

0220 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

66.000 LF 177.00000 11,682.00 285.00000 18,810.00 225.00000 14,850.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,103.00000 1,103.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0240 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 5,180.00000 15,540.00 5,850.00000 17,550.00 5,000.00000 15,000.00

0250 2435-0250100

INTAKE, SW-501

5.000 EACH 3,773.00000 18,865.00 4,000.00000 20,000.00 3,000.00000 15,000.00

0260 2435-0250300

INTAKE, SW-503

1.000 EACH 5,117.00000 5,117.00 4,750.00000 4,750.00 4,500.00000 4,500.00

0270 2435-0250700

INTAKE, SW-507

1.000 EACH 4,324.00000 4,324.00 6,000.00000 6,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250704

INTAKE, SW-507, TOP ONLY

1.000 EACH 2,203.00000 2,203.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0290 2435-0250714

INTAKE, SW-507 MODIFIED, TOP ONLY

1.000 EACH 3,002.00000 3,002.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0300 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,596.00000 2,596.00 3,550.00000 3,550.00 2,500.00000 2,500.00

0310 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,539.00000 1,539.00 3,550.00000 3,550.00 2,000.00000 2,000.00

0320 2435-0254100

INTAKE, SW-541

1.000 EACH 5,751.00000 5,751.00 4,850.00000 4,850.00 7,000.00000 7,000.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,500.00000 7,500.00 475.00000 2,375.00 1,500.00000 7,500.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 3,789.00000 15,156.00 3,000.00000 12,000.00 2,500.00000 10,000.00

0350 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,199.00000 1,199.00 425.00000 425.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 775.50000 2,326.50 1,175.00000 3,525.00 1,500.00000 4,500.00

0370 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

119.300 LF 74.30000 8,863.99 95.00000 11,333.50 120.00000 14,316.00

0380 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

31.000 LF 84.20000 2,610.20 118.00000 3,658.00 175.00000 5,425.00

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

59.000 LF 49.50000 2,920.50 42.00000 2,478.00 40.00000 2,360.00

0400 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

69.000 LF 30.80000 2,125.20 58.00000 4,002.00 40.00000 2,760.00

0410 2507-2638610

CONCRETE SLOPE PROTECTION 4 INCH

309.000 SY 40.00000 12,360.00 43.00000 13,287.00 40.00000 12,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2507-2638610

CONCRETE SLOPE PROTECTION 4 INCH
(COLORED)

278.000 SY 55.00000 15,290.00 60.00000 16,680.00 55.00000 15,290.00

0430 2510-6745850

REMOVAL OF PAVEMENT

5,173.000 SY 11.90000 61,558.70 12.00000 62,076.00 18.00000 93,114.00

0440 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES (ENTIRE STRUCTURE)

6.000 EACH 749.49000 4,496.94 670.00000 4,020.00 900.00000 5,400.00

0450 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES (TOP ONLY)

3.000 EACH 745.50000 2,236.50 800.00000 2,400.00 900.00000 2,700.00

0460 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

227.000 SY 46.30000 10,510.10 50.00000 11,350.00 40.00000 9,080.00

0470 2511-6745900

REMOVAL OF SIDEWALK

1,381.000 SY 4.60000 6,352.60 12.50000 17,262.50 13.00000 17,953.00

0480 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,771.000 SY 37.30000 66,058.30 41.00000 72,611.00 40.00000 70,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN. COLORED

20.000 SY 52.40000 1,048.00 57.00000 1,140.00 55.00000 1,100.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. RAMP

253.000 SY 58.80000 14,876.40 64.00000 16,192.00 60.00000 15,180.00

0510 2511-7528101

DETECTABLE WARNINGS

462.000 SF 49.80000 23,007.60 54.00000 24,948.00 50.00000 23,100.00

0520 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

64.000 LF 30.00000 1,920.00 32.50000 2,080.00 30.00000 1,920.00

0530 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN (1.0 FOOT WIDE)

1,251.000 LF 24.00000 30,024.00 26.00000 32,526.00 25.00000 31,275.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

548.000 SY 46.30000 25,372.40 50.00000 27,400.00 50.00000 27,400.00

0550 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

269.000 SY 55.50000 14,929.50 60.00000 16,140.00 55.00000 14,795.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

688.000 SY 8.30000 5,710.40 17.00000 11,696.00 18.00000 12,384.00

0570 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

37.000 CY 725.00000 26,825.00 785.00000 29,045.00 750.00000 27,750.00

0580 2518-6910000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 165.00000 990.00 200.00000 1,200.00

0590 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

43.500 LF 35.00000 1,522.50 135.00000 5,872.50 200.00000 8,700.00

0600 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

14.000 EACH 125.00000 1,750.00 135.00000 1,890.00 150.00000 2,100.00

0610 2524-6765110

REMOVAL OF TYPE A SIGN

21.000 EACH 50.00000 1,050.00 55.00000 1,155.00 50.00000 1,050.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

54.000 EACH 75.00000 4,050.00 81.00000 4,374.00 75.00000 4,050.00

Page 9 of 34

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 19, 2019

57-1187-780-A Primary County: LINN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

528.000 LF 9.00000 4,752.00 9.75000 5,148.00 5.00000 2,640.00

0640 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

192.000 SF 18.00000 3,456.00 20.00000 3,840.00 18.00000 3,456.00

0650 2524-9325150

INSTALL TYPE A SIGN ASSEMBLY

45.000 EACH 50.00000 2,250.00 55.00000 2,475.00 150.00000 6,750.00

0660 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 12,400.00000 12,400.00 14,000.00000 14,000.00 22,500.00000 22,500.00

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,425.00000 7,425.00 8,050.00000 8,050.00 20,000.00000 20,000.00

0680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 12
INCH EPOXY

40.340 STA 210.00000 8,471.40 230.00000 9,278.20 240.00000 9,681.60

0690 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 24
INCH EPOXY

2.370 STA 420.00000 995.40 455.00000 1,078.35 475.00000 1,125.75
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 30
INCH EPOXY

3.920 STA 525.00000 2,058.00 570.00000 2,234.40 600.00000 2,352.00

0710 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 36
INCH EPOXY

0.960 STA 630.00000 604.80 682.00000 654.72 700.00000 672.00

0720 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 4
INCH EPOXY

48.240 STA 70.00000 3,376.80 76.00000 3,666.24 80.00000 3,859.20

0730 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 6
INCH EPOXY

1.840 STA 105.00000 193.20 115.00000 211.60 120.00000 220.80

0740 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 8
INCH EPOXY

1.310 STA 140.00000 183.40 152.00000 199.12 160.00000 209.60

0750 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL 48 INCH
GREEN THERMOPLASTIC

1.240 STA 3,500.00000 4,340.00 3,800.00000 4,712.00 4,000.00000 4,960.00
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0760 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE
(EPOXY)

53.000 EACH 225.00000 11,925.00 250.00000 13,250.00 250.00000 13,250.00

0770 2527-9263154

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED POLYMER MARKING MATERIAL
(THERMOPLASTIC)

4.000 EACH 450.00000 1,800.00 485.00000 1,940.00 500.00000 2,000.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED 4 INCH
EQUIVALENT

102.040 STA 50.00000 5,102.00 55.00000 5,612.20 55.00000 5,612.20

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

33.000 EACH 125.00000 4,125.00 140.00000 4,620.00 150.00000 4,950.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 12
INCH

34.740 STA 165.00000 5,732.10 180.00000 6,253.20 185.00000 6,426.90

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 24
INCH

1.560 STA 330.00000 514.80 360.00000 561.60 373.00000 581.88
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 30
INCH

3.920 STA 412.50000 1,617.00 450.00000 1,764.00 450.00000 1,764.00

0830 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 36
INCH

0.960 STA 495.00000 475.20 550.00000 528.00 550.00000 528.00

0840 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 4
INCH

41.860 STA 55.00000 2,302.30 60.00000 2,511.60 60.00000 2,511.60

0850 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 48
INCH

0.740 STA 660.00000 488.40 715.00000 529.10 750.00000 555.00

0860 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 6
INCH

1.840 STA 82.50000 151.80 90.00000 165.60 100.00000 184.00

0870 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 8
INCH

1.310 STA 110.00000 144.10 125.00000 163.75 125.00000 163.75
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0880 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

44.000 EACH 125.00000 5,500.00 135.00000 5,940.00 140.00000 6,160.00

0890 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 32,500.00000 32,500.00 20,000.00000 20,000.00

0900 2533-4980005

MOBILIZATION

(1) LS 118,013.00000 118,013.00 100,000.00000 100,000.00 125,000.00000 125,000.00

0910 2554-0207006

VALVE, GATE, DIP, 6 IN. (OWNER-SUPPLIED)

2.000 EACH 3,144.00000 6,288.00 2,350.00000 4,700.00 1,200.00000 2,400.00

0920 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 4,733.00000 9,466.00 2,350.00000 4,700.00 3,000.00000 6,000.00

0930 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 1,203.00000 3,609.00 250.00000 750.00 600.00000 1,800.00

0940 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,227.00000 1,227.00 400.00000 400.00 600.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 526.50000 526.50 2,750.00000 2,750.00 2,000.00000 2,000.00

0960 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 3,000.00000 3,000.00 6,500.00000 6,500.00 2,000.00000 2,000.00

0970 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION
DURING CONSTRUCTION

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0980 2599-9999014

('SQUARE FEET' ITEM) CONCRETE HANDICAP
RAMP (PRIVATE)

55.000 SF 6.75000 371.25 7.50000 412.50 10.00000 550.00

0990 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

152.000 SF 150.00000 22,800.00 125.00000 19,000.00 50.00000 7,600.00

1000 2599-9999018

('SQUARE YARDS' ITEM) 8 INCH SOIL
RESTORATION

4,767.000 SY 7.75000 36,944.25 7.15000 34,084.05 6.00000 28,602.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

50.000 SQ 18.00000 900.00 20.00000 1,000.00 18.00000 900.00

1020 2601-2639010

SODDING

429.000 SQ 58.00000 24,882.00 63.00000 27,027.00 58.00000 24,882.00

1030 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,000.00000 1,000.00 1,100.00000 1,100.00 1,000.00000 1,000.00

1040 2602-0000020

SILT FENCE

450.000 LF 2.00000 900.00 2.25000 1,012.50 2.00000 900.00

1050 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.25000 337.50 2.50000 375.00 2.00000 300.00

1060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.10000 60.00 0.15000 90.00 0.10000 60.00

1070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.10000 60.00 0.15000 90.00 0.10000 60.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOOMERANG CORP.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.00000 4,000.00 2.25000 4,500.00 2.00000 4,000.00

1090 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.35000 700.00 0.50000 1,000.00 0.25000 500.00

1100 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

1110 2610-0000120

TREES

3.000 EACH 775.00000 2,325.00 850.00000 2,550.00 775.00000 2,325.00

$1,432,865.28$1,317,642.23 $1,410,826.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,410,826.48$1,317,642.23 $1,432,865.28

$1,317,642.23

Contract Item Totals

$1,410,826.48 1,432,865.28Contract Grand Totals

Contract Time Totals
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

39.000 UNIT 33.00000 1,287.00 195.00000 7,605.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,390.000 CY 12.00000 28,680.00 40.00000 95,600.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL,
GEOGRID

4,950.000 SY 2.50000 12,375.00 3.00000 14,850.00

0040 2115-0100000

MODIFIED SUBBASE

1,953.000 CY 32.00000 62,496.00 87.25000 170,399.25

0050 2123-7450020

SHOULDER FINISHING, EARTH

26.800 STA 490.00000 13,132.00 500.00000 13,400.00

0060 2214-5145150

PAVEMENT SCARIFICATION

377.000 SY 24.00000 9,048.00 31.00000 11,687.00

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,806.000 SY 63.00000 239,778.00 67.00000 255,002.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN. COLORED

93.000 SY 120.00000 11,160.00 100.00000 9,300.00

0090 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN. COLORED

20.000 SY 91.00000 1,820.00 71.00000 1,420.00

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

111.300 TON 210.00000 23,373.00 207.00000 23,039.10

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

94.200 TON 180.00000 16,956.00 170.00000 16,014.00

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

74.500 TON 180.00000 13,410.00 170.00000 12,665.00

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

61.300 TON 180.00000 11,034.00 175.00000 10,727.50
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

50.600 TON 180.00000 9,108.00 175.00000 8,855.00

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

10.200 TON 630.00000 6,426.00 610.00000 6,222.00

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

6.800 TON 690.00000 4,692.00 670.00000 4,556.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

73.000 TON 22.00000 1,606.00 53.75000 3,923.75

0180 2401-6750001

REMOVALS, AS PER PLAN (STEPS)

(1) LS 1,200.00000 1,200.00 3,275.00000 3,275.00

0190 2401-6750001

REMOVALS, AS PER PLAN (TIMBER RETAINING
WALL)

(1) LS 1,200.00000 1,200.00 7,600.00000 7,600.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2401-7207010

REMOVAL OF CONCRETE SLOPE PROTECTION

540.000 SY 11.00000 5,940.00 11.25000 6,075.00

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

615.000 LB 2.00000 1,230.00 3.25000 1,998.75

0220 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

66.000 LF 180.00000 11,880.00 427.00000 28,182.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,800.00000 1,800.00 4,000.00000 4,000.00

0240 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 4,300.00000 12,900.00 21,250.00000 63,750.00

0250 2435-0250100

INTAKE, SW-501

5.000 EACH 3,400.00000 17,000.00 15,000.00000 75,000.00

0260 2435-0250300

INTAKE, SW-503

1.000 EACH 5,200.00000 5,200.00 13,000.00000 13,000.00

0270 2435-0250700

INTAKE, SW-507

1.000 EACH 4,300.00000 4,300.00 13,500.00000 13,500.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250704

INTAKE, SW-507, TOP ONLY

1.000 EACH 2,700.00000 2,700.00 6,570.00000 6,570.00

0290 2435-0250714

INTAKE, SW-507 MODIFIED, TOP ONLY

1.000 EACH 1,900.00000 1,900.00 6,900.00000 6,900.00

0300 2435-0250904

INTAKE, SW-509, TOP ONLY

1.000 EACH 2,700.00000 2,700.00 6,200.00000 6,200.00

0310 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,400.00000 2,400.00 7,000.00000 7,000.00

0320 2435-0254100

INTAKE, SW-541

1.000 EACH 6,400.00000 6,400.00 8,300.00000 8,300.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 1,300.00000 6,500.00 2,090.00000 10,450.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 1,400.00000 5,600.00 2,550.00000 10,200.00

0350 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 460.00000 460.00 1,760.00000 1,760.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 930.00000 2,790.00 3,250.00000 9,750.00

0370 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

119.300 LF 75.00000 8,947.50 204.00000 24,337.20

0380 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

31.000 LF 85.00000 2,635.00 253.25000 7,850.75

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

59.000 LF 15.00000 885.00 55.50000 3,274.50

0400 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

69.000 LF 21.00000 1,449.00 110.00000 7,590.00

0410 2507-2638610

CONCRETE SLOPE PROTECTION 4 INCH

309.000 SY 52.00000 16,068.00 44.25000 13,673.25
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2507-2638610

CONCRETE SLOPE PROTECTION 4 INCH
(COLORED)

278.000 SY 64.00000 17,792.00 61.00000 16,958.00

0430 2510-6745850

REMOVAL OF PAVEMENT

5,173.000 SY 14.00000 72,422.00 16.25000 84,061.25

0440 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES (ENTIRE STRUCTURE)

6.000 EACH 1,100.00000 6,600.00 1,570.00000 9,420.00

0450 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES (TOP ONLY)

3.000 EACH 1,100.00000 3,300.00 525.00000 1,575.00

0460 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

227.000 SY 55.00000 12,485.00 51.00000 11,577.00

0470 2511-6745900

REMOVAL OF SIDEWALK

1,381.000 SY 12.00000 16,572.00 5.00000 6,905.00

0480 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,771.000 SY 55.00000 97,405.00 41.00000 72,611.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN. COLORED

20.000 SY 66.00000 1,320.00 76.00000 1,520.00

0500 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. RAMP

253.000 SY 47.00000 11,891.00 65.00000 16,445.00

0510 2511-7528101

DETECTABLE WARNINGS

462.000 SF 42.00000 19,404.00 54.75000 25,294.50

0520 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

64.000 LF 25.00000 1,600.00 39.00000 2,496.00

0530 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN (1.0 FOOT WIDE)

1,251.000 LF 23.00000 28,773.00 27.00000 33,777.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

548.000 SY 50.00000 27,400.00 51.00000 27,948.00

0550 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

269.000 SY 58.00000 15,602.00 60.75000 16,341.75
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

688.000 SY 14.00000 9,632.00 7.50000 5,160.00

0570 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

37.000 CY 720.00000 26,640.00 780.00000 28,860.00

0580 2518-6910000

SAFETY CLOSURE

6.000 EACH 170.00000 1,020.00 230.00000 1,380.00

0590 2519-4200020

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

43.500 LF 140.00000 6,090.00 150.00000 6,525.00

0600 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

14.000 EACH 140.00000 1,960.00 133.00000 1,862.00

0610 2524-6765110

REMOVAL OF TYPE A SIGN

21.000 EACH 55.00000 1,155.00 53.00000 1,113.00

0620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

54.000 EACH 83.00000 4,482.00 80.00000 4,320.00
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

528.000 LF 9.90000 5,227.20 9.75000 5,148.00

0640 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

192.000 SF 20.00000 3,840.00 20.00000 3,840.00

0650 2524-9325150

INSTALL TYPE A SIGN ASSEMBLY

45.000 EACH 55.00000 2,475.00 53.00000 2,385.00

0660 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 12,300.00000 12,300.00 24,000.00000 24,000.00

0670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 21,000.00000 21,000.00 30,250.00000 30,250.00

0680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 12
INCH EPOXY

40.340 STA 230.00000 9,278.20 225.00000 9,076.50

0690 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 24
INCH EPOXY

2.370 STA 460.00000 1,090.20 450.00000 1,066.50
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(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 30
INCH EPOXY

3.920 STA 580.00000 2,273.60 560.00000 2,195.20

0710 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 36
INCH EPOXY

0.960 STA 690.00000 662.40 675.00000 648.00

0720 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 4
INCH EPOXY

48.240 STA 77.00000 3,714.48 75.00000 3,618.00

0730 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 6
INCH EPOXY

1.840 STA 120.00000 220.80 125.00000 230.00

0740 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE 8
INCH EPOXY

1.310 STA 150.00000 196.50 150.00000 196.50

0750 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL 48 INCH
GREEN THERMOPLASTIC

1.240 STA 3,900.00000 4,836.00 3,750.00000 4,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0760 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE
(EPOXY)

53.000 EACH 250.00000 13,250.00 240.00000 12,720.00

0770 2527-9263154

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED POLYMER MARKING MATERIAL
(THERMOPLASTIC)

4.000 EACH 500.00000 2,000.00 480.00000 1,920.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED 4 INCH
EQUIVALENT

102.040 STA 55.00000 5,612.20 55.00000 5,612.20

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

33.000 EACH 140.00000 4,620.00 135.00000 4,455.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 12
INCH

34.740 STA 180.00000 6,253.20 175.00000 6,079.50

0810 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 24
INCH

1.560 STA 360.00000 561.60 350.00000 546.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 30
INCH

3.920 STA 450.00000 1,764.00 450.00000 1,764.00

0830 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 36
INCH

0.960 STA 550.00000 528.00 525.00000 504.00

0840 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 4
INCH

41.860 STA 61.00000 2,553.46 60.00000 2,511.60

0850 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 48
INCH

0.740 STA 730.00000 540.20 700.00000 518.00

0860 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 6
INCH

1.840 STA 91.00000 167.44 90.00000 165.60

0870 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS 8
INCH

1.310 STA 120.00000 157.20 120.00000 157.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0880 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

44.000 EACH 140.00000 6,160.00 135.00000 5,940.00

0890 2528-8445110

TRAFFIC CONTROL

(1) LS 33,100.00000 33,100.00 50,000.00000 50,000.00

0900 2533-4980005

MOBILIZATION

(1) LS 192,000.00000 192,000.00 100,000.00000 100,000.00

0910 2554-0207006

VALVE, GATE, DIP, 6 IN. (OWNER-SUPPLIED)

2.000 EACH 1,500.00000 3,000.00 8,850.00000 17,700.00

0920 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 5,100.00000 10,200.00 11,300.00000 22,600.00

0930 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 630.00000 1,890.00 1,550.00000 4,650.00

0940 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 750.00000 750.00 3,380.00000 3,380.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,900.00000 3,900.00 5,250.00000 5,250.00

0960 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,500.00000 5,500.00 115,000.00000 115,000.00

0970 2599-9999010

('LUMP SUM' ITEM) TREE PROTECTION
DURING CONSTRUCTION

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00

0980 2599-9999014

('SQUARE FEET' ITEM) CONCRETE HANDICAP
RAMP (PRIVATE)

55.000 SF 48.00000 2,640.00 19.00000 1,045.00

0990 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

152.000 SF 35.00000 5,320.00 220.00000 33,440.00

1000 2599-9999018

('SQUARE YARDS' ITEM) 8 INCH SOIL
RESTORATION

4,767.000 SY 11.00000 52,437.00 10.00000 47,670.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

50.000 SQ 20.00000 1,000.00 20.00000 1,000.00

1020 2601-2639010

SODDING

429.000 SQ 64.00000 27,456.00 65.00000 27,885.00

1030 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,100.00000 1,100.00 1,250.00000 1,250.00

1040 2602-0000020

SILT FENCE

450.000 LF 2.20000 990.00 3.25000 1,462.50

1050 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.50000 375.00 5.00000 750.00

1060 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.11000 66.00 2.00000 1,200.00

1070 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.11000 66.00 2.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

0001 Trail ItemsSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,000.000 LF 2.20000 4,400.00 2.00000 4,000.00

1090 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.39000 780.00 2.00000 4,000.00

1100 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

1110 2610-0000120

TREES

3.000 EACH 850.00000 2,550.00 1,000.00000 3,000.00

$1,440,812.18 $1,964,830.85Section Totals:

( ) indicates item is bid as Lump Sum

$1,964,830.85$1,440,812.18

$1,440,812.18

Contract Item Totals

$1,964,830.85Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1187(797)--8I-57 PCC SIDEWALK/TRAIL

LINN

Route: EDGEWOOD ROAD

EDGEWOOD RD NW FROM CEDAR RIVER TO ELLIS ROAD

Prj Awd Amt: $563,207.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/17/20 35 Working Days

57-1187-797

November 19, 2019 10:00 A.M.

LINNCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $563,207.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $573,101.75 101.76%

3 BO330 BOOMERANG CORP. $596,917.50 105.99%

4 VI035 VIETH CONSTRUCTION CORPORATION $597,505.00 106.09%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $606,993.50 107.77%

6 MI296 MIDWEST CONCRETE, INC. $618,678.00 109.85%

7 HO340 JB HOLLAND CONSTRUCTION, INC. $859,400.50 152.59%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 08/17/20 35 Working Days

57-1187-797

November 19, 2019 10:00 A.M.

LINNCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

3,480.000 CY 17.50000 60,900.00 16.80000 58,464.00 22.00000 76,560.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

475.000 CY 10.00000 4,750.00 26.00000 12,350.00 10.00000 4,750.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

830.000 CY 17.95000 14,898.50 28.25000 23,447.50 25.00000 20,750.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,130.000 CY 7.00000 7,910.00 24.30000 27,459.00 10.00000 11,300.00

0050 2115-0100000

MODIFIED SUBBASE

980.000 CY 33.00000 32,340.00 31.50000 30,870.00 40.00000 39,200.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

42.500 STA 215.00000 9,137.50 275.50000 11,708.75 300.00000 12,750.00

0070 2210-0475105

CHOKE STONE BASE

210.000 TON 25.10000 5,271.00 19.50000 4,095.00 25.00000 5,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

190.000 TON 26.70000 5,073.00 23.40000 4,446.00 30.00000 5,700.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 875.00000 875.00 2,000.00000 2,000.00

0100 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

20.000 TON 200.00000 4,000.00 179.00000 3,580.00 250.00000 5,000.00

0110 2307-0600456

BINDER BITUMEN, CRS-2P

400.000 GAL 5.00000 2,000.00 4.50000 1,800.00 7.00000 2,800.00

0120 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.500 CY 3,000.00000 4,500.00 2,645.00000 3,967.50 3,000.00000 4,500.00

0130 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 3,225.00000 3,225.00 6,186.00000 6,186.00 3,000.00000 3,000.00

0140 2502-6745952

REMOVAL OF SUBDRAIN

10.000 LF 12.50000 125.00 63.50000 635.00 20.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212404

SUBDRAIN, STANDARD, NON-PERFORATED, 4
IN., AS PER PLAN

20.000 LF 20.00000 400.00 60.05000 1,201.00 20.00000 400.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

360.000 LF 12.00000 4,320.00 12.20000 4,392.00 17.00000 6,120.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 38.50000 6,737.50 35.00000 6,125.00 40.00000 7,000.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 2,420.00000 2,420.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 440.00000 440.00 500.00000 500.00 600.00000 600.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,850.00000 3,850.00 3,100.00000 3,100.00 3,500.00000 3,500.00

0210 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

70.000 SY 10.00000 700.00 8.80000 616.00 15.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,500.000 SY 39.00000 97,500.00 37.60000 94,000.00 45.00000 112,500.00

0230 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

110.000 LF 36.00000 3,960.00 47.85000 5,263.50 50.00000 5,500.00

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

14.000 CY 500.00000 7,000.00 2,200.00000 30,800.00 800.00000 11,200.00

0250 2516-8725000

P.C. CONCRETE RETAINING WALL

11.000 CY 1,210.00000 13,310.00 1,326.00000 14,586.00 800.00000 8,800.00

0260 2524-9100020

OBJECT MARKER, TYPE 2

2.000 EACH 350.00000 700.00 220.00000 440.00 175.00000 350.00

0270 2524-9100030

OBJECT MARKER, TYPE 3

1.000 EACH 350.00000 350.00 240.00000 240.00 100.00000 100.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12.000 LF 40.00000 480.00 4.50000 54.00 30.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4.000 SF 40.00000 160.00 20.00000 80.00 35.00000 140.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,225.00000 3,225.00 3,225.00000 3,225.00 3,500.00000 3,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00 8,781.50000 8,781.50 4,000.00000 4,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 39,836.00000 39,836.00 52,000.00000 52,000.00

0330 2599-9999009

('LINEAR FEET' ITEM) Safety Rail

1,000.000 LF 180.25000 180,250.00 135.70000 135,700.00 150.00000 150,000.00

0340 2601-2634100

MULCHING

2.000 ACRE 1,400.00000 2,800.00 1,400.00000 2,800.00 1,400.00000 2,800.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,400.00000 2,800.00 1,400.00000 2,800.00 1,400.00000 2,800.00

0360 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

500.000 SQ 14.00000 7,000.00 14.00000 7,000.00 14.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0380 2602-0000020

SILT FENCE

2,250.000 LF 1.50000 3,375.00 1.50000 3,375.00 1.75000 3,937.50

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,250.000 LF 0.10000 225.00 0.10000 225.00 0.10000 225.00

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,250.000 LF 0.10000 225.00 0.10000 225.00 0.10000 225.00

0410 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

30.000 LF 45.00000 1,350.00 45.10000 1,353.00 75.00000 2,250.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.65000 5,300.00 2.65000 5,300.00 2.85000 5,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.35000 700.00 0.35000 700.00 0.30000 600.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$596,917.50$563,207.50 $573,101.75Section Totals:

( ) indicates item is bid as Lump Sum

$573,101.75$563,207.50 $596,917.50

$563,207.50

Contract Item Totals

$573,101.75 596,917.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

3,480.000 CY 19.00000 66,120.00 17.00000 59,160.00 21.00000 73,080.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

475.000 CY 12.00000 5,700.00 11.00000 5,225.00 25.00000 11,875.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

830.000 CY 28.00000 23,240.00 26.00000 21,580.00 60.00000 49,800.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,130.000 CY 12.00000 13,560.00 9.80000 11,074.00 35.00000 39,550.00

0050 2115-0100000

MODIFIED SUBBASE

980.000 CY 43.00000 42,140.00 34.00000 33,320.00 40.00000 39,200.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

42.500 STA 225.00000 9,562.50 320.00000 13,600.00 375.00000 15,937.50

0070 2210-0475105

CHOKE STONE BASE

210.000 TON 29.00000 6,090.00 37.00000 7,770.00 45.00000 9,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

190.000 TON 30.00000 5,700.00 39.00000 7,410.00 45.00000 8,550.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 950.00000 950.00 910.00000 910.00 1,500.00000 1,500.00

0100 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

20.000 TON 505.00000 10,100.00 200.00000 4,000.00 185.00000 3,700.00

0110 2307-0600456

BINDER BITUMEN, CRS-2P

400.000 GAL 25.00000 10,000.00 5.00000 2,000.00 5.00000 2,000.00

0120 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.500 CY 2,850.00000 4,275.00 5,100.00000 7,650.00 1,500.00000 2,250.00

0130 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 3,800.00000 3,800.00 3,000.00000 3,000.00

0140 2502-6745952

REMOVAL OF SUBDRAIN

10.000 LF 20.50000 205.00 7.30000 73.00 10.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212404

SUBDRAIN, STANDARD, NON-PERFORATED, 4
IN., AS PER PLAN

20.000 LF 55.00000 1,100.00 11.00000 220.00 40.00000 800.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

360.000 LF 16.25000 5,850.00 12.00000 4,320.00 15.50000 5,580.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 38.00000 6,650.00 38.00000 6,650.00 37.00000 6,475.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 2,750.00000 2,750.00 2,400.00000 2,400.00 2,600.00000 2,600.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 550.00000 550.00 440.00000 440.00 515.00000 515.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,550.00000 3,550.00 3,800.00000 3,800.00 3,200.00000 3,200.00

0210 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

70.000 SY 18.00000 1,260.00 11.00000 770.00 20.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,500.000 SY 41.00000 102,500.00 48.00000 120,000.00 42.00000 105,000.00

0230 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

110.000 LF 36.00000 3,960.00 40.00000 4,400.00 30.00000 3,300.00

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

14.000 CY 500.00000 7,000.00 790.00000 11,060.00 1,000.00000 14,000.00

0250 2516-8725000

P.C. CONCRETE RETAINING WALL

11.000 CY 1,100.00000 12,100.00 790.00000 8,690.00 1,000.00000 11,000.00

0260 2524-9100020

OBJECT MARKER, TYPE 2

2.000 EACH 380.00000 760.00 380.00000 760.00 181.00000 362.00

0270 2524-9100030

OBJECT MARKER, TYPE 3

1.000 EACH 380.00000 380.00 380.00000 380.00 103.00000 103.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12.000 LF 45.00000 540.00 44.00000 528.00 31.00000 372.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4.000 SF 45.00000 180.00 44.00000 176.00 37.00000 148.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00 3,325.00000 3,325.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 13,570.00000 13,570.00 7,700.00000 7,700.00 4,378.00000 4,378.00

0320 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 42,400.00000 42,400.00 16,000.00000 16,000.00

0330 2599-9999009

('LINEAR FEET' ITEM) Safety Rail

1,000.000 LF 147.00000 147,000.00 170.00000 170,000.00 142.00000 142,000.00

0340 2601-2634100

MULCHING

2.000 ACRE 1,525.00000 3,050.00 1,500.00000 3,000.00 1,450.00000 2,900.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,525.00000 3,050.00 2,600.00000 5,200.00 1,240.00000 2,480.00

0360 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

500.000 SQ 15.00000 7,500.00 15.00000 7,500.00 15.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0380 2602-0000020

SILT FENCE

2,250.000 LF 1.75000 3,937.50 1.80000 4,050.00 1.65000 3,712.50

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,250.000 LF 0.15000 337.50 1.40000 3,150.00 0.75000 1,687.50

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,250.000 LF 0.15000 337.50 0.11000 247.50 0.11000 247.50

0410 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

30.000 LF 115.00000 3,450.00 76.00000 2,280.00 100.00000 3,000.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.00000 6,000.00 3.10000 6,200.00 3.75000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.55000 1,100.00 0.55000 1,100.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$618,678.00$597,505.00 $606,993.50Section Totals:

( ) indicates item is bid as Lump Sum

$606,993.50$597,505.00 $618,678.00

$597,505.00

Contract Item Totals

$606,993.50 618,678.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

3,480.000 CY 52.50000 182,700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

475.000 CY 13.50000 6,412.50

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

830.000 CY 50.00000 41,500.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,130.000 CY 12.50000 14,125.00

0050 2115-0100000

MODIFIED SUBBASE

980.000 CY 60.00000 58,800.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

42.500 STA 360.00000 15,300.00

0070 2210-0475105

CHOKE STONE BASE

210.000 TON 35.00000 7,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

190.000 TON 38.00000 7,220.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00

0100 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

20.000 TON 190.00000 3,800.00

0110 2307-0600456

BINDER BITUMEN, CRS-2P

400.000 GAL 5.00000 2,000.00

0120 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.500 CY 3,000.00000 4,500.00

0130 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 5,600.00000 5,600.00

0140 2502-6745952

REMOVAL OF SUBDRAIN

10.000 LF 135.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212404

SUBDRAIN, STANDARD, NON-PERFORATED, 4
IN., AS PER PLAN

20.000 LF 145.00000 2,900.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

360.000 LF 16.00000 5,760.00

0170 2505-4008300

STEEL BEAM GUARDRAIL

175.000 LF 38.00000 6,650.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 2,700.00000 2,700.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 550.00000 550.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 3,500.00000 3,500.00

0210 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

70.000 SY 32.00000 2,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,500.000 SY 42.00000 105,000.00

0230 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

110.000 LF 38.00000 4,180.00

0240 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

14.000 CY 600.00000 8,400.00

0250 2516-8725000

P.C. CONCRETE RETAINING WALL

11.000 CY 1,500.00000 16,500.00

0260 2524-9100020

OBJECT MARKER, TYPE 2

2.000 EACH 250.00000 500.00

0270 2524-9100030

OBJECT MARKER, TYPE 3

1.000 EACH 250.00000 250.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

12.000 LF 75.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

4.000 SF 22.00000 88.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0330 2599-9999009

('LINEAR FEET' ITEM) Safety Rail

1,000.000 LF 250.00000 250,000.00

0340 2601-2634100

MULCHING

2.000 ACRE 1,500.00000 3,000.00

0350 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,500.00000 3,000.00

0360 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

500.000 SQ 15.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00

0380 2602-0000020

SILT FENCE

2,250.000 LF 2.50000 5,625.00

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,250.000 LF 1.00000 2,250.00

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,250.000 LF 1.00000 2,250.00

0410 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

30.000 LF 200.00000 6,000.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 3.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 1.00000 2,000.00

0440 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

0450 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00

$859,400.50Section Totals:

( ) indicates item is bid as Lump Sum

$859,400.50

$859,400.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-014-5(81)--3H-64 PCC OVERLAY

MARSHALL

Route: IOWA 14

COUNTY ROAD E18 TO WEST JCT IA 175

Prj Awd Amt: $5,499,493.69

Project: WorkType:

County:

Location:

HSIPX-014-5(76)--3L-64 PCC OVERLAY

MARSHALL

Route: IOWA 14

COUNTY ROAD E18 TO WEST JCT IA 175

Prj Awd Amt: $1,708,813.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 100 Working Days

64-0145-081

November 19, 2019 10:00 A.M.

GRUNDY,
MARSHALL

Call Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $7,208,306.99 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $7,392,883.26 102.56%

3 CR333 CROELL, INC. $7,395,139.82 102.59%

4 FL120 FLYNN COMPANY, INC. $7,555,192.74 104.81%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS - HSIPX-014-5(76)--3L-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

15,333.400 CY 28.40000 435,468.56 31.25000 479,168.75 31.25000 479,168.75

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

15,333.400 CY 9.67000 148,273.98 8.00000 122,667.20 8.00000 122,667.20

0030 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

8,606.000 CY 83.39000 717,654.34 91.75000 789,600.50 87.50000 753,025.00

0040 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

51,697.900 SY 3.54000 183,010.57 4.00000 206,791.60 4.35000 224,885.87

0050 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 75,000.00000 75,000.00 235,000.00000 235,000.00

0060 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1,128.700 STA 55.50000 62,642.85 55.50000 62,642.85 55.50000 62,642.85

$1,877,389.67$1,647,050.30 $1,735,870.90Section Totals:
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64-0145-081 Primary County: GRUNDY, MARSHALL
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Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0002 Design No. 0116; REPAIRS TO A 60' x 30' CONTINUOUS CONCRETE SLAB
BRIDGE - HSIPX-014-5(76)--3L-64

SECTION: Cat Alt Set: Cat Alt Member:

0070 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 2,500.00000 2,500.00 7,496.00000 7,496.00 2,500.00000 2,500.00

0080 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

143.300 LF 110.00000 15,763.00 147.00000 21,065.10 110.00000 15,763.00

0090 2426-6772016

CONCRETE REPAIR

30.000 SF 150.00000 4,500.00 87.50000 2,625.00 87.36000 2,620.80

$20,883.80$22,763.00 $31,186.10Section Totals:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-014-5(76)--3L-64SECTION: Cat Alt Set: Cat Alt Member:

0100 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

39,000.000 EACH 1.00000 39,000.00 1.00000 39,000.00 1.00000 39,000.00

$39,000.00$39,000.00 $39,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0110 2101-0850001

CLEARING AND GRUBBING

2.800 ACRE 8,500.00000 23,800.00 8,500.00000 23,800.00 10,000.00000 28,000.00

0120 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

740.000 CY 8.82000 6,526.80 21.50000 15,910.00 21.50000 15,910.00

0130 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,773.000 CY 11.30000 20,034.90 6.75000 11,967.75 6.75000 11,967.75

0140 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,360.700 CY 10.81000 25,519.17 9.25000 21,836.48 9.25000 21,836.48

0150 2105-8425005

TOPSOIL, FURNISH AND SPREAD

185.000 CY 40.00000 7,400.00 30.00000 5,550.00 30.00000 5,550.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,362.000 CY 22.06000 30,045.72 9.00000 12,258.00 9.00000 12,258.00

0170 2115-0100000

MODIFIED SUBBASE

3,205.600 CY 36.28000 116,299.17 36.25000 116,203.00 36.25000 116,203.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0180 2121-7425010

GRANULAR SHOULDERS, TYPE A

36,939.900 TON 20.56000 759,484.34 18.75000 692,623.13 19.75000 729,563.03

0185 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

177.800 SY 112.60000 20,020.28 80.00000 14,224.00 60.00000 10,668.00

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

73.700 STA 271.83000 20,033.87 325.00000 23,952.50 325.00000 23,952.50

0200 2212-5070310

PATCHES, FULL-DEPTH REPAIR

581.300 SY 148.00000 86,032.40 148.00000 86,032.40 148.00000 86,032.40

0210 2212-5070330

PATCHES BY COUNT (REPAIR)

70.000 EACH 65.00000 4,550.00 65.00000 4,550.00 65.00000 4,550.00

0220 2214-5145150

PAVEMENT SCARIFICATION

157,238.000 SY 1.16000 182,396.08 1.55000 243,718.90 1.55000 243,718.90

0230 2301-0690201

BRIDGE APPROACH, BR-201

410.600 SY 184.80000 75,878.88 199.00000 81,709.40 210.00000 86,226.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0240 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

624.000 SY 90.60000 56,534.40 70.00000 43,680.00 55.00000 34,320.00

0250 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

4,172.000 SY 57.77000 241,016.44 50.00000 208,600.00 50.00000 208,600.00

0260 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 50.00000 100.00 275.00000 550.00 200.00000 400.00

0270 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

27,224.000 CY 83.39000 2,270,209.36 91.75000 2,497,802.00 87.50000 2,382,100.00

0280 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

155,401.000 SY 3.54000 550,119.54 4.00000 621,604.00 4.35000 675,994.35

0290 2315-8275055

SURFACING, DRIVEWAY

169.500 TON 45.10000 7,644.45 40.00000 6,780.00 22.00000 3,729.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

265.000 LF 6.00000 1,590.00 6.00000 1,590.00 6.00000 1,590.00

0310 2505-4008300

STEEL BEAM GUARDRAIL

137.500 LF 20.00000 2,750.00 20.00000 2,750.00 20.00000 2,750.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0350 2510-6745850

REMOVAL OF PAVEMENT

4,803.600 SY 12.00000 57,643.20 8.75000 42,031.50 8.65000 41,551.14

0360 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

3,080.000 LF 33.67000 103,703.60 32.00000 98,560.00 32.47000 100,007.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0370 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

121.800 SY 81.48000 9,924.26 75.00000 9,135.00 50.00000 6,090.00

0380 2515-6745600

REMOVAL OF PAVED DRIVEWAY

121.800 SY 14.65000 1,784.37 9.50000 1,157.10 9.50000 1,157.10

0390 2518-6910000

SAFETY CLOSURE

12.000 EACH 200.00000 2,400.00 200.00000 2,400.00 200.00000 2,400.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 52,200.00000 52,200.00 35,000.00000 35,000.00 35,000.00000 35,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,792.900 STA 15.00000 26,893.50 15.00000 26,893.50 15.00000 26,893.50

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 34,255.00000 34,255.00 14,300.00000 14,300.00 21,500.00000 21,500.00

0430 2528-8445113

FLAGGERS

250.000 EACH 495.00000 123,750.00 495.00000 123,750.00 495.00000 123,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445115

PILOT CARS

125.000 EACH 740.00000 92,500.00 740.00000 92,500.00 740.00000 92,500.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

11.100 SY 250.00000 2,775.00 250.00000 2,775.00 500.00000 5,550.00

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 500.00000 500.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 128,000.00000 128,000.00 30,000.00000 30,000.00

0480 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

590.400 STA 55.50000 32,767.20 55.50000 32,767.20 55.50000 32,767.20

0490 2601-2634100

MULCHING

4.000 ACRE 600.00000 2,400.00 600.00000 2,400.00 600.00000 2,400.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 725.00000 1,450.00 725.00000 1,450.00 725.00000 1,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,500.00000 3,000.00 1,500.00000 3,000.00 1,500.00000 3,000.00

0520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 250.00000 500.00 250.00000 500.00 250.00000 500.00

0530 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.000 ACRE 700.00000 1,400.00 700.00000 1,400.00 700.00000 1,400.00

0540 2602-0000020

SILT FENCE

19,780.000 LF 1.30000 25,714.00 1.30000 25,714.00 1.30000 25,714.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,100.000 LF 1.40000 1,540.00 1.40000 1,540.00 1.40000 1,540.00

0560 2602-0000050

SILT BASINS

17.000 EACH 310.00000 5,270.00 300.00000 5,100.00 300.00000 5,100.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,440.000 LF 0.05000 522.00 0.05000 522.00 0.05000 522.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000080

REMOVAL OF SILT BASINS

17.000 EACH 310.00000 5,270.00 300.00000 5,100.00 300.00000 5,100.00

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,088.000 LF 0.05000 104.40 0.05000 104.40 0.05000 104.40

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,620.000 LF 3.00000 7,860.00 3.00000 7,860.00 3.00000 7,860.00

0610 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,620.000 LF 0.40000 1,048.00 0.40000 1,048.00 0.40000 1,048.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,302,324.35$5,324,660.33 $5,423,199.26Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0005 ROADWAY ITEMS - COUNTY FUNDED - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0640 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

39.000 CY 25.64000 999.96 23.00000 897.00 23.00000 897.00

0650 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

539.000 SY 90.60000 48,833.40 70.00000 37,730.00 55.00000 29,645.00

$30,542.00$49,833.36 $38,627.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) MANATT'S, INC. (3) CROELL, INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0660 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0670 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00 1.00000 120,000.00 1.00000 120,000.00

$125,000.00$125,000.00 $125,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,392,883.26$7,208,306.99 $7,395,139.82

$7,208,306.99

Contract Item Totals

$7,392,883.26 7,395,139.82Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS - HSIPX-014-5(76)--3L-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

15,333.400 CY 31.25000 479,168.75

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

15,333.400 CY 8.00000 122,667.20

0030 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

8,606.000 CY 86.78000 746,828.68

0040 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

51,697.900 SY 5.53000 285,889.39

0050 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00

0060 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

1,128.700 STA 55.50000 62,642.85

$1,769,196.87Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0002 Design No. 0116; REPAIRS TO A 60' x 30' CONTINUOUS CONCRETE SLAB
BRIDGE - HSIPX-014-5(76)--3L-64

SECTION: Cat Alt Set: Cat Alt Member:

0070 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 7,496.00000 7,496.00

0080 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

143.300 LF 146.24000 20,956.19

0090 2426-6772016

CONCRETE REPAIR

30.000 SF 87.36000 2,620.80

$31,072.99Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-014-5(76)--3L-64SECTION: Cat Alt Set: Cat Alt Member:

0100 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

39,000.000 EACH 1.00000 39,000.00

$39,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0110 2101-0850001

CLEARING AND GRUBBING

2.800 ACRE 10,000.00000 28,000.00

0120 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

740.000 CY 21.50000 15,910.00

0130 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,773.000 CY 6.75000 11,967.75

0140 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,360.700 CY 9.25000 21,836.48

0150 2105-8425005

TOPSOIL, FURNISH AND SPREAD

185.000 CY 30.00000 5,550.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,362.000 CY 9.00000 12,258.00

0170 2115-0100000

MODIFIED SUBBASE

3,205.600 CY 36.25000 116,203.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0180 2121-7425010

GRANULAR SHOULDERS, TYPE A

36,939.900 TON 18.75000 692,623.13

0185 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

177.800 SY 75.00000 13,335.00

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

73.700 STA 325.00000 23,952.50

0200 2212-5070310

PATCHES, FULL-DEPTH REPAIR

581.300 SY 148.00000 86,032.40

0210 2212-5070330

PATCHES BY COUNT (REPAIR)

70.000 EACH 65.00000 4,550.00

0220 2214-5145150

PAVEMENT SCARIFICATION

157,238.000 SY 1.55000 243,718.90

0230 2301-0690201

BRIDGE APPROACH, BR-201

410.600 SY 280.00000 114,968.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0240 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

624.000 SY 77.50000 48,360.00

0250 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

4,172.000 SY 35.00000 146,020.00

0260 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 250.00000 500.00

0270 2310-5151600

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, FURNISH ONLY

27,224.000 CY 86.78000 2,362,498.72

0280 2310-5151605

PORTLAND CEMENT CONCRETE OVERLAY,
QM-C, PLACEMENT ONLY

155,401.000 SY 5.53000 859,367.53

0290 2315-8275055

SURFACING, DRIVEWAY

169.500 TON 19.75000 3,347.63
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0300 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

265.000 LF 14.00000 3,710.00

0310 2505-4008300

STEEL BEAM GUARDRAIL

137.500 LF 18.00000 2,475.00

0320 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,950.00000 7,800.00

0330 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00

0350 2510-6745850

REMOVAL OF PAVEMENT

4,803.600 SY 8.65000 41,551.14

0360 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

3,080.000 LF 29.00000 89,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0370 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

121.800 SY 65.00000 7,917.00

0380 2515-6745600

REMOVAL OF PAVED DRIVEWAY

121.800 SY 9.50000 1,157.10

0390 2518-6910000

SAFETY CLOSURE

12.000 EACH 200.00000 2,400.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 32,500.00000 32,500.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,792.900 STA 15.00000 26,893.50

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 15,180.00000 15,180.00

0430 2528-8445113

FLAGGERS

250.000 EACH 495.00000 123,750.00

0440 2528-8445115

PILOT CARS

125.000 EACH 740.00000 92,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

11.100 SY 450.00000 4,995.00

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 184,000.00000 184,000.00

0480 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

590.400 STA 55.50000 32,767.20

0490 2601-2634100

MULCHING

4.000 ACRE 600.00000 2,400.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.000 ACRE 725.00000 1,450.00

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.000 ACRE 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 250.00000 500.00

0530 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.000 ACRE 700.00000 1,400.00

0540 2602-0000020

SILT FENCE

19,780.000 LF 1.30000 25,714.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,100.000 LF 1.40000 1,540.00

0560 2602-0000050

SILT BASINS

17.000 EACH 300.00000 5,100.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,440.000 LF 0.05000 522.00

0580 2602-0000080

REMOVAL OF SILT BASINS

17.000 EACH 300.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0004 Roadway Items - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,088.000 LF 0.05000 104.40

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,620.000 LF 3.00000 7,860.00

0610 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,620.000 LF 0.40000 1,048.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$5,548,253.38Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0005 ROADWAY ITEMS - COUNTY FUNDED - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0640 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

39.000 CY 23.00000 897.00

0650 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

539.000 SY 77.50000 41,772.50

$42,669.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC.

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSX-014-5(81)--3H-64SECTION: Cat Alt Set: Cat Alt Member:

0660 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,000.000 EACH 1.00000 5,000.00

0670 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00

$125,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,555,192.74

$7,555,192.74

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C070(62)--FG-70 PCC PAVEMENT - GRADE & REPLACE

MUSCATINE

Route: G28

G28: High Prairie Road to Lutheran Homes

Prj Awd Amt: $4,374,231.23

Project: WorkType:

County:

Location:

FM-C070(67)--55-70 PCC OVERLAY

MUSCATINE

Route: G28

On 231ST STREET G28  from Independence Avenue X43 to High Pr airie Road

Prj Awd Amt: $1,563,912.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/06/20 150 Working Days

70-C070-062

November 19, 2019 10:00 A.M.

MUSCATINECall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $5,938,143.28 100.00%

2 HE550 HEUER CONSTRUCTION, INC. $6,074,098.95 102.29%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $7,108,896.47 119.72%

4 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$7,976,476.06 134.33%
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Contract ID:

Letting Date:

Start Date: 04/06/20 150 Working Days

70-C070-062

November 19, 2019 10:00 A.M.

MUSCATINECall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.000 ACRE 6,000.00000 48,000.00 6,000.00000 48,000.00 3,380.00000 27,040.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

37,453.000 CY 5.50000 205,991.50 5.50000 205,991.50 6.00000 224,718.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 35.00000 3,500.00 35.00000 3,500.00 112.00000 11,200.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

5,626.000 CY 7.25000 40,788.50 7.25000 40,788.50 5.50000 30,943.00

0050 2102-5020010

OBLITERATE OLD ROADBED

11.020 STA 400.00000 4,408.00 400.00000 4,408.00 780.00000 8,595.60

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,106.000 CY 5.00000 35,530.00 5.00000 35,530.00 5.00000 35,530.00

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

7,323.000 CY 1.25000 9,153.75 1.25000 9,153.75 0.85000 6,224.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

29,879.200 SY 1.60000 47,806.72 1.60000 47,806.72 1.60000 47,806.72

0090 2115-0100000

MODIFIED SUBBASE

4,812.000 CY 40.85000 196,570.20 40.45000 194,645.40 52.25000 251,427.00

0100 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

5,584.000 CY 11.85000 66,170.40 11.85000 66,170.40 17.25000 96,324.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

7,279.000 TON 22.85000 166,325.15 22.85000 166,325.15 27.00000 196,533.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

329.700 STA 140.00000 46,158.00 140.00000 46,158.00 150.00000 49,455.00

0130 2213-7100400

RELOCATION OF MAIL BOXES

21.000 EACH 350.00000 7,350.00 250.00000 5,250.00 275.00000 5,775.00

0140 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

29,122.600 SY 41.50000 1,208,587.90 41.50000 1,208,587.90 48.00000 1,397,884.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 11,000.00000 11,000.00

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

26,210.000 EACH 1.00000 26,210.00 1.00000 26,210.00 1.00000 26,210.00

0170 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,964.000 CY 90.00000 896,760.00 90.00000 896,760.00 85.00000 846,940.00

0180 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

34,088.900 SY 8.00000 272,711.20 6.50000 221,577.85 18.00000 613,600.20

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

60.000 TON 23.50000 1,410.00 23.50000 1,410.00 24.50000 1,470.00

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

375.000 TON 23.50000 8,812.50 23.50000 8,812.50 24.50000 9,187.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0210 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

47,409.000 EACH 1.00000 47,409.00 1.00000 47,409.00 1.00000 47,409.00

0220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 17,000.00000 17,000.00

0230 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

321.000 CY 20.00000 6,420.00 20.00000 6,420.00 16.00000 5,136.00

0240 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,420.00000 1,420.00 1,420.00000 1,420.00 1,150.00000 1,150.00

0250 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,520.00000 3,040.00 1,520.00000 3,040.00 1,300.00000 2,600.00

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,775.00000 1,775.00 1,775.00000 1,775.00 1,800.00000 1,800.00

0270 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 625.00000 1,250.00 625.00000 1,250.00 2,200.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

76.000 LF 45.00000 3,420.00 45.00000 3,420.00 57.00000 4,332.00

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

66.000 LF 54.00000 3,564.00 54.00000 3,564.00 81.00000 5,346.00

0300 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

64.000 LF 45.00000 2,880.00 45.00000 2,880.00 67.00000 4,288.00

0310 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 650.00000 1,300.00

0320 2417-0330036

APRONS, SAFETY SLOPE, 36 IN. DIA.

2.000 EACH 3,425.00000 6,850.00 3,425.00000 6,850.00 4,700.00000 9,400.00

0330 2417-0330042

APRONS, SAFETY SLOPE, 42 IN. DIA.

2.000 EACH 4,375.00000 8,750.00 4,375.00000 8,750.00 6,300.00000 12,600.00

0340 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

92.000 LF 30.00000 2,760.00 30.00000 2,760.00 39.00000 3,588.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0350 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

72.000 LF 52.00000 3,744.00 52.00000 3,744.00 68.00000 4,896.00

0360 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

38.000 LF 81.00000 3,078.00 81.00000 3,078.00 93.00000 3,534.00

0370 2435-0250700

INTAKE, SW-507

2.000 EACH 2,800.00000 5,600.00 2,800.00000 5,600.00 4,000.00000 8,000.00

0380 2435-0250704

INTAKE, SW-507, TOP ONLY

5.000 EACH 2,500.00000 12,500.00 2,200.00000 11,000.00 1,900.00000 9,500.00

0390 2435-0600120

INTAKE ADJUSTMENT, MAJOR

5.000 EACH 4,500.00000 22,500.00 4,500.00000 22,500.00 1,600.00000 8,000.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,436.000 LF 5.70000 59,485.20 5.70000 59,485.20 6.50000 67,834.00

0410 2502-8221303

SUBDRAIN OUTLET, DR-303

10.000 EACH 250.00000 2,500.00 250.00000 2,500.00 225.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

28.000 EACH 450.00000 12,600.00 450.00000 12,600.00 600.00000 16,800.00

0430 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

96.000 LF 40.00000 3,840.00 40.00000 3,840.00 55.00000 5,280.00

0440 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

18.000 LF 57.00000 1,026.00 57.00000 1,026.00 86.00000 1,548.00

0450 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

34.000 LF 43.00000 1,462.00 43.00000 1,462.00 57.00000 1,938.00

0460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

20.000 LF 20.00000 400.00 20.00000 400.00 28.00000 560.00

0470 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

70.000 LF 30.00000 2,100.00 30.00000 2,100.00 42.00000 2,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0480 2506-4984000

FLOWABLE MORTAR

129.500 CY 130.00000 16,835.00 130.00000 16,835.00 220.00000 28,490.00

0490 2507-3250005

ENGINEERING FABRIC

1,427.700 SY 3.45000 4,925.57 3.45000 4,925.57 2.25000 3,212.33

0500 2507-6800061

REVETMENT, CLASS E

186.000 TON 41.40000 7,700.40 41.40000 7,700.40 55.50000 10,323.00

0510 2507-8029000

EROSION STONE

648.000 TON 26.85000 17,398.80 26.85000 17,398.80 33.00000 21,384.00

0520 2510-6745850

REMOVAL OF PAVEMENT

819.300 SY 7.55000 6,185.72 7.55000 6,185.72 5.00000 4,096.50

0530 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

24,330.400 SY 8.25000 200,725.80 8.25000 200,725.80 9.00000 218,973.60

0540 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

32.900 SY 20.00000 658.00 20.00000 658.00 17.00000 559.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

33.400 SY 100.00000 3,340.00 100.00000 3,340.00 68.00000 2,271.20

0560 2511-7528101

DETECTABLE WARNINGS

24.000 SF 40.00000 960.00 40.00000 960.00 30.00000 720.00

0570 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

2,188.400 SY 70.00000 153,188.00 70.00000 153,188.00 66.50000 145,528.60

0580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,358.300 SY 7.55000 17,805.17 9.50000 22,403.85 6.00000 14,149.80

0590 2518-6910000

SAFETY CLOSURE

31.000 EACH 100.00000 3,100.00 100.00000 3,100.00 115.00000 3,565.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 70,000.00000 70,000.00 75,000.00000 75,000.00

0610 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

890.140 STA 35.00000 31,154.90 34.50000 30,709.83 39.00000 34,715.46
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 19,800.00000 19,800.00 7,800.00000 7,800.00 8,800.00000 8,800.00

0630 2528-8445113

FLAGGERS

40.000 EACH 495.00000 19,800.00 495.00000 19,800.00 495.00000 19,800.00

0640 2533-4980005

MOBILIZATION

(1) LS 242,000.00000 242,000.00 425,000.00000 425,000.00 300,000.00000 300,000.00

0650 2599-9999005

('EACH' ITEM) REMOVE AND RELOCATE
EXISTING 6 IN. DIA CMP SUBDRAIN OUTLET

22.000 EACH 275.00000 6,050.00 600.00000 13,200.00 560.00000 12,320.00

0660 2599-9999010

('LUMP SUM' ITEM) REMOVE AND RELOCATE
EXISTING TILE RISER

(1) LS 250.00000 250.00 2,000.00000 2,000.00 900.00000 900.00

0670 2601-2634100

MULCHING

25.600 ACRE 650.00000 16,640.00 600.00000 15,360.00 730.00000 18,688.00

0680 2601-2636043

SEEDING AND FERTILIZING (RURAL)

12.400 ACRE 600.00000 7,440.00 900.00000 11,160.00 675.00000 8,370.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0690 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,800.00000 720.00 1,800.00000 720.00 2,020.00000 808.00

0700 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

361.500 SQ 12.00000 4,338.00 12.00000 4,338.00 13.50000 4,880.25

0710 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

12.400 ACRE 150.00000 1,860.00 500.00000 6,200.00 168.00000 2,083.20

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,000.00000 400.00 800.00000 320.00 1,200.00000 480.00

0730 2602-0000020

SILT FENCE

2,665.000 LF 1.60000 4,264.00 1.75000 4,663.75 1.80000 4,797.00

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,177.000 LF 1.70000 2,000.90 1.85000 2,177.45 1.90000 2,236.30

0750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,153.000 LF 0.10000 115.30 0.10000 115.30 0.15000 172.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,362.000 LF 0.10000 336.20 0.25000 840.50 0.15000 504.30

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,618.000 LF 2.65000 12,237.70 3.25000 15,008.50 3.00000 13,854.00

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,385.000 LF 0.35000 484.75 0.05000 69.25 0.40000 554.00

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

16.000 EACH 500.00000 8,000.00 500.00000 8,000.00 500.00000 8,000.00

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,122,530.16$4,374,231.23 $4,551,762.59Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0810 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,916.000 CY 7.25000 13,891.00 7.25000 13,891.00 8.50000 16,286.00

0820 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,419.400 SY 1.60000 2,271.04 1.60000 2,271.04 1.85000 2,625.89

0830 2115-0100000

MODIFIED SUBBASE

1,917.000 CY 40.45000 77,542.65 40.45000 77,542.65 52.00000 99,684.00

0840 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,329.000 TON 22.40000 119,369.60 23.50000 125,231.50 27.00000 143,883.00

0850 2213-7100400

RELOCATION OF MAIL BOXES

11.000 EACH 350.00000 3,850.00 250.00000 2,750.00 275.00000 3,025.00

0860 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,786.800 SY 41.50000 74,152.20 41.50000 74,152.20 54.50000 97,380.60

0870 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 2,800.00000 5,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0880 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

8,981.000 CY 90.00000 808,290.00 90.00000 808,290.00 85.00000 763,385.00

0890 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

36,255.600 SY 8.00000 290,044.80 6.50000 235,661.40 18.00000 652,600.80

0900 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

707.800 SY 12.00000 8,493.60 12.00000 8,493.60 4.50000 3,185.10

0910 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

60.000 TON 23.50000 1,410.00 23.50000 1,410.00 24.50000 1,470.00

0920 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

300.000 TON 23.50000 7,050.00 23.50000 7,050.00 24.50000 7,350.00

0930 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

28,532.000 EACH 1.00000 28,532.00 1.00000 28,532.00 1.00000 28,532.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HEUER CONSTRUCTION,
INC.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0940 2510-6745850

REMOVAL OF PAVEMENT

1,137.100 SY 7.55000 8,585.11 7.55000 8,585.11 6.50000 7,391.15

0950 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 100.00000 800.00 115.00000 920.00

0960 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 45,000.00000 45,000.00 17,000.00000 17,000.00

0970 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

479.430 STA 35.00000 16,780.05 38.85000 18,625.86 39.00000 18,697.77

0980 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 2,200.00000 2,200.00 2,500.00000 2,500.00

0990 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00 495.00000 14,850.00 495.00000 14,850.00

1000 2533-4980005

MOBILIZATION

(1) LS 64,000.00000 64,000.00 45,000.00000 45,000.00 100,000.00000 100,000.00

$1,986,366.31$1,563,912.05 $1,522,336.36Section Totals:

$6,074,098.95$5,938,143.28 $7,108,896.47Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$5,938,143.28 $6,074,098.95 7,108,896.47Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.000 ACRE 10,000.00000 80,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

37,453.000 CY 10.25000 383,893.25

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

100.000 CY 56.00000 5,600.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

5,626.000 CY 12.00000 67,512.00

0050 2102-5020010

OBLITERATE OLD ROADBED

11.020 STA 312.00000 3,438.24

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,106.000 CY 9.85000 69,994.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

7,323.000 CY 1.00000 7,323.00

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

29,879.200 SY 1.25000 37,349.00

0090 2115-0100000

MODIFIED SUBBASE

4,812.000 CY 48.50000 233,382.00

0100 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

5,584.000 CY 16.00000 89,344.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

7,279.000 TON 20.75000 151,039.25

0120 2123-7450020

SHOULDER FINISHING, EARTH

329.700 STA 278.00000 91,656.60

0130 2213-7100400

RELOCATION OF MAIL BOXES

21.000 EACH 300.00000 6,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

29,122.600 SY 54.00000 1,572,620.40

0150 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 15,000.00000 15,000.00

0160 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

26,210.000 EACH 1.00000 26,210.00

0170 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

9,964.000 CY 108.25000 1,078,603.00

0180 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

34,088.900 SY 12.75000 434,633.48
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

60.000 TON 40.25000 2,415.00

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

375.000 TON 22.00000 8,250.00

0210 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

47,409.000 EACH 1.00000 47,409.00

0220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,250.00000 9,250.00

0230 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

321.000 CY 4.75000 1,524.75

0240 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 980.00000 980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0250 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,035.00000 2,070.00

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,165.00000 1,165.00

0270 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 850.00000 1,700.00

0280 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

76.000 LF 93.00000 7,068.00

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

66.000 LF 109.00000 7,194.00

0300 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

64.000 LF 100.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0310 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

2.000 EACH 450.00000 900.00

0320 2417-0330036

APRONS, SAFETY SLOPE, 36 IN. DIA.

2.000 EACH 3,725.00000 7,450.00

0330 2417-0330042

APRONS, SAFETY SLOPE, 42 IN. DIA.

2.000 EACH 4,800.00000 9,600.00

0340 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

92.000 LF 51.00000 4,692.00

0350 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

72.000 LF 80.00000 5,760.00

0360 2417-1040042

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 42 IN. DIA.

38.000 LF 136.00000 5,168.00

Page 22 of 34

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 19, 2019

70-C070-062 Primary County: MUSCATINE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0370 2435-0250700

INTAKE, SW-507

2.000 EACH 4,900.00000 9,800.00

0380 2435-0250704

INTAKE, SW-507, TOP ONLY

5.000 EACH 3,100.00000 15,500.00

0390 2435-0600120

INTAKE ADJUSTMENT, MAJOR

5.000 EACH 2,825.00000 14,125.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10,436.000 LF 6.83000 71,277.88

0410 2502-8221303

SUBDRAIN OUTLET, DR-303

10.000 EACH 180.00000 1,800.00

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

28.000 EACH 300.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

96.000 LF 53.00000 5,088.00

0440 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

18.000 LF 250.00000 4,500.00

0450 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

34.000 LF 51.00000 1,734.00

0460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

20.000 LF 24.25000 485.00

0470 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

70.000 LF 20.75000 1,452.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0480 2506-4984000

FLOWABLE MORTAR

129.500 CY 200.00000 25,900.00

0490 2507-3250005

ENGINEERING FABRIC

1,427.700 SY 2.70000 3,854.79

0500 2507-6800061

REVETMENT, CLASS E

186.000 TON 56.25000 10,462.50

0510 2507-8029000

EROSION STONE

648.000 TON 39.00000 25,272.00

0520 2510-6745850

REMOVAL OF PAVEMENT

819.300 SY 8.30000 6,800.19

0530 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

24,330.400 SY 11.70000 284,665.68

0540 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

32.900 SY 33.00000 1,085.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0550 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

33.400 SY 75.00000 2,505.00

0560 2511-7528101

DETECTABLE WARNINGS

24.000 SF 62.00000 1,488.00

0570 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

2,188.400 SY 76.50000 167,412.60

0580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,358.300 SY 10.00000 23,583.00

0590 2518-6910000

SAFETY CLOSURE

31.000 EACH 100.00000 3,100.00

0600 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00

0610 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

890.140 STA 34.50000 30,709.83
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0620 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00

0630 2528-8445113

FLAGGERS

40.000 EACH 495.00000 19,800.00

0640 2533-4980005

MOBILIZATION

(1) LS 590,000.00000 590,000.00

0650 2599-9999005

('EACH' ITEM) REMOVE AND RELOCATE
EXISTING 6 IN. DIA CMP SUBDRAIN OUTLET

22.000 EACH 325.00000 7,150.00

0660 2599-9999010

('LUMP SUM' ITEM) REMOVE AND RELOCATE
EXISTING TILE RISER

(1) LS 865.00000 865.00

0670 2601-2634100

MULCHING

25.600 ACRE 650.00000 16,640.00

0680 2601-2636043

SEEDING AND FERTILIZING (RURAL)

12.400 ACRE 600.00000 7,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0690 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,800.00000 720.00

0700 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

361.500 SQ 12.00000 4,338.00

0710 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

12.400 ACRE 150.00000 1,860.00

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,000.00000 400.00

0730 2602-0000020

SILT FENCE

2,665.000 LF 1.60000 4,264.00

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,177.000 LF 1.70000 2,000.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0001 Roadway Items - STBG-SWAP-C070(62)--FG-70SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,153.000 LF 0.10000 115.30

0760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,362.000 LF 0.10000 336.20

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,618.000 LF 2.65000 12,237.70

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,385.000 LF 0.35000 484.75

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

16.000 EACH 500.00000 8,000.00

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

Page 29 of 34

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

November 19, 2019

70-C070-062 Primary County: MUSCATINE

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

$5,919,347.59Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0810 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,916.000 CY 12.00000 22,992.00

0820 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,419.400 SY 3.35000 4,754.99

0830 2115-0100000

MODIFIED SUBBASE

1,917.000 CY 48.25000 92,495.25

0840 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,329.000 TON 20.75000 110,576.75

0850 2213-7100400

RELOCATION OF MAIL BOXES

11.000 EACH 300.00000 3,300.00

0860 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,786.800 SY 69.50000 124,182.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0870 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 8,300.00000 16,600.00

0880 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

8,981.000 CY 108.25000 972,193.25

0890 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

36,255.600 SY 11.25000 407,875.50

0900 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

707.800 SY 4.00000 2,831.20

0910 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

60.000 TON 40.25000 2,415.00

0920 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

300.000 TON 22.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

0930 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

28,532.000 EACH 1.00000 28,532.00

0940 2510-6745850

REMOVAL OF PAVEMENT

1,137.100 SY 11.70000 13,304.07

0950 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00

0960 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00

0970 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

479.430 STA 38.85000 18,625.86

0980 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00

0990 2528-8445113

FLAGGERS

30.000 EACH 495.00000 14,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

0002 Roadway Items - FM-C070(67)--55-70SECTION: Cat Alt Set: Cat Alt Member:

1000 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00

$2,057,128.47Section Totals:

( ) indicates item is bid as Lump Sum

$7,976,476.06

$7,976,476.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-035-4(197)94--03-77 BRIDGE REPLACEMENT - PPCB

POLK

Route: I-35

In Ankeny over Fourmile Creek (SB)

Prj Awd Amt: $2,239,932.00

Project: WorkType:

County:

Location:

IM-NHS-035-4(220)93--03-77 RCB CULVERT REPLACEMENT - TRIPLE BOX

POLK

Route: I-35

In Ankeny approx 0.8 mi N of E 1st St (SB)

Prj Awd Amt: $747,592.75

Project: WorkType:

County:

Location:

IM-035-4(149)92--13-77 LIGHTING

POLK

Route: I-35

IN ANKENY AT EAST 1ST INTERCHANGE

Prj Awd Amt: $135,276.34

Project: WorkType:

County:

IM-NHS-035-4(195)93--03-77 BRIDGE REPLACEMENT - PPCB

POLK Prj Awd Amt: $3,252,443.56
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County:

Location:

POLK

Route: I-35

In Ankeny over E 1st St (SB)

Prj Awd Amt: $3,252,443.56

Project: WorkType:

County:

Location:

IM-NHS-035-4(196)92--03-77 PCC PAVEMENT - GRADE AND NEW

POLK

Route: I-35

In Ankeny from N of Oralabor Rd to NE 36th St (SB)

Prj Awd Amt: $21,068,757.79

Project: WorkType:

County:

Location:

IM-035-4(231)92--13-77 TRAFFIC SIGNS

POLK

Route: I-35

I-35 1ST ST INTERCHANGE

Prj Awd Amt: $372,114.29
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO483 MOYNA, C.J. & SONS, INC. & PROGRESSIVE STRUCTURES, LLC,
JV

$27,816,116.73 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RE300 REILLY CONSTRUCTION CO., INC. $28,934,551.77 104.02%
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Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & PROGRESSIVE STRUCTURES, JV
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0001 LIGHTING ITEMS - IM-035-4(149)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2523-0000100

LIGHTING POLES

14.000 EACH 4,956.36000 69,389.04 5,000.00000 70,000.00

0020 2523-0000200

ELECTRICAL CIRCUITS

5,470.000 LF 8.59000 46,987.30 9.00000 49,230.00

0030 2523-0000310

HANDHOLES AND JUNCTION BOXES

10.000 EACH 820.00000 8,200.00 820.00000 8,200.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 7,200.00000 7,200.00 7,200.00000 7,200.00

$135,276.34 $138,130.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0618; 234'-0 x 75'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(195)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 90,000.00000 90,000.00 90,000.00000 90,000.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00 25,000.00000 25,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

1,301.000 CY 25.00000 32,525.00 25.00000 32,525.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

736.800 CY 500.00000 368,400.00 500.00000 368,400.00

0100 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

689.400 CY 550.00000 379,170.00 550.00000 379,170.00

0110 2403-7303000

STRUCTURAL CONCRETE COATING

2,045.900 SY 52.00000 106,386.80 52.00000 106,386.80

0120 2404-7775000

REINFORCING STEEL

48,534.000 LB 1.10000 53,387.40 1.10000 53,387.40
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0618; 234'-0 x 75'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(195)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

243,575.000 LB 1.10000 267,932.50 1.10000 267,932.50

0140 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,453.000 LB 2.69000 9,288.57 2.75000 9,495.75

0150 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE45

18.000 EACH 9,500.00000 171,000.00 9,500.00000 171,000.00

0160 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

9.000 EACH 27,500.00000 247,500.00 27,500.00000 247,500.00

0170 2408-7800000

STRUCTURAL STEEL

20,728.000 LB 2.50000 51,820.00 2.50000 51,820.00

0180 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

237.000 LF 59.42000 14,082.54 60.00000 14,220.00

0190 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

265.000 LF 85.00000 22,525.00 85.00000 22,525.00

Page 3 of 57

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 19, 2019

77-0354-196 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0618; 234'-0 x 75'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(195)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

0200 2423-9070012

BRIDGE-MOUNTED SIGN SUPPORT, 2
BRACKET, STEEL

1.000 EACH 7,600.00000 7,600.00 7,600.00000 7,600.00

0210 2499-2300001

DECK DRAINS

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0220 2501-0201057

PILES, STEEL, HP 10 X 57

12,390.000 LF 40.00000 495,600.00 40.00000 495,600.00

0230 2501-6335010

PREBORED HOLES

280.000 LF 50.00000 14,000.00 50.00000 14,000.00

0240 2501-8400172

TEMPORARY SHORING

(1) LS 200,000.00000 200,000.00 200,000.00000 200,000.00

0250 2507-2638610

CONCRETE SLOPE PROTECTION

850.000 SY 115.00000 97,750.00 115.00000 97,750.00

0260 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

13.600 SY 175.00000 2,380.00 175.00000 2,380.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0618; 234'-0 x 75'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS-035-4(195)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

0270 2523-0000310

HANDHOLES AND JUNCTION BOXES

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 15,000.00000 15,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00 225,000.00000 225,000.00

0300 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  1 1/2 IN. DIA.
GALVANIZED RIGID STEEL

114.000 LF 25.50000 2,907.00 25.50000 2,907.00

0310 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  3/4 IN. DIA.
GALVANIZED RIGID STEEL

520.000 LF 7.50000 3,900.00 7.50000 3,900.00

$2,889,154.81 $2,918,499.45Section Totals:
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMS - IM-NHS-035-4(195)93--03-77SECTION: Cat Alt Set: Cat Alt Member:

0320 2301-0690203

BRIDGE APPROACH, BR-203

1,311.800 SY 210.00000 275,478.00 190.00000 249,242.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,208.700 SY 3.90000 12,513.93 3.75000 12,032.63

0340 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 8,500.00000 17,000.00 5,250.00000 10,500.00

0350 2513-0001020

CONCRETE BARRIER, BA-102

303.200 LF 88.38000 26,796.82 90.00000 27,288.00

0360 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 1,000.00000 1,000.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 125.00000 3,500.00 125.00000 3,500.00

$363,288.75 $323,562.63Section Totals:
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0390 2101-0850001

CLEARING AND GRUBBING

28.850 ACRE 4,000.00000 115,400.00 3,500.00000 100,975.00

0400 2102-0425071

SPECIAL BACKFILL

32,997.400 CY 24.40000 805,136.56 34.00000 1,121,911.60

0410 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

125,606.000 CY 4.20000 527,545.20 4.75000 596,628.50

0420 2102-2710090

EXCAVATION, CLASS 10, WASTE

124,277.000 CY 9.30000 1,155,776.10 13.50000 1,677,739.50

0430 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

450.000 CY 60.00000 27,000.00 25.00000 11,250.00

0440 2102-4560000

LOCATING TILE LINES

167.910 STA 40.00000 6,716.40 100.00000 16,791.00

0450 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,122.000 CY 39.80000 124,255.60 7.50000 23,415.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0460 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

40,998.000 CY 6.40000 262,387.20 7.50000 307,485.00

0470 2107-0875100

COMPACTION WITH MOISTURE CONTROL

97,307.000 CY 1.20000 116,768.40 0.50000 48,653.50

0480 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

203.000 STA 410.00000 83,230.00 575.00000 116,725.00

0490 2111-8174100

GRANULAR SUBBASE

75,880.000 SY 5.90000 447,692.00 6.00000 455,280.00

0500 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

71,877.900 SY 3.80000 273,136.02 2.00000 143,755.80

0510 2115-0100000

MODIFIED SUBBASE

13,645.000 CY 42.00000 573,090.00 45.00000 614,025.00

0520 2121-7425010

GRANULAR SHOULDERS, TYPE A

768.100 TON 35.20000 27,037.12 28.00000 21,506.80
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0530 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

6,888.500 SY 52.00000 358,202.00 52.00000 358,202.00

0540 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

386.600 SY 70.00000 27,062.00 70.00000 27,062.00

0550 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

1,306.500 SY 98.00000 128,037.00 110.00000 143,715.00

0560 2123-7450000

SHOULDER CONSTRUCTION, EARTH

376.700 STA 140.00000 52,738.00 525.00000 197,767.50

0570 2213-6745500

REMOVAL OF CURB

13.740 STA 350.00000 4,809.00 650.00000 8,931.00

0580 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

33,669.000 SY 72.00000 2,424,168.00 72.00000 2,424,168.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0590 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

69,159.000 SY 55.00000 3,803,745.00 55.00000 3,803,745.00

0600 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

298.400 SY 82.00000 24,468.80 82.00000 24,468.80

0610 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

75,000.000 EACH 1.00000 75,000.00 1.00000 75,000.00

0620 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

925.000 SY 100.00000 92,500.00 100.00000 92,500.00

0630 2304-0101000

TEMPORARY PAVEMENT

6,440.100 SY 62.50000 402,506.25 65.00000 418,606.50

0640 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

324.300 TON 27.50000 8,918.25 28.00000 9,080.40
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0650 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,000.000 EACH 1.00000 10,000.00 1.00000 10,000.00

0660 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

55,000.000 EACH 1.00000 55,000.00 1.00000 55,000.00

0670 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00

0680 2401-6745765

REMOVAL OF LIGHT POLES

8.000 EACH 562.50000 4,500.00 600.00000 4,800.00

0690 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

300.000 LF 68.00000 20,400.00 100.00000 30,000.00

0700 2402-0425040

FLOODED BACKFILL

787.900 CY 48.00000 37,819.20 45.00000 35,455.50
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0710 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3,469.300 CY 15.00000 52,039.50 11.00000 38,162.30

0720 2404-7775005

REINFORCING STEEL, EPOXY COATED

26,041.000 LB 1.03000 26,822.23 1.05000 27,343.05

0730 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,978.000 LB 2.87000 17,156.86 2.90000 17,336.20

0740 2414-6424111

CONCRETE BARRIER RAILING, MEDIAN

816.000 LF 55.68000 45,434.88 58.00000 47,328.00

0750 2414-6460000

ORNAMENTAL METAL RAILING

587.000 LF 125.00000 73,375.00 120.00000 70,440.00

0760 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

5.000 EACH 1,650.00000 8,250.00 1,900.00000 9,500.00

0770 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

12.000 EACH 2,250.00000 27,000.00 2,300.00000 27,600.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0780 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,600.00000 2,600.00 2,700.00000 2,700.00

0790 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

9.000 EACH 3,200.00000 28,800.00 3,300.00000 29,700.00

0800 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 4,000.00000 8,000.00 3,850.00000 7,700.00

0810 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 4,600.00000 4,600.00 4,500.00000 4,500.00

0820 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

652.000 LF 106.00000 69,112.00 82.00000 53,464.00

0830 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

242.000 LF 135.00000 32,670.00 105.00000 25,410.00

0840 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

110.000 LF 162.00000 17,820.00 128.00000 14,080.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0850 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 400.00000 2,400.00 450.00000 2,700.00

0860 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE INSTALL ONLY

704.000 LF 30.00000 21,120.00 45.00000 31,680.00

0870 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

5.000 EACH 1,550.00000 7,750.00 1,800.00000 9,000.00

0880 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA. INSTALL ONLY

225.000 LF 30.00000 6,750.00 33.00000 7,425.00

0890 2422-1723048

CULVERT, UNCLASSIFIED ROADWAY PIPE, 48
IN. DIA.

52.000 LF 138.00000 7,176.00 110.00000 5,720.00

0900 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,200.00000 8,400.00 4,000.00000 8,000.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0910 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 7,000.00000 14,000.00 7,000.00000 14,000.00

0920 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 7,200.00000 14,400.00 6,900.00000 13,800.00

0930 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

2.000 EACH 11,250.00000 22,500.00 10,500.00000 21,000.00

0940 2435-0250100

INTAKE, SW-501

2.000 EACH 4,600.00000 9,200.00 3,400.00000 6,800.00

0950 2435-0250500

INTAKE, SW-505

20.000 EACH 6,000.00000 120,000.00 5,500.00000 110,000.00

0960 2435-0250600

INTAKE, SW-506

1.000 EACH 8,500.00000 8,500.00 7,500.00000 7,500.00

0970 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 15,500.00000 15,500.00 13,500.00000 13,500.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

0980 2435-0250614

INTAKE, SW-506 MODIFIED, TOP ONLY

2.000 EACH 5,000.00000 10,000.00 5,500.00000 11,000.00

0990 2435-0251218

INTAKE, SW-512, 18 IN.

1.000 EACH 2,400.00000 2,400.00 1,600.00000 1,600.00

1000 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 3,600.00000 3,600.00 3,200.00000 3,200.00

1010 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 2,000.00000 8,000.00 1,100.00000 4,400.00

1020 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 3,000.00000 3,000.00 3,500.00000 3,500.00

1030 2502-6745952

REMOVAL OF SUBDRAIN

26,950.000 LF 0.50000 13,475.00 1.25000 33,687.50

1040 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

29,307.000 LF 5.49000 160,895.43 6.00000 175,842.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1050 2502-8213208

SUBDRAIN, PVC, STANDARD, PERFORATED, 8
IN.

5,364.000 LF 18.50000 99,234.00 23.00000 123,372.00

1060 2502-8221008

SUBDRAIN RISER, 8 IN., AS PER PLAN

6.000 EACH 1,500.00000 9,000.00 750.00000 4,500.00

1070 2502-8221012

SUBDRAIN RISER, 12 IN., AS PER PLAN

22.000 EACH 1,000.00000 22,000.00 1,000.00000 22,000.00

1080 2502-8221303

SUBDRAIN OUTLET, DR-303

40.000 EACH 300.00000 12,000.00 300.00000 12,000.00

1090 2502-8221306

SUBDRAIN OUTLET, DR-306

86.000 EACH 325.00000 27,950.00 325.00000 27,950.00

1100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

24.000 LF 145.00000 3,480.00 67.00000 1,608.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1110 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,090.000 LF 148.00000 161,320.00 88.00000 95,920.00

1120 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

590.000 LF 172.00000 101,480.00 115.00000 67,850.00

1130 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

950.000 LF 188.00000 178,600.00 160.00000 152,000.00

1140 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,943.000 LF 23.00000 44,689.00 30.00000 58,290.00

1150 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

60.000 LF 30.00000 1,800.00 40.00000 2,400.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1160 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

2,107.000 LF 68.00000 143,276.00 45.00000 94,815.00

1170 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

715.000 LF 23.00000 16,445.00 30.00000 21,450.00

1180 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

2,030.000 LF 50.00000 101,500.00 15.00000 30,450.00

1190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

686.000 LF 8.00000 5,488.00 5.00000 3,430.00

1200 2505-4008130

REMOVAL OF CABLE GUARDRAIL

5,405.600 LF 2.00000 10,811.20 2.00000 10,811.20

1210 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 30.00000 9,000.00 30.00000 9,000.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1220 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00

1230 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 300.00000 600.00

1240 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00

1250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00

1260 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00

1270 2505-6000111

HIGH TENSION CABLE GUARDRAIL

12,095.000 LF 17.50000 211,662.50 17.50000 211,662.50
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1280 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

12.000 EACH 5,500.00000 66,000.00 5,500.00000 66,000.00

1290 2506-4984000

FLOWABLE MORTAR

45.900 CY 225.00000 10,327.50 175.00000 8,032.50

1300 2507-3250005

ENGINEERING FABRIC

1,835.600 SY 5.00000 9,178.00 3.00000 5,506.80

1310 2507-6800011

REVETMENT, CLASS A

75.000 SY 108.00000 8,100.00 60.00000 4,500.00

1320 2507-6800061

REVETMENT, CLASS E

1,712.400 TON 58.50000 100,175.40 52.00000 89,044.80

1330 2510-6745850

REMOVAL OF PAVEMENT

90,699.000 SY 5.50000 498,844.50 9.25000 838,965.75

1340 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 720.00000 4,320.00 1,000.00000 6,000.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1350 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

937.600 SY 40.90000 38,347.84 42.00000 39,379.20

1360 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,801.200 SY 42.60000 76,731.12 44.00000 79,252.80

1370 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

27.080 STA 850.00000 23,018.00 150.00000 4,062.00

1380 2511-6745900

REMOVAL OF SIDEWALK

573.000 SY 14.00000 8,022.00 9.25000 5,300.25

1390 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

90.300 SY 88.00000 7,946.40 90.00000 8,127.00

1400 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

540.300 SY 66.60000 35,983.98 70.00000 37,821.00

1410 2511-7528101

DETECTABLE WARNINGS

420.000 SF 45.00000 18,900.00 45.00000 18,900.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV
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CO., INC.
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1420 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

415.000 LF 38.90000 16,143.50 40.00000 16,600.00

1430 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

454.600 SY 57.00000 25,912.20 60.00000 27,276.00

1440 2515-6745600

REMOVAL OF PAVED DRIVEWAY

350.400 SY 18.00000 6,307.20 9.25000 3,241.20

1450 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

151.300 CY 986.00000 149,181.80 1,000.00000 151,300.00

1460 2518-6910000

SAFETY CLOSURE

5.000 EACH 400.00000 2,000.00 400.00000 2,000.00

1470 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

8,213.600 LF 15.25000 125,257.40 15.25000 125,257.40

1480 2519-4200140

REMOVAL OF FENCE, FIELD

7,461.000 LF 1.50000 11,191.50 1.00000 7,461.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

1490 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 1,000.00000 1,000.00

1500 2523-0000100

LIGHTING POLES

5.000 EACH 4,961.76000 24,808.80 5,000.00000 25,000.00

1510 2523-0000200

ELECTRICAL CIRCUITS

4,545.000 LF 14.24000 64,720.80 15.00000 68,175.00

1520 2523-0000310

HANDHOLES AND JUNCTION BOXES

17.000 EACH 839.41000 14,269.97 850.00000 14,450.00

1530 2523-0000400

CONTROL CABINET

2.000 EACH 11,402.34000 22,804.68 12,000.00000 24,000.00

1540 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 225.00000 450.00 225.00000 450.00

1550 2524-6765110

REMOVAL OF TYPE A SIGN

41.000 EACH 112.50000 4,612.50 115.00000 4,715.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV
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CO., INC.
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1560 2524-6765120

REMOVAL OF TYPE B SIGN

2.000 EACH 450.00000 900.00 450.00000 900.00

1570 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 1,361.10000 10,888.80 1,500.00000 12,000.00

1580 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

412.000 LF 16.84000 6,938.08 18.00000 7,416.00

1590 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

122.000 LF 65.36000 7,973.92 68.00000 8,296.00

1600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

240.000 SF 12.82000 3,076.80 13.50000 3,240.00

1610 2524-9325150

INSTALL TYPE A SIGN

28.000 EACH 84.52000 2,366.56 85.00000 2,380.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE
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CO., INC.
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1620 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

398.000 SF 20.98000 8,350.04 22.00000 8,756.00

1630 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 950,000.00000 950,000.00 800,000.00000 800,000.00

1640 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 22,800.00000 22,800.00 25,000.00000 25,000.00

1650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 190,000.00000 190,000.00 100,000.00000 100,000.00

1660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

686.550 STA 20.00000 13,731.00 20.00000 13,731.00

1670 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,964.810 STA 85.00000 167,008.85 85.00000 167,008.85

1680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

447.200 STA 115.00000 51,428.00 115.00000 51,428.00
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(1) MOYNA, C.J. & SONS, INC.
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1690 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 100.00000 1,000.00 100.00000 1,000.00

1700 2527-9263180

PAVEMENT MARKINGS REMOVED

1,100.230 STA 18.00000 19,804.14 18.00000 19,804.14

1710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 100.00000 1,600.00 100.00000 1,600.00

1720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,337.900 STA 40.00000 53,516.00 40.00000 53,516.00

1730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

49.000 EACH 175.00000 8,575.00 175.00000 8,575.00

1740 2528-3800000

MODULAR GLARE SCREEN SYSTEM

23,985.000 LF 7.00000 167,895.00 7.00000 167,895.00

1750 2528-4983200

MONITORING WITH INCIDENT RESPONSE

200.000 CDAY 1,050.00000 210,000.00 1,050.00000 210,000.00
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(1) MOYNA, C.J. & SONS, INC.
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CO., INC.
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1760 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

40,239.000 LF 4.50000 181,075.50 4.50000 181,075.50

1770 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

6.000 EACH 7,500.00000 45,000.00 5,000.00000 30,000.00

1780 2528-8445110

TRAFFIC CONTROL

(1) LS 188,000.00000 188,000.00 85,000.00000 85,000.00

1790 2528-8445113

FLAGGERS

5.000 EACH 495.00000 2,475.00 495.00000 2,475.00

1800 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

976.000 CDAY 20.00000 19,520.00 20.00000 19,520.00

1810 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)
COMPACT

732.000 CDAY 20.00000 14,640.00 20.00000 14,640.00

1820 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

49.300 SY 250.00000 12,325.00 200.00000 9,860.00
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(1) MOYNA, C.J. & SONS, INC.
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1830 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,000.00000 2,000.00 500.00000 1,000.00

1840 2533-4980005

MOBILIZATION

(1) LS 920,000.00000 920,000.00 1,200,000.00000 1,200,000.00

1850 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

400.460 STA 60.00000 24,027.60 78.00000 31,235.88

1860 2549-0004036

PIPE LINING, SLIPLINING, LESS THAN OR
EQUAL TO 36 IN. DIA. OR HEIGHT

725.000 LF 80.00000 58,000.00 320.00000 232,000.00

1870 2549-0004037

PIPE LINING, SLIPLINING, GREATER THAN 36
IN. DIA. OR HEIGHT

428.000 LF 160.00000 68,480.00 555.00000 237,540.00

1880 2551-0000110

TEMP CRASH CUSHION

10.000 EACH 950.00000 9,500.00 950.00000 9,500.00

1890 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00
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1900 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00

1910 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

10.000 LF 140.00000 1,400.00 150.00000 1,500.00

1920 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

74.000 LF 140.00000 10,360.00 150.00000 11,100.00

1930 2554-0112016

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

410.000 LF 160.00000 65,600.00 150.00000 61,500.00

1940 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  12 IN.

4.000 EACH 1,310.00000 5,240.00 1,200.00000 4,800.00

1950 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 22.5
DEGREE BEND  16 IN.

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00
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1960 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
CONNECT TO EXISTING  12 IN.

5.000 EACH 4,000.00000 20,000.00 750.00000 3,750.00

1970 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
CONNECT TO EXISTING  16 IN.

1.000 EACH 4,800.00000 4,800.00 1,400.00000 1,400.00

1980 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, CROSS
16 IN. X 12 IN.

1.000 EACH 4,800.00000 4,800.00 4,500.00000 4,500.00

1990 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
REDUCER  16 IN. X 12 IN.

1.000 EACH 1,600.00000 1,600.00 1,200.45000 1,200.45

2000 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, TEE  16
IN. X 4 IN.

1.000 EACH 3,500.00000 3,500.00 2,300.00000 2,300.00

2010 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

1.000 EACH 2,200.00000 2,200.00 1,000.00000 1,000.00

Page 31 of 57

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 19, 2019

77-0354-196 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2020 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

10.000 LF 230.00000 2,300.00 100.00000 1,000.00

2030 2554-0207000

VALVE, GATE, DIP, 16 IN.

2.000 EACH 8,300.00000 16,600.00 7,000.00000 14,000.00

2040 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 1,200.00000 1,200.00 1,400.00000 1,400.00

2050 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 3,200.00000 6,400.00 2,500.00000 5,000.00

2060 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 6,300.00000 6,300.00 6,500.00000 6,500.00

2070 2554-0212020

VALVE BOX EXTENSION

11.000 EACH 1,200.00000 13,200.00 330.00000 3,630.00

2080 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 4,200.00000 4,200.00 6,500.00000 6,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2090 2599-9999005

('EACH' ITEM) BARRIER GATE  39-FOOT

1.000 EACH 53,250.00000 53,250.00 53,250.00000 53,250.00

2100 2599-9999005

('EACH' ITEM) FIRE HYDRANT REMOVE AND
REINSTALL

1.000 EACH 6,500.00000 6,500.00 4,000.00000 4,000.00

2110 2599-9999005

('EACH' ITEM) LIGHTING FIXTURES  BARRIER
RAIL

9.000 EACH 2,126.11000 19,134.99 2,250.00000 20,250.00

2120 2599-9999005

('EACH' ITEM) LIGHTING FIXTURES  BRIDGE
PIER

16.000 EACH 1,160.32000 18,565.12 1,200.00000 19,200.00

2130 2599-9999005

('EACH' ITEM) LIGHTING FIXTURES  BRIDGE
UNDER DECK

8.000 EACH 1,865.12000 14,920.96 2,000.00000 16,000.00

2140 2599-9999005

('EACH' ITEM) LIGHTING FIXTURES  ROADWAY

15.000 EACH 501.85000 7,527.75 550.00000 8,250.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2150 2599-9999005

('EACH' ITEM) PERFORMED THERMOPLASTIC
SYMBOLS

45.000 EACH 425.00000 19,125.00 425.00000 19,125.00

2160 2599-9999005

('EACH' ITEM) UTILITY SUPPORT

4.000 EACH 7,200.00000 28,800.00 1,500.00000 6,000.00

2170 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  HDPE  SDR
13.5  2 IN.  BLUE

2,133.000 LF 2.74000 5,844.42 3.00000 6,399.00

2180 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  HDPE  SDR
13.5  2 IN.  GREY

8,532.000 LF 2.64000 22,524.48 3.00000 25,596.00

2190 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  HDPE  SDR
13.5  2 IN.  ORANGE

2,133.000 LF 3.11000 6,633.63 3.25000 6,932.25

2200 2599-9999009

('LINEAR FEET' ITEM) ELECTRICAL CIRCUITS
BARRIER RAIL

778.000 LF 11.05000 8,596.90 12.00000 9,336.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2210 2599-9999009

('LINEAR FEET' ITEM) JOINT UTILITY TRENCH
TYPE 1  TRENCHED

2,133.000 LF 16.96000 36,175.68 17.50000 37,327.50

2220 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

488.000 LF 28.00000 13,664.00 30.00000 14,640.00

2230 2599-9999009

('LINEAR FEET' ITEM) STRUCTURAL STEEL
RAILING    TRAFFIC & SIDEWALK

752.000 LF 250.00000 188,000.00 200.00000 150,400.00

2240 2599-9999010

('LUMP SUM' ITEM) EROSION AND SEDIMENT
CONTROL (ESC)  MANAGEMENT

(1) LS 15,000.00000 15,000.00 7,500.00000 7,500.00

2250 2599-9999010

('LUMP SUM' ITEM) KUM AND GO STORE #92
SIGN

(1) LS 5,500.00000 5,500.00 20,000.00000 20,000.00

2260 2599-9999010

('LUMP SUM' ITEM) SIGN MAST ARMS

(1) LS 42,043.00000 42,043.00 45,000.00000 45,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2270 2599-9999020

('TONS' ITEM) ROUNDED RIVER ROCK
WASHED  2 IN. DIA.

390.000 TON 65.00000 25,350.00 45.00000 17,550.00

2280 2601-2634100

MULCHING

65.000 ACRE 550.00000 35,750.00 550.00000 35,750.00

2290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

60.000 ACRE 600.00000 36,000.00 600.00000 36,000.00

2300 2601-2636044

SEEDING AND FERTILIZING (URBAN)

5.000 ACRE 1,000.00000 5,000.00 1,000.00000 5,000.00

2310 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

136.000 SQ 11.00000 1,496.00 11.00000 1,496.00

2320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

60.000 ACRE 250.00000 15,000.00 250.00000 15,000.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2330 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.000 ACRE 600.00000 3,000.00 600.00000 3,000.00

2340 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

70.000 SQ 45.00000 3,150.00 45.00000 3,150.00

2350 2602-0000020

SILT FENCE

4,620.000 LF 1.35000 6,237.00 1.35000 6,237.00

2360 2602-0000030

SILT FENCE FOR DITCH CHECKS

6,198.000 LF 1.35000 8,367.30 1.35000 8,367.30

2370 2602-0000050

SILT BASINS

38.000 EACH 450.00000 17,100.00 250.00000 9,500.00

2380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,409.000 LF 0.05000 270.45 0.05000 270.45

2390 2602-0000080

REMOVAL OF SILT BASINS

38.000 EACH 150.00000 5,700.00 250.00000 9,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,081.800 LF 0.05000 54.09 0.05000 54.09

2410 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 4,500.00000 9,000.00 3,500.00000 7,000.00

2420 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 1,500.00000 3,000.00 2,000.00000 4,000.00

2430 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 1,000.00000 6,000.00 1,000.00000 6,000.00

2440 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

700.000 LF 32.90000 23,030.00 50.00000 35,000.00

2450 2602-0000160

ROCK CHECK DAM

575.000 LF 32.00000 18,400.00 55.00000 31,625.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2460 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

75.000 EACH 150.00000 11,250.00 250.00000 18,750.00

2470 2602-0000180

REMOVAL OF ROCK CHECK DAM

25.000 EACH 200.00000 5,000.00 250.00000 6,250.00

2480 2602-0000212

FLOATING SILT CURTAIN (HANGING)

1,264.000 LF 20.00000 25,280.00 20.00000 25,280.00

2490 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

632.000 LF 5.00000 3,160.00 5.00000 3,160.00

2500 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,727.000 LF 3.00000 8,181.00 3.00000 8,181.00

2510 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 3.50000 3,500.00

2520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,727.000 LF 0.25000 931.75 0.25000 931.75
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2530 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

28.000 EACH 475.00000 13,300.00 475.00000 13,300.00

2540 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

28.000 EACH 50.00000 1,400.00 50.00000 1,400.00

2550 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

28.000 EACH 25.00000 700.00 25.00000 700.00

2560 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

52.000 EACH 125.00000 6,500.00 125.00000 6,500.00

2570 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

52.000 EACH 20.00000 1,040.00 20.00000 1,040.00

2580 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

52.000 EACH 20.00000 1,040.00 20.00000 1,040.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0004 ROADWAY ITEMS - IM-NHS-035-4(196)92--03-77SECTION: Cat Alt Set: Cat Alt Member:

2590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 500.00000 15,000.00 500.00000 15,000.00

2600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

15.000 EACH 1,000.00000 15,000.00 1,000.00000 15,000.00

2601 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 67,145.73000 201,437.19 67,145.73000 201,437.19

2602 2601-2636015

NATIVE GRASS SEEDING

0.350 ACRE 3,000.00000 1,050.00 3,000.00000 1,050.00

$20,218,757.79 $21,396,886.20Section Totals:
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0005 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

2610 2528-5160000

NO EXCUSE ROAD OPENING BONUS, NO
EXCUSE BONUS TO OPEN UP TO TRAFFIC
SOUTHBOUND I-35 WITH NO ADDITIONAL LANE
CLOSURES, COMPLETION DATE 11-24-2020.

(1) LS 750,000.00000 750,000.00 750,000.00000 750,000.00

$750,000.00 $750,000.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0006 INCENTIVE/DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

2620 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE ID 02

10.000 CDAY 10,000.00000 100,000.00 10,000.00000 100,000.00

$100,000.00 $100,000.00Section Totals:
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0007 DESIGN NO. 1218; 194'-0 x 15'-9 PRESTRESSED CONCRETE`BEAM`BRIDGE
WIDENING`TO`194'-0 x 75'-4 IM-NHS-035-4(197)94--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2630 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,355.000 CY 15.00000 20,325.00 15.00000 20,325.00

2640 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 73,000.00000 73,000.00 73,000.00000 73,000.00

2650 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00

2660 2402-2720000

EXCAVATION, CLASS 20

538.000 CY 25.00000 13,450.00 25.00000 13,450.00

2670 2402-2721000

EXCAVATION, CLASS 21

759.000 CY 140.00000 106,260.00 140.00000 106,260.00

2680 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

573.800 CY 500.00000 286,900.00 500.00000 286,900.00

2690 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

419.800 CY 575.00000 241,385.00 575.00000 241,385.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0007 DESIGN NO. 1218; 194'-0 x 15'-9 PRESTRESSED CONCRETE`BEAM`BRIDGE
WIDENING`TO`194'-0 x 75'-4 IM-NHS-035-4(197)94--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2700 2404-7775000

REINFORCING STEEL

60,141.000 LB 1.10000 66,155.10 1.10000 66,155.10

2710 2404-7775005

REINFORCING STEEL, EPOXY COATED

130,896.000 LB 1.10000 143,985.60 1.10000 143,985.60

2720 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,254.000 LB 4.78000 20,334.12 5.00000 21,270.00

2730 2407-0562840

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB40

7.000 EACH 10,000.00000 70,000.00 10,000.00000 70,000.00

2740 2407-0562860

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB60

7.000 EACH 12,000.00000 84,000.00 12,000.00000 84,000.00

2750 2407-0562890

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB90

7.000 EACH 17,000.00000 119,000.00 17,000.00000 119,000.00
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(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0007 DESIGN NO. 1218; 194'-0 x 15'-9 PRESTRESSED CONCRETE`BEAM`BRIDGE
WIDENING`TO`194'-0 x 75'-4 IM-NHS-035-4(197)94--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2760 2408-7800000

STRUCTURAL STEEL

8,367.000 LB 3.00000 25,101.00 3.00000 25,101.00

2770 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

605.300 LF 75.00000 45,397.50 75.00000 45,397.50

2780 2501-0201057

PILES, STEEL, HP 10 X 57

6,840.000 LF 40.00000 273,600.00 40.00000 273,600.00

2790 2501-6335010

PREBORED HOLES

200.000 LF 50.00000 10,000.00 50.00000 10,000.00

2800 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

8.600 SY 175.00000 1,505.00 175.00000 1,505.00

2810 2507-3250005

ENGINEERING FABRIC

1,942.000 SY 3.00000 5,826.00 3.00000 5,826.00

2820 2507-6800061

REVETMENT, CLASS E

2,168.000 TON 50.00000 108,400.00 50.00000 108,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0007 DESIGN NO. 1218; 194'-0 x 15'-9 PRESTRESSED CONCRETE`BEAM`BRIDGE
WIDENING`TO`194'-0 x 75'-4 IM-NHS-035-4(197)94--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2830 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 7,000.00000 7,000.00

2840 2533-4980005

MOBILIZATION

(1) LS 180,000.00000 180,000.00 180,000.00000 180,000.00

2850 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 13,000.00000 13,000.00 13,000.00000 13,000.00

$1,927,124.32 $1,927,560.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0008 ROADWAY ITEMS - IM-NHS-035-4(197)94--03-77SECTION: Cat Alt Set: Cat Alt Member:

2860 2301-0690203

BRIDGE APPROACH, BR-203

1,164.900 SY 210.00000 244,629.00 190.00000 221,331.00

2870 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,464.700 SY 4.20000 10,351.74 4.00000 9,858.80

2880 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 8,500.00000 17,000.00 2,500.00000 5,000.00

2890 2513-0001020

CONCRETE BARRIER, BA-102

348.800 LF 88.38000 30,826.94 88.38000 30,826.94

2900 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 1,000.00000 1,000.00

$312,807.68 $268,016.74Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0009 .DESIGN NO. 0918; TRIPLE 12'-0 x 8'-0 x 116'-0 R.C.B. CULVERT - STAGE 3
IM-NHS-035-4(220)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2910 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

216.700 CY 85.00000 18,419.50 85.00000 18,419.50

2920 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00

2930 2402-2720000

EXCAVATION, CLASS 20

4,500.000 CY 19.00000 85,500.00 19.00000 85,500.00

2940 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

516.900 CY 525.00000 271,372.50 525.00000 271,372.50

2950 2404-7775000

REINFORCING STEEL

76,891.000 LB 1.25000 96,113.75 1.25000 96,113.75

2960 2501-8400172

TEMPORARY SHORING

(1) LS 95,000.00000 95,000.00 95,000.00000 95,000.00

2970 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0009 .DESIGN NO. 0918; TRIPLE 12'-0 x 8'-0 x 116'-0 R.C.B. CULVERT - STAGE 3
IM-NHS-035-4(220)93--03-77

SECTION: Cat Alt Set: Cat Alt Member:

2980 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00

$648,905.75 $643,405.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0010 ROADWAY ITEMS -  IM-NHS-035-4(220)93--03-77SECTION: Cat Alt Set: Cat Alt Member:

2990 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

167.000 CY 20.00000 3,340.00 20.00000 3,340.00

3000 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

474.100 CY 7.00000 3,318.70 7.00000 3,318.70

3010 2402-0425040

FLOODED BACKFILL

943.800 CY 50.00000 47,190.00 50.00000 47,190.00

3020 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

474.100 CY 9.00000 4,266.90 9.00000 4,266.90

3030 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 25,000.00000 25,000.00 25,000.00000 25,000.00

3040 2507-3250005

ENGINEERING FABRIC

291.800 SY 3.00000 875.40 3.00000 875.40

3050 2507-6800061

REVETMENT, CLASS E

267.200 TON 55.00000 14,696.00 55.00000 14,696.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

$98,687.00 $98,687.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0011 TRAFFIC SIGN ITEMS - IM-035-4(231)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

3060 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

18.000 EACH 600.00000 10,800.00 600.00000 10,800.00

3070 2402-2720000

EXCAVATION, CLASS 20

200.000 CY 49.50000 9,900.00 49.50000 9,900.00

3080 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

67.600 CY 592.82000 40,074.63 600.00000 40,560.00

3090 2404-7775005

REINFORCING STEEL, EPOXY COATED

12,702.000 LB 1.44000 18,290.88 1.50000 19,053.00

3100 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

2.000 EACH 56,780.00000 113,560.00 58,000.00000 116,000.00

3110 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 1,000.00000 1,000.00

3120 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

9.000 EACH 150.00000 1,350.00 150.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0011 TRAFFIC SIGN ITEMS - IM-035-4(231)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

3130 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

12.000 EACH 600.00000 7,200.00 600.00000 7,200.00

3140 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

12.000 EACH 1,375.62000 16,507.44 1,500.00000 18,000.00

3150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

9.000 EACH 1,421.99000 12,797.91 1,500.00000 13,500.00

3160 2524-9089100

DELINEATOR, RIGID - TYPE I

21.000 EACH 72.55000 1,523.55 75.00000 1,575.00

3170 2524-9089110

DELINEATOR, RIGID - TYPE IA

20.000 EACH 80.75000 1,615.00 85.00000 1,700.00

3180 2524-9089200

DELINEATOR, RIGID - TYPE II

21.000 EACH 72.55000 1,523.55 75.00000 1,575.00

3190 2524-9210007

REFERENCE LOCATION SIGNS

23.000 EACH 245.70000 5,651.10 250.00000 5,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0011 TRAFFIC SIGN ITEMS - IM-035-4(231)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

3200 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

177.000 LF 12.58000 2,226.66 15.00000 2,655.00

3210 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

13.000 EACH 411.90000 5,354.70 425.00000 5,525.00

3220 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

19.000 LF 169.39000 3,218.41 175.00000 3,325.00

3230 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

194.300 LF 64.64000 12,559.55 65.00000 12,629.50

3240 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

196.400 LF 62.52000 12,278.93 65.00000 12,766.00

3250 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

4.000 EACH 112.30000 449.20 115.00000 460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0011 TRAFFIC SIGN ITEMS - IM-035-4(231)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

3260 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

120.000 SF 13.73000 1,647.60 15.00000 1,800.00

3270 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,352.000 SF 22.19000 30,000.88 23.00000 31,096.00

3280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00

3290 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00

3300 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 24,000.00000 24,000.00

3310 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00

3320 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

Page 56 of 57

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 19, 2019

77-0354-196 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

(2) REILLY CONSTRUCTION
CO., INC.

0011 TRAFFIC SIGN ITEMS - IM-035-4(231)92--13-77SECTION: Cat Alt Set: Cat Alt Member:

3330 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

4,126.000 LB 3.05000 12,584.30 3.05000 12,584.30

$372,114.29 $369,803.80Section Totals:

( ) indicates item is bid as Lump Sum

$28,934,551.77$27,816,116.73

$27,816,116.73

Contract Item Totals

$28,934,551.77Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C005(72)--55-05 HMA RESURFACING

AUDUBON

Route: N36

On N36  from US Hwy 44 North 4 Miles to Co. Hwy F32

Prj Awd Amt: $1,877,582.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/31/20 30 Working Days

05-C005-072

November 19, 2019 10:00 A.M.

AUDUBONCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $1,877,582.50 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $1,906,378.72 101.53%

3 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $2,035,067.71 108.39%
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Contract ID:

Letting Date:

Start Date: 08/31/20 30 Working Days

05-C005-072

November 19, 2019 10:00 A.M.

AUDUBONCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

714.300 CY 25.00000 17,857.50 20.00000 14,286.00 37.50000 26,786.25

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

4,192.100 SY 3.00000 12,576.30 3.00000 12,576.30 2.00000 8,384.20

0030 2115-0100000

MODIFIED SUBBASE

936.300 CY 52.00000 48,687.60 75.00000 70,222.50 50.00000 46,815.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,579.100 TON 33.38000 286,370.36 30.00000 257,373.00 26.50000 227,346.15

0050 2210-0475105

CHOKE STONE BASE

4,250.600 TON 32.97000 140,142.28 34.50000 146,645.70 29.00000 123,267.40

0060 2217-1000000

RUBBLIZED PAVEMENT

38,554.000 SY 1.10000 42,409.40 1.14000 43,951.56 1.55000 59,758.70

0070 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

7,339.900 TON 44.59000 327,286.14 50.50000 370,664.95 60.75000 445,898.93
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,772.900 TON 43.95000 165,818.96 51.90000 195,813.51 61.00000 230,146.90

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,651.600 TON 49.16000 179,512.66 59.50000 217,270.20 62.00000 226,399.20

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

885.900 TON 481.00000 426,117.90 490.00000 434,091.00 501.40000 444,190.26

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 1,521.59000 1,521.59

0120 2312-8260061

GRANULAR SURFACING ON ROAD, CLASS B
CRUSHED STONE

180.000 TON 50.00000 9,000.00 33.00000 5,940.00 41.00000 7,380.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

165.000 TON 50.00000 8,250.00 33.00000 5,445.00 41.00000 6,765.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,415.000 LF 6.00000 26,490.00 6.50000 28,697.50 6.35000 28,035.25

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

20.000 EACH 180.00000 3,600.00 190.00000 3,800.00 190.00000 3,800.00

0160 2510-6745850

REMOVAL OF PAVEMENT

4,192.100 SY 12.50000 52,401.25 8.00000 33,536.80 6.00000 25,152.60

0170 2518-6910000

SAFETY CLOSURE

8.000 EACH 100.00000 800.00 130.00000 1,040.00 132.00000 1,056.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

558.300 STA 10.50000 5,862.15 9.00000 5,024.70 9.25000 5,164.28

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 33,400.00000 33,400.00 12,000.00000 12,000.00 16,200.00000 16,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 45,000.00000 45,000.00 101,000.00000 101,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

$2,035,067.71$1,877,582.50 $1,906,378.72Section Totals:

( ) indicates item is bid as Lump Sum

$1,906,378.72$1,877,582.50 $2,035,067.71

$1,877,582.50

Contract Item Totals

$1,906,378.72 2,035,067.71Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-018-2(502)191--77-17 HMA RESURFACING WITH MILLING

CERRO GORDO

Route: U.S. 18

Bridges over Winnebago River and Little Lime Creek in Cerro Gordo Co and Bridges over Flood Creek in Floyd Co

Prj Awd Amt: $125,819.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/28/20 10 Working Days

17-0182-502

November 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $125,819.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/28/20 10 Working Days

17-0182-502

November 19, 2019 10:00 A.M.

CERRO GORDOCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

1,840.700 SY 23.25000 42,796.28

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

200.300 TON 195.00000 39,058.50

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

12.020 TON 586.00000 7,043.72

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,300.00000 3,300.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12.490 STA 450.00000 5,620.50

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 4,950.00000 4,950.00

0070 2533-4980005

MOBILIZATION

(1) LS 23,050.00000 23,050.00

$125,819.00Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 19, 2019

17-0182-502 Primary County: CERRO GORDO

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



( ) indicates item is bid as Lump Sum

$125,819.00

$125,819.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 19, 2019

17-0182-502 Primary County: CERRO GORDO

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Project Information:

Project: WorkType:

County:

Location:

STBG-SWAP-C077(226)--FG-77 HMA PAVEMENT WIDENING / HMA RESURFACING

POLK

Route: NE 3RD ST

On NE 3rd ST  from NE Aurora Ave to NE 60 Ave

Prj Awd Amt: $681,532.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

77-C077-226

November 19, 2019 10:00 A.M.

POLKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $681,532.80 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $718,174.73 105.38%

3 IN122 INROADS, LLC. $899,543.40 131.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/21/20 20 Working Days

77-C077-226

November 19, 2019 10:00 A.M.

POLKCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

1,123.000 CY 38.00000 42,674.00 48.65000 54,633.95 62.00000 69,626.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

202.200 STA 54.00000 10,918.80 47.00000 9,503.40 240.00000 48,528.00

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

2.230 MILE 1,200.00000 2,676.00 550.00000 1,226.50 4,335.30000 9,667.72

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,402.000 CY 20.00000 48,040.00 19.00000 45,638.00 20.00000 48,040.00

0060 2213-7100400

RELOCATION OF MAIL BOXES

103.000 EACH 184.00000 18,952.00 175.00000 18,025.00 175.00000 18,025.00

0070 2213-8201050

BASE WIDENING, 5 IN. HOT MIX ASPHALT
MIXTURE

4,492.000 SY 21.00000 94,332.00 23.00000 103,316.00 32.00000 143,744.00

0080 2214-5145150

PAVEMENT SCARIFICATION

5,399.100 SY 7.00000 37,793.70 6.00000 32,394.60 4.50000 24,295.95

Page 1 of 4

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 19, 2019

77-C077-226 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,499.000 TON 45.00000 67,455.00 47.25000 70,827.75 56.00000 83,944.00

0100 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

3,355.000 TON 44.00000 147,620.00 52.00000 174,460.00 56.00000 187,880.00

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

267.000 TON 554.40000 148,024.80 554.40000 148,024.80 560.00000 149,520.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,050.00000 1,050.00 1,200.00000 1,200.00 6,500.00000 6,500.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,600.00000 4,800.00 640.00000 1,920.00 1,000.00000 3,000.00

0140 2518-6910000

SAFETY CLOSURE

24.000 EACH 106.00000 2,544.00 100.00000 2,400.00 100.00000 2,400.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 19, 2019

77-C077-226 Primary County: POLK

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

343.700 STA 15.00000 5,155.50 14.25000 4,897.73 14.25000 4,897.73

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 237.00000 474.00 225.00000 450.00 225.00000 450.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 9,000.00000 9,000.00 15,000.00000 15,000.00

0180 2528-8445113

FLAGGERS

45.000 EACH 495.00000 22,275.00 495.00000 22,275.00 495.00000 22,275.00

0190 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 132.00000 3,960.00 125.00000 3,750.00 125.00000 3,750.00

0200 2533-4980005

MOBILIZATION

(1) LS 7,400.00000 7,400.00 6,700.00000 6,700.00 42,000.00000 42,000.00

0210 2554-0212020

VALVE BOX EXTENSION

8.000 EACH 211.00000 1,688.00 104.00000 832.00 750.00000 6,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 19, 2019

77-C077-226 Primary County: POLK

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 4,200.00000 4,200.00 6,700.00000 6,700.00 10,000.00000 10,000.00

$899,543.40$681,532.80 $718,174.73Section Totals:

( ) indicates item is bid as Lump Sum

$718,174.73$681,532.80 $899,543.40

$681,532.80

Contract Item Totals

$718,174.73 899,543.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 19, 2019

77-C077-226 Primary County: POLK

12/31/2019 3:19:07 PM
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Project Information:

Project: WorkType:

County:

Location:

NHSX-071-6(53)--3H-81 HMA RESURFACING/COLD IN-PLACE RECYCLING

SAC

Route: U.S. 71

N of US 20 to S of S Jct IA 7

Prj Awd Amt: $4,146,985.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 130 Working Days

81-0716-053

November 19, 2019 10:00 A.M.

BUENA VISTA, SACCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $4,146,985.47 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $4,255,511.07 102.62%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $4,329,384.26 104.40%

4 WE540 WESTERN ENGINEERING CO., INC. $4,331,970.11 104.46%

5 HE400 HENNINGSEN CONSTRUCTION, INC. $4,619,188.60 111.39%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/20/20 130 Working Days

81-0716-053

November 19, 2019 10:00 A.M.

BUENA VISTA, SACCall Order:  154 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,162.000 UNIT 44.00000 51,128.00 44.00000 51,128.00 44.18000 51,337.16

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,808.400 CY 23.50000 65,997.40 23.50000 65,997.40 23.59000 66,250.16

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

533.200 CY 16.50000 8,797.80 16.50000 8,797.80 16.57000 8,835.12

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

757.500 CY 14.00000 10,605.00 14.00000 10,605.00 14.06000 10,650.45

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,350.500 TON 29.50000 187,339.75 32.95000 209,248.98 30.92000 196,357.46

0060 2125-2225050

RESHAPING DITCHES

5.500 STA 375.00000 2,062.50 375.00000 2,062.50 376.51000 2,070.81

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

3,038.000 SY 89.00000 270,382.00 89.00000 270,382.00 89.36000 271,475.68

Page 1 of 20

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019

81-0716-053 Primary County: BUENA VISTA, SAC

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

254.000 EACH 90.00000 22,860.00 90.00000 22,860.00 90.36000 22,951.44

0090 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 400.00000 2,000.00 450.00000 2,250.00 177.79000 888.95

0100 2214-5145150

PAVEMENT SCARIFICATION

737.600 SY 12.50000 9,220.00 19.22000 14,176.67 15.99000 11,794.22

0110 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

12,947.720 TON 40.50000 524,382.66 38.65000 500,429.38 42.47000 549,889.67

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,679.360 TON 36.00000 492,456.96 37.15000 508,188.22 38.06000 520,636.44

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

820.760 TON 540.00000 443,210.40 544.00000 446,493.44 538.38000 441,880.77

0140 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,035.820 TON 620.00000 642,208.40 631.00000 653,602.42 617.37000 639,484.19

Page 2 of 20

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019

81-0716-053 Primary County: BUENA VISTA, SAC

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 1,460.00000 1,460.00 3,992.94000 3,992.94

0160 2315-8275055

SURFACING, DRIVEWAY

87.000 TON 28.50000 2,479.50 32.95000 2,866.65 50.07000 4,356.09

0170 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

109,664.000 SY 1.78000 195,201.92 1.78000 195,201.92 1.79000 196,298.56

0180 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

482.500 TON 509.00000 245,592.50 523.81000 252,738.33 511.05000 246,581.63

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

10.000 EACH 1,055.00000 10,550.00 1,055.00000 10,550.00 1,059.26000 10,592.60

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 1,235.00000 7,410.00 1,235.00000 7,410.00 1,239.98000 7,439.88

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,580.00000 3,160.00 1,580.00000 3,160.00 1,586.38000 3,172.76

Page 3 of 20

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019

81-0716-053 Primary County: BUENA VISTA, SAC

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

358.800 SY 6.50000 2,332.20 6.50000 2,332.20 6.53000 2,342.96

0230 2507-6800061

REVETMENT, CLASS E

296.300 TON 49.00000 14,518.70 72.00000 21,333.60 49.20000 14,577.96

0240 2519-3280000

FENCE, FIELD

657.000 LF 5.00000 3,285.00 4.00000 2,628.00 4.02000 2,641.14

0250 2519-3300400

FIELD FENCE BRACE PANELS

28.000 EACH 185.00000 5,180.00 200.00000 5,600.00 200.81000 5,622.68

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,076.540 STA 10.75000 43,822.81 10.75000 43,822.81 10.79000 43,985.87

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 23,640.17000 23,640.17 29,350.00000 29,350.00 16,767.36000 16,767.36

0280 2528-8445113

FLAGGERS

200.000 EACH 495.00000 99,000.00 495.00000 99,000.00 495.00000 99,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019

81-0716-053 Primary County: BUENA VISTA, SAC

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445115

PILOT CARS

100.000 EACH 740.00000 74,000.00 740.00000 74,000.00 740.00000 74,000.00

0300 2529-2242304

CD JOINT ASSEMBLY

16.000 EACH 120.00000 1,920.00 120.00000 1,920.00 120.48000 1,927.68

0310 2529-8174010

SUBBASE (PATCHES)

533.300 SY 24.40000 13,012.52 24.40000 13,012.52 24.50000 13,065.85

0320 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 180,500.00000 180,500.00 244,437.72000 244,437.72

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

875.100 STA 17.00000 14,876.70 16.50000 14,439.15 16.57000 14,500.41

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,896.000 GAL 3.00000 5,688.00 0.20000 379.20 0.20000 379.20

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

437.600 STA 17.00000 7,439.20 16.50000 7,220.40 16.57000 7,251.03
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Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

17.500 STA 60.00000 1,050.00 60.00000 1,050.00 60.24000 1,054.20

0370 2599-9999018

('SQUARE YARDS' ITEM) ENGINEERED
EMULSION FOR FOG SEAL

7,292.500 SY 2.35000 17,137.38 2.35000 17,137.38 2.36000 17,210.30

0380 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

438.400 SQ 14.00000 6,137.60 14.00000 6,137.60 14.06000 6,163.90

0390 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

79.300 SQ 18.00000 1,427.40 25.00000 1,982.50 25.10000 1,990.43

0400 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

103.600 MGAL 60.00000 6,216.00 60.00000 6,216.00 60.00000 6,216.00

0410 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Contract ID:154

Tabulation of Construction and Material Bids

November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 2.00000 400.00 2.01000 402.00

0430 2602-0000030

SILT FENCE FOR DITCH CHECKS

252.000 LF 5.00000 1,260.00 2.00000 504.00 2.01000 506.52

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

452.000 LF 1.00000 452.00 0.25000 113.00 0.25000 113.00

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.25000 8,500.00 4.00000 8,000.00 4.02000 8,040.00

$3,850,183.19$3,667,090.47 $3,777,737.07Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 DESIGN NO. 0418; ITEMS FOR A 12' X 8' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0460 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,530.25000 7,530.25

0470 2402-2720000

EXCAVATION, CLASS 20

109.000 CY 40.00000 4,360.00 40.00000 4,360.00 40.16000 4,377.44

0480 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

118.800 CY 950.00000 112,860.00 950.00000 112,860.00 953.83000 113,315.00

0490 2404-7775000

REINFORCING STEEL

20,608.000 LB 2.50000 51,520.00 2.50000 51,520.00 2.51000 51,726.08

0500 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 25,000.00000 25,000.00 25,100.84000 25,100.84

$202,049.61$206,240.00 $201,240.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 DESIGN NO. 0118; ITEMS FOR A 10' X 4' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0510 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 6,526.22000 6,526.22

0520 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 40.00000 3,200.00 40.00000 3,200.00 40.16000 3,212.80

0530 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

70.400 CY 950.00000 66,880.00 1,250.00000 88,000.00 1,255.04000 88,354.82

0540 2404-7775000

REINFORCING STEEL

12,278.000 LB 2.50000 30,695.00 3.00000 36,834.00 3.01000 36,956.78

0550 2533-4980005

MOBILIZATION

(1) LS 49,380.00000 49,380.00 25,000.00000 25,000.00 25,100.84000 25,100.84

$160,151.46$156,655.00 $159,534.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) HEARTLAND ASPHALT,
INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00 1.00000 13,500.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00 1.00000 13,500.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

90,000.000 EACH 1.00000 90,000.00 1.00000 90,000.00 1.00000 90,000.00

$117,000.00$117,000.00 $117,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,255,511.07$4,146,985.47 $4,329,384.26

$4,146,985.47

Contract Item Totals

$4,255,511.07 4,329,384.26Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,162.000 UNIT 45.00000 52,290.00 44.00000 51,128.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

2,808.400 CY 24.00000 67,401.60 23.50000 65,997.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

533.200 CY 17.00000 9,064.40 16.50000 8,797.80

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

757.500 CY 14.00000 10,605.00 14.00000 10,605.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,350.500 TON 30.50000 193,690.25 32.96000 209,312.48

0060 2125-2225050

RESHAPING DITCHES

5.500 STA 380.00000 2,090.00 375.00000 2,062.50

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

3,038.000 SY 92.00000 279,496.00 89.00000 270,382.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

254.000 EACH 94.00000 23,876.00 90.00000 22,860.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 100.00000 500.00 250.00000 1,250.00

0100 2214-5145150

PAVEMENT SCARIFICATION

737.600 SY 16.00000 11,801.60 13.74000 10,134.62

0110 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

12,947.720 TON 42.60000 551,572.87 45.12000 584,201.13

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,679.360 TON 40.20000 549,910.27 50.23000 687,114.25

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

820.760 TON 550.00000 451,418.00 542.00000 444,851.92

0140 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

1,035.820 TON 630.00000 652,566.60 622.00000 644,280.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00

0160 2315-8275055

SURFACING, DRIVEWAY

87.000 TON 42.00000 3,654.00 50.00000 4,350.00

0170 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

109,664.000 SY 1.80000 197,395.20 1.78000 195,201.92

0180 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

482.500 TON 530.00000 255,725.00 523.81000 252,738.33

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

10.000 EACH 1,100.00000 11,000.00 1,055.00000 10,550.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 1,250.00000 7,500.00 1,235.00000 7,410.00

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,600.00000 3,200.00 1,580.00000 3,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-3250005

ENGINEERING FABRIC

358.800 SY 6.60000 2,368.08 6.50000 2,332.20

0230 2507-6800061

REVETMENT, CLASS E

296.300 TON 50.00000 14,815.00 49.00000 14,518.70

0240 2519-3280000

FENCE, FIELD

657.000 LF 5.20000 3,416.40 5.00000 3,285.00

0250 2519-3300400

FIELD FENCE BRACE PANELS

28.000 EACH 190.00000 5,320.00 185.00000 5,180.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,076.540 STA 11.00000 44,841.94 10.75000 43,822.81

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 34,475.00000 34,475.00

0280 2528-8445113

FLAGGERS

200.000 EACH 495.00000 99,000.00 495.00000 99,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445115

PILOT CARS

100.000 EACH 740.00000 74,000.00 740.00000 74,000.00

0300 2529-2242304

CD JOINT ASSEMBLY

16.000 EACH 120.00000 1,920.00 120.00000 1,920.00

0310 2529-8174010

SUBBASE (PATCHES)

533.300 SY 25.00000 13,332.50 24.40000 13,012.52

0320 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 229,171.25000 229,171.25

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

875.100 STA 16.50000 14,439.15 16.50000 14,439.15

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,896.000 GAL 0.20000 379.20 9.25000 17,538.00

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

437.600 STA 16.50000 7,220.40 16.50000 7,220.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

17.500 STA 62.00000 1,085.00 60.00000 1,050.00

0370 2599-9999018

('SQUARE YARDS' ITEM) ENGINEERED
EMULSION FOR FOG SEAL

7,292.500 SY 2.40000 17,502.00 2.35000 17,137.38

0380 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

438.400 SQ 14.50000 6,356.80 14.00000 6,137.60

0390 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

79.300 SQ 18.50000 1,467.05 18.00000 1,427.40

0400 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

103.600 MGAL 60.00000 6,216.00 60.00000 6,216.00

0410 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0420 2602-0000020

SILT FENCE

200.000 LF 3.20000 640.00 3.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2602-0000030

SILT FENCE FOR DITCH CHECKS

252.000 LF 5.20000 1,310.40 5.00000 1,260.00

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

452.000 LF 1.10000 497.20 1.00000 452.00

0450 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.40000 8,800.00 4.25000 8,500.00

$3,796,733.91 $4,093,132.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0002 DESIGN NO. 0418; ITEMS FOR A 12' X 8' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0460 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 26,000.00000 26,000.00 25,000.00000 25,000.00

0470 2402-2720000

EXCAVATION, CLASS 20

109.000 CY 46.00000 5,014.00 45.00000 4,905.00

0480 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

118.800 CY 920.00000 109,296.00 911.00000 108,226.80

0490 2404-7775000

REINFORCING STEEL

20,608.000 LB 3.70000 76,249.60 3.60000 74,188.80

0500 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 32,000.00000 32,000.00

$249,559.60 $244,320.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0003 DESIGN NO. 0118; ITEMS FOR A 10' X 4' REINFORCED CONCRETE BOX
CULVERT EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0510 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 21,000.00000 21,000.00 20,000.00000 20,000.00

0520 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 56.00000 4,480.00 55.00000 4,400.00

0530 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

70.400 CY 920.00000 64,768.00 911.00000 64,134.40

0540 2404-7775000

REINFORCING STEEL

12,278.000 LB 3.70000 45,428.60 3.60000 44,200.80

0550 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00 32,000.00000 32,000.00

$168,676.60 $164,735.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) HENNINGSEN
CONSTRUCTION, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

90,000.000 EACH 1.00000 90,000.00 1.00000 90,000.00

$117,000.00 $117,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,619,188.60$4,331,970.11

$4,331,970.11

Contract Item Totals

$4,619,188.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-149-6(707)59--76-48 HMA JOINT & CRACK SEALING

IOWA

Route: IOWA 149

Parnell to Williamsburg

Prj Awd Amt: $36,489.60

Project: WorkType:

County:

Location:

MP-151-6(710)8--76-48 HMA JOINT & CRACK SEALING

IOWA

Route: U.S.151

E Jct US 6 to N of the Iowa River

Prj Awd Amt: $16,091.60

Project: WorkType:

County:

Location:

MP-006-6(731)236--76-52 HMA JOINT & CRACK SEALING

JOHNSON

Route: U.S. 6

W of Oxford to E of Kent Park

Prj Awd Amt: $35,695.60

Project: WorkType:

County:

MP-922-6(724)0--76-57 HMA JOINT & CRACK SEALING

LINN Prj Awd Amt: $6,577.60
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Contract ID:

Letting Date:

Start Date: 07/13/20 50 Working Days

06-2186-707

November 19, 2019 10:00 A.M.

BENTON, IOWA,
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Call Order:  201 Primary County:
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DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.
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12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



County:

Location:

LINN

Route: IOWA 922

US 30 to WCL Cedar Rapids

Prj Awd Amt: $6,577.60

Project: WorkType:

County:

Location:

MP-218-6(707)134--76-06 HMA JOINT & CRACK SEALING

BENTON

Route: U.S. 218

W Jct US 30 to IA 150

Prj Awd Amt: $112,827.60

Project: WorkType:

County:

Location:

MP-006-6(713)230--76-48 HMA JOINT & CRACK SEALING

IOWA

Route: U.S. 6

W Jct US 151 to E Jct US 151

Prj Awd Amt: $31,114.40

Project: WorkType:

County:

Location:

MP-149-6(708)66--76-48 HMA JOINT & CRACK SEALING

IOWA

Route: IOWA 149

At the I-80 Interchange in Williamsburg

Prj Awd Amt: $11,802.80

Page 2 of 4

Contract ID:

Letting Date:

Start Date: 07/13/20 50 Working Days

06-2186-707

November 19, 2019 10:00 A.M.

BENTON, IOWA,
JOHNSON, LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Location: At the I-80 Interchange in Williamsburg

Project: WorkType:

County:

Location:

MP-151-6(733)25--76-57 HMA JOINT & CRACK SEALING

LINN

Route: U.S. 151

At W Jct US 30

Prj Awd Amt: $3,059.20
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Contract ID:

Letting Date:

Start Date: 07/13/20 50 Working Days

06-2186-707

November 19, 2019 10:00 A.M.

BENTON, IOWA,
JOHNSON, LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $253,658.40 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $281,589.20 111.01%

3 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$300,330.00 118.40%

4 IL080 ILLOWA INVESTMENT, INC. $406,690.00 160.33%

5 FA041 FAHRNER ASPHALT SEALERS, LLC $451,368.72 177.94%

6 SC490 SCODELLER CONSTRUCTION, INC. $498,734.00 196.62%
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Contract ID:

Letting Date:

Start Date: 07/13/20 50 Working Days

06-2186-707

November 19, 2019 10:00 A.M.

BENTON, IOWA,
JOHNSON, LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AMERICAN PAVEMENT SOLUTIONS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway Items - MP-218-6(707)134--76-06SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 6,500.00000 6,500.00

0020 2528-8445113

FLAGGERS

80.000 EACH 495.00000 39,600.00 495.00000 39,600.00 495.00000 39,600.00

0030 2528-8445115

PILOT CARS

20.000 EACH 740.00000 14,800.00 740.00000 14,800.00 740.00000 14,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.700 MILE 2,148.00000 29,427.60 1,743.00000 23,879.10 2,000.00000 27,400.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

28,000.000 LB 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

$117,300.00$112,827.60 $110,279.10Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway Items - MP-006-6(713)230--76-48SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,200.00000 1,200.00 3,500.00000 3,500.00

0080 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0090 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0100 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.800 MILE 2,148.00000 6,014.40 1,642.00000 4,597.60 2,000.00000 5,600.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

8,000.000 LB 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 Roadway Items - MP-006-6(713)230--76-48SECTION: Cat Alt Set: Cat Alt Member:

0130 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 2,500.00000 2,500.00 6,000.00000 6,000.00 5,000.00000 5,000.00

$36,700.00$31,114.40 $34,897.60Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 Roadway Items - MP-149-6(707)59--76-48SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,200.00000 2,200.00 4,000.00000 4,000.00

0150 2528-8445113

FLAGGERS

24.000 EACH 495.00000 11,880.00 495.00000 11,880.00 495.00000 11,880.00

0160 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00 740.00000 4,440.00 740.00000 4,440.00

0170 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0180 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 2,148.00000 11,169.60 1,770.00000 9,204.00 2,000.00000 10,400.00

0190 2541-1005001

SEALER MATERIAL (HMA SURFACES)

8,000.000 LB 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$39,720.00$36,489.60 $37,224.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0004 Roadway Items - MP-149-6(708)66--76-48SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,700.00000 2,700.00 5,500.00000 5,500.00

0210 2528-8445113

FLAGGERS

8.000 EACH 495.00000 3,960.00 495.00000 3,960.00 495.00000 3,960.00

0220 2528-8445115

PILOT CARS

2.000 EACH 740.00000 1,480.00 740.00000 1,480.00 740.00000 1,480.00

0230 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0240 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 2,148.00000 2,362.80 4,180.00000 4,598.00 2,000.00000 2,200.00

0250 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$17,140.00$11,802.80 $17,238.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0005 Roadway Items - MP-151-6(710)8--76-48SECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,200.00000 1,200.00 6,100.00000 6,100.00

0270 2528-8445113

FLAGGERS

8.000 EACH 495.00000 3,960.00 495.00000 3,960.00 495.00000 3,960.00

0280 2528-8445115

PILOT CARS

2.000 EACH 740.00000 1,480.00 740.00000 1,480.00 740.00000 1,480.00

0290 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0300 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 2,148.00000 3,651.60 2,705.00000 4,598.50 2,000.00000 3,400.00

0310 2541-1005001

SEALER MATERIAL (HMA SURFACES)

6,000.000 LB 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

$21,940.00$16,091.60 $18,738.50Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0006 Roadway Items - MP-006-6(731)236--76-52SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,800.00000 1,800.00 4,500.00000 4,500.00

0330 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0340 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0350 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0360 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.700 MILE 2,148.00000 10,095.60 1,960.00000 9,212.00 2,000.00000 9,400.00

0370 2541-1005001

SEALER MATERIAL (HMA SURFACES)

11,000.000 LB 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

$39,500.00$35,695.60 $37,112.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0007 Roadway Items - MP-151-6(733)25--76-57SECTION: Cat Alt Set: Cat Alt Member:

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,200.00000 3,200.00 9,315.00000 9,315.00

0390 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0400 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.400 MILE 2,148.00000 859.20 9,000.00000 3,600.00 2,000.00000 800.00

0410 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,200.000 LB 1.00000 1,200.00 1.00000 1,200.00 1.00000 1,200.00

$12,315.00$3,059.20 $10,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0008 Roadway Items -  MP-922-6(724)0--76-57SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,200.00000 3,200.00 9,315.00000 9,315.00

0430 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0440 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.200 MILE 2,148.00000 2,577.60 5,750.00000 6,900.00 2,000.00000 2,400.00

0450 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$15,715.00$6,577.60 $15,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$281,589.20$253,658.40 $300,330.00

$253,658.40

Contract Item Totals

$281,589.20 300,330.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0001 Roadway Items - MP-218-6(707)134--76-06SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00 11,750.00000 11,750.00

0020 2528-8445113

FLAGGERS

80.000 EACH 495.00000 39,600.00 495.00000 39,600.00 495.00000 39,600.00

0030 2528-8445115

PILOT CARS

20.000 EACH 740.00000 14,800.00 740.00000 14,800.00 740.00000 14,800.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.700 MILE 4,500.00000 61,650.00 7,453.53000 102,113.36 8,980.00000 123,026.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

28,000.000 LB 1.00000 28,000.00 1.00000 28,000.00 1.00000 28,000.00

$218,176.00$150,550.00 $188,713.36Section Totals:
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0002 Roadway Items - MP-006-6(713)230--76-48SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 1,800.00000 1,800.00

0080 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0090 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0100 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.800 MILE 6,500.00000 18,200.00 7,453.53000 20,869.88 8,980.00000 25,144.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

8,000.000 LB 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

0130 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

$51,044.00$50,800.00 $49,169.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0003 Roadway Items - MP-149-6(707)59--76-48SECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 2,150.00000 2,150.00

0150 2528-8445113

FLAGGERS

24.000 EACH 495.00000 11,880.00 495.00000 11,880.00 495.00000 11,880.00

0160 2528-8445115

PILOT CARS

6.000 EACH 740.00000 4,440.00 740.00000 4,440.00 740.00000 4,440.00

0170 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0180 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 4,500.00000 23,400.00 7,453.53000 38,758.36 8,980.00000 46,696.00

0190 2541-1005001

SEALER MATERIAL (HMA SURFACES)

8,000.000 LB 1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

$74,166.00$52,720.00 $66,278.36Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0004 Roadway Items - MP-149-6(708)66--76-48SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 3,500.00000 3,500.00

0210 2528-8445113

FLAGGERS

8.000 EACH 495.00000 3,960.00 495.00000 3,960.00 495.00000 3,960.00

0220 2528-8445115

PILOT CARS

2.000 EACH 740.00000 1,480.00 740.00000 1,480.00 740.00000 1,480.00

0230 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 2,200.00000 2,200.00 500.00000 500.00

0240 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 4,000.00000 4,400.00 7,453.53000 8,198.88 8,980.00000 9,878.00

0250 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$22,318.00$18,840.00 $19,838.88Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0005 Roadway Items - MP-151-6(710)8--76-48SECTION: Cat Alt Set: Cat Alt Member:

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 5,400.00000 5,400.00

0270 2528-8445113

FLAGGERS

8.000 EACH 495.00000 3,960.00 495.00000 3,960.00 495.00000 3,960.00

0280 2528-8445115

PILOT CARS

2.000 EACH 740.00000 1,480.00 740.00000 1,480.00 740.00000 1,480.00

0290 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 2,200.00000 2,200.00 500.00000 500.00

0300 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.700 MILE 4,600.00000 7,820.00 7,453.53000 12,671.00 8,980.00000 15,266.00

0310 2541-1005001

SEALER MATERIAL (HMA SURFACES)

6,000.000 LB 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

$32,606.00$25,260.00 $27,311.00Section Totals:
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Letting Date:

Contract ID:201
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November 19, 2019

06-2186-707 Primary County: BENTON, IOWA,
JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0006 Roadway Items - MP-006-6(731)236--76-52SECTION: Cat Alt Set: Cat Alt Member:

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 2,150.00000 2,150.00

0330 2528-8445113

FLAGGERS

20.000 EACH 495.00000 9,900.00 495.00000 9,900.00 495.00000 9,900.00

0340 2528-8445115

PILOT CARS

5.000 EACH 740.00000 3,700.00 740.00000 3,700.00 740.00000 3,700.00

0350 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0360 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

4.700 MILE 4,600.00000 21,620.00 7,453.53000 35,031.59 8,980.00000 42,206.00

0370 2541-1005001

SEALER MATERIAL (HMA SURFACES)

11,000.000 LB 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

$69,956.00$52,220.00 $62,831.59Section Totals:
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Letting Date:

Contract ID:201
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November 19, 2019
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JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0007 Roadway Items - MP-151-6(733)25--76-57SECTION: Cat Alt Set: Cat Alt Member:

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0390 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 2,200.00000 2,200.00 500.00000 500.00

0400 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.400 MILE 25,000.00000 10,000.00 7,453.53000 2,981.41 8,980.00000 3,592.00

0410 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,200.000 LB 1.00000 1,200.00 1.00000 1,200.00 1.00000 1,200.00

$11,292.00$25,200.00 $16,381.41Section Totals:
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November 19, 2019
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JOHNSON, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) FAHRNER ASPHALT
SEALERS, LLC

(6) SCODELLER
CONSTRUCTION, INC.

0008 Roadway Items -  MP-922-6(724)0--76-57SECTION: Cat Alt Set: Cat Alt Member:

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 7,000.00000 7,000.00 4,900.00000 4,900.00

0430 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 1,900.00000 1,900.00 500.00000 500.00

0440 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.200 MILE 10,500.00000 12,600.00 7,453.53000 8,944.24 8,980.00000 10,776.00

0450 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,000.000 LB 1.00000 3,000.00 1.00000 3,000.00 1.00000 3,000.00

$19,176.00$31,100.00 $20,844.24Section Totals:

( ) indicates item is bid as Lump Sum

$451,368.72$406,690.00 $498,734.00

$406,690.00

Contract Item Totals

$451,368.72 498,734.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:201
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Project Information:

Project: WorkType:

County:

Location:

DHS-706-0(17)--7H-65 PCC JOINT & CRACK FILLING

MILLS

Route: MAIN ST.

AT VARIOUS LOCATIONS WITHIN THE GLENWOOD RESOURCE CENTER

Prj Awd Amt: $193,185.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/10/20 20 Working Days

65-7060-017

November 19, 2019 10:00 A.M.

MILLSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $193,185.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $278,700.28 144.27%
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Contract ID:

Letting Date:

Start Date: 08/10/20 20 Working Days

65-7060-017

November 19, 2019 10:00 A.M.

MILLSCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 1,285.00000 25,700.00 500.00000 10,000.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

15.000 LF 20.00000 300.00 17.83000 267.45

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 525.00000 525.00 479.50000 479.50

0040 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

10.000 SF 115.00000 1,150.00 95.79000 957.90

0050 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

22.300 STA 100.00000 2,230.00 175.00000 3,902.50

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 58,500.00000 58,500.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 19, 2019

65-7060-017 Primary County: MILLS

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

3.000 MILE 19,000.00000 57,000.00 39,500.00000 118,500.00

0090 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

31,680.000 LB 1.00000 31,680.00 1.00000 31,680.00

0100 2599-9999005

('EACH' ITEM) Solar Powered 12-Inch Flashing
Beacon  W/ Pedestal Pole and Concrete
Foundation

7.000 EACH 7,800.00000 54,600.00 7,058.99000 49,412.93

$193,185.00 $278,700.28Section Totals:

( ) indicates item is bid as Lump Sum

$278,700.28$193,185.00

$193,185.00

Contract Item Totals

$278,700.28Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:202
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November 19, 2019
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Project Information:

Project: WorkType:

County:

Location:

NHSN-150-3(72)--2R-10 PIPE CULVERTS

BUCHANAN

Route: IOWA 150

Benton Co to Fayette Co

Prj Awd Amt: $998,010.80

Project: WorkType:

County:

Location:

STPN-281-2(5)--2J-10 PIPE CULVERTS

BUCHANAN

Route: IOWA 281

Fairbank to IA 150

Prj Awd Amt: $249,167.56

Project: WorkType:

County:

Location:

NHSN-020-7(40)--2R-10 REVETMENT

BUCHANAN

Route: U.S. 20

Black Hawk Co to Delaware Co

Prj Awd Amt: $127,013.95

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/08/20 90 Working Days

10-1503-072

November 19, 2019 10:00 A.M.

BUCHANANCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TO105 TOP GRADE EXCAVATING, INC. $1,374,192.31 100.00%

2 BO330 BOOMERANG CORP. $1,387,839.80 100.99%

3 HO340 JB HOLLAND CONSTRUCTION, INC. $1,458,069.40 106.10%

4 VI035 VIETH CONSTRUCTION CORPORATION $1,518,140.00 110.48%

5 RE300 REILLY CONSTRUCTION CO., INC. $1,591,096.00 115.78%

6 PE320 PETERSON CONTRACTORS INC. $1,591,459.40 115.81%

7 TS020 TSCHIGGFRIE EXCAVATING CO. $2,015,698.34 146.68%
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Contract ID:

Letting Date:

Start Date: 06/08/20 90 Working Days

10-1503-072

November 19, 2019 10:00 A.M.
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Letting Status: AWARDED Awarded Vendor: TOP GRADE EXCAVATING, INC
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/08/20 90 Working Days

10-1503-072

November 19, 2019 10:00 A.M.

BUCHANANCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

349.000 UNIT 20.00000 6,980.00 15.00000 5,235.00 33.35000 11,639.15

0020 2402-0425040

FLOODED BACKFILL

7.700 CY 35.80000 275.66 40.00000 308.00 110.00000 847.00

0030 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 7.50000 1,530.00 5.00000 1,020.00 11.85000 2,417.40

0040 2417-1140030

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 30 IN.

97.000 LF 70.80000 6,867.60 100.00000 9,700.00 62.50000 6,062.50

0050 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

634.000 LF 18.00000 11,412.00 15.00000 9,510.00 10.00000 6,340.00

0060 2507-3250005

ENGINEERING FABRIC

993.300 SY 2.50000 2,483.25 2.00000 1,986.60 1.75000 1,738.28

0070 2507-6800061

REVETMENT, CLASS E

754.800 TON 34.30000 25,889.64 40.00000 30,192.00 31.00000 23,398.80
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

288.600 LF 28.00000 8,080.80 40.00000 11,544.00 8.00000 2,308.80

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 2,150.00000 2,150.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00 10,375.00000 10,375.00

0110 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 25,000.00000 25,000.00 5,500.00000 5,500.00

0120 2599-9999009

('LINEAR FEET' ITEM) Ditch Grading

545.000 LF 31.00000 16,895.00 6.00000 3,270.00 14.50000 7,902.50

0130 2601-2634100

MULCHING

0.600 ACRE 1,750.00000 1,050.00 1,600.00000 960.00 1,585.00000 951.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,250.00000 750.00 1,900.00000 1,140.00 1,850.00000 1,110.00
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Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

15.200 SQ 50.00000 760.00 26.00000 395.20 26.50000 402.80

0160 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

3.000 MGAL 60.00000 180.00 60.00000 180.00 60.00000 180.00

0170 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0180 2602-0000160

ROCK CHECK DAM

264.000 LF 40.00000 10,560.00 30.00000 7,920.00 36.00000 9,504.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

70.000 LF 20.00000 1,400.00 4.50000 315.00 4.75000 332.50

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

70.000 LF 5.00000 350.00 1.00000 70.00 1.00000 70.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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November 19, 2019
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$96,279.73$127,013.95 $119,795.80Section Totals:
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November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 10,000.00000 4,000.00 6,000.00000 2,400.00 13,650.00000 5,460.00

0240 2102-0425070

SPECIAL BACKFILL

325.500 TON 20.10000 6,542.55 25.00000 8,137.50 23.00000 7,486.50

0250 2102-2625000

EMBANKMENT-IN-PLACE

1,185.000 CY 16.00000 18,960.00 20.00000 23,700.00 25.50000 30,217.50

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,063.000 CY 24.00000 49,512.00 5.00000 10,315.00 9.15000 18,876.45

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,917.000 CY 3.00000 8,751.00 7.00000 20,419.00 9.00000 26,253.00

0280 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,772.000 CY 14.00000 38,808.00 1.00000 2,772.00 2.50000 6,930.00

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

27.700 TON 26.00000 720.20 55.00000 1,523.50 41.50000 1,149.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0300 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

1,033.400 SY 59.00000 60,970.60 80.00000 82,672.00 82.00000 84,738.80

0310 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 1,150.00000 2,300.00 700.00000 1,400.00 289.00000 578.00

0320 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

191.100 SY 67.00000 12,803.70 150.00000 28,665.00 110.00000 21,021.00

0330 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 17,500.00000 17,500.00 7,000.00000 7,000.00 11,750.00000 11,750.00

0340 2402-0425040

FLOODED BACKFILL

370.300 CY 35.80000 13,256.74 40.00000 14,812.00 65.00000 24,069.50

0350 2402-2720000

EXCAVATION, CLASS 20

697.000 CY 7.50000 5,227.50 5.00000 3,485.00 14.80000 10,315.60

0360 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,140.00000 5,700.00 1,500.00000 7,500.00 1,200.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,100.00000 4,200.00 2,500.00000 5,000.00 2,200.00000 4,400.00

0380 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 2,950.00000 2,950.00 2,900.00000 2,900.00 3,125.00000 3,125.00

0390 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 3,333.40000 10,000.20 4,000.00000 12,000.00 3,275.00000 9,825.00

0400 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

6.000 EACH 2,200.00000 13,200.00 2,000.00000 12,000.00 3,250.00000 19,500.00

0410 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 2,350.00000 4,700.00 2,400.00000 4,800.00 2,500.00000 5,000.00

0420 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

214.000 LF 129.70000 27,755.80 190.00000 40,660.00 173.75000 37,182.50

0430 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

70.000 LF 159.20000 11,144.00 200.00000 14,000.00 214.50000 15,015.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

152.000 LF 635.90000 96,656.80 666.00000 101,232.00 632.50000 96,140.00

0450 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

80.000 LF 1,020.00000 81,600.00 1,200.00000 96,000.00 1,062.50000 85,000.00

0460 2416-1262066

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 66 IN. DIA.

72.000 LF 1,511.70000 108,842.40 1,400.00000 100,800.00 1,510.50000 108,756.00

0470 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 7,400.00000 7,400.00 5,000.00000 5,000.00 17,000.00000 17,000.00

0480 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 11,300.00000 11,300.00 9,000.00000 9,000.00 17,150.00000 17,150.00

0490 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

342.000 LF 175.80000 60,123.60 160.00000 54,720.00 218.75000 74,812.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0114260

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 60 IN.

90.000 LF 230.30000 20,727.00 225.00000 20,250.00 260.25000 23,422.50

0510 2503-0114266

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 66 IN.

20.000 LF 535.50000 10,710.00 700.00000 14,000.00 1,001.75000 20,035.00

0520 2506-4984000

FLOWABLE MORTAR

109.800 CY 160.00000 17,568.00 200.00000 21,960.00 205.50000 22,563.90

0530 2507-3250005

ENGINEERING FABRIC

491.400 SY 2.50000 1,228.50 2.00000 982.80 1.75000 859.95

0540 2507-6800061

REVETMENT, CLASS E

340.700 TON 34.30000 11,686.01 44.00000 14,990.80 30.25000 10,306.18

0550 2510-6745850

REMOVAL OF PAVEMENT

214.100 SY 9.00000 1,926.90 12.00000 2,569.20 26.00000 5,566.60

0560 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

30.900 SY 9.00000 278.10 25.00000 772.50 24.00000 741.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0570 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

30.900 SY 60.00000 1,854.00 60.00000 1,854.00 100.50000 3,105.45

0580 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0.400 STA 650.00000 260.00 2,000.00000 800.00 2,800.00000 1,120.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

584.500 SY 65.00000 37,992.50 65.00000 37,992.50 68.75000 40,184.38

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

600.800 SY 9.00000 5,407.20 13.00000 7,810.40 11.50000 6,909.20

0610 2518-6910000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 150.00000 750.00 165.00000 825.00

0620 2519-4200140

REMOVAL OF FENCE, FIELD

188.500 LF 6.00000 1,131.00 5.00000 942.50 2.00000 377.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.540 STA 50.00000 2,877.00 50.00000 2,877.00 55.00000 3,164.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0640 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

29.100 STA 120.00000 3,492.00 120.00000 3,492.00 132.00000 3,841.20

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

57.540 STA 50.00000 2,877.00 50.00000 2,877.00 55.00000 3,164.70

0660 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 16.00000 25,600.00 15.00000 24,000.00 11.00000 17,600.00

0670 2528-8400256

TEMPORARY TRAFFIC SIGNALS

5.000 EACH 2,500.00000 12,500.00 3,000.00000 15,000.00 2,750.00000 13,750.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 21,600.00000 21,600.00 20,000.00000 20,000.00 36,500.00000 36,500.00

0690 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0700 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 98,000.00000 98,000.00 43,000.00000 43,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0710 2549-0004036

PIPE LINING, SLIPLINING, LESS THAN OR
EQUAL TO 36 IN. DIA. OR HEIGHT

106.000 LF 275.00000 29,150.00 110.00000 11,660.00 190.00000 20,140.00

0720 2551-0000110

TEMP CRASH CUSHION

18.000 EACH 900.00000 16,200.00 900.00000 16,200.00 1,000.00000 18,000.00

0730 2599-9999005

('EACH' ITEM) Remove and Replace Pipe
Connector

3.000 EACH 650.00000 1,950.00 750.00000 2,250.00 3,825.00000 11,475.00

0740 2599-9999005

('EACH' ITEM) Tie Pipe Joint

6.000 EACH 275.00000 1,650.00 750.00000 4,500.00 685.00000 4,110.00

0750 2601-2634100

MULCHING

2.700 ACRE 1,750.00000 4,725.00 700.00000 1,890.00 700.00000 1,890.00

0760 2601-2636015

NATIVE GRASS SEEDING

2.000 ACRE 2,000.00000 4,000.00 1,300.00000 2,600.00 1,350.00000 2,700.00

0770 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,250.00000 875.00 1,800.00000 1,260.00 1,850.00000 1,295.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0780 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.400 SQ 100.00000 440.00 31.00000 136.40 31.75000 139.70

0790 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

58.300 SQ 25.00000 1,457.50 26.00000 1,515.80 26.50000 1,544.95

0800 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 500.00000 1,000.00 52.00000 104.00 530.00000 1,060.00

0810 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

12.500 MGAL 60.00000 750.00 60.00000 750.00 60.00000 750.00

0820 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0830 2602-0000020

SILT FENCE

250.000 LF 3.00000 750.00 1.50000 375.00 1.75000 437.50

0840 2602-0000030

SILT FENCE FOR DITCH CHECKS

858.000 LF 3.00000 2,574.00 2.00000 1,716.00 2.25000 1,930.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0850 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,108.000 LF 1.00000 1,108.00 0.10000 110.80 0.50000 554.00

0860 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.00000 111.00 0.10000 11.10 0.50000 55.50

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

340.000 LF 6.00000 2,040.00 4.70000 1,598.00 4.75000 1,615.00

0880 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

340.000 LF 1.00000 340.00 0.20000 68.00 0.50000 170.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,081,156.41$998,010.80 $1,020,078.80Section Totals:

Page 14 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0910 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 12,000.00000 2,400.00 13,650.00000 2,730.00

0920 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,952.000 CY 24.00000 46,848.00 14.00000 27,328.00 20.00000 39,040.00

0930 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,313.000 CY 3.00000 3,939.00 10.00000 13,130.00 9.00000 11,817.00

0940 2107-0875100

COMPACTION WITH MOISTURE CONTROL

335.000 CY 14.00000 4,690.00 2.00000 670.00 2.50000 837.50

0950 2115-0100000

MODIFIED SUBBASE

147.500 CY 51.70000 7,625.75 45.00000 6,637.50 45.25000 6,674.38

0960 2121-7425020

GRANULAR SHOULDERS, TYPE B

24.400 TON 26.00000 634.40 60.00000 1,464.00 41.50000 1,012.60

0970 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.600 STA 1,200.00000 3,120.00 600.00000 1,560.00 289.00000 751.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0980 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

432.900 SY 74.00000 32,034.60 65.00000 28,138.50 127.00000 54,978.30

0990 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,375.00000 1,375.00 1,500.00000 1,500.00 2,150.00000 2,150.00

1000 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

16.100 TON 28.00000 450.80 40.00000 644.00 31.00000 499.10

1010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,500.00000 6,500.00 1,700.00000 1,700.00 4,300.00000 4,300.00

1020 2402-0425040

FLOODED BACKFILL

505.500 CY 38.20000 19,310.10 40.00000 20,220.00 64.00000 32,352.00

1030 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,014.000 CY 7.50000 7,605.00 5.00000 5,070.00 14.75000 14,956.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1040 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,100.00000 4,400.00 1,800.00000 7,200.00 1,350.00000 5,400.00

1050 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,575.00000 6,300.00 1,900.00000 7,600.00 2,085.00000 8,340.00

1060 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 2,200.00000 4,400.00 1,840.00000 3,680.00

1070 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

176.000 LF 53.60000 9,433.60 88.00000 15,488.00 76.25000 13,420.00

1080 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

174.000 LF 72.10000 12,545.40 105.00000 18,270.00 89.95000 15,651.30

1090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

38.000 LF 97.70000 3,712.60 130.00000 4,940.00 110.20000 4,187.60

1100 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

278.000 LF 12.00000 3,336.00 17.00000 4,726.00 15.75000 4,378.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1110 2506-4984000

FLOWABLE MORTAR

10.100 CY 160.00000 1,616.00 220.00000 2,222.00 192.50000 1,944.25

1120 2507-3250005

ENGINEERING FABRIC

119.300 SY 2.50000 298.25 2.00000 238.60 1.75000 208.78

1130 2507-6800061

REVETMENT, CLASS E

67.200 TON 34.30000 2,304.96 55.00000 3,696.00 31.00000 2,083.20

1140 2510-6745850

REMOVAL OF PAVEMENT

451.400 SY 9.00000 4,062.60 15.00000 6,771.00 23.50000 10,607.90

1150 2518-6910000

SAFETY CLOSURE

14.000 EACH 25.00000 350.00 27.00000 378.00 150.00000 2,100.00

1160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 6,000.00000 6,000.00 4,250.00000 4,250.00

1170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.830 STA 150.00000 424.50 150.00000 424.50 165.00000 466.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1180 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 7,500.00000 7,500.00 8,250.00000 8,250.00

1190 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 35,000.00000 35,000.00 10,750.00000 10,750.00

1200 2599-9999005

('EACH' ITEM) Tie Pipe Joint

8.000 EACH 275.00000 2,200.00 750.00000 6,000.00 683.25000 5,466.00

1210 2601-2634100

MULCHING

1.300 ACRE 1,750.00000 2,275.00 800.00000 1,040.00 700.00000 910.00

1220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,250.00000 1,625.00 1,300.00000 1,690.00 1,350.00000 1,755.00

1230 2602-0000020

SILT FENCE

846.000 LF 3.00000 2,538.00 1.50000 1,269.00 1.75000 1,480.50

1240 2602-0000030

SILT FENCE FOR DITCH CHECKS

264.000 LF 3.00000 792.00 2.00000 528.00 2.25000 594.00

Page 19 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) BOOMERANG CORP. (3) JB HOLLAND
CONSTRUCTION, INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,110.000 LF 1.00000 1,110.00 0.10000 111.00 0.50000 555.00

1260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.00000 111.00 0.10000 11.10 0.50000 55.50

1270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

1280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$280,633.26$249,167.56 $247,965.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,387,839.80$1,374,192.31 $1,458,069.40

$1,374,192.31

Contract Item Totals

$1,387,839.80 1,458,069.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

349.000 UNIT 30.00000 10,470.00 35.00000 12,215.00 25.00000 8,725.00

0020 2402-0425040

FLOODED BACKFILL

7.700 CY 300.00000 2,310.00 85.00000 654.50 225.00000 1,732.50

0030 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 8.00000 1,632.00 15.00000 3,060.00 8.00000 1,632.00

0040 2417-1140030

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 30 IN.

97.000 LF 55.00000 5,335.00 80.00000 7,760.00 56.00000 5,432.00

0050 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

634.000 LF 10.00000 6,340.00 25.00000 15,850.00 27.50000 17,435.00

0060 2507-3250005

ENGINEERING FABRIC

993.300 SY 2.00000 1,986.60 4.00000 3,973.20 2.50000 2,483.25

0070 2507-6800061

REVETMENT, CLASS E

754.800 TON 32.00000 24,153.60 40.00000 30,192.00 35.00000 26,418.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

288.600 LF 12.00000 3,463.20 25.00000 7,215.00 21.00000 6,060.60

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 40,000.00000 40,000.00

0120 2599-9999009

('LINEAR FEET' ITEM) Ditch Grading

545.000 LF 18.00000 9,810.00 45.00000 24,525.00 35.00000 19,075.00

0130 2601-2634100

MULCHING

0.600 ACRE 1,900.00000 1,140.00 1,500.00000 900.00 1,500.00000 900.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,800.00000 1,080.00 1,750.00000 1,050.00 1,750.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

15.200 SQ 60.00000 912.00 40.00000 608.00 25.00000 380.00

0160 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

3.000 MGAL 60.00000 180.00 60.00000 180.00 60.00000 180.00

0170 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0180 2602-0000160

ROCK CHECK DAM

264.000 LF 45.00000 11,880.00 40.00000 10,560.00 40.00000 10,560.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

70.000 LF 24.00000 1,680.00 5.00000 350.00 4.50000 315.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

70.000 LF 5.00000 350.00 1.00000 70.00 1.00000 70.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$160,498.35$117,772.40 $147,212.70Section Totals:

Page 24 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 9,000.00000 3,600.00 60,000.00000 24,000.00 30,000.00000 12,000.00

0240 2102-0425070

SPECIAL BACKFILL

325.500 TON 26.00000 8,463.00 40.00000 13,020.00 26.00000 8,463.00

0250 2102-2625000

EMBANKMENT-IN-PLACE

1,185.000 CY 29.00000 34,365.00 20.00000 23,700.00 32.50000 38,512.50

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,063.000 CY 16.00000 33,008.00 12.00000 24,756.00 10.00000 20,630.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,917.000 CY 10.00000 29,170.00 12.00000 35,004.00 10.00000 29,170.00

0280 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,772.000 CY 1.00000 2,772.00 5.00000 13,860.00 2.00000 5,544.00

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

27.700 TON 38.00000 1,052.60 25.00000 692.50 100.00000 2,770.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0300 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

1,033.400 SY 81.00000 83,705.40 80.00000 82,672.00 75.00000 77,505.00

0310 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 450.00000 900.00 500.00000 1,000.00 1,250.00000 2,500.00

0320 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

191.100 SY 115.00000 21,976.50 110.00000 21,021.00 105.00000 20,065.50

0330 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,300.00000 7,300.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0340 2402-0425040

FLOODED BACKFILL

370.300 CY 50.00000 18,515.00 40.00000 14,812.00 40.00000 14,812.00

0350 2402-2720000

EXCAVATION, CLASS 20

697.000 CY 6.00000 4,182.00 15.00000 10,455.00 5.00000 3,485.00

0360 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,030.00000 5,150.00 1,800.00000 9,000.00 1,750.00000 8,750.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 2,400.00000 4,800.00 4,250.00000 8,500.00

0380 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 4,250.00000 4,250.00

0390 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 3,300.00000 9,900.00 3,700.00000 11,100.00 4,750.00000 14,250.00

0400 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

6.000 EACH 2,300.00000 13,800.00 2,200.00000 13,200.00 3,250.00000 19,500.00

0410 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 4,400.00000 8,800.00 2,500.00000 5,000.00 4,000.00000 8,000.00

0420 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

214.000 LF 142.00000 30,388.00 180.00000 38,520.00 230.00000 49,220.00

0430 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

70.000 LF 200.00000 14,000.00 195.00000 13,650.00 265.00000 18,550.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

152.000 LF 715.00000 108,680.00 900.00000 136,800.00 640.00000 97,280.00

0450 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

80.000 LF 1,240.00000 99,200.00 1,300.00000 104,000.00 1,200.00000 96,000.00

0460 2416-1262066

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 66 IN. DIA.

72.000 LF 1,625.00000 117,000.00 2,000.00000 144,000.00 1,825.00000 131,400.00

0470 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 6,000.00000 6,000.00 10,000.00000 10,000.00 6,500.00000 6,500.00

0480 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 10,700.00000 10,700.00 14,000.00000 14,000.00 8,000.00000 8,000.00

0490 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

342.000 LF 168.00000 57,456.00 210.00000 71,820.00 215.00000 73,530.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0114260

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 60 IN.

90.000 LF 220.00000 19,800.00 280.00000 25,200.00 255.00000 22,950.00

0510 2503-0114266

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 66 IN.

20.000 LF 865.00000 17,300.00 700.00000 14,000.00 960.00000 19,200.00

0520 2506-4984000

FLOWABLE MORTAR

109.800 CY 225.00000 24,705.00 200.00000 21,960.00 150.00000 16,470.00

0530 2507-3250005

ENGINEERING FABRIC

491.400 SY 5.00000 2,457.00 4.00000 1,965.60 2.50000 1,228.50

0540 2507-6800061

REVETMENT, CLASS E

340.700 TON 38.00000 12,946.60 40.00000 13,628.00 37.50000 12,776.25

0550 2510-6745850

REMOVAL OF PAVEMENT

214.100 SY 15.00000 3,211.50 20.00000 4,282.00 20.00000 4,282.00

0560 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

30.900 SY 20.00000 618.00 30.00000 927.00 20.00000 618.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0570 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

30.900 SY 115.00000 3,553.50 100.00000 3,090.00 95.00000 2,935.50

0580 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0.400 STA 1,000.00000 400.00 5,000.00000 2,000.00 1,500.00000 600.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

584.500 SY 70.00000 40,915.00 70.00000 40,915.00 65.00000 37,992.50

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

600.800 SY 10.00000 6,008.00 15.00000 9,012.00 20.00000 12,016.00

0610 2518-6910000

SAFETY CLOSURE

5.000 EACH 165.00000 825.00 150.00000 750.00 150.00000 750.00

0620 2519-4200140

REMOVAL OF FENCE, FIELD

188.500 LF 3.00000 565.50 10.00000 1,885.00 10.00000 1,885.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.540 STA 50.00000 2,877.00 50.00000 2,877.00 50.00000 2,877.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0640 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

29.100 STA 140.00000 4,074.00 120.00000 3,492.00 120.00000 3,492.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

57.540 STA 50.00000 2,877.00 50.00000 2,877.00 50.00000 2,877.00

0660 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 11.00000 17,600.00 10.00000 16,000.00 10.00000 16,000.00

0670 2528-8400256

TEMPORARY TRAFFIC SIGNALS

5.000 EACH 2,700.00000 13,500.00 2,500.00000 12,500.00 2,500.00000 12,500.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 22,000.00000 22,000.00 30,000.00000 30,000.00 20,000.00000 20,000.00

0690 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00 495.00000 4,950.00 495.00000 4,950.00

0700 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 40,000.00000 40,000.00 60,000.00000 60,000.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0710 2549-0004036

PIPE LINING, SLIPLINING, LESS THAN OR
EQUAL TO 36 IN. DIA. OR HEIGHT

106.000 LF 585.00000 62,010.00 200.00000 21,200.00 225.00000 23,850.00

0720 2551-0000110

TEMP CRASH CUSHION

18.000 EACH 975.00000 17,550.00 900.00000 16,200.00 900.00000 16,200.00

0730 2599-9999005

('EACH' ITEM) Remove and Replace Pipe
Connector

3.000 EACH 2,500.00000 7,500.00 500.00000 1,500.00 7,500.00000 22,500.00

0740 2599-9999005

('EACH' ITEM) Tie Pipe Joint

6.000 EACH 400.00000 2,400.00 500.00000 3,000.00 450.00000 2,700.00

0750 2601-2634100

MULCHING

2.700 ACRE 1,900.00000 5,130.00 700.00000 1,890.00 700.00000 1,890.00

0760 2601-2636015

NATIVE GRASS SEEDING

2.000 ACRE 2,200.00000 4,400.00 1,250.00000 2,500.00 1,250.00000 2,500.00

0770 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,350.00000 945.00 1,750.00000 1,225.00 1,750.00000 1,225.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0780 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.400 SQ 180.00000 792.00 40.00000 176.00 30.00000 132.00

0790 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

58.300 SQ 40.00000 2,332.00 30.00000 1,749.00 25.00000 1,457.50

0800 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0810 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

12.500 MGAL 60.00000 750.00 60.00000 750.00 60.00000 750.00

0820 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0830 2602-0000020

SILT FENCE

250.000 LF 4.00000 1,000.00 5.00000 1,250.00 1.50000 375.00

0840 2602-0000030

SILT FENCE FOR DITCH CHECKS

858.000 LF 4.00000 3,432.00 5.00000 4,290.00 2.00000 1,716.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0850 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,108.000 LF 1.00000 1,108.00 0.10000 110.80 0.10000 110.80

0860 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.00000 111.00 0.10000 11.10 0.10000 11.10

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

340.000 LF 7.00000 2,380.00 5.00000 1,700.00 4.50000 1,530.00

0880 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

340.000 LF 1.00000 340.00 0.40000 136.00 0.40000 136.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,137,220.15$1,134,996.60 $1,173,431.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0910 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 18,000.00000 3,600.00 15,000.00000 3,000.00 30,000.00000 6,000.00

0920 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,952.000 CY 8.00000 15,616.00 12.00000 23,424.00 16.00000 31,232.00

0930 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,313.000 CY 10.00000 13,130.00 12.00000 15,756.00 10.00000 13,130.00

0940 2107-0875100

COMPACTION WITH MOISTURE CONTROL

335.000 CY 4.00000 1,340.00 5.00000 1,675.00 2.00000 670.00

0950 2115-0100000

MODIFIED SUBBASE

147.500 CY 56.00000 8,260.00 55.00000 8,112.50 40.00000 5,900.00

0960 2121-7425020

GRANULAR SHOULDERS, TYPE B

24.400 TON 50.00000 1,220.00 25.00000 610.00 75.00000 1,830.00

0970 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.600 STA 700.00000 1,820.00 500.00000 1,300.00 800.00000 2,080.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0980 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

432.900 SY 130.00000 56,277.00 125.00000 54,112.50 120.00000 51,948.00

0990 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,200.00000 2,200.00 2,000.00000 2,000.00 2,000.00000 2,000.00

1000 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

16.100 TON 50.00000 805.00 25.00000 402.50 75.00000 1,207.50

1010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 4,250.00000 4,250.00

1020 2402-0425040

FLOODED BACKFILL

505.500 CY 50.00000 25,275.00 40.00000 20,220.00 32.50000 16,428.75

1030 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,014.000 CY 7.00000 7,098.00 15.00000 15,210.00 5.00000 5,070.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1040 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,200.00000 4,800.00 1,500.00000 6,000.00 1,500.00000 6,000.00

1050 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,325.00000 5,300.00 1,800.00000 7,200.00 1,500.00000 6,000.00

1060 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,700.00000 3,400.00 2,400.00000 4,800.00 3,500.00000 7,000.00

1070 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

176.000 LF 80.00000 14,080.00 70.00000 12,320.00 95.00000 16,720.00

1080 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

174.000 LF 93.00000 16,182.00 85.00000 14,790.00 110.00000 19,140.00

1090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

38.000 LF 100.00000 3,800.00 110.00000 4,180.00 130.00000 4,940.00

1100 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

278.000 LF 20.00000 5,560.00 25.00000 6,950.00 13.50000 3,753.00

Page 37 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1110 2506-4984000

FLOWABLE MORTAR

10.100 CY 300.00000 3,030.00 200.00000 2,020.00 150.00000 1,515.00

1120 2507-3250005

ENGINEERING FABRIC

119.300 SY 10.00000 1,193.00 4.00000 477.20 2.50000 298.25

1130 2507-6800061

REVETMENT, CLASS E

67.200 TON 40.00000 2,688.00 40.00000 2,688.00 40.00000 2,688.00

1140 2510-6745850

REMOVAL OF PAVEMENT

451.400 SY 15.00000 6,771.00 20.00000 9,028.00 12.00000 5,416.80

1150 2518-6910000

SAFETY CLOSURE

14.000 EACH 30.00000 420.00 25.00000 350.00 25.00000 350.00

1160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 7,500.00000 7,500.00

1170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.830 STA 200.00000 566.00 150.00000 424.50 150.00000 424.50
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1180 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1190 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

1200 2599-9999005

('EACH' ITEM) Tie Pipe Joint

8.000 EACH 300.00000 2,400.00 500.00000 4,000.00 450.00000 3,600.00

1210 2601-2634100

MULCHING

1.300 ACRE 1,900.00000 2,470.00 850.00000 1,105.00 850.00000 1,105.00

1220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,350.00000 1,755.00 1,250.00000 1,625.00 1,250.00000 1,625.00

1230 2602-0000020

SILT FENCE

846.000 LF 3.00000 2,538.00 5.00000 4,230.00 1.50000 1,269.00

1240 2602-0000030

SILT FENCE FOR DITCH CHECKS

264.000 LF 4.00000 1,056.00 5.00000 1,320.00 2.00000 528.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) REILLY CONSTRUCTION
CO., INC.

(6) PETERSON
CONTRACTORS INC.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,110.000 LF 1.00000 1,110.00 0.10000 111.00 0.10000 111.00

1260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.00000 111.00 0.10000 11.10 0.10000 11.10

1270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

1280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$293,740.90$265,371.00 $270,452.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,591,096.00$1,518,140.00 $1,591,459.40

$1,518,140.00

Contract Item Totals

$1,591,096.00 1,591,459.40Contract Grand Totals

Contract Time Totals
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

349.000 UNIT 34.00000 11,866.00

0020 2402-0425040

FLOODED BACKFILL

7.700 CY 120.00000 924.00

0030 2402-2720000

EXCAVATION, CLASS 20

204.000 CY 16.00000 3,264.00

0040 2417-1140030

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 30 IN.

97.000 LF 80.00000 7,760.00

0050 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

634.000 LF 14.00000 8,876.00

0060 2507-3250005

ENGINEERING FABRIC

993.300 SY 5.90000 5,860.47

0070 2507-6800061

REVETMENT, CLASS E

754.800 TON 67.00000 50,571.60
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0080 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

288.600 LF 14.00000 4,040.40

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,300.00000 2,300.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 45,300.00000 45,300.00

0120 2599-9999009

('LINEAR FEET' ITEM) Ditch Grading

545.000 LF 51.00000 27,795.00

0130 2601-2634100

MULCHING

0.600 ACRE 2,000.00000 1,200.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.600 ACRE 1,000.00000 600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

15.200 SQ 58.00000 881.60

0160 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

3.000 MGAL 60.00000 180.00

0170 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

0180 2602-0000160

ROCK CHECK DAM

264.000 LF 67.00000 17,688.00

0190 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

70.000 LF 23.00000 1,610.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

70.000 LF 5.80000 406.00

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway Items - NHSN-020-7(40)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$197,673.07Section Totals:
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Unit Price Ext Amount Unit Price
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(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 12,900.00000 5,160.00

0240 2102-0425070

SPECIAL BACKFILL

325.500 TON 28.00000 9,114.00

0250 2102-2625000

EMBANKMENT-IN-PLACE

1,185.000 CY 19.00000 22,515.00

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,063.000 CY 42.00000 86,646.00

0270 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,917.000 CY 10.00000 29,170.00

0280 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,772.000 CY 2.30000 6,375.60

0290 2121-7425020

GRANULAR SHOULDERS, TYPE B

27.700 TON 41.00000 1,135.70
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Unit Price Ext Amount Unit Price
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(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0300 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

1,033.400 SY 86.00000 88,872.40

0310 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 1,000.00000 2,000.00

0320 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

191.100 SY 170.00000 32,487.00

0330 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,500.00000 18,500.00

0340 2402-0425040

FLOODED BACKFILL

370.300 CY 56.00000 20,736.80

0350 2402-2720000

EXCAVATION, CLASS 20

697.000 CY 23.00000 16,031.00

0360 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

5.000 EACH 1,300.00000 6,500.00

Page 46 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,500.00000 5,000.00

0380 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

1.000 EACH 4,100.00000 4,100.00

0390 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

3.000 EACH 4,900.00000 14,700.00

0400 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

6.000 EACH 2,700.00000 16,200.00

0410 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 3,100.00000 6,200.00

0420 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

214.000 LF 340.00000 72,760.00

0430 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

70.000 LF 410.00000 28,700.00

Page 47 of 60

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

November 19, 2019

10-1503-072 Primary County: BUCHANAN

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0440 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

152.000 LF 840.00000 127,680.00

0450 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

80.000 LF 1,300.00000 104,000.00

0460 2416-1262066

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 66 IN. DIA.

72.000 LF 1,800.00000 129,600.00

0470 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 19,700.00000 19,700.00

0480 2435-0140300

MANHOLE, STORM SEWER, SW-403

1.000 EACH 40,100.00000 40,100.00

0490 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

342.000 LF 260.00000 88,920.00
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(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0114260

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 60 IN.

90.000 LF 340.00000 30,600.00

0510 2503-0114266

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 66 IN.

20.000 LF 970.00000 19,400.00

0520 2506-4984000

FLOWABLE MORTAR

109.800 CY 210.00000 23,058.00

0530 2507-3250005

ENGINEERING FABRIC

491.400 SY 5.10000 2,506.14

0540 2507-6800061

REVETMENT, CLASS E

340.700 TON 66.00000 22,486.20

0550 2510-6745850

REMOVAL OF PAVEMENT

214.100 SY 19.00000 4,067.90

0560 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

30.900 SY 15.00000 463.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0570 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

30.900 SY 83.00000 2,564.70

0580 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

0.400 STA 670.00000 268.00

0590 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

584.500 SY 84.00000 49,098.00

0600 2515-6745600

REMOVAL OF PAVED DRIVEWAY

600.800 SY 6.70000 4,025.36

0610 2518-6910000

SAFETY CLOSURE

5.000 EACH 170.00000 850.00

0620 2519-4200140

REMOVAL OF FENCE, FIELD

188.500 LF 2.00000 377.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.540 STA 58.00000 3,337.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0640 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

29.100 STA 140.00000 4,074.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

57.540 STA 58.00000 3,337.32

0660 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,600.000 LF 12.00000 19,200.00

0670 2528-8400256

TEMPORARY TRAFFIC SIGNALS

5.000 EACH 2,900.00000 14,500.00

0680 2528-8445110

TRAFFIC CONTROL

(1) LS 21,400.00000 21,400.00

0690 2528-8445113

FLAGGERS

10.000 EACH 495.00000 4,950.00

0700 2533-4980005

MOBILIZATION

(1) LS 135,500.00000 135,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0710 2549-0004036

PIPE LINING, SLIPLINING, LESS THAN OR
EQUAL TO 36 IN. DIA. OR HEIGHT

106.000 LF 160.00000 16,960.00

0720 2551-0000110

TEMP CRASH CUSHION

18.000 EACH 1,000.00000 18,000.00

0730 2599-9999005

('EACH' ITEM) Remove and Replace Pipe
Connector

3.000 EACH 5,000.00000 15,000.00

0740 2599-9999005

('EACH' ITEM) Tie Pipe Joint

6.000 EACH 190.00000 1,140.00

0750 2601-2634100

MULCHING

2.700 ACRE 2,000.00000 5,400.00

0760 2601-2636015

NATIVE GRASS SEEDING

2.000 ACRE 2,300.00000 4,600.00

0770 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,000.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0780 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.400 SQ 120.00000 528.00

0790 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

58.300 SQ 29.00000 1,690.70

0800 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 580.00000 1,160.00

0810 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

12.500 MGAL 60.00000 750.00

0820 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

0830 2602-0000020

SILT FENCE

250.000 LF 3.50000 875.00

0840 2602-0000030

SILT FENCE FOR DITCH CHECKS

858.000 LF 3.50000 3,003.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadway Items - NHSN-150-3(72)--2R-10SECTION: Cat Alt Set: Cat Alt Member:

0850 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,108.000 LF 1.20000 1,329.60

0860 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.20000 133.20

0870 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

340.000 LF 6.90000 2,346.00

0880 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

340.000 LF 1.20000 408.00

0890 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

0900 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,446,540.44Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0910 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 3,800.00000 760.00

0920 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,952.000 CY 11.00000 21,472.00

0930 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,313.000 CY 10.00000 13,130.00

0940 2107-0875100

COMPACTION WITH MOISTURE CONTROL

335.000 CY 4.70000 1,574.50

0950 2115-0100000

MODIFIED SUBBASE

147.500 CY 43.00000 6,342.50

0960 2121-7425020

GRANULAR SHOULDERS, TYPE B

24.400 TON 41.00000 1,000.40

0970 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.600 STA 1,000.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

0980 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

432.900 SY 170.00000 73,593.00

0990 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 570.00000 570.00

1000 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

16.100 TON 36.00000 579.60

1010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,400.00000 5,400.00

1020 2402-0425040

FLOODED BACKFILL

505.500 CY 55.00000 27,802.50

1030 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,014.000 CY 31.00000 31,434.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1040 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,100.00000 4,400.00

1050 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,900.00000 7,600.00

1060 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,800.00000 3,600.00

1070 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

176.000 LF 94.00000 16,544.00

1080 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

174.000 LF 130.00000 22,620.00

1090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

38.000 LF 200.00000 7,600.00

1100 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

278.000 LF 11.00000 3,058.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1110 2506-4984000

FLOWABLE MORTAR

10.100 CY 210.00000 2,121.00

1120 2507-3250005

ENGINEERING FABRIC

119.300 SY 5.10000 608.43

1130 2507-6800061

REVETMENT, CLASS E

67.200 TON 66.00000 4,435.20

1140 2510-6745850

REMOVAL OF PAVEMENT

451.400 SY 16.00000 7,222.40

1150 2518-6910000

SAFETY CLOSURE

14.000 EACH 29.00000 406.00

1160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,600.00000 4,600.00

1170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2.830 STA 170.00000 481.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,600.00000 8,600.00

1190 2533-4980005

MOBILIZATION

(1) LS 78,800.00000 78,800.00

1200 2599-9999005

('EACH' ITEM) Tie Pipe Joint

8.000 EACH 160.00000 1,280.00

1210 2601-2634100

MULCHING

1.300 ACRE 2,000.00000 2,600.00

1220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,000.00000 1,300.00

1230 2602-0000020

SILT FENCE

846.000 LF 3.50000 2,961.00

1240 2602-0000030

SILT FENCE FOR DITCH CHECKS

264.000 LF 3.50000 924.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TSCHIGGFRIE
EXCAVATING CO.

0003 Roadway Items - STPN-281-2(5)--2J-10SECTION: Cat Alt Set: Cat Alt Member:

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,110.000 LF 1.20000 1,332.00

1260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

111.000 LF 1.20000 133.20

1270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

1280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$371,484.83Section Totals:

( ) indicates item is bid as Lump Sum

$2,015,698.34

$2,015,698.34

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-038-6(500)44--77-53 REVETMENT

JONES

Route: IOWA 38

Wapsipinicon River 0.6 mi N of S Jct Co Rd E45

Prj Awd Amt: $159,185.50
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Contract ID:

Letting Date:

Start Date: 09/14/20 30 Working Days

53-0386-500

November 19, 2019 10:00 A.M.

JONESCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TRIPLE B CONSTRUCTION CORP

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TR434 TRIPLE B CONSTRUCTION CORP $159,185.50 100.00%

2 HO340 JB HOLLAND CONSTRUCTION, INC. $159,539.20 100.22%

3 CO085 COLE CONSTRUCTION CO., INC. $159,953.19 100.48%

4 BO330 BOOMERANG CORP. $166,258.80 104.44%

5 PE320 PETERSON CONTRACTORS INC. $166,381.30 104.52%

6 VI035 VIETH CONSTRUCTION CORPORATION $177,753.55 111.66%

7 LO083 LODGE CONSTRUCTION INC. $179,223.60 112.59%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CO455 CONNOLLY CONSTRUCTION, INC. $188,674.94 118.53%

9 TS020 TSCHIGGFRIE EXCAVATING CO. $205,294.00 128.97%
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Contract ID:
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Start Date: 09/14/20 30 Working Days

53-0386-500

November 19, 2019 10:00 A.M.

JONESCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TRIPLE B CONSTRUCTION CORP

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRIPLE B CONSTRUCTION
CORP

(2) JB HOLLAND
CONSTRUCTION, INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 12,000.00000 12,000.00 1,650.00000 1,650.00

0020 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00 495.00000 24,750.00 495.00000 24,750.00

0030 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 11,000.00000 11,000.00

$37,400.00$38,250.00 $48,750.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRIPLE B CONSTRUCTION
CORP

(2) JB HOLLAND
CONSTRUCTION, INC.

(3) COLE CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

463.000 LF 1.75000 810.25 1.75000 810.25 2.00000 926.00

0050 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

463.000 LF 0.25000 115.75 0.25000 115.75 0.50000 231.50

0060 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.00000 47.00 1.00000 47.00 1.00000 47.00

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 31.50000 3,150.00 25.25000 2,525.00 38.25000 3,825.00

0080 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 4.00000 1,400.00 4.00000 1,400.00 4.00000 1,400.00

0090 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

220.000 LF 4.50000 990.00 4.50000 990.00 5.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRIPLE B CONSTRUCTION
CORP

(2) JB HOLLAND
CONSTRUCTION, INC.

(3) COLE CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 0.50000 285.00 0.50000 285.00 0.50000 285.00

$7,814.50$6,798.00 $6,173.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRIPLE B CONSTRUCTION
CORP

(2) JB HOLLAND
CONSTRUCTION, INC.

(3) COLE CONSTRUCTION
CO., INC.

0003 DESIGN NO. 0120; STREAMBANK STABILIZATIONSECTION: Cat Alt Set: Cat Alt Member:

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,430.600 CY 11.00000 15,736.60 6.50000 9,298.90 13.40000 19,170.04

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 2,400.00000 4,800.00 1,650.00000 3,300.00

0130 2503-0111024

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
24 IN.

30.000 LF 90.00000 2,700.00 66.50000 1,995.00 42.00000 1,260.00

0140 2507-3250005

ENGINEERING FABRIC

2,568.000 SY 1.00000 2,568.00 1.50000 3,852.00 3.00000 7,704.00

0150 2507-6800061

REVETMENT, CLASS E

2,731.300 TON 33.00000 90,132.90 31.00000 84,670.30 30.50000 83,304.65

$114,738.69$114,137.50 $104,616.20Section Totals:

( ) indicates item is bid as Lump Sum

$159,539.20$159,185.50 $159,953.19

$159,185.50

Contract Item Totals

$159,539.20 159,953.19Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PETERSON
CONTRACTORS INC.

(6) VIETH CONSTRUCTION
CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,400.00000 1,400.00 1,750.00000 1,750.00

0020 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00 495.00000 24,750.00 495.00000 24,750.00

0030 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 12,000.00000 12,000.00 13,000.00000 13,000.00

$39,500.00$41,250.00 $38,150.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PETERSON
CONTRACTORS INC.

(6) VIETH CONSTRUCTION
CORPORATION

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

463.000 LF 2.00000 926.00 1.75000 810.25 2.00000 926.00

0050 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

463.000 LF 0.10000 46.30 0.25000 115.75 0.35000 162.05

0060 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.00000 47.00 1.00000 47.00 1.25000 58.75

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 20.00000 2,000.00 34.00000 3,400.00 70.00000 7,000.00

0080 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 2.50000 875.00 4.00000 1,400.00 4.50000 1,575.00

0090 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

220.000 LF 3.50000 770.00 4.50000 990.00 5.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PETERSON
CONTRACTORS INC.

(6) VIETH CONSTRUCTION
CORPORATION

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 0.10000 57.00 0.50000 285.00 0.75000 427.50

$11,249.30$4,721.30 $7,048.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOOMERANG CORP. (5) PETERSON
CONTRACTORS INC.

(6) VIETH CONSTRUCTION
CORPORATION

0003 DESIGN NO. 0120; STREAMBANK STABILIZATIONSECTION: Cat Alt Set: Cat Alt Member:

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,430.600 CY 10.00000 14,306.00 11.00000 15,736.60 15.00000 21,459.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,475.00000 2,950.00 2,500.00000 5,000.00

0130 2503-0111024

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
24 IN.

30.000 LF 75.00000 2,250.00 46.00000 1,380.00 200.00000 6,000.00

0140 2507-3250005

ENGINEERING FABRIC

2,568.000 SY 2.00000 5,136.00 2.15000 5,521.20 2.25000 5,778.00

0150 2507-6800061

REVETMENT, CLASS E

2,731.300 TON 35.00000 95,595.50 35.00000 95,595.50 32.50000 88,767.25

$127,004.25$120,287.50 $121,183.30Section Totals:

( ) indicates item is bid as Lump Sum

$166,381.30$166,258.80 $177,753.55

$166,258.80

Contract Item Totals

$166,381.30 177,753.55Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) CONNOLLY
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,630.00000 1,630.00 1,700.00000 1,700.00

0020 2528-8445113

FLAGGERS

50.000 EACH 495.00000 24,750.00 495.00000 24,750.00 495.00000 24,750.00

0030 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 15,000.00000 15,000.00 33,700.00000 33,700.00

$60,150.00$43,250.00 $41,380.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) CONNOLLY
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0040 2602-0000020

SILT FENCE

463.000 LF 2.00000 926.00 3.00000 1,389.00 5.00000 2,315.00

0050 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

463.000 LF 1.00000 463.00 2.00000 926.00 1.30000 601.90

0060 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.00000 47.00 6.50000 305.50 1.30000 61.10

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 12.00000 1,200.00 43.65000 4,365.00 94.00000 9,400.00

0080 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

350.000 LF 5.00000 1,750.00 5.90000 2,065.00 6.30000 2,205.00

0090 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

220.000 LF 5.00000 1,100.00 9.30000 2,046.00 10.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) CONNOLLY
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 1.00000 570.00 2.00000 1,140.00 1.30000 741.00

$17,524.00$6,056.00 $12,236.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

(8) CONNOLLY
CONSTRUCTION, INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0003 DESIGN NO. 0120; STREAMBANK STABILIZATIONSECTION: Cat Alt Set: Cat Alt Member:

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,430.600 CY 20.00000 28,612.00 18.20000 26,036.92 21.00000 30,042.60

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,600.00000 3,200.00 1,740.00000 3,480.00 1,500.00000 3,000.00

0130 2503-0111024

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
24 IN.

30.000 LF 100.00000 3,000.00 37.50000 1,125.00 96.00000 2,880.00

0140 2507-3250005

ENGINEERING FABRIC

2,568.000 SY 3.00000 7,704.00 2.85000 7,318.80 3.80000 9,758.40

0150 2507-6800061

REVETMENT, CLASS E

2,731.300 TON 32.00000 87,401.60 35.55000 97,097.72 30.00000 81,939.00

$127,620.00$129,917.60 $135,058.44Section Totals:

( ) indicates item is bid as Lump Sum

$188,674.94$179,223.60 $205,294.00

$179,223.60

Contract Item Totals

$188,674.94 205,294.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-141-2(56)--2J-67 SNOW BORROW IMPROVEMENT

MONONA

Route: IOWA 141

Approx 2.5 mi E of Co Rd L32 to approx 0.4 mi W of Co Rd L37

Prj Awd Amt: $4,483,817.79

Project: WorkType:

County:

Location:

BRFN-141-2(58)--39-67 RCB CULVERT REPLACEMENT - SINGLE BOX

MONONA

Route: IOWA 141

IA 141 over Skunk Creek 3.8 mi E of S.R. L32

Prj Awd Amt: $1,034,138.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/20 84 Calendar Days

67-1412-056

November 19, 2019 10:00 A.M.

MONONACall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $5,517,956.75 100.00%

2 MO480 MOYNA, C.J. & SONS, INC. $7,347,982.83 133.16%
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Contract ID:

Letting Date:

Start Date: 06/01/20 84 Calendar Days

67-1412-056

November 19, 2019 10:00 A.M.

MONONACall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 25,000.00000 5,000.00 9,800.00000 1,960.00

0020 2101-0850002

CLEARING AND GRUBBING

775.000 UNIT 17.00000 13,175.00 30.00000 23,250.00

0030 2102-2200000

INTERCEPTING DITCHES AND FLUMES

2,450.000 LF 3.00000 7,350.00 5.00000 12,250.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

61,393.000 CY 2.35000 144,273.55 7.90000 485,004.70

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

243,335.000 CY 6.30000 1,533,010.50 8.40000 2,044,014.00

0060 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 35.00000 1,750.00 100.00000 5,000.00

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

146.500 CY 15.00000 2,197.50 26.60000 3,896.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425005

TOPSOIL, FURNISH AND SPREAD

32,796.000 CY 25.00000 819,900.00 28.20000 924,847.20

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

14,678.000 CY 4.90000 71,922.20 8.00000 117,424.00

0100 2107-0875100

COMPACTION WITH MOISTURE CONTROL

61,654.900 CY 0.65000 40,075.69 1.20000 73,985.88

0110 2115-0100000

MODIFIED SUBBASE

138.200 CY 75.00000 10,365.00 85.90000 11,871.38

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

8,544.100 TON 34.70000 296,480.27 38.20000 326,384.62

0130 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

753.300 SY 58.00000 43,691.40 68.00000 51,224.40

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

214.730 STA 85.00000 18,252.05 260.00000 55,829.80

0150 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

56.500 SY 84.00000 4,746.00 98.00000 5,537.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0160 2315-8275055

SURFACING, DRIVEWAY

29.000 TON 43.00000 1,247.00 28.20000 817.80

0170 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 26,500.00000 26,500.00

0180 2402-0425040

FLOODED BACKFILL

2.000 CY 200.00000 400.00 500.00000 1,000.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

40.000 CY 15.00000 600.00 36.00000 1,440.00

0195 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,000.00000 2,000.00 825.00000 1,650.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,600.00000 4,800.00 1,225.00000 3,675.00

0210 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 1,675.00000 1,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,125.00000 2,125.00

0230 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 6,000.00000 6,000.00 3,300.00000 3,300.00

0240 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 1,300.00000 2,600.00 830.00000 1,660.00

0250 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

102.000 LF 270.00000 27,540.00 145.00000 14,790.00

0260 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

62.000 LF 330.00000 20,460.00 200.00000 12,400.00

0270 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

18.000 LF 550.00000 9,900.00 635.00000 11,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

14.000 LF 1,100.00000 15,400.00 800.00000 11,200.00

0290 2416-1190224

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

46.000 LF 100.00000 4,600.00 155.00000 7,130.00

0300 2417-0225018

APRONS, METAL, 18 IN. DIA.

12.000 EACH 500.00000 6,000.00 215.00000 2,580.00

0310 2417-0225024

APRONS, METAL, 24 IN. DIA.

12.000 EACH 600.00000 7,200.00 275.00000 3,300.00

0320 2417-0225030

APRONS, METAL, 30 IN. DIA.

4.000 EACH 700.00000 2,800.00 550.00000 2,200.00

0330 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

418.000 LF 35.00000 14,630.00 45.00000 18,810.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0340 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

350.000 LF 40.00000 14,000.00 53.00000 18,550.00

0350 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

42.000 LF 49.00000 2,058.00 75.00000 3,150.00

0360 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

74.000 LF 60.00000 4,440.00 75.00000 5,550.00

0380 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,400.00000 4,400.00 5,400.00000 5,400.00

0390 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,800.00000 2,800.00 2,600.00000 2,600.00

0400 2435-0251230

INTAKE, SW-512, 30 IN.

1.000 EACH 4,100.00000 4,100.00 4,000.00000 4,000.00

0410 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

9,475.000 LF 7.00000 66,325.00 5.13000 48,606.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0420 2502-8221306

SUBDRAIN OUTLET, DR-306

45.000 EACH 315.00000 14,175.00 300.00000 13,500.00

0430 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

545.000 LF 60.00000 32,700.00 85.00000 46,325.00

0440 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

749.000 LF 72.00000 53,928.00 86.00000 64,414.00

0450 2506-4984000

FLOWABLE MORTAR

3.700 CY 380.00000 1,406.00 645.00000 2,386.50

0460 2507-3250005

ENGINEERING FABRIC

2,600.500 SY 2.50000 6,501.25 5.00000 13,002.50

0470 2507-6800061

REVETMENT, CLASS E

38.000 TON 59.00000 2,242.00 95.80000 3,640.40

0480 2507-8029000

EROSION STONE

2,027.500 TON 48.70000 98,739.25 61.90000 125,502.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0490 2512-1859000

CURB, SPECIAL, AS PER PLAN

1,130.000 LF 51.75000 58,477.50 36.00000 40,680.00

0500 2519-2000010

FENCE, CHANNEL CROSSING, TYPE A

52.000 LF 8.00000 416.00 8.00000 416.00

0510 2519-3280000

FENCE, FIELD

19,031.500 LF 2.15000 40,917.73 2.15000 40,917.73

0520 2519-3300400

FIELD FENCE BRACE PANELS

315.000 EACH 125.00000 39,375.00 125.00000 39,375.00

0530 2520-3350010

FIELD LABORATORY

1.000 EACH 7,000.00000 7,000.00 15,000.00000 15,000.00

0540 2526-8285000

CONSTRUCTION SURVEY

(1) LS 44,000.00000 44,000.00 82,000.00000 82,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 18,500.00000 18,500.00

0560 2528-8445113

FLAGGERS

200.000 EACH 495.00000 99,000.00 495.00000 99,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0570 2528-8445115

PILOT CARS

100.000 EACH 740.00000 74,000.00 740.00000 74,000.00

0580 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00 560,000.00000 560,000.00

0590 2599-9999010

('LUMP SUM' ITEM) Vibration Monitoring

(1) LS 36,000.00000 36,000.00 45,000.00000 45,000.00

0600 2601-2634100

MULCHING

72.800 ACRE 600.00000 43,680.00 600.00000 43,680.00

0610 2601-2636015

NATIVE GRASS SEEDING

30.700 ACRE 1,075.00000 33,002.50 1,075.00000 33,002.50

0620 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.700 ACRE 650.00000 3,705.00 650.00000 3,705.00

0630 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

36.400 ACRE 245.00000 8,918.00 245.00000 8,918.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0640 2601-2643411

TURF REINFORCEMENT MAT, TYPE 1

50.000 SQ 38.25000 1,912.50 38.25000 1,912.50

0650 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

1,105.000 SQ 38.25000 42,266.25 38.25000 42,266.25

0660 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

394.000 SQ 88.00000 34,672.00 88.00000 34,672.00

0670 2602-0000020

SILT FENCE

859.800 LF 1.30000 1,117.74 1.30000 1,117.74

0680 2602-0000030

SILT FENCE FOR DITCH CHECKS

17,172.000 LF 1.45000 24,899.40 1.45000 24,899.40

0690 2602-0000040

SILT DIKES

573.200 LF 4.00000 2,292.80 5.50000 3,152.60

0700 2602-0000050

SILT BASINS

10.000 EACH 300.00000 3,000.00 450.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

9,015.900 LF 0.15000 1,352.39 0.15000 1,352.39

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,803.200 LF 0.10000 180.32 0.10000 180.32

0730 2602-0000160

ROCK CHECK DAM

2,165.000 LF 25.00000 54,125.00 36.80000 79,672.00

0740 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

370.000 EACH 100.00000 37,000.00 25.00000 9,250.00

0750 2602-0000180

REMOVAL OF ROCK CHECK DAM

123.000 EACH 100.00000 12,300.00 50.00000 6,150.00

0760 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

10,780.000 LF 4.40000 47,432.00 4.40000 47,432.00

0770 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

10,780.000 LF 0.35000 3,773.00 0.35000 3,773.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0001 Roadway Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0780 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0790 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,398,495.79 $5,992,814.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0002 Traffic Signs Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0800 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 800.00000 800.00 800.00000 800.00

0810 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

18.000 EACH 75.00000 1,350.00 75.00000 1,350.00

0820 2524-9130011

GUIDANCE MARKER, CHEVRON W1-8
(SPECIAL)

6.000 EACH 750.00000 4,500.00 750.00000 4,500.00

0830 2524-9210007

REFERENCE LOCATION SIGNS

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0840 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

119.000 LF 25.00000 2,975.00 25.00000 2,975.00

0850 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

11.000 EACH 300.00000 3,300.00 300.00000 3,300.00

0860 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

106.000 SF 25.00000 2,650.00 25.00000 2,650.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0002 Traffic Signs Items - STPN-141-2(56)--2J-67SECTION: Cat Alt Set: Cat Alt Member:

0870 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

$18,075.00 $18,075.00Section Totals:
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Unit Price Ext Amount Unit Price
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0003 - Design No. 0220; 2.0' x 2.0' Reinforced Concrete Box Culvert Extension
STPN-141-2(56)--2J-67

SECTION: Cat Alt Set: Cat Alt Member:

0880 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00

0890 2402-2720000

EXCAVATION, CLASS 20

101.000 CY 15.00000 1,515.00 50.00000 5,050.00

0900 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

32.400 CY 1,500.00000 48,600.00 1,600.00000 51,840.00

0910 2404-7775000

REINFORCING STEEL

4,544.000 LB 3.00000 13,632.00 8.00000 36,352.00

$67,247.00 $100,742.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0004 ALTERNATE 'AA' OPTION 1: CIP RCB CULVERT. BID THIS SECTION IF
ATERNATE 'AA' OPTION 1 IS CHOSEN - BRFN-141-2(58)--39-67

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0920 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS

0930 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

313.300 CY

0940 2404-7775000

REINFORCING STEEL

57,636.000 LB

0950 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0005 ALTERNATE 'AA' OPTION 2: PRECAST RCB CULVERT. BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN - BRFN-141-2(58)--39-67

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0960 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,500.00000 7,500.00 44,000.00000 44,000.00

0970 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

114.000 LF 1,000.00000 114,000.00 1,200.00000 136,800.00

0980 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

2.000 EACH 33,000.00000 66,000.00 40,000.00000 80,000.00

0990 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 9,500.00000 9,500.00

$222,500.00 $270,300.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1000 2101-0850001

CLEARING AND GRUBBING

3.100 ACRE 3,000.00000 9,300.00 4,800.00000 14,880.00

1010 2101-0850002

CLEARING AND GRUBBING

42.000 UNIT 20.00000 840.00 20.00000 840.00

1020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,713.000 CY 3.35000 29,188.55 8.30000 72,317.90

1030 2102-2710090

EXCAVATION, CLASS 10, WASTE

6,444.000 CY 6.50000 41,886.00 12.20000 78,616.80

1040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

1.000 CY 100.00000 100.00 500.00000 500.00

1050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,622.000 CY 25.00000 40,550.00 32.90000 53,363.80

1060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,160.000 CY 4.90000 5,684.00 14.20000 16,472.00
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1070 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

74.600 CY 20.00000 1,492.00 12.00000 895.20

1080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

8,644.100 CY 0.65000 5,618.67 1.80000 15,559.38

1090 2115-0100000

MODIFIED SUBBASE

1,096.800 CY 70.00000 76,776.00 72.60000 79,627.68

1100 2121-7425010

GRANULAR SHOULDERS, TYPE A

728.000 TON 35.10000 25,552.80 40.80000 29,702.40

1110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 110.00000 1,760.00 450.00000 7,200.00

1120 2213-6745700

REMOVAL OF FLUMES

2.000 EACH 500.00000 1,000.00 3,500.00000 7,000.00

1130 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

2,666.600 SY 83.50000 222,661.10 59.20000 157,862.72
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 550.00000 2,200.00 550.00000 2,200.00

1150 2402-0425040

FLOODED BACKFILL

68.900 CY 61.00000 4,202.90 110.00000 7,579.00

1160 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 500.00000 1,000.00 270.00000 540.00

1170 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

148.000 LF 38.00000 5,624.00 53.00000 7,844.00

1180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,000.00000 2,000.00 11,500.00000 11,500.00

1190 2502-6745952

REMOVAL OF SUBDRAIN

300.000 LF 4.00000 1,200.00 10.00000 3,000.00

1200 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

920.000 LF 9.00000 8,280.00 5.13000 4,719.60
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1210 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 315.00000 1,890.00 300.00000 1,800.00

1220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

690.000 LF 9.15000 6,313.50 8.00000 5,520.00

1230 2507-3250005

ENGINEERING FABRIC

2,632.200 SY 2.50000 6,580.50 4.20000 11,055.24

1240 2507-6800061

REVETMENT, CLASS E

1,981.600 TON 48.70000 96,503.92 58.40000 115,725.44

1250 2510-6745850

REMOVAL OF PAVEMENT

2,494.400 SY 5.00000 12,472.00 10.50000 26,191.20

1260 2518-6910000

SAFETY CLOSURE

4.000 EACH 175.00000 700.00 175.00000 700.00

1270 2519-3280000

FENCE, FIELD

1,285.500 LF 2.60000 3,342.30 2.60000 3,342.30

1280 2519-3300400

FIELD FENCE BRACE PANELS

38.000 EACH 145.00000 5,510.00 145.00000 5,510.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1290 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 800.00000 2,400.00 800.00000 2,400.00

1300 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

1.000 EACH 350.00000 350.00 350.00000 350.00

1310 2524-6765016

REMOVE AND REINSTALL REFERENCE
LOCATION SIGN

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00

1320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,746.600 STA 8.00000 13,972.80 8.00000 13,972.80

1330 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,800.00000 4,800.00

1340 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 225.00000 3,150.00 225.00000 3,150.00

1350 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

16.000 STA 260.00000 4,160.00 260.00000 4,160.00

Page 22 of 27

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

November 19, 2019

67-1412-056 Primary County: MONONA

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1360 2601-2634100

MULCHING

5.200 ACRE 600.00000 3,120.00 600.00000 3,120.00

1370 2601-2636015

NATIVE GRASS SEEDING

2.300 ACRE 1,325.00000 3,047.50 1,325.00000 3,047.50

1380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,000.00000 300.00 1,000.00000 300.00

1390 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.600 ACRE 300.00000 780.00 300.00000 780.00

1400 2602-0000020

SILT FENCE

1,864.500 LF 1.30000 2,423.85 1.30000 2,423.85

1410 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,581.800 LF 1.65000 2,609.97 1.65000 2,609.97

1420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,723.200 LF 0.15000 258.48 0.15000 258.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0006 ROADWAY ITEMS - BRFN-141-2(58)--39-67SECTION: Cat Alt Set: Cat Alt Member:

1430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

344.600 LF 0.10000 34.46 0.10000 34.46

1440 2602-0000160

ROCK CHECK DAM

1,236.000 LF 25.00000 30,900.00 32.00000 39,552.00

1450 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

108.000 EACH 100.00000 10,800.00 10.00000 1,080.00

1460 2602-0000212

FLOATING SILT CURTAIN (HANGING)

600.000 LF 27.00000 16,200.00 27.00000 16,200.00

1470 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

300.000 LF 4.00000 1,200.00 4.00000 1,200.00

1480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$722,435.30 $844,503.72Section Totals:
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(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0007 ALTERNATE 'AA' OPTION 1: ROAD ITEMS FOR C.I.P. R.C.B. CULV. BID THIS
SEC IF ALT 'AA' OPTN 1 IS CHOSEN - BRFN-141-2(58)--39-67

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

162.000 CY

1510 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

270.400 CY

1520 2210-0475290

MACADAM STONE BASE

947.900 TON

1530 2402-2720000

EXCAVATION, CLASS 20

3,058.000 CY

1540 2507-3250005

ENGINEERING FABRIC

326.000 SY

1550 2507-6800021

REVETMENT, CLASS B

168.000 TON

1560 2507-6800061

REVETMENT, CLASS E

56.000 TON

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0008 ALTERNATE 'AA' OPTION 2: ROAD ITEMS FOR PRECAST R.C.B. CULV. BID
THIS SECT IF ALT 'AA' OPT 2 IS CHOSEN -BRFN-141-2(58)--39-67

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1570 2102-0425070

SPECIAL BACKFILL

347.100 TON 28.00000 9,718.80 48.00000 16,660.80

1580 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

164.000 CY 9.00000 1,476.00 25.00000 4,100.00

1590 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

135.200 CY 47.00000 6,354.40 50.00000 6,760.00

1600 2210-0475290

MACADAM STONE BASE

947.900 TON 47.40000 44,930.46 43.00000 40,759.70

1610 2402-2720000

EXCAVATION, CLASS 20

3,083.000 CY 4.00000 12,332.00 9.00000 27,747.00

1620 2507-3250005

ENGINEERING FABRIC

336.000 SY 3.50000 1,176.00 8.00000 2,688.00

1630 2507-6800021

REVETMENT, CLASS B

163.000 TON 59.00000 9,617.00 109.20000 17,799.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) MOYNA, C.J. & SONS, INC.

0008 ALTERNATE 'AA' OPTION 2: ROAD ITEMS FOR PRECAST R.C.B. CULV. BID
THIS SECT IF ALT 'AA' OPT 2 IS CHOSEN -BRFN-141-2(58)--39-67

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1640 2507-6800061

REVETMENT, CLASS E

61.000 TON 59.00000 3,599.00 82.50000 5,032.50

$89,203.66 $121,547.60Section Totals:

( ) indicates item is bid as Lump Sum

$7,347,982.83$5,517,956.75

$5,517,956.75

Contract Item Totals

$7,347,982.83Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(97)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Locations in District 2

Prj Awd Amt: $105,017.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/20/20 75 Working Days

00-000T-097

November 19, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $105,017.65 100.00%

2 A.017 A & H CO., INC. $116,985.00 111.40%

3 MC069 MCCLAIN & CO., INC. $193,287.00 184.05%

4 K.100 K & W ELECTRIC, INC. $224,845.00 214.10%

5 CO105 COLLINS & HERMANN, INC. $244,444.44 232.77%
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Contract ID:

Letting Date:

Start Date: 07/20/20 75 Working Days

00-000T-097

November 19, 2019 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) A & H CO., INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 30.00000 90.00 40.00000 120.00 105.75000 317.25

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,912.000 EACH 10.00000 19,120.00 15.00000 28,680.00 23.00000 43,976.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

194.000 LF 7.55000 1,464.70 10.00000 1,940.00 38.00000 7,372.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

14.000 EACH 140.00000 1,960.00 200.00000 2,800.00 162.25000 2,271.50

0050 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 175.00000 175.00 400.00000 400.00 647.00000 647.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

10.000 EACH 118.30000 1,183.00 100.00000 1,000.00 96.00000 960.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

1,278.000 SF 21.15000 27,029.70 15.00000 19,170.00 18.00000 23,004.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) A & H CO., INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,835.000 EACH 28.15000 51,655.25 25.00000 45,875.00 36.75000 67,436.25

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 540.00000 540.00 1,500.00000 1,500.00 2,883.00000 2,883.00

0100 2533-4980005

MOBILIZATION

(1) LS 720.00000 720.00 14,000.00000 14,000.00 37,004.00000 37,004.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,080.00000 1,080.00 1,500.00000 1,500.00 7,416.00000 7,416.00

$193,287.00$105,017.65 $116,985.00Section Totals:

( ) indicates item is bid as Lump Sum

$116,985.00$105,017.65 $193,287.00

$105,017.65

Contract Item Totals

$116,985.00 193,287.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 100.00000 300.00 150.00000 450.00

0020 2524-6765110

REMOVAL OF TYPE A SIGN

1,912.000 EACH 30.00000 57,360.00 35.00000 66,920.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

194.000 LF 12.50000 2,425.00 15.00000 2,910.00

0040 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

14.000 EACH 350.00000 4,900.00 350.00000 4,900.00

0050 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 400.00000 400.00 500.00000 500.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

10.000 EACH 100.00000 1,000.00 225.00000 2,250.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

1,278.000 SF 35.00000 44,730.00 30.00000 38,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) K & W ELECTRIC, INC. (5) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

1,835.000 EACH 38.00000 69,730.00 42.50000 77,987.50

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 8,250.00000 8,250.00

0100 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 35,086.94000 35,086.94

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 10,000.00000 10,000.00 6,850.00000 6,850.00

$224,845.00 $244,444.44Section Totals:

( ) indicates item is bid as Lump Sum

$244,444.44$224,845.00

$224,845.00

Contract Item Totals

$244,444.44Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-129-6(48)0--0E-97 LIGHTING

WOODBURY

Route: I-129

I-129 OVER THE MISSOURI RIVER

Prj Awd Amt: $318,538.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/17/20 50 Working Days

97-1296-048-A

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $318,538.65 100.00%

2 K.100 K & W ELECTRIC, INC. $437,595.00 137.38%
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Contract ID:

Letting Date:

Start Date: 08/17/20 50 Working Days

97-1296-048-A

November 19, 2019 10:00 A.M.

WOODBURYCall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 21,600.00000 21,600.00 21,000.00000 21,000.00

0020 2523-0000200

ELECTRICAL CIRCUITS

1,171.000 LF 53.55000 62,707.05 45.00000 52,695.00

0030 2523-0000310

HANDHOLES AND JUNCTION BOXES

14.000 EACH 3,076.90000 43,076.60 2,500.00000 35,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 20,350.00000 20,350.00 22,000.00000 22,000.00

0050 2528-8445113

FLAGGERS

40.000 EACH 495.00000 19,800.00 495.00000 19,800.00

0060 2533-4980005

MOBILIZATION

(1) LS 28,800.00000 28,800.00 55,000.00000 55,000.00

0070 2599-9999005

('EACH' ITEM) METER BASE

1.000 EACH 1,983.00000 1,983.00 2,000.00000 2,000.00

0080 2599-9999005

('EACH' ITEM) PADMOUNT TRANSFORMER AND
PAD

1.000 EACH 7,922.00000 7,922.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2599-9999010

('LUMP SUM' ITEM) LAMP OUT INDICATOR
BOXES

(1) LS 22,470.00000 22,470.00 5,600.00000 5,600.00

0100 2599-9999010

('LUMP SUM' ITEM) NAVIGATION LIGHT
SYSTEM

(1) LS 61,330.00000 61,330.00 89,000.00000 89,000.00

0110 2599-9999010

('LUMP SUM' ITEM) ROADWAY LIGHTING
JUNCTION BOXES

(1) LS 28,500.00000 28,500.00 85,500.00000 85,500.00

$318,538.65 $437,595.00Section Totals:

( ) indicates item is bid as Lump Sum

$437,595.00$318,538.65

$318,538.65

Contract Item Totals

$437,595.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 19, 2019

97-1296-048-A Primary County: WOODBURY

12/31/2019 3:19:07 PM

Contracts and Specifications Bureau AASHTOWare Project™ Version 4.2 Revision 026


