
Project Information:

Project: WorkType:

County:

Location:

FM-C001(121)--55-01 RCB CULVERT EXTENSION - SINGLE BOX

ADAIR

Route: N72

On N72, from Fontanelle S 5.6 miles to G61

Prj Awd Amt: $1,231,202.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 80 Working Days

01-C001-121

July 18, 2023 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $1,231,202.45 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $1,499,926.00 121.83%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/08/24 80 Working Days

01-C001-121

July 18, 2023 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 REINFORCED CONCRETE BOX CULVERT EXTENSION ITEMS - MULTIPLE
LOCATIONS

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

61.000 CY 32.00000 1,952.00 55.00000 3,355.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

583.000 CY 18.00000 10,494.00 15.00000 8,745.00

0030 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

89.000 CY 95.00000 8,455.00 55.00000 4,895.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

33.000 TON 65.00000 2,145.00 65.00000 2,145.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 63,345.00000 63,345.00 100,000.00000 100,000.00

0060 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,500.00000 7,500.00 40,000.00000 40,000.00

0070 2402-0425040

FLOODED BACKFILL

155.000 CY 125.00000 19,375.00 44.00000 6,820.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 18, 2023

01-C001-121 Primary County: ADAIR

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 REINFORCED CONCRETE BOX CULVERT EXTENSION ITEMS - MULTIPLE
LOCATIONS

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

2,295.000 CY 32.00000 73,440.00 15.00000 34,425.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

363.000 CY 32.00000 11,616.00 15.00000 5,445.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

276.000 CY 1,776.00000 490,176.00 1,700.00000 469,200.00

0110 2404-7775000

REINFORCING STEEL

36,917.000 LB 2.25000 83,063.25 3.00000 110,751.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 4,500.00000 18,000.00 1,500.00000 6,000.00

0130 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 5,500.00000 11,000.00 2,000.00000 4,000.00

0140 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

22.000 LF 120.00000 2,640.00 90.00000 1,980.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 18, 2023

01-C001-121 Primary County: ADAIR

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 REINFORCED CONCRETE BOX CULVERT EXTENSION ITEMS - MULTIPLE
LOCATIONS

SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

72.000 LF 190.00000 13,680.00 120.00000 8,640.00

0160 2418-0000010

TEMPORARY STREAM DIVERSION

17.000 EACH 3,500.00000 59,500.00 15,000.00000 255,000.00

0170 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

425.000 LF 238.68000 101,439.00 250.00000 106,250.00

0180 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

205.000 LF 395.04000 80,983.20 420.00000 86,100.00

0190 2502-4388050

INTAKE, STANDPIPE, AS PER PLAN

2.000 EACH 1,200.00000 2,400.00 2,500.00000 5,000.00

0200 2510-6745850

REMOVAL OF PAVEMENT

102.000 SY 16.00000 1,632.00 75.00000 7,650.00

0210 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

670.000 LF 7.20000 4,824.00 22.00000 14,740.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 18, 2023

01-C001-121 Primary County: ADAIR

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 REINFORCED CONCRETE BOX CULVERT EXTENSION ITEMS - MULTIPLE
LOCATIONS

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00 400.00000 800.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 9,700.00000 9,700.00

0240 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 359.00000 718.00 555.00000 1,110.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

102.000 SY 175.00000 17,850.00 225.00000 22,950.00

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0270 2529-8174010

SUBBASE (PATCHES)

165.000 SY 35.00000 5,775.00 85.00000 14,025.00

0280 2533-4980005

MOBILIZATION

(1) LS 120,000.00000 120,000.00 150,000.00000 150,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 18, 2023

01-C001-121 Primary County: ADAIR

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 REINFORCED CONCRETE BOX CULVERT EXTENSION ITEMS - MULTIPLE
LOCATIONS

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,600.000 LF 5.00000 8,000.00 12.00000 19,200.00

$1,231,202.45 $1,499,926.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,499,926.00$1,231,202.45

$1,231,202.45

Contract Item Totals

$1,499,926.00Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

July 18, 2023

01-C001-121 Primary County: ADAIR

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C015(78)--55-15 RCB CULVERT NEW - TWIN BOX

CASS

Route: 710TH STREET

On 710th Street, Over Creek, on WLINE S1 T76N R35W

Prj Awd Amt: $404,057.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 70 Working Days

15-C015-078

July 18, 2023 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $404,057.74 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $566,606.00 140.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 70 Working Days

15-C015-078

July 18, 2023 10:00 A.M.

CASSCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12'-0 X 10'-0 X 64'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 5,000.00000 1,000.00 15,000.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,000.000 CY 8.30000 16,600.00 20.00000 40,000.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 4.00000 800.00 15.00000 3,000.00

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

120.000 TON 45.00000 5,400.00 40.00000 4,800.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 50,000.00000 50,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

1,500.000 CY 16.00000 24,000.00 18.00000 27,000.00

0070 2402-2725005

FOUNDATION TREATMENT MATERIAL

120.000 TON 66.00000 7,920.00 60.00000 7,200.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 18, 2023

15-C015-078 Primary County: CASS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12'-0 X 10'-0 X 64'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

307.500 CY 645.00000 198,337.50 900.00000 276,750.00

0090 2404-7775000

REINFORCING STEEL

47,688.000 LB 1.73000 82,500.24 2.00000 95,376.00

0100 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,000.00000 12,000.00 5,000.00000 5,000.00

0110 2507-6799000

BANK SHAPING

(1) LS 3,300.00000 3,300.00 2,500.00000 2,500.00

0120 2528-2518000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 300.00000 600.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 5,000.00000 5,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 40,000.00000 40,000.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 18, 2023

15-C015-078 Primary County: CASS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

0001 ITEMS FOR A TWIN 12'-0 X 10'-0 X 64'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2634100

MULCHING

0.500 ACRE 3,500.00000 1,750.00 3,500.00000 1,750.00

0160 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,500.00000 1,750.00 3,500.00000 1,750.00

0170 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

720.000 LF 5.00000 3,600.00 4.00000 2,880.00

$404,057.74 $566,606.00Section Totals:

( ) indicates item is bid as Lump Sum

$566,606.00$404,057.74

$404,057.74

Contract Item Totals

$566,606.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

July 18, 2023

15-C015-078 Primary County: CASS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BROS-C034(104)--8J-34 BRIDGE AND APPROACHES - PPCB

FLOYD

Route: VICTORY AVENUE

On VICTORY AVE, Over LITTLE CEDAR, along ELINE S16 T96 R15

Prj Awd Amt: $1,699,701.65

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 160 Working Days

34-C034-104

July 18, 2023 10:00 A.M.

FLOYDCall Order:  003 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI900 MINNOWA CONSTRUCTION,INC. $1,699,701.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,846,464.70 108.63%

3 CH320 CHRISTENSEN BROS., INC. $1,853,919.50 109.07%

4 BR160 BRENNAN CONSTRUCTION CO. $1,867,653.90 109.88%

5 IC051 ICON CONSTRUCTORS, LLC. $1,881,746.25 110.71%

6 HE416 HENTGES, S.M. & SONS, INC. $1,897,838.07 111.66%

7 PE320 PETERSON CONTRACTORS INC. $1,924,632.02 113.23%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 160 Working Days

34-C034-104

July 18, 2023 10:00 A.M.

FLOYDCall Order:  003 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 160 Working Days

34-C034-104

July 18, 2023 10:00 A.M.

FLOYDCall Order:  003 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINNOWA CONSTR., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,200.000 CY 4.95000 40,590.00 6.00000 49,200.00 5.00000 41,000.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 55,000.00000 55,000.00 30,000.00000 30,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

220.000 CY 40.00000 8,800.00 35.00000 7,700.00 50.00000 11,000.00

0040 2402-2721000

EXCAVATION, CLASS 21

180.000 CY 40.00000 7,200.00 365.00000 65,700.00 150.00000 27,000.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

424.600 CY 975.00000 413,985.00 890.00000 377,894.00 1,000.00000 424,600.00

0060 2404-7775000

REINFORCING STEEL

100,079.000 LB 1.20000 120,094.80 1.35000 135,106.65 1.50000 150,118.50

0070 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

15.000 EACH 20,000.00000 300,000.00 23,250.00000 348,750.00 20,500.00000 307,500.00

Page 1 of 27

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.00000 16,488.00 4.85000 19,991.70 5.00000 20,610.00

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

540.000 LF 140.00000 75,600.00 132.00000 71,280.00 140.00000 75,600.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,685.000 LF 62.00000 104,470.00 69.50000 117,107.50 62.00000 104,470.00

0110 2501-0201274

PILES, STEEL, HP 12 X 74

720.000 LF 75.00000 54,000.00 85.50000 61,560.00 73.00000 52,560.00

0120 2501-6335010

PREBORED HOLES

180.000 LF 125.00000 22,500.00 80.00000 14,400.00 75.00000 13,500.00

0130 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 5.00000 7,250.00 3.50000 5,075.00 3.00000 4,350.00

0140 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 46.50000 46,500.00 31.00000 31,000.00 38.00000 38,000.00

0150 2507-6875002

REVETMENT, REMOVE AND REPLACE

220.000 CY 25.00000 5,500.00 30.00000 6,600.00 25.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 93,500.00000 93,500.00 125,000.00000 125,000.00 192,000.00000 192,000.00

0170 2599-9999010

('LUMP SUM' ITEM) MUSSEL RELOCATION

(1) LS 6,500.00000 6,500.00 10,831.00000 10,831.00 7,000.00000 7,000.00

0180 2599-9999010

('LUMP SUM' ITEM) MUSSEL SURVEY

(1) LS 11,000.00000 11,000.00 5,671.00000 5,671.00 12,000.00000 12,000.00

$1,516,808.50$1,358,977.80 $1,507,866.85Section Totals:

Page 3 of 27

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 10,000.00000 11,000.00 5,200.00000 5,720.00 7,000.00000 7,700.00

0200 2102-0425070

SPECIAL BACKFILL

60.000 TON 50.00000 3,000.00 22.00000 1,320.00 23.00000 1,380.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

1,830.000 CY 7.95000 14,548.50 14.00000 25,620.00 17.00000 31,110.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,166.000 CY 4.95000 10,721.70 7.00000 15,162.00 6.00000 12,996.00

0230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 100.00000 1,000.00 15.00000 150.00 6.00000 60.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,500.000 CY 4.95000 12,375.00 5.50000 13,750.00 7.00000 17,500.00

0250 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

375.000 TON 25.00000 9,375.00 19.50000 7,312.50 21.00000 7,875.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,500.00000 12,500.00 4,000.00000 4,000.00 13,000.00000 13,000.00

0270 2402-2720000

EXCAVATION, CLASS 20

600.000 CY 10.00000 6,000.00 8.00000 4,800.00 27.00000 16,200.00

0280 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

65.000 CY 20.00000 1,300.00 8.00000 520.00 27.00000 1,755.00

0290 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

92.000 LF 1,300.00000 119,600.00 1,646.00000 151,432.00 1,300.00000 119,600.00

0300 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

2.000 EACH 27,500.00000 55,000.00 17,375.00000 34,750.00 13,000.00000 26,000.00

0310 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 5,500.00000 11,000.00 3,400.00000 6,800.00 6,000.00000 12,000.00

0320 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

40.000 LF 450.00000 18,000.00 325.00000 13,000.00 325.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

42.000 LF 40.50000 1,701.00 40.00000 1,680.00 49.00000 2,058.00

0340 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

66.000 LF 60.50000 3,993.00 52.00000 3,432.00 65.00000 4,290.00

0350 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,800.00000 5,600.00 2,750.00000 5,500.00 2,800.00000 5,600.00

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 4.00000 8.00 350.00000 700.00 350.00000 700.00

0370 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,500.00000 7,000.00 3,450.00000 6,900.00 3,500.00000 7,000.00

0380 2507-3250005

ENGINEERING FABRIC

150.000 SY 4.50000 675.00 4.00000 600.00 3.00000 450.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2507-6800061

REVETMENT, CLASS E

110.000 TON 46.50000 5,115.00 32.00000 3,520.00 38.00000 4,180.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0410 2528-2518000

SAFETY CLOSURE

3.000 EACH 110.00000 330.00 100.00000 300.00 300.00000 900.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,200.00000 4,200.00 3,950.00000 3,950.00

0430 2601-2634100

MULCHING

6.200 ACRE 550.00000 3,410.00 625.00000 3,875.00 500.00000 3,100.00

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.100 ACRE 810.00000 2,511.00 1,500.00000 4,650.00 1,500.00000 4,650.00

0450 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.100 ACRE 500.00000 1,550.00 475.00000 1,472.50 300.00000 930.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINNOWA
CONSTRUCTION,INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000020

SILT FENCE

1,085.000 LF 2.00000 2,170.00 2.00000 2,170.00 2.00000 2,170.00

0470 2602-0000030

SILT FENCE FOR DITCH CHECKS

408.000 LF 3.00000 1,224.00 2.30000 938.40 3.00000 1,224.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,493.000 LF 0.30000 447.90 0.40000 597.20 1.00000 1,493.00

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

685.000 LF 3.75000 2,568.75 3.25000 2,226.25 4.00000 2,740.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$337,111.00$340,723.85 $338,597.85Section Totals:

$1,846,464.70$1,699,701.65 $1,853,919.50Contract Item Totals

Contract Time Totals
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Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,699,701.65 $1,846,464.70 1,853,919.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,200.000 CY 9.00000 73,800.00 5.00000 41,000.00 8.00000 65,600.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 100,000.00000 100,000.00 95,000.00000 95,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

220.000 CY 20.00000 4,400.00 20.00000 4,400.00 35.00000 7,700.00

0040 2402-2721000

EXCAVATION, CLASS 21

180.000 CY 175.00000 31,500.00 20.00000 3,600.00 190.00000 34,200.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

424.600 CY 800.00000 339,680.00 1,250.00000 530,750.00 1,230.00000 522,258.00

0060 2404-7775000

REINFORCING STEEL

100,079.000 LB 1.10000 110,086.90 1.25000 125,098.75 1.25000 125,098.75

0070 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

15.000 EACH 30,000.00000 450,000.00 21,000.00000 315,000.00 18,700.00000 280,500.00

Page 10 of 27

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.00000 16,488.00 4.00000 16,488.00 3.00000 12,366.00

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

540.000 LF 95.00000 51,300.00 125.00000 67,500.00 113.00000 61,020.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,685.000 LF 65.00000 109,525.00 50.00000 84,250.00 60.00000 101,100.00

0110 2501-0201274

PILES, STEEL, HP 12 X 74

720.000 LF 85.00000 61,200.00 62.00000 44,640.00 77.00000 55,440.00

0120 2501-6335010

PREBORED HOLES

180.000 LF 65.00000 11,700.00 100.00000 18,000.00 80.00000 14,400.00

0130 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 4.00000 5,800.00 3.00000 4,350.00 3.00000 4,350.00

0140 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 36.00000 36,000.00 40.00000 40,000.00 36.00000 36,000.00

0150 2507-6875002

REVETMENT, REMOVE AND REPLACE

220.000 CY 35.00000 7,700.00 25.00000 5,500.00 12.75000 2,805.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00 125,000.00000 125,000.00 138,000.00000 138,000.00

0170 2599-9999010

('LUMP SUM' ITEM) MUSSEL RELOCATION

(1) LS 10,831.00000 10,831.00 5,671.00000 5,671.00 8,160.00000 8,160.00

0180 2599-9999010

('LUMP SUM' ITEM) MUSSEL SURVEY

(1) LS 5,671.00000 5,671.00 10,831.00000 10,831.00 26,401.37000 26,401.37

$1,590,399.12$1,530,681.90 $1,542,078.75Section Totals:
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Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 5,200.00000 5,720.00 7,000.00000 7,700.00 4,080.00000 4,488.00

0200 2102-0425070

SPECIAL BACKFILL

60.000 TON 22.00000 1,320.00 23.00000 1,380.00 25.50000 1,530.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

1,830.000 CY 14.00000 25,620.00 17.00000 31,110.00 14.00000 25,620.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,166.000 CY 7.00000 15,162.00 6.00000 12,996.00 4.00000 8,664.00

0230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 15.00000 150.00 20.00000 200.00 12.75000 127.50

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,500.000 CY 5.50000 13,750.00 7.00000 17,500.00 7.00000 17,500.00

0250 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

375.000 TON 19.50000 7,312.50 25.00000 9,375.00 23.00000 8,625.00
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Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00 13,000.00000 13,000.00 13,000.00000 13,000.00

0270 2402-2720000

EXCAVATION, CLASS 20

600.000 CY 8.00000 4,800.00 27.00000 16,200.00 12.75000 7,650.00

0280 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

65.000 CY 8.00000 520.00 27.00000 1,755.00 12.75000 828.75

0290 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

92.000 LF 1,646.00000 151,432.00 1,300.00000 119,600.00 1,040.00000 95,680.00

0300 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

2.000 EACH 17,375.00000 34,750.00 13,000.00000 26,000.00 19,500.00000 39,000.00

0310 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 3,400.00000 6,800.00 6,000.00000 12,000.00 6,630.00000 13,260.00

0320 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

40.000 LF 325.00000 13,000.00 325.00000 13,000.00 408.00000 16,320.00
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Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

42.000 LF 40.00000 1,680.00 49.00000 2,058.00 57.00000 2,394.00

0340 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

66.000 LF 52.00000 3,432.00 65.00000 4,290.00 69.00000 4,554.00

0350 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,750.00000 5,500.00 2,750.00000 5,500.00 2,805.00000 5,610.00

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 350.00000 700.00 350.00000 700.00 357.00000 714.00

0370 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,450.00000 6,900.00 3,450.00000 6,900.00 3,519.00000 7,038.00

0380 2507-3250005

ENGINEERING FABRIC

150.000 SY 4.00000 600.00 3.00000 450.00 2.00000 300.00
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Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2507-6800061

REVETMENT, CLASS E

110.000 TON 32.00000 3,520.00 40.00000 4,400.00 36.00000 3,960.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 10,200.00000 10,200.00

0410 2528-2518000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 100.00000 300.00 102.00000 306.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 4,200.00000 4,200.00 4,284.00000 4,284.00

0430 2601-2634100

MULCHING

6.200 ACRE 550.00000 3,410.00 800.00000 4,960.00 561.00000 3,478.20

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.100 ACRE 800.00000 2,480.00 1,050.00000 3,255.00 816.00000 2,529.60

0450 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.100 ACRE 500.00000 1,550.00 575.00000 1,782.50 510.00000 1,581.00
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Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRENNAN
CONSTRUCTION CO.

(5) ICON CONSTRUCTORS,
LLC.

(6) HENTGES, S.M. & SONS,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000020

SILT FENCE

1,085.000 LF 1.80000 1,953.00 2.25000 2,441.25 2.00000 2,170.00

0470 2602-0000030

SILT FENCE FOR DITCH CHECKS

408.000 LF 2.50000 1,020.00 5.25000 2,142.00 2.55000 1,040.40

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,493.000 LF 1.00000 1,493.00 0.50000 746.50 0.50000 746.50

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

685.000 LF 3.50000 2,397.50 3.25000 2,226.25 4.00000 2,740.00

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$307,438.95$336,972.00 $339,667.50Section Totals:

$1,881,746.25$1,867,653.90 $1,897,838.07Contract Item Totals

Contract Time Totals
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July 18, 2023
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08/25/2023 10:18:20 AM
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( ) indicates item is bid as Lump Sum

$1,867,653.90 $1,881,746.25 1,897,838.07Contract Grand Totals

Contract Time Totals
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July 18, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

8,200.000 CY 5.00000 41,000.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 225,000.00000 225,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

220.000 CY 18.75000 4,125.00

0040 2402-2721000

EXCAVATION, CLASS 21

180.000 CY 45.75000 8,235.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

424.600 CY 1,094.25000 464,618.55

0060 2404-7775000

REINFORCING STEEL

100,079.000 LB 1.18000 118,093.22

0070 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

15.000 EACH 18,093.25000 271,398.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.25000 17,518.50

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

540.000 LF 84.50000 45,630.00

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,685.000 LF 50.50000 85,092.50

0110 2501-0201274

PILES, STEEL, HP 12 X 74

720.000 LF 61.50000 44,280.00

0120 2501-6335010

PREBORED HOLES

180.000 LF 59.00000 10,620.00

0130 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 3.00000 4,350.00

0140 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 38.00000 38,000.00

0150 2507-6875002

REVETMENT, REMOVE AND REPLACE

220.000 CY 25.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0001 Items for a 243'-0 x 30'-6 Pretensioned Prestressed Concrete Beam BridgeSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 175,000.00000 175,000.00

0170 2599-9999010

('LUMP SUM' ITEM) MUSSEL RELOCATION

(1) LS 5,898.00000 5,898.00

0180 2599-9999010

('LUMP SUM' ITEM) MUSSEL SURVEY

(1) LS 11,265.00000 11,265.00

$1,575,624.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.100 ACRE 7,000.00000 7,700.00

0200 2102-0425070

SPECIAL BACKFILL

60.000 TON 23.00000 1,380.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

1,830.000 CY 17.00000 31,110.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,166.000 CY 6.00000 12,996.00

0230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

10.000 CY 6.00000 60.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,500.000 CY 7.00000 17,500.00

0250 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

375.000 TON 21.00000 7,875.00

Page 22 of 27

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 13,000.00000 13,000.00

0270 2402-2720000

EXCAVATION, CLASS 20

600.000 CY 27.00000 16,200.00

0280 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

65.000 CY 27.00000 1,755.00

0290 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

92.000 LF 1,300.00000 119,600.00

0300 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

2.000 EACH 13,000.00000 26,000.00

0310 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 6,000.00000 12,000.00

0320 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

40.000 LF 325.00000 13,000.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

42.000 LF 49.00000 2,058.00

0340 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

66.000 LF 65.00000 4,290.00

0350 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,750.00000 5,500.00

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 350.00000 700.00

0370 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 3,450.00000 6,900.00

0380 2507-3250005

ENGINEERING FABRIC

150.000 SY 3.00000 450.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2507-6800061

REVETMENT, CLASS E

110.000 TON 38.00000 4,180.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0410 2528-2518000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00

0420 2528-8445110

TRAFFIC CONTROL

(1) LS 15,400.00000 15,400.00

0430 2601-2634100

MULCHING

6.200 ACRE 800.00000 4,960.00

0440 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.100 ACRE 1,050.00000 3,255.00

0450 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.100 ACRE 575.00000 1,782.50
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000020

SILT FENCE

1,085.000 LF 2.25000 2,441.25

0470 2602-0000030

SILT FENCE FOR DITCH CHECKS

408.000 LF 5.25000 2,142.00

0480 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,493.000 LF 0.50000 746.50

0490 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

685.000 LF 3.25000 2,226.25

0500 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0510 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$349,007.50Section Totals:

$1,924,632.02Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$1,924,632.02Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

July 18, 2023

34-C034-104 Primary County: FLOYD

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(686)4--0E-77 ABUTMENT REPAIR

POLK

Route: I-235

Cummins Parkway 0.2 mi E of IA 28 in Des Moines (WB)

Prj Awd Amt: $352,274.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

77-2352-686

July 18, 2023 10:00 A.M.

POLKCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $352,274.44 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $366,840.75 104.13%

3 IO127 IOWA CIVIL CONTRACTING, INC. $387,709.33 110.06%

4 HA760 HAWKEYE PAVING CORP. $410,120.75 116.42%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $418,305.75 118.74%

6 MI919 MINTURN, INC. $425,450.75 120.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

77-2352-686

July 18, 2023 10:00 A.M.

POLKCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN 1024; REPAIRS TO A 229' X VARIABLE WIDTH CONTINUOUS
CONCRETE VOIDED SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2499-0800000

PAVING NOTCH REPLACEMENT

35.000 LF 780.00000 27,300.00 900.00000 31,500.00 1,050.00000 36,750.00

0020 2533-4980005

MOBILIZATION

(1) LS 68,000.00000 68,000.00 100,000.00000 100,000.00 65,000.00000 65,000.00

$101,750.00$95,300.00 $131,500.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

19.300 SY 940.00000 18,142.00 800.00000 15,440.00 1,630.00000 31,459.00

0040 2510-6745850

REMOVAL OF PAVEMENT

19.300 SY 141.02000 2,721.69 300.00000 5,790.00 45.00000 868.50

0050 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

289.460 STA 200.00000 57,892.00 200.00000 57,892.00 220.00000 63,681.20

0060 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

63.850 STA 775.00000 49,483.75 775.00000 49,483.75 852.50000 54,432.13

0070 2528-2518000

SAFETY CLOSURE

1.000 EACH 500.00000 500.00 500.00000 500.00 550.00000 550.00

0080 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

837.500 LF 30.00000 25,125.00 30.00000 25,125.00 33.00000 27,637.50

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 41,900.00000 41,900.00 19,900.00000 19,900.00 40,000.00000 40,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,785.000 LF 16.00000 44,560.00 16.00000 44,560.00 17.60000 49,016.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

36.000 CDAY 250.00000 9,000.00 250.00000 9,000.00 275.00000 9,900.00

0120 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 2,550.00000 7,650.00 2,550.00000 7,650.00 2,805.00000 8,415.00

$285,959.33$256,974.44 $235,340.75Section Totals:

( ) indicates item is bid as Lump Sum

$366,840.75$352,274.44 $387,709.33

$352,274.44

Contract Item Totals

$366,840.75 387,709.33Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) MINTURN, INC.

0001 DESIGN 1024; REPAIRS TO A 229' X VARIABLE WIDTH CONTINUOUS
CONCRETE VOIDED SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2499-0800000

PAVING NOTCH REPLACEMENT

35.000 LF 400.00000 14,000.00 950.00000 33,250.00 1,200.00000 42,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 50,000.00000 50,000.00 42,500.00000 42,500.00

$84,500.00$89,000.00 $83,250.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0030 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

19.300 SY 2,600.00000 50,180.00 1,350.00000 26,055.00 1,500.00000 28,950.00

0040 2510-6745850

REMOVAL OF PAVEMENT

19.300 SY 600.00000 11,580.00 300.00000 5,790.00 300.00000 5,790.00

0050 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

289.460 STA 200.00000 57,892.00 200.00000 57,892.00 200.00000 57,892.00

0060 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

63.850 STA 775.00000 49,483.75 775.00000 49,483.75 775.00000 49,483.75

0070 2528-2518000

SAFETY CLOSURE

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0080 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

837.500 LF 30.00000 25,125.00 30.00000 25,125.00 30.00000 25,125.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 65,000.00000 65,000.00 109,000.00000 109,000.00 112,000.00000 112,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,785.000 LF 16.00000 44,560.00 16.00000 44,560.00 16.00000 44,560.00

0110 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

36.000 CDAY 250.00000 9,000.00 250.00000 9,000.00 250.00000 9,000.00

0120 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 2,600.00000 7,800.00 2,550.00000 7,650.00 2,550.00000 7,650.00

$340,950.75$321,120.75 $335,055.75Section Totals:

( ) indicates item is bid as Lump Sum

$418,305.75$410,120.75 $425,450.75

$410,120.75

Contract Item Totals

$418,305.75 425,450.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

July 18, 2023

77-2352-686 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

BRF-926-0(17)--38-94 BRIDGE REPLACEMENT - PPCB

WEBSTER

Route: IOWA 926

Business US 20 over Des Moines River and B Ave 1.3 miN of S Jct US 169 in Fort Dodge (WB)

Prj Awd Amt: $7,670,006.93

Project: WorkType:

County:

Location:

BRF-926-0(19)--38-94 BRIDGE REPLACEMENT - PPCB

WEBSTER

Route: IOWA 926

Business US 20 over CN RR and 7th St 1.5 mi N ofS Jct US 169 in Fort Dodge (WB)

Prj Awd Amt: $7,531,522.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 200 Working Days

94-9260-019

July 18, 2023 10:00 A.M.

WEBSTERCall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $15,201,529.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $16,444,465.05 108.18%

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $17,482,425.07 115.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 200 Working Days

94-9260-019

July 18, 2023 10:00 A.M.

WEBSTERCall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0124; A 571'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 10'-0 SIDEWALK - BRF-926-0(17)--38-94

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

137.800 SY 460.00000 63,388.00 430.00000 59,254.00 310.00000 42,718.00

0020 2301-0690203

BRIDGE APPROACH, BR-203

177.400 SY 460.00000 81,604.00 362.25000 64,263.15 310.00000 54,994.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 503,600.00000 503,600.00 850,000.00000 850,000.00 1,150,000.00000 1,150,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

234.600 CY 35.00000 8,211.00 25.00000 5,865.00 55.00000 12,903.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

707.100 CY 750.00000 530,325.00 1,100.00000 777,810.00 930.00000 657,603.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

991.600 CY 750.00000 743,700.00 1,100.00000 1,090,760.00 965.00000 956,894.00

0070 2404-7775000

REINFORCING STEEL

260,483.000 LB 1.70000 442,821.10 1.65000 429,796.95 1.45000 377,700.35

Page 1 of 28

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0124; A 571'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 10'-0 SIDEWALK - BRF-926-0(17)--38-94

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

225,224.000 LB 1.70000 382,880.80 1.40000 315,313.60 1.60000 360,358.40

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,756.000 LB 5.00000 38,780.00 3.75000 29,085.00 4.30000 33,350.80

0100 2405-2705000

EXCAVATE AND DEWATER

(1) LS 600,000.00000 600,000.00 400,000.00000 400,000.00 525,000.00000 525,000.00

0110 2407-0564325

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE125

6.000 EACH 40,000.00000 240,000.00 36,000.00000 216,000.00 38,500.00000 231,000.00

0120 2407-0564330

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE130

6.000 EACH 43,000.00000 258,000.00 39,000.00000 234,000.00 41,000.00000 246,000.00

0130 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

12.000 EACH 45,000.00000 540,000.00 47,000.00000 564,000.00 50,500.00000 606,000.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0124; A 571'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 10'-0 SIDEWALK - BRF-926-0(17)--38-94

SECTION: Cat Alt Set: Cat Alt Member:

0140 2408-7800000

STRUCTURAL STEEL

36,201.000 LB 3.50000 126,703.50 5.40000 195,485.40 4.35000 157,474.35

0150 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

45.000 LF 500.00000 22,500.00 335.00000 15,075.00 385.00000 17,325.00

0160 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

45.000 LF 100.00000 4,500.00 95.00000 4,275.00 95.00000 4,275.00

0170 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

644.000 LF 70.00000 45,080.00 87.67000 56,459.48 140.00000 90,160.00

0180 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

622.000 LF 95.00000 59,090.00 117.10000 72,836.20 117.10000 72,836.20

0190 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

697.000 LF 275.00000 191,675.00 239.95000 167,245.15 239.95000 167,245.15
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0124; A 571'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 10'-0 SIDEWALK - BRF-926-0(17)--38-94

SECTION: Cat Alt Set: Cat Alt Member:

0200 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

1,030.000 LF 1,000.00000 1,030,000.00 660.00000 679,800.00 615.00000 633,450.00

0210 2433-0003000

DEMONSTRATION SHAFT

92.000 LF 1.00000 92.00 600.00000 55,200.00 655.00000 60,260.00

0220 2501-0201473

PILES, STEEL, HP 14 X 73

2,160.000 LF 75.00000 162,000.00 78.00000 168,480.00 76.00000 164,160.00

0230 2501-8400172

TEMPORARY SHORING

(1) LS 100,000.00000 100,000.00 35,000.00000 35,000.00 50,000.00000 50,000.00

0240 2507-2638610

CONCRETE SLOPE PROTECTION

15.300 SY 250.00000 3,825.00 600.00000 9,180.00 165.00000 2,524.50

0250 2507-3250005

ENGINEERING FABRIC

165.000 SY 6.00000 990.00 4.00000 660.00 3.75000 618.75

0260 2507-8029000

EROSION STONE

66.000 TON 125.00000 8,250.00 70.00000 4,620.00 65.00000 4,290.00
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0124; A 571'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE WITH 10'-0 SIDEWALK - BRF-926-0(17)--38-94

SECTION: Cat Alt Set: Cat Alt Member:

0270 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 35,000.00000 35,000.00 15,000.00000 15,000.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00 46,800.00000 46,800.00 51,000.00000 51,000.00

0290 2533-4980005

MOBILIZATION

(1) LS 708,245.00000 708,245.00 750,000.00000 750,000.00 925,000.00000 925,000.00

$7,670,140.50$6,976,260.40 $7,332,263.93Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 LIGHTING ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0300 2523-0000100

LIGHTING POLES

6.000 EACH 11,000.00000 66,000.00 11,000.00000 66,000.00 11,000.00000 66,000.00

0310 2523-0000200

ELECTRICAL CIRCUITS

814.000 LF 24.00000 19,536.00 24.00000 19,536.00 24.00000 19,536.00

0320 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0330 2523-0000400

CONTROL CABINET

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

$102,336.00$102,336.00 $102,336.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0340 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

302.000 CY 21.00000 6,342.00 21.00000 6,342.00 30.00000 9,060.00

0350 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 50.00000 250.00 60.00000 300.00

0360 2105-8425005

TOPSOIL, FURNISH AND SPREAD

205.000 CY 69.00000 14,145.00 69.00000 14,145.00 50.00000 10,250.00

0370 2115-0100000

MODIFIED SUBBASE

226.100 CY 63.00000 14,244.30 63.00000 14,244.30 80.00000 18,088.00

0380 2123-7450020

SHOULDER FINISHING, EARTH

7.200 STA 1,000.00000 7,200.00 1,000.00000 7,200.00 750.00000 5,400.00

0390 2301-0690203

BRIDGE APPROACH, BR-203

121.500 SY 300.00000 36,450.00 213.07000 25,888.01 245.00000 29,767.50

0400 2301-0690205

BRIDGE APPROACH, BR-205

165.200 SY 300.00000 49,560.00 250.00000 41,300.00 260.00000 42,952.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0410 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

478.600 SY 196.00000 93,805.60 125.00000 59,825.00 135.00000 64,611.00

0420 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

92.000 SY 130.00000 11,960.00 94.00000 8,648.00 95.00000 8,740.00

0430 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

0440 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,216.700 SY 5.90000 13,078.53 3.65000 8,090.96 4.70000 10,418.49

0450 2435-0250700

INTAKE, SW-507

1.000 EACH 9,000.00000 9,000.00 9,000.00000 9,000.00 8,500.00000 8,500.00

0460 2435-0250900

INTAKE, SW-509

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0470 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

128.100 LF 17.00000 2,177.70 17.00000 2,177.70 25.00000 3,202.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

6.000 LF 115.00000 690.00 115.00000 690.00 140.00000 840.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

8.000 LF 25.00000 200.00 25.00000 200.00 50.00000 400.00

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

38.000 LF 90.00000 3,420.00 90.00000 3,420.00 90.00000 3,420.00

0510 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 35.00000 875.00 35.00000 875.00 35.00000 875.00

0520 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00

0530 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0540 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00

0550 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

2.000 EACH 1,654.75000 3,309.50 1,654.75000 3,309.50 1,654.75000 3,309.50

0560 2510-6745850

REMOVAL OF PAVEMENT

1,135.700 SY 17.00000 19,306.90 17.00000 19,306.90 20.00000 22,714.00

0570 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,200.00000 4,800.00

0580 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

380.500 SY 105.50000 40,142.75 65.00000 24,732.50 70.00000 26,635.00

0590 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

73.400 SY 140.00000 10,276.00 106.00000 7,780.40 85.00000 6,239.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0600 2511-6745900

REMOVAL OF SIDEWALK

492.200 SY 13.00000 6,398.60 13.00000 6,398.60 20.00000 9,844.00

0610 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

109.700 LF 87.00000 9,543.90 52.50000 5,759.25 50.00000 5,485.00

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

91.880 STA 100.00000 9,188.00 100.00000 9,188.00 100.00000 9,188.00

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

89.350 STA 75.00000 6,701.25 75.00000 6,701.25 75.00000 6,701.25

0640 2528-2518000

SAFETY CLOSURE

21.000 EACH 200.00000 4,200.00 200.00000 4,200.00 200.00000 4,200.00

0650 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,975.000 LF 40.00000 79,000.00 40.00000 79,000.00 40.00000 79,000.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 79,300.00000 79,300.00 79,300.00000 79,300.00 95,000.00000 95,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

180.000 LF 30.00000 5,400.00 30.00000 5,400.00 30.00000 5,400.00

$521,540.24$563,865.03 $481,072.37Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 ROADSIDE ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

21.800 MGAL 75.00000 1,635.00 75.00000 1,635.00 75.00000 1,635.00

0690 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 450.00000 1,350.00 450.00000 1,350.00 450.00000 1,350.00

0700 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

109.000 SQ 85.00000 9,265.00 85.00000 9,265.00 85.00000 9,265.00

0710 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

300.000 LF 21.00000 6,300.00 21.00000 6,300.00 75.00000 22,500.00

0720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

570.000 LF 4.65000 2,650.50 4.65000 2,650.50 5.00000 2,850.00

0730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

570.000 LF 8.00000 4,560.00 8.00000 4,560.00 10.00000 5,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 ROADSIDE ITEMS - BRF-926-0(17)--38-94SECTION: Cat Alt Set: Cat Alt Member:

0740 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

1,140.000 LF 0.25000 285.00 0.25000 285.00 1.00000 1,140.00

0750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$45,940.00$27,545.50 $27,545.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0224; A 735'-9 X 30'-0 PRETENSIONED PRESTRESSED
(CONCRETE BEAM & CWPG BRIDGE WITH 10'-0 SIDEWALK - (19

SECTION: Cat Alt Set: Cat Alt Member:

0770 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

136.600 SY 460.00000 62,836.00 425.00000 58,055.00 310.00000 42,346.00

0780 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 387,900.00000 387,900.00 900,000.00000 900,000.00 1,025,000.00000 1,025,000.00

0790 2402-2720000

EXCAVATION, CLASS 20

182.400 CY 35.00000 6,384.00 47.00000 8,572.80 55.00000 10,032.00

0800 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

712.200 CY 750.00000 534,150.00 1,100.00000 783,420.00 935.00000 665,907.00

0810 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,174.700 CY 750.00000 881,025.00 1,100.00000 1,292,170.00 965.00000 1,133,585.50

0820 2404-7775000

REINFORCING STEEL

215,060.000 LB 1.70000 365,602.00 1.65000 354,849.00 1.45000 311,837.00

0830 2404-7775005

REINFORCING STEEL, EPOXY COATED

279,172.000 LB 1.70000 474,592.40 1.40000 390,840.80 1.55000 432,716.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0224; A 735'-9 X 30'-0 PRETENSIONED PRESTRESSED
(CONCRETE BEAM & CWPG BRIDGE WITH 10'-0 SIDEWALK - (19

SECTION: Cat Alt Set: Cat Alt Member:

0840 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

8,839.000 LB 5.00000 44,195.00 3.75000 33,146.25 4.30000 38,007.70

0850 2407-0563090

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC90

6.000 EACH 25,000.00000 150,000.00 27,000.00000 162,000.00 28,500.00000 171,000.00

0860 2407-0563095

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC95

6.000 EACH 26,000.00000 156,000.00 28,000.00000 168,000.00 30,000.00000 180,000.00

0870 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

6.000 EACH 33,000.00000 198,000.00 35,000.00000 210,000.00 37,000.00000 222,000.00

0880 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

12.000 EACH 34,000.00000 408,000.00 36,000.00000 432,000.00 38,500.00000 462,000.00

0890 2408-7800000

STRUCTURAL STEEL

315,624.000 LB 3.00000 946,872.00 3.10000 978,434.40 3.50000 1,104,684.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0224; A 735'-9 X 30'-0 PRETENSIONED PRESTRESSED
(CONCRETE BEAM & CWPG BRIDGE WITH 10'-0 SIDEWALK - (19

SECTION: Cat Alt Set: Cat Alt Member:

0900 2408-8000000

GIRDER ERECTION PLAN

(1) LS 15,000.00000 15,000.00 12,000.00000 12,000.00 25,000.00000 25,000.00

0910 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

89.000 LF 500.00000 44,500.00 335.00000 29,815.00 375.00000 33,375.00

0920 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

89.000 LF 100.00000 8,900.00 95.00000 8,455.00 95.00000 8,455.00

0930 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

791.000 LF 70.00000 55,370.00 87.67000 69,346.97 145.00000 114,695.00

0940 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

750.000 LF 95.00000 71,250.00 117.10000 87,825.00 117.10000 87,825.00

0950 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

642.000 LF 275.00000 176,550.00 239.95000 154,047.90 239.95000 154,047.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0224; A 735'-9 X 30'-0 PRETENSIONED PRESTRESSED
(CONCRETE BEAM & CWPG BRIDGE WITH 10'-0 SIDEWALK - (19

SECTION: Cat Alt Set: Cat Alt Member:

0960 2433-0001048

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

1,144.500 LF 825.00000 944,212.50 660.00000 755,370.00 575.00000 658,087.50

0970 2433-0003000

DEMONSTRATION SHAFT

56.000 LF 1.00000 56.00 600.00000 33,600.00 615.00000 34,440.00

0980 2501-0201253

PILES, STEEL, HP 12 X 53

650.000 LF 60.00000 39,000.00 60.00000 39,000.00 62.00000 40,300.00

0990 2501-0201473

PILES, STEEL, HP 14 X 73

630.000 LF 75.00000 47,250.00 75.00000 47,250.00 76.00000 47,880.00

1000 2507-2638610

CONCRETE SLOPE PROTECTION

14.600 SY 250.00000 3,650.00 500.00000 7,300.00 165.00000 2,409.00

1010 2507-2638620

MACADAM STONE SLOPE PROTECTION

401.000 SY 50.00000 20,050.00 78.00000 31,278.00 75.00000 30,075.00

1020 2533-4980005

MOBILIZATION

(1) LS 712,040.00000 712,040.00 700,000.00000 700,000.00 800,000.00000 800,000.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0224; A 735'-9 X 30'-0 PRETENSIONED PRESTRESSED
(CONCRETE BEAM & CWPG BRIDGE WITH 10'-0 SIDEWALK - (19

SECTION: Cat Alt Set: Cat Alt Member:

1030 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00 600,000.00000 600,000.00

1040 2599-9999009

('LINEAR FEET' ITEM) STEEL PIPE RAILING
(TALL)

185.000 LF 500.00000 92,500.00 550.00000 101,750.00 550.00000 101,750.00

1045 2501-8400172

TEMPORARY SHORING

(1) LS 100,000.00000 100,000.00 120,000.00000 120,000.00 50,000.00000 50,000.00

1048 2526-8285000

CONSTRUCTION SURVEY

(1) LS 83,000.00000 83,000.00 77,900.00000 77,900.00 85,000.00000 85,000.00

$8,672,455.20$7,043,884.90 $8,051,426.12Section Totals:
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Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 LIGHTING ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1050 2523-0000100

LIGHTING POLES

9.000 EACH 11,000.00000 99,000.00 11,000.00000 99,000.00 11,000.00000 99,000.00

1060 2523-0000200

ELECTRICAL CIRCUITS

983.000 LF 23.00000 22,609.00 23.00000 22,609.00 23.00000 22,609.00

1070 2523-0000310

HANDHOLES AND JUNCTION BOXES

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

1080 2523-0000400

CONTROL CABINET

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

$138,409.00$138,409.00 $138,409.00Section Totals:
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1090 2102-2625000

EMBANKMENT-IN-PLACE

217.000 CY 45.00000 9,765.00 45.00000 9,765.00 45.00000 9,765.00

1100 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

95.000 CY 26.00000 2,470.00 26.00000 2,470.00 30.00000 2,850.00

1110 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 55.00000 275.00 55.00000 275.00 60.00000 300.00

1120 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

114.000 CY 21.00000 2,394.00 21.00000 2,394.00 45.00000 5,130.00

1130 2115-0100000

MODIFIED SUBBASE

59.400 CY 63.00000 3,742.20 63.00000 3,742.20 80.00000 4,752.00

1140 2123-7450020

SHOULDER FINISHING, EARTH

4.900 STA 1,000.00000 4,900.00 1,000.00000 4,900.00 750.00000 3,675.00

1150 2301-0690203

BRIDGE APPROACH, BR-203

238.300 SY 300.00000 71,490.00 340.50000 81,141.15 270.00000 64,341.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1160 2301-0690205

BRIDGE APPROACH, BR-205

176.200 SY 300.00000 52,860.00 250.00000 44,050.00 250.00000 44,050.00

1170 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

114.200 SY 196.00000 22,383.20 120.00000 13,704.00 135.00000 15,417.00

1180 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

153.900 SY 130.00000 20,007.00 90.00000 13,851.00 95.00000 14,620.50

1190 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

1200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,691.500 SY 5.90000 15,879.85 3.65000 9,823.98 4.75000 12,784.63

1210 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 9,000.00000 9,000.00 9,000.00000 9,000.00 10,000.00000 10,000.00

1220 2435-0250700

INTAKE, SW-507

1.000 EACH 9,000.00000 9,000.00 9,000.00000 9,000.00 8,500.00000 8,500.00
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Tabulation of Construction and Material Bids

July 18, 2023

94-9260-019 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1230 2435-0254500

INTAKE, SW-545

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,500.00000 12,500.00

1240 2435-0254510

INTAKE, SW-545 MODIFIED

1.000 EACH 12,000.00000 12,000.00 12,000.00000 12,000.00 12,500.00000 12,500.00

1250 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

52.900 LF 16.00000 846.40 16.00000 846.40 25.00000 1,322.50

1260 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

84.000 LF 110.00000 9,240.00 110.00000 9,240.00 130.00000 10,920.00

1270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

54.000 LF 25.00000 1,350.00 25.00000 1,350.00 50.00000 2,700.00

1280 2510-6745850

REMOVAL OF PAVEMENT

571.400 SY 17.00000 9,713.80 17.00000 9,713.80 20.00000 11,428.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1290 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00 1,200.00000 3,600.00

1300 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

274.800 SY 105.00000 28,854.00 67.00000 18,411.60 70.00000 19,236.00

1310 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

83.900 SY 140.00000 11,746.00 107.00000 8,977.30 85.00000 7,131.50

1320 2511-6745900

REMOVAL OF SIDEWALK

417.600 SY 12.00000 5,011.20 12.00000 5,011.20 20.00000 8,352.00

1330 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

108.600 LF 87.00000 9,448.20 55.00000 5,973.00 50.00000 5,430.00

1340 2512-1725406

CURB AND GUTTER, P.C. CONCRETE, 4.0 FT.

27.000 LF 95.00000 2,565.00 55.00000 1,485.00 70.00000 1,890.00

1350 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$310,695.13$339,940.85 $302,124.63Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0008 ROADSIDE ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1360 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 21.00000 4,200.00 21.00000 4,200.00 75.00000 15,000.00

1370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

190.000 LF 4.65000 883.50 4.65000 883.50 5.00000 950.00

1380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

190.000 LF 8.00000 1,520.00 8.00000 1,520.00 10.00000 1,900.00

1390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

500.000 LF 0.25000 125.00 0.25000 125.00 1.00000 500.00

1400 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

60.000 LF 4.65000 279.00 4.65000 279.00 4.65000 279.00

1410 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

60.000 LF 8.00000 480.00 8.00000 480.00 8.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) CRAMER AND ASSOC.,
INC.

(3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0008 ROADSIDE ITEMS - BRF-926-0(19)--38-94SECTION: Cat Alt Set: Cat Alt Member:

1420 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER, EC-602

12.000 LF 20.00000 240.00 20.00000 240.00 20.00000 240.00

1430 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 10.00000 30.00 10.00000 30.00 10.00000 30.00

1440 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 10.00000 30.00 10.00000 30.00 10.00000 30.00

1450 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1460 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$20,909.00$9,287.50 $9,287.50Section Totals:

$16,444,465.05$15,201,529.18 $17,482,425.07

$15,201,529.18

Contract Item Totals

$16,444,465.05

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$15,201,529.18 $16,444,465.05 17,482,425.07Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

NRT-C030(67)--9G-30 PCC SIDEWALK/TRAIL

DICKINSON

Route: 170TH AVE

On from 170th St, E 2.5 miles along abandoned RR ROW to Montgomery, IA

Prj Awd Amt: $998,195.75

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 07/26/24

30-C030-067

July 18, 2023 10:00 A.M.

DICKINSONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: JUERGENS, CORY CONSTRUCTION LLC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JU015 JUERGENS, CORY CONSTRUCTION LLC $998,195.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WI040 WICKS CONSTRUCTION, INC. $1,178,204.25 118.03%

3 BE100 BECK EXCAVATING, INC. $1,209,025.70 121.12%
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Contract ID:

Letting Date:

Completion Date: 07/26/24

30-C030-067

July 18, 2023 10:00 A.M.

DICKINSONCall Order:  101 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: JUERGENS, CORY CONSTRUCTION LLC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.860 ACRE 20,000.00000 17,200.00 24,000.00000 20,640.00 21,500.00000 18,490.00

0020 2101-0850002

CLEARING AND GRUBBING

184.400 UNIT 50.00000 9,220.00 100.00000 18,440.00 23.00000 4,241.20

0030 2102-2625000

EMBANKMENT-IN-PLACE

3,861.000 CY 19.00000 73,359.00 15.00000 57,915.00 20.00000 77,220.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,176.000 CY 9.00000 55,584.00 20.00000 123,520.00 14.00000 86,464.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,006.000 CY 5.00000 40,030.00 10.00000 80,060.00 12.00000 96,072.00

0060 2115-0100000

MODIFIED SUBBASE

37.000 CY 38.00000 1,406.00 60.00000 2,220.00 66.00000 2,442.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

260.000 STA 80.00000 20,800.00 135.00000 35,100.00 62.00000 16,120.00
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Tabulation of Construction and Material Bids
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30-C030-067 Primary County: DICKINSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

24.000 SY 150.00000 3,600.00 125.00000 3,000.00 245.00000 5,880.00

0090 2301-1032080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 8 IN.

164.000 SY 88.00000 14,432.00 105.00000 17,220.00 95.00000 15,580.00

0100 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

260.000 CY 18.00000 4,680.00 20.00000 5,200.00 16.00000 4,160.00

0110 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 950.00000 1,900.00 2,000.00000 4,000.00 1,228.00000 2,456.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,150.00000 9,200.00 1,650.00000 13,200.00 1,389.00000 11,112.00

0130 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

32.000 LF 70.00000 2,240.00 80.00000 2,560.00 88.00000 2,816.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

200.000 LF 77.00000 15,400.00 100.00000 20,000.00 115.00000 23,000.00

0150 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

76.000 LF 15.00000 1,140.00 45.00000 3,420.00 26.00000 1,976.00

0160 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

34.000 LF 30.00000 1,020.00 60.00000 2,040.00 32.00000 1,088.00

0170 2507-8029000

EROSION STONE

65.000 TON 60.00000 3,900.00 120.00000 7,800.00 66.00000 4,290.00

0180 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

14,135.000 SY 32.00000 452,320.00 36.00000 508,860.00 42.15000 595,790.25

0190 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

130.000 STA 230.00000 29,900.00 350.00000 45,500.00 305.00000 39,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7528101

DETECTABLE WARNINGS

72.000 SF 53.00000 3,816.00 50.00000 3,600.00 65.00000 4,680.00

0210 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

124.000 SY 102.00000 12,648.00 100.00000 12,400.00 88.00000 10,912.00

0220 2519-3300600

FENCE, SAFETY

128.000 LF 580.00000 74,240.00 450.00000 57,600.00 440.00000 56,320.00

0230 2528-2518000

SAFETY CLOSURE

4.000 EACH 300.00000 1,200.00 250.00000 1,000.00 250.00000 1,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,650.00000 5,650.00 5,650.00000 5,650.00

0250 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 25,000.00000 25,000.00 35,340.00000 35,340.00

0260 2599-9999005

('EACH' ITEM) HICKENBOTTOM INTAKE

1.000 EACH 1,850.00000 1,850.00 1,200.00000 1,200.00 1,800.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999005

('EACH' ITEM) REMOVAL OF STRUCTURE,
METAL GRATE

1.000 EACH 500.00000 500.00 3,500.00000 3,500.00 500.00000 500.00

0280 2599-9999005

('EACH' ITEM) REOVAL OF KNOWN BOX
CULVERT, WOOD

1.000 EACH 2,750.00000 2,750.00 5,000.00000 5,000.00 2,900.00000 2,900.00

0290 2599-9999010

('LUMP SUM' ITEM) CONCRETE WASHOUT

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0300 2599-9999010

('LUMP SUM' ITEM) RECREATIONAL TRAIL
SIGNS

(1) LS 6,000.00000 6,000.00 5,850.00000 5,850.00 5,850.00000 5,850.00

0310 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
GRANULAR DIRVEWAY

123.000 SY 18.00000 2,214.00 15.00000 1,845.00 6.00000 738.00

0320 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF
GRANULAR ROADWAY

164.000 SY 18.00000 2,952.00 15.00000 2,460.00 6.00000 984.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 18, 2023

30-C030-067 Primary County: DICKINSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.600 ACRE 4,100.00000 31,160.00 4,000.00000 30,400.00 4,000.00000 30,400.00

0340 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

35.000 SQ 20.00000 700.00 20.00000 700.00 20.00000 700.00

0350 2602-0000020

SILT FENCE

13,710.000 LF 2.10000 28,791.00 2.05000 28,105.50 2.05000 28,105.50

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

13,710.000 LF 0.60000 8,226.00 0.55000 7,540.50 0.55000 7,540.50

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,113.000 LF 0.50000 2,056.50 0.25000 1,028.25 0.25000 1,028.25

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

400.000 LF 5.00000 2,000.00 25.00000 10,000.00 4.00000 1,600.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

105.000 LF 5.25000 551.25 5.00000 525.00 5.00000 525.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 18, 2023

30-C030-067 Primary County: DICKINSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JUERGENS, CORY
CONSTRUCTION LLC

(2) WICKS CONSTRUCTION,
INC.

(3) BECK EXCAVATING, INC.

0001 PCC SIDEWALK TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

105.000 LF 2.00000 210.00 1.00000 105.00 1.00000 105.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$1,209,025.70$998,195.75 $1,178,204.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,178,204.25$998,195.75 $1,209,025.70

$998,195.75

Contract Item Totals

$1,178,204.25 1,209,025.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

July 18, 2023

30-C030-067 Primary County: DICKINSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-218-1(83)--2R-56 PCC PAVEMENT - GRADE AND NEW

LEE

Route: U.S. 218

Weigh Station just S of Co Rd J38 / 130th St

Prj Awd Amt: $332,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 35 Working Days

56-2181-083

July 18, 2023 10:00 A.M.

LEECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $332,777.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $384,109.80 115.43%

3 BO330 BOOMERANG CORP. $387,977.05 116.59%

4 T.033 TK CONCRETE, INC. $439,891.00 132.19%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 35 Working Days

56-2181-083

July 18, 2023 10:00 A.M.

LEECall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,581.000 CY 4.75000 12,259.75 4.50000 11,614.50 17.00000 43,877.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

473.000 CY 15.75000 7,449.75 15.00000 7,095.00 17.00000 8,041.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 157.50000 787.50 150.00000 750.00 100.00000 500.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,656.000 CY 5.80000 9,604.80 5.50000 9,108.00 8.00000 13,248.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,984.000 CY 2.10000 4,166.40 2.00000 3,968.00 1.00000 1,984.00

0060 2115-0100000

MODIFIED SUBBASE

299.500 CY 54.60000 16,352.70 52.00000 15,574.00 63.00000 18,868.50

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

530.625 TON 29.44000 15,621.60 28.00000 14,857.50 48.00000 25,470.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.900 STA 315.00000 3,118.50 300.00000 2,970.00 400.00000 3,960.00

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,108.000 SY 114.00000 126,312.00 134.05000 148,527.40 95.00000 105,260.00

0100 2402-0425040

FLOODED BACKFILL

27.700 CY 78.80000 2,182.76 75.00000 2,077.50 80.00000 2,216.00

0110 2402-2720000

EXCAVATION, CLASS 20

265.000 CY 12.60000 3,339.00 12.00000 3,180.00 10.00000 2,650.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,254.75000 2,509.50 1,195.00000 2,390.00 2,500.00000 5,000.00

0130 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 2,625.00000 2,625.00 2,500.00000 2,500.00 1,200.00000 1,200.00

0140 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

60.000 LF 82.95000 4,977.00 79.00000 4,740.00 140.00000 8,400.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

965.000 LF 9.03000 8,713.95 8.60000 8,299.00 16.00000 15,440.00

0160 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 278.25000 2,226.00 265.00000 2,120.00 750.00000 6,000.00

0170 2506-4984000

FLOWABLE MORTAR

8.100 CY 262.50000 2,126.25 250.00000 2,025.00 275.00000 2,227.50

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 525.00000 1,575.00 500.00000 1,500.00 550.00000 1,650.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,554.00000 7,554.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.020 STA 210.00000 4,624.20 200.00000 4,404.00 215.00000 4,734.30

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

1.820 STA 1,050.00000 1,911.00 1,000.00000 1,820.00 1,000.00000 1,820.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 262.50000 525.00 250.00000 500.00 270.00000 540.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

150.000 LF 52.50000 7,875.00 50.00000 7,500.00 54.00000 8,100.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,512.50000 5,512.50 10,000.00000 10,000.00 5,500.00000 5,500.00

0250 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00 575.00000 34,500.00 575.00000 34,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 21,081.49000 21,081.49 50,000.00000 50,000.00 39,000.00000 39,000.00

$368,186.30$309,530.65 $362,019.90Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-3250005

ENGINEERING FABRIC

26.000 SY 10.50000 273.00 10.00000 260.00 5.00000 130.00

0280 2507-6800061

REVETMENT, CLASS E

13.500 TON 78.80000 1,063.80 75.00000 1,012.50 100.00000 1,350.00

0290 2601-2634100

MULCHING

1.900 ACRE 1,050.00000 1,995.00 1,000.00000 1,900.00 1,430.00000 2,717.00

0300 2601-2636015

NATIVE GRASS SEEDING

1.700 ACRE 1,575.00000 2,677.50 1,500.00000 2,550.00 2,140.00000 3,638.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 420.00000 798.00 400.00000 760.00 570.00000 1,083.00

0320 2602-0000020

SILT FENCE

1,293.000 LF 2.00000 2,586.00 1.85000 2,392.05 2.50000 3,232.50

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

138.000 LF 2.00000 276.00 1.85000 255.30 2.50000 345.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,431.000 LF 0.55000 787.05 0.50000 715.50 0.25000 357.75

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

143.000 LF 2.00000 286.00 1.85000 264.55 2.50000 357.50

0360 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 52.50000 10,500.00 50.00000 10,000.00 22.00000 4,400.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

40.000 LF 4.20000 168.00 4.00000 160.00 5.50000 220.00

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 6.30000 252.00 6.00000 240.00 8.50000 340.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

80.000 LF 1.05000 84.00 1.00000 80.00 1.50000 120.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) BOOMERANG CORP.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$19,790.75$23,246.35 $22,089.90Section Totals:

( ) indicates item is bid as Lump Sum

$384,109.80$332,777.00 $387,977.05

$332,777.00

Contract Item Totals

$384,109.80 387,977.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,581.000 CY 15.00000 38,715.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

473.000 CY 25.00000 11,825.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,656.000 CY 8.50000 14,076.00

0050 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,984.000 CY 3.00000 5,952.00

0060 2115-0100000

MODIFIED SUBBASE

299.500 CY 68.00000 20,366.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

530.625 TON 40.00000 21,225.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.900 STA 550.00000 5,445.00

0090 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,108.000 SY 112.50000 124,650.00

0100 2402-0425040

FLOODED BACKFILL

27.700 CY 50.00000 1,385.00

0110 2402-2720000

EXCAVATION, CLASS 20

265.000 CY 25.00000 6,625.00

0120 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 3,250.00000 6,500.00

0130 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 2,500.00000 2,500.00

0140 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

60.000 LF 95.00000 5,700.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

965.000 LF 12.00000 11,580.00

0160 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 450.00000 3,600.00

0170 2506-4984000

FLOWABLE MORTAR

8.100 CY 450.00000 3,645.00

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 700.00000 2,100.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.020 STA 250.00000 5,505.00

0210 2527-9263180

PAVEMENT MARKINGS REMOVED

1.820 STA 1,500.00000 2,730.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-2518000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

150.000 LF 70.00000 10,500.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0250 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 58,750.00000 58,750.00

$416,574.00Section Totals:
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-3250005

ENGINEERING FABRIC

26.000 SY 25.00000 650.00

0280 2507-6800061

REVETMENT, CLASS E

13.500 TON 100.00000 1,350.00

0290 2601-2634100

MULCHING

1.900 ACRE 1,330.00000 2,527.00

0300 2601-2636015

NATIVE GRASS SEEDING

1.700 ACRE 3,000.00000 5,100.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 700.00000 1,330.00

0320 2602-0000020

SILT FENCE

1,293.000 LF 3.00000 3,879.00

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

138.000 LF 3.00000 414.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,431.000 LF 0.50000 715.50

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

143.000 LF 0.50000 71.50

0360 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 25.00000 5,000.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

40.000 LF 6.00000 240.00

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 11.50000 460.00

0390 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

80.000 LF 1.00000 80.00
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Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

July 18, 2023

56-2181-083 Primary County: LEE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TK CONCRETE, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$23,317.00Section Totals:

( ) indicates item is bid as Lump Sum

$439,891.00

$439,891.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-035-3(197)87--13-77 PCC PAVEMENT - GRADE AND NEW

POLK

Route: I-35

I-35/80/235 Interchange NE Of Des Moines(Stage 3A)

Prj Awd Amt: $20,791,234.53

Project: WorkType:

County:

Location:

IM-035-3(198)87--13-77 TRAFFIC SIGNS

POLK

Route: I-35

I-35/80/235 Interchange NE Of Des Moines(Stage 3A)

Prj Awd Amt: $7,336,524.69

Project: WorkType:

County:

Location:

IM-035-3(199)87--13-77 LIGHTING

POLK

Route: I-35

I-35/80/235 Interchange NE Of Des Moines(Stage 3A)

Prj Awd Amt: $4,640,330.82

Project: WorkType:

County:

ITS-035-3(210)87--25-77 ITS INFRASTRUCTURE

POLK Prj Awd Amt: $561,165.37
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County:

Location:

POLK

Route: I-35

I-35/80/235 Interchange NE Of Des Moines (Stage 3A)

Prj Awd Amt: $561,165.37
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $33,329,255.41 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $34,731,319.08 104.21%

3 RE300 REILLY CONSTRUCTION CO., INC. $35,233,708.83 105.71%

4 EL045 ELDER CORPORATION $36,220,808.19 108.68%

5 MO481 MOYNA, C.J. & SONS, LLC. $36,414,773.09 109.26%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

12.300 ACRE 2,032.52000 25,000.00 5,350.00000 65,805.00 5,200.00000 63,960.00

0020 2102-0425071

SPECIAL BACKFILL

31,397.700 CY 45.00000 1,412,896.50 48.15000 1,511,799.26 55.00000 1,726,873.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

50,303.000 CY 22.00000 1,106,666.00 23.55000 1,184,635.65 40.00000 2,012,120.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,969.000 CY 22.00000 65,318.00 23.55000 69,919.95 40.00000 118,760.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 150.00000 1,500.00 160.50000 1,605.00 150.00000 1,500.00

0060 2102-5020010

OBLITERATE OLD ROADBED

75.200 STA 750.00000 56,400.00 802.50000 60,348.00 750.00000 56,400.00

0070 2105-8425011

TOPSOIL, SPREAD

7,002.000 CY 22.00000 154,044.00 23.55000 164,897.10 22.00000 154,044.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,484.000 CY 22.00000 274,648.00 23.55000 293,998.20 22.00000 274,648.00

0090 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

4,816.000 CY 22.00000 105,952.00 23.55000 113,416.80 22.00000 105,952.00

0100 2107-0875100

COMPACTION WITH MOISTURE CONTROL

38,695.000 CY 0.50000 19,347.50 0.55000 21,282.25 0.50000 19,347.50

0110 2111-8174100

GRANULAR SUBBASE

89,701.800 SY 13.75000 1,233,399.75 14.70000 1,318,616.46 13.75000 1,233,399.75

0120 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

55,082.200 SY 1.65000 90,885.63 1.75000 96,393.85 1.65000 90,885.63

0130 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

20,031.600 SY 77.00000 1,542,433.20 78.00000 1,562,464.80 77.00000 1,542,433.20

0140 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

500.700 SY 543.18000 271,970.23 639.35000 320,122.55 543.18000 271,970.23
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2122-5500110

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 11 IN.

924.700 SY 104.00000 96,168.80 111.30000 102,919.11 104.00000 96,168.80

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

345.000 STA 1,350.00000 465,750.00 1,444.50000 498,352.50 1,350.00000 465,750.00

0170 2214-5145150

PAVEMENT SCARIFICATION

9,582.700 SY 5.50000 52,704.85 5.90000 56,537.93 5.50000 52,704.85

0180 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

60,840.800 SY 75.00000 4,563,060.00 75.50000 4,593,480.40 75.00000 4,563,060.00

0190 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

71,184.000 EACH 1.00000 71,184.00 1.00000 71,184.00 1.00000 71,184.00

0200 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

788.900 TON 112.00000 88,356.80 119.85000 94,549.67 112.00000 88,356.80
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

902.100 TON 112.00000 101,035.20 119.85000 108,116.69 112.00000 101,035.20

0220 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

101.500 TON 809.60000 82,174.40 866.25000 87,924.38 809.60000 82,174.40

0230 2304-0100000

DETOUR PAVEMENT

1,539.900 SY 84.00000 129,351.60 89.90000 138,437.01 84.00000 129,351.60

0240 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

45,631.000 EACH 1.00000 45,631.00 1.00000 45,631.00 1.00000 45,631.00

0250 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 202,000.00000 202,000.00 216,890.00000 216,890.00 202,700.00000 202,700.00

0260 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

1,439.000 LF 80.00000 115,120.00 85.60000 123,178.40 71.26000 102,543.14
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0270 2402-0425030

GRANULAR BACKFILL

27.600 CY 100.00000 2,760.00 107.00000 2,953.20 83.44000 2,302.94

0280 2402-0425040

FLOODED BACKFILL

189.200 CY 60.00000 11,352.00 64.20000 12,146.64 60.00000 11,352.00

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

364.900 CY 15.00000 5,473.50 16.05000 5,856.65 15.00000 5,473.50

0300 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,400.00000 4,800.00 2,568.00000 5,136.00 2,400.00000 4,800.00

0310 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,675.00000 2,675.00 2,500.00000 2,500.00

0320 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 4,000.00000 8,000.00 4,280.00000 8,560.00 4,000.00000 8,000.00

0330 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

46.000 LF 180.00000 8,280.00 192.60000 8,859.60 180.00000 8,280.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

114.000 LF 320.00000 36,480.00 342.40000 39,033.60 320.00000 36,480.00

0350 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

52.000 LF 100.00000 5,200.00 107.00000 5,564.00 100.00000 5,200.00

0360 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

344.000 LF 200.00000 68,800.00 214.00000 73,616.00 200.00000 68,800.00

0370 2435-0250100

INTAKE, SW-501

1.000 EACH 6,000.00000 6,000.00 6,420.00000 6,420.00 6,000.00000 6,000.00

0380 2435-0251100

INTAKE, SW-511

5.000 EACH 7,500.00000 37,500.00 8,025.00000 40,125.00 7,500.00000 37,500.00

0390 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 3,000.00000 3,000.00 3,210.00000 3,210.00 3,000.00000 3,000.00

0400 2435-0256200

INTAKE, SW-562

1.000 EACH 7,500.00000 7,500.00 8,025.00000 8,025.00 7,500.00000 7,500.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0410 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 4,500.00000 9,000.00 4,815.00000 9,630.00 4,500.00000 9,000.00

0420 2499-0926010

CRUSHED BRICK

8.600 TON 175.00000 1,505.00 187.25000 1,610.35 175.00000 1,505.00

0430 2501-8400172

TEMPORARY SHORING

(1) LS 1,262,700.00000 1,262,700.00 1,235,530.00000 1,235,530.00 1,200,000.00000 1,200,000.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

23,819.000 LF 20.67000 492,338.73 6.30000 150,059.70 5.90000 140,532.10

0450 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 25.00000 8,750.00 7.50000 2,625.00 25.00000 8,750.00

0460 2502-8221306

SUBDRAIN OUTLET, DR-306

144.000 EACH 600.00000 86,400.00 428.00000 61,632.00 400.00000 57,600.00

0470 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

13.000 LF 300.00000 3,900.00 321.00000 4,173.00 300.00000 3,900.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

100.000 LF 150.00000 15,000.00 160.50000 16,050.00 150.00000 15,000.00

0490 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

273.000 LF 250.00000 68,250.00 267.50000 73,027.50 250.00000 68,250.00

0500 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

108.000 LF 75.00000 8,100.00 80.25000 8,667.00 75.00000 8,100.00

0510 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 3,745.00000 7,490.00 3,500.00000 7,000.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,280.000 LF 10.00000 12,800.00 10.70000 13,696.00 10.00000 12,800.00

0530 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,379.000 LF 2.00000 2,758.00 2.15000 2,964.85 2.00000 2,758.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0540 2505-4008300

STEEL BEAM GUARDRAIL

725.000 LF 35.00000 25,375.00 37.45000 27,151.25 38.00000 27,550.00

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

11.000 EACH 3,000.00000 33,000.00 3,210.00000 35,310.00 3,300.00000 36,300.00

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

11.000 EACH 400.00000 4,400.00 428.00000 4,708.00 300.00000 3,300.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

11.000 EACH 4,000.00000 44,000.00 4,280.00000 47,080.00 3,400.00000 37,400.00

0580 2505-6000111

HIGH TENSION CABLE GUARDRAIL

210.000 LF 45.00000 9,450.00 48.15000 10,111.50 40.00000 8,400.00

0590 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 6,000.00000 12,000.00 6,420.00000 12,840.00 5,000.00000 10,000.00

Page 9 of 66

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 18, 2023

77-0353-197 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0600 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 2,250.00000 4,500.00 2,407.50000 4,815.00 2,800.00000 5,600.00

0610 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

29.000 LF 100.00000 2,900.00 107.00000 3,103.00 75.00000 2,175.00

0620 2506-4984000

FLOWABLE MORTAR

10.200 CY 300.00000 3,060.00 321.00000 3,274.20 300.00000 3,060.00

0630 2507-3250005

ENGINEERING FABRIC

128.500 SY 5.00000 642.50 5.35000 687.48 5.00000 642.50

0640 2507-6800061

REVETMENT, CLASS E

72.500 TON 100.00000 7,250.00 107.00000 7,757.50 100.00000 7,250.00

0650 2510-6745850

REMOVAL OF PAVEMENT

39,099.000 SY 10.00000 390,990.00 10.70000 418,359.30 10.00000 390,990.00

0660 2513-0001000

CONCRETE BARRIER, BA-100

241.400 LF 356.14000 85,972.20 419.15000 101,182.81 356.14000 85,972.20
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0670 2513-0001011

CONCRETE BARRIER, BA-101

2.000 EACH 5,977.60000 11,955.20 7,035.65000 14,071.30 5,977.60000 11,955.20

0680 2513-0001020

CONCRETE BARRIER, BA-102

467.400 LF 332.77000 155,536.70 391.65000 183,057.21 332.77000 155,536.70

0690 2513-0001030

CONCRETE BARRIER, BA-103

9.200 LF 327.31000 3,011.25 385.25000 3,544.30 327.31000 3,011.25

0700 2513-0001050

CONCRETE BARRIER, BA-105

2.000 EACH 6,013.65000 12,027.30 7,078.05000 14,156.10 6,013.65000 12,027.30

0710 2513-0001070

CONCRETE BARRIER RAIL, BA-107

3.000 EACH 2,956.98000 8,870.94 3,480.35000 10,441.05 2,956.98000 8,870.94

0720 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

3,073.700 LF 26.45000 81,299.37 28.30000 86,985.71 26.45000 81,299.37

0730 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

50.000 LF 45.00000 2,250.00 48.15000 2,407.50 45.00000 2,250.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0740 2519-4200140

REMOVAL OF FENCE, FIELD

1,205.000 LF 3.50000 4,217.50 2.95000 3,554.75 2.75000 3,313.75

0750 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 74,900.00000 74,900.00 75,000.00000 75,000.00

0760 2526-8285000

CONSTRUCTION SURVEY

(1) LS 51,000.00000 51,000.00 64,200.00000 64,200.00 69,400.00000 69,400.00

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,710.180 STA 30.00000 51,305.40 32.10000 54,896.78 30.00000 51,305.40

0780 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,172.830 STA 110.00000 129,011.30 117.70000 138,042.09 110.00000 129,011.30

0790 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

727.540 STA 130.00000 94,580.20 139.10000 101,200.81 130.00000 94,580.20
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08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0802 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

33.000 EACH 1,800.00000 59,400.00 1,444.50000 47,668.50 1,800.00000 59,400.00

0810 2527-9263180

PAVEMENT MARKINGS REMOVED

1,528.050 STA 30.00000 45,841.50 32.10000 49,050.41 30.00000 45,841.50

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,172.830 STA 40.00000 46,913.20 42.80000 50,197.12 40.00000 46,913.20

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

33.000 EACH 225.00000 7,425.00 240.75000 7,944.75 225.00000 7,425.00

0840 2528-2518000

SAFETY CLOSURE

5.000 EACH 500.00000 2,500.00 535.00000 2,675.00 500.00000 2,500.00

0850 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

25,562.500 LF 21.00000 536,812.50 22.45000 573,878.13 21.00000 536,812.50

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 131,000.00000 131,000.00 140,170.00000 140,170.00 671,000.00000 671,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0870 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,500.000 CDAY 50.00000 75,000.00 53.50000 80,250.00 50.00000 75,000.00

0880 2533-4980005

MOBILIZATION

(1) LS 2,500,000.00000 2,500,000.00 3,400,000.00000 3,400,000.00 3,000,000.00000 3,000,000.00

0890 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

28.530 STA 35.00000 998.55 48.15000 1,373.72 51.39000 1,466.16

0900 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

31.000 GAL 40.00000 1,240.00 42.80000 1,326.80 205.56000 6,372.36

0910 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

185.400 STA 35.00000 6,489.00 80.25000 14,878.35 51.18000 9,488.77

0920 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

45.000 EACH 10,000.00000 450,000.00 10,700.00000 481,500.00 10,000.00000 450,000.00

0930 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-101,
MODIFIED

16.000 EACH 10,521.18000 168,338.88 12,385.00000 198,160.00 10,521.18000 168,338.88
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0940 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-105,
MODIFIED

16.000 EACH 7,307.91000 116,926.56 8,601.40000 137,622.40 7,307.91000 116,926.56

0950 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-111

18.000 EACH 4,370.89000 78,676.02 5,144.55000 92,601.90 4,370.89000 78,676.02

0960 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING CRASH
CUSHIONS

2.000 EACH 5,000.00000 10,000.00 5,350.00000 10,700.00 7,500.00000 15,000.00

0970 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER,
BA-100, MODIFIED

80.000 LF 478.14000 38,251.20 562.75000 45,020.00 478.14000 38,251.20

0980 2599-9999009

('LINEAR FEET' ITEM) REMOVE SAFETY FENCE

332.000 LF 10.00000 3,320.00 107.00000 35,524.00 5.00000 1,660.00

0990 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PAVED
SHOULDER FOR CONCRETE BARRIER,
MODIFIED

513.600 SY 662.57000 340,295.95 779.85000 400,530.96 662.57000 340,295.95

Page 15 of 66

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 18, 2023

77-0353-197 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1000 2601-2634100

MULCHING

104.600 ACRE 600.00000 62,760.00 449.40000 47,007.24 420.00000 43,932.00

1010 2601-2636060

SALT TOLERANT SEEDING

5.000 ACRE 2,500.00000 12,500.00 3,424.00000 17,120.00 3,200.00000 16,000.00

1020 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

288.000 SQ 14.00000 4,032.00 16.65000 4,795.20 15.55000 4,478.40

1030 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

99.600 ACRE 300.00000 29,880.00 321.00000 31,971.60 300.00000 29,880.00

1040 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

57.600 MGAL 75.00000 4,320.00 75.00000 4,320.00 75.00000 4,320.00

1050 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 450.00000 1,800.00 450.00000 1,800.00 450.00000 1,800.00

1060 2602-0000020

SILT FENCE

7,925.000 LF 1.76000 13,948.00 1.75000 13,868.75 1.65000 13,076.25
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,996.000 LF 1.76000 33,432.96 2.35000 44,640.60 2.20000 41,791.20

1080 2602-0000050

SILT BASINS

158.000 EACH 275.00000 43,450.00 294.25000 46,491.50 275.00000 43,450.00

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,485.000 LF 0.01000 144.85 0.05000 724.25 0.05000 724.25

1100 2602-0000080

REMOVAL OF SILT BASINS

79.000 EACH 275.00000 21,725.00 294.25000 23,245.75 275.00000 21,725.00

1110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,536.200 LF 1.76000 7,983.71 0.10000 453.62 0.10000 453.62

1120 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

2,100.000 LF 45.00000 94,500.00 48.15000 101,115.00 45.00000 94,500.00

1130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,961.000 LF 4.50000 8,824.50 6.70000 13,138.70 6.25000 12,256.25
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,220.000 LF 5.70000 6,954.00 7.50000 9,150.00 7.00000 8,540.00

1150 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,379.000 LF 1.00000 2,379.00 0.20000 475.80 0.20000 475.80

1160 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

6,332.000 LF 4.30000 27,227.60 7.50000 47,490.00 7.00000 44,324.00

1170 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

3.000 EACH 300.00000 900.00 428.00000 1,284.00 400.00000 1,200.00

1180 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 20.00000 60.00 107.00000 321.00 100.00000 300.00

1190 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 20.00000 60.00 107.00000 321.00 100.00000 300.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 175.00000 525.00 214.00000 642.00 200.00000 600.00

1210 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 25.00000 75.00 10.70000 32.10 10.00000 30.00

1220 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 25.00000 75.00 10.70000 32.10 10.00000 30.00

1230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$22,788,593.12$20,791,234.53 $22,342,691.94Section Totals:
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1250 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

14.000 EACH 1,000.00000 14,000.00 1,070.00000 14,980.00 1,000.00000 14,000.00

1260 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

9.000 EACH 24,410.00000 219,690.00 26,120.00000 235,080.00 24,410.00000 219,690.00

1270 2402-2720000

EXCAVATION, CLASS 20

1,742.000 CY 134.17000 233,724.14 143.55000 250,064.10 134.17000 233,724.14

1280 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

563.000 CY 1,411.05000 794,421.15 1,509.80000 850,017.40 1,411.05000 794,421.15

1290 2404-7775000

REINFORCING STEEL

70,453.000 LB 2.00000 140,906.00 2.15000 151,473.95 2.00000 140,906.00

1300 2404-7775005

REINFORCING STEEL, EPOXY COATED

71,373.000 LB 5.75000 410,394.75 6.15000 438,943.95 5.75000 410,394.75

1310 2423-0001001

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.),
INSTALL

2.000 EACH 43,918.46000 87,836.92 46,995.00000 93,990.00 43,918.46000 87,836.92
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1320 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

3.000 EACH 13,750.92000 41,252.76 14,715.00000 44,145.00 13,750.92000 41,252.76

1330 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 87,840.00000 87,840.00 93,990.00000 93,990.00 87,840.00000 87,840.00

1340 2423-1060090

STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN

1.000 EACH 188,980.00000 188,980.00 202,210.00000 202,210.00 188,980.00000 188,980.00

1350 2423-1060095

STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN

2.000 EACH 192,750.00000 385,500.00 206,245.00000 412,490.00 192,750.00000 385,500.00

1360 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

3.000 EACH 196,530.00000 589,590.00 210,285.00000 630,855.00 196,530.00000 589,590.00

1370 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 203,550.00000 203,550.00 217,800.00000 217,800.00 203,550.00000 203,550.00

1380 2423-1060115

STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN

1.000 EACH 209,650.00000 209,650.00 224,325.00000 224,325.00 209,650.00000 209,650.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1390 2423-1060125

STEEL OVERHEAD SIGN TRUSS, 125 FT. SPAN

1.000 EACH 190,680.00000 190,680.00 204,030.00000 204,030.00 190,680.00000 190,680.00

1400 2423-1060130

STEEL OVERHEAD SIGN TRUSS, 130 FT. SPAN

1.000 EACH 234,142.00000 234,142.00 250,530.00000 250,530.00 234,142.00000 234,142.00

1410 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

1,169.000 LF 1,500.00000 1,753,500.00 1,605.00000 1,876,245.00 1,500.00000 1,753,500.00

1420 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 4,000.00000 8,000.00 4,280.00000 8,560.00 4,000.00000 8,000.00

1430 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

29.000 EACH 379.31000 10,999.99 405.85000 11,769.65 379.31000 10,999.99

1440 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

15.000 EACH 1,400.00000 21,000.00 1,498.00000 22,470.00 1,400.00000 21,000.00

1450 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 2,140.00000 4,280.00 2,289.80000 4,579.60 2,140.00000 4,280.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1460 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 2,179.00000 17,432.00 2,331.55000 18,652.40 2,179.00000 17,432.00

1470 2524-9089100

DELINEATOR, RIGID - TYPE I

169.000 EACH 123.89000 20,937.41 132.55000 22,400.95 123.89000 20,937.41

1480 2524-9089200

DELINEATOR, RIGID - TYPE II

31.000 EACH 140.64000 4,359.84 150.50000 4,665.50 140.64000 4,359.84

1490 2524-9210007

REFERENCE LOCATION SIGNS

50.000 EACH 479.93000 23,996.50 513.55000 25,677.50 479.93000 23,996.50

1500 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

234.000 LF 17.92000 4,193.28 19.15000 4,481.10 17.92000 4,193.28

1510 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

18.000 EACH 591.85000 10,653.30 633.30000 11,399.40 591.85000 10,653.30

1520 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

26.000 LF 373.43000 9,709.18 399.55000 10,388.30 373.43000 9,709.18
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1530 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

32.900 LF 128.29000 4,220.74 137.25000 4,515.53 128.29000 4,220.74

1540 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

173.800 LF 124.23000 21,591.17 132.95000 23,106.71 124.23000 21,591.17

1550 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

251.000 SF 32.02000 8,037.02 34.25000 8,596.75 32.02000 8,037.02

1560 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

4,335.500 SF 29.74000 128,937.77 31.80000 137,868.90 29.74000 128,937.77

1570 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 4,815.00000 4,815.00 4,500.00000 4,500.00

1580 2533-4980005

MOBILIZATION

(1) LS 902,350.30000 902,350.30 703,900.00000 703,900.00 657,850.30000 657,850.30

1590 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 12,000.00000 12,000.00 12,840.00000 12,840.00 12,000.00000 12,000.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1600 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

43.000 EACH 2,000.00000 86,000.00 2,140.00000 92,020.00 2,104.65000 90,499.95

1610 2599-9999005

('EACH' ITEM) CONCRETE BARRIER-MOUNTED
SIGN SUPPORT, STEEL

6.000 EACH 4,250.00000 25,500.00 4,547.50000 27,285.00 4,250.00000 25,500.00

1620 2599-9999005

('EACH' ITEM) DMS LADDER, GATE, AND
RUNWAY

3.000 EACH 41,428.33000 124,284.99 44,330.00000 132,990.00 41,428.33000 124,284.99

1630 2599-9999005

('EACH' ITEM) MAASH-400 SIGN POST

2.000 EACH 3,125.10000 6,250.20 2,273.85000 4,547.70 3,125.10000 6,250.20

1640 2599-9999005

('EACH' ITEM) SKID MOUNT TYPE A SIGN

1.000 EACH 2,015.96000 2,015.96 2,157.10000 2,157.10 2,015.96000 2,015.96

1650 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

19,149.000 LB 4.68000 89,617.32 5.00000 95,745.00 4.68000 89,617.32

$7,096,524.64$7,336,524.69 $7,586,601.49Section Totals:
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 Lighting Items - IM-035-3(199)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1660 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 61,600.00000 61,600.00 9,257.65000 9,257.65 61,600.00000 61,600.00

1670 2404-7775000

REINFORCING STEEL

39,236.000 LB 2.00000 78,472.00 1.30000 51,006.80 2.00000 78,472.00

1680 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

374.000 LF 977.43000 365,558.82 256.80000 96,043.20 977.43000 365,558.82

1690 2522-8929120

LIGHTING TOWER, 120 FT.

8.000 EACH 57,905.00000 463,240.00 51,250.00000 410,000.00 57,905.00000 463,240.00

1700 2522-8929130

LIGHTING TOWER, 130 FT.

9.000 EACH 60,105.00000 540,945.00 54,965.00000 494,685.00 60,105.00000 540,945.00

1710 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

230.000 EACH 3,824.44000 879,621.20 3,956.85000 910,075.50 3,824.44000 879,621.20

1720 2523-0000100

LIGHTING POLES

24.000 EACH 8,706.25000 208,950.00 7,834.55000 188,029.20 8,706.25000 208,950.00

1730 2523-0000200

ELECTRICAL CIRCUITS

41,874.000 LF 22.35000 935,883.90 34.25000 1,434,184.50 22.35000 935,883.90
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0003 Lighting Items - IM-035-3(199)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1740 2523-0000310

HANDHOLES AND JUNCTION BOXES

61.000 EACH 3,453.00000 210,633.00 3,097.65000 188,956.65 3,453.00000 210,633.00

1750 2523-0000400

CONTROL CABINET

21.000 EACH 15,664.00000 328,944.00 14,620.00000 307,020.00 15,664.00000 328,944.00

1760 2533-4980005

MOBILIZATION

(1) LS 360,800.00000 360,800.00 24,245.00000 24,245.00 360,800.00000 360,800.00

1770 2599-9999005

('EACH' ITEM) CABINET FOOTING

21.000 EACH 6,069.70000 127,463.70 1,807.25000 37,952.25 6,069.70000 127,463.70

1780 2599-9999005

('EACH' ITEM) METER PEDESTAL

4.000 EACH 19,554.80000 78,219.20 20,295.00000 81,180.00 19,554.80000 78,219.20

$4,640,330.82$4,640,330.82 $4,232,635.75Section Totals:
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1790 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 17,955.00000 17,955.00 19,210.00000 19,210.00 8,700.00000 8,700.00

1800 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 36,350.00000 36,350.00 5,029.00000 5,029.00 4,700.00000 4,700.00

1810 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

5.000 EACH 700.00000 3,500.00 749.00000 3,745.00 1,250.00000 6,250.00

1820 2518-0000030

ITS STEEL POLE, INSTALL ONLY

5.000 EACH 700.00000 3,500.00 749.00000 3,745.00 2,000.00000 10,000.00

1830 2518-0000045

ITS CABINET FOUNDATION

7.000 EACH 2,200.00000 15,400.00 2,354.00000 16,478.00 4,500.00000 31,500.00

1840 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

12.000 EACH 950.00000 11,400.00 1,016.50000 12,198.00 1,100.00000 13,200.00

1850 2518-0000080

ITS HANDHOLE, 30x17x24

27.000 EACH 1,300.00000 35,100.00 1,391.00000 37,557.00 2,000.00000 54,000.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1860 2518-0000090

ITS HANDHOLE, 36x24x36

14.000 EACH 1,800.00000 25,200.00 1,926.00000 26,964.00 2,500.00000 35,000.00

1870 2518-0000100

ITS HANDHOLE, 48x30x36

3.000 EACH 2,600.00000 7,800.00 2,782.00000 8,346.00 3,500.00000 10,500.00

1880 2518-0000120

ITS FIBER MARKER

14.000 EACH 385.00000 5,390.00 411.95000 5,767.30 290.00000 4,060.00

1890 2518-0000130

ITS TEST STATION

3.000 EACH 2,035.00000 6,105.00 2,177.45000 6,532.35 2,500.00000 7,500.00

1900 2518-0000150

ITS GROUND ROD

28.000 EACH 93.95000 2,630.60 100.55000 2,815.40 185.00000 5,180.00

1910 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

3,725.000 LF 18.00000 67,050.00 19.25000 71,706.25 18.00000 67,050.00

1920 2518-0001400

ITS CONDUIT, HDPE, 4 INCH BORED

410.000 LF 30.00000 12,300.00 32.10000 13,161.00 28.00000 11,480.00

1930 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

6,020.000 LF 15.00000 90,300.00 16.05000 96,621.00 15.00000 90,300.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1940 2518-0002400

ITS CONDUIT, HDPE, 4 INCH PLOWED

615.000 LF 20.00000 12,300.00 21.40000 13,161.00 25.00000 15,375.00

1950 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

265.000 LF 28.00000 7,420.00 29.95000 7,936.75 75.00000 19,875.00

1960 2518-0006000

XHHW COPPER WIRE, NO. 0 (1/0) AWG

9,920.000 LF 3.10000 30,752.00 3.30000 32,736.00 9.45000 93,744.00

1970 2518-0006001

XHHW COPPER WIRE, NO. 1 AWG

900.000 LF 3.08000 2,772.00 3.30000 2,970.00 7.50000 6,750.00

1980 2518-0006002

XHHW COPPER WIRE, NO. 2 AWG

7,200.000 LF 2.68000 19,296.00 2.85000 20,520.00 3.35000 24,120.00

1990 2518-0006004

XHHW COPPER WIRE, NO. 4 AWG

1,095.000 LF 1.84000 2,014.80 1.95000 2,135.25 5.00000 5,475.00

2000 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

3,420.000 LF 1.26000 4,309.20 1.35000 4,617.00 3.10000 10,602.00

2010 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

300.000 LF 0.92000 276.00 1.00000 300.00 2.15000 645.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2020 2518-0006015

ITS TRACER WIRE

6,705.000 LF 0.88000 5,900.40 0.95000 6,369.75 1.35000 9,051.75

2030 2518-0007024

FIBER OPTIC CABLE, 24 SM DIELECTRIC

9,205.000 LF 3.01000 27,707.05 3.20000 29,456.00 3.50000 32,217.50

2040 2518-0008320

ITS METER PEDESTAL

2.000 EACH 2,000.00000 4,000.00 2,140.00000 4,280.00 2,750.00000 5,500.00

2050 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

26.000 EACH 542.00000 14,092.00 579.95000 15,078.70 350.00000 9,100.00

2060 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

312.000 EACH 18.70000 5,834.40 20.00000 6,240.00 80.00000 24,960.00

2070 2518-0008370

FIBER OPTIC SPLICE CLOSURE

10.000 EACH 935.00000 9,350.00 1,000.45000 10,004.50 1,500.00000 15,000.00

2080 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

4.000 EACH 302.50000 1,210.00 323.70000 1,294.80 1,850.00000 7,400.00
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(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2090 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

13.000 EACH 87.84000 1,141.92 94.00000 1,222.00 140.00000 1,820.00

2100 2518-0008395

FIBER OPTIC SPLICE

162.000 EACH 52.25000 8,464.50 55.90000 9,055.80 95.00000 15,390.00

2110 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 12,985.00000 12,985.00 13,895.00000 13,895.00 6,500.00000 6,500.00

2120 2523-0000400

CONTROL CABINET

1.000 EACH 11,250.00000 11,250.00 12,040.00000 12,040.00 8,900.00000 8,900.00

2130 2533-4980005

MOBILIZATION

(1) LS 26,200.00000 26,200.00 28,035.00000 28,035.00 18,500.00000 18,500.00

2140 2599-9999005

('EACH' ITEM) DOUBLE PANEL HOUSING

13.000 EACH 550.00000 7,150.00 588.50000 7,650.50 450.00000 5,850.00

2150 2599-9999005

('EACH' ITEM) WOOD METER POLE

1.000 EACH 658.00000 658.00 3,914.05000 3,914.05 2,100.00000 2,100.00

Page 32 of 66

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 18, 2023

77-0353-197 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2160 2599-9999009

('LINEAR FEET' ITEM) RS-422 SERIAL
COMMUNICATION CABLE

1,325.000 LF 3.14000 4,160.50 3.35000 4,438.75 2.50000 3,312.50

2170 2599-9999009

('LINEAR FEET' ITEM) XHHW COPPER WIRE,
NO. 14 AWG

3,975.000 LF 0.40000 1,590.00 0.45000 1,788.75 1.40000 5,565.00

2180 2599-9999009

('LINEAR FEET' ITEM) XHHW COPPER WIRE,
NO. 3/0 AWG

75.000 LF 4.68000 351.00 5.00000 375.00 14.50000 1,087.50

$708,260.25$561,165.37 $569,389.90Section Totals:

( ) indicates item is bid as Lump Sum

$34,731,319.08$33,329,255.41 $35,233,708.83

$33,329,255.41

Contract Item Totals

$34,731,319.08 35,233,708.83Contract Grand Totals

Contract Time Totals
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

12.300 ACRE 7,700.00000 94,710.00 3,500.00000 43,050.00

0020 2102-0425071

SPECIAL BACKFILL

31,397.700 CY 63.00000 1,978,055.10 69.20000 2,172,720.84

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

50,303.000 CY 18.00000 905,454.00 21.90000 1,101,635.70

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,969.000 CY 31.00000 92,039.00 32.20000 95,601.80

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 79.00000 790.00 100.00000 1,000.00

0060 2102-5020010

OBLITERATE OLD ROADBED

75.200 STA 5,200.00000 391,040.00 800.00000 60,160.00

0070 2105-8425011

TOPSOIL, SPREAD

7,002.000 CY 5.00000 35,010.00 10.80000 75,621.60
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,484.000 CY 9.00000 112,356.00 9.60000 119,846.40

0090 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

4,816.000 CY 3.75000 18,060.00 10.80000 52,012.80

0100 2107-0875100

COMPACTION WITH MOISTURE CONTROL

38,695.000 CY 2.25000 87,063.75 2.50000 96,737.50

0110 2111-8174100

GRANULAR SUBBASE

89,701.800 SY 15.50000 1,390,377.90 14.50000 1,300,676.10

0120 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

55,082.200 SY 2.00000 110,164.40 3.30000 181,771.26

0130 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

20,031.600 SY 82.00000 1,642,591.20 77.00000 1,542,433.20

0140 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

500.700 SY 570.00000 285,399.00 560.00000 280,392.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0150 2122-5500110

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 11 IN.

924.700 SY 109.00000 100,792.30 104.00000 96,168.80

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

345.000 STA 370.00000 127,650.00 2,130.00000 734,850.00

0170 2214-5145150

PAVEMENT SCARIFICATION

9,582.700 SY 5.75000 55,100.53 5.50000 52,704.85

0180 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

60,840.800 SY 79.00000 4,806,423.20 75.00000 4,563,060.00

0190 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

71,184.000 EACH 1.00000 71,184.00 1.00000 71,184.00

0200 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

788.900 TON 118.00000 93,090.20 112.00000 88,356.80
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

902.100 TON 118.00000 106,447.80 112.00000 101,035.20

0220 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

101.500 TON 850.00000 86,275.00 809.60000 82,174.40

0230 2304-0100000

DETOUR PAVEMENT

1,539.900 SY 88.00000 135,511.20 84.00000 129,351.60

0240 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

45,631.000 EACH 1.00000 45,631.00 1.00000 45,631.00

0250 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 212,000.00000 212,000.00 230,000.00000 230,000.00

0260 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

1,439.000 LF 181.00000 260,459.00 80.00000 115,120.00

0270 2402-0425030

GRANULAR BACKFILL

27.600 CY 320.00000 8,832.00 120.00000 3,312.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0280 2402-0425040

FLOODED BACKFILL

189.200 CY 67.00000 12,676.40 75.00000 14,190.00

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

364.900 CY 13.50000 4,926.15 36.00000 13,136.40

0300 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 1,350.00000 2,700.00

0310 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,100.00000 2,100.00 1,800.00000 1,800.00

0320 2416-0102242

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 42 IN.

2.000 EACH 3,500.00000 7,000.00 5,000.00000 10,000.00

0330 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

46.000 LF 209.00000 9,614.00 175.00000 8,050.00

0340 2416-1200242

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 42 IN.

114.000 LF 310.00000 35,340.00 350.00000 39,900.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0350 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

52.000 LF 85.00000 4,420.00 75.00000 3,900.00

0360 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

344.000 LF 226.00000 77,744.00 330.00000 113,520.00

0370 2435-0250100

INTAKE, SW-501

1.000 EACH 4,100.00000 4,100.00 6,400.00000 6,400.00

0380 2435-0251100

INTAKE, SW-511

5.000 EACH 4,400.00000 22,000.00 6,800.00000 34,000.00

0390 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,300.00000 2,300.00 320.00000 320.00

0400 2435-0256200

INTAKE, SW-562

1.000 EACH 12,000.00000 12,000.00 7,900.00000 7,900.00

0410 2435-0600120

INTAKE ADJUSTMENT, MAJOR

2.000 EACH 6,700.00000 13,400.00 4,200.00000 8,400.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0420 2499-0926010

CRUSHED BRICK

8.600 TON 420.00000 3,612.00 180.00000 1,548.00

0430 2501-8400172

TEMPORARY SHORING

(1) LS 1,090,000.00000 1,090,000.00 1,250,000.00000 1,250,000.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

23,819.000 LF 6.25000 148,868.75 5.90000 140,532.10

0450 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

350.000 LF 16.00000 5,600.00 60.00000 21,000.00

0460 2502-8221306

SUBDRAIN OUTLET, DR-306

144.000 EACH 420.00000 60,480.00 400.00000 57,600.00

0470 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

13.000 LF 340.00000 4,420.00 120.00000 1,560.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

100.000 LF 107.00000 10,700.00 128.00000 12,800.00

0490 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

273.000 LF 232.00000 63,336.00 148.00000 40,404.00

0500 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

108.000 LF 60.00000 6,480.00 30.00000 3,240.00

0510 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 4,600.00000 9,200.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,280.000 LF 32.00000 40,960.00 12.00000 15,360.00

0530 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,379.000 LF 10.50000 14,479.50 5.00000 6,895.00

0540 2505-4008300

STEEL BEAM GUARDRAIL

725.000 LF 40.00000 29,000.00 35.00000 25,375.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

11.000 EACH 3,500.00000 38,500.00 3,000.00000 33,000.00

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

11.000 EACH 320.00000 3,520.00 400.00000 4,400.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

11.000 EACH 3,600.00000 39,600.00 4,000.00000 44,000.00

0580 2505-6000111

HIGH TENSION CABLE GUARDRAIL

210.000 LF 42.00000 8,820.00 45.00000 9,450.00

0590 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 5,300.00000 10,600.00 6,000.00000 12,000.00

0600 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 2,900.00000 5,800.00 2,250.00000 4,500.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0610 2505-6765006

REMOVE AND REINSTALL FORMED STEEL
BEAM GUARDRAIL

29.000 LF 79.00000 2,291.00 100.00000 2,900.00

0620 2506-4984000

FLOWABLE MORTAR

10.200 CY 231.00000 2,356.20 220.00000 2,244.00

0630 2507-3250005

ENGINEERING FABRIC

128.500 SY 6.00000 771.00 10.00000 1,285.00

0640 2507-6800061

REVETMENT, CLASS E

72.500 TON 126.00000 9,135.00 106.00000 7,685.00

0650 2510-6745850

REMOVAL OF PAVEMENT

39,099.000 SY 16.50000 645,133.50 18.40000 719,421.60

0660 2513-0001000

CONCRETE BARRIER, BA-100

241.400 LF 370.00000 89,318.00 360.00000 86,904.00

0670 2513-0001011

CONCRETE BARRIER, BA-101

2.000 EACH 6,300.00000 12,600.00 6,000.00000 12,000.00

0680 2513-0001020

CONCRETE BARRIER, BA-102

467.400 LF 350.00000 163,590.00 340.00000 158,916.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0690 2513-0001030

CONCRETE BARRIER, BA-103

9.200 LF 340.00000 3,128.00 330.00000 3,036.00

0700 2513-0001050

CONCRETE BARRIER, BA-105

2.000 EACH 6,300.00000 12,600.00 6,050.00000 12,100.00

0710 2513-0001070

CONCRETE BARRIER RAIL, BA-107

3.000 EACH 3,100.00000 9,300.00 3,000.00000 9,000.00

0720 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

3,073.700 LF 28.00000 86,063.60 26.45000 81,299.37

0730 2519-4200040

REMOVAL AND REINSTALLATION OF FENCE,
FIELD

50.000 LF 47.00000 2,350.00 45.00000 2,250.00

0740 2519-4200140

REMOVAL OF FENCE, FIELD

1,205.000 LF 3.75000 4,518.75 6.00000 7,230.00

0750 2520-3350015

FIELD OFFICE

1.000 EACH 11,000.00000 11,000.00 25,000.00000 25,000.00

0760 2526-8285000

CONSTRUCTION SURVEY

(1) LS 91,000.00000 91,000.00 160,000.00000 160,000.00

Page 44 of 66

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

July 18, 2023

77-0353-197 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0770 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,710.180 STA 32.00000 54,725.76 30.00000 51,305.40

0780 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,172.830 STA 116.00000 136,048.28 110.00000 129,011.30

0790 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

727.540 STA 137.00000 99,672.98 130.00000 94,580.20

0802 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

33.000 EACH 189.00000 6,237.00 1,800.00000 59,400.00

0810 2527-9263180

PAVEMENT MARKINGS REMOVED

1,528.050 STA 32.00000 48,897.60 30.00000 45,841.50

0820 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,172.830 STA 42.00000 49,258.86 40.00000 46,913.20

0830 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

33.000 EACH 236.00000 7,788.00 225.00000 7,425.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0840 2528-2518000

SAFETY CLOSURE

5.000 EACH 530.00000 2,650.00 500.00000 2,500.00

0850 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

25,562.500 LF 105.00000 2,684,062.50 21.00000 536,812.50

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 515,000.00000 515,000.00 380,000.00000 380,000.00

0870 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,500.000 CDAY 53.00000 79,500.00 50.00000 75,000.00

0880 2533-4980005

MOBILIZATION

(1) LS 2,518,000.00000 2,518,000.00 3,600,000.00000 3,600,000.00

0890 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

28.530 STA 37.00000 1,055.61 45.00000 1,283.85

0900 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

31.000 GAL 42.00000 1,302.00 40.00000 1,240.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0910 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

185.400 STA 37.00000 6,859.80 75.00000 13,905.00

0920 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

45.000 EACH 11,000.00000 495,000.00 10,000.00000 450,000.00

0930 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-101,
MODIFIED

16.000 EACH 11,000.00000 176,000.00 10,800.00000 172,800.00

0940 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-105,
MODIFIED

16.000 EACH 7,700.00000 123,200.00 7,500.00000 120,000.00

0950 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-111

18.000 EACH 4,600.00000 82,800.00 4,500.00000 81,000.00

0960 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING CRASH
CUSHIONS

2.000 EACH 530.00000 1,060.00 4,500.00000 9,000.00

0970 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER,
BA-100, MODIFIED

80.000 LF 500.00000 40,000.00 500.00000 40,000.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

0980 2599-9999009

('LINEAR FEET' ITEM) REMOVE SAFETY FENCE

332.000 LF 131.00000 43,492.00 16.00000 5,312.00

0990 2599-9999018

('SQUARE YARDS' ITEM) REINFORCED PAVED
SHOULDER FOR CONCRETE BARRIER,
MODIFIED

513.600 SY 700.00000 359,520.00 668.00000 343,084.80

1000 2601-2634100

MULCHING

104.600 ACRE 440.00000 46,024.00 600.00000 62,760.00

1010 2601-2636060

SALT TOLERANT SEEDING

5.000 ACRE 3,400.00000 17,000.00 2,500.00000 12,500.00

1020 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

288.000 SQ 16.50000 4,752.00 14.00000 4,032.00

1030 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

99.600 ACRE 320.00000 31,872.00 300.00000 29,880.00

1040 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

57.600 MGAL 75.00000 4,320.00 75.00000 4,320.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1050 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 450.00000 1,800.00 450.00000 1,800.00

1060 2602-0000020

SILT FENCE

7,925.000 LF 1.75000 13,868.75 1.76000 13,948.00

1070 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,996.000 LF 2.25000 42,741.00 1.76000 33,432.96

1080 2602-0000050

SILT BASINS

158.000 EACH 78.00000 12,324.00 150.00000 23,700.00

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,485.000 LF 0.05000 724.25 0.01000 144.85

1100 2602-0000080

REMOVAL OF SILT BASINS

79.000 EACH 143.00000 11,297.00 100.00000 7,900.00

1110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,536.200 LF 0.10000 453.62 1.76000 7,983.71
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1120 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

2,100.000 LF 70.00000 147,000.00 20.00000 42,000.00

1130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,961.000 LF 6.50000 12,746.50 4.50000 8,824.50

1140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,220.000 LF 7.25000 8,845.00 5.70000 6,954.00

1150 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,379.000 LF 0.25000 594.75 1.00000 2,379.00

1160 2602-0000370

DITCH CHECK SEDIMENT CONTROL DEVICE,
20 IN. DIA.

6,332.000 LF 7.25000 45,907.00 4.30000 27,227.60

1170 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

3.000 EACH 420.00000 1,260.00 300.00000 900.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0001 Roadway Items - IM-035-3(197)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1180 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 105.00000 315.00 20.00000 60.00

1190 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

3.000 EACH 105.00000 315.00 20.00000 60.00

1200 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 210.00000 630.00 175.00000 525.00

1210 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 10.50000 31.50 25.00000 75.00

1220 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 10.50000 31.50 25.00000 75.00

1230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

$24,140,541.69 $23,244,355.69Section Totals:
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1250 2401-6745357

REMOVAL OF CONCRETE FOUNDATIONS, AS
PER PLAN

14.000 EACH 450.00000 6,300.00 1,400.00000 19,600.00

1260 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

9.000 EACH 5,100.00000 45,900.00 26,000.00000 234,000.00

1270 2402-2720000

EXCAVATION, CLASS 20

1,742.000 CY 141.00000 245,622.00 135.00000 235,170.00

1280 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

563.000 CY 1,500.00000 844,500.00 1,420.00000 799,460.00

1290 2404-7775000

REINFORCING STEEL

70,453.000 LB 2.00000 140,906.00 2.00000 140,906.00

1300 2404-7775005

REINFORCING STEEL, EPOXY COATED

71,373.000 LB 6.00000 428,238.00 5.80000 413,963.40

1310 2423-0001001

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.),
INSTALL

2.000 EACH 46,000.00000 92,000.00 44,000.00000 88,000.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1320 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

3.000 EACH 14,000.00000 42,000.00 14,000.00000 42,000.00

1330 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 92,000.00000 92,000.00 88,000.00000 88,000.00

1340 2423-1060090

STEEL OVERHEAD SIGN TRUSS, 90 FT. SPAN

1.000 EACH 198,000.00000 198,000.00 189,000.00000 189,000.00

1350 2423-1060095

STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN

2.000 EACH 202,000.00000 404,000.00 194,000.00000 388,000.00

1360 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

3.000 EACH 206,000.00000 618,000.00 198,000.00000 594,000.00

1370 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 214,000.00000 214,000.00 204,000.00000 204,000.00

1380 2423-1060115

STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN

1.000 EACH 220,000.00000 220,000.00 210,000.00000 210,000.00

1390 2423-1060125

STEEL OVERHEAD SIGN TRUSS, 125 FT. SPAN

1.000 EACH 200,000.00000 200,000.00 192,000.00000 192,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1400 2423-1060130

STEEL OVERHEAD SIGN TRUSS, 130 FT. SPAN

1.000 EACH 246,000.00000 246,000.00 236,000.00000 236,000.00

1410 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

1,169.000 LF 1,600.00000 1,870,400.00 1,500.00000 1,753,500.00

1420 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 4,200.00000 8,400.00 4,000.00000 8,000.00

1430 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

29.000 EACH 400.00000 11,600.00 380.00000 11,020.00

1440 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

15.000 EACH 1,500.00000 22,500.00 1,400.00000 21,000.00

1450 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 2,200.00000 4,400.00 2,150.00000 4,300.00

1460 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 2,300.00000 18,400.00 2,180.00000 17,440.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1470 2524-9089100

DELINEATOR, RIGID - TYPE I

169.000 EACH 130.00000 21,970.00 136.00000 22,984.00

1480 2524-9089200

DELINEATOR, RIGID - TYPE II

31.000 EACH 148.00000 4,588.00 144.00000 4,464.00

1490 2524-9210007

REFERENCE LOCATION SIGNS

50.000 EACH 500.00000 25,000.00 180.00000 9,000.00

1500 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

234.000 LF 19.00000 4,446.00 18.00000 4,212.00

1510 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

18.000 EACH 620.00000 11,160.00 600.00000 10,800.00

1520 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

26.000 LF 390.00000 10,140.00 380.00000 9,880.00

1530 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

32.900 LF 135.00000 4,441.50 130.00000 4,277.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1540 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

173.800 LF 130.00000 22,594.00 126.00000 21,898.80

1550 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

251.000 SF 34.00000 8,534.00 34.00000 8,534.00

1560 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

4,335.500 SF 31.00000 134,400.50 30.00000 130,065.00

1570 2528-8445110

TRAFFIC CONTROL

(1) LS 4,700.00000 4,700.00 580,000.00000 580,000.00

1580 2533-4980005

MOBILIZATION

(1) LS 691,000.00000 691,000.00 680,000.00000 680,000.00

1590 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 13,000.00000 13,000.00 12,000.00000 12,000.00

1600 2599-9999005

('EACH' ITEM) ANCHOR BOLT ASSEMBLY -
INSTALL AND SURVEY

43.000 EACH 138.00000 5,934.00 2,500.00000 107,500.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0002 Traffic Sign Items - IM-035-3(198)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1610 2599-9999005

('EACH' ITEM) CONCRETE BARRIER-MOUNTED
SIGN SUPPORT, STEEL

6.000 EACH 4,500.00000 27,000.00 4,300.00000 25,800.00

1620 2599-9999005

('EACH' ITEM) DMS LADDER, GATE, AND
RUNWAY

3.000 EACH 44,000.00000 132,000.00 44,000.00000 132,000.00

1630 2599-9999005

('EACH' ITEM) MAASH-400 SIGN POST

2.000 EACH 3,300.00000 6,600.00 3,200.00000 6,400.00

1640 2599-9999005

('EACH' ITEM) SKID MOUNT TYPE A SIGN

1.000 EACH 2,100.00000 2,100.00 2,100.00000 2,100.00

1650 2599-9999008

('POUNDS' ITEM) ANCHOR BOLT ASSEMBLY -
FURNISH

19,149.000 LB 5.00000 95,745.00 4.80000 91,915.20

$7,198,519.00 $7,753,189.40Section Totals:
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0003 Lighting Items - IM-035-3(199)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1660 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,100.00000 9,100.00 62,000.00000 62,000.00

1670 2404-7775000

REINFORCING STEEL

39,236.000 LB 1.25000 49,045.00 2.00000 78,472.00

1680 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

374.000 LF 250.00000 93,500.00 980.00000 366,520.00

1690 2522-8929120

LIGHTING TOWER, 120 FT.

8.000 EACH 50,000.00000 400,000.00 59,000.00000 472,000.00

1700 2522-8929130

LIGHTING TOWER, 130 FT.

9.000 EACH 54,000.00000 486,000.00 60,500.00000 544,500.00

1710 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

230.000 EACH 3,900.00000 897,000.00 4,000.00000 920,000.00

1720 2523-0000100

LIGHTING POLES

24.000 EACH 7,700.00000 184,800.00 9,000.00000 216,000.00

1730 2523-0000200

ELECTRICAL CIRCUITS

41,874.000 LF 34.00000 1,423,716.00 24.00000 1,004,976.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0003 Lighting Items - IM-035-3(199)87--13-77SECTION: Cat Alt Set: Cat Alt Member:

1740 2523-0000310

HANDHOLES AND JUNCTION BOXES

61.000 EACH 3,000.00000 183,000.00 3,500.00000 213,500.00

1750 2523-0000400

CONTROL CABINET

21.000 EACH 14,000.00000 294,000.00 16,000.00000 336,000.00

1760 2533-4980005

MOBILIZATION

(1) LS 24,000.00000 24,000.00 364,000.00000 364,000.00

1770 2599-9999005

('EACH' ITEM) CABINET FOOTING

21.000 EACH 1,800.00000 37,800.00 6,100.00000 128,100.00

1780 2599-9999005

('EACH' ITEM) METER PEDESTAL

4.000 EACH 20,000.00000 80,000.00 20,000.00000 80,000.00

$4,161,961.00 $4,786,068.00Section Totals:
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1790 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 19,000.00000 19,000.00 18,000.00000 18,000.00

1800 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 6,200.00000 6,200.00 40,000.00000 40,000.00

1810 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

5.000 EACH 34,000.00000 170,000.00 700.00000 3,500.00

1820 2518-0000030

ITS STEEL POLE, INSTALL ONLY

5.000 EACH 740.00000 3,700.00 700.00000 3,500.00

1830 2518-0000045

ITS CABINET FOUNDATION

7.000 EACH 740.00000 5,180.00 2,200.00000 15,400.00

1840 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

12.000 EACH 2,300.00000 27,600.00 950.00000 11,400.00

1850 2518-0000080

ITS HANDHOLE, 30x17x24

27.000 EACH 1,000.00000 27,000.00 1,300.00000 35,100.00

1860 2518-0000090

ITS HANDHOLE, 36x24x36

14.000 EACH 1,400.00000 19,600.00 1,800.00000 25,200.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1870 2518-0000100

ITS HANDHOLE, 48x30x36

3.000 EACH 2,800.00000 8,400.00 260.00000 780.00

1880 2518-0000120

ITS FIBER MARKER

14.000 EACH 410.00000 5,740.00 385.00000 5,390.00

1890 2518-0000130

ITS TEST STATION

3.000 EACH 2,200.00000 6,600.00 2,035.00000 6,105.00

1900 2518-0000150

ITS GROUND ROD

28.000 EACH 100.00000 2,800.00 95.00000 2,660.00

1910 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

3,725.000 LF 19.00000 70,775.00 18.00000 67,050.00

1920 2518-0001400

ITS CONDUIT, HDPE, 4 INCH BORED

410.000 LF 32.00000 13,120.00 30.00000 12,300.00

1930 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

6,020.000 LF 16.00000 96,320.00 15.00000 90,300.00

1940 2518-0002400

ITS CONDUIT, HDPE, 4 INCH PLOWED

615.000 LF 21.00000 12,915.00 20.00000 12,300.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

1950 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

265.000 LF 29.50000 7,817.50 28.00000 7,420.00

1960 2518-0006000

XHHW COPPER WIRE, NO. 0 (1/0) AWG

9,920.000 LF 3.25000 32,240.00 3.50000 34,720.00

1970 2518-0006001

XHHW COPPER WIRE, NO. 1 AWG

900.000 LF 3.25000 2,925.00 3.10000 2,790.00

1980 2518-0006002

XHHW COPPER WIRE, NO. 2 AWG

7,200.000 LF 2.75000 19,800.00 2.80000 20,160.00

1990 2518-0006004

XHHW COPPER WIRE, NO. 4 AWG

1,095.000 LF 2.00000 2,190.00 1.90000 2,080.50

2000 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

3,420.000 LF 1.25000 4,275.00 1.30000 4,446.00

2010 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

300.000 LF 1.00000 300.00 1.00000 300.00

2020 2518-0006015

ITS TRACER WIRE

6,705.000 LF 1.00000 6,705.00 9.00000 60,345.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2030 2518-0007024

FIBER OPTIC CABLE, 24 SM DIELECTRIC

9,205.000 LF 3.25000 29,916.25 3.10000 28,535.50

2040 2518-0008320

ITS METER PEDESTAL

2.000 EACH 2,100.00000 4,200.00 2,000.00000 4,000.00

2050 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

26.000 EACH 570.00000 14,820.00 550.00000 14,300.00

2060 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

312.000 EACH 20.00000 6,240.00 19.00000 5,928.00

2070 2518-0008370

FIBER OPTIC SPLICE CLOSURE

10.000 EACH 990.00000 9,900.00 340.00000 3,400.00

2080 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

4.000 EACH 320.00000 1,280.00 305.00000 1,220.00

2090 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

13.000 EACH 93.00000 1,209.00 90.00000 1,170.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2100 2518-0008395

FIBER OPTIC SPLICE

162.000 EACH 55.00000 8,910.00 55.00000 8,910.00

2110 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 14,000.00000 14,000.00 13,000.00000 13,000.00

2120 2523-0000400

CONTROL CABINET

1.000 EACH 12,000.00000 12,000.00 11,500.00000 11,500.00

2130 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 26,500.00000 26,500.00

2140 2599-9999005

('EACH' ITEM) DOUBLE PANEL HOUSING

13.000 EACH 580.00000 7,540.00 550.00000 7,150.00

2150 2599-9999005

('EACH' ITEM) WOOD METER POLE

1.000 EACH 3,900.00000 3,900.00 3,800.00000 3,800.00

2160 2599-9999009

('LINEAR FEET' ITEM) RS-422 SERIAL
COMMUNICATION CABLE

1,325.000 LF 3.25000 4,306.25 3.20000 4,240.00
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(4) ELDER CORPORATION (5) MOYNA, C.J. & SONS, LLC.

0004 ITS Items - ITS-035-3(210)87--25-77SECTION: Cat Alt Set: Cat Alt Member:

2170 2599-9999009

('LINEAR FEET' ITEM) XHHW COPPER WIRE,
NO. 14 AWG

3,975.000 LF 0.50000 1,987.50 4.00000 15,900.00

2180 2599-9999009

('LINEAR FEET' ITEM) XHHW COPPER WIRE,
NO. 3/0 AWG

75.000 LF 5.00000 375.00 4.80000 360.00

$719,786.50 $631,160.00Section Totals:

( ) indicates item is bid as Lump Sum

$36,414,773.09$36,220,808.19

$36,220,808.19

Contract Item Totals

$36,414,773.09Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-146-2(44)--3L-79 PCC PAVEMENT - GRADE AND NEW

POWESHIEK

Route: IOWA 146

Co Rd F62 Intersection near Searsboro

Prj Awd Amt: $556,190.16

Page 1 of 3

Contract ID:

Letting Date:

Start Date:  45 Working Days

79-1462-044

July 18, 2023 10:00 A.M.

POWESHIEKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $556,190.16 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $587,693.76 105.66%

3 HA760 HAWKEYE PAVING CORP. $623,598.25 112.12%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $647,932.10 116.49%

5 BO413 BOULDER CONTRACTING, LLC. $657,813.04 118.27%

6 PI045 PIRC-TOBIN CONSTRUCTION, INC. $685,625.43 123.27%

7 T.033 TK CONCRETE, INC. $750,591.50 134.95%
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Page 3 of 3

Contract ID:

Letting Date:

Start Date:  45 Working Days

79-1462-044

July 18, 2023 10:00 A.M.

POWESHIEKCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

139.000 TON 35.00000 4,865.00 35.00000 4,865.00 70.00000 9,730.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

819.000 CY 18.00000 14,742.00 25.00000 20,475.00 25.00000 20,475.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

142.000 CY 16.00000 2,272.00 20.00000 2,840.00 25.00000 3,550.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 150.00000 750.00 200.00000 1,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,420.000 CY 10.00000 14,200.00 14.00000 19,880.00 10.00000 14,200.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

928.000 CY 8.00000 7,424.00 1.00000 928.00 2.00000 1,856.00

0070 2115-0100000

MODIFIED SUBBASE

892.900 CY 67.00000 59,824.30 54.00000 48,216.60 100.00000 89,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

326.600 TON 35.00000 11,431.00 51.00000 16,656.60 60.00000 19,596.00

0090 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

276.500 SY 107.00000 29,585.50 80.00000 22,120.00 115.00000 31,797.50

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.400 STA 200.00000 2,480.00 550.00000 6,820.00 300.00000 3,720.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

171.600 CY 10.00000 1,716.00 30.00000 5,148.00 25.00000 4,290.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,816.600 SY 107.00000 194,376.20 104.00000 188,926.40 120.00000 217,992.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 800.00000 1,600.00 500.00000 1,000.00 2,000.00000 4,000.00

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 800.00000 2,400.00 800.00000 2,400.00 800.00000 2,400.00
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July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0100000

DETOUR PAVEMENT

441.300 SY 69.35000 30,604.16 69.35000 30,604.16 70.00000 30,891.00

0160 2315-8275055

SURFACING, DRIVEWAY

39.000 TON 37.00000 1,443.00 35.00000 1,365.00 60.00000 2,340.00

0170 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 175.00000 3,150.00 240.00000 4,320.00 400.00000 7,200.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,112.000 LF 17.50000 19,460.00 20.00000 22,240.00 20.00000 22,240.00

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 450.00000 1,800.00 650.00000 2,600.00 750.00000 3,000.00

0210 2510-6745850

REMOVAL OF PAVEMENT

3,743.000 SY 12.00000 44,916.00 16.00000 59,888.00 10.00000 37,430.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

180.000 LF 30.00000 5,400.00 30.00000 5,400.00 30.00000 5,400.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00 150.00000 1,800.00

0240 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 650.00000 1,300.00 650.00000 1,300.00 650.00000 1,300.00

0250 2524-9325150

INSTALL TYPE A SIGN

7.000 EACH 175.00000 1,225.00 175.00000 1,225.00 175.00000 1,225.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 8,000.00000 8,000.00 5,000.00000 5,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

84.150 STA 75.00000 6,311.25 75.00000 6,311.25 75.00000 6,311.25

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

24.380 STA 100.00000 2,438.00 100.00000 2,438.00 100.00000 2,438.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00 15,750.00000 15,750.00 20,000.00000 20,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 42,750.00000 42,750.00 61,500.00000 61,500.00 30,000.00000 30,000.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

6.640 STA 350.00000 2,324.00 350.00000 2,324.00 350.00000 2,324.00

0320 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

3.320 STA 350.00000 1,162.00 350.00000 1,162.00 350.00000 1,162.00

0330 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

2.000 EACH 2,750.00000 5,500.00 2,750.00000 5,500.00 3,200.00000 6,400.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.240 ACRE 2,000.00000 2,480.00 2,000.00000 2,480.00 2,000.00000 2,480.00

0350 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.240 ACRE 1,000.00000 1,240.00 1,000.00000 1,240.00 1,000.00000 1,240.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

2,540.000 LF 1.80000 4,572.00 1.80000 4,572.00 1.50000 3,810.00

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

75.000 LF 2.50000 187.50 2.50000 187.50 2.50000 187.50

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,615.000 LF 0.50000 1,307.50 0.50000 1,307.50 0.10000 261.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

261.500 LF 2.50000 653.75 2.50000 653.75 1.00000 261.50

$623,598.25$556,190.16 $587,693.76Section Totals:

( ) indicates item is bid as Lump Sum

$587,693.76$556,190.16 $623,598.25

$556,190.16

Contract Item Totals

$587,693.76 623,598.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

139.000 TON 35.00000 4,865.00 48.00000 6,672.00 50.00000 6,950.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

819.000 CY 18.00000 14,742.00 26.00000 21,294.00 60.00000 49,140.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

142.000 CY 16.00000 2,272.00 18.00000 2,556.00 30.00000 4,260.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 911.00000 4,555.00 85.00000 425.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,420.000 CY 10.00000 14,200.00 18.00000 25,560.00 25.00000 35,500.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

928.000 CY 8.00000 7,424.00 8.00000 7,424.00 5.00000 4,640.00

0070 2115-0100000

MODIFIED SUBBASE

892.900 CY 67.00000 59,824.30 81.00000 72,324.90 25.00000 22,322.50

Page 7 of 18

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

326.600 TON 35.00000 11,431.00 43.00000 14,043.80 65.00000 21,229.00

0090 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

276.500 SY 125.00000 34,562.50 130.00000 35,945.00 135.00000 37,327.50

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.400 STA 200.00000 2,480.00 635.00000 7,874.00 500.00000 6,200.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

171.600 CY 10.00000 1,716.00 18.00000 3,088.80 45.00000 7,722.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,816.600 SY 105.00000 190,743.00 109.00000 198,009.40 115.00000 208,909.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 2,500.00000 5,000.00 4,900.00000 9,800.00 2,250.00000 4,500.00

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 800.00000 2,400.00 850.00000 2,550.00 900.00000 2,700.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0100000

DETOUR PAVEMENT

441.300 SY 80.00000 35,304.00 71.00000 31,332.30 80.00000 35,304.00

0160 2315-8275055

SURFACING, DRIVEWAY

39.000 TON 37.00000 1,443.00 56.00000 2,184.00 45.00000 1,755.00

0170 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 2,000.00000 2,000.00 3,500.00000 3,500.00 2,650.00000 2,650.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 175.00000 3,150.00 265.00000 4,770.00 250.00000 4,500.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,112.000 LF 17.50000 19,460.00 30.00000 33,360.00 20.00000 22,240.00

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 450.00000 1,800.00 650.00000 2,600.00 850.00000 3,400.00

0210 2510-6745850

REMOVAL OF PAVEMENT

3,743.000 SY 12.00000 44,916.00 13.00000 48,659.00 10.00000 37,430.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

180.000 LF 30.00000 5,400.00 31.00000 5,580.00 32.50000 5,850.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 150.00000 1,800.00 153.00000 1,836.00 165.00000 1,980.00

0240 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 650.00000 1,300.00 662.00000 1,324.00 725.00000 1,450.00

0250 2524-9325150

INSTALL TYPE A SIGN

7.000 EACH 175.00000 1,225.00 178.00000 1,246.00 200.00000 1,400.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 7,000.00000 7,000.00 7,500.00000 7,500.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

84.150 STA 75.00000 6,311.25 77.00000 6,479.55 82.50000 6,942.38

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

24.380 STA 100.00000 2,438.00 102.00000 2,486.76 110.00000 2,681.80
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 55,000.00000 55,000.00 92,500.00000 92,500.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

6.640 STA 350.00000 2,324.00 356.00000 2,363.84 375.00000 2,490.00

0320 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

3.320 STA 350.00000 1,162.00 356.00000 1,181.92 375.00000 1,245.00

0330 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

2.000 EACH 2,750.00000 5,500.00 2,800.00000 5,600.00 3,000.00000 6,000.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.240 ACRE 2,250.00000 2,790.00 3,600.00000 4,464.00 2,250.00000 2,790.00

0350 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.240 ACRE 1,000.00000 1,240.00 1,025.00000 1,271.00 1,150.00000 1,426.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

2,540.000 LF 2.25000 5,715.00 3.10000 7,874.00 2.00000 5,080.00

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

75.000 LF 2.25000 168.75 13.00000 975.00 3.00000 225.00

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,615.000 LF 0.20000 523.00 0.01000 26.15 0.50000 1,307.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

261.500 LF 0.20000 52.30 0.01000 2.62 2.50000 653.75

$685,625.43$647,932.10 $657,813.04Section Totals:

( ) indicates item is bid as Lump Sum

$657,813.04$647,932.10 $685,625.43

$647,932.10

Contract Item Totals

$657,813.04 685,625.43Contract Grand Totals

Contract Time Totals
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July 18, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

139.000 TON 55.00000 7,645.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

819.000 CY 30.00000 24,570.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

142.000 CY 30.00000 4,260.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 200.00000 1,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,420.000 CY 15.50000 22,010.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

928.000 CY 5.50000 5,104.00

0070 2115-0100000

MODIFIED SUBBASE

892.900 CY 65.00000 58,038.50
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

326.600 TON 55.00000 17,963.00

0090 2122-5190009

PAVED SHOULDER, P.C. CONCRETE, 9 IN.

276.500 SY 120.00000 33,180.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.400 STA 575.00000 7,130.00

0110 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

171.600 CY 32.50000 5,577.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

1,816.600 SY 95.00000 172,577.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 500.00000 1,000.00

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 1,000.00000 3,000.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0100000

DETOUR PAVEMENT

441.300 SY 100.00000 44,130.00

0160 2315-8275055

SURFACING, DRIVEWAY

39.000 TON 65.00000 2,535.00

0170 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 4,000.00000 4,000.00

0180 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

18.000 LF 250.00000 4,500.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,112.000 LF 22.50000 25,020.00

0200 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 750.00000 3,000.00

0210 2510-6745850

REMOVAL OF PAVEMENT

3,743.000 SY 20.00000 74,860.00
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Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

180.000 LF 45.00000 8,100.00

0230 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

12.000 EACH 200.00000 2,400.00

0240 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 1,000.00000 2,000.00

0250 2524-9325150

INSTALL TYPE A SIGN

7.000 EACH 275.00000 1,925.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

84.150 STA 100.00000 8,415.00

0280 2527-9263180

PAVEMENT MARKINGS REMOVED

24.380 STA 150.00000 3,657.00
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Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

6.640 STA 500.00000 3,320.00

0320 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

3.320 STA 500.00000 1,660.00

0330 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

2.000 EACH 4,125.00000 8,250.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.240 ACRE 3,200.00000 3,968.00

0350 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.240 ACRE 1,500.00000 1,860.00
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Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000020

SILT FENCE

2,540.000 LF 3.25000 8,255.00

0370 2602-0000030

SILT FENCE FOR DITCH CHECKS

75.000 LF 3.25000 243.75

0380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,615.000 LF 0.50000 1,307.50

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

261.500 LF 0.50000 130.75

$750,591.50Section Totals:

( ) indicates item is bid as Lump Sum

$750,591.50

$750,591.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

July 18, 2023

79-1462-044 Primary County: POWESHIEK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-020-3(179)--3L-94 PCC PAVEMENT - GRADE AND NEW

WEBSTER

Route: U.S. 20

Poplar Ave Intersection

Prj Awd Amt: $647,109.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 55 Working Days

94-0203-179

July 18, 2023 10:00 A.M.

WEBSTERCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CASTOR CONSTRUCTION, LLC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CA663 CASTOR CONSTRUCTION, LLC $647,109.95 100.00%

2 HA760 HAWKEYE PAVING CORP. $779,589.75 120.47%

3 IO127 IOWA CIVIL CONTRACTING, INC. $780,324.74 120.59%

4 WI040 WICKS CONSTRUCTION, INC. $797,008.40 123.16%

5 BO413 BOULDER CONTRACTING, LLC. $799,576.83 123.56%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $822,935.15 127.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/28/23 55 Working Days

94-0203-179

July 18, 2023 10:00 A.M.

WEBSTERCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CASTOR CONSTRUCTION, LLC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CASTOR CONSTRUCTION,
LLC

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

664.000 CY 16.00000 10,624.00 25.00000 16,600.00 16.50000 10,956.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,415.000 CY 9.50000 13,442.50 20.00000 28,300.00 9.90000 14,008.50

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

409.000 CY 12.50000 5,112.50 25.00000 10,225.00 13.20000 5,398.80

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,126.000 CY 7.50000 8,445.00 10.00000 11,260.00 7.70000 8,670.20

0050 2115-0100000

MODIFIED SUBBASE

621.000 CY 63.00000 39,123.00 90.00000 55,890.00 66.00000 40,986.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

788.400 TON 31.50000 24,834.60 40.00000 31,536.00 33.00000 26,017.20

0070 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

156.200 SY 95.00000 14,839.00 140.00000 21,868.00 146.81000 22,931.72

Page 1 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CASTOR CONSTRUCTION,
LLC

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.700 STA 270.00000 5,049.00 250.00000 4,675.00 286.00000 5,348.20

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

166.000 SY 105.00000 17,430.00 120.00000 19,920.00 149.54000 24,823.64

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

2,039.700 SY 83.50000 170,314.95 125.00000 254,962.50 118.93000 242,581.52

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

183.900 SY 90.00000 16,551.00 110.00000 20,229.00 158.93000 29,227.23

0120 2510-6745850

REMOVAL OF PAVEMENT

967.400 SY 22.50000 21,766.50 20.00000 19,348.00 23.10000 22,346.94

0130 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

848.000 LF 40.50000 34,344.00 50.00000 42,400.00 44.92000 38,092.16

0140 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

440.800 LF 43.50000 19,174.80 55.00000 24,244.00 56.71000 24,997.77
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CASTOR CONSTRUCTION,
LLC

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

18.400 LF 47.00000 864.80 90.00000 1,656.00 65.76000 1,209.98

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 525.00000 1,050.00 500.00000 1,000.00 330.00000 660.00

0170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

18.000 LF 121.00000 2,178.00 110.00000 1,980.00 27.50000 495.00

0180 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 715.00000 2,145.00 650.00000 1,950.00 440.00000 1,320.00

0190 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

6.750 SF 110.00000 742.50 100.00000 675.00 66.00000 445.50

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,250.00000 7,250.00 7,000.00000 7,000.00 8,000.00000 8,000.00

0210 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

155.360 STA 82.50000 12,817.20 75.00000 11,652.00 82.50000 12,817.20
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CASTOR CONSTRUCTION,
LLC

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

10.000 EACH 130.00000 1,300.00 125.00000 1,250.00 137.50000 1,375.00

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

29.570 STA 130.00000 3,844.10 125.00000 3,696.25 137.50000 4,065.88

0240 2527-9263190

SYMBOLS AND LEGENDS REMOVED

12.000 EACH 130.00000 1,560.00 125.00000 1,500.00 137.50000 1,650.00

0250 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

99.700 STA 145.00000 14,456.50 130.00000 12,961.00 143.00000 14,257.10

0260 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

10.000 EACH 240.00000 2,400.00 225.00000 2,250.00 247.50000 2,475.00

0270 2528-2518000

SAFETY CLOSURE

2.000 EACH 375.00000 750.00 350.00000 700.00 385.00000 770.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CASTOR CONSTRUCTION,
LLC

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 81,000.00000 81,000.00 73,000.00000 73,000.00 62,000.00000 62,000.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

2.340 STA 1,400.00000 3,276.00 1,300.00000 3,042.00 1,430.00000 3,346.20

0320 2599-9999005

('EACH' ITEM) Tubular Markers, Delivered and
Stockpiled

30.000 EACH 60.00000 1,800.00 55.00000 1,650.00 60.50000 1,815.00

0330 2599-9999005

('EACH' ITEM) Tubular Markers, Installed

97.000 EACH 125.00000 12,125.00 110.00000 10,670.00 121.00000 11,737.00

0340 2599-9999010

('LUMP SUM' ITEM) Intersection Lighting

(1) LS 64,000.00000 64,000.00 60,000.00000 60,000.00 99,000.00000 99,000.00

$780,324.74$647,109.95 $779,589.75Section Totals:

$779,589.75$647,109.95 $780,324.74

$647,109.95

Contract Item Totals

$779,589.75

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$647,109.95 $779,589.75 780,324.74Contract Grand Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

664.000 CY 15.00000 9,960.00 18.50000 12,284.00 15.00000 9,960.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,415.000 CY 9.00000 12,735.00 22.00000 31,130.00 9.00000 12,735.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

409.000 CY 12.00000 4,908.00 23.00000 9,407.00 12.00000 4,908.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,126.000 CY 7.00000 7,882.00 17.00000 19,142.00 7.00000 7,882.00

0050 2115-0100000

MODIFIED SUBBASE

621.000 CY 60.00000 37,260.00 80.00000 49,680.00 60.00000 37,260.00

0060 2121-7425010

GRANULAR SHOULDERS, TYPE A

788.400 TON 30.00000 23,652.00 40.00000 31,536.00 30.00000 23,652.00

0070 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

156.200 SY 120.00000 18,744.00 131.00000 20,462.20 240.00000 37,488.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.700 STA 260.00000 4,862.00 400.00000 7,480.00 260.00000 4,862.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

166.000 SY 145.00000 24,070.00 128.00000 21,248.00 225.00000 37,350.00

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

2,039.700 SY 107.50000 219,267.75 119.00000 242,724.30 130.00000 265,161.00

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

183.900 SY 120.00000 22,068.00 106.00000 19,493.40 225.00000 41,377.50

0120 2510-6745850

REMOVAL OF PAVEMENT

967.400 SY 21.00000 20,315.40 21.00000 20,315.40 21.00000 20,315.40

0130 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

848.000 LF 75.00000 63,600.00 69.00000 58,512.00 45.00000 38,160.00

0140 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

440.800 LF 85.00000 37,468.00 69.00000 30,415.20 55.00000 24,244.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2512-1725306

CURB AND GUTTER, P.C. CONCRETE, 3.0 FT.

18.400 LF 100.00000 1,840.00 102.00000 1,876.80 60.00000 1,104.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 510.00000 1,020.00 500.00000 1,000.00

0170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

18.000 LF 110.00000 1,980.00 115.00000 2,070.00 110.00000 1,980.00

0180 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 650.00000 1,950.00 675.00000 2,025.00 650.00000 1,950.00

0190 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

6.750 SF 100.00000 675.00 105.00000 708.75 100.00000 675.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0210 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

155.360 STA 75.00000 11,652.00 77.00000 11,962.72 75.00000 11,652.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

10.000 EACH 125.00000 1,250.00 128.00000 1,280.00 125.00000 1,250.00

0230 2527-9263180

PAVEMENT MARKINGS REMOVED

29.570 STA 125.00000 3,696.25 128.00000 3,784.96 125.00000 3,696.25

0240 2527-9263190

SYMBOLS AND LEGENDS REMOVED

12.000 EACH 125.00000 1,500.00 128.00000 1,536.00 125.00000 1,500.00

0250 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

99.700 STA 130.00000 12,961.00 133.00000 13,260.10 130.00000 12,961.00

0260 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

10.000 EACH 225.00000 2,250.00 230.00000 2,300.00 225.00000 2,250.00

0270 2528-2518000

SAFETY CLOSURE

2.000 EACH 350.00000 700.00 360.00000 720.00 350.00000 700.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 19,900.00000 19,900.00 23,500.00000 23,500.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) BOULDER CONTRACTING,
LLC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

20.000 EACH 575.00000 11,500.00 575.00000 11,500.00 575.00000 11,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 62,000.00000 62,000.00 75,000.00000 75,000.00

0310 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

2.340 STA 1,300.00000 3,042.00 1,350.00000 3,159.00 1,300.00000 3,042.00

0320 2599-9999005

('EACH' ITEM) Tubular Markers, Delivered and
Stockpiled

30.000 EACH 55.00000 1,650.00 56.00000 1,680.00 55.00000 1,650.00

0330 2599-9999005

('EACH' ITEM) Tubular Markers, Installed

97.000 EACH 110.00000 10,670.00 112.00000 10,864.00 110.00000 10,670.00

0340 2599-9999010

('LUMP SUM' ITEM) Intersection Lighting

(1) LS 120,000.00000 120,000.00 58,000.00000 58,000.00 70,000.00000 70,000.00

$822,935.15$797,008.40 $799,576.83Section Totals:

$799,576.83$797,008.40 $822,935.15

$797,008.40

Contract Item Totals

$799,576.83

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$797,008.40 $799,576.83 822,935.15Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

July 18, 2023

94-0203-179 Primary County: WEBSTER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMX-029-6(294)127--02-97 PCC PAVEMENT - GRADE & REPLACE

WOODBURY

Route: I-29

IA 141 Interchange

Prj Awd Amt: $13,722,769.22

Project: WorkType:

County:

Location:

IMX-029-6(295)128--02-97 BRIDGE REPLACEMENT - PPCB

WOODBURY

Route: I-29

IA 141 Interchange

Prj Awd Amt: $1,857,289.75

Project: WorkType:

County:

Location:

IMX-029-6(296)127--02-97 TRAFFIC SIGNS

WOODBURY

Route: I-29

IA 141 Interchange

Prj Awd Amt: $321,081.00

Project: WorkType:

County:

IMX-029-6(297)127--02-97 LIGHTING

WOODBURY Prj Awd Amt: $197,910.00

Page 1 of 4

Contract ID:

Letting Date:

Start Date: 03/18/24 30 Working Days

97-0296-294

July 18, 2023 10:00 A.M.

WOODBURYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



County:

Location:

WOODBURY

Route: I-29

IA 141 Interchange

Prj Awd Amt: $197,910.00

Page 2 of 4

Contract ID:

Letting Date:

Start Date: 03/18/24 30 Working Days

97-0296-294

July 18, 2023 10:00 A.M.

WOODBURYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $16,099,049.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $16,714,735.97 103.82%

3 CE099 CEDAR VALLEY CORP., LLC. $16,984,974.29 105.50%

4 HA800 HAWKINS CONSTRUCTION CO. $17,215,974.95 106.94%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $17,589,973.42 109.26%

6 MO481 MOYNA, C.J. & SONS, LLC. $17,940,798.89 111.44%

7 AM193 AMES CONSTRUCTION, INC. $18,490,877.20 114.86%

Page 3 of 4

Contract ID:

Letting Date:

Start Date: 03/18/24 30 Working Days

97-0296-294

July 18, 2023 10:00 A.M.

WOODBURYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 03/18/24 30 Working Days

97-0296-294

July 18, 2023 10:00 A.M.

WOODBURYCall Order:  106 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

33.800 ACRE 2,700.00000 91,260.00 2,400.00000 81,120.00 2,400.00000 81,120.00

0020 2102-0425070

SPECIAL BACKFILL

6,292.800 TON 26.00000 163,612.80 26.00000 163,612.80 26.00000 163,612.80

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

190,536.000 CY 15.00000 2,858,040.00 15.00000 2,858,040.00 15.00000 2,858,040.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

45,516.000 CY 3.70000 168,409.20 3.70000 168,409.20 3.70000 168,409.20

0050 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

36.000 CY 45.00000 1,620.00 45.00000 1,620.00 45.00000 1,620.00

0060 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,959.000 CY 9.50000 218,110.50 9.50000 218,110.50 9.50000 218,110.50

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

7,135.000 CY 21.00000 149,835.00 21.00000 149,835.00 21.00000 149,835.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425011

TOPSOIL, SPREAD

6,325.000 CY 3.50000 22,137.50 3.50000 22,137.50 3.50000 22,137.50

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

34,900.000 CY 5.75000 200,675.00 5.75000 200,675.00 5.75000 200,675.00

0100 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

6,325.000 CY 2.65000 16,761.25 2.65000 16,761.25 2.65000 16,761.25

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

10,630.000 CY 64.00000 680,320.00 64.00000 680,320.00 64.00000 680,320.00

0120 2110-3825010

GRANULAR MATERIAL

758.000 TON 47.00000 35,626.00 47.00000 35,626.00 47.00000 35,626.00

0130 2111-8174100

GRANULAR SUBBASE

11,465.900 SY 23.50000 269,448.65 23.50000 269,448.65 23.50000 269,448.65

0140 2112-0000100

WICK DRAIN

323,230.000 LF 0.70000 226,261.00 0.78000 252,119.40 0.70000 226,261.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

9,577.300 CY 59.00000 565,060.70 59.00000 565,060.70 59.00000 565,060.70

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,263.500 TON 39.00000 49,276.50 39.00000 49,276.50 39.00000 49,276.50

0170 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

3,989.500 SY 59.50000 237,375.25 70.00000 279,265.00 111.56000 445,068.62

0180 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

173.900 SY 73.00000 12,694.70 100.00000 17,390.00 141.56000 24,617.28

0190 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

10,105.500 SY 79.00000 798,334.50 90.00000 909,495.00 124.68000 1,259,953.74

0200 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

171.200 SY 203.00000 34,753.60 200.00000 34,240.00 145.00000 24,824.00

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

231.200 STA 115.00000 26,588.00 115.00000 26,588.00 115.00000 26,588.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0220 2213-6745500

REMOVAL OF CURB

0.500 STA 3,300.00000 1,650.00 4,000.00000 2,000.00 3,000.00000 1,500.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

444.400 SY 305.03000 135,555.33 400.00000 177,760.00 305.03000 135,555.33

0240 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

27,705.600 SY 84.00000 2,327,270.40 90.00000 2,493,504.00 103.58000 2,869,746.05

0250 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,416.000 EACH 1.00000 32,416.00 1.00000 32,416.00 1.00000 32,416.00

0260 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

543.100 SY 60.39000 32,797.81 65.00000 35,301.50 60.39000 32,797.81

0270 2304-0101000

TEMPORARY PAVEMENT

9,266.800 SY 69.58000 644,783.94 70.00000 648,676.00 69.58000 644,783.94
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0280 2315-8275055

SURFACING, DRIVEWAY

241.300 TON 39.00000 9,410.70 39.00000 9,410.70 39.00000 9,410.70

0290 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

333.000 EACH 1.00000 333.00 1.00000 333.00 1.00000 333.00

0300 2402-0425040

FLOODED BACKFILL

4,145.800 CY 49.85000 206,668.13 49.85000 206,668.13 49.85000 206,668.13

0310 2402-2720000

EXCAVATION, CLASS 20

1,277.200 CY 25.00000 31,930.00 25.00000 31,930.00 25.00000 31,930.00

0320 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,630.600 SY 7.00000 11,414.20 7.75000 12,637.15 4.15000 6,766.99

0330 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 1,702.00000 10,212.00 1,702.00000 10,212.00 1,702.00000 10,212.00

0340 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

13.000 EACH 1,950.00000 25,350.00 1,950.00000 25,350.00 1,950.00000 25,350.00

Page 5 of 74

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0350 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

24.000 EACH 2,725.00000 65,400.00 2,725.00000 65,400.00 2,725.00000 65,400.00

0360 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

186.000 LF 85.50000 15,903.00 85.50000 15,903.00 85.50000 15,903.00

0370 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

334.000 LF 106.35000 35,520.90 106.35000 35,520.90 106.35000 35,520.90

0380 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

76.000 LF 106.55000 8,097.80 106.55000 8,097.80 106.55000 8,097.80

0390 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

1,472.000 LF 141.95000 208,950.40 141.95000 208,950.40 141.95000 208,950.40

0400 2416-1264030

CULVERT, CONCRETE PIPE, 3750D,
TRENCHLESS, 30 IN. DIA.

344.000 LF 625.00000 215,000.00 700.00000 240,800.00 600.00000 206,400.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0410 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

191.000 LF 83.05000 15,862.55 83.05000 15,862.55 83.05000 15,862.55

0420 2435-0251100

INTAKE, SW-511

1.000 EACH 9,200.00000 9,200.00 9,200.00000 9,200.00 9,200.00000 9,200.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,273.900 LF 8.00000 162,191.20 8.00000 162,191.20 8.00000 162,191.20

0450 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,935.000 LF 5.00000 14,675.00 5.00000 14,675.00 5.00000 14,675.00

0460 2502-8221305

SUBDRAIN OUTLET, DR-305

6.000 EACH 220.00000 1,320.00 220.00000 1,320.00 220.00000 1,320.00

0470 2502-8221306

SUBDRAIN OUTLET, DR-306

96.000 EACH 410.00000 39,360.00 410.00000 39,360.00 410.00000 39,360.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,632.000 LF 27.50000 44,880.00 27.50000 44,880.00 27.50000 44,880.00

0490 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 10,700.00000 42,800.00 10,525.00000 42,100.00 7,500.00000 30,000.00

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

653.300 LF 10.00000 6,533.00 10.00000 6,533.00 10.00000 6,533.00

0510 2505-4008130

REMOVAL OF CABLE GUARDRAIL

482.900 LF 10.00000 4,829.00 10.00000 4,829.00 10.00000 4,829.00

0520 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 31.24000 3,124.00 31.24000 3,124.00 31.24000 3,124.00

0530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00 3,200.00000 12,800.00 3,200.00000 12,800.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00 3,200.00000 12,800.00 3,200.00000 12,800.00

0560 2505-6000111

HIGH TENSION CABLE GUARDRAIL

500.000 LF 38.25000 19,125.00 38.25000 19,125.00 38.25000 19,125.00

0570 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0580 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 4,000.00000 4,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0590 2506-4984000

FLOWABLE MORTAR

60.400 CY 200.00000 12,080.00 200.00000 12,080.00 200.00000 12,080.00

0600 2510-6745850

REMOVAL OF PAVEMENT

48,284.700 SY 11.50000 555,274.05 12.75000 615,629.93 11.50000 555,274.05
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0610 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

166.000 LF 45.40000 7,536.40 50.00000 8,300.00 45.40000 7,536.40

0630 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

45.000 LF 48.67000 2,190.15 50.00000 2,250.00 48.67000 2,190.15

0640 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,219.900 SY 101.91000 124,320.01 110.00000 134,189.00 102.00000 124,429.80

0650 2515-6745600

REMOVAL OF PAVED DRIVEWAY

591.600 SY 9.00000 5,324.40 10.00000 5,916.00 9.00000 5,324.40

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

112.300 STA 100.00000 11,230.00 100.00000 11,230.00 100.00000 11,230.00

0670 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,484.910 STA 115.00000 170,764.65 115.00000 170,764.65 115.00000 170,764.65
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

352.230 STA 125.00000 44,028.75 125.00000 44,028.75 125.00000 44,028.75

0690 2527-9263180

PAVEMENT MARKINGS REMOVED

144.890 STA 100.00000 14,489.00 100.00000 14,489.00 100.00000 14,489.00

0700 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,484.910 STA 25.00000 37,122.75 25.00000 37,122.75 25.00000 37,122.75

0710 2528-2518000

SAFETY CLOSURE

27.000 EACH 250.00000 6,750.00 250.00000 6,750.00 250.00000 6,750.00

0720 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

7,087.500 LF 11.00000 77,962.50 11.00000 77,962.50 11.00000 77,962.50

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 125,500.00000 125,500.00 120,000.00000 120,000.00 76,500.00000 76,500.00

0731 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0740 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 75.00000 18,000.00 75.00000 18,000.00 75.00000 18,000.00

0750 2533-4980005

MOBILIZATION

(1) LS 950,000.00000 950,000.00 1,000,000.00000 1,000,000.00 754,500.00000 754,500.00

0760 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

73.900 STA 100.00000 7,390.00 75.00000 5,542.50 75.00000 5,542.50

0770 2551-0000110

TEMP CRASH CUSHION

12.000 EACH 1,000.00000 12,000.00 1,000.00000 12,000.00 1,000.00000 12,000.00

0780 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

5.000 EACH 6,500.00000 32,500.00 6,500.00000 32,500.00 6,500.00000 32,500.00

0790 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0800 2599-9999005

('EACH' ITEM) REMOVE ACCESS GATE
ASSEMBLY

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00 2,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0810 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
ACCESS GATE

4.000 EACH 5,500.00000 22,000.00 5,500.00000 22,000.00 3,000.00000 12,000.00

$14,451,232.49$13,537,026.17 $14,064,775.91Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

34.000 ACRE 705.00000 23,970.00 600.00000 20,400.00 650.00000 22,100.00

0830 2601-2636041

SEEDING AND FERTILIZING

29.800 ACRE 925.00000 27,565.00 1,000.00000 29,800.00 925.00000 27,565.00

0840 2601-2636060

SALT TOLERANT SEEDING

4.200 ACRE 1,700.00000 7,140.00 2,000.00000 8,400.00 1,700.00000 7,140.00

0850 2602-0000010

SILT DITCHES

45,289.000 LF 1.30000 58,875.70 1.80000 81,520.20 1.30000 58,875.70

0860 2602-0000030

SILT FENCE FOR DITCH CHECKS

791.000 LF 1.85000 1,463.35 4.00000 3,164.00 1.85000 1,463.35

0870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

23,040.000 LF 0.05000 1,152.00 0.35000 8,064.00 0.05000 1,152.00

0880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,608.000 LF 0.25000 1,152.00 0.10000 460.80 0.25000 1,152.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

360.000 LF 70.00000 25,200.00 70.00000 25,200.00 70.00000 25,200.00

0900 2602-0000160

ROCK CHECK DAM

290.000 LF 40.00000 11,600.00 40.00000 11,600.00 40.00000 11,600.00

0910 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

45.000 EACH 225.00000 10,125.00 225.00000 10,125.00 225.00000 10,125.00

0920 2602-0000180

REMOVAL OF ROCK CHECK DAM

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00

0930 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,000.000 LF 3.25000 3,250.00 3.50000 3,500.00 3.25000 3,250.00

0940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.65000 4,650.00 4.60000 4,600.00 4.65000 4,650.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.30000 600.00 1.00000 2,000.00 0.30000 600.00

0960 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0970 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$183,873.05$185,743.05 $217,834.00Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

0980 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 140,000.00000 140,000.00 125,000.00000 125,000.00 140,000.00000 140,000.00

0990 2402-2720000

EXCAVATION, CLASS 20

237.100 CY 40.00000 9,484.00 40.00000 9,484.00 40.00000 9,484.00

1000 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.400 CY 700.00000 89,180.00 855.00000 108,927.00 700.00000 89,180.00

1010 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

326.400 CY 700.00000 228,480.00 905.00000 295,392.00 700.00000 228,480.00

1020 2404-7775000

REINFORCING STEEL

15,930.000 LB 1.70000 27,081.00 1.40000 22,302.00 1.70000 27,081.00

1030 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,582.000 LB 1.50000 141,873.00 1.58000 149,439.56 1.50000 141,873.00

1040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,719.000 LB 4.25000 15,805.75 4.50000 16,735.50 4.25000 15,805.75
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1050 2407-0563110

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC110

10.000 EACH 35,000.00000 350,000.00 36,000.00000 360,000.00 35,000.00000 350,000.00

1060 2408-7800000

STRUCTURAL STEEL

5,332.000 LB 5.00000 26,660.00 4.25000 22,661.00 5.00000 26,660.00

1070 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

498.000 LF 154.00000 76,692.00 140.00000 69,720.00 110.00000 54,780.00

1080 2501-0201057

PILES, STEEL, HP 10 X 57

6,675.000 LF 55.00000 367,125.00 66.00000 440,550.00 55.00000 367,125.00

1090 2501-6335010

PREBORED HOLES

240.000 LF 70.00000 16,800.00 55.00000 13,200.00 70.00000 16,800.00

1100 2501-8400172

TEMPORARY SHORING

(1) LS 30,000.00000 30,000.00 65,000.00000 65,000.00 30,000.00000 30,000.00

1110 2507-2638620

MACADAM STONE SLOPE PROTECTION

518.800 SY 110.00000 57,068.00 65.00000 33,722.00 110.00000 57,068.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1120 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.100 SY 110.00000 2,541.00 120.00000 2,772.00 110.00000 2,541.00

1130 2533-4980005

MOBILIZATION

(1) LS 275,500.00000 275,500.00 160,000.00000 160,000.00 275,000.00000 275,000.00

1140 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00 3,000.00000 3,000.00

$1,834,877.75$1,857,289.75 $1,904,905.06Section Totals:
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Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1150 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

32.000 EACH 2,000.00000 64,000.00 1,400.00000 44,800.00 2,000.00000 64,000.00

1160 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

38.000 EACH 75.00000 2,850.00 75.00000 2,850.00 75.00000 2,850.00

1170 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

20.000 EACH 600.00000 12,000.00 600.00000 12,000.00 600.00000 12,000.00

1180 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

22.000 EACH 2,000.00000 44,000.00 2,000.00000 44,000.00 2,000.00000 44,000.00

1190 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 2,100.00000 12,600.00 2,100.00000 12,600.00 2,100.00000 12,600.00

1200 2524-9089100

DELINEATOR, RIGID - TYPE I

41.000 EACH 125.00000 5,125.00 125.00000 5,125.00 125.00000 5,125.00

1210 2524-9089200

DELINEATOR, RIGID - TYPE II

61.000 EACH 130.00000 7,930.00 130.00000 7,930.00 130.00000 7,930.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1220 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 215.00000 430.00 215.00000 430.00 215.00000 430.00

1230 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

877.000 LF 23.00000 20,171.00 23.00000 20,171.00 23.00000 20,171.00

1240 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 460.00000 7,820.00 460.00000 7,820.00 460.00000 7,820.00

1250 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

43.000 EACH 775.00000 33,325.00 775.00000 33,325.00 775.00000 33,325.00

1260 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

40.800 LF 135.00000 5,508.00 135.00000 5,508.00 135.00000 5,508.00

1270 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

320.000 LF 90.00000 28,800.00 90.00000 28,800.00 90.00000 28,800.00
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July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1280 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

108.000 LF 105.00000 11,340.00 105.00000 11,340.00 105.00000 11,340.00

1290 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

20.000 EACH 125.00000 2,500.00 125.00000 2,500.00 125.00000 2,500.00

1300 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

473.000 SF 20.00000 9,460.00 20.00000 9,460.00 20.00000 9,460.00

1310 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,234.000 SF 33.00000 40,722.00 33.00000 40,722.00 33.00000 40,722.00

1320 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 1,000.00000 1,000.00

1330 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 20,000.00000 20,000.00 1,500.00000 1,500.00

1340 2599-9999005

('EACH' ITEM) MASSH-400 SIGN SUPPORT

2.000 EACH 4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00
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Letting Date:

Contract ID:106
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July 18, 2023

97-0296-294 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

$319,081.00$321,081.00 $319,881.00Section Totals:
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July 18, 2023
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Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

8.000 EACH 3,000.00000 24,000.00 2,000.00000 16,000.00 3,000.00000 24,000.00

1360 2401-6745765

REMOVAL OF LIGHT POLES

8.000 EACH 600.00000 4,800.00 600.00000 4,800.00 600.00000 4,800.00

1370 2523-0000100

LIGHTING POLES

6.000 EACH 7,500.00000 45,000.00 7,500.00000 45,000.00 7,500.00000 45,000.00

1380 2523-0000200

ELECTRICAL CIRCUITS

3,080.000 LF 17.00000 52,360.00 17.00000 52,360.00 17.00000 52,360.00

1390 2523-0000310

HANDHOLES AND JUNCTION BOXES

13.000 EACH 1,500.00000 19,500.00 1,500.00000 19,500.00 1,500.00000 19,500.00

1400 2523-0000400

CONTROL CABINET

1.000 EACH 18,000.00000 18,000.00 18,000.00000 18,000.00 18,000.00000 18,000.00

1410 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 6,500.00000 26,000.00 6,500.00000 26,000.00 6,500.00000 26,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CEDAR VALLEY CORP.,
LLC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1420 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,930.00000 1,930.00 1,000.00000 1,000.00

1430 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 20,000.00000 20,000.00 1,500.00000 1,500.00

1440 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

1450 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHTING
CONTROLCABINET

1.000 EACH 750.00000 750.00 750.00000 750.00 750.00000 750.00

1460 2599-9999010

('LUMP SUM' ITEM) DEMOLITION OF
ELECTRICCIRCUITS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

$195,910.00$197,910.00 $207,340.00Section Totals:

( ) indicates item is bid as Lump Sum

$16,714,735.97$16,099,049.97 $16,984,974.29

$16,099,049.97

Contract Item Totals

$16,714,735.97 16,984,974.29Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

33.800 ACRE 2,527.37000 85,425.11 910.00000 30,758.00 3,700.00000 125,060.00

0020 2102-0425070

SPECIAL BACKFILL

6,292.800 TON 27.38000 172,296.86 37.00000 232,833.60 38.80000 244,160.64

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

190,536.000 CY 15.80000 3,010,468.80 17.40000 3,315,326.40 16.50000 3,143,844.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

45,516.000 CY 3.90000 177,512.40 4.60000 209,373.60 13.80000 628,120.80

0050 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

36.000 CY 47.39000 1,706.04 6.85000 246.60 80.00000 2,880.00

0060 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,959.000 CY 10.00000 229,590.00 6.70000 153,825.30 15.50000 355,864.50

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

7,135.000 CY 22.11000 157,754.85 8.25000 58,863.75 36.40000 259,714.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425011

TOPSOIL, SPREAD

6,325.000 CY 3.69000 23,339.25 10.00000 63,250.00 7.20000 45,540.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

34,900.000 CY 6.06000 211,494.00 6.25000 218,125.00 2.60000 90,740.00

0100 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

6,325.000 CY 2.79000 17,646.75 10.00000 63,250.00 7.20000 45,540.00

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

10,630.000 CY 67.40000 716,462.00 101.00000 1,073,630.00 64.50000 685,635.00

0120 2110-3825010

GRANULAR MATERIAL

758.000 TON 49.49000 37,513.42 46.00000 34,868.00 38.00000 28,804.00

0130 2111-8174100

GRANULAR SUBBASE

11,465.900 SY 24.75000 283,781.03 27.00000 309,579.30 26.00000 298,113.40

0140 2112-0000100

WICK DRAIN

323,230.000 LF 0.70000 226,261.00 0.71000 229,493.30 0.66000 213,331.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

9,577.300 CY 62.13000 595,037.65 82.00000 785,338.60 80.50000 770,972.65

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,263.500 TON 41.07000 51,891.95 45.00000 56,857.50 51.20000 64,691.20

0170 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

3,989.500 SY 61.73000 246,271.84 60.00000 239,370.00 59.50000 237,375.25

0180 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

173.900 SY 71.75000 12,477.33 73.50000 12,781.65 73.00000 12,694.70

0190 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

10,105.500 SY 86.70000 876,146.85 79.50000 803,387.25 79.00000 798,334.50

0200 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

171.200 SY 86.58000 14,822.50 205.00000 35,096.00 150.00000 25,680.00

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

231.200 STA 121.10000 27,998.32 950.00000 219,640.00 1,450.00000 335,240.00
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Call Order:
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Contract ID:106
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July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0220 2213-6745500

REMOVAL OF CURB

0.500 STA 3,475.14000 1,737.57 2,260.00000 1,130.00 1,200.00000 600.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

444.400 SY 300.67000 133,617.75 306.00000 135,986.40 300.00000 133,320.00

0240 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

27,705.600 SY 85.21000 2,360,794.18 84.50000 2,341,123.20 84.00000 2,327,270.40

0250 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,416.000 EACH 1.00000 32,416.00 1.00000 32,416.00 1.00000 32,416.00

0260 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

543.100 SY 126.37000 68,631.55 60.50000 32,857.55 66.00000 35,844.60

0270 2304-0101000

TEMPORARY PAVEMENT

9,266.800 SY 62.75000 581,491.70 70.00000 648,676.00 71.20000 659,796.16

0280 2315-8275055

SURFACING, DRIVEWAY

241.300 TON 41.07000 9,910.19 43.00000 10,375.90 51.20000 12,354.56
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0290 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

333.000 EACH 1.00000 333.00 1.00000 333.00 1.00000 333.00

0300 2402-0425040

FLOODED BACKFILL

4,145.800 CY 82.20000 340,784.76 54.50000 225,946.10 38.00000 157,540.40

0310 2402-2720000

EXCAVATION, CLASS 20

1,277.200 CY 5.67000 7,241.72 6.80000 8,684.96 12.00000 15,326.40

0320 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,630.600 SY 8.98000 14,642.79 4.15000 6,766.99 6.80000 11,088.08

0330 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 898.09000 5,388.54 1,030.00000 6,180.00 1,130.00000 6,780.00

0340 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

13.000 EACH 1,139.52000 14,813.76 1,170.00000 15,210.00 1,300.00000 16,900.00

0350 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

24.000 EACH 1,299.32000 31,183.68 1,450.00000 34,800.00 1,600.00000 38,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0360 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

186.000 LF 69.11000 12,854.46 74.00000 13,764.00 90.00000 16,740.00

0370 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

334.000 LF 95.47000 31,886.98 95.00000 31,730.00 108.00000 36,072.00

0380 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

76.000 LF 119.44000 9,077.44 90.00000 6,840.00 104.00000 7,904.00

0390 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

1,472.000 LF 134.99000 198,705.28 122.00000 179,584.00 145.00000 213,440.00

0400 2416-1264030

CULVERT, CONCRETE PIPE, 3750D,
TRENCHLESS, 30 IN. DIA.

344.000 LF 714.98000 245,953.12 630.00000 216,720.00 620.00000 213,280.00

0410 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

191.000 LF 87.42000 16,697.22 67.50000 12,892.50 65.00000 12,415.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0251100

INTAKE, SW-511

1.000 EACH 4,521.82000 4,521.82 4,830.00000 4,830.00 7,600.00000 7,600.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 671.23000 671.23 3,240.00000 3,240.00 2,600.00000 2,600.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,273.900 LF 8.42000 170,706.24 7.75000 157,122.73 7.69000 155,906.29

0450 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,935.000 LF 5.27000 15,467.45 8.70000 25,534.50 14.00000 41,090.00

0460 2502-8221305

SUBDRAIN OUTLET, DR-305

6.000 EACH 231.68000 1,390.08 416.00000 2,496.00 1,000.00000 6,000.00

0470 2502-8221306

SUBDRAIN OUTLET, DR-306

96.000 EACH 431.76000 41,448.96 402.00000 38,592.00 400.00000 38,400.00

0480 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,632.000 LF 20.71000 33,798.72 24.40000 39,820.80 32.00000 52,224.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0490 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 10,254.59000 41,018.36 6,800.00000 27,200.00 9,800.00000 39,200.00

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

653.300 LF 10.53000 6,879.25 10.10000 6,598.33 10.00000 6,533.00

0510 2505-4008130

REMOVAL OF CABLE GUARDRAIL

482.900 LF 10.53000 5,084.94 10.10000 4,877.29 10.00000 4,829.00

0520 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 32.90000 3,290.00 31.50000 3,150.00 31.24000 3,124.00

0530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,369.83000 13,479.32 3,220.00000 12,880.00 3,200.00000 12,800.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 315.92000 1,263.68 301.00000 1,204.00 300.00000 1,200.00

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,369.83000 13,479.32 3,220.00000 12,880.00 3,200.00000 12,800.00
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Item Description
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0560 2505-6000111

HIGH TENSION CABLE GUARDRAIL

500.000 LF 40.28000 20,140.00 38.50000 19,250.00 38.25000 19,125.00

0570 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,685.75000 14,743.00 3,520.00000 14,080.00 3,500.00000 14,000.00

0580 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 3,159.21000 3,159.21 3,010.00000 3,010.00 3,000.00000 3,000.00

0590 2506-4984000

FLOWABLE MORTAR

60.400 CY 166.17000 10,036.67 403.00000 24,341.20 280.00000 16,912.00

0600 2510-6745850

REMOVAL OF PAVEMENT

48,284.700 SY 12.11000 584,727.72 15.30000 738,755.91 9.80000 473,190.06

0610 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 728.41000 728.41 497.00000 497.00 250.00000 250.00

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

166.000 LF 47.81000 7,936.46 45.50000 7,553.00 45.00000 7,470.00
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0630 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

45.000 LF 51.25000 2,306.25 49.00000 2,205.00 50.00000 2,250.00

0640 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,219.900 SY 107.32000 130,919.67 102.00000 124,429.80 84.00000 102,471.60

0650 2515-6745600

REMOVAL OF PAVED DRIVEWAY

591.600 SY 9.48000 5,608.37 8.75000 5,176.50 16.00000 9,465.60

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

112.300 STA 105.31000 11,826.31 100.00000 11,230.00 100.00000 11,230.00

0670 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,484.910 STA 121.10000 179,822.60 116.00000 172,249.56 115.00000 170,764.65

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

352.230 STA 131.63000 46,364.03 126.00000 44,380.98 125.00000 44,028.75

0690 2527-9263180

PAVEMENT MARKINGS REMOVED

144.890 STA 105.31000 15,258.37 100.00000 14,489.00 100.00000 14,489.00
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,484.910 STA 26.33000 39,097.68 25.00000 37,122.75 25.00000 37,122.75

0710 2528-2518000

SAFETY CLOSURE

27.000 EACH 263.27000 7,108.29 251.00000 6,777.00 250.00000 6,750.00

0720 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

7,087.500 LF 11.58000 82,073.25 11.10000 78,671.25 11.00000 77,962.50

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 91,000.00000 91,000.00 89,500.00000 89,500.00 180,000.00000 180,000.00

0731 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

0740 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 78.98000 18,955.20 75.50000 18,120.00 75.00000 18,000.00

0750 2533-4980005

MOBILIZATION

(1) LS 1,438,650.00000 1,438,650.00 557,000.00000 557,000.00 1,250,000.00000 1,250,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0760 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

73.900 STA 78.98000 5,836.62 75.50000 5,579.45 75.00000 5,542.50

0770 2551-0000110

TEMP CRASH CUSHION

12.000 EACH 1,053.07000 12,636.84 1,000.00000 12,000.00 1,000.00000 12,000.00

0780 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

5.000 EACH 6,844.96000 34,224.80 6,500.00000 32,500.00 6,500.00000 32,500.00

0790 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 19,095.82000 19,095.82 6,400.00000 6,400.00 7,600.00000 7,600.00

0800 2599-9999005

('EACH' ITEM) REMOVE ACCESS GATE
ASSEMBLY

4.000 EACH 295.79000 1,183.16 3,520.00000 14,080.00 2,500.00000 10,000.00

0810 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
ACCESS GATE

4.000 EACH 2,948.00000 11,792.00 5,500.00000 22,000.00 7,500.00000 30,000.00

$15,323,587.74$14,464,789.74 $14,532,734.50Section Totals:
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

34.000 ACRE 684.50000 23,273.00 650.00000 22,100.00 600.00000 20,400.00

0830 2601-2636041

SEEDING AND FERTILIZING

29.800 ACRE 974.09000 29,027.88 930.00000 27,714.00 1,000.00000 29,800.00

0840 2601-2636060

SALT TOLERANT SEEDING

4.200 ACRE 1,790.22000 7,518.92 1,710.00000 7,182.00 2,000.00000 8,400.00

0850 2602-0000010

SILT DITCHES

45,289.000 LF 1.37000 62,045.93 1.31000 59,328.59 2.20000 99,635.80

0860 2602-0000030

SILT FENCE FOR DITCH CHECKS

791.000 LF 1.95000 1,542.45 1.86000 1,471.26 1.80000 1,423.80

0870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

23,040.000 LF 0.05000 1,152.00 0.05000 1,152.00 3.00000 69,120.00

0880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,608.000 LF 0.26000 1,198.08 0.25000 1,152.00 0.35000 1,612.80
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

360.000 LF 73.72000 26,539.20 75.50000 27,180.00 90.00000 32,400.00

0900 2602-0000160

ROCK CHECK DAM

290.000 LF 42.12000 12,214.80 28.50000 8,265.00 80.00000 23,200.00

0910 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

45.000 EACH 236.94000 10,662.30 324.00000 14,580.00 150.00000 6,750.00

0920 2602-0000180

REMOVAL OF ROCK CHECK DAM

15.000 EACH 526.54000 7,898.10 420.00000 6,300.00 200.00000 3,000.00

0930 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,000.000 LF 3.42000 3,420.00 3.25000 3,250.00 0.10000 100.00

0940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.90000 4,900.00 4.65000 4,650.00 3.50000 3,500.00

0950 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.32000 640.00 0.30000 600.00 4.60000 9,200.00
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0970 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$310,042.40$193,532.66 $186,424.85Section Totals:
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(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

0980 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 96,254.44000 96,254.44 140,700.00000 140,700.00 140,000.00000 140,000.00

0990 2402-2720000

EXCAVATION, CLASS 20

237.100 CY 73.09000 17,329.64 40.00000 9,484.00 40.00000 9,484.00

1000 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.400 CY 1,100.00000 140,140.00 700.00000 89,180.00 700.00000 89,180.00

1010 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

326.400 CY 1,200.00000 391,680.00 700.00000 228,480.00 700.00000 228,480.00

1020 2404-7775000

REINFORCING STEEL

15,930.000 LB 1.75000 27,877.50 1.71000 27,240.30 1.70000 27,081.00

1030 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,582.000 LB 1.73000 163,626.86 1.51000 142,818.82 1.50000 141,873.00

1040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,719.000 LB 5.10000 18,966.90 4.25000 15,805.75 4.25000 15,805.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1050 2407-0563110

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC110

10.000 EACH 36,908.19000 369,081.90 35,200.00000 352,000.00 35,000.00000 350,000.00

1060 2408-7800000

STRUCTURAL STEEL

5,332.000 LB 3.59000 19,141.88 5.00000 26,660.00 5.00000 26,660.00

1070 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

498.000 LF 111.69000 55,621.62 286.00000 142,428.00 110.00000 54,780.00

1080 2501-0201057

PILES, STEEL, HP 10 X 57

6,675.000 LF 59.50000 397,162.50 55.50000 370,462.50 55.00000 367,125.00

1090 2501-6335010

PREBORED HOLES

240.000 LF 50.30000 12,072.00 70.50000 16,920.00 70.00000 16,800.00

1100 2501-8400172

TEMPORARY SHORING

(1) LS 24,613.70000 24,613.70 30,100.00000 30,100.00 30,000.00000 30,000.00

1110 2507-2638620

MACADAM STONE SLOPE PROTECTION

518.800 SY 90.15000 46,769.82 111.00000 57,586.80 110.00000 57,068.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1120 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.100 SY 108.82000 2,513.74 111.00000 2,564.10 1,110.00000 25,641.00

1130 2533-4980005

MOBILIZATION

(1) LS 200,000.00000 200,000.00 271,300.00000 271,300.00 270,000.00000 270,000.00

1140 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 25,939.21000 25,939.21 3,010.00000 3,010.00 3,000.00000 3,000.00

$1,852,977.75$2,008,791.71 $1,926,740.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1150 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

32.000 EACH 263.27000 8,424.64 1,410.00000 45,120.00 600.00000 19,200.00

1160 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

38.000 EACH 78.98000 3,001.24 520.00000 19,760.00 75.00000 2,850.00

1170 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

20.000 EACH 631.84000 12,636.80 1,000.00000 20,000.00 600.00000 12,000.00

1180 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

22.000 EACH 2,106.14000 46,335.08 3,620.00000 79,640.00 2,000.00000 44,000.00

1190 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 2,211.45000 13,268.70 3,820.00000 22,920.00 2,100.00000 12,600.00

1200 2524-9089100

DELINEATOR, RIGID - TYPE I

41.000 EACH 131.63000 5,396.83 201.00000 8,241.00 125.00000 5,125.00

1210 2524-9089200

DELINEATOR, RIGID - TYPE II

61.000 EACH 136.90000 8,350.90 201.00000 12,261.00 130.00000 7,930.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1220 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 226.41000 452.82 402.00000 804.00 215.00000 430.00

1230 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

877.000 LF 24.22000 21,240.94 36.00000 31,572.00 23.00000 20,171.00

1240 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 484.41000 8,234.97 820.00000 13,940.00 460.00000 7,820.00

1250 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

43.000 EACH 816.13000 35,093.59 950.00000 40,850.00 775.00000 33,325.00

1260 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

40.800 LF 142.16000 5,800.13 151.00000 6,160.80 135.00000 5,508.00

1270 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

320.000 LF 94.78000 30,329.60 156.00000 49,920.00 90.00000 28,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1280 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

108.000 LF 110.57000 11,941.56 191.00000 20,628.00 105.00000 11,340.00

1290 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

20.000 EACH 131.63000 2,632.60 452.00000 9,040.00 125.00000 2,500.00

1300 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

473.000 SF 21.06000 9,961.38 50.00000 23,650.00 20.00000 9,460.00

1310 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,234.000 SF 34.75000 42,881.50 65.50000 80,827.00 33.00000 40,722.00

1320 2528-8445110

TRAFFIC CONTROL

(1) LS 46,000.00000 46,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1330 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 40,200.00000 40,200.00 1,500.00000 1,500.00

1340 2599-9999005

('EACH' ITEM) MASSH-400 SIGN SUPPORT

2.000 EACH 4,212.29000 8,424.58 5,000.00000 10,000.00 4,000.00000 8,000.00

$274,281.00$355,407.86 $536,533.80Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

8.000 EACH 263.27000 2,106.16 2,010.00000 16,080.00 1,000.00000 8,000.00

1360 2401-6745765

REMOVAL OF LIGHT POLES

8.000 EACH 631.84000 5,054.72 1,510.00000 12,080.00 600.00000 4,800.00

1370 2523-0000100

LIGHTING POLES

6.000 EACH 7,898.04000 47,388.24 9,400.00000 56,400.00 7,500.00000 45,000.00

1380 2523-0000200

ELECTRICAL CIRCUITS

3,080.000 LF 17.90000 55,132.00 36.00000 110,880.00 17.00000 52,360.00

1390 2523-0000310

HANDHOLES AND JUNCTION BOXES

13.000 EACH 1,579.61000 20,534.93 6,000.00000 78,000.00 1,500.00000 19,500.00

1400 2523-0000400

CONTROL CABINET

1.000 EACH 18,955.29000 18,955.29 16,100.00000 16,100.00 18,000.00000 18,000.00

1410 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 6,844.96000 27,379.84 17,600.00000 70,400.00 6,500.00000 26,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) MOYNA, C.J. & SONS, LLC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1420 2528-8445110

TRAFFIC CONTROL

(1) LS 1,053.07000 1,053.07 1,000.00000 1,000.00 1,000.00000 1,000.00

1430 2533-4980005

MOBILIZATION

(1) LS 11,899.71000 11,899.71 6,500.00000 6,500.00 1,500.00000 1,500.00

1440 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,579.61000 1,579.61 7,500.00000 7,500.00 1,500.00000 1,500.00

1450 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHTING
CONTROLCABINET

1.000 EACH 789.80000 789.80 7,500.00000 7,500.00 750.00000 750.00

1460 2599-9999010

('LUMP SUM' ITEM) DEMOLITION OF
ELECTRICCIRCUITS

(1) LS 1,579.61000 1,579.61 25,100.00000 25,100.00 1,500.00000 1,500.00

$179,910.00$193,452.98 $407,540.00Section Totals:

( ) indicates item is bid as Lump Sum

$17,589,973.42$17,215,974.95 $17,940,798.89

$17,215,974.95

Contract Item Totals

$17,589,973.42 17,940,798.89Contract Grand Totals

Contract Time Totals
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

33.800 ACRE 5,000.00000 169,000.00

0020 2102-0425070

SPECIAL BACKFILL

6,292.800 TON 40.00000 251,712.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

190,536.000 CY 15.00000 2,858,040.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

45,516.000 CY 10.00000 455,160.00

0050 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

36.000 CY 30.00000 1,080.00

0060 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,959.000 CY 3.00000 68,877.00

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

7,135.000 CY 14.00000 99,890.00
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425011

TOPSOIL, SPREAD

6,325.000 CY 3.00000 18,975.00

0090 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

34,900.000 CY 12.00000 418,800.00

0100 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

6,325.000 CY 5.00000 31,625.00

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

10,630.000 CY 56.00000 595,280.00

0120 2110-3825010

GRANULAR MATERIAL

758.000 TON 40.00000 30,320.00

0130 2111-8174100

GRANULAR SUBBASE

11,465.900 SY 26.00000 298,113.40

0140 2112-0000100

WICK DRAIN

323,230.000 LF 1.00000 323,230.00
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Unit Price Ext Amount Unit Price
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0150 2115-0100000

MODIFIED SUBBASE

9,577.300 CY 95.00000 909,843.50

0160 2121-7425010

GRANULAR SHOULDERS, TYPE A

1,263.500 TON 65.00000 82,127.50

0170 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

3,989.500 SY 67.00000 267,296.50

0180 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

173.900 SY 124.00000 21,563.60

0190 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

10,105.500 SY 103.00000 1,040,866.50

0200 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

171.200 SY 205.00000 35,096.00

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

231.200 STA 125.00000 28,900.00
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0220 2213-6745500

REMOVAL OF CURB

0.500 STA 2,500.00000 1,250.00

0230 2301-0690203

BRIDGE APPROACH, BR-203

444.400 SY 350.00000 155,540.00

0240 2301-1034100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 10 IN.

27,705.600 SY 104.00000 2,881,382.40

0250 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

32,416.000 EACH 1.00000 32,416.00

0260 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

543.100 SY 62.00000 33,672.20

0270 2304-0101000

TEMPORARY PAVEMENT

9,266.800 SY 70.00000 648,676.00

0280 2315-8275055

SURFACING, DRIVEWAY

241.300 TON 62.00000 14,960.60
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Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0290 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

333.000 EACH 1.00000 333.00

0300 2402-0425040

FLOODED BACKFILL

4,145.800 CY 50.00000 207,290.00

0310 2402-2720000

EXCAVATION, CLASS 20

1,277.200 CY 9.00000 11,494.80

0320 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,630.600 SY 11.25000 18,344.25

0330 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 1,600.00000 9,600.00

0340 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

13.000 EACH 1,800.00000 23,400.00

0350 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

24.000 EACH 2,300.00000 55,200.00
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0360 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

186.000 LF 110.00000 20,460.00

0370 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

334.000 LF 101.00000 33,734.00

0380 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

76.000 LF 113.00000 8,588.00

0390 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

1,472.000 LF 130.00000 191,360.00

0400 2416-1264030

CULVERT, CONCRETE PIPE, 3750D,
TRENCHLESS, 30 IN. DIA.

344.000 LF 607.00000 208,808.00

0410 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

191.000 LF 85.00000 16,235.00
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Unit Price Ext Amount Unit Price
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0251100

INTAKE, SW-511

1.000 EACH 11,225.00000 11,225.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,820.00000 1,820.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,273.900 LF 7.70000 156,109.03

0450 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,935.000 LF 6.00000 17,610.00

0460 2502-8221305

SUBDRAIN OUTLET, DR-305

6.000 EACH 350.00000 2,100.00

0470 2502-8221306

SUBDRAIN OUTLET, DR-306

96.000 EACH 400.00000 38,400.00

0480 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,632.000 LF 21.00000 34,272.00
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(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0490 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 7,200.00000 28,800.00

0500 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

653.300 LF 10.00000 6,533.00

0510 2505-4008130

REMOVAL OF CABLE GUARDRAIL

482.900 LF 10.00000 4,829.00

0520 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 31.24000 3,124.00

0530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,200.00000 12,800.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,200.00000 12,800.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0560 2505-6000111

HIGH TENSION CABLE GUARDRAIL

500.000 LF 38.25000 19,125.00

0570 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 3,500.00000 14,000.00

0580 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 3,000.00000 3,000.00

0590 2506-4984000

FLOWABLE MORTAR

60.400 CY 322.00000 19,448.80

0600 2510-6745850

REMOVAL OF PAVEMENT

48,284.700 SY 7.10000 342,821.37

0610 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 680.00000 680.00

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

166.000 LF 45.00000 7,470.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0630 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

45.000 LF 78.00000 3,510.00

0640 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,219.900 SY 113.00000 137,848.70

0650 2515-6745600

REMOVAL OF PAVED DRIVEWAY

591.600 SY 15.00000 8,874.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

112.300 STA 100.00000 11,230.00

0670 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

1,484.910 STA 115.00000 170,764.65

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

352.230 STA 125.00000 44,028.75

0690 2527-9263180

PAVEMENT MARKINGS REMOVED

144.890 STA 100.00000 14,489.00

Page 60 of 74

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0700 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

1,484.910 STA 25.00000 37,122.75

0710 2528-2518000

SAFETY CLOSURE

27.000 EACH 250.00000 6,750.00

0720 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

7,087.500 LF 11.00000 77,962.50

0730 2528-8445110

TRAFFIC CONTROL

(1) LS 77,000.00000 77,000.00

0731 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

0740 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 75.00000 18,000.00

0750 2533-4980005

MOBILIZATION

(1) LS 1,500,000.00000 1,500,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0760 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

73.900 STA 75.00000 5,542.50

0770 2551-0000110

TEMP CRASH CUSHION

12.000 EACH 1,000.00000 12,000.00

0780 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

5.000 EACH 6,500.00000 32,500.00

0790 2554-0214000

FIRE HYDRANT ADJUSTMENT

1.000 EACH 4,264.08000 4,264.08

0800 2599-9999005

('EACH' ITEM) REMOVE ACCESS GATE
ASSEMBLY

4.000 EACH 1,000.00000 4,000.00

0810 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
ACCESS GATE

4.000 EACH 2,000.00000 8,000.00

$15,513,594.38Section Totals:

Page 62 of 74

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0820 2601-2634100

MULCHING

34.000 ACRE 520.00000 17,680.00

0830 2601-2636041

SEEDING AND FERTILIZING

29.800 ACRE 1,450.00000 43,210.00

0840 2601-2636060

SALT TOLERANT SEEDING

4.200 ACRE 3,520.00000 14,784.00

0850 2602-0000010

SILT DITCHES

45,289.000 LF 1.95000 88,313.55

0860 2602-0000030

SILT FENCE FOR DITCH CHECKS

791.000 LF 1.95000 1,542.45

0870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

23,040.000 LF 0.05000 1,152.00

0880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,608.000 LF 0.25000 1,152.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

360.000 LF 116.60000 41,976.00

0900 2602-0000160

ROCK CHECK DAM

290.000 LF 71.98000 20,874.20

0910 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

45.000 EACH 177.34000 7,980.30

0920 2602-0000180

REMOVAL OF ROCK CHECK DAM

15.000 EACH 417.18000 6,257.70

0930 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,000.000 LF 3.25000 3,250.00

0940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.50000 6,500.00

0950 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0002 ROADSIDE ITEMS - IMX-029-6(294)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0970 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$256,672.20Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

0980 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 75,000.00000 75,000.00

0990 2402-2720000

EXCAVATION, CLASS 20

237.100 CY 62.00000 14,700.20

1000 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.400 CY 1,240.00000 157,976.00

1010 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

326.400 CY 1,245.00000 406,368.00

1020 2404-7775000

REINFORCING STEEL

15,930.000 LB 1.60000 25,488.00

1030 2404-7775005

REINFORCING STEEL, EPOXY COATED

94,582.000 LB 1.66000 157,006.12

1040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,719.000 LB 5.50000 20,454.50
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1050 2407-0563110

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC110

10.000 EACH 44,520.00000 445,200.00

1060 2408-7800000

STRUCTURAL STEEL

5,332.000 LB 7.00000 37,324.00

1070 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

498.000 LF 138.00000 68,724.00

1080 2501-0201057

PILES, STEEL, HP 10 X 57

6,675.000 LF 74.00000 493,950.00

1090 2501-6335010

PREBORED HOLES

240.000 LF 128.00000 30,720.00

1100 2501-8400172

TEMPORARY SHORING

(1) LS 42,000.00000 42,000.00

1110 2507-2638620

MACADAM STONE SLOPE PROTECTION

518.800 SY 74.00000 38,391.20
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0003 DESIGN NO. 0123; 222'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IMX-029-6(295)128--02-97

SECTION: Cat Alt Set: Cat Alt Member:

1120 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

23.100 SY 96.00000 2,217.60

1130 2533-4980005

MOBILIZATION

(1) LS 164,000.00000 164,000.00

1140 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 10,000.00000 10,000.00

$2,189,519.62Section Totals:
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1150 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

32.000 EACH 1,300.00000 41,600.00

1160 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

38.000 EACH 75.00000 2,850.00

1170 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

20.000 EACH 600.00000 12,000.00

1180 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

22.000 EACH 2,000.00000 44,000.00

1190 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 2,100.00000 12,600.00

1200 2524-9089100

DELINEATOR, RIGID - TYPE I

41.000 EACH 125.00000 5,125.00

1210 2524-9089200

DELINEATOR, RIGID - TYPE II

61.000 EACH 130.00000 7,930.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1220 2524-9210007

REFERENCE LOCATION SIGNS

2.000 EACH 215.00000 430.00

1230 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

877.000 LF 23.00000 20,171.00

1240 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 460.00000 7,820.00

1250 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

43.000 EACH 775.00000 33,325.00

1260 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

40.800 LF 135.00000 5,508.00

1270 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

320.000 LF 90.00000 28,800.00
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Tabulation of Construction and Material Bids

July 18, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0004 TRAFFIC SIGN ITEMS - IMX-029-6(296)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1280 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

108.000 LF 105.00000 11,340.00

1290 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

20.000 EACH 125.00000 2,500.00

1300 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

473.000 SF 20.00000 9,460.00

1310 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,234.000 SF 33.00000 40,722.00

1320 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

1330 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00

1340 2599-9999005

('EACH' ITEM) MASSH-400 SIGN SUPPORT

2.000 EACH 4,000.00000 8,000.00

$355,181.00Section Totals:
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Letting Date:

Contract ID:106
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July 18, 2023
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

8.000 EACH 500.00000 4,000.00

1360 2401-6745765

REMOVAL OF LIGHT POLES

8.000 EACH 600.00000 4,800.00

1370 2523-0000100

LIGHTING POLES

6.000 EACH 7,500.00000 45,000.00

1380 2523-0000200

ELECTRICAL CIRCUITS

3,080.000 LF 17.00000 52,360.00

1390 2523-0000310

HANDHOLES AND JUNCTION BOXES

13.000 EACH 1,500.00000 19,500.00

1400 2523-0000400

CONTROL CABINET

1.000 EACH 18,000.00000 18,000.00

1410 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 6,500.00000 26,000.00
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Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

July 18, 2023

97-0296-294 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) AMES CONSTRUCTION,
INC.

0005 LIGHTING ITEMS - IMX-029-6(297)127--02-97SECTION: Cat Alt Set: Cat Alt Member:

1420 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

1430 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00

1440 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00

1450 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHTING
CONTROLCABINET

1.000 EACH 750.00000 750.00

1460 2599-9999010

('LUMP SUM' ITEM) DEMOLITION OF
ELECTRICCIRCUITS

(1) LS 1,500.00000 1,500.00

$175,910.00Section Totals:

( ) indicates item is bid as Lump Sum

$18,490,877.20

$18,490,877.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

NHSX-003-6(071)--3H-09 HMA RESURFACING WITH MILLING

BREMER

Route: IOWA 3

0.1 mi E of Cedar River Parkway to US 63

Prj Awd Amt: $1,835,795.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/29/24 70 Working Days

09-0036-071

July 18, 2023 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,835,795.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $1,894,520.31 103.20%
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Contract ID:

Letting Date:

Start Date: 07/29/24 70 Working Days

09-0036-071

July 18, 2023 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

58.000 CY 30.00000 1,740.00 75.00000 4,350.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,514.800 TON 22.75000 57,211.70 24.31000 61,134.79

0030 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

88.800 SY 150.00000 13,320.00 82.00000 7,281.60

0040 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

293.100 SY 46.53000 13,637.94 82.23000 24,101.61

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.940 STA 885.00000 4,371.90 360.00000 1,778.40

0060 2123-7450020

SHOULDER FINISHING, EARTH

405.200 STA 300.00000 121,560.00 96.67000 39,170.68

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,899.000 CY 19.16000 113,024.84 16.46000 97,097.54
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

11,350.600 TON 36.50000 414,296.90 28.32000 321,448.99

0090 2214-5145150

PAVEMENT SCARIFICATION

53,321.800 SY 0.39000 20,795.50 1.32000 70,384.78

0100 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

6,636.000 TON 36.50000 242,214.00 33.82000 224,429.52

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,079.100 TON 510.00000 550,341.00 689.00000 743,499.90

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,100.00000 1,100.00 2,515.00000 2,515.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,205.000 EACH 1.00000 2,205.00 1.00000 2,205.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,205.000 EACH 1.00000 2,205.00 1.00000 2,205.00

0150 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,797.000 EACH 1.00000 12,797.00 1.00000 12,797.00

0160 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,600.00000 9,200.00 3,800.00000 7,600.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

224.800 LF 20.00000 4,496.00 20.00000 4,496.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 42.00000 4,200.00 42.00000 4,200.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,400.00000 13,600.00 3,400.00000 13,600.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0210 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,240.00000 12,960.00 3,240.00000 12,960.00

0220 2510-6745850

REMOVAL OF PAVEMENT

44.400 SY 55.00000 2,442.00 58.40000 2,592.96

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 575.00000 1,150.00 2,500.00000 5,000.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 4,400.00000 4,400.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,809.510 STA 17.00000 30,761.67 17.00000 30,761.67

Page 4 of 7

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

603.170 STA 28.00000 16,888.76 28.00000 16,888.76

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 9,100.00000 9,100.00 7,850.00000 7,850.00

0280 2528-8445113

FLAGGERS

90.000 EACH 575.00000 51,750.00 575.00000 51,750.00

0290 2528-8445115

PILOT CARS

35.000 EACH 865.00000 30,275.00 865.00000 30,275.00

0300 2533-4980005

MOBILIZATION

(1) LS 32,350.00000 32,350.00 50,168.00000 50,168.00

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

402.080 STA 18.00000 7,237.44 18.00000 7,237.44

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

435.600 GAL 4.22000 1,838.23 0.25000 108.90
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

201.040 STA 18.00000 3,618.72 18.00000 3,618.72

0340 2601-2634100

MULCHING

11.000 ACRE 700.00000 7,700.00 600.00000 6,600.00

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

11.000 ACRE 1,000.00000 11,000.00 900.00000 9,900.00

0360 2602-0000020

SILT FENCE

2,513.000 LF 2.25000 5,654.25 2.25000 5,654.25

0370 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,513.000 LF 0.20000 502.60 0.60000 1,507.80

0380 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

251.000 LF 0.20000 50.20 1.00000 251.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,835,795.65 $1,894,520.31Section Totals:

( ) indicates item is bid as Lump Sum

$1,894,520.31$1,835,795.65

$1,835,795.65

Contract Item Totals

$1,894,520.31Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

July 18, 2023

09-0036-071 Primary County: BREMER

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-TSF-C063(145)--5B-63 HMA PAVED SHOULDER - NEW

MARION

Route: G76

On G 76, from approximately 1.0 miles East of 80th to 103rd

Prj Awd Amt: $730,302.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 40 Working Days

63-C063-145

July 18, 2023 10:00 A.M.

MARIONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $730,302.85 100.00%

2 IN122 INROADS, LLC. $894,973.05 122.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 40 Working Days

63-C063-145

July 18, 2023 10:00 A.M.

MARIONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

16,949.000 CY 20.00000 338,980.00 27.75000 470,334.75

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

501.000 CY 26.70000 13,376.70 26.00000 13,026.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,715.000 TON 30.35000 52,050.25 34.25000 58,738.75

0040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

3,610.000 SY 45.74000 165,121.40 53.00000 191,330.00

0050 2519-4200190

REMOVAL OF FENCE, VARIOUS FIELD FENCE

3,805.000 LF 4.50000 17,122.50 3.25000 12,366.25

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

168.000 STA 30.00000 5,040.00 37.50000 6,300.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 17,850.00000 17,850.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 18, 2023

63-C063-145 Primary County: MARION

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445113

FLAGGERS

80.000 EACH 575.00000 46,000.00 575.00000 46,000.00

0090 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00

0110 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

108.300 STA 50.00000 5,415.00 51.00000 5,523.30

0120 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

156.000 GAL 20.00000 3,120.00 14.00000 2,184.00

0130 2601-2634100

MULCHING

6.000 ACRE 1,000.00000 6,000.00 787.50000 4,725.00

0140 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 1,000.00000 6,000.00 892.50000 5,355.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 18, 2023

63-C063-145 Primary County: MARION

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,580.000 LF 3.15000 14,427.00 3.00000 13,740.00

0160 2602-0000362

DITCH CHECK SEDIMENT CONTROL DEVICE,
12 IN. DIA.

1,000.000 LF 3.35000 3,350.00 3.20000 3,200.00

0170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$730,302.85 $894,973.05Section Totals:

( ) indicates item is bid as Lump Sum

$894,973.05$730,302.85

$730,302.85

Contract Item Totals

$894,973.05Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

July 18, 2023

63-C063-145 Primary County: MARION

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STP-S-C068(92)--5E-68 HMA RESURFACING / HEATER SCARIFICATION

MONROE

Route: H32

On H32 from State Hwy 5 West approximately 3.7 miles to 586th Ave

Prj Awd Amt: $1,168,746.18

Project: WorkType:

County:

Location:

STP-S-C068(93)--7N-68 HMA RESURFACING / HEATER SCARIFICATION

MONROE

Route: S70

On S-70, from State Hwy 34 South approximately 2.1 miles to 225th Ave

Prj Awd Amt: $698,796.88

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 35 Working Days

68-C068-092

July 18, 2023 10:00 A.M.

MONROECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,867,543.06 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/03/24 35 Working Days

68-C068-092

July 18, 2023 10:00 A.M.

MONROECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - STP-S-C068(92)--5E-68SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,415.000 TON 37.03000 89,427.45

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.600 MILE 1,000.00000 3,600.00

0030 2214-5145150

PAVEMENT SCARIFICATION

745.000 SY 18.45000 13,745.25

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,590.000 TON 82.54000 378,858.60

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

275.400 TON 697.20000 192,008.88

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 1,500.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 18, 2023

68-C068-092 Primary County: MONROE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMS - STP-S-C068(92)--5E-68SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999018

('SQUARE YARDS' ITEM) HOT IN-PLACE
RECYCLED ASPHALT PAVEMENT

53,591.000 SY 6.00000 321,546.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

690.500 STA 20.00000 13,810.00

0100 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

0120 2528-8445113

FLAGGERS

60.000 EACH 575.00000 34,500.00

0130 2528-8445115

PILOT CARS

30.000 EACH 865.00000 25,950.00

0140 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 18, 2023

68-C068-092 Primary County: MONROE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

$1,168,746.18Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 18, 2023

68-C068-092 Primary County: MONROE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - STP-S-C068(93)--7N-68SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,001.500 TON 45.50000 45,568.25

0160 2212-0475095

CLEANING AND PREPARATION OF BASE

1.900 MILE 2,000.00000 3,800.00

0170 2214-5145150

PAVEMENT SCARIFICATION

783.000 SY 31.21000 24,437.43

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,350.000 TON 98.80000 232,180.00

0190 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

141.000 TON 697.20000 98,305.20

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00

0210 2599-9999018

('SQUARE YARDS' ITEM) HOT IN-PLACE
RECYCLED ASPHALT PAVEMENT

25,981.000 SY 6.00000 155,886.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 18, 2023

68-C068-092 Primary County: MONROE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 ROADWAY ITEMS - STP-S-C068(93)--7N-68SECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

366.000 STA 20.00000 7,320.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

0240 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

0250 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00

0260 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

$698,796.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,867,543.06

$1,867,543.06

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

July 18, 2023

68-C068-092 Primary County: MONROE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSX-063-5(075)--3H-86 HMA RESURFACING WITH MILLING

TAMA

Route: U.S. 63

N of the Iowa River in Tama to the NCL of Toledo

Prj Awd Amt: $1,739,555.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 50 Working Days

86-0635-075

July 18, 2023 10:00 A.M.

TAMACall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $1,739,555.75 100.00%

2 IN122 INROADS, LLC. $1,878,020.82 107.96%

3 MA225 MANATT'S, INC. $1,993,908.95 114.62%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 50 Working Days

86-0635-075

July 18, 2023 10:00 A.M.

TAMACall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

42,490.700 SY 1.30000 55,237.91 3.84000 163,164.29 3.35000 142,343.85

0020 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,309.800 TON 65.00000 280,137.00 78.24000 337,198.75 81.35000 350,602.23

0030 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

6,549.900 TON 61.00000 399,543.90 68.25000 447,030.68 67.35000 441,135.77

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

393.000 TON 767.00000 301,431.00 770.00000 302,610.00 770.00000 302,610.00

0052 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

258.600 TON 897.00000 231,964.20 900.00000 232,740.00 900.00000 232,740.00

0060 2435-0600010

MANHOLE ADJUSTMENT, MINOR

41.000 EACH 3,800.00000 155,800.00 1,800.00000 73,800.00 1,500.00000 61,500.00

0070 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

96.000 LF 35.70000 3,427.20 35.00000 3,360.00 35.00000 3,360.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 18, 2023

86-0635-075 Primary County: TAMA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

8.000 EACH 102.00000 816.00 100.00000 800.00 100.00000 800.00

0090 2524-9325150

INSTALL TYPE A SIGN

4.000 EACH 280.50000 1,122.00 275.00000 1,100.00 275.00000 1,100.00

0100 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

28.000 EACH 2,550.00000 71,400.00 2,500.00000 70,000.00 2,500.00000 70,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

721.300 STA 56.00000 40,392.80 55.00000 39,671.50 55.00000 39,671.50

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

92.000 EACH 102.00000 9,384.00 100.00000 9,200.00 100.00000 9,200.00

0130 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

686.140 STA 41.00000 28,131.74 40.00000 27,445.60 40.00000 27,445.60

Page 2 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 18, 2023

86-0635-075 Primary County: TAMA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

92.000 EACH 204.00000 18,768.00 200.00000 18,400.00 200.00000 18,400.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 83,000.00000 83,000.00 80,000.00000 80,000.00 135,000.00000 135,000.00

0160 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

0170 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 48,500.00000 48,500.00 135,000.00000 135,000.00

$1,993,908.95$1,739,555.75 $1,878,020.82Section Totals:

( ) indicates item is bid as Lump Sum

$1,878,020.82$1,739,555.75 $1,993,908.95

$1,739,555.75

Contract Item Totals

$1,878,020.82 1,993,908.95Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

July 18, 2023

86-0635-075 Primary County: TAMA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-035-7(075)178--0E-17 MICROSURFACING

CERRO GORDO

Route: I-35

Franklin Co to 1.0 mi N of Co Rd B35

Prj Awd Amt: $2,497,457.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 75 Working Days

17-0357-075

July 18, 2023 10:00 A.M.

CERRO GORDOCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$2,497,457.77 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 75 Working Days

17-0357-075

July 18, 2023 10:00 A.M.

CERRO GORDOCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 350.00000 7,000.00

0020 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

15,873.000 GAL 3.48000 55,238.04

0030 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

7,731.000 TON 88.32000 682,801.92

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

35.600 MILE 6,800.00000 242,080.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

257,021.000 GAL 2.81000 722,229.01

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

12,236.960 STA 30.00000 367,108.80

Page 1 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 18, 2023

17-0357-075 Primary County: CERRO GORDO

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 175,000.00000 175,000.00

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

240.000 CDAY 25.00000 6,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 240,000.00000 240,000.00

$2,497,457.77Section Totals:

( ) indicates item is bid as Lump Sum

$2,497,457.77

$2,497,457.77

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

July 18, 2023

17-0357-075 Primary County: CERRO GORDO

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

MP-069-2(707)175--76-99 MICROSURFACING

WRIGHT

Route: U.S. 69

N of the UP RR in Belmond to Garner

Prj Awd Amt: $1,223,439.58

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 65 Working Days

99-0692-707

July 18, 2023 10:00 A.M.

HANCOCK, WRIGHTCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,223,439.58 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$1,374,231.17 112.33%

3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $1,431,939.73 117.04%

4 MI073 MICROSURFACING CONTRACTORS, LLC. $1,907,178.08 155.89%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/17/24 65 Working Days

99-0692-707

July 18, 2023 10:00 A.M.

HANCOCK, WRIGHTCall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

3,916.000 TON 56.25000 220,275.00 61.41000 240,481.56 52.50000 205,590.00

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

16.360 MILE 10,125.00000 165,645.00 3,500.00000 57,260.00 20,000.00000 327,200.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

130,181.000 GAL 3.15000 410,070.15 3.33000 433,502.73 3.12000 406,164.72

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8,412.100 STA 21.00000 176,654.10 24.00000 201,890.40 20.00000 168,242.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 50,000.00000 50,000.00 90,000.00000 90,000.00

0060 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 18, 2023

99-0692-707 Primary County: HANCOCK, WRIGHT

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00 865.00000 17,300.00

0080 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

230,348.800 SY 0.56000 128,995.33 0.85000 195,796.48 0.41000 94,443.01

0090 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 155,000.00000 155,000.00 100,000.00000 100,000.00

$1,431,939.73$1,223,439.58 $1,374,231.17Section Totals:

( ) indicates item is bid as Lump Sum

$1,374,231.17$1,223,439.58 $1,431,939.73

$1,223,439.58

Contract Item Totals

$1,374,231.17 1,431,939.73Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 18, 2023

99-0692-707 Primary County: HANCOCK, WRIGHT

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

3,916.000 TON 165.00000 646,140.00

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

16.360 MILE 1,500.00000 24,540.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

130,181.000 GAL 3.76000 489,480.56

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

8,412.100 STA 20.00000 168,242.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 8,400.00000 8,400.00

0060 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

0070 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 18, 2023

99-0692-707 Primary County: HANCOCK, WRIGHT

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MICROSURFACING
CONTRACTORS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2531-5200010

PAVEMENT SURFACE REPAIR (MILLING
LIMESTONE)

230,348.800 SY 1.65000 380,075.52

0090 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00

$1,907,178.08Section Totals:

( ) indicates item is bid as Lump Sum

$1,907,178.08

$1,907,178.08

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

July 18, 2023

99-0692-707 Primary County: HANCOCK, WRIGHT

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-030-4(110)--3L-08 GRADING

BOONE

Route: U.S. 30

230th Ave Intersection

Prj Awd Amt: $147,999.29

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

08-0304-110

July 18, 2023 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $147,999.29 100.00%

2 PE320 PETERSON CONTRACTORS INC. $149,601.10 101.08%

3 EL045 ELDER CORPORATION $163,800.00 110.68%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $168,353.50 113.75%

5 BO413 BOULDER CONTRACTING, LLC. $169,846.18 114.76%

6 T.033 TK CONCRETE, INC. $180,445.25 121.92%

7 CO180 CON-STRUCT, INC. $182,300.00 123.18%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

08-0304-110

July 18, 2023 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $242,014.75 163.52%

9 LO083 LODGE CONSTRUCTION INC. $260,648.75 176.11%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/02/23 20 Working Days

08-0304-110

July 18, 2023 10:00 A.M.

BOONECall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

185.900 CY 55.00000 10,224.50 28.00000 5,205.20 59.00000 10,968.10

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

185.900 CY 35.00000 6,506.50 40.00000 7,436.00 29.50000 5,484.05

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

58.600 CY 65.00000 3,809.00 32.00000 1,875.20 73.50000 4,307.10

0040 2213-8202060

BASE WIDENING, 6 IN. PORTLAND CEMENT
CONCRETE

194.300 SY 83.00000 16,126.90 83.00000 16,126.90 87.00000 16,904.10

0050 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

94.200 SY 133.00000 12,528.60 133.00000 12,528.60 139.50000 13,140.90

0060 2401-6745910

REMOVAL OF SIGN

9.000 EACH 315.00000 2,835.00 300.00000 2,700.00 320.00000 2,880.00

0070 2510-6745850

REMOVAL OF PAVEMENT

869.400 SY 14.00000 12,171.60 18.00000 15,649.20 29.00000 25,212.60

Page 1 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 525.00000 4,200.00 500.00000 4,000.00 530.00000 4,240.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,875.00000 7,875.00 8,500.00000 8,500.00 7,900.00000 7,900.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.650 STA 131.25000 7,566.56 150.00000 8,647.50 131.50000 7,580.98

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.000 STA 472.50000 2,835.00 450.00000 2,700.00 470.00000 2,820.00

0120 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

52.500 STA 131.25000 6,890.63 125.00000 6,562.50 131.50000 6,903.75

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 20,500.00000 20,500.00 22,000.00000 22,000.00

0140 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 131.25000 5,250.00 150.00000 6,000.00 131.50000 5,260.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 21,000.00000 21,000.00 20,962.42000 20,962.42

0160 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

36.000 STA 105.00000 3,780.00 110.00000 3,960.00 105.00000 3,780.00

0170 2602-0000030

SILT FENCE FOR DITCH CHECKS

540.000 LF 8.40000 4,536.00 9.00000 4,860.00 5.30000 2,862.00

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

540.000 LF 1.60000 864.00 2.50000 1,350.00 1.10000 594.00

$163,800.00$147,999.29 $149,601.10Section Totals:

( ) indicates item is bid as Lump Sum

$149,601.10$147,999.29 $163,800.00

$147,999.29

Contract Item Totals

$149,601.10 163,800.00Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

185.900 CY 40.00000 7,436.00 33.00000 6,134.70 20.00000 3,718.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

185.900 CY 50.00000 9,295.00 43.25000 8,040.18 20.00000 3,718.00

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

58.600 CY 40.00000 2,344.00 50.00000 2,930.00 30.00000 1,758.00

0040 2213-8202060

BASE WIDENING, 6 IN. PORTLAND CEMENT
CONCRETE

194.300 SY 120.00000 23,316.00 151.00000 29,339.30 100.00000 19,430.00

0050 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

94.200 SY 175.00000 16,485.00 210.00000 19,782.00 150.00000 14,130.00

0060 2401-6745910

REMOVAL OF SIGN

9.000 EACH 250.00000 2,250.00 306.00000 2,754.00 400.00000 3,600.00

0070 2510-6745850

REMOVAL OF PAVEMENT

869.400 SY 27.50000 23,908.50 22.00000 19,126.80 25.00000 21,735.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 500.00000 4,000.00 509.00000 4,072.00 700.00000 5,600.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,250.00000 8,250.00 9,500.00000 9,500.00 10,500.00000 10,500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.650 STA 110.00000 6,341.50 128.00000 7,379.20 175.00000 10,088.75

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.000 STA 150.00000 900.00 458.00000 2,748.00 630.00000 3,780.00

0120 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

52.500 STA 95.00000 4,987.50 128.00000 6,720.00 175.00000 9,187.50

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 15,800.00000 15,800.00 21,750.00000 21,750.00

0140 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 200.00000 8,000.00 128.00000 5,120.00 175.00000 7,000.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

(6) TK CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 25,000.00000 25,000.00 35,000.00000 35,000.00

0160 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

36.000 STA 100.00000 3,600.00 102.00000 3,672.00 150.00000 5,400.00

0170 2602-0000030

SILT FENCE FOR DITCH CHECKS

540.000 LF 5.00000 2,700.00 2.10000 1,134.00 5.00000 2,700.00

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

540.000 LF 1.00000 540.00 1.10000 594.00 2.50000 1,350.00

$180,445.25$168,353.50 $169,846.18Section Totals:

( ) indicates item is bid as Lump Sum

$169,846.18$168,353.50 $180,445.25

$168,353.50

Contract Item Totals

$169,846.18 180,445.25Contract Grand Totals

Contract Time Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CON-STRUCT, INC. (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

185.900 CY 50.00000 9,295.00 110.00000 20,449.00 45.00000 8,365.50

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

185.900 CY 80.00000 14,872.00 85.00000 15,801.50 35.00000 6,506.50

0030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

58.600 CY 100.00000 5,860.00 120.00000 7,032.00 75.00000 4,395.00

0040 2213-8202060

BASE WIDENING, 6 IN. PORTLAND CEMENT
CONCRETE

194.300 SY 160.00000 31,088.00 135.00000 26,230.50 425.00000 82,577.50

0050 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

94.200 SY 160.00000 15,072.00 135.00000 12,717.00 260.00000 24,492.00

0060 2401-6745910

REMOVAL OF SIGN

9.000 EACH 330.00000 2,970.00 300.00000 2,700.00 500.00000 4,500.00

0070 2510-6745850

REMOVAL OF PAVEMENT

869.400 SY 30.00000 26,082.00 40.00000 34,776.00 30.00000 26,082.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CON-STRUCT, INC. (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 550.00000 4,400.00 500.00000 4,000.00 1,000.00000 8,000.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 12,500.00000 12,500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

57.650 STA 140.00000 8,071.00 125.00000 7,206.25 135.00000 7,782.75

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.000 STA 500.00000 3,000.00 450.00000 2,700.00 500.00000 3,000.00

0120 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

52.500 STA 140.00000 7,350.00 125.00000 6,562.50 135.00000 7,087.50

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00 17,000.00000 17,000.00

0140 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 140.00000 5,600.00 125.00000 5,000.00 135.00000 5,400.00

Page 8 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CON-STRUCT, INC. (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 50,000.00000 50,000.00 30,000.00000 30,000.00

0160 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

36.000 STA 120.00000 4,320.00 100.00000 3,600.00 105.00000 3,780.00

0170 2602-0000030

SILT FENCE FOR DITCH CHECKS

540.000 LF 6.00000 3,240.00 5.00000 2,700.00 12.00000 6,480.00

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

540.000 LF 2.00000 1,080.00 1.00000 540.00 5.00000 2,700.00

$260,648.75$182,300.00 $242,014.75Section Totals:

( ) indicates item is bid as Lump Sum

$242,014.75$182,300.00 $260,648.75

$182,300.00

Contract Item Totals

$242,014.75 260,648.75Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

July 18, 2023

08-0304-110 Primary County: BOONE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C022(96)--55-22 LONGITUDINAL SUBDRAINS

CLAYTON

Route: PLEASANT RIDGE ROAD

Pleasant Ridge Road (B45) from Monona City Limits to 1 Mile Northwest of Marquette City Limits

Prj Awd Amt: $579,901.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 50 Working Days

22-C022-096

July 18, 2023 10:00 A.M.

CLAYTONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SKYLINE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SK040 SKYLINE CONSTRUCTION, INC. $579,901.84 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $678,689.50 117.04%

3 MA225 MANATT'S, INC. $860,012.90 148.30%

4 PE320 PETERSON CONTRACTORS INC. $948,746.00 163.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/19/24 50 Working Days

22-C022-096

July 18, 2023 10:00 A.M.

CLAYTONCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SKYLINE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SKYLINE CONSTRUCTION,
INC.

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

108,765.000 LF 4.03900 439,301.84 4.30000 467,689.50 5.86000 637,362.90

0020 2502-8225010

SUBDRAIN OUTLET, 500-10

438.000 EACH 200.00000 87,600.00 300.00000 131,400.00 325.00000 142,350.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 3,700.00000 3,700.00 10,400.00000 10,400.00 25,000.00000 25,000.00

0040 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00 575.00000 23,000.00 575.00000 23,000.00

0050 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00 865.00000 17,300.00 865.00000 17,300.00

0060 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 28,900.00000 28,900.00 15,000.00000 15,000.00

$860,012.90$579,901.84 $678,689.50Section Totals:

$678,689.50$579,901.84 $860,012.90

$579,901.84

Contract Item Totals

$678,689.50

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 18, 2023

22-C022-096 Primary County: CLAYTON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$579,901.84 $678,689.50 860,012.90Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 18, 2023

22-C022-096 Primary County: CLAYTON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

108,765.000 LF 6.40000 696,096.00

0020 2502-8225010

SUBDRAIN OUTLET, 500-10

438.000 EACH 325.00000 142,350.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00

0040 2528-8445113

FLAGGERS

40.000 EACH 575.00000 23,000.00

0050 2528-8445115

PILOT CARS

20.000 EACH 865.00000 17,300.00

0060 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$948,746.00Section Totals:

$948,746.00

$948,746.00

Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 18, 2023

22-C022-096 Primary County: CLAYTON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$948,746.00Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

July 18, 2023

22-C022-096 Primary County: CLAYTON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-151-4(131)--2R-53 REVETMENT

JONES

Route: U.S. 151

Kitty Creek 0.7 mi S of Co Rd X44

Prj Awd Amt: $44,647.00

Project: WorkType:

County:

Location:

MB-003-6(500)279--77-28 REVETMENT

DELAWARE

Route: IOWA 3

Lindsey Creek 1.3 mi E of IA 13

Prj Awd Amt: $84,996.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

28-0036-500

July 18, 2023 10:00 A.M.

DELAWARE, JONESCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TO105 TOP GRADE EXCAVATING, INC. $129,643.50 100.00%

2 CO455 CONNOLLY CONSTRUCTION, INC. $141,442.65 109.10%

3 PE320 PETERSON CONTRACTORS INC. $176,477.50 136.13%

4 BO413 BOULDER CONTRACTING, LLC. $180,997.75 139.61%

5 RE300 REILLY CONSTRUCTION CO., INC. $181,590.00 140.07%

6 RA328 RAY'S EXCAVATING, LLC $181,951.00 140.35%

7 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $189,481.65 146.16%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

28-0036-500

July 18, 2023 10:00 A.M.

DELAWARE, JONESCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LO083 LODGE CONSTRUCTION INC. $207,821.00 160.30%

9 TS020 TSCHIGGFRIE EXCAVATING CO. $235,054.90 181.31%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/25/23 25 Working Days

28-0036-500

July 18, 2023 10:00 A.M.

DELAWARE, JONESCall Order:  306 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TOP GRADE EXCAVATING, INC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 REVETMENT ITEMS FOR DESIGN NO. 0224; MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

652.000 CY 12.00000 7,824.00 19.20000 12,518.40 30.00000 19,560.00

0020 2507-3250005

ENGINEERING FABRIC

1,097.000 SY 3.00000 3,291.00 4.75000 5,210.75 5.00000 5,485.00

0030 2507-6800061

REVETMENT, CLASS E

1,109.000 TON 41.00000 45,469.00 31.50000 34,933.50 50.00000 55,450.00

0040 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 18,800.00000 18,800.00 8,500.00000 8,500.00

$88,995.00$64,084.00 $71,462.65Section Totals:

Page 1 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,840.00000 1,840.00 8,000.00000 8,000.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

$13,750.00$9,750.00 $7,590.00Section Totals:

Page 2 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0003 ROADSIDE ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 7.00000 1,400.00 26.25000 5,250.00 40.50000 8,100.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

350.000 LF 20.00000 7,000.00 32.00000 11,200.00 30.00000 10,500.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

175.000 LF 1.50000 262.50 5.75000 1,006.25 5.00000 875.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 3.45000 690.00 3.00000 600.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 4.00000 800.00 3.50000 700.00

0120 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.25000 100.00 1.00000 400.00

$21,175.00$11,162.50 $19,046.25Section Totals:

Page 3 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0004 ROADWAY ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,830.00000 1,830.00 8,000.00000 8,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 14,800.00000 14,800.00 8,500.00000 8,500.00

$16,500.00$11,500.00 $16,630.00Section Totals:

Page 4 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0005 ROADSIDE ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 7.00000 700.00 26.75000 2,675.00 55.00000 5,500.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 5.00000 5,000.00 2.85000 2,850.00 2.50000 2,500.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 7.00000 7,000.00 3.50000 3,500.00 3.00000 3,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.25000 500.00 1.00000 2,000.00

$13,000.00$13,200.00 $9,525.00Section Totals:

Page 5 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TOP GRADE EXCAVATING,
INC.

(2) CONNOLLY
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0006 REVETMENT ITEMS FOR DESIGN NO. 0123; NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

181.000 CY 12.00000 2,172.00 20.00000 3,620.00 20.00000 3,620.00

0200 2507-3250005

ENGINEERING FABRIC

425.000 SY 3.00000 1,275.00 4.75000 2,018.75 5.50000 2,337.50

0210 2507-6800061

REVETMENT, CLASS E

300.000 TON 55.00000 16,500.00 38.50000 11,550.00 57.00000 17,100.00

$23,057.50$19,947.00 $17,188.75Section Totals:

( ) indicates item is bid as Lump Sum

$141,442.65$129,643.50 $176,477.50

$129,643.50

Contract Item Totals

$141,442.65 176,477.50Contract Grand Totals

Contract Time Totals

Page 6 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0001 REVETMENT ITEMS FOR DESIGN NO. 0224; MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

652.000 CY 21.00000 13,692.00 25.00000 16,300.00 14.00000 9,128.00

0020 2507-3250005

ENGINEERING FABRIC

1,097.000 SY 3.25000 3,565.25 5.00000 5,485.00 3.75000 4,113.75

0030 2507-6800061

REVETMENT, CLASS E

1,109.000 TON 45.00000 49,905.00 50.00000 55,450.00 24.50000 27,170.50

0040 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 17,500.00000 17,500.00 25,000.00000 25,000.00

$65,412.25$79,162.25 $94,735.00Section Totals:

Page 7 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0002 ROADWAY ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

$7,750.00$9,500.00 $8,750.00Section Totals:

Page 8 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0003 ROADSIDE ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 98.00000 19,600.00 60.00000 12,000.00 22.50000 4,500.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

350.000 LF 31.00000 10,850.00 28.00000 9,800.00 44.50000 15,575.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

175.000 LF 11.00000 1,925.00 5.00000 875.00 20.00000 3,500.00

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.25000 1,050.00 3.00000 600.00 5.00000 1,000.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 8.00000 1,600.00 3.50000 700.00 15.00000 3,000.00

0120 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.25000 500.00 0.20000 80.00 5.00000 2,000.00

$29,575.00$35,525.00 $24,055.00Section Totals:

Page 9 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0004 ROADWAY ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,900.00000 3,900.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 17,500.00000 17,500.00 30,000.00000 30,000.00

$32,000.00$13,900.00 $20,500.00Section Totals:

Page 10 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0005 ROADSIDE ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 98.00000 9,800.00 60.00000 6,000.00 30.00000 3,000.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 2.50000 2,500.00 5.00000 5,000.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.25000 4,250.00 3.00000 3,000.00 15.00000 15,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.25000 2,500.00 0.20000 400.00 5.00000 10,000.00

$33,000.00$19,800.00 $11,900.00Section Totals:

Page 11 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOULDER CONTRACTING,
LLC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) RAY'S EXCAVATING, LLC

0006 REVETMENT ITEMS FOR DESIGN NO. 0123; NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

181.000 CY 43.00000 7,783.00 25.00000 4,525.00 20.00000 3,620.00

0200 2507-3250005

ENGINEERING FABRIC

425.000 SY 4.30000 1,827.50 5.00000 2,125.00 3.75000 1,593.75

0210 2507-6800061

REVETMENT, CLASS E

300.000 TON 45.00000 13,500.00 50.00000 15,000.00 30.00000 9,000.00

$14,213.75$23,110.50 $21,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$181,590.00$180,997.75 $181,951.00

$180,997.75

Contract Item Totals

$181,590.00 181,951.00Contract Grand Totals

Contract Time Totals

Page 12 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 REVETMENT ITEMS FOR DESIGN NO. 0224; MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

652.000 CY 55.25000 36,023.00 26.00000 16,952.00 21.00000 13,692.00

0020 2507-3250005

ENGINEERING FABRIC

1,097.000 SY 3.25000 3,565.25 4.00000 4,388.00 7.20000 7,898.40

0030 2507-6800061

REVETMENT, CLASS E

1,109.000 TON 43.00000 47,687.00 48.00000 53,232.00 81.00000 89,829.00

0040 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 20,000.00000 20,000.00 23,800.00000 23,800.00

$135,219.40$96,775.25 $94,572.00Section Totals:

Page 13 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0002 ROADWAY ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 4,000.00000 4,000.00 4,400.00000 4,400.00

0060 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

$10,150.00$7,500.00 $9,750.00Section Totals:

Page 14 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0003 ROADSIDE ITEMS - MB-003-6(500)279--77-28SECTION: Cat Alt Set: Cat Alt Member:

0070 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

200.000 LF 59.00000 11,800.00 25.00000 5,000.00 45.00000 9,000.00

0080 2602-0000212

FLOATING SILT CURTAIN (HANGING)

350.000 LF 32.50000 11,375.00 40.00000 14,000.00 35.00000 12,250.00

0090 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

175.000 LF 10.50000 1,837.50 10.00000 1,750.00 6.30000 1,102.50

0100 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.85000 1,170.00 5.00000 1,000.00 3.80000 760.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 8.50000 1,700.00 6.00000 1,200.00 5.00000 1,000.00

0120 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

400.000 LF 1.10000 440.00 1.00000 400.00 0.63000 252.00

$24,364.50$28,322.50 $23,350.00Section Totals:

Page 15 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0004 ROADWAY ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00 4,000.00000 4,000.00 3,100.00000 3,100.00

0140 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 20,000.00000 20,000.00 19,200.00000 19,200.00

$22,300.00$5,700.00 $24,000.00Section Totals:

Page 16 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0005 ROADSIDE ITEMS - NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

100.000 LF 60.00000 6,000.00 25.00000 2,500.00 45.00000 4,500.00

0160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 5.00000 5,000.00 3.80000 3,800.00

0170 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.35000 4,350.00 6.00000 6,000.00 5.00000 5,000.00

0180 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 1.05000 2,100.00 1.00000 2,000.00 0.63000 1,260.00

$14,560.00$15,700.00 $15,500.00Section Totals:

Page 17 of 18

Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(8) LODGE CONSTRUCTION
INC.

(9) TSCHIGGFRIE
EXCAVATING CO.

0006 REVETMENT ITEMS FOR DESIGN NO. 0123; NHSN-151-4(131)--2R-53SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

181.000 CY 85.65000 15,502.65 29.00000 5,249.00 21.00000 3,801.00

0200 2507-3250005

ENGINEERING FABRIC

425.000 SY 3.25000 1,381.25 48.00000 20,400.00 7.20000 3,060.00

0210 2507-6800061

REVETMENT, CLASS E

300.000 TON 62.00000 18,600.00 50.00000 15,000.00 72.00000 21,600.00

$28,461.00$35,483.90 $40,649.00Section Totals:

( ) indicates item is bid as Lump Sum

$207,821.00$189,481.65 $235,054.90

$189,481.65

Contract Item Totals

$207,821.00 235,054.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:306

Tabulation of Construction and Material Bids

July 18, 2023

28-0036-500 Primary County: DELAWARE, JONES

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-018-3(114)--2R-55 PIPE CULVERTS

KOSSUTH

Route: U.S. 18

0.2 mi E of 175th Ave

Prj Awd Amt: $98,055.55

Project: WorkType:

County:

Location:

NHSN-169-8(65)--2R-55 PIPE CULVERTS

KOSSUTH

Route: U.S. 169

0.1 mi S of 240th St and 0.1 mi S of 290th St

Prj Awd Amt: $167,668.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 20 Working Days

55-1698-065

July 18, 2023 10:00 A.M.

KOSSUTHCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINGER CONSTRUCTION COMPANIES, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI874 MINGER CONSTRUCTION COMPANIES, INC. $265,723.65 100.00%

2 LO083 LODGE CONSTRUCTION INC. $275,274.00 103.59%

3 RE300 REILLY CONSTRUCTION CO., INC. $281,932.00 106.10%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/16/23 20 Working Days

55-1698-065

July 18, 2023 10:00 A.M.

KOSSUTHCall Order:  307 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MINGER CONSTRUCTION COMPANIES, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINGER CONSTRUCTION
COMPANIES, INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-018-3(114)--2R-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

22.000 TON 75.00000 1,650.00 150.00000 3,300.00 50.00000 1,100.00

0020 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

26.000 CY 65.00000 1,690.00 60.00000 1,560.00 200.00000 5,200.00

0030 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 4,800.00000 9,600.00 4,000.00000 8,000.00 6,000.00000 12,000.00

0040 2416-1263018

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 18 IN. DIA.

52.000 LF 917.00000 47,684.00 820.00000 42,640.00 1,000.00000 52,000.00

0050 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

20.000 LF 41.00000 820.00 25.00000 500.00 50.00000 1,000.00

0060 2502-8225010

SUBDRAIN OUTLET, 500-10

2.000 EACH 695.00000 1,390.00 400.00000 800.00 1,000.00000 2,000.00

0070 2507-3250005

ENGINEERING FABRIC

38.000 SY 4.35000 165.30 15.00000 570.00 10.00000 380.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 18, 2023

55-1698-065 Primary County: KOSSUTH

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINGER CONSTRUCTION
COMPANIES, INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-018-3(114)--2R-55SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

16.800 TON 140.00000 2,352.00 125.00000 2,100.00 250.00000 4,200.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,235.00000 2,235.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,080.00000 4,080.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0110 2528-8445113

FLAGGERS

10.000 EACH 575.00000 5,750.00 575.00000 5,750.00 575.00000 5,750.00

0120 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 29,000.00000 29,000.00 12,500.00000 12,500.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

207.000 LF 9.75000 2,018.25 8.00000 1,656.00 5.00000 1,035.00

0140 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

207.000 LF 3.00000 621.00 4.00000 828.00 1.00000 207.00

$102,872.00$98,055.55 $103,704.00Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 18, 2023

55-1698-065 Primary County: KOSSUTH

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINGER CONSTRUCTION
COMPANIES, INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-169-8(65)--2R-55SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425020

GRANULAR SHOULDERS, TYPE B

44.000 TON 75.00000 3,300.00 150.00000 6,600.00 50.00000 2,200.00

0160 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

52.000 CY 65.00000 3,380.00 60.00000 3,120.00 200.00000 10,400.00

0170 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

4.000 EACH 4,800.00000 19,200.00 4,000.00000 16,000.00 6,000.00000 24,000.00

0180 2416-1263018

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 18 IN. DIA.

108.000 LF 917.00000 99,036.00 820.00000 88,560.00 900.00000 97,200.00

0190 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

10.000 LF 41.00000 410.00 25.00000 250.00 50.00000 500.00

0200 2502-8225010

SUBDRAIN OUTLET, 500-10

1.000 EACH 695.00000 695.00 400.00000 400.00 1,000.00000 1,000.00

0210 2507-3250005

ENGINEERING FABRIC

76.000 SY 4.35000 330.60 15.00000 1,140.00 10.00000 760.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 18, 2023

55-1698-065 Primary County: KOSSUTH

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MINGER CONSTRUCTION
COMPANIES, INC.

(2) LODGE CONSTRUCTION
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-169-8(65)--2R-55SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

33.600 TON 140.00000 4,704.00 125.00000 4,200.00 250.00000 8,400.00

0230 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,350.00000 3,350.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0250 2528-8445113

FLAGGERS

12.000 EACH 575.00000 6,900.00 575.00000 6,900.00 575.00000 6,900.00

0260 2533-4980005

MOBILIZATION

(1) LS 15,425.00000 15,425.00 29,000.00000 29,000.00 15,000.00000 15,000.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

450.000 LF 9.75000 4,387.50 8.00000 3,600.00 5.00000 2,250.00

0280 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

450.000 LF 3.00000 1,350.00 4.00000 1,800.00 1.00000 450.00

$179,060.00$167,668.10 $171,570.00Section Totals:

Page 4 of 5

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 18, 2023

55-1698-065 Primary County: KOSSUTH

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$275,274.00$265,723.65 $281,932.00

$265,723.65

Contract Item Totals

$275,274.00 281,932.00Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:307

Tabulation of Construction and Material Bids

July 18, 2023

55-1698-065 Primary County: KOSSUTH

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

STPN-014-2(042)--2J-59 SLIDE REPAIR

LUCAS

Route: IOWA 14

2.1 mi S of US 34 to 3.6 mi N of Co Rd J22 - 7 Locations

Prj Awd Amt: $372,358.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/18/23 30 Working Days

59-0142-042

July 18, 2023 10:00 A.M.

LUCASCall Order:  308 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $372,358.16 100.00%

2 T.033 TK CONCRETE, INC. $386,553.90 103.81%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $481,428.60 129.29%

4 HO340 JB HOLLAND CONSTRUCTION, INC. $489,163.56 131.37%

5 RE300 REILLY CONSTRUCTION CO., INC. $533,271.16 143.21%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/18/23 30 Working Days

59-0142-042

July 18, 2023 10:00 A.M.

LUCASCall Order:  308 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TK CONCRETE, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 4,000.00000 1,200.00 15,000.00000 4,500.00 40,000.00000 12,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,435.000 CY 18.00000 43,830.00 20.00000 48,700.00 20.00000 48,700.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,710.000 CY 15.00000 40,650.00 13.00000 35,230.00 25.00000 67,750.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

8.000 CY 30.00000 240.00 100.00000 800.00 100.00000 800.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

836.000 CY 40.00000 33,440.00 55.00000 45,980.00 50.00000 41,800.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,435.000 CY 7.00000 17,045.00 3.00000 7,305.00 5.00000 12,175.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

210.000 CY 90.00000 18,900.00 65.00000 13,650.00 70.00000 14,700.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TK CONCRETE, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

106.000 TON 32.00000 3,392.00 50.00000 5,300.00 50.00000 5,300.00

0090 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

1,045.000 LF 18.00000 18,810.00 12.00000 12,540.00 35.00000 36,575.00

0100 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 500.00000 6,000.00 375.00000 4,500.00 750.00000 9,000.00

0110 2506-4984000

FLOWABLE MORTAR

0.800 CY 1,600.00000 1,280.00 1,000.00000 800.00 3,000.00000 2,400.00

0120 2507-3250005

ENGINEERING FABRIC

2,264.000 SY 3.00000 6,792.00 3.75000 8,490.00 6.00000 13,584.00

0130 2507-6800061

REVETMENT, CLASS E

446.000 TON 68.00000 30,328.00 62.50000 27,875.00 90.00000 40,140.00

0140 2507-8029000

EROSION STONE

676.800 TON 40.00000 27,072.00 57.50000 38,916.00 75.00000 50,760.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TK CONCRETE, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
FIELD FENCE PANELS, POSTS, ASSOCIATED
COMPONENTS

142.000 LF 20.00000 2,840.00 70.00000 9,940.00 55.00000 7,810.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,500.00000 15,500.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 7,350.00000 7,350.00 8,200.00000 8,200.00 7,000.00000 7,000.00

0180 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00 575.00000 17,250.00

0190 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 32,500.00000 32,500.00 45,000.00000 45,000.00

$447,744.00$323,119.00 $334,976.00Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TK CONCRETE, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2601-2634100

MULCHING

2.200 ACRE 820.00000 1,804.00 1,200.00000 2,640.00 1,500.00000 3,300.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 1,795.00000 3,949.00 2,500.00000 5,500.00 1,500.00000 3,300.00

0220 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

254.000 SQ 14.25000 3,619.50 20.00000 5,080.00 20.00000 5,080.00

0230 2602-0000020

SILT FENCE

1,007.000 LF 2.05000 2,064.35 3.00000 3,021.00 2.00000 2,014.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

291.000 LF 2.05000 596.55 3.00000 873.00 2.00000 582.00

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,298.000 LF 0.10000 129.80 0.50000 649.00 0.50000 649.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

129.800 LF 0.20000 25.96 0.50000 64.90 2.00000 259.60

Page 4 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) TK CONCRETE, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

800.000 LF 32.00000 25,600.00 22.50000 18,000.00 10.00000 8,000.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.55000 3,550.00 5.00000 5,000.00 3.00000 3,000.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.90000 5,900.00 8.25000 8,250.00 4.00000 4,000.00

0300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.50000 1,000.00 1.00000 2,000.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$33,684.60$49,239.16 $51,577.90Section Totals:

Page 5 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$386,553.90$372,358.16 $481,428.60

$372,358.16

Contract Item Totals

$386,553.90 481,428.60Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 19,000.00000 5,700.00 25,000.00000 7,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,435.000 CY 32.50000 79,137.50 40.00000 97,400.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,710.000 CY 31.00000 84,010.00 30.00000 81,300.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

8.000 CY 25.00000 200.00 30.00000 240.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

836.000 CY 31.00000 25,916.00 45.00000 37,620.00

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,435.000 CY 5.40000 13,149.00 2.00000 4,870.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

210.000 CY 92.00000 19,320.00 100.00000 21,000.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425020

GRANULAR SHOULDERS, TYPE B

106.000 TON 58.00000 6,148.00 55.00000 5,830.00

0090 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

1,045.000 LF 22.20000 23,199.00 20.00000 20,900.00

0100 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 990.00000 11,880.00 550.00000 6,600.00

0110 2506-4984000

FLOWABLE MORTAR

0.800 CY 2,750.00000 2,200.00 4,000.00000 3,200.00

0120 2507-3250005

ENGINEERING FABRIC

2,264.000 SY 3.00000 6,792.00 4.00000 9,056.00

0130 2507-6800061

REVETMENT, CLASS E

446.000 TON 66.50000 29,659.00 80.00000 35,680.00

0140 2507-8029000

EROSION STONE

676.800 TON 41.00000 27,748.80 70.00000 47,376.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) REILLY CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
FIELD FENCE PANELS, POSTS, ASSOCIATED
COMPONENTS

142.000 LF 50.00000 7,100.00 55.00000 7,810.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,300.00000 30,300.00 10,000.00000 10,000.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 5,900.00000 5,900.00 12,000.00000 12,000.00

0180 2528-8445113

FLAGGERS

30.000 EACH 575.00000 17,250.00 575.00000 17,250.00

0190 2533-4980005

MOBILIZATION

(1) LS 25,300.00000 25,300.00 40,000.00000 40,000.00

$420,909.30 $465,632.00Section Totals:

Page 9 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2601-2634100

MULCHING

2.200 ACRE 830.00000 1,826.00 820.00000 1,804.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 1,820.00000 4,004.00 1,795.00000 3,949.00

0220 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

254.000 SQ 14.40000 3,657.60 14.25000 3,619.50

0230 2602-0000020

SILT FENCE

1,007.000 LF 2.05000 2,064.35 2.05000 2,064.35

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

291.000 LF 2.05000 596.55 2.05000 596.55

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,298.000 LF 0.10000 129.80 0.10000 129.80

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

129.800 LF 0.20000 25.96 0.20000 25.96

Page 10 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) REILLY CONSTRUCTION
CO., INC.

0002 Roadside ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE, EC-
303

800.000 LF 55.50000 44,400.00 55.00000 44,000.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.60000 3,600.00 3.55000 3,550.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.95000 5,950.00 5.90000 5,900.00

0300 2602-0000351

REMOVAL OF PERIMETER AND SLOPE OR
DITCH CHECK SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 0.25000 500.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$68,254.26 $67,639.16Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

$533,271.16$489,163.56

$489,163.56

Contract Item Totals

$533,271.16Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:308

Tabulation of Construction and Material Bids

July 18, 2023

59-0142-042 Primary County: LUCAS

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-000-T(46)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: VARIOUS LOCATIONS

Various Locations in District 4 (On-Call)

Prj Awd Amt: $848,000.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/24

00-000T-046

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$848,000.00 100.00%

2 GR360 DAVE GRYP CONSTRUCTION, INC. $1,068,600.00 126.01%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 10/01/24

00-000T-046

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 25.00000 6,250.00 35.00000 8,750.00

0020 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

5.000 EACH 1,200.00000 6,000.00 4,000.00000 20,000.00

0030 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

5.000 EACH 1,200.00000 6,000.00 2,000.00000 10,000.00

0040 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

5.000 EACH 1,200.00000 6,000.00 5,000.00000 25,000.00

0050 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

5.000 EACH 1,200.00000 6,000.00 4,000.00000 20,000.00

0060 2505-6001010

LINE POST, REPAIR

1,400.000 EACH 70.00000 98,000.00 40.00000 56,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-046 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-6001012

LINE POST, REPLACE

1,500.000 EACH 200.00000 300,000.00 250.00000 375,000.00

0080 2505-6001014

LINE POST FOUNDATION, REPLACE

170.000 EACH 100.00000 17,000.00 800.00000 136,000.00

0090 2505-6001020

END ANCHOR, REPAIR

40.000 EACH 3,200.00000 128,000.00 2,500.00000 100,000.00

0100 2505-6001022

END ANCHOR - SPECIAL, REPAIR

10.000 EACH 400.00000 4,000.00 1,500.00000 15,000.00

0110 2505-6001024

END ANCHOR, RESET

40.000 EACH 500.00000 20,000.00 1,000.00000 40,000.00

0120 2505-6001030

TURNBUCKLE, REPLACE

20.000 EACH 300.00000 6,000.00 500.00000 10,000.00

0130 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

750.000 LF 1.00000 750.00 5.00000 3,750.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-046 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980020

MOBILIZATION, ON-CALL Mobilization for High
Tension

40.000 EACH 3,000.00000 120,000.00 3,000.00000 120,000.00

0150 2533-4980020

MOBILIZATION, ON-CALL Mobilization for Low
Tension

10.000 EACH 3,000.00000 30,000.00 3,000.00000 30,000.00

0160 2599-9999005

('EACH' ITEM) Anchor Tab Welding Repair

10.000 EACH 150.00000 1,500.00 100.00000 1,000.00

0170 2599-9999005

('EACH' ITEM) LANE CLOSURE DAY OR NIGHT

10.000 EACH 1,000.00000 10,000.00 2,800.00000 28,000.00

0180 2599-9999005

('EACH' ITEM) LINE POST FOUNDATION,
CONSTRUCT

10.000 EACH 100.00000 1,000.00 400.00000 4,000.00

0190 2599-9999005

('EACH' ITEM) LINE POST FOUNDATION,
REMOVE AND BACKFILL

10.000 EACH 100.00000 1,000.00 400.00000 4,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-046 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 Guardrail ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999005

('EACH' ITEM) Line Post Repair (Low Tension)

40.000 EACH 30.00000 1,200.00 40.00000 1,600.00

0210 2599-9999005

('EACH' ITEM) Line Post Replace (Low Tension)

40.000 EACH 30.00000 1,200.00 250.00000 10,000.00

0220 2599-9999005

('EACH' ITEM) Repair End Anchor (Low Tension)

10.000 EACH 300.00000 3,000.00 2,500.00000 25,000.00

0230 2599-9999005

('EACH' ITEM) Traffic Control

50.000 EACH 1,500.00000 75,000.00 500.00000 25,000.00

0240 2599-9999009

('LINEAR FEET' ITEM) Low Tension Cable
Guardrail, Replace

100.000 LF 1.00000 100.00 5.00000 500.00

$848,000.00 $1,068,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,068,600.00$848,000.00

$848,000.00

Contract Item Totals

$1,068,600.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-046 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(293)--2R-00 DELINEATOR & MILEPOST SIGNS

STATEWIDE

Route: VARIOUS ROUTES

Various Routes in District 1

Prj Awd Amt: $42,910.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

00-000T-293

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KOMO CONSTRUCTION LLC DBA A&H CO

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KO072 KOMO CONSTRUCTION LLC DBA A&H CO $42,910.00 100.00%

2 LO280 LOVEWELL FENCING, INC. $75,665.00 176.33%

3 IO250 IOWA PLAINS SIGNING, INC. $93,940.00 218.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/23/23 10 Working Days

00-000T-293

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KOMO CONSTRUCTION LLC DBA A&H CO

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KOMO CONSTRUCTION
LLC DBA A&H CO

(2) LOVEWELL FENCING, INC. (3) IOWA PLAINS SIGNING,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-9089100

DELINEATOR, RIGID - TYPE I

242.000 EACH 25.00000 6,050.00 88.00000 21,296.00 140.00000 33,880.00

0020 2524-9210007

REFERENCE LOCATION SIGNS

484.000 EACH 40.00000 19,360.00 102.00000 49,368.00 90.00000 43,560.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1.00000 1.00 6,500.00000 6,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$93,940.00$42,910.00 $75,665.00Section Totals:

( ) indicates item is bid as Lump Sum

$75,665.00$42,910.00 $93,940.00

$42,910.00

Contract Item Totals

$75,665.00 93,940.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-293 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-T(301)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: VARIOUS LOCATIONS

Various Locations Statewide, Type B Signing (FY 2024)

Prj Awd Amt: $250,945.19

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 11/13/23 15 Working Days

00-000T-301

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $250,945.19 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 11/13/23 15 Working Days

00-000T-301

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC.

0001 Signing Items - Accelerated Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

8.000 EACH 1,026.87000 8,214.96

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

1.000 EACH 540.21000 540.21

0030 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

7.000 EACH 499.41000 3,495.87

0040 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 2,932.14000 5,864.28

0050 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 2,907.15000 11,628.60

0060 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

26.000 LF 29.94000 778.44

0070 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

2.000 EACH 1,122.95000 2,245.90

Page 1 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-301 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC.

0001 Signing Items - Accelerated Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

10.000 EACH 504.21000 5,042.10

0090 2524-9680250

INSTALL TYPE B SIGN

9.000 EACH 1,210.56000 10,895.04

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 21,471.14000 21,471.14

0110 2533-4980005

MOBILIZATION

(1) LS 21,487.98000 21,487.98

0120 2599-9999005

('EACH' ITEM) Removal of Catwalk and Lighting

3.000 EACH 5,878.25000 17,634.75

$109,299.27Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-301 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 1,116.14000 4,464.56

0140 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 647.34000 1,294.68

0150 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

7.000 EACH 318.90000 2,232.30

0160 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

9.000 EACH 508.47000 4,576.23

0170 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 3,110.68000 6,221.36

0180 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

209.000 LF 31.18000 6,516.62

0190 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

14.000 EACH 697.80000 9,769.20

Page 3 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-301 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC.

0002 Signing Items - Standard Time FrameSECTION: Cat Alt Set: Cat Alt Member:

0200 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

31.900 LF 310.21000 9,895.70

0210 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

1,496.500 SF 36.66000 54,861.69

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 20,946.91000 20,946.91

0230 2533-4980005

MOBILIZATION

(1) LS 20,866.67000 20,866.67

$141,645.92Section Totals:

( ) indicates item is bid as Lump Sum

$250,945.19

$250,945.19

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-301 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

FM-C038(133)--55-38 PAVEMENT MARKINGS

GRUNDY

Route: VARIOUS LOCATIONS

On Various FM Routes

Prj Awd Amt: $141,028.54

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 40 Working Days

38-C038-133

July 18, 2023 10:00 A.M.

GRUNDYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO025 VOGEL TRAFFIC SERVICES, INC. $141,028.54 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $219,642.52 155.74%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/21/23 40 Working Days

38-C038-133

July 18, 2023 10:00 A.M.

GRUNDYCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VOGEL TRAFFIC SERVICES, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOGEL TRAFFIC
SERVICES, INC.

(2) IOWA PLAINS SIGNING,
INC.

0001 PAVEMENT MARKING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17,063.960 STA 7.56000 129,003.54 12.00000 204,767.52

0020 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

50.000 EACH 125.00000 6,250.00 100.00000 5,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,100.00000 1,100.00 3,500.00000 3,500.00

0040 2528-8445113

FLAGGERS

5.000 EACH 575.00000 2,875.00 575.00000 2,875.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,800.00000 1,800.00 3,500.00000 3,500.00

$141,028.54 $219,642.52Section Totals:

( ) indicates item is bid as Lump Sum

$219,642.52$141,028.54

$141,028.54

Contract Item Totals

$219,642.52Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

July 18, 2023

38-C038-133 Primary County: GRUNDY

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-6(528)208--25-48 ITS INFRASTRUCTURE

IOWA

Route: I-80

Rest Area near Victor (EB)

Prj Awd Amt: $196,655.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 60 Working Days

48-0806-528

July 18, 2023 10:00 A.M.

IOWACall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $196,655.50 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 60 Working Days

48-0806-528

July 18, 2023 10:00 A.M.

IOWACall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00

0020 2518-0000080

ITS HANDHOLE, 30x17x24

4.000 EACH 1,600.00000 6,400.00

0030 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 2,000.00000 6,000.00

0040 2518-0000100

ITS HANDHOLE, 48x30x36

2.000 EACH 2,500.00000 5,000.00

0050 2518-0000110

ITS HANDHOLE, REMOVE

7.000 EACH 1,000.00000 7,000.00

0060 2518-0000120

ITS FIBER MARKER

3.000 EACH 300.00000 900.00

0070 2518-0000130

ITS TEST STATION

2.000 EACH 300.00000 600.00

0080 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

5,017.000 LF 15.10000 75,756.70

Page 1 of 4

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 18, 2023

48-0806-528 Primary County: IOWA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

1,384.000 LF 12.00000 16,608.00

0100 2518-0006003

XHHW COPPER WIRE, NO. 3 AWG

4,760.000 LF 4.62000 21,991.20

0110 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

2,380.000 LF 2.62000 6,235.60

0120 2518-0007048

FIBER OPTIC CABLE, 48 SM DIELECTRIC

4,960.000 LF 2.00000 9,920.00

0130 2518-0008300

FIBER OPTIC CABLE, INSTALL ONLY

258.000 LF 1.00000 258.00

0140 2518-0008305

FIBER OPTIC CABLE, REMOVE

4,272.000 LF 0.50000 2,136.00

0150 2518-0008315

EXPOSE EXISTING DIRECT BURIED FIBER
OPTIC CABLE

150.000 LF 50.00000 7,500.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 18, 2023

48-0806-528 Primary County: IOWA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0008370

FIBER OPTIC SPLICE CLOSURE

2.000 EACH 850.00000 1,700.00

0170 2518-0008380

FIBER OPTIC SPLICE TRAY, 12

1.000 EACH 75.00000 75.00

0180 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

1.000 EACH 75.00000 75.00

0190 2518-0008395

FIBER OPTIC SPLICE

25.000 EACH 100.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$196,655.50Section Totals:

( ) indicates item is bid as Lump Sum

$196,655.50

$196,655.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 18, 2023

48-0806-528 Primary County: IOWA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

July 18, 2023

48-0806-528 Primary County: IOWA

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-7(179)248--25-52 ITS INFRASTRUCTURE

JOHNSON

Route: I-80

E of IA 1 to 0.9 mi E of Co Rd X30

Prj Awd Amt: $213,203.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/04/23 40 Working Days

52-0807-179

July 18, 2023 10:00 A.M.

JOHNSONCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $213,203.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/04/23 40 Working Days

52-0807-179

July 18, 2023 10:00 A.M.

JOHNSONCall Order:  356 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0020 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

3.000 EACH 2,000.00000 6,000.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

3.000 EACH 2,000.00000 6,000.00

0040 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

4.000 EACH 2,500.00000 10,000.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

8.000 EACH 2,000.00000 16,000.00

0060 2518-0000090

ITS HANDHOLE, 36x24x36

3.000 EACH 2,250.00000 6,750.00

0070 2518-0000100

ITS HANDHOLE, 48x30x36

1.000 EACH 3,500.00000 3,500.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 18, 2023

52-0807-179 Primary County: JOHNSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0000120

ITS FIBER MARKER

3.000 EACH 500.00000 1,500.00

0090 2518-0000130

ITS TEST STATION

1.000 EACH 750.00000 750.00

0100 2518-0000150

ITS GROUND ROD

15.000 EACH 150.00000 2,250.00

0110 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

985.000 LF 25.00000 24,625.00

0120 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

1,357.000 LF 15.00000 20,355.00

0130 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

38.000 LF 30.00000 1,140.00

0140 2518-0006002

XHHW COPPER WIRE, NO. 2 AWG

880.000 LF 5.00000 4,400.00

0150 2518-0006004

XHHW COPPER WIRE, NO. 4 AWG

1,176.000 LF 4.00000 4,704.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 18, 2023

52-0807-179 Primary County: JOHNSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

1,110.000 LF 3.00000 3,330.00

0170 2518-0006015

ITS TRACER WIRE

1,863.000 LF 1.00000 1,863.00

0180 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

3,313.000 LF 2.00000 6,626.00

0190 2518-0008320

ITS METER PEDESTAL

1.000 EACH 5,000.00000 5,000.00

0200 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

4.000 EACH 100.00000 400.00

0210 2518-0008360

SINGLE PANEL HOUSING

4.000 EACH 200.00000 800.00

0220 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

8.000 EACH 100.00000 800.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 18, 2023

52-0807-179 Primary County: JOHNSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-0008370

FIBER OPTIC SPLICE CLOSURE

4.000 EACH 950.00000 3,800.00

0240 2518-0008380

FIBER OPTIC SPLICE TRAY, 12

4.000 EACH 150.00000 600.00

0250 2518-0008395

FIBER OPTIC SPLICE

8.000 EACH 150.00000 1,200.00

0260 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 6,500.00000 6,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0290 2599-9999005

('EACH' ITEM) RELOCATE EXISTING METER
POLE

1.000 EACH 3,500.00000 3,500.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 18, 2023

52-0807-179 Primary County: JOHNSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ITS INFRASTRUCTURE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2599-9999009

('LINEAR FEET' ITEM) XHHW COPPER WIRE,
NO. #4/0 AWG

135.000 LF 6.00000 810.00

$213,203.00Section Totals:

( ) indicates item is bid as Lump Sum

$213,203.00

$213,203.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:356

Tabulation of Construction and Material Bids

July 18, 2023

52-0807-179 Primary County: JOHNSON

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

NHSN-005-5(116)--2R-77 GUARDRAIL

POLK

Route: IOWA 5

At Veterans Pkwy Interchange in West Des Moines

Prj Awd Amt: $64,800.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 15 Working Days

77-0055-116

July 18, 2023 10:00 A.M.

POLKCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $64,800.00 100.00%

2 LO280 LOVEWELL FENCING, INC. $84,200.00 129.94%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/09/23 15 Working Days

77-0055-116

July 18, 2023 10:00 A.M.

POLKCall Order:  357 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) LOVEWELL FENCING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 10.00000 4,000.00 18.00000 7,200.00

0020 2505-6000111

HIGH TENSION CABLE GUARDRAIL

825.000 LF 40.00000 33,000.00 40.00000 33,000.00

0030 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,000.00000 16,000.00 5,000.00000 20,000.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 8,800.00000 8,800.00 8,000.00000 8,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 16,000.00000 16,000.00

$64,800.00 $84,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$84,200.00$64,800.00

$64,800.00

Contract Item Totals

$84,200.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:357

Tabulation of Construction and Material Bids

July 18, 2023

77-0055-116 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-035-4(322)95--25-77 ITS INFRASTRUCTURE

POLK

Route: I-35

N of NE 36th St in Ankeny to NE 158th Ave

Prj Awd Amt: $98,050.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 60 Working Days

77-0354-322

July 18, 2023 10:00 A.M.

POLKCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA143 VAN MAANEN ELECTRIC, INC. $98,050.34 100.00%

2 CO173 COMMUNICATION INNOVATORS, INC. $140,944.40 143.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/05/23 60 Working Days

77-0354-322

July 18, 2023 10:00 A.M.

POLKCall Order:  358 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: VAN MAANEN ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 5,895.00000 5,895.00 5,500.00000 5,500.00

0020 2518-0000015

ITS POWER INSTALLED FOUNDATION,
FURNISH AND INSTALL

2.000 EACH 2,498.00000 4,996.00 5,000.00000 10,000.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

2.000 EACH 583.00000 1,166.00 1,600.00000 3,200.00

0040 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

2.000 EACH 880.00000 1,760.00 1,100.00000 2,200.00

0050 2518-0000090

ITS HANDHOLE, 36x24x36

4.000 EACH 1,375.00000 5,500.00 2,300.00000 9,200.00

0060 2518-0000110

ITS HANDHOLE, REMOVE

1.000 EACH 990.00000 990.00 600.00000 600.00

0070 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

1,032.000 LF 21.00000 21,672.00 25.00000 25,800.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 18, 2023

77-0354-322 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

341.000 LF 15.00000 5,115.00 25.00000 8,525.00

0090 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

1,422.000 LF 1.26000 1,791.72 4.45000 6,327.90

0100 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

1,018.000 LF 0.92000 936.56 4.50000 4,581.00

0110 2518-0006010

XHHW COPPER WIRE, NO. 10 AWG

302.000 LF 0.88000 265.76 4.00000 1,208.00

0120 2518-0006015

ITS TRACER WIRE

1,065.000 LF 0.88000 937.20 2.50000 2,662.50

0130 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

1,715.000 LF 2.56000 4,390.40 4.50000 7,717.50

0140 2518-0008300

FIBER OPTIC CABLE, INSTALL ONLY

69.000 LF 2.38000 164.22 2.50000 172.50

0150 2518-0008320

ITS METER PEDESTAL

3.000 EACH 2,000.00000 6,000.00 3,300.00000 9,900.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 18, 2023

77-0354-322 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

3.000 EACH 542.00000 1,626.00 350.00000 1,050.00

0170 2518-0008360

SINGLE PANEL HOUSING

3.000 EACH 165.00000 495.00 250.00000 750.00

0180 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

24.000 EACH 18.70000 448.80 125.00000 3,000.00

0190 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

2.000 EACH 302.50000 605.00 700.00000 1,400.00

0200 2518-0008380

FIBER OPTIC SPLICE TRAY, 12

2.000 EACH 87.84000 175.68 125.00000 250.00

0210 2518-0008395

FIBER OPTIC SPLICE

16.000 EACH 52.25000 836.00 150.00000 2,400.00

0220 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 6,482.00000 6,482.00 10,000.00000 10,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 18, 2023

77-0354-322 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VAN MAANEN ELECTRIC,
INC.

(2) COMMUNICATION
INNOVATORS, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 16,850.00000 16,850.00 7,500.00000 7,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 8,952.00000 8,952.00 17,000.00000 17,000.00

$98,050.34 $140,944.40Section Totals:

( ) indicates item is bid as Lump Sum

$140,944.40$98,050.34

$98,050.34

Contract Item Totals

$140,944.40Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:358

Tabulation of Construction and Material Bids

July 18, 2023

77-0354-322 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-3(258)123--25-77 ITS INFRASTRUCTURE

POLK

Route: I-80

NW 86th St Interchange to NE I-35/235 Interchange

Prj Awd Amt: $1,158,402.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 140 Working Days

77-0803-258

July 18, 2023 10:00 A.M.

POLKCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $1,158,402.60 100.00%

2 CO173 COMMUNICATION INNOVATORS, INC. $1,408,534.20 121.59%

3 VA143 VAN MAANEN ELECTRIC, INC. $1,476,795.47 127.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/02/23 140 Working Days

77-0803-258

July 18, 2023 10:00 A.M.

POLKCall Order:  359 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) COMMUNICATION
INNOVATORS, INC.

(3) VAN MAANEN ELECTRIC,
INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2518-0000010

ITS CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 17,000.00000 17,000.00 22,000.00000 22,000.00

0020 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

4.000 EACH 1,500.00000 6,000.00 3,450.00000 13,800.00 615.00000 2,460.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

4.000 EACH 1,500.00000 6,000.00 1,600.00000 6,400.00 615.00000 2,460.00

0040 2518-0000045

ITS CABINET FOUNDATION

1.000 EACH 5,000.00000 5,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0050 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

4.000 EACH 1,250.00000 5,000.00 1,100.00000 4,400.00 950.00000 3,800.00

0060 2518-0000080

ITS HANDHOLE, 30x17x24

1.000 EACH 1,600.00000 1,600.00 1,140.00000 1,140.00 1,300.00000 1,300.00

0070 2518-0000090

ITS HANDHOLE, 36x24x36

42.000 EACH 1,850.00000 77,700.00 2,300.00000 96,600.00 1,800.00000 75,600.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) COMMUNICATION
INNOVATORS, INC.

(3) VAN MAANEN ELECTRIC,
INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-0000100

ITS HANDHOLE, 48x30x36

26.000 EACH 2,300.00000 59,800.00 3,500.00000 91,000.00 2,600.00000 67,600.00

0090 2518-0000110

ITS HANDHOLE, REMOVE

1.000 EACH 750.00000 750.00 600.00000 600.00 1,000.00000 1,000.00

0100 2518-0000120

ITS FIBER MARKER

42.000 EACH 300.00000 12,600.00 150.00000 6,300.00 385.00000 16,170.00

0110 2518-0000130

ITS TEST STATION

26.000 EACH 300.00000 7,800.00 342.00000 8,892.00 2,035.00000 52,910.00

0120 2518-0000150

ITS GROUND ROD

44.000 EACH 125.00000 5,500.00 80.00000 3,520.00 93.95000 4,133.80

0130 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

14,443.000 LF 16.50000 238,309.50 25.00000 361,075.00 18.00000 259,974.00

0140 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

34,953.000 LF 8.50000 297,100.50 7.80000 272,633.40 12.00000 419,436.00

0150 2518-0004200

ITS CONDUIT, RIGID STEEL, 2 INCH

20.000 LF 130.00000 2,600.00 70.00000 1,400.00 26.18000 523.60

Page 2 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) COMMUNICATION
INNOVATORS, INC.

(3) VAN MAANEN ELECTRIC,
INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2518-0006002

XHHW COPPER WIRE, NO. 2 AWG

3,051.000 LF 4.62000 14,095.62 7.30000 22,272.30 2.68000 8,176.68

0170 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

1,014.000 LF 2.62000 2,656.68 3.25000 3,295.50 0.92000 932.88

0180 2518-0006015

ITS TRACER WIRE

3,142.000 LF 0.90000 2,827.80 2.50000 7,855.00 0.88000 2,764.96

0190 2518-0007024

FIBER OPTIC CABLE, 24 SM DIELECTRIC

4,379.000 LF 2.50000 10,947.50 4.50000 19,705.50 3.01000 13,180.79

0200 2518-0007144

FIBER OPTIC CABLE, 144 SM DIELECTRIC

56,838.000 LF 3.00000 170,514.00 4.75000 269,980.50 5.01000 284,758.38

0210 2518-0008305

FIBER OPTIC CABLE, REMOVE

3,500.000 LF 0.60000 2,100.00 3.50000 12,250.00 2.20000 7,700.00

0220 2518-0008320

ITS METER PEDESTAL

4.000 EACH 3,250.00000 13,000.00 2,800.00000 11,200.00 2,000.00000 8,000.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) COMMUNICATION
INNOVATORS, INC.

(3) VAN MAANEN ELECTRIC,
INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2518-0008355

CONNECTOR ADAPTOR PANEL, SIX DUPLEX
SC

16.000 EACH 200.00000 3,200.00 350.00000 5,600.00 542.00000 8,672.00

0240 2518-0008365

UPC/SC FACTORY TERMINATED FIBER
CONNECTOR AND PIGTAILS

192.000 EACH 48.00000 9,216.00 125.00000 24,000.00 18.70000 3,590.40

0250 2518-0008370

FIBER OPTIC SPLICE CLOSURE

6.000 EACH 900.00000 5,400.00 1,200.00000 7,200.00 935.00000 5,610.00

0260 2518-0008375

EXISTING FIBER OPTIC SPLICE CLOSURE
WORK

4.000 EACH 400.00000 1,600.00 700.00000 2,800.00 303.00000 1,212.00

0270 2518-0008385

FIBER OPTIC SPLICE TRAY, 24

22.000 EACH 75.00000 1,650.00 125.00000 2,750.00 87.84000 1,932.48

0280 2518-0008395

FIBER OPTIC SPLICE

414.000 EACH 40.00000 16,560.00 85.00000 35,190.00 52.25000 21,631.50

0290 2518-0008400

FIBER OPTIC CABLE ACCEPTANCE TESTING

(1) LS 6,500.00000 6,500.00 15,000.00000 15,000.00 5,775.00000 5,775.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) COMMUNICATION
INNOVATORS, INC.

(3) VAN MAANEN ELECTRIC,
INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 76,520.00000 76,520.00

0310 2528-8445113

FLAGGERS

5.000 EACH 575.00000 2,875.00 575.00000 2,875.00 575.00000 2,875.00

0320 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 40,000.00000 40,000.00 80,000.00000 80,000.00

0330 2599-9999005

('EACH' ITEM) DOUBLE PANEL HOUSING

8.000 EACH 300.00000 2,400.00 350.00000 2,800.00 512.00000 4,096.00

0340 2599-9999005

('EACH' ITEM) LAYER 3 CABINET FOUNDATION

1.000 EACH 5,500.00000 5,500.00 3,500.00000 3,500.00 6,500.00000 6,500.00

0350 2599-9999005

('EACH' ITEM) LAYER 3 CABINET, INSTALL ONLY

1.000 EACH 1,600.00000 1,600.00 1,500.00000 1,500.00 1,500.00000 1,500.00

$1,476,795.47$1,158,402.60 $1,408,534.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,408,534.20$1,158,402.60 $1,476,795.47

$1,158,402.60

Contract Item Totals

$1,408,534.20 1,476,795.47Contract Grand Totals

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



( ) indicates item is bid as Lump Sum

Page 6 of 6

Call Order:

Letting Date:

Contract ID:359

Tabulation of Construction and Material Bids

July 18, 2023

77-0803-258 Primary County: POLK

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(249)52--0E-78 PAVEMENT MARKINGS

POTTAWATTAMIE

Route: I-29

S of Nebraska Ave to N of Ave G (NB/SB) and I-480

Prj Awd Amt: $949,980.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 30 Working Days

78-0293-249

July 18, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  360 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO250 IOWA PLAINS SIGNING, INC. $949,980.00 100.00%

2 QU131 QUALITY STRIPING, INC. $1,108,050.00 116.64%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/05/24 30 Working Days

78-0293-249

July 18, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  360 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA PLAINS SIGNING, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

2,660.000 STA 125.00000 332,500.00 141.00000 375,060.00

0020 2527-9263155

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED THERMOPLASTIC MARKING
MATERIAL

176.000 EACH 1,100.00000 193,600.00 950.00000 167,200.00

0030 2527-9263180

PAVEMENT MARKINGS REMOVED

748.000 STA 10.00000 7,480.00 65.00000 48,620.00

0040 2527-9263190

SYMBOLS AND LEGENDS REMOVED

88.000 EACH 125.00000 11,000.00 150.00000 13,200.00

0050 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

2,636.000 STA 50.00000 131,800.00 70.00000 184,520.00

0060 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

176.000 EACH 350.00000 61,600.00 325.00000 57,200.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 121,000.00000 121,000.00 133,750.00000 133,750.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:360

Tabulation of Construction and Material Bids

July 18, 2023

78-0293-249 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA PLAINS SIGNING,
INC.

(2) QUALITY STRIPING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 200.00000 6,000.00 50.00000 1,500.00

0090 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 82,000.00000 82,000.00

0100 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 45,000.00000 45,000.00

$949,980.00 $1,108,050.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,108,050.00$949,980.00

$949,980.00

Contract Item Totals

$1,108,050.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:360

Tabulation of Construction and Material Bids

July 18, 2023

78-0293-249 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

ITS-080-1(534)10--25-78 ITS INFRASTRUCTURE

POTTAWATTAMIE

Route: I-80

N of US 6 in Council Bluffs to US 59 at Avoca

Prj Awd Amt: $1,695,644.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

78-0801-534

July 18, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  361 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SA019 SADLER ELECTRIC, INC. $1,695,644.20 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/01/24 120 Working Days

78-0801-534

July 18, 2023 10:00 A.M.

POTTAWATTAMIECall Order:  361 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SADLER ELECTRIC, INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.160 ACRE 43,035.00000 49,920.60

0020 2518-0000020

ITS POWER INSTALLED FOUNDATION, INSTALL
ONLY

14.000 EACH 680.00000 9,520.00

0030 2518-0000030

ITS STEEL POLE, INSTALL ONLY

14.000 EACH 870.00000 12,180.00

0040 2518-0000055

ITS DEVICE CABINET, INSTALL ONLY

14.000 EACH 1,630.00000 22,820.00

0050 2518-0000080

ITS HANDHOLE, 30x17x24

16.000 EACH 1,125.00000 18,000.00

0060 2518-0000090

ITS HANDHOLE, 36x24x36

47.000 EACH 2,190.00000 102,930.00

0070 2518-0000100

ITS HANDHOLE, 48x30x36

15.000 EACH 3,570.00000 53,550.00

0080 2518-0000120

ITS FIBER MARKER

33.000 EACH 137.00000 4,521.00
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Call Order:

Letting Date:

Contract ID:361

Tabulation of Construction and Material Bids

July 18, 2023

78-0801-534 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2518-0000130

ITS TEST STATION

13.000 EACH 630.00000 8,190.00

0100 2518-0001200

ITS CONDUIT, HDPE, 2 INCH BORED

10,514.000 LF 28.80000 302,803.20

0110 2518-0002200

ITS CONDUIT, HDPE, 2 INCH PLOWED

42,540.000 LF 8.15000 346,701.00

0120 2518-0006003

XHHW COPPER WIRE, NO. 3 AWG

6,360.000 LF 4.10000 26,076.00

0130 2518-0006004

XHHW COPPER WIRE, NO. 4 AWG

12,938.000 LF 3.45000 44,636.10

0140 2518-0006006

XHHW COPPER WIRE, NO. 6 AWG

1,632.000 LF 2.75000 4,488.00

0150 2518-0006008

XHHW COPPER WIRE, NO. 8 AWG

18,578.000 LF 1.85000 34,369.30

0160 2518-0006010

XHHW COPPER WIRE, NO. 10 AWG

2,012.000 LF 1.25000 2,515.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:361

Tabulation of Construction and Material Bids

July 18, 2023

78-0801-534 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2518-0006015

ITS TRACER WIRE

16,125.000 LF 3.75000 60,468.75

0180 2518-0007012

FIBER OPTIC CABLE, 12 SM DIELECTRIC

21,005.000 LF 4.85000 101,874.25

0190 2518-0007048

FIBER OPTIC CABLE, 48 SM DIELECTRIC

28,868.000 LF 7.00000 202,076.00

0200 2518-0008315

EXPOSE EXISTING DIRECT BURIED FIBER
OPTIC CABLE

750.000 LF 11.50000 8,625.00

0210 2518-0008320

ITS METER PEDESTAL

10.000 EACH 11,410.00000 114,100.00

0220 2518-0008325

ITS TRANSFORMER

2.000 EACH 1,890.00000 3,780.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 52,990.00000 52,990.00

0240 2533-4980005

MOBILIZATION

(1) LS 107,430.00000 107,430.00
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Call Order:

Letting Date:

Contract ID:361

Tabulation of Construction and Material Bids

July 18, 2023

78-0801-534 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SADLER ELECTRIC, INC.

0001 ITS ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2599-9999005

('EACH' ITEM) 20 AMP 1/P BREAKER

1.000 EACH 1,080.00000 1,080.00

$1,695,644.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,695,644.20

$1,695,644.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:361

Tabulation of Construction and Material Bids

July 18, 2023

78-0801-534 Primary County: POTTAWATTAMIE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Project Information:

Project: WorkType:

County:

Location:

HSIPX-000-T(290)--3L-00 MISCELLANEOUS

STATEWIDE

Route: I-380

Various Locations in District 1 and District 6

Prj Awd Amt: $4,598,262.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/24/24 50 Working Days

00-000T-290

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $4,598,262.11 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/24/24 50 Working Days

00-000T-290

July 18, 2023 10:00 A.M.

STATEWIDECall Order:  451 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 19.00000 47,500.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.900 MILE 7,137.00000 20,697.30

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

15.000 TON 350.00000 5,250.00

0040 2214-5145150

PAVEMENT SCARIFICATION

74,477.000 SY 5.00000 372,385.00

0050 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

4,973.000 TON 94.00000 467,462.00

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,845.000 TON 94.00000 173,430.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

111.000 TON 705.00000 78,255.00
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Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-290 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1264347

ASPHALT BINDER, PG 64-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

398.000 TON 933.00000 371,334.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,409.000 EACH 1.00000 3,409.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,409.000 EACH 1.00000 3,409.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,676.000 EACH 1.00000 13,676.00

0130 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

1,183.000 SF 266.00000 314,678.00
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Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-290 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

704.920 STA 86.00000 60,623.12

0150 2527-9263116

PAINTED PAVEMENT MARKING, MULTI-
COMPONENT LIQUID

762.410 STA 99.00000 75,478.59

0160 2527-9263180

PAVEMENT MARKINGS REMOVED

539.650 STA 82.00000 44,251.30

0170 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

222.760 STA 55.00000 12,251.80

0180 2528-2518000

SAFETY CLOSURE

24.000 EACH 205.00000 4,920.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 235,000.00000 235,000.00

0200 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

50.000 CDAY 135.00000 6,750.00
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Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-290 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

3.600 TON 605.00000 2,178.00

0220 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

12.800 SY 2,200.00000 28,160.00

0230 2533-4980005

MOBILIZATION

(1) LS 408,000.00000 408,000.00

0240 2599-9999018

('SQUARE YARDS' ITEM) HIGH FRICTION
SURFACE TREATMENT

65,863.000 SY 28.00000 1,844,164.00

$4,598,262.11Section Totals:

( ) indicates item is bid as Lump Sum

$4,598,262.11

$4,598,262.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:451

Tabulation of Construction and Material Bids

July 18, 2023

00-000T-290 Primary County: STATEWIDE

08/25/2023 10:18:20 AM

Contracts and Specifications Bureau


