I-74 Mississippi River Bridge Demolition Design History

The Department in compliance of Standard Specifications, Article 1104.01, B is providing the accompanying package of design history. Modification of the bridge may have occurred that are not available in as-built plans: The bidder is advised that all information concerning the project or projects, compiled by the Contracting Authority preceding the design, is available for examination at the Contracting Authority's headquarters. Additional information may be available.

The demo projects IM-074-1(210)5--13-82 and IM-074-1(214)5--13-82 are tentatively scheduled for the June 21, 2022 Letting.