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INDEX OF SHEETS

J.1

C.1-C.2

A.1

TRAFFIC CONTROL PLAN

ESTIMATED QUANTITIES AND GENERAL INFORMATION

TITLE SHEET & LOCATON MAP

A.1, C.1-C.2, J.1

LATITUDE AND LONGITUDE

 42°14' 50.74"N  96°15' 4.94"W

0.2 MI N OF CO RD D65 TO 0.4 MI OF IA 141 (SB)

MP 130.00

STA. 1190+96 (SB)

BEGIN PROJECT

MP 128.00

STA. 1085+36 (SB)

END PROJECT

O

LOCATION MAP SCALE

Miles

0.5 1 1.5
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PLANS OF PROPOSED IMPROVEMENT ON THE

INTERSTATE ROAD SYSTEM

SCALES: As Noted
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Refer to the Proposal Form for list of applicable specifications.
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PROJECT IDENTIFICATION NUMBER

PROJECT NUMBER

R.O.W. PROJECT NUMBER

Highway Division

Value Engineering Saves.  Refer to Article 1105.14 of the Specifications.

DateSignature

Printed or Typed Name

My license renewal date is December 31, 20

Pages or sheets covered by this seal:

ROADWAY DESIGN

I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I

the State of Iowa.

am a duly licensed Professional Engineer under the laws of

TRUCKS

AADT

AADT

DHV

V.P.D.

V.P.D.

%

V.P.H.

20

20

20

Design ESALs

Total
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COUNTY PROJECT NUMBER MPIN-029--3(723)128--ON-97 SHEET NUMBER C.1FILE NO. ENGLISH DESIGN TEAM District 3 WOODBURY

1 2101-0850002 CLEARING AND GRUBBING    
See Tab 110-17 on Sheet C.2.

- - -
2 2519-2000010 FENCE, CHANNEL CROSSING, TYPE A    

See Tab 100-7 on Sheet C.2.
- - -
3 2519-3280000 FENCE, FIELD    

See Tab 100-7 on Sheet C.2.
- - -
4 2519-3300400 FIELD FENCE BRACE PANELS    

See Tab 100-7 on Sheet C.2.
- - -
5 2528-8445110 TRAFFIC CONTROL    

See Traffic Control Plan on Sheet J.1.
- - -
6 2533-4980005 MOBILIZATION    

- -
- - -

100-4A
10-29-02

ESTIMATE REFERENCE INFORMATION
Item No. Item Code Description

100-1D
10-18-05

This is a fencing project on I-29 0.2 miles north of County Road D65 to 0.4 miles north of IA 141. Other work includes clearing
and grubbing of trees, down trees, clearing of brush, and down fence.

PROJECT DESCRIPTION

Number Date Title
MI-101 10-20-15 Fencing Layout
MI-103 10-20-15 Deer Fence and Field Fence Construction
MI-104 10-17-17 Fence Construction at Channel Crossings, Flood Plains, and Minor Ground Depressions
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-402 04-21-15 Work Within 15 ft of Traveled Way

105-4
10-18-11

STANDARD ROAD PLANS
The following Standard Road Plans apply to construction work on this project.

262-6
10-18-05

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.

UTILITIES

(NOT A POINT 25 PROJECT)

232-10
04-18-17

Any living, dead, cut or fallen material of the ash (Fraxinus
spp.) including trees, nursery stock, logs, firewood, stumps,
roots, branches, and composted or uncomposted ash chips can be
freely moved within the yellow areas of the most recent Federal
EAB Quarantine & Authorized Transit.

https://www.aphis.usda.gov/plant_health/plant_pest_info/emerald_
ash_b/downloads/eab_quarantine_map.pdf.

Obtain appropriate Compliance Agreements from USDA APHIS PPQ prior
to moving any of the above listed ash articles to areas outside
the yellow zone on the map.

For questions, concerns, and general assistance, contact: 

USDA APHIS PPQ, Iowa office, 515-414-3295 

Or

Iowa Department of Agriculture & Land Stewardship
515-725-1470
Entomology@IowaAgriculture.gov

EMERALD ASH BORER

1 2101-0850002 CLEARING AND GRUBBING   UNIT 700     
2 2519-2000010 FENCE, CHANNEL CROSSING, TYPE A   LF 88   
3 2519-3280000 FENCE, FIELD   LF 10440   
4 2519-3300400 FIELD FENCE BRACE PANELS   EACH 50     
5 2528-8445110 TRAFFIC CONTROL   LS 1  
6 2533-4980005 MOBILIZATION   LS 1  

100-1A
07-15-97

ESTIMATED PROJECT QUANTITIES

(1 DIVISION PROJECT)
Item No. Item Code Item Unit Total As Built Qty.
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WOODBURY COUNTY PROJECT NUMBER MPIN-029--3(723)128--ON-97 SHEET NUMBERFILE NO. ENGLISH DESIGN TEAM District 3

LF EACH LF EACH EACH LF EACH EACH LF
1191+26 174.0 1182+76 174.0 LT 850.0 4
1182+76 174.0 1181+74 96.0 LT 102.0 2
1181+34 96.0 1180+87 174.0 LT 47.0 2
1180+87 174.0 1123+54 174.0 LT 5733.0 24
1123+54 174.0 1122+66 174.0 LT 2 88.0 A
1122+66 174.0 1085+58 174.0 LT 3708.0 16

TOTAL 10440.0 50

100-7
10-16-12

FENCING
 * Bid Item

Refer to MI-101, MI-102, MI-103, MI-104, 510-3, and 510-5

Channel Crossing

Remarks

From To

Station Offset Station Offset

Fence Gate

Location

Side

Chain Link Deer Field

Length*
Type

Length*
Type

No.*
Type

No.*
Type

Fence 

Length*

Brace 

Panels*

Gate Fence 

Length*

Brace 

Panels*

Gate

No.*
Type

FT FT Units Acres Each
MP 130.00 TO MP 129+84 SB Field Fence - Clearing 51.0
MP 128.80 TO MP 128.00 SB Field Fence - Clearing 254.0
MP 129.90 TO MP 128.95 SB Trees - Clearing and Grubbing 20 1 3 56.0
MP 129.83 TO MP 129.75 SB Trees - Clearing and Grubbing 1 2 11 1 96.6
MP 129.50 TO 129.48 SB Trees - Clearing 1 1 1 8.4

MP 129.93 SB Trees - Clearing and Grubbing 1 22.0
MP 129.07 SB Trees - Clearing and Grubbing 1 13.5
MP 129.02 SB Trees - Clearing and Grubbing 1 120.0

MP 128.98 TO MP 128.88 SB Brush - Clearing 528.0 10.0 42.2
MP 128.10 SB Brush - Clearing 10.0 10.0 0.8
MP 128.05 SB Trees - Clearing and Grubbing 1 22.0
MP 128.01 SB Trees - Clearing and Grubbing 1 13.5

TOTAL 700.0

110-17
04-18-17

CLEARING AND GRUBBING
Location

Work and Material Type

Trees, Stumps, and Logs and Down Timber Material Diameters All Other Materials
Estimated Quantities

Remarks
Station to Station or

Ref. Loc. Sign to Ref. Loc. Sign

or Description

Direction 

of Travel
Units Area

Herbicide 

Application3"-6" >6"-9" >9"-12" >12"-15" >15"-18" >18"-24" >72"
Length Width

>24"-30" >30"-36" >36"-42" >42"-48" >48"-60" >60"-72"
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COUNTY PROJECT NUMBER MPIN-029-3(723)128--ON-97 SHEET NUMBER J.1FILE NO. ENGLISH DESIGN TEAM District 3 WOODBURY

108-23A
08-01-08

1. Through traffic will be maintained on the project at all times.

2. Traffic control on this project shall be found in accordance with the TC series of Standard Road Plans found in Tab. 105-4 on Sheet 
   C.1 and/or appropriate Detail Sheets included in the plans. For additional complementary information, refer to part VI of the Manual 
   on Uniform Traffic Control Devices and the current Standard Specifications.

3. The contractor shall coordinate traffic control with other projects in the area.

TRAFFIC CONTROL PLAN

MPIN-029-3(720)72--ON-43 PATCHING
MPIN-029-3(721)101--ON-67 CRACKFILLING
IMN-029-6(279)130--OE-97 GRADING (BRIDGE RAISING)

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will 

include the construction of the projects listed. Coordinate 

operations with those of other contractors working within the 

same area. 

Project Type of Work
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