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100-1A
07-15-97
ESTIMATED PROJECT QUANTITIES
(1 DIVISION PROJECT)
Item No. Item Code Item | Unit | Total As Built Qty.
1 2101-0850002 CLEARING AND GRUBBING UNIT 700
2 2519-2000010 FENCE, CHANNEL CROSSING, TYPE A LF 88
3 2519-3280000 FENCE, FIELD LF 10440
4 2519-3300400 FIELD FENCE BRACE PANELS EACH 50
5 2528-8445110 TRAFFIC CONTROL LS 1
6 2533-4980005 MOBILIZATION LS 1
100-4A
10-29-02
ESTIMATE REFERENCE INFORMATION
Item No. Item Code Description
1 2101-0850002 CLEARING AND GRUBBING
See Tab 110-17 on Sheet C.2.
2 2519-2000010 FENCE, CHANNEL CROSSING, TYPE A
See Tab 100-7 on Sheet C.2.
3 2519-3280000 FENCE, FIELD
See Tab 100-7 on Sheet C.2.
4 2519-3300400 FIELD FENCE BRACE PANELS
See Tab 100-7 on Sheet C.2.
5 2528-8445110 TRAFFIC CONTROL
See Traffic Control Plan on Sheet J.1.
6 2533-4980005 MOBILIZATION
100-1D
10-18-05
PROJECT DESCRIPTION
This is a fencing project on I-29 0.2 miles north of County Road D65 to ©.4 miles north of IA 141. Other work includes clearing
and grubbing of trees, down trees, clearing of brush, and down fence.

105-4
10-18-11
The following Standard Road Plans apply to construction work on this project.
Number Date | Title
MI-101 10-20-15 Fencing Layout
MI-103 10-20-15 Deer Fence and Field Fence Construction
MI-104 10-17-17 Fence Construction at Channel Crossings, Flood Plains, and Minor Ground Depressions
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-402 04-21-15 Work Within 15 ft of Traveled Way
262-6
10-18-05
This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.
232-10
04-18-17

EMERALD ASH BORER

Any living, dead, cut or fallen material of the ash (Fraxinus
spp.) including trees, nursery stock, logs, firewood, stumps,
roots, branches, and composted or uncomposted ash chips can be
freely moved within the yellow areas of the most recent Federal
EAB Quarantine & Authorized Transit.

https://www.aphis.usda.gov/plant_health/plant_pest_info/emerald_
ash_b/downloads/eab_quarantine_map.pdf.

Obtain appropriate Compliance Agreements from USDA APHIS PPQ prior
to moving any of the above listed ash articles to areas outside
the yellow zone on the map.

For questions, concerns, and general assistance, contact:

USDA APHIS PPQ, Iowa office, 515-414-3295

or

Iowa Department of Agriculture & Land Stewardship

515-725-1470
Entomology@IowaAgriculture.gov
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100-7
10-16-12|
* Bid Item
Refer to MI-101, MI-102, MI-103, MI-104, 510-3, and 510-5
Location . . .
From To Chain Link Deer Field Channel Crossing
Side Fence Gate Fence Brace Gate Fence Brace Gate Remarks
. N * * * * *
Station Offset Station Offset Length Type No. Type Length* Panels* No. Type Length* Panels* No. Type Length Type
LF EACH LF EACH EACH LF EACH EACH LF
1191+26 174.0 1182+76 174.0 LT 850.0 4
1182+76 174.0 1181+74 96.0 LT 102.0 2
1181+34 96.0 1180+87 174.0 LT 47.0 2
1180+87 174.0 1123+54 174.0 LT 5733.0 24
1123+54 174.0 1122+66 174.0 LT 2 88.0 A
1122+66 174.0 1085+58 174.0 LT 3708.0 16
TOTAL 10440.0 50
110-17
04-18-17
Location Trees, Stumps, and Logs and Down Timber Material Diameters All Other Materials Estimated Quantities
Station to Station or . . X . Herbicide
Ref. Loc. Sign to Ref. Loc. Sign Direction Work and Material Type Length Width Units Area Aoplicati Remarks
) : T ’ of Travel 3"-6" >6"-9" >9"-12" | >12"-15" | >15"-18" | >18"-24" | >24"-30" | >308"-36" | >36"-42" | >42"-48" | >48"-60" | >60"-72" >72" pplication
or Description FT FT Units Acres Each
MP 130.00 TO MP 129+84 SB Field Fence - Clearing 51.0
MP 128.80 TO MP 128.00 SB Field Fence - Clearing 254.0
MP 129.90 TO MP 128.95 SB Trees - Clearing and Grubbing 20 1 3 56.0
MP 129.83 TO MP 129.75 SB Trees - Clearing and Grubbing 1 2 11 1 96.6
MP 129.50 TO 129.48 SB Trees - Clearing 1 1 1 8.4
MP 129.93 SB Trees - Clearing and Grubbing 1 22.0
MP 129.07 SB Trees - Clearing and Grubbing 1 13.5
MP 129.02 SB Trees - Clearing and Grubbing 1 120.0
MP 128.98 TO MP 128.88 SB Brush - Clearing 528.0 10.0 42.2
MP 128.10 SB Brush - Clearing 10.0 10.0 0.8
MP 128.05 SB Trees - Clearing and Grubbing 1 22.0
MP 128.01 SB Trees - Clearing and Grubbing 1 13.5
TOTAL 700.0
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108-23A
08-01-08

TRAFFIC CONTROL PLAN

1. Through traffic will be maintained on the project at all times.

2. Traffic control on this project shall be found in accordance with the TC series of Standard Road Plans found in Tab. 105-4 on Sheet
C.1 and/or appropriate Detail Sheets included in the plans. For additional complementary information, refer to part VI of the Manual
on Uniform Traffic Control Devices and the current Standard Specifications.

3. The contractor shall coordinate traffic control with other projects in the area.

111-01
04-17-12

COORDINATED OPERATIONS

Other work in progress during the same period of time will
include the construction of the projects listed. Coordinate
operations with those of other contractors working within the

sSame area.
Project Type of Work
MPIN-029-3(720)72--0ON-43 PATCHING
MPIN-029-3(721)101--0ON-67 CRACKFILLING
IMN-029-6(279)130--0E-97 GRADING (BRIDGE RAISING)
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