
Proposal ID:

Proposal Work Type:

67-C067-087 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

0.0%

BRIDGE REPLACEMENT - PPCB

Contracting Authority:

Proposal Guaranty:

BOARD OF SUPERVISORS OF MONONA COUNTY

$62,500.00

Call Order No.: 013

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:BROS-SWAP-C067(87)--SE-67 MONONA

BRIDGE REPLACEMENT - PPCB E46

LOCAL SECONDARY ROAD

E46: Over Solider River

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:67-C067-087

Contract Time

Letting Date:

013Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 90 WORK DAYS $1,000.0006/22/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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013

November  19, 2019 10:00 A.M.

67-C067-087

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 67-C067-087 Call Order No.: 013

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.07.2019 ***  WINTER WORK  ***
Winter work will be allowed during the winter of 2019/2020. No working days will be
charged between November 15, 2019 and April 1, 2020.

500.2020
***  NO WINTER FREE TIME  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project during the winter of 2020-2021.  The Contractor shall work during the winter on
all working days as defined in article 1101.03 'working day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 1
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 67-C067-087

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2101-0850001

CLEARING AND GRUBBING ACRE

0.600

_________._____ _________._____

0020 2102-2625000

EMBANKMENT-IN-PLACE CY

3,868.000

_________._____ _________._____

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY

2,073.000

_________._____ _________._____

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL CY

609.800

_________._____ _________._____

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY

1,317.000

_________._____ _________._____

0060 2312-8260201

GRANULAR SURFACING ON ROAD,
CLASS C GRAVEL

TON

334.900

_________._____ _________._____

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE LUMP SUM _________._____LUMP SUM

0080 2402-2720000

EXCAVATION, CLASS 20 CY

95.000

_________._____ _________._____

0090 2402-2721000

EXCAVATION, CLASS 21 CY

232.000

_________._____ _________._____

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE) CY

402.800

_________._____ _________._____

0110 2404-7775000

REINFORCING STEEL LB

80,805.000

_________._____ _________._____

0120 2407-0551363

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, C63

EACH

8.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 3
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Proposal ID: 67-C067-087

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0130 2407-0551371

BEAMS, PRETENSIONED
PRESTRESSED CONCRETE, C71

EACH

4.000

_________._____ _________._____

0140 2408-7800000

STRUCTURAL STEEL LB

3,234.000

_________._____ _________._____

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4 LF

432.700

_________._____ _________._____

0160 2417-1040030

CULVERT, CORRUGATED METAL
ENTRANCE PIPE, 30 IN. DIA.

LF

42.000

_________._____ _________._____

0170 2501-0201057

PILES, STEEL, HP 10 X 57 LF

3,180.000

_________._____ _________._____

0180 2501-6335010

PREBORED HOLES LF

160.000

_________._____ _________._____

0190 2507-3250005

ENGINEERING FABRIC SY

697.200

_________._____ _________._____

0200 2507-6800021

REVETMENT, CLASS B TON

694.000

_________._____ _________._____

0210 2507-6875002

REVETMENT, REMOVE AND REPLACE CY

37.100

_________._____ _________._____

0220 2518-6910000

SAFETY CLOSURE EACH

2.000

_________._____ _________._____

0230 2524-9100030

OBJECT MARKER, TYPE 3 EACH

4.000

_________._____ _________._____

0240 2526-8285000

CONSTRUCTION SURVEY LUMP SUM _________._____LUMP SUM

0250 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

Proposal Schedule of Items Page 2 of 3



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 67-C067-087

0001 ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0260 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

0270 2601-2634100

MULCHING ACRE

1.500

_________._____ _________._____

0280 2601-2636015

NATIVE GRASS SEEDING ACRE

0.200

_________._____ _________._____

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL) ACRE

1.300

_________._____ _________._____

0300 2602-0000020

SILT FENCE LF

1,143.800

_________._____ _________._____

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS LF

60.000

_________._____ _________._____

500.00000

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL EACH

1.000

500.00_________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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