
Proposal ID:

Proposal Work Type:

97-1411-040 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

0.0%

BRIDGE REHABILITATION

Contracting Authority:

Proposal Guaranty:

IOWA DEPARTMENT OF TRANSPORTATION

$37,500.00

Call Order No.: 021

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:BRFN-141-1(40)--39-97 WOODBURY

BRIDGE REHABILITATION IOWA 141

PRIMARY ROAD (non-NHS)

Wolf Creek Ditch 1.8 mi E of Co Rd K64

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:
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AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:97-1411-040

Contract Time

Letting Date:

021Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 120 WORK DAYS $1,000.0004/27/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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021

November  19, 2019 10:00 A.M.

97-1411-040

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :
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Proposal ID: 97-1411-040 Call Order No.: 021

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 1
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Proposal ID: 97-1411-040

0001 Design No. 0220; REPAIRS TO 212'-6 x 33'-8
PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2401-6750001

REMOVALS, AS PER PLAN LUMP SUM _________._____LUMP SUM

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE) CY

262.200

_________._____ _________._____

0030 2404-7775005

REINFORCING STEEL, EPOXY
COATED

LB

53,022.000

_________._____ _________._____

0040 2404-7775009

REINFORCING STEEL, STAINLESS
STEEL

LB

3,503.000

_________._____ _________._____

0050 2408-7800000

STRUCTURAL STEEL LB

792.000

_________._____ _________._____

0060 2414-6424110

CONCRETE BARRIER RAILING LF

441.000

_________._____ _________._____

0070 2426-6772013

REPAIR BEAM ENDS EACH

16.000

_________._____ _________._____

0080 2426-6772016

CONCRETE REPAIR SF

18.000

_________._____ _________._____

0090 2507-8029000

EROSION STONE TON

90.000

_________._____ _________._____

0100 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 1 of 4
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Proposal ID: 97-1411-040

0002 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0110 2102-2713090

EXCAVATION, CLASS 13, WASTE CY

24.600

_________._____ _________._____

0120 2121-7425020

GRANULAR SHOULDERS, TYPE B TON

18.600

_________._____ _________._____

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH STA

1.800

_________._____ _________._____

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS
PER PLAN

SY

556.400

_________._____ _________._____

0150 2303-9091010

RUMBLE STRIP PANEL (HMA
SURFACE)

EACH

4.000

_________._____ _________._____

0160 2510-6745850

REMOVAL OF PAVEMENT SY

413.300

_________._____ _________._____

0170 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

1,217.230

_________._____ _________._____

0180 2527-9263180

PAVEMENT MARKINGS REMOVED STA

3.000

_________._____ _________._____

0190 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

495.00000

0200 2528-8445113

FLAGGERS EACH

30.000

14,850.00_________._____

0210 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY

200.000

_________._____ _________._____

0220 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH
PATCH MATERIAL)

TON

26.400

_________._____ _________._____

Proposal Schedule of Items Page 2 of 4



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 97-1411-040

0002 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0230 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX
ASPHALT FINISH PATCHES, BY AREA

SY

160.000

_________._____ _________._____

0240 2599-9999005

('EACH' ITEM) PERMANENT CRASH
CUSHION  BEAT-SSCC  28'

EACH

4.000

_________._____ _________._____

Section: 0002 _________._____Total:

Proposal Schedule of Items Page 3 of 4
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Proposal ID: 97-1411-040

0003 Roadside ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0250 2601-2638352

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

SQ

42.000

_________._____ _________._____

60.00000

0260 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

MGAL

8.400

504.00_________._____

350.00000

0270 2601-2643300

MOBILIZATION FOR WATERING EACH

3.000

1,050.00_________._____

0280 2602-0000020

SILT FENCE LF

200.000

_________._____ _________._____

0290 2602-0000071

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

LF

200.000

_________._____ _________._____

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF

200.000

_________._____ _________._____

0310 2602-0000150

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

LF

200.000

_________._____ _________._____

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 12 IN. DIA.

LF

260.000

_________._____ _________._____

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 20 IN. DIA.

LF

285.000

_________._____ _________._____

0340 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

545.000

_________._____ _________._____

Section: 0003 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 4 of 4
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