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HMA RESURFACING WITH MILLING

Bridges over Winnebago River and Little Lime Creek in Cerro Gordo
and Bridges over Flood Creek in Floyd Co
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PROJECT LOCATION
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PAVED SHOULDER PANELS
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PAVED SHOULDER PANELS—

APPROACH

TRAILING
Plan View

TRAILING

@ - Measured along roadway centerline.
[Z1 - Area of Milling and Leveling
* Milling shall begin/end 5 in front of the existing ‘EF’ joint

HMA BRIDGE APPROACH LEVELING

Refer to Standard Road Plan PR-202, Type N2’ for additional detatls

Bridge Milling D Surface Course (2
Bridge Number |Lanes| , h Length Width |Shoulder Panel Dimen. (ft) Avg. Depth|Milling Area[(T)Length| Width [Shoulder Panel Dimen. (ft) Avg. Depth| HMA

peroach |© ® Left Right) @ (sY) (fv) | (ft) ey RighD) O (tons) Remarks
1790.7R018 Both West 59 26 37x2 40x4 2 196.4 59 26 37x2 40x4 2 21.4 |US 18 EB approach (@
1790.7R018 Both East 59 26 42x2 40x4 2 197.5 59 26 42x2 40x4 2 21.5 |US 18 EB trail ®
1790.7L018 Both East 56 26 41x2 42x4 2 189.5 56 26 41x2 42x4 2 20.6 |US 18 WB approach (®
1790.7L018 Both West 52 26 41x2 40x4 2 177.1 52 26 41x2 40x4 2 19.4 [US 18 WB trail ®
1791.7L018 Both East 55 26 41x2 41x4 2 186.2 55 26 41x2 41x4 2 20.2 |US 18 WB approach
1791.7L018 Both West 51 26 20x2 20x4 2 160.6 51 26 20x2 20x4 2 17.5 [US 18 WB trail
3401.0R018 Both West 54 26 34x2 32x4 2 177.7 54 26 34x2 32x4 2 19.3 [US 18 EB approach
3401.0R018 Both East 56 26 32x2 39%4 2 186.2 56 26 32x2 39x4 2 20.2 |US 18 EB trail
3401.0L018 Both East 56 26 34x2 32x4 2 183.5 56 26 34x2 32x4 2 20.0 |US 18 WB approach
3401.0L018 Both West 57 26 32x2 32x4 2 186.0 57 26 32x2 32x4 2 20.2 |US 18 WB tratl

1840.7 200.3 |Total

® HMA thickness 1s a nominal 2".

(@ Milling shall be a 2" nomtnal thickness. At no point shall the milling depth be greater than the top of the reinforcing steel.
May vary due to uneven pavement surface. Finished surface shall provide smooth transition from pavement to bridge.
® Contractor shall maintain bridge ‘CF’ joint with new crumb rubber following paving.

BRIDGE APPROACH LEVELING
USING SINGLE LIFT RESURFACING
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100-1A 100-4A
07-15-97 10-29-02]
(1 DIVISION PROJ] ECT) Item No. Item Code Description
. . 1 2214-5145150 PAVEMENT SCARIFICATION
Ttem No. Ttem Code Item | Unit | Total As Built Qty. Refer to Typical MK-1 for additional information.
1 2214-5145150 | PAVEMENT SCARIFICATION SY 1,840.7 Item includes removing existing joint material at bridge joint.
2 2303-0001000 HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE TON 200.3 - - -
3 2303-1258284 ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC TON 12.02 2 2303-0001000 HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE
4 2526-8285000 @ CONSTRUCTION SURVEY LS 1.00 Refer to Typical MK-1 for additional information.
5 2527-9263109 @ PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED STA 12.49 HMA shall be a High Traffic Surface Course, 1/2 inch mix, No Special Friction Required.
6 2528-8445110 TRAFFIC CONTROL LS 1.00 - - -
7 2533-4980005 MOBILIZATION LS 1.00 3 2303-1258284 | ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC
Quantity calculated at 6% of HMA.
4 2526-8285000 @ CONSTRUCTION SURVEY
The Contractor is responsible for surveying the profile of the existing bridge approaches
and creating a new profile for each.
The new profile shall be calculated at 10' intervals and approved by the Engineer.
5 2527-9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED
Refer to Tabulation 108-22 for additional information. Quantity does not include bridge decks.
6 2528-8445110 | TRAFFIC CONTROL
Refer to Tabulation 108-23A for addtional information.
7 2533-4980005 MOBILIZATION
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102-5
04-18-17
Location Surface Base Subbase Removal Coarse Aggregate Reinforcement
No. . . Year Type Project Number 1 Remarks
Dir. of |B Ref.| End Ref. D bilit
County Route .o eein .e n e. Type Depth Type Depth Type Depth Type Depth Source Type uraoiiity Type
Travel | Loc. Sign | Loc. Sign N N N N
1 17 us 18 EB 186.26 190.83 1999 NHS-18-5(71)--19-17 PCC 10 GSB 10 Portland West C. LST.
1 17 usS 18 EB/WB 190.83 195.23 1999 NHS-18-5(100)--19-17 PCC 10 GSB 10 Portland West C. LST.
1 34 Us 18 EB/WB 196.75 202.76 1999 NHS-18-6(44)--19-34 PCC 10 GSB 10 Lacosta C. LST.
100-1D 105-4
10-18-05 10-18-11|
Project includes milling and HMA resurfacing ten bridge approaches. The following Standard Road Plans apply to construction work on this project.
Number | Date | Title
PM-110 10-16-18 Line Types
PR-202 10-21-14 Notches for Resurfacing (with or without Runout)
262-6 253-1 PV-101 04-16-19 Joints
10-18-05 10-18-11| |PV-202 04-16-13 Hot Mix Asphalt Resurfacing
UTILITIES MEDIAN CROSSOVER TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-418 10-15-19 |Lane Closure on Divided Highway
NOT A POINT 25 PROJ ECT The Contractor is prohibited from using any established or other TC-433 10-17-17 Pavement Marking Operations
( ) type median crossover on this project unless specifically
This is NOT a POINT 25 project and is not subject to the designated for the Contractor’s use by this plan.
provisions of IAC 761-115.25.
108-22
04-16-13
See PM-110
*BCY4 - Place on the same side of the roadway to match existing markings near the project. ***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.
**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
BCY4: Broken Centerline (Yellow) @ ©.25 DCY4: Double Centerline (Yellow) @ 2.00 NPY4: No Passing Zone Line (Yellow) @ 1.25 BLW4: Broken Lane Line (White) @ ©.25 ELW4: Edge Line Right (White) @ 1.00
ELY4: Edge Line Left (Yellow) @ 1.00
Location Length by Line Type (Unfactored)
Dir. of i * *k
Road ID Station to Station T1 ) Marking Type Side BCY4 DCY4 NPY4 BLW4 ELW4 ELY4 Remarks
rave L[ cIRr STA STA STA STA STA STA STA STA STA STA STA STA STA STA STA
Us 18 BOTH Waterborne/Solvent Paint X X X 5.55 5.55 5.55 Approaches and Trails
Factored Total: Waterborner/Solvent Paint - - - 1.39 5.55 5.55 - - - - - - Approaches and Trails
Bid Quantity: Painted Pavement Markings, Waterborne or solvent-Based 12.49
FILE NO. ENGLISH | DEsIGN TEaM KELLY\ZOLIN\SUNTKEN CERRO GORDO \ FLOYD county |PROJECT NUMBER MB-018-2(592)191-77-17 |SHEET NUMBER C.2 |
8-/23/2019 1:07:10 PM csuntke c:\pw_work\pwmain\csuntke\d0990046\17018502c01.x1sm




108-25

TRAFFIC CONTROL PLAN

Through traffic shall be maintained at all times.

Ssame area.

COORDINATED OPERATIONS

Other work in progress during the same period of time will
include the construction of the projects listed. Coordinate
operations with those of other contractors working within the

FILE NO.

Project

Type of Work

To be discussed at precon

10-21-14
Maint. Bridge No., Type of Existin Construction Construction Projected
Route Direction County Location Description Feature Crossed Object Type Structure ID, yp. . 8 Measurement As Built Remarks
Restriction Measurement Measurement .
or FHWA No. as Signed Measurement
No travel restrictions anticipated.
108-23A 111-01
08-01-08 04-17-12

enGLISH | DESIGN TEAM KELLY\ZOLIN\SUNTKEN

CERRO GORDO \ FLOYD county |PROJECT NUMBER

MB-018-2(502)191-77-17

|SHEET NUMBER

3.1 |




	Title sheet
	Untitled
	17018502_B01
	17018502_A01
	17018502_A01

	17018502c01
	17018502j01

