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PROJECT LOCATION

Maint. # 1790.7R018

Maint. # 1790.7L018

Bridge Approach Leveling

M.P. 190.7, US 18

PROJECT LOCATION

PROJECT LOCATION

Maint. # 3401.0R018

Maint. # 3401.0L018

Bridge Approach Leveling

M.P. 201, US 18

Cerro Gordo Co.

Floyd Co.
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

8/28/2019

ENGLISHFILE NO. KELLY \ ZOLIN \ SUNTKEN CERRO GORDO FLOYD MB-018-2(502)191--77-17



B.1

Bridge

Plan View

L

USING SINGLE LIFT RESURFACING

BRIDGE APPROACH LEVELING

Remarks
Bridge Number Length Width HMA

L
Avg. Depth

Milling

1

HMA thickness is a nominal 2".  May vary due to uneven pavement surface. Finished surface shall provide smooth transition from pavement to bridge.

PAVED SHOULDER PANELS

Lanes Shoulder Panel Dimen. (ft) Length Width
L

Avg. DepthShoulder Panel Dimen. (ft)

1

2

3

W

HMA BRIDGE APPROACH LEVELING

Approach

Bridge
Milling Area

- Measured along roadway centerline.

- Area of Milling and Leveling

Refer to Standard Road Plan PR-202, Type 'N2' for additional details
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* Milling shall begin/end 5' in front of the existing 'EF' joint
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Milling shall be a 2" nominal thickness. At no point shall the milling depth be greater than the top of the reinforcing steel.

11 2

Contractor shall maintain bridge 'CF' joint with new crumb rubber following paving.
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3

3

3

csuntke10:08:29 AM pw:\\projectwise.dot.int.lan:PWMain\Documents\Projects\1701801020\DistrictDesign\17018502_B01.sht

DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTY

8/28/2019

ENGLISHFILE NO. KELLY \ ZOLIN \ SUNTKEN CERRO GORDO FLOYD MB-018-2(502)191--77-17



 

8/23/2019     1:07:10 PM     csuntke     c:\pw_work\pwmain\csuntke\d0990046\17018502c01.xlsm

COUNTY PROJECT NUMBER MB-018-2(502)191-77-17 SHEET NUMBER C.1FILE NO. ENGLISH DESIGN TEAM KELLY\ZOLIN\SUNTKEN CERRO GORDO \ FLOYD

1 2214-5145150 PAVEMENT SCARIFICATION   SY 1,840.7    
2 2303-0001000 HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE   TON 200.3    
3 2303-1258284 ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC   TON 12.02  
4 2526-8285000 CONSTRUCTION SURVEY   LS 1.00  
5 2527-9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED   STA 12.49  
6 2528-8445110 TRAFFIC CONTROL   LS 1.00  
7 2533-4980005 MOBILIZATION   LS 1.00     

 

100-1A
07-15-97

ESTIMATED PROJECT QUANTITIES

(1 DIVISION PROJECT)
Item No. Item Code Item Unit Total As Built Qty.

1 2214-5145150 PAVEMENT SCARIFICATION    
Refer to Typical MK-1 for additional information.
Item includes removing existing joint material at bridge joint.

- - -
2 2303-0001000 HOT MIX ASPHALT MIXTURE, WEDGE, LEVELING OR STRENGTHENING COURSE   

Refer to Typical MK-1 for additional information.
HMA shall be a High Traffic Surface Course, 1/2 inch mix, No Special Friction Required.

- - -
3 2303-1258284 ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC    

Quantity calculated at 6% of HMA.
- - -
4 2526-8285000 CONSTRUCTION SURVEY    

The Contractor is responsible for surveying the profile of the existing bridge approaches
and creating a new profile for each.
The new profile shall be calculated at 10' intervals and approved by the Engineer.

- - -
5 2527-9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED    

Refer to Tabulation 108-22 for additional information. Quantity does not include bridge decks.
- - -
6 2528-8445110 TRAFFIC CONTROL    

Refer to Tabulation 108-23A for addtional information.
- - -
7 2533-4980005 MOBILIZATION    

- -
- - -

100-4A
10-29-02

ESTIMATE REFERENCE INFORMATION
Item No. Item Code Description
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CERRO GORDO \ FLOYD COUNTY PROJECT NUMBER MB-018-2(502)191-77-17 SHEET NUMBERFILE NO. ENGLISH DESIGN TEAM KELLY\ZOLIN\SUNTKEN

IN IN IN IN

1 17 US 18 EB 186.26 190.83 1999 NHS-18-5(71)--19-17 PCC 10 GSB 10 Portland West C. LST.

1 17 US 18 EB/WB 190.83 195.23 1999 NHS-18-5(100)--19-17 PCC 10 GSB 10 Portland West C. LST.

1 34 US 18 EB/WB 196.75 202.76 1999 NHS-18-6(44)--19-34 PCC 10 GSB 10 Lacosta C. LST.

Depth
Type

Depth
Source TypeType

Depth
Type

Depth
Type

Removal Coarse Aggregate Reinforcement

Remarks
Type

Durability 

Class

102-5
04-18-17

EXISTING PAVEMENT

No.

Location

Year Type Project Number

Surface Base

County Route
Dir. of 

Travel

Begin Ref. 

Loc. Sign

End Ref. 

Loc. Sign

Subbase

100-1D
10-18-05

Project includes milling and HMA resurfacing ten bridge approaches.

PROJECT DESCRIPTION

262-6
10-18-05

This is NOT a POINT 25 project and is not subject to the
provisions of IAC 761-115.25.

UTILITIES

(NOT A POINT 25 PROJECT)

253-1
10-18-11

The Contractor is prohibited from using any established or other
type median crossover on this project unless specifically
designated for the Contractor’s use by this plan.

MEDIAN CROSSOVER

Number Date Title
PM-110 10-16-18 Line Types
PR-202 10-21-14 Notches for Resurfacing (with or without Runout)
PV-101 04-16-19 Joints
PV-202 04-16-13 Hot Mix Asphalt Resurfacing
TC-1 10-15-19 Work Not Affecting Traffic (Two-Lane or Multi-Lane)
TC-418 10-15-19 Lane Closure on Divided Highway
TC-433 10-17-17 Pavement Marking Operations

105-4
10-18-11

STANDARD ROAD PLANS
The following Standard Road Plans apply to construction work on this project.

L C R STA STA STA STA STA STA STA STA STA STA STA STA STA STA STA

US 18 BOTH Waterborne/Solvent Paint X X X 5.55 5.55 5.55 Approaches and Trails

Factored Total: Waterborner/Solvent Paint - - - 1.39 5.55 5.55 - - - - - - - - - Approaches and Trails

Bid Quantity: Painted Pavement Markings, Waterborne or solvent-Based 12.49

Location Length by Line Type (Unfactored)

Remarks
Road ID Station to Station

Dir. of 

Travel
Marking Type

Side BCY4* DCY4 NPY4** BLW4 ELW4 ELY4

ELY4: Edge Line Left (Yellow) @ 1.00

**NPY4 - For estimating purposes only. No Passing Zone Lines will be located in the field.
BCY4: Broken Centerline (Yellow) @ 0.25 DCY4: Double Centerline (Yellow) @ 2.00 NPY4: No Passing Zone Line (Yellow) @ 1.25 BLW4: Broken Lane Line (White) @ 0.25 ELW4: Edge Line Right (White) @ 1.00

108-22
04-16-13

PAVEMENT MARKING LINE TYPES
See PM-110

*BCY4 - Place on the same side of the roadway to match existing markings near the project. ***MNY4 - Factor of 1.00 as value includes number of 4-inch passes to cover median nose area.



 

COUNTY PROJECT NUMBER MB‐018‐2(502)191‐77‐17 SHEET NUMBER J.1FILE NO. ENGLISH DESIGN TEAM KELLY\ZOLIN\SUNTKEN CERRO GORDO \ FLOYD

No travel restrictions anticipated.

Type of 
Restriction

Existing 
Measurement

Construction 
Measurement

Construction
Measurement
as Signed

Projected
As Built

Measurement
Remarks

108‐25
10‐21‐14

511 TRAVEL RESTRICTIONS

Route Direction County Location Description Feature Crossed Object Type
Maint. Bridge No.,

Structure ID,
or FHWA No.

108‐23A
08‐01‐08

Through traffic shall be maintained at all times.

TRAFFIC CONTROL PLAN

To be discussed at precon

111‐01
04‐17‐12

COORDINATED OPERATIONS
Other work in progress during the same period of time will 
include the construction of the projects listed. Coordinate 
operations with those of other contractors working within the 
same area. 

Project Type of Work
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