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OFFICE OF CONTRACTS
Proposal

Proposal ID: 17-0182-502 Letting Date: November 19, 2019 10:00 A.M.

Call Order No.: 152
Proposal Work Type: HMA RESURFACING WITH MILLING

DBE Goal: 0.0%
Contracting Authority: IOWA DEPARTMENT OF TRANSPORTATION

Proposal Guaranty: $4,000.00

This proposal includes the following project(s):

Project Number: MB-018-2(502)191--77-17 County: CERRO GORDO

Project Work Type: HMA RESURFACING WITH MILLING Route: U.S.18

Location: Bridges over Winnebago River and Little Lime Creek in Cerro Gordo Co and Bridges over
Flood Creek in Floyd Co

Road System: PRIMARY ROAD (NHS MAINTENANCE)
Federal Aid - Wages: Non-Federal Aid - Predetermined Wages are not in Effect
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Contract Time

Proposal ID: 17-0182-502 Call Order No.: 152
Letting Date: November 19, 2019 10:00 A.M.

i Site Details Liquidated
Site ID Damages
00 Late Start Date 09/28/2020 10 WORK DAYS $800.00

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit
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Proposal Notes

Proposal ID: 17-0182-502 Call Order No.: 152
Letting Date: November 19, 2019 10:00 A.M.

Proposal Notes :
There are no notes for this proposal.
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Proposal ID:

Note

001.2015

500.01

GS-15009

17-0182-502 Call Order No.: 152
Letting Date: November 19, 2019 10:00 A.M.

Description

** STANDARD SPECIFICATIONS -- SERIES 2015 ***

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

** WINTER WORK  ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Proposal ID: 17-0182-502
SECTION: 0001 Roadway Items
Alt Set ID: Alt Mbr ID:
Proposal _ Unit Price Bid Amount
Line Iltem Numbe_r Item Quantity
Number Item Description and Units Dollars  Cents Dollars  Cents
0010 2214-5145150 1,840.700
PAVEMENT SCARIFICATION SY
0020 2303-0001000 200.300
HOT MIX ASPHALT MIXTURE, WEDGE, TON
LEVELING OR STRENGTHENING
COURSE
0030 2303-1258284 12.020
ASPHALT BINDER, PG 58-28H, HIGH TON
TRAFFIC
0040 2526-8285000
CONSTRUCTION SURVEY LUMP SUM LUMP SUM
0050 2527-9263109 12.490
PAINTED PAVEMENT MARKING, STA
WATERBORNE OR SOLVENT-BASED
0060 2528-8445110
TRAFFIC CONTROL LUMP SUM LUMP SUM
0070 2533-4980005
MOBILIZATION LUMP SUM LUMP SUM
Section: 0001 Total:

Total Bid:
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