
Proposal ID:

Proposal Work Type:

17-0182-502 Letting Date:

DBE Goal:

OFFICE OF CONTRACTS

Proposal

November  19, 2019 10:00 A.M.

0.0%

HMA RESURFACING WITH MILLING

Contracting Authority:

Proposal Guaranty:

IOWA DEPARTMENT OF TRANSPORTATION

$4,000.00

Call Order No.: 152

This proposal includes the following project(s):

Project Number:

Project Work Type: Route:

Location:

Road System:

County:MB-018-2(502)191--77-17 CERRO GORDO

HMA RESURFACING WITH MILLING U.S. 18

PRIMARY ROAD (NHS MAINTENANCE)

Bridges over Winnebago River and Little Lime Creek in Cerro Gordo Co and Bridges over
Flood Creek in Floyd Co

Non-Federal Aid - Predetermined Wages are not in EffectFederal Aid - Wages:



10/08/2019 09:25:29

AASHTOWare Project™ Version 4.1.3 Revision 043

Call Order No.:17-0182-502

Contract Time

Letting Date:

152Proposal ID:

November  19, 2019 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 10 WORK DAYS $800.0009/28/2020Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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152

November  19, 2019 10:00 A.M.

17-0182-502

Letting Date:

Call Order No.:

Proposal Notes

Proposal ID:

There are no notes for this proposal.

Proposal Notes :
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AASHTOWare Project™ Version 4.1.3 Revision 043

Proposal ID: 17-0182-502 Call Order No.: 152

Letting Date: November  19, 2019 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

GS-15009 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

Proposal Specifications List Page 1 of 1
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Proposal ID: 17-0182-502

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Proposal
Line

Number Dollars Cents Dollars Cents

0010 2214-5145150

PAVEMENT SCARIFICATION SY

1,840.700

_________._____ _________._____

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING
COURSE

TON

200.300

_________._____ _________._____

0030 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH
TRAFFIC

TON

12.020

_________._____ _________._____

0040 2526-8285000

CONSTRUCTION SURVEY LUMP SUM _________._____LUMP SUM

0050 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

12.490

_________._____ _________._____

0060 2528-8445110

TRAFFIC CONTROL LUMP SUM _________._____LUMP SUM

0070 2533-4980005

MOBILIZATION LUMP SUM _________._____LUMP SUM

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1
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