
Project Information:

Project: WorkType:

County:

Location:

TAP-R-C033(129)--8T-33 BRIDGE NEW - PPCB

FAYETTE

Route: B64

ALONG B64 AND OVER THE TURKEY RIVER, S13 T94 R07

Prj Awd Amt: $817,874.20
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Contract ID:

Letting Date:

Start Date: 07/30/18 75 Working Days

33-C033-129

October 17, 2017 10:00 A.M.

FAYETTE001 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $817,874.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,052,436.20 128.68%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,117,176.50 136.60%

4 MI900 MINNOWA CONSTRUCTION,INC. $1,123,877.75 137.41%

5 BR160 BRENNAN CONSTRUCTION CO. $1,138,476.85 139.20%

6 ZE070 ZENITH TECH, INC. $1,313,089.15 160.55%
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Contract ID:

Letting Date:

Start Date: 07/30/18 75 Working Days

33-C033-129

October 17, 2017 10:00 A.M.

FAYETTE001 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3.000 UNIT 250.00000 750.00 1,000.00000 3,000.00 250.00000 750.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,436.000 CY 7.50000 25,770.00 23.40000 80,402.40 9.00000 30,924.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,061.600 CY 3.00000 6,184.80 11.30000 23,296.08 3.00000 6,184.80

0040 2435-0251100

INTAKE, SW-511

1.000 EACH 3,250.00000 3,250.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0050 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 750.00000 750.00 500.00000 500.00 750.00000 750.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0070 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 14,500.00000 14,500.00 2,500.00000 2,500.00

Page 1 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636041

SEEDING AND FERTILIZING

1.600 ACRE 1,475.00000 2,360.00 1,950.00000 3,120.00 1,950.00000 3,120.00

0090 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.600 ACRE 1,200.00000 1,920.00 1,250.00000 2,000.00 1,250.00000 2,000.00

0100 2602-0000020

SILT FENCE

1,713.000 LF 3.50000 5,995.50 1.80000 3,083.40 1.80000 3,083.40

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

857.000 LF 1.25000 1,071.25 1.00000 857.00 1.00000 857.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

172.000 LF 4.00000 688.00 0.25000 43.00 0.25000 43.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0140 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

$59,112.20$61,139.55 $140,201.88Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

355.600 CY 3.75000 1,333.50 10.00000 3,556.00 10.00000 3,556.00

0160 2402-2720000

EXCAVATION, CLASS 20

331.000 CY 35.00000 11,585.00 35.00000 11,585.00 125.00000 41,375.00

0170 2402-2721000

EXCAVATION, CLASS 21

457.000 CY 150.00000 68,550.00 150.00000 68,550.00 125.00000 57,125.00

0180 2402-2722000

EXCAVATION, CLASS 22

50.000 CY 150.00000 7,500.00 300.00000 15,000.00 125.00000 6,250.00

0190 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

463.400 CY 400.00000 185,360.00 550.00000 254,870.00 700.00000 324,380.00

0200 2404-7775000

REINFORCING STEEL

31,451.000 LB 0.80000 25,160.80 1.00000 31,451.00 1.00000 31,451.00

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

71,023.000 LB 0.85000 60,369.55 0.82000 58,238.86 1.00000 71,023.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

6.000 EACH 25,000.00000 150,000.00 28,000.00000 168,000.00 25,000.00000 150,000.00

0230 2408-7800000

STRUCTURAL STEEL

1,882.000 LB 3.00000 5,646.00 3.00000 5,646.00 3.00000 5,646.00

0240 2414-6424110

CONCRETE BARRIER RAILING

872.000 LF 45.00000 39,240.00 30.00000 26,160.00 45.00000 39,240.00

0250 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

871.000 LF 115.00000 100,165.00 140.00000 121,940.00 135.00000 117,585.00

0260 2501-0201057

PILES, STEEL, HP 10 X 57

300.000 LF 56.00000 16,800.00 48.00000 14,400.00 45.00000 13,500.00

0270 2501-6335010

PREBORED HOLES

174.000 LF 100.00000 17,400.00 105.49000 18,355.26 125.00000 21,750.00

0280 2507-3250005

ENGINEERING FABRIC

627.600 SY 3.75000 2,353.50 2.00000 1,255.20 3.00000 1,882.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2507-6800061

REVETMENT, CLASS E

568.900 TON 17.00000 9,671.30 30.00000 17,067.00 45.00000 25,600.50

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,560.00000 4,560.00 10,000.00000 10,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 70,000.00000 70,000.00 94,500.00000 94,500.00

0320 2599-9999009

('LINEAR FEET' ITEM) Coring Rock Socket

72.000 LF 300.00000 21,600.00 300.00000 21,600.00 600.00000 43,200.00

$1,058,064.30$756,734.65 $912,234.32Section Totals:

( ) indicates item is bid as Lump Sum

$1,052,436.20$817,874.20 $1,117,176.50

$817,874.20

Contract Item Totals

$1,052,436.20 1,117,176.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3.000 UNIT 500.00000 1,500.00 250.00000 750.00 250.00000 750.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,436.000 CY 9.25000 31,783.00 9.00000 30,924.00 9.00000 30,924.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,061.600 CY 4.25000 8,761.80 3.00000 6,184.80 3.00000 6,184.80

0040 2435-0251100

INTAKE, SW-511

1.000 EACH 2,800.00000 2,800.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0050 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 750.00000 750.00 750.00000 750.00 750.00000 750.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,400.00000 1,400.00 2,950.00000 2,950.00

0070 2533-4980005

MOBILIZATION

(1) LS 26,800.00000 26,800.00 12,500.00000 12,500.00 20,000.00000 20,000.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2601-2636041

SEEDING AND FERTILIZING

1.600 ACRE 2,500.00000 4,000.00 2,500.00000 4,000.00 2,500.00000 4,000.00

0090 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.600 ACRE 1,750.00000 2,800.00 1,750.00000 2,800.00 1,750.00000 2,800.00

0100 2602-0000020

SILT FENCE

1,713.000 LF 2.25000 3,854.25 2.25000 3,854.25 2.25000 3,854.25

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

857.000 LF 1.10000 942.70 1.10000 942.70 1.10000 942.70

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

172.000 LF 1.10000 189.20 5.00000 860.00 1.75000 301.00

0130 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

0140 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

$80,956.75$89,180.95 $72,465.75Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

355.600 CY 10.00000 3,556.00 6.00000 2,133.60 6.00000 2,133.60

0160 2402-2720000

EXCAVATION, CLASS 20

331.000 CY 30.00000 9,930.00 25.00000 8,275.00 20.00000 6,620.00

0170 2402-2721000

EXCAVATION, CLASS 21

457.000 CY 40.00000 18,280.00 50.00000 22,850.00 150.00000 68,550.00

0180 2402-2722000

EXCAVATION, CLASS 22

50.000 CY 100.00000 5,000.00 500.00000 25,000.00 250.00000 12,500.00

0190 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

463.400 CY 775.00000 359,135.00 695.00000 322,063.00 850.00000 393,890.00

0200 2404-7775000

REINFORCING STEEL

31,451.000 LB 1.00000 31,451.00 1.00000 31,451.00 1.80000 56,611.80

0210 2404-7775005

REINFORCING STEEL, EPOXY COATED

71,023.000 LB 1.00000 71,023.00 1.10000 78,125.30 1.40000 99,432.20
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

6.000 EACH 30,000.00000 180,000.00 35,000.00000 210,000.00 33,000.00000 198,000.00

0230 2408-7800000

STRUCTURAL STEEL

1,882.000 LB 6.00000 11,292.00 3.00000 5,646.00 2.50000 4,705.00

0240 2414-6424110

CONCRETE BARRIER RAILING

872.000 LF 65.00000 56,680.00 75.00000 65,400.00 55.00000 47,960.00

0250 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

871.000 LF 120.00000 104,520.00 135.00000 117,585.00 130.00000 113,230.00

0260 2501-0201057

PILES, STEEL, HP 10 X 57

300.000 LF 40.00000 12,000.00 40.00000 12,000.00 75.00000 22,500.00

0270 2501-6335010

PREBORED HOLES

174.000 LF 120.00000 20,880.00 100.00000 17,400.00 175.00000 30,450.00

0280 2507-3250005

ENGINEERING FABRIC

627.600 SY 3.00000 1,882.80 2.00000 1,255.20 3.00000 1,882.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINNOWA
CONSTRUCTION,INC.

(5) BRENNAN
CONSTRUCTION CO.

(6) ZENITH TECH, INC.

0002 ITEMS FOR A 409'-0 X 12'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2507-6800061

REVETMENT, CLASS E

568.900 TON 30.00000 17,067.00 30.00000 17,067.00 30.00000 17,067.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 4,560.00000 4,560.00 5,000.00000 5,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 100,000.00000 100,000.00 130,000.00000 130,000.00

0320 2599-9999009

('LINEAR FEET' ITEM) Coring Rock Socket

72.000 LF 750.00000 54,000.00 350.00000 25,200.00 300.00000 21,600.00

$1,232,132.40$1,034,696.80 $1,066,011.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,138,476.85$1,123,877.75 $1,313,089.15

$1,123,877.75

Contract Item Totals

$1,138,476.85 1,313,089.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

October 17, 2017

33-C033-129 Primary County: FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C035(95)--8J-35 RCB CULVERT REPLACEMENT - TRIPLE BOX

FRANKLIN

Route: LARK AVE

OVER BUFFALO CR, FROM 180TH STREET NORTH 1 MILE S TO 190TH STREET, ALONG WEST LINE OF SEC. 12-92-21

Prj Awd Amt: $263,583.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

35-C035-095

October 17, 2017 10:00 A.M.

FRANKLIN002 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $263,583.00 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $271,104.20 102.85%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $290,266.40 110.12%

4 GR100 GRAVES CONSTRUCTION CO., INC. $299,055.60 113.46%

5 DI360 DIXON CONSTRUCTION CO. $299,359.00 113.57%
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Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

35-C035-095

October 17, 2017 10:00 A.M.

FRANKLIN002 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

492.000 CY 10.00000 4,920.00 11.00000 5,412.00 10.00000 4,920.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

157.000 CY 10.00000 1,570.00 12.00000 1,884.00 10.00000 1,570.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 25,000.00000 25,000.00

0040 2402-0425030

GRANULAR BACKFILL

76.000 CY 30.00000 2,280.00 48.00000 3,648.00 50.00000 3,800.00

0050 2402-2720000

EXCAVATION, CLASS 20

1,043.000 CY 10.00000 10,430.00 12.00000 12,516.00 10.00000 10,430.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

320.800 CY 430.00000 137,944.00 432.00000 138,585.60 403.00000 129,282.40

0070 2404-7775000

REINFORCING STEEL

48,254.000 LB 1.00000 48,254.00 0.90000 43,428.60 1.00000 48,254.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

October 17, 2017

35-C035-095 Primary County: FRANKLIN

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,000.00000 8,000.00 4,500.00000 4,500.00 10,000.00000 10,000.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0100 2507-3250005

ENGINEERING FABRIC

275.000 SY 1.50000 412.50 3.00000 825.00 3.00000 825.00

0110 2507-6799000

BANK SHAPING

(1) LS 6,000.00000 6,000.00 5,500.00000 5,500.00 2,000.00000 2,000.00

0120 2507-6800061

REVETMENT, CLASS E

310.000 TON 42.00000 13,020.00 37.00000 11,470.00 45.00000 13,950.00

0130 2507-6875002

REVETMENT, REMOVE AND REPLACE

72.000 CY 20.00000 1,440.00 55.00000 3,960.00 30.00000 2,160.00

0140 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,600.00000 2,600.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00

0170 2601-2634100

MULCHING

0.500 ACRE 2,900.00000 1,450.00 3,000.00000 1,500.00 2,500.00000 1,250.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,900.00000 1,450.00 3,000.00000 1,500.00 2,500.00000 1,250.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

275.000 LF 5.50000 1,512.50 5.00000 1,375.00 5.00000 1,375.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$290,266.40$263,583.00 $271,104.20Section Totals:

( ) indicates item is bid as Lump Sum

$271,104.20$263,583.00 $290,266.40

$263,583.00

Contract Item Totals

$271,104.20 290,266.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

492.000 CY 7.00000 3,444.00 15.00000 7,380.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

157.000 CY 10.00000 1,570.00 5.00000 785.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 24,000.00000 24,000.00 28,000.00000 28,000.00

0040 2402-0425030

GRANULAR BACKFILL

76.000 CY 44.00000 3,344.00 75.00000 5,700.00

0050 2402-2720000

EXCAVATION, CLASS 20

1,043.000 CY 15.00000 15,645.00 10.00000 10,430.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

320.800 CY 430.00000 137,944.00 400.00000 128,320.00

0070 2404-7775000

REINFORCING STEEL

48,254.000 LB 0.90000 43,428.60 1.00000 48,254.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,500.00000 8,500.00 3,400.00000 3,400.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0100 2507-3250005

ENGINEERING FABRIC

275.000 SY 3.00000 825.00 3.00000 825.00

0110 2507-6799000

BANK SHAPING

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00

0120 2507-6800061

REVETMENT, CLASS E

310.000 TON 50.00000 15,500.00 49.00000 15,190.00

0130 2507-6875002

REVETMENT, REMOVE AND REPLACE

72.000 CY 15.00000 1,080.00 25.00000 1,800.00

0140 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 100.00000 400.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 10' X 52'-0 RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 35,000.00000 35,000.00

0170 2601-2634100

MULCHING

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,500.00000 1,250.00 2,500.00000 1,250.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

275.000 LF 5.00000 1,375.00 5.00000 1,375.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$299,055.60 $299,359.00Section Totals:

( ) indicates item is bid as Lump Sum

$299,359.00$299,055.60

$299,055.60

Contract Item Totals

$299,359.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-029-1(112)13--0E-36 BRIDGE DECK OVERLAY

FREMONT

Route: I-29

CO RD L31 2.9 MI N OF IA 2

Prj Awd Amt: $323,366.80
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Contract ID:

Letting Date:

Start Date: 06/25/18 80 Working Days

36-0291-112

October 17, 2017 10:00 A.M.

FREMONT003 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $323,366.80 100.00%

2 CH320 CHRISTENSEN BROS., INC. $417,496.95 129.11%

3 PC015 PCIROADS, LLC $451,750.31 139.70%

4 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $455,057.56 140.72%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $455,513.50 140.87%

6 WI171 WILDCAT CONSTRUCTION CO., INC. &
SUBSIDIARIES

$549,875.78 170.05%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0001 DESIGN NO. 0118: 344'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 40,000.00000 40,000.00 38,723.00000 38,723.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.400 CY 3,600.00000 41,040.00 3,000.00000 34,200.00 2,487.00000 28,351.80

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,948.000 LB 2.00000 3,896.00 5.00000 9,740.00 2.00000 3,896.00

0040 2413-0698074

DECK REPAIR, CLASS A

166.700 SY 210.00000 35,007.00 340.00000 56,678.00 234.00000 39,007.80

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

80.400 LF 210.00000 16,884.00 250.00000 20,100.00 161.57000 12,990.23

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

80.400 LF 65.00000 5,226.00 25.00000 2,010.00 46.15000 3,710.46

0070 2507-2638620

MACADAM STONE SLOPE PROTECTION

578.700 SY 40.00000 23,148.00 60.00000 34,722.00 43.00000 24,884.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0001 DESIGN NO. 0118: 344'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 40,000.00000 40,000.00 79,765.00000 79,765.00

$231,328.39$175,201.00 $237,450.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0002 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0090 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,143.000 SY 40.00000 45,720.00 80.48000 91,988.64

$91,988.64$45,720.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0003 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,143.000 SY 55.00000 62,865.00

$62,865.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

112.700 CY 40.00000 4,508.00 30.00000 3,381.00 45.00000 5,071.50

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

120.900 CY 25.00000 3,022.50 30.00000 3,627.00 35.00000 4,231.50

0130 2105-8425005

TOPSOIL, FURNISH AND SPREAD

38.800 CY 50.00000 1,940.00 100.00000 3,880.00 52.00000 2,017.60

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

119.500 SY 95.00000 11,352.50 125.00000 14,937.50 85.00000 10,157.50

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

257.700 SY 95.00000 24,481.50 98.00000 25,254.60 97.50000 25,125.75

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.900 STA 170.00000 1,003.00 400.00000 2,360.00 420.00000 2,478.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,378.600 SY 3.00000 4,135.80 3.50000 4,825.10 7.62000 10,504.93
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,800.00000 15,200.00 4,000.00000 16,000.00 3,750.00000 15,000.00

0190 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

525.000 LF 20.00000 10,500.00 20.00000 10,500.00 20.00000 10,500.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0210 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

20.000 STA 135.00000 2,700.00 135.00000 2,700.00 135.00000 2,700.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,300.00000 4,300.00 4,300.00000 4,300.00 6,800.00000 6,800.00

0230 2602-0000020

SILT FENCE

863.300 LF 2.90000 2,503.57 3.00000 2,589.90 2.90000 2,503.57

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

863.300 LF 0.30000 258.99 0.50000 431.65 0.30000 258.99
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

86.300 LF 3.80000 327.94 4.00000 345.20 3.80000 327.94

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.12000 624.00 4.00000 800.00 3.12000 624.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.09000 818.00 5.00000 1,000.00 4.09000 818.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.30000 120.00 0.50000 200.00 0.30000 120.00

$99,489.28$88,045.80 $97,381.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0005 ALTERNATE 'BB' OPTION 1: DECK OVERLAY CL O PCC BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2413-0698066

DECK OVERLAY (CLASS O PCC)

360.000 SY 40.00000 14,400.00 80.40000 28,944.00

$28,944.00$14,400.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) PCIROADS, LLC

0006 ALTERNATE 'BB' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0300 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

360.000 SY 55.00000 19,800.00

$19,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$417,496.95$323,366.80 $451,750.31

$323,366.80

Contract Item Totals

$417,496.95 451,750.31Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0001 DESIGN NO. 0118: 344'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 38,800.00000 38,800.00 35,000.00000 35,000.00 85,000.00000 85,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

11.400 CY 1,880.00000 21,432.00 3,000.00000 34,200.00 2,300.00000 26,220.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,948.000 LB 2.80000 5,454.40 3.00000 5,844.00 4.00000 7,792.00

0040 2413-0698074

DECK REPAIR, CLASS A

166.700 SY 260.00000 43,342.00 200.00000 33,340.00 260.00000 43,342.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

80.400 LF 280.00000 22,512.00 250.00000 20,100.00 360.00000 28,944.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

80.400 LF 31.00000 2,492.40 50.00000 4,020.00 15.00000 1,206.00

0070 2507-2638620

MACADAM STONE SLOPE PROTECTION

578.700 SY 47.00000 27,198.90 47.50000 27,488.25 100.00000 57,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0001 DESIGN NO. 0118: 344'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 46,400.00000 46,400.00 50,000.00000 50,000.00 55,000.00000 55,000.00

$305,374.00$207,631.70 $209,992.25Section Totals:

Page 11 of 18

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

October 17, 2017

36-0291-112 Primary County: FREMONT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0002 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0090 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,143.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0003 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0100 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,143.000 SY 98.00000 112,014.00 75.00000 85,725.00 65.00000 74,295.00

$74,295.00$112,014.00 $85,725.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2102-2625000

EMBANKMENT-IN-PLACE

112.700 CY 34.00000 3,831.80 40.00000 4,508.00 48.00000 5,409.60

0120 2102-2713090

EXCAVATION, CLASS 13, WASTE

120.900 CY 34.00000 4,110.60 50.00000 6,045.00 43.00000 5,198.70

0130 2105-8425005

TOPSOIL, FURNISH AND SPREAD

38.800 CY 60.00000 2,328.00 60.00000 2,328.00 110.00000 4,268.00

0140 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

119.500 SY 120.00000 14,340.00 150.00000 17,925.00 110.00000 13,145.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

257.700 SY 110.00000 28,347.00 85.00000 21,904.50 130.00000 33,501.00

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.900 STA 650.00000 3,835.00 300.00000 1,770.00 3,200.00000 18,880.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,378.600 SY 4.90000 6,755.14 6.00000 8,271.60 5.00000 6,893.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,210.00000 12,840.00 4,000.00000 16,000.00 5,200.00000 20,800.00

0190 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

525.000 LF 22.00000 11,550.00 22.00000 11,550.00 20.00000 10,500.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 140.00000 280.00 150.00000 300.00 1,200.00000 2,400.00

0210 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

20.000 STA 150.00000 3,000.00 150.00000 3,000.00 300.00000 6,000.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,640.00000 4,640.00 6,000.00000 6,000.00 14,000.00000 14,000.00

0230 2602-0000020

SILT FENCE

863.300 LF 3.10000 2,676.23 2.50000 2,158.25 2.00000 1,726.60

0240 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

863.300 LF 0.32000 276.26 1.00000 863.30 1.00000 863.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

86.300 LF 4.10000 353.83 2.00000 172.60 0.25000 21.58

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.40000 680.00 6.00000 1,200.00 6.50000 1,300.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.40000 880.00 7.00000 1,400.00 7.50000 1,500.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.32000 128.00 1.00000 400.00 1.00000 400.00

$146,806.78$100,851.86 $105,796.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0005 ALTERNATE 'BB' OPTION 1: DECK OVERLAY CL O PCC BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2413-0698066

DECK OVERLAY (CLASS O PCC)

360.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BETTIS ASPHALT &
CONSTRUCTION, INC.

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) WILDCAT CONSTRUCTION
CO., INC. & SUBSIDIARIES

0006 ALTERNATE 'BB' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0300 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

360.000 SY 96.00000 34,560.00 150.00000 54,000.00 65.00000 23,400.00

$23,400.00$34,560.00 $54,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$455,513.50$455,057.56 $549,875.78

$455,057.56

Contract Item Totals

$455,513.50 549,875.78Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-1525(603)--8J-38 BRIDGE REPLACEMENT - CCS

GRUNDY

Route: H AVE

ON H AVE, OVER WOLF CREEK, FROM D67(330TH ST) NORTH 0.5 MILE S TO EXISTING STRUCTURE, AT W1/4 S30 T86 R17

Prj Awd Amt: $687,265.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 95 Working Days

38-1525-603

October 17, 2017 10:00 A.M.

GRUNDY004 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $687,265.44 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CH320 CHRISTENSEN BROS., INC. $763,670.90 111.12%

3 BO413 BOULDER CONTRACTING, LLC. $791,953.50 115.23%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $810,077.50 117.87%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $855,600.60 124.49%
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Contract ID:

Letting Date:

Start Date: 06/04/18 95 Working Days

38-1525-603

October 17, 2017 10:00 A.M.

GRUNDY004 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,200.000 CY 5.00000 16,000.00 4.00000 12,800.00 5.35000 17,120.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 37,275.00000 37,275.00 35,000.00000 35,000.00 22,500.00000 22,500.00

0030 2402-2720000

EXCAVATION, CLASS 20

133.000 CY 13.00000 1,729.00 25.00000 3,325.00 24.00000 3,192.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

416.500 CY 503.00000 209,499.50 500.00000 208,250.00 606.00000 252,399.00

0050 2404-7775000

REINFORCING STEEL

91,916.000 LB 0.69000 63,422.04 0.90000 82,724.40 0.80000 73,532.80

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.200 LF 52.00000 16,754.40 100.00000 32,220.00 105.00000 33,831.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

490.000 LF 28.50000 13,965.00 40.00000 19,600.00 38.00000 18,620.00

0080 2501-0201253

PILES, STEEL, HP 12 X 53

880.000 LF 28.50000 25,080.00 45.00000 39,600.00 41.00000 36,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

440.000 LF 69.45000 30,558.00 125.00000 55,000.00 84.00000 36,960.00

0100 2501-6335010

PREBORED HOLES

140.000 LF 56.00000 7,840.00 60.00000 8,400.00 45.00000 6,300.00

0110 2507-3250005

ENGINEERING FABRIC

2,300.000 SY 2.50000 5,750.00 3.00000 6,900.00 2.25000 5,175.00

0120 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 35.00000 54,250.00 42.00000 65,100.00 45.75000 70,912.50

0130 2533-4980005

MOBILIZATION

(1) LS 53,465.00000 53,465.00 70,000.00000 70,000.00 50,000.00000 50,000.00

$626,622.30$535,587.94 $638,919.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 10,000.00000 4,000.00 3,200.00000 1,280.00 15,250.00000 6,100.00

0150 2102-2625000

EMBANKMENT-IN-PLACE

6,273.000 CY 11.00000 69,003.00 9.00000 56,457.00 12.25000 76,844.25

0160 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,615.000 CY 5.00000 8,075.00 3.00000 4,845.00 5.40000 8,721.00

0170 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,050.000 CY 7.00000 7,350.00 4.00000 4,200.00 8.25000 8,662.50

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,575.000 CY 5.00000 7,875.00 4.00000 6,300.00 5.50000 8,662.50

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

290.000 TON 21.00000 6,090.00 25.00000 7,250.00 25.50000 7,395.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

178.000 LF 35.00000 6,230.00 32.00000 5,696.00 40.75000 7,253.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

16.000 LF 37.00000 592.00 46.00000 736.00 51.00000 816.00

0220 2417-1130024

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 24 IN.

220.000 LF 38.00000 8,360.00 33.00000 7,260.00 41.00000 9,020.00

0230 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 775.00000 775.00 500.00000 500.00 775.00000 775.00

0240 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,120.00000 4,480.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 175.00000 700.00 175.00000 700.00 180.00000 720.00

0260 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,150.00000 8,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 125.00000 250.00 130.00000 260.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 4,550.00000 4,550.00 1,500.00000 1,500.00 1,525.00000 1,525.00

0290 2601-2634100

MULCHING

5.000 ACRE 800.00000 4,000.00 800.00000 4,000.00 815.00000 4,075.00

0300 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 1,750.00000 700.00 1,750.00000 700.00 1,800.00000 720.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 1,000.00000 2,100.00 1,000.00000 2,100.00 1,100.00000 2,310.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 450.00000 1,125.00 450.00000 1,125.00 460.00000 1,150.00

0330 2602-0000020

SILT FENCE

955.000 LF 1.65000 1,575.75 1.65000 1,575.75 1.75000 1,671.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

439.000 LF 1.75000 768.25 1.75000 768.25 1.80000 790.20

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,394.000 LF 0.25000 348.50 0.25000 348.50 0.25000 348.50

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

715.000 LF 4.00000 2,860.00 4.00000 2,860.00 4.10000 2,931.50

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0380 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$165,331.20$151,677.50 $124,751.50Section Totals:

( ) indicates item is bid as Lump Sum

$763,670.90$687,265.44 $791,953.50

$687,265.44

Contract Item Totals

$763,670.90 791,953.50Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

791,953.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,200.000 CY 4.00000 12,800.00 5.25000 16,800.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 35,000.00000 35,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

133.000 CY 170.00000 22,610.00 25.00000 3,325.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

416.500 CY 630.00000 262,395.00 610.00000 254,065.00

0050 2404-7775000

REINFORCING STEEL

91,916.000 LB 1.00000 91,916.00 1.00000 91,916.00

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.200 LF 75.00000 24,165.00 88.00000 28,353.60

0070 2501-0201042

PILES, STEEL, HP 10 X 42

490.000 LF 35.00000 17,150.00 52.00000 25,480.00

0080 2501-0201253

PILES, STEEL, HP 12 X 53

880.000 LF 40.00000 35,200.00 56.00000 49,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

440.000 LF 175.00000 77,000.00 96.00000 42,240.00

0100 2501-6335010

PREBORED HOLES

140.000 LF 50.00000 7,000.00 78.00000 10,920.00

0110 2507-3250005

ENGINEERING FABRIC

2,300.000 SY 3.00000 6,900.00 2.00000 4,600.00

0120 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 40.00000 62,000.00 45.00000 69,750.00

0130 2533-4980005

MOBILIZATION

(1) LS 56,500.00000 56,500.00 62,500.00000 62,500.00

$685,636.00 $694,229.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 3,150.00000 1,260.00 15,000.00000 6,000.00

0150 2102-2625000

EMBANKMENT-IN-PLACE

6,273.000 CY 9.00000 56,457.00 12.00000 75,276.00

0160 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,615.000 CY 3.00000 4,845.00 5.25000 8,478.75

0170 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,050.000 CY 4.00000 4,200.00 8.00000 8,400.00

0180 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,575.000 CY 4.00000 6,300.00 5.25000 8,268.75

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

290.000 TON 24.00000 6,960.00 25.00000 7,250.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

178.000 LF 32.00000 5,696.00 40.00000 7,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

16.000 LF 46.00000 736.00 50.00000 800.00

0220 2417-1130024

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 24 IN.

220.000 LF 33.00000 7,260.00 40.00000 8,800.00

0230 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00 750.00000 750.00

0240 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 175.00000 700.00 175.00000 700.00

0260 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0290 2601-2634100

MULCHING

5.000 ACRE 800.00000 4,000.00 800.00000 4,000.00

0300 2601-2636015

NATIVE GRASS SEEDING

0.400 ACRE 1,750.00000 700.00 1,750.00000 700.00

0310 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.100 ACRE 1,000.00000 2,100.00 1,000.00000 2,100.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 450.00000 1,125.00 450.00000 1,125.00

0330 2602-0000020

SILT FENCE

955.000 LF 1.65000 1,575.75 1.65000 1,575.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

439.000 LF 1.75000 768.25 1.75000 768.25

0350 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,394.000 LF 0.25000 348.50 0.25000 348.50

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

715.000 LF 4.00000 2,860.00 4.00000 2,860.00

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0380 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$124,441.50 $161,371.00Section Totals:

( ) indicates item is bid as Lump Sum

$855,600.60$810,077.50

$810,077.50

Contract Item Totals

$855,600.60Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C053(51)--8J-53 BRIDGE NEW - PPCB

JONES

Route: BLUEBIRD ROAD

ON BLUEBIRD RD, OVER FARM CREEK, IN S34 T86N R1W

Prj Awd Amt: $627,880.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

53-C053-051

October 17, 2017 10:00 A.M.

JONES006 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $627,880.81 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $659,681.57 105.06%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $684,897.57 109.08%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $808,651.61 128.79%

5 RI037 RICKLEFS EXCAVATING, LTD. $849,345.50 135.27%

6 MI900 MINNOWA CONSTRUCTION,INC. $895,406.51 142.61%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2,623.000 UNIT 4.50000 11,803.50 4.50000 11,803.50 4.50000 11,803.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

45,900.300 CY 2.65000 121,635.80 2.65000 121,635.80 2.65000 121,635.80

0030 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

983.000 CY 1.50000 1,474.50 1.50000 1,474.50 1.50000 1,474.50

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4,822.000 CY 5.68000 27,388.96 5.68000 27,388.96 5.68000 27,388.96

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

769.000 CY 3.25000 2,499.25 3.25000 2,499.25 3.25000 2,499.25

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,027.000 CY 3.00000 9,081.00 3.00000 9,081.00 3.00000 9,081.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0070 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

1,402.500 TON 10.40000 14,586.00 10.40000 14,586.00 10.40000 14,586.00

0080 2315-8275055

SURFACING, DRIVEWAY

270.000 TON 10.40000 2,808.00 10.40000 2,808.00 10.40000 2,808.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,250.00000 1,250.00 1,250.00000 1,250.00 1,250.00000 1,250.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

193.700 CY 475.00000 92,007.50 475.00000 92,007.50 535.00000 103,629.50

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,560.000 LB 0.80000 38,048.00 0.85000 40,426.00 0.87000 41,377.20

0130 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 15,000.00000 75,000.00 17,332.00000 86,660.00 19,000.00000 95,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2408-7800000

STRUCTURAL STEEL

1,212.000 LB 3.00000 3,636.00 3.60000 4,363.20 3.00000 3,636.00

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.000 LF 55.00000 15,070.00 70.00000 19,180.00 80.00000 21,920.00

0160 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 175.00000 1,050.00 175.00000 1,050.00 175.00000 1,050.00

0170 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

180.000 LF 19.25000 3,465.00 19.25000 3,465.00 19.25000 3,465.00

0180 2422-1722060

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 60
IN. DIA.

128.000 LF 52.75000 6,752.00 52.75000 6,752.00 52.75000 6,752.00

0190 2501-0201057

PILES, STEEL, HP 10 X 57

1,100.000 LF 33.00000 36,300.00 38.10000 41,910.00 38.00000 41,800.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,650.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0230 2507-3250005

ENGINEERING FABRIC

4,788.000 SY 2.00000 9,576.00 2.00000 9,576.00 2.00000 9,576.00

0240 2507-6800061

REVETMENT, CLASS E

4,654.000 TON 17.75000 82,608.50 17.75000 82,608.50 17.75000 82,608.50

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 8,500.00000 8,500.00 8,400.00000 8,400.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,180.00000 1,180.00 1,180.00000 1,180.00 1,180.00000 1,180.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 37,500.00000 37,500.00 40,000.00000 40,000.00

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

7.000 ACRE 500.00000 3,500.00 600.00000 4,200.00 600.00000 4,200.00

0300 2602-0000020

SILT FENCE

1,940.000 LF 2.00000 3,880.00 1.75000 3,395.00 1.75000 3,395.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

426.200 LF 3.50000 1,491.70 2.50000 1,065.50 2.50000 1,065.50

0320 2602-0000050

SILT BASINS

4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,366.200 LF 0.50000 1,183.10 0.30000 709.86 0.30000 709.86

0340 2602-0000160

ROCK CHECK DAM

264.000 LF 16.50000 4,356.00 16.50000 4,356.00 16.50000 4,356.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

15.000 EACH 10.00000 150.00 10.00000 150.00 10.00000 150.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$684,897.57$627,880.81 $659,681.57Section Totals:

( ) indicates item is bid as Lump Sum

$659,681.57$627,880.81 $684,897.57

$627,880.81

Contract Item Totals

$659,681.57 684,897.57Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

2,623.000 UNIT 4.50000 11,803.50 17.00000 44,591.00 3.00000 7,869.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

45,900.300 CY 2.65000 121,635.80 4.00000 183,601.20 2.54000 116,586.76

0030 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

983.000 CY 1.50000 1,474.50 6.00000 5,898.00 5.00000 4,915.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4,822.000 CY 5.68000 27,388.96 8.00000 38,576.00 10.00000 48,220.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

769.000 CY 3.25000 2,499.25 8.00000 6,152.00 10.00000 7,690.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,027.000 CY 3.00000 9,081.00 5.00000 15,135.00 3.00000 9,081.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0070 2312-8260250

GRANULAR SURFACING ON ROAD, CRUSHED
STONE

1,402.500 TON 10.40000 14,586.00 13.00000 18,232.50 12.30000 17,250.75

0080 2315-8275055

SURFACING, DRIVEWAY

270.000 TON 10.40000 2,808.00 15.00000 4,050.00 12.50000 3,375.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,500.00000 10,500.00 10,000.00000 10,000.00 50,500.00000 50,500.00

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,250.00000 1,250.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

193.700 CY 725.00000 140,432.50 550.00000 106,535.00 725.00000 140,432.50

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,560.000 LB 1.00000 47,560.00 1.00000 47,560.00 1.00000 47,560.00

0130 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 18,000.00000 90,000.00 20,000.00000 100,000.00 17,500.00000 87,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2408-7800000

STRUCTURAL STEEL

1,212.000 LB 3.00000 3,636.00 3.00000 3,636.00 3.00000 3,636.00

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

274.000 LF 75.10000 20,577.40 90.00000 24,660.00 75.10000 20,577.40

0160 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 175.00000 1,050.00 200.00000 1,200.00 250.00000 1,500.00

0170 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

180.000 LF 19.25000 3,465.00 30.00000 5,400.00 21.75000 3,915.00

0180 2422-1722060

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 60
IN. DIA.

128.000 LF 52.75000 6,752.00 50.00000 6,400.00 62.80000 8,038.40

0190 2501-0201057

PILES, STEEL, HP 10 X 57

1,100.000 LF 40.00000 44,000.00 40.00000 44,000.00 40.00000 44,000.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,700.00000 6,800.00 300.00000 1,200.00
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 2,000.00000 8,000.00

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 2,000.00000 8,000.00

0230 2507-3250005

ENGINEERING FABRIC

4,788.000 SY 3.00000 14,364.00 1.50000 7,182.00 3.00000 14,364.00

0240 2507-6800061

REVETMENT, CLASS E

4,654.000 TON 30.00000 139,620.00 20.00000 93,080.00 22.00000 102,388.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 7,000.00000 7,000.00 20,000.00000 20,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,180.00000 1,180.00 1,250.00000 1,250.00 2,975.00000 2,975.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 45,500.00000 45,500.00 39,000.00000 39,000.00 90,000.00000 90,000.00

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

7.000 ACRE 800.00000 5,600.00 500.00000 3,500.00 950.00000 6,650.00

0300 2602-0000020

SILT FENCE

1,940.000 LF 2.50000 4,850.00 2.00000 3,880.00 2.50000 4,850.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

426.200 LF 2.50000 1,065.50 3.50000 1,491.70 7.50000 3,196.50

0320 2602-0000050

SILT BASINS

4.000 EACH 75.00000 300.00 150.00000 600.00 200.00000 800.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,366.200 LF 1.00000 2,366.20 0.50000 1,183.10 1.00000 2,366.20

0340 2602-0000160

ROCK CHECK DAM

264.000 LF 16.50000 4,356.00 18.00000 4,752.00 17.50000 4,620.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) RICKLEFS EXCAVATING,
LTD.

(6) MINNOWA
CONSTRUCTION,INC.

0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

15.000 EACH 10.00000 150.00 120.00000 1,800.00 70.00000 1,050.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$895,406.51$808,651.61 $849,345.50Section Totals:

( ) indicates item is bid as Lump Sum

$849,345.50$808,651.61 $895,406.51

$808,651.61

Contract Item Totals

$849,345.50 895,406.51Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C056(95)--8J-56 RCB CULVERT NEW - TWIN BOX

LEE

Route: 170TH AVE

170TH AVE: 145TH STREET S 0.2 MI

Prj Awd Amt: $162,066.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 40 Working Days

56-C056-095

October 17, 2017 10:00 A.M.

LEE007 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $162,066.00 100.00%

2 MC201 MCCULLEY CULVERT, INC. $174,251.20 107.52%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $184,673.10 113.95%

4 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $193,230.61 119.23%
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Contract ID:

Letting Date:

Start Date: 08/06/18 40 Working Days

56-C056-095

October 17, 2017 10:00 A.M.

LEE007 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 300.00000 30.00 15,000.00000 1,500.00 12,000.00000 1,200.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 1,000.00000 1,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0030 2402-0425030

GRANULAR BACKFILL

103.000 CY 24.00000 2,472.00 36.00000 3,708.00 51.00000 5,253.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,414.000 CY 9.00000 12,726.00 12.00000 16,968.00 11.00000 15,554.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

222.600 CY 350.00000 77,910.00 390.00000 86,814.00 395.00000 87,927.00

0060 2404-7775000

REINFORCING STEEL

32,690.000 LB 0.80000 26,152.00 0.98000 32,036.20 0.95000 31,055.50

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 3,500.00000 3,500.00 3,000.00000 3,000.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

4.000 EACH 110.00000 440.00 150.00000 600.00 120.00000 480.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 1,250.00000 1,250.00 1,000.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0110 2601-2634100

MULCHING

0.700 ACRE 5,100.00000 3,570.00 2,000.00000 1,400.00 5,000.00000 3,500.00

0120 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 4,200.00000 2,940.00 2,750.00000 1,925.00 4,000.00000 2,800.00

0130 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 2,200.00000 1,540.00 2,000.00000 1,400.00 2,000.00000 1,400.00

0140 2602-0000020

SILT FENCE

452.000 LF 6.50000 2,938.00 2.50000 1,130.00 6.00000 2,712.00
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October 17, 2017

56-C056-095 Primary County: LEE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

48.000 LF 25.00000 1,200.00 3.00000 144.00 24.00000 1,152.00

0160 2602-0000050

SILT BASINS

4.000 EACH 1,000.00000 4,000.00 400.00000 1,600.00 370.90000 1,483.60

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 3.30000 1,650.00 1.00000 500.00 3.00000 1,500.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

500.000 LF 3.30000 1,650.00 1.00000 500.00 3.00000 1,500.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

46.000 LF 25.00000 1,150.00 5.00000 230.00 24.00000 1,104.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

46.000 LF 13.00000 598.00 1.00000 46.00 12.00000 552.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

October 17, 2017

56-C056-095 Primary County: LEE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$184,673.10$162,066.00 $174,251.20Section Totals:

( ) indicates item is bid as Lump Sum

$174,251.20$162,066.00 $184,673.10

$162,066.00

Contract Item Totals

$174,251.20 184,673.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,500.00000 7,500.00

0030 2402-0425030

GRANULAR BACKFILL

103.000 CY 35.00000 3,605.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,414.000 CY 10.00000 14,140.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

222.600 CY 449.85000 100,136.61

0060 2404-7775000

REINFORCING STEEL

32,690.000 LB 1.00000 32,690.00

0070 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,250.00000 1,250.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0110 2601-2634100

MULCHING

0.700 ACRE 700.00000 490.00

0120 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 3,500.00000 2,450.00

0130 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 1,250.00000 875.00

0140 2602-0000020

SILT FENCE

452.000 LF 2.00000 904.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

48.000 LF 5.00000 240.00

0160 2602-0000050

SILT BASINS

4.000 EACH 500.00000 2,000.00

0170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 1.00000 500.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

500.000 LF 0.25000 125.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

46.000 LF 6.50000 299.00

0200 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

46.000 LF 1.00000 46.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TWIN 10' X 10' X 44'-0 REINFORECED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$193,230.61Section Totals:

( ) indicates item is bid as Lump Sum

$193,230.61

$193,230.61

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-080-1(378)4--03-78 BRIDGE NEW - STEEL GIRDER

POTTAWATTAMIE

Route: I-80

EASTBOUND I-80 (VIADUCT) OVER                                NORTHBOUND I-29, RAILROADS AND HARRY LANGDON BLVD.

Prj Awd Amt: $36,138,745.27

Project: WorkType:

County:

Location:

IM-NHS-080-1(379)4--03-78 BRIDGE NEW - STEEL GIRDER

POTTAWATTAMIE

Route: I-80

STAGE 1 W-E CONNECTOR I-29/80 LOCAL TO I-80 (RAMP F)         OVER RAILROADS

Prj Awd Amt: $14,388,646.93

Project: WorkType:

County:

Location:

IM-NHS-080-1(400)3--03-78 BRIDGE NEW - PPCB

POTTAWATTAMIE

Route: I-80

I-80 EB BRIDGE OVER IA 192 (S. EXPRESSWAY)

Prj Awd Amt: $3,297,974.68

Project: WorkType:

County:

IM-NHS-080-1(380)4--03-78 BRIDGE NEW - STEEL GIRDER

POTTAWATTAMIE Prj Awd Amt: $3,174,123.92

Page 1 of 4

Contract ID:

Letting Date:

Completion Date: 08/01/20

78-0801-378

October 17, 2017 10:00 A.M.

POTTAWATTAMIE008 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CO, UNITED CONTR, CRAMER & ASSOC

Project(s) and Vendor Ranking
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County:

Location:

POTTAWATTAMIE

Route: I-80

S-E CONNECTOR I-29 TO I-80 (RAMP 'D') OVER CBEC RAILROAD

Prj Awd Amt: $3,174,123.92

Project: WorkType:

County:

Location:

IM-NHS-029-3(115)48--03-78 PCC PAVEMENT - GRADE & REPLACE

POTTAWATTAMIE

Route: I-29

I-29/80 IN COUNCIL BLUFFS - I-29 NB FR. N. OF US 275 TO RAMP 'F'/RAMP 'D' BERM/I-80 WB TO W. OF  S. EXPRESSWAY

Prj Awd Amt: $42,071,273.90

Project: WorkType:

County:

Location:

IM-NHS-029-3(116)48--03-78 LIGHTING

POTTAWATTAMIE

Route: I-29

I-29/80 IN COUNCIL BLUFFS - I-29 NB FR. N. OF US 275 TO RAMP 'F'/RAMP 'D' BERM/I-80 WB TO W. OF S. OF EXPRESSWAY

Prj Awd Amt: $2,147,488.45

Project: WorkType:

County:

Location:

IM-NHS-029-3(117)48--03-78 TRAFFIC SIGNS

POTTAWATTAMIE

Route: I-29

I-29/80 IN COUNCIL BLUFFS - I-29 NB FR. N. OF US 275 TO RAMP 'F'/RAMP 'D' BERM/ I-80 WB TO W. OF S. EXPRESSWAY

Prj Awd Amt: $2,392,595.00
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Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CO, UNITED CONTR, CRAMER & ASSOC

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Location: I-29/80 IN COUNCIL BLUFFS - I-29 NB FR. N. OF US 275 TO RAMP 'F'/RAMP 'D' BERM/ I-80 WB TO W. OF S. EXPRESSWAY

Project: WorkType:

County:

Location:

IM-NHS-029-3(129)48--03-78 RCB CULVERT NEW - SINGLE BOX

POTTAWATTAMIE

Route: I-29

IN COUNCIL BLUFFS LATERAL 5 UNDER E. SYSTEM INTERCHANGE

Prj Awd Amt: $1,058,664.64

Page 3 of 4

Contract ID:

Letting Date:

Completion Date: 08/01/20

78-0801-378

October 17, 2017 10:00 A.M.

POTTAWATTAMIE008 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CO, UNITED CONTR, CRAMER & ASSOC

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA801 HAWKINS CONST CO, UNITED CONTR. INC &
CRAMER & ASSOC., JV

$104,669,512.79 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AM193 AMES CONSTRUCTION, INC. $107,338,322.47 102.55%

3 LU060 LUNDA CONSTRUCTION CO. $120,548,407.60 115.17%

4 GO024 GODBERSEN-SMITH CONSTRUCTION CO & A.M.
COHRON & SON, INC, JV

$127,080,752.16 121.41%
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Contract ID:

Letting Date:

Completion Date: 08/01/20

78-0801-378
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DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKINS CO, UNITED CONTR, CRAMER & ASSOC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.600 ACRE 8,000.00000 92,800.00 8,000.00000 92,800.00 8,000.00000 92,800.00

0020 2102-0425071

SPECIAL BACKFILL

61,043.700 CY 28.07000 1,713,496.66 36.00000 2,197,573.20 40.00000 2,441,748.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

345,286.000 CY 7.05000 2,434,266.30 14.00000 4,834,004.00 8.00000 2,762,288.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

356,093.000 CY 7.05000 2,510,455.65 4.00000 1,424,372.00 16.00000 5,697,488.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

63,791.000 CY 9.10000 580,498.10 7.00000 446,537.00 8.00000 510,328.00

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

345,286.000 CY 0.55000 189,907.30 3.00000 1,035,858.00 0.50000 172,643.00

0070 2111-8174100

GRANULAR SUBBASE

149,921.500 SY 8.56000 1,283,328.04 16.00000 2,398,744.00 10.00000 1,499,215.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

129,178.000 SY 1.70000 219,602.60 2.00000 258,356.00 1.25000 161,472.50

0090 2115-0100000

MODIFIED SUBBASE

2,728.200 CY 42.85000 116,903.37 45.00000 122,769.00 50.00000 136,410.00

0100 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

772.600 SY 89.75000 69,340.85 135.00000 104,301.00 175.00000 135,205.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

352.500 STA 330.00000 116,325.00 275.00000 96,937.50 200.00000 70,500.00

0120 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

2,467.500 SY 47.65000 117,576.38 68.00000 167,790.00 70.45000 173,835.38

0130 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

142,760.100 SY 52.86000 7,546,298.89 65.00000 9,279,406.50 67.34000 9,613,465.13
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Unit Price Ext Amount Unit Price
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

232.040 TON 57.25000 13,284.29 58.00000 13,458.32 57.25000 13,284.29

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

232.040 TON 60.25000 13,980.41 61.00000 14,154.44 60.25000 13,980.41

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

27.840 TON 365.00000 10,161.60 370.00000 10,300.80 365.00000 10,161.60

0170 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

87.800 SY 42.00000 3,687.60 55.00000 4,829.00 42.00000 3,687.60

0180 2304-0100000

DETOUR PAVEMENT 8 IN PCC OR 11 IN HMA

12,638.100 SY 43.15000 545,334.02 55.00000 695,095.50 54.00000 682,457.40

0190 2304-0100000

DETOUR PAVEMENT 8.5 IN PCC OR 12 IN HMA

9,452.100 SY 43.84000 414,380.06 58.00000 548,221.80 57.00000 538,769.70
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0200 2304-0100000

DETOUR PAVEMENT 9 IN PCC OR 13 IN HMA

10,029.800 SY 46.09000 462,273.48 60.00000 601,788.00 58.50000 586,743.30

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

37.500 TON 23.40000 877.50 32.00000 1,200.00 100.00000 3,750.00

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 82,000.00000 82,000.00 75,000.00000 75,000.00 100,000.00000 100,000.00

0230 2402-0425031

GRANULAR BACKFILL

13,875.200 TON 17.85000 247,672.32 30.00000 416,256.00 25.00000 346,880.00

0240 2402-0425040

FLOODED BACKFILL

844.000 CY 42.16000 35,583.04 52.00000 43,888.00 40.00000 33,760.00

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3,192.200 CY 0.03000 95.77 4.00000 12,768.80 16.00000 51,075.20

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 639.36000 5,114.88 850.00000 6,800.00 100.00000 800.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,088.76000 1,088.76 1,400.00000 1,400.00 1,500.00000 1,500.00

0280 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

3.000 EACH 1,450.52000 4,351.56 1,800.00000 5,400.00 2,000.00000 6,000.00

0290 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 206.64000 413.28 750.00000 1,500.00 600.00000 1,200.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

140.000 LF 68.02000 9,522.80 90.00000 12,600.00 60.00000 8,400.00

0310 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

10.000 LF 152.28000 1,522.80 175.00000 1,750.00 160.00000 1,600.00

0320 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

326.000 LF 149.87000 48,857.62 200.00000 65,200.00 140.00000 45,640.00

Page 5 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0330 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 430.04000 860.08 500.00000 1,000.00 200.00000 400.00

0340 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

56.000 LF 28.76000 1,610.56 52.00000 2,912.00 50.00000 2,800.00

0350 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

28,697.700 SF 26.38000 757,045.33 25.90000 743,270.43 40.00000 1,147,908.00

0360 2435-0251224

INTAKE, SW-512, 24 IN.

5.000 EACH 1,373.40000 6,867.00 2,000.00000 10,000.00 2,000.00000 10,000.00

0370 2435-0254900

BARRIER INTAKE, SW-549

70.000 EACH 8,479.50000 593,565.00 12,500.00000 875,000.00 8,000.00000 560,000.00

0380 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

25.000 EACH 6,685.94000 167,148.50 7,500.00000 187,500.00 7,000.00000 175,000.00

0390 2435-0254904

BARRIER INTAKE, SW-549, TOP ONLY

39.000 EACH 3,990.08000 155,613.12 5,200.00000 202,800.00 1,000.00000 39,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0400 2435-0256200

INTAKE, SW-562

4.000 EACH 2,729.55000 10,918.20 8,200.00000 32,800.00 5,000.00000 20,000.00

0410 2501-8400172

TEMPORARY SHORING

(1) LS 27,200.10000 27,200.10 85,000.00000 85,000.00 1,000.00000 1,000.00

0420 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

131.000 LF 34.89000 4,570.59 42.00000 5,502.00 50.00000 6,550.00

0430 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

4,021.000 LF 65.15000 261,968.15 125.00000 502,625.00 60.00000 241,260.00

0440 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

30.000 LF 139.34000 4,180.20 200.00000 6,000.00 160.00000 4,800.00

0450 2503-0110042

STORM SEWER GRAVITY MAIN, TRENCHED, 42
IN.

122.000 LF 157.85000 19,257.70 210.00000 25,620.00 120.00000 14,640.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2503-0116324

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 24 IN.

916.000 LF 93.24000 85,407.84 140.00000 128,240.00 80.00000 73,280.00

0470 2503-0116330

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

1,707.000 LF 128.31000 219,025.17 160.00000 273,120.00 100.00000 170,700.00

0480 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

284.000 LF 173.92000 49,393.28 185.00000 52,540.00 120.00000 34,080.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,243.000 LF 18.07000 22,461.01 12.00000 14,916.00 10.00000 12,430.00

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

292.000 LF 17.70000 5,168.40 45.00000 13,140.00 45.00000 13,140.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0510 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

5,253.100 LF 2.00000 10,506.20 3.00000 15,759.30 2.00000 10,506.20

0520 2505-4008300

STEEL BEAM GUARDRAIL

212.500 LF 20.00000 4,250.00 20.00000 4,250.00 20.00000 4,250.00

0530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,100.00000 8,400.00 2,000.00000 8,000.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 250.00000 1,000.00 200.00000 800.00

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,000.00000 8,000.00 2,100.00000 8,400.00 2,000.00000 8,000.00

0560 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,740.000 LF 15.00000 26,100.00 14.75000 25,665.00 15.00000 26,100.00

Page 9 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0570 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,000.00000 16,000.00 3,950.00000 15,800.00 4,000.00000 16,000.00

0580 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,500.00000 3,000.00 1,550.00000 3,100.00 1,500.00000 3,000.00

0590 2506-4984000

FLOWABLE MORTAR

133.800 CY 127.27000 17,028.73 150.00000 20,070.00 200.00000 26,760.00

0600 2507-3250005

ENGINEERING FABRIC

1,927.800 SY 2.50000 4,819.50 4.00000 7,711.20 3.00000 5,783.40

0610 2507-6800061

REVETMENT, CLASS E

1,731.000 TON 45.55000 78,847.05 60.00000 103,860.00 60.00000 103,860.00

0620 2510-6745850

REMOVAL OF PAVEMENT

112,308.900 SY 8.40000 943,394.76 8.00000 898,471.20 5.00000 561,544.50

0630 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

23.000 EACH 269.84000 6,206.32 478.83000 11,013.09 500.00000 11,500.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0640 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5.000 LF 93.07000 465.35 100.00000 500.00 200.00000 1,000.00

0650 2513-0001020

CONCRETE BARRIER, BA-102

28,910.400 LF 50.93000 1,472,406.67 49.70000 1,436,846.88 49.69000 1,436,557.78

0660 2513-0001040

CONCRETE BARRIER, BA-104

504.100 LF 126.17000 63,602.30 64.00000 32,262.40 64.00000 32,262.40

0670 2513-0001050

CONCRETE BARRIER, BA-105

1.000 EACH 1,889.13000 1,889.13 3,500.00000 3,500.00 2,500.00000 2,500.00

0680 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 1,432.07000 1,432.07 3,500.00000 3,500.00 3,000.00000 3,000.00

0690 2516-8725000

P.C. CONCRETE RETAINING WALL

3.100 CY 1,852.81000 5,743.71 1,750.00000 5,425.00 1,850.00000 5,735.00

0700 2518-6910000

SAFETY CLOSURE

14.000 EACH 225.00000 3,150.00 300.00000 4,200.00 225.00000 3,150.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0710 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

4,155.100 LF 24.50000 101,799.95 24.00000 99,722.40 24.50000 101,799.95

0720 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

3,610.300 LF 2.50000 9,025.75 2.50000 9,025.75 2.50000 9,025.75

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 648,000.00000 648,000.00 150,000.00000 150,000.00 198,500.00000 198,500.00

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,551.980 STA 25.00000 88,799.50 31.00000 110,111.38 25.00000 88,799.50

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

1,895.200 STA 15.00000 28,428.00 18.80000 35,629.76 15.00000 28,428.00

0760 2528-3800000

MODULAR GLARE SCREEN SYSTEM

25,154.000 LF 3.50000 88,039.00 4.25000 106,904.50 3.50000 88,039.00

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

25,630.000 LF 7.50000 192,225.00 10.00000 256,300.00 7.50000 192,225.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0780 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

10.000 EACH 2,500.00000 25,000.00 3,100.00000 31,000.00 2,500.00000 25,000.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 380,000.00000 380,000.00 165,000.00000 165,000.00 130,000.00000 130,000.00

0800 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 45.00000 4,500.00 56.00000 5,600.00 45.00000 4,500.00

0810 2533-4980005

MOBILIZATION

(1) LS 2,977,140.00000 2,977,140.00 2,500,000.00000 2,500,000.00 3,300,000.00000 3,300,000.00

0820 2551-0000110

TEMP CRASH CUSHION

17.000 EACH 1,300.00000 22,100.00 1,650.00000 28,050.00 1,300.00000 22,100.00

0830 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 5,000.00000 10,000.00 6,250.00000 12,500.00 5,000.00000 10,000.00

0840 2590-0000020

PROJECT MANAGEMENT

(1) LS 750,000.00000 750,000.00 725,000.00000 725,000.00 181,500.00000 181,500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0850 2599-9999010

('LUMP SUM' ITEM) DEWATERING

(1) LS 0.00000 0.00 550,000.00000 550,000.00 10,000.00000 10,000.00

0860 2599-9999010

('LUMP SUM' ITEM) PROGRESS SCHEDULING

(1) LS 450,000.00000 450,000.00 15,000.00000 15,000.00 50,000.00000 50,000.00

0870 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
GUTTER

783.900 SY 55.59000 43,577.00 80.00000 62,712.00 70.00000 54,873.00

0880 2599-9999020

('TONS' ITEM) CRUSHED LIMESTONE

2,102.300 TON 38.15000 80,202.75 30.00000 63,069.00 35.00000 73,580.50

0890 2601-2633100

MOWING

83.200 ACRE 28.00000 2,329.60 45.00000 3,744.00 28.00000 2,329.60

0900 2601-2634100

MULCHING

41.600 ACRE 560.00000 23,296.00 750.00000 31,200.00 560.00000 23,296.00

0910 2601-2636043

SEEDING AND FERTILIZING (RURAL)

36.300 ACRE 495.00000 17,968.50 650.00000 23,595.00 495.00000 17,968.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2636060

SALT TOLERANT SEEDING

5.300 ACRE 1,525.00000 8,082.50 1,800.00000 9,540.00 1,525.00000 8,082.50

0930 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

41.600 ACRE 125.00000 5,200.00 650.00000 27,040.00 125.00000 5,200.00

0940 2602-0000020

SILT FENCE

1,955.000 LF 1.60000 3,128.00 2.25000 4,398.75 1.60000 3,128.00

0950 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,111.000 LF 1.60000 19,377.60 2.25000 27,249.75 1.60000 19,377.60

0960 2602-0000050

SILT BASINS

24.000 EACH 200.00000 4,800.00 600.00000 14,400.00 500.00000 12,000.00

0970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,066.000 LF 0.10000 1,406.60 0.20000 2,813.20 0.10000 1,406.60

0980 2602-0000080

REMOVAL OF SILT BASINS

24.000 EACH 200.00000 4,800.00 200.00000 4,800.00 500.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0990 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,406.600 LF 0.25000 351.65 2.25000 3,164.85 0.25000 351.65

1000 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

1,000.000 LF 60.00000 60,000.00 30.00000 30,000.00 50.00000 50,000.00

1010 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,500.000 LF 3.25000 8,125.00 5.00000 12,500.00 3.25000 8,125.00

1020 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 3.95000 9,875.00 6.00000 15,000.00 3.95000 9,875.00

1030 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

5,000.000 LF 0.25000 1,250.00 0.30000 1,500.00 0.25000 1,250.00

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1051 2435-0600120

INTAKE ADJUSTMENT, MAJOR

9.000 EACH 4,169.74000 37,527.66 2,300.00000 20,700.00 1,500.00000 13,500.00

1052 2599-9999018

('SQUARE YARDS' ITEM) HIGH FRICTION
SURFACE TREATMENT

5,117.700 SY 29.00000 148,413.30 20.00000 102,354.00 19.99000 102,302.82

$35,574,448.76$30,215,171.31 $36,023,902.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1060 2102-2713090

EXCAVATION, CLASS 13, WASTE

33,355.000 CY 6.65000 221,810.75 9.00000 300,195.00 16.00000 533,680.00

1070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

9,151.000 CY 8.80000 80,528.80 15.00000 137,265.00 40.00000 366,040.00

1080 2112-0000100

WICK DRAIN

661,515.000 LF 0.36000 238,145.40 0.36000 238,145.40 0.37000 244,760.55

1090 2210-0475105

CHOKE STONE BASE

15,750.000 TON 21.10000 332,325.00 24.00000 378,000.00 28.00000 441,000.00

1100 2210-0475290

MACADAM STONE BASE

43,875.000 TON 23.25000 1,020,093.75 24.00000 1,053,000.00 28.00000 1,228,500.00

1110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

45,900.000 LF 6.70000 307,530.00 4.80000 220,320.00 4.80000 220,320.00

1120 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,290.000 LF 9.00000 29,610.00 8.00000 26,320.00 20.00000 65,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1130 2502-8221303

SUBDRAIN OUTLET, DR-303

291.000 EACH 180.00000 52,380.00 180.00000 52,380.00 180.00000 52,380.00

1140 2502-8221306

SUBDRAIN OUTLET, DR-306

76.000 EACH 500.00000 38,000.00 190.00000 14,440.00 190.00000 14,440.00

1150 2502-8221305

SUBDRAIN OUTLET, DR-305

18.000 EACH 325.00000 5,850.00 300.00000 5,400.00 350.00000 6,300.00

1160 2507-3250005

ENGINEERING FABRIC

52,075.000 SY 2.00000 104,150.00 2.00000 104,150.00 1.25000 65,093.75

1170 2599-9999003

('CUBIC YARDS' ITEM) LIGHTWEIGHT FOAM
CONCRETE (LFCF)

113,900.000 CY 58.06000 6,613,034.00 53.85000 6,133,515.00 55.00000 6,264,500.00

1180 2599-9999003

('CUBIC YARDS' ITEM) RIGID INCLUSIONS
WORKING PAD (MACADAM STONE)

5,210.000 CY 50.40000 262,584.00 50.00000 260,500.00 50.00000 260,500.00

1190 2599-9999005

('EACH' ITEM) LOAD TEST

3.000 EACH 36,000.00000 108,000.00 25,000.00000 75,000.00 25,000.00000 75,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1200 2599-9999009

('LINEAR FEET' ITEM) RIGID INCLUSIONS

77,026.000 LF 20.00000 1,540,520.00 14.00000 1,078,364.00 15.50000 1,193,903.00

1210 2599-9999010

('LUMP SUM' ITEM) INSTRUMENTATION AND
MONITORING

(1) LS 536,540.89000 536,540.89 200,000.00000 200,000.00 250,000.00000 250,000.00

$11,282,217.30$11,491,102.59 $10,276,994.40Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1220 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

1230 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

110,000.000 EACH 1.00000 110,000.00 1.00000 110,000.00 1.00000 110,000.00

$240,000.00$240,000.00 $240,000.00Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0004 RAILROAD INSURANCE IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1240 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00 2,000.00000 2,000.00 5,000.00000 5,000.00

1250 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$10,000.00$25,000.00 $4,000.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0005 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1260 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 10,000.00000 100,000.00 10,000.00000 100,000.00 10,000.00000 100,000.00

$100,000.00$100,000.00 $100,000.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1270 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

38.000 EACH 550.00000 20,900.00 550.00000 20,900.00 550.00000 20,900.00

1280 2401-6745765

REMOVAL OF LIGHT POLES

79.000 EACH 375.00000 29,625.00 400.00000 31,600.00 375.00000 29,625.00

1290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 735.00000 735.00 1,000.00000 1,000.00 735.00000 735.00

1300 2402-2720000

EXCAVATION, CLASS 20

582.000 CY 31.00000 18,042.00 32.00000 18,624.00 31.00000 18,042.00

1310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

139.600 CY 385.00000 53,746.00 400.00000 55,840.00 385.00000 53,746.00

1320 2404-7775000

REINFORCING STEEL

17,062.000 LB 2.10000 35,830.20 2.15000 36,683.30 2.10000 35,830.20

1330 2501-0201042

PILES, STEEL, HP 10 X 42

2,100.000 LF 40.95000 85,995.00 45.00000 94,500.00 40.00000 84,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1340 2506-4984000

FLOWABLE MORTAR

86.000 CY 105.00000 9,030.00 115.00000 9,890.00 105.00000 9,030.00

1350 2522-8929120

LIGHTING TOWER, 120 FT.

6.000 EACH 35,855.00000 215,130.00 36,000.00000 216,000.00 35,855.00000 215,130.00

1360 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

50.000 EACH 860.00000 43,000.00 870.00000 43,500.00 860.00000 43,000.00

1370 2523-0000100

LIGHTING POLES

58.000 EACH 3,860.00000 223,880.00 4,000.00000 232,000.00 3,860.00000 223,880.00

1380 2523-0000200

ELECTRICAL CIRCUITS

20,817.000 LF 20.00000 416,340.00 20.00000 416,340.00 20.00000 416,340.00

1390 2523-0000310

HANDHOLES AND JUNCTION BOXES

49.000 EACH 875.00000 42,875.00 885.00000 43,365.00 875.00000 42,875.00

1400 2523-0000400

CONTROL CABINET

9.000 EACH 10,905.00000 98,145.00 11,000.00000 99,000.00 10,905.00000 98,145.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1410 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 12,500.00000 12,500.00

1420 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

9.000 EACH 5,300.00000 47,700.00 5,200.00000 46,800.00 5,300.00000 47,700.00

1430 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

1440 2533-4980005

MOBILIZATION

(1) LS 155,000.00000 155,000.00 50,000.00000 50,000.00 150,000.00000 150,000.00

1450 2599-9999005

('EACH' ITEM) LIGHT POLE FOUNDATION
EXTENDED ABOVE GRADE BEHIND BARRIER
RAIL

38.000 EACH 5,645.00000 214,510.00 5,700.00000 216,600.00 5,645.00000 214,510.00

1460 2599-9999005

('EACH' ITEM) METER PEDESTAL

3.000 EACH 6,660.00000 19,980.00 6,600.00000 19,800.00 6,660.00000 19,980.00

1470 2599-9999005

('EACH' ITEM) MODIFY CONTROL CABINET

2.000 EACH 710.00000 1,420.00 725.00000 1,450.00 710.00000 1,420.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

$1,742,388.20$1,771,883.20 $1,686,392.30Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1480 2599-9999005

('EACH' ITEM) CABINET, GROUND MOUNT,
INSTALL ONLY

5.000 EACH 3,585.00000 17,925.00 3,600.00000 18,000.00 3,585.00000 17,925.00

1490 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FIBER VAULT

7.000 EACH 2,855.00000 19,985.00 2,800.00000 19,600.00 2,855.00000 19,985.00

1500 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FOR27

8.000 EACH 1,465.00000 11,720.00 1,500.00000 12,000.00 1,465.00000 11,720.00

1510 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE I ITS

10.000 EACH 810.00000 8,100.00 815.00000 8,150.00 810.00000 8,100.00

1520 2599-9999005

('EACH' ITEM) METER PEDESTAL

1.000 EACH 6,645.00000 6,645.00 6,600.00000 6,600.00 6,645.00000 6,645.00

1530 2599-9999005

('EACH' ITEM) POWER CONNECTION

4.000 EACH 815.00000 3,260.00 825.00000 3,300.00 815.00000 3,260.00

1540 2599-9999005

('EACH' ITEM) POWER INSTALLED
FOUNDATION, INSTALL ONLY

2.000 EACH 385.00000 770.00 400.00000 800.00 385.00000 770.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1550 2599-9999005

('EACH' ITEM) STEEL POLE 45 FOOT, INSTALL
ONLY TYPE FIBER VAULT

2.000 EACH 535.00000 1,070.00 550.00000 1,100.00 535.00000 1,070.00

1560 2599-9999005

('EACH' ITEM) STEP-DOWN TRANSFORMER

3.000 EACH 1,570.00000 4,710.00 1,650.00000 4,950.00 1,570.00000 4,710.00

1570 2599-9999009

('LINEAR FEET' ITEM) CABLE, #12 TRACER
WIRE

5,510.000 LF 0.75000 4,132.50 0.75000 4,132.50 0.75000 4,132.50

1580 2599-9999009

('LINEAR FEET' ITEM) CABLE, #2 AWG

1,725.000 LF 3.70000 6,382.50 3.75000 6,468.75 3.70000 6,382.50

1590 2599-9999009

('LINEAR FEET' ITEM) CABLE, #2/0 AWG

2,200.000 LF 5.00000 11,000.00 5.05000 11,110.00 5.00000 11,000.00

1600 2599-9999009

('LINEAR FEET' ITEM) CABLE, #250 KCMIL

4,400.000 LF 9.75000 42,900.00 10.00000 44,000.00 9.75000 42,900.00

1610 2599-9999009

('LINEAR FEET' ITEM) CABLE, #4AWG

1,635.000 LF 2.10000 3,433.50 2.15000 3,515.25 2.10000 3,433.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1620 2599-9999009

('LINEAR FEET' ITEM) CABLE, #6 AWG

3,365.000 LF 1.55000 5,215.75 1.60000 5,384.00 1.55000 5,215.75

1630 2599-9999009

('LINEAR FEET' ITEM) CABLE, 12 COUNT SM
FIBER OPTIC

6,275.000 LF 2.80000 17,570.00 2.85000 17,883.75 2.80000 17,570.00

1640 2599-9999009

('LINEAR FEET' ITEM) CABLE, 144 COUNT SM
FIBER OPTIC BORED

6,085.000 LF 5.20000 31,642.00 5.25000 31,946.25 5.20000 31,642.00

1650 2599-9999009

('LINEAR FEET' ITEM) CABLE, 48 COUNT SM
ARMORED FIBER OPTIC, INSTALL ONLY

4,500.000 LF 2.50000 11,250.00 2.50000 11,250.00 2.50000 11,250.00

1660 2599-9999009

('LINEAR FEET' ITEM) CABLE, 96 COUNT SM
FIBER OPTIC

4,505.000 LF 4.60000 20,723.00 4.65000 20,948.25 4.60000 20,723.00

1670 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HDPE, 2 INCH,
BORED INSTALL ONLY

1,650.000 LF 16.00000 26,400.00 16.00000 26,400.00 16.00000 26,400.00

Page 30 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1680 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HDPE, 3 INCH,
BORED

320.000 LF 17.55000 5,616.00 18.00000 5,760.00 17.55000 5,616.00

1690 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HPDE, 2 INCH

7,010.000 LF 11.50000 80,615.00 11.60000 81,316.00 11.50000 80,615.00

1700 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HPDE, 3 INCH

1,760.000 LF 14.00000 24,640.00 14.00000 24,640.00 14.00000 24,640.00

1710 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, RCE, 2 INCH

230.000 LF 30.00000 6,900.00 30.00000 6,900.00 30.00000 6,900.00

$372,605.25$372,605.25 $376,154.75Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0008 RAILROAD INSURANCE IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1720 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

1730 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

1740 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$15,000.00$3,000.00 $6,000.00Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1750 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

16.000 EACH 565.00000 9,040.00 600.00000 9,600.00 565.00000 9,040.00

1760 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

6.000 EACH 12,545.00000 75,270.00 12,650.00000 75,900.00 12,545.00000 75,270.00

1770 2402-2720000

EXCAVATION, CLASS 20

3,494.000 CY 25.50000 89,097.00 25.00000 87,350.00 25.50000 89,097.00

1780 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

796.000 CY 250.00000 199,000.00 250.00000 199,000.00 250.00000 199,000.00

1790 2404-7775005

REINFORCING STEEL, EPOXY COATED

95,702.000 LB 2.00000 191,404.00 2.00000 191,404.00 2.00000 191,404.00

1800 2423-0001000

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.)
SUPPORT

2.000 EACH 18,100.00000 36,200.00 18,000.00000 36,000.00 18,100.00000 36,200.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1810 2423-0001001

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.),
INSTALL

2.000 EACH 3,965.00000 7,930.00 4,000.00000 8,000.00 3,965.00000 7,930.00

1820 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

2.000 EACH 8,860.00000 17,720.00 9,000.00000 18,000.00 8,860.00000 17,720.00

1830 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 67,000.00000 67,000.00 68,000.00000 68,000.00 67,000.00000 67,000.00

1840 2423-1060080

STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN

1.000 EACH 67,850.00000 67,850.00 68,000.00000 68,000.00 67,850.00000 67,850.00

1850 2423-1060085

STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN

2.000 EACH 73,750.00000 147,500.00 75,000.00000 150,000.00 73,750.00000 147,500.00

1860 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 76,775.00000 76,775.00 78,000.00000 78,000.00 76,775.00000 76,775.00

1870 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 86,845.00000 86,845.00 88,000.00000 88,000.00 86,845.00000 86,845.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1880 2423-1060115

STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN

2.000 EACH 92,035.00000 184,070.00 93,000.00000 186,000.00 92,035.00000 184,070.00

1890 2423-1060120

STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN

1.000 EACH 94,500.00000 94,500.00 96,000.00000 96,000.00 94,500.00000 94,500.00

1900 2423-1060125

STEEL OVERHEAD SIGN TRUSS, 125 FT. SPAN

1.000 EACH 104,320.00000 104,320.00 105,000.00000 105,000.00 104,320.00000 104,320.00

1910 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

13.000 EACH 460.00000 5,980.00 465.00000 6,045.00 460.00000 5,980.00

1920 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

44.000 EACH 1,190.00000 52,360.00 1,200.00000 52,800.00 1,190.00000 52,360.00

1930 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,125.00000 4,500.00 1,200.00000 4,800.00 1,125.00000 4,500.00

1940 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,340.00000 8,040.00 1,350.00000 8,100.00 1,340.00000 8,040.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1950 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

808.000 LF 20.00000 16,160.00 20.00000 16,160.00 20.00000 16,160.00

1960 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

68.000 LF 65.00000 4,420.00 65.00000 4,420.00 65.00000 4,420.00

1970 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

138.000 LF 73.50000 10,143.00 75.00000 10,350.00 73.50000 10,143.00

1980 2524-9290006

MODIFICATION OF EXISTING SIGNS

5.000 EACH 1,140.00000 5,700.00 1,200.00000 6,000.00 1,140.00000 5,700.00

1990 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

12,682.000 SF 20.50000 259,981.00 20.00000 253,640.00 20.50000 259,981.00

2000 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00 30,000.00000 30,000.00 8,000.00000 8,000.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00 6,500.00000 6,500.00

2020 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00 450.00000 11,250.00 450.00000 11,250.00

2030 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 45.00000 2,700.00 56.00000 3,360.00 45.00000 2,700.00

2040 2533-4980005

MOBILIZATION

(1) LS 205,000.00000 205,000.00 45,000.00000 45,000.00 180,000.00000 180,000.00

2050 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,035.00000 4,035.00 5,000.00000 5,000.00 4,035.00000 4,035.00

2051 2599-9999005

('EACH' ITEM) REMOVE OVERHEAD DMS

1.000 EACH 3,300.00000 3,300.00 3,500.00000 3,500.00 3,300.00000 3,300.00

2060 2599-9999005

('EACH' ITEM) STEEL OVERHEAD SIGN TRUSS,
66 FT. SPAN

3.000 EACH 62,575.00000 187,725.00 63,000.00000 189,000.00 62,575.00000 187,725.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2061 2599-9999005

('EACH' ITEM) DMS LADDER AND RUNWAY

1.000 EACH 12,885.00000 12,885.00 13,000.00000 13,000.00 12,885.00000 12,885.00

2062 2599-9999005

('EACH' ITEM) OVERHEAD DYNAMIC MESSAGE
SIGN SUPPORT STRUCTURE, 70 FEET SPAN

1.000 EACH 76,165.00000 76,165.00 77,000.00000 77,000.00 76,165.00000 76,165.00

2063 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

374.000 SF 20.00000 7,480.00 20.00000 7,480.00 20.00000 7,480.00

2064 2599-9999005

('EACH' ITEM) REMOVAL OF TEMPORARY SIGN
COVER

15.000 EACH 245.00000 3,675.00 250.00000 3,750.00 245.00000 3,675.00

2065 2599-9999005

('EACH' ITEM) TEMPORARY SIGN COVER

15.000 EACH 805.00000 12,075.00 815.00000 12,225.00 805.00000 12,075.00

$2,337,595.00$2,389,595.00 $2,237,134.00Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0010 RAILROAD INSURANCE IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

2080 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

2090 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$15,000.00$3,000.00 $6,000.00Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0011 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

2100 2102-0425071

SPECIAL BACKFILL

356.000 CY 46.00000 16,376.00

2110 2210-0475290

MACADAM STONE BASE

1,125.000 TON 25.50000 28,687.50

2120 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,950.00000 10,950.00

2130 2402-2720000

EXCAVATION, CLASS 20

23,102.000 CY 7.45000 172,109.90

2140 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

911.000 CY 408.46000 372,107.06

2150 2404-7775000

REINFORCING STEEL

169,642.000 LB 1.29000 218,838.18

2160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 124,239.00000 124,239.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0011 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

2170 2507-3250005

ENGINEERING FABRIC

2,249.000 SY 2.00000 4,498.00

2180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

2190 2533-4980005

MOBILIZATION

(1) LS 100,859.00000 100,859.00

$1,058,664.64Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0012 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 2: PRECAST BID THIS SECTION
IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

2200 2102-0425071

SPECIAL BACKFILL

350.000 CY 65.00000 22,750.00 80.00000 28,000.00

2210 2210-0475290

MACADAM STONE BASE

1,104.000 TON 28.00000 30,912.00 38.00000 41,952.00

2220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 25,000.00000 25,000.00

2230 2402-2720000

EXCAVATION, CLASS 20

22,745.000 CY 8.50000 193,332.50 16.00000 363,920.00

2240 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

576.000 LF 875.00000 504,000.00 1,000.00000 576,000.00

2250 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

1.000 EACH 32,000.00000 32,000.00 35,000.00000 35,000.00

2260 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 95,000.00000 95,000.00 15,000.00000 15,000.00
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Unit Price Ext Amount Unit Price
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0012 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 2: PRECAST BID THIS SECTION
IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

2270 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 3.00000 6,717.00 3.00000 6,717.00

2280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 10,500.00000 10,500.00

2290 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 100,000.00000 100,000.00

$1,202,089.00$959,711.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2300 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 2,231,000.00000 2,231,000.00 1,742,000.00000 1,742,000.00 4,800,000.00000 4,800,000.00

2310 2402-2720000

EXCAVATION, CLASS 20

4,063.000 CY 35.00000 142,205.00 10.00000 40,630.00 20.00000 81,260.00

2320 2402-2721000

EXCAVATION, CLASS 21

413.000 CY 250.00000 103,250.00 275.00000 113,575.00 200.00000 82,600.00

2330 2402-2722000

EXCAVATION, CLASS 22

621.000 CY 50.00000 31,050.00 26.00000 16,146.00 26.00000 16,146.00

2340 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2,171.100 CY 450.00000 976,995.00 300.00000 651,330.00 500.00000 1,085,550.00

2350 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

9,493.100 CY 580.00000 5,505,998.00 668.00000 6,341,390.80 650.00000 6,170,515.00

2360 2404-7775000

REINFORCING STEEL

925,069.000 LB 1.00000 925,069.00 0.75000 693,801.75 0.90000 832,562.10
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2370 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,865,118.000 LB 0.90000 2,578,606.20 0.80000 2,292,094.40 1.00000 2,865,118.00

2380 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

44,060.000 LB 3.40000 149,804.00 2.80000 123,368.00 3.00000 132,180.00

2390 2408-7800000

STRUCTURAL STEEL

10,526,552.000 LB 1.13000 11,895,003.76 1.18000 12,421,331.36 1.40000 14,737,172.80

2400 2408-8500100

REINFORCED NEOPRENE

1,541.000 SF 60.00000 92,460.00 48.00000 73,968.00 65.00000 100,165.00

2410 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

87.500 LF 266.60000 23,327.50 192.00000 16,800.00 150.00000 13,125.00

2420 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

87.500 LF 20.10000 1,758.75 17.00000 1,487.50 50.00000 4,375.00

2430 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

6,720.700 LF 65.00000 436,845.50 115.00000 772,880.50 151.51000 1,018,253.26
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2440 2434-0000100

DISC BEARING ASSEMBLIES

146.000 EACH 4,000.00000 584,000.00 4,300.00000 627,800.00 5,000.00000 730,000.00

2450 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 181,535.00000 181,535.00 115,000.00000 115,000.00 145,000.00000 145,000.00

2460 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

249.400 LF 2,000.00000 498,800.00 1,245.00000 310,503.00 1,500.00000 374,100.00

2470 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

4.000 EACH 3,000.00000 12,000.00 2,000.00000 8,000.00 500.00000 2,000.00

2480 2501-0201253

PILES, STEEL, HP 12 X 53

3,510.000 LF 30.00000 105,300.00 31.50000 110,565.00 32.00000 112,320.00

2490 2501-0201489

PILES, STEEL, HP 14 X 89

43,270.000 LF 45.00000 1,947,150.00 45.75000 1,979,602.50 48.50000 2,098,595.00

2500 2501-8400172

TEMPORARY SHORING

(1) LS 62,393.56000 62,393.56 25,000.00000 25,000.00 200,000.00000 200,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

22.000 LF 15.48000 340.56 60.00000 1,320.00 50.00000 1,100.00

2520 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00 45,000.00000 45,000.00 110,000.00000 110,000.00

2530 2533-4980005

MOBILIZATION

(1) LS 3,528,310.96000 3,528,310.96 2,950,000.00000 2,950,000.00 3,600,000.00000 3,600,000.00

2540 2599-9999005

('EACH' ITEM) EXPANSION JOINT (DRAINAGE
SYSTEM)

1.000 EACH 5,070.09000 5,070.09 24,500.00000 24,500.00 25,000.00000 25,000.00

2550 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

1,668,430.000 LB 1.75000 2,919,752.50 1.95000 3,253,438.50 2.25000 3,753,967.50

2560 2599-9999009

('LINEAR FEET' ITEM) EXPANSION JOINT
(FINGER PLATE TYPE)

83.900 LF 2,500.00000 209,750.00 1,435.00000 120,396.50 1,500.00000 125,850.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2570 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 128,982.64000 128,982.64 100,000.00000 100,000.00 10,000.00000 10,000.00

2580 2599-9999018

('SQUARE YARDS' ITEM) REVETMENT STONE
SLOPE PROTECTION

1,451.500 SY 75.00000 108,862.50 35.00000 50,802.50 60.00000 87,090.00

$43,314,044.66$35,425,620.52 $35,022,731.31Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2590 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

58.200 SY 94.43000 5,495.83 130.00000 7,566.00 90.05000 5,240.91

2600 2123-7450020

SHOULDER FINISHING, EARTH

2.400 STA 625.00000 1,500.00 750.00000 1,800.00 200.00000 480.00

2610 2301-0690203

BRIDGE APPROACH, BR-203

1,032.100 SY 200.00000 206,420.00 220.00000 227,062.00 235.10000 242,646.71

2620 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

25,063.300 SY 1.35000 33,835.46 5.00000 125,316.50 1.89000 47,369.64

2630 2435-0900000

BRIDGE END DRAIN, SW-538 MODIFIED

2.000 EACH 7,551.64000 15,103.28 8,000.00000 16,000.00 6,000.00000 12,000.00

2640 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 768.74000 768.74 1,650.00000 1,650.00 180.00000 180.00

2650 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

19.000 LF 131.33000 2,495.27 46.00000 874.00 100.00000 1,900.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2660 2510-6745850

REMOVAL OF PAVEMENT

2,321.200 SY 7.10000 16,480.52 7.00000 16,248.40 10.00000 23,212.00

2670 2518-6910000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00 282.00000 564.00 225.00000 450.00

2680 2519-3300600

FENCE, SAFETY

288.000 LF 8.00000 2,304.00 10.00000 2,880.00 8.00000 2,304.00

2690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

903.000 LF 7.50000 6,772.50 9.00000 8,127.00 7.50000 6,772.50

2700 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

2710 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 45.00000 3,150.00 56.00000 3,920.00 45.00000 3,150.00

2720 2599-9999010

('LUMP SUM' ITEM) CRANE STAGING

(1) LS 200,000.00000 200,000.00 50,000.00000 50,000.00 80,000.00000 80,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2740 2602-0000020

SILT FENCE

5,300.000 LF 1.60000 8,480.00 2.00000 10,600.00 1.60000 8,480.00

2750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,300.000 LF 0.10000 530.00 0.20000 1,060.00 0.10000 530.00

2760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

530.000 LF 0.25000 132.50 2.25000 1,192.50 0.25000 132.50

2770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 3.25000 1,950.00 5.00000 3,000.00 3.25000 1,950.00

2780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 3.95000 2,370.00 6.00000 3,600.00 3.95000 2,370.00

2790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 0.25000 300.00 0.30000 360.00 0.25000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2800 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 500.00000 1,500.00 300.00000 900.00 250.00000 750.00

2810 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 250.00000 750.00 950.00000 2,850.00 50.00000 150.00

2820 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 1,200.00000 3,600.00 100.00000 300.00

2830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

2840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$447,168.26$517,438.10 $500,670.40Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0015 RAILROAD INSURANCE IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2850 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 14,000.00000 14,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

2860 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 14,000.00000 14,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

2870 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 14,000.00000 14,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$15,000.00$42,000.00 $6,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2880 2402-2720000

EXCAVATION, CLASS 20

1,596.000 CY 18.00000 28,728.00 25.00000 39,900.00 20.00000 31,920.00

2890 2402-2721000

EXCAVATION, CLASS 21

328.000 CY 200.00000 65,600.00 225.00000 73,800.00 200.00000 65,600.00

2900 2402-2722000

EXCAVATION, CLASS 22

370.000 CY 30.00000 11,100.00 30.00000 11,100.00 26.00000 9,620.00

2910 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

913.300 CY 349.89000 319,554.54 350.00000 319,655.00 500.00000 456,650.00

2920 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

3,641.500 CY 725.00000 2,640,087.50 575.00000 2,093,862.50 650.00000 2,366,975.00

2930 2404-7775000

REINFORCING STEEL

375,637.000 LB 1.00000 375,637.00 0.80000 300,509.60 0.90000 338,073.30

2940 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,139,042.000 LB 0.75000 854,281.50 0.80000 911,233.60 1.00000 1,139,042.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2950 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

27,600.000 LB 2.37000 65,412.00 2.75000 75,900.00 3.00000 82,800.00

2960 2408-7800000

STRUCTURAL STEEL

4,448,033.000 LB 1.18000 5,248,678.94 1.17000 5,204,198.61 1.40000 6,227,246.20

2970 2408-8500100

REINFORCED NEOPRENE

71.000 SF 200.00000 14,200.00 60.00000 4,260.00 65.00000 4,615.00

2980 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

3,241.000 LF 90.00000 291,690.00 138.00000 447,258.00 138.35000 448,392.35

2990 2434-0000100

DISC BEARING ASSEMBLIES

59.000 EACH 3,700.00000 218,300.00 4,650.00000 274,350.00 5,000.00000 295,000.00

3000 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 300,000.00000 300,000.00 250,000.00000 250,000.00 200,000.00000 200,000.00

3010 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

75.500 LF 2,100.00000 158,550.00 1,900.00000 143,450.00 1,500.00000 113,250.00

Page 55 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3020 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

2.000 EACH 100.00000 200.00 2,500.00000 5,000.00 500.00000 1,000.00

3030 2501-0201489

PILES, STEEL, HP 14 X 89

20,805.000 LF 49.00000 1,019,445.00 47.00000 977,835.00 48.50000 1,009,042.50

3040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 55,000.00000 55,000.00

3050 2533-4980005

MOBILIZATION

(1) LS 1,363,000.00000 1,363,000.00 773,100.00000 773,100.00 1,580,000.00000 1,580,000.00

3060 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

702,256.000 LB 1.90000 1,334,286.40 1.95000 1,369,399.20 2.25000 1,580,076.00

3070 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 20,000.00000 20,000.00 50,000.00000 50,000.00 10,000.00000 10,000.00

$16,014,302.35$14,346,750.88 $13,344,811.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0017 ROADWAY ITEMS IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3080 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

8,398.000 SY 1.35000 11,337.30 2.50000 20,995.00 1.89000 15,872.22

3090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 10,000.00000 10,000.00 3,500.00000 3,500.00

3100 2602-0000020

SILT FENCE

1,750.000 LF 1.60000 2,800.00 2.25000 3,937.50 1.60000 2,800.00

3110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,750.000 LF 0.10000 175.00 0.20000 350.00 0.10000 175.00

3120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

175.000 LF 0.25000 43.75 2.25000 393.75 0.25000 43.75

3130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 5.00000 1,000.00 3.25000 650.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0017 ROADWAY ITEMS IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.95000 790.00 6.00000 1,200.00 3.95000 790.00

3150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.30000 120.00 0.25000 100.00

3160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

3170 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$25,430.97$20,896.05 $39,496.25Section Totals:
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0018 RAILROAD INSURANCE IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3180 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

3190 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

3200 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$15,000.00$21,000.00 $6,000.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3210 2402-2720000

EXCAVATION, CLASS 20

744.000 CY 30.00000 22,320.00 25.00000 18,600.00 20.00000 14,880.00

3220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

185.800 CY 350.00000 65,030.00 350.00000 65,030.00 500.00000 92,900.00

3230 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

845.000 CY 725.00000 612,625.00 575.00000 485,875.00 650.00000 549,250.00

3240 2404-7775000

REINFORCING STEEL

79,458.000 LB 1.00000 79,458.00 0.80000 63,566.40 0.90000 71,512.20

3250 2404-7775005

REINFORCING STEEL, EPOXY COATED

210,726.000 LB 0.75000 158,044.50 0.80000 168,580.80 1.00000 210,726.00

3260 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,954.000 LB 2.37000 18,850.98 2.75000 21,873.50 3.00000 23,862.00

3270 2408-7800000

STRUCTURAL STEEL

943,310.000 LB 1.18000 1,113,105.80 1.17000 1,103,672.70 1.40000 1,320,634.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3280 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

32.000 LF 200.00000 6,400.00 250.00000 8,000.00 150.00000 4,800.00

3290 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

32.000 LF 20.00000 640.00 40.00000 1,280.00 50.00000 1,600.00

3300 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

1,147.000 LF 90.00000 103,230.00 140.00000 160,580.00 145.75000 167,175.25

3310 2434-0000100

DISC BEARING ASSEMBLIES

16.000 EACH 3,800.00000 60,800.00 4,650.00000 74,400.00 5,000.00000 80,000.00

3320 2499-2300001

DECK DRAINS

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00 16,000.00000 16,000.00

3330 2501-0201253

PILES, STEEL, HP 12 X 53

2,300.000 LF 36.00000 82,800.00 32.00000 73,600.00 32.00000 73,600.00

3340 2501-0201489

PILES, STEEL, HP 14 X 89

3,150.000 LF 49.00000 154,350.00 48.00000 151,200.00 48.50000 152,775.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3350 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

28.000 LF 26.74000 748.72 300.00000 8,400.00 50.00000 1,400.00

3360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 21,500.00000 21,500.00

3370 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 275,000.00000 275,000.00 425,000.00000 425,000.00

3380 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

136,197.000 LB 1.90000 258,774.30 1.95000 265,584.15 2.25000 306,443.25

3390 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 12,000.00000 12,000.00 40,000.00000 40,000.00 10,000.00000 10,000.00

3400 2599-9999018

('SQUARE YARDS' ITEM) REVETMENT STONE
SLOPE PROTECTION

432.500 SY 75.00000 32,437.50 65.00000 28,112.50 60.00000 25,950.00

$3,570,007.70$3,108,614.80 $3,045,355.05Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3410 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

84.500 SY 90.87000 7,678.52 130.00000 10,985.00 90.05000 7,609.23

3420 2301-0690203

BRIDGE APPROACH, BR-203

157.300 SY 200.00000 31,460.00 245.00000 38,538.50 235.10000 36,981.23

3430 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,769.900 SY 1.35000 2,389.37 5.00000 8,849.50 2.10000 3,716.79

3440 2435-0900000

BRIDGE END DRAIN, SW-538 MODIFIED

1.000 EACH 9,318.73000 9,318.73 8,000.00000 8,000.00 6,000.00000 6,000.00

3450 2518-6910000

SAFETY CLOSURE

1.000 EACH 225.00000 225.00 280.00000 280.00 225.00000 225.00

3460 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00 3,500.00000 3,500.00

3470 2602-0000020

SILT FENCE

1,100.000 LF 1.60000 1,760.00 2.20000 2,420.00 1.60000 1,760.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3480 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,100.000 LF 0.10000 110.00 0.20000 220.00 0.10000 110.00

3490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

110.000 LF 0.25000 27.50 2.25000 247.50 0.25000 27.50

3500 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 5.00000 1,000.00 3.25000 650.00

3510 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.95000 790.00 6.00000 1,200.00 3.95000 790.00

3520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.30000 120.00 0.25000 100.00

3530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$62,969.75$59,509.12 $80,860.50Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0021 RAILROAD INSURANCE IM-NHS-080-1(380)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3550 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

3560 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

3570 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

$15,000.00$6,000.00 $6,000.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3580 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 77,000.00000 77,000.00 195,000.00000 195,000.00 400,000.00000 400,000.00

3590 2402-2720000

EXCAVATION, CLASS 20

705.000 CY 75.00000 52,875.00 25.00000 17,625.00 20.00000 14,100.00

3600 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

203.200 CY 750.00000 152,400.00 550.00000 111,760.00 500.00000 101,600.00

3610 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

968.400 CY 750.00000 726,300.00 650.00000 629,460.00 650.00000 629,460.00

3620 2404-7775000

REINFORCING STEEL

111,124.000 LB 1.00000 111,124.00 0.80000 88,899.20 0.90000 100,011.60

3630 2404-7775005

REINFORCING STEEL, EPOXY COATED

237,991.000 LB 0.95000 226,091.45 0.80000 190,392.80 1.00000 237,991.00

3640 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,945.000 LB 3.00000 11,835.00 2.75000 10,848.75 3.00000 11,835.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3650 2407-0564260

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE60

8.000 EACH 12,000.00000 96,000.00 12,000.00000 96,000.00 20,000.00000 160,000.00

3660 2407-0564270

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE70

8.000 EACH 13,000.00000 104,000.00 14,000.00000 112,000.00 25,000.00000 200,000.00

3670 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

8.000 EACH 28,000.00000 224,000.00 27,000.00000 216,000.00 30,000.00000 240,000.00

3680 2408-7800000

STRUCTURAL STEEL

15,788.000 LB 3.00000 47,364.00 2.60000 41,048.80 5.00000 78,940.00

3690 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

612.000 LF 60.00000 36,720.00 91.00000 55,692.00 68.24000 41,762.88

3700 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

720.000 LF 850.00000 612,000.00 725.00000 522,000.00 595.00000 428,400.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3710 2433-0003000

DEMONSTRATION SHAFT

90.000 LF 650.00000 58,500.00 1.00000 90.00 550.00000 49,500.00

3720 2499-2300001

DECK DRAINS

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 4,000.00000 4,000.00

3730 2501-0201274

PILES, STEEL, HP 12 X 74

3,510.000 LF 45.00000 157,950.00 39.00000 136,890.00 42.00000 147,420.00

3740 2501-6335010

PREBORED HOLES

225.000 LF 50.00000 11,250.00 55.00000 12,375.00 50.00000 11,250.00

3750 2501-8400172

TEMPORARY SHORING

(1) LS 33,000.00000 33,000.00 125,000.00000 125,000.00 350,000.00000 350,000.00

3760 2507-2638610

CONCRETE SLOPE PROTECTION

937.000 SY 75.00000 70,275.00 139.00000 130,243.00 175.00000 163,975.00

3770 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

6.000 SY 200.00000 1,200.00 200.00000 1,200.00 100.00000 600.00
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3780 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

3790 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 250,000.00000 250,000.00 349,500.00000 349,500.00

3800 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

295.000 LF 60.00000 17,700.00 50.00000 14,750.00 115.00000 33,925.00

$3,766,270.48$3,143,584.45 $2,979,274.55Section Totals:
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(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0023 ROADWAY ITEMS IM-NHS-080-1(400)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3810 2301-0690203

BRIDGE APPROACH, BR-203

675.800 SY 200.00000 135,160.00 225.00000 152,055.00 235.10000 158,880.58

3820 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,483.500 SY 1.35000 3,352.73 2.50000 6,208.75 2.01000 4,991.84

3830 2518-6910000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00 282.00000 564.00 225.00000 450.00

3840 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 7,500.00000 7,500.00 3,500.00000 3,500.00

3850 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

140.000 CDAY 45.00000 6,300.00 56.00000 7,840.00 45.00000 6,300.00

3860 2602-0000020

SILT FENCE

1,500.000 LF 1.60000 2,400.00 2.20000 3,300.00 1.60000 2,400.00

3870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.10000 150.00 0.20000 300.00 0.10000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKINS CONST CO,
UNITED CONTR. INC &
CRAMER & ASSOC., JV

(2) AMES CONSTRUCTION,
INC.

(3) LUNDA CONSTRUCTION
CO.

0023 ROADWAY ITEMS IM-NHS-080-1(400)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 0.25000 37.50 2.25000 337.50 0.25000 37.50

3890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 5.00000 1,000.00 3.25000 650.00

3900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.95000 790.00 6.00000 1,200.00 3.95000 790.00

3910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.25000 100.00 0.30000 120.00 0.25000 100.00

3920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

3930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$179,749.92$154,390.23 $181,925.25Section Totals:
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( ) indicates item is bid as Lump Sum

$107,338,322.47$104,669,512.79 $120,548,407.60

$104,669,512.79

Contract Item Totals

$107,338,322.47 120,548,407.60Contract Grand Totals

Contract Time Totals

Page 73 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.600 ACRE 8,000.00000 92,800.00

0020 2102-0425071

SPECIAL BACKFILL

61,043.700 CY 33.50000 2,044,963.95

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

345,286.000 CY 18.20000 6,284,205.20

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

356,093.000 CY 14.40000 5,127,739.20

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

63,791.000 CY 8.60000 548,602.60

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

345,286.000 CY 0.90000 310,757.40

0070 2111-8174100

GRANULAR SUBBASE

149,921.500 SY 7.90000 1,184,379.85
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

129,178.000 SY 3.30000 426,287.40

0090 2115-0100000

MODIFIED SUBBASE

2,728.200 CY 48.40000 132,044.88

0100 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

772.600 SY 135.00000 104,301.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

352.500 STA 710.00000 250,275.00

0120 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

2,467.500 SY 70.45000 173,835.38

0130 2301-1004115

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11.5 IN.

142,760.100 SY 67.34000 9,613,465.13
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

232.040 TON 57.25000 13,284.29

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

232.040 TON 60.25000 13,980.41

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

27.840 TON 365.00000 10,161.60

0170 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

87.800 SY 42.00000 3,687.60

0180 2304-0100000

DETOUR PAVEMENT 8 IN PCC OR 11 IN HMA

12,638.100 SY 54.00000 682,457.40

0190 2304-0100000

DETOUR PAVEMENT 8.5 IN PCC OR 12 IN HMA

9,452.100 SY 57.00000 538,769.70
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0200 2304-0100000

DETOUR PAVEMENT 9 IN PCC OR 13 IN HMA

10,029.800 SY 58.50000 586,743.30

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

37.500 TON 36.50000 1,368.75

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 35,000.00000 35,000.00

0230 2402-0425031

GRANULAR BACKFILL

13,875.200 TON 27.00000 374,630.40

0240 2402-0425040

FLOODED BACKFILL

844.000 CY 85.00000 71,740.00

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

3,192.200 CY 16.00000 51,075.20

0260 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 715.00000 5,720.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,350.00000 1,350.00

0280 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

3.000 EACH 1,900.00000 5,700.00

0290 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 900.00000 1,800.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

140.000 LF 95.00000 13,300.00

0310 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

10.000 LF 365.00000 3,650.00

0320 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

326.000 LF 200.00000 65,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0330 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 320.00000 640.00

0340 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

56.000 LF 80.00000 4,480.00

0350 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

28,697.700 SF 26.38000 757,045.33

0360 2435-0251224

INTAKE, SW-512, 24 IN.

5.000 EACH 2,400.00000 12,000.00

0370 2435-0254900

BARRIER INTAKE, SW-549

70.000 EACH 11,000.00000 770,000.00

0380 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

25.000 EACH 7,400.00000 185,000.00

0390 2435-0254904

BARRIER INTAKE, SW-549, TOP ONLY

39.000 EACH 4,200.00000 163,800.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0400 2435-0256200

INTAKE, SW-562

4.000 EACH 4,100.00000 16,400.00

0410 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00

0420 2503-0110018

STORM SEWER GRAVITY MAIN, TRENCHED, 18
IN.

131.000 LF 130.00000 17,030.00

0430 2503-0110024

STORM SEWER GRAVITY MAIN, TRENCHED, 24
IN.

4,021.000 LF 130.00000 522,730.00

0440 2503-0110030

STORM SEWER GRAVITY MAIN, TRENCHED, 30
IN.

30.000 LF 320.00000 9,600.00

0450 2503-0110042

STORM SEWER GRAVITY MAIN, TRENCHED, 42
IN.

122.000 LF 220.00000 26,840.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2503-0116324

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 24 IN.

916.000 LF 160.00000 146,560.00

0470 2503-0116330

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

1,707.000 LF 170.00000 290,190.00

0480 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

284.000 LF 210.00000 59,640.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,243.000 LF 30.00000 37,290.00

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

292.000 LF 60.00000 17,520.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0510 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

5,253.100 LF 2.00000 10,506.20

0520 2505-4008300

STEEL BEAM GUARDRAIL

212.500 LF 20.00000 4,250.00

0530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00

0540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,000.00000 8,000.00

0560 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,740.000 LF 15.00000 26,100.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0570 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 4,000.00000 16,000.00

0580 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,500.00000 3,000.00

0590 2506-4984000

FLOWABLE MORTAR

133.800 CY 190.00000 25,422.00

0600 2507-3250005

ENGINEERING FABRIC

1,927.800 SY 3.60000 6,940.08

0610 2507-6800061

REVETMENT, CLASS E

1,731.000 TON 60.50000 104,725.50

0620 2510-6745850

REMOVAL OF PAVEMENT

112,308.900 SY 10.75000 1,207,320.68

0630 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

23.000 EACH 950.00000 21,850.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0640 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5.000 LF 65.00000 325.00

0650 2513-0001020

CONCRETE BARRIER, BA-102

28,910.400 LF 64.00000 1,850,265.60

0660 2513-0001040

CONCRETE BARRIER, BA-104

504.100 LF 72.00000 36,295.20

0670 2513-0001050

CONCRETE BARRIER, BA-105

1.000 EACH 3,000.00000 3,000.00

0680 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 3,000.00000 3,000.00

0690 2516-8725000

P.C. CONCRETE RETAINING WALL

3.100 CY 1,200.00000 3,720.00

0700 2518-6910000

SAFETY CLOSURE

14.000 EACH 225.00000 3,150.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0710 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

4,155.100 LF 24.50000 101,799.95

0720 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

3,610.300 LF 2.50000 9,025.75

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 625,000.00000 625,000.00

0740 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,551.980 STA 25.00000 88,799.50

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

1,895.200 STA 15.00000 28,428.00

0760 2528-3800000

MODULAR GLARE SCREEN SYSTEM

25,154.000 LF 3.50000 88,039.00

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

25,630.000 LF 7.50000 192,225.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0780 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

10.000 EACH 2,500.00000 25,000.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 285,000.00000 285,000.00

0800 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 45.00000 4,500.00

0810 2533-4980005

MOBILIZATION

(1) LS 7,000,000.00000 7,000,000.00

0820 2551-0000110

TEMP CRASH CUSHION

17.000 EACH 1,300.00000 22,100.00

0830 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 7,500.00000 15,000.00

0840 2590-0000020

PROJECT MANAGEMENT

(1) LS 750,000.00000 750,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0850 2599-9999010

('LUMP SUM' ITEM) DEWATERING

(1) LS 400,000.00000 400,000.00

0860 2599-9999010

('LUMP SUM' ITEM) PROGRESS SCHEDULING

(1) LS 500,000.00000 500,000.00

0870 2599-9999018

('SQUARE YARDS' ITEM) P.C. CONCRETE
GUTTER

783.900 SY 85.00000 66,631.50

0880 2599-9999020

('TONS' ITEM) CRUSHED LIMESTONE

2,102.300 TON 45.00000 94,603.50

0890 2601-2633100

MOWING

83.200 ACRE 50.00000 4,160.00

0900 2601-2634100

MULCHING

41.600 ACRE 950.00000 39,520.00

0910 2601-2636043

SEEDING AND FERTILIZING (RURAL)

36.300 ACRE 1,250.00000 45,375.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0920 2601-2636060

SALT TOLERANT SEEDING

5.300 ACRE 1,950.00000 10,335.00

0930 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

41.600 ACRE 500.00000 20,800.00

0940 2602-0000020

SILT FENCE

1,955.000 LF 1.75000 3,421.25

0950 2602-0000030

SILT FENCE FOR DITCH CHECKS

12,111.000 LF 1.80000 21,799.80

0960 2602-0000050

SILT BASINS

24.000 EACH 450.00000 10,800.00

0970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

14,066.000 LF 0.25000 3,516.50

0980 2602-0000080

REMOVAL OF SILT BASINS

24.000 EACH 250.00000 6,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

0990 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,406.600 LF 1.00000 1,406.60

1000 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

1,000.000 LF 32.50000 32,500.00

1010 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,500.000 LF 4.00000 10,000.00

1020 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,500.000 LF 5.00000 12,500.00

1030 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

5,000.000 LF 1.00000 5,000.00

1040 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0001 ROADWAY ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1050 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

1051 2435-0600120

INTAKE ADJUSTMENT, MAJOR

9.000 EACH 4,000.00000 36,000.00

1052 2599-9999018

('SQUARE YARDS' ITEM) HIGH FRICTION
SURFACE TREATMENT

5,117.700 SY 32.00000 163,766.40

$45,902,263.98Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1060 2102-2713090

EXCAVATION, CLASS 13, WASTE

33,355.000 CY 17.00000 567,035.00

1070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

9,151.000 CY 14.30000 130,859.30

1080 2112-0000100

WICK DRAIN

661,515.000 LF 0.42000 277,836.30

1090 2210-0475105

CHOKE STONE BASE

15,750.000 TON 20.80000 327,600.00

1100 2210-0475290

MACADAM STONE BASE

43,875.000 TON 27.00000 1,184,625.00

1110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

45,900.000 LF 12.00000 550,800.00

1120 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,290.000 LF 16.80000 55,272.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1130 2502-8221303

SUBDRAIN OUTLET, DR-303

291.000 EACH 350.00000 101,850.00

1140 2502-8221306

SUBDRAIN OUTLET, DR-306

76.000 EACH 625.00000 47,500.00

1150 2502-8221305

SUBDRAIN OUTLET, DR-305

18.000 EACH 800.00000 14,400.00

1160 2507-3250005

ENGINEERING FABRIC

52,075.000 SY 2.20000 114,565.00

1170 2599-9999003

('CUBIC YARDS' ITEM) LIGHTWEIGHT FOAM
CONCRETE (LFCF)

113,900.000 CY 59.00000 6,720,100.00

1180 2599-9999003

('CUBIC YARDS' ITEM) RIGID INCLUSIONS
WORKING PAD (MACADAM STONE)

5,210.000 CY 47.10000 245,391.00

1190 2599-9999005

('EACH' ITEM) LOAD TEST

3.000 EACH 25,000.00000 75,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0002 GEOTECH ITEMS  IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1200 2599-9999009

('LINEAR FEET' ITEM) RIGID INCLUSIONS

77,026.000 LF 17.25000 1,328,698.50

1210 2599-9999010

('LUMP SUM' ITEM) INSTRUMENTATION AND
MONITORING

(1) LS 275,000.00000 275,000.00

$12,016,532.10Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1220 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00

1230 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

110,000.000 EACH 1.00000 110,000.00

$240,000.00Section Totals:

Page 94 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0004 RAILROAD INSURANCE IM-NHS-029-3(115)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1240 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

1250 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$25,000.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0005 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1260 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 10,000.00000 100,000.00

$100,000.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1270 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

38.000 EACH 950.00000 36,100.00

1280 2401-6745765

REMOVAL OF LIGHT POLES

79.000 EACH 375.00000 29,625.00

1290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 735.00000 735.00

1300 2402-2720000

EXCAVATION, CLASS 20

582.000 CY 31.00000 18,042.00

1310 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

139.600 CY 385.00000 53,746.00

1320 2404-7775000

REINFORCING STEEL

17,062.000 LB 2.10000 35,830.20

1330 2501-0201042

PILES, STEEL, HP 10 X 42

2,100.000 LF 60.00000 126,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1340 2506-4984000

FLOWABLE MORTAR

86.000 CY 105.00000 9,030.00

1350 2522-8929120

LIGHTING TOWER, 120 FT.

6.000 EACH 35,855.00000 215,130.00

1360 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

50.000 EACH 860.00000 43,000.00

1370 2523-0000100

LIGHTING POLES

58.000 EACH 3,860.00000 223,880.00

1380 2523-0000200

ELECTRICAL CIRCUITS

20,817.000 LF 20.00000 416,340.00

1390 2523-0000310

HANDHOLES AND JUNCTION BOXES

49.000 EACH 875.00000 42,875.00

1400 2523-0000400

CONTROL CABINET

9.000 EACH 10,905.00000 98,145.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0006 LIGHTING ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1410 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00

1420 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

9.000 EACH 5,300.00000 47,700.00

1430 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

1440 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00

1450 2599-9999005

('EACH' ITEM) LIGHT POLE FOUNDATION
EXTENDED ABOVE GRADE BEHIND BARRIER
RAIL

38.000 EACH 5,645.00000 214,510.00

1460 2599-9999005

('EACH' ITEM) METER PEDESTAL

3.000 EACH 6,660.00000 19,980.00

1470 2599-9999005

('EACH' ITEM) MODIFY CONTROL CABINET

2.000 EACH 710.00000 1,420.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

$1,934,088.20Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1480 2599-9999005

('EACH' ITEM) CABINET, GROUND MOUNT,
INSTALL ONLY

5.000 EACH 3,585.00000 17,925.00

1490 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FIBER VAULT

7.000 EACH 2,855.00000 19,985.00

1500 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FOR27

8.000 EACH 1,465.00000 11,720.00

1510 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE I ITS

10.000 EACH 810.00000 8,100.00

1520 2599-9999005

('EACH' ITEM) METER PEDESTAL

1.000 EACH 6,645.00000 6,645.00

1530 2599-9999005

('EACH' ITEM) POWER CONNECTION

4.000 EACH 815.00000 3,260.00

1540 2599-9999005

('EACH' ITEM) POWER INSTALLED
FOUNDATION, INSTALL ONLY

2.000 EACH 385.00000 770.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1550 2599-9999005

('EACH' ITEM) STEEL POLE 45 FOOT, INSTALL
ONLY TYPE FIBER VAULT

2.000 EACH 535.00000 1,070.00

1560 2599-9999005

('EACH' ITEM) STEP-DOWN TRANSFORMER

3.000 EACH 1,570.00000 4,710.00

1570 2599-9999009

('LINEAR FEET' ITEM) CABLE, #12 TRACER
WIRE

5,510.000 LF 0.75000 4,132.50

1580 2599-9999009

('LINEAR FEET' ITEM) CABLE, #2 AWG

1,725.000 LF 3.70000 6,382.50

1590 2599-9999009

('LINEAR FEET' ITEM) CABLE, #2/0 AWG

2,200.000 LF 5.00000 11,000.00

1600 2599-9999009

('LINEAR FEET' ITEM) CABLE, #250 KCMIL

4,400.000 LF 9.75000 42,900.00

1610 2599-9999009

('LINEAR FEET' ITEM) CABLE, #4AWG

1,635.000 LF 2.10000 3,433.50
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1620 2599-9999009

('LINEAR FEET' ITEM) CABLE, #6 AWG

3,365.000 LF 1.55000 5,215.75

1630 2599-9999009

('LINEAR FEET' ITEM) CABLE, 12 COUNT SM
FIBER OPTIC

6,275.000 LF 2.80000 17,570.00

1640 2599-9999009

('LINEAR FEET' ITEM) CABLE, 144 COUNT SM
FIBER OPTIC BORED

6,085.000 LF 5.20000 31,642.00

1650 2599-9999009

('LINEAR FEET' ITEM) CABLE, 48 COUNT SM
ARMORED FIBER OPTIC, INSTALL ONLY

4,500.000 LF 2.50000 11,250.00

1660 2599-9999009

('LINEAR FEET' ITEM) CABLE, 96 COUNT SM
FIBER OPTIC

4,505.000 LF 4.60000 20,723.00

1670 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HDPE, 2 INCH,
BORED INSTALL ONLY

1,650.000 LF 16.00000 26,400.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0007 ITS ELECTRICAL ITEMS IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1680 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HDPE, 3 INCH,
BORED

320.000 LF 17.55000 5,616.00

1690 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HPDE, 2 INCH

7,010.000 LF 11.50000 80,615.00

1700 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, HPDE, 3 INCH

1,760.000 LF 14.00000 24,640.00

1710 2599-9999009

('LINEAR FEET' ITEM) CONDUIT, RCE, 2 INCH

230.000 LF 30.00000 6,900.00

$372,605.25Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0008 RAILROAD INSURANCE IM-NHS-029-3(116)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1720 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 12,500.00000 12,500.00

1730 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

1740 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$37,500.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1750 2401-6745358

REMOVAL OF CONCRETE FOUNDATIONS OF
HIGHWAY SIGNS

16.000 EACH 650.00000 10,400.00

1760 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

6.000 EACH 12,545.00000 75,270.00

1770 2402-2720000

EXCAVATION, CLASS 20

3,494.000 CY 25.50000 89,097.00

1780 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

796.000 CY 250.00000 199,000.00

1790 2404-7775005

REINFORCING STEEL, EPOXY COATED

95,702.000 LB 2.00000 191,404.00

1800 2423-0001000

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.)
SUPPORT

2.000 EACH 18,100.00000 36,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1810 2423-0001001

ROADSIDE DYNAMIC MESSAGE SIGN (D.M.S.),
INSTALL

2.000 EACH 3,965.00000 7,930.00

1820 2423-0001010

DYNAMIC MESSAGE SIGN (D.M.S.)
INSTALLATION

2.000 EACH 8,860.00000 17,720.00

1830 2423-1060070

STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN

1.000 EACH 67,000.00000 67,000.00

1840 2423-1060080

STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN

1.000 EACH 67,850.00000 67,850.00

1850 2423-1060085

STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN

2.000 EACH 73,750.00000 147,500.00

1860 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 76,775.00000 76,775.00

1870 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 86,845.00000 86,845.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1880 2423-1060115

STEEL OVERHEAD SIGN TRUSS, 115 FT. SPAN

2.000 EACH 92,035.00000 184,070.00

1890 2423-1060120

STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN

1.000 EACH 94,500.00000 94,500.00

1900 2423-1060125

STEEL OVERHEAD SIGN TRUSS, 125 FT. SPAN

1.000 EACH 104,320.00000 104,320.00

1910 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

13.000 EACH 460.00000 5,980.00

1920 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

44.000 EACH 1,190.00000 52,360.00

1930 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 1,125.00000 4,500.00

1940 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,340.00000 8,040.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

1950 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

808.000 LF 20.00000 16,160.00

1960 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

68.000 LF 65.00000 4,420.00

1970 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

138.000 LF 73.50000 10,143.00

1980 2524-9290006

MODIFICATION OF EXISTING SIGNS

5.000 EACH 1,140.00000 5,700.00

1990 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

12,682.000 SF 20.50000 259,981.00

2000 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2010 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00

2020 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00

2030 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

60.000 CDAY 45.00000 2,700.00

2040 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00

2050 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 4,035.00000 4,035.00

2051 2599-9999005

('EACH' ITEM) REMOVE OVERHEAD DMS

1.000 EACH 3,300.00000 3,300.00

2060 2599-9999005

('EACH' ITEM) STEEL OVERHEAD SIGN TRUSS,
66 FT. SPAN

3.000 EACH 62,575.00000 187,725.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0009 TRAFFIC SIGN ITEMS IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2061 2599-9999005

('EACH' ITEM) DMS LADDER AND RUNWAY

1.000 EACH 12,885.00000 12,885.00

2062 2599-9999005

('EACH' ITEM) OVERHEAD DYNAMIC MESSAGE
SIGN SUPPORT STRUCTURE, 70 FEET SPAN

1.000 EACH 76,165.00000 76,165.00

2063 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

374.000 SF 20.00000 7,480.00

2064 2599-9999005

('EACH' ITEM) REMOVAL OF TEMPORARY SIGN
COVER

15.000 EACH 245.00000 3,675.00

2065 2599-9999005

('EACH' ITEM) TEMPORARY SIGN COVER

15.000 EACH 805.00000 12,075.00

$2,459,455.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0010 RAILROAD INSURANCE IM-NHS-029-3(117)48--03-78SECTION: Cat Alt Set: Cat Alt Member:

2070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 12,500.00000 12,500.00

2080 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

2090 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$37,500.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0011 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

2100 2102-0425071

SPECIAL BACKFILL

356.000 CY

2110 2210-0475290

MACADAM STONE BASE

1,125.000 TON

2120 2401-6750001

REMOVALS, AS PER PLAN

(1) LS

2130 2402-2720000

EXCAVATION, CLASS 20

23,102.000 CY

2140 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

911.000 CY

2150 2404-7775000

REINFORCING STEEL

169,642.000 LB

2160 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0011 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

2170 2507-3250005

ENGINEERING FABRIC

2,249.000 SY

2180 2526-8285000

CONSTRUCTION SURVEY

(1) LS

2190 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0012 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 2: PRECAST BID THIS SECTION
IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

2200 2102-0425071

SPECIAL BACKFILL

350.000 CY 100.00000 35,000.00

2210 2210-0475290

MACADAM STONE BASE

1,104.000 TON 50.00000 55,200.00

2220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 30,000.00000 30,000.00

2230 2402-2720000

EXCAVATION, CLASS 20

22,745.000 CY 18.30000 416,233.50

2240 2415-2111010

PRECAST CONCRETE BOX CULVERT, 10 FT. X
10 FT.

576.000 LF 880.00000 506,880.00

2250 2415-2201010

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 10 FT.

1.000 EACH 30,000.00000 30,000.00

2260 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 85,000.00000 85,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0012 DESIGN NO. 0518; ALTERNATE 'AA' OPTION 2: PRECAST BID THIS SECTION
IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (129)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

2270 2507-3250005

ENGINEERING FABRIC

2,239.000 SY 2.40000 5,373.60

2280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00

2290 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

$1,275,687.10Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2300 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 2,200,000.00000 2,200,000.00

2310 2402-2720000

EXCAVATION, CLASS 20

4,063.000 CY 35.00000 142,205.00

2320 2402-2721000

EXCAVATION, CLASS 21

413.000 CY 225.00000 92,925.00

2330 2402-2722000

EXCAVATION, CLASS 22

621.000 CY 30.00000 18,630.00

2340 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2,171.100 CY 450.00000 976,995.00

2350 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

9,493.100 CY 650.00000 6,170,515.00

2360 2404-7775000

REINFORCING STEEL

925,069.000 LB 0.90000 832,562.10
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2370 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,865,118.000 LB 1.00000 2,865,118.00

2380 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

44,060.000 LB 2.75000 121,165.00

2390 2408-7800000

STRUCTURAL STEEL

10,526,552.000 LB 1.35000 14,210,845.20

2400 2408-8500100

REINFORCED NEOPRENE

1,541.000 SF 69.00000 106,329.00

2410 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

87.500 LF 245.00000 21,437.50

2420 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

87.500 LF 55.00000 4,812.50

2430 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

6,720.700 LF 115.00000 772,880.50
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2440 2434-0000100

DISC BEARING ASSEMBLIES

146.000 EACH 4,800.00000 700,800.00

2450 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 165,000.00000 165,000.00

2460 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

249.400 LF 1,900.00000 473,860.00

2470 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

4.000 EACH 2,200.00000 8,800.00

2480 2501-0201253

PILES, STEEL, HP 12 X 53

3,510.000 LF 36.00000 126,360.00

2490 2501-0201489

PILES, STEEL, HP 14 X 89

43,270.000 LF 49.00000 2,120,230.00

2500 2501-8400172

TEMPORARY SHORING

(1) LS 50,000.00000 50,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

22.000 LF 200.00000 4,400.00

2520 2526-8285000

CONSTRUCTION SURVEY

(1) LS 65,000.00000 65,000.00

2530 2533-4980005

MOBILIZATION

(1) LS 2,000,000.00000 2,000,000.00

2540 2599-9999005

('EACH' ITEM) EXPANSION JOINT (DRAINAGE
SYSTEM)

1.000 EACH 18,000.00000 18,000.00

2550 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

1,668,430.000 LB 2.00000 3,336,860.00

2560 2599-9999009

('LINEAR FEET' ITEM) EXPANSION JOINT
(FINGER PLATE TYPE)

83.900 LF 1,800.00000 151,020.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0013 DESIGN NO. 0218;3329-0 X VARIES CONTINUOUS WELDED GIRDER
BRIDGE (EB)  IM-NHS-080-1(378)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2570 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 75,000.00000 75,000.00

2580 2599-9999018

('SQUARE YARDS' ITEM) REVETMENT STONE
SLOPE PROTECTION

1,451.500 SY 55.00000 79,832.50

$37,911,582.30Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2590 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

58.200 SY 120.00000 6,984.00

2600 2123-7450020

SHOULDER FINISHING, EARTH

2.400 STA 1,500.00000 3,600.00

2610 2301-0690203

BRIDGE APPROACH, BR-203

1,032.100 SY 185.00000 190,938.50

2620 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

25,063.300 SY 1.35000 33,835.46

2630 2435-0900000

BRIDGE END DRAIN, SW-538 MODIFIED

2.000 EACH 18,000.00000 36,000.00

2640 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 500.00000 500.00

2650 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

19.000 LF 200.00000 3,800.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2660 2510-6745850

REMOVAL OF PAVEMENT

2,321.200 SY 20.50000 47,584.60

2670 2518-6910000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00

2680 2519-3300600

FENCE, SAFETY

288.000 LF 8.00000 2,304.00

2690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

903.000 LF 7.50000 6,772.50

2700 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

2710 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

70.000 CDAY 45.00000 3,150.00

2720 2599-9999010

('LUMP SUM' ITEM) CRANE STAGING

(1) LS 100,000.00000 100,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2740 2602-0000020

SILT FENCE

5,300.000 LF 1.75000 9,275.00

2750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,300.000 LF 0.25000 1,325.00

2760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

530.000 LF 1.00000 530.00

2770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 4.00000 2,400.00

2780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 5.00000 3,000.00

2790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,200.000 LF 1.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0014 ROADWAY ITEMS IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2800 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 400.00000 1,200.00

2810 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00

2820 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00

2830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

2840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$471,649.06Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0015 RAILROAD INSURANCE IM-NHS-080-1(378)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

2850 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 12,500.00000 12,500.00

2860 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

2870 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$37,500.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2880 2402-2720000

EXCAVATION, CLASS 20

1,596.000 CY 13.00000 20,748.00

2890 2402-2721000

EXCAVATION, CLASS 21

328.000 CY 205.00000 67,240.00

2900 2402-2722000

EXCAVATION, CLASS 22

370.000 CY 35.00000 12,950.00

2910 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

913.300 CY 345.00000 315,088.50

2920 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

3,641.500 CY 595.00000 2,166,692.50

2930 2404-7775000

REINFORCING STEEL

375,637.000 LB 0.90000 338,073.30

2940 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,139,042.000 LB 1.00000 1,139,042.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

2950 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

27,600.000 LB 3.27000 90,252.00

2960 2408-7800000

STRUCTURAL STEEL

4,448,033.000 LB 1.50000 6,672,049.50

2970 2408-8500100

REINFORCED NEOPRENE

71.000 SF 115.00000 8,165.00

2980 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

3,241.000 LF 74.00000 239,834.00

2990 2434-0000100

DISC BEARING ASSEMBLIES

59.000 EACH 3,750.00000 221,250.00

3000 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 170,000.00000 170,000.00

3010 2499-9000000

MODULAR EXPANSION JOINT ASSEMBLY

75.500 LF 2,060.00000 155,530.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0016 DESIGN NO. 0318;1630'-9 X VARIES CONTINUOUS WELDED GRIDER
BRIDGE  IM-NHS-080-1(379)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3020 2499-9000100

MODULAR EXPANSION JOINT ASSEMBLY LEAK
TESTING

2.000 EACH 3,500.00000 7,000.00

3030 2501-0201489

PILES, STEEL, HP 14 X 89

20,805.000 LF 51.00000 1,061,055.00

3040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00

3050 2533-4980005

MOBILIZATION

(1) LS 2,000,000.00000 2,000,000.00

3060 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

702,256.000 LB 2.58000 1,811,820.48

3070 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 80,000.00000 80,000.00

$16,611,790.28Section Totals:

Page 129 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0017 ROADWAY ITEMS IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3080 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

8,398.000 SY 1.35000 11,337.30

3090 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

3100 2602-0000020

SILT FENCE

1,750.000 LF 1.75000 3,062.50

3110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,750.000 LF 0.25000 437.50

3120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

175.000 LF 1.00000 175.00

3130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0017 ROADWAY ITEMS IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3140 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00

3150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

3160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

3170 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$31,212.30Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0018 RAILROAD INSURANCE IM-NHS-080-1(379)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3180 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 12,500.00000 12,500.00

3190 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

3200 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$37,500.00Section Totals:

Page 132 of 146

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

October 17, 2017

78-0801-378 Primary County: POTTAWATTAMIE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3210 2402-2720000

EXCAVATION, CLASS 20

744.000 CY 13.00000 9,672.00

3220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

185.800 CY 345.00000 64,101.00

3230 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

845.000 CY 595.00000 502,775.00

3240 2404-7775000

REINFORCING STEEL

79,458.000 LB 0.90000 71,512.20

3250 2404-7775005

REINFORCING STEEL, EPOXY COATED

210,726.000 LB 1.00000 210,726.00

3260 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,954.000 LB 3.27000 26,009.58

3270 2408-7800000

STRUCTURAL STEEL

943,310.000 LB 1.50000 1,414,965.00
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Unit Price Ext Amount Unit Price
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3280 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

32.000 LF 266.00000 8,512.00

3290 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

32.000 LF 44.00000 1,408.00

3300 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

1,147.000 LF 74.00000 84,878.00

3310 2434-0000100

DISC BEARING ASSEMBLIES

16.000 EACH 3,750.00000 60,000.00

3320 2499-2300001

DECK DRAINS

(1) LS 10,000.00000 10,000.00

3330 2501-0201253

PILES, STEEL, HP 12 X 53

2,300.000 LF 33.00000 75,900.00

3340 2501-0201489

PILES, STEEL, HP 14 X 89

3,150.000 LF 51.00000 160,650.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0019 DESIGN NO. 0418;537'-5 5/8 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE
IM-NHS-080-1(380)4--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3350 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

28.000 LF 50.00000 1,400.00

3360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

3370 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00

3380 2599-9999008

('POUNDS' ITEM) MAINTENANCE CATWALKS
AND ACCESS SYSTEM

136,197.000 LB 2.58000 351,388.26

3390 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 35,000.00000 35,000.00

3400 2599-9999018

('SQUARE YARDS' ITEM) REVETMENT STONE
SLOPE PROTECTION

432.500 SY 56.00000 24,220.00

$3,638,117.04Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3410 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

84.500 SY 120.00000 10,140.00

3420 2301-0690203

BRIDGE APPROACH, BR-203

157.300 SY 185.00000 29,100.50

3430 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,769.900 SY 1.35000 2,389.37

3440 2435-0900000

BRIDGE END DRAIN, SW-538 MODIFIED

1.000 EACH 18,000.00000 18,000.00

3450 2518-6910000

SAFETY CLOSURE

1.000 EACH 225.00000 225.00

3460 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00

3470 2602-0000020

SILT FENCE

1,100.000 LF 1.75000 1,925.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3480 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,100.000 LF 0.25000 275.00

3490 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

110.000 LF 1.00000 110.00

3500 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

3510 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00

3520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

3530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0020 ROADWAY ITEMS IM-NHS-080-1(380)--03-78SECTION: Cat Alt Set: Cat Alt Member:

3540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$78,364.87Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0021 RAILROAD INSURANCE IM-NHS-080-1(380)4--03-78SECTION: Cat Alt Set: Cat Alt Member:

3550 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 12,500.00000 12,500.00

3560 2595-0005110

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CBEC RAILWAY INC.

(1) LS 12,500.00000 12,500.00

3570 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 12,500.00000 12,500.00

$37,500.00Section Totals:
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3580 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 260,000.00000 260,000.00

3590 2402-2720000

EXCAVATION, CLASS 20

705.000 CY 13.00000 9,165.00

3600 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

203.200 CY 345.00000 70,104.00

3610 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

968.400 CY 595.00000 576,198.00

3620 2404-7775000

REINFORCING STEEL

111,124.000 LB 0.90000 100,011.60

3630 2404-7775005

REINFORCING STEEL, EPOXY COATED

237,991.000 LB 1.00000 237,991.00

3640 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,945.000 LB 3.27000 12,900.15
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3650 2407-0564260

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE60

8.000 EACH 12,600.00000 100,800.00

3660 2407-0564270

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE70

8.000 EACH 13,900.00000 111,200.00

3670 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

8.000 EACH 31,800.00000 254,400.00

3680 2408-7800000

STRUCTURAL STEEL

15,788.000 LB 2.40000 37,891.20

3690 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

612.000 LF 83.00000 50,796.00

3700 2433-0001060

CONCRETE DRILLED SHAFT, 60 IN. DIAMETER

720.000 LF 1,000.00000 720,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3710 2433-0003000

DEMONSTRATION SHAFT

90.000 LF 655.00000 58,950.00

3720 2499-2300001

DECK DRAINS

(1) LS 3,400.00000 3,400.00

3730 2501-0201274

PILES, STEEL, HP 12 X 74

3,510.000 LF 43.00000 150,930.00

3740 2501-6335010

PREBORED HOLES

225.000 LF 56.00000 12,600.00

3750 2501-8400172

TEMPORARY SHORING

(1) LS 60,000.00000 60,000.00

3760 2507-2638610

CONCRETE SLOPE PROTECTION

937.000 SY 100.00000 93,700.00

3770 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

6.000 SY 165.00000 990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0022 DESIGN NO. 0217;289'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  IM-NHS080-1(400)3--03-78

SECTION: Cat Alt Set: Cat Alt Member:

3780 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00

3790 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00

3800 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

295.000 LF 80.00000 23,600.00

$3,470,626.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0023 ROADWAY ITEMS IM-NHS-080-1(400)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3810 2301-0690203

BRIDGE APPROACH, BR-203

675.800 SY 185.00000 125,023.00

3820 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,483.500 SY 1.35000 3,352.73

3830 2518-6910000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00

3840 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

3850 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

140.000 CDAY 45.00000 6,300.00

3860 2602-0000020

SILT FENCE

1,500.000 LF 1.75000 2,625.00

3870 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.25000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO & A.M.

COHRON & SON, INC, JV

0023 ROADWAY ITEMS IM-NHS-080-1(400)3--03-78SECTION: Cat Alt Set: Cat Alt Member:

3880 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 1.00000 150.00

3890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

3900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00

3910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

3920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

3930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$156,975.73Section Totals:
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( ) indicates item is bid as Lump Sum

$127,080,752.16

$127,080,752.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C090(87)--8J-90 RCB CULVERT REPLACEMENT - TRIPLE BOX

WAPELLO

Route: 230TH AVE

230TH AVE: OVER BEAR CREEK

Prj Awd Amt: $364,285.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 90 Working Days

90-C090-087

October 17, 2017 10:00 A.M.

WAPELLO011 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $364,285.70 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $422,218.00 115.90%
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Contract ID:
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Start Date: 05/07/18 90 Working Days

90-C090-087

October 17, 2017 10:00 A.M.

WAPELLO011 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A  TRIPLE 12' X 10' X 78'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 3,000.00000 2,700.00 3,000.00000 2,700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,152.000 CY 6.00000 6,912.00 8.00000 9,216.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,524.000 CY 5.00000 22,620.00 5.00000 22,620.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

284.000 CY 4.00000 1,136.00 6.00000 1,704.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 TON 27.00000 4,050.00 20.00000 3,000.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00

0070 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

2,470.000 CY 3.00000 7,410.00 5.00000 12,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A  TRIPLE 12' X 10' X 78'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

2,067.000 CY 5.00000 10,335.00 9.00000 18,603.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

103.000 TON 25.00000 2,575.00 32.00000 3,296.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

509.000 CY 350.00000 178,150.00 350.00000 178,150.00

0110 2404-7775000

REINFORCING STEEL

75,784.000 LB 0.80000 60,627.20 1.00000 75,784.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

48.000 LF 60.00000 2,880.00 40.75000 1,956.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00

0140 2507-3250005

ENGINEERING FABRIC

1,086.000 SY 1.00000 1,086.00 3.00000 3,258.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A  TRIPLE 12' X 10' X 78'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

779.000 TON 35.00000 27,265.00 36.50000 28,433.50

0160 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 120.00000 480.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 1,500.00000 1,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 35,000.00000 35,000.00

0200 2601-2634100

MULCHING

1.700 ACRE 1,110.00000 1,887.00 1,000.00000 1,700.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,300.00000 2,210.00 1,200.00000 2,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A  TRIPLE 12' X 10' X 78'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

650.000 LF 1.60000 1,040.00 1.50000 975.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

350.000 LF 0.30000 105.00 0.25000 87.50

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

650.000 LF 0.15000 97.50 0.10000 65.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

950.000 LF 4.00000 3,800.00 4.00000 3,800.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

$364,285.70 $422,218.00Section Totals:

( ) indicates item is bid as Lump Sum

$422,218.00$364,285.70

$364,285.70

Contract Item Totals

$422,218.00Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-C052(109)--8I-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: MEHAFFEY BOAT RAMP

F28: FROM NORTH LIBERTY CL TO USACE MEHAFFEY BRIDGE BOAT RAM P

Prj Awd Amt: $2,150,912.55
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Contract ID:

Letting Date:

Start Date:  45 Working Days

52-C052-109

October 17, 2017 10:00 A.M.

JOHNSON101 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,150,912.55 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RI037 RICKLEFS EXCAVATING, LTD. $2,197,798.90 102.18%

3 RA260 RATHJE CONSTRUCTION CO. $2,393,756.50 111.29%

4 VI035 VIETH CONSTRUCTION CORPORATION $2,439,836.54 113.43%

5 ME380 METRO PAVERS, INC. $2,446,463.73 113.74%
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Contract ID:

Letting Date:

Start Date:  45 Working Days

52-C052-109

October 17, 2017 10:00 A.M.

JOHNSON101 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

45.000 UNIT 260.00000 11,700.00 27.00000 1,215.00 50.00000 2,250.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

20,822.000 CY 9.75000 203,014.50 17.00000 353,974.00 13.50000 281,097.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,602.000 CY 5.00000 18,010.00 4.00000 14,408.00 4.00000 14,408.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,123.000 CY 4.50000 27,553.50 9.00000 55,107.00 9.00000 55,107.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,881.000 SY 2.00000 7,762.00 1.75000 6,791.75 1.85000 7,179.85

0060 2115-0100000

MODIFIED SUBBASE

3,391.000 CY 32.00000 108,512.00 32.00000 108,512.00 40.00000 135,640.00

0070 2210-0475290

MACADAM STONE BASE

1,135.000 TON 25.75000 29,226.25 24.00000 27,240.00 27.50000 31,212.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 245.00000 2,205.00 78.00000 702.00 250.00000 2,250.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

518.000 TON 74.00000 38,332.00 78.00000 40,404.00 74.00000 38,332.00

0110 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

260.000 TON 70.00000 18,200.00 74.00000 19,240.00 70.00000 18,200.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

47.000 TON 378.00000 17,766.00 400.00000 18,800.00 378.00000 17,766.00

0130 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

943.000 SY 51.00000 48,093.00 54.00000 50,922.00 51.00000 48,093.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

97.000 TON 16.25000 1,576.25 22.00000 2,134.00 24.50000 2,376.50

0150 2402-0425031

GRANULAR BACKFILL

5,296.000 TON 15.25000 80,764.00 20.00000 105,920.00 13.70000 72,555.20

0160 2402-2720000

EXCAVATION, CLASS 20

770.000 CY 8.25000 6,352.50 9.00000 6,930.00 1.00000 770.00

0170 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

1,885.000 LF 77.50000 146,087.50 77.50000 146,087.50 77.50000 146,087.50

0180 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT. X
10 FT.

66.000 LF 1,350.00000 89,100.00 1,500.00000 99,000.00 2,000.00000 132,000.00

0190 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FT. X 10 FT.

2.000 EACH 13,000.00000 26,000.00 20,000.00000 40,000.00 15,750.00000 31,500.00

0200 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

5.000 EACH 515.00000 2,575.00 560.00000 2,800.00 950.00000 4,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 545.00000 1,090.00 600.00000 1,200.00 1,000.00000 2,000.00

0220 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 585.00000 585.00 720.00000 720.00 1,050.00000 1,050.00

0230 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 810.00000 810.00 950.00000 950.00 1,650.00000 1,650.00

0240 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

1.000 EACH 1,075.00000 1,075.00 1,000.00000 1,000.00 1,750.00000 1,750.00

0250 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

12.000 LF 250.00000 3,000.00 120.00000 1,440.00 230.00000 2,760.00

0260 2417-0225012

APRONS, METAL, 12 IN. DIA.

6.000 EACH 230.00000 1,380.00 160.00000 960.00 500.00000 3,000.00

0270 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 245.00000 980.00 175.00000 700.00 550.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 260.00000 520.00 200.00000 400.00 550.00000 1,100.00

0290 2417-1007000

CORRUGATED PIPE CULVERT, 12 IN DIA.
(METAL)

608.000 LF 20.00000 12,160.00 20.00000 12,160.00 25.00000 15,200.00

0300 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

763.000 LF 32.25000 24,606.75 24.00000 18,312.00 32.00000 24,416.00

0310 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

449.000 LF 27.25000 12,235.25 28.00000 12,572.00 46.00000 20,654.00

0320 2430-0000100

MODULAR BLOCK RETAINING WALL

276.000 SF 41.50000 11,454.00 48.00000 13,248.00 36.75000 10,143.00

0330 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

10,370.000 SF 41.75000 432,947.50 27.00000 279,990.00 39.25000 407,022.50

0350 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 13,815.00000 27,630.00 5,000.00000 10,000.00 3,750.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0251100

INTAKE, SW-511

5.000 EACH 3,300.00000 16,500.00 2,200.00000 11,000.00 2,500.00000 12,500.00

0370 2435-0251224

INTAKE, SW-512, 24 IN.

19.000 EACH 1,720.00000 32,680.00 1,800.00000 34,200.00 1,200.00000 22,800.00

0380 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 1,980.00000 3,960.00 2,000.00000 4,000.00 1,700.00000 3,400.00

0390 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 650.00000 650.00 800.00000 800.00 1,500.00000 1,500.00

0400 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

480.000 LF 43.00000 20,640.00 30.00000 14,400.00 36.00000 17,280.00

0410 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

103.000 LF 66.00000 6,798.00 36.00000 3,708.00 40.00000 4,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

153.000 LF 55.00000 8,415.00 37.00000 5,661.00 48.00000 7,344.00

0430 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

23.000 LF 245.00000 5,635.00 58.00000 1,334.00 81.00000 1,863.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

705.000 LF 9.50000 6,697.50 10.00000 7,050.00 20.00000 14,100.00

0450 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

90.000 LF 14.00000 1,260.00 11.00000 990.00 50.00000 4,500.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.000 LF 10.25000 574.00 12.00000 672.00 20.00000 1,120.00

0470 2505-4008300

STEEL BEAM GUARDRAIL

432.000 LF 19.00000 8,208.00 20.00000 8,640.00 19.00000 8,208.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,275.00000 1,275.00 1,350.00000 1,350.00 1,275.00000 1,275.00

0490 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,600.00000 7,800.00 2,500.00000 7,500.00

0500 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,400.00000 2,400.00 2,500.00000 2,500.00 2,400.00000 2,400.00

0510 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

2.000 EACH 500.00000 1,000.00 530.00000 1,060.00 500.00000 1,000.00

0520 2507-3250005

ENGINEERING FABRIC

85.000 SY 7.00000 595.00 1.10000 93.50 2.50000 212.50

0530 2507-8029000

EROSION STONE

92.000 TON 41.50000 3,818.00 35.00000 3,220.00 42.00000 3,864.00

0540 2510-6745850

REMOVAL OF PAVEMENT

409.000 SY 6.15000 2,515.35 15.00000 6,135.00 11.00000 4,499.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

77.000 SY 6.50000 500.50 15.00000 1,155.00 11.00000 847.00

0560 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

11,995.000 SY 28.00000 335,860.00 28.00000 335,860.00 28.85000 346,055.75

0570 2511-7528101

DETECTABLE WARNINGS

127.000 SF 35.00000 4,445.00 20.00000 2,540.00 35.00000 4,445.00

0580 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

197.000 LF 30.00000 5,910.00 25.00000 4,925.00 30.00000 5,910.00

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

124.000 SY 6.50000 806.00 8.00000 992.00 11.00000 1,364.00

0600 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

15.000 EACH 130.00000 1,950.00 150.00000 2,250.00 130.00000 1,950.00

0610 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

72.000 LF 17.00000 1,224.00 9.00000 648.00 17.00000 1,224.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 10.00000 90.00 10.00000 90.00 10.00000 90.00

0630 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 500.00000 500.00 200.00000 200.00 500.00000 500.00

0640 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 20.00000 300.00 20.00000 300.00 20.00000 300.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 29,000.00000 29,000.00 12,000.00000 12,000.00 17,850.00000 17,850.00

0660 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

25.040 STA 85.00000 2,128.40 37.00000 926.48 85.00000 2,128.40

0670 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

1.000 EACH 130.00000 130.00 100.00000 100.00 130.00000 130.00

0680 2527-9263180

PAVEMENT MARKINGS REMOVED

11.910 STA 80.00000 952.80 37.00000 440.67 80.00000 952.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

200.000 LF 20.00000 4,000.00 16.00000 3,200.00 20.00000 4,000.00

0700 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 2,600.00000 7,800.00 1,600.00000 4,800.00 5,000.00000 15,000.00

0710 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,000.00000 8,000.00 2,700.00000 5,400.00 4,000.00000 8,000.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 14,500.00000 14,500.00 13,000.00000 13,000.00 13,000.00000 13,000.00

0730 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0740 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

266.000 SY 85.00000 22,610.00 80.00000 21,280.00 91.00000 24,206.00

0750 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 850.00000 1,700.00 900.00000 1,800.00 850.00000 1,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2529-8174010

SUBBASE (PATCHES)

266.000 SY 9.00000 2,394.00 11.00000 2,926.00 10.00000 2,660.00

0770 2533-4980005

MOBILIZATION

(1) LS 78,185.00000 78,185.00 146,000.00000 146,000.00 192,500.00000 192,500.00

0780 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
PARKING BUMPERS

30.000 EACH 70.00000 2,100.00 100.00000 3,000.00 70.00000 2,100.00

0790 2599-9999010

('LUMP SUM' ITEM) TEMPORARY DETOUR
ROAD

(1) LS 25,400.00000 25,400.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0800 2601-2634100

MULCHING

6.500 ACRE 1,300.00000 8,450.00 1,300.00000 8,450.00 1,400.00000 9,100.00

0810 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 850.00000 2,550.00 900.00000 2,700.00 1,800.00000 5,400.00

0820 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,220.00000 4,270.00 1,300.00000 4,550.00 2,200.00000 7,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

349.000 SQ 12.00000 4,188.00 12.00000 4,188.00 12.00000 4,188.00

0840 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

50.000 SQ 12.00000 600.00 12.00000 600.00 16.00000 800.00

0850 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 290.00000 870.00 300.00000 900.00 300.00000 900.00

0860 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 900.00000 3,150.00 1,000.00000 3,500.00 2,200.00000 7,700.00

0870 2602-0000020

SILT FENCE

3,000.000 LF 1.65000 4,950.00 2.00000 6,000.00 1.60000 4,800.00

0880 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,000.000 LF 1.65000 1,650.00 2.00000 2,000.00 1.75000 1,750.00

0890 2602-0000050

SILT BASINS

1.000 EACH 1,000.00000 1,000.00 150.00000 150.00 300.00000 300.00

Page 13 of 30

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

October 17, 2017

52-C052-109 Primary County: JOHNSON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) RICKLEFS EXCAVATING,
LTD.

(3) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,000.000 LF 0.20000 800.00 0.20000 800.00 0.25000 1,000.00

0910 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 525.00000 525.00 175.00000 175.00 200.00000 200.00

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,000.000 LF 0.10000 400.00 0.10000 400.00 0.25000 1,000.00

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,000.000 LF 2.75000 11,000.00 3.00000 12,000.00 2.25000 9,000.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.40000 1,600.00 0.40000 1,600.00 0.75000 3,000.00

0950 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

$2,393,756.50$2,150,912.55 $2,197,798.90Section Totals:

$2,197,798.90$2,150,912.55 $2,393,756.50Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,150,912.55 $2,197,798.90 2,393,756.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

45.000 UNIT 100.00000 4,500.00 260.00000 11,700.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

20,822.000 CY 18.50000 385,207.00 9.75000 203,014.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,602.000 CY 9.00000 32,418.00 5.00000 18,010.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

6,123.000 CY 7.00000 42,861.00 4.50000 27,553.50

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,881.000 SY 1.50000 5,821.50 2.00000 7,762.00

0060 2115-0100000

MODIFIED SUBBASE

3,391.000 CY 36.00000 122,076.00 50.00000 169,550.00

0070 2210-0475290

MACADAM STONE BASE

1,135.000 TON 28.50000 32,347.50 25.75000 29,226.25
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 150.00000 1,350.00 245.00000 2,205.00

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 5,000.00000 5,000.00

0100 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

518.000 TON 78.00000 40,404.00 74.00000 38,332.00

0110 2303-1033380

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/8 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

260.000 TON 74.00000 19,240.00 70.00000 18,200.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

47.000 TON 400.00000 18,800.00 378.00000 17,766.00

0130 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

943.000 SY 54.00000 50,922.00 51.00000 48,093.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

97.000 TON 38.00000 3,686.00 16.25000 1,576.25

0150 2402-0425031

GRANULAR BACKFILL

5,296.000 TON 14.50000 76,792.00 22.17000 117,412.32

0160 2402-2720000

EXCAVATION, CLASS 20

770.000 CY 7.00000 5,390.00 8.25000 6,352.50

0170 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

1,885.000 LF 88.00000 165,880.00 77.50000 146,087.50

0180 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14 FT. X
10 FT.

66.000 LF 1,490.00000 98,340.00 1,350.00000 89,100.00

0190 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14 FT. X 10 FT.

2.000 EACH 15,000.00000 30,000.00 13,000.00000 26,000.00

0200 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

5.000 EACH 450.00000 2,250.00 515.00000 2,575.00
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Unit Price Ext Amount Unit Price
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(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 550.00000 1,100.00 545.00000 1,090.00

0220 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 600.00000 600.00 585.00000 585.00

0230 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

1.000 EACH 950.00000 950.00 810.00000 810.00

0240 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

1.000 EACH 1,175.00000 1,175.00 1,075.00000 1,075.00

0250 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

12.000 LF 200.00000 2,400.00 250.00000 3,000.00

0260 2417-0225012

APRONS, METAL, 12 IN. DIA.

6.000 EACH 200.00000 1,200.00 230.00000 1,380.00

0270 2417-0225015

APRONS, METAL, 15 IN. DIA.

4.000 EACH 205.00000 820.00 245.00000 980.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 275.00000 550.00 260.00000 520.00

0290 2417-1007000

CORRUGATED PIPE CULVERT, 12 IN DIA.
(METAL)

608.000 LF 33.00000 20,064.00 20.00000 12,160.00

0300 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

763.000 LF 38.00000 28,994.00 32.25000 24,606.75

0310 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

449.000 LF 37.00000 16,613.00 27.25000 12,235.25

0320 2430-0000100

MODULAR BLOCK RETAINING WALL

276.000 SF 40.00000 11,040.00 33.91000 9,359.16

0330 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

10,370.000 SF 44.00000 456,280.00 43.66000 452,754.20

0350 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 5,800.00000 11,600.00 13,815.00000 27,630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2435-0251100

INTAKE, SW-511

5.000 EACH 3,750.00000 18,750.00 3,300.00000 16,500.00

0370 2435-0251224

INTAKE, SW-512, 24 IN.

19.000 EACH 2,050.00000 38,950.00 1,720.00000 32,680.00

0380 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 3,450.00000 6,900.00 1,980.00000 3,960.00

0390 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 2,450.00000 2,450.00 650.00000 650.00

0400 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

480.000 LF 42.00000 20,160.00 43.00000 20,640.00

0410 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

103.000 LF 58.00000 5,974.00 66.00000 6,798.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

153.000 LF 53.00000 8,109.00 55.00000 8,415.00

0430 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

23.000 LF 100.00000 2,300.00 245.00000 5,635.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

705.000 LF 16.00000 11,280.00 9.50000 6,697.50

0450 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

90.000 LF 55.00000 4,950.00 14.00000 1,260.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

56.000 LF 20.00000 1,120.00 20.00000 1,120.00

0470 2505-4008300

STEEL BEAM GUARDRAIL

432.000 LF 20.00000 8,640.00 20.00000 8,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,350.00000 1,350.00 1,300.00000 1,300.00

0490 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,650.00000 7,950.00 2,500.00000 7,500.00

0500 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,550.00000 2,550.00 2,300.00000 2,300.00

0510 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

2.000 EACH 530.00000 1,060.00 800.00000 1,600.00

0520 2507-3250005

ENGINEERING FABRIC

85.000 SY 8.00000 680.00 7.00000 595.00

0530 2507-8029000

EROSION STONE

92.000 TON 58.00000 5,336.00 41.50000 3,818.00

0540 2510-6745850

REMOVAL OF PAVEMENT

409.000 SY 11.00000 4,499.00 6.15000 2,515.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

77.000 SY 13.00000 1,001.00 6.50000 500.50

0560 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

11,995.000 SY 29.50000 353,852.50 35.00000 419,825.00

0570 2511-7528101

DETECTABLE WARNINGS

127.000 SF 37.00000 4,699.00 35.00000 4,445.00

0580 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

197.000 LF 34.00000 6,698.00 30.00000 5,910.00

0590 2515-6745600

REMOVAL OF PAVED DRIVEWAY

124.000 SY 13.00000 1,612.00 6.50000 806.00

0600 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

15.000 EACH 140.00000 2,100.00 130.00000 1,950.00

0610 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

72.000 LF 18.00000 1,296.00 17.00000 1,224.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

9.000 LF 10.50000 94.50 10.00000 90.00

0630 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

1.000 EACH 500.00000 500.00 500.00000 500.00

0640 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 21.00000 315.00 20.00000 300.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,500.00000 18,500.00 20,500.00000 20,500.00

0660 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

25.040 STA 90.00000 2,253.60 85.00000 2,128.40

0670 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

1.000 EACH 135.00000 135.00 130.00000 130.00

0680 2527-9263180

PAVEMENT MARKINGS REMOVED

11.910 STA 84.00000 1,000.44 80.00000 952.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

200.000 LF 21.00000 4,200.00 20.00000 4,000.00

0700 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

3.000 EACH 1,600.00000 4,800.00 2,500.00000 7,500.00

0710 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,200.00000 8,400.00 4,000.00000 8,000.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 13,000.00000 13,000.00

0730 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0740 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

266.000 SY 98.00000 26,068.00 80.00000 21,280.00

0750 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 1,950.00000 3,900.00 850.00000 1,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2529-8174010

SUBBASE (PATCHES)

266.000 SY 14.00000 3,724.00 9.00000 2,394.00

0770 2533-4980005

MOBILIZATION

(1) LS 45,800.00000 45,800.00 180,000.00000 180,000.00

0780 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
PARKING BUMPERS

30.000 EACH 75.00000 2,250.00 70.00000 2,100.00

0790 2599-9999010

('LUMP SUM' ITEM) TEMPORARY DETOUR
ROAD

(1) LS 30,000.00000 30,000.00 25,400.00000 25,400.00

0800 2601-2634100

MULCHING

6.500 ACRE 1,375.00000 8,937.50 1,300.00000 8,450.00

0810 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.000 ACRE 900.00000 2,700.00 850.00000 2,550.00

0820 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,300.00000 4,550.00 1,220.00000 4,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

349.000 SQ 14.00000 4,886.00 12.00000 4,188.00

0840 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

50.000 SQ 14.00000 700.00 12.00000 600.00

0850 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 300.00000 900.00 290.00000 870.00

0860 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 950.00000 3,325.00 900.00000 3,150.00

0870 2602-0000020

SILT FENCE

3,000.000 LF 1.74000 5,220.00 1.65000 4,950.00

0880 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,000.000 LF 1.74000 1,740.00 1.65000 1,650.00

0890 2602-0000050

SILT BASINS

1.000 EACH 400.00000 400.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,000.000 LF 0.20000 800.00 0.20000 800.00

0910 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 300.00000 300.00 525.00000 525.00

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,000.000 LF 0.10000 400.00 0.10000 400.00

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,000.000 LF 3.00000 12,000.00 2.75000 11,000.00

0940 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.40000 1,600.00 0.40000 1,600.00

0950 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00

$2,439,836.54 $2,446,463.73Section Totals:

$2,446,463.73$2,439,836.54Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,439,836.54 $2,446,463.73Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(396)241--0E-52 PCC PAVEMENT WIDENING

JOHNSON

Route: I-80

IA 965 INTERCHANGE IN CORALVILLE

Prj Awd Amt: $479,674.22

Project: WorkType:

County:

Location:

IMN-080-6(397)241--0E-52 TRAFFIC SIGNALS

JOHNSON

Route: I-80

IA 965 INTERCHANGE IN CORALVILLE

Prj Awd Amt: $297,020.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 70 Working Days

52-0806-396

October 17, 2017 10:00 A.M.

JOHNSON103 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $776,694.22 100.00%

2 ST780 STREB CONSTRUCTION CO., INC. $814,719.14 104.90%

3 ME380 METRO PAVERS, INC. $815,711.35 105.02%

4 VI035 VIETH CONSTRUCTION CORPORATION $817,848.00 105.30%

5 J.085 J & L CONSTRUCTION, LLC $899,046.49 115.75%
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Start Date: 07/23/18 70 Working Days

52-0806-396

October 17, 2017 10:00 A.M.
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Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

20.000 UNIT 140.00000 2,800.00 140.00000 2,800.00 140.00000 2,800.00

0020 2102-0425070

SPECIAL BACKFILL

574.800 TON 17.50000 10,059.00 17.50000 10,059.00 17.50000 10,059.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,840.000 CY 2.25000 4,140.00 2.25000 4,140.00 2.25000 4,140.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,410.000 CY 9.50000 13,395.00 9.50000 13,395.00 9.50000 13,395.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 35.00000 175.00 35.00000 175.00 35.00000 175.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

362.400 CY 25.00000 9,060.00 25.00000 9,060.00 25.00000 9,060.00

0070 2115-0100000

MODIFIED SUBBASE

555.600 CY 31.75000 17,640.30 31.75000 17,640.30 31.75000 17,640.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

189.900 SY 88.40000 16,787.16 75.00000 14,242.50 85.00000 16,141.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.900 STA 325.00000 942.50 325.00000 942.50 325.00000 942.50

0100 2123-7450020

SHOULDER FINISHING, EARTH

10.100 STA 200.00000 2,020.00 200.00000 2,020.00 200.00000 2,020.00

0110 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

1,958.900 SY 76.81000 150,463.11 70.00000 137,123.00 65.95000 129,189.46

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 20.00000 200.00 20.00000 200.00 20.00000 200.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 960.00000 960.00 960.00000 960.00 960.00000 960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

18.000 LF 105.00000 1,890.00 105.00000 1,890.00 105.00000 1,890.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,585.00000 5,170.00 2,585.00000 5,170.00 2,585.00000 5,170.00

0170 2435-0251000

INTAKE, SW-510

6.000 EACH 4,420.00000 26,520.00 9,325.00000 55,950.00 5,320.00000 31,920.00

0180 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,078.000 LF 11.00000 11,858.00 11.00000 11,858.00 11.00000 11,858.00

0200 2502-8221303

SUBDRAIN OUTLET, DR-303

21.000 EACH 224.38000 4,711.98 225.00000 4,725.00 224.38000 4,711.98

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

3.000 EACH 237.59000 712.77 740.00000 2,220.00 237.59000 712.77
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

278.000 LF 50.75000 14,108.50 50.75000 14,108.50 50.75000 14,108.50

0230 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

4.000 LF 120.00000 480.00 120.00000 480.00 120.00000 480.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

71.000 LF 13.75000 976.25 13.75000 976.25 13.75000 976.25

0250 2510-6745850

REMOVAL OF PAVEMENT

780.300 SY 5.00000 3,901.50 5.00000 3,901.50 5.00000 3,901.50

0260 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 575.00000 2,875.00 575.00000 2,875.00 575.00000 2,875.00

0270 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

53.700 LF 40.00000 2,148.00 45.00000 2,416.50 30.00000 1,611.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0280 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

25.000 LF 40.00000 1,000.00 100.00000 2,500.00 35.00000 875.00

0290 2518-6910000

SAFETY CLOSURE

5.000 EACH 100.00000 500.00 100.00000 500.00 100.00000 500.00

0300 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 12,000.00000 12,000.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.570 STA 65.00000 1,077.05 212.00000 3,512.84 212.00000 3,512.84

0330 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 100.00000 1,000.00 130.00000 1,300.00 130.00000 1,300.00

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

3.240 STA 90.00000 291.60 200.00000 648.00 200.00000 648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 100.00000 300.00 110.00000 330.00 110.00000 330.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,400.00000 6,400.00 6,400.00000 6,400.00

0370 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 150.00000 750.00 200.00000 1,000.00 150.00000 750.00

0380 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

8.000 SY 200.00000 1,600.00 200.00000 1,600.00 250.00000 2,000.00

0390 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

121.000 SY 190.00000 22,990.00 165.00000 19,965.00 97.50000 11,797.50

0400 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 1,000.00000 2,000.00 250.00000 500.00

0410 2529-8174010

SUBBASE (PATCHES)

129.000 SY 30.00000 3,870.00 7.50000 967.50 7.50000 967.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0420 2533-4980005

MOBILIZATION

(1) LS 56,500.00000 56,500.00 40,250.00000 40,250.00 85,000.00000 85,000.00

0430 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0440 2599-9999010

('LUMP SUM' ITEM) RELOCATE FLAG POLES

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0450 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF
LANDSCAPING

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0460 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF LIMESTONE
BLOCK WALL

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0470 2599-9999010

('LUMP SUM' ITEM) REPLACEMENT OF
LANDSCAPING

(1) LS 12,000.00000 12,000.00 24,000.00000 24,000.00 10,000.00000 10,000.00

0480 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVER AREAS

310.000 SY 67.00000 20,770.00 200.00000 62,000.00 140.00000 43,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF PCC
PAVER AREAS

375.000 SY 4.50000 1,687.50 9.00000 3,375.00 10.00000 3,750.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 5,000.00000 1,000.00 8,000.00000 1,600.00 8,000.00000 1,600.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

29.000 SQ 25.00000 725.00 20.00000 580.00 20.00000 580.00

0520 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4.000 SQ 125.00000 500.00 25.00000 100.00 25.00000 100.00

0530 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.200 ACRE 2,500.00000 500.00 1,000.00000 200.00 1,000.00000 200.00

0540 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

6.600 MGAL 60.00000 396.00 60.00000 396.00 60.00000 396.00

0550 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000020

SILT FENCE

125.000 LF 5.00000 625.00 2.00000 250.00 2.00000 250.00

0570 2602-0000030

SILT FENCE FOR DITCH CHECKS

144.000 LF 5.00000 720.00 2.50000 360.00 2.50000 360.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

269.000 LF 1.00000 269.00 1.00000 269.00 1.00000 269.00

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

269.000 LF 1.00000 269.00 1.00000 269.00 1.00000 269.00

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,100.000 LF 3.50000 3,850.00 2.25000 2,475.00 2.25000 2,475.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

415.000 LF 4.00000 1,660.00 3.25000 1,348.75 3.25000 1,348.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,515.000 LF 1.00000 1,515.00 1.00000 1,515.00 1.00000 1,515.00

0630 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 500.00000 4,000.00

0640 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

8.000 EACH 50.00000 400.00 100.00000 800.00 100.00000 800.00

0650 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

8.000 EACH 25.00000 200.00 50.00000 400.00 50.00000 400.00

0660 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

88.000 LF 15.00000 1,320.00 10.00000 880.00 10.00000 880.00

0670 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 25.00000 275.00 40.00000 440.00 40.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 25.00000 275.00 40.00000 440.00 40.00000 440.00

0690 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

1.000 EACH 245.00000 245.00 150.00000 150.00 150.00000 150.00

0700 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 25.00000 25.00 50.00000 50.00 50.00000 50.00

0710 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 25.00000 25.00 50.00000 50.00 50.00000 50.00

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$513,791.35$479,674.22 $532,799.14Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0002 TRAFFIC ITEMS IMN-080-6(397)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0740 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

260.000 LF 25.00000 6,500.00 25.00000 6,500.00 25.00000 6,500.00

0750 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

219.000 SF 20.00000 4,380.00 20.00000 4,380.00 20.00000 4,380.00

0760 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

26.000 SF 40.00000 1,040.00 40.00000 1,040.00 40.00000 1,040.00

0770 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 195,000.00000 195,000.00 195,000.00000 195,000.00 195,000.00000 195,000.00

0780 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,500.00000 10,500.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0800 2533-4980005

MOBILIZATION

(1) LS 22,600.00000 22,600.00 9,000.00000 9,000.00 29,000.00000 29,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) STREB CONSTRUCTION
CO., INC.

(3) METRO PAVERS, INC.

0002 TRAFFIC ITEMS IMN-080-6(397)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0810 2599-9999005

('EACH' ITEM) MASTARM SIGN SUPPORT
STRUCTURE

4.000 EACH 13,500.00000 54,000.00 13,500.00000 54,000.00 13,500.00000 54,000.00

$301,920.00$297,020.00 $281,920.00Section Totals:

( ) indicates item is bid as Lump Sum

$814,719.14$776,694.22 $815,711.35

$776,694.22

Contract Item Totals

$814,719.14 815,711.35Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

20.000 UNIT 30.00000 600.00 70.00000 1,400.00

0020 2102-0425070

SPECIAL BACKFILL

574.800 TON 19.00000 10,921.20 20.00000 11,496.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,840.000 CY 13.00000 23,920.00 8.50000 15,640.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,410.000 CY 1.00000 1,410.00 8.50000 11,985.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 110.00000 550.00 100.00000 500.00

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

362.400 CY 35.00000 12,684.00 30.00000 10,872.00

0070 2115-0100000

MODIFIED SUBBASE

555.600 CY 36.00000 20,001.60 33.00000 18,334.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

189.900 SY 65.00000 12,343.50 85.00000 16,141.50

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.900 STA 350.00000 1,015.00 350.00000 1,015.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

10.100 STA 450.00000 4,545.00 350.00000 3,535.00

0110 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

1,958.900 SY 65.00000 127,328.50 86.00000 168,465.40

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,700.00000 2,700.00 6,500.00000 6,500.00

0130 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

10.000 CY 40.00000 400.00 30.00000 300.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

18.000 LF 130.00000 2,340.00 110.00000 1,980.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,300.00000 6,600.00 2,800.00000 5,600.00

0170 2435-0251000

INTAKE, SW-510

6.000 EACH 7,200.00000 43,200.00 5,000.00000 30,000.00

0180 2435-0700020

CONNECTION TO EXISTING INTAKE

1.000 EACH 500.00000 500.00 500.00000 500.00

0190 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,078.000 LF 13.00000 14,014.00 10.75000 11,588.50

0200 2502-8221303

SUBDRAIN OUTLET, DR-303

21.000 EACH 530.00000 11,130.00 225.00000 4,725.00

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

3.000 EACH 300.00000 900.00 285.00000 855.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

278.000 LF 83.00000 23,074.00 75.00000 20,850.00

0230 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

4.000 LF 360.00000 1,440.00 150.00000 600.00

0240 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

71.000 LF 20.00000 1,420.00 15.00000 1,065.00

0250 2510-6745850

REMOVAL OF PAVEMENT

780.300 SY 12.00000 9,363.60 8.50000 6,632.55

0260 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 500.00000 2,500.00 495.00000 2,475.00

0270 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

53.700 LF 43.00000 2,309.10 32.00000 1,718.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0280 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

25.000 LF 70.00000 1,750.00 35.00000 875.00

0290 2518-6910000

SAFETY CLOSURE

5.000 EACH 107.00000 535.00 100.00000 500.00

0300 2520-3350015

FIELD OFFICE

1.000 EACH 6,000.00000 6,000.00 10,000.00000 10,000.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,750.00000 3,750.00 4,000.00000 4,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.570 STA 227.00000 3,761.39 212.00000 3,512.84

0330 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 140.00000 1,400.00 130.00000 1,300.00

0340 2527-9263180

PAVEMENT MARKINGS REMOVED

3.240 STA 214.00000 693.36 200.00000 648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 118.00000 354.00 110.00000 330.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 6,850.00000 6,850.00 9,500.00000 9,500.00

0370 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 171.00000 855.00 250.00000 1,250.00

0380 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

8.000 SY 171.00000 1,368.00 100.00000 800.00

0390 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

121.000 SY 84.00000 10,164.00 100.00000 12,100.00

0400 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 535.00000 1,070.00 2,500.00000 5,000.00

0410 2529-8174010

SUBBASE (PATCHES)

129.000 SY 20.00000 2,580.00 8.00000 1,032.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0420 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 68,500.00000 68,500.00

0430 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,600.00000 1,600.00 1,500.00000 1,500.00

0440 2599-9999010

('LUMP SUM' ITEM) RELOCATE FLAG POLES

(1) LS 8,000.00000 8,000.00 3,000.00000 3,000.00

0450 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF
LANDSCAPING

(1) LS 4,300.00000 4,300.00 6,500.00000 6,500.00

0460 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF LIMESTONE
BLOCK WALL

(1) LS 10,500.00000 10,500.00 6,500.00000 6,500.00

0470 2599-9999010

('LUMP SUM' ITEM) REPLACEMENT OF
LANDSCAPING

(1) LS 9,800.00000 9,800.00 5,000.00000 5,000.00

0480 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVER AREAS

310.000 SY 110.00000 34,100.00 67.00000 20,770.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL OF PCC
PAVER AREAS

375.000 SY 18.00000 6,750.00 13.00000 4,875.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 5,400.00000 1,080.00 8,000.00000 1,600.00

0510 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

29.000 SQ 27.00000 783.00 20.00000 580.00

0520 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4.000 SQ 134.00000 536.00 25.00000 100.00

0530 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.200 ACRE 2,700.00000 540.00 1,000.00000 200.00

0540 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

6.600 MGAL 60.00000 396.00 60.00000 396.00

0550 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000020

SILT FENCE

125.000 LF 6.00000 750.00 2.00000 250.00

0570 2602-0000030

SILT FENCE FOR DITCH CHECKS

144.000 LF 6.00000 864.00 2.50000 360.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

269.000 LF 1.00000 269.00 1.00000 269.00

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

269.000 LF 1.00000 269.00 1.00000 269.00

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,100.000 LF 3.75000 4,125.00 2.25000 2,475.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

415.000 LF 4.25000 1,763.75 2.50000 1,037.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,515.000 LF 1.00000 1,515.00 1.00000 1,515.00

0630 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

8.000 EACH 550.00000 4,400.00 500.00000 4,000.00

0640 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

8.000 EACH 55.00000 440.00 100.00000 800.00

0650 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

8.000 EACH 25.00000 200.00 50.00000 400.00

0660 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

88.000 LF 16.00000 1,408.00 10.00000 880.00

0670 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

11.000 EACH 27.00000 297.00 40.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0001 ROADWAY ITEMS  IMN-080-6(396)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0680 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

11.000 EACH 27.00000 297.00 40.00000 440.00

0690 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

1.000 EACH 265.00000 265.00 150.00000 150.00

0700 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 27.00000 27.00 50.00000 50.00

0710 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 27.00000 27.00 50.00000 50.00

0720 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0730 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$527,392.00 $542,078.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0002 TRAFFIC ITEMS IMN-080-6(397)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0740 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

260.000 LF 27.00000 7,020.00 12.00000 3,120.00

0750 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

219.000 SF 22.00000 4,818.00 20.00000 4,380.00

0760 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

26.000 SF 43.00000 1,118.00 18.00000 468.00

0770 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 170,000.00000 170,000.00 225,000.00000 225,000.00

0780 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 15,000.00000 15,000.00 22,000.00000 22,000.00

0790 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 17,000.00000 17,000.00

0800 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 19,000.00000 19,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) J & L CONSTRUCTION, LLC

0002 TRAFFIC ITEMS IMN-080-6(397)241--0E-52SECTION: Cat Alt Set: Cat Alt Member:

0810 2599-9999005

('EACH' ITEM) MASTARM SIGN SUPPORT
STRUCTURE

4.000 EACH 15,000.00000 60,000.00 16,500.00000 66,000.00

$290,456.00 $356,968.00Section Totals:

( ) indicates item is bid as Lump Sum

$899,046.49$817,848.00

$817,848.00

Contract Item Totals

$899,046.49Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-146-4(8)--2J-64 PCC PAVEMENT - GRADE AND NEW

MARSHALL

Route: IOWA 146

CO RD E49 TO US 30

Prj Awd Amt: $4,909,220.52

Project: WorkType:

County:

Location:

STPN-146-4(15)--2J-64 RCB CULVERT REPLACEMENT - SINGLE BOX

MARSHALL

Route: IOWA 146

0.3 MI S OF US 30

Prj Awd Amt: $422,728.68

Project: WorkType:

County:

Location:

BRFN-146-4(16)--39-64 BRIDGE NEW - PPCB

MARSHALL

Route: IOWA 146

UP RR NEAR SCL OF LE GRAND

Prj Awd Amt: $1,458,976.78
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Contract ID:

Letting Date:

Start Date:  0 Working Days

64-1464-008

October 17, 2017 10:00 A.M.

MARSHALL104 Primary County:

Contract Period:

Call Order:
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Letting Status: AWARDED Awarded Vendor: MCANINCH CORPORATION & AFFILIATES

Project(s) and Vendor Ranking
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Site Number: 02 Days Road User Cost Per Time Unit:  $ 1350

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 MC019 MCANINCH CORPORATION & AFFILIATES $6,790,925.98 100.00%$6,790,925.98 $136,350.00

2 MO480 MOYNA, C.J. & SONS, INC. $7,018,735.64 103.35%$7,018,735.64 $108,000.00

3 GO020 GODBERSEN-SMITH CONSTRUCTION
CO. & SUBSID.

$7,234,639.04 106.53%$7,234,639.04 $135,000.00

4 HO340 JB HOLLAND CONSTRUCTION, INC. $7,352,828.40 108.27%$7,352,828.40 $156,600.00

5 MA225 MANATT'S, INC. $7,588,091.86 111.74%$7,588,091.86 $162,000.00

6 PE320 PETERSON CONTRACTORS INC. $7,790,142.46 114.71%$7,790,142.46 $155,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

185,867.000 CY 6.27000 1,165,386.09 5.70000 1,059,441.90 8.75000 1,626,336.25

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

54,995.000 CY 2.47000 135,837.65 2.60000 142,987.00 2.50000 137,487.50

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 34.00000 680.00 100.00000 2,000.00 15.00000 300.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

8,596.000 CY 4.47000 38,424.12 4.20000 36,103.20 2.25000 19,341.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

36,574.000 CY 1.74000 63,638.76 5.00000 182,870.00 3.75000 137,152.50

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

228,171.000 CY 0.30000 68,451.30 0.50000 114,085.50 0.25000 57,042.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0070 2115-0100000

MODIFIED SUBBASE

14,403.700 CY 17.50000 252,064.75 25.70000 370,175.09 21.50000 309,679.55

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

10,656.900 TON 19.40000 206,743.86 16.90000 180,101.61 15.00000 159,853.50

0090 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

449.600 SY 61.00000 27,425.60 70.00000 31,472.00 55.00000 24,728.00

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

93.300 SY 97.00000 9,050.10 95.00000 8,863.50 35.00000 3,265.50

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

194.600 STA 380.00000 73,948.00 300.00000 58,380.00 65.00000 12,649.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

5.620 STA 313.00000 1,759.06 350.00000 1,967.00 450.00000 2,529.00

0130 2301-0690203

BRIDGE APPROACH, BR-203

604.600 SY 139.00000 84,039.40 136.00000 82,225.60 175.00000 105,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0140 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

668.400 SY 54.00000 36,093.60 77.84000 52,028.26 54.00000 36,093.60

0150 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

35,717.800 SY 34.15000 1,219,762.87 31.39000 1,121,181.74 34.90000 1,246,551.22

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

774.800 TON 19.25000 14,914.90 16.90000 13,094.12 15.00000 11,622.00

0170 2315-8275055

SURFACING, DRIVEWAY

823.300 TON 21.25000 17,495.13 16.90000 13,913.77 15.00000 12,349.50

0180 2402-0425040

FLOODED BACKFILL

5,688.200 CY 23.50000 133,672.70 36.00000 204,775.20 23.00000 130,828.60

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

543.900 CY 5.00000 2,719.50 15.00000 8,158.50 5.00000 2,719.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,780.000 SY 2.00000 3,560.00 2.80000 4,984.00 3.00000 5,340.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 993.00000 3,972.00 630.00000 2,520.00 973.25000 3,893.00

0220 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,494.00000 2,988.00 950.00000 1,900.00 1,464.70000 2,929.40

0230 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

5.000 EACH 1,838.00000 9,190.00 1,200.00000 6,000.00 1,802.12000 9,010.60

0240 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,296.00000 4,592.00 1,500.00000 3,000.00 2,250.90000 4,501.80

0250 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 3,372.00000 6,744.00 2,500.00000 5,000.00 3,306.00000 6,612.00

0255 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 969.00000 1,938.00 675.00000 1,350.00 800.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

184.000 LF 51.00000 9,384.00 60.00000 11,040.00 50.00000 9,200.00

0270 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

126.000 LF 76.00000 9,576.00 80.00000 10,080.00 74.40000 9,374.40

0280 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

136.000 LF 102.00000 13,872.00 120.00000 16,320.00 99.75000 13,566.00

0290 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

140.000 LF 138.00000 19,320.00 140.00000 19,600.00 135.00000 18,900.00

0300 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

150.000 LF 173.00000 25,950.00 240.00000 36,000.00 170.00000 25,500.00

0310 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

34.000 LF 67.00000 2,278.00 92.00000 3,128.00 66.00000 2,244.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0320 2416-1245042

CULVERT, 3750D CONCRETE ROADWAY PIPE,
42 IN. DIA.

224.000 LF 215.00000 48,160.00 128.00000 28,672.00 210.70000 47,196.80

0330 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 9,800.00000 9,800.00 7,500.00000 7,500.00 25,000.00000 25,000.00

0340 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 280.00000 1,680.00 250.00000 1,500.00 275.00000 1,650.00

0350 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

200.000 LF 37.00000 7,400.00 30.00000 6,000.00 36.00000 7,200.00

0360 2435-0250900

INTAKE, SW-509

2.000 EACH 8,425.00000 16,850.00 5,200.00000 10,400.00 7,600.00000 15,200.00

0370 2502-6745952

REMOVAL OF SUBDRAIN

9,671.000 LF 2.60000 25,144.60 2.10000 20,309.10 1.50000 14,506.50

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,501.000 LF 4.30000 88,154.30 4.23000 86,719.23 4.23000 86,719.23
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

77.000 EACH 357.00000 27,489.00 350.00000 26,950.00 350.00000 26,950.00

0400 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 4,500.00000 18,000.00 5,200.00000 20,800.00 2,800.00000 11,200.00

0410 2505-4008300

STEEL BEAM GUARDRAIL

213.000 LF 16.00000 3,408.00 16.00000 3,408.00 16.00000 3,408.00

0420 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 194.00000 776.00 190.00000 760.00 760.00000 3,040.00

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,244.00000 8,976.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0440 2507-3250005

ENGINEERING FABRIC

179.100 SY 3.35000 599.99 5.00000 895.50 2.50000 447.75

0450 2507-6800061

REVETMENT, CLASS E

169.300 TON 47.50000 8,041.75 58.60000 9,920.98 45.00000 7,618.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0460 2510-6745850

REMOVAL OF PAVEMENT

29,577.500 SY 6.10000 180,422.75 9.70000 286,901.75 5.00000 147,887.50

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,785.00000 3,570.00 560.00000 1,120.00 1,500.00000 3,000.00

0480 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

18.900 SY 66.00000 1,247.40 79.00000 1,493.10 45.00000 850.50

0490 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

25.000 SY 69.00000 1,725.00 92.00000 2,300.00 50.00000 1,250.00

0500 2511-7528101

DETECTABLE WARNINGS

20.000 SF 51.00000 1,020.00 35.00000 700.00 35.00000 700.00

0510 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

562.500 LF 31.00000 17,437.50 27.80000 15,637.50 28.00000 15,750.00

0520 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

118.700 SY 61.00000 7,240.70 63.00000 7,478.10 48.00000 5,697.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0530 2515-6745600

REMOVAL OF PAVED DRIVEWAY

118.700 SY 15.00000 1,780.50 12.00000 1,424.40 6.00000 712.20

0540 2518-6910000

SAFETY CLOSURE

4.000 EACH 153.00000 612.00 150.00000 600.00 150.00000 600.00

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,460.00000 23,460.00 38,000.00000 38,000.00 25,000.00000 25,000.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

299.320 STA 20.00000 5,986.40 20.00000 5,986.40 20.00000 5,986.40

0570 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 102.00000 306.00 100.00000 300.00 100.00000 300.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

20.000 STA 66.00000 1,320.00 65.00000 1,300.00 65.00000 1,300.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 5,610.00000 5,610.00 18,500.00000 18,500.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0600 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0610 2533-4980005

MOBILIZATION

(1) LS 321,700.00000 321,700.00 400,000.00000 400,000.00 225,000.00000 225,000.00

0620 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

190.700 STA 29.00000 5,530.30 28.00000 5,339.60 30.00000 5,721.00

0630 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

89.400 STA 31.00000 2,771.40 30.00000 2,682.00 32.00000 2,860.80

0640 2601-2633100

MOWING

52.600 ACRE 56.00000 2,945.60 55.00000 2,893.00 25.00000 1,315.00

0650 2601-2634100

MULCHING

26.300 ACRE 612.00000 16,095.60 600.00000 15,780.00 650.00000 17,095.00

0660 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.200 ACRE 2,397.00000 10,067.40 2,350.00000 9,870.00 3,000.00000 12,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0670 2601-2636060

SALT TOLERANT SEEDING

4.200 ACRE 1,479.00000 6,211.80 1,450.00000 6,090.00 1,600.00000 6,720.00

0680 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

26.300 ACRE 153.00000 4,023.90 150.00000 3,945.00 250.00000 6,575.00

0690 2602-0000020

SILT FENCE

37,262.500 LF 1.33000 49,559.13 1.30000 48,441.25 1.40000 52,167.50

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

5,442.000 LF 1.33000 7,237.86 1.30000 7,074.60 1.45000 7,890.90

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

21,352.300 LF 0.10000 2,135.23 0.10000 2,135.23 0.05000 1,067.62

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,270.500 LF 0.04000 170.82 0.04000 170.82 0.05000 213.53

0730 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

5.000 EACH 2,187.00000 10,935.00 3,200.00000 16,000.00 2,500.00000 12,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0740 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

5.000 EACH 490.00000 2,450.00 1,500.00000 7,500.00 1,000.00000 5,000.00

0750 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

15.000 EACH 509.00000 7,635.00 500.00000 7,500.00 500.00000 7,500.00

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.65000 5,300.00 2.60000 5,200.00 2.90000 5,800.00

0770 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.37000 6,740.00 3.30000 6,600.00 3.75000 7,500.00

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.05000 200.00 0.05000 200.00 0.35000 1,400.00

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0810 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

5.000 ACRE 306.00000 1,530.00 300.00000 1,500.00 125.00000 625.00

$5,010,027.50$4,650,928.32 $4,974,043.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS CITY OF LEGRAND FUNDED - STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0820 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,175.00000 8,175.00 1,200.00000 1,200.00 3,560.00000 3,560.00

0830 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 3,100.00000 12,400.00 5,500.00000 22,000.00 4,040.00000 16,160.00

0840 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

3.000 EACH 9,850.00000 29,550.00 6,200.00000 18,600.00 8,950.00000 26,850.00

0850 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 6,188.00000 6,188.00 1,100.00000 1,100.00 5,800.00000 5,800.00

0860 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

179.000 LF 160.00000 28,640.00 77.00000 13,783.00 67.00000 11,993.00

0870 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

586.400 LF 123.00000 72,127.20 65.00000 38,116.00 64.00000 37,529.60

0880 2504-0150404

SANITARY SEWER FORCE MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 4 IN.

333.000 LF 33.00000 10,989.00 38.00000 12,654.00 55.00000 18,315.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMS CITY OF LEGRAND FUNDED - STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0890 2554-0212020

VALVE BOX EXTENSION

1.000 EACH 328.00000 328.00 1,200.00000 1,200.00 1,000.00000 1,000.00

0900 2599-9999005

('EACH' ITEM) CONNECT FORCE MAIN TO
EXISTING 4 IN. FORCE MAIN

1.000 EACH 3,634.00000 3,634.00 1,600.00000 1,600.00 4,490.00000 4,490.00

0910 2599-9999005

('EACH' ITEM) FORCE MAIN, PLUG, 4 IN.

1.000 EACH 222.00000 222.00 265.00000 265.00 320.00000 320.00

0920 2599-9999005

('EACH' ITEM) SANITARY SEWER, PLUG, 8 IN.

5.000 EACH 217.00000 1,085.00 285.00000 1,425.00 630.00000 3,150.00

0930 2599-9999005

('EACH' ITEM) UTILITY ACCESS ABANDONMENT

3.000 EACH 3,313.00000 9,939.00 2,400.00000 7,200.00 3,425.00000 10,275.00

0940 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PUMPING

(1) LS 6,000.00000 6,000.00 4,000.00000 4,000.00 14,150.00000 14,150.00

0950 2599-9999010

('LUMP SUM' ITEM) VALVE STRUCTURE
MODIFICATION

(1) LS 10,515.00000 10,515.00 11,000.00000 11,000.00 14,870.00000 14,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$168,462.60$199,792.20 $134,143.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS STPM-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0960 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

0970 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

25,000.000 EACH 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

$56,000.00$56,000.00 $56,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0980 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00 15,000.00000 15,000.00 15,000.00000 15,000.00

$15,000.00$2,500.00 $15,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0218; 10'-0 X 6'-0 X 263'-0 REINFORCED CONCRETE BOX
CULVERT - STPN-146-4(15)--2J-64

SECTION: Cat Alt Set: Cat Alt Member:

0990 2102-0425071

SPECIAL BACKFILL

2,660.000 CY 39.00000 103,740.00 38.00000 101,080.00 30.00000 79,800.00

1000 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

200.000 CY 10.20000 2,040.00 10.00000 2,000.00 10.00000 2,000.00

1010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,140.00000 7,140.00 7,000.00000 7,000.00 40,000.00000 40,000.00

1020 2402-2720000

EXCAVATION, CLASS 20

4,607.000 CY 7.10000 32,709.70 7.00000 32,249.00 12.00000 55,284.00

1030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

428.400 CY 369.00000 158,079.60 362.00000 155,080.80 475.00000 203,490.00

1040 2404-7775000

REINFORCING STEEL

70,019.000 LB 1.02000 71,419.38 1.00000 70,019.00 1.00000 70,019.00

1050 2507-3250005

ENGINEERING FABRIC

300.000 SY 3.00000 900.00 3.00000 900.00 3.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 DESIGN NO. 0218; 10'-0 X 6'-0 X 263'-0 REINFORCED CONCRETE BOX
CULVERT - STPN-146-4(15)--2J-64

SECTION: Cat Alt Set: Cat Alt Member:

1060 2507-6800061

REVETMENT, CLASS E

350.000 TON 46.00000 16,100.00 45.00000 15,750.00 50.00000 17,500.00

1070 2533-4980005

MOBILIZATION

(1) LS 30,600.00000 30,600.00 30,000.00000 30,000.00 35,000.00000 35,000.00

$503,993.00$422,728.68 $414,078.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1080 2402-2720000

EXCAVATION, CLASS 20

562.000 CY 29.00000 16,298.00 28.50000 16,017.00 50.00000 28,100.00

1090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

819.500 CY 597.00000 489,241.50 585.00000 479,407.50 625.00000 512,187.50

1100 2404-7775000

REINFORCING STEEL

65,651.000 LB 1.02000 66,964.02 1.00000 65,651.00 0.90000 59,085.90

1110 2404-7775005

REINFORCING STEEL, EPOXY COATED

112,776.000 LB 0.87000 98,115.12 0.85000 95,859.60 0.99000 111,648.24

1120 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,496.000 LB 2.60000 11,689.60 2.55000 11,464.80 2.80000 12,588.80

1130 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTC124

6.000 EACH 27,030.00000 162,180.00 26,500.00000 159,000.00 13,000.00000 78,000.00

1140 2407-0563075

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC75

6.000 EACH 15,810.00000 94,860.00 15,500.00000 93,000.00 13,500.00000 81,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1150 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

6.000 EACH 16,320.00000 97,920.00 16,000.00000 96,000.00 21,500.00000 129,000.00

1160 2408-7800000

STRUCTURAL STEEL

5,978.000 LB 3.83000 22,895.74 3.75000 22,417.50 2.75000 16,439.50

1170 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

620.000 LF 89.00000 55,180.00 87.50000 54,250.00 72.00000 44,640.00

1180 2433-0001054

CONCRETE DRILLED SHAFT, 54 IN. DIAMETER

81.000 LF 894.00000 72,414.00 876.38000 70,986.78 1,350.00000 109,350.00

1190 2433-0003000

DEMONSTRATION SHAFT

27.000 LF 881.00000 23,787.00 863.68000 23,319.36 1,350.00000 36,450.00

1200 2501-0201057

PILES, STEEL, HP 10 X 57

1,085.000 LF 41.00000 44,485.00 40.00000 43,400.00 43.00000 46,655.00

1210 2501-0201284

PILES, STEEL, HP 12 X 84

700.000 LF 58.40000 40,880.00 57.25000 40,075.00 55.00000 38,500.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1220 2501-6335010

PREBORED HOLES

230.000 LF 61.00000 14,030.00 60.00000 13,800.00 36.00000 8,280.00

1230 2507-2638620

MACADAM STONE SLOPE PROTECTION

997.000 SY 46.40000 46,260.80 45.50000 45,363.50 48.00000 47,856.00

1240 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.000 SY 68.00000 1,700.00 66.33000 1,658.25 75.00000 1,875.00

1250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,876.00000 3,876.00 3,800.00000 3,800.00 4,500.00000 4,500.00

1260 2533-4980005

MOBILIZATION

(1) LS 86,700.00000 86,700.00 85,000.00000 85,000.00 100,000.00000 100,000.00

$1,466,155.94$1,449,476.78 $1,420,470.29Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MCANINCH CORPORATION
& AFFILIATES

(2) MOYNA, C.J. & SONS, INC. (3) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

1270 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 9,500.00000 9,500.00 5,000.00000 5,000.00 15,000.00000 15,000.00

$15,000.00$9,500.00 $5,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,018,735.64$6,790,925.98 $7,234,639.04

$6,790,925.98

Contract Item Totals

$7,018,735.64 7,234,639.04Contract Grand Totals

Contract Time Totals $136,350.00 $108,000.00 $135,000.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

185,867.000 CY 10.05000 1,867,963.35 8.75000 1,626,336.25 10.00000 1,858,670.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

54,995.000 CY 2.12000 116,589.40 2.50000 137,487.50 3.00000 164,985.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 30.00000 600.00 15.00000 300.00 15.00000 300.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

8,596.000 CY 2.32000 19,942.72 2.25000 19,341.00 3.00000 25,788.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

36,574.000 CY 4.98000 182,138.52 3.75000 137,152.50 3.75000 137,152.50

0060 2107-0875100

COMPACTION WITH MOISTURE CONTROL

228,171.000 CY 0.58000 132,339.18 0.25000 57,042.75 0.50000 114,085.50

0070 2115-0100000

MODIFIED SUBBASE

14,403.700 CY 24.25000 349,289.73 17.00000 244,862.90 22.50000 324,083.25
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

10,656.900 TON 17.00000 181,167.30 16.00000 170,510.40 15.00000 159,853.50

0090 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

449.600 SY 95.49000 42,932.30 60.00000 26,976.00 60.00000 26,976.00

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

93.300 SY 175.90000 16,411.47 95.00000 8,863.50 95.00000 8,863.50

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

194.600 STA 173.25000 33,714.45 65.00000 12,649.00 65.00000 12,649.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

5.620 STA 652.00000 3,664.24 450.00000 2,529.00 450.00000 2,529.00

0130 2301-0690203

BRIDGE APPROACH, BR-203

604.600 SY 155.80000 94,196.68 136.00000 82,225.60 136.00000 82,225.60

0140 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

668.400 SY 78.24000 52,295.62 52.50000 35,091.00 52.50000 35,091.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

35,717.800 SY 31.55000 1,126,896.59 33.50000 1,196,546.30 33.50000 1,196,546.30

0160 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

774.800 TON 17.98000 13,930.90 17.50000 13,559.00 15.00000 11,622.00

0170 2315-8275055

SURFACING, DRIVEWAY

823.300 TON 16.15000 13,296.30 17.50000 14,407.75 15.00000 12,349.50

0180 2402-0425040

FLOODED BACKFILL

5,688.200 CY 26.88000 152,898.82 23.00000 130,828.60 23.00000 130,828.60

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

543.900 CY 5.50000 2,991.45 5.00000 2,719.50 5.00000 2,719.50

0200 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,780.000 SY 2.43000 4,325.40 2.29000 4,076.20 2.00000 3,560.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 706.00000 2,824.00 973.25000 3,893.00 975.00000 3,900.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,134.00000 2,268.00 1,464.70000 2,929.40 1,500.00000 3,000.00

0230 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

5.000 EACH 1,474.00000 7,370.00 1,802.12000 9,010.60 1,850.00000 9,250.00

0240 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,007.00000 4,014.00 2,250.90000 4,501.80 2,300.00000 4,600.00

0250 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 3,259.00000 6,518.00 3,306.00000 6,612.00 3,350.00000 6,700.00

0255 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

2.000 EACH 848.00000 1,696.00 950.00000 1,900.00 1,000.00000 2,000.00

0260 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

184.000 LF 51.75000 9,522.00 50.00000 9,200.00 50.00000 9,200.00

0270 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

126.000 LF 85.00000 10,710.00 74.40000 9,374.40 75.00000 9,450.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

136.000 LF 119.50000 16,252.00 99.75000 13,566.00 100.00000 13,600.00

0290 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

140.000 LF 156.00000 21,840.00 135.00000 18,900.00 135.00000 18,900.00

0300 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

150.000 LF 267.25000 40,087.50 170.00000 25,500.00 170.00000 25,500.00

0310 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

34.000 LF 70.25000 2,388.50 66.00000 2,244.00 66.00000 2,244.00

0320 2416-1245042

CULVERT, 3750D CONCRETE ROADWAY PIPE,
42 IN. DIA.

224.000 LF 171.00000 38,304.00 210.70000 47,196.80 215.00000 48,160.00

0330 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,950.00000 4,950.00 10,000.00000 10,000.00 10,000.00000 10,000.00

Page 29 of 46

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

October 17, 2017

64-1464-008 Primary County: MARSHALL

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0340 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 287.00000 1,722.00 275.00000 1,650.00 275.00000 1,650.00

0350 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

200.000 LF 38.75000 7,750.00 36.00000 7,200.00 36.00000 7,200.00

0360 2435-0250900

INTAKE, SW-509

2.000 EACH 6,885.00000 13,770.00 7,600.00000 15,200.00 8,300.00000 16,600.00

0370 2502-6745952

REMOVAL OF SUBDRAIN

9,671.000 LF 1.30000 12,572.30 1.50000 14,506.50 1.50000 14,506.50

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,501.000 LF 4.25000 87,129.25 4.23000 86,719.23 5.25000 107,630.25

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

77.000 EACH 351.80000 27,088.60 350.00000 26,950.00 500.00000 38,500.00

0400 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,500.00000 14,000.00 3,500.00000 14,000.00 4,100.00000 16,400.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0410 2505-4008300

STEEL BEAM GUARDRAIL

213.000 LF 21.11000 4,496.43 16.00000 3,408.00 17.00000 3,621.00

0420 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 211.08000 844.32 190.00000 760.00 195.00000 780.00

0430 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,110.78000 8,443.12 2,200.00000 8,800.00 2,250.00000 9,000.00

0440 2507-3250005

ENGINEERING FABRIC

179.100 SY 1.75000 313.43 2.56000 458.50 2.50000 447.75

0450 2507-6800061

REVETMENT, CLASS E

169.300 TON 40.52000 6,860.04 45.00000 7,618.50 45.00000 7,618.50

0460 2510-6745850

REMOVAL OF PAVEMENT

29,577.500 SY 4.50000 133,098.75 6.00000 177,465.00 6.00000 177,465.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 2,278.64000 4,557.28 1,500.00000 3,000.00 800.00000 1,600.00

Page 31 of 46

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

October 17, 2017

64-1464-008 Primary County: MARSHALL

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0480 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

18.900 SY 76.04000 1,437.16 65.00000 1,228.50 65.00000 1,228.50

0490 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

25.000 SY 71.36000 1,784.00 68.00000 1,700.00 68.00000 1,700.00

0500 2511-7528101

DETECTABLE WARNINGS

20.000 SF 47.24000 944.80 50.00000 1,000.00 50.00000 1,000.00

0510 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

562.500 LF 31.66000 17,808.75 30.00000 16,875.00 30.00000 16,875.00

0520 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

118.700 SY 63.57000 7,545.76 60.00000 7,122.00 60.00000 7,122.00

0530 2515-6745600

REMOVAL OF PAVED DRIVEWAY

118.700 SY 6.75000 801.23 15.00000 1,780.50 6.00000 712.20

0540 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.77000 603.08 200.00000 800.00 150.00000 600.00

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,118.00000 23,118.00 23,000.00000 23,000.00 27,500.00000 27,500.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

299.320 STA 20.10000 6,016.33 23.25000 6,959.19 20.00000 5,986.40

0570 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 100.51000 301.53 125.00000 375.00 100.00000 300.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

20.000 STA 65.33000 1,306.60 45.00000 900.00 65.00000 1,300.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 5,528.22000 5,528.22 5,500.00000 5,500.00 32,500.00000 32,500.00

0600 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0610 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00 852,000.00000 852,000.00 620,000.00000 620,000.00

0620 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

190.700 STA 28.14000 5,366.30 28.00000 5,339.60 28.00000 5,339.60
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0630 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

89.400 STA 30.15000 2,695.41 30.00000 2,682.00 30.00000 2,682.00

0640 2601-2633100

MOWING

52.600 ACRE 55.28000 2,907.73 55.00000 2,893.00 55.00000 2,893.00

0650 2601-2634100

MULCHING

26.300 ACRE 603.08000 15,861.00 600.00000 15,780.00 600.00000 15,780.00

0660 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.200 ACRE 2,362.06000 9,920.65 2,350.00000 9,870.00 2,350.00000 9,870.00

0670 2601-2636060

SALT TOLERANT SEEDING

4.200 ACRE 1,457.44000 6,121.25 1,450.00000 6,090.00 1,450.00000 6,090.00

0680 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

26.300 ACRE 150.77000 3,965.25 150.00000 3,945.00 150.00000 3,945.00

0690 2602-0000020

SILT FENCE

37,262.500 LF 1.31000 48,813.88 1.30000 48,441.25 1.30000 48,441.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

5,442.000 LF 1.31000 7,129.02 1.30000 7,074.60 1.30000 7,074.60

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

21,352.300 LF 0.10000 2,135.23 0.10000 2,135.23 0.10000 2,135.23

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,270.500 LF 0.04000 170.82 0.04000 170.82 0.05000 213.53

0730 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

5.000 EACH 1,200.00000 6,000.00 2,500.00000 12,500.00 2,500.00000 12,500.00

0740 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

5.000 EACH 1,200.00000 6,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

0750 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

15.000 EACH 500.00000 7,500.00 500.00000 7,500.00 500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMS STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,000.000 LF 2.61000 5,220.00 2.60000 5,200.00 2.60000 5,200.00

0770 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.32000 6,640.00 3.30000 6,600.00 3.30000 6,600.00

0780 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.05000 200.00 0.05000 200.00 0.05000 200.00

0790 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0800 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0810 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

5.000 ACRE 301.54000 1,507.70 300.00000 1,500.00 300.00000 1,500.00

$5,746,189.06$5,275,323.64 $5,524,230.17Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS CITY OF LEGRAND FUNDED - STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0820 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,278.47000 2,278.47 3,560.00000 3,560.00 1,500.00000 1,500.00

0830 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 4,449.23000 17,796.92 4,040.00000 16,160.00 4,850.00000 19,400.00

0840 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

3.000 EACH 5,559.62000 16,678.86 8,950.00000 26,850.00 5,500.00000 16,500.00

0850 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 2,343.82000 2,343.82 5,800.00000 5,800.00 2,500.00000 2,500.00

0860 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

179.000 LF 51.65000 9,245.35 67.00000 11,993.00 55.00000 9,845.00

0870 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

586.400 LF 48.01000 28,153.06 64.00000 37,529.60 50.00000 29,320.00

0880 2504-0150404

SANITARY SEWER FORCE MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 4 IN.

333.000 LF 34.98000 11,648.34 55.00000 18,315.00 30.00000 9,990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMS CITY OF LEGRAND FUNDED - STPN-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0890 2554-0212020

VALVE BOX EXTENSION

1.000 EACH 628.37000 628.37 1,000.00000 1,000.00 1,000.00000 1,000.00

0900 2599-9999005

('EACH' ITEM) CONNECT FORCE MAIN TO
EXISTING 4 IN. FORCE MAIN

1.000 EACH 4,256.88000 4,256.88 4,490.00000 4,490.00 5,500.00000 5,500.00

0910 2599-9999005

('EACH' ITEM) FORCE MAIN, PLUG, 4 IN.

1.000 EACH 864.68000 864.68 320.00000 320.00 500.00000 500.00

0920 2599-9999005

('EACH' ITEM) SANITARY SEWER, PLUG, 8 IN.

5.000 EACH 292.75000 1,463.75 630.00000 3,150.00 550.00000 2,750.00

0930 2599-9999005

('EACH' ITEM) UTILITY ACCESS ABANDONMENT

3.000 EACH 851.38000 2,554.14 3,425.00000 10,275.00 3,000.00000 9,000.00

0940 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PUMPING

(1) LS 8,112.87000 8,112.87 14,150.00000 14,150.00 12,000.00000 12,000.00

0950 2599-9999010

('LUMP SUM' ITEM) VALVE STRUCTURE
MODIFICATION

(1) LS 12,247.52000 12,247.52 14,870.00000 14,870.00 10,000.00000 10,000.00

$129,805.00$118,273.03 $168,462.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS STPM-146-4(8)--2J-64SECTION: Cat Alt Set: Cat Alt Member:

0960 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

31,000.000 EACH 1.00000 31,000.00 1.00000 31,000.00 1.00000 31,000.00

0970 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

25,000.000 EACH 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

$56,000.00$56,000.00 $56,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0004 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0980 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00 5,100.00000 5,100.00

$5,100.00$10,000.00 $2,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0005 DESIGN NO. 0218; 10'-0 X 6'-0 X 263'-0 REINFORCED CONCRETE BOX
CULVERT - STPN-146-4(15)--2J-64

SECTION: Cat Alt Set: Cat Alt Member:

0990 2102-0425071

SPECIAL BACKFILL

2,660.000 CY 50.62000 134,649.20 38.00000 101,080.00 38.00000 101,080.00

1000 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

200.000 CY 14.04000 2,808.00 10.00000 2,000.00 10.00000 2,000.00

1010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,035.91000 7,035.91 7,000.00000 7,000.00 7,000.00000 7,000.00

1020 2402-2720000

EXCAVATION, CLASS 20

4,607.000 CY 6.16000 28,379.12 7.00000 32,249.00 7.00000 32,249.00

1030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

428.400 CY 363.86000 155,877.62 362.00000 155,080.80 362.00000 155,080.80

1040 2404-7775000

REINFORCING STEEL

70,019.000 LB 1.01000 70,719.19 1.00000 70,019.00 1.00000 70,019.00

1050 2507-3250005

ENGINEERING FABRIC

300.000 SY 1.19000 357.00 2.50000 750.00 3.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0005 DESIGN NO. 0218; 10'-0 X 6'-0 X 263'-0 REINFORCED CONCRETE BOX
CULVERT - STPN-146-4(15)--2J-64

SECTION: Cat Alt Set: Cat Alt Member:

1060 2507-6800061

REVETMENT, CLASS E

350.000 TON 16.21000 5,673.50 45.00000 15,750.00 45.00000 15,750.00

1070 2533-4980005

MOBILIZATION

(1) LS 30,153.92000 30,153.92 30,000.00000 30,000.00 30,000.00000 30,000.00

$414,078.80$435,653.46 $413,928.80Section Totals:
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1080 2402-2720000

EXCAVATION, CLASS 20

562.000 CY 28.65000 16,101.30 28.50000 16,017.00 9.50000 5,339.00

1090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

819.500 CY 588.00000 481,866.00 585.00000 479,407.50 565.00000 463,017.50

1100 2404-7775000

REINFORCING STEEL

65,651.000 LB 1.01000 66,307.51 1.00000 65,651.00 1.00000 65,651.00

1110 2404-7775005

REINFORCING STEEL, EPOXY COATED

112,776.000 LB 0.85000 95,859.60 0.85000 95,859.60 0.80000 90,220.80

1120 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,496.000 LB 2.56000 11,509.76 2.55000 11,464.80 2.55000 11,464.80

1130 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTC124

6.000 EACH 26,635.96000 159,815.76 26,500.00000 159,000.00 25,500.00000 153,000.00

1140 2407-0563075

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC75

6.000 EACH 15,579.53000 93,477.18 15,500.00000 93,000.00 15,000.00000 90,000.00

Page 43 of 46

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

October 17, 2017

64-1464-008 Primary County: MARSHALL

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1150 2407-0563080

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

6.000 EACH 16,082.09000 96,492.54 16,000.00000 96,000.00 15,600.00000 93,600.00

1160 2408-7800000

STRUCTURAL STEEL

5,978.000 LB 3.77000 22,537.06 3.75000 22,417.50 3.00000 17,934.00

1170 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

620.000 LF 87.95000 54,529.00 87.50000 54,250.00 72.00000 44,640.00

1180 2433-0001054

CONCRETE DRILLED SHAFT, 54 IN. DIAMETER

81.000 LF 880.88000 71,351.28 876.38000 70,986.78 1,260.00000 102,060.00

1190 2433-0003000

DEMONSTRATION SHAFT

27.000 LF 868.11000 23,438.97 863.68000 23,319.36 1,155.00000 31,185.00

1200 2501-0201057

PILES, STEEL, HP 10 X 57

1,085.000 LF 40.21000 43,627.85 40.00000 43,400.00 29.00000 31,465.00

1210 2501-0201284

PILES, STEEL, HP 12 X 84

700.000 LF 57.54000 40,278.00 57.25000 40,075.00 48.50000 33,950.00
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0006 DESIGN NO. 0118; A 283' X 40' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE - STPN-146-4(16)--39-64

SECTION: Cat Alt Set: Cat Alt Member:

1220 2501-6335010

PREBORED HOLES

230.000 LF 60.31000 13,871.30 60.00000 13,800.00 43.00000 9,890.00

1230 2507-2638620

MACADAM STONE SLOPE PROTECTION

997.000 SY 45.73000 45,592.81 45.50000 45,363.50 57.50000 57,327.50

1240 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.000 SY 66.67000 1,666.75 66.33000 1,658.25 125.00000 3,125.00

1250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,819.50000 3,819.50 3,800.00000 3,800.00 5,000.00000 5,000.00

1260 2533-4980005

MOBILIZATION

(1) LS 85,436.10000 85,436.10 85,000.00000 85,000.00 125,000.00000 125,000.00

$1,433,869.60$1,427,578.27 $1,420,470.29Section Totals:
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(4) JB HOLLAND
CONSTRUCTION, INC.

(5) MANATT'S, INC. (6) PETERSON
CONTRACTORS INC.

0007 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

1270 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 30,000.00000 30,000.00 2,500.00000 2,500.00 5,100.00000 5,100.00

$5,100.00$30,000.00 $2,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,588,091.86$7,352,828.40 $7,790,142.46

$7,352,828.40

Contract Item Totals

$7,588,091.86 7,790,142.46Contract Grand Totals

Contract Time Totals $156,600.00 $162,000.00 $155,250.00
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Project Information:

Project: WorkType:

County:

Location:

STP-U-3827(616)--70-77 PCC PAVEMENT - GRADE & REPLACE

POLK

Route: NW 70TH AVE

NW 70 AVE: FROM NW 86TH ST TO NW 100TH ST

Prj Awd Amt: $3,088,228.91

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 09/28/18

77-3827-616

October 17, 2017 10:00 A.M.

POLK105 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $3,088,228.91 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC019 MCANINCH CORPORATION & AFFILIATES $3,149,514.02 101.98%

3 EL045 ELDER CORPORATION $3,199,900.00 103.62%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $3,294,739.71 106.69%

5 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $3,298,116.05 106.80%

6 MA225 MANATT'S, INC. $3,331,587.93 107.88%

7 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $3,639,767.62 117.86%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

10.300 ACRE 6,375.00000 65,662.50 6,436.20000 66,292.86 5,400.00000 55,620.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

15,067.000 CY 10.10000 152,176.70 5.77000 86,936.59 14.00000 210,938.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22,659.000 CY 2.25000 50,982.75 3.94000 89,276.46 4.00000 90,636.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

9,336.000 CY 4.05000 37,810.80 5.37000 50,134.32 10.00000 93,360.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

56.500 STA 909.00000 51,358.50 1,081.25000 61,090.63 1,300.00000 73,450.00

0060 2115-0100000

MODIFIED SUBBASE

3,474.100 CY 42.45000 147,475.55 47.94000 166,548.35 47.00000 163,282.70

0070 2123-7450020

SHOULDER FINISHING, EARTH

108.000 STA 252.50000 27,270.00 223.75000 24,165.00 300.00000 32,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 303.00000 606.00 306.00000 612.00 670.00000 1,340.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,212.700 SY 58.00000 70,336.60 59.16000 71,743.33 57.00000 69,123.90

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

17,165.600 SY 53.50000 918,359.60 54.57000 936,726.79 53.00000 909,776.80

0110 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

72.800 SY 74.50000 5,423.60 127.50000 9,282.00 120.50000 8,772.40

0120 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

107.300 SY 76.75000 8,235.28 76.50000 8,208.45 92.50000 9,925.25

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,580.00000 3,580.00 3,651.60000 3,651.60 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

111.100 TON 35.35000 3,927.39 47.08000 5,230.59 31.00000 3,444.10

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,874.000 EACH 1.00000 12,874.00 1.00000 12,874.00 1.00000 12,874.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,085.00000 5,085.00 17,585.10000 17,585.10 9,400.00000 9,400.00

0170 2402-2720000

EXCAVATION, CLASS 20

920.000 CY 4.05000 3,726.00 5.80000 5,336.00 13.75000 12,650.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,650.00000 1,650.00 1,457.00000 1,457.00 1,300.00000 1,300.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,170.00000 2,170.00 1,830.00000 1,830.00 1,600.00000 1,600.00

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,175.00000 3,175.00 2,697.00000 2,697.00 2,400.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 5,675.00000 22,700.00 4,829.00000 19,316.00 4,500.00000 18,000.00

0220 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

320.000 LF 281.25000 90,000.00 245.00000 78,400.00 245.50000 78,560.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,150.00000 5,150.00 4,197.00000 4,197.00 4,300.00000 4,300.00

0240 2435-0250100

INTAKE, SW-501

5.000 EACH 3,146.00000 15,730.00 2,256.00000 11,280.00 2,300.00000 11,500.00

0250 2435-0250300

INTAKE, SW-503

3.000 EACH 4,782.00000 14,346.00 4,448.00000 13,344.00 4,000.00000 12,000.00

0260 2435-0250310

INTAKE, SW-503 MODIFIED

1.000 EACH 10,948.00000 10,948.00 9,963.00000 9,963.00 8,200.00000 8,200.00

0270 2435-0250500

INTAKE, SW-505

5.000 EACH 4,590.00000 22,950.00 3,618.00000 18,090.00 3,700.00000 18,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250600

INTAKE, SW-506

5.000 EACH 7,238.00000 36,190.00 6,956.00000 34,780.00 6,100.00000 30,500.00

0290 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 12,761.00000 12,761.00 14,663.00000 14,663.00 11,000.00000 11,000.00

0300 2435-0251300

INTAKE, SW-513

2.000 EACH 4,206.00000 8,412.00 3,760.00000 7,520.00 3,300.00000 6,600.00

0310 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 2,228.00000 24,508.00 2,145.00000 23,595.00 2,500.00000 27,500.00

0320 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 2,419.00000 2,419.00 3,960.00000 3,960.00 1,800.00000 1,800.00

0330 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

3,512.000 LF 16.65000 58,474.80 16.00000 56,192.00 11.35000 39,861.20

0340 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

9.000 EACH 343.50000 3,091.50 493.00000 4,437.00 610.00000 5,490.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 349.00000 8,376.00 295.00000 7,080.00 380.00000 9,120.00

0360 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,163.000 LF 77.60000 90,248.80 90.00000 104,670.00 68.00000 79,084.00

0370 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

56.000 LF 72.50000 4,060.00 112.00000 6,272.00 91.50000 5,124.00

0380 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

55.000 LF 118.00000 6,490.00 134.00000 7,370.00 111.00000 6,105.00

0390 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

1,227.000 LF 57.00000 69,939.00 77.00000 94,479.00 56.00000 68,712.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

411.000 LF 56.60000 23,262.60 83.00000 34,113.00 61.00000 25,071.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

252.000 LF 22.50000 5,670.00 34.00000 8,568.00 26.25000 6,615.00

0420 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

117.000 LF 14.65000 1,714.05 26.00000 3,042.00 45.50000 5,323.50

0430 2504-0114015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

18.000 LF 186.00000 3,348.00 164.00000 2,952.00 370.00000 6,660.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

18.000 LF 86.85000 1,563.30 124.00000 2,232.00 29.25000 526.50

0450 2507-3250005

ENGINEERING FABRIC

880.000 SY 2.70000 2,376.00 2.71000 2,384.80 2.65000 2,332.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2507-6800061

REVETMENT, CLASS E

717.500 TON 81.80000 58,691.50 51.11000 36,671.43 58.50000 41,973.75

0470 2510-6745850

REMOVAL OF PAVEMENT

10,603.000 SY 7.60000 80,582.80 7.14000 75,705.42 7.00000 74,221.00

0480 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 788.00000 788.00 3,229.00000 3,229.00 910.00000 910.00

0490 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,624.000 SY 32.35000 84,886.40 31.62000 82,970.88 32.00000 83,968.00

0500 2511-6745900

REMOVAL OF SIDEWALK

357.000 SY 10.10000 3,605.70 7.14000 2,548.98 7.00000 2,499.00

0510 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

689.000 SY 33.35000 22,978.15 32.64000 22,488.96 33.00000 22,737.00

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

238.000 SY 43.50000 10,353.00 42.84000 10,195.92 43.50000 10,353.00

Page 8 of 57

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

October 17, 2017

77-3827-616 Primary County: POLK

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-7528101

DETECTABLE WARNINGS

320.000 SF 40.50000 12,960.00 40.80000 13,056.00 41.00000 13,120.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

181.200 SY 45.50000 8,244.60 44.88000 8,132.26 45.50000 8,244.60

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.000 SY 20.25000 1,680.75 7.14000 592.62 7.00000 581.00

0560 2518-6910000

SAFETY CLOSURE

5.000 EACH 101.00000 505.00 102.00000 510.00 103.00000 515.00

0570 2519-4200140

REMOVAL OF FENCE, FIELD

239.000 LF 5.05000 1,206.95 3.23000 771.97 2.85000 681.15

0580 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 121.25000 1,212.50 122.40000 1,224.00 139.00000 1,390.00

0590 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 101.00000 606.00 102.00000 612.00 77.50000 465.00

0600 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

491.000 LF 10.10000 4,959.10 10.20000 5,008.20 9.55000 4,689.05
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

36.000 EACH 40.40000 1,454.40 40.80000 1,468.80 77.50000 2,790.00

0620 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 202.00000 606.00 204.00000 612.00 206.00000 618.00

0630 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

317.000 SF 12.15000 3,851.55 12.24000 3,880.08 16.00000 5,072.00

0640 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 20,475.00000 20,475.00 15,080.70000 15,080.70 15,000.00000 15,000.00

0650 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 1,060.00000 1,060.00 969.00000 969.00 980.00000 980.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.970 STA 60.60000 2,240.38 61.20000 2,262.56 56.50000 2,088.81
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

48.200 STA 121.25000 5,844.25 122.40000 5,899.68 77.50000 3,735.50

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.700 STA 111.00000 743.70 112.20000 751.74 113.50000 760.45

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

14.000 EACH 212.00000 2,968.00 214.20000 2,998.80 221.50000 3,101.00

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

23.300 STA 55.60000 1,295.48 56.10000 1,307.13 56.50000 1,316.45

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 96.00000 288.00 96.90000 290.70 98.00000 294.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

48.200 STA 135.00000 6,507.00 136.68000 6,587.98 67.00000 3,229.40

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

14.000 EACH 101.00000 1,414.00 102.00000 1,428.00 103.00000 1,442.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2528-8445110

TRAFFIC CONTROL

(1) LS 12,925.00000 12,925.00 13,056.00000 13,056.00 21,000.00000 21,000.00

0750 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

68.000 CDAY 80.75000 5,491.00 81.60000 5,548.80 82.50000 5,610.00

0760 2533-4980005

MOBILIZATION

(1) LS 74,400.00000 74,400.00 76,972.02000 76,972.02 8,390.09000 8,390.09

0770 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

123.000 LF 34.35000 4,225.05 40.00000 4,920.00 47.00000 5,781.00

0780 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

156.000 LF 65.65000 10,241.40 64.00000 9,984.00 75.00000 11,700.00

0790 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

2,622.000 LF 53.00000 138,966.00 59.50000 156,009.00 51.00000 133,722.00

0800 2554-0134012

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

150.000 LF 155.00000 23,250.00 197.00000 29,550.00 138.00000 20,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

5,532.000 LB 8.20000 45,362.40 9.50000 52,554.00 10.20000 56,426.40

0820 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

2.000 EACH 2,380.00000 4,760.00 1,704.00000 3,408.00 1,900.00000 3,800.00

0830 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,642.00000 1,642.00 1,381.00000 1,381.00 1,400.00000 1,400.00

0840 2554-0207012

VALVE, GATE, DIP, 12 IN.

3.000 EACH 2,580.00000 7,740.00 2,242.00000 6,726.00 2,200.00000 6,600.00

0850 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 5,165.00000 46,485.00 4,800.00000 43,200.00 5,700.00000 51,300.00

0860 2599-9999005

('EACH' ITEM) ADJUSTMENT OF WATER VALVE

1.000 EACH 1,575.00000 1,575.00 452.00000 452.00 360.00000 360.00

0870 2599-9999005

('EACH' ITEM) FIBER HANDHOLE ADJUSTMENT

3.000 EACH 1,010.00000 3,030.00 1,014.90000 3,044.70 1,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999005

('EACH' ITEM) INTAKE, SW-506 MODIFIED 2, 6
FT X 6 FT

1.000 EACH 12,580.00000 12,580.00 12,716.00000 12,716.00 11,000.00000 11,000.00

0890 2599-9999005

('EACH' ITEM) RELOCATION OF FIRE HYDRANT
ASSEMBLY

1.000 EACH 2,430.00000 2,430.00 2,479.00000 2,479.00 2,300.00000 2,300.00

0900 2599-9999005

('EACH' ITEM) RELOCATION OF WATER MAIN

1.000 EACH 16,058.00000 16,058.00 9,343.00000 9,343.00 10,000.00000 10,000.00

0910 2599-9999005

('EACH' ITEM) REMOVAL OF  FIRE HYDRANT
ASSEMBLY

7.000 EACH 1,308.00000 9,156.00 742.00000 5,194.00 1,100.00000 7,700.00

0920 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

1.000 EACH 1,669.00000 1,669.00 700.00000 700.00 1,600.00000 1,600.00

0930 2599-9999005

('EACH' ITEM) VALVE, GATE, DIP, 16 IN.

8.000 EACH 6,092.00000 48,736.00 5,965.00000 47,720.00 5,800.00000 46,400.00

0940 2599-9999005

('EACH' ITEM) YARD HYDRANT ASSEMBLY

1.000 EACH 3,384.00000 3,384.00 817.00000 817.00 980.00000 980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT

2,202.000 LF 3.65000 8,037.30 6.00000 13,212.00 8.40000 18,496.80

0960 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL

506.000 LF 18.55000 9,386.30 14.00000 7,084.00 27.00000 13,662.00

0970 2599-9999010

('LUMP SUM' ITEM) LANDSCAPING
MODIFICATIONS

(1) LS 3,030.00000 3,030.00 3,060.00000 3,060.00 3,800.00000 3,800.00

0980 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP) MANAGEMENT

(1) LS 7,070.00000 7,070.00 7,140.00000 7,140.00 7,700.00000 7,700.00

0990 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
STORM SEWER

(1) LS 5,630.00000 5,630.00 7,507.00000 7,507.00 12,000.00000 12,000.00

1000 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM COLORED PCC PAVEMENT, CLASS C,
CLASS 3 DUR., 9 IN.

404.400 SY 65.70000 26,569.08 67.07000 27,123.11 129.00000 52,167.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2633100

MOWING

7.000 ACRE 60.60000 424.20 61.20000 428.40 46.50000 325.50

1020 2601-2634105

MULCHING, BONDED FIBER MATRIX

17.500 ACRE 2,475.00000 43,312.50 2,499.00000 43,732.50 3,100.00000 54,250.00

1030 2601-2634500

OVERSEEDING AND FERTILIZING

7.000 ACRE 758.00000 5,306.00 765.00000 5,355.00 820.00000 5,740.00

1040 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.000 ACRE 1,162.00000 8,134.00 1,173.00000 8,211.00 2,100.00000 14,700.00

1050 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

80.000 SQ 15.15000 1,212.00 15.30000 1,224.00 15.50000 1,240.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

10.500 ACRE 960.00000 10,080.00 969.00000 10,174.50 1,100.00000 11,550.00

1070 2602-0000020

SILT FENCE

7,100.000 LF 1.50000 10,650.00 1.53000 10,863.00 1.75000 12,425.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000030

SILT FENCE FOR DITCH CHECKS

778.500 LF 1.50000 1,167.75 1.53000 1,191.11 1.80000 1,401.30

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,939.000 LF 0.20000 787.80 0.20000 787.80 0.50000 1,969.50

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

788.000 LF 0.20000 157.60 0.20000 157.60 0.10000 78.80

1110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

710.000 LF 3.05000 2,165.50 3.06000 2,172.60 3.10000 2,201.00

1120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

740.000 LF 4.05000 2,997.00 4.08000 3,019.20 4.10000 3,034.00

1130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,450.000 LF 0.40000 580.00 0.41000 594.50 0.25000 362.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 505.00000 505.00 510.00000 510.00 2,000.00000 2,000.00

1150 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 101.00000 101.00 102.00000 102.00 1,600.00000 1,600.00

1160 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 101.00000 101.00 102.00000 102.00 1,600.00000 1,600.00

1170 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

29.000 EACH 177.00000 5,133.00 178.50000 5,176.50 154.50000 4,480.50

1180 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 25.25000 732.25 25.50000 739.50 25.75000 746.75

1190 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 25.25000 732.25 25.50000 739.50 25.75000 746.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MCANINCH CORPORATION
& AFFILIATES

(3) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,199,900.00$3,088,228.91 $3,149,514.02Section Totals:

( ) indicates item is bid as Lump Sum

$3,149,514.02$3,088,228.91 $3,199,900.00

$3,088,228.91

Contract Item Totals

$3,149,514.02 3,199,900.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

10.300 ACRE 6,467.00000 66,610.10 6,310.00000 64,993.00 6,310.00000 64,993.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

15,067.000 CY 10.25000 154,436.75 10.70000 161,216.90 14.00000 210,938.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22,659.000 CY 2.30000 52,115.70 4.00000 90,636.00 4.00000 90,636.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

9,336.000 CY 4.10000 38,277.60 10.00000 93,360.00 10.00000 93,360.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

56.500 STA 922.50000 52,121.25 1,300.00000 73,450.00 1,300.00000 73,450.00

0060 2115-0100000

MODIFIED SUBBASE

3,474.100 CY 43.05000 149,560.01 47.00000 163,282.70 47.00000 163,282.70

0070 2123-7450020

SHOULDER FINISHING, EARTH

108.000 STA 256.00000 27,648.00 300.00000 32,400.00 300.00000 32,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 666.00000 1,332.00 300.00000 600.00 300.00000 600.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,212.700 SY 61.00000 73,974.70 50.00000 60,635.00 50.00000 60,635.00

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

17,165.600 SY 53.50000 918,359.60 57.00000 978,439.20 58.00000 995,604.80

0110 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

72.800 SY 115.00000 8,372.00 135.00000 9,828.00 125.00000 9,100.00

0120 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

107.300 SY 85.00000 9,120.50 90.00000 9,657.00 75.00000 8,047.50

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 7,000.00000 7,000.00 3,750.00000 3,750.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

111.100 TON 35.85000 3,982.94 31.00000 3,444.10 31.00000 3,444.10

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,874.000 EACH 1.00000 12,874.00 1.00000 12,874.00 1.00000 12,874.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 11,935.00000 11,935.00 9,400.00000 9,400.00 9,400.00000 9,400.00

0170 2402-2720000

EXCAVATION, CLASS 20

920.000 CY 4.00000 3,680.00 13.75000 12,650.00 13.75000 12,650.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 2,100.00000 2,100.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,800.00000 2,800.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,600.00000 3,600.00 2,400.00000 2,400.00 2,400.00000 2,400.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 6,700.00000 26,800.00 4,500.00000 18,000.00 4,500.00000 18,000.00

0220 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

320.000 LF 260.00000 83,200.00 250.00000 80,000.00 245.50000 78,560.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 6,200.00000 6,200.00 4,300.00000 4,300.00 4,300.00000 4,300.00

0240 2435-0250100

INTAKE, SW-501

5.000 EACH 2,500.00000 12,500.00 2,300.00000 11,500.00 2,300.00000 11,500.00

0250 2435-0250300

INTAKE, SW-503

3.000 EACH 5,100.00000 15,300.00 4,000.00000 12,000.00 4,000.00000 12,000.00

0260 2435-0250310

INTAKE, SW-503 MODIFIED

1.000 EACH 9,300.00000 9,300.00 8,200.00000 8,200.00 8,200.00000 8,200.00

0270 2435-0250500

INTAKE, SW-505

5.000 EACH 4,200.00000 21,000.00 3,700.00000 18,500.00 3,700.00000 18,500.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250600

INTAKE, SW-506

5.000 EACH 7,900.00000 39,500.00 6,100.00000 30,500.00 6,100.00000 30,500.00

0290 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 12,100.00000 12,100.00 11,000.00000 11,000.00 11,000.00000 11,000.00

0300 2435-0251300

INTAKE, SW-513

2.000 EACH 3,700.00000 7,400.00 3,300.00000 6,600.00 3,300.00000 6,600.00

0310 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 3,750.00000 41,250.00 2,500.00000 27,500.00 2,500.00000 27,500.00

0320 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 5,000.00000 5,000.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0330 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

3,512.000 LF 11.80000 41,441.60 11.50000 40,388.00 11.35000 39,861.20

0340 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

9.000 EACH 1,025.00000 9,225.00 610.00000 5,490.00 610.00000 5,490.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 307.50000 7,380.00 380.00000 9,120.00 380.00000 9,120.00

0360 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,163.000 LF 64.00000 74,432.00 68.00000 79,084.00 68.00000 79,084.00

0370 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

56.000 LF 90.00000 5,040.00 92.00000 5,152.00 91.50000 5,124.00

0380 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

55.000 LF 108.00000 5,940.00 111.00000 6,105.00 111.00000 6,105.00

0390 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

1,227.000 LF 52.00000 63,804.00 56.00000 68,712.00 56.00000 68,712.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

411.000 LF 53.00000 21,783.00 61.00000 25,071.00 61.00000 25,071.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

252.000 LF 18.00000 4,536.00 27.00000 6,804.00 26.25000 6,615.00

0420 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

117.000 LF 20.00000 2,340.00 46.00000 5,382.00 45.50000 5,323.50

0430 2504-0114015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

18.000 LF 125.00000 2,250.00 370.00000 6,660.00 370.00000 6,660.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

18.000 LF 25.00000 450.00 30.00000 540.00 29.25000 526.50

0450 2507-3250005

ENGINEERING FABRIC

880.000 SY 3.00000 2,640.00 2.75000 2,420.00 2.65000 2,332.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2507-6800061

REVETMENT, CLASS E

717.500 TON 60.00000 43,050.00 58.50000 41,973.75 58.50000 41,973.75

0470 2510-6745850

REMOVAL OF PAVEMENT

10,603.000 SY 7.70000 81,643.10 7.00000 74,221.00 7.00000 74,221.00

0480 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 800.00000 800.00 910.00000 910.00 910.00000 910.00

0490 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,624.000 SY 42.00000 110,208.00 33.00000 86,592.00 31.00000 81,344.00

0500 2511-6745900

REMOVAL OF SIDEWALK

357.000 SY 10.25000 3,659.25 7.00000 2,499.00 7.00000 2,499.00

0510 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

689.000 SY 53.00000 36,517.00 32.50000 22,392.50 32.00000 22,048.00

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

238.000 SY 76.00000 18,088.00 42.50000 10,115.00 42.00000 9,996.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-7528101

DETECTABLE WARNINGS

320.000 SF 37.50000 12,000.00 40.00000 12,800.00 40.00000 12,800.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

181.200 SY 92.00000 16,670.40 46.00000 8,335.20 44.00000 7,972.80

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.000 SY 20.50000 1,701.50 7.00000 581.00 7.00000 581.00

0560 2518-6910000

SAFETY CLOSURE

5.000 EACH 205.00000 1,025.00 100.00000 500.00 100.00000 500.00

0570 2519-4200140

REMOVAL OF FENCE, FIELD

239.000 LF 5.10000 1,218.90 5.00000 1,195.00 10.00000 2,390.00

0580 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 138.50000 1,385.00 120.00000 1,200.00 120.00000 1,200.00

0590 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 76.85000 461.10 100.00000 600.00 100.00000 600.00

0600 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

491.000 LF 9.50000 4,664.50 10.00000 4,910.00 10.00000 4,910.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

36.000 EACH 76.85000 2,766.60 40.00000 1,440.00 40.00000 1,440.00

0620 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 205.00000 615.00 200.00000 600.00 200.00000 600.00

0630 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

317.000 SF 15.90000 5,040.30 12.00000 3,804.00 12.00000 3,804.00

0640 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 15,154.00000 15,154.00 14,785.00000 14,785.00 14,785.00000 14,785.00

0650 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 973.50000 973.50 950.00000 950.00 950.00000 950.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.970 STA 56.35000 2,083.26 75.00000 2,772.75 60.00000 2,218.20
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

48.200 STA 76.85000 3,704.17 140.00000 6,748.00 120.00000 5,784.00

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.700 STA 153.50000 1,028.45 110.00000 737.00 110.00000 737.00

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

14.000 EACH 220.50000 3,087.00 210.00000 2,940.00 210.00000 2,940.00

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

23.300 STA 51.25000 1,194.13 55.00000 1,281.50 55.00000 1,281.50

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 153.50000 460.50 95.00000 285.00 95.00000 285.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

48.200 STA 66.60000 3,210.12 134.00000 6,458.80 134.00000 6,458.80

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

14.000 EACH 153.50000 2,149.00 100.00000 1,400.00 100.00000 1,400.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2528-8445110

TRAFFIC CONTROL

(1) LS 17,424.00000 17,424.00 43,000.00000 43,000.00 12,800.00000 12,800.00

0750 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

68.000 CDAY 82.00000 5,576.00 80.00000 5,440.00 80.00000 5,440.00

0760 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 70,000.00000 70,000.00 93,751.73000 93,751.73

0770 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

123.000 LF 27.00000 3,321.00 47.00000 5,781.00 47.00000 5,781.00

0780 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

156.000 LF 45.00000 7,020.00 75.00000 11,700.00 75.00000 11,700.00

0790 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

2,622.000 LF 59.00000 154,698.00 51.00000 133,722.00 51.00000 133,722.00

0800 2554-0134012

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

150.000 LF 107.00000 16,050.00 138.00000 20,700.00 138.00000 20,700.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

5,532.000 LB 15.00000 82,980.00 11.00000 60,852.00 10.20000 56,426.40

0820 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

2.000 EACH 1,750.00000 3,500.00 1,900.00000 3,800.00 1,900.00000 3,800.00

0830 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,600.00000 1,600.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0840 2554-0207012

VALVE, GATE, DIP, 12 IN.

3.000 EACH 3,000.00000 9,000.00 2,200.00000 6,600.00 2,200.00000 6,600.00

0850 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 6,000.00000 54,000.00 5,700.00000 51,300.00 5,700.00000 51,300.00

0860 2599-9999005

('EACH' ITEM) ADJUSTMENT OF WATER VALVE

1.000 EACH 750.00000 750.00 360.00000 360.00 360.00000 360.00

0870 2599-9999005

('EACH' ITEM) FIBER HANDHOLE ADJUSTMENT

3.000 EACH 1,020.00000 3,060.00 2,985.00000 8,955.00 995.00000 2,985.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999005

('EACH' ITEM) INTAKE, SW-506 MODIFIED 2, 6
FT X 6 FT

1.000 EACH 12,700.00000 12,700.00 10,500.00000 10,500.00 10,500.00000 10,500.00

0890 2599-9999005

('EACH' ITEM) RELOCATION OF FIRE HYDRANT
ASSEMBLY

1.000 EACH 3,500.00000 3,500.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0900 2599-9999005

('EACH' ITEM) RELOCATION OF WATER MAIN

1.000 EACH 12,000.00000 12,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0910 2599-9999005

('EACH' ITEM) REMOVAL OF  FIRE HYDRANT
ASSEMBLY

7.000 EACH 1,500.00000 10,500.00 1,100.00000 7,700.00 1,100.00000 7,700.00

0920 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

1.000 EACH 1,537.00000 1,537.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0930 2599-9999005

('EACH' ITEM) VALVE, GATE, DIP, 16 IN.

8.000 EACH 6,900.00000 55,200.00 5,800.00000 46,400.00 5,800.00000 46,400.00

0940 2599-9999005

('EACH' ITEM) YARD HYDRANT ASSEMBLY

1.000 EACH 990.00000 990.00 980.00000 980.00 980.00000 980.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT

2,202.000 LF 8.00000 17,616.00 8.50000 18,717.00 8.40000 18,496.80

0960 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL

506.000 LF 15.00000 7,590.00 27.25000 13,788.50 27.25000 13,788.50

0970 2599-9999010

('LUMP SUM' ITEM) LANDSCAPING
MODIFICATIONS

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0980 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP) MANAGEMENT

(1) LS 7,500.00000 7,500.00 7,000.00000 7,000.00 7,000.00000 7,000.00

0990 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
STORM SEWER

(1) LS 8,000.00000 8,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

1000 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM COLORED PCC PAVEMENT, CLASS C,
CLASS 3 DUR., 9 IN.

404.400 SY 175.00000 70,770.00 130.00000 52,572.00 125.00000 50,550.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2633100

MOWING

7.000 ACRE 50.00000 350.00 60.00000 420.00 60.00000 420.00

1020 2601-2634105

MULCHING, BONDED FIBER MATRIX

17.500 ACRE 3,500.00000 61,250.00 2,450.00000 42,875.00 2,450.00000 42,875.00

1030 2601-2634500

OVERSEEDING AND FERTILIZING

7.000 ACRE 1,500.00000 10,500.00 750.00000 5,250.00 750.00000 5,250.00

1040 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.000 ACRE 1,500.00000 10,500.00 1,150.00000 8,050.00 1,150.00000 8,050.00

1050 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

80.000 SQ 15.00000 1,200.00 15.00000 1,200.00 15.00000 1,200.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

10.500 ACRE 800.00000 8,400.00 950.00000 9,975.00 950.00000 9,975.00

1070 2602-0000020

SILT FENCE

7,100.000 LF 1.50000 10,650.00 1.50000 10,650.00 1.50000 10,650.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000030

SILT FENCE FOR DITCH CHECKS

778.500 LF 1.75000 1,362.38 1.50000 1,167.75 1.50000 1,167.75

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,939.000 LF 0.50000 1,969.50 0.20000 787.80 0.20000 787.80

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

788.000 LF 0.10000 78.80 0.20000 157.60 0.20000 157.60

1110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

710.000 LF 3.00000 2,130.00 3.00000 2,130.00 3.00000 2,130.00

1120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

740.000 LF 4.00000 2,960.00 4.00000 2,960.00 4.00000 2,960.00

1130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,450.000 LF 0.25000 362.50 0.40000 580.00 0.40000 580.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1150 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 50.00000 50.00 100.00000 100.00 100.00000 100.00

1160 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 25.00000 25.00 100.00000 100.00 100.00000 100.00

1170 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

29.000 EACH 150.00000 4,350.00 175.00000 5,075.00 175.00000 5,075.00

1180 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 25.00000 725.00 25.00000 725.00 25.00000 725.00

1190 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 25.00000 725.00 25.00000 725.00 25.00000 725.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) ALLIANCE
CONSTRUCTION GROUP, LLC

(6) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,331,587.93$3,294,739.71 $3,298,116.05Section Totals:

( ) indicates item is bid as Lump Sum

$3,298,116.05$3,294,739.71 $3,331,587.93

$3,294,739.71

Contract Item Totals

$3,298,116.05 3,331,587.93Contract Grand Totals

Contract Time Totals
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

10.300 ACRE 6,625.00000 68,237.50

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

15,067.000 CY 16.90000 254,632.30

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

22,659.000 CY 3.50000 79,306.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

9,336.000 CY 12.00000 112,032.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

56.500 STA 1,000.00000 56,500.00

0060 2115-0100000

MODIFIED SUBBASE

3,474.100 CY 44.90000 155,987.09

0070 2123-7450020

SHOULDER FINISHING, EARTH

108.000 STA 500.00000 54,000.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 330.00000 660.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,212.700 SY 50.23000 60,913.92

0100 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

17,165.600 SY 55.61000 954,579.02

0110 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

72.800 SY 131.25000 9,555.00

0120 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

107.300 SY 78.75000 8,449.88

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,843.00000 3,843.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

111.100 TON 30.00000 3,333.00

0150 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,874.000 EACH 1.00000 12,874.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,450.00000 12,450.00

0170 2402-2720000

EXCAVATION, CLASS 20

920.000 CY 10.00000 9,200.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,740.00000 1,740.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,370.00000 2,370.00

0200 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,300.00000 3,300.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

4.000 EACH 7,260.00000 29,040.00

0220 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

320.000 LF 273.00000 87,360.00

0230 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,010.00000 5,010.00

0240 2435-0250100

INTAKE, SW-501

5.000 EACH 2,570.00000 12,850.00

0250 2435-0250300

INTAKE, SW-503

3.000 EACH 4,380.00000 13,140.00

0260 2435-0250310

INTAKE, SW-503 MODIFIED

1.000 EACH 8,870.00000 8,870.00

0270 2435-0250500

INTAKE, SW-505

5.000 EACH 3,825.00000 19,125.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0250600

INTAKE, SW-506

5.000 EACH 6,185.00000 30,925.00

0290 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 11,775.00000 11,775.00

0300 2435-0251300

INTAKE, SW-513

2.000 EACH 2,900.00000 5,800.00

0310 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

11.000 EACH 3,115.00000 34,265.00

0320 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 2,910.00000 2,910.00

0330 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

3,512.000 LF 17.30000 60,757.60

0340 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

9.000 EACH 577.00000 5,193.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 367.00000 8,808.00

0360 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,163.000 LF 88.85000 103,332.55

0370 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

56.000 LF 109.50000 6,132.00

0380 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

55.000 LF 125.80000 6,919.00

0390 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

1,227.000 LF 74.50000 91,411.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

411.000 LF 80.00000 32,880.00

0410 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

252.000 LF 46.00000 11,592.00

0420 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

117.000 LF 36.00000 4,212.00

0430 2504-0114015

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

18.000 LF 430.00000 7,740.00

0440 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

18.000 LF 55.00000 990.00

0450 2507-3250005

ENGINEERING FABRIC

880.000 SY 4.20000 3,696.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2507-6800061

REVETMENT, CLASS E

717.500 TON 57.00000 40,897.50

0470 2510-6745850

REMOVAL OF PAVEMENT

10,603.000 SY 8.90000 94,366.70

0480 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,000.00000 1,000.00

0490 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,624.000 SY 32.55000 85,411.20

0500 2511-6745900

REMOVAL OF SIDEWALK

357.000 SY 7.50000 2,677.50

0510 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

689.000 SY 33.60000 23,150.40

0520 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

238.000 SY 44.10000 10,495.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2511-7528101

DETECTABLE WARNINGS

320.000 SF 42.00000 13,440.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

181.200 SY 46.00000 8,335.20

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.000 SY 8.00000 664.00

0560 2518-6910000

SAFETY CLOSURE

5.000 EACH 110.00000 550.00

0570 2519-4200140

REMOVAL OF FENCE, FIELD

239.000 LF 6.00000 1,434.00

0580 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

10.000 EACH 132.00000 1,320.00

0590 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 110.00000 660.00

0600 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

491.000 LF 11.00000 5,401.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

36.000 EACH 44.00000 1,584.00

0620 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 220.00000 660.00

0630 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

317.000 SF 13.25000 4,200.25

0640 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 22,295.00000 22,295.00

0650 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

1.000 EACH 1,155.00000 1,155.00

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

36.970 STA 66.00000 2,440.02
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

48.200 STA 132.00000 6,362.40

0680 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.700 STA 121.00000 810.70

0690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

14.000 EACH 231.00000 3,234.00

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

23.300 STA 60.00000 1,398.00

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 105.00000 315.00

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

48.200 STA 147.00000 7,085.40

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

14.000 EACH 110.00000 1,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2528-8445110

TRAFFIC CONTROL

(1) LS 14,080.00000 14,080.00

0750 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

68.000 CDAY 88.00000 5,984.00

0760 2533-4980005

MOBILIZATION

(1) LS 111,327.00000 111,327.00

0770 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

123.000 LF 150.00000 18,450.00

0780 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

156.000 LF 220.00000 34,320.00

0790 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

2,622.000 LF 70.00000 183,540.00

0800 2554-0134012

WATER MAIN WITH CASING PIPE, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

150.000 LF 230.00000 34,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

5,532.000 LB 7.75000 42,873.00

0820 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

2.000 EACH 3,200.00000 6,400.00

0830 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,305.00000 1,305.00

0840 2554-0207012

VALVE, GATE, DIP, 12 IN.

3.000 EACH 2,025.00000 6,075.00

0850 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

9.000 EACH 5,400.00000 48,600.00

0860 2599-9999005

('EACH' ITEM) ADJUSTMENT OF WATER VALVE

1.000 EACH 400.00000 400.00

0870 2599-9999005

('EACH' ITEM) FIBER HANDHOLE ADJUSTMENT

3.000 EACH 1,500.00000 4,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2599-9999005

('EACH' ITEM) INTAKE, SW-506 MODIFIED 2, 6
FT X 6 FT

1.000 EACH 9,750.00000 9,750.00

0890 2599-9999005

('EACH' ITEM) RELOCATION OF FIRE HYDRANT
ASSEMBLY

1.000 EACH 3,200.00000 3,200.00

0900 2599-9999005

('EACH' ITEM) RELOCATION OF WATER MAIN

1.000 EACH 8,880.00000 8,880.00

0910 2599-9999005

('EACH' ITEM) REMOVAL OF  FIRE HYDRANT
ASSEMBLY

7.000 EACH 3,300.00000 23,100.00

0920 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE B

1.000 EACH 1,050.00000 1,050.00

0930 2599-9999005

('EACH' ITEM) VALVE, GATE, DIP, 16 IN.

8.000 EACH 5,850.00000 46,800.00

0940 2599-9999005

('EACH' ITEM) YARD HYDRANT ASSEMBLY

1.000 EACH 1,575.00000 1,575.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT

2,202.000 LF 10.00000 22,020.00

0960 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL

506.000 LF 43.00000 21,758.00

0970 2599-9999010

('LUMP SUM' ITEM) LANDSCAPING
MODIFICATIONS

(1) LS 3,150.00000 3,150.00

0980 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP) MANAGEMENT

(1) LS 7,350.00000 7,350.00

0990 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
STORM SEWER

(1) LS 15,000.00000 15,000.00

1000 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM COLORED PCC PAVEMENT, CLASS C,
CLASS 3 DUR., 9 IN.

404.400 SY 131.00000 52,976.40
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2601-2633100

MOWING

7.000 ACRE 63.00000 441.00

1020 2601-2634105

MULCHING, BONDED FIBER MATRIX

17.500 ACRE 2,572.00000 45,010.00

1030 2601-2634500

OVERSEEDING AND FERTILIZING

7.000 ACRE 787.00000 5,509.00

1040 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.000 ACRE 1,150.00000 8,050.00

1050 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

80.000 SQ 15.40000 1,232.00

1060 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

10.500 ACRE 973.00000 10,216.50

1070 2602-0000020

SILT FENCE

7,100.000 LF 1.60000 11,360.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1080 2602-0000030

SILT FENCE FOR DITCH CHECKS

778.500 LF 1.60000 1,245.60

1090 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,939.000 LF 0.20000 787.80

1100 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

788.000 LF 0.20000 157.60

1110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

710.000 LF 3.15000 2,236.50

1120 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

740.000 LF 4.40000 3,256.00

1130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,450.000 LF 0.45000 652.50
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 525.00000 525.00

1150 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 105.00000 105.00

1160 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 110.00000 110.00

1170 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

29.000 EACH 183.00000 5,307.00

1180 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 26.25000 761.25

1190 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

29.000 EACH 26.26000 761.54
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,639,767.62Section Totals:

( ) indicates item is bid as Lump Sum

$3,639,767.62

$3,639,767.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-017-2(28)--2J-08 HMA RESURFACING

BOONE

Route: IOWA 17

S OF UP RR TO S JCT IA 175 IN HAMILTON CO.

Prj Awd Amt: $4,921,151.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

08-0172-028

October 17, 2017 10:00 A.M.

BOONE, HAMILTON151 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $4,921,151.74 100.00%

2 IN122 INROADS, LLC. $5,115,745.99 103.95%

3 MA810 MATHY CONSTRUCTION COMPANY $5,479,427.73 111.34%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $5,492,326.76 111.61%

5 WE540 WESTERN ENGINEERING CO., INC. $5,616,106.03 114.12%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

421.000 CY 26.00000 10,946.00 19.00000 7,999.00 19.00000 7,999.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,198.000 TON 23.15000 282,383.70 22.81000 278,236.38 22.10000 269,575.80

0030 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.600 SY 118.00000 8,920.80 95.00000 7,182.00 96.00000 7,257.60

0040 2125-2225050

RESHAPING DITCHES

0.500 STA 2,000.00000 1,000.00 1,900.00000 950.00 1,400.00000 700.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

15.000 MILE 350.00000 5,250.00 400.00000 6,000.00 250.00000 3,750.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

812.000 SY 96.33000 78,219.96 89.20000 72,430.40 89.20000 72,430.40

0070 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

90.000 SY 90.00000 8,100.00 65.00000 5,850.00 65.00000 5,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

48.000 EACH 160.00000 7,680.00 90.00000 4,320.00 90.00000 4,320.00

0090 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,988.000 CY 14.00000 111,832.00 9.85000 78,681.80 8.40000 67,099.20

0100 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

15,873.000 TON 29.60000 469,840.80 32.65000 518,253.45 42.41000 673,173.93

0110 2214-5145150

PAVEMENT SCARIFICATION

2,382.000 SY 13.75000 32,752.50 12.00000 28,584.00 7.33000 17,460.06

0120 2301-0690201

BRIDGE APPROACH, BR-201

945.000 SY 178.00000 168,210.00 186.00000 175,770.00 158.00000 149,310.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 500.00000 2,000.00 750.00000 3,000.00 800.00000 3,200.00

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

11,867.000 TON 33.50000 397,544.50 35.24000 418,193.08 39.38000 467,322.46
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

30,815.000 TON 28.00000 862,820.00 34.18000 1,053,256.70 39.27000 1,210,105.05

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,800.000 TON 360.00000 1,008,000.00 360.00000 1,008,000.00 392.00000 1,097,600.00

0170 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

949.000 TON 475.00000 450,775.00 475.00000 450,775.00 510.00000 483,990.00

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 16,000.00000 16,000.00 9,650.00000 9,650.00 5,000.00000 5,000.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

67.000 CY 60.00000 4,020.00 15.00000 1,005.00 15.00000 1,005.00

0200 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,200.00000 3,200.00 2,325.00000 2,325.00 2,325.00000 2,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 760.00000 3,800.00 425.00000 2,125.00 425.00000 2,125.00

0220 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

7.000 EACH 805.00000 5,635.00 570.00000 3,990.00 570.00000 3,990.00

0230 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 228.00000 1,368.00 235.00000 1,410.00 235.00000 1,410.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 80.00000 3,840.00 60.00000 2,880.00 60.00000 2,880.00

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

114.000 LF 140.00000 15,960.00 80.00000 9,120.00 80.00000 9,120.00

0260 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 250.00000 250.00 355.00000 355.00 355.00000 355.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2417-1130018

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 18 IN.

25.000 LF 40.00000 1,000.00 49.00000 1,225.00 49.00000 1,225.00

0280 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

53,330.000 LF 6.02000 321,046.60 5.25000 279,982.50 5.25000 279,982.50

0290 2502-8221306

SUBDRAIN OUTLET, DR-306

232.000 EACH 300.00000 69,600.00 220.00000 51,040.00 220.00000 51,040.00

0300 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,300.00000 6,600.00 2,000.00000 4,000.00 3,500.00000 7,000.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

609.000 LF 8.00000 4,872.00 8.00000 4,872.00 8.00000 4,872.00

0320 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 22.00000 3,300.00 22.00000 3,300.00 22.00000 3,300.00

0330 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,700.00000 13,600.00 1,700.00000 13,600.00 1,700.00000 13,600.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00 300.00000 2,400.00

0350 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,400.00000 2,800.00 1,400.00000 2,800.00 1,400.00000 2,800.00

0360 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,300.00000 23,000.00 2,300.00000 23,000.00 2,300.00000 23,000.00

0370 2507-3250005

ENGINEERING FABRIC

184.000 SY 5.00000 920.00 3.00000 552.00 3.00000 552.00

0380 2507-6800061

REVETMENT, CLASS E

178.000 TON 50.00000 8,900.00 55.50000 9,879.00 50.55000 8,997.90

0390 2510-6745850

REMOVAL OF PAVEMENT

872.000 SY 10.00000 8,720.00 25.00000 21,800.00 12.00000 10,464.00

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 1,000.00000 2,000.00 2,600.00000 5,200.00 2,600.00000 5,200.00

Page 6 of 24

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

October 17, 2017

08-0172-028 Primary County: BOONE, HAMILTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2520-3350015

FIELD OFFICE

1.000 EACH 5,500.00000 5,500.00 4,000.00000 4,000.00 6,500.00000 6,500.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,520.690 STA 7.25000 25,525.00 7.25000 25,525.00 8.60000 30,277.93

0430 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00 175.00000 350.00 150.00000 300.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

14.660 STA 125.00000 1,832.50 125.00000 1,832.50 55.00000 806.30

0450 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 5,000.00000 10,000.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00 30,000.00000 30,000.00 13,600.00000 13,600.00

0470 2528-8445113

FLAGGERS

200.000 EACH 450.00000 90,000.00 450.00000 90,000.00 450.00000 90,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445115

PILOT CARS

100.000 EACH 675.00000 67,500.00 675.00000 67,500.00 675.00000 67,500.00

0490 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 130.00000 1,690.00 92.00000 1,196.00 92.00000 1,196.00

0500 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 200.00000 16,000.00 130.00000 10,400.00 130.00000 10,400.00

0510 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 500.00000 1,000.00 90.00000 180.00 90.00000 180.00

0520 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 500.00000 1,000.00 300.00000 600.00 300.00000 600.00

0530 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

19.600 TON 130.00000 2,548.00 88.00000 1,724.80 88.00000 1,724.80

0540 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 122,200.00000 122,200.00 117,950.00000 117,950.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,590.000 STA 10.25000 16,297.50 10.25000 16,297.50 5.50000 8,745.00

0560 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,723.000 GAL 4.00000 6,892.00 6.00000 10,338.00 4.25000 7,322.75

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

795.100 STA 11.25000 8,944.88 11.25000 8,944.88 5.50000 4,373.05

0580 2602-0000020

SILT FENCE

2,055.000 LF 1.80000 3,699.00 1.80000 3,699.00 1.80000 3,699.00

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

125.000 LF 1.80000 225.00 1.80000 225.00 1.80000 225.00

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,180.000 LF 0.40000 872.00 0.40000 872.00 0.40000 872.00
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,000.000 LF 0.40000 400.00 0.40000 400.00 0.40000 400.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,710.000 LF 3.50000 12,985.00 3.50000 12,985.00 3.50000 12,985.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,710.000 LF 0.40000 1,484.00 0.40000 1,484.00 0.40000 1,484.00

$5,374,927.73$4,816,351.74 $4,994,745.99Section Totals:
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

84,000.000 EACH 1.00000 84,000.00 1.00000 84,000.00 1.00000 84,000.00

$96,000.00$96,000.00 $96,000.00Section Totals:
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(1) MANATT'S, INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0003 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0670 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 8,800.00000 8,800.00 25,000.00000 25,000.00 8,500.00000 8,500.00

$8,500.00$8,800.00 $25,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,115,745.99$4,921,151.74 $5,479,427.73

$4,921,151.74

Contract Item Totals

$5,115,745.99 5,479,427.73Contract Grand Totals

Contract Time Totals
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(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

421.000 CY 19.00000 7,999.00 20.00000 8,420.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

12,198.000 TON 26.69000 325,564.62 22.50000 274,455.00

0030 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

75.600 SY 125.00000 9,450.00 130.00000 9,828.00

0040 2125-2225050

RESHAPING DITCHES

0.500 STA 1,400.00000 700.00 2,500.00000 1,250.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

15.000 MILE 400.00000 6,000.00 800.00000 12,000.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

812.000 SY 110.00000 89,320.00 114.00000 92,568.00

0070 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

90.000 SY 150.00000 13,500.00 155.00000 13,950.00
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(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

48.000 EACH 300.00000 14,400.00 310.00000 14,880.00

0090 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,988.000 CY 14.63000 116,864.44 8.50000 67,898.00

0100 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

15,873.000 TON 41.77000 663,015.21 39.80000 631,745.40

0110 2214-5145150

PAVEMENT SCARIFICATION

2,382.000 SY 5.97000 14,220.54 10.00000 23,820.00

0120 2301-0690201

BRIDGE APPROACH, BR-201

945.000 SY 175.00000 165,375.00 180.00000 170,100.00

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 750.00000 3,000.00 770.00000 3,080.00

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

11,867.000 TON 36.14000 428,873.38 44.20000 524,521.40

Page 14 of 24

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

October 17, 2017

08-0172-028 Primary County: BOONE, HAMILTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

30,815.000 TON 35.89000 1,105,950.35 41.20000 1,269,578.00

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,800.000 TON 358.00000 1,002,400.00 365.00000 1,022,000.00

0170 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

949.000 TON 473.00000 448,877.00 480.00000 455,520.00

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 7,000.00000 7,000.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

67.000 CY 15.00000 1,005.00 16.00000 1,072.00

0200 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 2,325.00000 2,325.00 2,400.00000 2,400.00
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(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 425.00000 2,125.00 440.00000 2,200.00

0220 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

7.000 EACH 570.00000 3,990.00 600.00000 4,200.00

0230 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

6.000 LF 235.00000 1,410.00 240.00000 1,440.00

0240 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 60.00000 2,880.00 62.00000 2,976.00

0250 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

114.000 LF 80.00000 9,120.00 82.00000 9,348.00

0260 2417-0225018

APRONS, METAL, 18 IN. DIA.

1.000 EACH 355.00000 355.00 370.00000 370.00
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(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2417-1130018

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 18 IN.

25.000 LF 49.00000 1,225.00 50.00000 1,250.00

0280 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

53,330.000 LF 5.25000 279,982.50 5.50000 293,315.00

0290 2502-8221306

SUBDRAIN OUTLET, DR-306

232.000 EACH 220.00000 51,040.00 230.00000 53,360.00

0300 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,000.00000 8,000.00 4,600.00000 9,200.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

609.000 LF 7.16000 4,360.44 7.50000 4,567.50

0320 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 49.53000 7,429.50 50.00000 7,500.00

0330 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,600.00000 12,800.00 1,650.00000 13,200.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

October 17, 2017

08-0172-028 Primary County: BOONE, HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 310.00000 2,480.00

0350 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,200.00000 2,400.00 1,250.00000 2,500.00

0360 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,300.00000 23,000.00 2,350.00000 23,500.00

0370 2507-3250005

ENGINEERING FABRIC

184.000 SY 3.00000 552.00 4.00000 736.00

0380 2507-6800061

REVETMENT, CLASS E

178.000 TON 50.55000 8,997.90 52.00000 9,256.00

0390 2510-6745850

REMOVAL OF PAVEMENT

872.000 SY 20.00000 17,440.00 20.50000 17,876.00

0400 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 2,600.00000 5,200.00 2,650.00000 5,300.00
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Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

October 17, 2017

08-0172-028 Primary County: BOONE, HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2520-3350015

FIELD OFFICE

1.000 EACH 6,000.00000 6,000.00 3,500.00000 3,500.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,520.690 STA 7.25000 25,525.00 8.80000 30,982.07

0430 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 175.00000 350.00 160.00000 320.00

0440 2527-9263180

PAVEMENT MARKINGS REMOVED

14.660 STA 125.00000 1,832.50 60.00000 879.60

0450 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 5,000.00000 10,000.00 5,200.00000 10,400.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 45,600.00000 45,600.00 20,000.00000 20,000.00

0470 2528-8445113

FLAGGERS

200.000 EACH 450.00000 90,000.00 450.00000 90,000.00
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Contract ID:151
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2528-8445115

PILOT CARS

100.000 EACH 675.00000 67,500.00 675.00000 67,500.00

0490 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 140.00000 1,820.00 145.00000 1,885.00

0500 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 125.00000 10,000.00 130.00000 10,400.00

0510 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 750.00000 1,500.00 770.00000 1,540.00

0520 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 750.00000 1,500.00 770.00000 1,540.00

0530 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

19.600 TON 300.00000 5,880.00 310.00000 6,076.00

0540 2533-4980005

MOBILIZATION

(1) LS 195,750.00000 195,750.00 150,000.00000 150,000.00

Page 20 of 24

Call Order:

Letting Date:
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08-0172-028 Primary County: BOONE, HAMILTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,590.000 STA 10.25000 16,297.50 12.20000 19,398.00

0560 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,723.000 GAL 5.00000 8,615.00 0.12000 206.76

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

795.100 STA 11.25000 8,944.88 15.00000 11,926.50

0580 2602-0000020

SILT FENCE

2,055.000 LF 1.80000 3,699.00 1.90000 3,904.50

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

125.000 LF 1.80000 225.00 1.90000 237.50

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,180.000 LF 0.40000 872.00 0.42000 915.60
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Letting Date:

Contract ID:151
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,000.000 LF 0.40000 400.00 0.42000 420.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,710.000 LF 3.50000 12,985.00 3.60000 13,356.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,710.000 LF 0.40000 1,484.00 0.42000 1,558.20

$5,386,326.76 $5,517,606.03Section Totals:

Page 22 of 24

Call Order:

Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,000.000 EACH 1.00000 6,000.00 1.00000 6,000.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

84,000.000 EACH 1.00000 84,000.00 1.00000 84,000.00

$96,000.00 $96,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0003 RAILROAD INSURANCESECTION: Cat Alt Set: Cat Alt Member:

0670 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 10,000.00000 10,000.00 2,500.00000 2,500.00

$10,000.00 $2,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,616,106.03$5,492,326.76

$5,492,326.76

Contract Item Totals

$5,616,106.03Contract Grand Totals

Contract Time Totals
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Contract ID:151
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October 17, 2017
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Project Information:

Project: WorkType:

County:

Location:

NHSN-018-2(120)--2R-21 HMA RESURFACING WITH MILLING

CLAY

Route: U.S. 18

S JCT US 71 TO CO RD N28

Prj Awd Amt: $1,567,636.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

21-0182-120

October 17, 2017 10:00 A.M.

CLAY, PALO ALTO152 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $1,567,636.75 100.00%

2 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,874,994.73 119.61%
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Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

21-0182-120

October 17, 2017 10:00 A.M.

CLAY, PALO ALTO152 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMS RURAL CLAY AND PALO ALTO COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

152.500 CY 35.00000 5,337.50 44.10000 6,725.25

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

82.200 TON 40.00000 3,288.00 73.59000 6,049.10

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

16.100 MILE 750.00000 12,075.00 491.91000 7,919.75

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,008.000 SY 90.00000 90,720.00 129.49000 130,525.92

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

104.000 EACH 100.00000 10,400.00 98.90000 10,285.60

0060 2214-5145160

PAVEMENT SCARIFICATION

10,426.800 TON 13.00000 135,548.40 25.75000 268,490.10

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

10,426.830 TON 60.00000 625,609.80 74.61000 777,945.79
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMS RURAL CLAY AND PALO ALTO COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

38.700 TON 500.00000 19,350.00 547.64000 21,193.67

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

586.900 TON 500.00000 293,450.00 570.64000 334,908.62

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 10,594.95000 10,594.95

0110 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

500.000 LF 5.00000 2,500.00 14.77000 7,385.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

137.500 LF 20.00000 2,750.00 16.59000 2,281.13

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 2,000.00000 16,000.00 1,840.00000 14,720.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 345.00000 2,760.00
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October 17, 2017

21-0182-120 Primary County: CLAY, PALO ALTO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMS RURAL CLAY AND PALO ALTO COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,500.00000 20,000.00 2,645.00000 21,160.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,318.650 STA 15.00000 34,779.75 10.06000 23,325.62

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 19,315.68000 19,315.68

0180 2528-8445113

FLAGGERS

80.000 EACH 450.00000 36,000.00 450.00000 36,000.00

0190 2528-8445115

PILOT CARS

40.000 EACH 675.00000 27,000.00 675.00000 27,000.00

0200 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 300.00000 300.00 110.40000 110.40

0210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

216.000 SY 120.00000 25,920.00 138.00000 29,808.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMS RURAL CLAY AND PALO ALTO COUNTYSECTION: Cat Alt Set: Cat Alt Member:

0220 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

27.000 EACH 200.00000 5,400.00 82.80000 2,235.60

0230 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 78,438.67000 78,438.67

0232 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

816.900 GAL 7.00000 5,718.30 4.04000 3,300.28

0234 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

754.000 STA 15.00000 11,310.00 18.40000 13,873.60

0236 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

76.000 STA 30.00000 2,280.00 34.50000 2,622.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

800.000 LF 5.00000 4,000.00 6.90000 5,520.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

$1,557,636.75 $1,864,994.73Section Totals:
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00

$10,000.00 $10,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,874,994.73$1,567,636.75

$1,567,636.75

Contract Item Totals

$1,874,994.73Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C065(104)--55-65 HMA PAVEMENT - NEW

MILLS

Route: KIDD ROAD

ON KIDD ROAD, FROM HWY 34 NORTH 0.75 MILES TO INGRUM AVE., S 18 T72 R42

Prj Awd Amt: $512,698.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 25 Working Days

65-C065-104

October 17, 2017 10:00 A.M.

MILLS153 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $512,698.10 100.00%

2 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $585,585.85 114.22%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $641,413.77 125.11%
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Contract ID:

Letting Date:

Start Date: 09/24/18 25 Working Days

65-C065-104

October 17, 2017 10:00 A.M.

MILLS153 Primary County:

Contract Period:
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DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,897.000 CY 25.00000 47,425.00 25.00000 47,425.00 19.00000 36,043.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

901.000 CY 10.00000 9,010.00 10.30000 9,280.30 8.00000 7,208.00

0030 2113-0001000

SUBGRADE STABILIZATION MATERIAL, FLY
ASH

13,815.000 SY 5.50000 75,982.50 7.50000 103,612.50 6.25000 86,343.75

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,149.500 TON 25.00000 28,737.50 25.00000 28,737.50 24.73000 28,427.14

0050 2123-7450020

SHOULDER FINISHING, EARTH

81.430 STA 180.00000 14,657.40 175.00000 14,250.25 400.00000 32,572.00

0060 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,314.120 TON 45.40000 59,661.05 55.35000 72,736.54 66.62000 87,546.67

0070 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,362.680 TON 46.50000 63,364.62 55.35000 75,424.34 67.04000 91,354.07
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,026.790 TON 46.50000 47,745.74 60.60000 62,223.47 70.94000 72,840.48

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

222.220 TON 375.00000 83,332.50 370.00000 82,221.40 375.00000 83,332.50

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,000.00000 1,000.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

44.000 TON 29.00000 1,276.00 29.00000 1,276.00 30.00000 1,320.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

265.000 TON 29.00000 7,685.00 29.00000 7,685.00 30.00000 7,950.00

0130 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,730.000 EACH 1.00000 2,730.00 1.00000 2,730.00 1.00000 2,730.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

7.000 EACH 100.00000 700.00 200.00000 1,400.00 100.00000 700.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

168.120 STA 8.50000 1,429.02 16.00000 2,689.92 8.25000 1,386.99

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 6,800.00000 6,800.00 17,325.00000 17,325.00

0170 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 46,544.46000 46,544.46 64,785.00000 64,785.00

0180 2602-0000020

SILT FENCE

10,178.600 LF 1.95000 19,848.27 1.60000 16,285.76 1.60000 16,285.76

0190 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,089.300 LF 0.25000 1,272.33 0.10000 508.93 0.10000 508.93

0200 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,017.900 LF 2.30000 2,341.17 0.25000 254.48 0.25000 254.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0220 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$641,413.77$512,698.10 $585,585.85Section Totals:

( ) indicates item is bid as Lump Sum

$585,585.85$512,698.10 $641,413.77

$512,698.10

Contract Item Totals

$585,585.85 641,413.77Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-035-5(108)131--02-40 HMA RESURFACING

HAMILTON

Route: I-35

2 MI S OF IA 175 TO 1 MI N OF IA 175 (SB)

Prj Awd Amt: $2,254,948.63

Project: WorkType:

County:

Location:

IMX-035-5(109)112--02-85 HMA RESURFACING

STORY

Route: I-35

US 30 INTERCHANGE TO THE CO RD E29 INTERCHANGE (NB)

Prj Awd Amt: $3,149,066.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 90 Working Days

85-0355-109

October 17, 2017 10:00 A.M.

HAMILTON, STORY154 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $5,404,014.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA810 MATHY CONSTRUCTION COMPANY $5,768,779.07 106.75%

3 IN122 INROADS, LLC. $6,074,550.85 112.41%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $7,501,481.64 138.81%
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Contract ID:

Letting Date:

Start Date: 06/04/18 90 Working Days

85-0355-109

October 17, 2017 10:00 A.M.

HAMILTON, STORY154 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

98.800 TON 40.00000 3,952.00 40.00000 3,952.00 45.00000 4,446.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

111.100 CY 18.00000 1,999.80 15.00000 1,666.50 26.00000 2,888.60

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,603.800 CY 23.00000 151,887.40 35.00000 231,133.00 24.50000 161,793.10

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

235.300 SY 65.00000 15,294.50 34.46000 8,108.44 88.60000 20,847.58

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

107.200 STA 150.00000 16,080.00 350.00000 37,520.00 350.00000 37,520.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 400.00000 1,200.00 250.00000 750.00 1,000.00000 3,000.00

0080 2214-5145150

PAVEMENT SCARIFICATION

68,497.800 SY 1.80000 123,296.04 1.45000 99,321.81 1.54000 105,486.61
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,663.900 TON 34.00000 124,572.60 33.16000 121,494.92 40.82000 149,560.40

0100 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

6,110.100 TON 36.00000 219,963.60 36.73000 224,423.97 37.91000 231,633.89

0110 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

6,178.900 TON 45.50000 281,139.95 46.03000 284,414.77 47.34000 292,509.13

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

219.800 TON 355.00000 78,029.00 385.00000 84,623.00 360.00000 79,128.00

0130 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

737.300 TON 440.00000 324,412.00 478.00000 352,429.40 455.00000 335,471.50

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 1,950.00000 1,950.00 6,900.00000 6,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0100000

DETOUR PAVEMENT

9,531.100 SY 31.50000 300,229.65 38.43000 366,280.17 40.00000 381,244.00

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 5.00000 2,000.00 5.00000 2,000.00 5.00000 2,000.00

0170 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,200.000 LF 1.00000 1,200.00 1.00000 1,200.00 1.00000 1,200.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

350.000 LF 20.00000 7,000.00 20.00000 7,000.00 20.00000 7,000.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,700.00000 3,400.00 1,700.00000 3,400.00 1,700.00000 3,400.00

0200 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,150.00000 4,300.00 2,150.00000 4,300.00 2,150.00000 4,300.00

0230 2505-6000111

HIGH TENSION CABLE GUARDRAIL

5,971.000 LF 8.50000 50,753.50 8.50000 50,753.50 8.50000 50,753.50

0240 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0250 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

0260 2510-6745850

REMOVAL OF PAVEMENT

7,148.300 SY 5.75000 41,102.73 4.69000 33,525.53 11.15000 79,703.55

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

737.210 STA 11.00000 8,109.31 11.00000 8,109.31 11.00000 8,109.31

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 34,000.00000 34,000.00 27,600.00000 27,600.00 32,600.00000 32,600.00

Page 4 of 34

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

October 17, 2017

85-0355-109 Primary County: HAMILTON, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

422.200 SY 165.87000 70,030.31 144.00000 60,796.80 144.00000 60,796.80

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

29.000 EACH 160.00000 4,640.00 220.00000 6,380.00 220.00000 6,380.00

0310 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 90,481.00000 90,481.00 109,900.00000 109,900.00

0320 2540-4480507

LONGITUDINAL JOINT REPAIR

95,022.000 LF 2.83000 268,912.26 1.94000 184,342.68 2.10000 199,546.20

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

316.700 STA 12.75000 4,037.93 12.75000 4,037.93 12.75000 4,037.93

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

343.100 GAL 24.34000 8,351.05 3.50000 1,200.85 6.00000 2,058.60

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.800 ACRE 4,250.00000 16,150.00 4,250.00000 16,150.00 2,000.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636060

SALT TOLERANT SEEDING

3.800 ACRE 2,500.00000 9,500.00 2,500.00000 9,500.00 2,000.00000 7,600.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 400.00000 1,520.00 400.00000 1,520.00 2,000.00000 7,600.00

0380 2602-0000020

SILT FENCE

1,825.000 LF 1.65000 3,011.25 1.65000 3,011.25 5.00000 9,125.00

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

912.500 LF 0.10000 91.25 0.10000 91.25 4.00000 3,650.00

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

182.500 LF 1.00000 182.50 1.00000 182.50 4.00000 730.00

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 5.50000 11,000.00 5.50000 11,000.00 5.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00 0.40000 800.00 4.00000 8,000.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,451,819.70$2,237,948.63 $2,358,750.58Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0450 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00 1.00000 17,000.00 1.00000 17,000.00

$17,000.00$17,000.00 $17,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0460 2102-0425070

SPECIAL BACKFILL

187.600 TON 30.15000 5,656.14 40.00000 7,504.00 55.00000 10,318.00

0470 2102-2625000

EMBANKMENT-IN-PLACE

2,885.300 CY 14.00000 40,394.20 15.00000 43,279.50 24.50000 70,689.85

0480 2102-2713090

EXCAVATION, CLASS 13, WASTE

211.000 CY 11.75000 2,479.25 15.00000 3,165.00 26.00000 5,486.00

0490 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

446.800 SY 65.00000 29,042.00 34.46000 15,396.73 75.00000 33,510.00

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

524.900 STA 230.00000 120,727.00 265.00000 139,098.50 150.00000 78,735.00

0510 2212-0475095

CLEANING AND PREPARATION OF BASE

5.800 MILE 400.00000 2,320.00 250.00000 1,450.00 1,000.00000 5,800.00

0520 2214-5145150

PAVEMENT SCARIFICATION

21,965.200 SY 2.70000 59,306.04 2.43000 53,375.44 5.00000 109,826.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

6,793.900 TON 35.50000 241,183.45 41.26000 280,316.31 45.00000 305,725.50

0540 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

5,801.800 TON 32.00000 185,657.60 33.16000 192,387.69 39.00000 226,270.20

0550 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

12,162.600 TON 34.30000 417,177.18 36.73000 446,732.30 42.91000 521,897.17

0560 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

12,448.800 TON 45.00000 560,196.00 46.03000 573,018.26 50.61000 630,033.77

0570 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

348.100 TON 355.00000 123,575.50 385.00000 134,018.50 360.00000 125,316.00

0580 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1,476.700 TON 440.00000 649,748.00 478.00000 705,862.60 445.00000 657,131.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0590 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

543.500 TON 470.00000 255,445.00 508.00000 276,098.00 475.00000 258,162.50

0600 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,000.00000 7,000.00 1,950.00000 1,950.00 9,300.00000 9,300.00

0610 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

310.000 LF 5.00000 1,550.00 5.00000 1,550.00 5.00000 1,550.00

0620 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,875.000 LF 1.00000 1,875.00 1.00000 1,875.00 1.00000 1,875.00

0630 2505-4008300

STEEL BEAM GUARDRAIL

700.000 LF 22.00000 15,400.00 22.00000 15,400.00 22.00000 15,400.00

0640 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0650 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00 2,500.00000 7,500.00 2,500.00000 7,500.00

0680 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,525.000 LF 17.00000 25,925.00 17.00000 25,925.00 17.00000 25,925.00

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

3.000 EACH 2,000.00000 6,000.00 2,000.00000 6,000.00 2,000.00000 6,000.00

0710 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0720 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,455.210 STA 11.00000 16,007.31 11.00000 16,007.31 11.00000 16,007.31

0740 2528-8445110

TRAFFIC CONTROL

(1) LS 68,000.00000 68,000.00 73,800.00000 73,800.00 66,000.00000 66,000.00

0750 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0760 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

300.000 CDAY 35.00000 10,500.00 35.00000 10,500.00 35.00000 10,500.00

0770 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 130.00000 520.00 120.00000 480.00 120.00000 480.00

0780 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

309.100 SY 154.45000 47,740.50 266.00000 82,220.60 266.00000 82,220.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0790 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

14.000 EACH 160.00000 2,240.00 280.00000 3,920.00 280.00000 3,920.00

0800 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 600.00000 4,800.00 575.00000 4,600.00 575.00000 4,600.00

0810 2533-4980005

MOBILIZATION

(1) LS 52,000.00000 52,000.00 87,536.00000 87,536.00 117,400.00000 117,400.00

0820 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

517.000 STA 12.75000 6,591.75 12.75000 6,591.75 12.75000 6,591.75

0830 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

560.000 GAL 16.07000 8,999.20 3.50000 1,960.00 7.00000 3,920.00

0840 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 4,250.00000 42,500.00 4,250.00000 42,500.00 2,000.00000 20,000.00

0850 2601-2636060

SALT TOLERANT SEEDING

10.000 ACRE 2,500.00000 25,000.00 2,500.00000 25,000.00 2,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0860 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.000 ACRE 500.00000 5,000.00 500.00000 5,000.00 2,000.00000 20,000.00

0870 2602-0000020

SILT FENCE

3,600.000 LF 1.65000 5,940.00 1.65000 5,940.00 5.00000 18,000.00

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,800.000 LF 0.10000 180.00 0.10000 180.00 4.00000 7,200.00

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.000 LF 0.25000 90.00 0.25000 90.00 4.00000 1,440.00

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 5.50000 11,000.00 5.50000 11,000.00 5.00000 10,000.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00 0.40000 800.00 4.00000 8,000.00

Page 15 of 34

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

October 17, 2017

85-0355-109 Primary County: HAMILTON, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,564,731.15$3,108,066.12 $3,352,028.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0940 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0950 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00 1.00000 3,500.00

0960 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,000.000 EACH 1.00000 34,000.00 1.00000 34,000.00 1.00000 34,000.00

$41,000.00$41,000.00 $41,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,768,779.07$5,404,014.75 $6,074,550.85

$5,404,014.75

Contract Item Totals

$5,768,779.07 6,074,550.85Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

98.800 TON 50.00000 4,940.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

111.100 CY 50.00000 5,555.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6,603.800 CY 35.00000 231,133.00

0050 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

235.300 SY 68.03000 16,007.46

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

107.200 STA 350.00000 37,520.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 500.00000 1,500.00

0080 2214-5145150

PAVEMENT SCARIFICATION

68,497.800 SY 3.31000 226,727.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,663.900 TON 52.43000 192,098.28

0100 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

6,110.100 TON 64.86000 396,301.09

0110 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

6,178.900 TON 66.80000 412,750.52

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

219.800 TON 355.20000 78,072.96

0130 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

737.300 TON 440.20000 324,559.46

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0100000

DETOUR PAVEMENT

9,531.100 SY 43.01000 409,932.61

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 5.00000 2,000.00

0170 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,200.000 LF 4.00000 4,800.00

0180 2505-4008300

STEEL BEAM GUARDRAIL

350.000 LF 20.00000 7,000.00

0190 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,700.00000 3,400.00

0200 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

2.000 EACH 2,500.00000 5,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,150.00000 4,300.00

0230 2505-6000111

HIGH TENSION CABLE GUARDRAIL

5,971.000 LF 8.50000 50,753.50

0240 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,000.00000 4,000.00

0250 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,200.00000 2,400.00

0260 2510-6745850

REMOVAL OF PAVEMENT

7,148.300 SY 9.68000 69,195.54

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

737.210 STA 11.00000 8,109.31

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 71,200.00000 71,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

422.200 SY 144.00000 60,796.80

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

29.000 EACH 220.00000 6,380.00

0310 2533-4980005

MOBILIZATION

(1) LS 156,000.00000 156,000.00

0320 2540-4480507

LONGITUDINAL JOINT REPAIR

95,022.000 LF 3.08000 292,667.76

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

316.700 STA 12.75000 4,037.93

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

343.100 GAL 5.00000 1,715.50

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.800 ACRE 4,250.00000 16,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2636060

SALT TOLERANT SEEDING

3.800 ACRE 2,500.00000 9,500.00

0370 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.800 ACRE 400.00000 1,520.00

0380 2602-0000020

SILT FENCE

1,825.000 LF 1.65000 3,011.25

0390 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

912.500 LF 0.10000 91.25

0400 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

182.500 LF 1.00000 182.50

0410 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 5.50000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0440 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,138,009.44Section Totals:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-5(108)131--02-40SECTION: Cat Alt Set: Cat Alt Member:

0450 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00

$17,000.00Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0460 2102-0425070

SPECIAL BACKFILL

187.600 TON 50.00000 9,380.00

0470 2102-2625000

EMBANKMENT-IN-PLACE

2,885.300 CY 15.00000 43,279.50

0480 2102-2713090

EXCAVATION, CLASS 13, WASTE

211.000 CY 50.00000 10,550.00

0490 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

446.800 SY 67.98000 30,373.46

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

524.900 STA 265.00000 139,098.50

0510 2212-0475095

CLEANING AND PREPARATION OF BASE

5.800 MILE 500.00000 2,900.00

0520 2214-5145150

PAVEMENT SCARIFICATION

21,965.200 SY 3.31000 72,704.81
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(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0530 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

6,793.900 TON 56.99000 387,184.36

0540 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

5,801.800 TON 52.43000 304,188.37

0550 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

12,162.600 TON 64.86000 788,866.24

0560 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

12,448.800 TON 67.38000 838,800.14

0570 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

348.100 TON 355.20000 123,645.12

0580 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

1,476.700 TON 440.20000 650,043.34
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0590 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

543.500 TON 470.20000 255,553.70

0600 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00

0610 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

310.000 LF 5.00000 1,550.00

0620 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,875.000 LF 4.00000 7,500.00

0630 2505-4008300

STEEL BEAM GUARDRAIL

700.000 LF 22.00000 15,400.00

0640 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00

0650 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0660 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00

0670 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,500.00000 7,500.00

0680 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,500.00000 2,500.00

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,525.000 LF 17.00000 25,925.00

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

3.000 EACH 2,000.00000 6,000.00

0710 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

2.000 EACH 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0720 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,455.210 STA 11.00000 16,007.31

0740 2528-8445110

TRAFFIC CONTROL

(1) LS 171,600.00000 171,600.00

0750 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00

0760 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

300.000 CDAY 35.00000 10,500.00

0770 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 120.00000 480.00

0780 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

309.100 SY 266.00000 82,220.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0790 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

14.000 EACH 280.00000 3,920.00

0800 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 575.00000 4,600.00

0810 2533-4980005

MOBILIZATION

(1) LS 147,800.00000 147,800.00

0820 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

517.000 STA 12.75000 6,591.75

0830 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

560.000 GAL 5.00000 2,800.00

0840 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 4,250.00000 42,500.00

0850 2601-2636060

SALT TOLERANT SEEDING

10.000 ACRE 2,500.00000 25,000.00

Page 31 of 34

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

October 17, 2017

85-0355-109 Primary County: HAMILTON, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0860 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.000 ACRE 500.00000 5,000.00

0870 2602-0000020

SILT FENCE

3,600.000 LF 1.65000 5,940.00

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,800.000 LF 0.10000 180.00

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.000 LF 0.25000 90.00

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 5.50000 11,000.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$4,305,472.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-5(109)112-02-85SECTION: Cat Alt Set: Cat Alt Member:

0940 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00

0950 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00

0960 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

34,000.000 EACH 1.00000 34,000.00

$41,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,501,481.64

$7,501,481.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-004-3(34)--2J-13 MICROSURFACING

CALHOUN

Route: IOWA 4

FROM N65, EAST TO W JCT IOWA 175

Prj Awd Amt: $240,692.69

Project: WorkType:

County:

Location:

STPN-004-3(35)--2J-13 MICROSURFACING

CALHOUN

Route: IOWA 4

FROM W JCT IOWA 175, NORTH TO NEAR SCL ROCKWELL CITY

Prj Awd Amt: $498,459.44

Project: WorkType:

County:

Location:

STPN-175-5(30)--2J-13 MICROSURFACING

CALHOUN

Route: IOWA 175

FROM N HARBOW ST IN LAKE CITY, EAST TO W JCT IOWA 4.

Prj Awd Amt: $182,622.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 55 Working Days

13-0043-035

October 17, 2017 10:00 A.M.

CALHOUN201 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $921,774.33 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES
CORPORATION A/K/A ASTECH CORP.

$1,072,148.61 116.31%
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Contract ID:

Letting Date:

Start Date: 07/02/18 55 Working Days

13-0043-035

October 17, 2017 10:00 A.M.

CALHOUN201 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMS STPN-004-3(34)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

281.500 SY 154.00000 43,351.00 147.00000 41,380.50

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

34.000 EACH 52.80000 1,795.20 50.40000 1,713.60

0030 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,122.000 TON 37.10000 41,626.20 55.00000 61,710.00

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

4.900 MILE 1,385.00000 6,786.50 2,000.00000 9,800.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

32,052.000 GAL 2.46000 78,847.92 2.49000 79,809.48

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,233.230 STA 8.35000 10,297.47 11.00000 13,565.53
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

October 17, 2017

13-0043-035 Primary County: CALHOUN

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0001 ROADWAY ITEMS STPN-004-3(34)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,050.00000 2,050.00 8,000.00000 8,000.00

0080 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00

0090 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00

0100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

33.600 SY 154.00000 5,174.40 147.00000 4,939.20

0110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 52.00000 156.00 50.40000 151.20

0120 2533-4980005

MOBILIZATION

(1) LS 13,483.00000 13,483.00 16,000.00000 16,000.00

$240,692.69 $274,194.51Section Totals:

Page 2 of 8

Call Order:
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Contract ID:201
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 ROADWAY ITEMS STPN-004-3(35)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0130 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

220.000 CY 38.60000 8,492.00 80.00000 17,600.00

0140 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

109.000 CY 105.50000 11,499.50 110.00000 11,990.00

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

435.200 SY 56.94000 24,780.29 90.00000 39,168.00

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.100 STA 400.00000 1,640.00 500.00000 2,050.00

0170 2212-5070310

PATCHES, FULL-DEPTH REPAIR

723.100 SY 117.70000 85,108.87 112.35000 81,240.29

0180 2212-5070330

PATCHES BY COUNT (REPAIR)

89.000 EACH 39.60000 3,524.40 37.80000 3,364.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 ROADWAY ITEMS STPN-004-3(35)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0190 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,921.900 TON 39.16000 75,261.60 55.00000 105,704.50

0200 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

7.800 MILE 1,523.00000 11,879.40 2,000.00000 15,600.00

0210 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

54,912.000 GAL 2.46000 135,083.52 2.49000 136,730.88

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

228.000 LF 11.00000 2,508.00 10.50000 2,394.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 23.10000 1,732.50 22.05000 1,653.75

0240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,310.00000 9,240.00 2,205.00000 8,820.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 ROADWAY ITEMS STPN-004-3(35)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 231.00000 924.00 220.50000 882.00

0260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,310.00000 9,240.00 2,205.00000 8,820.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,091.300 STA 8.35000 17,462.36 11.00000 23,004.30

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 15,000.00000 15,000.00

0290 2528-8445113

FLAGGERS

120.000 EACH 450.00000 54,000.00 450.00000 54,000.00

0300 2528-8445115

PILOT CARS

30.000 EACH 675.00000 20,250.00 675.00000 20,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0002 ROADWAY ITEMS STPN-004-3(35)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0310 2533-4980005

MOBILIZATION

(1) LS 19,845.00000 19,845.00 28,000.00000 28,000.00

0320 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

680.000 LF 6.60000 4,488.00 10.00000 6,800.00

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$498,459.44 $583,571.92Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 ROADWAY ITEMS STPN-175-5(30)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0340 2212-5070310

PATCHES, FULL-DEPTH REPAIR

144.000 SY 178.20000 25,660.80 170.10000 24,494.40

0350 2212-5070330

PATCHES BY COUNT (REPAIR)

18.000 EACH 110.00000 1,980.00 105.00000 1,890.00

0360 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

954.000 TON 38.87000 37,081.98 55.00000 52,470.00

0370 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

3.900 MILE 1,699.00000 6,626.10 2,000.00000 7,800.00

0380 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

27,245.000 GAL 2.49000 67,840.05 2.48000 67,567.60

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

946.380 STA 8.35000 7,902.27 11.00000 10,410.18
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

0003 ROADWAY ITEMS STPN-175-5(30)--2J-13SECTION: Cat Alt Set: Cat Alt Member:

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 10,000.00000 10,000.00

0410 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0420 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00

0430 2533-4980005

MOBILIZATION

(1) LS 9,781.00000 9,781.00 15,000.00000 15,000.00

$182,622.20 $214,382.18Section Totals:

( ) indicates item is bid as Lump Sum

$1,072,148.61$921,774.33

$921,774.33

Contract Item Totals

$1,072,148.61Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-014-2(708)145--76-12 HMA JOINT & CRACK SEALING

BUTLER

Route: IOWA 14

FROM THE S JCT IOWA 57, WEST THEN NORTH TO N JCT IOWA 57 IN PARKERSBURG.

Prj Awd Amt: $24,938.00

Project: WorkType:

County:

Location:

MP-093-2(706)0--76-09 HMA JOINT & CRACK SEALING

BREMER

Route: IOWA 93

FROM U.S. 63, EAST TO SUMNER.

Prj Awd Amt: $74,339.00

Project: WorkType:

County:

Location:

MP-018-2(710)173--76-17 HMA JOINT & CRACK SEALING

CERRO GORDO

Route: U.S. 18

FROM N 16TH ST W TO N 24TH ST IN CLEAR LAKE

Prj Awd Amt: $34,580.00

Project: WorkType:

County:

MP-003-2(706)253--76-33 HMA CRACK FILLING

FAYETTE Prj Awd Amt: $134,337.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/18/18 65 Working Days

33-0032-706

October 17, 2017 10:00 A.M.

BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

202 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

FAYETTE

Route: IOWA 3

FROM OELWEIN,  EAST TO STRAWBERRY POINT

Prj Awd Amt: $134,337.00

Project: WorkType:

County:

Location:

MP-150-2(706)68--76-33 HMA CRACK FILLING

FAYETTE

Route: IOWA 150

FROM NEAR JCT IOWA 187, EAST TO 2.5 MI S OF U.S. 18

Prj Awd Amt: $82,025.00
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Contract ID:

Letting Date:

Start Date: 06/18/18 65 Working Days

33-0032-706

October 17, 2017 10:00 A.M.

BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

202 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $350,219.00 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $363,129.90 103.69%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $372,394.10 106.33%

4 IL080 ILLOWA INVESTMENT, INC. $405,008.00 115.64%

5 MI120 MID-CONTINENT CONTRACTING, INC. $421,747.00 120.42%
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Contract ID:

Letting Date:

Start Date: 06/18/18 65 Working Days

33-0032-706

October 17, 2017 10:00 A.M.

BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

202 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMS BREMER COUNTY MP-093-2(706)0--76-09SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 500.00000 500.00

0020 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0030 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,111.00000 1,111.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.300 MILE 950.00000 12,635.00 1,501.00000 19,963.30 1,769.00000 23,527.70

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,079.000 LB 1.00000 20,079.00 1.00000 20,079.00 1.00000 20,079.00

$82,342.70$74,339.00 $80,167.30Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 ROADWAY ITEMS BUTLER COUNTY MP-014-2(708)145--76-12SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 500.00000 500.00 500.00000 500.00

0080 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0090 2528-8445115

PILOT CARS

5.000 EACH 675.00000 3,375.00 675.00000 3,375.00 675.00000 3,375.00

0100 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 1,111.00000 1,111.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.600 MILE 3,100.00000 4,960.00 4,177.00000 6,683.20 1,769.00000 2,830.40

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,103.000 LB 1.00000 4,103.00 1.00000 4,103.00 1.00000 4,103.00

$20,919.40$24,938.00 $24,661.20Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0003 ROADWAY ITEMS CERRO GORDO COUNTY MP-018-2(710)173--76-17SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 500.00000 500.00 500.00000 500.00

0140 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0150 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 1,111.00000 1,111.00

0160 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 1,100.00000 5,720.00 1,761.00000 9,157.20 1,769.00000 9,198.80

0170 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,860.000 LB 1.00000 5,860.00 1.00000 5,860.00 1.00000 5,860.00

$34,669.80$34,580.00 $35,017.20Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0004 ROADWAY ITEMS FAYETTE COUNTY MP-003-2(706)253--76-33SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,000.00000 1,000.00 500.00000 500.00

0190 2528-8445113

FLAGGERS

80.000 EACH 450.00000 36,000.00 450.00000 36,000.00 450.00000 36,000.00

0200 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00 675.00000 13,500.00 675.00000 13,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 1,100.00000 1,100.00

0220 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

18.200 MILE 3,100.00000 56,420.00 3,550.00000 64,610.00 1,000.00000 18,200.00

0230 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 800.00000 800.00 1,000.00000 1,000.00 100.00000 100.00

0240 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,180.000 GAL 3.15000 22,617.00 2.50000 17,950.00 9.74000 69,933.20
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

$139,333.20$134,337.00 $135,060.00Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0005 ROADWAY ITEMS FAYETTE COUNTY MP-150-2(706)68--76-33SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 500.00000 500.00

0260 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0270 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00

0280 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 1,100.00000 1,100.00

0290 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.800 MILE 2,300.00000 24,840.00 3,324.00000 35,899.20 1,000.00000 10,800.00

0300 2544-1001200

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

0.700 MILE 1,100.00000 770.00 1,000.00000 700.00 1,000.00000 700.00

0310 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 800.00000 800.00 1,000.00000 1,000.00 100.00000 100.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0005 ROADWAY ITEMS FAYETTE COUNTY MP-150-2(706)68--76-33SECTION: Cat Alt Set: Cat Alt Member:

0320 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,600.000 GAL 3.15000 14,490.00 2.50000 11,500.00 9.74000 44,804.00

$95,129.00$82,025.00 $88,224.20Section Totals:

( ) indicates item is bid as Lump Sum

$363,129.90$350,219.00 $372,394.10

$350,219.00

Contract Item Totals

$363,129.90 372,394.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0001 ROADWAY ITEMS BREMER COUNTY MP-093-2(706)0--76-09SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0020 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00

0030 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

13.300 MILE 1,800.00000 23,940.00 3,200.00000 42,560.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,079.000 LB 1.00000 20,079.00 1.00000 20,079.00

$87,644.00 $105,764.00Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0002 ROADWAY ITEMS BUTLER COUNTY MP-014-2(708)145--76-12SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00

0080 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0090 2528-8445115

PILOT CARS

5.000 EACH 675.00000 3,375.00 675.00000 3,375.00

0100 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 2,800.00000 2,800.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.600 MILE 2,800.00000 4,480.00 4,000.00000 6,400.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,103.000 LB 1.00000 4,103.00 1.00000 4,103.00

$26,958.00 $27,678.00Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0003 ROADWAY ITEMS CERRO GORDO COUNTY MP-018-2(710)173--76-17SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 2,500.00000 2,500.00

0140 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0150 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00

0160 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

5.200 MILE 3,900.00000 20,280.00 3,200.00000 16,640.00

0170 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,860.000 LB 1.00000 5,860.00 1.00000 5,860.00

$52,640.00 $46,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
CERRO GORDO,
CLAYTON, FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0004 ROADWAY ITEMS FAYETTE COUNTY MP-003-2(706)253--76-33SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 3,500.00000 3,500.00

0190 2528-8445113

FLAGGERS

80.000 EACH 450.00000 36,000.00 450.00000 36,000.00

0200 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00 675.00000 13,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0220 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

18.200 MILE 3,200.00000 58,240.00 3,500.00000 63,700.00

0230 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 400.00000 400.00 100.00000 100.00

0240 2544-1003000

FILLER MATERIAL (MAINTENANCE)

7,180.000 GAL 3.45000 24,771.00 3.00000 21,540.00
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Letting Date:

Contract ID:202
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October 17, 2017

33-0032-706 Primary County: BREMER, BUTLER,
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CLAYTON, FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

$141,911.00 $142,340.00Section Totals:
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Letting Date:

Contract ID:202
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October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0005 ROADWAY ITEMS FAYETTE COUNTY MP-150-2(706)68--76-33SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00

0260 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00

0270 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00

0280 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 3,500.00000 3,500.00

0290 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.800 MILE 3,200.00000 34,560.00 3,800.00000 41,040.00

0300 2544-1001200

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

0.700 MILE 2,000.00000 1,400.00 2,000.00000 1,400.00

0310 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

1.000 TON 400.00000 400.00 100.00000 100.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

October 17, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) MID-CONTINENT
CONTRACTING, INC.

0005 ROADWAY ITEMS FAYETTE COUNTY MP-150-2(706)68--76-33SECTION: Cat Alt Set: Cat Alt Member:

0320 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,600.000 GAL 3.45000 15,870.00 3.00000 13,800.00

$95,855.00 $99,965.00Section Totals:

( ) indicates item is bid as Lump Sum

$421,747.00$405,008.00

$405,008.00

Contract Item Totals

$421,747.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-063-2(705)214--76-45 HMA PATCHING

HOWARD

Route: U.S. 63

CHICKASAW COUNTY LINE TO IA 9

Prj Awd Amt: $408,784.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 85 Working Days

45-0632-705

October 17, 2017 10:00 A.M.

HOWARD203 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $408,784.78 100.00%

2 TE062 TEK BUILDER, LLC. $466,955.20 114.23%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $526,507.50 128.80%
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Contract ID:

Letting Date:

Start Date: 06/18/18 85 Working Days

45-0632-705

October 17, 2017 10:00 A.M.

HOWARD203 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) TEK BUILDER, LLC. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,900.00000 6,900.00 14,000.00000 14,000.00 6,900.00000 6,900.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

171.770 STA 50.00000 8,588.50 50.00000 8,588.50 50.00000 8,588.50

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 8,100.00000 8,100.00 500.00000 500.00 6,900.00000 6,900.00

0040 2528-8445113

FLAGGERS

160.000 EACH 450.00000 72,000.00 450.00000 72,000.00 450.00000 72,000.00

0050 2528-8445115

PILOT CARS

80.000 EACH 675.00000 54,000.00 675.00000 54,000.00 675.00000 54,000.00

0060 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

1,313.800 TON 133.60000 175,523.68 135.00000 177,363.00 105.00000 137,949.00

0070 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

8,265.000 SY 8.84000 73,062.60 14.58000 120,503.70 28.00000 231,420.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

October 17, 2017

45-0632-705 Primary County: HOWARD

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) TEK BUILDER, LLC. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,610.00000 10,610.00 20,000.00000 20,000.00 8,750.00000 8,750.00

$526,507.50$408,784.78 $466,955.20Section Totals:

( ) indicates item is bid as Lump Sum

$466,955.20$408,784.78 $526,507.50

$408,784.78

Contract Item Totals

$466,955.20 526,507.50Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

October 17, 2017

45-0632-705 Primary County: HOWARD

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-009-1(48)--2J-60 MICROSURFACING

LYON

Route: IOWA 9

FROM 0.25 MI WEST OF THE ECL OF ROCK RAPIDS, EAST TO L26 SOUTH OF LITTLE ROCK, IOWA

Prj Awd Amt: $1,086,171.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

60-0091-048

October 17, 2017 10:00 A.M.

LYON204 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $1,086,171.01 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES
CORPORATION A/K/A ASTECH CORP.

$1,135,496.07 104.54%

3 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A
MONARCH OIL COMPANY

$1,599,746.98 147.28%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

60-0091-048

October 17, 2017 10:00 A.M.

LYON204 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

858.000 CY 42.90000 36,808.20 55.00000 47,190.00 50.00000 42,900.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

359.500 CY 100.50000 36,129.75 106.00000 38,107.00 101.00000 36,309.50

0030 2115-0100000

MODIFIED SUBBASE

177.400 CY 148.00000 26,255.20 153.30000 27,195.42 150.00000 26,610.00

0040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,078.400 SY 75.00000 80,880.00 78.75000 84,924.00 80.00000 86,272.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.600 STA 385.00000 3,311.00 500.00000 4,300.00 1,500.00000 12,900.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,186.400 SY 116.60000 138,334.24 103.00000 122,199.20 100.00000 118,640.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

138.000 EACH 64.90000 8,956.20 53.00000 7,314.00 50.00000 6,900.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

2,335.000 SY 6.27000 14,640.45 12.00000 28,020.00 15.00000 35,025.00

0090 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

184.850 TON 111.70000 20,647.75 107.00000 19,778.95 200.00000 36,970.00

0100 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

184.850 TON 111.70000 20,647.75 107.00000 19,778.95 200.00000 36,970.00

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

22.180 TON 520.00000 11,533.60 550.00000 12,199.00 600.00000 13,308.00

0120 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

3,629.500 TON 30.10000 109,247.95 48.00000 174,216.00 46.00000 166,957.00

0130 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

13.600 MILE 1,793.00000 24,384.80 1,000.00000 13,600.00 7,733.69000 105,178.18

Page 2 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

103,700.000 GAL 2.30000 238,510.00 2.40000 248,880.00 3.79000 393,023.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

525.000 LF 9.13000 4,793.25 8.72000 4,578.00 8.50000 4,462.50

0160 2505-4008300

STEEL BEAM GUARDRAIL

262.600 LF 47.75000 12,539.15 45.48000 11,943.05 44.00000 11,554.40

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,760.00000 14,080.00 1,680.00000 13,440.00 1,600.00000 12,800.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 330.00000 1,320.00 315.00000 1,260.00 500.00000 2,000.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,530.00000 20,240.00 2,415.00000 19,320.00 2,300.00000 18,400.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2510-6745850

REMOVAL OF PAVEMENT

13.900 SY 165.00000 2,293.50 50.00000 695.00 500.00000 6,950.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,655.300 STA 8.60000 31,435.58 8.60000 31,435.58 10.00000 36,553.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 22,737.00000 22,737.00 20,000.00000 20,000.00 90,025.00000 90,025.00

0230 2528-8445113

FLAGGERS

200.000 EACH 450.00000 90,000.00 450.00000 90,000.00 450.00000 90,000.00

0240 2528-8445115

PILOT CARS

50.000 EACH 675.00000 33,750.00 675.00000 33,750.00 675.00000 33,750.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.800 SY 168.30000 17,974.44 165.90000 17,718.12 158.00000 16,874.40

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 64.90000 519.20 75.60000 604.80 75.00000 600.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 660.00000 5,280.00 551.25000 4,410.00 600.00000 4,800.00

0280 2533-4980005

MOBILIZATION

(1) LS 50,283.00000 50,283.00 30,000.00000 30,000.00 145,025.00000 145,025.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,298.000 LF 5.50000 7,139.00 5.50000 7,139.00 5.00000 6,490.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0310 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,599,746.98$1,086,171.01 $1,135,496.07Section Totals:

( ) indicates item is bid as Lump Sum

$1,135,496.07$1,086,171.01 $1,599,746.98

$1,086,171.01

Contract Item Totals

$1,135,496.07 1,599,746.98Contract Grand Totals

Contract Time Totals

Page 5 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

1,599,746.98

Page 6 of 6

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

October 17, 2017

60-0091-048 Primary County: LYON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-022-2(76)--2J-92 MICROSURFACING

WASHINGTON

Route: IOWA 22

FROM 6TH AVENUE IN WELLMAN, EAST TO IOWA 1 IN KALONA.

Prj Awd Amt: $661,026.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 35 Working Days

92-0222-076

October 17, 2017 10:00 A.M.

WASHINGTON205 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $661,026.90 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES
CORPORATION A/K/A ASTECH CORP.

$674,439.11 102.03%

3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $858,368.79 129.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 35 Working Days

92-0222-076

October 17, 2017 10:00 A.M.

WASHINGTON205 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

210.000 UNIT 75.00000 15,750.00 50.00000 10,500.00 85.00000 17,850.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,193.700 TON 19.36000 158,630.03 19.00000 155,680.30 21.50000 176,164.55

0030 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,409.590 TON 52.72000 74,313.58 75.00000 105,719.25 120.00000 169,150.80

0040 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

12.600 MILE 938.00000 11,818.80 1,200.00000 15,120.00 900.00000 11,340.00

0050 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

39,019.900 GAL 2.50000 97,549.75 2.78000 108,475.32 2.30000 89,745.77

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,500.00000 10,500.00 12,000.00000 12,000.00 5,000.00000 5,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

October 17, 2017

92-0222-076 Primary County: WASHINGTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,046.570 STA 12.10000 12,663.50 12.00000 12,558.84 11.00000 11,512.27

0080 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 250.00000 1,500.00 105.00000 630.00 100.00000 600.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 16,070.00000 16,070.00 11,000.00000 11,000.00 40,000.00000 40,000.00

0100 2528-8445113

FLAGGERS

145.000 EACH 450.00000 65,250.00 450.00000 65,250.00 450.00000 65,250.00

0110 2528-8445115

PILOT CARS

35.000 EACH 675.00000 23,625.00 675.00000 23,625.00 675.00000 23,625.00

0120 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 110.00000 330.00 105.00000 315.00 100.00000 300.00

0130 2529-2242320

CT JOINT

4.000 EACH 143.00000 572.00 139.00000 556.00 130.00000 520.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

October 17, 2017

92-0222-076 Primary County: WASHINGTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,012.000 SY 111.00000 112,332.00 92.00000 93,104.00 101.00000 102,212.00

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

89.000 EACH 57.20000 5,090.80 53.00000 4,717.00 52.00000 4,628.00

0160 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

46.600 TON 154.00000 7,176.40 94.00000 4,380.40 140.00000 6,524.00

0170 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

281.600 SY 42.90000 12,080.64 30.00000 8,448.00 39.00000 10,982.40

0180 2533-4980005

MOBILIZATION

(1) LS 26,774.00000 26,774.00 20,000.00000 20,000.00 84,600.00000 84,600.00

0190 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

296.000 STA 23.65000 7,000.40 35.00000 10,360.00 21.50000 6,364.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

October 17, 2017

92-0222-076 Primary County: WASHINGTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,000.00000 2,000.00 12,000.00000 12,000.00 32,000.00000 32,000.00

$858,368.79$661,026.90 $674,439.11Section Totals:

( ) indicates item is bid as Lump Sum

$674,439.11$661,026.90 $858,368.79

$661,026.90

Contract Item Totals

$674,439.11 858,368.79Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

October 17, 2017

92-0222-076 Primary County: WASHINGTON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-000-S(750)0--0E-00 GUARDRAIL REPAIR

STATEWIDE

Route: VARIOUS

VARIOUS LOCATIONS IN DISTRICT 1 (ON-CALL)

Prj Awd Amt: $476,000.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 12/31/18

00-000S-750

October 17, 2017 10:00 A.M.

ADAIR, STATEWIDE351 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE
CONSTRUCTION GROUP

$476,000.00 100.00%

2 GR360 DAVE GRYP CONSTRUCTION, INC. $503,500.00 105.78%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 12/31/18

00-000S-750

October 17, 2017 10:00 A.M.

ADAIR, STATEWIDE351 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NATIONWIDE CONSTRUCTION GROUP

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

2,000.000 EACH 30.00000 60,000.00 35.00000 70,000.00

0020 2505-6001012

LINE POST, REPLACE

2,000.000 EACH 90.00000 180,000.00 100.00000 200,000.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

20.000 EACH 350.00000 7,000.00 200.00000 4,000.00

0040 2505-6001020

END ANCHOR, REPAIR

25.000 EACH 2,500.00000 62,500.00 1,000.00000 25,000.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

0060 2505-6001024

END ANCHOR, RESET

40.000 EACH 150.00000 6,000.00 1,000.00000 40,000.00

0070 2505-6001030

TURNBUCKLE, REPLACE

40.000 EACH 100.00000 4,000.00 200.00000 8,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-750 Primary County: ADAIR, STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

(2) DAVE GRYP
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

2,000.000 LF 2.00000 4,000.00 2.00000 4,000.00

0090 2533-4980020

MOBILIZATION, ON-CALL

50.000 EACH 3,000.00000 150,000.00 3,000.00000 150,000.00

$476,000.00 $503,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$503,500.00$476,000.00

$476,000.00

Contract Item Totals

$503,500.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-750 Primary County: ADAIR, STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(940)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS STATEWIDE

Prj Awd Amt: $134,499.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 11/27/17 10 Working Days

00-000S-940

October 17, 2017 10:00 A.M.

STATEWIDE352 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $134,499.50 100.00%

2 VO080 VOLTMER, INC. $145,482.71 108.17%

3 MC069 MCCLAIN & CO., INC. $147,751.04 109.85%

4 CO105 COLLINS & HERMANN, INC. $149,724.50 111.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 11/27/17 10 Working Days

00-000S-940

October 17, 2017 10:00 A.M.

STATEWIDE352 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

10.000 EACH 250.00000 2,500.00 180.00000 1,800.00 60.68000 606.80

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

19.000 EACH 300.00000 5,700.00 432.00000 8,208.00 302.30000 5,743.70

0030 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

4.000 EACH 800.00000 3,200.00 887.05000 3,548.20 1,884.70000 7,538.80

0040 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,000.00000 6,000.00 928.05000 5,568.30 1,192.97000 7,157.82

0050 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,100.00000 6,600.00 1,066.05000 6,396.30 1,392.85000 8,357.10

0060 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

223.300 LF 15.00000 3,349.50 18.35000 4,097.56 15.66000 3,496.88

0070 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

16.000 EACH 450.00000 7,200.00 843.15000 13,490.40 345.44000 5,527.04

Page 1 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

16.000 EACH 155.00000 2,480.00 400.00000 6,400.00 338.57000 5,417.12

0090 2524-9680250

INSTALL TYPE B SIGN

38.000 EACH 1,100.00000 41,800.00 920.40000 34,975.20 757.47000 28,783.86

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 11,200.00000 11,200.00 1,659.15000 1,659.15

0110 2533-4980005

MOBILIZATION

(1) LS 7,750.00000 7,750.00 9,600.00000 9,600.00 21,002.64000 21,002.64

$95,290.91$97,579.50 $105,283.96Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0120 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 350.00000 1,400.00 450.00000 1,800.00 257.82000 1,031.28

0130 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 375.00000 2,250.00 867.00000 5,202.00 459.90000 2,759.40

0140 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,000.00000 6,000.00 928.05000 5,568.30 1,318.93000 7,913.58

0150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,100.00000 8,800.00 1,028.55000 8,228.40 1,116.83000 8,934.64

0160 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

17.000 EACH 160.00000 2,720.00 400.00000 6,800.00 318.66000 5,417.22

0170 2524-9680250

INSTALL TYPE B SIGN

11.000 EACH 750.00000 8,250.00 654.55000 7,200.05 713.08000 7,843.88

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 600.00000 600.00 858.98000 858.98

Page 3 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0190 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 4,800.00000 4,800.00 17,701.15000 17,701.15

$52,460.13$36,920.00 $40,198.75Section Totals:

( ) indicates item is bid as Lump Sum

$145,482.71$134,499.50 $147,751.04

$134,499.50

Contract Item Totals

$145,482.71 147,751.04Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

10.000 EACH 150.00000 1,500.00

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

19.000 EACH 300.00000 5,700.00

0030 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

4.000 EACH 850.00000 3,400.00

0040 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,050.00000 6,300.00

0050 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 1,250.00000 7,500.00

0060 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

223.300 LF 15.00000 3,349.50

0070 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

16.000 EACH 500.00000 8,000.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

16.000 EACH 175.00000 2,800.00

0090 2524-9680250

INSTALL TYPE B SIGN

38.000 EACH 1,000.00000 38,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$100,049.50Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0120 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 400.00000 1,600.00

0130 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 300.00000 1,800.00

0140 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6.000 EACH 1,050.00000 6,300.00

0150 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,250.00000 10,000.00

0160 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

17.000 EACH 175.00000 2,975.00

0170 2524-9680250

INSTALL TYPE B SIGN

11.000 EACH 1,000.00000 11,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0190 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00

$49,675.00Section Totals:

( ) indicates item is bid as Lump Sum

$149,724.50

$149,724.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-940 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(962)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 4

Prj Awd Amt: $180,647.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 70 Working Days

00-000S-962

October 17, 2017 10:00 A.M.

STATEWIDE353 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.017 A & H CO., INC. $180,647.00 100.00%

2 MC069 MCCLAIN & CO., INC. $197,236.43 109.18%

3 CO105 COLLINS & HERMANN, INC. $198,840.00 110.07%

4 VO080 VOLTMER, INC. $251,736.00 139.35%

5 IO250 IOWA PLAINS SIGNING, INC. $347,771.00 192.51%

6 K.100 K & W ELECTRIC, INC. $349,825.00 193.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 70 Working Days

00-000S-962

October 17, 2017 10:00 A.M.

STATEWIDE353 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) MCCLAIN & CO., INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

3,290.000 EACH 19.00000 62,510.00 12.96000 42,638.40 21.50000 70,735.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

286.000 LF 7.00000 2,002.00 15.01000 4,292.86 8.00000 2,288.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

10.000 EACH 145.00000 1,450.00 227.40000 2,274.00 150.00000 1,500.00

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

9.000 EACH 225.00000 2,025.00 396.37000 3,567.33 275.00000 2,475.00

0050 2524-9325007

TYPE A SIGNS, PLYWOOD

1,324.000 SF 15.00000 19,860.00 9.61000 12,723.64 18.00000 23,832.00

0060 2524-9325150

INSTALL TYPE A SIGN

3,192.000 EACH 25.00000 79,800.00 30.62000 97,739.04 25.00000 79,800.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,265.34000 3,265.34 1,855.00000 1,855.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-962 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) MCCLAIN & CO., INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 28,416.25000 28,416.25 14,500.00000 14,500.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 2,319.57000 2,319.57 1,855.00000 1,855.00

$198,840.00$180,647.00 $197,236.43Section Totals:

( ) indicates item is bid as Lump Sum

$197,236.43$180,647.00 $198,840.00

$180,647.00

Contract Item Totals

$197,236.43 198,840.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-962 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC. (5) IOWA PLAINS SIGNING,
INC.

(6) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

3,290.000 EACH 15.00000 49,350.00 30.00000 98,700.00 25.00000 82,250.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

286.000 LF 10.00000 2,860.00 8.00000 2,288.00 12.50000 3,575.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

10.000 EACH 125.00000 1,250.00 155.00000 1,550.00 250.00000 2,500.00

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

9.000 EACH 250.00000 2,250.00 325.00000 2,925.00 450.00000 4,050.00

0050 2524-9325007

TYPE A SIGNS, PLYWOOD

1,324.000 SF 18.50000 24,494.00 15.00000 19,860.00 25.00000 33,100.00

0060 2524-9325150

INSTALL TYPE A SIGN

3,192.000 EACH 43.50000 138,852.00 44.00000 140,448.00 50.00000 159,600.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-962 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC. (5) IOWA PLAINS SIGNING,
INC.

(6) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 28,800.00000 28,800.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,880.00000 2,880.00 12,000.00000 12,000.00 4,750.00000 4,750.00

$349,825.00$251,736.00 $347,771.00Section Totals:

( ) indicates item is bid as Lump Sum

$347,771.00$251,736.00 $349,825.00

$251,736.00

Contract Item Totals

$347,771.00 349,825.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

October 17, 2017

00-000S-962 Primary County: STATEWIDE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-A-1827(675)--86-82 TRAFFIC SIGNALS

SCOTT

Route: KIMBERLY ROAD

IN THE CITY OF DAVENPORT, ON KIMBERLY RD (US 6), FROM FAIRMO UNT ST TO ELMORE AVE

Prj Awd Amt: $288,837.50

Project: WorkType:

County:

Location:

STP-A-1827(669)--86-82 TRAFFIC SIGNALS

SCOTT

Route: 53RD ST

IN THE CITY OF DAVENPORT, ON 53RD ST, FROM PINE ST FROM TO U TICA RIDGE RD, AND ON US 61, FROM 53RD ST TO
65TH ST

Prj Awd Amt: $533,652.90

Project: WorkType:

County:

Location:

STP-A-1827(670)--86-82 TRAFFIC SIGNALS

SCOTT

Route: LOCUST ST

IN THE CITY OF DAVENPORT, ON LOCUST ST, FROM EMERALD DR TO M ARLO AVE

Prj Awd Amt: $445,485.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

82-1827-669-A

October 17, 2017 10:00 A.M.

SCOTT354 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CDB UTILITY CONTRACTORS, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 C.145 CDB UTILITY CONTRACTORS, INC. $1,267,976.00 100.00%

2 TR200 TRI-CITY ELECTRIC CO. OF IOWA, INC. $1,442,775.70 113.79%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

82-1827-669-A

October 17, 2017 10:00 A.M.

SCOTT354 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CDB UTILITY CONTRACTORS, INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0001 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(669)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 12,850.00000 12,850.00

0020 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 86,730.00000 86,730.00

0030 2599-9999005

('EACH' ITEM) Duplex Patch Cord

57.000 EACH 25.00000 1,425.00 26.67000 1,520.19

0040 2599-9999005

('EACH' ITEM) Fiber Optic Fusion Splice

342.000 EACH 55.00000 18,810.00 29.75000 10,174.50

0050 2599-9999005

('EACH' ITEM) Fiber Optic Termination

1,338.000 EACH 55.00000 73,590.00 61.96000 82,902.48

0060 2599-9999005

('EACH' ITEM) Fiber Splice Enclosure (In-Ground)

16.000 EACH 1,000.00000 16,000.00 300.00000 4,800.00

0070 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 144
Position

6.000 EACH 2,500.00000 15,000.00 1,670.00000 10,020.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0001 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(669)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 24
Position

16.000 EACH 700.00000 11,200.00 344.43000 5,510.88

0090 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 48
Position

8.000 EACH 1,500.00000 12,000.00 624.43000 4,995.44

0100 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 72
Position

2.000 EACH 2,200.00000 4,400.00 1,012.50000 2,025.00

0110 2599-9999005

('EACH' ITEM) Handhole, Type III

26.000 EACH 900.00000 23,400.00 903.65000 23,494.90

0120 2599-9999005

('EACH' ITEM) Harsh Environment Layer 2 Switch
(Furnish Only)

20.000 EACH 2,050.00000 41,000.00 1,898.00000 37,960.00

0130 2599-9999005

('EACH' ITEM) Harsh Environment Layer 3 Switch
(Furnish Only)

2.000 EACH 23,365.00000 46,730.00 19,881.00000 39,762.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0001 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(669)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0140 2599-9999005

('EACH' ITEM) Traffic Signal Controller, Furnish &
Install

5.000 EACH 6,335.00000 31,675.00 5,874.20000 29,371.00

0150 2599-9999009

('LINEAR FEET' ITEM) Conduit, 2 IN HDPE

13,235.000 LF 10.00000 132,350.00 15.54000 205,671.90

0160 2599-9999009

('LINEAR FEET' ITEM) Fiber - 12 CT SM

2,280.000 LF 1.55000 3,534.00 1.42000 3,237.60

0170 2599-9999009

('LINEAR FEET' ITEM) Fiber - 144 CT SM

31,230.000 LF 2.45000 76,513.50 2.29000 71,516.70

0180 2599-9999009

('LINEAR FEET' ITEM) Fiber - 24 CT SM

3,320.000 LF 1.60000 5,312.00 1.46000 4,847.20

0190 2599-9999009

('LINEAR FEET' ITEM) Fiber - 48 CT SM

410.000 LF 1.74000 713.40 1.59000 651.90

$533,652.90 $638,041.69Section Totals:
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0002 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(670)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 12,850.00000 12,850.00

0210 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 85,814.00000 85,814.00

0220 2599-9999005

('EACH' ITEM) Duplex Patch Cord

45.000 EACH 45.00000 2,025.00 26.67000 1,200.15

0230 2599-9999005

('EACH' ITEM) Fiber Optic Fusion Splice

312.000 EACH 55.00000 17,160.00 29.75000 9,282.00

0240 2599-9999005

('EACH' ITEM) Fiber Optic Termination

612.000 EACH 55.00000 33,660.00 61.96000 37,919.52

0250 2599-9999005

('EACH' ITEM) Fiber Splice Enclosure (In-Ground)

18.000 EACH 1,000.00000 18,000.00 300.00000 5,400.00

0260 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 144
Position

2.000 EACH 2,500.00000 5,000.00 1,670.00000 3,340.00
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0002 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(670)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 24
Position

16.000 EACH 700.00000 11,200.00 344.43000 5,510.88

0280 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 48
Position

4.000 EACH 1,500.00000 6,000.00 624.43000 2,497.72

0290 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 72
Position

1.000 EACH 2,200.00000 2,200.00 1,012.50000 1,012.50

0300 2599-9999005

('EACH' ITEM) Handhole, Type III

4.000 EACH 900.00000 3,600.00 920.75000 3,683.00

0310 2599-9999005

('EACH' ITEM) Harsh Environment Layer 2 Switch
(Furnish Only)

18.000 EACH 2,050.00000 36,900.00 1,898.00000 34,164.00

0320 2599-9999005

('EACH' ITEM) Harsh Environment Layer 3 Switch
(Furnish Only)

3.000 EACH 23,365.00000 70,095.00 19,881.00000 59,643.00
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0002 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(670)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0330 2599-9999005

('EACH' ITEM) Traffic Signal Controller, Furnish &
Install

19.000 EACH 6,335.00000 120,365.00 5,874.21000 111,609.99

0340 2599-9999009

('LINEAR FEET' ITEM) Conduit, 2 IN HDPE

240.000 LF 10.00000 2,400.00 37.51000 9,002.40

0350 2599-9999009

('LINEAR FEET' ITEM) Fiber - 12 CT SM

3,850.000 LF 1.55000 5,967.50 1.42000 5,467.00

0360 2599-9999009

('LINEAR FEET' ITEM) Fiber - 144 CT SM

35,570.000 LF 2.45000 87,146.50 2.29000 81,455.30

0370 2599-9999009

('LINEAR FEET' ITEM) Fiber - 24 CT SM

1,930.000 LF 1.60000 3,088.00 1.46000 2,817.80

0380 2599-9999009

('LINEAR FEET' ITEM) Fiber - 48 CT SM

390.000 LF 1.74000 678.60 1.59000 620.10

$445,485.60 $473,289.36Section Totals:
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Letting Date:

Contract ID:354
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October 17, 2017

82-1827-669-A Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0003 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(675)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 12,850.00000 12,850.00

0400 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 85,815.00000 85,815.00

0410 2599-9999005

('EACH' ITEM) Duplex Patch Cord

43.000 EACH 25.00000 1,075.00 26.67000 1,146.81

0420 2599-9999005

('EACH' ITEM) Fiber Optic Fusion Splice

282.000 EACH 55.00000 15,510.00 29.75000 8,389.50

0430 2599-9999005

('EACH' ITEM) Fiber Optic Termination

1,200.000 EACH 55.00000 66,000.00 61.96000 74,352.00

0440 2599-9999005

('EACH' ITEM) Fiber Splice Enclosure (In-Ground)

17.000 EACH 1,000.00000 17,000.00 300.00000 5,100.00

0450 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 144
Position

6.000 EACH 2,500.00000 15,000.00 1,670.00000 10,020.00
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CDB UTILITY
CONTRACTORS, INC.

(2) TRI-CITY ELECTRIC CO. OF
IOWA, INC.

0003 TRAFFIC SIGNAL FIBER INTERCONNECT ITEMS STP-A-1827(675)--86-82SECTION: Cat Alt Set: Cat Alt Member:

0460 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 24
Position

17.000 EACH 700.00000 11,900.00 344.43000 5,855.31

0470 2599-9999005

('EACH' ITEM) Fiber Termination Panel - 48
Position

6.000 EACH 1,500.00000 9,000.00 624.43000 3,746.58

0480 2599-9999005

('EACH' ITEM) Harsh Environment Layer 2 Switch
(Furnish Only)

20.000 EACH 2,050.00000 41,000.00 1,898.00000 37,960.00

0490 2599-9999009

('LINEAR FEET' ITEM) Fiber - 12 CT SM

2,635.000 LF 1.55000 4,084.25 1.42000 3,741.70

0500 2599-9999009

('LINEAR FEET' ITEM) Fiber - 144 CT SM

35,365.000 LF 2.45000 86,644.25 2.29000 80,985.85

0510 2599-9999009

('LINEAR FEET' ITEM) Fiber - 24 CT SM

1,015.000 LF 1.60000 1,624.00 1.46000 1,481.90

$288,837.50 $331,444.65Section Totals:

$1,442,775.70$1,267,976.00Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,267,976.00 $1,442,775.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

October 17, 2017

82-1827-669-A Primary County: SCOTT

11/30/2017 10:06:58 AM
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Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(121)--2R-29 SALVAGE AND REMOVAL

DES MOINES

Route: U.S. 61

PARCEL 60, 16738 HWY 61, SPERRY & PARCEL 35, 13773 HWY 61, BURLINGTON.

Prj Awd Amt: $49,218.32

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 12/25/17 60 Working Days

29-0612-121

October 17, 2017 10:00 A.M.

DES MOINES401 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO085 COLE CONSTRUCTION CO., INC. $49,218.32 100.00%

2 FY010 FYE EXCAVATING, INC. $59,355.76 120.60%

3 DE157 DELONG CONSTRUCTION, INC. $69,902.00 142.02%

4 BR623 BROWN'S TREE SERVICE LLC $135,192.00 274.68%
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Contract ID:

Letting Date:

Start Date: 12/25/17 60 Working Days

29-0612-121

October 17, 2017 10:00 A.M.

DES MOINES401 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) FYE EXCAVATING, INC. (3) DELONG CONSTRUCTION,
INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING PARCEL 35

11.310 ACRE 100.00000 1,131.00 1,000.00000 11,310.00 500.00000 5,655.00

0020 2101-0850001

CLEARING AND GRUBBING PARCEL 60

0.048 ACRE 21,000.00000 1,008.00 31,250.00000 1,500.00 45,000.00000 2,160.00

0030 2101-0850002

CLEARING AND GRUBBING PARCEL 35

835.480 UNIT 9.00000 7,519.32 12.00000 10,025.76 25.00000 20,887.00

0040 2101-0850002

CLEARING AND GRUBBING PARCEL 60

290.000 UNIT 9.00000 2,610.00 7.00000 2,030.00 30.00000 8,700.00

0050 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 35

(1) LS 23,650.00000 23,650.00 21,225.00000 21,225.00 20,000.00000 20,000.00

0060 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 60

(1) LS 11,300.00000 11,300.00 10,265.00000 10,265.00 7,500.00000 7,500.00

0070 2538-6975110

SEALING WELLS

2.000 EACH 1,000.00000 2,000.00 1,500.00000 3,000.00 2,500.00000 5,000.00

$69,902.00$49,218.32 $59,355.76Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-121 Primary County: DES MOINES

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$59,355.76$49,218.32 $69,902.00

$49,218.32

Contract Item Totals

$59,355.76 69,902.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-121 Primary County: DES MOINES

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BROWN'S TREE SERVICE
LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING PARCEL 35

11.310 ACRE 500.00000 5,655.00

0020 2101-0850001

CLEARING AND GRUBBING PARCEL 60

0.048 ACRE 50,000.00000 2,400.00

0030 2101-0850002

CLEARING AND GRUBBING PARCEL 35

835.480 UNIT 25.00000 20,887.00

0040 2101-0850002

CLEARING AND GRUBBING PARCEL 60

290.000 UNIT 25.00000 7,250.00

0050 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 35

(1) LS 60,000.00000 60,000.00

0060 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 60

(1) LS 35,000.00000 35,000.00

0070 2538-6975110

SEALING WELLS

2.000 EACH 2,000.00000 4,000.00

$135,192.00Section Totals:
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Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-121 Primary County: DES MOINES
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( ) indicates item is bid as Lump Sum

$135,192.00

$135,192.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-121 Primary County: DES MOINES
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(441)239--0E-52 SALVAGE AND REMOVAL

JOHNSON

Route: I-80

PARCEL 8, 3333 KANSAS AVE., OXFORD

Prj Awd Amt: $17,500.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 12/25/17 30 Working Days

52-0806-441

October 17, 2017 10:00 A.M.

JOHNSON402 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HUNT CONSTRUCTION CO. INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HU099 HUNT CONSTRUCTION CO. INC. $17,500.00 100.00%

2 DO150 DOSTAL CONSTRUCTION, INC. $21,313.00 121.79%

3 CO455 CONNOLLY CONSTRUCTION, INC. $21,880.00 125.03%

4 LO083 LODGE CONSTRUCTION INC. $23,000.00 131.43%

5 PE320 PETERSON CONTRACTORS INC. $23,830.00 136.17%

6 CO085 COLE CONSTRUCTION CO., INC. $25,550.00 146.00%

7 VI035 VIETH CONSTRUCTION CORPORATION $26,900.00 153.71%

8 RI037 RICKLEFS EXCAVATING, LTD. $27,500.00 157.14%
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Contract ID:

Letting Date:

Start Date: 12/25/17 30 Working Days

52-0806-441

October 17, 2017 10:00 A.M.

JOHNSON402 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HUNT CONSTRUCTION CO. INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUNT CONSTRUCTION CO.
INC.

(2) DOSTAL CONSTRUCTION,
INC.

(3) CONNOLLY
CONSTRUCTION, INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 8

(1) LS 15,500.00000 15,500.00 19,313.00000 19,313.00 18,930.00000 18,930.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,950.00000 2,950.00

$21,880.00$17,500.00 $21,313.00Section Totals:

( ) indicates item is bid as Lump Sum

$21,313.00$17,500.00 $21,880.00

$17,500.00

Contract Item Totals

$21,313.00 21,880.00Contract Grand Totals

Contract Time Totals
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October 17, 2017

52-0806-441 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) PETERSON
CONTRACTORS INC.

(6) COLE CONSTRUCTION
CO., INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 8

(1) LS 21,000.00000 21,000.00 22,330.00000 22,330.00 23,950.00000 23,950.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,000.00000 2,000.00 1,500.00000 1,500.00 1,600.00000 1,600.00

$25,550.00$23,000.00 $23,830.00Section Totals:

( ) indicates item is bid as Lump Sum

$23,830.00$23,000.00 $25,550.00

$23,000.00

Contract Item Totals

$23,830.00 25,550.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

October 17, 2017

52-0806-441 Primary County: JOHNSON

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) RICKLEFS EXCAVATING,
LTD.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 8

(1) LS 25,000.00000 25,000.00 27,000.00000 27,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 1,900.00000 1,900.00 500.00000 500.00

$26,900.00 $27,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$27,500.00$26,900.00

$26,900.00

Contract Item Totals

$27,500.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

October 17, 2017

52-0806-441 Primary County: JOHNSON

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-6(254)--2R-86 SALVAGE AND REMOVAL

TAMA

Route: U.S. 30

PARCEL 5, 2273 HWY 30, TAMA

Prj Awd Amt: $8,700.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 12/25/17 10 Working Days

86-0306-254

October 17, 2017 10:00 A.M.

TAMA403 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HUNT CONSTRUCTION CO. INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HU099 HUNT CONSTRUCTION CO. INC. $8,700.00 100.00%

2 DO150 DOSTAL CONSTRUCTION, INC. $9,313.00 107.05%

3 PE320 PETERSON CONTRACTORS INC. $11,450.00 131.61%

4 EL045 ELDER CORPORATION $15,000.00 172.41%

5 HA661 HATCH GRADING & CONTRACTING, INC. $15,500.00 178.16%

6 LO083 LODGE CONSTRUCTION INC. $16,000.00 183.91%

7 RI037 RICKLEFS EXCAVATING, LTD. $16,700.00 191.95%

8 VI035 VIETH CONSTRUCTION CORPORATION $18,900.00 217.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 12/25/17 10 Working Days

86-0306-254

October 17, 2017 10:00 A.M.

TAMA403 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HUNT CONSTRUCTION CO. INC.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUNT CONSTRUCTION CO.
INC.

(2) DOSTAL CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 5

(1) LS 6,500.00000 6,500.00 8,313.00000 8,313.00 9,750.00000 9,750.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,200.00000 2,200.00 1,000.00000 1,000.00 1,700.00000 1,700.00

$11,450.00$8,700.00 $9,313.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,313.00$8,700.00 $11,450.00

$8,700.00

Contract Item Totals

$9,313.00 11,450.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

October 17, 2017

86-0306-254 Primary County: TAMA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION (5) HATCH GRADING &
CONTRACTING, INC.

(6) LODGE CONSTRUCTION
INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 5

(1) LS 12,500.00000 12,500.00 13,000.00000 13,000.00 14,000.00000 14,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,000.00000 2,000.00

$16,000.00$15,000.00 $15,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$15,500.00$15,000.00 $16,000.00

$15,000.00

Contract Item Totals

$15,500.00 16,000.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

October 17, 2017

86-0306-254 Primary County: TAMA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RICKLEFS EXCAVATING,
LTD.

(8) VIETH CONSTRUCTION
CORPORATION

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 5

(1) LS 16,200.00000 16,200.00 17,000.00000 17,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 500.00000 500.00 1,900.00000 1,900.00

$16,700.00 $18,900.00Section Totals:

( ) indicates item is bid as Lump Sum

$18,900.00$16,700.00

$16,700.00

Contract Item Totals

$18,900.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

October 17, 2017

86-0306-254 Primary County: TAMA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(100)--2R-29 WETLAND MITIGATION

DES MOINES

Route: U.S. 61

HICKORY BEND MITIGATION SITE FOR SECTIONS 1 & 2              ADJACENT TO THE DES MOINES COUNTY HICKORY BEND
PARK

Prj Awd Amt: $496,462.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

29-0612-100

October 17, 2017 10:00 A.M.

DES MOINES501 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $496,462.40 100.00%

2 SM021 SMITH SEEDING, INC. $649,726.00 130.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

29-0612-100

October 17, 2017 10:00 A.M.

DES MOINES501 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SOIL-TEK

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 8,650.00000 8,650.00 10,000.00000 10,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,646.700 CY 30.00000 49,401.00 15.00000 24,700.50

0030 2102-4560000

LOCATING TILE LINES

20.910 STA 1,650.00000 34,501.50 500.00000 10,455.00

0040 2401-7207030

REMOVAL OF CONCRETE

(1) LS 2,200.00000 2,200.00 5,000.00000 5,000.00

0050 2507-3250005

ENGINEERING FABRIC

395.000 SY 4.00000 1,580.00 3.00000 1,185.00

0060 2507-6800061

REVETMENT, CLASS E

539.000 TON 58.00000 31,262.00 56.00000 30,184.00

0070 2507-8029000

EROSION STONE

14.000 TON 55.00000 770.00 65.00000 910.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-100 Primary County: DES MOINES

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9265010

POSTS, STEEL, AS PER PLAN

2.000 EACH 150.00000 300.00 75.00000 150.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,200.00000 5,200.00 5,000.00000 5,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,000.00000 2,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 45,000.00000 45,000.00

0120 2599-9999005

('EACH' ITEM) WOOD POLE

3.000 EACH 5,000.00000 15,000.00 1,500.00000 4,500.00

0130 2601-2633100

MOWING

321.000 ACRE 75.00000 24,075.00 85.00000 27,285.00

0140 2601-2634100

MULCHING

2.200 ACRE 700.00000 1,540.00 700.00000 1,540.00

0150 2601-2636018

WETLAND GRASS SEEDING

2.200 ACRE 1,625.00000 3,575.00 3,000.00000 6,600.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-100 Primary County: DES MOINES

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2636045

SEEDING SPECIAL AREAS

53.500 ACRE 945.00000 50,557.50 1,500.00000 80,250.00

0170 2602-0000020

SILT FENCE

3,747.000 LF 1.80000 6,744.60 3.00000 11,241.00

0180 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,747.000 LF 0.40000 1,498.80 0.50000 1,873.50

0190 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0200 2610-0000700

TREE SHELTERS

1,996.000 EACH 15.00000 29,940.00 20.00000 39,920.00

0210 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

146.000 EACH 40.00000 5,840.00 42.00000 6,132.00

0220 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

3,353.000 EACH 59.00000 197,827.00 100.00000 335,300.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-100 Primary County: DES MOINES

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(2) SMITH SEEDING, INC.

$496,462.40 $649,726.00Section Totals:

( ) indicates item is bid as Lump Sum

$649,726.00$496,462.40

$496,462.40

Contract Item Totals

$649,726.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

October 17, 2017

29-0612-100 Primary County: DES MOINES

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-151-1(33)--2R-48 STREAM MITIGATION

IOWA

Route: U.S. 151

PRICE CREEK STREAM MITIGATION SITE N OF MIDDLE AMANA -       FOR TAMA CO US 30, PIN 98-86-030-010

Prj Awd Amt: $212,790.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

48-1511-033

October 17, 2017 10:00 A.M.

IOWA502 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RI037 RICKLEFS EXCAVATING, LTD. $212,790.00 100.00%

2 CO085 COLE CONSTRUCTION CO., INC. $222,070.00 104.36%

3 DE157 DELONG CONSTRUCTION, INC. $222,820.00 104.71%

4 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $226,025.00 106.22%

5 CO455 CONNOLLY CONSTRUCTION, INC. $246,605.50 115.89%

6 LO083 LODGE CONSTRUCTION INC. $257,950.00 121.22%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $263,850.00 124.00%

8 PE320 PETERSON CONTRACTORS INC. $273,280.00 128.43%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

48-1511-033

October 17, 2017 10:00 A.M.

IOWA502 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

9 HE550 HEUER CONSTRUCTION, INC. $516,700.00 242.82%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

48-1511-033

October 17, 2017 10:00 A.M.

IOWA502 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICKLEFS EXCAVATING,
LTD.

(2) COLE CONSTRUCTION
CO., INC.

(3) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 6,000.00000 3,600.00 5,000.00000 3,000.00 6,250.00000 3,750.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 10.00000 17,000.00 8.00000 13,600.00 11.00000 18,700.00

0030 2507-3250005

ENGINEERING FABRIC

1,660.000 SY 2.00000 3,320.00 3.00000 4,980.00 2.00000 3,320.00

0040 2507-6800061

REVETMENT, CLASS E

2,400.000 TON 37.00000 88,800.00 39.50000 94,800.00 40.00000 96,000.00

0050 2507-6850053

REVETMENT, SPECIAL

520.000 TON 46.00000 23,920.00 49.50000 25,740.00 58.00000 30,160.00

0060 2524-9089200

DELINEATOR, RIGID - TYPE II

15.000 EACH 100.00000 1,500.00 100.00000 1,500.00 100.00000 1,500.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 200.00000 800.00 175.00000 700.00 175.00000 700.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00 2,000.00000 2,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICKLEFS EXCAVATING,
LTD.

(2) COLE CONSTRUCTION
CO., INC.

(3) DELONG CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0110 2601-2633100

MOWING

240.000 ACRE 40.00000 9,600.00 50.00000 12,000.00 46.00000 11,040.00

0120 2601-2636015

NATIVE GRASS SEEDING

40.000 ACRE 1,300.00000 52,000.00 1,250.00000 50,000.00 1,200.00000 48,000.00

0130 2602-0000020

SILT FENCE

50.000 LF 4.00000 200.00 20.00000 1,000.00 18.00000 900.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

50.000 LF 1.00000 50.00 5.00000 250.00 5.00000 250.00

$222,820.00$212,790.00 $222,070.00Section Totals:

$222,070.00$212,790.00 $222,820.00

$212,790.00

Contract Item Totals

$222,070.00

Contract Time Totals

Page 2 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$212,790.00 $222,070.00 222,820.00Contract Grand Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) CONNOLLY
CONSTRUCTION, INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 14,145.00000 8,487.00 15,430.00000 9,258.00 7,500.00000 4,500.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 15.30000 26,010.00 13.10000 22,270.00 18.00000 30,600.00

0030 2507-3250005

ENGINEERING FABRIC

1,660.000 SY 1.95000 3,237.00 2.40000 3,984.00 4.00000 6,640.00

0040 2507-6800061

REVETMENT, CLASS E

2,400.000 TON 38.25000 91,800.00 41.00000 98,400.00 42.00000 100,800.00

0050 2507-6850053

REVETMENT, SPECIAL

520.000 TON 52.00000 27,040.00 57.00000 29,640.00 55.00000 28,600.00

0060 2524-9089200

DELINEATOR, RIGID - TYPE II

15.000 EACH 1.00000 15.00 114.00000 1,710.00 300.00000 4,500.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 185.00000 740.00 198.00000 792.00 200.00000 800.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 2,265.00000 2,265.00 3,250.00000 3,250.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(5) CONNOLLY
CONSTRUCTION, INC.

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 1,700.00000 1,700.00 2,500.00000 2,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 4,656.00000 4,656.00 8,460.00000 8,460.00 12,500.00000 12,500.00

0110 2601-2633100

MOWING

240.000 ACRE 46.00000 11,040.00 52.10000 12,504.00 49.00000 11,760.00

0120 2601-2636015

NATIVE GRASS SEEDING

40.000 ACRE 1,200.00000 48,000.00 1,358.00000 54,320.00 1,250.00000 50,000.00

0130 2602-0000020

SILT FENCE

50.000 LF 18.00000 900.00 20.40000 1,020.00 20.00000 1,000.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

50.000 LF 5.00000 250.00 5.65000 282.50 10.00000 500.00

$257,950.00$226,025.00 $246,605.50Section Totals:

$246,605.50$226,025.00 $257,950.00

$226,025.00

Contract Item Totals

$246,605.50

Contract Time Totals

Page 5 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$226,025.00 $246,605.50 257,950.00Contract Grand Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) PETERSON
CONTRACTORS INC.

(9) HEUER CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 7,500.00000 4,500.00 10,000.00000 6,000.00 10,000.00000 6,000.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,700.000 CY 14.00000 23,800.00 19.50000 33,150.00 20.00000 34,000.00

0030 2507-3250005

ENGINEERING FABRIC

1,660.000 SY 2.00000 3,320.00 4.00000 6,640.00 5.00000 8,300.00

0040 2507-6800061

REVETMENT, CLASS E

2,400.000 TON 50.00000 120,000.00 42.25000 101,400.00 51.00000 122,400.00

0050 2507-6850053

REVETMENT, SPECIAL

520.000 TON 58.00000 30,160.00 57.50000 29,900.00 75.00000 39,000.00

0060 2524-9089200

DELINEATOR, RIGID - TYPE II

15.000 EACH 120.00000 1,800.00 100.00000 1,500.00 500.00000 7,500.00

0070 2524-9265010

POSTS, STEEL, AS PER PLAN

4.000 EACH 180.00000 720.00 175.00000 700.00 500.00000 2,000.00

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,250.00000 2,250.00 3,000.00000 3,000.00 15,000.00000 15,000.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) PETERSON
CONTRACTORS INC.

(9) HEUER CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 28,800.00000 28,800.00 50,000.00000 50,000.00

0110 2601-2633100

MOWING

240.000 ACRE 45.00000 10,800.00 46.00000 11,040.00 100.00000 24,000.00

0120 2601-2636015

NATIVE GRASS SEEDING

40.000 ACRE 1,200.00000 48,000.00 1,200.00000 48,000.00 5,000.00000 200,000.00

0130 2602-0000020

SILT FENCE

50.000 LF 15.00000 750.00 18.00000 900.00 50.00000 2,500.00

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

50.000 LF 5.00000 250.00 5.00000 250.00 50.00000 2,500.00

$516,700.00$263,850.00 $273,280.00Section Totals:

$273,280.00$263,850.00 $516,700.00

$263,850.00

Contract Item Totals

$273,280.00

Contract Time Totals

Page 8 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$263,850.00 $273,280.00 516,700.00Contract Grand Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:502

Tabulation of Construction and Material Bids

October 17, 2017

48-1511-033 Primary County: IOWA

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-065-5(36)--2J-85 LANDSCAPING

STORY

Route: U.S. 65

IN THE CITY OF COLLINS

Prj Awd Amt: $41,976.00

Project: WorkType:

County:

Location:

IMN-035-4(241)100--0E-77 LANDSCAPING

POLK

Route: I-35

REST AREAS 2.5 MI N OF CO RD F22 (NB/SB)

Prj Awd Amt: $172,824.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 50 Working Days

77-0354-241

October 17, 2017 10:00 A.M.

POLK, STORY504 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE
DESIGN

$214,800.00 100.00%

2 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $247,745.00 115.34%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $296,085.00 137.84%

4 IO166 IOWA EARTH WORKS $345,085.00 160.65%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 50 Working Days

77-0354-241

October 17, 2017 10:00 A.M.

POLK, STORY504 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 LANDSCAPING ITEMS                                     IMN-035-4(241)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3.000 UNIT 100.00000 300.00 250.00000 750.00 300.00000 900.00

0020 2519-3300600

FENCE, SAFETY

100.000 LF 4.00000 400.00 10.00000 1,000.00 10.00000 1,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 500.00000 500.00 4,000.00000 4,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 7,247.00000 7,247.00 17,000.00000 17,000.00 4,000.00000 4,000.00

0050 2599-9999010

('LUMP SUM' ITEM) REMOVE STEEL POSTS

(1) LS 300.00000 300.00 100.00000 100.00 500.00000 500.00

0060 2601-2633100

MOWING

7.000 ACRE 200.00000 1,400.00 700.00000 4,900.00 50.00000 350.00

0070 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

1.600 ACRE 2,000.00000 3,200.00 250.00000 400.00 1,750.00000 2,800.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 LANDSCAPING ITEMS                                     IMN-035-4(241)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2610-0000600

TILLAGE

(1) LS 2,000.00000 2,000.00 8,000.00000 8,000.00 7,500.00000 7,500.00

0090 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

3,563.000 EACH 39.00000 138,957.00 40.00000 142,520.00 55.00000 195,965.00

0100 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

46.000 EACH 350.00000 16,100.00 400.00000 18,400.00 485.00000 22,310.00

0110 2612-0000500

ROADSIDE SPRAYING

0.700 ACRE 600.00000 420.00 500.00000 350.00 150.00000 105.00

$239,430.00$172,824.00 $193,920.00Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 LANDSCAPING ITEMS                                        STPN-065-5(36)--2J-85SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 500.00000 500.00 3,000.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 8,000.00000 8,000.00 4,000.00000 4,000.00

0140 2601-2633100

MOWING

15.700 ACRE 200.00000 3,140.00 700.00000 10,990.00 50.00000 785.00

0150 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

2.100 ACRE 2,000.00000 4,200.00 250.00000 525.00 1,750.00000 3,675.00

0160 2610-0000600

TILLAGE

(1) LS 500.00000 500.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0170 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

584.000 EACH 39.00000 22,776.00 40.00000 23,360.00 55.00000 32,120.00

0180 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

16.000 EACH 350.00000 5,600.00 400.00000 6,400.00 485.00000 7,760.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 LANDSCAPING ITEMS                                        STPN-065-5(36)--2J-85SECTION: Cat Alt Set: Cat Alt Member:

0190 2612-0000500

ROADSIDE SPRAYING

2.100 ACRE 600.00000 1,260.00 500.00000 1,050.00 150.00000 315.00

$56,655.00$41,976.00 $53,825.00Section Totals:

( ) indicates item is bid as Lump Sum

$247,745.00$214,800.00 $296,085.00

$214,800.00

Contract Item Totals

$247,745.00 296,085.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS

0001 LANDSCAPING ITEMS                                     IMN-035-4(241)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3.000 UNIT 150.00000 450.00

0020 2519-3300600

FENCE, SAFETY

100.000 LF 7.00000 700.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

0050 2599-9999010

('LUMP SUM' ITEM) REMOVE STEEL POSTS

(1) LS 100.00000 100.00

0060 2601-2633100

MOWING

7.000 ACRE 100.00000 700.00

0070 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

1.600 ACRE 400.00000 640.00

0080 2610-0000600

TILLAGE

(1) LS 4,500.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS

0001 LANDSCAPING ITEMS                                     IMN-035-4(241)100--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0090 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

3,563.000 EACH 65.00000 231,595.00

0100 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

46.000 EACH 350.00000 16,100.00

0110 2612-0000500

ROADSIDE SPRAYING

0.700 ACRE 450.00000 315.00

$285,100.00Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS

0002 LANDSCAPING ITEMS                                        STPN-065-5(36)--2J-85SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0140 2601-2633100

MOWING

15.700 ACRE 200.00000 3,140.00

0150 2601-2636017

NATIVE GRASS SEEDING (INSTALL ONLY)

2.100 ACRE 400.00000 840.00

0160 2610-0000600

TILLAGE

(1) LS 1,500.00000 1,500.00

0170 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

584.000 EACH 65.00000 37,960.00

0180 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

16.000 EACH 350.00000 5,600.00
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA EARTH WORKS

0002 LANDSCAPING ITEMS                                        STPN-065-5(36)--2J-85SECTION: Cat Alt Set: Cat Alt Member:

0190 2612-0000500

ROADSIDE SPRAYING

2.100 ACRE 450.00000 945.00

$59,985.00Section Totals:

( ) indicates item is bid as Lump Sum

$345,085.00

$345,085.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:504

Tabulation of Construction and Material Bids

October 17, 2017

77-0354-241 Primary County: POLK, STORY

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(707)24--0N-20 FENCING

CLARKE

Route: I-35

FROM THE DECATUR CO LINE, NORTH TO H48. (SB)

Prj Awd Amt: $126,424.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 40 Working Days

20-0355-707

October 17, 2017 10:00 A.M.

CLARKE981 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA072 TAYLOR FENCING $126,424.12 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 40 Working Days

20-0355-707

October 17, 2017 10:00 A.M.

CLARKE981 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 20,000.00000 26,000.00

0020 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

150.000 LF 20.00000 3,000.00

0030 2519-3280000

FENCE, FIELD

15,945.600 LF 2.65000 42,255.84

0040 2519-3300400

FIELD FENCE BRACE PANELS

190.000 EACH 165.00000 31,350.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,750.00000 4,750.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0080 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

October 17, 2017

20-0355-707 Primary County: CLARKE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.300 ACRE 500.00000 650.00

0100 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 500.00000 650.00

0110 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 500.00000 650.00

0120 2602-0000020

SILT FENCE

10,428.000 LF 0.50000 5,214.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,042.800 LF 0.10000 104.28

0140 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 0.50000 250.00

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

October 17, 2017

20-0355-707 Primary County: CLARKE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0170 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$126,424.12Section Totals:

( ) indicates item is bid as Lump Sum

$126,424.12

$126,424.12

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

October 17, 2017

20-0355-707 Primary County: CLARKE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(708)24--0N-20 FENCING

CLARKE

Route: I-35

FROM THE DECATUR CO LINE, NORTH TO H48. (NB)

Prj Awd Amt: $132,369.78

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 35 Working Days

20-0355-708

October 17, 2017 10:00 A.M.

CLARKE982 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA072 TAYLOR FENCING $132,369.78 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 35 Working Days

20-0355-708

October 17, 2017 10:00 A.M.

CLARKE982 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 20,000.00000 26,000.00

0020 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

150.000 LF 20.00000 3,000.00

0030 2519-3280000

FENCE, FIELD

15,945.600 LF 2.85000 45,444.96

0040 2519-3300400

FIELD FENCE BRACE PANELS

190.000 EACH 185.00000 35,150.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,750.00000 4,750.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0080 2590-0000020

PROJECT MANAGEMENT

(1) LS 2,500.00000 2,500.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

October 17, 2017

20-0355-708 Primary County: CLARKE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.300 ACRE 500.00000 650.00

0100 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 500.00000 650.00

0110 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 500.00000 650.00

0120 2602-0000020

SILT FENCE

8,382.000 LF 0.50000 4,191.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

838.200 LF 0.10000 83.82

0140 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 0.50000 250.00

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.10000 50.00

Page 2 of 3

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

October 17, 2017

20-0355-708 Primary County: CLARKE

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0170 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$132,369.78Section Totals:

( ) indicates item is bid as Lump Sum

$132,369.78

$132,369.78

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MPIN-035-5(709)27--0N-20 FENCING

CLARKE

Route: I-35

FROM H48, NORTH TO H45 (NB/SB)

Prj Awd Amt: $188,683.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 45 Working Days

20-0355-709

October 17, 2017 10:00 A.M.

CLARKE983 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA072 TAYLOR FENCING $188,683.80 100.00%
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Contract ID:

Letting Date:

Start Date: 08/27/18 45 Working Days

20-0355-709

October 17, 2017 10:00 A.M.

CLARKE983 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

11/30/2017 10:06:58 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.700 ACRE 25,000.00000 42,500.00

0020 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

100.000 LF 30.00000 3,000.00

0030 2519-3280000

FENCE, FIELD

21,331.200 LF 3.00000 63,993.60

0040 2519-3300400

FIELD FENCE BRACE PANELS

254.000 EACH 200.00000 50,800.00

0050 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0070 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00

0080 2590-0000020

PROJECT MANAGEMENT

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.700 ACRE 500.00000 850.00

0100 2601-2636015

NATIVE GRASS SEEDING

1.700 ACRE 500.00000 850.00

0110 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 500.00000 850.00

0120 2602-0000020

SILT FENCE

7,722.000 LF 0.50000 3,861.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

772.000 LF 0.10000 77.20

0140 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

670.000 LF 0.50000 335.00

0150 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

670.000 LF 0.10000 67.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0170 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$188,683.80Section Totals:

( ) indicates item is bid as Lump Sum

$188,683.80

$188,683.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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