
Project Information:

Project: WorkType:

County:

Location:

BROS-C005(67)--5F-05 BRIDGE REPLACEMENT - CCS

AUDUBON

Route: LARK AVE

ON LARK AVE., OVER EAST NISHNABOTNA RIVER, ON ELINE S11 T81N  R35W

Prj Awd Amt: $398,639.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

05-C005-067

November 21, 2017 10:00 A.M.

AUDUBON001 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $398,639.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $408,816.20 102.55%

3 CH320 CHRISTENSEN BROS., INC. $415,314.10 104.18%

4 CU080 CUNNINGHAM-REIS CO. $461,919.45 115.87%

5 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $471,731.30 118.34%

6 MU120 MURPHY HEAVY CONTRACTING CORP. $488,996.35 122.67%

7 CO040 A.M. COHRON & SON, INC. $576,810.10 144.69%
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Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

05-C005-067

November 21, 2017 10:00 A.M.

AUDUBON001 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

404.000 CY 17.00000 6,868.00 20.00000 8,080.00 10.00000 4,040.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

64.000 CY 17.00000 1,088.00 15.00000 960.00 10.00000 640.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

609.000 CY 10.00000 6,090.00 8.00000 4,872.00 10.00000 6,090.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

291.800 TON 34.00000 9,921.20 26.00000 7,586.80 35.00000 10,213.00

0050 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,875.00000 7,500.00 1,890.00000 7,560.00 1,875.00000 7,500.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00 295.00000 1,180.00 190.00000 760.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,875.00000 7,500.00 1,875.00000 7,500.00 1,875.00000 7,500.00

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 125.00000 250.00 125.00000 250.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,700.00000 5,700.00 3,800.00000 3,800.00 1,900.00000 1,900.00

0100 2602-0000020

SILT FENCE

1,000.000 LF 1.75000 1,750.00 1.75000 1,750.00 1.75000 1,750.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.25000 125.00 0.25000 125.00 0.25000 125.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 1.00000 100.00 1.00000 100.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

120.000 LF 5.00000 600.00 5.00000 600.00 5.00000 600.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 1.00000 120.00 1.00000 120.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$43,088.00$49,872.20 $45,983.80Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

594.600 CY 5.00000 2,973.00 6.00000 3,567.60 8.00000 4,756.80

0180 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 27,000.00000 27,000.00 26,000.00000 26,000.00 37,000.00000 37,000.00

0190 2402-2720000

EXCAVATION, CLASS 20

69.000 CY 30.00000 2,070.00 24.00000 1,656.00 25.00000 1,725.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.800 CY 400.00000 74,720.00 610.00000 113,948.00 550.00000 102,740.00

0210 2404-7775000

REINFORCING STEEL

48,751.000 LB 1.00000 48,751.00 0.90000 43,875.90 0.80000 39,000.80

0220 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 77.00000 17,094.00 72.00000 15,984.00 80.00000 17,760.00

0230 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 28.00000 15,400.00 34.00000 18,700.00 36.00000 19,800.00

0240 2501-0201253

PILES, STEEL, HP 12 X 53

1,040.000 LF 35.00000 36,400.00 42.00000 43,680.00 39.00000 40,560.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) CHRISTENSEN BROS., INC.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0250 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

333.200 LF 150.00000 49,980.00 80.00000 26,656.00 110.00000 36,652.00

0260 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

31.200 CY 170.00000 5,304.00 185.00000 5,772.00 160.00000 4,992.00

0270 2507-6800061

REVETMENT, CLASS E

458.900 TON 59.00000 27,075.10 61.00000 27,992.90 55.00000 25,239.50

0280 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 35,000.00000 35,000.00 42,000.00000 42,000.00

$372,226.10$348,767.10 $362,832.40Section Totals:

( ) indicates item is bid as Lump Sum

$408,816.20$398,639.30 $415,314.10

$398,639.30

Contract Item Totals

$408,816.20 415,314.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(6) MURPHY HEAVY
CONTRACTING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

404.000 CY 17.00000 6,868.00 17.00000 6,868.00 20.00000 8,080.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

64.000 CY 10.00000 640.00 10.00000 640.00 20.00000 1,280.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

609.000 CY 7.00000 4,263.00 7.00000 4,263.00 20.00000 12,180.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

291.800 TON 32.00000 9,337.60 36.00000 10,504.80 40.00000 11,672.00

0050 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,875.00000 7,500.00 1,975.00000 7,900.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00 190.00000 760.00 200.00000 800.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(6) MURPHY HEAVY
CONTRACTING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,900.00000 7,600.00 1,875.00000 7,500.00 1,975.00000 7,900.00

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 125.00000 250.00 200.00000 400.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 1,900.00000 1,900.00 2,500.00000 2,500.00

0100 2602-0000020

SILT FENCE

1,000.000 LF 1.50000 1,500.00 1.75000 1,750.00 5.00000 5,000.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 0.25000 125.00 0.25000 125.00 1.00000 500.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 1.00000 100.00 7.00000 700.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

120.000 LF 6.00000 720.00 5.00000 600.00 10.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(6) MURPHY HEAVY
CONTRACTING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 1.00000 120.00 5.00000 600.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$62,212.00$46,233.60 $44,380.80Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(6) MURPHY HEAVY
CONTRACTING CORP.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

594.600 CY 4.00000 2,378.40 10.00000 5,946.00 20.00000 11,892.00

0180 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,000.00000 22,000.00 30,000.00000 30,000.00 60,000.00000 60,000.00

0190 2402-2720000

EXCAVATION, CLASS 20

69.000 CY 70.00000 4,830.00 125.00000 8,625.00 30.00000 2,070.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.800 CY 810.00000 151,308.00 725.00000 135,430.00 575.00000 107,410.00

0210 2404-7775000

REINFORCING STEEL

48,751.000 LB 0.75000 36,563.25 1.00000 48,751.00 0.85000 41,438.35

0220 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 70.00000 15,540.00 100.00000 22,200.00 65.00000 14,430.00

0230 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 35.00000 19,250.00 30.00000 16,500.00 35.00000 19,250.00

0240 2501-0201253

PILES, STEEL, HP 12 X 53

1,040.000 LF 41.00000 42,640.00 35.00000 36,400.00 35.00000 36,400.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-067 Primary County: AUDUBON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(6) MURPHY HEAVY
CONTRACTING CORP.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0250 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

333.200 LF 100.00000 33,320.00 125.00000 41,650.00 100.00000 33,320.00

0260 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

31.200 CY 200.00000 6,240.00 225.00000 7,020.00 450.00000 14,040.00

0270 2507-6800061

REVETMENT, CLASS E

458.900 TON 58.00000 26,616.20 65.00000 29,828.50 60.00000 27,534.00

0280 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 45,000.00000 45,000.00 59,000.00000 59,000.00

$426,784.35$415,685.85 $427,350.50Section Totals:

( ) indicates item is bid as Lump Sum

$471,731.30$461,919.45 $488,996.35

$461,919.45

Contract Item Totals

$471,731.30 488,996.35Contract Grand Totals

Contract Time Totals

Page 10 of 15

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

404.000 CY 9.00000 3,636.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

64.000 CY 9.00000 576.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

609.000 CY 15.00000 9,135.00

0040 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

291.800 TON 50.00000 14,590.00

0050 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,875.00000 7,500.00

0060 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00

0070 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,875.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00

0100 2602-0000020

SILT FENCE

1,000.000 LF 2.69000 2,690.00

0110 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

500.000 LF 1.00000 500.00

0120 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 5.00000 500.00

0130 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

120.000 LF 7.00000 840.00

0140 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 2.00000 240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A.M. COHRON & SON, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$52,117.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A.M. COHRON & SON, INC.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

594.600 CY 6.00000 3,567.60

0180 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00

0190 2402-2720000

EXCAVATION, CLASS 20

69.000 CY 75.00000 5,175.00

0200 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.800 CY 1,070.00000 199,876.00

0210 2404-7775000

REINFORCING STEEL

48,751.000 LB 1.00000 48,751.00

0220 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 70.00000 15,540.00

0230 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 36.50000 20,075.00

0240 2501-0201253

PILES, STEEL, HP 12 X 53

1,040.000 LF 52.00000 54,080.00
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) A.M. COHRON & SON, INC.

0002 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0250 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

333.200 LF 165.00000 54,978.00

0260 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

31.200 CY 245.00000 7,644.00

0270 2507-6800061

REVETMENT, CLASS E

458.900 TON 85.00000 39,006.50

0280 2533-4980005

MOBILIZATION

(1) LS 46,000.00000 46,000.00

$524,693.10Section Totals:

( ) indicates item is bid as Lump Sum

$576,810.10

$576,810.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-1185(649)--8J-07 RCB CULVERT REPLACEMENT - TRIPLE BOX

BLACK HAWK

Route: 20TH ST

IN THE CITY OF CEDAR FALLS, ON W 20TH ST, OVER DRY RUN CREEK , FROM CLAY ST WEST 180 FEET TO BRIDGE

Prj Awd Amt: $820,727.26

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 100 Working Days

07-1185-649

November 21, 2017 10:00 A.M.

BLACK HAWK002 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $820,727.26 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VI035 VIETH CONSTRUCTION CORPORATION $845,428.85 103.01%

3 RI037 RICKLEFS EXCAVATING, LTD. $874,331.30 106.53%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $942,611.42 114.85%

5 PR268 PROGRESSIVE STRUCTURES, LLC $1,004,092.36 122.34%

6 LO083 LODGE CONSTRUCTION INC. $1,180,474.10 143.83%
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Contract ID:

Letting Date:

Start Date: 05/14/18 100 Working Days

07-1185-649

November 21, 2017 10:00 A.M.
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Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 15,000.00000 6,000.00 15,000.00000 6,000.00 10,000.00000 4,000.00

0020 2102-0425070

SPECIAL BACKFILL

745.000 TON 18.75000 13,968.75 24.00000 17,880.00 21.00000 15,645.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

180.000 CY 20.00000 3,600.00 40.00000 7,200.00 16.00000 2,880.00

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

150.000 CY 11.25000 1,687.50 28.00000 4,200.00 18.00000 2,700.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

146.000 CY 35.00000 5,110.00 30.00000 4,380.00 20.00000 2,920.00

0060 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

58.900 SY 167.00000 9,836.30 167.00000 9,836.30 100.00000 5,890.00

0070 2210-0475290

MACADAM STONE BASE

320.000 TON 36.00000 11,520.00 28.00000 8,960.00 24.00000 7,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

167.000 SY 165.00000 27,555.00 195.00000 32,565.00 110.00000 18,370.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

814.100 SY 41.00000 33,378.10 41.00000 33,378.10 46.00000 37,448.60

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 30.00000 600.00 48.00000 960.00 31.00000 620.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 26,500.00000 26,500.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0120 2402-0425031

GRANULAR BACKFILL

1,675.000 TON 16.40000 27,470.00 18.00000 30,150.00 20.00000 33,500.00

0130 2402-2723000

EXCAVATION, CLASS 23

1,690.000 CY 11.50000 19,435.00 15.00000 25,350.00 17.00000 28,730.00

0140 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

245.800 CY 372.00000 91,437.60 372.00000 91,437.60 640.00000 157,312.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

259.700 CY 425.00000 110,372.50 425.00000 110,372.50 640.00000 166,208.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,028.000 LB 1.10000 67,130.80 1.10000 67,130.80 1.00000 61,028.00

0170 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

220.900 LF 85.00000 18,776.50 175.00000 38,657.50 70.00000 15,463.00

0180 2414-6425420

CONCRETE BARRIER, PARAPET

61.400 LF 95.00000 5,833.00 210.00000 12,894.00 70.00000 4,298.00

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 21,000.00000 21,000.00 9,000.00000 9,000.00

0200 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 5,300.00000 10,600.00 4,560.00000 9,120.00 5,000.00000 10,000.00

0210 2435-0250100

INTAKE, SW-501

1.000 EACH 3,500.00000 3,500.00 2,300.00000 2,300.00 2,000.00000 2,000.00

0220 2435-0250260

INTAKE, SW-502, 60 IN.

2.000 EACH 4,750.00000 9,500.00 3,550.00000 7,100.00 4,500.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2435-0250300

INTAKE, SW-503

1.000 EACH 4,750.00000 4,750.00 3,650.00000 3,650.00 4,500.00000 4,500.00

0240 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,750.00000 1,750.00 2,000.00000 2,000.00 1,100.00000 1,100.00

0250 2435-0254914

BARRIER INTAKE, SW-549 MODIFIED, TOP
ONLY

1.000 EACH 2,500.00000 2,500.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0260 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 950.00000 950.00 1,130.00000 1,130.00 600.00000 600.00

0270 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

637.000 LF 11.00000 7,007.00 10.00000 6,370.00 11.00000 7,007.00

0280 2502-8221303

SUBDRAIN OUTLET, DR-303

13.000 EACH 185.00000 2,405.00 250.00000 3,250.00 125.00000 1,625.00

0290 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

6.000 LF 90.00000 540.00 410.00000 2,460.00 71.00000 426.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

25.000 LF 95.00000 2,375.00 167.00000 4,175.00 58.00000 1,450.00

0310 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

128.000 LF 100.00000 12,800.00 90.00000 11,520.00 60.00000 7,680.00

0320 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

151.000 LF 16.00000 2,416.00 20.00000 3,020.00 20.00000 3,020.00

0330 2504-0116012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 12 IN.

99.000 LF 135.00000 13,365.00 130.00000 12,870.00 100.00000 9,900.00

0340 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

103.000 LF 16.00000 1,648.00 30.00000 3,090.00 16.00000 1,648.00

0350 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

143.000 LF 10.00000 1,430.00 11.00000 1,573.00 10.00000 1,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2507-3250005

ENGINEERING FABRIC

370.000 SY 2.50000 925.00 5.00000 1,850.00 3.00000 1,110.00

0370 2507-6800061

REVETMENT, CLASS E

665.000 TON 36.00000 23,940.00 35.00000 23,275.00 40.00000 26,600.00

0380 2510-6745850

REMOVAL OF PAVEMENT

882.700 SY 8.25000 7,282.28 7.00000 6,178.90 15.00000 13,240.50

0390 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 650.00000 2,600.00 410.00000 1,640.00 700.00000 2,800.00

0400 2511-6745900

REMOVAL OF SIDEWALK

217.200 SY 8.25000 1,791.90 9.00000 1,954.80 10.00000 2,172.00

0410 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

169.800 SY 51.25000 8,702.25 51.25000 8,702.25 60.00000 10,188.00

0420 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

30.000 SY 93.00000 2,790.00 65.00000 1,950.00 65.00000 1,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7528101

DETECTABLE WARNINGS

75.000 SF 35.00000 2,625.00 32.00000 2,400.00 35.00000 2,625.00

0440 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 1,900.00000 1,900.00 3,500.00000 3,500.00 2,250.00000 2,250.00

0450 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

224.200 SY 52.00000 11,658.40 53.00000 11,882.60 56.00000 12,555.20

0460 2515-6745600

REMOVAL OF PAVED DRIVEWAY

65.500 SY 8.25000 540.38 11.00000 720.50 20.00000 1,310.00

0470 2518-6910000

SAFETY CLOSURE

19.000 EACH 25.00000 475.00 27.00000 513.00 25.00000 475.00

0480 2520-3350010

FIELD LABORATORY

1.000 EACH 4,000.00000 4,000.00 3,500.00000 3,500.00 8,000.00000 8,000.00

0490 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 250.00000 500.00 160.00000 320.00 150.00000 300.00

0500 2524-6765110

REMOVAL OF TYPE A SIGN

3.000 EACH 75.00000 225.00 80.00000 240.00 75.00000 225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 2,300.00000 2,300.00 2,500.00000 2,500.00

0520 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 75,000.00000 75,000.00 47,000.00000 47,000.00

0530 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

344.000 LF 53.00000 18,232.00 56.00000 19,264.00 53.00000 18,232.00

0540 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

37.000 LF 65.00000 2,405.00 187.00000 6,919.00 95.00000 3,515.00

0550 2554-0114024

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 24 IN.

30.000 LF 65.00000 1,950.00 140.00000 4,200.00 150.00000 4,500.00

0560 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

478.000 LB 16.25000 7,767.50 7.50000 3,585.00 10.00000 4,780.00

0570 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

34.000 LF 60.00000 2,040.00 100.00000 3,400.00 25.00000 850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

2.000 EACH 500.00000 1,000.00 265.00000 530.00 250.00000 500.00

0590 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

2.000 EACH 600.00000 1,200.00 478.00000 956.00 350.00000 700.00

0600 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,300.00000 2,600.00 1,200.00000 2,400.00 1,000.00000 2,000.00

0610 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY, AS
PER PLAN

1.000 EACH 5,000.00000 5,000.00 5,300.00000 5,300.00 4,800.00000 4,800.00

0620 2599-9999005

('EACH' ITEM) FRAME AND GRATE, SW-603,
TYPE S

1.000 EACH 2,600.00000 2,600.00 2,150.00000 2,150.00 1,600.00000 1,600.00

0630 2599-9999010

('LUMP SUM' ITEM) CLEANOUT OF CLAY
STREET BOX CULVERT

(1) LS 9,000.00000 9,000.00 4,500.00000 4,500.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2599-9999010

('LUMP SUM' ITEM) GUARDRAIL INSTALLATION
AT NE CORNER OF RETAINING WALL

(1) LS 4,500.00000 4,500.00 5,220.00000 5,220.00 4,500.00000 4,500.00

0650 2599-9999018

('SQUARE YARDS' ITEM) Sidewalk, Reinforced
P.C.Concrete, 12 Inch

11.400 SY 420.00000 4,788.00 200.00000 2,280.00 250.00000 2,850.00

0660 2601-2634100

MULCHING

0.100 ACRE 700.00000 70.00 6,500.00000 650.00 6,500.00000 650.00

0670 2601-2639010

SODDING

70.000 SQ 50.00000 3,500.00 90.00000 6,300.00 90.00000 6,300.00

0680 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4.100 SQ 25.00000 102.50 50.00000 205.00 50.00000 205.00

0690 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 1,500.00000 150.00 7,000.00000 700.00 7,000.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

45.000 MGAL 60.00000 2,700.00 60.00000 2,700.00 60.00000 2,700.00

0710 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0720 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00 3.25000 975.00 3.25000 975.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.00000 300.00 1.25000 375.00 1.25000 375.00

0740 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 32.50000 3,250.00 40.00000 4,000.00 13.00000 1,300.00

0750 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

140.000 LF 4.50000 630.00 5.00000 700.00 5.00000 700.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

140.000 LF 1.00000 140.00 2.95000 413.00 3.00000 420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) RICKLEFS EXCAVATING,
LTD.

$874,331.30$820,727.26 $845,428.85Section Totals:

( ) indicates item is bid as Lump Sum

$845,428.85$820,727.26 $874,331.30

$820,727.26

Contract Item Totals

$845,428.85 874,331.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 29,400.00000 11,760.00 8,500.00000 3,400.00 8,500.00000 3,400.00

0020 2102-0425070

SPECIAL BACKFILL

745.000 TON 25.30000 18,848.50 23.00000 17,135.00 23.00000 17,135.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

180.000 CY 23.90000 4,302.00 18.00000 3,240.00 18.00000 3,240.00

0040 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

150.000 CY 56.50000 8,475.00 18.00000 2,700.00 18.00000 2,700.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

146.000 CY 50.70000 7,402.20 37.00000 5,402.00 37.00000 5,402.00

0060 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

58.900 SY 67.40000 3,969.86 200.00000 11,780.00 175.00000 10,307.50

0070 2210-0475290

MACADAM STONE BASE

320.000 TON 26.40000 8,448.00 23.00000 7,360.00 23.00000 7,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

167.000 SY 115.00000 19,205.00 115.00000 19,205.00 150.00000 25,050.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

814.100 SY 58.00000 47,217.80 64.00000 52,102.40 43.00000 35,006.30

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

20.000 TON 22.70000 454.00 21.00000 420.00 21.00000 420.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 14,000.00000 14,000.00 28,000.00000 28,000.00 6,000.00000 6,000.00

0120 2402-0425031

GRANULAR BACKFILL

1,675.000 TON 22.80000 38,190.00 21.00000 35,175.00 17.00000 28,475.00

0130 2402-2723000

EXCAVATION, CLASS 23

1,690.000 CY 27.70000 46,813.00 20.00000 33,800.00 16.00000 27,040.00

0140 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

245.800 CY 301.00000 73,985.80 550.00000 135,190.00 890.00000 218,762.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

259.700 CY 507.00000 131,667.90 700.00000 181,790.00 990.00000 257,103.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,028.000 LB 1.30000 79,336.40 1.62000 98,865.36 2.50000 152,570.00

0170 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

220.900 LF 78.30000 17,296.47 175.00000 38,657.50 155.00000 34,239.50

0180 2414-6425420

CONCRETE BARRIER, PARAPET

61.400 LF 77.60000 4,764.64 210.00000 12,894.00 175.00000 10,745.00

0190 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,400.00000 4,400.00 20,000.00000 20,000.00 6,500.00000 6,500.00

0200 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

2.000 EACH 5,700.00000 11,400.00 4,600.00000 9,200.00 4,500.00000 9,000.00

0210 2435-0250100

INTAKE, SW-501

1.000 EACH 3,200.00000 3,200.00 3,000.00000 3,000.00 3,250.00000 3,250.00

0220 2435-0250260

INTAKE, SW-502, 60 IN.

2.000 EACH 5,100.00000 10,200.00 4,600.00000 9,200.00 5,500.00000 11,000.00

Page 15 of 24

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 21, 2017

07-1185-649 Primary County: BLACK HAWK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2435-0250300

INTAKE, SW-503

1.000 EACH 4,900.00000 4,900.00 3,700.00000 3,700.00 5,500.00000 5,500.00

0240 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,800.00000 1,800.00 1,400.00000 1,400.00 2,400.00000 2,400.00

0250 2435-0254914

BARRIER INTAKE, SW-549 MODIFIED, TOP
ONLY

1.000 EACH 3,200.00000 3,200.00 4,300.00000 4,300.00 5,200.00000 5,200.00

0260 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,100.00000 1,100.00 1,000.00000 1,000.00 750.00000 750.00

0270 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

637.000 LF 11.80000 7,516.60 17.00000 10,829.00 12.00000 7,644.00

0280 2502-8221303

SUBDRAIN OUTLET, DR-303

13.000 EACH 200.00000 2,600.00 162.00000 2,106.00 250.00000 3,250.00

0290 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

6.000 LF 78.60000 471.60 130.00000 780.00 78.00000 468.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

25.000 LF 82.90000 2,072.50 100.00000 2,500.00 90.00000 2,250.00

0310 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

128.000 LF 97.50000 12,480.00 110.00000 14,080.00 57.00000 7,296.00

0320 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

151.000 LF 18.30000 2,763.30 18.00000 2,718.00 10.00000 1,510.00

0330 2504-0116012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
DUCTILE IRON PIPE (DIP), 12 IN.

99.000 LF 168.00000 16,632.00 142.00000 14,058.00 132.00000 13,068.00

0340 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

103.000 LF 7.45000 767.35 18.00000 1,854.00 10.00000 1,030.00

0350 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

143.000 LF 5.95000 850.85 8.00000 1,144.00 10.00000 1,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2507-3250005

ENGINEERING FABRIC

370.000 SY 7.10000 2,627.00 3.00000 1,110.00 3.00000 1,110.00

0370 2507-6800061

REVETMENT, CLASS E

665.000 TON 43.70000 29,060.50 39.00000 25,935.00 39.00000 25,935.00

0380 2510-6745850

REMOVAL OF PAVEMENT

882.700 SY 12.20000 10,768.94 12.00000 10,592.40 12.00000 10,592.40

0390 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 339.00000 1,356.00 540.00000 2,160.00 500.00000 2,000.00

0400 2511-6745900

REMOVAL OF SIDEWALK

217.200 SY 4.60000 999.12 10.00000 2,172.00 10.00000 2,172.00

0410 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

169.800 SY 43.80000 7,437.24 47.00000 7,980.60 54.00000 9,169.20

0420 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

30.000 SY 95.60000 2,868.00 53.00000 1,590.00 98.00000 2,940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2511-7528101

DETECTABLE WARNINGS

75.000 SF 22.10000 1,657.50 32.00000 2,400.00 37.00000 2,775.00

0440 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 842.00000 842.00 3,500.00000 3,500.00 2,750.00000 2,750.00

0450 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

224.200 SY 53.00000 11,882.60 53.00000 11,882.60 55.00000 12,331.00

0460 2515-6745600

REMOVAL OF PAVED DRIVEWAY

65.500 SY 10.00000 655.00 10.00000 655.00 10.00000 655.00

0470 2518-6910000

SAFETY CLOSURE

19.000 EACH 218.00000 4,142.00 25.00000 475.00 30.00000 570.00

0480 2520-3350010

FIELD LABORATORY

1.000 EACH 4,500.00000 4,500.00 2,400.00000 2,400.00 5,000.00000 5,000.00

0490 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 409.00000 818.00 200.00000 400.00 125.00000 250.00

0500 2524-6765110

REMOVAL OF TYPE A SIGN

3.000 EACH 109.00000 327.00 252.50000 757.50 75.00000 225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445110

TRAFFIC CONTROL

(1) LS 8,300.00000 8,300.00 2,125.00000 2,125.00 2,500.00000 2,500.00

0520 2533-4980005

MOBILIZATION

(1) LS 129,000.00000 129,000.00 56,000.00000 56,000.00 82,500.00000 82,500.00

0530 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

344.000 LF 110.00000 37,840.00 85.00000 29,240.00 65.00000 22,360.00

0540 2554-0114016

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 16 IN.

37.000 LF 74.50000 2,756.50 112.00000 4,144.00 150.00000 5,550.00

0550 2554-0114024

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 24 IN.

30.000 LF 128.00000 3,840.00 115.00000 3,450.00 230.00000 6,900.00

0560 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

478.000 LB 15.90000 7,600.20 12.00000 5,736.00 14.00000 6,692.00

0570 2554-0205107

WATER SERVICE STUB, COPPER, 3/4 IN.

34.000 LF 42.90000 1,458.60 73.00000 2,482.00 48.00000 1,632.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

2.000 EACH 881.00000 1,762.00 166.00000 332.00 250.00000 500.00

0590 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

2.000 EACH 390.00000 780.00 280.00000 560.00 525.00000 1,050.00

0600 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,300.00000 2,600.00 1,100.00000 2,200.00 1,200.00000 2,400.00

0610 2599-9999005

('EACH' ITEM) FIRE HYDRANT ASSEMBLY, AS
PER PLAN

1.000 EACH 8,000.00000 8,000.00 3,600.00000 3,600.00 5,250.00000 5,250.00

0620 2599-9999005

('EACH' ITEM) FRAME AND GRATE, SW-603,
TYPE S

1.000 EACH 2,100.00000 2,100.00 1,900.00000 1,900.00 2,000.00000 2,000.00

0630 2599-9999010

('LUMP SUM' ITEM) CLEANOUT OF CLAY
STREET BOX CULVERT

(1) LS 5,000.00000 5,000.00 4,100.00000 4,100.00 6,500.00000 6,500.00

Page 21 of 24

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 21, 2017

07-1185-649 Primary County: BLACK HAWK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2599-9999010

('LUMP SUM' ITEM) GUARDRAIL INSTALLATION
AT NE CORNER OF RETAINING WALL

(1) LS 4,900.00000 4,900.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0650 2599-9999018

('SQUARE YARDS' ITEM) Sidewalk, Reinforced
P.C.Concrete, 12 Inch

11.400 SY 365.00000 4,161.00 150.00000 1,710.00 440.00000 5,016.00

0660 2601-2634100

MULCHING

0.100 ACRE 7,100.00000 710.00 6,500.00000 650.00 6,800.00000 680.00

0670 2601-2639010

SODDING

70.000 SQ 98.10000 6,867.00 90.00000 6,300.00 95.00000 6,650.00

0680 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

4.100 SQ 54.50000 223.45 50.00000 205.00 52.00000 213.20

0690 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 7,600.00000 760.00 7,000.00000 700.00 7,500.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

45.000 MGAL 60.00000 2,700.00 60.00000 2,700.00 60.00000 2,700.00

0710 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0720 2602-0000020

SILT FENCE

300.000 LF 3.55000 1,065.00 3.25000 975.00 3.50000 1,050.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.35000 405.00 1.25000 375.00 1.50000 450.00

0740 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 26.40000 2,640.00 25.00000 2,500.00 25.00000 2,500.00

0750 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

140.000 LF 5.45000 763.00 5.00000 700.00 5.25000 735.00

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

140.000 LF 3.20000 448.00 2.95000 413.00 3.00000 420.00

Page 23 of 24

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

November 21, 2017

07-1185-649 Primary County: BLACK HAWK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

$1,180,474.10$942,611.42 $1,004,092.36Section Totals:

( ) indicates item is bid as Lump Sum

$1,004,092.36$942,611.42 $1,180,474.10

$942,611.42

Contract Item Totals

$1,004,092.36 1,180,474.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C012(102)--5F-12 BRIDGE REPLACEMENT - CCS

BUTLER

Route: 265TH ST

ON 265 ST, OVER STREAM, FROM SINCLAIR AVE WEST 100 FEET TO B RIDGE, S28 T91 R16

Prj Awd Amt: $553,889.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 85 Working Days

12-C012-102

November 21, 2017 10:00 A.M.

BUTLER003 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: ICON CONSTRUCTORS, LLC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IC051 ICON CONSTRUCTORS, LLC. $553,889.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $554,995.98 100.20%

3 CH320 CHRISTENSEN BROS., INC. $568,201.60 102.58%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $579,522.70 104.63%

5 TA060 TAYLOR CONSTRUCTION, INC. $600,221.20 108.36%

6 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $666,124.00 120.26%

7 GR100 GRAVES CONSTRUCTION CO., INC. $730,781.02 131.94%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7,400.000 CY 4.00000 29,600.00 3.94000 29,156.00 4.00000 29,600.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,000.000 CY 4.00000 4,000.00 5.28000 5,280.00 4.00000 4,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,725.00000 4,725.00 47,200.00000 47,200.00 15,000.00000 15,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

102.000 CY 10.00000 1,020.00 18.50000 1,887.00 50.00000 5,100.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.000 CY 500.00000 196,500.00 530.00000 208,290.00 475.00000 186,675.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

91,774.000 LB 1.00000 91,774.00 0.77000 70,665.98 0.90000 82,596.60

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 60.00000 19,320.00 58.00000 18,676.00 80.00000 25,760.00

0080 2501-0201057

PILES, STEEL, HP 10 X 57

2,330.000 LF 32.00000 74,560.00 29.25000 68,152.50 41.00000 95,530.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ICON CONSTRUCTORS,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

346.000 LF 150.00000 51,900.00 80.00000 27,680.00 125.00000 43,250.00

0100 2507-6800061

REVETMENT, CLASS E

700.000 TON 32.00000 22,400.00 27.50000 19,250.00 32.00000 22,400.00

0110 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 100.00000 400.00 400.00000 1,600.00 150.00000 600.00

0120 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 53,775.00000 53,775.00 55,000.00000 55,000.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

730.000 LF 3.00000 2,190.00 3.95000 2,883.50 3.00000 2,190.00

0140 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$568,201.60$553,889.00 $554,995.98Section Totals:

$554,995.98$553,889.00 $568,201.60

$553,889.00

Contract Item Totals

$554,995.98

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$553,889.00 $554,995.98 568,201.60Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) TAYLOR CONSTRUCTION,
INC.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7,400.000 CY 7.65000 56,610.00 4.00000 29,600.00 4.00000 29,600.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,000.000 CY 8.00000 8,000.00 4.00000 4,000.00 4.00000 4,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 21,000.00000 21,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

102.000 CY 30.00000 3,060.00 35.00000 3,570.00 100.00000 10,200.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.000 CY 520.00000 204,360.00 598.00000 235,014.00 670.00000 263,310.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

91,774.000 LB 0.80000 73,419.20 0.80000 73,419.20 1.00000 91,774.00

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 65.00000 20,930.00 65.00000 20,930.00 75.00000 24,150.00

0080 2501-0201057

PILES, STEEL, HP 10 X 57

2,330.000 LF 37.00000 86,210.00 35.00000 81,550.00 40.00000 93,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) TAYLOR CONSTRUCTION,
INC.

(6) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

346.000 LF 75.00000 25,950.00 88.00000 30,448.00 100.00000 34,600.00

0100 2507-6800061

REVETMENT, CLASS E

700.000 TON 38.00000 26,600.00 32.00000 22,400.00 50.00000 35,000.00

0110 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 250.00000 1,000.00 400.00000 1,600.00 400.00000 1,600.00

0120 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 85,000.00000 85,000.00 55,000.00000 55,000.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

730.000 LF 3.95000 2,883.50 3.00000 2,190.00 3.00000 2,190.00

0140 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$666,124.00$579,522.70 $600,221.20Section Totals:

$600,221.20$579,522.70 $666,124.00

$579,522.70

Contract Item Totals

$600,221.20

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$579,522.70 $600,221.20 666,124.00Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7,400.000 CY 9.00000 66,600.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,000.000 CY 10.00000 10,000.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 34,000.00000 34,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

102.000 CY 80.00000 8,160.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.000 CY 655.00000 257,415.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

91,774.000 LB 0.98000 89,938.52

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 72.00000 23,184.00

0080 2501-0201057

PILES, STEEL, HP 10 X 57

2,330.000 LF 40.00000 93,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

346.000 LF 150.00000 51,900.00

0100 2507-6800061

REVETMENT, CLASS E

700.000 TON 42.00000 29,400.00

0110 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 400.00000 1,600.00

0120 2533-4980005

MOBILIZATION

(1) LS 62,000.00000 62,000.00

0130 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

730.000 LF 3.95000 2,883.50

0140 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$730,781.02Section Totals:

$730,781.02

$730,781.02

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$730,781.02Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C012(103)--8J-12 BRIDGE REPLACEMENT - PPCB

BUTLER

Route: FOREST AVE

FOREST AVE: FROM HWY. 57 TO 310TH ST.

Prj Awd Amt: $608,995.30

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/21/18 80 Working Days

12-C012-103

November 21, 2017 10:00 A.M.

BUTLER004 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $608,995.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $629,870.20 103.43%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $733,204.40 120.40%

4 IC051 ICON CONSTRUCTORS, LLC. $734,672.00 120.64%

5 CH320 CHRISTENSEN BROS., INC. $751,843.50 123.46%

6 TA060 TAYLOR CONSTRUCTION, INC. $757,962.40 124.46%

7 HE239 HENKEL CONSTRUCTION COMPANY $771,432.15 126.67%

8 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $782,497.00 128.49%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

9 GR100 GRAVES CONSTRUCTION CO., INC. $935,559.30 153.62%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/21/18 80 Working Days

12-C012-103

November 21, 2017 10:00 A.M.

BUTLER004 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,100.000 CY 8.25000 17,325.00 16.78000 35,238.00 27.00000 56,700.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

540.000 CY 5.25000 2,835.00 3.50000 1,890.00 12.00000 6,480.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

300.000 CY 5.25000 1,575.00 13.50000 4,050.00 29.00000 8,700.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,250.00000 20,250.00 44,500.00000 44,500.00 40,000.00000 40,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

156.000 CY 20.00000 3,120.00 7.50000 1,170.00 35.00000 5,460.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

276.900 CY 580.00000 160,602.00 665.50000 184,276.95 650.00000 179,985.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,230.000 LB 0.85000 64,795.50 0.75000 57,172.50 0.88000 67,082.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 7,650.00000 76,500.00 7,929.00000 79,290.00 9,500.00000 95,000.00

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 9,800.00000 49,000.00 9,782.00000 48,910.00 11,500.00000 57,500.00

0100 2408-7800000

STRUCTURAL STEEL

3,064.000 LB 3.50000 10,724.00 3.00000 9,192.00 2.75000 8,426.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 69.00000 31,512.30 50.00000 22,835.00 65.00000 29,685.50

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,380.000 LF 30.00000 71,400.00 28.75000 68,425.00 38.00000 90,440.00

0130 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

204.300 LF 205.00000 41,881.50 72.50000 14,811.75 85.00000 17,365.50

0140 2501-6335010

PREBORED HOLES

160.000 LF 45.00000 7,200.00 54.50000 8,720.00 45.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) PETERSON
CONTRACTORS INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

200.000 SY 3.25000 650.00 7.00000 1,400.00 3.00000 600.00

0160 2507-6800061

REVETMENT, CLASS E

220.000 TON 34.00000 7,480.00 39.20000 8,624.00 49.00000 10,780.00

0170 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 405.00000 1,620.00 400.00000 1,600.00 250.00000 1,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 36,965.00000 36,965.00 50,000.00000 50,000.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 5.25000 525.00 8.00000 800.00 8.00000 800.00

$733,204.40$608,995.30 $629,870.20Section Totals:

( ) indicates item is bid as Lump Sum

$629,870.20$608,995.30 $733,204.40

$608,995.30

Contract Item Totals

$629,870.20 733,204.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

(5) CHRISTENSEN BROS., INC. (6) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,100.000 CY 8.00000 16,800.00 10.00000 21,000.00 8.00000 16,800.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

540.000 CY 5.00000 2,700.00 5.00000 2,700.00 5.00000 2,700.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

300.000 CY 5.00000 1,500.00 5.00000 1,500.00 5.00000 1,500.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 55,000.00000 55,000.00 35,000.00000 35,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

156.000 CY 10.00000 1,560.00 50.00000 7,800.00 35.00000 5,460.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

276.900 CY 550.00000 152,295.00 600.00000 166,140.00 757.00000 209,613.30

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,230.000 LB 1.00000 76,230.00 0.85000 64,795.50 0.95000 72,418.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

(5) CHRISTENSEN BROS., INC. (6) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 8,500.00000 85,000.00 9,500.00000 95,000.00 10,000.00000 100,000.00

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 10,500.00000 52,500.00 11,500.00000 57,500.00 11,000.00000 55,000.00

0100 2408-7800000

STRUCTURAL STEEL

3,064.000 LB 5.00000 15,320.00 3.50000 10,724.00 6.00000 18,384.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 60.00000 27,402.00 80.00000 36,536.00 73.00000 33,339.10

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,380.000 LF 32.00000 76,160.00 45.00000 107,100.00 35.00000 83,300.00

0130 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

204.300 LF 150.00000 30,645.00 160.00000 32,688.00 125.00000 25,537.50

0140 2501-6335010

PREBORED HOLES

160.000 LF 80.00000 12,800.00 60.00000 9,600.00 75.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

(5) CHRISTENSEN BROS., INC. (6) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

200.000 SY 3.00000 600.00 3.00000 600.00 2.00000 400.00

0160 2507-6800061

REVETMENT, CLASS E

220.000 TON 33.00000 7,260.00 33.00000 7,260.00 33.00000 7,260.00

0170 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 100.00000 400.00 150.00000 600.00 400.00000 1,600.00

0180 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 75,000.00000 75,000.00 77,000.00000 77,000.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 5.00000 500.00 3.00000 300.00 6.50000 650.00

$757,962.40$734,672.00 $751,843.50Section Totals:

( ) indicates item is bid as Lump Sum

$751,843.50$734,672.00 $757,962.40

$734,672.00

Contract Item Totals

$751,843.50 757,962.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENKEL CONSTRUCTION
COMPANY

(8) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(9) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,100.000 CY 8.50000 17,850.00 8.00000 16,800.00 20.00000 42,000.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

540.000 CY 6.00000 3,240.00 5.00000 2,700.00 6.00000 3,240.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

300.000 CY 5.00000 1,500.00 5.00000 1,500.00 10.00000 3,000.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 40,000.00000 40,000.00 58,000.00000 58,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

156.000 CY 15.00000 2,340.00 120.00000 18,720.00 30.00000 4,680.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

276.900 CY 587.50000 162,678.75 750.00000 207,675.00 910.00000 251,979.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,230.000 LB 0.75000 57,172.50 1.00000 76,230.00 1.15000 87,664.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENKEL CONSTRUCTION
COMPANY

(8) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(9) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 12,500.00000 125,000.00 9,500.00000 95,000.00 9,432.00000 94,320.00

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 15,000.00000 75,000.00 10,500.00000 52,500.00 14,861.00000 74,305.00

0100 2408-7800000

STRUCTURAL STEEL

3,064.000 LB 2.60000 7,966.40 5.00000 15,320.00 3.10000 9,498.40

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 60.00000 27,402.00 80.00000 36,536.00 72.00000 32,882.40

0120 2501-0201057

PILES, STEEL, HP 10 X 57

2,380.000 LF 60.00000 142,800.00 40.00000 95,200.00 42.00000 99,960.00

0130 2501-5478057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10L TYPE 3)

204.300 LF 75.00000 15,322.50 120.00000 24,516.00 300.00000 61,290.00

0140 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00 60.00000 9,600.00 50.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENKEL CONSTRUCTION
COMPANY

(8) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(9) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

200.000 SY 5.00000 1,000.00 3.00000 600.00 5.00000 1,000.00

0160 2507-6800061

REVETMENT, CLASS E

220.000 TON 33.00000 7,260.00 50.00000 11,000.00 52.00000 11,440.00

0170 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 1,600.00000 6,400.00 400.00000 1,600.00 400.00000 1,600.00

0180 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 76,500.00000 76,500.00 90,000.00000 90,000.00

0190 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 5.00000 500.00 5.00000 500.00 7.00000 700.00

$935,559.30$771,432.15 $782,497.00Section Totals:

( ) indicates item is bid as Lump Sum

$782,497.00$771,432.15 $935,559.30

$771,432.15

Contract Item Totals

$782,497.00 935,559.30Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C012(104)--5F-12 RCB CULVERT REPLACEMENT - TRIPLE BOX

BUTLER

Route: T23

ON T23, FROM 320TH STREET NORTH 1700 FEET TO BRIDGE

Prj Awd Amt: $194,574.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

12-C012-104

November 21, 2017 10:00 A.M.

BUTLER005 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $194,574.20 100.00%

2 MC201 MCCULLEY CULVERT, INC. $208,328.88 107.07%

3 GU100 GUS CONSTRUCTION CO., INC. $214,265.35 110.12%

4 GR100 GRAVES CONSTRUCTION CO., INC. $251,278.90 129.14%

5 RI037 RICKLEFS EXCAVATING, LTD. $277,283.00 142.51%

6 TA060 TAYLOR CONSTRUCTION, INC. $279,257.75 143.52%

7 PE320 PETERSON CONTRACTORS INC. $292,405.80 150.28%

8 PR268 PROGRESSIVE STRUCTURES, LLC $303,763.00 156.12%
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Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

12-C012-104

November 21, 2017 10:00 A.M.

BUTLER005 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

265.000 CY 5.00000 1,325.00 19.50000 5,167.50 12.00000 3,180.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

160.000 CY 8.00000 1,280.00 8.50000 1,360.00 6.00000 960.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 15,000.00000 15,000.00 22,000.00000 22,000.00 7,500.00000 7,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

145.000 CY 8.00000 1,160.00 12.00000 1,740.00 32.00000 4,640.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

115.000 TON 38.00000 4,370.00 28.00000 3,220.00 45.00000 5,175.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

283.000 CY 375.00000 106,125.00 398.00000 112,634.00 450.00000 127,350.00

0070 2404-7775000

REINFORCING STEEL

45,517.000 LB 1.00000 45,517.00 0.94000 42,785.98 1.15000 52,344.55

0080 2507-6800061

REVETMENT, CLASS E

45.000 TON 40.00000 1,800.00 47.00000 2,115.00 65.00000 2,925.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MCCULLEY CULVERT, INC. (3) GUS CONSTRUCTION CO.,
INC.

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2510-6745850

REMOVAL OF PAVEMENT

134.400 SY 13.00000 1,747.20 6.00000 806.40 7.00000 940.80

0100 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 14,500.00000 14,500.00 8,000.00000 8,000.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 5.00000 750.00 10.00000 1,500.00 5.00000 750.00

0120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$214,265.35$194,574.20 $208,328.88Section Totals:

( ) indicates item is bid as Lump Sum

$208,328.88$194,574.20 $214,265.35

$194,574.20

Contract Item Totals

$208,328.88 214,265.35Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) RICKLEFS EXCAVATING,
LTD.

(6) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

265.000 CY 15.00000 3,975.00 20.00000 5,300.00 4.50000 1,192.50

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

160.000 CY 8.00000 1,280.00 15.00000 2,400.00 5.00000 800.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 26,000.00000 26,000.00 24,000.00000 24,000.00 15,000.00000 15,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

145.000 CY 30.00000 4,350.00 30.00000 4,350.00 100.00000 14,500.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

115.000 TON 45.00000 5,175.00 30.00000 3,450.00 45.00000 5,175.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

283.000 CY 460.00000 130,180.00 450.00000 127,350.00 531.00000 150,273.00

0070 2404-7775000

REINFORCING STEEL

45,517.000 LB 1.10000 50,068.70 1.00000 45,517.00 1.15000 52,344.55

0080 2507-6800061

REVETMENT, CLASS E

45.000 TON 65.00000 2,925.00 40.00000 1,800.00 25.50000 1,147.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) RICKLEFS EXCAVATING,
LTD.

(6) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2510-6745850

REMOVAL OF PAVEMENT

134.400 SY 8.00000 1,075.20 15.00000 2,016.00 8.00000 1,075.20

0100 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 60,000.00000 60,000.00 36,500.00000 36,500.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 5.00000 750.00 4.00000 600.00 5.00000 750.00

0120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$279,257.75$251,278.90 $277,283.00Section Totals:

( ) indicates item is bid as Lump Sum

$277,283.00$251,278.90 $279,257.75

$251,278.90

Contract Item Totals

$277,283.00 279,257.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

265.000 CY 6.00000 1,590.00 20.00000 5,300.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

160.000 CY 7.00000 1,120.00 6.00000 960.00

0030 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,500.00000 12,500.00 18,000.00000 18,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

145.000 CY 9.00000 1,305.00 20.00000 2,900.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

115.000 TON 21.00000 2,415.00 45.00000 5,175.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

283.000 CY 595.00000 168,385.00 610.00000 172,630.00

0070 2404-7775000

REINFORCING STEEL

45,517.000 LB 2.00000 91,034.00 1.80000 81,930.60

0080 2507-6800061

REVETMENT, CLASS E

45.000 TON 34.00000 1,530.00 55.00000 2,475.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TRIPLE 12' X 7' X53' REINFORCED CONCRETE BOX  CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2510-6745850

REMOVAL OF PAVEMENT

134.400 SY 9.50000 1,276.80 8.50000 1,142.40

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 12,000.00000 12,000.00

0110 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 5.00000 750.00 5.00000 750.00

0120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$292,405.80 $303,763.00Section Totals:

( ) indicates item is bid as Lump Sum

$303,763.00$292,405.80

$292,405.80

Contract Item Totals

$303,763.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C015(63)--5F-15 BRIDGE REPLACEMENT - CCS

CASS

Route: LANSING ROAD

ON LANSING ROAD, FROM 570TH ST EAST 0.20 MILES, AT S34 T76 R 37

Prj Awd Amt: $543,425.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

15-C015-063

November 21, 2017 10:00 A.M.

CASS006 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $543,425.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $607,330.10 111.76%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $609,581.00 112.17%

4 CU080 CUNNINGHAM-REIS CO. $609,806.30 112.22%

5 CO040 A.M. COHRON & SON, INC. $629,807.22 115.90%
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Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

15-C015-063

November 21, 2017 10:00 A.M.

CASS006 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 35,000.00000 10,500.00 8,000.00000 2,400.00 28,000.00000 8,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

500.000 CY 10.00000 5,000.00 6.00000 3,000.00 12.00000 6,000.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

5,000.000 CY 9.00000 45,000.00 4.00000 20,000.00 10.00000 50,000.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 10.00000 2,000.00 6.00000 1,200.00 12.00000 2,400.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

150.000 TON 30.00000 4,500.00 40.00000 6,000.00 29.07000 4,360.50

0060 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

160.000 SY 180.00000 28,800.00 175.00000 28,000.00 160.00000 25,600.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 25,000.00000 25,000.00 45,000.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 50.00000 6,000.00 175.00000 21,000.00 30.00000 3,600.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

256.500 CY 475.00000 121,837.50 775.00000 198,787.50 500.00000 128,250.00

0100 2404-7775000

REINFORCING STEEL

3,116.000 LB 0.80000 2,492.80 0.85000 2,648.60 1.00000 3,116.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,970.000 LB 0.90000 56,673.00 0.95000 59,821.50 0.85000 53,524.50

0120 2414-6424120

CONCRETE OPEN RAILING

242.000 LF 80.00000 19,360.00 95.00000 22,990.00 55.00000 13,310.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,500.000 LF 36.00000 54,000.00 26.50000 39,750.00 45.00000 67,500.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

460.000 LF 110.00000 50,600.00 110.00000 50,600.00 80.00000 36,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,825.00000 7,300.00 1,825.00000 7,300.00 1,900.00000 7,600.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 185.00000 740.00 185.00000 740.00 200.00000 800.00

0170 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,825.00000 7,300.00 1,825.00000 7,300.00 1,900.00000 7,600.00

0180 2507-6800061

REVETMENT, CLASS E

500.000 TON 56.00000 28,000.00 60.00000 30,000.00 60.00000 30,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

245.000 SY 12.00000 2,940.00 18.00000 4,410.00 10.00000 2,450.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 150.00000 300.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.900 STA 175.00000 1,382.50 175.00000 1,382.50 300.00000 2,370.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 2,600.00000 2,600.00 2,600.00000 2,600.00 2,600.00000 2,600.00

0230 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 65,000.00000 65,000.00 51,000.00000 51,000.00

0240 2601-2634100

MULCHING

1.500 ACRE 700.00000 1,050.00 700.00000 1,050.00 700.00000 1,050.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 700.00000 1,050.00 700.00000 1,050.00 700.00000 1,050.00

0260 2602-0000020

SILT FENCE

200.000 LF 1.50000 300.00 1.50000 300.00 250.00000 50,000.00

0270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

20.000 LF 20.00000 400.00 20.00000 400.00 25.00000 500.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,200.000 LF 3.25000 3,900.00 3.25000 3,900.00 3.25000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$609,581.00$543,425.80 $607,330.10Section Totals:

( ) indicates item is bid as Lump Sum

$607,330.10$543,425.80 $609,581.00

$543,425.80

Contract Item Totals

$607,330.10 609,581.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 8,000.00000 2,400.00 3,000.00000 900.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

500.000 CY 6.00000 3,000.00 8.25000 4,125.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

5,000.000 CY 4.00000 20,000.00 4.15000 20,750.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 6.00000 1,200.00 13.80000 2,760.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

150.000 TON 25.00000 3,750.00 43.00000 6,450.00

0060 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

160.000 SY 265.00000 42,400.00 195.00000 31,200.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 20,000.00000 20,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 45.00000 5,400.00 40.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

256.500 CY 750.00000 192,375.00 875.00000 224,437.50

0100 2404-7775000

REINFORCING STEEL

3,116.000 LB 0.80000 2,492.80 1.17000 3,645.72

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,970.000 LB 0.80000 50,376.00 0.95000 59,821.50

0120 2414-6424120

CONCRETE OPEN RAILING

242.000 LF 65.00000 15,730.00 70.00000 16,940.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,500.000 LF 36.00000 54,000.00 30.50000 45,750.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

460.000 LF 95.00000 43,700.00 140.00000 64,400.00

0150 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 1,825.00000 7,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 185.00000 740.00

0170 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,850.00000 7,400.00 1,825.00000 7,300.00

0180 2507-6800061

REVETMENT, CLASS E

500.000 TON 57.00000 28,500.00 75.00000 37,500.00

0190 2510-6745850

REMOVAL OF PAVEMENT

245.000 SY 20.00000 4,900.00 14.00000 3,430.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.900 STA 175.00000 1,382.50 175.00000 1,382.50

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 2,600.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO. (5) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 85,000.00000 85,000.00 50,000.00000 50,000.00

0240 2601-2634100

MULCHING

1.500 ACRE 700.00000 1,050.00 700.00000 1,050.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 700.00000 1,050.00 1,950.00000 2,925.00

0260 2602-0000020

SILT FENCE

200.000 LF 1.50000 300.00 2.00000 400.00

0270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

20.000 LF 25.00000 500.00 35.00000 700.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,200.000 LF 3.50000 4,200.00 6.50000 7,800.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$609,806.30 $629,807.22Section Totals:

$629,807.22$609,806.30Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$609,806.30 $629,807.22Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C016(100)--5F-16 RCB CULVERT REPLACEMENT - SINGLE BOX

CEDAR

Route: ATALISSA ROAD

ON 2250 ATALISSA ROAD, OVER UNNAMED CREEK, CTR S26 T79 R03

Prj Awd Amt: $336,016.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

16-C016-100

November 21, 2017 10:00 A.M.

CEDAR007 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $336,016.11 100.00%

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $376,760.16 112.13%

3 RI037 RICKLEFS EXCAVATING, LTD. $394,393.00 117.37%

4 KE089 KELLER EXCAVATING, INC. $465,407.70 138.51%

5 TA060 TAYLOR CONSTRUCTION, INC. $471,912.00 140.44%

6 TR434 TRIPLE B CONSTRUCTION CORP $571,000.80 169.93%

7 PR268 PROGRESSIVE STRUCTURES, LLC $573,948.24 170.81%

8 TS020 TSCHIGGFRIE EXCAVATING CO. $625,369.59 186.11%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.780 ACRE 1,000.00000 780.00 1,000.00000 780.00 6,000.00000 4,680.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,355.700 CY 2.65000 27,442.61 2.65000 27,442.61 5.00000 51,778.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,158.100 CY 3.00000 3,474.30 3.00000 3,474.30 5.00000 5,790.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,282.600 CY 3.00000 21,847.80 3.00000 21,847.80 5.00000 36,413.00

0050 2110-3825010

GRANULAR MATERIAL

341.300 TON 26.57000 9,068.34 25.00000 8,532.50 17.00000 5,802.10

0060 2115-0100000

MODIFIED SUBBASE

1,377.700 CY 36.10000 49,734.97 36.10000 49,734.97 18.00000 24,798.60

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,951.900 TON 17.85000 34,841.42 17.85000 34,841.42 19.00000 37,086.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.700 TON 17.85000 440.90 17.85000 440.90 26.00000 642.20

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

0100 2402-0425040

FLOODED BACKFILL

75.500 CY 38.72000 2,923.36 49.00000 3,699.50 30.00000 2,265.00

0110 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

75.500 CY 1.12000 84.56 8.00000 604.00 3.00000 226.50

0120 2402-2720000

EXCAVATION, CLASS 20

936.000 CY 10.42000 9,753.12 15.00000 14,040.00 11.00000 10,296.00

0130 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

188.700 CY 365.00000 68,875.50 457.00000 86,235.90 460.00000 86,802.00

0140 2404-7775000

REINFORCING STEEL

35,179.000 LB 0.90000 31,661.10 0.79000 27,791.41 1.00000 35,179.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 140.00000 280.00 140.00000 280.00 200.00000 400.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

55.000 LF 25.00000 1,375.00 25.00000 1,375.00 31.00000 1,705.00

0170 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

214.000 LF 3.02000 646.28 5.00000 1,070.00 10.00000 2,140.00

0180 2507-6800061

REVETMENT, CLASS E

825.700 TON 40.50000 33,440.85 40.50000 33,440.85 35.00000 28,899.50

0190 2518-6910000

SAFETY CLOSURE

2.000 EACH 140.00000 280.00 140.00000 280.00 280.00000 560.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0210 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 40,100.00000 40,100.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

4.510 ACRE 700.00000 3,157.00 700.00000 3,157.00 600.00000 2,706.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.510 ACRE 600.00000 2,706.00 700.00000 3,157.00 900.00000 4,059.00

0240 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.510 ACRE 300.00000 1,353.00 500.00000 2,255.00 900.00000 4,059.00

0250 2602-0000050

SILT BASINS

8.000 EACH 75.00000 600.00 100.00000 800.00 100.00000 800.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

815.000 LF 1.00000 815.00 0.50000 407.50 0.50000 407.50

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

595.000 LF 0.50000 297.50 0.50000 297.50 0.50000 297.50

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

925.000 LF 3.50000 3,237.50 3.00000 2,775.00 4.00000 3,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$394,393.00$336,016.11 $376,760.16Section Totals:

( ) indicates item is bid as Lump Sum

$376,760.16$336,016.11 $394,393.00

$336,016.11

Contract Item Totals

$376,760.16 394,393.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC. (5) TAYLOR CONSTRUCTION,
INC.

(6) TRIPLE B CONSTRUCTION
CORP

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.780 ACRE 6,000.00000 4,680.00 1,000.00000 780.00 8,000.00000 6,240.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,355.700 CY 4.00000 41,422.80 2.65000 27,442.61 8.00000 82,845.60

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,158.100 CY 2.00000 2,316.20 3.00000 3,474.30 12.00000 13,897.20

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,282.600 CY 4.00000 29,130.40 3.00000 21,847.80 7.00000 50,978.20

0050 2110-3825010

GRANULAR MATERIAL

341.300 TON 35.00000 11,945.50 40.00000 13,652.00 40.00000 13,652.00

0060 2115-0100000

MODIFIED SUBBASE

1,377.700 CY 30.00000 41,331.00 36.10000 49,734.97 42.00000 57,863.40

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,951.900 TON 35.00000 68,316.50 17.85000 34,841.42 24.00000 46,845.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC. (5) TAYLOR CONSTRUCTION,
INC.

(6) TRIPLE B CONSTRUCTION
CORP

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.700 TON 35.00000 864.50 17.85000 440.90 24.00000 592.80

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,000.00000 8,000.00 15,000.00000 15,000.00 12,000.00000 12,000.00

0100 2402-0425040

FLOODED BACKFILL

75.500 CY 40.00000 3,020.00 60.00000 4,530.00 80.00000 6,040.00

0110 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

75.500 CY 10.00000 755.00 20.00000 1,510.00 20.00000 1,510.00

0120 2402-2720000

EXCAVATION, CLASS 20

936.000 CY 30.00000 28,080.00 35.00000 32,760.00 15.00000 14,040.00

0130 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

188.700 CY 460.00000 86,802.00 635.00000 119,824.50 500.00000 94,350.00

0140 2404-7775000

REINFORCING STEEL

35,179.000 LB 1.20000 42,214.80 1.35000 47,491.65 1.50000 52,768.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC. (5) TAYLOR CONSTRUCTION,
INC.

(6) TRIPLE B CONSTRUCTION
CORP

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 400.00000 800.00 140.00000 280.00 250.00000 500.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

55.000 LF 70.00000 3,850.00 25.00000 1,375.00 35.00000 1,925.00

0170 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

214.000 LF 20.00000 4,280.00 10.00000 2,140.00 15.00000 3,210.00

0180 2507-6800061

REVETMENT, CLASS E

825.700 TON 50.00000 41,285.00 40.50000 33,440.85 50.00000 41,285.00

0190 2518-6910000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00 140.00000 280.00 250.00000 500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,400.00000 1,400.00 2,500.00000 2,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 46,000.00000 46,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC. (5) TAYLOR CONSTRUCTION,
INC.

(6) TRIPLE B CONSTRUCTION
CORP

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

4.510 ACRE 800.00000 3,608.00 700.00000 3,157.00 500.00000 2,255.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.510 ACRE 700.00000 3,157.00 600.00000 2,706.00 3,000.00000 13,530.00

0240 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.510 ACRE 400.00000 1,804.00 300.00000 1,353.00 1,000.00000 4,510.00

0250 2602-0000050

SILT BASINS

8.000 EACH 1,000.00000 8,000.00 75.00000 600.00 500.00000 4,000.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

815.000 LF 2.00000 1,630.00 1.00000 815.00 1.00000 815.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

595.000 LF 1.00000 595.00 0.50000 297.50 0.50000 297.50

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

925.000 LF 4.00000 3,700.00 3.50000 3,237.50 6.00000 5,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC. (5) TAYLOR CONSTRUCTION,
INC.

(6) TRIPLE B CONSTRUCTION
CORP

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$571,000.80$465,407.70 $471,912.00Section Totals:

( ) indicates item is bid as Lump Sum

$471,912.00$465,407.70 $571,000.80

$465,407.70

Contract Item Totals

$471,912.00 571,000.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.780 ACRE 5,000.00000 3,900.00 3,500.00000 2,730.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,355.700 CY 3.25000 33,656.03 9.80000 101,485.86

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,158.100 CY 3.25000 3,763.83 22.00000 25,478.20

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,282.600 CY 3.25000 23,668.45 7.30000 53,162.98

0050 2110-3825010

GRANULAR MATERIAL

341.300 TON 28.75000 9,812.38 26.00000 8,873.80

0060 2115-0100000

MODIFIED SUBBASE

1,377.700 CY 37.50000 51,663.75 47.00000 64,751.90

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,951.900 TON 22.00000 42,941.80 24.00000 46,845.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

24.700 TON 22.00000 543.40 30.00000 741.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 15,300.00000 15,300.00

0100 2402-0425040

FLOODED BACKFILL

75.500 CY 90.00000 6,795.00 38.50000 2,906.75

0110 2402-0875150

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

75.500 CY 14.00000 1,057.00 54.00000 4,077.00

0120 2402-2720000

EXCAVATION, CLASS 20

936.000 CY 10.00000 9,360.00 22.00000 20,592.00

0130 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

188.700 CY 830.00000 156,621.00 480.00000 90,576.00

0140 2404-7775000

REINFORCING STEEL

35,179.000 LB 2.50000 87,947.50 1.20000 42,214.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 500.00000 1,000.00 450.00000 900.00

0160 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

55.000 LF 62.00000 3,410.00 54.50000 2,997.50

0170 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

214.000 LF 18.00000 3,852.00 13.50000 2,889.00

0180 2507-6800061

REVETMENT, CLASS E

825.700 TON 93.00000 76,790.10 61.00000 50,367.70

0190 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 150.00000 300.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,300.00000 2,300.00 1,500.00000 1,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 66,900.00000 66,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

4.510 ACRE 700.00000 3,157.00 740.00000 3,337.40

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

4.510 ACRE 600.00000 2,706.00 950.00000 4,284.50

0240 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.510 ACRE 300.00000 1,353.00 530.00000 2,390.30

0250 2602-0000050

SILT BASINS

8.000 EACH 675.00000 5,400.00 570.00000 4,560.00

0260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

815.000 LF 1.00000 815.00 0.53000 431.95

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

595.000 LF 0.50000 297.50 0.53000 315.35

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

925.000 LF 3.50000 3,237.50 3.20000 2,960.00

Page 14 of 15

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

November 21, 2017

16-C016-100 Primary County: CEDAR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PROGRESSIVE
STRUCTURES, LLC

(8) TSCHIGGFRIE
EXCAVATING CO.

0001 ITEMS FOR A 12' X 10' X 76' REINFORCED CONRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$573,948.24 $625,369.59Section Totals:

( ) indicates item is bid as Lump Sum

$625,369.59$573,948.24

$573,948.24

Contract Item Totals

$625,369.59Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C016(101)--8J-16 BRIDGE REPLACEMENT - CCS

CEDAR

Route: 250TH ST

ON 1920 250TH ST., OVER SUGAR CREEK, AT SW S20 T80 R01

Prj Awd Amt: $534,848.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 75 Working Days

16-C016-101

November 21, 2017 10:00 A.M.

CEDAR008 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $534,848.87 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $593,101.99 110.89%

3 TA060 TAYLOR CONSTRUCTION, INC. $653,816.39 122.24%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $740,446.54 138.44%
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Contract ID:
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Start Date: 06/25/18 75 Working Days

16-C016-101

November 21, 2017 10:00 A.M.

CEDAR008 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

22.000 UNIT 25.00000 550.00 25.00000 550.00 25.00000 550.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,282.000 CY 7.51000 62,197.82 7.51000 62,197.82 7.51000 62,197.82

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,299.200 CY 3.00000 3,897.60 3.00000 3,897.60 3.00000 3,897.60

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,225.200 CY 3.00000 6,675.60 3.00000 6,675.60 3.00000 6,675.60

0050 2115-0100000

MODIFIED SUBBASE

706.700 CY 38.06000 26,897.00 38.06000 26,897.00 38.06000 26,897.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,124.400 TON 18.10000 20,351.64 18.10000 20,351.64 18.10000 20,351.64

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

54.800 TON 18.10000 991.88 18.10000 991.88 18.10000 991.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 35.00000 3,430.00 35.00000 3,430.00 35.00000 3,430.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 427.00000 110,166.00 595.00000 153,510.00 517.00000 133,386.00

0110 2404-7775000

REINFORCING STEEL

64,691.000 LB 0.73000 47,224.43 0.75000 48,518.25 1.15000 74,394.65

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 66.00000 15,985.20 65.00000 15,743.00 75.00000 18,165.00

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 185.00000 740.00 185.00000 740.00 185.00000 740.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

118.000 LF 17.00000 2,006.00 17.00000 2,006.00 17.00000 2,006.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

2,250.000 LF 29.85000 67,162.50 32.00000 72,000.00 45.00000 101,250.00

0160 2501-5475042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10A TYPE 3)

384.400 LF 79.00000 30,367.60 75.00000 28,830.00 100.00000 38,440.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 185.00000 740.00 200.00000 800.00 200.00000 800.00

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,850.00000 7,400.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0200 2507-3250005

ENGINEERING FABRIC

382.400 SY 3.00000 1,147.20 2.00000 764.80 2.00000 764.80

0210 2507-6800061

REVETMENT, CLASS E

1,512.800 TON 40.50000 61,268.40 40.50000 61,268.40 40.50000 61,268.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0240 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 43,000.00000 43,000.00 55,000.00000 55,000.00

0250 2601-2634100

MULCHING

1.800 ACRE 700.00000 1,260.00 700.00000 1,260.00 700.00000 1,260.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.800 ACRE 900.00000 1,620.00 900.00000 1,620.00 1,000.00000 1,800.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.800 ACRE 500.00000 900.00 500.00000 900.00 600.00000 1,080.00

0280 2602-0000050

SILT BASINS

8.000 EACH 75.00000 600.00 85.00000 680.00 250.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

998.000 LF 0.50000 499.00 0.50000 499.00 0.50000 499.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

594.000 LF 0.50000 297.00 0.50000 297.00 0.50000 297.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,198.000 LF 3.00000 3,594.00 3.00000 3,594.00 3.00000 3,594.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$653,816.39$534,848.87 $593,101.99Section Totals:

( ) indicates item is bid as Lump Sum

$593,101.99$534,848.87 $653,816.39

$534,848.87

Contract Item Totals

$593,101.99 653,816.39Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

653,816.39
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

22.000 UNIT 25.00000 550.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,282.000 CY 7.51000 62,197.82

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,299.200 CY 3.00000 3,897.60

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,225.200 CY 3.00000 6,675.60

0050 2115-0100000

MODIFIED SUBBASE

706.700 CY 38.06000 26,897.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,124.400 TON 18.10000 20,351.64

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

54.800 TON 18.10000 991.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 150.00000 14,700.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 770.00000 198,660.00

0110 2404-7775000

REINFORCING STEEL

64,691.000 LB 1.00000 64,691.00

0120 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 80.00000 19,376.00

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 185.00000 740.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

118.000 LF 17.00000 2,006.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

2,250.000 LF 40.00000 90,000.00

0160 2501-5475042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10A TYPE 3)

384.400 LF 125.00000 48,050.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0190 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,800.00000 7,200.00

0200 2507-3250005

ENGINEERING FABRIC

382.400 SY 5.00000 1,912.00

0210 2507-6800061

REVETMENT, CLASS E

1,512.800 TON 50.00000 75,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00

0240 2533-4980005

MOBILIZATION

(1) LS 48,500.00000 48,500.00

0250 2601-2634100

MULCHING

1.800 ACRE 700.00000 1,260.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.800 ACRE 1,000.00000 1,800.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.800 ACRE 600.00000 1,080.00

0280 2602-0000050

SILT BASINS

8.000 EACH 400.00000 3,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 110' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

998.000 LF 0.50000 499.00

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

594.000 LF 0.50000 297.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,198.000 LF 3.00000 3,594.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$740,446.54Section Totals:

( ) indicates item is bid as Lump Sum

$740,446.54

$740,446.54

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C016(102)--8J-16 BRIDGE REPLACEMENT - PPCB

CEDAR

Route: TAYLOR AVE

ON TAYLOR AVENUE, OVER YANKEE RUN CREEK, S29 T82 R01

Prj Awd Amt: $374,573.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 70 Working Days

16-C016-102

November 21, 2017 10:00 A.M.

CEDAR009 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $374,573.77 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $393,452.79 105.04%

3 PE320 PETERSON CONTRACTORS INC. $413,356.15 110.35%

4 TA060 TAYLOR CONSTRUCTION, INC. $479,657.94 128.05%

5 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $481,819.19 128.63%
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Contract ID:

Letting Date:

Start Date: 04/02/18 70 Working Days

16-C016-102

November 21, 2017 10:00 A.M.

CEDAR009 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.110 ACRE 45,000.00000 4,950.00 45,000.00000 4,950.00 15,000.00000 1,650.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,237.900 CY 5.60000 6,932.24 5.60000 6,932.24 9.00000 11,141.10

0030 2102-4560000

LOCATING TILE LINES

1.000 STA 200.00000 200.00 200.00000 200.00 250.00000 250.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,991.000 CY 3.00000 5,973.00 3.00000 5,973.00 5.00000 9,955.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

672.200 CY 5.00000 3,361.00 5.00000 3,361.00 8.50000 5,713.70

0060 2115-0100000

MODIFIED SUBBASE

233.500 CY 32.40000 7,565.40 32.40000 7,565.40 37.00000 8,639.50

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

406.600 TON 14.00000 5,692.40 14.00000 5,692.40 27.00000 10,978.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00 17,125.00000 17,125.00

0090 2402-2720000

EXCAVATION, CLASS 20

346.000 CY 25.00000 8,650.00 35.00000 12,110.00 14.75000 5,103.50

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

157.900 CY 517.00000 81,634.30 565.00000 89,213.50 717.50000 113,293.25

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,523.000 LB 0.86000 33,129.78 1.00000 38,523.00 0.80000 30,818.40

0120 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 13,931.00000 69,655.00 13,500.00000 67,500.00 11,431.00000 57,155.00

0130 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 3.72000 4,389.60 3.00000 3,540.00 2.65000 3,127.00

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.000 LF 72.00000 15,408.00 65.00000 13,910.00 58.00000 12,412.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

810.000 LF 35.10000 28,431.00 35.00000 28,350.00 30.75000 24,907.50

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,100.00000 4,200.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 400.00000 800.00 400.00000 800.00

0180 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,300.00000 4,600.00 2,200.00000 4,400.00 2,200.00000 4,400.00

0190 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

27.000 SY 55.00000 1,485.00 55.00000 1,485.00 100.00000 2,700.00

0200 2507-3250005

ENGINEERING FABRIC

307.000 SY 3.00000 921.00 2.00000 614.00 2.50000 767.50

0210 2507-6800061

REVETMENT, CLASS E

1,448.600 TON 29.00000 42,009.40 31.00000 44,906.60 32.50000 47,079.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

3.000 EACH 160.00000 480.00 160.00000 480.00 160.00000 480.00

0230 2519-4200010

REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

256.900 LF 3.50000 899.15 3.50000 899.15 25.00000 6,422.50

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 700.00000 700.00 700.00000 700.00 2,100.00000 2,100.00

0250 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 29,500.00000 29,500.00 23,830.00000 23,830.00

0260 2601-2634100

MULCHING

0.550 ACRE 1,000.00000 550.00 1,000.00000 550.00 1,000.00000 550.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.550 ACRE 1,500.00000 825.00 1,500.00000 825.00 1,500.00000 825.00

0280 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.550 ACRE 500.00000 275.00 500.00000 275.00 500.00000 275.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000050

SILT BASINS

4.000 EACH 75.00000 300.00 85.00000 340.00 250.00000 1,000.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,136.000 LF 0.50000 568.00 0.50000 568.00 0.50000 568.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

363.000 LF 0.50000 181.50 0.50000 181.50 0.50000 181.50

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,336.000 LF 3.00000 4,008.00 3.00000 4,008.00 3.00000 4,008.00

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$413,356.15$374,573.77 $393,452.79Section Totals:
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( ) indicates item is bid as Lump Sum

$393,452.79$374,573.77 $413,356.15

$374,573.77

Contract Item Totals

$393,452.79 413,356.15Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.110 ACRE 45,000.00000 4,950.00 45,000.00000 4,950.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,237.900 CY 5.60000 6,932.24 5.60000 6,932.24

0030 2102-4560000

LOCATING TILE LINES

1.000 STA 200.00000 200.00 200.00000 200.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,991.000 CY 3.00000 5,973.00 3.00000 5,973.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

672.200 CY 5.00000 3,361.00 5.00000 3,361.00

0060 2115-0100000

MODIFIED SUBBASE

233.500 CY 32.40000 7,565.40 32.40000 7,565.40

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

406.600 TON 14.00000 5,692.40 14.00000 5,692.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 19,000.00000 19,000.00 15,000.00000 15,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

346.000 CY 35.00000 12,110.00 15.00000 5,190.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

157.900 CY 594.00000 93,792.60 750.00000 118,425.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,523.000 LB 1.25000 48,153.75 1.00000 38,523.00

0120 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 15,000.00000 75,000.00 12,500.00000 62,500.00

0130 2408-7800000

STRUCTURAL STEEL

1,180.000 LB 4.00000 4,720.00 4.00000 4,720.00

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

214.000 LF 79.00000 16,906.00 85.00000 18,190.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

810.000 LF 60.00000 48,600.00 45.00000 36,450.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 400.00000 800.00 400.00000 800.00

0180 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,200.00000 4,400.00 2,200.00000 4,400.00

0190 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

27.000 SY 125.00000 3,375.00 150.00000 4,050.00

0200 2507-3250005

ENGINEERING FABRIC

307.000 SY 3.00000 921.00 4.00000 1,228.00

0210 2507-6800061

REVETMENT, CLASS E

1,448.600 TON 29.00000 42,009.40 55.00000 79,673.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

3.000 EACH 160.00000 480.00 160.00000 480.00

0230 2519-4200010

REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

256.900 LF 3.50000 899.15 3.50000 899.15

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 700.00000 700.00 700.00000 700.00

0250 2533-4980005

MOBILIZATION

(1) LS 59,000.00000 59,000.00 41,000.00000 41,000.00

0260 2601-2634100

MULCHING

0.550 ACRE 700.00000 385.00 700.00000 385.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.550 ACRE 2,000.00000 1,100.00 2,000.00000 1,100.00

0280 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.550 ACRE 1,500.00000 825.00 1,500.00000 825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TAYLOR CONSTRUCTION,
INC.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80' X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000050

SILT BASINS

4.000 EACH 300.00000 1,200.00 500.00000 2,000.00

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,136.000 LF 1.00000 1,136.00 1.00000 1,136.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

363.000 LF 1.00000 363.00 1.00000 363.00

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,336.000 LF 3.00000 4,008.00 3.00000 4,008.00

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$479,657.94 $481,819.19Section Totals:
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( ) indicates item is bid as Lump Sum

$481,819.19$479,657.94

$479,657.94

Contract Item Totals

$481,819.19Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C018(74)--60-18 BRIDGE AND APPROACHES - OTHER

CHEROKEE

Route: M21

ON M21, OVER TRIBUTARY OF MAPLE RIVER, FROM C25 SOUTH 0.375  MILES TO THE BRIDGE, BETWEEN WLINE S2 T92
R39

Prj Awd Amt: $389,453.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

18-C018-074

November 21, 2017 10:00 A.M.

CHEROKEE010 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NE140 NELSON & ROCK CONTRACTING, INC. $389,453.75 100.00%

2 PE320 PETERSON CONTRACTORS INC. $421,433.10 108.21%

3 DI360 DIXON CONSTRUCTION CO. $425,786.50 109.33%

4 CH320 CHRISTENSEN BROS., INC. $474,339.10 121.80%

5 GR100 GRAVES CONSTRUCTION CO., INC. $474,645.90 121.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

18-C018-074

November 21, 2017 10:00 A.M.

CHEROKEE010 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NELSON & ROCK CONTRACTING, INC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

655.000 CY 8.00000 5,240.00 5.58000 3,654.90 15.00000 9,825.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

90.000 CY 10.00000 900.00 9.98000 898.20 10.00000 900.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 52.00000 1,456.00 80.32000 2,248.96 70.00000 1,960.00

0040 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

388.000 SY 104.00000 40,352.00 152.00000 58,976.00 152.00000 58,976.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 35,000.00000 35,000.00 30,000.00000 30,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

540.000 CY 6.00000 3,240.00 31.67000 17,101.80 10.00000 5,400.00

0070 2501-0200836

PILES, STEEL, HP 8 X 36

420.000 LF 34.00000 14,280.00 60.54000 25,426.80 30.00000 12,600.00
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Contract ID:010
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-0201042

PILES, STEEL, HP 10 X 42

980.000 LF 58.00000 56,840.00 43.01000 42,149.80 50.00000 49,000.00

0090 2501-5775000

PILES, STEEL SHEET

5,370.000 SF 13.00000 69,810.00 11.20000 60,144.00 10.00000 53,700.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00 1,700.00000 6,800.00

0110 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

4.000 EACH 150.00000 600.00 150.00000 600.00 200.00000 800.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,209.00000 12,836.00 2,250.00000 9,000.00 2,350.00000 9,400.00

0130 2507-3250005

ENGINEERING FABRIC

160.000 SY 3.00000 480.00 9.36000 1,497.60 2.50000 400.00

0140 2507-6800061

REVETMENT, CLASS E

85.000 TON 53.00000 4,505.00 52.35000 4,449.75 50.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

364.300 SY 10.00000 3,643.00 25.71000 9,366.15 10.00000 3,643.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 100.00000 200.00 100.00000 200.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 4,900.00000 4,900.00 3,500.00000 3,500.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.830 STA 125.00000 478.75 250.00000 957.50 250.00000 957.50

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 4,400.00000 4,400.00 5,000.00000 5,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 23,500.00000 23,500.00 43,000.00000 43,000.00

0210 2599-9999005

('EACH' ITEM) Deck Panels as per plan

11.000 EACH 11,088.00000 121,968.00 9,644.24000 106,086.64 11,000.00000 121,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NELSON & ROCK
CONTRACTING, INC.

(2) PETERSON
CONTRACTORS INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00 2,000.00000 1,000.00 2,000.00000 1,000.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,500.00000 750.00 2,000.00000 1,000.00 2,000.00000 1,000.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

550.000 LF 3.50000 1,925.00 4.50000 2,475.00 4.50000 2,475.00

$425,786.50$389,453.75 $421,433.10Section Totals:

( ) indicates item is bid as Lump Sum

$421,433.10$389,453.75 $425,786.50

$389,453.75

Contract Item Totals

$421,433.10 425,786.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

655.000 CY 8.00000 5,240.00 15.00000 9,825.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

90.000 CY 8.00000 720.00 10.00000 900.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

28.000 TON 35.00000 980.00 32.00000 896.00

0040 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

388.000 SY 155.00000 60,140.00 145.00000 56,260.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 24,000.00000 24,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

540.000 CY 50.00000 27,000.00 20.00000 10,800.00

0070 2501-0200836

PILES, STEEL, HP 8 X 36

420.000 LF 38.00000 15,960.00 26.00000 10,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2501-0201042

PILES, STEEL, HP 10 X 42

980.000 LF 49.00000 48,020.00 45.00000 44,100.00

0090 2501-5775000

PILES, STEEL SHEET

5,370.000 SF 17.50000 93,975.00 14.00000 75,180.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,600.00000 6,400.00

0110 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

4.000 EACH 150.00000 600.00 150.00000 600.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,250.00000 9,000.00

0130 2507-3250005

ENGINEERING FABRIC

160.000 SY 2.00000 320.00 5.00000 800.00

0140 2507-6800061

REVETMENT, CLASS E

85.000 TON 48.00000 4,080.00 50.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

364.300 SY 12.00000 4,371.60 8.00000 2,914.40

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.830 STA 250.00000 957.50 250.00000 957.50

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 4,200.00000 4,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 40,000.00000 40,000.00

0210 2599-9999005

('EACH' ITEM) Deck Panels as per plan

11.000 EACH 12,000.00000 132,000.00 14,988.00000 164,868.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CHRISTENSEN BROS., INC. (5) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 51' X 32' PRECAST DECK BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00 2,000.00000 1,000.00

0240 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

550.000 LF 4.50000 2,475.00 4.50000 2,475.00

$474,339.10 $474,645.90Section Totals:

( ) indicates item is bid as Lump Sum

$474,645.90$474,339.10

$474,339.10

Contract Item Totals

$474,645.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRM-3167(604)--8N-22 BRIDGE REPLACEMENT - CCS

CLAYTON

Route: GARBER ROAD

IN THE CITY OF GUTTENBERG, ON GARBER ROAD, OVER MINERS CREEK

Prj Awd Amt: $824,562.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  28 Calendar Days

22-3167-604

November 21, 2017 10:00 A.M.

CLAYTON011 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $824,562.67 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $852,275.08 103.36%

3 SC320 JIM SCHROEDER CONSTRUCTION, INC. $862,530.07 104.60%

4 KR027 KRAEMER NORTH AMERICA, LLC $1,046,656.30 126.93%

5 IO081 IOWA BRIDGE & CULVERT, L.C. $1,222,846.35 148.30%
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Start Date:  28 Calendar Days

22-3167-604

November 21, 2017 10:00 A.M.
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Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 2,500.00000 3,750.00 2,500.00000 3,750.00 2,500.00000 3,750.00

0020 2102-0425070

SPECIAL BACKFILL

1,456.000 TON 13.50000 19,656.00 13.50000 19,656.00 14.30000 20,820.80

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,100.000 CY 6.00000 12,600.00 6.00000 12,600.00 8.30000 17,430.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,705.000 CY 6.00000 10,230.00 6.00000 10,230.00 22.40000 38,192.00

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

927.000 CY 5.00000 4,635.00 5.00000 4,635.00 14.80000 13,719.60

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

905.000 CY 4.50000 4,072.50 4.50000 4,072.50 8.80000 7,964.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

869.000 CY 1.75000 1,520.75 1.75000 1,520.75 1.30000 1,129.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

40.000 TON 17.00000 680.00 17.00000 680.00 19.80000 792.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

5.390 STA 300.00000 1,617.00 300.00000 1,617.00 161.00000 867.79

0100 2210-0475290

MACADAM STONE BASE

700.000 TON 13.50000 9,450.00 13.50000 9,450.00 18.90000 13,230.00

0110 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

178.600 SY 119.85000 21,405.21 120.00000 21,432.00 120.00000 21,432.00

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,108.900 SY 49.55000 54,946.00 44.40000 49,235.16 44.40000 49,235.16

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

1.000 EACH 725.00000 725.00 67.70000 67.70 67.70000 67.70

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

216.000 TON 66.43000 14,348.88 66.43000 14,348.88 66.43000 14,348.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

125.000 TON 66.43000 8,303.75 66.43000 8,303.75 66.43000 8,303.75

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

20.500 TON 382.00000 7,831.00 382.00000 7,831.00 382.00000 7,831.00

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

650.000 TON 13.50000 8,775.00 13.50000 8,775.00 13.10000 8,515.00

0180 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 35,000.00000 35,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0190 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 20.00000 1,700.00 35.00000 2,975.00 40.00000 3,400.00

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

39.000 CY 8.00000 312.00 7.00000 273.00 7.00000 273.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2721000

EXCAVATION, CLASS 21

123.000 CY 25.00000 3,075.00 350.00000 43,050.00 200.00000 24,600.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

344.900 CY 460.00000 158,654.00 500.00000 172,450.00 505.00000 174,174.50

0230 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,003.000 LB 0.79000 57,672.37 0.95000 69,352.85 0.88000 64,242.64

0240 2414-6424110

CONCRETE BARRIER RAILING

242.200 LF 66.37000 16,074.81 71.00000 17,196.20 72.37000 17,528.01

0250 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 468.00000 468.00

0260 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,850.00000 1,850.00 1,850.00000 1,850.00 521.00000 521.00

0270 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 6,500.00000 13,000.00 6,500.00000 13,000.00 1,900.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2422-0360000

UNCLASSIFIED APRONS, MINIMUM SIZE OF 24
INCHES AND COMPATIBLE WITH PIPE
INSTALLED

3.000 EACH 2,000.00000 6,000.00 2,000.00000 6,000.00 578.00000 1,734.00

0290 2422-1720000

UNCLASSIFIED PIPE CULVERT, MINIMUM SIZE
OF 24 INCHES

126.000 LF 170.00000 21,420.00 170.00000 21,420.00 54.50000 6,867.00

0300 2435-0250100

INTAKE, SW-501

4.000 EACH 1,850.00000 7,400.00 1,850.00000 7,400.00 2,800.00000 11,200.00

0310 2435-0251000

INTAKE, SW-510

1.000 EACH 8,500.00000 8,500.00 8,500.00000 8,500.00 6,600.00000 6,600.00

0320 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 35.00000 68,250.00 27.00000 52,650.00 30.00000 58,500.00

0330 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

701.000 LF 16.00000 11,216.00 16.00000 11,216.00 8.70000 6,098.70

0340 2502-8221303

SUBDRAIN OUTLET, DR-303

7.000 EACH 350.00000 2,450.00 350.00000 2,450.00 150.00000 1,050.00
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221305

SUBDRAIN OUTLET, DR-305

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 211.00000 633.00

0360 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

100.000 LF 33.50000 3,350.00 33.50000 3,350.00 56.30000 5,630.00

0370 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

92.000 LF 38.50000 3,542.00 38.50000 3,542.00 57.30000 5,271.60

0380 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

81.000 LF 225.00000 18,225.00 225.00000 18,225.00 222.00000 17,982.00

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

40.000 LF 20.00000 800.00 20.00000 800.00 9.15000 366.00

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

405.500 LF 10.00000 4,055.00 10.00000 4,055.00 3.00000 1,216.50
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2505-4008300

STEEL BEAM GUARDRAIL

337.500 LF 20.00000 6,750.00 20.00000 6,750.00 20.00000 6,750.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0440 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,250.00000 1,250.00 1,250.00000 1,250.00 1,250.00000 1,250.00

0450 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 2,300.00000 2,300.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0460 2507-3250005

ENGINEERING FABRIC

1,307.000 SY 4.00000 5,228.00 4.00000 5,228.00 3.15000 4,117.05

0470 2507-6800061

REVETMENT, CLASS E

1,745.000 TON 18.00000 31,410.00 18.00000 31,410.00 22.20000 38,739.00
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2510-6745850

REMOVAL OF PAVEMENT

1,983.000 SY 7.00000 13,881.00 7.00000 13,881.00 7.35000 14,575.05

0490 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 500.00000 500.00 500.00000 500.00 322.00000 322.00

0500 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

400.000 LF 27.85000 11,140.00 22.90000 9,160.00 22.90000 9,160.00

0510 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

2.000 EACH 929.20000 1,858.40 2,500.00000 5,000.00 929.20000 1,858.40

0520 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 100.00000 900.00 100.00000 900.00

0530 2519-3300700

FENCE, TEMPORARY

155.000 LF 40.00000 6,200.00 56.00000 8,680.00 40.00000 6,200.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.000 STA 35.00000 560.00 35.00000 560.00 35.00000 560.00
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0560 2528-8445113

FLAGGERS

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

0570 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 79,000.00000 79,000.00 80,000.00000 80,000.00

0580 2599-9999009

('LINEAR FEET' ITEM) SAWCUT PAVEMENT

121.000 LF 6.50000 786.50 6.50000 786.50 4.45000 538.45

0590 2601-2634100

MULCHING

1.200 ACRE 800.00000 960.00 1,500.00000 1,800.00 1,500.00000 1,800.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,600.00000 1,920.00 1,500.00000 1,800.00 1,500.00000 1,800.00

0610 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2.000 SQ 20.00000 40.00 500.00000 1,000.00 500.00000 1,000.00
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 1,250.00000 500.00 100.00000 40.00 100.00000 40.00

0630 2602-0000020

SILT FENCE

2,285.000 LF 3.50000 7,997.50 1.00000 2,285.00 1.00000 2,285.00

0640 2602-0000050

SILT BASINS

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 75.00000 450.00

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,285.000 LF 1.50000 3,427.50 0.10000 228.50 0.10000 228.50

0660 2602-0000080

REMOVAL OF SILT BASINS

3.000 EACH 300.00000 900.00 250.00000 750.00 75.00000 225.00

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

229.000 LF 3.50000 801.50 0.01000 2.29 0.01000 2.29

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 30.00000 3,000.00 30.00000 3,000.00 33.90000 3,390.00
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(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

(3) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

260.000 LF 6.00000 1,560.00 7.89000 2,051.40 7.89000 2,051.40

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

260.000 LF 2.50000 650.00 0.01000 2.60 0.01000 2.60

0710 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0720 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$862,530.07$824,562.67 $852,275.08Section Totals:

( ) indicates item is bid as Lump Sum

$852,275.08$824,562.67 $862,530.07

$824,562.67

Contract Item Totals

$852,275.08 862,530.07Contract Grand Totals

Contract Time Totals
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.500 ACRE 2,500.00000 3,750.00 3,780.00000 5,670.00

0020 2102-0425070

SPECIAL BACKFILL

1,456.000 TON 14.30000 20,820.80 14.07000 20,485.92

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,100.000 CY 8.30000 17,430.00 13.65000 28,665.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

1,705.000 CY 22.40000 38,192.00 15.75000 26,853.75

0050 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

927.000 CY 14.80000 13,719.60 8.50000 7,879.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

905.000 CY 8.80000 7,964.00 8.93000 8,081.65

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

869.000 CY 1.30000 1,129.70 3.15000 2,737.35
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

40.000 TON 19.80000 792.00 29.40000 1,176.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

5.390 STA 161.00000 867.79 630.00000 3,395.70

0100 2210-0475290

MACADAM STONE BASE

700.000 TON 18.90000 13,230.00 23.10000 16,170.00

0110 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

178.600 SY 120.00000 21,432.00 210.00000 37,506.00

0120 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,108.900 SY 44.40000 49,235.16 62.74000 69,572.39

0130 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

1.000 EACH 67.70000 67.70 278.25000 278.25

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

216.000 TON 66.43000 14,348.88 69.75000 15,066.00
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

125.000 TON 66.43000 8,303.75 69.75000 8,718.75

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

20.500 TON 382.00000 7,831.00 401.10000 8,222.55

0170 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

650.000 TON 13.10000 8,515.00 18.38000 11,947.00

0180 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,800.00000 55,800.00 68,000.00000 68,000.00

0190 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 40.00000 3,400.00 30.00000 2,550.00

0200 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

39.000 CY 7.00000 273.00 48.30000 1,883.70
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2721000

EXCAVATION, CLASS 21

123.000 CY 57.29000 7,046.67 685.00000 84,255.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

344.900 CY 857.00000 295,579.30 725.00000 250,052.50

0230 2404-7775005

REINFORCING STEEL, EPOXY COATED

73,003.000 LB 1.10000 80,303.30 1.20000 87,603.60

0240 2414-6424110

CONCRETE BARRIER RAILING

242.200 LF 65.00000 15,743.00 110.00000 26,642.00

0250 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 468.00000 468.00 1,522.50000 1,522.50

0260 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 521.00000 521.00 1,575.00000 1,575.00

0270 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 1,900.00000 3,800.00 2,887.50000 5,775.00
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2422-0360000

UNCLASSIFIED APRONS, MINIMUM SIZE OF 24
INCHES AND COMPATIBLE WITH PIPE
INSTALLED

3.000 EACH 578.00000 1,734.00 945.00000 2,835.00

0290 2422-1720000

UNCLASSIFIED PIPE CULVERT, MINIMUM SIZE
OF 24 INCHES

126.000 LF 54.50000 6,867.00 85.05000 10,716.30

0300 2435-0250100

INTAKE, SW-501

4.000 EACH 2,800.00000 11,200.00 3,150.00000 12,600.00

0310 2435-0251000

INTAKE, SW-510

1.000 EACH 6,600.00000 6,600.00 6,090.00000 6,090.00

0320 2501-0201042

PILES, STEEL, HP 10 X 42

1,950.000 LF 34.00000 66,300.00 60.00000 117,000.00

0330 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

701.000 LF 8.70000 6,098.70 13.65000 9,568.65

0340 2502-8221303

SUBDRAIN OUTLET, DR-303

7.000 EACH 150.00000 1,050.00 246.75000 1,727.25
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221305

SUBDRAIN OUTLET, DR-305

3.000 EACH 211.00000 633.00 157.50000 472.50

0360 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

100.000 LF 56.30000 5,630.00 65.10000 6,510.00

0370 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

92.000 LF 57.30000 5,271.60 73.50000 6,762.00

0380 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

81.000 LF 222.00000 17,982.00 236.25000 19,136.25

0390 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

40.000 LF 9.15000 366.00 54.60000 2,184.00

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

405.500 LF 10.00000 4,055.00 12.00000 4,866.00
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2505-4008300

STEEL BEAM GUARDRAIL

337.500 LF 20.00000 6,750.00 21.00000 7,087.50

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,000.00000 4,000.00 2,100.00000 4,200.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 262.50000 525.00

0440 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 1,250.00000 1,250.00 1,312.50000 1,312.50

0450 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 2,300.00000 2,300.00 2,415.00000 2,415.00

0460 2507-3250005

ENGINEERING FABRIC

1,307.000 SY 3.15000 4,117.05 2.63000 3,437.41

0470 2507-6800061

REVETMENT, CLASS E

1,745.000 TON 22.20000 38,739.00 21.00000 36,645.00
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(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2510-6745850

REMOVAL OF PAVEMENT

1,983.000 SY 7.35000 14,575.05 9.19000 18,223.77

0490 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 322.00000 322.00 1,050.00000 1,050.00

0500 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

400.000 LF 22.90000 9,160.00 33.60000 13,440.00

0510 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

2.000 EACH 1,500.00000 3,000.00 975.66000 1,951.32

0520 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 105.00000 945.00

0530 2519-3300700

FENCE, TEMPORARY

155.000 LF 40.00000 6,200.00 42.00000 6,510.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.000 STA 35.00000 560.00 36.75000 588.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,875.00000 7,875.00

0560 2528-8445113

FLAGGERS

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00

0570 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 90,000.00000 90,000.00

0580 2599-9999009

('LINEAR FEET' ITEM) SAWCUT PAVEMENT

121.000 LF 4.45000 538.45 7.50000 907.50

0590 2601-2634100

MULCHING

1.200 ACRE 1,500.00000 1,800.00 1,575.00000 1,890.00

0600 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,500.00000 1,800.00 1,575.00000 1,890.00

0610 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2.000 SQ 500.00000 1,000.00 525.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.400 ACRE 100.00000 40.00 105.00000 42.00

0630 2602-0000020

SILT FENCE

2,285.000 LF 1.00000 2,285.00 1.05000 2,399.25

0640 2602-0000050

SILT BASINS

6.000 EACH 500.00000 3,000.00 550.00000 3,300.00

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,285.000 LF 0.10000 228.50 0.11000 251.35

0660 2602-0000080

REMOVAL OF SILT BASINS

3.000 EACH 350.00000 1,050.00 550.00000 1,650.00

0670 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

229.000 LF 0.10000 22.90 0.01000 2.29

0680 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 33.90000 3,390.00 31.50000 3,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KRAEMER NORTH
AMERICA, LLC

(5) IOWA BRIDGE & CULVERT,
L.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

260.000 LF 7.89000 2,051.40 8.28000 2,152.80

0700 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

260.000 LF 0.10000 26.00 0.01000 2.60

0710 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0720 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,046,656.30 $1,222,846.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,222,846.35$1,046,656.30

$1,046,656.30

Contract Item Totals

$1,222,846.35Contract Grand Totals

Contract Time Totals

Page 22 of 22

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

November 21, 2017

22-3167-604 Primary County: CLAYTON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-020-8(51)--39-28 BRIDGE DECK OVERLAY

DELAWARE

Route: U.S. 20

HATCHERY RD (205TH AVE) AND SPRING BRANCH CREEK 2.8 MI W     OF IA 38 (EB/WB)

Prj Awd Amt: $1,094,574.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 65 Working Days

28-0208-051

November 21, 2017 10:00 A.M.

DELAWARE012 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,094,574.55 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,097,679.85 100.28%

3 PC015 PCIROADS, LLC $1,120,254.18 102.35%

4 HA760 HAWKEYE PAVING CORP. $1,160,561.75 106.03%
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DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0118; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 45,000.00000 45,000.00 46,053.60000 46,053.60

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.000 CY 2,200.00000 72,600.00 2,000.00000 66,000.00 1,942.84000 64,113.72

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,563.000 LB 2.00000 11,126.00 2.50000 13,907.50 1.85000 10,291.55

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

119.000 LB 6.00000 714.00 10.00000 1,190.00 6.50000 773.50

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 175.00000 14,700.00 250.00000 21,000.00 137.76000 11,571.84

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 50.00000 4,200.00 40.00000 3,360.00 37.57000 3,155.88

0070 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 1,500.00000 13,500.00 1,000.00000 9,000.00 750.00000 6,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0118; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0970000

CONTAINMENT

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 12,790.00000 12,790.00

0100 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 42,500.00000 42,500.00 52,695.50000 52,695.50

0110 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

2.700 CY 150.00000 405.00 750.00000 2,025.00 180.00000 486.00

0120 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,283.000 SY 35.00000 44,905.00 35.00000 44,905.00 32.68000 41,928.44

0130 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL, CLASS A

128.300 SY 200.00000 25,660.00 150.00000 19,245.00 100.00000 12,830.00

$268,440.03$296,310.00 $283,132.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0140 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,283.000 SY 83.35000 106,938.05

$106,938.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,283.000 SY 60.00000 76,980.00 65.00000 83,395.00

$76,980.00 $83,395.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 DESIGN NO. 0218; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 40,000.00000 40,000.00 46,053.60000 46,053.60

0170 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.000 CY 2,200.00000 72,600.00 2,000.00000 66,000.00 1,942.84000 64,113.72

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,563.000 LB 2.00000 11,126.00 2.50000 13,907.50 1.85000 10,291.55

0190 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

119.000 LB 6.00000 714.00 10.00000 1,190.00 6.50000 773.50

0200 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 175.00000 14,700.00 250.00000 21,000.00 137.76000 11,571.84

0210 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 50.00000 4,200.00 40.00000 3,360.00 37.57000 3,155.88

0220 2426-6772013

REPAIR BEAM ENDS

10.000 EACH 1,500.00000 15,000.00 1,000.00000 10,000.00 750.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 DESIGN NO. 0218; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0230 2508-0970000

CONTAINMENT

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 12,790.00000 12,790.00

0250 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 35,000.00000 35,000.00 52,695.50000 52,695.50

0260 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

2.700 CY 150.00000 405.00 750.00000 2,025.00 180.00000 486.00

0270 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,283.000 SY 35.00000 44,905.00 30.00000 38,490.00 32.68000 41,928.44

0280 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL, CLASS A

128.300 SY 200.00000 25,660.00 150.00000 19,245.00 100.00000 12,830.00

$269,190.03$297,810.00 $265,217.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0005 DESIGN NO. 0218; ALTERNATE 'BB' OPTION 1:CLASS O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,283.000 SY 83.35000 106,938.05

$106,938.05Section Totals:

Page 7 of 28

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 21, 2017

28-0208-051 Primary County: DELAWARE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0006 DESIGN NO. 0218; ALTERNATE 'BB' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0300 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,283.000 SY 60.00000 76,980.00 65.00000 83,395.00

$76,980.00 $83,395.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2101-0850002

CLEARING AND GRUBBING

5.000 UNIT 50.00000 250.00 55.00000 275.00 50.00000 250.00

0320 2102-2625000

EMBANKMENT-IN-PLACE

206.400 CY 18.00000 3,715.20 20.00000 4,128.00 18.00000 3,715.20

0330 2102-2713090

EXCAVATION, CLASS 13, WASTE

41.000 CY 20.00000 820.00 22.00000 902.00 20.00000 820.00

0340 2105-8425005

TOPSOIL, FURNISH AND SPREAD

68.900 CY 40.00000 2,756.00 44.00000 3,031.60 40.00000 2,756.00

0350 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

81.300 SY 190.00000 15,447.00 150.00000 12,195.00 115.00000 9,349.50

0360 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

163.800 SY 80.00000 13,104.00 84.00000 13,759.20 76.58000 12,543.80

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.900 STA 350.00000 3,115.00 385.00000 3,426.50 350.00000 3,115.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2214-5145150

PAVEMENT SCARIFICATION

284.500 SY 20.00000 5,690.00 30.00000 8,535.00 30.00000 8,535.00

0390 2301-0690203

BRIDGE APPROACH, BR-203

895.200 SY 190.00000 170,088.00 200.00000 179,040.00 217.50000 194,706.00

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

23.700 TON 400.00000 9,480.00 430.00000 10,191.00 390.06000 9,244.42

0410 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,207.200 SY 2.00000 6,414.40 4.25000 13,630.60 2.00000 6,414.40

0420 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,000.00000 12,000.00 5,000.00000 20,000.00 3,500.00000 14,000.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

663.000 LF 10.00000 6,630.00 6.00000 3,978.00 5.00000 3,315.00

0440 2505-4008300

STEEL BEAM GUARDRAIL

575.000 LF 15.00000 8,625.00 16.50000 9,487.50 17.00000 9,775.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,760.00000 7,040.00 1,775.00000 7,100.00

0460 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 165.00000 660.00 200.00000 800.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,500.00000 10,000.00 2,250.00000 9,000.00

0480 2510-6745850

REMOVAL OF PAVEMENT

966.400 SY 13.00000 12,563.20 18.00000 17,395.20 13.00000 12,563.20

0490 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00 550.00000 550.00 500.00000 500.00

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

64.800 STA 26.00000 1,684.80 28.60000 1,853.28 26.00000 1,684.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

53.000 STA 38.00000 2,014.00 41.80000 2,215.40 38.00000 2,014.00

0520 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

60.400 STA 110.00000 6,644.00 121.00000 7,308.40 110.00000 6,644.00

0530 2527-9263180

PAVEMENT MARKINGS REMOVED

117.800 STA 28.00000 3,298.40 30.80000 3,628.24 28.00000 3,298.40

0540 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,100.000 LF 7.80000 16,380.00 8.50000 17,850.00 7.80000 16,380.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 13,890.00000 13,890.00 15,000.00000 15,000.00 13,890.00000 13,890.00

0560 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0570 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00
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Letting Date:
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000020

SILT FENCE

1,417.500 LF 2.00000 2,835.00 2.20000 3,118.50 2.00000 2,835.00

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,417.500 LF 0.50000 708.75 0.55000 779.63 1.00000 1,417.50

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

141.800 LF 1.00000 141.80 1.00000 141.80 1.00000 141.80

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 3.30000 1,320.00 3.50000 1,400.00

0620 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.40000 1,760.00 4.10000 1,640.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.55000 440.00 0.50000 400.00

$368,748.02$346,494.55 $382,539.85Section Totals:
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( ) indicates item is bid as Lump Sum

$1,097,679.85$1,094,574.55 $1,120,254.18

$1,094,574.55

Contract Item Totals

$1,097,679.85 1,120,254.18Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 58,000.00000 58,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.000 CY 1,800.00000 59,400.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,563.000 LB 2.00000 11,126.00

0040 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

119.000 LB 15.00000 1,785.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 250.00000 21,000.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 50.00000 4,200.00

0070 2426-6772013

REPAIR BEAM ENDS

9.000 EACH 1,200.00000 10,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00

0090 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 1,000.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0110 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

2.700 CY 2,400.00000 6,480.00

0120 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,283.000 SY 40.00000 51,320.00

0130 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL, CLASS A

128.300 SY 150.00000 19,245.00

$298,356.00Section Totals:

Page 16 of 28

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 21, 2017

28-0208-051 Primary County: DELAWARE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0140 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,283.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,283.000 SY 65.00000 83,395.00

$83,395.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 DESIGN NO. 0218; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 58,000.00000 58,000.00

0170 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.000 CY 1,800.00000 59,400.00

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,563.000 LB 2.00000 11,126.00

0190 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

119.000 LB 15.00000 1,785.00

0200 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

84.000 LF 250.00000 21,000.00

0210 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

84.000 LF 50.00000 4,200.00

0220 2426-6772013

REPAIR BEAM ENDS

10.000 EACH 1,200.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 DESIGN NO. 0218; 289'-6 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0230 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 10,000.00000 10,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0260 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

2.700 CY 2,400.00000 6,480.00

0270 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,283.000 SY 40.00000 51,320.00

0280 2599-9999018

('SQUARE YARDS' ITEM) REMOVAL, CLASS A

128.300 SY 150.00000 19,245.00

$308,556.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0005 DESIGN NO. 0218; ALTERNATE 'BB' OPTION 1:CLASS O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0290 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,283.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0006 DESIGN NO. 0218; ALTERNATE 'BB' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0300 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,283.000 SY 65.00000 83,395.00

$83,395.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2101-0850002

CLEARING AND GRUBBING

5.000 UNIT 140.00000 700.00

0320 2102-2625000

EMBANKMENT-IN-PLACE

206.400 CY 20.00000 4,128.00

0330 2102-2713090

EXCAVATION, CLASS 13, WASTE

41.000 CY 20.00000 820.00

0340 2105-8425005

TOPSOIL, FURNISH AND SPREAD

68.900 CY 20.00000 1,378.00

0350 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

81.300 SY 150.00000 12,195.00

0360 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

163.800 SY 77.00000 12,612.60

0370 2123-7450000

SHOULDER CONSTRUCTION, EARTH

8.900 STA 350.00000 3,115.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2214-5145150

PAVEMENT SCARIFICATION

284.500 SY 14.00000 3,983.00

0390 2301-0690203

BRIDGE APPROACH, BR-203

895.200 SY 220.00000 196,944.00

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

23.700 TON 400.00000 9,480.00

0410 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,207.200 SY 2.00000 6,414.40

0420 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 4,000.00000 16,000.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

663.000 LF 5.00000 3,315.00

0440 2505-4008300

STEEL BEAM GUARDRAIL

575.000 LF 17.00000 9,775.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00

0460 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0470 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00

0480 2510-6745850

REMOVAL OF PAVEMENT

966.400 SY 25.00000 24,160.00

0490 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 500.00000 500.00

0500 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

64.800 STA 26.00000 1,684.80

0510 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

53.000 STA 38.00000 2,014.00

Page 25 of 28

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

November 21, 2017

28-0208-051 Primary County: DELAWARE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

60.400 STA 110.00000 6,644.00

0530 2527-9263180

PAVEMENT MARKINGS REMOVED

117.800 STA 28.00000 3,298.40

0540 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,100.000 LF 8.00000 16,800.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0560 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00

0570 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0580 2602-0000020

SILT FENCE

1,417.500 LF 2.00000 2,835.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,417.500 LF 0.10000 141.75

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

141.800 LF 1.00000 141.80

0610 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 2.00000 800.00

0620 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.00000 1,200.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.10000 80.00

$386,859.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,160,561.75

$1,160,561.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C048(78)--5F-48 BRIDGE REPLACEMENT - CCS

IOWA

Route: S AVE

ON S AVE, 1 MILE SOUTH OF F67, S31 T78 R9

Prj Awd Amt: $332,957.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

48-C048-078

November 21, 2017 10:00 A.M.

IOWA013 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $332,957.39 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $349,855.51 105.08%

3 TA060 TAYLOR CONSTRUCTION, INC. $379,572.75 114.00%

4 CU080 CUNNINGHAM-REIS CO. $443,594.10 133.23%
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Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 2,677.10000 1,338.55 6,000.00000 3,000.00 3,500.00000 1,750.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

200.000 CY 20.46000 4,092.00 30.00000 6,000.00 12.50000 2,500.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

575.000 CY 8.36000 4,807.00 6.00000 3,450.00 4.50000 2,587.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

119.000 CY 6.43000 765.17 8.50000 1,011.50 6.00000 714.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 TON 24.86000 3,729.00 23.00000 3,450.00 25.00000 3,750.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 45,000.00000 45,000.00 19,100.00000 19,100.00 10,000.00000 10,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 18.80000 1,598.00 25.00000 2,125.00 35.00000 2,975.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 768.98000 117,884.63 825.00000 126,472.50 700.00000 107,310.00

0090 2404-7775000

REINFORCING STEEL

39,653.000 LB 0.69000 27,360.57 0.83000 32,911.99 1.25000 49,566.25

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 75.00000 12,150.00 65.00000 10,530.00 85.00000 13,770.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

1,680.000 LF 22.88000 38,438.40 35.00000 58,800.00 45.00000 75,600.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

224.000 LF 71.68000 16,056.32 103.48000 23,179.52 125.00000 28,000.00

0130 2507-3250005

ENGINEERING FABRIC

700.000 SY 1.93000 1,351.00 2.25000 1,575.00 4.00000 2,800.00

0140 2507-6800061

REVETMENT, CLASS E

675.000 TON 31.01000 20,931.75 38.00000 25,650.00 38.00000 25,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 140.00000 280.00 140.00000 280.00 140.00000 280.00

0160 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,655.00000 1,655.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 25,000.00000 25,000.00 44,000.00000 44,000.00

0200 2602-0000020

SILT FENCE

400.000 LF 2.00000 800.00 2.00000 800.00 2.00000 800.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.00000 480.00 2.00000 480.00 2.00000 480.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017

48-C048-078 Primary County: IOWA

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 1.00000 240.00 1.00000 240.00 1.00000 240.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 3.00000 1,200.00 3.00000 1,200.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$379,572.75$332,957.39 $349,855.51Section Totals:

( ) indicates item is bid as Lump Sum

$349,855.51$332,957.39 $379,572.75

$332,957.39

Contract Item Totals

$349,855.51 379,572.75Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017

48-C048-078 Primary County: IOWA

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 8,000.00000 4,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

200.000 CY 20.00000 4,000.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

575.000 CY 8.00000 4,600.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

119.000 CY 10.00000 1,190.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

150.000 TON 24.00000 3,600.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 50.00000 4,250.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017

48-C048-078 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 890.00000 136,437.00

0090 2404-7775000

REINFORCING STEEL

39,653.000 LB 0.70000 27,757.10

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 75.00000 12,150.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

1,680.000 LF 41.00000 68,880.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

224.000 LF 110.00000 24,640.00

0130 2507-3250005

ENGINEERING FABRIC

700.000 SY 3.50000 2,450.00

0140 2507-6800061

REVETMENT, CLASS E

675.000 TON 36.00000 24,300.00

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017

48-C048-078 Primary County: IOWA

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 92,000.00000 92,000.00

0200 2602-0000020

SILT FENCE

400.000 LF 2.50000 1,000.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.50000 600.00

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 1.00000 240.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 4.00000 1,600.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$443,594.10Section Totals:

( ) indicates item is bid as Lump Sum

$443,594.10

$443,594.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

November 21, 2017

48-C048-078 Primary County: IOWA
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Project Information:

Project: WorkType:

County:

Location:

BROS-C050(117)--8J-50 BRIDGE REPLACEMENT - CCS

JASPER

Route: E 84TH ST

E 84TH ST S: OVER ELK CREEK

Prj Awd Amt: $359,456.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 65 Working Days

50-C050-117

November 21, 2017 10:00 A.M.

JASPER014 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $359,456.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $368,958.21 102.64%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $370,742.20 103.14%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $433,483.00 120.59%

5 CU080 CUNNINGHAM-REIS CO. $481,370.70 133.92%
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Contract ID:

Letting Date:

Start Date: 05/07/18 65 Working Days

50-C050-117

November 21, 2017 10:00 A.M.

JASPER014 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 14,000.00000 1,400.00 17,000.00000 1,700.00 35,000.00000 3,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

525.000 CY 13.67000 7,176.75 10.00000 5,250.00 5.00000 2,625.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

380.000 CY 6.84000 2,599.20 8.50000 3,230.00 3.00000 1,140.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

40.000 TON 50.90000 2,036.00 28.00000 1,120.00 46.00000 1,840.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 49,178.00000 49,178.00 19,200.00000 19,200.00 16,000.00000 16,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

433.000 CY 8.71000 3,771.43 21.00000 9,093.00 25.00000 10,825.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.700 CY 675.55000 127,476.29 680.00000 128,316.00 740.00000 139,638.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 21, 2017

50-C050-117 Primary County: JASPER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

48,991.000 LB 0.66000 32,334.06 0.81000 39,682.71 1.00000 48,991.00

0090 2414-6424120

CONCRETE OPEN RAILING

222.900 LF 71.87000 16,019.82 85.00000 18,946.50 68.00000 15,157.20

0100 2501-0201042

PILES, STEEL, HP 10 X 42

1,510.000 LF 24.10000 36,391.00 38.00000 57,380.00 31.00000 46,810.00

0110 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

384.000 LF 58.20000 22,348.80 95.00000 36,480.00 74.00000 28,416.00

0120 2507-3250005

ENGINEERING FABRIC

360.000 SY 2.93000 1,054.80 3.00000 1,080.00 3.00000 1,080.00

0130 2507-6800061

REVETMENT, CLASS E

492.000 TON 39.98000 19,670.16 50.00000 24,600.00 60.00000 29,520.00

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 150.00000 300.00 125.00000 250.00
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Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 21, 2017

50-C050-117 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,050.00000 3,050.00 3,000.00000 3,000.00 1,750.00000 1,750.00

0160 2533-4980005

MOBILIZATION

(1) LS 33,500.00000 33,500.00 18,500.00000 18,500.00 22,000.00000 22,000.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 10.00000 1,200.00 9.00000 1,080.00 10.00000 1,200.00

$370,742.20$359,456.31 $368,958.21Section Totals:

( ) indicates item is bid as Lump Sum

$368,958.21$359,456.31 $370,742.20

$359,456.31

Contract Item Totals

$368,958.21 370,742.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

November 21, 2017

50-C050-117 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 10,000.00000 1,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

525.000 CY 7.00000 3,675.00 7.00000 3,675.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

380.000 CY 7.00000 2,660.00 7.00000 2,660.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

40.000 TON 23.00000 920.00 23.00000 920.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

433.000 CY 100.00000 43,300.00 15.00000 6,495.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

188.700 CY 750.00000 141,525.00 900.00000 169,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

48,991.000 LB 1.00000 48,991.00 0.70000 34,293.70

0090 2414-6424120

CONCRETE OPEN RAILING

222.900 LF 80.00000 17,832.00 70.00000 15,603.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

1,510.000 LF 40.00000 60,400.00 41.00000 61,910.00

0110 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

384.000 LF 100.00000 38,400.00 120.00000 46,080.00

0120 2507-3250005

ENGINEERING FABRIC

360.000 SY 3.00000 1,080.00 3.00000 1,080.00

0130 2507-6800061

REVETMENT, CLASS E

492.000 TON 50.00000 24,600.00 47.00000 23,124.00

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 300.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 5,500.00000 5,500.00

0160 2533-4980005

MOBILIZATION

(1) LS 26,500.00000 26,500.00 88,000.00000 88,000.00

0170 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 5.00000 600.00 5.00000 600.00

$433,483.00 $481,370.70Section Totals:

( ) indicates item is bid as Lump Sum

$481,370.70$433,483.00

$433,483.00

Contract Item Totals

$481,370.70Contract Grand Totals

Contract Time Totals
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Contract ID:014
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November 21, 2017
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Project Information:

Project: WorkType:

County:

Location:

BRFN-014-4(61)--39-50 BRIDGE DECK OVERLAY

JASPER

Route: IOWA 14

BUCK CREEK 2.7 MI S OF CO RD F62

Prj Awd Amt: $302,062.30

Project: WorkType:

County:

Location:

BRFN-014-4(62)--39-50 BRIDGE DECK OVERLAY

JASPER

Route: IOWA 14

CHERRY CREEK 4.3 MI S OF I-80

Prj Awd Amt: $395,466.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  40 Working Days

50-0144-061

November 21, 2017 10:00 A.M.

JASPER015 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $697,529.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $716,530.58 102.72%

3 HA760 HAWKEYE PAVING CORP. $723,317.11 103.70%

4 PC015 PCIROADS, LLC $745,513.88 106.88%

5 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $797,542.08 114.34%
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Contract ID:

Letting Date:

Start Date:  40 Working Days

50-0144-061

November 21, 2017 10:00 A.M.

JASPER015 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0218;125'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGE
BRFN-014-4(61)--39-50

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

69.100 SY 200.00000 13,820.00 200.00000 13,820.00 225.00000 15,547.50

0020 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

$50,547.50$43,820.00 $43,820.00Section Totals:
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 21, 2017

50-0144-061 Primary County: JASPER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN   (61)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

627.000 SY

Section Totals:
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Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 21, 2017

50-0144-061 Primary County: JASPER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (61)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

627.000 SY 80.00000 50,160.00 87.20000 54,674.40 90.00000 56,430.00

$56,430.00$50,160.00 $54,674.40Section Totals:
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0050 2102-0425070

SPECIAL BACKFILL

129.700 TON 59.00000 7,652.30 30.80000 3,994.76 50.00000 6,485.00

0060 2102-2625000

EMBANKMENT-IN-PLACE

186.600 CY 12.00000 2,239.20 13.20000 2,463.12 20.00000 3,732.00

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

236.800 CY 33.00000 7,814.40 11.00000 2,604.80 20.00000 4,736.00

0080 2105-8425005

TOPSOIL, FURNISH AND SPREAD

61.600 CY 42.00000 2,587.20 46.20000 2,845.92 20.00000 1,232.00

0090 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

138.400 SY 135.00000 18,684.00 150.00000 20,760.00 160.00000 22,144.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

569.000 SY 88.00000 50,072.00 80.00000 45,520.00 78.00000 44,382.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0110 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

120.900 SY 85.00000 10,276.50 80.00000 9,672.00 80.00000 9,672.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.200 STA 525.00000 2,730.00 575.00000 2,990.00 300.00000 1,560.00

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

941.700 SY 3.50000 3,295.95 5.50000 5,179.35 4.00000 3,766.80

0140 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,600.00000 5,200.00 3,500.00000 7,000.00 4,400.00000 8,800.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

234.000 LF 15.00000 3,510.00 5.00000 1,170.00 10.00000 2,340.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 21.00000 1,575.00 22.00000 1,650.00 21.00000 1,575.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 1,870.00000 7,480.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 330.00000 1,320.00 210.00000 840.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,530.00000 10,120.00 2,100.00000 8,400.00

0200 2510-6745850

REMOVAL OF PAVEMENT

578.800 SY 12.00000 6,945.60 20.00000 11,576.00 25.00000 14,470.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.700 STA 125.00000 212.50 137.50000 233.75 850.00000 1,445.00

0220 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

17.510 STA 35.00000 612.85 38.50000 674.14 55.00000 963.05

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 150.00000 927.00 165.00000 1,019.70 115.00000 710.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

19.210 STA 50.00000 960.50 55.00000 1,056.55 60.00000 1,152.60

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 10.00000 8,500.00 11.00000 9,350.00 10.00000 8,500.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,800.00000 8,800.00 6,000.00000 6,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0280 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0290 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 900.00000 3,600.00

0300 2602-0000020

SILT FENCE

999.000 LF 2.00000 1,998.00 2.00000 1,998.00 2.00000 1,998.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

999.000 LF 0.50000 499.50 1.00000 999.00 0.10000 99.90

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

99.900 LF 2.00000 199.80 1.00000 99.90 2.00000 199.80

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.75000 750.00 4.00000 800.00 2.00000 400.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 5.00000 1,000.00 3.00000 600.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 0.10000 40.00

$180,743.85$176,082.30 $176,676.99Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0005 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 1: OVERLAY CLASS O PCC BID
THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN   (61)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0360 2413-0698066

DECK OVERLAY (CLASS O PCC)

400.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0006 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS  CHOSEN  (61)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0370 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

400.000 SY 80.00000 32,000.00 130.00000 52,000.00 90.00000 36,000.00

$36,000.00$32,000.00 $52,000.00Section Totals:

Page 10 of 38

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 21, 2017

50-0144-061 Primary County: JASPER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0007 DESIGN NO. 0318; 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRFN-014-4(62)--39-50

SECTION: Cat Alt Set: Cat Alt Member:

0380 2413-0698074

DECK REPAIR, CLASS A

32.400 SY 200.00000 6,480.00 200.00000 6,480.00 250.00000 8,100.00

0390 2499-0800000

PAVING NOTCH REPLACEMENT

92.000 LF 265.00000 24,380.00 250.00000 23,000.00 200.00000 18,400.00

0400 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

$61,500.00$67,860.00 $59,480.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0008 DESIGN NO. 0318; ALTERNATE 'CC' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN   (62)

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0410 2413-0698066

DECK OVERLAY (CLASS O PCC)

651.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0009 DESIGN NO. 0318; ALTERNATE 'CC' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN   (62)

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0420 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

651.000 SY 80.00000 52,080.00 87.20000 56,767.20 90.00000 58,590.00

$58,590.00$52,080.00 $56,767.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0430 2102-0425070

SPECIAL BACKFILL

126.400 TON 59.00000 7,457.60 30.80000 3,893.12 50.00000 6,320.00

0440 2102-2625000

EMBANKMENT-IN-PLACE

194.800 CY 12.00000 2,337.60 13.20000 2,571.36 20.00000 3,896.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

219.000 CY 33.00000 7,227.00 11.00000 2,409.00 20.00000 4,380.00

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

64.100 CY 42.00000 2,692.20 46.20000 2,961.42 20.00000 1,282.00

0470 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

73.400 SY 150.00000 11,010.00 150.00000 11,010.00 160.00000 11,744.00

0480 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

560.700 SY 88.00000 49,341.60 80.00000 44,856.00 78.00000 43,734.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0490 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

133.000 SY 85.00000 11,305.00 80.00000 10,640.00 80.00000 10,640.00

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 525.00000 2,415.00 575.00000 2,645.00 350.00000 1,610.00

0510 2301-0690203

BRIDGE APPROACH, BR-203

480.200 SY 210.00000 100,842.00 200.00000 96,040.00 215.00000 103,243.00

0520 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,040.600 SY 3.50000 3,642.10 5.50000 5,723.30 4.00000 4,162.40

0530 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 2,500.00000 5,000.00 3,500.00000 7,000.00 4,400.00000 8,800.00

0540 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

227.000 LF 15.00000 3,405.00 5.00000 1,135.00 10.00000 2,270.00

0550 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 21.00000 2,625.00 22.00000 2,750.00 21.00000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0560 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 1,870.00000 7,480.00 2,100.00000 8,400.00

0570 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 330.00000 1,320.00 210.00000 840.00

0580 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,530.00000 10,120.00 2,100.00000 8,400.00

0590 2510-6745850

REMOVAL OF PAVEMENT

888.200 SY 12.00000 10,658.40 20.00000 17,764.00 20.00000 17,764.00

0600 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.700 STA 125.00000 212.50 137.50000 233.75 850.00000 1,445.00

0610 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

17.440 STA 35.00000 610.40 38.50000 671.44 55.00000 959.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 150.00000 927.00 165.00000 1,019.70 115.00000 710.70

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

19.140 STA 50.00000 957.00 55.00000 1,052.70 60.00000 1,148.40

0640 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 10.00000 8,250.00 11.00000 9,075.00 10.00000 8,250.00

0650 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,800.00000 8,800.00 6,000.00000 6,000.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0670 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0680 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 900.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000020

SILT FENCE

1,174.600 LF 2.00000 2,349.20 2.00000 2,349.20 2.00000 2,349.20

0700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,174.600 LF 0.50000 587.30 1.00000 1,174.60 0.10000 117.46

0710 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

117.400 LF 2.00000 234.80 1.00000 117.40 2.00000 234.80

0720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.75000 1,500.00 4.00000 1,600.00 2.00000 800.00

0730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.50000 1,800.00 5.00000 2,000.00 3.00000 1,200.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 1.00000 800.00 0.10000 80.00

$279,505.76$275,526.70 $273,111.99Section Totals:

Page 18 of 38

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 21, 2017

50-0144-061 Primary County: JASPER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$716,530.58$697,529.00 $723,317.11

$697,529.00

Contract Item Totals

$716,530.58 723,317.11Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 DESIGN NO. 0218;125'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGE
BRFN-014-4(61)--39-50

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

69.100 SY 243.00000 16,791.30 300.00000 20,730.00

0020 2533-4980005

MOBILIZATION

(1) LS 43,356.10000 43,356.10 48,000.00000 48,000.00

$60,147.40 $68,730.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN   (61)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0030 2413-0698066

DECK OVERLAY (CLASS O PCC)

627.000 SY 89.55000 56,147.85

$56,147.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0003 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (61)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0040 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

627.000 SY 82.00000 51,414.00

$51,414.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0050 2102-0425070

SPECIAL BACKFILL

129.700 TON 28.00000 3,631.60 58.00000 7,522.60

0060 2102-2625000

EMBANKMENT-IN-PLACE

186.600 CY 12.00000 2,239.20 40.00000 7,464.00

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

236.800 CY 10.00000 2,368.00 32.00000 7,577.60

0080 2105-8425005

TOPSOIL, FURNISH AND SPREAD

61.600 CY 42.00000 2,587.20 80.00000 4,928.00

0090 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

138.400 SY 120.00000 16,608.00 110.00000 15,224.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

569.000 SY 85.65000 48,734.85 85.65000 48,734.85
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0110 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

120.900 SY 83.35000 10,077.02 83.35000 10,077.02

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.200 STA 525.00000 2,730.00 500.00000 2,600.00

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

941.700 SY 3.50000 3,295.95 5.00000 4,708.50

0140 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 3,200.00000 6,400.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

234.000 LF 15.00000 3,510.00 8.00000 1,872.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 21.00000 1,575.00 21.00000 1,575.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 210.00000 840.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00

0200 2510-6745850

REMOVAL OF PAVEMENT

578.800 SY 12.00000 6,945.60 36.00000 20,836.80

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.700 STA 125.00000 212.50 125.00000 212.50

0220 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

17.510 STA 35.00000 612.85 35.00000 612.85

0230 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 150.00000 927.00 150.00000 927.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0240 2527-9263180

PAVEMENT MARKINGS REMOVED

19.210 STA 50.00000 960.50 50.00000 960.50

0250 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

850.000 LF 10.00000 8,500.00 10.00000 8,500.00

0260 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00

0280 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0290 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0300 2602-0000020

SILT FENCE

999.000 LF 2.00000 1,998.00 2.00000 1,998.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMS                                        BRFN-014-4(61)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

999.000 LF 0.50000 499.50 0.50000 499.50

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

99.900 LF 2.00000 199.80 2.00000 199.80

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.75000 750.00 3.75000 750.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 4.50000 900.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00

$164,802.57 $193,020.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0005 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 1: OVERLAY CLASS O PCC BID
THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN   (61)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0360 2413-0698066

DECK OVERLAY (CLASS O PCC)

400.000 SY 89.55000 35,820.00

$35,820.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0006 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS  CHOSEN  (61)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0370 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

400.000 SY 81.16000 32,464.00

$32,464.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0007 DESIGN NO. 0318; 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRFN-014-4(62)--39-50

SECTION: Cat Alt Set: Cat Alt Member:

0380 2413-0698074

DECK REPAIR, CLASS A

32.400 SY 243.00000 7,873.20 300.00000 9,720.00

0390 2499-0800000

PAVING NOTCH REPLACEMENT

92.000 LF 348.70000 32,080.40 378.18000 34,792.56

0400 2533-4980005

MOBILIZATION

(1) LS 43,356.10000 43,356.10 56,000.00000 56,000.00

$83,309.70 $100,512.56Section Totals:

Page 30 of 38

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

November 21, 2017

50-0144-061 Primary County: JASPER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0008 DESIGN NO. 0318; ALTERNATE 'CC' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN   (62)

SECTION: Cat Alt Set: CC 1Cat Alt Member:

0410 2413-0698066

DECK OVERLAY (CLASS O PCC)

651.000 SY 134.65000 87,657.15

$87,657.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0009 DESIGN NO. 0318; ALTERNATE 'CC' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN   (62)

SECTION: Cat Alt Set: CC 2Cat Alt Member:

0420 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

651.000 SY 82.00000 53,382.00

$53,382.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0430 2102-0425070

SPECIAL BACKFILL

126.400 TON 28.00000 3,539.20 58.00000 7,331.20

0440 2102-2625000

EMBANKMENT-IN-PLACE

194.800 CY 12.00000 2,337.60 40.00000 7,792.00

0450 2102-2713090

EXCAVATION, CLASS 13, WASTE

219.000 CY 10.00000 2,190.00 32.00000 7,008.00

0460 2105-8425005

TOPSOIL, FURNISH AND SPREAD

64.100 CY 42.00000 2,692.20 80.00000 5,128.00

0470 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

73.400 SY 120.00000 8,808.00 110.00000 8,074.00

0480 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

560.700 SY 85.65000 48,023.96 85.65000 48,023.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0490 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

133.000 SY 83.35000 11,085.55 83.35000 11,085.55

0500 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 525.00000 2,415.00 500.00000 2,300.00

0510 2301-0690203

BRIDGE APPROACH, BR-203

480.200 SY 195.00000 93,639.00 210.00000 100,842.00

0520 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,040.600 SY 3.50000 3,642.10 5.00000 5,203.00

0530 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 3,200.00000 6,400.00

0540 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

227.000 LF 15.00000 3,405.00 8.00000 1,816.00

0550 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 21.00000 2,625.00 21.00000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0560 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00

0570 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 210.00000 840.00

0580 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00

0590 2510-6745850

REMOVAL OF PAVEMENT

888.200 SY 12.00000 10,658.40 32.45000 28,822.09

0600 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.700 STA 125.00000 212.50 125.00000 212.50

0610 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

17.440 STA 35.00000 610.40 35.00000 610.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 150.00000 927.00 150.00000 927.00

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

19.140 STA 50.00000 957.00 50.00000 957.00

0640 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 10.00000 8,250.00 10.00000 8,250.00

0650 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 3,600.00000 3,600.00

0670 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0680 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) BETTIS ASPHALT &
CONSTRUCTION, INC.

0010 ROADWAY ITEMS                                        BRFN-014-4(62)--39-50SECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000020

SILT FENCE

1,174.600 LF 2.00000 2,349.20 2.00000 2,349.20

0700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,174.600 LF 0.50000 587.30 0.50000 587.30

0710 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

117.400 LF 2.00000 234.80 2.00000 234.80

0720 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.75000 1,500.00 3.75000 1,500.00

0730 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.50000 1,800.00 4.50000 1,800.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.50000 400.00

$257,629.21 $298,019.00Section Totals:
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( ) indicates item is bid as Lump Sum

$797,542.08$745,513.88

$745,513.88

Contract Item Totals

$797,542.08Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C054(114)--55-54 BRIDGE REHABILITATION

KEOKUK

Route: 160TH AVE

ON 160TH AVE, OVER STREAM, S18 T74 R12

Prj Awd Amt: $66,586.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

54-C054-114

November 21, 2017 10:00 A.M.

KEOKUK016 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $66,586.50 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $77,812.75 116.86%

3 PE320 PETERSON CONTRACTORS INC. $78,837.85 118.40%

4 HE420 HERBERGER CONSTRUCTION CO., INC. $83,659.50 125.64%

5 CR120 CRAMER AND ASSOC., INC. $90,803.00 136.37%

6 CU080 CUNNINGHAM-REIS CO. $98,621.70 148.11%
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54-C054-114

November 21, 2017 10:00 A.M.
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Letting Status: AWARDED Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 REHABILITATION ITEMS FOR A 42'-6 X 22'-0 PRETENTIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,700.00000 1,700.00 4,500.00000 4,500.00 6,000.00000 6,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0.500 CY 2,600.00000 1,300.00 6,700.00000 3,350.00 3,275.00000 1,637.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

50.000 LB 5.00000 250.00 25.00000 1,250.00 8.20000 410.00

0040 2408-7800000

STRUCTURAL STEEL

5,729.000 LB 3.50000 20,051.50 4.75000 27,212.75 4.15000 23,775.35

0050 2501-0201253

PILES, STEEL, HP 12 X 53

400.000 LF 39.50000 15,800.00 36.00000 14,400.00 45.75000 18,300.00

0060 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 28.50000 4,275.00 19.00000 2,850.00 19.00000 2,850.00

0070 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 21, 2017

54-C054-114 Primary County: KEOKUK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 REHABILITATION ITEMS FOR A 42'-6 X 22'-0 PRETENTIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00 125.00000 250.00 125.00000 250.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,950.00000 1,950.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 12,500.00000 12,500.00 13,615.00000 13,615.00

$78,837.85$66,586.50 $77,812.75Section Totals:

( ) indicates item is bid as Lump Sum

$77,812.75$66,586.50 $78,837.85

$66,586.50

Contract Item Totals

$77,812.75 78,837.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 21, 2017

54-C054-114 Primary County: KEOKUK

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS CO.

0001 REHABILITATION ITEMS FOR A 42'-6 X 22'-0 PRETENTIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,200.00000 4,200.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0.500 CY 7,500.00000 3,750.00 8,000.00000 4,000.00 2,000.00000 1,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

50.000 LB 8.00000 400.00 2.00000 100.00 10.00000 500.00

0040 2408-7800000

STRUCTURAL STEEL

5,729.000 LB 5.50000 31,509.50 7.00000 40,103.00 7.30000 41,821.70

0050 2501-0201253

PILES, STEEL, HP 12 X 53

400.000 LF 46.00000 18,400.00 45.00000 18,000.00 48.00000 19,200.00

0060 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 21.00000 3,150.00 19.00000 2,850.00 20.00000 3,000.00

0070 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,800.00000 11,200.00 2,500.00000 10,000.00 2,500.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 21, 2017

54-C054-114 Primary County: KEOKUK

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HERBERGER
CONSTRUCTION CO., INC.

(5) CRAMER AND ASSOC.,
INC.

(6) CUNNINGHAM-REIS CO.

0001 REHABILITATION ITEMS FOR A 42'-6 X 22'-0 PRETENTIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2518-6910000

SAFETY CLOSURE

2.000 EACH 275.00000 550.00 125.00000 250.00 300.00000 600.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 1,500.00000 1,500.00 4,500.00000 4,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 8,600.00000 8,600.00 8,000.00000 8,000.00 15,000.00000 15,000.00

$98,621.70$83,659.50 $90,803.00Section Totals:

( ) indicates item is bid as Lump Sum

$90,803.00$83,659.50 $98,621.70

$83,659.50

Contract Item Totals

$90,803.00 98,621.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

November 21, 2017

54-C054-114 Primary County: KEOKUK

12/26/2017 8:35:06 AM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-009-4(48)--39-55 BRIDGE DECK OVERLAY

KOSSUTH

Route: IOWA 9

OVER MUD CREEK 1.7 MILES E. OF CO. RD. P-20

Prj Awd Amt: $218,213.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

55-0094-048

November 21, 2017 10:00 A.M.

KOSSUTH017 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $218,213.10 100.00%

2 CR120 CRAMER AND ASSOC., INC. $221,192.21 101.37%

3 PC015 PCIROADS, LLC $237,763.40 108.96%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $296,352.05 135.81%

5 WI040 WICKS CONSTRUCTION, INC. $306,366.91 140.40%
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Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

55-0094-048

November 21, 2017 10:00 A.M.

KOSSUTH017 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0118; 40'-0 X 44'-0 I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

132.300 SY 350.00000 46,305.00 150.00000 19,845.00 225.00000 29,767.50

0020 2426-6772016

CONCRETE REPAIR

5.000 SF 250.00000 1,250.00 225.00000 1,125.00 300.00000 1,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 23,000.00000 23,000.00 23,000.00000 23,000.00 52,203.00000 52,203.00

$83,470.50$70,555.00 $43,970.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0118;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

214.000 SY 100.00000 21,400.00 87.48000 18,720.72

$18,720.72$21,400.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0118;ALTERNATE 'AA' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

214.000 SY 90.00000 19,260.00

$19,260.00Section Totals:

Page 3 of 16

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

59.600 TON 41.00000 2,443.60 40.16000 2,393.54 40.15000 2,392.94

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

73.600 CY 22.00000 1,619.20 21.04000 1,548.54 21.04000 1,548.54

0080 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

188.800 SY 73.00000 13,782.40 72.28000 13,646.46 72.28000 13,646.46

0090 2214-5145150

PAVEMENT SCARIFICATION

56.800 SY 62.00000 3,521.60 51.45000 2,922.36 51.42000 2,920.66

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4.800 TON 1,302.00000 6,249.60 1,301.80000 6,248.64 1,301.80000 6,248.64

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

831.300 SY 4.00000 3,325.20 4.00000 3,325.20 4.00000 3,325.20

0120 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

415.000 LF 28.05000 11,640.75 30.00000 12,450.00 28.05000 11,640.75
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2510-6745850

REMOVAL OF PAVEMENT

92.000 SY 35.00000 3,220.00 34.91000 3,211.72 34.91000 3,211.72

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.140 STA 125.00000 392.50 125.00000 392.50 125.00000 392.50

0150 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

16.250 STA 35.00000 568.75 35.00000 568.75 35.00000 568.75

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

19.390 STA 50.00000 969.50 50.00000 969.50 50.00000 969.50

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

675.000 LF 10.00000 6,750.00 10.00000 6,750.00 10.00000 6,750.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 15,000.00000 15,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 10,000.00000 10,000.00 4,000.00000 4,000.00

0210 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$76,610.66$74,478.10 $88,422.21Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0005 ROADWAY ITEMS: ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0230 2413-0698066

DECK OVERLAY (CLASS O PCC)

674.000 SY 100.00000 67,400.00 87.48000 58,961.52

$58,961.52$67,400.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) CRAMER AND ASSOC.,
INC.

(3) PCIROADS, LLC

0006 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 2: CLASS HPC-O-PPC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0240 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

674.000 SY 80.00000 53,920.00

$53,920.00Section Totals:

( ) indicates item is bid as Lump Sum

$221,192.21$218,213.10 $237,763.40

$218,213.10

Contract Item Totals

$221,192.21 237,763.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0001 DESIGN NO. 0118; 40'-0 X 44'-0 I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

132.300 SY 200.00000 26,460.00 200.00000 26,460.00

0020 2426-6772016

CONCRETE REPAIR

5.000 SF 300.00000 1,500.00 160.00000 800.00

0030 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 75,000.00000 75,000.00

$72,960.00 $102,260.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0002 DESIGN NO. 0118;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0040 2413-0698066

DECK OVERLAY (CLASS O PCC)

214.000 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0003 DESIGN NO. 0118;ALTERNATE 'AA' OPTION 2: HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0050 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

214.000 SY 250.00000 53,500.00 208.00000 44,512.00

$53,500.00 $44,512.00Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425070

SPECIAL BACKFILL

59.600 TON 45.00000 2,682.00 40.15000 2,392.94

0070 2102-2713090

EXCAVATION, CLASS 13, WASTE

73.600 CY 25.00000 1,840.00 21.04000 1,548.54

0080 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

188.800 SY 80.00000 15,104.00 72.28000 13,646.46

0090 2214-5145150

PAVEMENT SCARIFICATION

56.800 SY 56.00000 3,180.80 51.42000 2,920.66

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4.800 TON 1,500.00000 7,200.00 1,301.80000 6,248.64

0110 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

831.300 SY 8.00000 6,650.40 4.00000 3,325.20

0120 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

415.000 LF 31.00000 12,865.00 25.00000 10,375.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2510-6745850

REMOVAL OF PAVEMENT

92.000 SY 40.00000 3,680.00 34.91000 3,211.72

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.140 STA 135.00000 423.90 125.00000 392.50

0150 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

16.250 STA 40.00000 650.00 35.00000 568.75

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 165.00000 544.50 150.00000 495.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

19.390 STA 55.00000 1,066.45 50.00000 969.50

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

675.000 LF 11.00000 7,425.00 10.00000 6,750.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,000.00000 12,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 4,000.00000 4,000.00

0210 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

$89,012.05 $75,344.91Section Totals:
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Letting Date:

Contract ID:017
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November 21, 2017

55-0094-048 Primary County: KOSSUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0005 ROADWAY ITEMS: ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: BB 1Cat Alt Member:

0230 2413-0698066

DECK OVERLAY (CLASS O PCC)

674.000 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) WICKS CONSTRUCTION,
INC.

0006 ROADWAY ITEMS; ALTERNATE 'BB' OPTION 2: CLASS HPC-O-PPC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: BB 2Cat Alt Member:

0240 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

674.000 SY 120.00000 80,880.00 125.00000 84,250.00

$80,880.00 $84,250.00Section Totals:

( ) indicates item is bid as Lump Sum

$306,366.91$296,352.05

$296,352.05

Contract Item Totals

$306,366.91Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

November 21, 2017

55-0094-048 Primary County: KOSSUTH

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRS-C057(132)--60-57 BRIDGE REPLACEMENT - CCS

LINN

Route: SPENCERS GROVE RD

ON SPENCERS GROVE RD, OVER SMALL NATURAL STREAM, S7 T86 R08

Prj Awd Amt: $527,219.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 75 Working Days

57-C057-132

November 21, 2017 10:00 A.M.

LINN018 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $527,219.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $593,238.41 112.52%

3 PE320 PETERSON CONTRACTORS INC. $604,418.13 114.64%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $637,140.35 120.85%

5 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $701,133.30 132.99%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 75 Working Days

57-C057-132

November 21, 2017 10:00 A.M.

LINN018 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,561.000 CY 7.85000 12,253.85 7.21000 11,254.81 12.75000 19,902.75

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

110.000 CY 5.00000 550.00 4.25000 467.50 7.50000 825.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

430.000 CY 6.00000 2,580.00 5.00000 2,150.00 7.65000 3,289.50

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

96.000 TON 26.00000 2,496.00 19.00000 1,824.00 23.75000 2,280.00

0050 2210-0475105

CHOKE STONE BASE

200.000 TON 26.00000 5,200.00 18.00000 3,600.00 24.50000 4,900.00

0060 2210-0475290

MACADAM STONE BASE

280.000 TON 27.00000 7,560.00 22.00000 6,160.00 25.00000 7,000.00

0070 2214-5145150

PAVEMENT SCARIFICATION

334.000 SY 13.00000 4,342.00 13.00000 4,342.00 13.00000 4,342.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

560.000 SY 65.00000 36,400.00 100.00000 56,000.00 100.00000 56,000.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

472.000 TON 68.00000 32,096.00 68.00000 32,096.00 68.00000 32,096.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

29.000 TON 370.00000 10,730.00 370.00000 10,730.00 370.00000 10,730.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 70,000.00000 70,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 35.00000 7,350.00 45.00000 9,450.00 8.00000 1,680.00

0130 2402-2721000

EXCAVATION, CLASS 21

55.000 CY 150.00000 8,250.00 200.00000 11,000.00 8.00000 440.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

306.000 CY 519.00000 158,814.00 611.00000 186,966.00 560.00000 171,360.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,552.000 LB 0.86000 53,794.72 1.15000 71,934.80 0.79000 49,416.08

0160 2414-6424110

CONCRETE BARRIER RAILING

182.000 LF 76.29000 13,884.78 87.00000 15,834.00 70.50000 12,831.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,440.000 LF 30.30000 43,632.00 33.00000 47,520.00 26.25000 37,800.00

0180 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

106.000 LF 8.00000 848.00 20.00000 2,120.00 34.25000 3,630.50

0190 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 200.00000 800.00 350.00000 1,400.00 1,254.25000 5,017.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,795.00000 7,180.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,300.00000 9,200.00 2,300.00000 9,200.00

0230 2507-6800042

REVETMENT, CLASS D

550.000 TON 28.00000 15,400.00 26.50000 14,575.00 26.30000 14,465.00

0240 2510-6745850

REMOVAL OF PAVEMENT

422.000 SY 10.00000 4,220.00 8.00000 3,376.00 25.00000 10,550.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00

0260 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

12.420 STA 215.00000 2,670.30 215.00000 2,670.30 215.00000 2,670.30

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 2,700.00000 2,700.00 4,200.00000 4,200.00

0280 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 59,000.00000 59,000.00 57,925.00000 57,925.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

0.500 ACRE 2,000.00000 1,000.00 700.00000 350.00 700.00000 350.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,000.00000 1,500.00 3,500.00000 1,750.00 3,500.00000 1,750.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

492.000 LF 4.00000 1,968.00 4.00000 1,968.00 4.00000 1,968.00

$604,418.13$527,219.65 $593,238.41Section Totals:

( ) indicates item is bid as Lump Sum

$593,238.41$527,219.65 $604,418.13

$527,219.65

Contract Item Totals

$593,238.41 604,418.13Contract Grand Totals

Contract Time Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,561.000 CY 7.85000 12,253.85 9.00000 14,049.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

110.000 CY 5.00000 550.00 6.00000 660.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

430.000 CY 6.00000 2,580.00 6.00000 2,580.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

96.000 TON 26.00000 2,496.00 21.00000 2,016.00

0050 2210-0475105

CHOKE STONE BASE

200.000 TON 26.00000 5,200.00 21.00000 4,200.00

0060 2210-0475290

MACADAM STONE BASE

280.000 TON 27.00000 7,560.00 22.00000 6,160.00

0070 2214-5145150

PAVEMENT SCARIFICATION

334.000 SY 13.00000 4,342.00 13.00000 4,342.00

Page 6 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

560.000 SY 105.00000 58,800.00 130.00000 72,800.00

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

472.000 TON 68.00000 32,096.00 68.00000 32,096.00

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

29.000 TON 370.00000 10,730.00 370.00000 10,730.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,500.00000 28,500.00 15,000.00000 15,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 27.50000 5,775.00 120.00000 25,200.00

0130 2402-2721000

EXCAVATION, CLASS 21

55.000 CY 195.00000 10,725.00 120.00000 6,600.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

306.000 CY 735.00000 224,910.00 840.00000 257,040.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,552.000 LB 0.85000 53,169.20 1.00000 62,552.00

0160 2414-6424110

CONCRETE BARRIER RAILING

182.000 LF 77.50000 14,105.00 75.00000 13,650.00

0170 2501-0201042

PILES, STEEL, HP 10 X 42

1,440.000 LF 36.75000 52,920.00 40.00000 57,600.00

0180 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

106.000 LF 13.00000 1,378.00 13.00000 1,378.00

0190 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 650.00000 2,600.00 450.00000 1,800.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

Page 8 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00 2,300.00000 9,200.00

0230 2507-6800042

REVETMENT, CLASS D

550.000 TON 28.00000 15,400.00 50.00000 27,500.00

0240 2510-6745850

REMOVAL OF PAVEMENT

422.000 SY 10.00000 4,220.00 11.00000 4,642.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00

0260 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

12.420 STA 215.00000 2,670.30 215.00000 2,670.30

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 2,700.00000 2,700.00

0280 2533-4980005

MOBILIZATION

(1) LS 59,000.00000 59,000.00 52,100.00000 52,100.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 80'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2634100

MULCHING

0.500 ACRE 3,000.00000 1,500.00 700.00000 350.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,000.00000 1,500.00 3,500.00000 1,750.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

492.000 LF 5.00000 2,460.00 4.00000 1,968.00

$637,140.35 $701,133.30Section Totals:

( ) indicates item is bid as Lump Sum

$701,133.30$637,140.35

$637,140.35

Contract Item Totals

$701,133.30Contract Grand Totals

Contract Time Totals

Page 10 of 10

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-132 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRS-C057(133)--60-57 BRIDGE REPLACEMENT - CCS

LINN

Route: SAWYER RD (E16)

ON SAWYER RD (E16), OVER HEATON CREEK, S2 T85 R06

Prj Awd Amt: $540,927.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

57-C057-133

November 21, 2017 10:00 A.M.

LINN019 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $540,927.93 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $599,572.15 110.84%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $675,094.58 124.80%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $773,179.80 142.94%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

57-C057-133

November 21, 2017 10:00 A.M.

LINN019 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,475.000 CY 6.00000 8,850.00 4.25000 6,268.75 4.00000 5,900.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 7.00000 840.00 4.25000 510.00 5.00000 600.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

211.000 CY 10.00000 2,110.00 5.00000 1,055.00 6.00000 1,266.00

0040 2210-0475105

CHOKE STONE BASE

280.000 TON 21.00000 5,880.00 16.50000 4,620.00 24.00000 6,720.00

0050 2210-0475290

MACADAM STONE BASE

356.000 TON 20.00000 7,120.00 18.50000 6,586.00 25.00000 8,900.00

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

853.000 SY 68.85000 58,729.05 84.00000 71,652.00 85.62000 73,033.86

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-133 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 35.00000 7,350.00 35.00000 7,350.00 27.50000 5,775.00

0090 2402-2721000

EXCAVATION, CLASS 21

55.000 CY 100.00000 5,500.00 200.00000 11,000.00 195.00000 10,725.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.700 CY 506.00000 199,212.20 524.00000 206,298.80 700.00000 275,590.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,504.000 LB 0.84000 66,783.36 0.95000 75,528.80 0.85000 67,578.40

0120 2414-6424110

CONCRETE BARRIER RAILING

222.000 LF 68.66000 15,242.52 85.00000 18,870.00 62.66000 13,910.52

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,840.000 LF 30.40000 55,936.00 36.00000 66,240.00 35.25000 64,860.00

0140 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

106.000 LF 8.00000 848.00 20.00000 2,120.00 13.00000 1,378.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

November 21, 2017

57-C057-133 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 200.00000 800.00 350.00000 1,400.00 650.00000 2,600.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,775.00000 7,100.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,300.00000 9,200.00 2,300.00000 9,200.00

0190 2507-6800042

REVETMENT, CLASS D

836.000 TON 31.00000 25,916.00 24.25000 20,273.00 30.00000 25,080.00

0200 2510-6745850

REMOVAL OF PAVEMENT

922.000 SY 6.50000 5,993.00 8.00000 7,376.00 10.00000 9,220.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

6.120 STA 365.00000 2,233.80 365.00000 2,233.80 365.00000 2,233.80

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 2,700.00000 2,700.00 2,700.00000 2,700.00

0240 2533-4980005

MOBILIZATION

(1) LS 34,000.00000 34,000.00 57,000.00000 57,000.00 46,500.00000 46,500.00

0250 2601-2634100

MULCHING

0.200 ACRE 3,000.00000 600.00 800.00000 160.00 700.00000 140.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 3,000.00000 600.00 1,800.00000 360.00 9,000.00000 1,800.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

396.000 LF 4.00000 1,584.00 7.50000 2,970.00 4.00000 1,584.00

$675,094.58$540,927.93 $599,572.15Section Totals:

$599,572.15$540,927.93 $675,094.58

$540,927.93

Contract Item Totals

$599,572.15

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$540,927.93 $599,572.15 675,094.58Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,475.000 CY 6.00000 8,850.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 6.00000 720.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

211.000 CY 8.00000 1,688.00

0040 2210-0475105

CHOKE STONE BASE

280.000 TON 19.00000 5,320.00

0050 2210-0475290

MACADAM STONE BASE

356.000 TON 20.00000 7,120.00

0060 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

853.000 SY 114.00000 97,242.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

210.000 CY 150.00000 31,500.00

0090 2402-2721000

EXCAVATION, CLASS 21

55.000 CY 150.00000 8,250.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

393.700 CY 740.00000 291,338.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

79,504.000 LB 1.00000 79,504.00

0120 2414-6424110

CONCRETE BARRIER RAILING

222.000 LF 75.00000 16,650.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,840.000 LF 40.00000 73,600.00

0140 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

106.000 LF 13.00000 1,378.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 450.00000 1,800.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00

0190 2507-6800042

REVETMENT, CLASS D

836.000 TON 45.00000 37,620.00

0200 2510-6745850

REMOVAL OF PAVEMENT

922.000 SY 11.00000 10,142.00

0210 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

6.120 STA 365.00000 2,233.80

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00

0240 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

0250 2601-2634100

MULCHING

0.200 ACRE 700.00000 140.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 9,000.00000 1,800.00

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

396.000 LF 4.00000 1,584.00

$773,179.80Section Totals:

$773,179.80

$773,179.80

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$773,179.80Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(291)19--0E-57 BRIDGE DECK OVERLAY

LINN

Route: I-380

SB I-380 OVER 15TH AND 16TH AVE SW                           2.5 MILES N OF US 30

Prj Awd Amt: $1,435,909.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

57-3806-291

November 21, 2017 10:00 A.M.

LINN020 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,435,909.14 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,499,774.54 104.45%

3 PC015 PCIROADS, LLC $1,540,253.58 107.27%

4 HA760 HAWKEYE PAVING CORP. $1,661,269.20 115.69%
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Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

57-3806-291

November 21, 2017 10:00 A.M.

LINN020 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0318: 482'-0 X 52'-0 PRETENSION PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 125,000.00000 125,000.00 80,000.00000 80,000.00 121,656.00000 121,656.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

52.200 CY 1,900.00000 99,180.00 2,000.00000 104,400.00 2,394.66000 125,001.25

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,256.000 LB 2.00000 16,512.00 2.50000 20,640.00 1.95000 16,099.20

0040 2413-0698074

DECK REPAIR, CLASS A

549.000 SY 125.00000 68,625.00 20.00000 10,980.00 252.00000 138,348.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

216.000 LF 170.00000 36,720.00 200.00000 43,200.00 133.28000 28,788.48

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

216.000 LF 55.00000 11,880.00 40.00000 8,640.00 36.02000 7,780.32

0070 2426-6772013

REPAIR BEAM ENDS

13.000 EACH 1,500.00000 19,500.00 1,000.00000 13,000.00 750.00000 9,750.00

Page 1 of 22

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 21, 2017

57-3806-291 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0318: 482'-0 X 52'-0 PRETENSION PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

46.000 SF 150.00000 6,900.00 200.00000 9,200.00 170.00000 7,820.00

0090 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 30,000.00000 30,000.00

0100 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 20,900.00000 20,900.00

0110 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 9,000.00000 9,000.00

0120 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

2,741.000 SY 8.00000 21,928.00 14.00000 38,374.00 13.25000 36,318.25

0130 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00 175,000.00000 175,000.00 193,701.20000 193,701.20

0140 2599-9999003

('CUBIC YARDS' ITEM) CLASS A CRUSHED
STONE BACKFILL

180.000 CY 40.00000 7,200.00 45.00000 8,100.00 55.55000 9,999.00

$755,161.70$575,445.00 $536,534.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,741.000 SY 38.90000 106,624.90

$106,624.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCCSECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

2,741.000 SY 52.00000 142,532.00 60.00000 164,460.00

$142,532.00 $164,460.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2102-0425070

SPECIAL BACKFILL

650.000 TON 48.00000 31,200.00 53.00000 34,450.00 48.00000 31,200.00

0180 2102-2625000

EMBANKMENT-IN-PLACE

416.800 CY 12.00000 5,001.60 13.20000 5,501.76 12.00000 5,001.60

0190 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

137.200 CY 21.00000 2,881.20 23.00000 3,155.60 21.00000 2,881.20

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,417.000 CY 14.00000 33,838.00 15.40000 37,221.80 14.00000 33,838.00

0210 2105-8425005

TOPSOIL, FURNISH AND SPREAD

601.900 CY 30.00000 18,057.00 33.00000 19,862.70 30.00000 18,057.00

0220 2115-0100000

MODIFIED SUBBASE

412.000 CY 47.00000 19,364.00 52.00000 21,424.00 47.00000 19,364.00

0230 2121-7425010

GRANULAR SHOULDERS, TYPE A

235.000 TON 25.00000 5,875.00 27.50000 6,462.50 25.00000 5,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

1,648.000 SY 79.50000 131,016.00 100.00000 164,800.00 79.50000 131,016.00

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

24.700 STA 300.00000 7,410.00 330.00000 8,151.00 300.00000 7,410.00

0260 2304-0100000

DETOUR PAVEMENT

1,335.000 SY 57.50000 76,762.50 73.70000 98,389.50 57.50000 76,762.50

0270 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,577.400 SY 2.00000 5,154.80 3.50000 9,020.90 2.00000 5,154.80

0280 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 1,500.00000 3,000.00 1,650.00000 3,300.00 1,500.00000 3,000.00

0290 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

400.000 LF 35.00000 14,000.00 38.50000 15,400.00 35.00000 14,000.00

0300 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,360.000 LF 13.00000 17,680.00 4.00000 5,440.00 1.00000 1,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,260.000 LF 15.00000 48,900.00 16.50000 53,790.00 13.00000 42,380.00

0320 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

3.000 EACH 2,500.00000 7,500.00 2,750.00000 8,250.00 3,000.00000 9,000.00

0330 2510-6745850

REMOVAL OF PAVEMENT

3,981.300 SY 12.00000 47,775.60 14.00000 55,738.20 12.00000 47,775.60

0340 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 750.00000 1,500.00 1,650.00000 3,300.00 1,500.00000 3,000.00

0350 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,400.00000 11,200.00 1,000.00000 8,000.00 925.00000 7,400.00

0360 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

148.400 LF 60.00000 8,904.00 60.00000 8,904.00 54.00000 8,013.60

0370 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

450.000 SF 25.00000 11,250.00 18.00000 8,100.00 16.30000 7,335.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2527-8400065

TEMPORARY DELINEATORS

42.000 EACH 45.00000 1,890.00 44.00000 1,848.00 40.00000 1,680.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

572.230 STA 8.00000 4,577.84 10.00000 5,722.30 9.00000 5,150.07

0400 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

194.010 STA 45.00000 8,730.45 27.50000 5,335.28 25.00000 4,850.25

0410 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

343.260 STA 120.00000 41,191.20 110.00000 37,758.60 100.00000 34,326.00

0420 2527-9263180

PAVEMENT MARKINGS REMOVED

766.240 STA 20.00000 15,324.80 30.00000 22,987.20 26.50000 20,305.36

0430 2528-3800000

MODULAR GLARE SCREEN SYSTEM

2,775.000 LF 5.25000 14,568.75 5.00000 13,875.00 4.40000 12,210.00

0440 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

4,275.000 LF 10.00000 42,750.00 11.60000 49,590.00 10.50000 44,887.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 16,750.00000 16,750.00 15,250.00000 15,250.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 18,500.00000 18,500.00 16,600.00000 16,600.00

0470 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,040.000 LF 7.50000 22,800.00 8.25000 25,080.00 7.50000 22,800.00

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

24.700 STA 120.00000 2,964.00 250.00000 6,175.00 225.00000 5,557.50

0490 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,250.00000 2,500.00 1,000.00000 2,000.00 900.00000 1,800.00

0500 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

1.000 EACH 5,000.00000 5,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0510 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 5,000.00000 5,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000030

SILT FENCE FOR DITCH CHECKS

114.000 LF 6.00000 684.00 5.50000 627.00 5.00000 570.00

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

114.000 LF 4.00000 456.00 3.30000 376.20 3.00000 342.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

11.400 LF 11.00000 125.40 10.00000 114.00 10.00000 114.00

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 4.40000 880.00 4.00000 800.00

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 5.50000 1,100.00 5.00000 1,000.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00

$678,466.98$717,932.14 $798,780.54Section Totals:
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( ) indicates item is bid as Lump Sum

$1,499,774.54$1,435,909.14 $1,540,253.58

$1,435,909.14

Contract Item Totals

$1,499,774.54 1,540,253.58Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0318: 482'-0 X 52'-0 PRETENSION PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 100,000.00000 100,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

52.200 CY 2,300.00000 120,060.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,256.000 LB 2.00000 16,512.00

0040 2413-0698074

DECK REPAIR, CLASS A

549.000 SY 150.00000 82,350.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

216.000 LF 230.00000 49,680.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

216.000 LF 50.00000 10,800.00

0070 2426-6772013

REPAIR BEAM ENDS

13.000 EACH 2,000.00000 26,000.00

Page 12 of 22

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

November 21, 2017

57-3806-291 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0318: 482'-0 X 52'-0 PRETENSION PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

46.000 SF 220.00000 10,120.00

0090 2508-0970000

CONTAINMENT

(1) LS 19,000.00000 19,000.00

0100 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 9,000.00000 9,000.00

0110 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 34,000.00000 34,000.00

0120 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

2,741.000 SY 15.00000 41,115.00

0130 2533-4980005

MOBILIZATION

(1) LS 165,000.00000 165,000.00

0140 2599-9999003

('CUBIC YARDS' ITEM) CLASS A CRUSHED
STONE BACKFILL

180.000 CY 75.00000 13,500.00

$697,137.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0150 2413-0698066

DECK OVERLAY (CLASS O PCC)

2,741.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCCSECTION: Cat Alt Set: AA 2Cat Alt Member:

0160 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

2,741.000 SY 65.00000 178,165.00

$178,165.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2102-0425070

SPECIAL BACKFILL

650.000 TON 45.00000 29,250.00

0180 2102-2625000

EMBANKMENT-IN-PLACE

416.800 CY 25.00000 10,420.00

0190 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

137.200 CY 25.00000 3,430.00

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,417.000 CY 20.00000 48,340.00

0210 2105-8425005

TOPSOIL, FURNISH AND SPREAD

601.900 CY 25.00000 15,047.50

0220 2115-0100000

MODIFIED SUBBASE

412.000 CY 80.00000 32,960.00

0230 2121-7425010

GRANULAR SHOULDERS, TYPE A

235.000 TON 35.00000 8,225.00

0240 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

1,648.000 SY 105.00000 173,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

24.700 STA 200.00000 4,940.00

0260 2304-0100000

DETOUR PAVEMENT

1,335.000 SY 67.00000 89,445.00

0270 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,577.400 SY 2.00000 5,154.80

0280 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 1,500.00000 3,000.00

0290 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

400.000 LF 50.00000 20,000.00

0300 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,360.000 LF 1.00000 1,360.00

0310 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,260.000 LF 13.00000 42,380.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

3.000 EACH 3,000.00000 9,000.00

0330 2510-6745850

REMOVAL OF PAVEMENT

3,981.300 SY 10.00000 39,813.00

0340 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

2.000 EACH 1,500.00000 3,000.00

0350 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

8.000 EACH 1,000.00000 8,000.00

0360 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

148.400 LF 54.00000 8,013.60

0370 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

450.000 SF 17.00000 7,650.00

0380 2527-8400065

TEMPORARY DELINEATORS

42.000 EACH 40.00000 1,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

572.230 STA 9.00000 5,150.07

0400 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

194.010 STA 25.00000 4,850.25

0410 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

343.260 STA 100.00000 34,326.00

0420 2527-9263180

PAVEMENT MARKINGS REMOVED

766.240 STA 27.00000 20,688.48

0430 2528-3800000

MODULAR GLARE SCREEN SYSTEM

2,775.000 LF 5.00000 13,875.00

0440 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

4,275.000 LF 11.00000 47,025.00

0450 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 16,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00

0470 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,040.000 LF 8.00000 24,320.00

0480 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

24.700 STA 225.00000 5,557.50

0490 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 900.00000 1,800.00

0500 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

1.000 EACH 5,000.00000 5,000.00

0510 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

1.000 EACH 5,000.00000 5,000.00

0520 2602-0000030

SILT FENCE FOR DITCH CHECKS

114.000 LF 5.00000 570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

114.000 LF 3.00000 342.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

11.400 LF 10.00000 114.00

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

$785,967.20Section Totals:

( ) indicates item is bid as Lump Sum

$1,661,269.20

$1,661,269.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BROS-C066(068)--8J-66 RCB CULVERT REPLACEMENT - TRIPLE BOX

MITCHELL

Route: 410TH ST

ON 410TH ST, OVER BEAVER CREEK, S31 T99 R15

Prj Awd Amt: $249,410.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

66-C066-068

November 21, 2017 10:00 A.M.

MITCHELL021 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $249,410.00 100.00%

2 PE320 PETERSON CONTRACTORS INC. $250,957.50 100.62%

3 MI321 MIDWEST CONTRACTING, LLC $267,500.00 107.25%

4 RE300 REILLY CONSTRUCTION CO., INC. $303,400.00 121.65%

5 PR268 PROGRESSIVE STRUCTURES, LLC $335,097.50 134.36%

6 WE260 WEIDEMANN INC. $339,323.00 136.05%

7 IO081 IOWA BRIDGE & CULVERT, L.C. $355,960.00 142.72%

8 RI037 RICKLEFS EXCAVATING, LTD. $363,960.00 145.93%
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66-C066-068
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12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

9 KE089 KELLER EXCAVATING, INC. $369,235.00 148.04%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

66-C066-068

November 21, 2017 10:00 A.M.

MITCHELL021 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

140.000 TON 17.00000 2,380.00 17.50000 2,450.00 44.00000 6,160.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,300.000 TON 16.00000 20,800.00 18.50000 24,050.00 21.00000 27,300.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 12,500.00000 12,500.00 6,500.00000 6,500.00

0040 2402-2723000

EXCAVATION, CLASS 23

75.000 CY 28.00000 2,100.00 10.00000 750.00 12.00000 900.00

0050 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

132.000 LF 1,100.00000 145,200.00 1,000.00000 132,000.00 1,150.00000 151,800.00

0060 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,000.00000 7,000.00 12,000.00000 12,000.00 3,500.00000 3,500.00

0070 2506-4984000

FLOWABLE MORTAR

20.000 CY 185.00000 3,700.00 160.00000 3,200.00 200.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

110.000 SY 3.00000 330.00 5.75000 632.50 4.00000 440.00

0090 2507-6800061

REVETMENT, CLASS E

150.000 TON 32.00000 4,800.00 30.50000 4,575.00 45.00000 6,750.00

0100 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 100.00000 400.00 100.00000 400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,850.00000 1,850.00 1,350.00000 1,350.00

0120 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 14,000.00000 14,000.00 10,000.00000 10,000.00

0130 2599-9999005

('EACH' ITEM) WING WALL END SECTION, 90
DEGREE

4.000 EACH 9,500.00000 38,000.00 10,000.00000 40,000.00 11,000.00000 44,000.00

0140 2602-0000020

SILT FENCE

100.000 LF 5.00000 500.00 2.00000 200.00 4.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 5.00000 500.00 2.00000 200.00 4.00000 400.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 3.00000 600.00 0.25000 50.00 2.00000 400.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 1.00000 100.00 2.00000 200.00

0180 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 34.00000 3,400.00 20.00000 2,000.00 30.00000 3,000.00

$267,500.00$249,410.00 $250,957.50Section Totals:

( ) indicates item is bid as Lump Sum

$250,957.50$249,410.00 $267,500.00

$249,410.00

Contract Item Totals

$250,957.50 267,500.00Contract Grand Totals

Contract Time Totals
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) WEIDEMANN INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

140.000 TON 35.00000 4,900.00 50.00000 7,000.00 46.45000 6,503.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,300.000 TON 20.00000 26,000.00 34.00000 44,200.00 13.70000 17,810.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

75.000 CY 20.00000 1,500.00 200.00000 15,000.00 100.00000 7,500.00

0050 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

132.000 LF 1,250.00000 165,000.00 1,150.00000 151,800.00 1,180.00000 155,760.00

0060 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 18,000.00000 18,000.00 10,000.00000 10,000.00

0070 2506-4984000

FLOWABLE MORTAR

20.000 CY 350.00000 7,000.00 435.00000 8,700.00 350.00000 7,000.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 21, 2017

66-C066-068 Primary County: MITCHELL

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) WEIDEMANN INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

110.000 SY 5.00000 550.00 2.25000 247.50 3.00000 330.00

0090 2507-6800061

REVETMENT, CLASS E

150.000 TON 50.00000 7,500.00 50.00000 7,500.00 31.80000 4,770.00

0100 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,350.00000 1,350.00 3,400.00000 3,400.00

0120 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 14,000.00000 14,000.00 25,000.00000 25,000.00

0130 2599-9999005

('EACH' ITEM) WING WALL END SECTION, 90
DEGREE

4.000 EACH 13,000.00000 52,000.00 12,500.00000 50,000.00 20,000.00000 80,000.00

0140 2602-0000020

SILT FENCE

100.000 LF 2.00000 200.00 5.00000 500.00 5.50000 550.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 21, 2017

66-C066-068 Primary County: MITCHELL

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) WEIDEMANN INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 2.00000 200.00 5.00000 500.00 5.50000 550.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.25000 50.00 3.00000 600.00 3.50000 700.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 1.00000 100.00 5.50000 550.00

0180 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 20.00000 2,000.00 32.00000 3,200.00 35.00000 3,500.00

$339,323.00$303,400.00 $335,097.50Section Totals:

( ) indicates item is bid as Lump Sum

$335,097.50$303,400.00 $339,323.00

$303,400.00

Contract Item Totals

$335,097.50 339,323.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 21, 2017

66-C066-068 Primary County: MITCHELL

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) RICKLEFS EXCAVATING,
LTD.

(9) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

140.000 TON 30.00000 4,200.00 25.00000 3,500.00 22.00000 3,080.00

0020 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,300.000 TON 30.00000 39,000.00 20.00000 26,000.00 22.00000 28,600.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0040 2402-2723000

EXCAVATION, CLASS 23

75.000 CY 15.00000 1,125.00 30.00000 2,250.00 45.00000 3,375.00

0050 2415-2111210

PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

132.000 LF 1,400.00000 184,800.00 1,300.00000 171,600.00 1,600.00000 211,200.00

0060 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 2,000.00000 2,000.00 10,000.00000 10,000.00

0070 2506-4984000

FLOWABLE MORTAR

20.000 CY 190.00000 3,800.00 150.00000 3,000.00 120.00000 2,400.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 21, 2017

66-C066-068 Primary County: MITCHELL

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) RICKLEFS EXCAVATING,
LTD.

(9) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

110.000 SY 3.50000 385.00 1.00000 110.00 3.00000 330.00

0090 2507-6800061

REVETMENT, CLASS E

150.000 TON 38.00000 5,700.00 40.00000 6,000.00 37.00000 5,550.00

0100 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,350.00000 1,350.00 2,400.00000 2,400.00

0120 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 63,000.00000 63,000.00 24,000.00000 24,000.00

0130 2599-9999005

('EACH' ITEM) WING WALL END SECTION, 90
DEGREE

4.000 EACH 11,000.00000 44,000.00 14,000.00000 56,000.00 16,000.00000 64,000.00

0140 2602-0000020

SILT FENCE

100.000 LF 2.00000 200.00 3.00000 300.00 3.00000 300.00
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Letting Date:

Contract ID:021
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November 21, 2017

66-C066-068 Primary County: MITCHELL
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA BRIDGE & CULVERT,
L.C.

(8) RICKLEFS EXCAVATING,
LTD.

(9) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 10' X 44' PRECAST REINFORCED  CONCRETE
BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000030

SILT FENCE FOR DITCH CHECKS

100.000 LF 2.00000 200.00 3.00000 300.00 3.00000 300.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

200.000 LF 0.25000 50.00 0.50000 100.00 0.50000 100.00

0170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 0.50000 50.00 2.00000 200.00

0180 2602-0000212

FLOATING SILT CURTAIN (HANGING)

100.000 LF 20.00000 2,000.00 30.00000 3,000.00 30.00000 3,000.00

$369,235.00$355,960.00 $363,960.00Section Totals:

( ) indicates item is bid as Lump Sum

$363,960.00$355,960.00 $369,235.00

$355,960.00

Contract Item Totals

$363,960.00 369,235.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

November 21, 2017

66-C066-068 Primary County: MITCHELL

12/26/2017 8:35:06 AM
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-8(297)290--0E-82 BRIDGE REHABILITATION

SCOTT

Route: I-80

WB I-280 OVER EB I-80 IN DAVENPORT

Prj Awd Amt: $254,602.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 30 Working Days

82-0808-297

November 21, 2017 10:00 A.M.

SCOTT022 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $254,602.90 100.00%

2 MI919 MINTURN, INC. $336,161.48 132.03%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $369,763.48 145.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 30 Working Days

82-0808-297

November 21, 2017 10:00 A.M.

SCOTT022 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0218; REPAIRS TO A 262'-0 X 30'-0 CONTINUOUS SPAN
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

6.700 CY 3,000.00000 20,100.00 2,900.00000 19,430.00 5,300.00000 35,510.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,172.000 LB 3.00000 3,516.00 2.00000 2,344.00 4.00000 4,688.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

118.000 LF 100.00000 11,800.00 90.00000 10,620.00 185.00000 21,830.00

0050 2426-6772016

CONCRETE REPAIR

418.000 SF 80.00000 33,440.00 215.00000 89,870.00 200.00000 83,600.00

0060 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

79.000 SF 50.00000 3,950.00 70.00000 5,530.00 50.00000 3,950.00

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 33,000.00000 33,000.00 56,000.00000 56,000.00
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 21, 2017

82-0808-297 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0218; REPAIRS TO A 262'-0 X 30'-0 CONTINUOUS SPAN
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 8,500.00000 8,500.00

0090 2599-9999014

('SQUARE FEET' ITEM) FULL DEPTH BRIDGE
DECK FINISH PATCH

31.000 SF 200.00000 6,200.00 200.00000 6,200.00 100.00000 3,100.00

0100 2599-9999018

('SQUARE YARDS' ITEM) MULTI-LAYER
POLYMER CONCRETE OVERLAY

893.000 SY 80.00000 71,440.00 100.00000 89,300.00 76.00000 67,868.00

$300,046.00$185,446.00 $263,294.00Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 21, 2017

82-0808-297 Primary County: SCOTT

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

63.880 STA 30.00000 1,916.40 46.00000 2,938.48 46.00000 2,938.48

0120 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

30.880 STA 65.00000 2,007.20 52.00000 1,605.76 52.00000 1,605.76

0130 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

33.300 STA 115.00000 3,829.50 140.00000 4,662.00 140.00000 4,662.00

0140 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

4.000 EACH 700.00000 2,800.00 300.00000 1,200.00 300.00000 1,200.00

0150 2527-9263180

PAVEMENT MARKINGS REMOVED

94.680 STA 35.00000 3,313.80 43.00000 4,071.24 43.00000 4,071.24

0160 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 14.00000 10,500.00 12.00000 9,000.00 11.00000 8,250.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00
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Letting Date:

Contract ID:022
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) MINTURN, INC. (3) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445113

FLAGGERS

30.000 EACH 833.00000 24,990.00 833.00000 24,990.00 833.00000 24,990.00

0190 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,400.00000 2,800.00 2,200.00000 4,400.00 1,000.00000 2,000.00

$69,717.48$69,156.90 $72,867.48Section Totals:

( ) indicates item is bid as Lump Sum

$336,161.48$254,602.90 $369,763.48

$254,602.90

Contract Item Totals

$336,161.48 369,763.48Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

November 21, 2017

82-0808-297 Primary County: SCOTT

12/26/2017 8:35:06 AM
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Project Information:

Project: WorkType:

County:

Location:

BRS-C083(69)--60-83 RCB CULVERT REPLACEMENT - TRIPLE BOX

SHELBY

Route: LINDEN ROAD

OVER TRIBUTARY TO THE WEST NISHNABOTNA RIVER 900TH ST SOUTH 0.3 MI,

Prj Awd Amt: $496,518.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 85 Working Days

83-C083-069

November 21, 2017 10:00 A.M.

SHELBY023 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $496,518.61 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $506,235.04 101.96%

3 DI360 DIXON CONSTRUCTION CO. $579,495.68 116.71%

4 KE089 KELLER EXCAVATING, INC. $584,616.70 117.74%
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Contract ID:

Letting Date:

Start Date: 07/02/18 85 Working Days

83-C083-069

November 21, 2017 10:00 A.M.

SHELBY023 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.707 ACRE 12,000.00000 8,484.00 5,000.00000 3,535.00 10,000.00000 7,070.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,250.000 CY 8.00000 18,000.00 10.00000 22,500.00 15.00000 33,750.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,220.000 CY 7.00000 8,540.00 5.00000 6,100.00 10.00000 12,200.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,000.00000 12,000.00 26,000.00000 26,000.00 37,000.00000 37,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

2,570.000 CY 14.00000 35,980.00 20.00000 51,400.00 10.00000 25,700.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

526.656 CY 450.00000 236,995.20 390.00000 205,395.84 425.00000 223,828.80

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

70,316.880 LB 1.15000 80,864.41 0.96000 67,504.20 1.00000 70,316.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2501-5775000

PILES, STEEL SHEET

2,280.000 SF 10.50000 23,940.00 12.00000 27,360.00 7.00000 15,960.00

0090 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 1.50000 1,575.00 3.00000 3,150.00 3.00000 3,150.00

0100 2507-6800042

REVETMENT, CLASS D

705.000 TON 43.00000 30,315.00 50.00000 35,250.00 52.00000 36,660.00

0110 2510-6745850

REMOVAL OF PAVEMENT

185.000 SY 14.00000 2,590.00 8.00000 1,480.00 15.00000 2,775.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 125.00000 250.00 175.00000 350.00 300.00000 600.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 2,500.00000 2,500.00 5,700.00000 5,700.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 3,650.00000 3,650.00 5,700.00000 5,700.00

0150 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 32,000.00000 32,000.00 70,000.00000 70,000.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 21, 2017

83-C083-069 Primary County: SHELBY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

(3) DIXON CONSTRUCTION
CO.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0160 2599-9999020

('TONS' ITEM) Foundation Stabilization

525.000 TON 27.00000 14,175.00 28.00000 14,700.00 49.00000 25,725.00

0170 2602-0000020

SILT FENCE

80.000 LF 3.50000 280.00 3.50000 280.00 3.50000 280.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 1.00000 80.00 1.00000 80.00 1.00000 80.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 5.00000 2,500.00 5.00000 2,500.00 5.00000 2,500.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$579,495.68$496,518.61 $506,235.04Section Totals:

( ) indicates item is bid as Lump Sum

$506,235.04$496,518.61 $579,495.68

$496,518.61

Contract Item Totals

$506,235.04 579,495.68Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 21, 2017

83-C083-069 Primary County: SHELBY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.707 ACRE 6,000.00000 4,242.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,250.000 CY 8.00000 18,000.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,220.000 CY 8.00000 9,760.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

2,570.000 CY 35.00000 89,950.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

526.656 CY 460.00000 242,261.76

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

70,316.880 LB 1.30000 91,411.94

0080 2501-5775000

PILES, STEEL SHEET

2,280.000 SF 10.00000 22,800.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 21, 2017

83-C083-069 Primary County: SHELBY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0090 2507-3250005

ENGINEERING FABRIC

1,050.000 SY 3.00000 3,150.00

0100 2507-6800042

REVETMENT, CLASS D

705.000 TON 45.00000 31,725.00

0110 2510-6745850

REMOVAL OF PAVEMENT

185.000 SY 10.00000 1,850.00

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0160 2599-9999020

('TONS' ITEM) Foundation Stabilization

525.000 TON 50.00000 26,250.00
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 21, 2017

83-C083-069 Primary County: SHELBY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 72' RCB CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0170 2602-0000020

SILT FENCE

80.000 LF 4.00000 320.00

0180 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 1.20000 96.00

0190 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 6.00000 3,000.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$584,616.70Section Totals:

( ) indicates item is bid as Lump Sum

$584,616.70

$584,616.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

November 21, 2017

83-C083-069 Primary County: SHELBY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C091(115)--8J-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: R73

R73: G76 HWY S 0.3 MI

Prj Awd Amt: $280,564.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 55 Working Days

91-C091-115

November 21, 2017 10:00 A.M.

WARREN024 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $280,564.16 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $335,735.00 119.66%

3 CU080 CUNNINGHAM-REIS CO. $336,590.79 119.97%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 55 Working Days

91-C091-115

November 21, 2017 10:00 A.M.

WARREN024 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 16,000.00000 6,400.00 8,000.00000 3,200.00 8,000.00000 3,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

170.000 CY 18.00000 3,060.00 20.00000 3,400.00 20.00000 3,400.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

330.000 CY 10.00000 3,300.00 6.00000 1,980.00 6.00000 1,980.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 20,000.00000 20,000.00 21,000.00000 21,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

150.000 CY 38.00000 5,700.00 150.00000 22,500.00 45.00000 6,750.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.200 CY 690.00000 87,768.00 775.00000 98,580.00 850.00000 108,120.00

0070 2404-7775000

REINFORCING STEEL

34,249.000 LB 0.84000 28,769.16 1.00000 34,249.00 0.71000 24,316.79

0080 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.200 LF 85.00000 13,787.00 80.00000 12,976.00 70.00000 11,354.00

Page 1 of 3

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-115 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-0201042

PILES, STEEL, HP 10 X 42

1,050.000 LF 36.00000 37,800.00 42.00000 44,100.00 35.00000 36,750.00

0100 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

216.000 LF 100.00000 21,600.00 150.00000 32,400.00 110.00000 23,760.00

0110 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,000.00000 4,000.00 950.00000 3,800.00 1,000.00000 4,000.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0130 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,300.00000 9,200.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0140 2507-6800061

REVETMENT, CLASS E

335.000 TON 60.00000 20,100.00 50.00000 16,750.00 56.00000 18,760.00

0150 2507-6875002

REVETMENT, REMOVE AND REPLACE

230.000 CY 26.00000 5,980.00 12.00000 2,760.00 12.00000 2,760.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-115 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 350.00000 700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 2,000.00000 2,000.00 3,000.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 1,900.00000 1,900.00 4,500.00000 4,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 12,200.00000 12,200.00 25,000.00000 25,000.00 52,000.00000 52,000.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

80.000 LF 5.00000 400.00 3.00000 240.00 8.00000 640.00

$336,590.79$280,564.16 $335,735.00Section Totals:

( ) indicates item is bid as Lump Sum

$335,735.00$280,564.16 $336,590.79

$280,564.16

Contract Item Totals

$335,735.00 336,590.79Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-115 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C091(116)--8J-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: 55TH AVE

55TH AVE: ILLINOIS ST S 0.4 MI

Prj Awd Amt: $345,094.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 70 Working Days

91-C091-116

November 21, 2017 10:00 A.M.

WARREN025 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $345,094.45 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $392,054.75 113.61%

3 CU080 CUNNINGHAM-REIS CO. $424,308.15 122.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 70 Working Days

91-C091-116

November 21, 2017 10:00 A.M.

WARREN025 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 11,000.00000 4,400.00 10,000.00000 4,000.00 8,000.00000 3,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

375.000 CY 15.50000 5,812.50 15.00000 5,625.00 15.00000 5,625.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

540.000 CY 8.50000 4,590.00 8.00000 4,320.00 4.50000 2,430.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

840.000 CY 8.50000 7,140.00 8.00000 6,720.00 4.50000 3,780.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

485.000 CY 6.25000 3,031.25 6.00000 2,910.00 6.00000 2,910.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

385.000 TON 23.85000 9,182.25 22.50000 8,662.50 23.50000 9,047.50

0070 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

15.000 TON 23.85000 357.75 22.50000 337.50 23.50000 352.50
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745910

REMOVAL OF SIGN

2.000 EACH 160.00000 320.00 250.00000 500.00 100.00000 200.00

0090 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 215.00000 430.00 200.00000 400.00 250.00000 500.00

0100 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 265.00000 530.00 250.00000 500.00 325.00000 650.00

0110 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

30.000 LF 46.00000 1,380.00 43.50000 1,305.00 34.00000 1,020.00

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

50.000 LF 52.00000 2,600.00 49.25000 2,462.50 45.00000 2,250.00

0130 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 950.00000 3,800.00 950.00000 3,800.00 1,000.00000 4,000.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00 300.00000 600.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 1,900.00000 1,900.00 4,500.00000 4,500.00

0180 2601-2634100

MULCHING

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,500.00000 450.00 1,500.00000 450.00 1,500.00000 450.00

0200 2602-0000020

SILT FENCE

765.000 LF 2.00000 1,530.00 1.45000 1,109.25 1.45000 1,109.25

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

105.000 LF 2.00000 210.00 1.50000 157.50 1.50000 157.50

Page 3 of 6

Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

870.000 LF 0.25000 217.50 0.25000 217.50 0.25000 217.50

0230 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

87.000 LF 1.00000 87.00 1.00000 87.00 0.50000 43.50

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

120.000 LF 5.00000 600.00 4.25000 510.00 5.00000 600.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

120.000 LF 1.00000 120.00 1.00000 120.00 0.50000 60.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0270 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$55,752.75$62,038.25 $58,443.75Section Totals:
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0002 ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0280 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 14,500.00000 14,500.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0290 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 35.00000 2,800.00 200.00000 16,000.00 50.00000 4,000.00

0300 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

144.200 CY 660.00000 95,172.00 850.00000 122,570.00 900.00000 129,780.00

0310 2404-7775000

REINFORCING STEEL

39,195.000 LB 0.96000 37,627.20 1.00000 39,195.00 0.72000 28,220.40

0320 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 85.00000 15,487.00 80.00000 14,576.00 75.00000 13,665.00

0330 2501-0201042

PILES, STEEL, HP 10 X 42

855.000 LF 34.00000 29,070.00 40.00000 34,200.00 41.00000 35,055.00

0340 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

238.000 LF 100.00000 23,800.00 140.00000 33,320.00 120.00000 28,560.00
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) CUNNINGHAM-REIS CO.

0002 ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0350 2507-6800061

REVETMENT, CLASS E

805.000 TON 60.00000 48,300.00 50.00000 40,250.00 55.00000 44,275.00

0360 2533-4980005

MOBILIZATION

(1) LS 16,300.00000 16,300.00 23,500.00000 23,500.00 60,000.00000 60,000.00

$368,555.40$283,056.20 $333,611.00Section Totals:

( ) indicates item is bid as Lump Sum

$392,054.75$345,094.45 $424,308.15

$345,094.45

Contract Item Totals

$392,054.75 424,308.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:025

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-116 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-169-6(89)--39-94 BRIDGE DECK OVERLAY

WEBSTER

Route: U.S. 169

DEER CREEK 0.8 MI N OF CO RD C66

Prj Awd Amt: $430,389.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

94-1696-089

November 21, 2017 10:00 A.M.

WEBSTER026 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $430,389.25 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $444,335.00 103.24%

3 CR120 CRAMER AND ASSOC., INC. $448,264.80 104.15%

4 PC015 PCIROADS, LLC $476,086.12 110.62%

5 HA760 HAWKEYE PAVING CORP. $566,149.00 131.54%

6 BE350 BETTIS ASPHALT & CONSTRUCTION, INC. $586,030.30 136.16%
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Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

94-1696-089

November 21, 2017 10:00 A.M.

WEBSTER026 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0119; 142'-6 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 65,000.00000 65,000.00 34,000.00000 34,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

26.000 CY 50.00000 1,300.00 200.00000 5,200.00 40.00000 1,040.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

21.500 CY 1,250.00000 26,875.00 3,460.00000 74,390.00 2,700.00000 58,050.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,005.000 LB 2.50000 7,512.50 3.00000 9,015.00 2.00000 6,010.00

0050 2413-0698074

DECK REPAIR, CLASS A

190.000 SY 320.00000 60,800.00 1.75000 332.50 175.00000 33,250.00

0060 2413-0698075

DECK REPAIR, CLASS B

95.000 SY 900.00000 85,500.00 4.00000 380.00 300.00000 28,500.00

0070 2426-6772013

REPAIR BEAM ENDS

16.000 EACH 1,000.00000 16,000.00 125.00000 2,000.00 1,600.00000 25,600.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0119; 142'-6 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

330.000 SF 100.00000 33,000.00 40.00000 13,200.00 125.00000 41,250.00

0090 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

475.000 SY 15.25000 7,243.75 15.00000 7,125.00 12.00000 5,700.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 61,000.00000 61,000.00 44,000.00000 44,000.00

0110 2599-9999005

('EACH' ITEM) DECK SCUPPER REPLACEMENT

6.000 EACH 4,000.00000 24,000.00 1,500.00000 9,000.00 3,000.00000 18,000.00

$295,400.00$287,231.25 $246,642.50Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0119;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

475.000 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0119;ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

475.000 SY 50.00000 23,750.00 125.00000 59,375.00 80.00000 38,000.00

$38,000.00$23,750.00 $59,375.00Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

38.000 SY 125.00000 4,750.00 100.00000 3,800.00 200.00000 7,600.00

0150 2301-0690203

BRIDGE APPROACH, BR-203

476.000 SY 185.00000 88,060.00 225.00000 107,100.00 165.00000 78,540.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

869.000 SY 4.00000 3,476.00 8.50000 7,386.50 4.00000 3,476.00

0170 2510-6745850

REMOVAL OF PAVEMENT

492.000 SY 12.00000 5,904.00 25.00000 12,300.00 17.00000 8,364.00

0180 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 150.00000 600.00 100.00000 400.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.000 STA 125.00000 875.00 150.00000 1,050.00 125.00000 875.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 5,000.00000 5,000.00 2,100.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2599-9999009

('LINEAR FEET' ITEM) REMOVE & REINSTALL
GUARDRAIL

282.000 LF 29.00000 8,178.00 2.00000 564.00 28.90000 8,149.80

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 4.00000 1,120.00 0.50000 140.00 4.00000 1,120.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

660.000 LF 4.75000 3,135.00 0.50000 330.00 5.00000 3,300.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

940.000 LF 1.50000 1,410.00 0.05000 47.00 1.00000 940.00

$114,864.80$119,408.00 $138,317.50Section Totals:

( ) indicates item is bid as Lump Sum

$444,335.00$430,389.25 $448,264.80

$430,389.25

Contract Item Totals

$444,335.00 448,264.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 DESIGN NO. 0119; 142'-6 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 47,040.00000 47,040.00 60,000.00000 60,000.00 48,000.00000 48,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

26.000 CY 55.00000 1,430.00 75.00000 1,950.00 80.00000 2,080.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

21.500 CY 2,730.68000 58,709.62 2,700.00000 58,050.00 2,400.00000 51,600.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,005.000 LB 2.00000 6,010.00 3.00000 9,015.00 3.00000 9,015.00

0050 2413-0698074

DECK REPAIR, CLASS A

190.000 SY 234.00000 44,460.00 225.00000 42,750.00 280.00000 53,200.00

0060 2413-0698075

DECK REPAIR, CLASS B

95.000 SY 234.00000 22,230.00 370.00000 35,150.00 420.00000 39,900.00

0070 2426-6772013

REPAIR BEAM ENDS

16.000 EACH 600.00000 9,600.00 1,500.00000 24,000.00 1,800.00000 28,800.00
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Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0001 DESIGN NO. 0119; 142'-6 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

330.000 SF 110.00000 36,300.00 120.00000 39,600.00 95.00000 31,350.00

0090 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

475.000 SY 16.75000 7,956.25 25.00000 11,875.00 23.00000 10,925.00

0100 2533-4980005

MOBILIZATION

(1) LS 67,969.00000 67,969.00 55,000.00000 55,000.00 74,000.00000 74,000.00

0110 2599-9999005

('EACH' ITEM) DECK SCUPPER REPLACEMENT

6.000 EACH 2,332.20000 13,993.20 2,000.00000 12,000.00 3,300.00000 19,800.00

$368,670.00$315,698.07 $349,390.00Section Totals:
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Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0002 DESIGN NO. 0119;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0120 2413-0698066

DECK OVERLAY (CLASS O PCC)

475.000 SY 77.91000 37,007.25

$37,007.25Section Totals:
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Letting Date:
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Tabulation of Construction and Material Bids

November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0003 DESIGN NO. 0119;ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

475.000 SY 125.00000 59,375.00 80.00000 38,000.00

$38,000.00$59,375.00Section Totals:
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

November 21, 2017

94-1696-089 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

38.000 SY 250.00000 9,500.00 115.00000 4,370.00 112.00000 4,256.00

0150 2301-0690203

BRIDGE APPROACH, BR-203

476.000 SY 182.00000 86,632.00 250.00000 119,000.00 250.00000 119,000.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

869.000 SY 4.00000 3,476.00 5.00000 4,345.00 5.50000 4,779.50

0170 2510-6745850

REMOVAL OF PAVEMENT

492.000 SY 14.00000 6,888.00 25.00000 12,300.00 70.00000 34,440.00

0180 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.000 STA 125.00000 875.00 125.00000 875.00 125.00000 875.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 5,000.00000 5,000.00 2,100.00000 2,100.00
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP. (6) BETTIS ASPHALT &
CONSTRUCTION, INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2599-9999009

('LINEAR FEET' ITEM) REMOVE & REINSTALL
GUARDRAIL

282.000 LF 28.90000 8,149.80 30.00000 8,460.00 28.90000 8,149.80

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 4.00000 1,120.00 2.00000 560.00 4.00000 1,120.00

0230 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

660.000 LF 5.00000 3,300.00 3.00000 1,980.00 5.00000 3,300.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

940.000 LF 1.00000 940.00 0.10000 94.00 1.00000 940.00

$179,360.30$123,380.80 $157,384.00Section Totals:

( ) indicates item is bid as Lump Sum

$566,149.00$476,086.12 $586,030.30

$476,086.12

Contract Item Totals

$566,149.00 586,030.30Contract Grand Totals

Contract Time Totals
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Letting Date:
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Project Information:

Project: WorkType:

County:

Location:

BROS-C096(143)--8J-96 BRIDGE REPLACEMENT - CCS

WINNESHIEK

Route: 230TH ST

ON 230TH ST, OVER CREEK, FROM INTERSECTION OF 325TH AVE EAST  2500 FEET, S33 T98 R10

Prj Awd Amt: $248,908.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 80 Working Days

96-C096-143

November 21, 2017 10:00 A.M.

WINNESHIEK027 Primary County:

Contract Period:

Call Order:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $248,908.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 K.140 K CONSTRUCTION INC. $276,876.51 111.24%

3 IC051 ICON CONSTRUCTORS, LLC. $322,951.75 129.75%
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Contract ID:
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Start Date: 07/02/18 80 Working Days

96-C096-143

November 21, 2017 10:00 A.M.
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Call Order:
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Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 5,000.00000 1,000.00 1,200.00000 240.00 7,500.00000 1,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,067.000 CY 8.25000 8,802.75 10.00000 10,670.00 7.75000 8,269.25

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

30.000 CY 10.00000 300.00 30.00000 900.00 10.95000 328.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

125.000 CY 6.00000 750.00 7.00000 875.00 5.50000 687.50

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

257.000 TON 15.00000 3,855.00 13.00000 3,341.00 12.00000 3,084.00

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

32.000 TON 15.00000 480.00 13.00000 416.00 12.00000 384.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,500.00000 7,500.00 15,000.00000 15,000.00 18,000.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

282.000 CY 15.00000 4,230.00 20.00000 5,640.00 10.00000 2,820.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

142.900 CY 525.00000 75,022.50 485.00000 69,306.50 550.00000 78,595.00

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

38,821.000 LB 1.00000 38,821.00 0.81000 31,445.01 1.00000 38,821.00

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.000 LF 70.00000 12,740.00 90.00000 16,380.00 65.00000 11,830.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

660.000 LF 35.00000 23,100.00 35.00000 23,100.00 35.00000 23,100.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

150.000 LF 75.00000 11,250.00 85.00000 12,750.00 175.00000 26,250.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 850.00000 3,400.00 1,150.00000 4,600.00 1,750.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 175.00000 700.00 200.00000 800.00 300.00000 1,200.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,100.00000 8,400.00 2,400.00000 9,600.00

0170 2507-3250005

ENGINEERING FABRIC

335.000 SY 1.50000 502.50 4.00000 1,340.00 2.50000 837.50

0180 2507-6800061

REVETMENT, CLASS E

567.000 TON 22.00000 12,474.00 20.00000 11,340.00 20.00000 11,340.00

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 50.00000 200.00

0200 2519-3280000

FENCE, FIELD

177.000 LF 5.00000 885.00 9.00000 1,593.00 5.00000 885.00

0210 2519-3300400

FIELD FENCE BRACE PANELS

9.000 EACH 150.00000 1,350.00 150.00000 1,350.00 100.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3300700

FENCE, TEMPORARY

300.000 LF 7.50000 2,250.00 6.00000 1,800.00 3.00000 900.00

0230 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 400.00000 400.00 500.00000 500.00 500.00000 500.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 2,300.00000 2,300.00

0250 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 50,000.00000 50,000.00 70,000.00000 70,000.00

0260 2601-2634100

MULCHING

0.300 ACRE 1,200.00000 360.00 2,500.00000 750.00 1,000.00000 300.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,450.00000 435.00 2,500.00000 750.00 2,000.00000 600.00

0280 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

222.000 LF 5.50000 1,221.00 5.00000 1,110.00 10.00000 2,220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$322,951.75$248,908.75 $276,876.51Section Totals:

( ) indicates item is bid as Lump Sum

$276,876.51$248,908.75 $322,951.75

$248,908.75

Contract Item Totals

$276,876.51 322,951.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-009-8(40)--39-96 BRIDGE DECK OVERLAY

WINNESHIEK

Route: IOWA 9

IA 9 OVER DRY RUN CREEK                                      0.1 MILE W. OF US 52

Prj Awd Amt: $499,454.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

96-0098-040

November 21, 2017 10:00 A.M.

WINNESHIEK028 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $499,454.03 100.00%

2 PC015 PCIROADS, LLC $567,257.76 113.58%

3 CR120 CRAMER AND ASSOC., INC. $576,144.48 115.35%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $644,390.40 129.02%

5 HA760 HAWKEYE PAVING CORP. $672,286.90 134.60%
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Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

96-0098-040

November 21, 2017 10:00 A.M.

WINNESHIEK028 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0217; 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 26,000.00000 26,000.00 31,968.00000 31,968.00 35,000.00000 35,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

10.000 CY 2,500.00000 25,000.00 3,667.08000 36,670.80 3,500.00000 35,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,071.000 LB 2.00000 4,142.00 2.00000 4,142.00 2.00000 4,142.00

0040 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

47.000 LF 85.00000 3,995.00 80.00000 3,760.00 113.00000 5,311.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

46.300 LF 200.00000 9,260.00 154.56000 7,156.13 185.00000 8,565.50

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

46.300 LF 40.00000 1,852.00 54.74000 2,534.46 45.00000 2,083.50

0070 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 500.00000 500.00 1,200.00000 1,200.00 100.00000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0217; 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,200.00000 2,200.00 2,200.00000 2,200.00 100.00000 100.00

0090 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 93,379.60000 93,379.60 56,000.00000 56,000.00

0100 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

12.700 CY 204.00000 2,590.80 180.00000 2,286.00 204.00000 2,590.80

0110 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,174.600 SY 30.00000 35,238.00 41.84000 49,145.26 40.00000 46,984.00

0120 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS, CLASS A

117.500 SY 100.00000 11,750.00 100.00000 11,750.00 200.00000 23,500.00

$219,376.80$177,527.80 $246,192.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,174.600 SY 62.23000 73,095.36

$73,095.36Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,174.600 SY 57.00000 66,952.20 80.00000 93,968.00

$93,968.00$66,952.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2102-2625000

EMBANKMENT-IN-PLACE

65.200 CY 30.00000 1,956.00 20.00000 1,304.00 20.00000 1,304.00

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

285.800 CY 20.00000 5,716.00 5.00000 1,429.00 5.00000 1,429.00

0170 2115-0100000

MODIFIED SUBBASE

156.300 CY 50.00000 7,815.00 31.59000 4,937.52 33.00000 5,157.90

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.800 SY 110.00000 5,368.00 110.00000 5,368.00 200.00000 9,760.00

0190 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

309.500 SY 56.00000 17,332.00 46.40000 14,360.80 48.00000 14,856.00

0200 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

626.800 SY 55.00000 34,474.00 48.39000 30,330.85 50.00000 31,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 500.00000 1,700.00 500.00000 1,700.00 500.00000 1,700.00

0220 2301-0690203

BRIDGE APPROACH, BR-203

476.800 SY 183.00000 87,254.40 199.00000 94,883.20 220.00000 104,896.00

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,587.900 SY 2.75000 4,366.73 2.75000 4,366.73 2.75000 4,366.73

0240 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,000.00000 4,000.00 2,400.00000 4,800.00 2,400.00000 4,800.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 4.00000 1,040.00 10.00000 2,600.00 10.00000 2,600.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,750.00000 7,000.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0290 2510-6745850

REMOVAL OF PAVEMENT

931.600 SY 15.00000 13,974.00 12.95000 12,064.22 12.95000 12,064.22

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

37.360 STA 50.00000 1,868.00 50.00000 1,868.00 50.00000 1,868.00

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 115.00000 740.60 115.00000 740.60 115.00000 740.60

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

25.840 STA 40.00000 1,033.60 40.00000 1,033.60 40.00000 1,033.60

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 10.00000 10,500.00 10.00000 10,500.00 10.00000 10,500.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 8,500.00000 17,000.00 8,500.00000 17,000.00 8,500.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 5,850.00000 5,850.00 5,850.00000 5,850.00 5,850.00000 5,850.00

0360 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

6.200 STA 600.00000 3,720.00 340.00000 2,108.00 340.00000 2,108.00

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

6.800 GAL 0.01000 0.07 75.00000 510.00 75.00000 510.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00

0400 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 250.00000 250.00 1,200.00000 1,200.00 500.00000 500.00

0410 2602-0000020

SILT FENCE

325.000 LF 2.00000 650.00 2.00000 650.00 2.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

325.000 LF 1.00000 325.00 1.00000 325.00 1.00000 325.00

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

32.500 LF 0.25000 8.13 0.25000 8.13 0.25000 8.13

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 6.55000 982.50 6.55000 982.50 6.55000 982.50

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

150.000 LF 1.00000 150.00 1.00000 150.00 1.00000 150.00

$262,799.68$254,974.03 $247,970.15Section Totals:

( ) indicates item is bid as Lump Sum

$567,257.76$499,454.03 $576,144.48

$499,454.03

Contract Item Totals

$567,257.76 576,144.48Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0217; 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,700.00000 28,700.00 25,000.00000 25,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

10.000 CY 3,000.00000 30,000.00 2,800.00000 28,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,071.000 LB 2.75000 5,695.25 3.00000 6,213.00

0040 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

47.000 LF 200.00000 9,400.00 120.00000 5,640.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

46.300 LF 275.00000 12,732.50 280.00000 12,964.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

46.300 LF 50.00000 2,315.00 50.00000 2,315.00

0070 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00

Page 10 of 18

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

November 21, 2017

96-0098-040 Primary County: WINNESHIEK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0217; 240'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 7,000.00000 7,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 78,500.00000 78,500.00 65,000.00000 65,000.00

0100 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE REPAIR,
REPLACE VARIABLE DEPTH CONCRETE

12.700 CY 350.00000 4,445.00 500.00000 6,350.00

0110 2599-9999018

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

1,174.600 SY 46.00000 54,031.60 60.00000 70,476.00

0120 2599-9999018

('SQUARE YARDS' ITEM) REMOVALS, CLASS A

117.500 SY 200.00000 23,500.00 100.00000 11,750.00

$251,819.35 $245,708.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,174.600 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: CLASS HPC-O-PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,174.600 SY 82.00000 96,317.20 95.00000 111,587.00

$96,317.20 $111,587.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2102-2625000

EMBANKMENT-IN-PLACE

65.200 CY 25.00000 1,630.00 25.00000 1,630.00

0160 2102-2713090

EXCAVATION, CLASS 13, WASTE

285.800 CY 7.50000 2,143.50 25.00000 7,145.00

0170 2115-0100000

MODIFIED SUBBASE

156.300 CY 35.00000 5,470.50 75.00000 11,722.50

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.800 SY 150.00000 7,320.00 160.00000 7,808.00

0190 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

309.500 SY 52.00000 16,094.00 60.00000 18,570.00

0200 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

626.800 SY 52.00000 32,593.60 60.00000 37,608.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.400 STA 550.00000 1,870.00 350.00000 1,190.00

0220 2301-0690203

BRIDGE APPROACH, BR-203

476.800 SY 225.00000 107,280.00 250.00000 119,200.00

0230 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,587.900 SY 6.00000 9,527.40 3.00000 4,763.70

0240 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 5,000.00000 10,000.00 4,500.00000 9,000.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 8.50000 2,210.00 10.00000 2,600.00

0260 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 2,200.00000 8,800.00

0270 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,750.00000 11,000.00 2,800.00000 11,200.00

0290 2510-6745850

REMOVAL OF PAVEMENT

931.600 SY 20.00000 18,632.00 20.00000 18,632.00

0300 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

37.360 STA 60.00000 2,241.60 50.00000 1,868.00

0310 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 130.00000 837.20 115.00000 740.60

0320 2527-9263180

PAVEMENT MARKINGS REMOVED

25.840 STA 45.00000 1,162.80 40.00000 1,033.60

0330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,050.000 LF 11.00000 11,550.00 10.00000 10,500.00

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 9,500.00000 19,000.00 8,500.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

0360 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

6.200 STA 400.00000 2,480.00 340.00000 2,108.00

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

6.800 GAL 150.00000 1,020.00 75.00000 510.00

0390 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00

0400 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00

0410 2602-0000020

SILT FENCE

325.000 LF 2.25000 731.25 2.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

325.000 LF 1.25000 406.25 0.10000 32.50

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

32.500 LF 0.50000 16.25 2.00000 65.00

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 7.00000 1,050.00 2.00000 300.00

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

150.000 LF 1.25000 187.50 0.10000 15.00

$296,253.85 $314,991.90Section Totals:

( ) indicates item is bid as Lump Sum

$672,286.90$644,390.40

$644,390.40

Contract Item Totals

$672,286.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-029-6(200)147--03-97 BRIDGE REPLACEMENT - PPCB

WOODBURY

Route: I-29

I-29 OVER FLOYD BLVD                                         IN SIOUX CITY (NORTHBOUND AND SOUTHBOUND)

Prj Awd Amt: $3,218,523.45

Project: WorkType:

County:

Location:

IM-NHS-029-6(202)147--03-97 BRIDGE REPLACEMENT - PPCB

WOODBURY

Route: I-29

I-29 OVER VIRGINIA STREET                                    IN SIOUX CITY (NORTHBOUND AND SOUTHBOUND)

Prj Awd Amt: $3,139,310.63

Project: WorkType:

County:

Location:

IM-NHS-029-6(204)148--03-97 BRIDGE REPLACEMENT - PPCB

WOODBURY

Route: I-29

SIOUX CITY AREA INTERSTATE/I-29(SBL) OVER SB FRONTAGE RD./   PIERCE ST.

Prj Awd Amt: $3,799,228.92

Project: WorkType:

County:

IM-NHS-029-7(32)149--03-97 BRIDGE NEW - PPCB

WOODBURY Prj Awd Amt: $490,836.73
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County:

Location:

WOODBURY

Route: I-29

WESLEY PKY. RAMP 'C' OVER PERRY CREEK CONDUIT IN SIOUX CITY

Prj Awd Amt: $490,836.73

Project: WorkType:

County:

Location:

IM-NHS-029-7(33)148--03-97 BRIDGE NEW - PPCB

WOODBURY

Route: I-29

I-29 OVER PERRY CREEK CONDUIT                                IN SIOUX CITY (NBL & SBL)

Prj Awd Amt: $1,086,025.46

Project: WorkType:

County:

Location:

IM-NHS-029-7(50)149--03-97 PCC PAVEMENT - GRADE & REPLACE

WOODBURY

Route: I-29

IN SIOUX CITY - DOWNTOWN MEDIAN & SBL

Prj Awd Amt: $29,449,178.57

Project: WorkType:

County:

Location:

IM-NHS-029-7(60)149--03-97 TRAFFIC SIGNS

WOODBURY

Route: I-29

IN THE CITY OF SIOUX CITY - DOWNTOWN MEDIAN & SBL

Prj Awd Amt: $646,593.10
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Location: IN THE CITY OF SIOUX CITY - DOWNTOWN MEDIAN & SBL

Page 3 of 4

Contract ID:

Letting Date:

Completion Date: 11/26/19

97-0297-050

November 21, 2017 10:00 A.M.

WOODBURY029 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. &
SUBSID.

$41,829,696.86 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER
MIDWEST LLC

$46,325,130.77 110.75%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 DESIGN NO. 0217; 223'-11 X 61'-4 PRETENSION PRESTRESSED  CONCRETE
BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 195,000.00000 195,000.00 408,741.27000 408,741.27

0020 2402-2720000

EXCAVATION, CLASS 20

223.000 CY 75.00000 16,725.00 169.87000 37,881.01

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

73.100 CY 615.00000 44,956.50 796.25000 58,205.88

0040 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

285.500 CY 695.00000 198,422.50 796.25000 227,329.38

0050 2404-7775000

REINFORCING STEEL

3,770.000 LB 0.90000 3,393.00 1.59000 5,994.30

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

80,784.000 LB 0.92000 74,321.28 1.22000 98,556.48

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,427.000 LB 3.06600 4,375.18 3.72000 5,308.44
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 DESIGN NO. 0217; 223'-11 X 61'-4 PRETENSION PRESTRESSED  CONCRETE
BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0564055

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD55

3.000 EACH 10,500.00000 31,500.00 12,739.99000 38,219.97

0090 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

3.000 EACH 11,000.00000 33,000.00 13,801.65000 41,404.95

0100 2407-0564105

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD105

3.000 EACH 17,000.00000 51,000.00 21,233.31000 63,699.93

0110 2408-7800000

STRUCTURAL STEEL

3,589.000 LB 3.00000 10,767.00 3.18000 11,413.02

0120 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

227.100 LF 70.00000 15,897.00 79.62000 18,081.70

0130 2501-0201284

PILES, STEEL, HP 12 X 84

4,220.000 LF 48.00000 202,560.00 53.08000 223,997.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 DESIGN NO. 0217; 223'-11 X 61'-4 PRETENSION PRESTRESSED  CONCRETE
BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0140 2501-6335010

PREBORED HOLES

40.000 LF 40.00000 1,600.00 79.63000 3,185.20

0150 2507-2638610

CONCRETE SLOPE PROTECTION

325.000 SY 80.00000 26,000.00 116.78000 37,953.50

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

0170 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 148,633.19000 148,633.19

0180 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

82.000 LF 50.00000 4,100.00 106.17000 8,705.94

0190 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK FOR STRUCTURAL CONCRETE

746.000 SF 36.00000 26,856.00 69.01000 51,481.46
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 DESIGN NO. 0217; 223'-11 X 61'-4 PRETENSION PRESTRESSED  CONCRETE
BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

24.000 SY 60.00000 1,440.00 79.62000 1,910.88

$1,024,913.46 $1,499,197.43Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 DESIGN NO. 0917; 224'.1 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0210 2402-2720000

EXCAVATION, CLASS 20

625.000 CY 75.00000 46,875.00 106.17000 66,356.25

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

191.100 CY 615.00000 117,526.50 796.25000 152,163.38

0230 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

756.300 CY 695.00000 525,628.50 690.08000 521,907.50

0240 2404-7775000

REINFORCING STEEL

10,000.000 LB 0.90000 9,000.00 1.06000 10,600.00

0250 2404-7775005

REINFORCING STEEL, EPOXY COATED

207,828.000 LB 0.92000 191,201.76 1.06000 220,297.68

0260 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,955.000 LB 3.00600 8,882.73 3.18000 9,396.90

0270 2407-0564055

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD55

8.000 EACH 10,500.00000 84,000.00 12,739.99000 101,919.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 DESIGN NO. 0917; 224'.1 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0280 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

8.000 EACH 11,000.00000 88,000.00 14,863.32000 118,906.56

0290 2407-0564105

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD105

8.000 EACH 17,000.00000 136,000.00 15,924.99000 127,399.92

0300 2408-7800000

STRUCTURAL STEEL

7,864.000 LB 3.00000 23,592.00 3.18000 25,007.52

0310 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

227.100 LF 70.00000 15,897.00 79.62000 18,081.70

0320 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

237.300 LF 165.00000 39,154.50 138.02000 32,752.15

0330 2501-0201284

PILES, STEEL, HP 12 X 84

12,605.000 LF 48.00000 605,040.00 53.08000 669,073.40

0340 2501-6335010

PREBORED HOLES

87.000 LF 40.00000 3,480.00 79.62000 6,926.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 DESIGN NO. 0917; 224'.1 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(200)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0350 2507-2638610

CONCRETE SLOPE PROTECTION

810.000 SY 80.00000 64,800.00 106.17000 85,997.70

0360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

0370 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 185,791.49000 185,791.49

0380 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

237.000 LF 50.00000 11,850.00 106.17000 25,162.29

0390 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK FOR STRUCTURAL CONCRETE

2,382.000 SF 36.00000 85,752.00 69.01000 164,381.82

0400 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

65.500 SY 60.00000 3,930.00 79.62000 5,215.11

$2,193,609.99 $2,555,831.56Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 DESIGN NO. 0317; 234'-0 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0410 2402-2720000

EXCAVATION, CLASS 20

213.000 CY 75.00000 15,975.00 69.01000 14,699.13

0420 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

72.700 CY 615.00000 44,710.50 796.25000 57,887.38

0430 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

289.200 CY 695.00000 200,994.00 1,019.20000 294,752.64

0440 2404-7775000

REINFORCING STEEL

3,693.000 LB 0.90000 3,323.70 1.06000 3,914.58

0450 2404-7775005

REINFORCING STEEL, EPOXY COATED

81,648.000 LB 0.92000 75,116.16 1.06000 86,546.88

0460 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,489.000 LB 2.99600 4,461.04 2.93000 4,362.77

0470 2407-0564055

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD55

3.000 EACH 10,500.00000 31,500.00 12,739.99000 38,219.97
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November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 DESIGN NO. 0317; 234'-0 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0480 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

3.000 EACH 11,000.00000 33,000.00 13,801.65000 41,404.95

0490 2407-0564115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD115

3.000 EACH 19,000.00000 57,000.00 21,233.31000 63,699.93

0500 2408-7800000

STRUCTURAL STEEL

3,410.000 LB 3.00000 10,230.00 4.25000 14,492.50

0510 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

237.000 LF 70.00000 16,590.00 76.17000 18,052.29

0520 2501-0201284

PILES, STEEL, HP 12 X 84

4,555.000 LF 48.00000 218,640.00 53.08000 241,779.40

0530 2501-6335010

PREBORED HOLES

203.000 LF 40.00000 8,120.00 74.32000 15,086.96

0540 2507-2638610

CONCRETE SLOPE PROTECTION

341.000 SY 80.00000 27,280.00 159.25000 54,304.25
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 DESIGN NO. 0317; 234'-0 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

0560 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 106,166.56000 106,166.56

0570 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

57.000 LF 50.00000 2,850.00 159.25000 9,077.25

0580 2599-9999009

('LINEAR FEET' ITEM) VIDEO INSPECT STORM
SEWER

568.000 LF 5.00000 2,840.00 5.31000 3,016.08

0590 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK FOR STRUCTURAL CONCRETE

728.000 SF 36.00000 26,208.00 47.77000 34,776.56

0600 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

26.000 SY 60.00000 1,560.00 106.17000 2,760.42

$863,398.40 $1,113,493.83Section Totals:
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 DESIGN NO. 1117;234'-0 X 61'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0610 2402-2720000

EXCAVATION, CLASS 20

645.000 CY 75.00000 48,375.00 26.54000 17,118.30

0620 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

190.200 CY 615.00000 116,973.00 743.17000 141,350.93

0630 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

754.300 CY 695.00000 524,238.50 1,019.20000 768,782.56

0640 2404-7775000

REINFORCING STEEL

10,000.000 LB 0.90000 9,000.00 1.06000 10,600.00

0650 2404-7775005

REINFORCING STEEL, EPOXY COATED

209,313.000 LB 0.92000 192,567.96 1.06000 221,871.78

0660 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,088.000 LB 2.98600 9,220.77 2.92000 9,016.96

0670 2407-0564055

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD55

8.000 EACH 10,500.00000 84,000.00 12,739.99000 101,919.92
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 DESIGN NO. 1117;234'-0 X 61'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0680 2407-0564060

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD60

8.000 EACH 11,000.00000 88,000.00 13,801.65000 110,413.20

0690 2407-0564115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD115

8.000 EACH 19,000.00000 152,000.00 21,233.31000 169,866.48

0700 2408-7800000

STRUCTURAL STEEL

7,446.000 LB 3.00000 22,338.00 4.25000 31,645.50

0710 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

237.000 LF 70.00000 16,590.00 76.17000 18,052.29

0720 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

247.000 LF 165.00000 40,755.00 159.25000 39,334.75

0730 2501-0201284

PILES, STEEL, HP 12 X 84

13,545.000 LF 48.00000 650,160.00 53.08000 718,968.60

0740 2501-6335010

PREBORED HOLES

591.000 LF 40.00000 23,640.00 63.70000 37,646.70
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 DESIGN NO. 1117;234'-0 X 61'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0750 2507-2638610

CONCRETE SLOPE PROTECTION

839.000 SY 80.00000 67,120.00 106.17000 89,076.63

0760 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

0770 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 212,333.13000 212,333.13

0780 2599-9999009

('LINEAR FEET' ITEM) PILE CASING, CMP, 24
INCH

159.000 LF 50.00000 7,950.00 159.25000 25,320.75

0790 2599-9999009

('LINEAR FEET' ITEM) VIDEO INSPECT STORM
SEWER

568.000 LF 5.00000 2,840.00 5.31000 3,016.08

0800 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN VENER
BRICK FOR STRUCTURAL CONRETE

2,313.000 SF 36.00000 83,268.00 47.77000 110,492.01
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 DESIGN NO. 1117;234'-0 X 61'-4 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE             IM-NHS-029-6(202)147--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0810 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

64.600 SY 60.00000 3,876.00 106.17000 6,858.58

$2,275,912.23 $2,852,178.48Section Totals:
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 DESIGN NO. 0417; 189'-0 X 73'-9 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0820 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 100,000.00000 100,000.00 175,174.82000 175,174.82

0830 2402-2720000

EXCAVATION, CLASS 20

436.000 CY 75.00000 32,700.00 106.17000 46,290.12

0840 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

91.500 CY 615.00000 56,272.50 796.25000 72,856.88

0850 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

316.700 CY 695.00000 220,106.50 796.25000 252,172.38

0860 2404-7775000

REINFORCING STEEL

16,846.000 LB 0.90000 15,161.40 1.33000 22,405.18

0870 2404-7775005

REINFORCING STEEL, EPOXY COATED

65,868.000 LB 0.92000 60,598.56 1.22000 80,358.96

0880 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,202.000 LB 3.00600 3,613.21 3.72000 4,471.44
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 DESIGN NO. 0417; 189'-0 X 73'-9 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0890 2407-0563050

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC50

4.000 EACH 9,500.00000 38,000.00 12,739.99000 50,959.96

0900 2407-0563065

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC65

4.000 EACH 11,000.00000 44,000.00 14,863.32000 59,453.28

0910 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

4.000 EACH 11,500.00000 46,000.00 15,924.99000 63,699.96

0920 2408-7800000

STRUCTURAL STEEL

3,831.000 LB 3.00000 11,493.00 3.18000 12,182.58

0930 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

192.100 LF 72.00000 13,831.20 79.62000 15,295.00

0940 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 22,500.00000 22,500.00 26,541.64000 26,541.64
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 DESIGN NO. 0417; 189'-0 X 73'-9 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

0950 2501-0201057

PILES, STEEL, HP 10 X 57

5,790.000 LF 39.00000 225,810.00 42.47000 245,901.30

0960 2501-6335010

PREBORED HOLES

210.000 LF 40.00000 8,400.00 53.08000 11,146.80

0970 2507-2638610

CONCRETE SLOPE PROTECTION

390.000 SY 80.00000 31,200.00 116.78000 45,544.20

0980 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

0990 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 116,783.22000 116,783.22

1000 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK

927.000 SF 36.00000 33,372.00 69.01000 63,972.27

$1,046,058.37 $1,373,703.32Section Totals:
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 DESIGN NO. 1317; 189'-0 X 74'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1010 2402-2720000

EXCAVATION, CLASS 20

1,250.000 CY 75.00000 93,750.00 106.17000 132,712.50

1020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

324.600 CY 725.00000 235,335.00 796.25000 258,462.75

1030 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

778.400 CY 710.00000 552,664.00 796.25000 619,801.00

1040 2404-7775000

REINFORCING STEEL

41,125.000 LB 0.90000 37,012.50 1.06000 43,592.50

1050 2404-7775005

REINFORCING STEEL, EPOXY COATED

170,073.000 LB 0.92000 156,467.16 1.06000 180,277.38

1060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,608.000 LB 2.98600 7,787.49 3.18000 8,293.44

1070 2407-0563050

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC50

10.000 EACH 9,500.00000 95,000.00 12,739.99000 127,399.90
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 DESIGN NO. 1317; 189'-0 X 74'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1080 2407-0563065

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC65

10.000 EACH 11,000.00000 110,000.00 14,863.32000 148,633.20

1090 2407-0563070

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC70

10.000 EACH 11,500.00000 115,000.00 15,924.98000 159,249.80

1100 2408-7800000

STRUCTURAL STEEL

19,840.000 LB 6.75000 133,920.00 5.84000 115,865.60

1110 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

192.100 LF 74.00000 14,215.40 79.62000 15,295.00

1120 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

216.000 LF 185.00000 39,960.00 138.02000 29,812.32

1130 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 22,500.00000 22,500.00 24,418.31000 24,418.31

1140 2501-0201057

PILES, STEEL, HP 10 X 57

16,265.000 LF 39.00000 634,335.00 42.47000 690,774.55
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 DESIGN NO. 1317; 189'-0 X 74'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1150 2501-6335010

PREBORED HOLES

540.000 LF 40.00000 21,600.00 53.08000 28,663.20

1160 2501-8400172

TEMPORARY SHORING

(1) LS 18,000.00000 18,000.00 53,083.28000 53,083.28

1170 2507-2638610

CONCRETE SLOPE PROTECTION

1,002.000 SY 80.00000 80,160.00 106.17000 106,382.34

1180 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

32.000 SY 75.00000 2,400.00 159.25000 5,096.00

1190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

1200 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 318,499.68000 318,499.68

1210 2599-9999005

('EACH' ITEM) ORNAMENTAL BRICK COLUMNS

20.000 EACH 2,500.00000 50,000.00 2,123.33000 42,466.60
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 DESIGN NO. 1317; 189'-0 X 74'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE             IM-NHS-029-6(204)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1220 2599-9999010

('LUMP SUM' ITEM) SHEET METAL ROOFING

(1) LS 45,000.00000 45,000.00 37,158.30000 37,158.30

1230 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK

3,692.000 SF 42.00000 155,064.00 69.01000 254,784.92

$2,753,170.55 $3,409,215.90Section Totals:

Page 21 of 75

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0007 DESIGN NO. 2017; 90'-0 X 26'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE               IM-NHS029-7(32)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1240 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 90,241.58000 90,241.58

1250 2402-2720000

EXCAVATION, CLASS 20

65.000 CY 75.00000 4,875.00 53.08000 3,450.20

1260 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

36.100 CY 650.00000 23,465.00 1,274.00000 45,991.40

1270 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

116.800 CY 740.00000 86,432.00 1,274.00000 148,803.20

1280 2404-7775000

REINFORCING STEEL

144.000 LB 0.90000 129.60 1.06000 152.64

1290 2404-7775005

REINFORCING STEEL, EPOXY COATED

30,391.000 LB 0.92000 27,959.72 1.06000 32,214.46

1300 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,672.000 LB 3.04600 5,092.91 2.98000 4,982.56
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0007 DESIGN NO. 2017; 90'-0 X 26'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE               IM-NHS029-7(32)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1310 2407-0562890

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB90

4.000 EACH 17,000.00000 68,000.00 19,109.98000 76,439.92

1320 2408-7800000

STRUCTURAL STEEL

1,224.000 LB 3.00000 3,672.00 5.31000 6,499.44

1330 2414-6424110

CONCRETE BARRIER RAILING

232.300 LF 155.00000 36,006.50 76.17000 17,694.29

1340 2501-0201284

PILES, STEEL, HP 12 X 84

1,260.000 LF 50.00000 63,000.00 53.08000 66,880.80

1350 2501-6335010

PREBORED HOLES

452.000 LF 80.00000 36,160.00 106.17000 47,988.84

1360 2507-2638620

MACADAM STONE SLOPE PROTECTION

88.000 SY 75.00000 6,600.00 69.01000 6,072.88

1370 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

24.000 SY 75.00000 1,800.00 159.25000 3,822.00

Page 23 of 75

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0007 DESIGN NO. 2017; 90'-0 X 26'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE               IM-NHS029-7(32)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

1390 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 53,083.28000 53,083.28

1400 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

77.400 SY 60.00000 4,644.00 106.17000 8,217.56

$490,836.73 $621,028.38Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0008 DESIGN NO. 0517; 85'-0 X 61'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE              IM-NHS-029-7(33)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1410 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 75.00000 6,000.00 53.08000 4,246.40

1420 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

48.800 CY 650.00000 31,720.00 1,274.00000 62,171.20

1430 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

87.700 CY 740.00000 64,898.00 1,274.00000 111,729.80

1440 2404-7775000

REINFORCING STEEL

276.000 LB 0.90000 248.40 1.06000 292.56

1450 2404-7775005

REINFORCING STEEL, EPOXY COATED

25,692.000 LB 0.95000 24,407.40 1.06000 27,233.52

1460 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

557.000 LB 3.08600 1,718.90 3.03000 1,687.71

1470 2407-0562885

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB85

3.000 EACH 16,500.00000 49,500.00 18,048.32000 54,144.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0008 DESIGN NO. 0517; 85'-0 X 61'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE              IM-NHS-029-7(33)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1480 2408-7800000

STRUCTURAL STEEL

1,154.000 LB 3.00000 3,462.00 5.31000 6,127.74

1490 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

88.500 LF 95.00000 8,407.50 76.17000 6,741.05

1500 2501-0201284

PILES, STEEL, HP 12 X 84

850.000 LF 50.00000 42,500.00 53.08000 45,118.00

1510 2501-6335010

PREBORED HOLES

274.000 LF 80.00000 21,920.00 106.17000 29,090.58

1520 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

1530 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 37,158.30000 37,158.30

1540 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

41.200 SY 60.00000 2,472.00 106.17000 4,374.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

$340,254.20 $398,609.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0009 DESIGN NO. 1517; 85'-0 X 62'-7 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE              IM-NHS-029-7(33)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1550 2402-2720000

EXCAVATION, CLASS 20

149.000 CY 75.00000 11,175.00 53.08000 7,908.92

1560 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

114.300 CY 695.00000 79,438.50 1,274.00000 145,618.20

1570 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

228.400 CY 740.00000 169,016.00 1,274.00000 290,981.60

1580 2404-7775000

REINFORCING STEEL

494.000 LB 0.90000 444.60 1.06000 523.64

1590 2404-7775005

REINFORCING STEEL, EPOXY COATED

64,509.000 LB 0.92000 59,348.28 1.06000 68,379.54

1600 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,646.000 LB 3.00600 4,947.88 2.94000 4,839.24

1610 2407-0562885

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB85

8.000 EACH 16,500.00000 132,000.00 18,048.32000 144,386.56
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0009 DESIGN NO. 1517; 85'-0 X 62'-7 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE              IM-NHS-029-7(33)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1620 2408-7800000

STRUCTURAL STEEL

2,652.000 LB 3.00000 7,956.00 5.31000 14,082.12

1630 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

211.500 LF 122.00000 25,803.00 76.17000 16,109.96

1640 2501-0201284

PILES, STEEL, HP 12 X 84

2,145.000 LF 50.00000 107,250.00 53.08000 113,856.60

1650 2501-6335010

PREBORED HOLES

710.000 LF 80.00000 56,800.00 106.17000 75,380.70

1660 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

16.400 SY 75.00000 1,230.00 159.25000 2,611.70

1670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,493.33000 8,493.33

1680 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 84,933.25000 84,933.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0009 DESIGN NO. 1517; 85'-0 X 62'-7 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE              IM-NHS-029-7(33)148--03-97

SECTION: Cat Alt Set: Cat Alt Member:

1690 2599-9999018

('SQUARE YARDS' ITEM) SUBSURFACE
DRAINAGE MATTING

122.700 SY 60.00000 7,362.00 106.17000 13,027.06

$745,771.26 $991,132.42Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

1700 2102-0425070

SPECIAL BACKFILL

40,669.700 TON 16.50000 671,050.05 29.90000 1,216,024.03

1710 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

120,498.000 CY 9.00000 1,084,482.00 16.89000 2,035,211.22

1720 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,955.000 CY 15.00000 59,325.00 15.25000 60,313.75

1730 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

200.000 CY 40.00000 8,000.00 51.82000 10,364.00

1740 2102-2713090

EXCAVATION, CLASS 13, WASTE

6,600.000 CY 21.00000 138,600.00 45.00000 297,000.00

1750 2105-8425005

TOPSOIL, FURNISH AND SPREAD

7,433.000 CY 19.00000 141,227.00 24.19000 179,804.27

1760 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,731.000 CY 7.00000 19,117.00 17.36000 47,410.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

1770 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,975.000 CY 7.00000 20,825.00 1.12000 3,332.00

1780 2107-0875100

COMPACTION WITH MOISTURE CONTROL

90,723.000 CY 0.50000 45,361.50 0.37000 33,567.51

1790 2111-8174100

GRANULAR SUBBASE

64,327.700 SY 8.90000 572,516.53 7.80000 501,756.06

1800 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

31,237.300 SY 1.75000 54,665.28 1.93000 60,287.99

1810 2115-0100000

MODIFIED SUBBASE

5,507.200 CY 57.00000 313,910.40 42.10000 231,853.12

1820 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

3,326.800 SY 150.00000 499,020.00 122.29000 406,834.37

1830 2123-7450000

SHOULDER CONSTRUCTION, EARTH

18.300 STA 200.00000 3,660.00 485.51000 8,884.83
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

1840 2123-7450020

SHOULDER FINISHING, EARTH

105.380 STA 180.00000 18,968.40 299.61000 31,572.90

1850 2201-0505060

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 6 IN.

9,750.000 SY 55.00000 536,250.00 49.57000 483,307.50

1860 2213-6745500

REMOVAL OF CURB

0.400 STA 4,000.00000 1,600.00 1,592.50000 637.00

1870 2214-5145150

PAVEMENT SCARIFICATION

288.400 SY 10.00000 2,884.00 22.51000 6,491.88

1880 2301-0690203

BRIDGE APPROACH, BR-203

6,393.500 SY 195.00000 1,246,732.50 158.52000 1,013,497.62

1890 2301-1004100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 10 IN.

10,172.700 SY 63.00000 640,880.10 77.53000 788,689.43
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

1900 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

62,199.100 SY 65.00000 4,042,941.50 65.87000 4,097,054.72

1910 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

2,395.200 SY 115.00000 275,448.00 68.38000 163,783.78

1920 2304-0100000

DETOUR PAVEMENT

2,508.400 SY 57.95000 145,361.78 68.13000 170,897.29

1930 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

9.000 EACH 850.00000 7,650.00 902.42000 8,121.78

1940 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

2.000 EACH 2,750.00000 5,500.00 6,370.00000 12,740.00

1950 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 130,000.00000 130,000.00 60,514.94000 60,514.94
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

1960 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 30,000.00000 30,000.00 40,874.13000 40,874.13

1970 2401-6745765

REMOVAL OF LIGHT POLES

9.000 EACH 450.00000 4,050.00 477.75000 4,299.75

1980 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

3,974.000 LF 17.00000 67,558.00 15.13000 60,126.62

1990 2402-0425030

GRANULAR BACKFILL

12,739.000 CY 27.31000 347,902.09 32.42000 412,998.38

2000 2402-2720000

EXCAVATION, CLASS 20

233.000 CY 40.00000 9,320.00 53.08000 12,367.64

2010 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

138.000 CY 1,200.00000 165,600.00 1,274.00000 175,812.00

2020 2404-7775000

REINFORCING STEEL

86,933.000 LB 0.85000 73,893.05 0.81000 70,415.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2030 2404-7775005

REINFORCING STEEL, EPOXY COATED

17,754.000 LB 1.10000 19,529.40 1.30000 23,080.20

2040 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

11,554.800 SY 3.50000 40,441.80 3.18000 36,744.26

2050 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 950.00000 950.00 1,008.58000 1,008.58

2060 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,000.00000 3,000.00 1,061.67000 3,185.01

2070 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

19,800.000 SF 34.00000 673,200.00 34.31000 679,338.00

2080 2433-0001036

CONCRETE DRILLED SHAFT, 36 IN. DIAMETER

152.000 LF 590.00000 89,680.00 744.40000 113,148.80

2090 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

4.000 EACH 5,000.00000 20,000.00 5,308.33000 21,233.32

Page 36 of 75

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

November 21, 2017

97-0297-050 Primary County: WOODBURY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2100 2435-0140300

MANHOLE, STORM SEWER, SW-403 10 FT X 10
FT

1.000 EACH 13,300.00000 13,300.00 14,120.15000 14,120.15

2110 2435-0250700

INTAKE, SW-507

26.000 EACH 4,000.00000 104,000.00 4,246.66000 110,413.16

2120 2435-0250710

INTAKE, SW-507 MODIFIED

1.000 EACH 4,800.00000 4,800.00 5,095.99000 5,095.99

2130 2435-0250800

INTAKE, SW-508

13.000 EACH 5,000.00000 65,000.00 5,308.33000 69,008.29

2140 2435-0250804

INTAKE, SW-508, TOP ONLY

4.000 EACH 2,200.00000 8,800.00 2,335.67000 9,342.68

2150 2435-0250900

INTAKE, SW-509

7.000 EACH 5,500.00000 38,500.00 5,839.16000 40,874.12

2160 2435-0251000

INTAKE, SW-510

3.000 EACH 5,100.00000 15,300.00 5,414.50000 16,243.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2170 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 6,200.00000 6,200.00 6,582.32000 6,582.32

2180 2435-0251224

INTAKE, SW-512, 24 IN.

5.000 EACH 2,400.00000 12,000.00 2,548.00000 12,740.00

2190 2435-0254100

INTAKE, SW-541

3.000 EACH 4,900.00000 14,700.00 5,202.16000 15,606.48

2200 2435-0254700

BARRIER INTAKE, SW-547

29.000 EACH 12,450.00000 361,050.00 13,217.74000 383,314.46

2210 2435-0254900

BARRIER INTAKE, SW-549

23.000 EACH 9,700.00000 223,100.00 10,298.16000 236,857.68

2220 2435-0254910

BARRIER INTAKE, SW-549 MODIFIED

14.000 EACH 11,600.00000 162,400.00 12,315.32000 172,414.48

2230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 1,000.00000 3,000.00 1,061.67000 3,185.01
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2240 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 3,000.00000 3,000.00 3,185.00000 3,185.00

2250 2435-0600120

INTAKE ADJUSTMENT, MAJOR

6.000 EACH 5,000.00000 30,000.00 5,308.33000 31,849.98

2260 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,750.00000 3,500.00 1,857.92000 3,715.84

2270 2435-0700020

CONNECTION TO EXISTING INTAKE

5.000 EACH 1,250.00000 6,250.00 1,327.08000 6,635.40

2280 2499-0926010

CRUSHED BRICK

17.000 TON 100.00000 1,700.00 173.73000 2,953.41

2290 2501-0201042

PILES, STEEL, HP 10 X 42

780.000 LF 48.00000 37,440.00 37.16000 28,984.80

2300 2501-0201057

PILES, STEEL, HP 10 X 57

600.000 LF 55.00000 33,000.00 40.34000 24,204.00
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2310 2501-8400172

TEMPORARY SHORING

(1) LS 100,000.00000 100,000.00 106,166.56000 106,166.56

2320 2502-2301000

FIN DRAIN, AS PER PLAN

5,139.000 LF 13.00000 66,807.00 12.74000 65,470.86

2330 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

18,191.000 LF 6.50000 118,241.50 11.36000 206,649.76

2340 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

173.000 LF 23.00000 3,979.00 24.42000 4,224.66

2350 2502-8221303

SUBDRAIN OUTLET, DR-303

248.000 EACH 150.00000 37,200.00 143.32000 35,543.36

2360 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 900.00000 1,800.00 583.92000 1,167.84

2370 2503-0112012

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

342.000 LF 58.20000 19,904.40 61.79000 21,132.18
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2380 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

285.000 LF 64.70000 18,439.50 68.69000 19,576.65

2390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

9,785.000 LF 92.50000 905,112.50 98.20000 960,887.00

2400 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

569.000 LF 97.00000 55,193.00 102.98000 58,595.62

2410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

324.000 LF 121.50000 39,366.00 128.99000 41,792.76

2420 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

149.000 LF 171.00000 25,479.00 181.54000 27,049.46
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2430 2503-0114672

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 72 IN.

206.000 LF 346.00000 71,276.00 367.34000 75,672.04

2440 2503-0116330

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

656.000 LF 124.00000 81,344.00 131.65000 86,362.40

2450 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

4,290.000 LF 15.00000 64,350.00 15.92000 68,296.80

2460 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

649.000 LF 18.00000 11,682.00 19.11000 12,402.39

2470 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

628.000 LF 60.00000 37,680.00 63.70000 40,003.60
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2480 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

174.000 LF 70.00000 12,180.00 74.32000 12,931.68

2490 2504-0119030

SANITARY SEWER GRAVITY MAIN, TRENCHED,
VITRIFIED CLAY PIPE (VCP), EXTRA
STRENGTH, 30 IN.

91.000 LF 258.00000 23,478.00 273.91000 24,925.81

2500 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

91.000 LF 23.00000 2,093.00 24.42000 2,222.22

2510 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

593.000 LF 5.00000 2,965.00 5.31000 3,148.83

2520 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 21.00000 3,150.00 22.30000 3,345.00

2530 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,100.00000 6,300.00 2,229.50000 6,688.50
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2540 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 210.00000 630.00 222.95000 668.85

2550 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,100.00000 6,300.00 2,229.50000 6,688.50

2560 2507-2638610

CONCRETE SLOPE PROTECTION

777.600 SY 110.00000 85,536.00 84.13000 65,419.49

2570 2507-8029000

EROSION STONE

154.800 TON 43.00000 6,656.40 69.22000 10,715.26

2580 2510-6745850

REMOVAL OF PAVEMENT

73,356.900 SY 7.75000 568,515.98 6.00000 440,141.40

2590 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

50.000 EACH 500.00000 25,000.00 530.83000 26,541.50

2600 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

321.400 SY 12.00000 3,856.80 20.30000 6,524.42
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2610 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,025.300 SY 55.00000 56,391.50 47.03000 48,219.86

2620 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

9.140 STA 210.00000 1,919.40 432.82000 3,955.97

2630 2511-7528101

DETECTABLE WARNINGS

102.000 SF 35.00000 3,570.00 26.54000 2,707.08

2640 2513-0001000

CONCRETE BARRIER, BA-100

5,937.400 LF 66.00000 391,868.40 66.98000 397,687.05

2650 2513-0001011

CONCRETE BARRIER, BA-101

4.000 EACH 2,100.00000 8,400.00 2,071.83000 8,287.32

2660 2513-0001020

CONCRETE BARRIER, BA-102

3,899.800 LF 100.00000 389,980.00 103.41000 403,278.32

2670 2513-0001030

CONCRETE BARRIER, BA-103

789.200 LF 62.00000 48,930.40 63.25000 49,916.90
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2680 2513-0001040

CONCRETE BARRIER, BA-104

257.900 LF 135.00000 34,816.50 141.45000 36,479.96

2690 2513-0001050

CONCRETE BARRIER, BA-105

1.000 EACH 3,500.00000 3,500.00 3,637.92000 3,637.92

2700 2513-0001070

CONCRETE BARRIER RAIL, BA-107

2.000 EACH 2,100.00000 4,200.00 2,077.18000 4,154.36

2710 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 750.00000 750.00 796.25000 796.25

2720 2518-6910000

SAFETY CLOSURE

33.000 EACH 225.00000 7,425.00 238.87000 7,882.71

2730 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

4,232.800 LF 20.60000 87,195.68 20.01000 84,698.33

2740 2519-3300600

FENCE, SAFETY

6,478.000 LF 5.00000 32,390.00 5.31000 34,398.18
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

2750 2519-3711600

GATE ASSEMBLY, CHAIN LINK, 16 FT.

1.000 EACH 1,850.00000 1,850.00 2,756.08000 2,756.08

2760 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

3,662.000 LF 2.60000 9,521.20 2.28000 8,349.36

2770 2522-8929140

LIGHTING TOWER, 140 FT.

2.000 EACH 51,000.00000 102,000.00 54,144.95000 108,289.90

2780 2522-8930230

LUMINAIRE, TOWER FLOODLIGHTING

16.000 EACH 1,000.00000 16,000.00 1,061.67000 16,986.72

2790 2523-0000100

LIGHTING POLES

4.000 EACH 5,500.00000 22,000.00 5,839.16000 23,356.64

2800 2523-0000200

ELECTRICAL CIRCUITS

3,985.000 LF 20.50000 81,692.50 21.76000 86,713.60

2810 2523-0000310

HANDHOLES AND JUNCTION BOXES

21.000 EACH 1,350.00000 28,350.00 1,433.25000 30,098.25
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC
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2820 2523-0000400

CONTROL CABINET

2.000 EACH 7,600.00000 15,200.00 8,068.66000 16,137.32

2830 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 600.00000 600.00 637.00000 637.00

2840 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 400,000.00000 400,000.00 424,666.25000 424,666.25

2850 2526-8285000

CONSTRUCTION SURVEY

(1) LS 305,000.00000 305,000.00 323,808.01000 323,808.01

2860 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,716.000 STA 18.00000 120,888.00 19.11000 128,342.76

2870 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

758.920 STA 20.00000 15,178.40 21.23000 16,111.87

2880 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

84.900 STA 115.00000 9,763.50 122.09000 10,365.44
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC
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2890 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

245.000 EACH 110.00000 26,950.00 116.78000 28,611.10

2900 2527-9263180

PAVEMENT MARKINGS REMOVED

2,059.430 STA 18.00000 37,069.74 19.11000 39,355.71

2910 2527-9263190

SYMBOLS AND LEGENDS REMOVED

45.000 EACH 110.00000 4,950.00 116.78000 5,255.10

2920 2528-3800000

MODULAR GLARE SCREEN SYSTEM

35,480.800 LF 3.15000 111,764.52 3.34000 118,505.87

2930 2528-4983200

MONITORING WITH INCIDENT RESPONSE

240.000 CDAY 1,025.00000 246,000.00 1,088.21000 261,170.40

2940 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

37,484.000 LF 2.00000 74,968.00 2.12000 79,466.08

2950 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

3.000 EACH 3,500.00000 10,500.00 3,715.83000 11,147.49
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(1) GODBERSEN-SMITH
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2960 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 30,000.00000 30,000.00 31,849.96000 31,849.96

2970 2528-8445110

TRAFFIC CONTROL

(1) LS 350,000.00000 350,000.00 135,362.37000 135,362.37

2980 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

2,617.700 LF 7.00000 18,323.90 7.43000 19,449.51

2990 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

106.900 SY 125.00000 13,362.50 62.40000 6,670.56

3000 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 500.00000 500.00 284.90000 284.90

3010 2533-4980005

MOBILIZATION

(1) LS 2,300,000.00000 2,300,000.00 2,283,051.95000 2,283,051.95

3020 2551-0000110

TEMP CRASH CUSHION

19.000 EACH 900.00000 17,100.00 955.50000 18,154.50
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(2) KNIFE RIVER
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3030 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

7.000 EACH 5,500.00000 38,500.00 5,839.16000 40,874.12

3040 2552-0000210

TRENCH FOUNDATION

5.000 TON 85.00000 425.00 90.24000 451.20

3050 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

6,790.000 CY 20.00000 135,800.00 21.23000 144,151.70

3060 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

15.000 LF 68.00000 1,020.00 72.19000 1,082.85

3070 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

919.000 LF 48.00000 44,112.00 50.96000 46,832.24

3080 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

664.000 LB 14.00000 9,296.00 14.86000 9,867.04

3090 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,500.00000 3,000.00 1,592.50000 3,185.00
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3100 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 1,800.00000 3,600.00 1,911.00000 3,822.00

3110 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 3,600.00000 7,200.00 3,822.00000 7,644.00

3120 2599-9999003

('CUBIC YARDS' ITEM) EXPANDED
POLYSTYRENE EPS BLOCK GEOFOAM,  EPS29

43,562.000 CY 106.00000 4,617,572.00 100.99000 4,399,326.38

3130 2599-9999003

('CUBIC YARDS' ITEM) FLOODABLE BACKFILL

664.000 CY 56.00000 37,184.00 41.63000 27,642.32

3140 2599-9999005

('EACH' ITEM) ABANDONMENT OF INTAKE AND
UTILITY ACCESS

1.000 EACH 1,000.00000 1,000.00 1,061.66000 1,061.66

3150 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-101
MODIFIED

9.000 EACH 2,100.00000 18,900.00 2,128.97000 19,160.73
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3160 2599-9999005

('EACH' ITEM) CONCRETE BARRIER, BA-105
MODIFIED

2.000 EACH 2,100.00000 4,200.00 2,140.17000 4,280.34

3170 2599-9999005

('EACH' ITEM) DEVICE CABINET FOOTING

4.000 EACH 6,200.00000 24,800.00 6,582.33000 26,329.32

3180 2599-9999005

('EACH' ITEM) DEVICE CABINET, PEDESTAL
MOUNT

4.000 EACH 6,000.00000 24,000.00 6,369.99000 25,479.96

3190 2599-9999005

('EACH' ITEM) DEVICE CABINET, POLE MOUNT

9.000 EACH 5,200.00000 46,800.00 5,520.66000 49,685.94

3200 2599-9999005

('EACH' ITEM) HANDHOLE, ITS TYPE 1

10.000 EACH 950.00000 9,500.00 1,008.58000 10,085.80

3210 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FIBER VAULT

18.000 EACH 1,900.00000 34,200.00 2,017.16000 36,308.88

3220 2599-9999005

('EACH' ITEM) HANDHOLE, TYPE FOR27

39.000 EACH 1,500.00000 58,500.00 1,592.50000 62,107.50
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3230 2599-9999005

('EACH' ITEM) ITS STEEL POLE

6.000 EACH 3,000.00000 18,000.00 3,185.00000 19,110.00

3240 2599-9999005

('EACH' ITEM) ITS STEEL POLE WITH
LOWERING DEVICE

3.000 EACH 27,500.00000 82,500.00 29,195.80000 87,587.40

3250 2599-9999005

('EACH' ITEM) LED COBRAHEAD LIGHT
RETROFIT - TYPE 3 LUMINAIRE

4.000 EACH 500.00000 2,000.00 530.83000 2,123.32

3255 2599-9999005

('EACH' ITEM) LED COBRAHEAD LUMINAIRE

1.000 EACH 500.00000 500.00 530.84000 530.84

3260 2599-9999005

('EACH' ITEM) LED FLOOD LIGHT

4.000 EACH 1,800.00000 7,200.00 1,911.00000 7,644.00

3270 2599-9999005

('EACH' ITEM) LED TRAIL LIGHT

17.000 EACH 900.00000 15,300.00 955.50000 16,243.50

3280 2599-9999005

('EACH' ITEM) LED UNDERDECK LIGHT
ASSEMBLY - TYPE 1 LUMINAIRE

8.000 EACH 1,400.00000 11,200.00 1,486.33000 11,890.64
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3290 2599-9999005

('EACH' ITEM) LED UNDERDECK LIGHT
RETROFIT - TYPE 1 LUMINAIRE

8.000 EACH 1,115.00000 8,920.00 1,183.76000 9,470.08

3300 2599-9999005

('EACH' ITEM) LED UNDERDECK LIGHT
RETROFIT - TYPE 2 LUMINAIRE

2.000 EACH 625.00000 1,250.00 663.54000 1,327.08

3310 2599-9999005

('EACH' ITEM) MANHOLE, STORM SEWER, SW-
401, 48 IN. MODIFIED

1.000 EACH 4,500.00000 4,500.00 4,777.49000 4,777.49

3320 2599-9999005

('EACH' ITEM) MANHOLE, STORM SEWER, SW-
401, 84 IN. MODIFIED

1.000 EACH 11,500.00000 11,500.00 12,209.16000 12,209.16

3330 2599-9999005

('EACH' ITEM) METER PEDESTAL

2.000 EACH 2,800.00000 5,600.00 2,972.67000 5,945.34

3340 2599-9999005

('EACH' ITEM) MODIFY LIGHTING CONTROL
CABINET

1.000 EACH 1,500.00000 1,500.00 1,592.50000 1,592.50
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3350 2599-9999005

('EACH' ITEM) POWER CONNECTION TO
LIGHTING CONTROL CABINET

7.000 EACH 2,000.00000 14,000.00 2,123.33000 14,863.31

3360 2599-9999005

('EACH' ITEM) POWER INSTALLED
FOUNDATION

9.000 EACH 2,100.00000 18,900.00 2,229.50000 20,065.50

3370 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING DEVICE
CABINET

5.000 EACH 4,250.00000 21,250.00 4,512.08000 22,560.40

3380 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING ITS
HANDHOLE

8.000 EACH 600.00000 4,800.00 637.00000 5,096.00

3390 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING ITS
POLE

5.000 EACH 2,050.00000 10,250.00 2,176.41000 10,882.05

3400 2599-9999005

('EACH' ITEM) REMOVAL OF LIGHTING
CONTROL CABINET

1.000 EACH 3,000.00000 3,000.00 3,185.00000 3,185.00
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3410 2599-9999005

('EACH' ITEM) REMOVAL OF TEMPORARY TO
PERMANENT BARRIER CONNECTION

4.000 EACH 1,500.00000 6,000.00 1,592.50000 6,370.00

3420 2599-9999005

('EACH' ITEM) REMOVAL OF TOWER LIGHT
POLES

2.000 EACH 9,350.00000 18,700.00 9,926.58000 19,853.16

3430 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
MEDIAN GATE ASSEMBLEY

1.000 EACH 1,200.00000 1,200.00 7,962.49000 7,962.49

3440 2599-9999005

('EACH' ITEM) STRIP LED DOWN LIGHT

36.000 EACH 750.00000 27,000.00 796.25000 28,665.00

3450 2599-9999005

('EACH' ITEM) UTILITY SUPPORT

1.000 EACH 1,000.00000 1,000.00 1,061.66000 1,061.66

3460 2599-9999009

('LINEAR FEET' ITEM) 2 INCH CONDUIT, BORED

2,809.000 LF 15.00000 42,135.00 15.92000 44,719.28
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3470 2599-9999009

('LINEAR FEET' ITEM) 2 INCH CONDUIT, RIGID
STEEL

120.000 LF 32.00000 3,840.00 33.97000 4,076.40

3480 2599-9999009

('LINEAR FEET' ITEM) 2 INCH CONDUIT,
TRENCHED/PLOWED

26,397.000 LF 7.50000 197,977.50 7.96000 210,120.12

3490 2599-9999009

('LINEAR FEET' ITEM) ABANDON WATER MAIN

726.000 LF 10.00000 7,260.00 10.62000 7,710.12

3500 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER,
BA-104 MODIFIED

2,081.900 LF 125.00000 260,237.50 130.53000 271,750.41

3510 2599-9999009

('LINEAR FEET' ITEM) FIBER OPTIC CABLE, 12
SM

9,815.000 LF 2.50000 24,537.50 2.65000 26,009.75

3520 2599-9999009

('LINEAR FEET' ITEM) FIBER OPTIC CABLE, 96
SM

41,775.000 LF 3.00000 125,325.00 3.18000 132,844.50
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3530 2599-9999009

('LINEAR FEET' ITEM) JET CLEAN EXISTING
STORM SEWER

802.000 LF 30.00000 24,060.00 31.85000 25,543.70

3540 2599-9999009

('LINEAR FEET' ITEM) PAVEMENT TRENCH
DRAIN

144.000 LF 215.00000 30,960.00 228.26000 32,869.44

3550 2599-9999009

('LINEAR FEET' ITEM) PRECAST FASCIA WALL
FOOTING

711.000 LF 144.21000 102,533.31 153.10000 108,854.10

3560 2599-9999009

('LINEAR FEET' ITEM) PULL TAPE

24,507.000 LF 1.00000 24,507.00 1.06000 25,977.42

3570 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF PAVEMENT
TRENCH DRAIN

1,741.000 LF 14.00000 24,374.00 15.13000 26,341.33

3580 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF SANDBAG
CURB

775.000 LF 4.00000 3,100.00 7.09000 5,494.75
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3590 2599-9999009

('LINEAR FEET' ITEM) REMOVE WATER MAIN

293.000 LF 12.00000 3,516.00 12.74000 3,732.82

3600 2599-9999009

('LINEAR FEET' ITEM) TRACER WIRE

31,353.000 LF 0.75000 23,514.75 0.80000 25,082.40

3610 2599-9999009

('LINEAR FEET' ITEM) VIDEO INSPECT
PROPOSED SANITARY SEWER

555.000 LF 5.00000 2,775.00 5.31000 2,947.05

3620 2599-9999009

('LINEAR FEET' ITEM) VIDEO INSPECT
PROPOSED STORM SEWER

355.000 LF 5.00000 1,775.00 5.31000 1,885.05

3630 2599-9999009

('LINEAR FEET' ITEM) WIRE, #2 AWG

4,935.000 LF 2.50000 12,337.50 2.65000 13,077.75

3640 2599-9999009

('LINEAR FEET' ITEM) WIRE, #3 AWG

126.000 LF 2.30000 289.80 2.44000 307.44

3650 2599-9999009

('LINEAR FEET' ITEM) WIRE, #4 AWG

3,108.000 LF 2.00000 6,216.00 2.12000 6,588.96
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3660 2599-9999009

('LINEAR FEET' ITEM) WIRE, #6 AWG

321.000 LF 1.50000 481.50 1.59000 510.39

3670 2599-9999009

('LINEAR FEET' ITEM) WIRE, #8 AWG

10,931.000 LF 1.25000 13,663.75 1.33000 14,538.23

3680 2599-9999010

('LUMP SUM' ITEM) BRIDGE APPROACH
PAVEMENT EF JOINT SUBDRAIN SYSTEM

(1) LS 42,000.00000 42,000.00 40,602.27000 40,602.27

3690 2599-9999010

('LUMP SUM' ITEM) DEWATERING

(1) LS 50,000.00000 50,000.00 1.07000 1.07

3700 2599-9999010

('LUMP SUM' ITEM) FIBER OPTIC CABLE
ACCEPTANCE TESTING

(1) LS 7,500.00000 7,500.00 7,962.49000 7,962.49

3710 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATOIN IMPROVEMENTS

(1) LS 153,000.00000 153,000.00 164,042.27000 164,042.27
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3720 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATOIN IMPROVEMENTS VERIFICATION
TESTING

(1) LS 19,500.00000 19,500.00 20,702.48000 20,702.48

3730 2599-9999010

('LUMP SUM' ITEM) SANITARY SEWER
TEMPORARY BYPASS

(1) LS 100,000.00000 100,000.00 106,166.56000 106,166.56

3740 2599-9999010

('LUMP SUM' ITEM) TEMPORARY PROTECTIVE
COVER OVER PEDESTRIAN TRAIL

(1) LS 25,000.00000 25,000.00 22,294.98000 22,294.98

3750 2599-9999010

('LUMP SUM' ITEM) TRAFFIC SIGNAL FIBER
OPTICS

(1) LS 44,000.00000 44,000.00 46,713.28000 46,713.28

3760 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 125,000.00000 125,000.00 88,542.91000 88,542.91

3770 2599-9999014

('SQUARE FEET' ITEM) INTEGRAL THIN
VENEER BRICK

1,629.000 SF 36.00000 58,644.00 47.77000 77,817.33
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3780 2599-9999014

('SQUARE FEET' ITEM) PRECAST FASCIA WALL
PANELS

10,044.000 SF 48.00000 482,112.00 48.93000 491,452.92

3790 2599-9999014

('SQUARE FEET' ITEM) REINFORCED SOIL
SLOPE (RSS)

9,369.000 SF 12.00000 112,428.00 14.29000 133,883.01

3800 2599-9999014

('SQUARE FEET' ITEM) REMOVE EXISTING
STEEL SHEET PILE RETAINING WALL

29,721.000 SF 0.25000 7,430.25 4.25000 126,314.25

3810 2599-9999018

('SQUARE YARDS' ITEM) COLD SPRAY-APPLIED
ELASTOMER WATERPROFFING MEMBRANE

490.000 SY 136.00000 66,640.00 137.18000 67,218.20

3820 2599-9999018

('SQUARE YARDS' ITEM) GEOMEMBRANE
OVER EXPANDED POLYSTYRENE BLOCK
GEOFOAM

923.000 SY 26.82000 24,754.86 14.95000 13,798.85

3830 2599-9999018

('SQUARE YARDS' ITEM) PAVED DITCH LINER,
PCC

363.500 SY 85.00000 30,897.50 78.71000 28,611.09
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3840 2601-2633100

MOWING

15.800 ACRE 40.00000 632.00 318.50000 5,032.30

3850 2601-2634100

MULCHING

7.900 ACRE 700.00000 5,530.00 743.17000 5,871.04

3860 2601-2634110

MULCHING, MECHANICALLY-BONDED FIBER
MATRIX

0.300 ACRE 5,000.00000 1,500.00 5,308.33000 1,592.50

3870 2601-2636015

NATIVE GRASS SEEDING

0.300 ACRE 2,500.00000 750.00 4,246.67000 1,274.00

3880 2601-2636043

SEEDING AND FERTILIZING (RURAL)

7.900 ACRE 850.00000 6,715.00 902.42000 7,129.12

3890 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

623.000 SQ 12.50000 7,787.50 14.86000 9,257.78

3900 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.100 ACRE 300.00000 2,730.00 637.00000 5,796.70
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3910 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

124.600 MGAL 60.00000 7,476.00 60.00000 7,476.00

3920 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

3930 2602-0000010

SILT DITCHES

3,650.000 LF 11.00000 40,150.00 18.86000 68,839.00

3940 2602-0000020

SILT FENCE

8,495.000 LF 1.45000 12,317.75 1.96000 16,650.20

3950 2602-0000030

SILT FENCE FOR DITCH CHECKS

14,274.000 LF 1.50000 21,411.00 2.49000 35,542.26

3960 2602-0000050

SILT BASINS

134.000 EACH 350.00000 46,900.00 762.31000 102,149.54

3970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,385.000 LF 0.25000 2,846.25 0.11000 1,252.35
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(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

3980 2602-0000080

REMOVAL OF SILT BASINS

67.000 EACH 250.00000 16,750.00 665.99000 44,621.33

3990 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,277.000 LF 1.00000 2,277.00 0.11000 250.47

4000 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

13,445.000 LF 3.75000 50,418.75 2.97000 39,931.65

4010 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

4,170.000 LF 3.75000 15,637.50 4.25000 17,722.50

4020 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

17,615.000 LF 0.50000 8,807.50 0.27000 4,756.05

4030 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

145.000 EACH 300.00000 43,500.00 318.50000 46,182.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

4040 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

145.000 EACH 100.00000 14,500.00 106.17000 15,394.65

4050 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

145.000 EACH 100.00000 14,500.00 106.17000 15,394.65

4060 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

392.000 LF 14.00000 5,488.00 14.86000 5,825.12

4070 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

63.000 EACH 25.00000 1,575.00 26.54000 1,672.02

4080 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

63.000 EACH 40.00000 2,520.00 42.47000 2,675.61

4090 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

23.000 EACH 241.00000 5,543.00 255.86000 5,884.78
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0010 ROADWAY ITEMS                                   IM-NHS-029-7(50)149--03.97SECTION: Cat Alt Set: Cat Alt Member:

4100 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

23.000 EACH 40.00000 920.00 42.47000 976.81

4110 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

23.000 EACH 40.00000 920.00 42.47000 976.81

4120 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

4130 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$29,266,178.57 $30,684,099.64Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0011 PAYMENT ADJUSTMENT INCENTIVE ITEMS                                   IM-NHS-029-
7(50)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

4140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

66,000.000 EACH 1.00000 66,000.00 1.00000 66,000.00

4150 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00 1.00000 54,000.00

4160 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 02

1.000 CDAY 3,000.00000 3,000.00 3,000.00000 3,000.00

4170 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 03

5.000 CDAY 2,000.00000 10,000.00 2,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0011 PAYMENT ADJUSTMENT INCENTIVE ITEMS                                   IM-NHS-029-
7(50)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

4180 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 11

10.000 CDAY 5,000.00000 50,000.00 5,000.00000 50,000.00

$183,000.00 $183,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0012 TRAFFIC SIGNS                                   IM-NHS-029-7(60)149--03-97SECTION: Cat Alt Set: Cat Alt Member:

4190 2402-2720000

EXCAVATION, CLASS 20

188.000 CY 40.00000 7,520.00 21.23000 3,991.24

4200 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

36.600 CY 1,200.00000 43,920.00 1,433.25000 52,456.95

4210 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,806.000 LB 1.10000 6,386.60 1.86000 10,799.16

4220 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 66,250.00000 66,250.00 70,335.35000 70,335.35

4230 2423-1060080

STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN

2.000 EACH 74,000.00000 148,000.00 78,563.26000 157,126.52

4240 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 1,200.00000 1,200.00 1,274.00000 1,274.00

4250 2524-6765110

REMOVAL OF TYPE A SIGN

1.000 EACH 225.00000 225.00 238.88000 238.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0012 TRAFFIC SIGNS                                   IM-NHS-029-7(60)149--03-97SECTION: Cat Alt Set: Cat Alt Member:

4260 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

17.000 EACH 550.00000 9,350.00 583.92000 9,926.64

4270 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 750.00000 2,250.00 796.25000 2,388.75

4280 2524-9100010

OBJECT MARKER, TYPE 1

7.000 EACH 285.00000 1,995.00 302.57000 2,117.99

4290 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

276.000 LF 22.25000 6,141.00 23.62000 6,519.12

4300 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

482.000 LF 19.75000 9,519.50 20.97000 10,107.54

4310 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

26.000 EACH 550.00000 14,300.00 583.92000 15,181.92

4320 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

18.000 EACH 675.00000 12,150.00 716.62000 12,899.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0012 TRAFFIC SIGNS                                   IM-NHS-029-7(60)149--03-97SECTION: Cat Alt Set: Cat Alt Member:

4330 2524-9290006

MODIFICATION OF EXISTING SIGNS

4.000 EACH 500.00000 2,000.00 530.83000 2,123.32

4340 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

15.000 EACH 380.00000 5,700.00 403.43000 6,051.45

4350 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

633.000 SF 32.00000 20,256.00 33.97000 21,503.01

4360 2524-9325150

INSTALL TYPE A SIGN

3.000 EACH 400.00000 1,200.00 424.67000 1,274.01

4370 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,835.000 SF 38.00000 107,730.00 40.34000 114,363.90

4380 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,962.49000 7,962.49

4390 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0012 TRAFFIC SIGNS                                   IM-NHS-029-7(60)149--03-97SECTION: Cat Alt Set: Cat Alt Member:

4400 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 10,000.00000 10,000.00

4410 2599-9999005

('EACH' ITEM) ALUMINUM CANTILEVER SIGN
TRUSS, 33 FT. ARM

2.000 EACH 47,500.00000 95,000.00 50,429.12000 100,858.24

4420 2599-9999005

('EACH' ITEM) MASTARM SIGN OVERHEAD
SIGN SUPPORT, 60 FT. ARM

1.000 EACH 17,000.00000 17,000.00 18,048.32000 18,048.32

$645,093.10 $642,047.96Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0013 DELIVERY AND STORAGE OF SIGNS                                   IM-NHS-029-
7(60)149--03-97

SECTION: Cat Alt Set: Cat Alt Member:

4430 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS , TYPE B SIGN PANELS

(1) LS 1,500.00000 1,500.00 1,592.50000 1,592.50

$1,500.00 $1,592.50Section Totals:

( ) indicates item is bid as Lump Sum

$46,325,130.77$41,829,696.86

$41,829,696.86

Contract Item Totals

$46,325,130.77Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-0285(619)--8I-15 PCC SIDEWALK/TRAIL

CASS

Route: 635TH

IN THE CITY OF ATLANTIC, FROM TRAILHEAD WEST 1,900 FEET TO T HE SE CORNER OF THE SOFTBALL/BASEBALL FIELD
COMPLEX

Prj Awd Amt: $98,350.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

15-0285-619

November 21, 2017 10:00 A.M.

CASS101 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $98,350.50 100.00%

2 CA258 CARLEY CONSTRUCTION, LLC $102,563.00 104.28%

3 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $103,659.00 105.40%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $106,069.00 107.85%

5 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES,
P.C.

$114,096.00 116.01%

6 O.015 OEL CONSTRUCTION SERVICES, INC. $124,263.00 126.35%

7 CA052 CALIBER CONCRETE, LLC $158,120.19 160.77%
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DBE Goal: 0.0%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CARLEY CONSTRUCTION,
LLC

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

150.000 CY 32.25000 4,837.50 55.00000 8,250.00 25.00000 3,750.00

0020 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

0.400 MILE 15,500.00000 6,200.00 15,000.00000 6,000.00 9,490.00000 3,796.00

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

37.600 STA 175.00000 6,580.00 100.00000 3,760.00 175.00000 6,580.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 30.00000 300.00 50.00000 500.00 39.50000 395.00

0050 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,672.000 SY 34.00000 56,848.00 36.50000 61,028.00 44.00000 73,568.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,950.00000 4,950.00 4,850.00000 4,850.00 5,055.00000 5,055.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,650.00000 1,650.00 750.00000 750.00 1,885.00000 1,885.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) CARLEY CONSTRUCTION,
LLC

(3) BLUFFS PAVING & UTILITY
COMPANY. INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 15,500.00000 15,500.00 16,000.00000 16,000.00 5,850.00000 5,850.00

0090 2601-2634100

MULCHING

0.500 ACRE 770.00000 385.00 1,425.00000 712.50 2,585.00000 1,292.50

0100 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,200.00000 1,100.00 1,425.00000 712.50 2,975.00000 1,487.50

$103,659.00$98,350.50 $102,563.00Section Totals:

( ) indicates item is bid as Lump Sum

$102,563.00$98,350.50 $103,659.00

$98,350.50

Contract Item Totals

$102,563.00 103,659.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(6) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

150.000 CY 51.50000 7,725.00 46.00000 6,900.00 92.00000 13,800.00

0020 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

0.400 MILE 8,500.00000 3,400.00 24,000.00000 9,600.00 18,068.00000 7,227.20

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

37.600 STA 78.50000 2,951.60 380.00000 14,288.00 208.00000 7,820.80

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 48.00000 480.00 46.00000 460.00 89.00000 890.00

0050 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,672.000 SY 39.75000 66,462.00 34.00000 56,848.00 48.00000 80,256.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,050.00000 5,050.00 4,000.00000 4,000.00 4,879.00000 4,879.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00 4,000.00000 4,000.00 1,658.00000 1,658.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(6) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 15,000.40000 15,000.40 14,000.00000 14,000.00 4,145.00000 4,145.00

0090 2601-2634100

MULCHING

0.500 ACRE 3,500.00000 1,750.00 3,600.00000 1,800.00 1,437.00000 718.50

0100 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,000.00000 1,500.00 4,400.00000 2,200.00 5,737.00000 2,868.50

$124,263.00$106,069.00 $114,096.00Section Totals:

( ) indicates item is bid as Lump Sum

$114,096.00$106,069.00 $124,263.00

$106,069.00

Contract Item Totals

$114,096.00 124,263.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

150.000 CY 118.81000 17,821.50

0020 2110-8200000

CONSTRUCTION OF SOIL AGGREGATE
SUBBASE

0.400 MILE 69,606.00000 27,842.40

0030 2123-7450000

SHOULDER CONSTRUCTION, EARTH

37.600 STA 258.77000 9,729.75

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 34.67000 346.70

0050 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

1,672.000 SY 50.32000 84,135.04

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,225.00000 3,225.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,290.00000 1,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CALIBER CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 10,350.00000 10,350.00

0090 2601-2634100

MULCHING

0.500 ACRE 3,702.30000 1,851.15

0100 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,057.30000 1,528.65

$158,120.19Section Totals:

( ) indicates item is bid as Lump Sum

$158,120.19

$158,120.19

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

November 21, 2017

15-0285-619 Primary County: CASS

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMX-035-1(159)6--02-27 PCC PAVEMENT - GRADE & REPLACE

DECATUR

Route: I-35

FROM S OF THE DECATUR CO REST AREA TO IA 2 (NBL)

Prj Awd Amt: $11,485,009.57

Project: WorkType:

County:

Location:

IMN-035-1(169)6--0E-27 TRAFFIC SIGNS

DECATUR

Route: I-35

FROM S OF THE DECATUR CO REST AREA TO IA 2 (NBL)

Prj Awd Amt: $51,611.10

Project: WorkType:

County:

Location:

IMN-035-1(171)7--0E-27 BRIDGE DECK OVERLAY

DECATUR

Route: I-35

NORTHBOUND I-35 OVER GRAND RIVER                             3.1 MI N OF US 69

Prj Awd Amt: $357,844.30
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Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

27-0351-159

November 21, 2017 10:00 A.M.

DECATUR102 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $11,894,464.97 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $12,275,893.83 103.21%

3 CR333 CROELL, INC. $12,278,956.55 103.23%

4 CE099 CEDAR VALLEY CORP., LLC. $12,798,376.38 107.60%

5 SA250 EMERY SAPP & SONS, INC. $13,284,918.84 111.69%
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Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

27-0351-159

November 21, 2017 10:00 A.M.

DECATUR102 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.400 ACRE 13,200.00000 110,880.00 6,500.00000 54,600.00 13,200.00000 110,880.00

0020 2102-0425071

SPECIAL BACKFILL

57,132.700 CY 10.90000 622,746.43 10.90000 622,746.43 10.90000 622,746.43

0030 2102-2625000

EMBANKMENT-IN-PLACE

507.200 CY 22.50000 11,412.00 22.50000 11,412.00 22.50000 11,412.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,267.000 CY 9.60000 12,163.20 9.60000 12,163.20 9.60000 12,163.20

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

597.000 CY 14.90000 8,895.30 14.90000 8,895.30 14.90000 8,895.30

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

102,904.300 CY 6.40000 658,587.52 6.40000 658,587.52 6.40000 658,587.52

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

524.000 CY 22.00000 11,528.00 22.00000 11,528.00 22.00000 11,528.00

0080 2105-8425011

TOPSOIL, SPREAD

736.000 CY 10.00000 7,360.00 10.00000 7,360.00 10.00000 7,360.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 21, 2017

27-0351-159 Primary County: DECATUR

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0090 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

852.000 CY 8.00000 6,816.00 8.00000 6,816.00 8.00000 6,816.00

0100 2111-8174100

GRANULAR SUBBASE

118,707.400 SY 6.70000 795,339.58 6.70000 795,339.58 6.70000 795,339.58

0110 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

184.000 SY 7.00000 1,288.00 7.00000 1,288.00 7.00000 1,288.00

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

53.000 TON 56.90000 3,015.70 56.90000 3,015.70 56.90000 3,015.70

0130 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 95.00000 3,382.00 93.06000 3,312.94 95.00000 3,382.00

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

624.200 STA 100.00000 62,420.00 100.00000 62,420.00 100.00000 62,420.00

0150 2210-0475290

MACADAM STONE BASE

42.000 TON 61.80000 2,595.60 61.80000 2,595.60 61.80000 2,595.60
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Letting Date:

Contract ID:102
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November 21, 2017

27-0351-159 Primary County: DECATUR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0160 2301-0690203

BRIDGE APPROACH, BR-203

472.500 SY 175.00000 82,687.50 174.95000 82,663.88 177.39000 83,816.78

0170 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

97,007.200 SY 34.26000 3,323,466.67 38.50000 3,734,777.20 36.16000 3,507,780.35

0180 2304-0100000

DETOUR PAVEMENT

15,452.000 SY 43.55000 672,934.60 48.00000 741,696.00 42.53000 657,173.56

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

26.000 TON 56.90000 1,479.40 56.90000 1,479.40 56.90000 1,479.40

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,300.00000 3,900.00 1,300.00000 3,900.00 1,300.00000 3,900.00

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,350.00000 4,050.00 1,350.00000 4,050.00 1,350.00000 4,050.00

0220 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

17.000 EACH 625.00000 10,625.00 625.00000 10,625.00 625.00000 10,625.00
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November 21, 2017

27-0351-159 Primary County: DECATUR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0240 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

92.000 LF 110.00000 10,120.00 110.00000 10,120.00 110.00000 10,120.00

0250 2416-1263024

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 24 IN. DIA.

96.000 LF 537.00000 51,552.00 425.00000 40,800.00 450.00000 43,200.00

0260 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

288.000 LF 100.00000 28,800.00 100.00000 28,800.00 100.00000 28,800.00

0280 2417-0225024

APRONS, METAL, 24 IN. DIA.

14.000 EACH 220.00000 3,080.00 220.00000 3,080.00 220.00000 3,080.00

0290 2417-0225030

APRONS, METAL, 30 IN. DIA.

3.000 EACH 300.00000 900.00 300.00000 900.00 300.00000 900.00

0300 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

1,080.000 LF 40.00000 43,200.00 40.00000 43,200.00 40.00000 43,200.00

0310 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

160.000 LF 50.00000 8,000.00 50.00000 8,000.00 50.00000 8,000.00
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Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 21, 2017

27-0351-159 Primary County: DECATUR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0320 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

336.000 LF 95.00000 31,920.00 95.00000 31,920.00 95.00000 31,920.00

0330 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0340 2417-5895024

BEVELED PIPE AND GUARD, 24 INCH

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0350 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

42.000 LF 38.00000 1,596.00 38.00000 1,596.00 38.00000 1,596.00

0360 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

716.000 LF 30.00000 21,480.00 30.00000 21,480.00 30.00000 21,480.00

0370 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

548.000 LF 40.00000 21,920.00 40.00000 21,920.00 40.00000 21,920.00

0380 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

16.000 LF 50.00000 800.00 50.00000 800.00 50.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

35,355.000 LF 5.53000 195,513.15 6.38000 225,564.90 5.53000 195,513.15

0400 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

104.000 LF 33.00000 3,432.00 33.00000 3,432.00 33.00000 3,432.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

138.000 EACH 400.00000 55,200.00 500.00000 69,000.00 400.00000 55,200.00

0420 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

13.000 LF 190.00000 2,470.00 190.00000 2,470.00 190.00000 2,470.00

0430 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 1,500.00000 3,000.00

0440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

550.000 LF 5.00000 2,750.00 5.00000 2,750.00 5.00000 2,750.00

0450 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 17.60000 5,280.00 17.60000 5,280.00 17.60000 5,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,600.00000 3,200.00 1,600.00000 3,200.00 1,600.00000 3,200.00

0470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 250.00000 500.00 250.00000 500.00

0480 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,100.00000 4,200.00 2,100.00000 4,200.00 2,100.00000 4,200.00

0490 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,333.100 LF 10.00000 33,331.00 10.00000 33,331.00 10.00000 33,331.00

0500 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

24.000 EACH 1,800.00000 43,200.00 1,800.00000 43,200.00 1,800.00000 43,200.00

0510 2506-4984000

FLOWABLE MORTAR

6.600 CY 150.00000 990.00 150.00000 990.00 150.00000 990.00

0520 2507-3250005

ENGINEERING FABRIC

107.100 SY 6.00000 642.60 6.00000 642.60 6.00000 642.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0530 2507-8029000

EROSION STONE

68.900 TON 72.50000 4,995.25 72.50000 4,995.25 72.50000 4,995.25

0540 2510-6745850

REMOVAL OF PAVEMENT

151,256.400 SY 5.36000 810,734.30 5.35000 809,221.74 5.30000 801,658.92

0550 2518-0470005

CROSSOVER BARRICADE

4.000 EACH 3,600.00000 14,400.00 3,600.00000 14,400.00 3,600.00000 14,400.00

0560 2518-6910000

SAFETY CLOSURE

9.000 EACH 200.00000 1,800.00 200.00000 1,800.00 200.00000 1,800.00

0570 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

420.000 LF 20.00000 8,400.00 20.00000 8,400.00 25.00000 10,500.00

0580 2519-3280000

FENCE, FIELD

34,270.300 LF 2.45000 83,962.24 2.45000 83,962.24 5.00000 171,351.50

0590 2519-3300400

FIELD FENCE BRACE PANELS

304.000 EACH 145.00000 44,080.00 145.00000 44,080.00 150.00000 45,600.00

0600 2520-3350010

FIELD LABORATORY

1.000 EACH 7,500.00000 7,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 24,550.00000 24,550.00 25,000.00000 25,000.00 40,000.00000 40,000.00

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,703.680 STA 11.00000 29,740.48 11.00000 29,740.48 11.00000 29,740.48

0630 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

58.540 STA 100.00000 5,854.00 100.00000 5,854.00 100.00000 5,854.00

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 80.00000 640.00 80.00000 640.00 80.00000 640.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

1,640.370 STA 12.00000 19,684.44 12.00000 19,684.44 12.00000 19,684.44

0660 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 95.00000 760.00 95.00000 760.00 95.00000 760.00

0670 2528-3800000

MODULAR GLARE SCREEN SYSTEM

33,099.000 LF 4.00000 132,396.00 4.00000 132,396.00 4.00000 132,396.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0680 2528-4983200

MONITORING WITH INCIDENT RESPONSE

120.000 CDAY 1,200.00000 144,000.00 1,200.00000 144,000.00 1,200.00000 144,000.00

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

33,561.500 LF 10.00000 335,615.00 10.00000 335,615.00 10.00000 335,615.00

0700 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0710 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

10.000 EACH 5,500.00000 55,000.00 5,500.00000 55,000.00 5,500.00000 55,000.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 45,000.00000 45,000.00 40,000.00000 40,000.00 45,000.00000 45,000.00

0730 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

100.000 LF 20.00000 2,000.00 20.00000 2,000.00 20.00000 2,000.00

0740 2529-2242304

CD JOINT ASSEMBLY

15.000 EACH 75.00000 1,125.00 75.00000 1,125.00 75.00000 1,125.00

0750 2529-2242320

CT JOINT

6.000 EACH 105.00000 630.00 105.00000 630.00 105.00000 630.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0760 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

683.700 SY 215.00000 146,995.50 215.00000 146,995.50 215.00000 146,995.50

0770 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

160.000 SY 215.00000 34,400.00 215.00000 34,400.00 215.00000 34,400.00

0780 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

46.000 EACH 130.00000 5,980.00 130.00000 5,980.00 130.00000 5,980.00

0790 2533-4980005

MOBILIZATION

(1) LS 488,000.00000 488,000.00 375,000.00000 375,000.00 557,895.00000 557,895.00

0800 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

330.600 STA 27.00000 8,926.20 27.00000 8,926.20 27.00000 8,926.20

0810 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0820 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

5.000 EACH 8,000.00000 40,000.00 8,000.00000 40,000.00 8,000.00000 40,000.00

Page 11 of 49

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 21, 2017

27-0351-159 Primary County: DECATUR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0830 2590-0000020

PROJECT MANAGEMENT

(1) LS 48,000.00000 48,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0840 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

120.000 CDAY 150.00000 18,000.00 150.00000 18,000.00 150.00000 18,000.00

0850 2601-2634105

MULCHING, BONDED FIBER MATRIX

35.000 ACRE 2,350.00000 82,250.00 2,350.00000 82,250.00 2,350.00000 82,250.00

0860 2601-2636015

NATIVE GRASS SEEDING

23.000 ACRE 1,150.00000 26,450.00 1,150.00000 26,450.00 1,150.00000 26,450.00

0870 2601-2636060

SALT TOLERANT SEEDING

35.000 ACRE 1,440.00000 50,400.00 1,440.00000 50,400.00 1,440.00000 50,400.00

0880 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

58.000 ACRE 150.00000 8,700.00 150.00000 8,700.00 150.00000 8,700.00

0890 2602-0000020

SILT FENCE

15,150.000 LF 1.30000 19,695.00 1.30000 19,695.00 1.30000 19,695.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,382.500 LF 1.30000 23,897.25 1.30000 23,897.25 1.30000 23,897.25

0910 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

33,532.500 LF 0.04000 1,341.30 0.04000 1,341.30 0.04000 1,341.30

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,353.300 LF 0.10000 335.33 0.10000 335.33 0.10000 335.33

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

690.000 LF 2.80000 1,932.00 2.80000 1,932.00 2.80000 1,932.00

0940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.80000 7,600.00 3.80000 7,600.00 3.80000 7,600.00

0950 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,690.000 LF 0.25000 672.50 0.25000 672.50 0.25000 672.50

0960 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$10,130,399.84$9,799,291.04 $10,106,527.48Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0002 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN (159)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0980 2102-0425070

SPECIAL BACKFILL

21,369.500 TON 21.40000 457,307.30 21.40000 457,307.30 21.40000 457,307.30

0990 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

47,524.100 SY 22.30000 1,059,787.43 24.50000 1,164,340.45 24.10000 1,145,330.81

1000 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

319.400 STA 27.00000 8,623.80 27.00000 8,623.80 27.00000 8,623.80

$1,611,261.91$1,525,718.53 $1,630,271.55Section Totals:

Page 15 of 49

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 21, 2017

27-0351-159 Primary County: DECATUR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0003 ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN (159)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1010 2102-0425070

SPECIAL BACKFILL

21,115.300 TON

1020 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

47,524.100 SY

1030 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

319.400 STA

1040 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

346.000 GAL

Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

1050 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

88,000.000 EACH 1.00000 88,000.00 1.00000 88,000.00 1.00000 88,000.00

1060 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

72,000.000 EACH 1.00000 72,000.00 1.00000 72,000.00 1.00000 72,000.00

$160,000.00$160,000.00 $160,000.00Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1070 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00

1080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00

1090 2524-6765120

REMOVAL OF TYPE B SIGN

7.000 EACH 400.00000 2,800.00 400.00000 2,800.00 400.00000 2,800.00

1100 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00 200.00000 1,200.00

1110 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,201.35000 2,402.70 1,201.35000 2,402.70 1,201.35000 2,402.70

1120 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,229.55000 2,459.10 1,229.55000 2,459.10 1,229.55000 2,459.10

1130 2524-9089100

DELINEATOR, RIGID - TYPE I

5.000 EACH 52.25000 261.25 52.25000 261.25 52.25000 261.25
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1140 2524-9089110

DELINEATOR, RIGID - TYPE IA

111.000 EACH 83.42000 9,259.62 83.42000 9,259.62 83.42000 9,259.62

1150 2524-9089200

DELINEATOR, RIGID - TYPE II

17.000 EACH 53.25000 905.25 53.25000 905.25 53.25000 905.25

1160 2524-9210000

MILEPOST MARKERS

7.000 EACH 147.00000 1,029.00 147.00000 1,029.00 147.00000 1,029.00

1170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

94.000 LF 8.40000 789.60 8.40000 789.60 8.40000 789.60

1180 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 178.95000 178.95 178.95000 178.95 178.95000 178.95

1190 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

5.000 EACH 284.33000 1,421.65 284.33000 1,421.65 284.33000 1,421.65

1200 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

25.000 LF 65.80000 1,645.00 65.80000 1,645.00 65.80000 1,645.00
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1210 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

48.000 LF 55.00000 2,640.00 55.00000 2,640.00 55.00000 2,640.00

1220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

92.000 SF 11.29000 1,038.68 11.29000 1,038.68 11.29000 1,038.68

1230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

790.000 SF 17.57000 13,880.30 17.57000 13,880.30 17.57000 13,880.30

1240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

1250 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 6,800.00000 6,800.00 6,000.00000 6,000.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 800.00000 800.00 800.00000 800.00 800.00000 800.00

$54,111.10$51,611.10 $55,911.10Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0006 DESIGN NO. 0217; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE (171)

SECTION: Cat Alt Set: Cat Alt Member:

1270 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

1280 2402-2720000

EXCAVATION, CLASS 20

10.000 CY 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00

1290 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

22.900 CY 3,250.00000 74,425.00 2,500.00000 57,250.00 2,500.00000 57,250.00

1300 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,921.000 LB 2.00000 5,842.00 2.00000 5,842.00 2.00000 5,842.00

1310 2413-0698074

DECK REPAIR, CLASS A

317.900 SY 125.00000 39,737.50 125.00000 39,737.50 125.00000 39,737.50

1320 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.800 LF 180.00000 15,084.00 180.00000 15,084.00 180.00000 15,084.00

1330 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.800 LF 50.00000 4,190.00 50.00000 4,190.00 50.00000 4,190.00
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0006 DESIGN NO. 0217; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE (171)

SECTION: Cat Alt Set: Cat Alt Member:

1340 2426-6772016

CONCRETE REPAIR

70.000 SF 210.00000 14,700.00 210.00000 14,700.00 210.00000 14,700.00

1350 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,607.400 SY 9.00000 14,466.60 9.00000 14,466.60 9.00000 14,466.60

1360 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

1370 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$218,270.10$235,445.10 $218,270.10Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0007 ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF
ALTERNATE 'BB' OPTION 1 IS CHOSEN (171)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1380 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,589.600 SY 77.00000 122,399.20

$122,399.20Section Totals:
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(1) FLYNN COMPANY, INC. (2) MANATT'S, INC. (3) CROELL, INC.

0008 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF
ALTERNATE 'BB' OPTION 2 IS CHOSEN (171)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1390 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,589.600 SY 66.00000 104,913.60 66.00000 104,913.60

$104,913.60$104,913.60Section Totals:

( ) indicates item is bid as Lump Sum

$12,275,893.83$11,894,464.97 $12,278,956.55

$11,894,464.97

Contract Item Totals

$12,275,893.83 12,278,956.55Contract Grand Totals

Contract Time Totals

Page 24 of 49

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

November 21, 2017

27-0351-159 Primary County: DECATUR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

8.400 ACRE 13,200.00000 110,880.00 13,200.00000 110,880.00

0020 2102-0425071

SPECIAL BACKFILL

57,132.700 CY 10.90000 622,746.43 10.90000 622,746.43

0030 2102-2625000

EMBANKMENT-IN-PLACE

507.200 CY 22.50000 11,412.00 22.50000 11,412.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,267.000 CY 9.60000 12,163.20 9.60000 12,163.20

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

597.000 CY 14.90000 8,895.30 14.90000 8,895.30

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

102,904.300 CY 6.40000 658,587.52 6.40000 658,587.52

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

524.000 CY 22.00000 11,528.00 22.00000 11,528.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425011

TOPSOIL, SPREAD

736.000 CY 10.00000 7,360.00 10.00000 7,360.00

0090 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

852.000 CY 8.00000 6,816.00 8.00000 6,816.00

0100 2111-8174100

GRANULAR SUBBASE

118,707.400 SY 6.70000 795,339.58 6.70000 795,339.58

0110 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

184.000 SY 7.00000 1,288.00 7.00000 1,288.00

0120 2121-7425010

GRANULAR SHOULDERS, TYPE A

53.000 TON 56.90000 3,015.70 56.90000 3,015.70

0130 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

35.600 SY 95.00000 3,382.00 95.00000 3,382.00

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

624.200 STA 100.00000 62,420.00 100.00000 62,420.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0150 2210-0475290

MACADAM STONE BASE

42.000 TON 61.80000 2,595.60 61.80000 2,595.60

0160 2301-0690203

BRIDGE APPROACH, BR-203

472.500 SY 175.00000 82,687.50 207.00000 97,807.50

0170 2301-1004110

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 11 IN.

97,007.200 SY 38.59000 3,743,507.85 41.50000 4,025,798.80

0180 2304-0100000

DETOUR PAVEMENT

15,452.000 SY 49.40000 763,328.80 42.00000 648,984.00

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

26.000 TON 56.90000 1,479.40 56.90000 1,479.40

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,300.00000 3,900.00 1,300.00000 3,900.00

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

3.000 EACH 1,350.00000 4,050.00 1,350.00000 4,050.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

17.000 EACH 625.00000 10,625.00 625.00000 10,625.00

0240 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

92.000 LF 110.00000 10,120.00 110.00000 10,120.00

0250 2416-1263024

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 24 IN. DIA.

96.000 LF 425.00000 40,800.00 52.00000 4,992.00

0260 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

288.000 LF 100.00000 28,800.00 100.00000 28,800.00

0280 2417-0225024

APRONS, METAL, 24 IN. DIA.

14.000 EACH 220.00000 3,080.00 220.00000 3,080.00

0290 2417-0225030

APRONS, METAL, 30 IN. DIA.

3.000 EACH 300.00000 900.00 300.00000 900.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0300 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

1,080.000 LF 40.00000 43,200.00 40.00000 43,200.00

0310 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

160.000 LF 50.00000 8,000.00 50.00000 8,000.00

0320 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

336.000 LF 95.00000 31,920.00 95.00000 31,920.00

0330 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

4.000 EACH 1,500.00000 6,000.00 1,500.00000 6,000.00

0340 2417-5895024

BEVELED PIPE AND GUARD, 24 INCH

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00

0350 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

42.000 LF 38.00000 1,596.00 38.00000 1,596.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0360 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

716.000 LF 30.00000 21,480.00 30.00000 21,480.00

0370 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

548.000 LF 40.00000 21,920.00 40.00000 21,920.00

0380 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

16.000 LF 50.00000 800.00 50.00000 800.00

0390 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

35,355.000 LF 5.53000 195,513.15 5.53000 195,513.15

0400 2502-8215106

SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.
DIA.

104.000 LF 33.00000 3,432.00 33.00000 3,432.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

138.000 EACH 400.00000 55,200.00 400.00000 55,200.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

13.000 LF 190.00000 2,470.00 190.00000 2,470.00

0430 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 2,500.00000 5,000.00 1,900.00000 3,800.00

0440 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

550.000 LF 5.00000 2,750.00 5.00000 2,750.00

0450 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 17.60000 5,280.00 22.00000 6,600.00

0460 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,600.00000 3,200.00 3,000.00000 6,000.00

0470 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 300.00000 600.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,100.00000 4,200.00 2,400.00000 4,800.00

0490 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,333.100 LF 10.00000 33,331.00 11.00000 36,664.10

0500 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

24.000 EACH 1,800.00000 43,200.00 2,850.00000 68,400.00

0510 2506-4984000

FLOWABLE MORTAR

6.600 CY 150.00000 990.00 150.00000 990.00

0520 2507-3250005

ENGINEERING FABRIC

107.100 SY 6.00000 642.60 6.00000 642.60

0530 2507-8029000

EROSION STONE

68.900 TON 72.50000 4,995.25 72.50000 4,995.25

0540 2510-6745850

REMOVAL OF PAVEMENT

151,256.400 SY 5.36000 810,734.30 5.30000 801,658.92
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0550 2518-0470005

CROSSOVER BARRICADE

4.000 EACH 3,600.00000 14,400.00 3,600.00000 14,400.00

0560 2518-6910000

SAFETY CLOSURE

9.000 EACH 200.00000 1,800.00 200.00000 1,800.00

0570 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

420.000 LF 20.00000 8,400.00 20.00000 8,400.00

0580 2519-3280000

FENCE, FIELD

34,270.300 LF 2.45000 83,962.24 2.45000 83,962.24

0590 2519-3300400

FIELD FENCE BRACE PANELS

304.000 EACH 145.00000 44,080.00 145.00000 44,080.00

0600 2520-3350010

FIELD LABORATORY

1.000 EACH 8,500.00000 8,500.00 7,600.00000 7,600.00

0610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,000.00000 60,000.00 100,350.00000 100,350.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,703.680 STA 11.00000 29,740.48 11.00000 29,740.48

0630 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

58.540 STA 100.00000 5,854.00 100.00000 5,854.00

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 80.00000 640.00 80.00000 640.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

1,640.370 STA 12.00000 19,684.44 12.00000 19,684.44

0660 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 95.00000 760.00 95.00000 760.00

0670 2528-3800000

MODULAR GLARE SCREEN SYSTEM

33,099.000 LF 4.00000 132,396.00 4.00000 132,396.00

0680 2528-4983200

MONITORING WITH INCIDENT RESPONSE

120.000 CDAY 1,200.00000 144,000.00 1,200.00000 144,000.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0690 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

33,561.500 LF 10.00000 335,615.00 10.00000 335,615.00

0700 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0710 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

10.000 EACH 5,500.00000 55,000.00 5,500.00000 55,000.00

0720 2528-8445110

TRAFFIC CONTROL

(1) LS 48,000.00000 48,000.00 45,000.00000 45,000.00

0730 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

100.000 LF 20.00000 2,000.00 20.00000 2,000.00

0740 2529-2242304

CD JOINT ASSEMBLY

15.000 EACH 75.00000 1,125.00 240.00000 3,600.00

0750 2529-2242320

CT JOINT

6.000 EACH 105.00000 630.00 235.00000 1,410.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0760 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

683.700 SY 215.00000 146,995.50 105.00000 71,788.50

0770 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

160.000 SY 215.00000 34,400.00 105.00000 16,800.00

0780 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

46.000 EACH 130.00000 5,980.00 500.00000 23,000.00

0790 2533-4980005

MOBILIZATION

(1) LS 564,400.00000 564,400.00 762,384.00000 762,384.00

0800 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

330.600 STA 27.00000 8,926.20 30.00000 9,918.00

0810 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00

0820 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

5.000 EACH 8,000.00000 40,000.00 8,000.00000 40,000.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0830 2590-0000020

PROJECT MANAGEMENT

(1) LS 104,500.00000 104,500.00 58,485.00000 58,485.00

0840 2599-9999002

('CALENDAR DAYS' ITEM) SPEED FEEDBACK
TRAILER

120.000 CDAY 150.00000 18,000.00 150.00000 18,000.00

0850 2601-2634105

MULCHING, BONDED FIBER MATRIX

35.000 ACRE 2,350.00000 82,250.00 2,350.00000 82,250.00

0860 2601-2636015

NATIVE GRASS SEEDING

23.000 ACRE 1,150.00000 26,450.00 1,150.00000 26,450.00

0870 2601-2636060

SALT TOLERANT SEEDING

35.000 ACRE 1,440.00000 50,400.00 1,440.00000 50,400.00

0880 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

58.000 ACRE 150.00000 8,700.00 150.00000 8,700.00

0890 2602-0000020

SILT FENCE

15,150.000 LF 1.30000 19,695.00 1.30000 19,695.00
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000030

SILT FENCE FOR DITCH CHECKS

18,382.500 LF 1.30000 23,897.25 1.30000 23,897.25

0910 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

33,532.500 LF 0.04000 1,341.30 0.04000 1,341.30

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,353.300 LF 0.10000 335.33 0.10000 335.33

0930 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

690.000 LF 2.80000 1,932.00 2.80000 1,932.00

0940 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.80000 7,600.00 3.80000 7,600.00

0950 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,690.000 LF 0.25000 672.50 0.25000 672.50
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0001 ROADWAY ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0970 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$10,471,324.42 $10,758,539.09Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0002 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN (159)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0980 2102-0425070

SPECIAL BACKFILL

21,369.500 TON 21.40000 457,307.30 21.40000 457,307.30

0990 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

47,524.100 SY 27.82000 1,322,120.46 30.00000 1,425,723.00

1000 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

319.400 STA 27.00000 8,623.80 30.00000 9,582.00

$1,788,051.56 $1,892,612.30Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0003 ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN (159)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1010 2102-0425070

SPECIAL BACKFILL

21,115.300 TON

1020 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

47,524.100 SY

1030 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

319.400 STA

1040 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

346.000 GAL

Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-1(159)6--02-27SECTION: Cat Alt Set: Cat Alt Member:

1050 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

88,000.000 EACH 1.00000 88,000.00 1.00000 88,000.00

1060 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

72,000.000 EACH 1.00000 72,000.00 1.00000 72,000.00

$160,000.00 $160,000.00Section Totals:
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1070 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 400.00000 800.00 400.00000 800.00

1080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 300.00000 600.00 300.00000 600.00

1090 2524-6765120

REMOVAL OF TYPE B SIGN

7.000 EACH 400.00000 2,800.00 400.00000 2,800.00

1100 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00

1110 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

2.000 EACH 1,202.00000 2,404.00 1,201.35000 2,402.70

1120 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 1,230.00000 2,460.00 1,229.55000 2,459.10

1130 2524-9089100

DELINEATOR, RIGID - TYPE I

5.000 EACH 52.25000 261.25 52.25000 261.25
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(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1140 2524-9089110

DELINEATOR, RIGID - TYPE IA

111.000 EACH 83.42000 9,259.62 83.42000 9,259.62

1150 2524-9089200

DELINEATOR, RIGID - TYPE II

17.000 EACH 53.25000 905.25 53.25000 905.25

1160 2524-9210000

MILEPOST MARKERS

7.000 EACH 147.00000 1,029.00 147.00000 1,029.00

1170 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

94.000 LF 8.40000 789.60 8.40000 789.60

1180 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

1.000 EACH 179.00000 179.00 178.95000 178.95

1190 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

5.000 EACH 285.00000 1,425.00 284.33000 1,421.65

1200 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

25.000 LF 65.80000 1,645.00 65.80000 1,645.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0005 TRAFFIC AND SAFETY ITEMS IMN-035-1(169)6--0E-27SECTION: Cat Alt Set: Cat Alt Member:

1210 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

48.000 LF 55.00000 2,640.00 55.00000 2,640.00

1220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

92.000 SF 11.29000 1,038.68 11.29000 1,038.68

1230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

790.000 SF 17.57000 13,880.30 17.57000 13,880.30

1240 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00

1250 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 6,000.00000 6,000.00

1260 2590-0000020

PROJECT MANAGEMENT

(1) LS 3,000.00000 3,000.00 800.00000 800.00

$55,816.70 $55,111.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0006 DESIGN NO. 0217; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE (171)

SECTION: Cat Alt Set: Cat Alt Member:

1270 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 43,848.00000 43,848.00

1280 2402-2720000

EXCAVATION, CLASS 20

10.000 CY 100.00000 1,000.00 100.00000 1,000.00

1290 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

22.900 CY 2,500.00000 57,250.00 1,925.00000 44,082.50

1300 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,921.000 LB 2.00000 5,842.00 2.00000 5,842.00

1310 2413-0698074

DECK REPAIR, CLASS A

317.900 SY 125.00000 39,737.50 252.00000 80,110.80

1320 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.800 LF 180.00000 15,084.00 144.50000 12,109.10

1330 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.800 LF 50.00000 4,190.00 43.00000 3,603.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0006 DESIGN NO. 0217; REPAIRS TO A 360'-0 X 40'-0 CONTINUOUS WELDED
GIRDER BRIDGE (171)

SECTION: Cat Alt Set: Cat Alt Member:

1340 2426-6772016

CONCRETE REPAIR

70.000 SF 210.00000 14,700.00 110.00000 7,700.00

1350 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

1,607.400 SY 9.00000 14,466.60 17.38000 27,936.61

1360 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 73,950.00000 73,950.00

1370 2590-0000020

PROJECT MANAGEMENT

(1) LS 1,000.00000 1,000.00 21,254.00000 21,254.00

$218,270.10 $321,436.41Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0007 ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF
ALTERNATE 'BB' OPTION 1 IS CHOSEN (171)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1380 2413-0698066

DECK OVERLAY (CLASS O PCC)

1,589.600 SY 61.16000 97,219.94

$97,219.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

(5) EMERY SAPP & SONS, INC.

0008 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF
ALTERNATE 'BB' OPTION 2 IS CHOSEN (171)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1390 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,589.600 SY 66.00000 104,913.60

$104,913.60Section Totals:

( ) indicates item is bid as Lump Sum

$13,284,918.84$12,798,376.38

$12,798,376.38

Contract Item Totals

$13,284,918.84Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C029(076)--8T-29 PCC SIDEWALK/TRAIL

DES MOINES

Route: FLINT RIVER TRAIL

FLINT RIVER TRAIL, FROM IRISH RIDGE ROAD WEST APPROXIMATELY  1.3 MILES TO US HIGHWAY 61 ROW LINE

Prj Awd Amt: $229,960.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 40 Working Days

29-C029-076

November 21, 2017 10:00 A.M.

DES MOINES103 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $229,960.97 100.00%

2 JO279 JONES CONTRACTING CORP. $259,777.00 112.97%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $325,943.16 141.74%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 40 Working Days

29-C029-076

November 21, 2017 10:00 A.M.

DES MOINES103 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) JONES CONTRACTING
CORP.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

180.000 UNIT 21.25000 3,825.00 22.00000 3,960.00 33.00000 5,940.00

0020 2102-0425070

SPECIAL BACKFILL

100.000 TON 27.65000 2,765.00 28.60000 2,860.00 32.00000 3,200.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

125.000 CY 31.90000 3,987.50 33.00000 4,125.00 50.00000 6,250.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

50.000 CY 15.95000 797.50 16.50000 825.00 24.00000 1,200.00

0050 2102-4560000

LOCATING TILE LINES

6.500 STA 1,276.00000 8,294.00 1,320.00000 8,580.00 387.00000 2,515.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

730.000 CY 6.90000 5,037.00 7.15000 5,219.50 13.00000 9,490.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

45.240 STA 345.50000 15,630.42 357.50000 16,173.30 260.00000 11,762.40
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Letting Date:
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) JONES CONTRACTING
CORP.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2314-0775010

CALCIUM CHLORIDE APPLIED

4.900 TON 622.00000 3,047.80 702.00000 3,439.80 2,211.00000 10,833.90

0090 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

2.480 MGAL 266.00000 659.68 300.00000 744.00 3,316.00000 8,223.68

0100 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA. NON-PERFORATED

170.000 LF 23.50000 3,995.00 24.30000 4,131.00 14.00000 2,380.00

0110 2502-8221012

SUBDRAIN RISER, 12 IN., AS PER PLAN

2.000 EACH 1,297.00000 2,594.00 1,342.00000 2,684.00 884.00000 1,768.00

0120 2502-8221304

SUBDRAIN OUTLET, DR-304

2.000 EACH 212.50000 425.00 220.00000 440.00 553.00000 1,106.00

0130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN. REINFORCED

2,515.000 SY 47.75000 120,091.25 60.00000 150,900.00 72.00000 181,080.00

0140 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

22.620 STA 143.50000 3,245.97 148.50000 3,359.07 359.00000 8,120.58
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) JONES CONTRACTING
CORP.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 212.50000 425.00 200.00000 400.00 233.00000 466.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,233.00000 2,233.00 2,100.00000 2,100.00 4,034.00000 4,034.00

0170 2533-4980005

MOBILIZATION

(1) LS 16,500.00000 16,500.00 15,076.03000 15,076.03 12,711.00000 12,711.00

0180 2599-9999020

('TONS' ITEM) GRANULAR SURFACING ON
ROAD, FINE-GRAINED CRUSHED STONE

766.000 TON 30.85000 23,631.10 30.55000 23,401.30 44.00000 33,704.00

0190 2601-2634100

MULCHING

2.600 ACRE 1,595.00000 4,147.00 1,000.00000 2,600.00 2,763.00000 7,183.80

0200 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,595.00000 2,073.50 1,540.00000 2,002.00 2,763.00000 3,591.90

0210 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.300 ACRE 1,010.00000 1,313.00 1,540.00000 2,002.00 1,658.00000 2,155.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) JONES CONTRACTING
CORP.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

1,085.000 LF 2.15000 2,332.75 2.00000 2,170.00 2.20000 2,387.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,085.000 LF 1.05000 1,139.25 0.50000 542.50 2.00000 2,170.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,085.000 LF 0.25000 271.25 0.50000 542.50 2.00000 2,170.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$325,943.16$229,960.97 $259,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$259,777.00$229,960.97 $325,943.16

$229,960.97

Contract Item Totals

$259,777.00 325,943.16Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

325,943.16
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Project Information:

Project: WorkType:

County:

Location:

FM-C056(101)--55-56 PCC PAVEMENT - NEW

LEE

Route: W76

FROM 400 FT. NORTH OF 205TH AVE, NORTH 0.3 MILES TO 200 FT. NORTH OF 2ND ST

Prj Awd Amt: $469,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

56-C056-101

November 21, 2017 10:00 A.M.

LEE105 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $469,777.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $530,537.59 112.93%
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Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

56-C056-101

November 21, 2017 10:00 A.M.

LEE105 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,438.200 CY 7.10000 10,211.22 14.00000 20,134.80

0020 2115-0100000

MODIFIED SUBBASE

1,019.700 CY 34.00000 34,669.80 34.10000 34,771.77

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

315.800 TON 20.50000 6,473.90 21.50000 6,789.70

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.900 STA 183.75000 2,370.38 325.00000 4,192.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 183.75000 1,102.50 300.00000 1,800.00

0060 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

5,926.600 SY 57.00000 337,816.20 59.35000 351,743.71

0070 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250114

INTAKE, SW-501 MODIFIED, TOP ONLY

1.000 EACH 2,572.50000 2,572.50 2,050.00000 2,050.00

0090 2435-0254100

INTAKE, SW-541

2.000 EACH 4,357.50000 8,715.00 4,025.00000 8,050.00

0100 2435-0254200

INTAKE EXTENSION UNIT, SW-542

2.000 EACH 2,730.00000 5,460.00 2,000.00000 4,000.00

0110 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

44.000 LF 78.75000 3,465.00 61.95000 2,725.80

0120 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

34.000 LF 99.75000 3,391.50 52.30000 1,778.20

0130 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

65.000 LF 10.50000 682.50 10.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

6,042.700 SY 3.50000 21,149.45 4.60000 27,796.42

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

2.000 EACH 430.50000 861.00 400.00000 800.00

0160 2511-6745900

REMOVAL OF SIDEWALK

7.400 SY 15.75000 116.55 9.10000 67.34

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

8.800 SY 60.00000 528.00 63.50000 558.80

0180 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

165.400 SY 54.50000 9,014.30 64.00000 10,585.60

0190 2515-6745600

REMOVAL OF PAVED DRIVEWAY

165.100 SY 12.35000 2,038.99 4.50000 742.95

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 10,018.21000 10,018.21 38,300.00000 38,300.00

0230 2599-9999005

('EACH' ITEM) PCC WASHOUT AREA

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0240 2601-2634100

MULCHING

0.100 ACRE 4,200.00000 420.00 700.00000 70.00

0250 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 4,200.00000 420.00 12,000.00000 1,200.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

500.000 LF 2.10000 1,050.00 3.00000 1,500.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00 0.50000 250.00

Page 4 of 5

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

November 21, 2017

56-C056-101 Primary County: LEE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0290 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$469,777.00 $530,537.59Section Totals:

( ) indicates item is bid as Lump Sum

$530,537.59$469,777.00

$469,777.00

Contract Item Totals

$530,537.59Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHS-080-3(200)128--11-77 PCC PAVEMENT - NEW

POLK

Route: I-80

I-80/35 AND 100TH ST RAMPS IN URBANDALE

Prj Awd Amt: $8,337,469.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

77-0803-200

November 21, 2017 10:00 A.M.

POLK106 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO415 CONCRETE TECHNOLOGIES, INC. $8,337,469.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $8,642,997.78 103.66%

3 FL120 FLYNN COMPANY, INC. $9,100,273.38 109.15%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $10,254,217.40 122.99%

5 CE099 CEDAR VALLEY CORP., LLC. $10,995,049.51 131.88%
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Contract ID:

Letting Date:

Start Date: 04/02/18 100 Working Days

77-0803-200

November 21, 2017 10:00 A.M.

POLK106 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: CONCRETE TECHNOLOGIES, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

9.000 ACRE 1,950.00000 17,550.00 1,950.00000 17,550.00 1,989.00000 17,901.00

0020 2102-0425070

SPECIAL BACKFILL

35,939.000 TON 13.40000 481,582.60 16.00000 575,024.00 13.40000 481,582.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,313.000 CY 3.50000 53,595.50 3.50000 53,595.50 3.50000 53,595.50

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

19,806.000 CY 8.70000 172,312.20 8.70000 172,312.20 8.70000 172,312.20

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 21.60000 3,240.00 21.60000 3,240.00 21.60000 3,240.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

14,965.000 CY 6.50000 97,272.50 6.50000 97,272.50 6.50000 97,272.50

0070 2105-8425011

TOPSOIL, SPREAD

9,165.000 CY 4.05000 37,118.25 4.05000 37,118.25 4.05000 37,118.25
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,627.000 CY 5.35000 46,154.45 5.35000 46,154.45 5.35000 46,154.45

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

11,577.000 CY 0.45000 5,209.65 0.45000 5,209.65 0.45000 5,209.65

0100 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

147.500 STA 365.15000 53,859.63 365.15000 53,859.63 365.15000 53,859.63

0110 2111-8174100

GRANULAR SUBBASE

55,183.000 SY 7.45000 411,113.35 4.50000 248,323.50 7.45000 411,113.35

0120 2115-0100000

MODIFIED SUBBASE

6,801.000 CY 51.90000 352,971.90 38.00000 258,438.00 51.90000 352,971.90

0130 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

18,403.000 SY 44.50000 818,933.50 55.00000 1,012,165.00 60.39000 1,111,357.17

0140 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

392.000 SY 258.62000 101,379.04 260.00000 101,920.00 260.00000 101,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

866.000 SY 64.95000 56,246.70 75.00000 64,950.00 80.00000 69,280.00

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

274.100 STA 219.00000 60,027.90 219.00000 60,027.90 219.00000 60,027.90

0170 2301-1004120

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 12 IN.

46,627.000 SY 45.50000 2,121,528.50 51.50000 2,401,290.50 53.29000 2,484,752.83

0180 2301-4875012

MEDIAN, P.C. CONCRETE, 12 IN.

223.400 SY 224.28000 50,104.15 225.00000 50,265.00 225.00000 50,265.00

0190 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

0200 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

508.000 LF 89.35000 45,389.80 90.00000 45,720.00 89.35000 45,389.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

3.000 EACH 10,900.00000 32,700.00 9,150.00000 27,450.00 8,000.00000 24,000.00

0220 2402-0425031

GRANULAR BACKFILL

193.800 TON 50.65000 9,815.97 50.50000 9,786.90 50.00000 9,690.00

0230 2402-0425040

FLOODED BACKFILL

59.900 CY 45.00000 2,695.50 45.00000 2,695.50 45.00000 2,695.50

0240 2402-2720000

EXCAVATION, CLASS 20

1,870.000 CY 17.15000 32,070.50 17.15000 32,070.50 17.13000 32,033.10

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

40.000 CY 15.00000 600.00 15.00000 600.00 15.00000 600.00

0260 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

420.600 CY 382.75000 160,984.65 385.00000 161,931.00 382.71000 160,967.83

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,758.000 LB 1.45000 90,999.10 1.42000 89,116.36 1.42000 89,116.36
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,100.00000 3,300.00 1,100.00000 3,300.00 1,100.00000 3,300.00

0290 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,200.00000 2,400.00

0300 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0310 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

43.000 LF 150.00000 6,450.00 150.00000 6,450.00 150.00000 6,450.00

0320 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

30.000 LF 150.00000 4,500.00 150.00000 4,500.00 150.00000 4,500.00

0330 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

36.000 LF 180.00000 6,480.00 180.00000 6,480.00 180.00000 6,480.00

0340 2423-1051340

STEEL CANTILEVER SIGN TRUSS, 34 FT. ARM

5.000 EACH 30,577.00000 152,885.00 30,600.00000 153,000.00 30,577.00000 152,885.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0350 2423-1060075

STEEL OVERHEAD SIGN TRUSS, 75 FT. SPAN

1.000 EACH 62,755.00000 62,755.00 63,000.00000 63,000.00 62,755.00000 62,755.00

0360 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 81,020.00000 81,020.00 81,500.00000 81,500.00 81,020.00000 81,020.00

0370 2423-1060105

STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN

1.000 EACH 86,670.00000 86,670.00 87,000.00000 87,000.00 86,670.00000 86,670.00

0380 2423-1060120

STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN

1.000 EACH 98,520.00000 98,520.00 99,000.00000 99,000.00 98,520.00000 98,520.00

0390 2499-0926010

CRUSHED BRICK

17.900 TON 221.70000 3,968.43 225.00000 4,027.50 220.00000 3,938.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

18,998.000 LF 5.90000 112,088.20 6.45000 122,537.10 5.90000 112,088.20

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

96.000 EACH 500.00000 48,000.00 600.00000 57,600.00 500.00000 48,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0420 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

209.000 LF 8.00000 1,672.00 8.00000 1,672.00 8.00000 1,672.00

0430 2505-4008300

STEEL BEAM GUARDRAIL

525.000 LF 15.00000 7,875.00 15.00000 7,875.00 15.00000 7,875.00

0440 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

7.000 EACH 900.00000 6,300.00 900.00000 6,300.00 900.00000 6,300.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

7.000 EACH 2,200.00000 15,400.00 2,200.00000 15,400.00 2,200.00000 15,400.00

0460 2506-4984000

FLOWABLE MORTAR

14.200 CY 200.00000 2,840.00 200.00000 2,840.00 200.00000 2,840.00

0470 2507-3250005

ENGINEERING FABRIC

97.000 SY 8.00000 776.00 8.00000 776.00 8.00000 776.00

0480 2507-8029000

EROSION STONE

55.800 TON 50.00000 2,790.00 50.00000 2,790.00 50.00000 2,790.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0490 2510-6745850

REMOVAL OF PAVEMENT

28,260.600 SY 10.50000 296,736.30 10.50000 296,736.30 10.50000 296,736.30

0500 2513-0001011

CONCRETE BARRIER, BA-101

7.000 EACH 2,032.50000 14,227.50 2,032.50000 14,227.50 2,032.50000 14,227.50

0510 2513-0001020

CONCRETE BARRIER, BA-102

848.700 LF 103.75000 88,052.63 103.75000 88,052.63 103.75000 88,052.63

0520 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 200.00000 1,200.00 200.00000 1,200.00

0530 2520-3350010

FIELD LABORATORY

1.000 EACH 2,000.00000 2,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0540 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

11.000 EACH 100.00000 1,100.00 155.00000 1,705.00 154.55000 1,700.05

0550 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 800.00000 4,800.00 500.00000 3,000.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0560 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

11.000 EACH 1,000.00000 11,000.00 1,130.00000 12,430.00 1,125.63000 12,381.93

0570 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 1,100.00000 3,300.00 1,300.00000 3,900.00 1,291.05000 3,873.15

0580 2524-9089100

DELINEATOR, RIGID - TYPE I

60.000 EACH 60.00000 3,600.00 59.00000 3,540.00 58.95000 3,537.00

0590 2524-9089110

DELINEATOR, RIGID - TYPE IA

32.000 EACH 67.00000 2,144.00 65.00000 2,080.00 64.41000 2,061.12

0600 2524-9089200

DELINEATOR, RIGID - TYPE II

53.000 EACH 65.00000 3,445.00 58.00000 3,074.00 57.69000 3,057.57

0610 2524-9100020

OBJECT MARKER, TYPE 2

21.000 EACH 100.00000 2,100.00 130.00000 2,730.00 125.91000 2,644.11

0620 2524-9210000

MILEPOST MARKERS

4.000 EACH 125.00000 500.00 155.00000 620.00 151.57000 606.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

860.000 LF 10.50000 9,030.00 8.25000 7,095.00 8.12000 6,983.20

0640 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

43.000 EACH 325.00000 13,975.00 285.00000 12,255.00 284.33000 12,226.19

0650 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

60.000 LF 80.00000 4,800.00 110.00000 6,600.00 105.18000 6,310.80

0660 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

130.000 LF 70.00000 9,100.00 63.00000 8,190.00 62.04000 8,065.20

0670 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

67.000 LF 80.00000 5,360.00 40.00000 2,680.00 39.94000 2,675.98

0680 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

13.000 EACH 75.00000 975.00 275.00000 3,575.00 270.77000 3,520.01

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

649.000 SF 18.50000 12,006.50 33.00000 21,417.00 32.39000 21,021.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0700 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,723.000 SF 25.10000 68,347.30 27.00000 73,521.00 26.38000 71,832.74

0710 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 237,800.00000 237,800.00 240,000.00000 240,000.00 270,446.22000 270,446.22

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 19,500.00000 19,500.00 16,000.00000 16,000.00 25,000.00000 25,000.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,268.960 STA 23.00000 52,186.08 10.25000 23,256.84 10.25000 23,256.84

0740 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

38.210 STA 53.00000 2,025.13 115.00000 4,394.15 115.00000 4,394.15

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

736.860 STA 103.00000 75,896.58 110.00000 81,054.60 110.00000 81,054.60

Page 11 of 38

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 21, 2017

77-0803-200 Primary County: POLK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0760 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

24.000 EACH 85.00000 2,040.00 115.00000 2,760.00 115.00000 2,760.00

0770 2527-9263180

PAVEMENT MARKINGS REMOVED

1,842.260 STA 18.00000 33,160.68 16.50000 30,397.29 16.50000 30,397.29

0780 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

24.000 EACH 95.00000 2,280.00 270.00000 6,480.00 270.00000 6,480.00

0790 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,012.500 LF 9.25000 175,865.63 8.25000 156,853.13 8.25000 156,853.13

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 65,000.00000 65,000.00 65,000.00000 65,000.00

0810 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00 450.00000 45,000.00

0820 2533-4980005

MOBILIZATION

(1) LS 288,000.00000 288,000.00 280,000.00000 280,000.00 378,750.00000 378,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0830 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

121.400 STA 54.50000 6,616.30 54.50000 6,616.30 70.00000 8,498.00

0840 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 900.00000 3,600.00 900.00000 3,600.00

0850 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

8.000 EACH 5,500.00000 44,000.00 4,500.00000 36,000.00 4,500.00000 36,000.00

0860 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,400.00000 1,400.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0870 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 40
FT. SPAN AND FOOTING

1.000 EACH 10,245.00000 10,245.00 10,250.00000 10,250.00 10,241.04000 10,241.04

0880 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 45
FT. SPAN AND FOOTING

1.000 EACH 10,900.00000 10,900.00 10,900.00000 10,900.00 10,897.04000 10,897.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 50
FT. SPAN AND FOOTING

2.000 EACH 11,010.00000 22,020.00 11,100.00000 22,200.00 11,007.58000 22,015.16

0900 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 55
FT. SPAN AND FOOTING

1.000 EACH 11,290.00000 11,290.00 11,500.00000 11,500.00 11,288.72000 11,288.72

0910 2601-2634100

MULCHING

94.200 ACRE 550.00000 51,810.00 500.00000 47,100.00 550.00000 51,810.00

0920 2601-2636043

SEEDING AND FERTILIZING (RURAL)

23.600 ACRE 562.00000 13,263.20 610.00000 14,396.00 562.00000 13,263.20

0930 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

802.000 SQ 10.00000 8,020.00 11.00000 8,822.00 10.00000 8,020.00

0940 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

23.600 ACRE 400.00000 9,440.00 425.00000 10,030.00 400.00000 9,440.00

0950 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

159.000 MGAL 60.00000 9,540.00 60.00000 9,540.00 60.00000 9,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0970 2602-0000020

SILT FENCE

22,493.000 LF 1.30000 29,240.90 1.30000 29,240.90 1.30000 29,240.90

0980 2602-0000030

SILT FENCE FOR DITCH CHECKS

5,308.000 LF 1.30000 6,900.40 1.35000 7,165.80 1.30000 6,900.40

0990 2602-0000050

SILT BASINS

85.000 EACH 447.30000 38,020.50 450.00000 38,250.00 447.30000 38,020.50

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,502.000 LF 0.10000 650.20 0.10000 650.20 0.10000 650.20

1010 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

6,502.000 LF 0.05000 325.10 0.10000 650.20 0.05000 325.10

1020 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

1,000.000 LF 43.95000 43,950.00 44.00000 44,000.00 43.95000 43,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.70000 2,700.00 3.00000 3,000.00 2.70000 2,700.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00 3.50000 3,500.00 3.50000 3,500.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.20000 400.00 0.40000 800.00 0.20000 400.00

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00 500.00000 7,000.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

14.000 EACH 1,000.00000 14,000.00 1,000.00000 14,000.00 1,000.00000 14,000.00

$8,692,941.08$7,886,779.90 $8,229,519.78Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0002 ALTERNATIVE 'BB' OPTION 1: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1080 2102-0425070

SPECIAL BACKFILL

5,588.000 TON 19.45000 108,686.60 16.00000 89,408.00 19.45000 108,686.60

1090 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,970.000 SY 33.25000 265,002.50 31.00000 247,070.00 27.81000 221,645.70

$330,332.30$373,689.10 $336,478.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0003 ALTERNATIVE 'BB' OPTION 2: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1100 2102-0425070

SPECIAL BACKFILL

5,082.000 TON

1110 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,970.000 SY

Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) CONCRETE
TECHNOLOGIES, INC.

(2) MANATT'S, INC. (3) FLYNN COMPANY, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

42,000.000 EACH 1.00000 42,000.00 1.00000 42,000.00 1.00000 42,000.00

1130 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

35,000.000 EACH 1.00000 35,000.00 1.00000 35,000.00 1.00000 35,000.00

$77,000.00$77,000.00 $77,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,642,997.78$8,337,469.00 $9,100,273.38

$8,337,469.00

Contract Item Totals

$8,642,997.78 9,100,273.38Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

9.000 ACRE 1,985.00000 17,865.00 1,989.00000 17,901.00

0020 2102-0425070

SPECIAL BACKFILL

35,939.000 TON 12.10000 434,861.90 13.40000 481,582.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,313.000 CY 8.05000 123,269.65 3.50000 53,595.50

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

19,806.000 CY 12.30000 243,613.80 8.70000 172,312.20

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 20.35000 3,052.50 21.60000 3,240.00

0060 2102-2713090

EXCAVATION, CLASS 13, WASTE

14,965.000 CY 13.00000 194,545.00 6.50000 97,272.50

0070 2105-8425011

TOPSOIL, SPREAD

9,165.000 CY 9.15000 83,859.75 4.05000 37,118.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,627.000 CY 8.95000 77,211.65 5.35000 46,154.45

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

11,577.000 CY 1.25000 14,471.25 0.45000 5,209.65

0100 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

147.500 STA 265.00000 39,087.50 365.15000 53,859.63

0110 2111-8174100

GRANULAR SUBBASE

55,183.000 SY 6.65000 366,966.95 7.45000 411,113.35

0120 2115-0100000

MODIFIED SUBBASE

6,801.000 CY 26.25000 178,526.25 51.90000 352,971.90

0130 2122-5190012

PAVED SHOULDER, P.C. CONCRETE, 12 IN.

18,403.000 SY 58.00000 1,067,374.00 78.23000 1,439,666.69

0140 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

392.000 SY 260.00000 101,920.00 258.62000 101,379.04

Page 21 of 38

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 21, 2017

77-0803-200 Primary County: POLK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0150 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

866.000 SY 66.00000 57,156.00 69.00000 59,754.00

0160 2123-7450000

SHOULDER CONSTRUCTION, EARTH

274.100 STA 215.00000 58,931.50 219.00000 60,027.90

0170 2301-1004120

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3I DURABILITY, 12 IN.

46,627.000 SY 65.00000 3,030,755.00 64.05000 2,986,459.35

0180 2301-4875012

MEDIAN, P.C. CONCRETE, 12 IN.

223.400 SY 260.00000 58,084.00 224.28000 50,104.15

0190 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

4.000 EACH 765.00000 3,060.00 1,200.00000 4,800.00

0200 2401-6745830

REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER

508.000 LF 36.50000 18,542.00 89.35000 45,389.80
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Unit Price Ext Amount Unit Price
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

3.000 EACH 7,625.00000 22,875.00 2,750.00000 8,250.00

0220 2402-0425031

GRANULAR BACKFILL

193.800 TON 51.25000 9,932.25 50.36000 9,759.77

0230 2402-0425040

FLOODED BACKFILL

59.900 CY 81.50000 4,881.85 45.00000 2,695.50

0240 2402-2720000

EXCAVATION, CLASS 20

1,870.000 CY 40.75000 76,202.50 17.13000 32,033.10

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

40.000 CY 71.25000 2,850.00 15.00000 600.00

0260 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

420.600 CY 360.00000 151,416.00 382.71000 160,967.83

0270 2404-7775005

REINFORCING STEEL, EPOXY COATED

62,758.000 LB 1.55000 97,274.90 1.42000 89,116.36
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,325.00000 3,975.00 1,100.00000 3,300.00

0290 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,425.00000 2,850.00 1,200.00000 2,400.00

0300 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,525.00000 1,525.00 1,600.00000 1,600.00

0310 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

43.000 LF 102.00000 4,386.00 150.00000 6,450.00

0320 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

30.000 LF 110.00000 3,300.00 150.00000 4,500.00

0330 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

36.000 LF 136.50000 4,914.00 180.00000 6,480.00

0340 2423-1051340

STEEL CANTILEVER SIGN TRUSS, 34 FT. ARM

5.000 EACH 52,855.00000 264,275.00 30,577.00000 152,885.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0350 2423-1060075

STEEL OVERHEAD SIGN TRUSS, 75 FT. SPAN

1.000 EACH 66,575.00000 66,575.00 62,755.00000 62,755.00

0360 2423-1060100

STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN

1.000 EACH 76,250.00000 76,250.00 81,020.00000 81,020.00

0370 2423-1060105

STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN

1.000 EACH 87,925.00000 87,925.00 86,670.00000 86,670.00

0380 2423-1060120

STEEL OVERHEAD SIGN TRUSS, 120 FT. SPAN

1.000 EACH 96,565.00000 96,565.00 98,520.00000 98,520.00

0390 2499-0926010

CRUSHED BRICK

17.900 TON 225.35000 4,033.77 221.70000 3,968.43

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

18,998.000 LF 7.15000 135,835.70 5.90000 112,088.20

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

96.000 EACH 406.60000 39,033.60 500.00000 48,000.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0420 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

209.000 LF 8.15000 1,703.35 8.00000 1,672.00

0430 2505-4008300

STEEL BEAM GUARDRAIL

525.000 LF 15.25000 8,006.25 15.00000 7,875.00

0440 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

7.000 EACH 915.00000 6,405.00 900.00000 6,300.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

7.000 EACH 2,250.00000 15,750.00 2,200.00000 15,400.00

0460 2506-4984000

FLOWABLE MORTAR

14.200 CY 255.00000 3,621.00 200.00000 2,840.00

0470 2507-3250005

ENGINEERING FABRIC

97.000 SY 5.10000 494.70 8.00000 776.00

0480 2507-8029000

EROSION STONE

55.800 TON 80.00000 4,464.00 50.00000 2,790.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0490 2510-6745850

REMOVAL OF PAVEMENT

28,260.600 SY 9.05000 255,758.43 10.50000 296,736.30

0500 2513-0001011

CONCRETE BARRIER, BA-101

7.000 EACH 2,070.00000 14,490.00 2,032.50000 14,227.50

0510 2513-0001020

CONCRETE BARRIER, BA-102

848.700 LF 105.45000 89,495.42 103.75000 88,052.63

0520 2518-6910000

SAFETY CLOSURE

6.000 EACH 204.00000 1,224.00 200.00000 1,200.00

0530 2520-3350010

FIELD LABORATORY

1.000 EACH 50,000.00000 50,000.00 10,000.00000 10,000.00

0540 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

11.000 EACH 102.00000 1,122.00 154.55000 1,700.05

0550 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

6.000 EACH 815.00000 4,890.00 500.00000 3,000.00
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0560 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

11.000 EACH 1,020.00000 11,220.00 1,125.63000 12,381.93

0570 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

3.000 EACH 1,120.00000 3,360.00 1,291.05000 3,873.15

0580 2524-9089100

DELINEATOR, RIGID - TYPE I

60.000 EACH 61.00000 3,660.00 58.95000 3,537.00

0590 2524-9089110

DELINEATOR, RIGID - TYPE IA

32.000 EACH 68.10000 2,179.20 64.41000 2,061.12

0600 2524-9089200

DELINEATOR, RIGID - TYPE II

53.000 EACH 66.10000 3,503.30 57.69000 3,057.57

0610 2524-9100020

OBJECT MARKER, TYPE 2

21.000 EACH 102.00000 2,142.00 125.91000 2,644.11

0620 2524-9210000

MILEPOST MARKERS

4.000 EACH 127.00000 508.00 151.57000 606.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

860.000 LF 10.75000 9,245.00 8.12000 6,983.20

0640 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

43.000 EACH 330.50000 14,211.50 284.33000 12,226.19

0650 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

60.000 LF 81.50000 4,890.00 105.18000 6,310.80

0660 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

130.000 LF 71.15000 9,249.50 62.04000 8,065.20

0670 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

67.000 LF 81.50000 5,460.50 39.94000 2,675.98

0680 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

13.000 EACH 76.25000 991.25 270.77000 3,520.01

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

649.000 SF 18.80000 12,201.20 32.39000 21,021.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0700 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,723.000 SF 20.50000 55,821.50 26.38000 71,832.74

0710 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 250,000.00000 250,000.00 270,446.22000 270,446.22

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 22,000.00000 22,000.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,268.960 STA 10.50000 23,824.08 10.25000 23,256.84

0740 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

38.210 STA 117.00000 4,470.57 115.00000 4,394.15

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

736.860 STA 112.00000 82,528.32 110.00000 81,054.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0760 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

24.000 EACH 117.00000 2,808.00 115.00000 2,760.00

0770 2527-9263180

PAVEMENT MARKINGS REMOVED

1,842.260 STA 17.00000 31,318.42 16.50000 30,397.29

0780 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

24.000 EACH 275.00000 6,600.00 270.00000 6,480.00

0790 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

19,012.500 LF 8.50000 161,606.25 8.25000 156,853.13

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00 74,500.00000 74,500.00

0810 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00

0820 2533-4980005

MOBILIZATION

(1) LS 750,000.00000 750,000.00 439,270.00000 439,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0830 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

121.400 STA 71.50000 8,680.10 54.50000 6,616.30

0840 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 915.00000 3,660.00 900.00000 3,600.00

0850 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

8.000 EACH 4,575.00000 36,600.00 4,500.00000 36,000.00

0860 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 25,000.00000 25,000.00 1,400.00000 1,400.00

0870 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 40
FT. SPAN AND FOOTING

1.000 EACH 12,750.00000 12,750.00 10,241.04000 10,241.04

0880 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 45
FT. SPAN AND FOOTING

1.000 EACH 13,750.00000 13,750.00 10,897.04000 10,897.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 50
FT. SPAN AND FOOTING

2.000 EACH 29,500.00000 59,000.00 11,007.58000 22,015.16

0900 2599-9999005

('EACH' ITEM) MAST ARM SIGN SUPPORT, 55
FT. SPAN AND FOOTING

1.000 EACH 17,650.00000 17,650.00 11,288.72000 11,288.72

0910 2601-2634100

MULCHING

94.200 ACRE 600.00000 56,520.00 600.00000 56,520.00

0920 2601-2636043

SEEDING AND FERTILIZING (RURAL)

23.600 ACRE 665.00000 15,694.00 675.00000 15,930.00

0930 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

802.000 SQ 11.20000 8,982.40 6.20000 4,972.40

0940 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

23.600 ACRE 432.00000 10,195.20 600.00000 14,160.00

0950 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

159.000 MGAL 60.00000 9,540.00 60.00000 9,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0970 2602-0000020

SILT FENCE

22,493.000 LF 1.35000 30,365.55 1.50000 33,739.50

0980 2602-0000030

SILT FENCE FOR DITCH CHECKS

5,308.000 LF 1.38000 7,325.04 150.00000 796,200.00

0990 2602-0000050

SILT BASINS

85.000 EACH 153.00000 13,005.00 447.30000 38,020.50

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,502.000 LF 0.10000 650.20 0.10000 650.20

1010 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

6,502.000 LF 0.10000 650.20 0.50000 3,251.00

1020 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

1,000.000 LF 22.50000 22,500.00 43.95000 43,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS CITY OF URBANDALESECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.05000 3,050.00 2.20000 2,200.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.60000 3,600.00 3.50000 3,500.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.45000 900.00 0.50000 1,000.00

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

14.000 EACH 500.00000 7,000.00 500.00000 7,000.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

14.000 EACH 1,000.00000 14,000.00 1,000.00000 14,000.00

$9,761,369.70 $10,371,491.11Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0002 ALTERNATIVE 'BB' OPTION 1: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'BB' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

1080 2102-0425070

SPECIAL BACKFILL

5,588.000 TON 19.15000 107,010.20 19.45000 108,686.60

1090 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,970.000 SY 38.75000 308,837.50 54.94000 437,871.80

$415,847.70 $546,558.40Section Totals:

Page 36 of 38

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

November 21, 2017

77-0803-200 Primary County: POLK

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0003 ALTERNATIVE 'BB' OPTION 2: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'BB' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

1100 2102-0425070

SPECIAL BACKFILL

5,082.000 TON

1110 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,970.000 SY

Section Totals:
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(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CEDAR VALLEY CORP.,
LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

42,000.000 EACH 1.00000 42,000.00 1.00000 42,000.00

1130 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

35,000.000 EACH 1.00000 35,000.00 1.00000 35,000.00

$77,000.00 $77,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,995,049.51$10,254,217.40

$10,254,217.40

Contract Item Totals

$10,995,049.51Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-2690(624)--70-94 PCC PAVEMENT - GRADE & REPLACE

WEBSTER

Route: 1ST AVE S, S 29TH ST

1ST AVE S: 700' W OF S 29TH ST TO 400' E OF S 29TH ST S 29TH ST: 900' S OF 1ST AVE S TO 400' N OF 1ST AVE S

Prj Awd Amt: $2,649,867.10

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 10/31/18

94-2690-624

November 21, 2017 10:00 A.M.

WEBSTER107 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $2,649,867.10 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $2,669,465.80 100.74%

3 RE300 REILLY CONSTRUCTION CO., INC. $2,678,053.45 101.06%
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Completion Date: 10/31/18

94-2690-624

November 21, 2017 10:00 A.M.
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Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.400 ACRE 7,500.00000 10,500.00 7,165.00000 10,031.00 7,500.00000 10,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,096.000 CY 12.00000 73,152.00 12.30000 74,980.80 12.00000 73,152.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,029.000 CY 16.00000 16,464.00 16.40000 16,875.60 16.00000 16,464.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

22.700 STA 900.00000 20,430.00 921.00000 20,906.70 900.00000 20,430.00

0050 2115-0100000

MODIFIED SUBBASE

2,930.000 CY 22.00000 64,460.00 22.50000 65,925.00 22.00000 64,460.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

46.000 STA 200.00000 9,200.00 204.50000 9,407.00 200.00000 9,200.00

0070 2210-0475290

MACADAM STONE BASE

150.000 TON 28.00000 4,200.00 28.65000 4,297.50 28.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1003080

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8 IN.

11,497.000 SY 64.80000 745,005.60 58.00000 666,826.00 58.75000 675,448.75

0090 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 5,150.00000 5,150.00

0100 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 28.00000 2,800.00 28.65000 2,865.00 28.00000 2,800.00

0110 2401-6745910

REMOVAL OF SIGN

25.000 EACH 100.00000 2,500.00 102.50000 2,562.50 105.00000 2,625.00

0120 2401-6745915

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOOTING

2.000 EACH 250.00000 500.00 4,708.00000 9,416.00 4,000.00000 8,000.00

0130 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

6.000 EACH 3,300.00000 19,800.00 3,378.00000 20,268.00 3,300.00000 19,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 4,600.00000 9,200.00 4,708.00000 9,416.00 4,600.00000 9,200.00

0150 2435-0140500

MANHOLE, STORM SEWER, SW-405

2.000 EACH 4,100.00000 8,200.00 4,197.00000 8,394.00 4,100.00000 8,200.00

0160 2435-0250100

INTAKE, SW-501

1.000 EACH 3,250.00000 3,250.00 3,071.00000 3,071.00 3,000.00000 3,000.00

0170 2435-0250500

INTAKE, SW-505

12.000 EACH 4,250.00000 51,000.00 4,094.00000 49,128.00 4,000.00000 48,000.00

0180 2435-0250600

INTAKE, SW-506

3.000 EACH 6,550.00000 19,650.00 6,448.00000 19,344.00 6,300.00000 18,900.00

0190 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 11,250.00000 11,250.00 11,259.00000 11,259.00 11,000.00000 11,000.00

0200 2435-0250900

INTAKE, SW-509

1.000 EACH 4,700.00000 4,700.00 4,811.00000 4,811.00 4,700.00000 4,700.00

0210 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,900.00000 1,900.00 1,945.00000 1,945.00 1,900.00000 1,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0600010

MANHOLE ADJUSTMENT, MINOR

5.000 EACH 700.00000 3,500.00 716.50000 3,582.50 700.00000 3,500.00

0230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

3.000 EACH 1,500.00000 4,500.00 1,535.00000 4,605.00 1,500.00000 4,500.00

0240 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

3,823.000 LF 13.00000 49,699.00 9.10000 34,789.30 13.00000 49,699.00

0250 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 200.00000 4,800.00 256.00000 6,144.00 200.00000 4,800.00

0260 2503-0112010

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 10 IN.

21.000 LF 80.00000 1,680.00 81.90000 1,719.90 80.00000 1,680.00

0270 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

504.000 LF 75.00000 37,800.00 76.75000 38,682.00 75.00000 37,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

118.000 LF 93.00000 10,974.00 95.20000 11,233.60 93.00000 10,974.00

0290 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

475.000 LF 95.00000 45,125.00 97.25000 46,193.75 95.00000 45,125.00

0300 2503-0114254

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 54 IN.

299.000 LF 245.00000 73,255.00 251.00000 75,049.00 245.00000 73,255.00

0310 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,186.000 LF 20.00000 23,720.00 20.45000 24,253.70 20.00000 23,720.00

0320 2510-6745850

REMOVAL OF PAVEMENT

9,647.000 SY 8.00000 77,176.00 8.20000 79,105.40 8.00000 77,176.00

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

13.000 EACH 600.00000 7,800.00 614.00000 7,982.00 600.00000 7,800.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2511-6745900

REMOVAL OF SIDEWALK

45.000 SY 8.00000 360.00 8.20000 369.00 8.00000 360.00

0350 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,016.000 SY 56.00000 56,896.00 46.50000 47,244.00 58.00000 58,928.00

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

208.000 SY 75.00000 15,600.00 81.50000 16,952.00 77.25000 16,068.00

0370 2511-7528101

DETECTABLE WARNINGS

128.000 SF 70.00000 8,960.00 52.00000 6,656.00 72.15000 9,235.20

0380 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,370.000 LF 27.00000 36,990.00 38.00000 52,060.00 34.00000 46,580.00

0390 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

1,723.000 SY 54.50000 93,903.50 59.00000 101,657.00 56.75000 97,780.25

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

4,027.000 SY 8.00000 32,216.00 8.20000 33,021.40 8.00000 32,216.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

52.000 CY 426.00000 22,152.00 750.00000 39,000.00 900.00000 46,800.00

0420 2518-6910000

SAFETY CLOSURE

28.000 EACH 100.00000 2,800.00 102.50000 2,870.00 105.00000 2,940.00

0430 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

350.000 LF 12.68000 4,438.00 13.00000 4,550.00 13.00000 4,550.00

0440 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

175.000 SF 17.64000 3,087.00 18.05000 3,158.75 18.25000 3,193.75

0450 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 270,000.00000 270,000.00 273,764.00000 273,764.00 275,500.00000 275,500.00

0460 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,000.00000 10,000.00 4,913.00000 4,913.00 7,725.00000 7,725.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,100.00000 15,100.00 15,456.00000 15,456.00 30,000.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

317.000 STA 115.00000 36,455.00 117.50000 37,247.50 118.00000 37,406.00

0490 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

72.000 EACH 125.00000 9,000.00 128.00000 9,216.00 128.00000 9,216.00

0500 2527-9263180

PAVEMENT MARKINGS REMOVED

234.000 STA 95.00000 22,230.00 97.25000 22,756.50 100.00000 23,400.00

0510 2527-9263190

SYMBOLS AND LEGENDS REMOVED

22.000 EACH 125.00000 2,750.00 128.00000 2,816.00 130.00000 2,860.00

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00 24,565.00000 24,565.00 25,000.00000 25,000.00

0530 2528-8445113

FLAGGERS

12.000 EACH 450.00000 5,400.00 450.00000 5,400.00 450.00000 5,400.00

0540 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

40.000 CDAY 65.00000 2,600.00 66.55000 2,662.00 67.00000 2,680.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

211.000 SY 105.00000 22,155.00 225.00000 47,475.00 185.00000 39,035.00

0560 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

21.000 EACH 425.00000 8,925.00 750.00000 15,750.00 775.00000 16,275.00

0570 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

0580 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,083.000 LF 60.00000 64,980.00 68.40000 74,077.20 60.00000 64,980.00

0590 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 1,300.00000 2,600.00 1,331.00000 2,662.00 1,300.00000 2,600.00

0600 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 5,200.00000 10,400.00 5,322.00000 10,644.00 5,200.00000 10,400.00

0610 2599-9999005

('EACH' ITEM) CONNECTION TO EXISTING
WATER MAIN

9.000 EACH 400.00000 3,600.00 409.50000 3,685.50 400.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2599-9999005

('EACH' ITEM) GRATE INTAKE SEDIMENT
FILTER BAG INSTALL

44.000 EACH 200.00000 8,800.00 169.00000 7,436.00 130.00000 5,720.00

0630 2599-9999005

('EACH' ITEM) GRATE INTAKE SEDIMENT
FILTER BAG, MAINTENANCE

88.000 EACH 15.00000 1,320.00 51.00000 4,488.00 31.00000 2,728.00

0640 2599-9999005

('EACH' ITEM) GRATE INTAKE SEDIMENT
FILTER BAG, REMOVAL

44.000 EACH 10.00000 440.00 25.60000 1,126.40 26.00000 1,144.00

0650 2599-9999005

('EACH' ITEM) OPEN THROAT INTAKE
SEDIMENT FILTER BAG, INSTALL

1.000 EACH 200.00000 200.00 204.00000 204.00 205.00000 205.00

0660 2599-9999005

('EACH' ITEM) OPEN THROAT INTAKE
SEDIMENT FILTER BAG, MAINTENANCE

2.000 EACH 15.00000 30.00 102.00000 204.00 105.00000 210.00

0670 2599-9999005

('EACH' ITEM) OPEN THROAT INTAKE
SEDIMENT FILTER BAG, REMOVAL

1.000 EACH 10.00000 10.00 51.00000 51.00 55.00000 55.00
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Letting Date:

Contract ID:107
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November 21, 2017

94-2690-624 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2599-9999005

('EACH' ITEM) RELOCATE FIRE HYDRANT

4.000 EACH 3,000.00000 12,000.00 3,071.00000 12,284.00 3,000.00000 12,000.00

0690 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, TYPE A-1

9.000 EACH 600.00000 5,400.00 819.00000 7,371.00 600.00000 5,400.00

0700 2599-9999005

('EACH' ITEM) TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY, INSTALL

30.000 EACH 500.00000 15,000.00 615.00000 18,450.00 515.00000 15,450.00

0710 2599-9999005

('EACH' ITEM) TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY, MAINTENANCE

60.000 EACH 50.00000 3,000.00 51.20000 3,072.00 26.00000 1,560.00

0720 2599-9999005

('EACH' ITEM) TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY, REMOVAL

30.000 EACH 25.00000 750.00 51.20000 1,536.00 26.00000 780.00

0730 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL

182.000 LF 30.00000 5,460.00 30.70000 5,587.40 30.00000 5,460.00

0740 2599-9999010

('LUMP SUM' ITEM) LIGHTING

(1) LS 230,000.00000 230,000.00 234,599.00000 234,599.00 235,000.00000 235,000.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017

94-2690-624 Primary County: WEBSTER
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

2.800 ACRE 1,950.00000 5,460.00 3,071.00000 8,598.80 2,575.00000 7,210.00

0760 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 1,290.00000 2,709.00 1,791.00000 3,761.10 1,545.00000 3,244.50

$2,678,053.45$2,649,867.10 $2,669,465.80Section Totals:

( ) indicates item is bid as Lump Sum

$2,669,465.80$2,649,867.10 $2,678,053.45

$2,649,867.10

Contract Item Totals

$2,669,465.80 2,678,053.45Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

November 21, 2017
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Project Information:

Project: WorkType:

County:

Location:

FM-C005(68)--55-05 HMA RESURFACING

AUDUBON

Route: M66

ON M66, FROM F24 SOUTH 2.8 MILES TO F32

Prj Awd Amt: $1,200,666.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

05-C005-068

November 21, 2017 10:00 A.M.

AUDUBON151 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $1,200,666.84 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $1,265,463.28 105.40%

3 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,299,484.13 108.23%
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Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

05-C005-068

November 21, 2017 10:00 A.M.

AUDUBON151 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,578.000 TON 28.03000 128,321.34 37.00000 169,386.00 28.20000 129,099.60

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 750.00000 2,250.00 800.00000 2,400.00 574.00000 1,722.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

901.600 SY 79.00000 71,226.40 82.00000 73,931.20 72.70000 65,546.32

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

112.000 EACH 50.00000 5,600.00 55.00000 6,160.00 24.00000 2,688.00

0050 2214-5145150

PAVEMENT SCARIFICATION

3,897.400 SY 4.01000 15,628.57 2.20000 8,574.28 2.75000 10,717.85

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

472.900 SY 131.00000 61,949.90 135.00000 63,841.50 147.00000 69,516.30

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,933.600 TON 49.30000 95,326.48 47.50000 91,846.00 59.05000 114,179.08
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-068 Primary County: AUDUBON

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,979.023 TON 51.91000 102,731.08 48.60000 96,180.52 54.70000 108,252.56

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,997.610 TON 46.24000 138,609.49 48.20000 144,484.80 52.70000 157,974.05

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,322.480 TON 45.84000 152,302.48 47.40000 157,485.55 52.05000 172,935.08

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

495.230 TON 358.60000 177,589.48 360.00000 178,282.80 365.60000 181,056.09

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

178.120 TON 497.00000 88,525.64 510.00000 90,841.20 490.60000 87,385.67

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 8,291.70000 8,291.70
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 675.00000 1,350.00 675.00000 1,350.00 675.00000 1,350.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

80.000 TON 50.00000 4,000.00 45.00000 3,600.00 39.55000 3,164.00

0160 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 1.00000 2.00 1.00000 2.00 1.00000 2.00

0170 2510-6745850

REMOVAL OF PAVEMENT

438.200 SY 7.00000 3,067.40 7.00000 3,067.40 19.00000 8,325.80

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

510.220 STA 11.25000 5,739.98 11.50000 5,867.53 11.25000 5,739.98

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

8.800 STA 50.00000 440.00 50.00000 440.00 50.00000 440.00

0200 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 1,650.00000 3,300.00 1,700.00000 3,400.00 1,650.00000 3,300.00
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Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-068 Primary County: AUDUBON

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00 11,000.00000 11,000.00 13,300.00000 13,300.00

0220 2528-8445113

FLAGGERS

70.000 EACH 450.00000 31,500.00 450.00000 31,500.00 450.00000 31,500.00

0230 2528-8445115

PILOT CARS

35.000 EACH 675.00000 23,625.00 675.00000 23,625.00 675.00000 23,625.00

0240 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

455.300 SY 72.00000 32,781.60 75.00000 34,147.50 118.50000 53,953.05

0250 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 200.00000 1,000.00 210.00000 1,050.00 84.00000 420.00

0260 2533-4980005

MOBILIZATION

(1) LS 30,300.00000 30,300.00 60,000.00000 60,000.00 45,000.00000 45,000.00

$1,299,484.13$1,200,666.84 $1,265,463.28Section Totals:

$1,265,463.28$1,200,666.84 $1,299,484.13

$1,200,666.84

Contract Item Totals

$1,265,463.28

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,200,666.84 $1,265,463.28 1,299,484.13Contract Grand Totals
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Letting Date:

Contract ID:151
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November 21, 2017
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C005(69)--5E-05 HMA RESURFACING

AUDUBON

Route: N36

ON N36, FROM F16 SOUTH 7.0 MILES TO F32

Prj Awd Amt: $2,479,011.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

05-C005-069

November 21, 2017 10:00 A.M.

AUDUBON152 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $2,479,011.03 100.00%

2 IN122 INROADS, LLC. $2,543,990.20 102.62%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $2,686,898.56 108.39%

4 WE540 WESTERN ENGINEERING CO., INC. $2,694,102.13 108.68%

5 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $2,730,036.45 110.13%
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Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

05-C005-069

November 21, 2017 10:00 A.M.

AUDUBON152 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2111-8174100

GRANULAR SUBBASE

810.700 SY 17.08000 13,846.76 13.00000 10,539.10 26.00000 21,078.20

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,407.600 TON 27.21000 283,190.80 29.11000 302,965.24 29.30000 304,942.68

0030 2210-0475105

CHOKE STONE BASE

10,940.900 TON 28.16000 308,095.74 29.11000 318,489.60 30.40000 332,603.36

0040 2214-5145150

PAVEMENT SCARIFICATION

7,304.400 SY 2.20000 16,069.68 1.80000 13,147.92 2.84000 20,744.50

0050 2217-1000000

RUBBLIZED PAVEMENT

90,967.600 SY 0.95000 86,419.22 0.95000 86,419.22 0.95000 86,419.22

0060 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

15,708.400 TON 41.72000 655,354.45 39.50000 620,481.80 42.15000 662,109.06

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

10,595.700 TON 41.33000 437,920.28 41.25000 437,072.63 47.46000 502,871.92
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-069 Primary County: AUDUBON

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,578.300 TON 370.60000 584,917.98 365.00000 576,079.50 359.00000 566,609.70

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

550.000 TON 27.21000 14,965.50 29.11000 16,010.50 30.00000 16,500.00

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 1.00000 2.00 1.00000 2.00 1.00000 2.00

0130 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,200.000 LF 9.99000 21,978.00 12.00000 26,400.00 9.99000 21,978.00
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Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

November 21, 2017

05-C005-069 Primary County: AUDUBON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 350.00000 2,800.00 300.00000 2,400.00 700.00000 5,600.00

0150 2510-6745850

REMOVAL OF PAVEMENT

810.700 SY 14.00000 11,349.80 15.00000 12,160.50 13.00000 10,539.10

0160 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 100.00000 1,300.00 100.00000 1,300.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,157.260 STA 7.00000 8,100.82 6.50000 7,522.19 7.00000 8,100.82

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 22,500.00000 22,500.00 45,000.00000 45,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 84,500.00000 84,500.00 76,500.00000 76,500.00

$2,686,898.56$2,479,011.03 $2,543,990.20Section Totals:

$2,543,990.20$2,479,011.03 $2,686,898.56

$2,479,011.03

Contract Item Totals

$2,543,990.20

Contract Time Totals
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November 21, 2017
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( ) indicates item is bid as Lump Sum

$2,479,011.03 $2,543,990.20 2,686,898.56Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2111-8174100

GRANULAR SUBBASE

810.700 SY 19.50000 15,808.65 15.15000 12,282.11

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,407.600 TON 33.20000 345,532.32 24.91000 259,253.32

0030 2210-0475105

CHOKE STONE BASE

10,940.900 TON 33.00000 361,049.70 24.71000 270,349.64

0040 2214-5145150

PAVEMENT SCARIFICATION

7,304.400 SY 2.80000 20,452.32 2.00000 14,608.80

0050 2217-1000000

RUBBLIZED PAVEMENT

90,967.600 SY 1.00000 90,967.60 0.96000 87,328.90

0060 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

15,708.400 TON 44.20000 694,311.28 51.00000 801,128.40

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

10,595.700 TON 45.20000 478,925.64 52.64000 557,757.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,578.300 TON 340.00000 536,622.00 365.60000 577,026.48

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 14,745.00000 14,745.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

550.000 TON 36.00000 19,800.00 28.55000 15,702.50

0120 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 1.00000 2.00 1.00000 2.00

0130 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,200.000 LF 10.00000 22,000.00 10.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

(5) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 360.00000 2,880.00 350.00000 2,800.00

0150 2510-6745850

REMOVAL OF PAVEMENT

810.700 SY 14.00000 11,349.80 4.75000 3,850.83

0160 2518-6910000

SAFETY CLOSURE

13.000 EACH 100.00000 1,300.00 100.00000 1,300.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,157.260 STA 7.00000 8,100.82 7.00000 8,100.82

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 27,500.00000 27,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 52,300.00000 52,300.00

$2,694,102.13 $2,730,036.45Section Totals:

$2,730,036.45$2,694,102.13

$2,694,102.13

Contract Item Totals

$2,730,036.45

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,694,102.13 $2,730,036.45Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-071-7(56)--2R-11 HMA RESURFACING

BUENA VISTA

Route: U.S. 71

IA 3 TO S JCT IA 10

Prj Awd Amt: $5,491,227.06

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/01/18 91 Calendar Days

11-0717-056

November 21, 2017 10:00 A.M.

BUENA VISTA153 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $5,491,227.06 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $5,580,772.79 101.63%

3 MA810 MATHY CONSTRUCTION COMPANY $5,761,223.09 104.92%

4 MA225 MANATT'S, INC. $5,833,805.98 106.24%

5 IN122 INROADS, LLC. $5,945,844.91 108.28%

6 WE540 WESTERN ENGINEERING CO., INC. $6,115,952.82 111.38%
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Contract ID:

Letting Date:

Start Date: 06/01/18 91 Calendar Days

11-0717-056

November 21, 2017 10:00 A.M.

BUENA VISTA153 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

452.000 UNIT 39.00000 17,628.00 40.00000 18,080.00 40.00000 18,080.00

0020 2102-0425070

SPECIAL BACKFILL

15,157.000 TON 14.50000 219,776.50 21.00000 318,297.00 21.00000 318,297.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,000.000 CY 19.30000 19,300.00 16.50000 16,500.00 16.50000 16,500.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40.000 CY 40.00000 1,600.00 26.00000 1,040.00 26.00000 1,040.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

780.000 CY 12.00000 9,360.00 12.00000 9,360.00 12.00000 9,360.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,273.200 TON 17.50000 144,781.00 21.00000 173,737.20 22.30000 184,492.36

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

996.200 SY 75.08000 74,794.70 75.08000 74,794.70 75.08000 74,794.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

142.000 EACH 45.00000 6,390.00 45.00000 6,390.00 45.00000 6,390.00

0090 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

37.000 TON 134.68000 4,983.16 235.00000 8,695.00 164.33000 6,080.21

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

10,514.400 CY 16.62000 174,749.33 16.40000 172,436.16 16.40000 172,436.16

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

14,390.200 TON 30.70000 441,779.14 24.91000 358,459.88 29.93000 430,698.69

0120 2214-5145150

PAVEMENT SCARIFICATION

1,887.900 SY 3.97000 7,494.96 5.70000 10,761.03 16.33000 30,829.41

0130 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

709.100 STA 20.71000 14,685.46 80.00000 56,728.00 80.00000 56,728.00

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,044.900 TON 37.00000 260,661.30 33.63000 236,919.99 29.12000 205,147.49
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

26,011.700 TON 35.00000 910,409.50 25.63000 666,679.87 28.88000 751,217.90

0160 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

10,665.600 TON 36.00000 383,961.60 29.40000 313,568.64 33.21000 354,204.58

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

863.400 TON 359.48000 310,375.03 373.00000 322,048.20 396.75000 342,553.95

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,200.640 TON 434.48000 956,134.07 449.00000 988,087.36 460.83000 1,014,120.93

0190 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

422.700 TON 484.48000 204,789.70 504.00000 213,040.80 516.75000 218,430.23

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 30,402.91000 30,402.91 4,930.00000 4,930.00 8,000.00000 8,000.00

0210 2315-8275055

SURFACING, DRIVEWAY

140.000 TON 33.88000 4,743.20 21.00000 2,940.00 22.30000 3,122.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,600.00000 2,600.00

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,070.000 LF 6.85000 48,429.50 5.85000 41,359.50 5.85000 41,359.50

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

28.000 EACH 335.00000 9,380.00 335.00000 9,380.00 335.00000 9,380.00

0250 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

6.000 LF 235.00000 1,410.00 235.00000 1,410.00 220.00000 1,320.00

0260 2507-3250005

ENGINEERING FABRIC

342.000 SY 5.00000 1,710.00 6.00000 2,052.00 6.00000 2,052.00

0270 2507-6800061

REVETMENT, CLASS E

231.500 TON 41.00000 9,491.50 81.60000 18,890.40 81.60000 18,890.40

0280 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

79,355.600 SY 3.42000 271,396.15 4.60000 365,035.76 4.60000 365,035.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

47,054.400 SY 2.78000 130,811.23 9.38000 441,370.27 9.49000 446,546.26

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 750.00000 750.00 750.00000 750.00 550.00000 550.00

0310 2518-6910000

SAFETY CLOSURE

28.000 EACH 100.00000 2,800.00 100.00000 2,800.00 100.00000 2,800.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,708.750 STA 6.50000 17,606.88 6.50000 17,606.88 6.50000 17,606.88

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 14,250.00000 14,250.00 18,400.00000 18,400.00 11,250.00000 11,250.00

0340 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00 450.00000 67,500.00 450.00000 67,500.00

0350 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00 675.00000 50,625.00 675.00000 50,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 92.00000 552.00 92.00000 552.00 92.00000 552.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.600 SY 85.26000 9,088.72 85.26000 9,088.72 85.26000 9,088.72

0380 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 64.00000 128.00 64.00000 128.00 64.00000 128.00

0390 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 320.00000 640.00 320.00000 640.00 320.00000 640.00

0400 2533-4980005

MOBILIZATION

(1) LS 375,000.00000 375,000.00 281,500.00000 281,500.00 211,691.07000 211,691.07

0410 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

754.200 STA 9.25000 6,976.35 9.25000 6,976.35 9.25000 6,976.35

0420 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

817.100 GAL 3.52000 2,876.19 7.00000 5,719.70 8.84000 7,223.16
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

377.100 STA 9.75000 3,676.73 9.75000 3,676.73 9.75000 3,676.73

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

3,555.000 LF 2.45000 8,709.75 2.45000 8,709.75 1.45000 5,154.75

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,555.000 LF 0.50000 1,777.50 0.50000 1,777.50 0.10000 355.50

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.000 LF 0.80000 288.00 0.80000 288.00 1.00000 360.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

11,700.000 LF 4.15000 48,555.00 4.15000 48,555.00 4.25000 49,725.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,700.000 LF 0.50000 5,850.00 0.50000 5,850.00 1.00000 11,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 675.00000 675.00 675.00000 675.00 650.00000 650.00

0500 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 175.00000 175.00 175.00000 175.00 100.00000 100.00

0510 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 125.00000 125.00 125.00000 125.00 100.00000 100.00

0520 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

1.000 EACH 250.00000 250.00 250.00000 250.00 150.00000 150.00

0530 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 50.00000 150.00 50.00000 150.00

0540 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 50.00000 50.00 50.00000 50.00 50.00000 50.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,570,010.69$5,294,503.06 $5,389,560.39Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0002 DESIGN NO. 0318; 8X5 REINFORCED CONCRETE BOX EXT.SECTION: Cat Alt Set: Cat Alt Member:

0570 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,000.00000 7,000.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0580 2402-2720000

EXCAVATION, CLASS 20

64.000 CY 22.00000 1,408.00 52.00000 3,328.00 52.00000 3,328.00

0590 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

60.000 CY 775.00000 46,500.00 850.00000 51,000.00 850.00000 51,000.00

0600 2404-7775000

REINFORCING STEEL

9,658.000 LB 2.00000 19,316.00 1.80000 17,384.40 1.80000 17,384.40

0610 2533-4980005

MOBILIZATION

(1) LS 14,500.00000 14,500.00 4,000.00000 4,000.00 4,000.00000 4,000.00

$83,212.40$88,724.00 $83,212.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0003 PAYEMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

22,000.000 EACH 1.00000 22,000.00 1.00000 22,000.00 1.00000 22,000.00

0630 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

22,000.000 EACH 1.00000 22,000.00 1.00000 22,000.00 1.00000 22,000.00

0640 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,000.000 EACH 1.00000 29,000.00 1.00000 29,000.00 1.00000 29,000.00

$73,000.00$73,000.00 $73,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0004 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

0650 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 3,500.00000 35,000.00 3,500.00000 35,000.00 3,500.00000 35,000.00

$35,000.00$35,000.00 $35,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,580,772.79$5,491,227.06 $5,761,223.09

$5,491,227.06

Contract Item Totals

$5,580,772.79 5,761,223.09Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

452.000 UNIT 35.00000 15,820.00 40.00000 18,080.00 42.00000 18,984.00

0020 2102-0425070

SPECIAL BACKFILL

15,157.000 TON 12.00000 181,884.00 21.00000 318,297.00 21.50000 325,875.50

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

1,000.000 CY 6.00000 6,000.00 16.50000 16,500.00 17.00000 17,000.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

40.000 CY 80.00000 3,200.00 26.00000 1,040.00 27.00000 1,080.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

780.000 CY 10.00000 7,800.00 12.00000 9,360.00 12.50000 9,750.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,273.200 TON 26.50000 219,239.80 22.75000 188,215.30 22.50000 186,147.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

996.200 SY 75.08000 74,794.70 75.08000 74,794.70 78.00000 77,703.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

142.000 EACH 45.00000 6,390.00 45.00000 6,390.00 47.00000 6,674.00

0090 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

37.000 TON 100.00000 3,700.00 200.00000 7,400.00 300.00000 11,100.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

10,514.400 CY 14.00000 147,201.60 16.40000 172,436.16 16.50000 173,487.60

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

14,390.200 TON 31.55000 454,010.81 31.20000 448,974.24 35.00000 503,657.00

0120 2214-5145150

PAVEMENT SCARIFICATION

1,887.900 SY 7.00000 13,215.30 10.00000 18,879.00 6.50000 12,271.35

0130 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

709.100 STA 29.00000 20,563.90 50.00000 35,455.00 81.00000 57,437.10

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

7,044.900 TON 37.75000 265,944.98 36.38000 256,293.46 37.54000 264,465.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

26,011.700 TON 31.55000 820,669.14 31.58000 821,449.49 34.90000 907,808.33

0160 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

10,665.600 TON 33.60000 358,364.16 34.77000 370,842.91 39.90000 425,557.44

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

863.400 TON 370.00000 319,458.00 370.00000 319,458.00 345.00000 297,873.00

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,200.640 TON 445.00000 979,284.80 445.00000 979,284.80 420.00000 924,268.80

0190 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

422.700 TON 495.00000 209,236.50 495.00000 209,236.50 500.00000 211,350.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,500.00000 10,500.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0210 2315-8275055

SURFACING, DRIVEWAY

140.000 TON 29.00000 4,060.00 100.00000 14,000.00 23.00000 3,220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,100.00000 2,100.00 2,600.00000 2,600.00 2,650.00000 2,650.00

0230 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,070.000 LF 7.93000 56,065.10 5.85000 41,359.50 6.50000 45,955.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

28.000 EACH 600.00000 16,800.00 335.00000 9,380.00 340.00000 9,520.00

0250 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

6.000 LF 250.00000 1,500.00 220.00000 1,320.00 230.00000 1,380.00

0260 2507-3250005

ENGINEERING FABRIC

342.000 SY 5.00000 1,710.00 6.00000 2,052.00 6.00000 2,052.00

0270 2507-6800061

REVETMENT, CLASS E

231.500 TON 60.00000 13,890.00 81.60000 18,890.40 82.00000 18,983.00

0280 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

79,355.600 SY 7.60000 603,102.56 4.60000 365,035.76 4.70000 372,971.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2510-6745850

REMOVAL OF PAVEMENT

47,054.400 SY 7.50000 352,908.00 11.40000 536,420.16 9.50000 447,016.80

0300 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 3,000.00000 3,000.00 550.00000 550.00 550.00000 550.00

0310 2518-6910000

SAFETY CLOSURE

28.000 EACH 100.00000 2,800.00 100.00000 2,800.00 105.00000 2,940.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,708.750 STA 6.50000 17,606.88 6.50000 17,606.88 6.60000 17,877.75

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 11,250.00000 11,250.00 17,000.00000 17,000.00 12,000.00000 12,000.00

0340 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00 450.00000 67,500.00 450.00000 67,500.00

0350 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00 675.00000 50,625.00 675.00000 50,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2529-2242304

CD JOINT ASSEMBLY

6.000 EACH 92.00000 552.00 92.00000 552.00 95.00000 570.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.600 SY 85.26000 9,088.72 85.26000 9,088.72 90.00000 9,594.00

0380 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 64.00000 128.00 64.00000 128.00 65.00000 130.00

0390 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 320.00000 640.00 320.00000 640.00 330.00000 660.00

0400 2533-4980005

MOBILIZATION

(1) LS 220,000.00000 220,000.00 221,525.00000 221,525.00 330,000.00000 330,000.00

0410 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

754.200 STA 9.25000 6,976.35 9.25000 6,976.35 9.30000 7,014.06

0420 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

817.100 GAL 7.00000 5,719.70 6.00000 4,902.60 6.00000 4,902.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

377.100 STA 9.75000 3,676.73 9.75000 3,676.73 10.00000 3,771.00

0440 2602-0000030

SILT FENCE FOR DITCH CHECKS

3,555.000 LF 2.45000 8,709.75 2.45000 8,709.75 2.50000 8,887.50

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,555.000 LF 0.50000 1,777.50 0.50000 1,777.50 0.52000 1,848.60

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

360.000 LF 0.80000 288.00 0.80000 288.00 0.82000 295.20

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

11,700.000 LF 4.15000 48,555.00 4.15000 48,555.00 4.20000 49,140.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,700.000 LF 0.50000 5,850.00 0.50000 5,850.00 0.52000 6,084.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

1.000 EACH 675.00000 675.00 675.00000 675.00 410.00000 410.00

0500 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 175.00000 175.00 175.00000 175.00 260.00000 260.00

0510 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

1.000 EACH 125.00000 125.00 125.00000 125.00 260.00000 260.00

0520 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

1.000 EACH 250.00000 250.00 250.00000 250.00 260.00000 260.00

0530 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00 50.00000 150.00 52.00000 156.00

0540 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

1.000 EACH 50.00000 50.00 50.00000 50.00 52.00000 52.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0560 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,923,526.10$5,637,081.98 $5,743,620.91Section Totals:
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Contract ID:153

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0002 DESIGN NO. 0318; 8X5 REINFORCED CONCRETE BOX EXT.SECTION: Cat Alt Set: Cat Alt Member:

0570 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,000.00000 7,000.00 7,000.00000 7,000.00 7,700.00000 7,700.00

0580 2402-2720000

EXCAVATION, CLASS 20

64.000 CY 22.00000 1,408.00 22.00000 1,408.00 54.00000 3,456.00

0590 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

60.000 CY 775.00000 46,500.00 775.00000 46,500.00 855.00000 51,300.00

0600 2404-7775000

REINFORCING STEEL

9,658.000 LB 2.00000 19,316.00 2.00000 19,316.00 1.84000 17,770.72

0610 2533-4980005

MOBILIZATION

(1) LS 14,500.00000 14,500.00 20,000.00000 20,000.00 4,200.00000 4,200.00

$84,426.72$88,724.00 $94,224.00Section Totals:

Page 22 of 24

Call Order:

Letting Date:

Contract ID:153
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November 21, 2017

11-0717-056 Primary County: BUENA VISTA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0003 PAYEMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

22,000.000 EACH 1.00000 22,000.00 1.00000 22,000.00 1.00000 22,000.00

0630 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

22,000.000 EACH 1.00000 22,000.00 1.00000 22,000.00 1.00000 22,000.00

0640 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

29,000.000 EACH 1.00000 29,000.00 1.00000 29,000.00 1.00000 29,000.00

$73,000.00$73,000.00 $73,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC. (5) INROADS, LLC. (6) WESTERN ENGINEERING
CO., INC.

0004 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

0650 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

10.000 CDAY 3,500.00000 35,000.00 3,500.00000 35,000.00 3,500.00000 35,000.00

$35,000.00$35,000.00 $35,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,945,844.91$5,833,805.98 $6,115,952.82

$5,833,805.98

Contract Item Totals

$5,945,844.91 6,115,952.82Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

November 21, 2017

11-0717-056 Primary County: BUENA VISTA

12/26/2017 8:35:06 AM
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-002-5(48)--3L-27 HMA RESURFACING

DECATUR

Route: IOWA 2

ECL OF LEON TO THE WAYNE CO LINE

Prj Awd Amt: $4,946,673.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

27-0025-048

November 21, 2017 10:00 A.M.

DECATUR154 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $4,946,673.47 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $5,478,358.23 110.75%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

27-0025-048

November 21, 2017 10:00 A.M.

DECATUR154 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

855.000 UNIT 40.00000 34,200.00 65.00000 55,575.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,064.400 CY 20.00000 21,288.00 15.00000 15,966.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

502.100 CY 19.71000 9,896.39 25.00000 12,552.50

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

240.600 CY 40.00000 9,624.00 25.00000 6,015.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

19,043.400 TON 21.60000 411,337.44 22.67000 431,713.88

0060 2125-2225050

RESHAPING DITCHES

21.000 STA 800.00000 16,800.00 500.00000 10,500.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

9.800 MILE 500.00000 4,900.00 450.00000 4,410.00

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

3,173.900 SY 82.96000 263,306.74 82.96000 263,306.74
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 21, 2017

27-0025-048 Primary County: DECATUR

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

360.000 EACH 44.00000 15,840.00 44.00000 15,840.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,052.300 CY 6.51000 26,380.47 11.55000 46,804.07

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7,780.800 TON 41.38000 321,969.50 43.56000 338,931.65

0120 2213-8201090

BASE WIDENING, 9 IN. HOT MIX ASPHALT
MIXTURE

2,008.500 SY 59.89000 120,289.07 54.76000 109,985.46

0130 2214-5145150

PAVEMENT SCARIFICATION

1,680.000 SY 11.18000 18,782.40 7.43000 12,482.40

0140 2301-0690201

BRIDGE APPROACH, BR-201

451.100 SY 190.00000 85,709.00 230.00000 103,753.00

0150 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

16,463.580 TON 38.46000 633,189.29 46.02000 757,653.95
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

November 21, 2017

27-0025-048 Primary County: DECATUR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

16,234.880 TON 39.99000 649,232.85 48.27000 783,657.66

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

466.850 TON 363.60000 169,746.66 359.00000 167,599.15

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,961.920 TON 433.00000 849,511.36 428.00000 839,701.76

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00

0200 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

134,656.000 SY 1.54000 207,370.24 1.54000 207,370.24

0210 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

444.400 TON 381.00000 169,316.40 381.00000 169,316.40
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November 21, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

322.000 CY 25.00000 8,050.00 6.00000 1,932.00

0230 2417-0225018

APRONS, METAL, 18 IN. DIA.

8.000 EACH 200.00000 1,600.00 350.00000 2,800.00

0240 2417-0341036

REMOVE AND REINSTALL METAL APRONS
LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 200.00000 400.00 1,000.00000 2,000.00

0250 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

6.000 LF 60.00000 360.00 125.00000 750.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

26,221.000 LF 6.41000 168,076.61 6.41000 168,076.61

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

138.000 EACH 400.00000 55,200.00 400.00000 55,200.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

750.000 LF 4.00000 3,000.00 4.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2505-4008300

STEEL BEAM GUARDRAIL

225.000 LF 20.00000 4,500.00 20.00000 4,500.00

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

12.000 EACH 1,800.00000 21,600.00 1,800.00000 21,600.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

12.000 EACH 300.00000 3,600.00 300.00000 3,600.00

0320 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

12.000 EACH 2,400.00000 28,800.00 2,400.00000 28,800.00

0330 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 19.50000 7,279.35 38.00000 14,185.40

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 12,000.00000 12,000.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,953.060 STA 7.45000 44,350.30 7.45000 44,350.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

2.880 STA 220.00000 633.60 220.00000 633.60

0370 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

960.000 LF 12.00000 11,520.00 12.00000 11,520.00

0380 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 29,870.00000 29,870.00

0400 2528-8445113

FLAGGERS

240.000 EACH 450.00000 108,000.00 450.00000 108,000.00

0410 2528-8445115

PILOT CARS

120.000 EACH 675.00000 81,000.00 675.00000 81,000.00

0420 2529-2242304

CD JOINT ASSEMBLY

22.000 EACH 92.00000 2,024.00 92.00000 2,024.00

0430 2529-2242320

CT JOINT

8.000 EACH 126.00000 1,008.00 126.00000 1,008.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

133.400 SY 185.50000 24,745.70 185.50000 24,745.70

0450 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 60.00000 660.00 60.00000 660.00

0460 2529-8174020

SUBBASE PATCH WITH EF JOINT

186.700 SY 9.00000 1,680.30 9.00000 1,680.30

0470 2529-8174050

PATCH SUBDRAIN

5.000 EACH 250.00000 1,250.00 250.00000 1,250.00

0480 2529-8201000

JOINT ASSEMBLY, EF

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00

0490 2533-4980005

MOBILIZATION

(1) LS 40,715.00000 40,715.00 235,770.00000 235,770.00

0500 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,032.000 STA 12.00000 12,384.00 13.10000 13,519.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,118.000 GAL 0.10000 111.80 6.00000 6,708.00

0520 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

514.600 STA 15.00000 7,719.00 14.10000 7,255.86

0530 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

1.400 STA 30.00000 42.00 125.00000 175.00

0540 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00

0550 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 34,160.00000 34,160.00 31,067.40000 31,067.40

0560 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 5,500.00000 5,500.00

0570 2602-0000020

SILT FENCE

5,200.000 LF 1.80000 9,360.00 1.45000 7,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

520.000 LF 0.25000 130.00 0.10000 52.00

0590 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

520.000 LF 5.20000 2,704.00 3.75000 1,950.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,778,753.47 $5,311,158.23Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 DESIGN NO. 218; REPAIRS TO A 223' X 40' PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0620 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 249.00000 19,920.00 240.00000 19,200.00

$19,920.00 $19,200.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,500.000 EACH 1.00000 16,500.00 1.00000 16,500.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,500.000 EACH 1.00000 16,500.00 1.00000 16,500.00

0650 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

115,000.000 EACH 1.00000 115,000.00 1.00000 115,000.00

$148,000.00 $148,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,478,358.23$4,946,673.47

$4,946,673.47

Contract Item Totals

$5,478,358.23Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-175-9(22)--2J-38 HMA RESURFACING/COLD IN-PLACE RECYCLING

GRUNDY

Route: IOWA 175

FROM 2ND STREET IN GRUNDY CENTER, EAST TO U.S, 63 IN BLACK HAWK CO.

Prj Awd Amt: $4,709,842.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  40 Working Days

38-1759-022

November 21, 2017 10:00 A.M.

BLACK HAWK,
GRUNDY

155 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $4,709,842.17 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $4,967,788.09 105.48%

3 IN122 INROADS, LLC. $4,977,042.71 105.67%

4 HE020 HEARTLAND ASPHALT, INC. $4,991,239.28 105.97%

5 MA225 MANATT'S, INC. $5,160,085.55 109.56%
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Start Date:  40 Working Days

38-1759-022

November 21, 2017 10:00 A.M.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 4,600.00000 4,140.00 4,600.00000 4,140.00 4,600.00000 4,140.00

0020 2101-0850002

CLEARING AND GRUBBING

91.000 UNIT 60.00000 5,460.00 60.00000 5,460.00 60.00000 5,460.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

393.000 CY 15.20000 5,973.60 15.20000 5,973.60 15.20000 5,973.60

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

520.000 CY 15.20000 7,904.00 15.20000 7,904.00 15.20000 7,904.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,356.700 TON 20.75000 48,901.53 20.75000 48,901.53 20.50000 48,312.35

0060 2125-2225050

RESHAPING DITCHES

10.000 STA 800.00000 8,000.00 800.00000 8,000.00 800.00000 8,000.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

15.100 MILE 500.00000 7,550.00 200.00000 3,020.00 350.00000 5,285.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

834.000 SY 152.00000 126,768.00 152.00000 126,768.00 152.00000 126,768.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

82.000 EACH 50.00000 4,100.00 50.00000 4,100.00 50.00000 4,100.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

8,055.900 CY 7.60000 61,224.84 13.54000 109,076.89 8.00000 64,447.20

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,104.900 TON 24.20000 244,538.58 25.97000 262,424.25 26.33000 266,062.02

0120 2214-5145150

PAVEMENT SCARIFICATION

223,484.200 SY 0.62000 138,560.20 1.33000 297,233.99 1.35000 301,703.67

0130 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

207.300 SY 176.00000 36,484.80 176.00000 36,484.80 176.00000 36,484.80

0140 2301-0690203

BRIDGE APPROACH, BR-203

177.800 SY 164.00000 29,159.20 164.00000 29,159.20 164.00000 29,159.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

21,322.500 TON 23.25000 495,748.13 22.89000 488,072.03 26.74000 570,163.65

0160 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

21,029.000 TON 23.40000 492,078.60 22.89000 481,353.81 26.74000 562,315.46

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

3,147.700 TON 354.00000 1,114,285.80 395.00000 1,243,341.50 355.00000 1,117,433.50

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,200.00000 3,200.00 10,000.00000 10,000.00 6,450.00000 6,450.00

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

87.000 TON 19.75000 1,718.25 19.75000 1,718.25 20.50000 1,783.50

0200 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

209,485.000 SY 1.51000 316,322.35 1.51000 316,322.35 1.57000 328,891.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

691.000 TON 368.00000 254,288.00 440.00000 304,040.00 369.00000 254,979.00

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

198.300 CY 10.50000 2,082.15 10.50000 2,082.15 10.50000 2,082.15

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 724.00000 1,448.00 724.00000 1,448.00 724.00000 1,448.00

0240 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,267.00000 1,267.00 1,267.00000 1,267.00 1,267.00000 1,267.00

0250 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

15.000 EACH 450.00000 6,750.00 450.00000 6,750.00 450.00000 6,750.00

0260 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

7.000 EACH 450.00000 3,150.00 450.00000 3,150.00 450.00000 3,150.00

Page 4 of 26

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 21, 2017

38-1759-022 Primary County: BLACK HAWK,
GRUNDY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 2,186.00000 4,372.00 2,186.00000 4,372.00 2,186.00000 4,372.00

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

68.000 LF 76.00000 5,168.00 76.00000 5,168.00 76.00000 5,168.00

0290 2416-1190248

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 48
IN.

42.000 LF 220.00000 9,240.00 220.00000 9,240.00 220.00000 9,240.00

0300 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

90.000 LF 50.00000 4,500.00 50.00000 4,500.00 50.00000 4,500.00

0310 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

54.000 LF 88.00000 4,752.00 88.00000 4,752.00 88.00000 4,752.00

0320 2417-0225030

APRONS, METAL, 30 IN. DIA.

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2417-0225066

APRONS, METAL, 66 IN. DIA.

2.000 EACH 3,300.00000 6,600.00 3,300.00000 6,600.00 3,300.00000 6,600.00

0340 2499-0800000

PAVING NOTCH REPLACEMENT Design 0118

82.300 LF 190.00000 15,637.00 190.00000 15,637.00 190.00000 15,637.00

0350 2499-0800000

PAVING NOTCH REPLACEMENT Design 0218

81.000 LF 190.00000 15,390.00 190.00000 15,390.00 190.00000 15,390.00

0360 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

96.000 LF 90.00000 8,640.00 90.00000 8,640.00 90.00000 8,640.00

0370 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

48.000 LF 220.00000 10,560.00 220.00000 10,560.00 220.00000 10,560.00

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

71,250.000 LF 4.00000 285,000.00 4.00000 285,000.00 4.00000 285,000.00

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

300.000 EACH 325.00000 97,500.00 325.00000 97,500.00 325.00000 97,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,094.000 LF 3.00000 3,282.00 3.00000 3,282.00 3.00000 3,282.00

0410 2505-4008300

STEEL BEAM GUARDRAIL

587.500 LF 18.00000 10,575.00 18.00000 10,575.00 18.00000 10,575.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,700.00000 13,600.00 1,700.00000 13,600.00 1,700.00000 13,600.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00 300.00000 2,400.00

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

12.000 EACH 2,300.00000 27,600.00 2,300.00000 27,600.00 2,300.00000 27,600.00

0450 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

16.000 EACH 400.00000 6,400.00 400.00000 6,400.00 400.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2506-4984000

FLOWABLE MORTAR

15.700 CY 390.00000 6,123.00 390.00000 6,123.00 390.00000 6,123.00

0470 2507-3250005

ENGINEERING FABRIC

205.300 SY 4.50000 923.85 4.50000 923.85 4.50000 923.85

0480 2507-6800061

REVETMENT, CLASS E

157.400 TON 48.10000 7,570.94 48.10000 7,570.94 48.10000 7,570.94

0490 2510-6745850

REMOVAL OF PAVEMENT

385.000 SY 16.00000 6,160.00 16.00000 6,160.00 16.00000 6,160.00

0500 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 7,500.00000 7,500.00 4,000.00000 4,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,131.310 STA 6.85000 35,149.47 6.85000 35,149.47 6.85000 35,149.47

0520 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 100.00000 570.00 100.00000 570.00 100.00000 570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,023.300 LF 10.00000 10,233.00 10.00000 10,233.00 10.00000 10,233.00

0540 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,500.00000 9,000.00 4,500.00000 9,000.00 4,500.00000 9,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 44,250.00000 44,250.00 38,750.00000 38,750.00 23,500.00000 23,500.00

0560 2528-8445113

FLAGGERS

390.000 EACH 450.00000 175,500.00 450.00000 175,500.00 450.00000 175,500.00

0570 2528-8445115

PILOT CARS

130.000 EACH 675.00000 87,750.00 675.00000 87,750.00 675.00000 87,750.00

0580 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 110.00000 330.00 110.00000 330.00 110.00000 330.00

0590 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

124.400 SY 202.00000 25,128.80 202.00000 25,128.80 202.00000 25,128.80

Page 9 of 26

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 21, 2017

38-1759-022 Primary County: BLACK HAWK,
GRUNDY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 98.00000 784.00 98.00000 784.00 98.00000 784.00

0610 2529-8174020

SUBBASE PATCH WITH EF JOINT

124.400 SY 12.00000 1,492.80 12.00000 1,492.80 12.00000 1,492.80

0620 2529-8174050

PATCH SUBDRAIN

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00 250.00000 2,000.00

0630 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 550.00000 4,400.00 550.00000 4,400.00 550.00000 4,400.00

0640 2533-4980005

MOBILIZATION

(1) LS 168,800.00000 168,800.00 36,519.00000 36,519.00 107,900.00000 107,900.00

0650 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.000 MILE 3,900.00000 3,900.00 10,170.00000 10,170.00 3,900.00000 3,900.00

0660 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,024.000 LB 1.00000 2,024.00 1.00000 2,024.00 1.00000 2,024.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,523.800 STA 10.25000 15,618.95 10.25000 15,618.95 9.00000 13,714.20

0680 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

761.900 STA 11.75000 8,952.33 11.75000 8,952.33 15.00000 11,428.50

0690 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 750.00000 6,000.00 750.00000 6,000.00 750.00000 6,000.00

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,116.000 LF 2.50000 2,790.00 1.55000 1,729.80 1.55000 1,729.80

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,764.000 LF 1.00000 1,764.00 0.20000 352.80 0.20000 352.80

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

648.000 LF 1.00000 648.00 1.00000 648.00 1.00000 648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,680.000 LF 3.50000 16,380.00 4.00000 18,720.00 4.00000 18,720.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,680.000 LF 1.00000 4,680.00 1.00000 4,680.00 1.00000 4,680.00

$4,877,042.71$4,609,842.17 $4,867,788.09Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00 1.00000 21,000.00

0760 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00 1.00000 21,000.00

0770 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

58,000.000 EACH 1.00000 58,000.00 1.00000 58,000.00 1.00000 58,000.00

$100,000.00$100,000.00 $100,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,967,788.09$4,709,842.17 $4,977,042.71

$4,709,842.17

Contract Item Totals

$4,967,788.09 4,977,042.71Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.900 ACRE 4,600.00000 4,140.00 4,600.00000 4,140.00

0020 2101-0850002

CLEARING AND GRUBBING

91.000 UNIT 60.00000 5,460.00 60.00000 5,460.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

393.000 CY 15.20000 5,973.60 15.20000 5,973.60

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

520.000 CY 15.20000 7,904.00 20.75000 10,790.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,356.700 TON 19.75000 46,544.83 20.75000 48,901.53

0060 2125-2225050

RESHAPING DITCHES

10.000 STA 800.00000 8,000.00 800.00000 8,000.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

15.100 MILE 620.00000 9,362.00 325.00000 4,907.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

834.000 SY 152.00000 126,768.00 152.00000 126,768.00

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

82.000 EACH 50.00000 4,100.00 50.00000 4,100.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

8,055.900 CY 6.73000 54,216.21 7.60000 61,224.84

0110 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,104.900 TON 28.63000 289,303.29 32.00000 323,356.80

0120 2214-5145150

PAVEMENT SCARIFICATION

223,484.200 SY 1.15000 257,006.83 1.64000 366,514.09

0130 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

207.300 SY 176.00000 36,484.80 176.00000 36,484.80

0140 2301-0690203

BRIDGE APPROACH, BR-203

177.800 SY 164.00000 29,159.20 164.00000 29,159.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

21,322.500 TON 26.74000 570,163.65 26.60000 567,178.50

0160 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

21,029.000 TON 27.82000 585,026.78 26.60000 559,371.40

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

3,147.700 TON 356.00000 1,120,581.20 354.00000 1,114,285.80

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,700.00000 2,700.00 9,886.00000 9,886.00

0190 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

87.000 TON 19.75000 1,718.25 19.75000 1,718.25

0200 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

209,485.000 SY 1.51000 316,322.35 1.51000 316,322.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

691.000 TON 368.00000 254,288.00 368.00000 254,288.00

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

198.300 CY 10.50000 2,082.15 10.50000 2,082.15

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 724.00000 1,448.00 724.00000 1,448.00

0240 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 1,276.00000 1,276.00 1,267.00000 1,267.00

0250 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

15.000 EACH 450.00000 6,750.00 450.00000 6,750.00

0260 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

7.000 EACH 450.00000 3,150.00 450.00000 3,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 2,186.00000 4,372.00 2,186.00000 4,372.00

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

68.000 LF 76.00000 5,168.00 76.00000 5,168.00

0290 2416-1190248

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 48
IN.

42.000 LF 220.00000 9,240.00 220.00000 9,240.00

0300 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

90.000 LF 50.00000 4,500.00 50.00000 4,500.00

0310 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

54.000 LF 88.00000 4,752.00 88.00000 4,752.00

0320 2417-0225030

APRONS, METAL, 30 IN. DIA.

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2417-0225066

APRONS, METAL, 66 IN. DIA.

2.000 EACH 3,300.00000 6,600.00 3,300.00000 6,600.00

0340 2499-0800000

PAVING NOTCH REPLACEMENT Design 0118

82.300 LF 190.00000 15,637.00 190.00000 15,637.00

0350 2499-0800000

PAVING NOTCH REPLACEMENT Design 0218

81.000 LF 190.00000 15,390.00 190.00000 15,390.00

0360 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

96.000 LF 90.00000 8,640.00 90.00000 8,640.00

0370 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

48.000 LF 220.00000 10,560.00 220.00000 10,560.00

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

71,250.000 LF 4.00000 285,000.00 4.00000 285,000.00

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

300.000 EACH 325.00000 97,500.00 325.00000 97,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,094.000 LF 3.00000 3,282.00 3.00000 3,282.00

0410 2505-4008300

STEEL BEAM GUARDRAIL

587.500 LF 18.00000 10,575.00 18.00000 10,575.00

0420 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,700.00000 13,600.00 1,700.00000 13,600.00

0430 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 300.00000 2,400.00 300.00000 2,400.00

0440 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

12.000 EACH 2,300.00000 27,600.00 2,300.00000 27,600.00

0450 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

16.000 EACH 400.00000 6,400.00 400.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2506-4984000

FLOWABLE MORTAR

15.700 CY 390.00000 6,123.00 390.00000 6,123.00

0470 2507-3250005

ENGINEERING FABRIC

205.300 SY 4.50000 923.85 4.50000 923.85

0480 2507-6800061

REVETMENT, CLASS E

157.400 TON 48.10000 7,570.94 48.10000 7,570.94

0490 2510-6745850

REMOVAL OF PAVEMENT

385.000 SY 16.00000 6,160.00 16.00000 6,160.00

0500 2520-3350015

FIELD OFFICE

1.000 EACH 6,200.00000 6,200.00 7,500.00000 7,500.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,131.310 STA 6.85000 35,149.47 6.85000 35,149.47

0520 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 100.00000 570.00 100.00000 570.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,023.300 LF 10.00000 10,233.00 10.00000 10,233.00

0540 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 4,500.00000 9,000.00 4,500.00000 9,000.00

0550 2528-8445110

TRAFFIC CONTROL

(1) LS 46,250.00000 46,250.00 23,500.00000 23,500.00

0560 2528-8445113

FLAGGERS

390.000 EACH 450.00000 175,500.00 450.00000 175,500.00

0570 2528-8445115

PILOT CARS

130.000 EACH 675.00000 87,750.00 675.00000 87,750.00

0580 2529-2242304

CD JOINT ASSEMBLY

3.000 EACH 110.00000 330.00 110.00000 330.00

0590 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

124.400 SY 202.00000 25,128.80 202.00000 25,128.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 98.00000 784.00 98.00000 784.00

0610 2529-8174020

SUBBASE PATCH WITH EF JOINT

124.400 SY 12.00000 1,492.80 12.00000 1,492.80

0620 2529-8174050

PATCH SUBDRAIN

8.000 EACH 250.00000 2,000.00 250.00000 2,000.00

0630 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 550.00000 4,400.00 550.00000 4,400.00

0640 2533-4980005

MOBILIZATION

(1) LS 118,171.00000 118,171.00 185,000.00000 185,000.00

0650 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.000 MILE 3,900.00000 3,900.00 3,900.00000 3,900.00

0660 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,024.000 LB 1.00000 2,024.00 1.00000 2,024.00

Page 23 of 26

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 21, 2017

38-1759-022 Primary County: BLACK HAWK,
GRUNDY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,523.800 STA 10.25000 15,618.95 10.25000 15,618.95

0680 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

761.900 STA 11.75000 8,952.33 11.75000 8,952.33

0690 2551-0000110

TEMP CRASH CUSHION

8.000 EACH 750.00000 6,000.00 750.00000 6,000.00

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,116.000 LF 2.50000 2,790.00 1.55000 1,729.80

0710 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,764.000 LF 1.00000 1,764.00 0.20000 352.80

0720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

648.000 LF 1.00000 648.00 1.00000 648.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

4,680.000 LF 3.50000 16,380.00 4.00000 18,720.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,680.000 LF 1.00000 4,680.00 1.00000 4,680.00

$4,891,239.28 $5,060,085.55Section Totals:

Page 25 of 26

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

November 21, 2017

38-1759-022 Primary County: BLACK HAWK,
GRUNDY

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HEARTLAND ASPHALT,
INC.

(5) MANATT'S, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00

0760 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00

0770 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

58,000.000 EACH 1.00000 58,000.00 1.00000 58,000.00

$100,000.00 $100,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,160,085.55$4,991,239.28

$4,991,239.28

Contract Item Totals

$5,160,085.55Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C048(79)--5E-48 HMA PAVEMENT - GRADE AND REPLACE

IOWA

Route: F46

F46; FROM V-48 TO V-52

Prj Awd Amt: $1,013,157.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 10 Working Days

48-C048-079

November 21, 2017 10:00 A.M.

IOWA156 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $1,013,157.09 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $1,072,207.51 105.83%

3 MA225 MANATT'S, INC. $1,072,295.84 105.84%

4 NO081 NORRIS ASPHALT PAVING CO., LC $1,109,826.94 109.54%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

42.000 UNIT 100.00000 4,200.00 100.00000 4,200.00 100.00000 4,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,725.000 CY 3.30000 51,892.50 3.30000 51,892.50 3.30000 51,892.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,520.000 CY 5.20000 23,504.00 5.20000 23,504.00 5.20000 23,504.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

18,040.000 SY 1.55000 27,962.00 1.55000 27,962.00 1.55000 27,962.00

0050 2115-0100000

MODIFIED SUBBASE

2,963.000 CY 37.00000 109,631.00 34.50000 102,223.50 34.50000 102,223.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,538.000 TON 20.00000 30,760.00 20.00000 30,760.00 20.00000 30,760.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

5.490 STA 700.00000 3,843.00 700.00000 3,843.00 700.00000 3,843.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

1.100 MILE 1,995.00000 2,194.50 500.00000 550.00 500.00000 550.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 485.00000 970.00 485.00000 970.00 300.00000 600.00

0100 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

3,130.000 TON 45.95000 143,823.50 48.00000 150,240.00 41.00000 128,330.00

0110 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

3,193.000 TON 46.65000 148,953.45 48.00000 153,264.00 44.25000 141,290.25

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,333.000 TON 50.35000 67,116.55 50.00000 66,650.00 46.00000 61,318.00

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

460.000 TON 361.50000 166,290.00 355.00000 163,300.00 355.00000 163,300.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,925.00000 3,925.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

130.000 TON 30.00000 3,900.00 26.00000 3,380.00 20.00000 2,600.00

0160 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,515.000 EACH 1.00000 3,515.00 1.00000 3,515.00 1.00000 3,515.00

0170 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

330.000 CY 6.00000 1,980.00 6.00000 1,980.00 6.00000 1,980.00

0180 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,250.00000 10,000.00 1,250.00000 10,000.00 1,250.00000 10,000.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 1,800.00000 3,600.00 1,800.00000 3,600.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

225.000 LF 25.00000 5,625.00 25.00000 5,625.00 25.00000 5,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

10,588.000 LF 7.40000 78,351.20 6.18000 65,433.84 7.40000 78,351.20

0220 2502-8221306

SUBDRAIN OUTLET, DR-306

30.000 EACH 475.00000 14,250.00 550.00000 16,500.00 475.00000 14,250.00

0230 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

258.000 LF 65.00000 16,770.00 65.00000 16,770.00 65.00000 16,770.00

0240 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

96.000 LF 100.00000 9,600.00 100.00000 9,600.00 100.00000 9,600.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

303.000 LF 9.50000 2,878.50 9.50000 2,878.50 9.50000 2,878.50

0260 2507-3250005

ENGINEERING FABRIC

110.000 SY 4.00000 440.00 4.00000 440.00 4.00000 440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

80.000 TON 40.00000 3,200.00 40.00000 3,200.00 40.00000 3,200.00

0280 2510-6745850

REMOVAL OF PAVEMENT

14,109.000 SY 1.65000 23,279.85 1.65000 23,279.85 1.65000 23,279.85

0290 2518-6910000

SAFETY CLOSURE

5.000 EACH 200.00000 1,000.00 200.00000 1,000.00 125.00000 625.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00 12,000.00000 12,000.00 5,500.00000 5,500.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

152.080 STA 13.00000 1,977.04 11.45000 1,741.32 8.00000 1,216.64

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0330 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0340 2533-4980005

MOBILIZATION

(1) LS 20,200.00000 20,200.00 86,345.00000 86,345.00 125,000.00000 125,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000020

SILT FENCE

510.000 LF 1.90000 969.00 2.00000 1,020.00 1.50000 765.00

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,016.000 LF 2.00000 4,032.00 2.00000 4,032.00 1.55000 3,124.80

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,016.000 LF 1.50000 3,024.00 0.50000 1,008.00 0.10000 201.60

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.50000 2,500.00 4.00000 4,000.00 4.00000 4,000.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$1,072,295.84$1,013,157.09 $1,072,207.51Section Totals:

( ) indicates item is bid as Lump Sum

$1,072,207.51$1,013,157.09 $1,072,295.84

$1,013,157.09

Contract Item Totals

$1,072,207.51 1,072,295.84Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

42.000 UNIT 100.00000 4,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,725.000 CY 3.30000 51,892.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,520.000 CY 5.20000 23,504.00

0040 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

18,040.000 SY 1.55000 27,962.00

0050 2115-0100000

MODIFIED SUBBASE

2,963.000 CY 34.50000 102,223.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,538.000 TON 20.60000 31,682.80

0070 2123-7450020

SHOULDER FINISHING, EARTH

5.490 STA 700.00000 3,843.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

1.100 MILE 500.00000 550.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 300.00000 600.00

0100 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

3,130.000 TON 58.95000 184,513.50

0110 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

3,193.000 TON 58.95000 188,227.35

0120 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,333.000 TON 60.90000 81,179.70

0130 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

460.000 TON 363.80000 167,348.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,000.00000 2,000.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

130.000 TON 20.60000 2,678.00

0160 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,515.000 EACH 1.00000 3,515.00

0170 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

330.000 CY 6.00000 1,980.00

0180 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

8.000 EACH 1,250.00000 10,000.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,800.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

225.000 LF 25.00000 5,625.00

0210 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

10,588.000 LF 7.40000 78,351.20

0220 2502-8221306

SUBDRAIN OUTLET, DR-306

30.000 EACH 475.00000 14,250.00

0230 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

258.000 LF 65.00000 16,770.00

0240 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

96.000 LF 100.00000 9,600.00

0250 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

303.000 LF 9.50000 2,878.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2507-3250005

ENGINEERING FABRIC

110.000 SY 4.00000 440.00

0270 2507-6800061

REVETMENT, CLASS E

80.000 TON 40.00000 3,200.00

0280 2510-6745850

REMOVAL OF PAVEMENT

14,109.000 SY 1.65000 23,279.85

0290 2518-6910000

SAFETY CLOSURE

5.000 EACH 125.00000 625.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0310 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

152.080 STA 8.00000 1,216.64

0320 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00

0340 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00

0350 2602-0000020

SILT FENCE

510.000 LF 1.50000 765.00

0360 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,016.000 LF 1.55000 3,124.80

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,016.000 LF 0.10000 201.60

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 4.00000 4,000.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

$1,109,826.94Section Totals:
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( ) indicates item is bid as Lump Sum

$1,109,826.94

$1,109,826.94

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-100-1(43)--3H-57 HMA PAVEMENT - NEW

LINN

Route: IOWA 100

US 30 TO COVINGTON RD (CO RD W36) IN CEDAR RAPIDS

Prj Awd Amt: $12,242,364.92

Project: WorkType:

County:

Location:

NHSX-100-1(47)--3H-57 TRAFFIC SIGNS

LINN

Route: IOWA 100

US 30 TO COVINGTON RD (CO RD W36) IN CEDAR RAPIDS

Prj Awd Amt: $625,495.53

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/15/18

57-1001-043

November 21, 2017 10:00 A.M.

LINN157 Primary County:

Contract Period:

Call Order:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $12,867,860.45 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $13,538,026.16 105.21%

3 MA810 MATHY CONSTRUCTION COMPANY $13,628,433.28 105.91%
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Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,473.000 CY 9.20000 13,551.60 8.20000 12,078.60 8.20000 12,078.60

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

9,661.000 CY 9.20000 88,881.20 4.20000 40,576.20 4.20000 40,576.20

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

597.000 CY 11.10000 6,626.70 7.65000 4,567.05 7.65000 4,567.05

0040 2107-0875100

COMPACTION WITH MOISTURE CONTROL

166.000 CY 1.90000 315.40 10.00000 1,660.00 10.00000 1,660.00

0050 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

153,483.000 SY 1.25000 191,853.75 1.75000 268,595.25 1.35000 207,202.05

0060 2115-0100000

MODIFIED SUBBASE

52,125.000 CY 28.45000 1,482,956.25 27.85000 1,451,681.25 27.73000 1,445,426.25

0070 2121-8450810

TRENCHING AND RESHAPING

322.000 STA 267.00000 85,974.00 90.00000 28,980.00 90.00000 28,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

3,021.000 SY 49.70000 150,143.70 50.00000 151,050.00 50.00000 151,050.00

0090 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

249.000 SY 106.00000 26,394.00 84.00000 20,916.00 84.00000 20,916.00

0100 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

3,757.000 SY 104.00000 390,728.00 90.00000 338,130.00 90.00000 338,130.00

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

914.600 STA 181.00000 165,542.60 165.00000 150,909.00 165.00000 150,909.00

0120 2123-7450020

SHOULDER FINISHING, EARTH

51.000 STA 311.00000 15,861.00 145.00000 7,395.00 145.00000 7,395.00

0130 2301-0690201

BRIDGE APPROACH, BR-201

312.000 SY 158.00000 49,296.00 152.00000 47,424.00 152.00000 47,424.00

0140 2301-0690203

BRIDGE APPROACH, BR-203

828.000 SY 167.00000 138,276.00 152.00000 125,856.00 152.00000 125,856.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0150 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

17.500 SY 78.70000 1,377.25 75.00000 1,312.50 75.00000 1,312.50

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,200.00000 3,200.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0170 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

29,006.300 TON 26.60000 771,567.58 29.80000 864,387.74 33.09000 959,818.47

0180 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

76,310.000 TON 26.25000 2,003,137.50 29.70000 2,266,407.00 27.92000 2,130,575.20

0190 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

18,493.700 TON 27.60000 510,426.12 28.98000 535,947.43 28.86000 533,728.18

0200 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

14,528.400 TON 30.55000 443,842.62 32.46000 471,591.86 31.58000 458,806.87
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

4,366.100 TON 36.50000 159,362.65 32.46000 141,723.61 34.21000 149,364.28

0220 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,740.400 TON 353.00000 614,361.20 355.00000 617,842.00 390.83000 680,200.53

0230 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

6,821.900 TON 403.00000 2,749,225.70 405.00000 2,762,869.50 460.83000 3,143,736.18

0240 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,929.00000 4,929.00 15,000.00000 15,000.00 3,770.00000 3,770.00

0250 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

6,558.000 SY 2.15000 14,099.70 2.15000 14,099.70 2.15000 14,099.70

0260 2435-0250804

INTAKE, SW-508, TOP ONLY

10.000 EACH 3,000.00000 30,000.00 2,800.00000 28,000.00 2,500.00000 25,000.00

0270 2435-0251004

INTAKE, SW-510, TOP ONLY

9.000 EACH 4,200.00000 37,800.00 3,300.00000 29,700.00 3,200.00000 28,800.00

Page 4 of 20

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

November 21, 2017

57-1001-043 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 3,200.00000 3,200.00 5,300.00000 5,300.00 5,000.00000 5,000.00

0290 2435-0254604

INTAKE, SW-546, TOP ONLY

4.000 EACH 4,000.00000 16,000.00 6,900.00000 27,600.00 2,800.00000 11,200.00

0300 2435-0254904

BARRIER INTAKE, SW-549, TOP ONLY

6.000 EACH 6,200.00000 37,200.00 6,000.00000 36,000.00 4,700.00000 28,200.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

57,783.200 LF 6.00000 346,699.20 5.25000 303,361.80 5.95000 343,810.04

0320 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

929.000 LF 8.30000 7,710.70 4.60000 4,273.40 9.00000 8,361.00

0330 2502-8213106

SUBDRAIN, PVC, STANDARD, NON-
PERFORATED, 6 IN.

399.000 LF 9.00000 3,591.00 6.00000 2,394.00 12.00000 4,788.00

0340 2502-8221303

SUBDRAIN OUTLET, DR-303

24.000 EACH 250.00000 6,000.00 180.00000 4,320.00 300.00000 7,200.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

241.000 EACH 277.00000 66,757.00 510.00000 122,910.00 495.00000 119,295.00

0360 2503-0500401

BRIDGE END DRAIN, DR-401

2.000 EACH 6,500.00000 13,000.00 4,500.00000 9,000.00 4,500.00000 9,000.00

0370 2505-4008300

STEEL BEAM GUARDRAIL

2,937.500 LF 17.00000 49,937.50 16.80000 49,350.00 16.80000 49,350.00

0380 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

21.000 EACH 1,600.00000 33,600.00 1,700.00000 35,700.00 1,700.00000 35,700.00

0390 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

21.000 EACH 200.00000 4,200.00 200.00000 4,200.00 200.00000 4,200.00

0400 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 900.00000 900.00 925.00000 925.00 925.00000 925.00

0410 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

21.000 EACH 2,200.00000 46,200.00 2,275.00000 47,775.00 2,275.00000 47,775.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0420 2507-3250005

ENGINEERING FABRIC

8.000 SY 4.70000 37.60 40.00000 320.00 15.00000 120.00

0430 2507-8029000

EROSION STONE

3.000 TON 35.90000 107.70 175.00000 525.00 200.00000 600.00

0440 2510-6745850

REMOVAL OF PAVEMENT

3,128.000 SY 12.90000 40,351.20 7.45000 23,303.60 15.00000 46,920.00

0450 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

1,467.000 LF 18.70000 27,432.90 25.00000 36,675.00 25.00000 36,675.00

0460 2513-0001040

CONCRETE BARRIER, BA-104

4,450.000 LF 67.00000 298,150.00 71.55000 318,397.50 66.99000 298,105.50

0470 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 1,635.00000 1,635.00 1,635.00000 1,635.00 1,635.07000 1,635.07

0480 2513-0001081

CONCRETE BARRIER, TAPERED END, BA-108

3.000 EACH 2,640.00000 7,920.00 2,638.00000 7,914.00 2,638.54000 7,915.62

0490 2518-6910000

SAFETY CLOSURE

21.000 EACH 35.00000 735.00 35.00000 735.00 35.00000 735.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0500 2520-3350015

FIELD OFFICE

1.000 EACH 9,000.00000 9,000.00 6,000.00000 6,000.00 10,000.00000 10,000.00

0510 2523-0000100

LIGHTING POLES

14.000 EACH 4,041.00000 56,574.00 4,041.46000 56,580.44 4,041.46000 56,580.44

0520 2523-0000200

ELECTRICAL CIRCUITS

4,405.000 LF 8.30000 36,561.50 8.26000 36,385.30 8.28000 36,473.40

0530 2523-0000310

HANDHOLES AND JUNCTION BOXES

29.000 EACH 700.00000 20,300.00 699.35000 20,281.15 699.35000 20,281.15

0540 2523-0000400

CONTROL CABINET

1.000 EACH 11,060.00000 11,060.00 11,060.00000 11,060.00 11,060.63000 11,060.63

0550 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 40,000.00000 40,000.00 33,250.00000 33,250.00

0560 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,678.000 STA 13.00000 21,814.00 11.75000 19,716.50 11.75000 19,716.50
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

22.000 EACH 75.00000 1,650.00 100.00000 2,200.00 100.00000 2,200.00

0580 2527-9263180

PAVEMENT MARKINGS REMOVED

62.000 STA 24.00000 1,488.00 70.00000 4,340.00 70.00000 4,340.00

0590 2527-9263190

SYMBOLS AND LEGENDS REMOVED

2.000 EACH 115.00000 230.00 150.00000 300.00 150.00000 300.00

0600 2528-8445110

TRAFFIC CONTROL

(1) LS 8,800.00000 8,800.00 15,300.00000 15,300.00 7,800.00000 7,800.00

0610 2533-4980005

MOBILIZATION

(1) LS 221,305.00000 221,305.00 574,224.00000 574,224.00 196,740.00000 196,740.00

0620 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

555.600 STA 9.75000 5,417.10 9.75000 5,417.10 9.75000 5,417.10

0630 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

601.900 GAL 3.50000 2,106.65 4.00000 2,407.60 4.50000 2,708.55
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0640 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

2.900 STA 175.00000 507.50 175.00000 507.50 175.00000 507.50

0650 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

3.000 EACH 23,380.00000 70,140.00 22,000.00000 66,000.00 22,000.00000 66,000.00

0660 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

3.000 EACH 250.00000 750.00 250.00000 750.00 250.00000 750.00

0670 2590-0000020

PROJECT MANAGEMENT

(1) LS 54,261.00000 54,261.00 50,000.00000 50,000.00 170,000.00000 170,000.00

0680 2599-9999003

('CUBIC YARDS' ITEM) Porous Backfill

705.000 CY 48.70000 34,333.50 51.55000 36,342.75 45.00000 31,725.00

0690 2599-9999005

('EACH' ITEM) Sod Flume for Crash Cushion

1.000 EACH 3,500.00000 3,500.00 850.00000 850.00 5,000.00000 5,000.00

0700 2599-9999018

('SQUARE YARDS' ITEM) Cast-In-Place Concrete

701.000 SY 78.30000 54,888.30 68.00000 47,668.00 151.00000 105,851.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0710 2601-2634100

MULCHING

46.600 ACRE 500.00000 23,300.00 600.00000 27,960.00 600.00000 27,960.00

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

46.600 ACRE 375.00000 17,475.00 375.00000 17,475.00 375.00000 17,475.00

0730 2602-0000020

SILT FENCE

4,830.000 LF 1.50000 7,245.00 1.50000 7,245.00 1.50000 7,245.00

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,575.000 LF 1.65000 4,248.75 1.50000 3,862.50 1.50000 3,862.50

0750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,679.000 LF 0.10000 567.90 0.30000 1,703.70 0.30000 1,703.70

0760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,679.000 LF 0.10000 567.90 0.10000 567.90 0.10000 567.90

0770 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 47.60000 9,520.00 70.00000 14,000.00 105.00000 21,000.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0780 2602-0000160

ROCK CHECK DAM

257.000 LF 52.00000 13,364.00 49.65000 12,760.05 25.00000 6,425.00

0790 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

51.000 EACH 114.00000 5,814.00 260.00000 13,260.00 100.00000 5,100.00

0800 2602-0000180

REMOVAL OF ROCK CHECK DAM

51.000 EACH 171.00000 8,721.00 175.00000 8,925.00 300.00000 15,300.00

0810 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

750.000 LF 2.75000 2,062.50 3.00000 2,250.00 3.00000 2,250.00

0820 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

750.000 LF 3.60000 2,700.00 3.80000 2,850.00 3.80000 2,850.00

0830 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,500.000 LF 1.00000 1,500.00 0.30000 450.00 0.30000 450.00

0840 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

156.000 LF 10.00000 1,560.00 20.00000 3,120.00 20.00000 3,120.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0850 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

30.000 EACH 20.00000 600.00 25.00000 750.00 25.00000 750.00

0860 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

30.000 EACH 10.00000 300.00 25.00000 750.00 25.00000 750.00

0870 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

14.000 EACH 140.00000 1,960.00 225.00000 3,150.00 225.00000 3,150.00

0880 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 50.00000 700.00 25.00000 350.00 25.00000 350.00

0890 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

14.000 EACH 50.00000 700.00 25.00000 350.00 25.00000 350.00

0900 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMS IOWA DOT - NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0910 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$12,690,752.66$11,930,186.92 $12,563,923.48Section Totals:
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0002 DESIGN NO. 0417;PATCHING FOR A 399'-0 X 26'-0 CONTINUOUS  WELDED
GIRDER BRIDGE - NHSX-100-1(43)--3H-57

SECTION: Cat Alt Set: Cat Alt Member:

0920 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

630.000 SF 60.60000 38,178.00 78.50000 49,455.00 60.56000 38,152.80

$38,152.80$38,178.00 $49,455.00Section Totals:
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-100-1(43)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0930 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

72,000.000 EACH 1.00000 72,000.00 1.00000 72,000.00 1.00000 72,000.00

0940 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

72,000.000 EACH 1.00000 72,000.00 1.00000 72,000.00 1.00000 72,000.00

0950 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

$274,000.00$274,000.00 $274,000.00Section Totals:
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0004 TRAFFIC SIGN ITEMS NHSX-100-1(47)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

0960 2402-2720000

EXCAVATION, CLASS 20

438.000 CY 19.90000 8,716.20 19.90000 8,716.20 19.90000 8,716.20

0970 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

119.500 CY 321.25000 38,389.38 321.25000 38,389.38 321.25000 38,389.38

0980 2404-7775005

REINFORCING STEEL, EPOXY COATED

14,408.000 LB 1.20000 17,289.60 1.21000 17,433.68 1.21000 17,433.68

0990 2423-1060065

STEEL OVERHEAD SIGN TRUSS, 65 FT. SPAN

1.000 EACH 48,955.00000 48,955.00 48,955.00000 48,955.00 48,955.00000 48,955.00

1000 2423-1060085

STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN

1.000 EACH 62,585.00000 62,585.00 62,585.00000 62,585.00 62,585.00000 62,585.00

1010 2423-1060105

STEEL OVERHEAD SIGN TRUSS, 105 FT. SPAN

1.000 EACH 77,505.00000 77,505.00 77,505.00000 77,505.00 77,505.00000 77,505.00

1020 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

48.000 EACH 970.00000 46,560.00 969.56000 46,538.88 969.56000 46,538.88
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0004 TRAFFIC SIGN ITEMS NHSX-100-1(47)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

1030 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

36.000 EACH 1,033.00000 37,188.00 1,033.13000 37,192.68 1,033.13000 37,192.68

1040 2524-9089100

DELINEATOR, RIGID - TYPE I

268.000 EACH 48.85000 13,091.80 48.84000 13,089.12 48.84000 13,089.12

1050 2524-9089110

DELINEATOR, RIGID - TYPE IA

100.000 EACH 56.60000 5,660.00 56.81000 5,681.00 56.61000 5,661.00

1060 2524-9089200

DELINEATOR, RIGID - TYPE II

157.000 EACH 49.90000 7,834.30 49.93000 7,839.01 49.93000 7,839.01

1070 2524-9210000

MILEPOST MARKERS

6.000 EACH 141.00000 846.00 141.26000 847.56 141.26000 847.56

1080 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

1,812.000 LF 9.35000 16,942.20 9.35000 16,942.20 9.35000 16,942.20

1090 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

94.800 LF 92.00000 8,721.60 92.18000 8,738.66 92.18000 8,738.66
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(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0004 TRAFFIC SIGN ITEMS NHSX-100-1(47)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

1100 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

769.000 LF 43.35000 33,336.15 43.35000 33,336.15 43.35000 33,336.15

1110 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

728.000 LF 46.15000 33,597.20 46.15000 33,597.20 46.15000 33,597.20

1120 2524-9290006

MODIFICATION OF EXISTING SIGNS

3.000 EACH 932.00000 2,796.00 932.00000 2,796.00 932.00000 2,796.00

1130 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

53.000 EACH 145.20000 7,695.60 145.20000 7,695.60 145.20000 7,695.60

1140 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

775.000 SF 13.15000 10,191.25 13.13000 10,175.75 13.13000 10,175.75

1150 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

5,005.000 SF 17.05000 85,335.25 17.03000 85,235.15 17.03000 85,235.15

1160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00 5,500.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

November 21, 2017

57-1001-043 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0004 TRAFFIC SIGN ITEMS NHSX-100-1(47)--3H-57SECTION: Cat Alt Set: Cat Alt Member:

1170 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

1180 2533-4980005

MOBILIZATION

(1) LS 14,400.00000 14,400.00 40,000.00000 40,000.00 14,400.00000 14,400.00

1190 2599-9999005

('EACH' ITEM) 50' SIGNING MASTARM

2.000 EACH 9,930.00000 19,860.00 9,929.23000 19,858.46 9,929.30000 19,858.60

$625,527.82$625,495.53 $650,647.68Section Totals:

( ) indicates item is bid as Lump Sum

$13,538,026.16$12,867,860.45 $13,628,433.28

$12,867,860.45

Contract Item Totals

$13,538,026.16 13,628,433.28Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

November 21, 2017

57-1001-043 Primary County: LINN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C086(94)--55-86 HMA RESURFACING WITH MILLING

TAMA

Route: X AVE & D65

FROM IOWA 8, SOUTH 1.5 MILES & FROM U.S. 63 TO V37.

Prj Awd Amt: $1,740,127.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

86-C086-094

November 21, 2017 10:00 A.M.

TAMA158 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $1,740,127.92 100.00%

2 MA225 MANATT'S, INC. $1,952,573.57 112.21%

3 IN122 INROADS, LLC. $2,009,624.06 115.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

86-C086-094

November 21, 2017 10:00 A.M.

TAMA158 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

892.600 TON 23.15000 20,663.69 23.15000 20,663.69 20.00000 17,852.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

983.500 CY 21.75000 21,391.13 21.75000 21,391.13 26.84000 26,397.14

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,227.440 TON 17.30000 125,034.71 17.30000 125,034.71 18.68000 135,008.58

0040 2214-5145150

PAVEMENT SCARIFICATION

131,919.600 SY 0.40000 52,767.84 0.85000 112,131.66 0.65000 85,747.74

0050 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

320.000 SY 130.00000 41,600.00 130.00000 41,600.00 130.00000 41,600.00

0060 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,286.490 TON 30.95000 101,716.87 42.00000 138,032.58 41.25000 135,567.71

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,382.090 TON 29.75000 189,867.18 38.00000 242,519.42 37.10000 236,775.54
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 21, 2017

86-C086-094 Primary County: TAMA

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

235.820 TON 38.00000 8,961.16 42.00000 9,904.44 51.83000 12,222.55

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,175.620 TON 29.50000 34,680.79 42.00000 49,376.04 39.61000 46,566.31

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,898.170 TON 28.45000 253,152.94 36.00000 320,334.12 37.96000 337,774.53

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

644.340 TON 354.00000 228,096.36 355.00000 228,740.70 355.00000 228,740.70

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

771.540 TON 499.00000 384,998.46 502.00000 387,313.08 498.00000 384,226.92

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,450.00000 1,450.00 2,500.00000 2,500.00 9,500.00000 9,500.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 21, 2017

86-C086-094 Primary County: TAMA

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

8.000 EACH 412.50000 3,300.00 375.00000 3,000.00 375.00000 3,000.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,605.000 TON 20.40000 32,742.00 20.40000 32,742.00 20.00000 32,100.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

11,506.200 LF 5.75000 66,160.65 4.80000 55,229.76 5.50000 63,284.10

0170 2502-8221304

SUBDRAIN OUTLET, DR-304

52.000 EACH 160.00000 8,320.00 175.00000 9,100.00 250.00000 13,000.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 10.15000 3,045.00 7.00000 2,100.00 7.00000 2,100.00

0190 2510-6745850

REMOVAL OF PAVEMENT

333.600 SY 17.00000 5,671.20 17.00000 5,671.20 17.00000 5,671.20

0200 2518-6910000

SAFETY CLOSURE

25.000 EACH 50.00000 1,250.00 125.00000 3,125.00 125.00000 3,125.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 21, 2017

86-C086-094 Primary County: TAMA

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 8,500.00000 8,500.00 8,800.00000 8,800.00

0220 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,462.720 STA 7.70000 11,262.94 7.00000 10,239.04 7.00000 10,239.04

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 12,450.00000 12,450.00 13,000.00000 13,000.00 15,000.00000 15,000.00

0240 2528-8445113

FLAGGERS

108.000 EACH 450.00000 48,600.00 450.00000 48,600.00 450.00000 48,600.00

0250 2528-8445115

PILOT CARS

47.000 EACH 675.00000 31,725.00 675.00000 31,725.00 675.00000 31,725.00

0260 2533-4980005

MOBILIZATION

(1) LS 42,720.00000 42,720.00 30,000.00000 30,000.00 75,000.00000 75,000.00

$2,009,624.06$1,740,127.92 $1,952,573.57Section Totals:

( ) indicates item is bid as Lump Sum

$1,952,573.57$1,740,127.92 $2,009,624.06

$1,740,127.92

Contract Item Totals

$1,952,573.57 2,009,624.06Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 21, 2017
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( ) indicates item is bid as Lump Sum

2,009,624.06
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

November 21, 2017

86-C086-094 Primary County: TAMA

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C091(119)--5E-91 HMA PAVEMENT WIDENING / HMA RESURFACING

WARREN

Route: R63

FROM NORTH RIVER TO DM CITY LIMIT

Prj Awd Amt: $1,286,880.91

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

91-C091-119

November 21, 2017 10:00 A.M.

WARREN159 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT
& PAVING

$1,286,880.91 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IN122 INROADS, LLC. $1,319,105.64 102.50%

3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $1,459,162.44 113.39%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

91-C091-119

November 21, 2017 10:00 A.M.

WARREN159 Primary County:

Contract Period:

Call Order:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 19,000.00000 9,500.00 10,000.00000 5,000.00 9,900.00000 4,950.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

177.300 CY 35.00000 6,205.50 35.00000 6,205.50 39.00000 6,914.70

0030 2115-0100000

MODIFIED SUBBASE

136.300 CY 90.00000 12,267.00 22.60000 3,080.38 116.00000 15,810.80

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

268.100 TON 26.50000 7,104.65 29.75000 7,975.98 24.00000 6,434.40

0050 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

1,167.700 TON 10.00000 11,677.00 15.10000 17,632.27 18.00000 21,018.60

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.600 STA 800.00000 3,680.00 500.00000 2,300.00 2,000.00000 9,200.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

1.500 MILE 15,000.00000 22,500.00 500.00000 750.00 1,400.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070310

PATCHES, FULL-DEPTH REPAIR

429.700 SY 125.00000 53,712.50 84.40000 36,266.68 125.00000 53,712.50

0090 2212-5070330

PATCHES BY COUNT (REPAIR)

13.000 EACH 500.00000 6,500.00 65.00000 845.00 575.00000 7,475.00

0100 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

275.100 CY 21.00000 5,777.10 55.00000 15,130.50 134.00000 36,863.40

0110 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

4,951.600 SY 23.50000 116,362.60 30.70000 152,014.12 23.00000 113,886.80

0120 2214-5145150

PAVEMENT SCARIFICATION

777.900 SY 10.50000 8,167.95 16.45000 12,796.46 19.00000 14,780.10

0130 2301-0690210

BRIDGE APPROACH, TWO LANE

220.600 SY 190.00000 41,914.00 162.00000 35,737.20 248.00000 54,708.80

0140 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

715.600 SY 78.00000 55,816.80 67.00000 47,945.20 82.00000 58,679.20
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,377.790 TON 47.25000 65,100.58 65.00000 89,556.35 61.00000 84,045.19

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,695.080 TON 42.25000 156,117.13 53.00000 195,839.24 60.00000 221,704.80

0170 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

2,240.600 TON 49.00000 109,789.40 58.00000 129,954.80 60.00000 134,436.00

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

356.140 TON 417.00000 148,510.38 355.00000 126,429.70 435.00000 154,920.90

0190 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

124.000 TON 482.00000 59,768.00 485.00000 60,140.00 516.00000 63,984.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,150.00000 3,150.00 3,000.00000 3,000.00 10,750.00000 10,750.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

88.600 SY 70.00000 6,202.00 55.00000 4,873.00 83.00000 7,353.80

0220 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

270.000 TON 50.00000 13,500.00 29.75000 8,032.50 24.00000 6,480.00

0230 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 5,000.00000 10,000.00

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

15,900.000 LF 6.00000 95,400.00 5.93000 94,287.00 6.25000 99,375.00

0250 2502-8221306

SUBDRAIN OUTLET, DR-306

34.000 EACH 425.00000 14,450.00 400.00000 13,600.00 421.00000 14,314.00

0260 2510-6745850

REMOVAL OF PAVEMENT

733.500 SY 12.00000 8,802.00 16.00000 11,736.00 13.50000 9,902.25
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

3,579.100 SY 14.25000 51,002.18 14.20000 50,823.22 17.50000 62,634.25

0280 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

51.000 SY 78.00000 3,978.00 46.00000 2,346.00 110.50000 5,635.50

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

67.700 SY 12.00000 812.40 12.00000 812.40 13.50000 913.95

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 100.00000 200.00 105.50000 211.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,880.00000 2,880.00 3,500.00000 3,500.00 4,750.00000 4,750.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

296.340 STA 11.00000 3,259.74 11.00000 3,259.74 20.00000 5,926.80

0330 2527-9263180

PAVEMENT MARKINGS REMOVED

0.330 STA 2,000.00000 660.00 2,000.00000 660.00 1,100.00000 363.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8400256

TEMPORARY TRAFFIC SIGNALS

5.000 EACH 2,500.00000 12,500.00 2,500.00000 12,500.00 2,650.00000 13,250.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 38,850.00000 38,850.00 12,500.00000 12,500.00 8,500.00000 8,500.00

0360 2528-8445113

FLAGGERS

70.000 EACH 450.00000 31,500.00 450.00000 31,500.00 450.00000 31,500.00

0370 2528-8445115

PILOT CARS

30.000 EACH 675.00000 20,250.00 675.00000 20,250.00 675.00000 20,250.00

0380 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 100.00000 1,400.00 105.00000 1,470.00

0390 2529-8174010

SUBBASE (PATCHES)

429.700 SY 20.00000 8,594.00 12.00000 5,156.40 41.00000 17,617.70

0400 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00 81,250.00000 81,250.00 60,000.00000 60,000.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) INROADS, LLC. (3) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

260.000 LF 5.00000 1,300.00 5.00000 1,300.00 6.00000 1,560.00

0420 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

260.000 LF 2.00000 520.00 2.00000 520.00 3.00000 780.00

$1,459,162.44$1,286,880.91 $1,319,105.64Section Totals:

( ) indicates item is bid as Lump Sum

$1,319,105.64$1,286,880.91 $1,459,162.44

$1,286,880.91

Contract Item Totals

$1,319,105.64 1,459,162.44Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

November 21, 2017

91-C091-119 Primary County: WARREN

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C001(99)--55-01 HMA JOINT & CRACK SEALING

ADAIR

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS

Prj Awd Amt: $136,303.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

01-C001-099

November 21, 2017 10:00 A.M.

ADAIR201 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $136,303.50 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $142,000.50 104.18%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $167,087.10 122.58%

4 IL080 ILLOWA INVESTMENT, INC. $169,813.70 124.58%

5 AM154 AMERICAN PAVEMENT SOLUTIONS, INC &
SUBSIDARY

$195,962.76 143.77%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

01-C001-099

November 21, 2017 10:00 A.M.

ADAIR201 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 3,200.00000 3,200.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

18.000 EACH 675.00000 12,150.00 675.00000 12,150.00 675.00000 12,150.00

0040 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 4,000.00000 4,000.00 7,400.00000 7,400.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

25.700 MILE 925.00000 23,772.50 1,315.00000 33,795.50 2,003.00000 51,477.10

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

51,400.000 LB 1.00000 51,400.00 1.00000 51,400.00 1.00000 51,400.00

0070 2543-1000000

TRANSVERSE JOINT REPAIR

51.000 TON 431.00000 21,981.00 405.00000 20,655.00 460.00000 23,460.00

$167,087.10$136,303.50 $142,000.50Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 21, 2017

01-C001-099 Primary County: ADAIR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$142,000.50$136,303.50 $167,087.10

$136,303.50

Contract Item Totals

$142,000.50 167,087.10Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 21, 2017

01-C001-099 Primary County: ADAIR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ILLOWA INVESTMENT, INC. (5) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,800.00000 2,800.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

18.000 EACH 675.00000 12,150.00 675.00000 12,150.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 9,200.00000 9,200.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

25.700 MILE 2,481.00000 63,761.70 2,890.00000 74,273.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

51,400.000 LB 1.00000 51,400.00 1.00000 51,400.00

0070 2543-1000000

TRANSVERSE JOINT REPAIR

51.000 TON 402.00000 20,502.00 551.76000 28,139.76

$169,813.70 $195,962.76Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 21, 2017

01-C001-099 Primary County: ADAIR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$195,962.76$169,813.70

$169,813.70

Contract Item Totals

$195,962.76Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

November 21, 2017

01-C001-099 Primary County: ADAIR

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-4(90)--2R-08 MICROSURFACING

BOONE

Route: U.S. 30

FROM WEST OF R18, EAST TO EAST OF IOWA 17.

Prj Awd Amt: $370,253.56

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 35 Working Days

08-0304-090

November 21, 2017 10:00 A.M.

BOONE202 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $370,253.56 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES
CORPORATION A/K/A ASTECH CORP.

$454,292.00 122.70%

3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $514,962.50 139.08%

4 ST060 STA-BILT CONSTRUCTION CO. $531,076.30 143.44%

5 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A
MONARCH OIL COMPANY

$639,999.99 172.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 35 Working Days

08-0304-090

November 21, 2017 10:00 A.M.

BOONE202 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,051.000 TON 57.75000 118,445.25 83.00000 170,233.00 129.00000 264,579.00

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

15.500 MILE 700.00000 10,850.00 900.00000 13,950.00 1,500.00000 23,250.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

56,787.000 GAL 2.53000 143,671.11 3.00000 170,361.00 2.50000 141,967.50

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,564.000 STA 7.05000 53,326.20 7.00000 52,948.00 6.50000 49,166.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 25,835.00000 25,835.00 19,500.00000 19,500.00 11,000.00000 11,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 18,126.00000 18,126.00 27,300.00000 27,300.00 25,000.00000 25,000.00

$514,962.50$370,253.56 $454,292.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 21, 2017

08-0304-090 Primary County: BOONE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$454,292.00$370,253.56 $514,962.50

$370,253.56

Contract Item Totals

$454,292.00 514,962.50Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 21, 2017

08-0304-090 Primary County: BOONE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STA-BILT CONSTRUCTION
CO.

(5) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

2,051.000 TON 56.00000 114,856.00 99.00000 203,049.00

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

15.500 MILE 9,500.00000 147,250.00 4,049.90000 62,773.45

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

56,787.000 GAL 2.50000 141,967.50 3.33000 189,100.71

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7,564.000 STA 7.20000 54,460.80 9.29000 70,269.56

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 42,542.00000 42,542.00 54,903.63000 54,903.63

0060 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 59,903.64000 59,903.64

$531,076.30 $639,999.99Section Totals:

$639,999.99$531,076.30Contract Item Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 21, 2017

08-0304-090 Primary County: BOONE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$531,076.30 $639,999.99Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

November 21, 2017

08-0304-090 Primary County: BOONE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-062-1(22)--2J-49 SEAL COAT

JACKSON

Route: IOWA 62

FROM Y61, NORTHEASTERLY TO 1 MILE WEST OF BELLEVUE

Prj Awd Amt: $245,563.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 15 Working Days

49-0621-022

November 21, 2017 10:00 A.M.

JACKSON205 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $245,563.30 100.00%

2 DE559 DETERMANN ASPHALT, L.L.C. $250,499.73 102.01%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $265,499.96 108.12%

4 AS215 ASPHALT SURFACE TECHNOLOGIES
CORPORATION A/K/A ASTECH CORP.

$279,016.31 113.62%

5 MA225 MANATT'S, INC. $310,640.01 126.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 15 Working Days

49-0621-022

November 21, 2017 10:00 A.M.

JACKSON205 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

1,697.000 TON 32.45000 55,067.65 29.25000 49,637.25 17.07000 28,967.79

0020 2307-0600456

BINDER BITUMEN, CRS-2P

47,507.000 GAL 2.25000 106,890.75 2.67000 126,843.69 3.07000 145,846.49

0030 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

2,036.000 GAL 4.45000 9,060.20 5.00000 10,180.00 13.08000 26,630.88

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,561.400 STA 10.50000 16,394.70 7.35000 11,476.29 7.00000 10,929.80

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 6,320.00000 6,320.00 6,500.00000 6,500.00 2,500.00000 2,500.00

0060 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0070 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 21, 2017

49-0621-022 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 11,855.00000 11,855.00 5,000.00000 5,000.00 8,500.00000 8,500.00

0090 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 285.00000 2,850.00 373.75000 3,737.50 500.00000 5,000.00

$265,499.96$245,563.30 $250,499.73Section Totals:

( ) indicates item is bid as Lump Sum

$250,499.73$245,563.30 $265,499.96

$245,563.30

Contract Item Totals

$250,499.73 265,499.96Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 21, 2017

49-0621-022 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

1,697.000 TON 34.50000 58,546.50 36.00000 61,092.00

0020 2307-0600456

BINDER BITUMEN, CRS-2P

47,507.000 GAL 2.36000 112,116.52 2.85000 135,394.95

0030 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

2,036.000 GAL 7.00000 14,252.00 15.21000 30,967.56

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,561.400 STA 7.35000 11,476.29 7.50000 11,710.50

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 18,250.00000 18,250.00

0060 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00

0070 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 21, 2017

49-0621-022 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(5) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 14,600.00000 14,600.00

0090 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

10.000 TON 1,000.00000 10,000.00 150.00000 1,500.00

$279,016.31 $310,640.01Section Totals:

( ) indicates item is bid as Lump Sum

$310,640.01$279,016.31

$279,016.31

Contract Item Totals

$310,640.01Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

November 21, 2017

49-0621-022 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

HSIPX-000-S(895)--3L-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 1 AND DISTRICT 2

Prj Awd Amt: $289,068.81

Project: WorkType:

County:

Location:

HSIPX-000-S(896)--3L-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 3 AND DISTRICT 4

Prj Awd Amt: $286,322.32

Project: WorkType:

County:

Location:

HSIPX-000-S(897)--3L-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 5 AND DISTRICT 6

Prj Awd Amt: $306,329.59

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/18

00-000S-897

November 21, 2017 10:00 A.M.

STATEWIDE351 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $881,720.72 100.00%

2 K.100 K & W ELECTRIC, INC. $999,974.00 113.41%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/18

00-000S-897

November 21, 2017 10:00 A.M.

STATEWIDE351 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 TRAFFIC SIGNS HSIPX-000-S(895)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 200.00000 1,200.00 175.00000 1,050.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

33.000 EACH 100.00000 3,300.00 125.00000 4,125.00

0030 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

42.000 LF 13.06000 548.52 17.00000 714.00

0040 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

3.000 EACH 284.33000 852.99 325.00000 975.00

0050 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

629.000 SF 15.37000 9,667.73 20.00000 12,580.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,600.00000 15,600.00 2,500.00000 2,500.00

0070 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00

0080 2533-4980005

MOBILIZATION

(1) LS 24,400.00000 24,400.00 15,000.00000 15,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0001 TRAFFIC SIGNS HSIPX-000-S(895)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0090 2599-9999005

('EACH' ITEM) PEDESTAL POLES w/ CONCRETE
FOUNDATIONS

49.000 EACH 1,631.73000 79,954.77 1,750.00000 85,750.00

0100 2599-9999005

('EACH' ITEM) REMOVAL OF FLASHING
BEACONS

15.000 EACH 900.00000 13,500.00 1,250.00000 18,750.00

0110 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS

51.000 EACH 2,304.80000 117,544.80 3,250.00000 165,750.00

$289,068.81 $329,694.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0002 TRAFFIC SIGNS AND FLASHING BEACONS HSIPX-000-S(896)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0120 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 100.00000 800.00 175.00000 1,400.00

0130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

29.000 EACH 100.00000 2,900.00 125.00000 3,625.00

0140 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

24.000 LF 13.06000 313.44 20.00000 480.00

0150 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

2.000 EACH 284.33000 568.66 325.00000 650.00

0160 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

594.000 SF 27.67000 16,435.98 20.00000 11,880.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 2,500.00000 2,500.00

0180 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 26,800.00000 26,800.00 15,000.00000 15,000.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0002 TRAFFIC SIGNS AND FLASHING BEACONS HSIPX-000-S(896)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0200 2599-9999005

('EACH' ITEM) REMOVAL OF FLASHING
BEACONS

16.000 EACH 900.00000 14,400.00 1,250.00000 20,000.00

0210 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS W/ PEDESTAL POLES
AND CONCRETE FOUNDATIONS

52.000 EACH 3,761.62000 195,604.24 5,000.00000 260,000.00

$286,322.32 $338,035.00Section Totals:

Page 4 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0003 TRAFFIC SIGNS AND FLASHING BEACONS HSIPX-000-S(897)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0220 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

49.000 EACH 100.00000 4,900.00 125.00000 6,125.00

0230 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

135.000 LF 10.44000 1,409.40 17.00000 2,295.00

0240 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

9.000 EACH 284.33000 2,558.97 325.00000 2,925.00

0250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

945.000 SF 27.03000 25,543.35 20.00000 18,900.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 17,200.00000 17,200.00 2,500.00000 2,500.00

0270 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00

0280 2533-4980005

MOBILIZATION

(1) LS 31,600.00000 31,600.00 9,500.00000 9,500.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC.

0003 TRAFFIC SIGNS AND FLASHING BEACONS HSIPX-000-S(897)--3L-00SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) REMOVAL OF FLASHING
BEACON

18.000 EACH 900.00000 16,200.00 1,250.00000 22,500.00

0300 2599-9999005

('EACH' ITEM) SOLAR POWERED 12-INCH
FLASHING BEACONS W/ PEDESTAL POLES
AND CONCRETE FOUNDATIONS

49.000 EACH 3,763.63000 184,417.87 5,000.00000 245,000.00

$306,329.59 $332,245.00Section Totals:

( ) indicates item is bid as Lump Sum

$999,974.00$881,720.72

$881,720.72

Contract Item Totals

$999,974.00Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-897 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(963)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN DISTRICT 2

Prj Awd Amt: $104,576.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

00-000S-963

November 21, 2017 10:00 A.M.

STATEWIDE352 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.017 A & H CO., INC. $104,576.00 100.00%

2 VO080 VOLTMER, INC. $106,340.45 101.69%

3 MC069 MCCLAIN & CO., INC. $118,883.68 113.68%

4 IO250 IOWA PLAINS SIGNING, INC. $130,629.00 124.91%

5 CO105 COLLINS & HERMANN, INC. $135,555.55 129.62%

6 K.100 K & W ELECTRIC, INC. $162,969.00 155.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

00-000S-963

November 21, 2017 10:00 A.M.

STATEWIDE352 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

2,010.000 EACH 17.00000 34,170.00 10.00000 20,100.00 11.51000 23,135.10

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

217.000 LF 8.00000 1,736.00 6.80000 1,475.60 15.86000 3,441.62

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 150.00000 2,550.00 244.35000 4,153.95 298.77000 5,079.09

0040 2524-9325007

TYPE A SIGNS, PLYWOOD

1,062.000 SF 14.00000 14,868.00 14.05000 14,921.10 9.39000 9,972.18

0050 2524-9325150

INSTALL TYPE A SIGN

1,924.000 EACH 23.00000 44,252.00 31.45000 60,509.80 28.81000 55,430.44

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 480.00000 480.00 659.45000 659.45

0070 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 3,840.00000 3,840.00 18,382.32000 18,382.32

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-963 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) VOLTMER, INC. (3) MCCLAIN & CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 860.00000 860.00 2,783.48000 2,783.48

$118,883.68$104,576.00 $106,340.45Section Totals:

( ) indicates item is bid as Lump Sum

$106,340.45$104,576.00 $118,883.68

$104,576.00

Contract Item Totals

$106,340.45 118,883.68Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-963 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA PLAINS SIGNING,
INC.

(5) COLLINS & HERMANN,
INC.

(6) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

2,010.000 EACH 19.00000 38,190.00 19.00000 38,190.00 22.50000 45,225.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

217.000 LF 10.00000 2,170.00 7.95000 1,725.15 12.00000 2,604.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

17.000 EACH 195.00000 3,315.00 190.00000 3,230.00 250.00000 4,250.00

0040 2524-9325007

TYPE A SIGNS, PLYWOOD

1,062.000 SF 15.00000 15,930.00 15.50000 16,461.00 25.00000 26,550.00

0050 2524-9325150

INSTALL TYPE A SIGN

1,924.000 EACH 26.00000 50,024.00 27.50000 52,910.00 35.00000 67,340.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 2,250.00000 2,250.00 2,000.00000 2,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 18,539.40000 18,539.40 10,000.00000 10,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-963 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA PLAINS SIGNING,
INC.

(5) COLLINS & HERMANN,
INC.

(6) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 6,000.00000 6,000.00 2,250.00000 2,250.00 5,000.00000 5,000.00

$162,969.00$130,629.00 $135,555.55Section Totals:

( ) indicates item is bid as Lump Sum

$135,555.55$130,629.00 $162,969.00

$130,629.00

Contract Item Totals

$135,555.55 162,969.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

November 21, 2017

00-000S-963 Primary County: STATEWIDE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(460)239--0E-52 SALVAGE AND REMOVAL

JOHNSON

Route: I-80

PARCEL 10, 3351 KANSAS AVE, TIFFIN

Prj Awd Amt: $11,935.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 01/22/18 20 Working Days

52-0806-460

November 21, 2017 10:00 A.M.

JOHNSON401 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RI037 RICKLEFS EXCAVATING, LTD. $11,935.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $16,822.00 140.95%

3 KE336 KEYSTONE CLEARING, LLC $17,540.00 146.96%

4 HU099 HUNT CONSTRUCTION CO. INC. $18,748.00 157.08%

5 CO455 CONNOLLY CONSTRUCTION, INC. $21,189.00 177.54%

6 MC201 MCCULLEY CULVERT, INC. $25,725.00 215.54%

7 PE320 PETERSON CONTRACTORS INC. $28,610.00 239.72%

8 KE108 KELLY DEMOLITION & EXCAVATING LLC $41,130.40 344.62%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 01/22/18 20 Working Days

52-0806-460

November 21, 2017 10:00 A.M.

JOHNSON401 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

9 TS020 TSCHIGGFRIE EXCAVATING CO. $42,170.00 353.33%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 01/22/18 20 Working Days

52-0806-460

November 21, 2017 10:00 A.M.

JOHNSON401 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: RICKLEFS EXCAVATING, LTD.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RICKLEFS EXCAVATING,
LTD.

(2) LODGE CONSTRUCTION
INC.

(3) KEYSTONE CLEARING,
LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

27.400 UNIT 25.00000 685.00 30.00000 822.00 100.00000 2,740.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 10

(1) LS 10,800.00000 10,800.00 15,000.00000 15,000.00 14,000.00000 14,000.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 450.00000 450.00 1,000.00000 1,000.00 800.00000 800.00

$17,540.00$11,935.00 $16,822.00Section Totals:

( ) indicates item is bid as Lump Sum

$16,822.00$11,935.00 $17,540.00

$11,935.00

Contract Item Totals

$16,822.00 17,540.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 21, 2017

52-0806-460 Primary County: JOHNSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUNT CONSTRUCTION CO.
INC.

(5) CONNOLLY
CONSTRUCTION, INC.

(6) MCCULLEY CULVERT, INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

27.400 UNIT 20.00000 548.00 60.00000 1,644.00 425.00000 11,645.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 10

(1) LS 16,000.00000 16,000.00 17,545.00000 17,545.00 11,280.00000 11,280.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 2,200.00000 2,200.00 2,000.00000 2,000.00 2,800.00000 2,800.00

$25,725.00$18,748.00 $21,189.00Section Totals:

( ) indicates item is bid as Lump Sum

$21,189.00$18,748.00 $25,725.00

$18,748.00

Contract Item Totals

$21,189.00 25,725.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 21, 2017

52-0806-460 Primary County: JOHNSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) KELLY DEMOLITION &
EXCAVATING LLC

(9) TSCHIGGFRIE
EXCAVATING CO.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

27.400 UNIT 150.00000 4,110.00 466.00000 12,768.40 50.00000 1,370.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 10

(1) LS 23,000.00000 23,000.00 26,862.00000 26,862.00 39,800.00000 39,800.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

$42,170.00$28,610.00 $41,130.40Section Totals:

( ) indicates item is bid as Lump Sum

$41,130.40$28,610.00 $42,170.00

$28,610.00

Contract Item Totals

$41,130.40 42,170.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

November 21, 2017

52-0806-460 Primary County: JOHNSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-218-1(78)--2R-56 LANDSCAPING

LEE

Route: U.S. 218

IA 27 INTERCHANGE TO IA 2 INTERCHANGE

Prj Awd Amt: $178,488.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 30 Working Days

56-2181-078

November 21, 2017 10:00 A.M.

LEE501 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE
DESIGN

$178,488.00 100.00%

2 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $249,726.00 139.91%

3 SM021 SMITH SEEDING, INC. $290,903.00 162.98%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $373,205.00 209.09%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 30 Working Days

56-2181-078

November 21, 2017 10:00 A.M.

LEE501 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EXECUTIVE CO, INC D/B/A EXECUTIVE DESIGN

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) SMITH SEEDING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

218.100 CY 48.00000 10,468.80 80.00000 17,448.00 80.00000 17,448.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 8,000.00000 8,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 19,918.20000 19,918.20 17,500.00000 17,500.00 25,000.00000 25,000.00

0040 2599-9999001

('ACRES' ITEM) WEED CONTROL IN MULCH

3.600 ACRE 1,500.00000 5,400.00 7,500.00000 27,000.00 15,000.00000 54,000.00

0050 2601-2633100

MOWING

20.400 ACRE 320.00000 6,528.00 475.00000 9,690.00 150.00000 3,060.00

0060 2601-2634500

OVERSEEDING AND FERTILIZING

3.600 ACRE 700.00000 2,520.00 1,400.00000 5,040.00 850.00000 3,060.00

0070 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,841.000 EACH 49.00000 90,209.00 68.00000 125,188.00 75.00000 138,075.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 21, 2017

56-2181-078 Primary County: LEE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(2) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

(3) SMITH SEEDING, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

68.000 EACH 400.00000 27,200.00 400.00000 27,200.00 400.00000 27,200.00

0090 2612-0000500

ROADSIDE SPRAYING

3.600 ACRE 800.00000 2,880.00 650.00000 2,340.00 500.00000 1,800.00

0100 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

40.800 ACRE 205.00000 8,364.00 400.00000 16,320.00 325.00000 13,260.00

$290,903.00$178,488.00 $249,726.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,726.00$178,488.00 $290,903.00

$178,488.00

Contract Item Totals

$249,726.00 290,903.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 21, 2017

56-2181-078 Primary County: LEE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

218.100 CY 50.00000 10,905.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

0040 2599-9999001

('ACRES' ITEM) WEED CONTROL IN MULCH

3.600 ACRE 15,000.00000 54,000.00

0050 2601-2633100

MOWING

20.400 ACRE 500.00000 10,200.00

0060 2601-2634500

OVERSEEDING AND FERTILIZING

3.600 ACRE 1,500.00000 5,400.00

0070 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,841.000 EACH 100.00000 184,100.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 21, 2017

56-2181-078 Primary County: LEE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 LANDSCAPING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

68.000 EACH 600.00000 40,800.00

0090 2612-0000500

ROADSIDE SPRAYING

3.600 ACRE 1,500.00000 5,400.00

0100 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

40.800 ACRE 500.00000 20,400.00

$373,205.00Section Totals:

( ) indicates item is bid as Lump Sum

$373,205.00

$373,205.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

November 21, 2017

56-2181-078 Primary County: LEE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-052-6(720)52--76-31 CLEARING AND GRUBBING

DUBUQUE

Route: U.S. 52

FROM SAGEVILLE, WEST TO RICKARDSVILLE (VARIOUS LOCATIONS)

Prj Awd Amt: $30,177.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

31-0526-720

November 21, 2017 10:00 A.M.

DUBUQUE981 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $30,177.00 100.00%

2 LO083 LODGE CONSTRUCTION INC. $43,420.00 143.88%

3 KE336 KEYSTONE CLEARING, LLC $46,567.94 154.32%

4 S.015 S2 CONSTRUCTION LLC $50,724.00 168.09%

5 BA480 BATEY, LTD. $82,407.00 273.08%

6 BR623 BROWN'S TREE SERVICE LLC $149,895.00 496.72%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

31-0526-720

November 21, 2017 10:00 A.M.

DUBUQUE981 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) LODGE CONSTRUCTION
INC.

(3) KEYSTONE CLEARING,
LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

700.000 UNIT 34.75000 24,325.00 45.00000 31,500.00 48.57000 33,999.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0030 2528-8445113

FLAGGERS

5.000 EACH 450.00000 2,250.00 450.00000 2,250.00 450.00000 2,250.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0050 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

117.000 EACH 6.00000 702.00 10.00000 1,170.00 19.82000 2,318.94

$46,567.94$30,177.00 $43,420.00Section Totals:

( ) indicates item is bid as Lump Sum

$43,420.00$30,177.00 $46,567.94

$30,177.00

Contract Item Totals

$43,420.00 46,567.94Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 21, 2017

31-0526-720 Primary County: DUBUQUE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) S2 CONSTRUCTION LLC (5) BATEY, LTD. (6) BROWN'S TREE SERVICE
LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

700.000 UNIT 56.00000 39,200.00 96.00000 67,200.00 175.00000 122,500.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 7,500.00000 7,500.00 15,465.00000 15,465.00

0030 2528-8445113

FLAGGERS

5.000 EACH 450.00000 2,250.00 450.00000 2,250.00 450.00000 2,250.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,900.00000 3,900.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0050 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

117.000 EACH 22.00000 2,574.00 21.00000 2,457.00 40.00000 4,680.00

$149,895.00$50,724.00 $82,407.00Section Totals:

( ) indicates item is bid as Lump Sum

$82,407.00$50,724.00 $149,895.00

$50,724.00

Contract Item Totals

$82,407.00 149,895.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

November 21, 2017

31-0526-720 Primary County: DUBUQUE

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-052-6(711)12--76-49 CLEARING AND GRUBBING

JACKSON

Route: U.S. 52

FROM Z40 TO MAQUOKETA RIVER (VARIOUS LOCATIONS)

Prj Awd Amt: $39,477.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

49-0526-711

November 21, 2017 10:00 A.M.

JACKSON982 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $39,477.00 100.00%

2 BR623 BROWN'S TREE SERVICE LLC $40,917.00 103.65%

3 KE336 KEYSTONE CLEARING, LLC $46,699.52 118.30%

4 LO083 LODGE CONSTRUCTION INC. $56,920.00 144.19%

5 S.015 S2 CONSTRUCTION LLC $57,322.00 145.20%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

49-0526-711

November 21, 2017 10:00 A.M.

JACKSON982 Primary County:

Contract Period:

Call Order:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) BROWN'S TREE SERVICE
LLC

(3) KEYSTONE CLEARING,
LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

700.000 UNIT 34.75000 24,325.00 35.00000 24,500.00 30.00000 21,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 3,665.00000 3,665.00 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 1,500.00000 1,500.00 0.00000 0.00 4,200.00000 4,200.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

292.000 EACH 6.00000 1,752.00 6.00000 1,752.00 8.56000 2,499.52

$46,699.52$39,477.00 $40,917.00Section Totals:

$40,917.00$39,477.00 $46,699.52

$39,477.00

Contract Item Totals

$40,917.00

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

November 21, 2017

49-0526-711 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$39,477.00 $40,917.00 46,699.52Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

November 21, 2017

49-0526-711 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) S2 CONSTRUCTION LLC

0001 CLEARING & GRUBBING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

700.000 UNIT 45.00000 31,500.00 51.00000 35,700.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 2,100.00000 2,100.00

0030 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,350.00000 2,350.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

0060 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

292.000 EACH 10.00000 2,920.00 16.00000 4,672.00

$56,920.00 $57,322.00Section Totals:

$57,322.00$56,920.00

$56,920.00

Contract Item Totals

$57,322.00

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

November 21, 2017

49-0526-711 Primary County: JACKSON

12/26/2017 8:35:06 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$56,920.00 $57,322.00Contract Grand Totals
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Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

November 21, 2017

49-0526-711 Primary County: JACKSON

12/26/2017 8:35:06 AM
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