
Project Information:

Project: WorkType:

County:

Location:

BRFN-025-3(29)--39-01 BRIDGE REPLACEMENT - PPCB

ADAIR

Route: IOWA 25

MIDDLE RIVER 1.2 MI S OF I-80

Prj Awd Amt: $1,924,228.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 120 Working Days

01-0253-029

December 19, 2017 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,924,228.45 100.00%

2 MU120 MURPHY HEAVY CONTRACTING CORP. $1,977,529.81 102.77%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $1,983,621.25 103.09%

4 CO040 A.M. COHRON & SON, INC. $1,986,030.26 103.21%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,710.300 CY 5.50000 20,406.65 5.75000 21,334.23 5.90000 21,890.77

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 88,500.00000 88,500.00 69,000.00000 69,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

260.000 CY 65.00000 16,900.00 35.00000 9,100.00 30.40000 7,904.00

0040 2402-2721000

EXCAVATION, CLASS 21

246.000 CY 90.00000 22,140.00 300.00000 73,800.00 300.00000 73,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

559.500 CY 695.00000 388,852.50 600.00000 335,700.00 690.00000 386,055.00

0060 2404-7775000

REINFORCING STEEL

27,077.000 LB 0.95000 25,723.15 0.85000 23,015.45 1.10000 29,784.70

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

89,571.000 LB 0.97000 86,883.87 0.95000 85,092.45 0.90000 80,613.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,807.000 LB 4.00000 15,228.00 3.25000 12,372.75 3.00000 11,421.00

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

12.000 EACH 11,500.00000 138,000.00 9,000.00000 108,000.00 10,000.00000 120,000.00

0100 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

6.000 EACH 12,500.00000 75,000.00 11,000.00000 66,000.00 12,000.00000 72,000.00

0110 2408-7800000

STRUCTURAL STEEL

5,207.000 LB 3.50000 18,224.50 3.50000 18,224.50 3.00000 15,621.00

0120 2414-6424110

CONCRETE BARRIER RAILING

506.700 LF 48.00000 24,321.60 50.00000 25,335.00 50.00000 25,335.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

1,120.000 LF 35.50000 39,760.00 38.00000 42,560.00 43.00000 48,160.00

0140 2501-6335010

PREBORED HOLES

160.000 LF 45.00000 7,200.00 60.00000 9,600.00 41.00000 6,560.00
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(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

5,564.400 SY 4.75000 26,430.90 4.75000 26,430.90 4.75000 26,430.90

0160 2507-6800061

REVETMENT, CLASS E

6,010.700 TON 47.50000 285,508.25 62.00000 372,663.40 50.00000 300,535.00

0170 2507-8029000

EROSION STONE

16.600 TON 32.00000 531.20 32.00000 531.20 34.00000 564.40

$1,295,675.67$1,241,110.62 $1,318,259.88Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 6,250.00000 18,125.00 6,250.00000 18,125.00 6,500.00000 18,850.00

0190 2102-0425071

SPECIAL BACKFILL

712.100 CY 38.00000 27,059.80 50.00000 35,605.00 40.00000 28,484.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,212.000 CY 5.00000 26,060.00 5.00000 26,060.00 5.50000 28,666.00

0210 2102-2710090

EXCAVATION, CLASS 10, WASTE

10,552.000 CY 3.50000 36,932.00 3.50000 36,932.00 4.75000 50,122.00

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 40.00000 2,000.00 40.00000 2,000.00 40.00000 2,000.00

0230 2102-2713090

EXCAVATION, CLASS 13, WASTE

568.800 CY 15.00000 8,532.00 15.00000 8,532.00 16.00000 9,100.80

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,434.000 CY 6.00000 20,604.00 6.00000 20,604.00 6.50000 22,321.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,009.000 CY 1.50000 6,013.50 1.50000 6,013.50 1.50000 6,013.50

0260 2111-8174100

GRANULAR SUBBASE

1,815.900 SY 11.60000 21,064.44 20.00000 36,318.00 12.00000 21,790.80

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

410.800 TON 22.00000 9,037.60 22.00000 9,037.60 24.00000 9,859.20

0280 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

135.400 SY 125.00000 16,925.00 76.00000 10,290.40 133.00000 18,008.20

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.900 STA 500.00000 6,450.00 500.00000 6,450.00 525.00000 6,772.50

0300 2301-0690201

BRIDGE APPROACH, BR-201

502.600 SY 165.00000 82,929.00 130.00000 65,338.00 176.00000 88,457.60

0310 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,495.400 SY 72.00000 107,668.80 81.00000 121,127.40 77.00000 115,145.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 3,200.00000 3,200.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,602.900 SY 3.25000 5,209.43 3.75000 6,010.88 3.70000 5,930.73

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,210.000 LF 13.50000 16,335.00 13.50000 16,335.00 14.00000 16,940.00

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00 525.00000 6,300.00

0360 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,550.00000 10,200.00 2,550.00000 10,200.00 2,750.00000 11,000.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 9.00000 2,250.00

0380 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.50000 2,312.50 19.00000 2,375.00 17.00000 2,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 1,900.00000 7,600.00 1,700.00000 6,800.00

0400 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 185.00000 740.00 190.00000 760.00 100.00000 400.00

0410 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,850.00000 7,400.00 1,900.00000 7,600.00 2,400.00000 9,600.00

0420 2507-8029000

EROSION STONE

50.000 TON 30.00000 1,500.00 30.00000 1,500.00 32.00000 1,600.00

0430 2510-6745850

REMOVAL OF PAVEMENT

1,704.900 SY 6.95000 11,849.06 6.95000 11,849.06 7.50000 12,786.75

0440 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 110.00000 440.00 150.00000 600.00

0450 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 8,500.00000 8,500.00 11,000.00000 11,000.00

Page 7 of 24

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

December 19, 2017

01-0253-029 Primary County: ADAIR

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00 6,900.00000 6,900.00

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.800 STA 70.00000 1,736.00 55.00000 1,364.00 70.00000 1,736.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0500 2533-4980005

MOBILIZATION

(1) LS 136,000.00000 136,000.00 95,000.00000 95,000.00 100,000.00000 100,000.00

0510 2601-2634100

MULCHING

2.500 ACRE 850.00000 2,125.00 875.00000 2,187.50 850.00000 2,125.00

0520 2601-2636015

NATIVE GRASS SEEDING

2.200 ACRE 1,400.00000 3,080.00 1,500.00000 3,300.00 1,400.00000 3,080.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 850.00000 255.00 900.00000 270.00 850.00000 255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.000 ACRE 250.00000 1,000.00 250.00000 1,000.00 265.00000 1,060.00

0550 2602-0000020

SILT FENCE

2,625.000 LF 1.40000 3,675.00 2.00000 5,250.00 1.40000 3,675.00

0560 2602-0000030

SILT FENCE FOR DITCH CHECKS

315.000 LF 1.60000 504.00 2.00000 630.00 1.60000 504.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,470.000 LF 0.05000 73.50 0.50000 735.00 0.05000 73.50

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

294.000 LF 0.05000 14.70 0.50000 147.00 0.05000 14.70

0590 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 35.00000 3,500.00 85.00000 8,500.00 40.00000 4,000.00

0600 2602-0000212

FLOATING SILT CURTAIN (HANGING)

550.000 LF 20.00000 11,000.00 20.00000 11,000.00 21.00000 11,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

275.000 LF 5.00000 1,375.00 5.00000 1,375.00 5.00000 1,375.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.25000 1,300.00 3.50000 1,400.00 3.25000 1,300.00

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.75000 1,500.00 4.00000 1,600.00 4.00000 1,600.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$661,372.08$656,985.33 $628,611.34Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0660 2102-0425070

SPECIAL BACKFILL

120.900 TON

0670 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

383.900 SY

0680 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.700 STA

Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) HERBERGER
CONSTRUCTION CO., INC.

0004 ALTERNATE 'AA OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0690 2102-0425070

SPECIAL BACKFILL

145.200 TON 32.00000 4,646.40 26.50000 3,847.80 26.00000 3,775.20

0700 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

383.900 SY 49.00000 18,811.10 62.87000 24,135.79 52.00000 19,962.80

0710 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

10.700 STA 250.00000 2,675.00 250.00000 2,675.00 265.00000 2,835.50

$26,573.50$26,132.50 $30,658.59Section Totals:

( ) indicates item is bid as Lump Sum

$1,977,529.81$1,924,228.45 $1,983,621.25

$1,924,228.45

Contract Item Totals

$1,977,529.81 1,983,621.25Contract Grand Totals

Contract Time Totals
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(4) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,710.300 CY 8.00000 29,682.40

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 60,000.00000 60,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

260.000 CY 17.45000 4,537.00

0040 2402-2721000

EXCAVATION, CLASS 21

246.000 CY 175.00000 43,050.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

559.500 CY 610.00000 341,295.00

0060 2404-7775000

REINFORCING STEEL

27,077.000 LB 1.00000 27,077.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

89,571.000 LB 1.00000 89,571.00

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,807.000 LB 4.00000 15,228.00
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Item Description
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(4) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0090 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

12.000 EACH 13,000.00000 156,000.00

0100 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

6.000 EACH 15,500.00000 93,000.00

0110 2408-7800000

STRUCTURAL STEEL

5,207.000 LB 3.00000 15,621.00

0120 2414-6424110

CONCRETE BARRIER RAILING

506.700 LF 47.24000 23,936.51

0130 2501-0201057

PILES, STEEL, HP 10 X 57

1,120.000 LF 39.00000 43,680.00

0140 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00

0150 2507-3250005

ENGINEERING FABRIC

5,564.400 SY 2.85000 15,858.54
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0217; A 226'-4 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2507-6800061

REVETMENT, CLASS E

6,010.700 TON 48.65000 292,420.56

0170 2507-8029000

EROSION STONE

16.600 TON 50.00000 830.00

$1,259,787.01Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 4,200.00000 12,180.00

0190 2102-0425071

SPECIAL BACKFILL

712.100 CY 36.00000 25,635.60

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,212.000 CY 4.80000 25,017.60

0210 2102-2710090

EXCAVATION, CLASS 10, WASTE

10,552.000 CY 6.80000 71,753.60

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 100.00000 5,000.00

0230 2102-2713090

EXCAVATION, CLASS 13, WASTE

568.800 CY 25.00000 14,220.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,434.000 CY 5.80000 19,917.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

4,009.000 CY 1.00000 4,009.00

0260 2111-8174100

GRANULAR SUBBASE

1,815.900 SY 8.50000 15,435.15

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

410.800 TON 23.75000 9,756.50

0280 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

135.400 SY 125.00000 16,925.00

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

12.900 STA 200.00000 2,580.00

0300 2301-0690201

BRIDGE APPROACH, BR-201

502.600 SY 165.00000 82,929.00

0310 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

1,495.400 SY 72.00000 107,668.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,602.900 SY 3.00000 4,808.70

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,210.000 LF 7.00000 8,470.00

0350 2502-8221306

SUBDRAIN OUTLET, DR-306

12.000 EACH 325.00000 3,900.00

0360 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 5,000.00000 20,000.00

0370 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00

0380 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.50000 2,312.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00

0400 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 185.00000 740.00

0410 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,850.00000 7,400.00

0420 2507-8029000

EROSION STONE

50.000 TON 60.00000 3,000.00

0430 2510-6745850

REMOVAL OF PAVEMENT

1,704.900 SY 9.50000 16,196.55

0440 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0450 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,500.00000 5,500.00

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

24.800 STA 50.00000 1,240.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00

0500 2533-4980005

MOBILIZATION

(1) LS 160,000.00000 160,000.00

0510 2601-2634100

MULCHING

2.500 ACRE 8.50000 21.25

0520 2601-2636015

NATIVE GRASS SEEDING

2.200 ACRE 1,400.00000 3,080.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 850.00000 255.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.000 ACRE 250.00000 1,000.00

0550 2602-0000020

SILT FENCE

2,625.000 LF 1.40000 3,675.00

0560 2602-0000030

SILT FENCE FOR DITCH CHECKS

315.000 LF 1.60000 504.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,470.000 LF 0.05000 73.50

0580 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

294.000 LF 0.05000 14.70

0590 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 95.00000 9,500.00

0600 2602-0000212

FLOATING SILT CURTAIN (HANGING)

550.000 LF 20.00000 11,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

275.000 LF 5.00000 1,375.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.25000 1,300.00

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.75000 1,500.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$701,843.65Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0660 2102-0425070

SPECIAL BACKFILL

120.900 TON

0670 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

383.900 SY

0680 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.700 STA

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) A.M. COHRON & SON, INC.

0004 ALTERNATE 'AA OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0690 2102-0425070

SPECIAL BACKFILL

145.200 TON 23.75000 3,448.50

0700 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

383.900 SY 49.00000 18,811.10

0710 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

10.700 STA 200.00000 2,140.00

$24,399.60Section Totals:

( ) indicates item is bid as Lump Sum

$1,986,030.26

$1,986,030.26

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-025-3(30)--39-01 BRIDGE REPLACEMENT - CCS

ADAIR

Route: IOWA 25

NORTH TURKEY CREEK 4.6 MI S OF I-80

Prj Awd Amt: $1,293,945.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 115 Working Days

01-0253-030

December 19, 2017 10:00 A.M.

ADAIRCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,293,945.47 100.00%

2 MU120 MURPHY HEAVY CONTRACTING CORP. $1,395,080.04 107.82%

3 CU080 CUNNINGHAM-REIS CO. $1,425,736.55 110.19%
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Contract ID:

Letting Date:

Start Date: 05/29/18 115 Working Days

01-0253-030

December 19, 2017 10:00 A.M.

ADAIRCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0117; 150'-0 X 40'-0 CONTINUOUS CONCRETE STAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,990.700 CY 8.50000 16,920.95 8.50000 16,920.95 6.00000 11,944.20

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 62,000.00000 62,000.00 60,000.00000 60,000.00 15,000.00000 15,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 45.00000 4,410.00 8.00000 784.00 50.00000 4,900.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

539.600 CY 530.00000 285,988.00 550.00000 296,780.00 650.00000 350,740.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

118,077.000 LB 0.87000 102,726.99 0.85000 100,365.45 0.75000 88,557.75

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,589.000 LB 3.00000 10,767.00 3.50000 12,561.50 4.00000 14,356.00

0080 2414-6424110

CONCRETE BARRIER RAILING

322.200 LF 70.00000 22,554.00 58.50000 18,848.70 56.00000 18,043.20

0090 2501-0201042

PILES, STEEL, HP 10 X 42

990.000 LF 34.00000 33,660.00 35.00000 34,650.00 32.00000 31,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0117; 150'-0 X 40'-0 CONTINUOUS CONCRETE STAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0100 2501-0201473

PILES, STEEL, HP 14 X 73

1,100.000 LF 45.00000 49,500.00 47.00000 51,700.00 46.00000 50,600.00

0110 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

469.500 LF 120.00000 56,340.00 125.00000 58,687.50 150.00000 70,425.00

0120 2501-6335010

PREBORED HOLES

180.000 LF 40.00000 7,200.00 65.00000 11,700.00 50.00000 9,000.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

14.800 SY 50.00000 740.00 50.00000 740.00 200.00000 2,960.00

0140 2507-3250005

ENGINEERING FABRIC

2,986.000 SY 3.00000 8,958.00 3.00000 8,958.00 3.00000 8,958.00

0150 2507-6800061

REVETMENT, CLASS E

3,225.000 TON 53.00000 170,925.00 50.00000 161,250.00 51.00000 164,475.00

0160 2507-8029000

EROSION STONE

13.600 TON 52.00000 707.20 50.00000 680.00 35.00000 476.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0117; 150'-0 X 40'-0 CONTINUOUS CONCRETE STAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 52,000.00000 52,000.00 170,000.00000 170,000.00

$1,012,115.15$878,397.14 $886,626.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

1.900 ACRE 5,600.00000 10,640.00 2,500.00000 4,750.00 4,000.00000 7,600.00

0190 2102-0425071

SPECIAL BACKFILL

198.500 CY 38.30000 7,602.55 35.00000 6,947.50 45.00000 8,932.50

0200 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

505.000 CY 14.90000 7,524.50 10.00000 5,050.00 16.00000 8,080.00

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,398.000 CY 5.15000 22,649.70 8.50000 37,383.00 5.50000 24,189.00

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 100.00000 5,000.00 8.50000 425.00 22.00000 1,100.00

0230 2102-2713090

EXCAVATION, CLASS 13, WASTE

490.700 CY 26.60000 13,052.62 8.50000 4,170.95 7.00000 3,434.90

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,003.000 CY 5.60000 11,216.80 15.00000 30,045.00 6.00000 12,018.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,637.000 CY 1.00000 3,637.00 7.00000 25,459.00 1.00000 3,637.00

0260 2111-8174100

GRANULAR SUBBASE

416.800 SY 9.10000 3,792.88 40.00000 16,672.00 13.00000 5,418.40

0270 2121-7425010

GRANULAR SHOULDERS, TYPE A

110.900 TON 25.30000 2,805.77 35.00000 3,881.50 31.00000 3,437.90

0280 2121-7425020

GRANULAR SHOULDERS, TYPE B

54.700 TON 25.30000 1,383.91 35.00000 1,914.50 31.00000 1,695.70

0290 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

51.000 SY 128.00000 6,528.00 73.35000 3,740.85 120.00000 6,120.00

0300 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.300 STA 215.00000 1,999.50 250.00000 2,325.00 400.00000 3,720.00

0310 2301-0690205

BRIDGE APPROACH, BR-205

594.000 SY 200.00000 118,800.00 184.11000 109,361.34 195.00000 115,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

416.800 SY 75.00000 31,260.00 86.00000 35,844.80 75.00000 31,260.00

0330 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0340 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

200.000 CY 5.50000 1,100.00 35.00000 7,000.00 8.00000 1,600.00

0350 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,235.000 SY 4.50000 5,557.50 3.00000 3,705.00 5.00000 6,175.00

0360 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 425.00000 850.00 300.00000 600.00 490.00000 980.00

0370 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

82.000 LF 51.00000 4,182.00 45.00000 3,690.00 60.00000 4,920.00

Page 6 of 13

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2017

01-0253-030 Primary County: ADAIR

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

624.000 LF 7.50000 4,680.00 25.50000 15,912.00 15.00000 9,360.00

0390 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 375.00000 3,000.00 550.00000 4,400.00 300.00000 2,400.00

0400 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,725.00000 7,450.00 5,000.00000 10,000.00 3,500.00000 7,000.00

0410 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 10.00000 2,500.00 7.00000 1,750.00 4.00000 1,000.00

0420 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 18.00000 2,250.00 18.00000 2,250.00 18.50000 2,312.50

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,850.00000 7,400.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 350.00000 1,400.00 185.00000 740.00

Page 7 of 13

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

December 19, 2017

01-0253-030 Primary County: ADAIR

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,500.00000 10,000.00 1,850.00000 7,400.00

0460 2507-8029000

EROSION STONE

50.000 TON 63.00000 3,150.00 50.00000 2,500.00 30.00000 1,500.00

0470 2510-6745850

REMOVAL OF PAVEMENT

732.000 SY 10.15000 7,429.80 15.00000 10,980.00 12.00000 8,784.00

0480 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 150.00000 600.00 125.00000 500.00

0490 2520-3350015

FIELD OFFICE

1.000 EACH 6,000.00000 6,000.00 6,500.00000 6,500.00 1,500.00000 1,500.00

0510 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 5,000.00000 5,000.00 4,800.00000 4,800.00

0520 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.900 STA 115.00000 1,598.50 120.00000 1,668.00 115.00000 1,598.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 3,000.00000 3,000.00 6,500.00000 6,500.00

0540 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 45,000.00000 45,000.00 30,000.00000 30,000.00

0550 2601-2634100

MULCHING

1.700 ACRE 900.00000 1,530.00 875.00000 1,487.50 850.00000 1,445.00

0560 2601-2636015

NATIVE GRASS SEEDING

1.400 ACRE 1,400.00000 1,960.00 1,500.00000 2,100.00 1,400.00000 1,960.00

0570 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 850.00000 255.00 900.00000 270.00 850.00000 255.00

0580 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.400 ACRE 250.00000 350.00 300.00000 420.00 250.00000 350.00

0590 2602-0000020

SILT FENCE

1,875.000 LF 1.50000 2,812.50 1.50000 2,812.50 1.40000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000030

SILT FENCE FOR DITCH CHECKS

405.000 LF 2.00000 810.00 2.00000 810.00 1.60000 648.00

0610 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,140.000 LF 0.05000 57.00 0.50000 570.00 0.05000 57.00

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

228.000 LF 0.05000 11.40 0.50000 114.00 0.05000 11.40

0630 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 85.00000 8,500.00 45.00000 4,500.00 100.00000 10,000.00

0640 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 24.00000 12,000.00 20.00000 10,000.00 21.00000 10,500.00

0650 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 5.00000 1,250.00

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

375.000 LF 3.25000 1,218.75 3.50000 1,312.50 3.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

375.000 LF 3.75000 1,406.25 4.00000 1,500.00 4.00000 1,500.00

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$379,669.80$383,001.93 $461,271.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0700 2102-0425070

SPECIAL BACKFILL

124.600 TON

0710 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

468.400 SY

0720 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

9.000 STA

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) MURPHY HEAVY
CONTRACTING CORP.

(3) CUNNINGHAM-REIS CO.

0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0730 2102-0425070

SPECIAL BACKFILL

149.200 TON 38.00000 5,669.60 50.00000 7,460.00 38.00000 5,669.60

0740 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

468.400 SY 52.00000 24,356.80 80.00000 37,472.00 55.00000 25,762.00

0750 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

9.000 STA 280.00000 2,520.00 250.00000 2,250.00 280.00000 2,520.00

$33,951.60$32,546.40 $47,182.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,395,080.04$1,293,945.47 $1,425,736.55

$1,293,945.47

Contract Item Totals

$1,395,080.04 1,425,736.55Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C009(75)--5F-09 BRIDGE REPLACEMENT - CCS

BREMER

Route: C28

ON C28, OVER WATERWAY, FROM QUEBEC AVE NORTHEAST 0.45 MILES  TO BRIDGE, SW S2 T92 R12

Prj Awd Amt: $523,914.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 90 Working Days

09-C009-075

December 19, 2017 10:00 A.M.

BREMERCall Order:  003 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $523,914.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $576,457.75 110.03%

3 PE320 PETERSON CONTRACTORS INC. $640,564.79 122.27%
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Start Date: 06/18/18 90 Working Days

09-C009-075

December 19, 2017 10:00 A.M.
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DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: TAYLOR CONSTRUCTION, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

147.000 CY 4.50000 661.50 27.00000 3,969.00 63.40000 9,319.80

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

740.000 CY 4.00000 2,960.00 10.00000 7,400.00 10.00000 7,400.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

430.000 CY 5.00000 2,150.00 8.25000 3,547.50 6.35000 2,730.50

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

40.000 TON 15.50000 620.00 35.00000 1,400.00 46.40000 1,856.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.600 STA 400.00000 640.00 800.00000 1,280.00 1,798.15000 2,877.04

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

340.400 SY 125.00000 42,550.00 135.00000 45,954.00 134.00000 45,613.60

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 25,000.00000 25,000.00 92,570.00000 92,570.00

0080 2402-2720000

EXCAVATION, CLASS 20

131.000 CY 30.00000 3,930.00 30.00000 3,930.00 20.95000 2,744.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

368.000 CY 490.00000 180,320.00 505.00000 185,840.00 500.80000 184,294.40

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

86,895.000 LB 0.70000 60,826.50 0.79000 68,647.05 0.87000 75,598.65

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.000 LF 60.00000 18,120.00 60.10000 18,150.20 59.50000 17,969.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

840.000 LF 32.00000 26,880.00 30.00000 25,200.00 23.82000 20,008.80

0130 2501-0201489

PILES, STEEL, HP 14 X 89

1,120.000 LF 50.00000 56,000.00 50.00000 56,000.00 42.56000 47,667.20

0140 2501-5478089

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 89 (P10L TYPE 3)

196.000 LF 100.00000 19,600.00 135.00000 26,460.00 83.45000 16,356.20

0150 2501-6335010

PREBORED HOLES

140.000 LF 55.00000 7,700.00 40.00000 5,600.00 50.40000 7,056.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 16.00000 4,160.00 7.00000 1,820.00 7.00000 1,820.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,700.00000 6,800.00 1,650.00000 6,600.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00 2,200.00000 8,800.00

0200 2507-3250005

ENGINEERING FABRIC

540.000 SY 3.75000 2,025.00 2.50000 1,350.00 2.60000 1,404.00

0210 2507-6800061

REVETMENT, CLASS E

285.000 TON 22.00000 6,270.00 36.00000 10,260.00 24.25000 6,911.25

0220 2507-6875002

REVETMENT, REMOVE AND REPLACE

10.000 CY 12.50000 125.00 110.00000 1,100.00 105.75000 1,057.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2510-6745850

REMOVAL OF PAVEMENT

388.000 SY 8.00000 3,104.00 14.00000 5,432.00 21.05000 8,167.40

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 2,600.00000 2,600.00 3,300.00000 3,300.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.870 STA 100.00000 587.00 100.00000 587.00 100.00000 587.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 2,100.00000 2,100.00 2,600.00000 2,600.00

0280 2533-4980005

MOBILIZATION

(1) LS 42,000.00000 42,000.00 45,000.00000 45,000.00 53,025.00000 53,025.00

0290 2601-2634100

MULCHING

1.600 ACRE 1,500.00000 2,400.00 1,450.00000 2,320.00 1,450.00000 2,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.800 ACRE 2,500.00000 2,000.00 2,250.00000 1,800.00 2,250.00000 1,800.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.800 ACRE 100.00000 80.00 1,395.00000 1,116.00 1,395.00000 1,116.00

0320 2602-0000020

SILT FENCE

1,135.000 LF 2.00000 2,270.00 2.00000 2,270.00 2.00000 2,270.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,135.000 LF 1.00000 1,135.00 1.00000 1,135.00 1.00000 1,135.00

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 4.95000 990.00 4.95000 990.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PETERSON
CONTRACTORS INC.

$640,564.79$523,914.00 $576,457.75Section Totals:

( ) indicates item is bid as Lump Sum

$576,457.75$523,914.00 $640,564.79

$523,914.00

Contract Item Totals

$576,457.75 640,564.79Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

December 19, 2017

09-C009-075 Primary County: BREMER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRF-003-2(63)--38-11 RCB CULVERT REPLACEMENT - SINGLE BOX

BUENA VISTA

Route: IOWA 3

DITCH 3.3 MILES E OF US 71

Prj Awd Amt: $580,092.55

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

11-0032-063

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $580,092.55 100.00%

2 CH320 CHRISTENSEN BROS., INC. $633,704.11 109.24%

3 PR268 PROGRESSIVE STRUCTURES, LLC $642,303.16 110.72%

4 MI321 MIDWEST CONTRACTING, LLC $697,304.66 120.21%

5 GR100 GRAVES CONSTRUCTION CO., INC. $742,325.72 127.97%

6 GU100 GUS CONSTRUCTION CO., INC. $757,877.21 130.65%

7 RE300 REILLY CONSTRUCTION CO., INC. $858,042.50 147.91%
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Start Date: 07/09/18 75 Working Days

11-0032-063

December 19, 2017 10:00 A.M.
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Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

11-0032-063

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00 17,500.00000 17,500.00 0.00000 0.00

0020 2402-2720000

EXCAVATION, CLASS 20

347.000 CY 0.00000 0.00 25.00000 8,675.00 0.00000 0.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

330.000 CY 0.00000 0.00 500.00000 165,000.00 0.00000 0.00

0040 2404-7775000

REINFORCING STEEL

62,145.000 LB 0.00000 0.00 0.70000 43,501.50 0.00000 0.00

0050 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 60,000.00000 60,000.00 0.00000 0.00

$0.00$0.00 $294,676.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425071

SPECIAL BACKFILL

74.400 CY 53.50000 3,980.40 0.00000 0.00 62.00000 4,612.80

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,600.00000 18,600.00 0.00000 0.00 22,000.00000 22,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

421.000 CY 8.50000 3,578.50 0.00000 0.00 30.00000 12,630.00

0090 2415-2111211

PRECAST CONCRETE BOX CULVERT, 12 FT. X
11 FT.

117.300 LF 1,175.00000 137,827.50 0.00000 0.00 1,350.00000 158,355.00

0100 2415-2201211

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 11 FT.

2.000 EACH 39,925.00000 79,850.00 0.00000 0.00 37,000.00000 74,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 0.00000 0.00 22,500.00000 22,500.00

$294,097.80$278,836.40 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 9,500.00000 950.00 3,800.00000 380.00

0130 2102-2625000

EMBANKMENT-IN-PLACE

1,239.000 CY 15.50000 19,204.50 16.00000 19,824.00 20.50000 25,399.50

0140 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,207.000 CY 7.25000 8,750.75 8.00000 9,656.00 10.00000 12,070.00

0150 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 12.50000 250.00 35.00000 700.00 40.00000 800.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

635.000 CY 6.75000 4,286.25 8.00000 5,080.00 10.00000 6,350.00

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

187.200 TON 26.50000 4,960.80 37.00000 6,926.40 40.00000 7,488.00

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 2,500.00000 250.00 10,000.00000 1,000.00 8,100.00000 810.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2214-5145150

PAVEMENT SCARIFICATION

466.600 SY 12.00000 5,599.20 12.00000 5,599.20 22.00000 10,265.20

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

81.200 TON 150.00000 12,180.00 150.00000 12,180.00 150.00000 12,180.00

0210 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

139.000 TON 175.00000 24,325.00 175.00000 24,325.00 175.00000 24,325.00

0220 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

13.200 TON 410.00000 5,412.00 410.00000 5,412.00 410.00000 5,412.00

0230 2402-0425040

FLOODED BACKFILL

169.800 CY 45.00000 7,641.00 40.00000 6,792.00 50.00000 8,490.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

508.900 CY 8.50000 4,325.65 12.00000 6,106.80 8.00000 4,071.20

0250 2413-0698074

DECK REPAIR, CLASS A

9.000 SY 110.00000 990.00 400.00000 3,600.00 250.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2417-0225024

APRONS, METAL, 24 IN. DIA.

7.000 EACH 300.00000 2,100.00 500.00000 3,500.00 255.00000 1,785.00

0270 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

427.000 LF 26.50000 11,315.50 38.00000 16,226.00 45.00000 19,215.00

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 25,000.00000 25,000.00 27,000.00000 27,000.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

12.000 LF 18.00000 216.00 16.00000 192.00 50.00000 600.00

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 520.00000 520.00 525.00000 525.00 275.00000 275.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 7.00000 2,800.00 4.00000 1,600.00 6.00000 2,400.00

0320 2506-4984000

FLOWABLE MORTAR

252.200 CY 170.00000 42,874.00 170.00000 42,874.00 155.00000 39,091.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2507-3250005

ENGINEERING FABRIC

963.700 SY 3.50000 3,372.95 3.00000 2,891.10 5.00000 4,818.50

0340 2507-6800061

REVETMENT, CLASS E

915.200 TON 40.00000 36,608.00 55.00000 50,336.00 45.00000 41,184.00

0350 2510-6745850

REMOVAL OF PAVEMENT

207.500 SY 15.00000 3,112.50 15.00000 3,112.50 12.00000 2,490.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.930 STA 150.00000 1,789.50 100.00000 1,193.00 100.00000 1,193.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0380 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00 450.00000 45,000.00

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 650.00000 650.00 2,500.00000 2,500.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000020

SILT FENCE

1,673.000 LF 1.45000 2,425.85 1.45000 2,425.85 1.50000 2,509.50

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

111.000 LF 1.60000 177.60 1.60000 177.60 1.80000 199.80

0420 2602-0000050

SILT BASINS

8.000 EACH 375.00000 3,000.00 300.00000 2,400.00 350.00000 2,800.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,784.000 LF 0.50000 892.00 0.05000 89.20 0.05000 89.20

0440 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 400.00000 1,600.00 300.00000 1,200.00 350.00000 1,400.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

179.100 LF 1.00000 179.10 0.05000 8.96 0.05000 8.96

0460 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 26.50000 10,600.00 16.00000 6,400.00 30.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000160

ROCK CHECK DAM

11.000 LF 53.00000 583.00 75.00000 825.00 30.00000 330.00

0480 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

2.000 EACH 200.00000 400.00 50.00000 100.00 100.00000 200.00

0490 2602-0000180

REMOVAL OF ROCK CHECK DAM

1.000 EACH 215.00000 215.00 150.00000 150.00 175.50000 175.50

0500 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 20.00000 16,000.00 20.00000 16,000.00 20.00000 16,000.00

0510 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.00000 2,000.00 5.00000 2,000.00 5.00000 2,000.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.25000 650.00 3.25000 650.00 3.25000 650.00

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) CHRISTENSEN BROS., INC. (3) PROGRESSIVE
STRUCTURES, LLC

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$348,205.36$301,256.15 $339,027.61Section Totals:

( ) indicates item is bid as Lump Sum

$633,704.11$580,092.55 $642,303.16

$580,092.55

Contract Item Totals

$633,704.11 642,303.16Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0001 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00 32,000.00000 32,000.00 24,000.00000 24,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

347.000 CY 0.00000 0.00 30.00000 10,410.00 25.00000 8,675.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

330.000 CY 0.00000 0.00 535.00000 176,550.00 545.00000 179,850.00

0040 2404-7775000

REINFORCING STEEL

62,145.000 LB 0.00000 0.00 1.10000 68,359.50 1.20000 74,574.00

0050 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 135,000.00000 135,000.00 65,000.00000 65,000.00

$352,099.00$0.00 $422,319.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0002 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425071

SPECIAL BACKFILL

74.400 CY 70.00000 5,208.00 0.00000 0.00 0.00000 0.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 0.00000 0.00 0.00000 0.00

0080 2402-2720000

EXCAVATION, CLASS 20

421.000 CY 14.00000 5,894.00 0.00000 0.00 0.00000 0.00

0090 2415-2111211

PRECAST CONCRETE BOX CULVERT, 12 FT. X
11 FT.

117.300 LF 1,400.00000 164,220.00 0.00000 0.00 0.00000 0.00

0100 2415-2201211

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 11 FT.

2.000 EACH 40,000.00000 80,000.00 0.00000 0.00 0.00000 0.00

0110 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 0.00000 0.00 0.00000 0.00

$0.00$329,322.00 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 15,000.00000 1,500.00 15,000.00000 1,500.00 35,000.00000 3,500.00

0130 2102-2625000

EMBANKMENT-IN-PLACE

1,239.000 CY 18.00000 22,302.00 15.30000 18,956.70 16.00000 19,824.00

0140 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,207.000 CY 14.00000 16,898.00 6.63000 8,002.41 12.00000 14,484.00

0150 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 14.00000 280.00 100.00000 2,000.00 45.00000 900.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

635.000 CY 14.00000 8,890.00 6.15000 3,905.25 8.00000 5,080.00

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

187.200 TON 44.00000 8,236.80 31.00000 5,803.20 42.00000 7,862.40

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 15,000.00000 1,500.00 5,000.00000 500.00 5,500.00000 550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2214-5145150

PAVEMENT SCARIFICATION

466.600 SY 12.00000 5,599.20 12.25000 5,715.85 16.00000 7,465.60

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

81.200 TON 150.00000 12,180.00 155.00000 12,586.00 175.00000 14,210.00

0210 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

139.000 TON 175.00000 24,325.00 180.00000 25,020.00 210.00000 29,190.00

0220 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

13.200 TON 450.00000 5,940.00 420.00000 5,544.00 520.00000 6,864.00

0230 2402-0425040

FLOODED BACKFILL

169.800 CY 95.00000 16,131.00 35.00000 5,943.00 125.00000 21,225.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

508.900 CY 14.00000 7,124.60 7.15000 3,638.64 32.00000 16,284.80

0250 2413-0698074

DECK REPAIR, CLASS A

9.000 SY 1,000.00000 9,000.00 650.00000 5,850.00 500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2417-0225024

APRONS, METAL, 24 IN. DIA.

7.000 EACH 400.00000 2,800.00 357.00000 2,499.00 600.00000 4,200.00

0270 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

427.000 LF 36.00000 15,372.00 46.00000 19,642.00 32.00000 13,664.00

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 14,000.00000 14,000.00 12,500.00000 12,500.00 40,000.00000 40,000.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

12.000 LF 30.00000 360.00 38.00000 456.00 16.00000 192.00

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 600.00000 600.00 400.00000 400.00 525.00000 525.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 10.00000 4,000.00 6.00000 2,400.00 12.00000 4,800.00

0320 2506-4984000

FLOWABLE MORTAR

252.200 CY 195.00000 49,179.00 158.00000 39,847.60 210.00000 52,962.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2507-3250005

ENGINEERING FABRIC

963.700 SY 3.00000 2,891.10 3.10000 2,987.47 4.00000 3,854.80

0340 2507-6800061

REVETMENT, CLASS E

915.200 TON 49.00000 44,844.80 46.00000 42,099.20 55.00000 50,336.00

0350 2510-6745850

REMOVAL OF PAVEMENT

207.500 SY 15.00000 3,112.50 12.24000 2,539.80 16.00000 3,320.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.930 STA 250.00000 2,982.50 150.00000 1,789.50 100.00000 1,193.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0380 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00 450.00000 45,000.00

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 500.00000 500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000020

SILT FENCE

1,673.000 LF 1.50000 2,509.50 2.00000 3,346.00 1.45000 2,425.85

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

111.000 LF 1.50000 166.50 3.50000 388.50 1.60000 177.60

0420 2602-0000050

SILT BASINS

8.000 EACH 1,000.00000 8,000.00 400.00000 3,200.00 25.00000 200.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,784.000 LF 0.05000 89.20 0.50000 892.00 0.05000 89.20

0440 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 1,500.00000 6,000.00 1,600.00000 6,400.00 25.00000 100.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

179.100 LF 0.05000 8.96 1.00000 179.10 0.05000 8.96

0460 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 8.00000 3,200.00 24.00000 9,600.00 16.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000160

ROCK CHECK DAM

11.000 LF 60.00000 660.00 75.00000 825.00 55.00000 605.00

0480 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

2.000 EACH 300.00000 600.00 50.00000 100.00 45.00000 90.00

0490 2602-0000180

REMOVAL OF ROCK CHECK DAM

1.000 EACH 500.00000 500.00 150.00000 150.00 45.00000 45.00

0500 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 15.00000 12,000.00 12.00000 9,600.00 20.00000 16,000.00

0510 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 3.00000 1,200.00 1.00000 400.00 5.00000 2,000.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 4.00000 800.00 3.25000 650.00

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) GRAVES CONSTRUCTION
CO., INC.

(6) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$405,778.21$367,982.66 $320,006.22Section Totals:

( ) indicates item is bid as Lump Sum

$742,325.72$697,304.66 $757,877.21

$697,304.66

Contract Item Totals

$742,325.72 757,877.21Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00

0020 2402-2720000

EXCAVATION, CLASS 20

347.000 CY 0.00000 0.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

330.000 CY 0.00000 0.00

0040 2404-7775000

REINFORCING STEEL

62,145.000 LB 0.00000 0.00

0050 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00

$0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0060 2102-0425071

SPECIAL BACKFILL

74.400 CY 80.00000 5,952.00

0070 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00

0080 2402-2720000

EXCAVATION, CLASS 20

421.000 CY 30.00000 12,630.00

0090 2415-2111211

PRECAST CONCRETE BOX CULVERT, 12 FT. X
11 FT.

117.300 LF 1,777.00000 208,442.10

0100 2415-2201211

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 11 FT.

2.000 EACH 50,000.00000 100,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

$397,024.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 50,000.00000 5,000.00

0130 2102-2625000

EMBANKMENT-IN-PLACE

1,239.000 CY 30.00000 37,170.00

0140 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,207.000 CY 20.00000 24,140.00

0150 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 20.00000 400.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

635.000 CY 20.00000 12,700.00

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

187.200 TON 45.00000 8,424.00

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 50,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2214-5145150

PAVEMENT SCARIFICATION

466.600 SY 13.00000 6,065.80

0200 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

81.200 TON 155.00000 12,586.00

0210 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

139.000 TON 180.00000 25,020.00

0220 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

13.200 TON 420.00000 5,544.00

0230 2402-0425040

FLOODED BACKFILL

169.800 CY 70.00000 11,886.00

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

508.900 CY 20.00000 10,178.00

0250 2413-0698074

DECK REPAIR, CLASS A

9.000 SY 1,500.00000 13,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2417-0225024

APRONS, METAL, 24 IN. DIA.

7.000 EACH 450.00000 3,150.00

0270 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

427.000 LF 50.00000 21,350.00

0280 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 25,000.00000 25,000.00

0290 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

12.000 LF 50.00000 600.00

0300 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 800.00000 800.00

0310 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

400.000 LF 7.00000 2,800.00

0320 2506-4984000

FLOWABLE MORTAR

252.200 CY 250.00000 63,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2507-3250005

ENGINEERING FABRIC

963.700 SY 5.00000 4,818.50

0340 2507-6800061

REVETMENT, CLASS E

915.200 TON 60.00000 54,912.00

0350 2510-6745850

REMOVAL OF PAVEMENT

207.500 SY 40.00000 8,300.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.930 STA 100.00000 1,193.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0380 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000020

SILT FENCE

1,673.000 LF 2.00000 3,346.00

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

111.000 LF 2.00000 222.00

0420 2602-0000050

SILT BASINS

8.000 EACH 250.00000 2,000.00

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,784.000 LF 1.00000 1,784.00

0440 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 250.00000 1,000.00

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

179.100 LF 1.00000 179.10

0460 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 45.00000 18,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000160

ROCK CHECK DAM

11.000 LF 100.00000 1,100.00

0480 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

2.000 EACH 500.00000 1,000.00

0490 2602-0000180

REMOVAL OF ROCK CHECK DAM

1.000 EACH 500.00000 500.00

0500 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 20.00000 16,000.00

0510 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.00000 2,000.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit Price Ext Amount Unit Price
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(7) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$461,018.40Section Totals:

( ) indicates item is bid as Lump Sum

$858,042.50

$858,042.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-003-2(65)--38-11 BRIDGE REPLACEMENT - CCS

BUENA VISTA

Route: IOWA 3

NORTH RACCOON RIVER 2.5 MILES E OF US 71

Prj Awd Amt: $1,475,606.53

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/16/18 120 Working Days

11-0032-065

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,475,606.53 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,771,377.25 120.04%

3 GR100 GRAVES CONSTRUCTION CO., INC. $1,992,985.98 135.06%
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Contract ID:

Letting Date:

Start Date: 04/16/18 120 Working Days

11-0032-065

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0118; 150' X 42' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00 100,000.00000 100,000.00 157,000.00000 157,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

104.000 CY 25.00000 2,600.00 50.00000 5,200.00 100.00000 10,400.00

0030 2402-2721000

EXCAVATION, CLASS 21

70.000 CY 100.00000 7,000.00 1,150.00000 80,500.00 650.00000 45,500.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

679.200 CY 650.00000 441,480.00 765.00000 519,588.00 852.00000 578,678.40

0050 2404-7775000

REINFORCING STEEL

8,990.000 LB 0.75000 6,742.50 0.86000 7,731.40 1.10000 9,889.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

124,007.000 LB 0.85000 105,405.95 1.10000 136,407.70 0.99000 122,766.93

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,582.000 LB 3.00000 10,746.00 3.00000 10,746.00 3.25000 11,641.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0118; 150' X 42' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424110

CONCRETE BARRIER RAILING

322.000 LF 100.00000 32,200.00 55.00000 17,710.00 77.00000 24,794.00

0090 2501-0201057

PILES, STEEL, HP 10 X 57

4,390.000 LF 42.00000 184,380.00 50.00000 219,500.00 35.00000 153,650.00

0100 2501-6335010

PREBORED HOLES

140.000 LF 55.00000 7,700.00 45.00000 6,300.00 50.00000 7,000.00

0110 2501-8400172

TEMPORARY SHORING

(1) LS 25,000.00000 25,000.00 35,000.00000 35,000.00 35,000.00000 35,000.00

0120 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

12.000 SY 75.00000 900.00 75.00000 900.00 200.00000 2,400.00

0130 2507-3250005

ENGINEERING FABRIC

1,450.000 SY 3.00000 4,350.00 3.25000 4,712.50 5.00000 7,250.00

0140 2507-6800061

REVETMENT, CLASS E

1,625.000 TON 42.00000 68,250.00 46.00000 74,750.00 62.00000 100,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0118; 150' X 42' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 190,000.00000 190,000.00 235,000.00000 235,000.00

$1,501,719.83$1,121,754.45 $1,409,045.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 9,000.00000 900.00 17,000.00000 1,700.00 50,000.00000 5,000.00

0170 2102-0425071

SPECIAL BACKFILL

169.800 CY 55.00000 9,339.00 80.00000 13,584.00 72.00000 12,225.60

0180 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

702.000 CY 6.00000 4,212.00 15.00000 10,530.00 14.00000 9,828.00

0190 2102-2710090

EXCAVATION, CLASS 10, WASTE

198.000 CY 8.00000 1,584.00 13.00000 2,574.00 12.00000 2,376.00

0200 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 30.00000 300.00 35.00000 350.00 10.00000 100.00

0210 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

461.000 CY 8.00000 3,688.00 15.00000 6,915.00 8.00000 3,688.00

0220 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 525.00000 2,362.50 500.00000 2,250.00 500.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2301-0690205

BRIDGE APPROACH, BR-205

688.400 SY 232.00000 159,708.80 195.00000 134,238.00 239.00000 164,527.60

0240 2304-0100000

DETOUR PAVEMENT

488.600 SY 65.16000 31,837.18 70.00000 34,202.00 60.00000 29,316.00

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

342.000 CY 17.30000 5,916.60 12.00000 4,104.00 30.00000 10,260.00

0260 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,095.400 SY 3.75000 4,107.75 4.50000 4,929.30 10.00000 10,954.00

0270 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 1,250.00000 1,250.00 500.00000 500.00 450.00000 450.00

0280 2417-0225030

APRONS, METAL, 30 IN. DIA.

1.000 EACH 1,575.00000 1,575.00 700.00000 700.00 710.00000 710.00

0290 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

63.000 LF 36.00000 2,268.00 48.00000 3,024.00 32.00000 2,016.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

53.000 LF 47.00000 2,491.00 56.00000 2,968.00 43.00000 2,279.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

10.000 LF 16.00000 160.00 60.00000 600.00 125.00000 1,250.00

0320 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 525.00000 525.00 500.00000 500.00 250.00000 250.00

0330 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,500.00000 14,000.00 2,500.00000 10,000.00 15,000.00000 60,000.00

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

475.000 LF 4.00000 1,900.00 9.00000 4,275.00 8.00000 3,800.00

0350 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.75000 1,556.25 20.75000 1,556.25 35.00000 2,625.00

0360 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,075.00000 8,300.00 2,075.00000 8,300.00 1,751.00000 7,004.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 310.00000 1,240.00

0380 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,075.00000 8,300.00 2,075.00000 8,300.00 2,575.00000 10,300.00

0390 2510-6745850

REMOVAL OF PAVEMENT

675.400 SY 12.00000 8,104.80 16.00000 10,806.40 14.00000 9,455.60

0400 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 350.00000 1,400.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

72.110 STA 30.00000 2,163.30 30.00000 2,163.30 30.00000 2,163.30

0420 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00 120.00000 396.00

Page 7 of 10

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

December 19, 2017

11-0032-065 Primary County: BUENA VISTA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9263180

PAVEMENT MARKINGS REMOVED

44.430 STA 35.00000 1,555.05 35.00000 1,555.05 35.00000 1,555.05

0440 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 12.00000 15,000.00 12.00000 15,000.00 22.00000 27,500.00

0450 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 17,500.00000 17,500.00 17,500.00000 17,500.00 22,000.00000 22,000.00

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 12,000.00000 12,000.00 18,000.00000 18,000.00

0470 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0480 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,500.00000 6,000.00

0490 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2602-0000020

SILT FENCE

865.000 LF 1.45000 1,254.25 1.75000 1,513.75 3.00000 2,595.00

0510 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

865.000 LF 0.05000 43.25 0.05000 43.25 1.00000 865.00

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

87.000 LF 0.05000 4.35 0.05000 4.35 1.00000 87.00

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 15.00000 6,000.00 43.00000 17,200.00 65.00000 26,000.00

0540 2602-0000212

FLOATING SILT CURTAIN (HANGING)

350.000 LF 20.00000 7,000.00 20.00000 7,000.00 35.00000 12,250.00

0550 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

175.000 LF 10.00000 1,750.00 10.00000 1,750.00 10.00000 1,750.00

0560 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 3.25000 650.00 10.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.75000 750.00 3.75000 750.00 12.00000 2,400.00

0580 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 0.50000 200.00 1.00000 400.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0600 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$491,266.15$353,852.08 $362,331.65Section Totals:

( ) indicates item is bid as Lump Sum

$1,771,377.25$1,475,606.53 $1,992,985.98

$1,475,606.53

Contract Item Totals

$1,771,377.25 1,992,985.98Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHS-C013(94)--63-13 BRIDGE DECK OVERLAY

CALHOUN

Route: D36

ON 270TH ST. (D36), OVER EAST CEDAR CREEK, FROM NW CORNER SE C. 33 EAST 0.6 MILES, ON NLINE S33 T88N R31W

Prj Awd Amt: $155,186.70

Project: WorkType:

County:

Location:

BHS-C013(95)--63-13 BRIDGE DECK OVERLAY

CALHOUN

Route: D36

ON 270TH STREET (D36), OVER DRAINAGE DITCH, FROM NW CORNER S EC. 35 EAST 0.0 MILES, AT NW S35 T86N R31W

Prj Awd Amt: $163,846.70
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Contract ID:

Letting Date:

Start Date: 06/04/18 65 Working Days

13-C013-095

December 19, 2017 10:00 A.M.

CALHOUNCall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $319,033.40 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $383,251.80 120.13%

3 CR120 CRAMER AND ASSOC., INC. $417,028.60 130.72%

4 PC015 PCIROADS, LLC $433,911.00 136.01%

5 HA760 HAWKEYE PAVING CORP. $448,056.60 140.44%
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13-C013-095

December 19, 2017 10:00 A.M.
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DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

157.600 SY 56.00000 8,825.60 61.50000 9,692.40 85.00000 13,396.00

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

400.000 SY 140.00000 56,000.00 152.00000 60,800.00 170.00000 68,000.00

0030 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

166.700 SY 65.00000 10,835.50 165.00000 27,505.50 140.00000 23,338.00

0040 2413-0698074

DECK REPAIR, CLASS A

54.000 SY 330.00000 17,820.00 1.00000 54.00 220.00000 11,880.00

0050 2426-6772016

CONCRETE REPAIR

71.000 SF 150.00000 10,650.00 100.00000 7,100.00 120.00000 8,520.00

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 4.00000 880.00 7.00000 1,540.00 10.64000 2,340.80

0070 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 900.00000 3,600.00 1,220.00000 4,880.00 900.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 220.00000 880.00 300.00000 1,200.00

0090 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,124.00000 8,496.00 2,050.00000 8,200.00 2,124.00000 8,496.00

0100 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 12.00000 4,479.60 17.50000 6,532.75 20.00000 7,466.00

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 200.00000 400.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0130 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 32,550.00000 32,550.00 17,000.00000 17,000.00

0140 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) BRIDGE DRAIN REPLACEMENT

4.000 EACH 300.00000 1,200.00 2,000.00000 8,000.00 6,000.00000 24,000.00

0160 2599-9999005

('EACH' ITEM) RETROFIT BRIDGE END
RAIL/CURB

4.000 EACH 2,500.00000 10,000.00 4,000.00000 16,000.00 3,000.00000 12,000.00

$204,136.80$155,186.70 $187,484.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0170 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

157.600 SY 56.00000 8,825.60 61.50000 9,692.40 85.00000 13,396.00

0180 2301-0690210

BRIDGE APPROACH, TWO LANE

400.000 SY 140.00000 56,000.00 152.00000 60,800.00 170.00000 68,000.00

0190 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

173.300 SY 65.00000 11,264.50 165.00000 28,594.50 140.00000 24,262.00

0200 2413-0698074

DECK REPAIR, CLASS A

75.000 SY 330.00000 24,750.00 1.00000 75.00 220.00000 16,500.00

0210 2426-6772016

CONCRETE REPAIR

74.000 SF 150.00000 11,100.00 100.00000 7,400.00 120.00000 8,880.00

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 4.00000 880.00 7.00000 1,540.00 10.64000 2,340.80

0230 2505-4008300

STEEL BEAM GUARDRAIL

21.000 LF 25.00000 525.00 27.50000 577.50 25.00000 525.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0240 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 900.00000 2,700.00 1,220.00000 3,660.00 900.00000 2,700.00

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 220.00000 880.00 300.00000 1,200.00

0260 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 900.00000 1,800.00 1,120.00000 2,240.00 900.00000 1,800.00

0270 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

3.000 EACH 2,124.00000 6,372.00 2,000.00000 6,000.00 2,124.00000 6,372.00

0280 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 12.00000 4,479.60 17.50000 6,532.75 20.00000 7,466.00

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 125.00000 250.00 200.00000 400.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0310 2533-4980005

MOBILIZATION

(1) LS 17,000.00000 17,000.00 38,500.00000 38,500.00 17,000.00000 17,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0330 2599-9999005

('EACH' ITEM) BRIDGE DRAIN REPLACEMENT

4.000 EACH 300.00000 1,200.00 2,000.00000 8,000.00 6,500.00000 26,000.00

0340 2599-9999005

('EACH' ITEM) RETROFIT BRIDGE END
RAIL/CURB

4.000 EACH 2,500.00000 10,000.00 4,000.00000 16,000.00 3,000.00000 12,000.00

0350 2599-9999005

('EACH' ITEM) STEEL BEAM GUARDRAIL
BARRIER TRANSITION,

1.000 EACH 900.00000 900.00 900.00000 900.00 900.00000 900.00

0360 2599-9999009

('LINEAR FEET' ITEM) STEEL BEAM
GUARDRAIL, W-BEAM, 35' RADIUS

25.000 LF 26.00000 650.00 25.00000 625.00 26.00000 650.00

$212,891.80$163,846.70 $195,767.15Section Totals:

$383,251.80$319,033.40 $417,028.60Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$319,033.40 $383,251.80 417,028.60Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

157.600 SY 89.00000 14,026.40 88.00000 13,868.80

0020 2301-0690210

BRIDGE APPROACH, TWO LANE

400.000 SY 174.00000 69,600.00 180.00000 72,000.00

0030 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

166.700 SY 191.17000 31,868.04 125.00000 20,837.50

0040 2413-0698074

DECK REPAIR, CLASS A

54.000 SY 225.00000 12,150.00 250.00000 13,500.00

0050 2426-6772016

CONCRETE REPAIR

71.000 SF 120.00000 8,520.00 200.00000 14,200.00

0060 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 10.64000 2,340.80 10.00000 2,200.00

0070 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 900.00000 3,600.00 1,500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0080 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 200.00000 800.00

0090 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,124.00000 8,496.00 2,000.00000 8,000.00

0100 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 18.00000 6,719.40 15.00000 5,599.50

0110 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 23,554.00000 23,554.00 17,000.00000 17,000.00

0140 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0001 ITEMS FOR REPAIR; 50'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(94)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) BRIDGE DRAIN REPLACEMENT

4.000 EACH 2,465.00000 9,860.00 4,200.00000 16,800.00

0160 2599-9999005

('EACH' ITEM) RETROFIT BRIDGE END
RAIL/CURB

4.000 EACH 2,665.50000 10,662.00 5,500.00000 22,000.00

$206,296.64 $217,005.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0170 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

157.600 SY 89.00000 14,026.40 88.00000 13,868.80

0180 2301-0690210

BRIDGE APPROACH, TWO LANE

400.000 SY 174.00000 69,600.00 180.00000 72,000.00

0190 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

173.300 SY 191.17000 33,129.76 125.00000 21,662.50

0200 2413-0698074

DECK REPAIR, CLASS A

75.000 SY 225.00000 16,875.00 250.00000 18,750.00

0210 2426-6772016

CONCRETE REPAIR

74.000 SF 100.00000 7,400.00 200.00000 14,800.00

0220 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

220.000 LF 10.64000 2,340.80 10.00000 2,200.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

21.000 LF 25.00000 525.00 20.00000 420.00

0240 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

3.000 EACH 900.00000 2,700.00 2,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 200.00000 800.00

0260 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 900.00000 1,800.00 1,500.00000 3,000.00

0270 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

3.000 EACH 2,124.00000 6,372.00 2,000.00000 6,000.00

0280 2510-6745850

REMOVAL OF PAVEMENT

373.300 SY 18.00000 6,719.40 15.00000 5,599.50

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 200.00000 400.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 6,000.00000 6,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 23,554.00000 23,554.00 17,000.00000 17,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0002 ITEMS FOR REPAIR; 52'-0 X 30'-0 I-BEAM BRIDGE BHS-C013(95)--63-13SECTION: Cat Alt Set: Cat Alt Member:

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 1,000.00000 1,000.00

0330 2599-9999005

('EACH' ITEM) BRIDGE DRAIN REPLACEMENT

4.000 EACH 2,465.00000 9,860.00 4,200.00000 16,800.00

0340 2599-9999005

('EACH' ITEM) RETROFIT BRIDGE END
RAIL/CURB

4.000 EACH 2,665.50000 10,662.00 5,500.00000 22,000.00

0350 2599-9999005

('EACH' ITEM) STEEL BEAM GUARDRAIL
BARRIER TRANSITION,

1.000 EACH 900.00000 900.00 2,000.00000 2,000.00

0360 2599-9999009

('LINEAR FEET' ITEM) STEEL BEAM
GUARDRAIL, W-BEAM, 35' RADIUS

25.000 LF 650.00000 16,250.00 30.00000 750.00

$227,614.36 $231,050.80Section Totals:

( ) indicates item is bid as Lump Sum

$448,056.60$433,911.00

$433,911.00

Contract Item Totals

$448,056.60Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

BRFN-006-2(41)--39-15 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

CASS

Route: U.S. 6

EAST NISHNABOTNA RIVER 2.3 MILES S OF JCT. I-80

Prj Awd Amt: $875,994.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 80 Working Days

15-0062-041

December 19, 2017 10:00 A.M.

CASSCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $875,994.64 100.00%

2 CR120 CRAMER AND ASSOC., INC. $1,012,904.02 115.63%

3 MU120 MURPHY HEAVY CONTRACTING CORP. $1,028,055.40 117.36%

4 HA800 HAWKINS CONSTRUCTION CO. $1,278,937.17 146.00%

5 JE200 JENSEN CONSTRUCTION CO. $1,321,839.20 150.90%
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Contract ID:

Letting Date:

Start Date: 07/09/18 80 Working Days

15-0062-041

December 19, 2017 10:00 A.M.

CASSCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 68,000.00000 68,000.00 97,000.00000 97,000.00 75,000.00000 75,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

38.000 CY 43.00000 1,634.00 25.00000 950.00 100.00000 3,800.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

323.000 CY 730.00000 235,790.00 900.00000 290,700.00 1,000.00000 323,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

117,600.000 LB 1.00000 117,600.00 0.74000 87,024.00 1.00000 117,600.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,360.000 LB 4.30000 18,748.00 2.76000 12,033.60 4.00000 17,440.00

0060 2408-7800000

STRUCTURAL STEEL

2,356.000 LB 9.50000 22,382.00 11.00000 25,916.00 6.00000 14,136.00

0070 2414-6424110

CONCRETE BARRIER RAILING

600.200 LF 54.98000 32,999.00 54.98000 32,999.00 65.00000 39,013.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

22.000 SF 195.00000 4,290.00 140.00000 3,080.00 1,200.00000 26,400.00

0090 2501-8400172

TEMPORARY SHORING

(1) LS 12,000.00000 12,000.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

21.100 SY 125.00000 2,637.50 100.00000 2,110.00 65.00000 1,371.50

0110 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0120 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 9,455.00000 9,455.00 9,455.00000 9,455.00 9,500.00000 9,500.00

0130 2508-0970000

CONTAINMENT

(1) LS 4,100.00000 4,100.00 4,100.00000 4,100.00 4,200.00000 4,200.00

0140 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 11,800.00000 11,800.00 11,800.00000 11,800.00 11,800.00000 11,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 95,000.00000 95,000.00 85,000.00000 85,000.00

0170 2599-9999010

('LUMP SUM' ITEM) TEMPORARY SUPPORTS
AND BRIDGE JACKING

(1) LS 7,500.00000 7,500.00 10,000.00000 10,000.00 20,000.00000 20,000.00

$774,760.50$625,435.50 $713,667.60Section Totals:

Page 3 of 18

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2017

15-0062-041 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

97.300 TON 35.00000 3,405.50 74.15000 7,214.80 35.00000 3,405.50

0190 2102-2625000

EMBANKMENT-IN-PLACE

259.600 CY 14.00000 3,634.40 35.00000 9,086.00 30.00000 7,788.00

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

201.900 CY 72.00000 14,536.80 78.00000 15,748.20 40.00000 8,076.00

0210 2105-8425005

TOPSOIL, FURNISH AND SPREAD

81.300 CY 30.00000 2,439.00 50.00000 4,065.00 30.00000 2,439.00

0220 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.300 SY 85.00000 4,105.50 170.00000 8,211.00 96.00000 4,636.80

0230 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

270.400 SY 48.00000 12,979.20 89.00000 24,065.60 106.00000 28,662.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

178.800 SY 85.00000 15,198.00 104.00000 18,595.20 59.00000 10,549.20

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.700 STA 300.00000 1,710.00 350.00000 1,995.00 500.00000 2,850.00

0260 2301-0690203

BRIDGE APPROACH, BR-203

510.800 SY 175.00000 89,390.00 200.00000 102,160.00 135.00000 68,958.00

0270 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,310.200 SY 2.50000 3,275.50 3.24000 4,245.05 4.50000 5,895.90

0280 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,500.00000 10,000.00 2,200.00000 8,800.00 3,500.00000 14,000.00

0290 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

490.600 LF 5.00000 2,453.00 5.00000 2,453.00 7.00000 3,434.20

0300 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 19.00000 6,175.00 19.00000 6,175.00 19.00000 6,175.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0320 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00 190.00000 760.00 190.00000 760.00

0330 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,900.00000 7,600.00 1,900.00000 7,600.00 1,900.00000 7,600.00

0340 2510-6745850

REMOVAL OF PAVEMENT

510.800 SY 15.00000 7,662.00 20.00000 10,216.00 7.00000 3,575.60

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.680 STA 85.00000 2,012.80 85.00000 2,012.80 85.00000 2,012.80

0360 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 115.00000 710.70 115.00000 710.70 115.00000 710.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263180

PAVEMENT MARKINGS REMOVED

23.680 STA 65.00000 1,539.20 65.00000 1,539.20 65.00000 1,539.20

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 11.35000 13,052.50 11.35000 13,052.50 11.40000 13,110.00

0390 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,500.00000 12,500.00 12,500.00000 12,500.00 15,000.00000 15,000.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0410 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00 450.00000 11,250.00 450.00000 11,250.00

0420 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0430 2602-0000020

SILT FENCE

1,202.600 LF 1.50000 1,803.90 2.95000 3,547.67 2.00000 2,405.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC. (2) CRAMER AND ASSOC.,
INC.

(3) MURPHY HEAVY
CONTRACTING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,202.600 LF 0.05000 60.13 0.30000 360.78 0.50000 601.30

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

120.200 LF 0.05000 6.01 4.60000 552.92 0.50000 60.10

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.25000 1,300.00 3.35000 1,340.00 3.50000 1,400.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.75000 1,500.00 4.10000 1,640.00 4.00000 1,600.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.30000 240.00 4.00000 3,200.00

$253,294.90$250,559.14 $299,236.42Section Totals:

$1,012,904.02$875,994.64 $1,028,055.40

$875,994.64

Contract Item Totals

$1,012,904.02

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$875,994.64 $1,012,904.02 1,028,055.40Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 281,691.65000 281,691.65 124,000.00000 124,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

38.000 CY 72.97000 2,772.86 45.00000 1,710.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

323.000 CY 950.89000 307,137.47 1,700.00000 549,100.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

117,600.000 LB 0.96000 112,896.00 1.00000 117,600.00

0050 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,360.000 LB 3.85000 16,786.00 3.00000 13,080.00

0060 2408-7800000

STRUCTURAL STEEL

2,356.000 LB 5.45000 12,840.20 8.00000 18,848.00

0070 2414-6424110

CONCRETE BARRIER RAILING

600.200 LF 56.55000 33,941.31 55.00000 33,011.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772016

CONCRETE REPAIR

22.000 SF 129.39000 2,846.58 142.00000 3,124.00

0090 2501-8400172

TEMPORARY SHORING

(1) LS 45,128.57000 45,128.57 15,000.00000 15,000.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

21.100 SY 105.43000 2,224.57 175.00000 3,692.50

0110 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,016.15000 4,016.15 1,500.00000 1,500.00

0120 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 8,935.93000 8,935.93 9,455.00000 9,455.00

0130 2508-0970000

CONTAINMENT

(1) LS 5,070.39000 5,070.39 4,100.00000 4,100.00

0140 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,530.27000 7,530.27 11,800.00000 11,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0001 DESIGN 0118; REPAIRS TO A 280'-0 X 30'-0 CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 21,084.78000 21,084.78 5,600.00000 5,600.00

0160 2533-4980005

MOBILIZATION

(1) LS 126,543.00000 126,543.00 100,000.00000 100,000.00

0170 2599-9999010

('LUMP SUM' ITEM) TEMPORARY SUPPORTS
AND BRIDGE JACKING

(1) LS 12,404.63000 12,404.63 17,000.00000 17,000.00

$1,003,850.36 $1,028,620.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

97.300 TON 57.49000 5,593.78 35.00000 3,405.50

0190 2102-2625000

EMBANKMENT-IN-PLACE

259.600 CY 17.10000 4,439.16 65.00000 16,874.00

0200 2102-2713090

EXCAVATION, CLASS 13, WASTE

201.900 CY 61.82000 12,481.46 72.00000 14,536.80

0210 2105-8425005

TOPSOIL, FURNISH AND SPREAD

81.300 CY 35.14000 2,856.88 75.00000 6,097.50

0220 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.300 SY 100.41000 4,849.80 85.00000 4,105.50

0230 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

270.400 SY 89.36000 24,162.94 48.00000 12,979.20

Page 13 of 18

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2017

15-0062-041 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

178.800 SY 74.38000 13,299.14 85.00000 15,198.00

0250 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.700 STA 200.81000 1,144.62 350.00000 1,995.00

0260 2301-0690203

BRIDGE APPROACH, BR-203

510.800 SY 187.76000 95,907.81 175.00000 89,390.00

0270 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,310.200 SY 5.02000 6,577.20 5.00000 6,551.00

0280 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,108.48000 8,433.92 4,000.00000 16,000.00

0290 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

490.600 LF 5.02000 2,462.81 7.00000 3,434.20

0300 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 19.08000 6,201.00 19.00000 6,175.00

Page 14 of 18

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2017

15-0062-041 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,907.67000 7,630.68 1,900.00000 7,600.00

0320 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.77000 763.08 190.00000 760.00

0330 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,907.67000 7,630.68 1,900.00000 7,600.00

0340 2510-6745850

REMOVAL OF PAVEMENT

510.800 SY 25.10000 12,821.08 20.00000 10,216.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.680 STA 85.34000 2,020.85 85.00000 2,012.80

0360 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.180 STA 115.47000 713.60 115.00000 710.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263180

PAVEMENT MARKINGS REMOVED

23.680 STA 65.26000 1,545.36 65.00000 1,539.20

0380 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 11.40000 13,110.00 11.35000 13,052.50

0390 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 12,550.46000 12,550.46 12,500.00000 12,500.00

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 7,530.27000 7,530.27 11,500.00000 11,500.00

0410 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00 450.00000 11,250.00

0420 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,004.04000 4,016.16 1,000.00000 4,000.00

0430 2602-0000020

SILT FENCE

1,202.600 LF 1.51000 1,815.93 5.00000 6,013.00

Page 16 of 18

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

December 19, 2017

15-0062-041 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKINS CONSTRUCTION
CO.

(5) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,202.600 LF 0.05000 60.13 1.00000 1,202.60

0450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

120.200 LF 0.05000 6.01 1.00000 120.20

0460 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.26000 1,304.00 7.00000 2,800.00

0470 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.77000 1,508.00 7.00000 2,800.00

0480 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 1.00000 800.00

$275,086.81 $293,218.70Section Totals:

$1,321,839.20$1,278,937.17

$1,278,937.17

Contract Item Totals

$1,321,839.20

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,278,937.17 $1,321,839.20Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-7(111)260--0E-16 BRIDGE DECK OVERLAY

CEDAR

Route: I-80

CO RD X40 6.1 MI E OF JOHNSON CO

Prj Awd Amt: $249,472.08

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 35 Working Days

16-0807-111

December 19, 2017 10:00 A.M.

CEDARCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $249,472.08 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $258,714.62 103.70%

3 HA760 HAWKEYE PAVING CORP. $293,865.90 117.80%

4 PC015 PCIROADS, LLC $294,685.54 118.12%
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Contract ID:
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Start Date: 07/30/18 35 Working Days

16-0807-111

December 19, 2017 10:00 A.M.

CEDARCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0318; A  215'-5 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 15,000.00000 15,000.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0020 2413-0698074

DECK REPAIR, CLASS A

145.500 SY 200.00000 29,100.00 1.00000 145.50 200.00000 29,100.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

72.000 LF 70.00000 5,040.00 125.00000 9,000.00 100.00000 7,200.00

0040 2426-6772013

REPAIR BEAM ENDS

3.000 EACH 2,000.00000 6,000.00 1,500.00000 4,500.00 3,500.00000 10,500.00

0050 2426-6772016

CONCRETE REPAIR

17.000 SF 200.00000 3,400.00 125.00000 2,125.00 230.00000 3,910.00

0060 2508-0970000

CONTAINMENT

(1) LS 6,000.00000 6,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0070 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,500.00000 7,500.00 12,000.00000 12,000.00 7,000.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0318; A  215'-5 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

728.000 SY 8.00000 5,824.00 12.00000 8,736.00 20.00000 14,560.00

0090 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 43,800.00000 43,800.00 30,000.00000 30,000.00

0100 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,000.00000 3,000.00 6,000.00000 6,000.00 2,000.00000 2,000.00

$119,270.00$102,864.00 $97,806.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 1 CLASS O PCC BID THIS
SECTION IF ALTERNATE  'AA; OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0110 2413-0698066

DECK OVERLAY (CLASS O PCC)

728.000 SY 0.00000 0.00 0.00000 0.00 0.00000 0.00

$0.00$0.00 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 2 CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0120 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

728.000 SY 75.00000 54,600.00 90.00000 65,520.00 86.00000 62,608.00

$62,608.00$54,600.00 $65,520.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-2625000

EMBANKMENT-IN-PLACE

150.500 CY 40.00000 6,020.00 30.00000 4,515.00 20.00000 3,010.00

0140 2102-2713090

EXCAVATION, CLASS 13, WASTE

79.800 CY 40.00000 3,192.00 40.00000 3,192.00 20.00000 1,596.00

0150 2105-8425005

TOPSOIL, FURNISH AND SPREAD

45.300 CY 40.00000 1,812.00 50.00000 2,265.00 65.00000 2,944.50

0160 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

72.400 SY 160.00000 11,584.00 100.00000 7,240.00 175.00000 12,670.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

255.200 SY 74.25000 18,948.60 75.00000 19,140.00 75.00000 19,140.00

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.300 STA 300.00000 1,290.00 250.00000 1,075.00 350.00000 1,505.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

651.800 SY 5.49000 3,578.38 6.50000 4,236.70 6.00000 3,910.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,400.00000 9,600.00 4,000.00000 16,000.00 4,400.00000 17,600.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

261.500 LF 10.00000 2,615.00 6.00000 1,569.00 9.00000 2,353.50

0220 2505-4008300

STEEL BEAM GUARDRAIL

273.500 LF 12.00000 3,282.00 13.20000 3,610.20 12.00000 3,282.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00 1,950.00000 7,800.00 1,900.00000 7,600.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00 265.00000 1,060.00 250.00000 1,000.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00 2,500.00000 10,000.00 2,300.00000 9,200.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 175.00000 350.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 100.00000 100.00 250.00000 250.00 100.00000 100.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.000 STA 50.00000 350.00 55.00000 385.00 200.00000 1,400.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,840.00000 6,840.00 10,500.00000 10,500.00 20,000.00000 20,000.00

0300 2602-0000020

SILT FENCE

1,019.600 LF 2.00000 2,039.20 1.75000 1,784.30 2.00000 2,039.20

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,019.600 LF 0.25000 254.90 0.25000 254.90 0.25000 254.90

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

102.000 LF 1.00000 102.00 0.01000 1.02 1.00000 102.00

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00 0.10000 40.00 2.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 3.50000 1,400.00 0.10000 40.00 3.00000 1,200.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.25000 200.00 0.10000 80.00 0.10000 80.00

$111,987.90$92,008.08 $95,388.12Section Totals:

( ) indicates item is bid as Lump Sum

$258,714.62$249,472.08 $293,865.90

$249,472.08

Contract Item Totals

$258,714.62 293,865.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0318; A  215'-5 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745636

REMOVAL OF EXISTING HANDRAIL AND END
POSTS

(1) LS 12,002.50000 12,002.50

0020 2413-0698074

DECK REPAIR, CLASS A

145.500 SY 200.00000 29,100.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

72.000 LF 45.00000 3,240.00

0040 2426-6772013

REPAIR BEAM ENDS

3.000 EACH 1,000.00000 3,000.00

0050 2426-6772016

CONCRETE REPAIR

17.000 SF 150.00000 2,550.00

0060 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00

0070 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 12,280.00000 12,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0318; A  215'-5 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

728.000 SY 23.37000 17,013.36

0090 2533-4980005

MOBILIZATION

(1) LS 51,610.00000 51,610.00

0100 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 2,900.00000 2,900.00

$138,695.86Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 1 CLASS O PCC BID THIS
SECTION IF ALTERNATE  'AA; OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0110 2413-0698066

DECK OVERLAY (CLASS O PCC)

728.000 SY 80.45000 58,567.60

$58,567.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 DESIGN NO. 0318; ALTERNATE 'AA' OPTION 2 CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0120 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

728.000 SY 0.00000 0.00

$0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2102-2625000

EMBANKMENT-IN-PLACE

150.500 CY 30.00000 4,515.00

0140 2102-2713090

EXCAVATION, CLASS 13, WASTE

79.800 CY 20.00000 1,596.00

0150 2105-8425005

TOPSOIL, FURNISH AND SPREAD

45.300 CY 95.00000 4,303.50

0160 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

72.400 SY 150.00000 10,860.00

0170 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

255.200 SY 74.25000 18,948.60

0180 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.300 STA 500.00000 2,150.00

0190 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

651.800 SY 5.49000 3,578.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,200.00000 12,800.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

261.500 LF 4.00000 1,046.00

0220 2505-4008300

STEEL BEAM GUARDRAIL

273.500 LF 12.00000 3,282.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,850.00000 7,400.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,250.00000 9,000.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 880.00000 880.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

7.000 STA 50.00000 350.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 9,240.00000 9,240.00

0300 2602-0000020

SILT FENCE

1,019.600 LF 1.75000 1,784.30

0310 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,019.600 LF 0.50000 509.80

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

102.000 LF 1.75000 178.50

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 5.00000 2,000.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00

$97,422.08Section Totals:

( ) indicates item is bid as Lump Sum

$294,685.54

$294,685.54

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-032-1(41)--3H-31 BRIDGE NEW - STEEL GIRDER

DUBUQUE

Route: IOWA 32

U.S. 61 CONNECTOR ROAD B OVER GRANGER CREEK

Prj Awd Amt: $1,388,040.68

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/21/18 105 Working Days

31-0321-041

December 19, 2017 10:00 A.M.

DUBUQUECall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $1,388,040.68 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $1,539,638.09 110.92%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,556,761.05 112.16%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $1,599,151.69 115.21%

5 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $1,622,037.30 116.86%

6 LU060 LUNDA CONSTRUCTION CO. $1,803,712.99 129.95%

7 TA060 TAYLOR CONSTRUCTION, INC. $1,830,492.00 131.88%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,872,534.25 134.90%
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Contract ID:

Letting Date:

Start Date: 05/21/18 105 Working Days

31-0321-041

December 19, 2017 10:00 A.M.

DUBUQUECall Order:  009 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,893.000 CY 7.85000 30,560.05 4.00000 15,572.00 7.85000 30,560.05

0020 2402-2720000

EXCAVATION, CLASS 20

407.000 CY 35.00000 14,245.00 30.00000 12,210.00 50.00000 20,350.00

0030 2402-2721000

EXCAVATION, CLASS 21

284.000 CY 100.00000 28,400.00 170.00000 48,280.00 50.00000 14,200.00

0040 2402-2722000

EXCAVATION, CLASS 22

140.000 CY 100.00000 14,000.00 150.00000 21,000.00 110.00000 15,400.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.500 CY 472.50000 107,021.25 480.00000 108,720.00 650.00000 147,225.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

447.400 CY 520.00000 232,648.00 700.00000 313,180.00 650.00000 290,810.00

0070 2404-7775000

REINFORCING STEEL

34,025.000 LB 0.76000 25,859.00 1.50000 51,037.50 1.00000 34,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

82,132.000 LB 0.84000 68,990.88 0.90000 73,918.80 1.00000 82,132.00

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,695.000 LB 3.15000 11,639.25 2.45000 9,052.75 3.00000 11,085.00

0100 2408-7800000

STRUCTURAL STEEL

310,230.000 LB 1.59700 495,437.31 1.65000 511,879.50 1.50000 465,345.00

0110 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 140.00000 11,620.00 170.00000 14,110.00 300.00000 24,900.00

0120 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 25.00000 2,075.00 60.00000 4,980.00 100.00000 8,300.00

0130 2414-6424110

CONCRETE BARRIER RAILING

586.000 LF 62.54000 36,648.44 56.54000 33,132.44 70.00000 41,020.00

0140 2434-0000100

DISC BEARING ASSEMBLIES

20.000 EACH 2,000.00000 40,000.00 3,000.00000 60,000.00 3,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

800.000 LF 36.00000 28,800.00 50.00000 40,000.00 40.00000 32,000.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

32.000 SY 75.00000 2,400.00 140.00000 4,480.00 50.00000 1,600.00

0170 2507-3250005

ENGINEERING FABRIC

1,900.000 SY 3.00000 5,700.00 2.00000 3,800.00 3.00000 5,700.00

0180 2507-6800061

REVETMENT, CLASS E

1,315.000 TON 28.00000 36,820.00 25.00000 32,875.00 27.00000 35,505.00

0190 2507-8029000

EROSION STONE

71.000 TON 24.50000 1,739.50 30.00000 2,130.00 50.00000 3,550.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00 10,000.00000 10,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 50,000.00000 50,000.00 111,500.00000 111,500.00

0220 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

$1,449,707.05$1,279,603.68 $1,426,857.99Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

25.000 SY 87.80000 2,195.00 185.00000 4,625.00 88.00000 2,200.00

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.300 STA 129.00000 296.70 450.00000 1,035.00 129.00000 296.70

0250 2301-0690203

BRIDGE APPROACH, BR-203

477.200 SY 175.00000 83,510.00 184.00000 87,804.80 175.00000 83,510.00

0260 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,900.00000 3,900.00 1,700.00000 1,700.00 3,900.00000 3,900.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0280 2601-2634100

MULCHING

1.200 ACRE 1,800.00000 2,160.00 1,800.00000 2,160.00 1,800.00000 2,160.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 300.00000 360.00 300.00000 360.00 300.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 300.00000 360.00 300.00000 360.00 300.00000 360.00

0310 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

71.000 SQ 60.00000 4,260.00 60.00000 4,260.00 60.00000 4,260.00

0320 2602-0000020

SILT FENCE

750.000 LF 2.00000 1,500.00 2.00000 1,500.00 2.00000 1,500.00

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

750.000 LF 0.01000 7.50 0.01000 7.50 0.01000 7.50

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 3.00000 225.00 3.00000 225.00 3.00000 225.00

0350 2602-0000160

ROCK CHECK DAM

40.000 LF 40.00000 1,600.00 50.00000 2,000.00 40.30000 1,612.00

0360 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 250.00000 3,000.00 90.00000 1,080.00 100.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000180

REMOVAL OF ROCK CHECK DAM

4.000 EACH 400.00000 1,600.00 550.00000 2,200.00 500.00000 2,000.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,080.000 LF 0.50000 540.00 0.50000 540.00 0.50000 540.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,080.000 LF 0.01000 10.80 0.01000 10.80 0.01000 10.80

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0420 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.200 ACRE 10.00000 12.00 10.00000 12.00 10.00000 12.00

$107,054.00$108,437.00 $112,780.10Section Totals:

$1,539,638.09$1,388,040.68 $1,556,761.05Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,388,040.68 $1,539,638.09 1,556,761.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,893.000 CY 13.50000 52,555.50 7.85000 30,560.05 7.85000 30,560.05

0020 2402-2720000

EXCAVATION, CLASS 20

407.000 CY 25.00000 10,175.00 17.70000 7,203.90 17.70000 7,203.90

0030 2402-2721000

EXCAVATION, CLASS 21

284.000 CY 175.00000 49,700.00 39.30000 11,161.20 39.30000 11,161.20

0040 2402-2722000

EXCAVATION, CLASS 22

140.000 CY 32.00000 4,480.00 109.00000 15,260.00 109.00000 15,260.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.500 CY 435.00000 98,527.50 350.00000 79,275.00 560.00000 126,840.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

447.400 CY 575.00000 257,255.00 845.00000 378,053.00 620.00000 277,388.00

0070 2404-7775000

REINFORCING STEEL

34,025.000 LB 0.90000 30,622.50 1.10000 37,427.50 1.00000 34,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

82,132.000 LB 0.92000 75,561.44 1.15000 94,451.80 1.10000 90,345.20

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,695.000 LB 2.55000 9,422.25 2.75000 10,161.25 3.50000 12,932.50

0100 2408-7800000

STRUCTURAL STEEL

310,230.000 LB 1.95000 604,948.50 1.65000 511,879.50 2.20000 682,506.00

0110 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 170.00000 14,110.00 370.00000 30,710.00 200.00000 16,600.00

0120 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 65.00000 5,395.00 40.00000 3,320.00 25.00000 2,075.00

0130 2414-6424110

CONCRETE BARRIER RAILING

586.000 LF 75.00000 43,950.00 93.00000 54,498.00 56.54000 33,132.44

0140 2434-0000100

DISC BEARING ASSEMBLIES

20.000 EACH 2,750.00000 55,000.00 2,330.00000 46,600.00 3,000.00000 60,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

800.000 LF 34.50000 27,600.00 55.00000 44,000.00 35.00000 28,000.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

32.000 SY 45.00000 1,440.00 37.80000 1,209.60 37.80000 1,209.60

0170 2507-3250005

ENGINEERING FABRIC

1,900.000 SY 2.00000 3,800.00 3.35000 6,365.00 3.35000 6,365.00

0180 2507-6800061

REVETMENT, CLASS E

1,315.000 TON 28.50000 37,477.50 26.60000 34,979.00 26.60000 34,979.00

0190 2507-8029000

EROSION STONE

71.000 TON 27.50000 1,952.50 29.10000 2,066.10 29.10000 2,066.10

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,600.00000 8,600.00 8,600.00000 8,600.00 8,000.00000 8,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 83,000.00000 83,000.00 214,815.00000 214,815.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 4,600.00000 4,600.00 27,500.00000 27,500.00 2,000.00000 2,000.00

$1,697,463.99$1,462,172.69 $1,518,280.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

25.000 SY 148.00000 3,700.00 100.00000 2,500.00 87.80000 2,195.00

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.300 STA 350.00000 805.00 129.00000 296.70 129.00000 296.70

0250 2301-0690203

BRIDGE APPROACH, BR-203

477.200 SY 220.00000 104,984.00 167.00000 79,692.40 175.00000 83,510.00

0260 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 2,000.00000 2,000.00 3,900.00000 3,900.00 3,900.00000 3,900.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

0280 2601-2634100

MULCHING

1.200 ACRE 700.00000 840.00 1,800.00000 2,160.00 1,800.00000 2,160.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,500.00000 1,800.00 300.00000 360.00 300.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 500.00000 600.00 300.00000 360.00 300.00000 360.00

0310 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

71.000 SQ 80.00000 5,680.00 60.00000 4,260.00 60.00000 4,260.00

0320 2602-0000020

SILT FENCE

750.000 LF 2.00000 1,500.00 2.00000 1,500.00 2.00000 1,500.00

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

750.000 LF 2.00000 1,500.00 0.01000 7.50 0.01000 7.50

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 2.00000 150.00 3.00000 225.00 3.00000 225.00

0350 2602-0000160

ROCK CHECK DAM

40.000 LF 25.25000 1,010.00 40.30000 1,612.00 40.30000 1,612.00

0360 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 225.00000 2,700.00 185.00000 2,220.00 115.00000 1,380.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) GENERAL
CONSTRUCTORS INC. OF THE

QUAD CITIES

(6) LUNDA CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000180

REMOVAL OF ROCK CHECK DAM

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 255.00000 1,020.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,080.000 LF 3.75000 4,050.00 0.50000 540.00 0.50000 540.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,080.000 LF 1.00000 1,080.00 0.01000 10.80 0.01000 10.80

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0420 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.200 ACRE 400.00000 480.00 10.00000 12.00 10.00000 12.00

$106,249.00$136,979.00 $103,756.40Section Totals:

$1,622,037.30$1,599,151.69 $1,803,712.99Contract Item Totals
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( ) indicates item is bid as Lump Sum

$1,599,151.69 $1,622,037.30 1,803,712.99Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

3,893.000 CY 7.85000 30,560.05 7.50000 29,197.50

0020 2402-2720000

EXCAVATION, CLASS 20

407.000 CY 35.00000 14,245.00 35.00000 14,245.00

0030 2402-2721000

EXCAVATION, CLASS 21

284.000 CY 225.00000 63,900.00 260.00000 73,840.00

0040 2402-2722000

EXCAVATION, CLASS 22

140.000 CY 225.00000 31,500.00 260.00000 36,400.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.500 CY 650.00000 147,225.00 625.00000 141,562.50

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

447.400 CY 725.00000 324,365.00 695.00000 310,943.00

0070 2404-7775000

REINFORCING STEEL

34,025.000 LB 0.85000 28,921.25 0.98000 33,344.50

Page 17 of 24

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

December 19, 2017

31-0321-041 Primary County: DUBUQUE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

82,132.000 LB 0.90000 73,918.80 1.10000 90,345.20

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,695.000 LB 4.00000 14,780.00 3.25000 12,008.75

0100 2408-7800000

STRUCTURAL STEEL

310,230.000 LB 1.85000 573,925.50 1.75000 542,902.50

0110 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

83.000 LF 250.00000 20,750.00 225.00000 18,675.00

0120 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

83.000 LF 70.00000 5,810.00 35.00000 2,905.00

0130 2414-6424110

CONCRETE BARRIER RAILING

586.000 LF 140.00000 82,040.00 105.00000 61,530.00

0140 2434-0000100

DISC BEARING ASSEMBLIES

20.000 EACH 3,000.00000 60,000.00 3,300.00000 66,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

800.000 LF 35.00000 28,000.00 50.00000 40,000.00

0160 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

32.000 SY 37.80000 1,209.60 75.00000 2,400.00

0170 2507-3250005

ENGINEERING FABRIC

1,900.000 SY 3.35000 6,365.00 3.00000 5,700.00

0180 2507-6800061

REVETMENT, CLASS E

1,315.000 TON 26.60000 34,979.00 35.00000 46,025.00

0190 2507-8029000

EROSION STONE

71.000 TON 29.10000 2,066.10 35.00000 2,485.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 200,000.00000 200,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 1917; 260'-0 X 36'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999010

('LUMP SUM' ITEM) GIRDER ERECTION PLAN

(1) LS 30,000.00000 30,000.00 6,000.00000 6,000.00

$1,708,560.30 $1,746,508.95Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

25.000 SY 100.00000 2,500.00 92.00000 2,300.00

0240 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.300 STA 129.00000 296.70 400.00000 920.00

0250 2301-0690203

BRIDGE APPROACH, BR-203

477.200 SY 175.00000 83,510.00 185.00000 88,282.00

0260 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 3,900.00000 3,900.00 3,500.00000 3,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,500.00000 2,500.00

0280 2601-2634100

MULCHING

1.200 ACRE 1,000.00000 1,200.00 1,800.00000 2,160.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,500.00000 1,800.00 300.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.200 ACRE 800.00000 960.00 300.00000 360.00

0310 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

71.000 SQ 63.00000 4,473.00 60.00000 4,260.00

0320 2602-0000020

SILT FENCE

750.000 LF 4.00000 3,000.00 2.00000 1,500.00

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

750.000 LF 2.00000 1,500.00 0.01000 7.50

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

75.000 LF 4.00000 300.00 3.00000 225.00

0350 2602-0000160

ROCK CHECK DAM

40.000 LF 40.30000 1,612.00 100.00000 4,000.00

0360 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

12.000 EACH 300.00000 3,600.00 100.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) TAYLOR CONSTRUCTION,
INC.

(8) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000180

REMOVAL OF ROCK CHECK DAM

4.000 EACH 300.00000 1,200.00 100.00000 400.00

0380 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,080.000 LF 4.00000 4,320.00 0.50000 540.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,080.000 LF 2.00000 2,160.00 0.01000 10.80

0400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0420 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.200 ACRE 2,250.00000 2,700.00 10,000.00000 12,000.00

$121,931.70 $126,025.30Section Totals:

$1,872,534.25$1,830,492.00Contract Item Totals
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( ) indicates item is bid as Lump Sum

$1,830,492.00 $1,872,534.25Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-020-9(211)--3H-31 BRIDGE REPLACEMENT - PPCB

DUBUQUE

Route: U.S. 20

US 20 EB & WB OVER S. FORK CATFISH CREEK                     IA 32 (SW ARTERIAL) INTERCHANGE

Prj Awd Amt: $3,928,909.23

Project: WorkType:

County:

Location:

NHSX-020-9(237)--3H-31 BRIDGE NEW - PPCB

DUBUQUE

Route: U.S. 20

US 20 / IA 32 INTERCHANGE RAMP (EB)

Prj Awd Amt: $933,910.76

Project: WorkType:

County:

Location:

NHSX-032-1(42)--3H-31 BRIDGE NEW - PPCB

DUBUQUE

Route: IOWA 32

IA 32 (SOUTHWEST ARTERIAL) OVER                              US 20 AND SOUTH FORK CATFISH CREEK

Prj Awd Amt: $8,288,216.82
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Contract ID:

Letting Date:

Completion Date: 06/28/19

31-0321-042

December 19, 2017 10:00 A.M.

DUBUQUECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS & TAYLOR CONST.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE324 PETERSON CONTRACTORS, INC. & TAYLOR CONSTRUCTION,
INC.

$13,151,036.81 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $13,736,839.34 104.45%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $13,837,638.42 105.22%

4 LU060 LUNDA CONSTRUCTION CO. $14,066,270.60 106.96%

5 KR027 KRAEMER NORTH AMERICA, LLC $14,401,401.84 109.51%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $14,994,105.44 114.01%
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Contract ID:

Letting Date:

Completion Date: 06/28/19

31-0321-042

December 19, 2017 10:00 A.M.

DUBUQUECall Order:  010 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS & TAYLOR CONST.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 131,000.00000 131,000.00 33,000.00000 33,000.00 33,000.00000 33,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

295.000 CY 35.00000 10,325.00 35.00000 10,325.00 35.00000 10,325.00

0030 2402-2721000

EXCAVATION, CLASS 21

181.000 CY 200.00000 36,200.00 200.00000 36,200.00 200.00000 36,200.00

0040 2402-2722000

EXCAVATION, CLASS 22

57.000 CY 200.00000 11,400.00 200.00000 11,400.00 200.00000 11,400.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

232.700 CY 500.00000 116,350.00 500.00000 116,350.00 500.00000 116,350.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

370.300 CY 600.00000 222,180.00 600.00000 222,180.00 600.00000 222,180.00

0070 2404-7775000

REINFORCING STEEL

26,988.000 LB 0.75000 20,241.00 0.75000 20,241.00 0.75000 20,241.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

101,845.000 LB 0.80000 81,476.00 0.80000 81,476.00 0.80000 81,476.00

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,754.000 LB 4.00000 11,016.00 4.00000 11,016.00 4.00000 11,016.00

0100 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

18.000 EACH 11,000.00000 198,000.00 11,000.00000 198,000.00 11,000.00000 198,000.00

0110 2408-7800000

STRUCTURAL STEEL

7,343.000 LB 3.00000 22,029.00 3.00000 22,029.00 3.00000 22,029.00

0120 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

540.000 LF 235.00000 126,900.00 235.00000 126,900.00 235.00000 126,900.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

495.000 LF 39.00000 19,305.00 39.00000 19,305.00 39.00000 19,305.00

0140 2501-6335010

PREBORED HOLES

253.000 LF 100.00000 25,300.00 100.00000 25,300.00 100.00000 25,300.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 27.00000 661.50 27.00000 661.50 27.00000 661.50

0160 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

33.000 LF 300.00000 9,900.00 300.00000 9,900.00 300.00000 9,900.00

$944,283.50$1,042,283.50 $944,283.50Section Totals:
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Contract ID:010
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December 19, 2017

31-0321-042 Primary County: DUBUQUE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 107,800.00000 107,800.00 33,000.00000 33,000.00 33,000.00000 33,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

278.000 CY 35.00000 9,730.00 35.00000 9,730.00 35.00000 9,730.00

0190 2402-2721000

EXCAVATION, CLASS 21

43.000 CY 200.00000 8,600.00 200.00000 8,600.00 200.00000 8,600.00

0200 2402-2722000

EXCAVATION, CLASS 22

126.000 CY 200.00000 25,200.00 200.00000 25,200.00 200.00000 25,200.00

0210 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

223.600 CY 500.00000 111,800.00 500.00000 111,800.00 500.00000 111,800.00

0220 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

370.300 CY 600.00000 222,180.00 600.00000 222,180.00 600.00000 222,180.00

0230 2404-7775000

REINFORCING STEEL

25,652.000 LB 0.75000 19,239.00 0.75000 19,239.00 0.75000 19,239.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

101,845.000 LB 0.80000 81,476.00 0.80000 81,476.00 0.80000 81,476.00

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,754.000 LB 4.00000 11,016.00 4.00000 11,016.00 4.00000 11,016.00

0260 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

18.000 EACH 12,000.00000 216,000.00 12,000.00000 216,000.00 12,000.00000 216,000.00

0270 2408-7800000

STRUCTURAL STEEL

7,343.000 LB 4.00000 29,372.00 4.00000 29,372.00 4.00000 29,372.00

0280 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

540.000 LF 235.00000 126,900.00 235.00000 126,900.00 235.00000 126,900.00

0290 2501-0201057

PILES, STEEL, HP 10 X 57

440.000 LF 39.00000 17,160.00 39.00000 17,160.00 39.00000 17,160.00

0300 2501-6335010

PREBORED HOLES

222.000 LF 100.00000 22,200.00 100.00000 22,200.00 100.00000 22,200.00

Page 5 of 69

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2017

31-0321-042 Primary County: DUBUQUE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 27.00000 661.50 27.00000 661.50 27.00000 661.50

0320 2507-3250005

ENGINEERING FABRIC

973.800 SY 3.35000 3,262.23 3.35000 3,262.23 3.35000 3,262.23

0330 2507-6799000

BANK SHAPING

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0340 2507-8029000

EROSION STONE

389.500 TON 33.00000 12,853.50 33.00000 12,853.50 33.00000 12,853.50

0350 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

77.000 LF 300.00000 23,100.00 300.00000 23,100.00 300.00000 23,100.00

$981,250.23$1,056,050.23 $981,250.23Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-0425070

SPECIAL BACKFILL

4,886.000 TON 19.50000 95,277.00 14.75000 72,068.50 19.50000 95,277.00

0370 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

3,261.000 CY 12.70000 41,414.70 15.76000 51,393.36 12.70000 41,414.70

0380 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,984.000 CY 6.75000 107,892.00 4.72000 75,444.48 6.75000 107,892.00

0390 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 97.50000 975.00 20.00000 200.00 97.50000 975.00

0400 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,399.000 CY 7.75000 41,842.25 4.40000 23,755.60 7.75000 41,842.25

0410 2107-0875100

COMPACTION WITH MOISTURE CONTROL

19,246.000 CY 1.40000 26,944.40 1.20000 23,095.20 1.40000 26,944.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0420 2111-8174100

GRANULAR SUBBASE

6,552.000 SY 7.55000 49,467.60 7.77000 50,909.04 7.55000 49,467.60

0430 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,637.700 TON 19.20000 50,643.84 17.00000 44,840.90 19.20000 50,643.84

0440 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

217.800 SY 60.90000 13,264.02 54.00000 11,761.20 60.90000 13,264.02

0450 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

109.800 SY 76.70000 8,421.66 140.00000 15,372.00 76.70000 8,421.66

0460 2123-7450000

SHOULDER CONSTRUCTION, EARTH

61.000 STA 129.00000 7,869.00 240.00000 14,640.00 129.00000 7,869.00

0470 2301-0690203

BRIDGE APPROACH, BR-203

934.000 SY 174.00000 162,516.00 124.00000 115,816.00 174.00000 162,516.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0480 2301-1013100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 10 IN.

3,544.900 SY 48.60000 172,282.14 47.00000 166,610.30 48.60000 172,282.14

0490 2304-0100000

DETOUR PAVEMENT

3,370.000 SY 47.60000 160,412.00 41.00000 138,170.00 47.60000 160,412.00

0500 2401-6745910

REMOVAL OF SIGN

10.000 EACH 40.00000 400.00 40.00000 400.00 40.00000 400.00

0510 2402-0425040

FLOODED BACKFILL

173.300 CY 30.50000 5,285.65 30.90000 5,354.97 30.50000 5,285.65

0520 2402-2720000

EXCAVATION, CLASS 20

394.000 CY 2.55000 1,004.70 7.00000 2,758.00 2.55000 1,004.70

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,774.200 SY 5.00000 13,871.00 5.00000 13,871.00 5.00000 13,871.00

0540 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,500.00000 6,000.00 1,829.70000 7,318.80 1,500.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0550 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

154.000 LF 73.70000 11,349.80 59.01000 9,087.54 73.70000 11,349.80

0560 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 5,400.00000 21,600.00 5,543.53000 22,174.12 5,400.00000 21,600.00

0570 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,508.000 LF 7.75000 11,687.00 8.00000 12,064.00 7.75000 11,687.00

0580 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 222.00000 1,776.00 175.00000 1,400.00 222.00000 1,776.00

0590 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,000.00000 8,000.00 1,200.00000 4,800.00 2,000.00000 8,000.00

0600 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

175.000 LF 86.40000 15,120.00 764.29000 133,750.75 86.40000 15,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0610 2504-0134018

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 18 IN.

371.000 LF 339.00000 125,769.00 651.65000 241,762.15 339.00000 125,769.00

0620 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

340.000 LF 16.90000 5,746.00 9.71000 3,301.40 16.90000 5,746.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

578.000 LF 15.00000 8,670.00 10.00000 5,780.00 5.00000 2,890.00

0640 2505-4008130

REMOVAL OF CABLE GUARDRAIL

225.000 LF 18.00000 4,050.00 20.00000 4,500.00 5.00000 1,125.00

0650 2505-4008300

STEEL BEAM GUARDRAIL

675.000 LF 17.00000 11,475.00 17.00000 11,475.00 17.00000 11,475.00

0660 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,750.00000 10,500.00 1,750.00000 10,500.00 1,750.00000 10,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0670 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00 200.00000 1,200.00

0680 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,400.00000 14,400.00 2,400.00000 14,400.00 2,400.00000 14,400.00

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

5,050.000 LF 9.00000 45,450.00 9.00000 45,450.00 9.00000 45,450.00

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0710 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0720 2506-4984000

FLOWABLE MORTAR

7.800 CY 116.00000 904.80 95.00000 741.00 116.00000 904.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0730 2507-3250005

ENGINEERING FABRIC

76.600 SY 1.65000 126.39 2.00000 153.20 1.65000 126.39

0740 2507-6800061

REVETMENT, CLASS E

51.600 TON 44.40000 2,291.04 22.80000 1,176.48 44.40000 2,291.04

0750 2510-6745850

REMOVAL OF PAVEMENT

11,970.000 SY 13.40000 160,398.00 8.16000 97,675.20 13.40000 160,398.00

0760 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 486.00000 2,430.00 575.00000 2,875.00 486.00000 2,430.00

0770 2518-6910000

SAFETY CLOSURE

7.000 EACH 120.00000 840.00 120.00000 840.00 120.00000 840.00

0780 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 90.00000 1,530.00 90.00000 1,530.00 90.00000 1,530.00

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,200.00000 18,200.00 9,200.00000 9,200.00 11,500.00000 11,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0800 2527-8400065

TEMPORARY DELINEATORS

244.000 EACH 30.00000 7,320.00 30.00000 7,320.00 30.00000 7,320.00

0810 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

426.450 STA 24.00000 10,234.80 24.00000 10,234.80 24.00000 10,234.80

0820 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

66.700 STA 110.00000 7,337.00 110.00000 7,337.00 110.00000 7,337.00

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

407.570 STA 24.00000 9,781.68 24.00000 9,781.68 24.00000 9,781.68

0840 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

325.000 LF 18.00000 5,850.00 18.00000 5,850.00 18.00000 5,850.00

0850 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 2,650.00000 21,200.00 2,650.00000 21,200.00 2,650.00000 21,200.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 16,975.00000 16,975.00 16,975.00000 16,975.00 16,975.00000 16,975.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0870 2533-4980005

MOBILIZATION

(1) LS 240,100.00000 240,100.00 360,000.00000 360,000.00 271,100.00000 271,100.00

0880 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00

0890 2552-0000140

ROCK EXCAVATION

200.000 CY 53.80000 10,760.00 67.50000 13,500.00 53.80000 10,760.00

0900 2601-2633100

MOWING

12.000 ACRE 10.00000 120.00 10.00000 120.00 10.00000 120.00

0910 2601-2634100

MULCHING

6.000 ACRE 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

0920 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0930 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0940 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

277.000 SQ 18.00000 4,986.00 18.00000 4,986.00 18.00000 4,986.00

0950 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.000 ACRE 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

0960 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

55.400 MGAL 60.00000 3,324.00 60.00000 3,324.00 60.00000 3,324.00

0970 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0980 2602-0000020

SILT FENCE

638.000 LF 2.00000 1,276.00 2.00000 1,276.00 2.00000 1,276.00

0990 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,585.000 LF 2.00000 5,170.00 2.00000 5,170.00 2.00000 5,170.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,223.000 LF 0.01000 32.23 0.01000 32.23 0.01000 32.23

1010 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

224.000 LF 2.00000 448.00 2.00000 448.00 2.00000 448.00

1020 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 30.40000 6,080.00 25.00000 5,000.00 30.40000 6,080.00

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,280.000 LF 0.25000 320.00 0.25000 320.00 0.25000 320.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

700.000 LF 0.25000 175.00 0.25000 175.00 0.25000 175.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,980.000 LF 0.01000 19.80 0.01000 19.80 0.01000 19.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1080 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.000 ACRE 10.00000 20.00 10.00000 20.00 10.00000 20.00

$1,846,170.50$1,830,575.50 $1,972,454.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1090 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

269.500 CY 18.00000 4,851.00 18.00000 4,851.00 18.00000 4,851.00

1100 2402-2720000

EXCAVATION, CLASS 20

295.000 CY 35.00000 10,325.00 35.00000 10,325.00 35.00000 10,325.00

1110 2402-2721000

EXCAVATION, CLASS 21

75.000 CY 200.00000 15,000.00 200.00000 15,000.00 200.00000 15,000.00

1120 2402-2722000

EXCAVATION, CLASS 22

50.000 CY 200.00000 10,000.00 200.00000 10,000.00 200.00000 10,000.00

1130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

181.200 CY 500.00000 90,600.00 500.00000 90,600.00 500.00000 90,600.00

1140 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

262.500 CY 625.00000 164,062.50 625.00000 164,062.50 625.00000 164,062.50

1150 2404-7775000

REINFORCING STEEL

18,612.000 LB 0.75000 13,959.00 0.75000 13,959.00 0.75000 13,959.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1160 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,281.000 LB 0.80000 61,024.80 0.80000 61,024.80 0.80000 61,024.80

1170 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,576.000 LB 5.00000 12,880.00 5.00000 12,880.00 5.00000 12,880.00

1180 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

10.000 EACH 11,000.00000 110,000.00 11,000.00000 110,000.00 11,000.00000 110,000.00

1190 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 12,000.00000 60,000.00 12,000.00000 60,000.00 12,000.00000 60,000.00

1200 2408-7800000

STRUCTURAL STEEL

3,661.000 LB 4.00000 14,644.00 4.00000 14,644.00 4.00000 14,644.00

1210 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

523.300 LF 235.00000 122,975.50 235.00000 122,975.50 235.00000 122,975.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1220 2501-0201057

PILES, STEEL, HP 10 X 57

315.000 LF 39.00000 12,285.00 39.00000 12,285.00 39.00000 12,285.00

1230 2501-6335010

PREBORED HOLES

153.000 LF 100.00000 15,300.00 100.00000 15,300.00 100.00000 15,300.00

1240 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.300 SY 27.00000 656.10 27.00000 656.10 27.00000 656.10

1250 2507-3250005

ENGINEERING FABRIC

640.000 SY 3.35000 2,144.00 3.35000 2,144.00 3.35000 2,144.00

1260 2507-6800061

REVETMENT, CLASS E

280.600 TON 38.00000 10,662.80 38.00000 10,662.80 38.00000 10,662.80

1270 2507-8029000

EROSION STONE

150.600 TON 33.00000 4,969.80 33.00000 4,969.80 33.00000 4,969.80

1280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,200.00000 9,200.00 4,900.00000 4,900.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1290 2533-4980005

MOBILIZATION

(1) LS 86,000.00000 86,000.00 63,000.00000 63,000.00 63,000.00000 63,000.00

1300 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

21.000 LF 300.00000 6,300.00 300.00000 6,300.00 300.00000 6,300.00

$813,139.50$837,839.50 $810,539.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1310 2115-0100000

MODIFIED SUBBASE

22.800 CY 41.00000 934.80 47.00000 1,071.60 41.00000 934.80

1320 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

50.500 SY 62.10000 3,136.05 75.00000 3,787.50 62.10000 3,136.05

1330 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

23.300 SY 87.40000 2,036.42 80.00000 1,864.00 87.40000 2,036.42

1340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.230 STA 129.00000 158.67 400.00000 492.00 129.00000 158.67

1350 2301-0690203

BRIDGE APPROACH, BR-203

374.700 SY 188.00000 70,443.60 124.00000 46,462.80 188.00000 70,443.60

1360 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,200.00000 5,200.00 2,526.56000 2,526.56 5,200.00000 5,200.00

1370 2601-2634100

MULCHING

1.300 ACRE 1,000.00000 1,300.00 1,000.00000 1,300.00 1,000.00000 1,300.00

Page 23 of 69

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2017

31-0321-042 Primary County: DUBUQUE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,000.00000 1,300.00 1,000.00000 1,300.00 1,000.00000 1,300.00

1390 2602-0000020

SILT FENCE

2,291.300 LF 1.50000 3,436.95 1.50000 3,436.95 1.50000 3,436.95

1400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

916.500 LF 0.01000 9.17 0.01000 9.17 0.01000 9.17

1410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

183.300 LF 2.00000 366.60 2.00000 366.60 2.00000 366.60

1420 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 30.40000 6,080.00 25.00000 5,000.00 30.40000 6,080.00

1430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 0.25000 100.00 0.25000 100.00 0.25000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 0.25000 50.00 0.25000 50.00 0.25000 50.00

1450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

1460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1480 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.300 ACRE 10.00000 13.00 10.00000 13.00 10.00000 13.00

$96,071.26$96,071.26 $69,286.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1490 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

557.000 CY 16.40000 9,134.80 12.00000 6,684.00 8.00000 4,456.00

1500 2402-2720000

EXCAVATION, CLASS 20

2,186.000 CY 8.10000 17,706.60 12.00000 26,232.00 25.00000 54,650.00

1510 2402-2721000

EXCAVATION, CLASS 21

1,516.000 CY 15.45000 23,422.20 65.00000 98,540.00 95.00000 144,020.00

1520 2402-2722000

EXCAVATION, CLASS 22

255.000 CY 151.25000 38,568.75 200.00000 51,000.00 300.00000 76,500.00

1530 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2,488.800 CY 485.00000 1,207,068.00 560.00000 1,393,728.00 600.00000 1,493,280.00

1540 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

2,309.200 CY 625.00000 1,443,250.00 800.00000 1,847,360.00 700.00000 1,616,440.00

1550 2403-7303000

STRUCTURAL CONCRETE COATING

5,252.000 SY 59.50000 312,494.00 59.50000 312,494.00 59.50000 312,494.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1560 2404-7775000

REINFORCING STEEL

259,845.000 LB 0.70000 181,891.50 1.30000 337,798.50 1.10000 285,829.50

1570 2404-7775005

REINFORCING STEEL, EPOXY COATED

777,692.000 LB 0.75000 583,269.00 1.00000 777,692.00 0.95000 738,807.40

1580 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

14,459.000 LB 5.00000 72,295.00 3.00000 43,377.00 2.80000 40,485.20

1590 2407-0564310

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE110

24.000 EACH 18,349.00000 440,376.00 18,000.00000 432,000.00 20,000.00000 480,000.00

1600 2407-0564335

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE135

24.000 EACH 23,314.00000 559,536.00 23,000.00000 552,000.00 25,000.00000 600,000.00

1610 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

12.000 EACH 25,992.00000 311,904.00 25,500.00000 306,000.00 30,000.00000 360,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1620 2408-7800000

STRUCTURAL STEEL

81,415.000 LB 2.70000 219,820.50 4.00000 325,660.00 3.00000 244,245.00

1630 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

189.000 LF 200.00000 37,800.00 210.00000 39,690.00 400.00000 75,600.00

1640 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

189.000 LF 50.00000 9,450.00 65.00000 12,285.00 60.00000 11,340.00

1650 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

686.500 LF 150.00000 102,975.00 120.00000 82,380.00 70.00000 48,055.00

1660 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

656.100 LF 110.00000 72,171.00 67.00000 43,958.70 45.00000 29,524.50

1670 2414-6425420

CONCRETE BARRIER, PARAPET

686.500 LF 145.00000 99,542.50 88.00000 60,412.00 70.00000 48,055.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1680 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

652.500 LF 65.00000 42,412.50 120.00000 78,300.00 75.00000 48,937.50

1690 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

686.000 LF 150.00000 102,900.00 250.00000 171,500.00 190.00000 130,340.00

1700 2499-2300001

DECK DRAINS

(1) LS 19,000.00000 19,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

1710 2501-0201042

PILES, STEEL, HP 10 X 42

2,870.000 LF 23.50000 67,445.00 30.29000 86,932.30 35.00000 100,450.00

1720 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

25.800 SY 144.30000 3,722.94 83.06000 2,142.95 150.00000 3,870.00

1730 2507-3250005

ENGINEERING FABRIC

2,223.000 SY 2.40000 5,335.20 2.04000 4,534.92 3.00000 6,669.00

1740 2507-8029000

EROSION STONE

892.000 TON 26.75000 23,861.00 25.28000 22,549.76 45.00000 40,140.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1750 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

1760 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,400.00000 7,400.00 18,200.00000 18,200.00 21,000.00000 21,000.00

1770 2533-4980005

MOBILIZATION

(1) LS 943,200.00000 943,200.00 545,000.00000 545,000.00 804,000.00000 804,000.00

1780 2599-9999005

('EACH' ITEM) AESTHETIC ARCH

2.000 EACH 263,000.00000 526,000.00 300,000.00000 600,000.00 300,000.00000 600,000.00

1790 2599-9999005

('EACH' ITEM) PIER LANTERN, TYPE 1

4.000 EACH 31,170.00000 124,680.00 29,000.00000 116,000.00 28,000.00000 112,000.00

1800 2599-9999005

('EACH' ITEM) PIER LANTERN, TYPE 2

8.000 EACH 14,900.00000 119,200.00 16,000.00000 128,000.00 14,000.00000 112,000.00

1810 2599-9999010

('LUMP SUM' ITEM) AESTHETIC ARCH TRUSS
ERECTION PLAN

(1) LS 7,000.00000 7,000.00 2,600.00000 2,600.00 15,000.00000 15,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1820 2599-9999010

('LUMP SUM' ITEM) BRIDGE LIGHTING AND
ELECTRICAL

(1) LS 261,750.00000 261,750.00 200,000.00000 200,000.00 200,000.00000 200,000.00

$8,898,188.10$8,011,581.49 $8,770,051.13Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1830 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

20.100 SY 92.30000 1,855.23 80.00000 1,608.00 92.30000 1,855.23

1840 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.700 STA 129.00000 90.30 700.00000 490.00 129.00000 90.30

1850 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

455.000 SY 192.00000 87,360.00 126.00000 57,330.00 192.00000 87,360.00

1860 2301-0690201

BRIDGE APPROACH, BR-201

527.300 SY 191.00000 100,714.30 122.00000 64,330.60 191.00000 100,714.30

1870 2435-0250514

INTAKE, SW-505 MODIFIED, TOP ONLY

2.000 EACH 2,000.00000 4,000.00 3,500.00000 7,000.00 2,000.00000 4,000.00

1880 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 11,200.00000 11,200.00 6,000.00000 6,000.00 11,200.00000 11,200.00

1890 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,200.00000 5,200.00 3,000.00000 3,000.00 5,200.00000 5,200.00
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(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1900 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 2,000.00000 2,000.00 4,600.00000 4,600.00 3,500.00000 3,500.00

1910 2528-8445110

TRAFFIC CONTROL

(1) LS 32,100.00000 32,100.00 12,500.00000 12,500.00 12,500.00000 12,500.00

1920 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

1930 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1.000 CDAY 300.00000 300.00 300.00000 300.00 300.00000 300.00

1940 2601-2634100

MULCHING

1.500 ACRE 1,000.00000 1,500.00 1,000.00000 1,500.00 1,000.00000 1,500.00

1950 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 800.00000 1,200.00 800.00000 1,200.00 800.00000 1,200.00

1960 2602-0000020

SILT FENCE

2,900.000 LF 1.50000 4,350.00 1.50000 4,350.00 1.50000 4,350.00
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Item Description
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(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,450.000 LF 0.01000 14.50 0.01000 14.50 0.01000 14.50

1980 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

290.000 LF 2.00000 580.00 2.00000 580.00 2.00000 580.00

1990 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 0.25000 100.00 0.25000 100.00 0.25000 100.00

2000 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 0.25000 50.00 0.25000 50.00 0.25000 50.00

2010 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

2020 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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(1) PETERSON
CONTRACTORS, INC. &

TAYLOR CONSTRUCTION,
INC.

(2) CRAMER AND ASSOC.,
INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

2030 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

2040 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.500 ACRE 10.00000 15.00 10.00000 15.00 10.00000 15.00

$258,535.33$276,635.33 $188,974.10Section Totals:

( ) indicates item is bid as Lump Sum

$13,736,839.34$13,151,036.81 $13,837,638.42

$13,151,036.81

Contract Item Totals

$13,736,839.34 13,837,638.42Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 36,000.00000 36,000.00 45,000.00000 45,000.00 100,000.00000 100,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

295.000 CY 17.70000 5,221.50 17.83000 5,259.85 45.00000 13,275.00

0030 2402-2721000

EXCAVATION, CLASS 21

181.000 CY 39.30000 7,113.30 39.60000 7,167.60 465.00000 84,165.00

0040 2402-2722000

EXCAVATION, CLASS 22

57.000 CY 109.00000 6,213.00 109.82000 6,259.74 465.00000 26,505.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

232.700 CY 750.00000 174,525.00 600.00000 139,620.00 625.00000 145,437.50

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

370.300 CY 750.00000 277,725.00 730.00000 270,319.00 675.00000 249,952.50

0070 2404-7775000

REINFORCING STEEL

26,988.000 LB 0.85000 22,939.80 1.10000 29,686.80 0.95000 25,638.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775005

REINFORCING STEEL, EPOXY COATED

101,845.000 LB 0.95000 96,752.75 1.20000 122,214.00 1.05000 106,937.25

0090 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,754.000 LB 2.50000 6,885.00 3.50000 9,639.00 3.00000 8,262.00

0100 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

18.000 EACH 15,000.00000 270,000.00 13,000.00000 234,000.00 14,000.00000 252,000.00

0110 2408-7800000

STRUCTURAL STEEL

7,343.000 LB 2.00000 14,686.00 3.00000 22,029.00 3.25000 23,864.75

0120 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

540.000 LF 95.00000 51,300.00 260.00000 140,400.00 165.00000 89,100.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

495.000 LF 35.00000 17,325.00 51.00000 25,245.00 45.00000 22,275.00

0140 2501-6335010

PREBORED HOLES

253.000 LF 30.00000 7,590.00 105.00000 26,565.00 180.00000 45,540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - WBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 26.30000 644.35 26.50000 649.25 65.00000 1,592.50

0160 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

33.000 LF 150.00000 4,950.00 227.00000 7,491.00 180.00000 5,940.00

$1,200,485.10$999,870.70 $1,091,545.24Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 36,000.00000 36,000.00 40,000.00000 40,000.00 100,000.00000 100,000.00

0180 2402-2720000

EXCAVATION, CLASS 20

278.000 CY 17.70000 4,920.60 17.83000 4,956.74 45.00000 12,510.00

0190 2402-2721000

EXCAVATION, CLASS 21

43.000 CY 39.30000 1,689.90 39.60000 1,702.80 650.00000 27,950.00

0200 2402-2722000

EXCAVATION, CLASS 22

126.000 CY 109.00000 13,734.00 109.82000 13,837.32 650.00000 81,900.00

0210 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

223.600 CY 750.00000 167,700.00 600.00000 134,160.00 625.00000 139,750.00

0220 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

370.300 CY 750.00000 277,725.00 720.00000 266,616.00 675.00000 249,952.50

0230 2404-7775000

REINFORCING STEEL

25,652.000 LB 0.85000 21,804.20 1.10000 28,217.20 0.95000 24,369.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

101,845.000 LB 0.95000 96,752.75 1.20000 122,214.00 1.05000 106,937.25

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,754.000 LB 2.50000 6,885.00 3.50000 9,639.00 3.00000 8,262.00

0260 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

18.000 EACH 15,000.00000 270,000.00 13,000.00000 234,000.00 14,000.00000 252,000.00

0270 2408-7800000

STRUCTURAL STEEL

7,343.000 LB 2.00000 14,686.00 3.00000 22,029.00 3.25000 23,864.75

0280 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

540.000 LF 95.00000 51,300.00 250.00000 135,000.00 165.00000 89,100.00

0290 2501-0201057

PILES, STEEL, HP 10 X 57

440.000 LF 35.00000 15,400.00 45.00000 19,800.00 45.00000 19,800.00

0300 2501-6335010

PREBORED HOLES

222.000 LF 30.00000 6,660.00 106.00000 23,532.00 180.00000 39,960.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; 243'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - EBL  NHSX-020-9(211)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 26.30000 644.35 26.50000 649.25 65.00000 1,592.50

0320 2507-3250005

ENGINEERING FABRIC

973.800 SY 3.35000 3,262.23 3.38000 3,291.44 3.00000 2,921.40

0330 2507-6799000

BANK SHAPING

(1) LS 7,500.00000 7,500.00 7,556.68000 7,556.68 7,000.00000 7,000.00

0340 2507-8029000

EROSION STONE

389.500 TON 32.20000 12,541.90 32.44000 12,635.38 30.00000 11,685.00

0350 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

77.000 LF 150.00000 11,550.00 211.00000 16,247.00 180.00000 13,860.00

$1,213,414.80$1,020,755.93 $1,096,083.81Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0360 2102-0425070

SPECIAL BACKFILL

4,886.000 TON 19.50000 95,277.00 19.65000 96,009.90 19.50000 95,277.00

0370 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

3,261.000 CY 12.70000 41,414.70 12.80000 41,740.80 12.70000 41,414.70

0380 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,984.000 CY 6.75000 107,892.00 6.05000 96,703.20 6.75000 107,892.00

0390 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 97.50000 975.00 98.24000 982.40 97.50000 975.00

0400 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,399.000 CY 7.75000 41,842.25 7.81000 42,166.19 7.75000 41,842.25

0410 2107-0875100

COMPACTION WITH MOISTURE CONTROL

19,246.000 CY 1.40000 26,944.40 1.41000 27,136.86 1.40000 26,944.40

0420 2111-8174100

GRANULAR SUBBASE

6,552.000 SY 7.55000 49,467.60 7.61000 49,860.72 7.55000 49,467.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0430 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,637.700 TON 19.20000 50,643.84 19.35000 51,039.50 19.20000 50,643.84

0440 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

217.800 SY 60.90000 13,264.02 61.36000 13,364.21 60.90000 13,264.02

0450 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

109.800 SY 76.70000 8,421.66 77.28000 8,485.34 76.70000 8,421.66

0460 2123-7450000

SHOULDER CONSTRUCTION, EARTH

61.000 STA 129.00000 7,869.00 129.97000 7,928.17 129.00000 7,869.00

0470 2301-0690203

BRIDGE APPROACH, BR-203

934.000 SY 174.00000 162,516.00 175.31000 163,739.54 174.00000 162,516.00

0480 2301-1013100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 10 IN.

3,544.900 SY 48.60000 172,282.14 48.97000 173,593.75 48.60000 172,282.14
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0490 2304-0100000

DETOUR PAVEMENT

3,370.000 SY 47.60000 160,412.00 47.96000 161,625.20 47.60000 160,412.00

0500 2401-6745910

REMOVAL OF SIGN

10.000 EACH 40.00000 400.00 40.00000 400.00 40.00000 400.00

0510 2402-0425040

FLOODED BACKFILL

173.300 CY 30.50000 5,285.65 30.73000 5,325.51 30.50000 5,285.65

0520 2402-2720000

EXCAVATION, CLASS 20

394.000 CY 2.55000 1,004.70 2.57000 1,012.58 2.55000 1,004.70

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,774.200 SY 2.50000 6,935.50 2.50000 6,935.50 2.50000 6,935.50

0540 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,500.00000 6,000.00 1,511.34000 6,045.36 1,500.00000 6,000.00

0550 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

154.000 LF 73.70000 11,349.80 74.26000 11,436.04 73.70000 11,349.80
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0560 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 5,400.00000 21,600.00 5,440.81000 21,763.24 5,400.00000 21,600.00

0570 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,508.000 LF 7.75000 11,687.00 7.81000 11,777.48 7.75000 11,687.00

0580 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 222.00000 1,776.00 223.68000 1,789.44 222.00000 1,776.00

0590 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,000.00000 8,000.00 2,015.11000 8,060.44 2,000.00000 8,000.00

0600 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

175.000 LF 86.40000 15,120.00 87.05000 15,233.75 86.40000 15,120.00

0610 2504-0134018

SANITARY SEWER GRAVITY MAIN WITH
CASING PIPE, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 18 IN.

371.000 LF 339.00000 125,769.00 341.56000 126,718.76 339.00000 125,769.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0620 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

340.000 LF 16.90000 5,746.00 17.03000 5,790.20 16.90000 5,746.00

0630 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

578.000 LF 2.00000 1,156.00 10.00000 5,780.00 5.00000 2,890.00

0640 2505-4008130

REMOVAL OF CABLE GUARDRAIL

225.000 LF 2.00000 450.00 10.00000 2,250.00 5.00000 1,125.00

0650 2505-4008300

STEEL BEAM GUARDRAIL

675.000 LF 17.00000 11,475.00 17.00000 11,475.00 17.00000 11,475.00

0660 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 1,750.00000 10,500.00 1,750.00000 10,500.00 1,750.00000 10,500.00

0670 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00 200.00000 1,200.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0680 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,400.00000 14,400.00 2,400.00000 14,400.00 2,400.00000 14,400.00

0690 2505-6000111

HIGH TENSION CABLE GUARDRAIL

5,050.000 LF 9.00000 45,450.00 9.00000 45,450.00 9.00000 45,450.00

0700 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0710 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0720 2506-4984000

FLOWABLE MORTAR

7.800 CY 116.00000 904.80 116.88000 911.66 116.00000 904.80

0730 2507-3250005

ENGINEERING FABRIC

76.600 SY 1.65000 126.39 1.66000 127.16 1.65000 126.39

0740 2507-6800061

REVETMENT, CLASS E

51.600 TON 44.40000 2,291.04 44.74000 2,308.58 44.40000 2,291.04
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0750 2510-6745850

REMOVAL OF PAVEMENT

11,970.000 SY 13.40000 160,398.00 12.49000 149,505.30 13.40000 160,398.00

0760 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 486.00000 2,430.00 489.67000 2,448.35 486.00000 2,430.00

0770 2518-6910000

SAFETY CLOSURE

7.000 EACH 120.00000 840.00 120.00000 840.00 120.00000 840.00

0780 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 90.00000 1,530.00 90.00000 1,530.00 90.00000 1,530.00

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,200.00000 18,200.00 10,580.00000 10,580.00 15,000.00000 15,000.00

0800 2527-8400065

TEMPORARY DELINEATORS

244.000 EACH 30.00000 7,320.00 30.00000 7,320.00 30.00000 7,320.00

0810 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

426.450 STA 24.00000 10,234.80 24.00000 10,234.80 24.00000 10,234.80
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0820 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

66.700 STA 110.00000 7,337.00 110.00000 7,337.00 110.00000 7,337.00

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

407.570 STA 24.00000 9,781.68 24.00000 9,781.68 24.00000 9,781.68

0840 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

325.000 LF 18.00000 5,850.00 18.00000 5,850.00 18.00000 5,850.00

0850 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

8.000 EACH 2,650.00000 21,200.00 2,650.00000 21,200.00 2,650.00000 21,200.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 16,975.00000 16,975.00 16,975.00000 16,975.00 55,000.00000 55,000.00

0870 2533-4980005

MOBILIZATION

(1) LS 400,000.00000 400,000.00 358,000.00000 358,000.00 450,000.00000 450,000.00

0880 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,500.00000 4,500.00 1,500.00000 4,500.00 1,500.00000 4,500.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0890 2552-0000140

ROCK EXCAVATION

200.000 CY 53.80000 10,760.00 54.21000 10,842.00 53.80000 10,760.00

0900 2601-2633100

MOWING

12.000 ACRE 10.00000 120.00 10.00000 120.00 10.00000 120.00

0910 2601-2634100

MULCHING

6.000 ACRE 1,000.00000 6,000.00 1,000.00000 6,000.00 1,000.00000 6,000.00

0920 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0930 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

0940 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

277.000 SQ 18.00000 4,986.00 18.00000 4,986.00 18.00000 4,986.00

0950 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

6.000 ACRE 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

55.400 MGAL 60.00000 3,324.00 60.00000 3,324.00 60.00000 3,324.00

0970 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0980 2602-0000020

SILT FENCE

638.000 LF 2.00000 1,276.00 2.00000 1,276.00 2.00000 1,276.00

0990 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,585.000 LF 2.00000 5,170.00 2.00000 5,170.00 2.00000 5,170.00

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,223.000 LF 0.01000 32.23 0.01000 32.23 0.01000 32.23

1010 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

224.000 LF 2.00000 448.00 2.00000 448.00 2.00000 448.00

1020 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 30.40000 6,080.00 30.63000 6,126.00 30.40000 6,080.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMS NHSX-020-9(211)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,280.000 LF 0.25000 320.00 0.25000 320.00 0.25000 320.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

700.000 LF 0.25000 175.00 0.25000 175.00 0.25000 175.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,980.000 LF 0.01000 19.80 0.01000 19.80 0.01000 19.80

1060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1080 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.000 ACRE 10.00000 20.00 10.00000 20.00 10.00000 20.00

$2,059,660.00$1,972,426.00 $1,915,277.64Section Totals:
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1090 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

269.500 CY 17.70000 4,770.15 17.83000 4,805.19 12.00000 3,234.00

1100 2402-2720000

EXCAVATION, CLASS 20

295.000 CY 17.70000 5,221.50 17.83000 5,259.85 45.00000 13,275.00

1110 2402-2721000

EXCAVATION, CLASS 21

75.000 CY 39.30000 2,947.50 39.60000 2,970.00 625.00000 46,875.00

1120 2402-2722000

EXCAVATION, CLASS 22

50.000 CY 109.00000 5,450.00 109.82000 5,491.00 625.00000 31,250.00

1130 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

181.200 CY 750.00000 135,900.00 625.00000 113,250.00 625.00000 113,250.00

1140 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

262.500 CY 750.00000 196,875.00 800.00000 210,000.00 675.00000 177,187.50

1150 2404-7775000

REINFORCING STEEL

18,612.000 LB 0.85000 15,820.20 1.10000 20,473.20 0.95000 17,681.40
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1160 2404-7775005

REINFORCING STEEL, EPOXY COATED

76,281.000 LB 0.95000 72,466.95 1.20000 91,537.20 1.05000 80,095.05

1170 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

2,576.000 LB 2.50000 6,440.00 3.50000 9,016.00 3.00000 7,728.00

1180 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

10.000 EACH 14,000.00000 140,000.00 12,000.00000 120,000.00 13,500.00000 135,000.00

1190 2407-0551380

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

5.000 EACH 15,000.00000 75,000.00 13,000.00000 65,000.00 14,000.00000 70,000.00

1200 2408-7800000

STRUCTURAL STEEL

3,661.000 LB 2.00000 7,322.00 3.00000 10,983.00 3.40000 12,447.40

1210 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

523.300 LF 95.00000 49,713.50 175.00000 91,577.50 165.00000 86,344.50

1220 2501-0201057

PILES, STEEL, HP 10 X 57

315.000 LF 35.00000 11,025.00 57.38000 18,074.70 45.00000 14,175.00

Page 54 of 69

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2017

31-0321-042 Primary County: DUBUQUE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1230 2501-6335010

PREBORED HOLES

153.000 LF 30.00000 4,590.00 115.00000 17,595.00 180.00000 27,540.00

1240 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.300 SY 26.40000 641.52 26.60000 646.38 65.00000 1,579.50

1250 2507-3250005

ENGINEERING FABRIC

640.000 SY 3.35000 2,144.00 3.38000 2,163.20 3.00000 1,920.00

1260 2507-6800061

REVETMENT, CLASS E

280.600 TON 38.10000 10,690.86 38.39000 10,772.23 36.00000 10,101.60

1270 2507-8029000

EROSION STONE

150.600 TON 32.20000 4,849.32 32.44000 4,885.46 30.00000 4,518.00

1280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,200.00000 9,200.00 5,635.00000 5,635.00 15,000.00000 15,000.00

1290 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 84,000.00000 84,000.00 200,000.00000 200,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 DESIGN NO. 0216; A 234'-8 X 28'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE  NHSX-020-9(237)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1300 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

21.000 LF 150.00000 3,150.00 225.00000 4,725.00 180.00000 3,780.00

$1,072,981.95$839,217.50 $898,859.91Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1310 2115-0100000

MODIFIED SUBBASE

22.800 CY 41.00000 934.80 41.31000 941.87 41.00000 934.80

1320 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

50.500 SY 62.10000 3,136.05 62.57000 3,159.79 62.10000 3,136.05

1330 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

23.300 SY 87.40000 2,036.42 88.06000 2,051.80 87.40000 2,036.42

1340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.230 STA 129.00000 158.67 129.98000 159.88 129.00000 158.67

1350 2301-0690203

BRIDGE APPROACH, BR-203

374.700 SY 188.00000 70,443.60 189.42000 70,975.67 188.00000 70,443.60

1360 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,200.00000 5,200.00 5,239.29000 5,239.29 5,200.00000 5,200.00

1370 2601-2634100

MULCHING

1.300 ACRE 1,000.00000 1,300.00 1,000.00000 1,300.00 1,000.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.300 ACRE 1,000.00000 1,300.00 1,000.00000 1,300.00 1,000.00000 1,300.00

1390 2602-0000020

SILT FENCE

2,291.300 LF 1.50000 3,436.95 1.50000 3,436.95 1.50000 3,436.95

1400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

916.500 LF 0.01000 9.17 0.01000 9.17 0.01000 9.17

1410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

183.300 LF 2.00000 366.60 2.00000 366.60 2.00000 366.60

1420 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 30.40000 6,080.00 20.00000 4,000.00 30.40000 6,080.00

1430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 0.25000 100.00 0.25000 100.00 0.25000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0005 ROADWAY ITEMS NHSX-020-9(237)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 0.25000 50.00 0.25000 50.00 0.25000 50.00

1450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

1460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1480 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.300 ACRE 10.00000 13.00 10.00000 13.00 10,000.00000 13,000.00

$109,058.26$96,071.26 $94,610.02Section Totals:

Page 59 of 69

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

December 19, 2017

31-0321-042 Primary County: DUBUQUE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1490 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

557.000 CY 17.70000 9,858.90 17.83000 9,931.31 12.00000 6,684.00

1500 2402-2720000

EXCAVATION, CLASS 20

2,186.000 CY 17.70000 38,692.20 17.83000 38,976.38 45.00000 98,370.00

1510 2402-2721000

EXCAVATION, CLASS 21

1,516.000 CY 39.30000 59,578.80 39.60000 60,033.60 300.00000 454,800.00

1520 2402-2722000

EXCAVATION, CLASS 22

255.000 CY 109.00000 27,795.00 109.82000 28,004.10 300.00000 76,500.00

1530 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2,488.800 CY 750.00000 1,866,600.00 675.00000 1,679,940.00 675.00000 1,679,940.00

1540 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

2,309.200 CY 750.00000 1,731,900.00 600.00000 1,385,520.00 695.00000 1,604,894.00

1550 2403-7303000

STRUCTURAL CONCRETE COATING

5,252.000 SY 28.60000 150,207.20 63.52000 333,607.04 62.00000 325,624.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1560 2404-7775000

REINFORCING STEEL

259,845.000 LB 0.85000 220,868.25 1.10000 285,829.50 0.95000 246,852.75

1570 2404-7775005

REINFORCING STEEL, EPOXY COATED

777,692.000 LB 0.95000 738,807.40 1.10000 855,461.20 1.00000 777,692.00

1580 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

14,459.000 LB 2.50000 36,147.50 3.00000 43,377.00 3.00000 43,377.00

1590 2407-0564310

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE110

24.000 EACH 21,000.00000 504,000.00 21,000.00000 504,000.00 20,500.00000 492,000.00

1600 2407-0564335

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE135

24.000 EACH 27,000.00000 648,000.00 27,000.00000 648,000.00 25,750.00000 618,000.00

1610 2407-0564355

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE155

12.000 EACH 30,000.00000 360,000.00 31,000.00000 372,000.00 28,500.00000 342,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1620 2408-7800000

STRUCTURAL STEEL

81,415.000 LB 2.00000 162,830.00 2.50000 203,537.50 2.75000 223,891.25

1630 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

189.000 LF 200.00000 37,800.00 260.00000 49,140.00 245.00000 46,305.00

1640 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

189.000 LF 15.00000 2,835.00 40.00000 7,560.00 35.00000 6,615.00

1650 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

686.500 LF 80.00000 54,920.00 175.00000 120,137.50 150.00000 102,975.00

1660 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

656.100 LF 60.00000 39,366.00 52.41000 34,386.20 65.00000 42,646.50

1670 2414-6425420

CONCRETE BARRIER, PARAPET

686.500 LF 75.00000 51,487.50 150.00000 102,975.00 125.00000 85,812.50

1680 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

652.500 LF 125.00000 81,562.50 80.00000 52,200.00 72.00000 46,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1690 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

686.000 LF 175.00000 120,050.00 180.00000 123,480.00 170.00000 116,620.00

1700 2499-2300001

DECK DRAINS

(1) LS 15,000.00000 15,000.00 18,000.00000 18,000.00 19,000.00000 19,000.00

1710 2501-0201042

PILES, STEEL, HP 10 X 42

2,870.000 LF 28.00000 80,360.00 35.00000 100,450.00 40.00000 114,800.00

1720 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

25.800 SY 26.40000 681.12 26.60000 686.28 65.00000 1,677.00

1730 2507-3250005

ENGINEERING FABRIC

2,223.000 SY 3.15000 7,002.45 3.17000 7,046.91 3.00000 6,669.00

1740 2507-8029000

EROSION STONE

892.000 TON 27.00000 24,084.00 27.20000 24,262.40 30.00000 26,760.00

1750 2520-3350015

FIELD OFFICE

1.000 EACH 25,000.00000 25,000.00 30,000.00000 30,000.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0006 DESIGN NO.0617;653'-0 X 76'-0 WITH 14'-1 1/2 TRIAL  PRETENSIONED
PRESTRESSED CONCR BRIDGE NHSX-032-1(42)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1760 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,900.00000 4,900.00 21,000.00000 21,000.00 15,000.00000 15,000.00

1770 2533-4980005

MOBILIZATION

(1) LS 828,000.00000 828,000.00 830,000.00000 830,000.00 425,000.00000 425,000.00

1780 2599-9999005

('EACH' ITEM) AESTHETIC ARCH

2.000 EACH 275,000.00000 550,000.00 350,000.00000 700,000.00 275,000.00000 550,000.00

1790 2599-9999005

('EACH' ITEM) PIER LANTERN, TYPE 1

4.000 EACH 25,000.00000 100,000.00 20,000.00000 80,000.00 24,000.00000 96,000.00

1800 2599-9999005

('EACH' ITEM) PIER LANTERN, TYPE 2

8.000 EACH 11,000.00000 88,000.00 10,000.00000 80,000.00 11,000.00000 88,000.00

1810 2599-9999010

('LUMP SUM' ITEM) AESTHETIC ARCH TRUSS
ERECTION PLAN

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00

1820 2599-9999010

('LUMP SUM' ITEM) BRIDGE LIGHTING AND
ELECTRICAL

(1) LS 196,560.06000 196,560.06 196,560.00000 196,560.00 225,000.00000 225,000.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$9,030,485.00$8,867,893.88 $9,036,101.92Section Totals:
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1830 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

20.100 SY 92.30000 1,855.23 93.00000 1,869.30 92.30000 1,855.23

1840 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.700 STA 129.00000 90.30 129.97000 90.98 129.00000 90.30

1850 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

455.000 SY 192.00000 87,360.00 193.45000 88,019.75 192.00000 87,360.00

1860 2301-0690201

BRIDGE APPROACH, BR-201

527.300 SY 191.00000 100,714.30 192.44000 101,473.61 191.00000 100,714.30

1870 2435-0250514

INTAKE, SW-505 MODIFIED, TOP ONLY

2.000 EACH 2,000.00000 4,000.00 2,015.12000 4,030.24 2,000.00000 4,000.00

1880 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 11,200.00000 11,200.00 11,284.63000 11,284.63 11,200.00000 11,200.00

1890 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,200.00000 5,200.00 5,239.29000 5,239.29 5,200.00000 5,200.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1900 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 15,000.00000 15,000.00 3,000.00000 3,000.00 5,500.00000 5,500.00

1910 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 21,500.00000 21,500.00 45,000.00000 45,000.00

1920 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

1930 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1.000 CDAY 300.00000 300.00 600.00000 600.00 300.00000 300.00

1940 2601-2634100

MULCHING

1.500 ACRE 1,000.00000 1,500.00 1,000.00000 1,500.00 1,000.00000 1,500.00

1950 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 800.00000 1,200.00 800.00000 1,200.00 800.00000 1,200.00

1960 2602-0000020

SILT FENCE

2,900.000 LF 1.50000 4,350.00 1.50000 4,350.00 1.50000 4,350.00
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(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1970 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,450.000 LF 0.01000 14.50 0.01000 14.50 0.01000 14.50

1980 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

290.000 LF 2.00000 580.00 2.00000 580.00 2.00000 580.00

1990 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 0.25000 100.00 0.25000 100.00 0.25000 100.00

2000 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 0.25000 50.00 0.25000 50.00 0.25000 50.00

2010 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

2020 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LUNDA CONSTRUCTION
CO.

(5) KRAEMER NORTH
AMERICA, LLC

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0007 ROADWAY ITEMS NHSX-032-1(42)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

2030 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

2040 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

1.500 ACRE 10.00000 15.00 10.00000 15.00 10,000.00000 15,000.00

$308,020.33$270,035.33 $268,923.30Section Totals:

( ) indicates item is bid as Lump Sum

$14,401,401.84$14,066,270.60 $14,994,105.44

$14,066,270.60

Contract Item Totals

$14,401,401.84 14,994,105.44Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRF-003-3(47)--38-46 BRIDGE REPLACEMENT - PPCB

HUMBOLDT

Route: IOWA 3

E FORK DES MOINES RIVER 1.8 MI E OF US 169

Prj Awd Amt: $2,053,097.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/05/18 130 Working Days

46-0033-047

December 19, 2017 10:00 A.M.

HUMBOLDTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,053,097.95 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $2,238,618.12 109.04%

3 CR120 CRAMER AND ASSOC., INC. $2,339,828.34 113.97%

4 DI360 DIXON CONSTRUCTION CO. $2,491,675.10 121.36%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,730,888.43 133.01%
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Contract ID:

Letting Date:

Start Date: 03/05/18 130 Working Days

46-0033-047

December 19, 2017 10:00 A.M.

HUMBOLDTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,101.000 CY 5.00000 5,505.00 5.50000 6,055.50 5.00000 5,505.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 50,000.00000 50,000.00 200,000.00000 200,000.00 120,000.00000 120,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

205.000 CY 40.00000 8,200.00 18.00000 3,690.00 20.00000 4,100.00

0040 2402-2721000

EXCAVATION, CLASS 21

517.000 CY 70.00000 36,190.00 70.00000 36,190.00 250.00000 129,250.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

959.000 CY 580.00000 556,220.00 450.00000 431,550.00 650.00000 623,350.00

0060 2404-7775000

REINFORCING STEEL

61,215.000 LB 0.90000 55,093.50 1.00000 61,215.00 1.25000 76,518.75

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

146,505.000 LB 0.95000 139,179.75 1.00000 146,505.00 0.80000 117,204.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,509.000 LB 3.00000 16,527.00 2.74000 15,094.66 2.50000 13,772.50

0090 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

18.000 EACH 22,500.00000 405,000.00 22,000.00000 396,000.00 20,000.00000 360,000.00

0100 2408-7800000

STRUCTURAL STEEL

6,585.000 LB 3.50000 23,047.50 3.25000 21,401.25 5.00000 32,925.00

0110 2414-6424110

CONCRETE BARRIER RAILING

782.000 LF 60.00000 46,920.00 50.00000 39,100.00 48.03000 37,559.46

0120 2501-0201057

PILES, STEEL, HP 10 X 57

5,040.000 LF 31.00000 156,240.00 35.00000 176,400.00 40.00000 201,600.00

0130 2501-6335010

PREBORED HOLES

280.000 LF 40.00000 11,200.00 35.00000 9,800.00 65.00000 18,200.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 90.00000 2,160.00 104.50000 2,508.00 95.00000 2,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,993.000 SY 5.50000 10,961.50 3.30000 6,576.90 3.00000 5,979.00

0160 2507-6800061

REVETMENT, CLASS E

1,588.000 TON 52.00000 82,576.00 41.80000 66,378.40 38.00000 60,344.00

0170 2507-8029000

EROSION STONE

175.000 TON 30.00000 5,250.00 35.20000 6,160.00 32.00000 5,600.00

0180 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 134,500.00000 134,500.00 250,000.00000 250,000.00 175,000.00000 175,000.00

$1,994,187.71$1,759,770.25 $1,899,624.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850002

CLEARING AND GRUBBING

147.000 UNIT 35.00000 5,145.00 38.50000 5,659.50 35.00000 5,145.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

2,169.000 CY 8.00000 17,352.00 8.80000 19,087.20 8.00000 17,352.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,697.000 CY 3.00000 11,091.00 3.30000 12,200.10 3.00000 11,091.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 35.00000 700.00 38.50000 770.00 35.00000 700.00

0240 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

67.000 CY 21.00000 1,407.00 23.10000 1,547.70 21.00000 1,407.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,560.000 CY 5.00000 12,800.00 5.50000 14,080.00 5.00000 12,800.00

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

23.000 TON 37.00000 851.00 40.70000 936.10 37.00000 851.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

128.400 SY 95.00000 12,198.00 110.00000 14,124.00 151.45000 19,446.18

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 475.00000 1,900.00 522.50000 2,090.00 475.00000 1,900.00

0290 2301-0690203

BRIDGE APPROACH, BR-203

545.500 SY 168.00000 91,644.00 183.70000 100,208.35 200.00000 109,100.00

0300 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,000.000 EACH 1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,165.400 SY 4.00000 8,661.60 4.06000 8,791.52 2.75000 5,954.85

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 550.00000 1,100.00 500.00000 1,000.00

0330 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,250.00000 9,000.00 1,320.00000 5,280.00 7,500.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

448.000 LF 9.00000 4,032.00 6.60000 2,956.80 10.00000 4,480.00

0350 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 15.00000 1,125.00 16.50000 1,237.50 15.00000 1,125.00

0360 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,760.00000 7,040.00 1,600.00000 6,400.00

0370 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 165.00000 660.00 150.00000 600.00

0380 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,420.00000 9,680.00 2,200.00000 8,800.00

0390 2510-6745850

REMOVAL OF PAVEMENT

771.600 SY 11.00000 8,487.60 12.10000 9,336.36 11.00000 8,487.60

0400 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 137.50000 550.00 125.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2524-6765110

REMOVAL OF TYPE A SIGN

3.000 EACH 100.00000 300.00 110.00000 330.00 100.00000 300.00

0420 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

72.000 LF 25.00000 1,800.00 27.50000 1,980.00 25.00000 1,800.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

33.000 SF 30.00000 990.00 33.00000 1,089.00 30.00000 990.00

0440 2524-9325150

INSTALL TYPE A SIGN

3.000 EACH 100.00000 300.00 110.00000 330.00 100.00000 300.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,189.000 STA 6.75000 8,025.75 7.43000 8,834.27 6.75000 8,025.75

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 15,000.00000 15,000.00 3,000.00000 3,000.00

0470 2533-4980005

MOBILIZATION

(1) LS 11,500.00000 11,500.00 25,000.00000 25,000.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2601-2634100

MULCHING

2.000 ACRE 850.00000 1,700.00 935.00000 1,870.00 850.00000 1,700.00

0490 2601-2636015

NATIVE GRASS SEEDING

1.500 ACRE 1,750.00000 2,625.00 1,925.00000 2,887.50 1,750.00000 2,625.00

0500 2602-0000020

SILT FENCE

2,416.000 LF 1.50000 3,624.00 1.65000 3,986.40 1.50000 3,624.00

0510 2602-0000030

SILT FENCE FOR DITCH CHECKS

679.000 LF 1.60000 1,086.40 1.76000 1,195.04 1.60000 1,086.40

0520 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,095.000 LF 0.05000 154.75 0.06000 185.70 0.05000 154.75

0530 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

309.000 LF 1.00000 309.00 1.10000 339.90 1.00000 309.00

0540 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 26.00000 5,200.00 28.60000 5,720.00 26.00000 5,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 3.30000 1,650.00 3.00000 1,500.00

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.50000 1,750.00 3.85000 1,925.00 3.50000 1,750.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.55000 550.00 0.50000 500.00

0580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$318,504.53$261,559.10 $303,707.94Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0600 2102-0425070

SPECIAL BACKFILL

248.800 TON

0610 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

411.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) CRAMER AND ASSOC.,
INC.

0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0620 2102-0425070

SPECIAL BACKFILL

272.500 TON 38.00000 10,355.00 23.10000 6,294.75 21.00000 5,722.50

0630 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

411.800 SY 52.00000 21,413.60 70.40000 28,990.72 52.00000 21,413.60

$27,136.10$31,768.60 $35,285.47Section Totals:

( ) indicates item is bid as Lump Sum

$2,238,618.12$2,053,097.95 $2,339,828.34

$2,053,097.95

Contract Item Totals

$2,238,618.12 2,339,828.34Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,101.000 CY 5.00000 5,505.00 8.00000 8,808.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 143,000.00000 143,000.00 200,000.00000 200,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

205.000 CY 20.00000 4,100.00 45.00000 9,225.00

0040 2402-2721000

EXCAVATION, CLASS 21

517.000 CY 200.00000 103,400.00 300.00000 155,100.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

959.000 CY 500.00000 479,500.00 725.00000 695,275.00

0060 2404-7775000

REINFORCING STEEL

61,215.000 LB 1.00000 61,215.00 0.99000 60,602.85

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

146,505.000 LB 1.00000 146,505.00 1.02000 149,435.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

5,509.000 LB 3.00000 16,527.00 2.85000 15,700.65

0090 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

18.000 EACH 21,145.00000 380,610.00 22,500.00000 405,000.00

0100 2408-7800000

STRUCTURAL STEEL

6,585.000 LB 3.00000 19,755.00 3.25000 21,401.25

0110 2414-6424110

CONCRETE BARRIER RAILING

782.000 LF 57.00000 44,574.00 55.00000 43,010.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

5,040.000 LF 35.00000 176,400.00 42.00000 211,680.00

0130 2501-6335010

PREBORED HOLES

280.000 LF 50.00000 14,000.00 45.00000 12,600.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.000 SY 100.00000 2,400.00 55.00000 1,320.00
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

December 19, 2017

46-0033-047 Primary County: HUMBOLDT

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0118; A 364'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

1,993.000 SY 3.00000 5,979.00 3.00000 5,979.00

0160 2507-6800061

REVETMENT, CLASS E

1,588.000 TON 43.00000 68,284.00 45.00000 71,460.00

0170 2507-8029000

EROSION STONE

175.000 TON 37.00000 6,475.00 42.00000 7,350.00

0180 2520-3350015

FIELD OFFICE

1.000 EACH 1,500.00000 1,500.00 7,500.00000 7,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 375,000.00000 375,000.00 250,000.00000 250,000.00

$2,054,729.00 $2,331,446.85Section Totals:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850002

CLEARING AND GRUBBING

147.000 UNIT 50.00000 7,350.00 20.00000 2,940.00

0210 2102-2625000

EMBANKMENT-IN-PLACE

2,169.000 CY 15.00000 32,535.00 16.00000 34,704.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,697.000 CY 7.00000 25,879.00 12.00000 44,364.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 35.00000 700.00 10.00000 200.00

0240 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

67.000 CY 21.00000 1,407.00 10.00000 670.00

0250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,560.000 CY 7.00000 17,920.00 10.00000 25,600.00

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

23.000 TON 37.00000 851.00 35.00000 805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

128.400 SY 125.00000 16,050.00 65.00000 8,346.00

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.000 STA 475.00000 1,900.00 300.00000 1,200.00

0290 2301-0690203

BRIDGE APPROACH, BR-203

545.500 SY 200.00000 109,100.00 185.00000 100,917.50

0300 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

12,000.000 EACH 1.00000 12,000.00 1.00000 12,000.00

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,165.400 SY 2.50000 5,413.50 2.65000 5,738.31

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 700.00000 1,400.00 550.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 7,000.00000 28,000.00 7,500.00000 30,000.00

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

448.000 LF 10.00000 4,480.00 5.00000 2,240.00

0350 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 19.75000 1,481.25

0360 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,975.00000 7,900.00

0370 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0380 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 1,975.00000 7,900.00

0390 2510-6745850

REMOVAL OF PAVEMENT

771.600 SY 17.00000 13,117.20 10.50000 8,101.80
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00

0410 2524-6765110

REMOVAL OF TYPE A SIGN

3.000 EACH 100.00000 300.00 100.00000 300.00

0420 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

72.000 LF 25.00000 1,800.00 25.00000 1,800.00

0430 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

33.000 SF 30.00000 990.00 30.00000 990.00

0440 2524-9325150

INSTALL TYPE A SIGN

3.000 EACH 100.00000 300.00 100.00000 300.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,189.000 STA 6.75000 8,025.75 6.75000 8,025.75

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,500.00000 5,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2533-4980005

MOBILIZATION

(1) LS 57,000.00000 57,000.00 35,000.00000 35,000.00

0480 2601-2634100

MULCHING

2.000 ACRE 850.00000 1,700.00 850.00000 1,700.00

0490 2601-2636015

NATIVE GRASS SEEDING

1.500 ACRE 1,750.00000 2,625.00 1,750.00000 2,625.00

0500 2602-0000020

SILT FENCE

2,416.000 LF 1.50000 3,624.00 1.50000 3,624.00

0510 2602-0000030

SILT FENCE FOR DITCH CHECKS

679.000 LF 1.60000 1,086.40 1.60000 1,086.40

0520 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,095.000 LF 0.05000 154.75 0.05000 154.75

0530 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

309.000 LF 1.00000 309.00 1.00000 309.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 26.00000 5,200.00 30.00000 6,000.00

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 3.00000 1,500.00

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.50000 1,750.00 3.50000 1,750.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00

0580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$394,767.60 $370,172.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0600 2102-0425070

SPECIAL BACKFILL

248.800 TON

0610 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

411.800 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIXON CONSTRUCTION
CO.

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0620 2102-0425070

SPECIAL BACKFILL

272.500 TON 49.00000 13,352.50 32.00000 8,720.00

0630 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

411.800 SY 70.00000 28,826.00 49.90000 20,548.82

$42,178.50 $29,268.82Section Totals:

( ) indicates item is bid as Lump Sum

$2,730,888.43$2,491,675.10

$2,491,675.10

Contract Item Totals

$2,730,888.43Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-059-6(40)--39-47 BRIDGE DECK OVERLAY

IDA

Route: U.S. 59

OVER SILVER CREEK 2.1 MILES N. OF CO. RD. D-15

Prj Awd Amt: $308,728.85

Project: WorkType:

County:

Location:

BRFN-059-6(41)--39-47 BRIDGE DECK OVERLAY

IDA

Route: U.S. 59

OVER SILVER CREEK 1.1 MILES N. OF CO. RD. D-15

Prj Awd Amt: $310,084.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

47-0596-041

December 19, 2017 10:00 A.M.

IDACall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $618,813.10 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $657,593.45 106.27%

3 CR120 CRAMER AND ASSOC., INC. $690,307.40 111.55%

4 PC015 PCIROADS, LLC $696,564.30 112.56%

5 HA760 HAWKEYE PAVING CORP. $761,768.20 123.10%
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Contract ID:

Letting Date:

Start Date: 06/18/18 80 Working Days

47-0596-041

December 19, 2017 10:00 A.M.

IDACall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1418; A 90'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGE
BRFN-059-6(40)--39-47

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

36.300 SY 350.00000 12,705.00 225.00000 8,167.50 140.00000 5,082.00

0020 2426-6772016

CONCRETE REPAIR

45.000 SF 150.00000 6,750.00 100.00000 4,500.00 140.00000 6,300.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 150.00000 13,200.00 250.00000 22,000.00 300.00000 26,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

$62,782.00$63,655.00 $59,667.50Section Totals:
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Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 1418; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (40)

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

455.000 SY 0.00000 0.00 0.00000 0.00 0.00000 0.00

$0.00$0.00 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 1418; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (40)

SECTION: Cat Alt Set: Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

455.000 SY 70.00000 31,850.00 80.00000 36,400.00 100.00000 45,500.00

$45,500.00$31,850.00 $36,400.00Section Totals:
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

144.900 TON 38.00000 5,506.20 40.00000 5,796.00 50.00000 7,245.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

102.300 CY 35.00000 3,580.50 30.00000 3,069.00 60.00000 6,138.00

0090 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

287.700 SY 90.00000 25,893.00 80.00000 23,016.00 80.00000 23,016.00

0100 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

461.600 SY 65.00000 30,004.00 80.00000 36,928.00 75.00000 34,620.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

478.300 SY 172.00000 82,267.60 200.00000 95,660.00 210.00000 100,443.00

0120 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

963.800 SY 4.50000 4,337.10 6.00000 5,782.80 4.50000 4,337.10

0130 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 2,900.00000 5,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0140 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

448.000 LF 10.15000 4,547.20 12.00000 5,376.00 10.15000 4,547.20

0150 2510-6745850

REMOVAL OF PAVEMENT

1,197.800 SY 12.00000 14,373.60 16.00000 19,164.80 15.00000 17,967.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.410 STA 75.00000 1,455.75 82.00000 1,591.62 75.00000 1,455.75

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.740 STA 115.00000 545.10 127.50000 604.35 115.00000 545.10

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

19.410 STA 45.00000 873.45 50.00000 970.50 45.00000 873.45

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 9.60000 7,440.00 10.50000 8,137.50 9.60000 7,440.00

0200 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 9,900.00000 9,900.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0220 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0240 2602-0000020

SILT FENCE

351.000 LF 1.75000 614.25 1.75000 614.25 1.75000 614.25

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

351.000 LF 1.00000 351.00 1.00000 351.00 1.00000 351.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.100 LF 1.00000 35.10 0.10000 3.51 1.00000 35.10

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 3.50000 700.00 3.50000 700.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00

$239,827.95$213,223.85 $240,765.33Section Totals:
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 1518; A 85'-O X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRFN-059-6(41)--39-47

SECTION: Cat Alt Set: Cat Alt Member:

0300 2413-0698074

DECK REPAIR, CLASS A

62.100 SY 350.00000 21,735.00 225.00000 13,972.50 140.00000 8,694.00

0310 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 150.00000 13,200.00 250.00000 22,000.00 300.00000 26,400.00

0320 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

$60,094.00$65,935.00 $55,972.50Section Totals:
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December 19, 2017

47-0596-041 Primary County: IDA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 1518; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN   (41)

SECTION: Cat Alt Set: Cat Alt Member:

0330 2413-0698066

DECK OVERLAY (CLASS O PCC)

431.000 SY 0.00000 0.00 0.00000 0.00 0.00000 0.00

$0.00$0.00 $0.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 1518; ALTERNATE 'BB' OPTION 2: CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN   (41)

SECTION: Cat Alt Set: Cat Alt Member:

0340 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

431.000 SY 70.00000 30,170.00 80.00000 34,480.00 100.00000 43,100.00

$43,100.00$30,170.00 $34,480.00Section Totals:
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December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0350 2102-0425070

SPECIAL BACKFILL

145.300 TON 38.00000 5,521.40 40.00000 5,812.00 50.00000 7,265.00

0360 2102-2713090

EXCAVATION, CLASS 13, WASTE

102.500 CY 35.00000 3,587.50 25.00000 2,562.50 60.00000 6,150.00

0370 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

290.300 SY 95.00000 27,578.50 80.00000 23,224.00 80.00000 23,224.00

0380 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

461.600 SY 65.00000 30,004.00 80.00000 36,928.00 75.00000 34,620.00

0390 2301-0690203

BRIDGE APPROACH, BR-203

476.800 SY 172.00000 82,009.60 185.00000 88,208.00 210.00000 100,128.00

0400 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

832.000 SY 4.50000 3,744.00 4.00000 3,328.00 4.50000 3,744.00

0410 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 2,900.00000 5,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0420 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

450.000 LF 10.15000 4,567.50 12.00000 5,400.00 10.15000 4,567.50

0430 2510-6745850

REMOVAL OF PAVEMENT

1,179.400 SY 12.00000 14,152.80 16.00000 18,870.40 15.00000 17,691.00

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.740 STA 75.00000 1,555.50 82.00000 1,700.68 75.00000 1,555.50

0450 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 115.00000 379.50 127.50000 420.75 115.00000 379.50

0460 2527-9263180

PAVEMENT MARKINGS REMOVED

20.740 STA 45.00000 933.30 50.00000 1,037.00 45.00000 933.30

0470 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 9.60000 7,440.00 10.50000 8,137.50 9.60000 7,440.00

0480 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 9,900.00000 9,900.00 9,000.00000 9,000.00
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Contract ID:012
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December 19, 2017

47-0596-041 Primary County: IDA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0500 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0510 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,000.00000 4,000.00

0520 2602-0000020

SILT FENCE

351.000 LF 1.75000 614.25 1.75000 614.25 1.75000 614.25

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

351.000 LF 1.00000 351.00 1.00000 351.00 1.00000 351.00

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

140.400 LF 1.00000 140.40 0.10000 14.04 1.00000 140.40

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 3.50000 700.00 3.50000 700.00
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Contract ID:012
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December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00 4.00000 800.00 4.00000 800.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.00000 400.00 1.00000 400.00

$239,003.45$213,979.25 $230,308.12Section Totals:

( ) indicates item is bid as Lump Sum

$657,593.45$618,813.10 $690,307.40

$618,813.10

Contract Item Totals

$657,593.45 690,307.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 1418; A 90'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGE
BRFN-059-6(40)--39-47

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

36.300 SY 200.00000 7,260.00 200.00000 7,260.00

0020 2426-6772016

CONCRETE REPAIR

45.000 SF 75.00000 3,375.00 170.00000 7,650.00

0030 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 265.00000 23,320.00 170.00000 14,960.00

0040 2533-4980005

MOBILIZATION

(1) LS 24,534.00000 24,534.00 30,000.00000 30,000.00

$58,489.00 $59,870.00Section Totals:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0002 DESIGN NO. 1418; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (40)

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

455.000 SY 118.45000 53,894.75 0.00000 0.00

$53,894.75 $0.00Section Totals:
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December 19, 2017

47-0596-041 Primary County: IDA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0003 DESIGN NO. 1418; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (40)

SECTION: Cat Alt Set: Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

455.000 SY 0.00000 0.00 90.00000 40,950.00

$0.00 $40,950.00Section Totals:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

144.900 TON 30.00000 4,347.00 55.00000 7,969.50

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

102.300 CY 18.00000 1,841.40 20.00000 2,046.00

0090 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

287.700 SY 75.00000 21,577.50 165.00000 47,470.50

0100 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

461.600 SY 91.00000 42,005.60 75.00000 34,620.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

478.300 SY 196.00000 93,746.80 220.00000 105,226.00

0120 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

963.800 SY 4.50000 4,337.10 5.00000 4,819.00

0130 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,151.00000 6,302.00 4,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0140 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

448.000 LF 10.15000 4,547.20 25.00000 11,200.00

0150 2510-6745850

REMOVAL OF PAVEMENT

1,197.800 SY 16.00000 19,164.80 17.00000 20,362.60

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

19.410 STA 75.00000 1,455.75 75.00000 1,455.75

0170 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

4.740 STA 115.00000 545.10 115.00000 545.10

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

19.410 STA 45.00000 873.45 45.00000 873.45

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 9.60000 7,440.00 10.00000 7,750.00

0200 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0220 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0230 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0240 2602-0000020

SILT FENCE

351.000 LF 5.00000 1,755.00 2.00000 702.00

0250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

351.000 LF 2.00000 702.00 0.10000 35.10

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.100 LF 10.00000 351.00 2.00000 70.20

0270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 2.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMS                                        BRFN-059-6(40)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 3.00000 600.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 0.10000 40.00

$236,491.70 $282,685.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0005 DESIGN NO. 1518; A 85'-O X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BRFN-059-6(41)--39-47

SECTION: Cat Alt Set: Cat Alt Member:

0300 2413-0698074

DECK REPAIR, CLASS A

62.100 SY 200.00000 12,420.00 200.00000 12,420.00

0310 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 265.00000 23,320.00 170.00000 14,960.00

0320 2533-4980005

MOBILIZATION

(1) LS 24,534.00000 24,534.00 30,000.00000 30,000.00

$60,274.00 $57,380.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0006 DESIGN NO. 1518; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN   (41)

SECTION: Cat Alt Set: Cat Alt Member:

0330 2413-0698066

DECK OVERLAY (CLASS O PCC)

431.000 SY 118.45000 51,051.95 0.00000 0.00

$51,051.95 $0.00Section Totals:

Page 23 of 28

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0007 DESIGN NO. 1518; ALTERNATE 'BB' OPTION 2: CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN   (41)

SECTION: Cat Alt Set: Cat Alt Member:

0340 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

431.000 SY 0.00000 0.00 90.00000 38,790.00

$0.00 $38,790.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0350 2102-0425070

SPECIAL BACKFILL

145.300 TON 30.00000 4,359.00 55.00000 7,991.50

0360 2102-2713090

EXCAVATION, CLASS 13, WASTE

102.500 CY 18.00000 1,845.00 20.00000 2,050.00

0370 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

290.300 SY 75.00000 21,772.50 165.00000 47,899.50

0380 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

461.600 SY 91.00000 42,005.60 75.00000 34,620.00

0390 2301-0690203

BRIDGE APPROACH, BR-203

476.800 SY 197.00000 93,929.60 220.00000 104,896.00

0400 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

832.000 SY 4.50000 3,744.00 5.00000 4,160.00

0410 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,151.00000 6,302.00 4,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0420 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

450.000 LF 10.15000 4,567.50 25.00000 11,250.00

0430 2510-6745850

REMOVAL OF PAVEMENT

1,179.400 SY 16.00000 18,870.40 17.00000 20,049.80

0440 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

20.740 STA 75.00000 1,555.50 75.00000 1,555.50

0450 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 115.00000 379.50 115.00000 379.50

0460 2527-9263180

PAVEMENT MARKINGS REMOVED

20.740 STA 45.00000 933.30 45.00000 933.30

0470 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 9.60000 7,440.00 10.00000 7,750.00

0480 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 9,000.00000 9,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0500 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0510 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0520 2602-0000020

SILT FENCE

351.000 LF 5.00000 1,755.00 2.00000 702.00

0530 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

351.000 LF 2.00000 702.00 0.10000 35.10

0540 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

140.400 LF 5.00000 702.00 2.00000 280.80

0550 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 2.00000 400.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

December 19, 2017

47-0596-041 Primary County: IDA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0008 ROADWAY ITEMS                                        BRFN-059-6(41)--39-47SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 6.00000 1,200.00 3.00000 600.00

0570 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.00000 800.00 0.10000 40.00

$236,362.90 $282,093.00Section Totals:

( ) indicates item is bid as Lump Sum

$761,768.20$696,564.30

$696,564.30

Contract Item Totals

$761,768.20Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012
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Project Information:

Project: WorkType:

County:

Location:

BROS-C048(80)--8J-48 BRIDGE REPLACEMENT - CCS

IOWA

Route: 140TH ST

ON 140TH ST, OVER HONEY CREEK, S22 T81 R12

Prj Awd Amt: $433,715.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 80 Working Days

48-C048-080

December 19, 2017 10:00 A.M.

IOWACall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $433,715.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MU181 MUSCATINE BRIDGE CO., INC. $457,078.00 105.39%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $477,184.37 110.02%

4 PE320 PETERSON CONTRACTORS INC. $499,270.65 115.11%

5 CU080 CUNNINGHAM-REIS CO. $547,854.70 126.32%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 80 Working Days

48-C048-080

December 19, 2017 10:00 A.M.

IOWACall Order:  013 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MUSCATINE BRIDGE CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 2,000.00000 1,000.00 600.00000 300.00 4,500.00000 2,250.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

450.000 CY 4.50000 2,025.00 5.00000 2,250.00 6.95000 3,127.50

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,550.000 CY 7.50000 11,625.00 8.00000 12,400.00 6.00000 9,300.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

124.000 CY 5.00000 620.00 5.00000 620.00 20.00000 2,480.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 14.75000 2,950.00 28.00000 5,600.00 25.00000 5,000.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 16,600.00000 16,600.00 19,000.00000 19,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 35.00000 2,975.00 5.00000 425.00 25.00000 2,125.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-080 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MUSCATINE BRIDGE CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 500.00000 129,000.00 535.00000 138,030.00 660.00000 170,280.00

0090 2404-7775000

REINFORCING STEEL

64,391.000 LB 0.90000 57,951.90 1.00000 64,391.00 0.75000 48,293.25

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 70.00000 16,954.00 70.00000 16,954.00 64.28000 15,568.62

0110 2501-0201042

PILES, STEEL, HP 10 X 42

2,400.000 LF 36.00000 86,400.00 33.50000 80,400.00 32.50000 78,000.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

340.000 LF 90.00000 30,600.00 99.00000 33,660.00 65.00000 22,100.00

0130 2507-3250005

ENGINEERING FABRIC

1,280.000 SY 3.75000 4,800.00 2.10000 2,688.00 2.00000 2,560.00

0140 2507-6800061

REVETMENT, CLASS E

1,250.000 TON 30.50000 38,125.00 42.00000 52,500.00 52.00000 65,000.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-080 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MUSCATINE BRIDGE CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 150.00000 300.00

0160 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00 150.00000 600.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,900.00000 2,900.00 1,450.00000 1,450.00 2,250.00000 2,250.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,850.00000 1,850.00 1,850.00000 1,850.00 1,850.00000 1,850.00

0190 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 23,500.00000 23,500.00 24,500.00000 24,500.00

0200 2602-0000020

SILT FENCE

320.000 LF 2.50000 800.00 2.00000 640.00 2.00000 640.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.50000 600.00 2.00000 480.00 2.00000 480.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-080 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) MUSCATINE BRIDGE CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 1.00000 240.00 1.00000 240.00 2.00000 480.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 3.00000 1,200.00 2.50000 1,000.00

$477,184.37$433,715.90 $457,078.00Section Totals:

( ) indicates item is bid as Lump Sum

$457,078.00$433,715.90 $477,184.37

$433,715.90

Contract Item Totals

$457,078.00 477,184.37Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:013
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 2,885.78000 1,442.89 10,000.00000 5,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

450.000 CY 13.00000 5,850.00 7.00000 3,150.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,550.000 CY 5.00000 7,750.00 6.00000 9,300.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

124.000 CY 6.50000 806.00 10.00000 1,240.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 24.00000 4,800.00 26.00000 5,200.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 62,600.00000 62,600.00 19,000.00000 19,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

85.000 CY 11.00000 935.00 50.00000 4,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

258.000 CY 603.00000 155,574.00 690.00000 178,020.00

0090 2404-7775000

REINFORCING STEEL

64,391.000 LB 0.66000 42,498.06 0.70000 45,073.70

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

242.200 LF 73.50000 17,801.70 55.00000 13,321.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

2,400.000 LF 26.67000 64,008.00 39.00000 93,600.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

340.000 LF 72.50000 24,650.00 110.00000 37,400.00

0130 2507-3250005

ENGINEERING FABRIC

1,280.000 SY 1.75000 2,240.00 3.50000 4,480.00

0140 2507-6800061

REVETMENT, CLASS E

1,250.000 TON 38.50000 48,125.00 46.00000 57,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

0160 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 150.00000 600.00 150.00000 600.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,750.00000 2,750.00 3,000.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 4,500.00000 4,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 49,400.00000 49,400.00 60,000.00000 60,000.00

0200 2602-0000020

SILT FENCE

320.000 LF 2.50000 800.00 2.50000 800.00

0210 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.50000 600.00 2.50000 600.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 1.00000 240.00 0.50000 120.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 3.50000 1,400.00

$499,270.65 $547,854.70Section Totals:

( ) indicates item is bid as Lump Sum

$547,854.70$499,270.65

$499,270.65

Contract Item Totals

$547,854.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-220-6(500)2--77-48 BRIDGE REPAIR

IOWA

Route: IOWA 220

OVER THE IOWA RIVER, 0.9 MI NORTH OF JCT. U.S. 6

Prj Awd Amt: $294,207.88

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

48-2206-500

December 19, 2017 10:00 A.M.

IOWACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $294,207.88 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $324,974.00 110.46%

3 PE320 PETERSON CONTRACTORS INC. $374,997.00 127.46%

4 CR120 CRAMER AND ASSOC., INC. $376,298.00 127.90%

5 MI919 MINTURN, INC. $383,352.00 130.30%

6 CU080 CUNNINGHAM-REIS CO. $410,997.00 139.70%

7 PC015 PCIROADS, LLC $416,460.48 141.55%
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Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

48-2206-500

December 19, 2017 10:00 A.M.

IOWACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 25 Working Days

48-2206-500

December 19, 2017 10:00 A.M.

IOWACall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0215; REPAIRS TO A 577'-6 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 41,300.00000 41,300.00 40,000.00000 40,000.00 18,670.00000 18,670.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

23.000 CY 2,042.00000 46,966.00 2,750.00000 63,250.00 1,900.00000 43,700.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,568.000 LB 3.33000 5,221.44 2.75000 4,312.00 7.50000 11,760.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

194.000 LF 194.84000 37,798.96 225.00000 43,650.00 230.00000 44,620.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

194.000 LF 35.26000 6,840.44 40.00000 7,760.00 80.00000 15,520.00

0060 2426-6772013

REPAIR BEAM ENDS

36.000 EACH 735.32000 26,471.52 1,200.00000 43,200.00 2,725.00000 98,100.00

0070 2426-6772016

CONCRETE REPAIR

276.000 SF 219.52000 60,587.52 200.00000 55,200.00 280.00000 77,280.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PETERSON
CONTRACTORS INC.

0001 DESIGN NO. 0215; REPAIRS TO A 577'-6 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 21,000.00000 21,000.00 20,000.00000 20,000.00 17,925.00000 17,925.00

$327,575.00$246,185.88 $277,372.00Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.200 STA 185.00000 1,147.00 185.00000 1,147.00 185.00000 1,147.00

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.200 STA 175.00000 1,085.00 175.00000 1,085.00 175.00000 1,085.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 7.10000 10,295.00 7.50000 10,875.00 7.10000 10,295.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 4,400.00000 4,400.00

0150 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

Page 3 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PETERSON
CONTRACTORS INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$47,422.00$48,022.00 $47,602.00Section Totals:

( ) indicates item is bid as Lump Sum

$324,974.00$294,207.88 $374,997.00

$294,207.88

Contract Item Totals

$324,974.00 374,997.00Contract Grand Totals

Contract Time Totals

Page 4 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0215; REPAIRS TO A 577'-6 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 72,000.00000 72,000.00 40,000.00000 40,000.00 60,000.00000 60,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

23.000 CY 3,000.00000 69,000.00 2,000.00000 46,000.00 4,000.00000 92,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,568.000 LB 2.00000 3,136.00 2.50000 3,920.00 4.00000 6,272.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

194.000 LF 185.00000 35,890.00 275.00000 53,350.00 315.00000 61,110.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

194.000 LF 65.00000 12,610.00 50.00000 9,700.00 70.00000 13,580.00

0060 2426-6772013

REPAIR BEAM ENDS

36.000 EACH 1,750.00000 63,000.00 2,250.00000 81,000.00 300.00000 10,800.00

0070 2426-6772016

CONCRETE REPAIR

276.000 SF 140.00000 38,640.00 235.00000 64,860.00 120.00000 33,120.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0215; REPAIRS TO A 577'-6 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 35,000.00000 35,000.00 82,000.00000 82,000.00

$358,882.00$330,276.00 $333,830.00Section Totals:

Page 6 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.200 STA 185.00000 1,147.00 185.00000 1,147.00 180.00000 1,116.00

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.200 STA 175.00000 1,085.00 175.00000 1,085.00 170.00000 1,054.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 7.10000 10,295.00 7.10000 10,295.00 7.00000 10,150.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0150 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

Page 7 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 950.00000 3,800.00

$52,115.00$46,022.00 $49,522.00Section Totals:

( ) indicates item is bid as Lump Sum

$383,352.00$376,298.00 $410,997.00

$376,298.00

Contract Item Totals

$383,352.00 410,997.00Contract Grand Totals

Contract Time Totals

Page 8 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0001 DESIGN NO. 0215; REPAIRS TO A 577'-6 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 97,548.00000 97,548.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

23.000 CY 3,280.00000 75,440.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,568.000 LB 2.00000 3,136.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

194.000 LF 130.00000 25,220.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

194.000 LF 41.42000 8,035.48

0060 2426-6772013

REPAIR BEAM ENDS

36.000 EACH 1,200.00000 43,200.00

0070 2426-6772016

CONCRETE REPAIR

276.000 SF 200.00000 55,200.00

0080 2533-4980005

MOBILIZATION

(1) LS 62,659.00000 62,659.00

Page 9 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

$370,438.48Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.200 STA 185.00000 1,147.00

0100 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00

0110 2527-9263180

PAVEMENT MARKINGS REMOVED

6.200 STA 175.00000 1,085.00

0120 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,450.000 LF 7.10000 10,295.00

0130 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,500.00000 3,500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0150 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00

Page 11 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

$46,022.00Section Totals:

( ) indicates item is bid as Lump Sum

$416,460.48

$416,460.48

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

December 19, 2017

48-2206-500 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C055(159)--5F-55 BRIDGE REPLACEMENT - CCS

KOSSUTH

Route: P-30

P-30: W. LINE 33 BURT TWP. OVER CALAMUS CREEK

Prj Awd Amt: $358,461.68

Project: WorkType:

County:

Location:

BROS-C055(160)--5F-55 BRIDGE REPLACEMENT - CCS

KOSSUTH

Route: P-30

P-30: W. LINE 33, BURT TWP. OVER CALAMUS CREEK

Prj Awd Amt: $395,968.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

55-C055-160

December 19, 2017 10:00 A.M.

KOSSUTHCall Order:  015 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MERRYMAN BRIDGE CONSTRUCTION

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ME320 MERRYMAN BRIDGE CONSTRUCTION CO. $754,430.63 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR100 GRAVES CONSTRUCTION CO., INC. $877,450.30 116.31%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

55-C055-160

December 19, 2017 10:00 A.M.

KOSSUTHCall Order:  015 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MERRYMAN BRIDGE CONSTRUCTION

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 90 X 30 CONTINUOUS CONCRETE SLAB BRIDGE  BROS-
C055(159)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

465.000 CY 16.50000 7,672.50 5.00000 2,325.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

590.000 CY 25.00000 14,750.00 20.00000 11,800.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

223.300 CY 470.00000 104,951.00 610.00000 136,213.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

53,262.000 LB 0.89000 47,403.18 1.10000 58,588.20

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

202.900 LF 70.00000 14,203.00 74.00000 15,014.60

0070 2501-0201042

PILES, STEEL, HP 10 X 42

660.000 LF 50.00000 33,000.00 35.00000 23,100.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 90 X 30 CONTINUOUS CONCRETE SLAB BRIDGE  BROS-
C055(159)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0080 2501-5658216

PILES, PRESTRESSED CONCRETE, 16 IN.
(P10L TYPE 2)

768.000 LF 72.00000 55,296.00 76.00000 58,368.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

228.000 LF 5.00000 1,140.00 6.00000 1,368.00

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,000.00000 8,000.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 250.00000 1,000.00

0120 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,966.50000 7,866.00 2,000.00000 8,000.00

0130 2507-3250005

ENGINEERING FABRIC

235.000 SY 3.00000 705.00 3.00000 705.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 90 X 30 CONTINUOUS CONCRETE SLAB BRIDGE  BROS-
C055(159)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0140 2507-6800061

REVETMENT, CLASS E

175.000 TON 65.00000 11,375.00 55.00000 9,625.00

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 250.00000 500.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,600.00000 3,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 42,000.00000 42,000.00

$358,461.68 $410,206.80Section Totals:

Page 3 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0002 ITEMS FOR A 100 X 30 CONTINUOUS CONCRETE SLAB BRIDGE BROS-
C055(160)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0180 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

590.000 CY 16.50000 9,735.00 5.00000 2,950.00

0190 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 30,000.00000 30,000.00

0200 2402-2720000

EXCAVATION, CLASS 20

785.000 CY 25.00000 19,625.00 20.00000 15,700.00

0210 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

267.600 CY 470.00000 125,772.00 610.00000 163,236.00

0220 2404-7775005

REINFORCING STEEL, EPOXY COATED

61,985.000 LB 0.87000 53,926.95 1.10000 68,183.50

0230 2414-6424124

CONCRETE OPEN RAILING, TL-4

224.500 LF 70.00000 15,715.00 74.00000 16,613.00

0240 2501-0201042

PILES, STEEL, HP 10 X 42

840.000 LF 50.00000 42,000.00 35.00000 29,400.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0002 ITEMS FOR A 100 X 30 CONTINUOUS CONCRETE SLAB BRIDGE BROS-
C055(160)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0250 2501-5658216

PILES, PRESTRESSED CONCRETE, 16 IN.
(P10L TYPE 2)

828.000 LF 70.00000 57,960.00 76.00000 62,928.00

0260 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

228.000 LF 5.00000 1,140.00 6.00000 1,368.00

0270 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,000.00000 8,000.00

0280 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 250.00000 1,000.00

0290 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,966.50000 7,866.00 2,000.00000 8,000.00

0300 2507-3250005

ENGINEERING FABRIC

305.000 SY 3.00000 915.00 3.00000 915.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MERRYMAN BRIDGE
CONSTRUCTION CO.

(2) GRAVES CONSTRUCTION
CO., INC.

0002 ITEMS FOR A 100 X 30 CONTINUOUS CONCRETE SLAB BRIDGE BROS-
C055(160)--5F-55

SECTION: Cat Alt Set: Cat Alt Member:

0310 2507-6800061

REVETMENT, CLASS E

230.000 TON 65.00000 14,950.00 55.00000 12,650.00

0320 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 250.00000 500.00

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 3,800.00000 3,800.00

0340 2533-4980005

MOBILIZATION

(1) LS 16,264.00000 16,264.00 42,000.00000 42,000.00

$395,968.95 $467,243.50Section Totals:

( ) indicates item is bid as Lump Sum

$877,450.30$754,430.63

$754,430.63

Contract Item Totals

$877,450.30Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

December 19, 2017

55-C055-160 Primary County: KOSSUTH

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-169-3(45)--39-61 BRIDGE REPAIR

MADISON

Route: U.S. 169

OVER NORTH BRANCH NORTH RIVER 5.2 MILES S. OF CO. RD. F-90

Prj Awd Amt: $373,786.95

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 40 Working Days

61-1693-045

December 19, 2017 10:00 A.M.

MADISONCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $373,786.95 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $380,239.61 101.73%

3 CR120 CRAMER AND ASSOC., INC. $449,109.42 120.15%

4 DO140 DORMARK CONSTRUCTION CO. $485,387.63 129.86%

5 PC015 PCIROADS, LLC $485,817.65 129.97%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $492,024.25 131.63%

7 MI919 MINTURN, INC. $498,880.50 133.47%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 40 Working Days

61-1693-045

December 19, 2017 10:00 A.M.

MADISONCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CU080 CUNNINGHAM-REIS CO. $535,031.25 143.14%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 40 Working Days

61-1693-045

December 19, 2017 10:00 A.M.

MADISONCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) BOULDER CONTRACTING,
LLC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; 197'-2 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00 31,000.00000 31,000.00 25,000.00000 25,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

16.000 CY 975.00000 15,600.00 2,200.00000 35,200.00 2,800.00000 44,800.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,843.000 LB 1.15000 7,869.45 1.25000 8,553.75 2.00000 13,686.00

0040 2408-7800000

STRUCTURAL STEEL

288.000 LB 10.00000 2,880.00 7.00000 2,016.00 10.00000 2,880.00

0050 2414-6424110

CONCRETE BARRIER RAILING

214.200 LF 75.00000 16,065.00 60.00000 12,852.00 65.91000 14,117.92

0060 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 80.00000 7,040.00 182.00000 16,016.00 300.00000 26,400.00

0070 2533-4980005

MOBILIZATION

(1) LS 38,300.00000 38,300.00 25,000.00000 25,000.00 38,000.00000 38,000.00

$164,883.92$122,754.45 $130,637.75Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) BOULDER CONTRACTING,
LLC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

306.000 TON 38.00000 11,628.00 30.00000 9,180.00 36.00000 11,016.00

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

131.000 CY 27.50000 3,602.50 13.00000 1,703.00 45.00000 5,895.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

376.200 CY 15.00000 5,643.00 24.00000 9,028.80 55.00000 20,691.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.800 SY 95.00000 4,636.00 85.00000 4,148.00 225.00000 10,980.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

468.000 SY 172.00000 80,496.00 181.00000 84,708.00 210.00000 98,280.00

0130 2304-0100000

DETOUR PAVEMENT

899.700 SY 68.00000 61,179.60 67.00000 60,279.90 68.33000 61,476.50

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 6.00000 1,500.00 7.00000 1,750.00 10.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) BOULDER CONTRACTING,
LLC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 17.00000 5,525.00 20.50000 6,662.50 17.00000 5,525.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,950.00000 7,800.00 1,800.00000 7,200.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 255.00000 1,020.00 250.00000 1,000.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,465.00000 9,860.00 2,400.00000 9,600.00

0190 2510-6745850

REMOVAL OF PAVEMENT

497.800 SY 33.00000 16,427.40 20.00000 9,956.00 15.00000 7,467.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.590 STA 250.00000 1,397.50 255.00000 1,425.45 250.00000 1,397.50
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) BOULDER CONTRACTING,
LLC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 122.00000 402.60 120.00000 396.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

5.590 STA 225.00000 1,257.75 229.00000 1,280.11 225.00000 1,257.75

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 8.25000 8,043.75 8.50000 8,287.50 8.25000 8,043.75

0240 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,500.00000 6,500.00 6,610.00000 6,610.00 6,500.00000 6,500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00 5,000.00000 5,000.00 4,900.00000 4,900.00

0260 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0270 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 925.00000 3,700.00 900.00000 3,600.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) BOULDER CONTRACTING,
LLC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.30000 3,300.00 3.40000 3,400.00 3.30000 3,300.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.80000 3,800.00 3.90000 3,900.00 3.80000 3,800.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.40000 400.00 0.50000 500.00 0.40000 400.00

$284,225.50$251,032.50 $249,601.86Section Totals:

( ) indicates item is bid as Lump Sum

$380,239.61$373,786.95 $449,109.42

$373,786.95

Contract Item Totals

$380,239.61 449,109.42Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) PCIROADS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; 197'-2 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 28,405.00000 28,405.00 51,000.00000 51,000.00 40,000.00000 40,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

16.000 CY 2,316.15000 37,058.40 3,879.00000 62,064.00 4,200.00000 67,200.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,843.000 LB 1.95000 13,343.85 1.85000 12,659.55 3.00000 20,529.00

0040 2408-7800000

STRUCTURAL STEEL

288.000 LB 10.80000 3,110.40 6.00000 1,728.00 15.00000 4,320.00

0050 2414-6424110

CONCRETE BARRIER RAILING

214.200 LF 65.90000 14,115.78 125.00000 26,775.00 75.00000 16,065.00

0060 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 261.00000 22,968.00 334.25000 29,414.00 250.00000 22,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 55,828.11000 55,828.11 59,839.00000 59,839.00 34,000.00000 34,000.00

$204,114.00$174,829.54 $243,479.55Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) PCIROADS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

306.000 TON 36.59000 11,196.54 29.75000 9,103.50 45.00000 13,770.00

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

131.000 CY 56.47000 7,397.57 40.00000 5,240.00 40.00000 5,240.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

376.200 CY 26.40000 9,931.68 16.00000 6,019.20 40.00000 15,048.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.800 SY 147.70000 7,207.76 93.00000 4,538.40 125.00000 6,100.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

468.000 SY 271.31000 126,973.08 158.00000 73,944.00 210.00000 98,280.00

0130 2304-0100000

DETOUR PAVEMENT

899.700 SY 67.00000 60,279.90 68.00000 61,179.60 75.00000 67,477.50

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 20.14000 5,035.00 4.00000 1,000.00 8.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) PCIROADS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 17.00000 5,525.00 20.00000 6,500.00 20.00000 6,500.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,900.00000 7,600.00 1,800.00000 7,200.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00 300.00000 1,200.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,420.00000 9,680.00 2,500.00000 10,000.00

0190 2510-6745850

REMOVAL OF PAVEMENT

497.800 SY 33.38000 16,616.56 28.00000 13,938.40 20.00000 9,956.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.590 STA 250.00000 1,397.50 250.00000 1,397.50 275.00000 1,537.25
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) PCIROADS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00 130.00000 429.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

5.590 STA 225.00000 1,257.75 225.00000 1,257.75 250.00000 1,397.50

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 8.25000 8,043.75 8.25000 8,043.75 9.00000 8,775.00

0240 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 6,500.00000 6,500.00 6,500.00000 6,500.00 7,000.00000 7,000.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00 4,900.00000 4,900.00 6,000.00000 6,000.00

0260 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0270 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 1,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DORMARK
CONSTRUCTION CO.

(5) PCIROADS, LLC (6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.30000 3,300.00 3.30000 3,300.00 3.00000 3,000.00

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.80000 3,800.00 3.80000 3,800.00 3.00000 3,000.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.40000 400.00 0.40000 400.00 1.00000 1,000.00

$287,910.25$310,558.09 $242,338.10Section Totals:

( ) indicates item is bid as Lump Sum

$485,817.65$485,387.63 $492,024.25

$485,387.63

Contract Item Totals

$485,817.65 492,024.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) CUNNINGHAM-REIS CO.

0001 DESIGN NO. 0118; 197'-2 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

16.000 CY 2,500.00000 40,000.00 3,000.00000 48,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,843.000 LB 2.00000 13,686.00 2.00000 13,686.00

0040 2408-7800000

STRUCTURAL STEEL

288.000 LB 7.00000 2,016.00 10.00000 2,880.00

0050 2414-6424110

CONCRETE BARRIER RAILING

214.200 LF 85.00000 18,207.00 70.00000 14,994.00

0060 2499-0800000

PAVING NOTCH REPLACEMENT

88.000 LF 370.00000 32,560.00 120.00000 10,560.00

0070 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 90,000.00000 90,000.00

$174,469.00 $205,120.00Section Totals:
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

306.000 TON 36.00000 11,016.00 32.00000 9,792.00

0090 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

131.000 CY 46.00000 6,026.00 30.00000 3,930.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

376.200 CY 35.00000 13,167.00 25.00000 9,405.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

48.800 SY 200.00000 9,760.00 200.00000 9,760.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

468.000 SY 225.00000 105,300.00 250.00000 117,000.00

0130 2304-0100000

DETOUR PAVEMENT

899.700 SY 95.00000 85,471.50 110.00000 98,967.00

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 3.00000 750.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

325.000 LF 17.00000 5,525.00 19.00000 6,175.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0180 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00

0190 2510-6745850

REMOVAL OF PAVEMENT

497.800 SY 45.00000 22,401.00 20.00000 9,956.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.590 STA 250.00000 1,397.50 250.00000 1,397.50

0210 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00

Page 13 of 15

Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

5.590 STA 225.00000 1,257.75 225.00000 1,257.75

0230 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

975.000 LF 8.25000 8,043.75 9.00000 8,775.00

0240 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 6,500.00000 6,500.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00

0260 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0270 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.30000 3,300.00 3.30000 3,300.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MINTURN, INC. (8) CUNNINGHAM-REIS CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.80000 3,800.00 3.90000 3,900.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.40000 400.00 0.25000 250.00

$324,411.50 $329,911.25Section Totals:

( ) indicates item is bid as Lump Sum

$535,031.25$498,880.50

$498,880.50

Contract Item Totals

$535,031.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

December 19, 2017

61-1693-045 Primary County: MADISON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-063-5(503)68--77-62 DECK JOINT REPAIR

MAHASKA

Route: U.S. 63

SOUTH SKUNK RIVER 4.2 MI N OF IOWA 92

Prj Awd Amt: $320,410.40

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/03/18 40 Working Days

62-0635-503

December 19, 2017 10:00 A.M.

MAHASKACall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $320,410.40 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $363,193.00 113.35%

3 MI919 MINTURN, INC. $369,113.50 115.20%

4 CR120 CRAMER AND ASSOC., INC. $371,015.50 115.79%

5 DO140 DORMARK CONSTRUCTION CO. $379,719.94 118.51%

6 HA760 HAWKEYE PAVING CORP. $403,872.50 126.05%

7 PC015 PCIROADS, LLC $481,037.40 150.13%
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Contract ID:

Letting Date:

Start Date: 09/03/18 40 Working Days

62-0635-503

December 19, 2017 10:00 A.M.

MAHASKACall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/03/18 40 Working Days

62-0635-503

December 19, 2017 10:00 A.M.

MAHASKACall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 7,300.00000 7,300.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 42,184.83000 42,184.83 40,000.00000 40,000.00 30,000.00000 30,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.200 CY 1,269.35000 30,718.27 2,750.00000 66,550.00 2,400.00000 58,080.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,470.000 LB 3.21000 7,928.70 2.75000 6,792.50 2.50000 6,175.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

186.600 LF 186.32000 34,767.31 210.00000 39,186.00 275.00000 51,315.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

186.600 LF 34.00000 6,344.40 40.00000 7,464.00 30.00000 5,598.00

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

42.000 EACH 432.76000 18,175.92 750.00000 31,500.00 150.00000 6,300.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 27,650.00000 27,650.00 34,000.00000 34,000.00

0090 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 10,630.00000 10,630.00 4,000.00000 4,000.00 6,000.00000 6,000.00

$222,468.00$180,049.43 $233,142.50Section Totals:

Page 2 of 15

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

97.600 SY 172.45000 16,831.12 115.00000 11,224.00 75.00000 7,320.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

201.400 SY 213.44000 42,986.82 215.00000 43,301.00 250.00000 50,350.00

0120 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,300.00000 9,200.00 3,500.00000 14,000.00 4,000.00000 16,000.00

0130 2510-6745850

REMOVAL OF PAVEMENT

284.400 SY 20.03000 5,696.53 20.00000 5,688.00 35.00000 9,954.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 1.00000 1.00 100.00000 100.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.700 STA 150.00000 855.00 150.00000 855.00 150.00000 855.00

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 140.00000 462.00 140.00000 462.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 185.00000 1,054.50 185.00000 1,054.50 185.00000 1,054.50

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 9.60000 12,000.00 9.60000 12,000.00 9.60000 12,000.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 7,500.00000 7,500.00 10,000.00000 10,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00 9,000.00000 9,000.00

0210 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 950.00000 3,800.00 950.00000 3,800.00 1,000.00000 4,000.00

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

150.000 LF 30.50000 4,575.00 0.10000 15.00 7.00000 1,050.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 0.30000 60.00 4.00000 800.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 7.00000 1,400.00 0.40000 80.00 5.00000 1,000.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 5.00000 1,000.00 0.05000 10.00 1.00000 200.00

$146,645.50$140,360.97 $130,050.50Section Totals:

( ) indicates item is bid as Lump Sum

$363,193.00$320,410.40 $369,113.50

$320,410.40

Contract Item Totals

$363,193.00 369,113.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 6,500.00000 6,500.00 6,550.00000 6,550.00 5,000.00000 5,000.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 35,835.68000 35,835.68 43,000.00000 43,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.200 CY 2,700.00000 65,340.00 2,045.40000 49,498.68 1,600.00000 38,720.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,470.000 LB 2.00000 4,940.00 2.30000 5,681.00 2.00000 4,940.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

186.600 LF 175.00000 32,655.00 293.10000 54,692.46 230.00000 42,918.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

186.600 LF 65.00000 12,129.00 32.90000 6,139.14 50.00000 9,330.00

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

42.000 EACH 500.00000 21,000.00 704.42000 29,585.64 700.00000 29,400.00

Page 6 of 15

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 18,615.00000 18,615.00 40,000.00000 40,000.00

0090 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 8,000.00000 8,000.00 6,066.00000 6,066.00 17,000.00000 17,000.00

$230,308.00$227,564.00 $212,663.60Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

97.600 SY 120.00000 11,712.00 117.10000 11,428.96 180.00000 17,568.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

201.400 SY 220.00000 44,308.00 297.10000 59,835.94 260.00000 52,364.00

0120 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 1,500.00000 6,000.00 5,044.72000 20,178.88 4,500.00000 18,000.00

0130 2510-6745850

REMOVAL OF PAVEMENT

284.400 SY 25.00000 7,110.00 34.90000 9,925.56 25.00000 7,110.00

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,500.00000 3,500.00 3,000.00000 3,000.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.700 STA 150.00000 855.00 315.00000 1,795.50 320.00000 1,824.00

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 120.00000 396.00 120.00000 396.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 185.00000 1,054.50 225.00000 1,282.50 225.00000 1,282.50

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 9.60000 12,000.00 9.50000 11,875.00 10.00000 12,500.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0210 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 950.00000 3,800.00 900.00000 3,600.00 1,000.00000 4,000.00

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

150.000 LF 115.00000 17,250.00 48.92000 7,338.00 40.00000 6,000.00

Page 9 of 15

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) DORMARK
CONSTRUCTION CO.

(6) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 4.50000 900.00 2.00000 400.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 5.50000 1,100.00 3.00000 600.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 2.00000 400.00 0.10000 20.00

$173,564.50$143,451.50 $167,056.34Section Totals:

( ) indicates item is bid as Lump Sum

$379,719.94$371,015.50 $403,872.50

$371,015.50

Contract Item Totals

$379,719.94 403,872.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 23,000.00000 23,000.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 90,350.00000 90,350.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

24.200 CY 3,257.00000 78,819.40

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

2,470.000 LB 1.80000 4,446.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

186.600 LF 120.00000 22,392.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

186.600 LF 43.50000 8,117.10

0070 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

42.000 EACH 390.60000 16,405.20
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0001 DESIGN NO. 0118, A 462'-6 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 55,115.00000 55,115.00

0090 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 6,050.00000 6,050.00

$304,694.70Section Totals:
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Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0100 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

97.600 SY 205.00000 20,008.00

0110 2301-0690203

BRIDGE APPROACH, BR-203

201.400 SY 290.00000 58,406.00

0120 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,200.00000 12,800.00

0130 2510-6745850

REMOVAL OF PAVEMENT

284.400 SY 38.00000 10,807.20

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.700 STA 150.00000 855.00

0160 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00
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Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

5.700 STA 185.00000 1,054.50

0180 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 9.60000 12,000.00

0190 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 7,500.00000 7,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0210 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00

0220 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 950.00000 3,800.00

0230 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

150.000 LF 115.00000 17,250.00
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Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

December 19, 2017

62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00

0250 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00

$176,342.70Section Totals:

( ) indicates item is bid as Lump Sum

$481,037.40

$481,037.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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62-0635-503 Primary County: MAHASKA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRF-034-1(96)--38-65 RCB CULVERT REPLACEMENT - SINGLE BOX

MILLS

Route: U.S. 34

WABASH TRACE NATURE TRAIL 1.1 MI W OF CO RD L63

Prj Awd Amt: $2,232,463.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

65-0341-096

December 19, 2017 10:00 A.M.

MILLSCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JENSEN CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JE200 JENSEN CONSTRUCTION CO. $2,232,463.97 100.00%

2 PE320 PETERSON CONTRACTORS INC. $2,297,035.00 102.89%

3 GU100 GUS CONSTRUCTION CO., INC. $2,564,400.13 114.87%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

65-0341-096

December 19, 2017 10:00 A.M.

MILLSCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JENSEN CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0001 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0010 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

275.000 CY 25.00000 6,875.00 26.00000 7,150.00

0030 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

649.700 CY 550.00000 357,335.00 490.00000 318,353.00

0040 2404-7775000

REINFORCING STEEL

123,351.000 LB 1.20000 148,021.20 1.20000 148,021.20

0050 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

245.200 LF 48.00000 11,769.60 52.42000 12,853.38

0060 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 365,000.00000 365,000.00

0070 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

174.000 SY 29.50000 5,133.00 31.10000 5,411.40

$886,788.98$704,133.80Section Totals:

Page 1 of 11

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0080 2102-0425071

SPECIAL BACKFILL

42.600 CY 70.00000 2,982.00

0090 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 21,000.00000 21,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

275.000 CY 8.50000 2,337.50

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

296.900 CY 445.00000 132,120.50

0120 2404-7775000

REINFORCING STEEL

56,739.000 LB 1.00000 56,739.00

0130 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

520.000 SY 28.00000 14,560.00

0140 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

243.200 LF 48.00000 11,673.60

Page 2 of 11

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 109,000.00000 109,000.00

0160 2599-9999009

('LINEAR FEET' ITEM) PRECAST CONCRETE
BOX CULVERT 15' X 15'

118.000 LF 2,100.00000 247,800.00

0170 2599-9999018

('SQUARE YARDS' ITEM) ANTI-GRAFFITI
COATING

174.000 SY 29.50000 5,133.00

$603,345.60Section Totals:

Page 3 of 11

Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 1,500.00000 3,750.00 7,000.00000 17,500.00 8,000.00000 20,000.00

0190 2102-0425071

SPECIAL BACKFILL

166.000 CY 50.00000 8,300.00 114.00000 18,924.00 50.00000 8,300.00

0200 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

11,565.000 CY 9.75000 112,758.75 11.00000 127,215.00 13.50000 156,127.50

0210 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 40.00000 400.00 100.00000 1,000.00

0220 2102-2713090

EXCAVATION, CLASS 13, WASTE

196.000 CY 10.00000 1,960.00 15.00000 2,940.00 13.50000 2,646.00

0230 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,257.000 CY 9.00000 11,313.00 17.00000 21,369.00 30.00000 37,710.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,724.000 CY 3.75000 6,465.00 6.75000 11,637.00 6.50000 11,206.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

11,565.000 CY 0.50000 5,782.50 1.35000 15,612.75 0.50000 5,782.50

0260 2121-7425010

GRANULAR SHOULDERS, TYPE A

223.000 TON 30.00000 6,690.00 75.00000 16,725.00 30.00000 6,690.00

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.100 STA 175.00000 1,592.50 185.00000 1,683.50 450.00000 4,095.00

0280 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 5,000.00000 500.00 1,000.00000 100.00 5,000.00000 500.00

0290 2213-8201045

BASE WIDENING, 4.5 IN. HOT MIX ASPHALT
MIXTURE

340.400 SY 43.44000 14,786.98 63.00000 21,445.20 43.44000 14,786.98

0300 2214-5145150

PAVEMENT SCARIFICATION

576.200 SY 22.08000 12,722.50 28.00000 16,133.60 22.08000 12,722.50

0310 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

102.420 TON 161.76000 16,567.46 220.00000 22,532.40 161.76000 16,567.46
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

184.040 TON 161.76000 29,770.31 270.00000 49,690.80 161.76000 29,770.31

0330 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

17.190 TON 475.00000 8,165.25 950.00000 16,330.50 475.00000 8,165.25

0340 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

30.000 LF 35.00000 1,050.00 22.00000 660.00 35.00000 1,050.00

0350 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

708.000 LF 20.00000 14,160.00 10.00000 7,080.00 6.00000 4,248.00

0360 2502-8221305

SUBDRAIN OUTLET, DR-305

6.000 EACH 250.00000 1,500.00 350.00000 2,100.00 400.00000 2,400.00

0370 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 250.00000 250.00 850.00000 850.00 800.00000 800.00

0380 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

770.000 LF 6.00000 4,620.00 5.00000 3,850.00 12.00000 9,240.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2506-4984000

FLOWABLE MORTAR

270.800 CY 227.00000 61,471.60 200.00000 54,160.00 160.00000 43,328.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,600.00000 6,600.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

44.610 STA 35.00000 1,561.35 35.00000 1,561.35 50.00000 2,230.50

0420 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

46.200 STA 150.00000 6,930.00 150.00000 6,930.00 110.00000 5,082.00

0430 2527-9263180

PAVEMENT MARKINGS REMOVED

55.440 STA 35.00000 1,940.40 35.00000 1,940.40 35.00000 1,940.40

0440 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 7,000.00000 14,000.00 7,000.00000 14,000.00 9,500.00000 19,000.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 16,000.00000 16,000.00 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0470 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

10.600 STA 200.00000 2,120.00 855.00000 9,063.00 290.00000 3,074.00

0480 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

11.500 GAL 500.00000 5,750.00 1.00000 11.50 400.00000 4,600.00

0490 2599-9999003

('CUBIC YARDS' ITEM) EXPANDED
POLYSTYRENE FIL

9,944.000 CY 105.78000 1,051,876.32 108.00000 1,073,952.00 115.00000 1,143,560.00

0500 2599-9999018

('SQUARE YARDS' ITEM) GEOMEMBRANE
OVER EXPANDED POLYSTYRENE FILL

1,985.000 SY 32.50000 64,512.50 50.09000 99,428.65 25.00000 49,625.00

0510 2601-2634100

MULCHING

2.500 ACRE 850.00000 2,125.00 850.00000 2,125.00 850.00000 2,125.00

0520 2601-2636015

NATIVE GRASS SEEDING

2.200 ACRE 1,550.00000 3,410.00 1,550.00000 3,410.00 1,550.00000 3,410.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 275.00000 687.50 275.00000 687.50 275.00000 687.50

0540 2602-0000020

SILT FENCE

1,325.000 LF 1.50000 1,987.50 1.50000 1,987.50 1.50000 1,987.50

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

225.000 LF 1.60000 360.00 1.60000 360.00 1.60000 360.00

0560 2602-0000050

SILT BASINS

18.000 EACH 300.00000 5,400.00 350.00000 6,300.00 300.00000 5,400.00

0570 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

887.500 LF 0.10000 88.75 0.10000 88.75 0.10000 88.75

0580 2602-0000080

REMOVAL OF SILT BASINS

18.000 EACH 300.00000 5,400.00 250.00000 4,500.00 300.00000 5,400.00

0590 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

155.000 LF 1.00000 155.00 1.00000 155.00 1.00000 155.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JENSEN CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 3.25000 3,250.00 3.25000 3,250.00

0610 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 4.00000 4,000.00

0620 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.50000 1,000.00 0.50000 1,000.00

0630 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0640 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,677,611.15$1,528,330.17 $1,693,689.40Section Totals:

( ) indicates item is bid as Lump Sum

$2,297,035.00$2,232,463.97 $2,564,400.13

$2,232,463.97

Contract Item Totals

$2,297,035.00 2,564,400.13Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS
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( ) indicates item is bid as Lump Sum

2,564,400.13
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

December 19, 2017

65-0341-096 Primary County: MILLS

01/22/2018 2:56:55 PM
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Project Information:

Project: WorkType:

County:

Location:

BRS-C068(36)--60-68 BRIDGE REPLACEMENT - CCS

MONROE

Route: S65

ON S65, 515TH AVE, OVER WHITES CREEK, FROM 505TH TRAIL NORTH  APPROX 1.25 MILES TO SAID BRIDGE, AT SE S8
T72 R19

Prj Awd Amt: $779,467.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 80 Working Days

68-C068-036

December 19, 2017 10:00 A.M.

MONROECall Order:  019 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $779,467.11 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $788,894.95 101.21%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $799,046.15 102.51%

4 CU080 CUNNINGHAM-REIS CO. $943,449.35 121.04%
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Contract ID:

Letting Date:

Start Date: 07/09/18 80 Working Days

68-C068-036

December 19, 2017 10:00 A.M.

MONROECall Order:  019 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 7,000.00000 2,100.00 6,500.00000 1,950.00 6,500.00000 1,950.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 10.00000 2,800.00 9.00000 2,520.00 9.00000 2,520.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,290.000 CY 9.50000 12,255.00 8.75000 11,287.50 8.75000 11,287.50

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

615.000 CY 6.25000 3,843.75 6.00000 3,690.00 6.00000 3,690.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

48.000 TON 40.00000 1,920.00 36.00000 1,728.00 36.00000 1,728.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 1,500.00000 3,000.00 1,500.00000 3,000.00 1,500.00000 3,000.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

426.000 SY 155.00000 66,030.00 130.00000 55,380.00 165.00000 70,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

90.000 TON 27.00000 2,430.00 26.00000 2,340.00 26.00000 2,340.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 32,000.00000 32,000.00 14,000.00000 14,000.00 48,000.00000 48,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

125.000 CY 30.00000 3,750.00 100.00000 12,500.00 25.00000 3,125.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

420.000 CY 620.00000 260,400.00 625.00000 262,500.00 550.00000 231,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

96,028.000 LB 0.87000 83,544.36 1.00000 96,028.00 1.00000 96,028.00

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.900 LF 70.00000 22,603.00 70.00000 22,603.00 78.00000 25,186.20

0140 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

58.000 LF 45.00000 2,610.00 45.00000 2,610.00 45.00000 2,610.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

875.000 LF 34.00000 29,750.00 40.00000 35,000.00 40.00000 35,000.00

0160 2501-0201253

PILES, STEEL, HP 12 X 53

1,485.000 LF 38.00000 56,430.00 45.00000 66,825.00 44.00000 65,340.00

0170 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

484.000 LF 110.00000 53,240.00 110.00000 53,240.00 78.00000 37,752.00

0180 2501-6335010

PREBORED HOLES

140.000 LF 45.00000 6,300.00 50.00000 7,000.00 75.00000 10,500.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

352.000 LF 8.00000 2,816.00 2.00000 704.00 5.00000 1,760.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00 1,800.00000 7,200.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,350.00000 9,400.00

0230 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 2.50000 3,750.00 3.00000 4,500.00 2.00000 3,000.00

0240 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 50.00000 50,000.00 45.00000 45,000.00 47.50000 47,500.00

0250 2510-6745850

REMOVAL OF PAVEMENT

434.000 SY 11.00000 4,774.00 10.00000 4,340.00 10.00000 4,340.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 160.00000 320.00 125.00000 250.00 125.00000 250.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 3,000.00000 3,000.00 6,450.00000 6,450.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.770 STA 200.00000 1,354.00 185.00000 1,252.45 185.00000 1,252.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 2,950.00000 2,950.00 2,950.00000 2,950.00

0300 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 48,500.00000 48,500.00 55,000.00000 55,000.00

0310 2601-2634100

MULCHING

2.200 ACRE 700.00000 1,540.00 700.00000 1,540.00 700.00000 1,540.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,200.00000 1,320.00 1,200.00000 1,320.00 1,200.00000 1,320.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 900.00000 990.00 900.00000 990.00 900.00000 990.00

0340 2602-0000020

SILT FENCE

195.000 LF 3.00000 585.00 3.00000 585.00 3.00000 585.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

96.000 LF 5.00000 480.00 5.00000 480.00 5.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

291.000 LF 2.00000 582.00 2.00000 582.00 2.00000 582.00

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

320.000 LF 2.50000 800.00 2.50000 800.00 2.50000 800.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$799,046.15$779,467.11 $788,894.95Section Totals:

( ) indicates item is bid as Lump Sum

$788,894.95$779,467.11 $799,046.15

$779,467.11

Contract Item Totals

$788,894.95 799,046.15Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

December 19, 2017

68-C068-036 Primary County: MONROE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 8,000.00000 2,400.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 6.00000 1,680.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,290.000 CY 5.00000 6,450.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

615.000 CY 6.00000 3,690.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

48.000 TON 32.00000 1,536.00

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 700.00000 1,400.00

0070 2301-0690210

BRIDGE APPROACH, TWO LANE

426.000 SY 270.00000 115,020.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

90.000 TON 32.00000 2,880.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

125.000 CY 60.00000 7,500.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

420.000 CY 700.00000 294,000.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

96,028.000 LB 0.80000 76,822.40

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.900 LF 70.00000 22,603.00

0140 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

58.000 LF 55.00000 3,190.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

875.000 LF 36.00000 31,500.00

0160 2501-0201253

PILES, STEEL, HP 12 X 53

1,485.000 LF 45.00000 66,825.00

0170 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

484.000 LF 150.00000 72,600.00

0180 2501-6335010

PREBORED HOLES

140.000 LF 60.00000 8,400.00

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

352.000 LF 10.00000 3,520.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,100.00000 8,400.00

0230 2507-3250005

ENGINEERING FABRIC

1,500.000 SY 3.50000 5,250.00

0240 2507-6800061

REVETMENT, CLASS E

1,000.000 TON 51.25000 51,250.00

0250 2510-6745850

REMOVAL OF PAVEMENT

434.000 SY 20.00000 8,680.00

0260 2518-6910000

SAFETY CLOSURE

2.000 EACH 130.00000 260.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6.770 STA 185.00000 1,252.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0300 2533-4980005

MOBILIZATION

(1) LS 94,000.00000 94,000.00

0310 2601-2634100

MULCHING

2.200 ACRE 700.00000 1,540.00

0320 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 1,800.00000 1,980.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 800.00000 880.00

0340 2602-0000020

SILT FENCE

195.000 LF 5.00000 975.00

0350 2602-0000030

SILT FENCE FOR DITCH CHECKS

96.000 LF 7.50000 720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS CO.

0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

291.000 LF 0.50000 145.50

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

320.000 LF 5.00000 1,600.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$943,449.35Section Totals:

( ) indicates item is bid as Lump Sum

$943,449.35

$943,449.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-010-2(30)--39-71 BRIDGE DECK OVERLAY

OBRIEN

Route: IOWA 10

MILL CREEK 2.5 MILES W OF W JCT US 59

Prj Awd Amt: $386,294.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

71-0102-030

December 19, 2017 10:00 A.M.

OBRIENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $386,294.15 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $441,235.18 114.22%

3 CR120 CRAMER AND ASSOC., INC. $473,662.45 122.62%

4 PC015 PCIROADS, LLC $477,341.85 123.57%

5 HA760 HAWKEYE PAVING CORP. $502,358.92 130.05%
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Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

71-0102-030

December 19, 2017 10:00 A.M.

OBRIENCall Order:  020 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 0118; FOR A 143'-0 X 44'-0 PRETENSIONED  PRESTRESSED
CONC. BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

109.400 SY 350.00000 38,290.00 200.00000 21,880.00 150.00000 16,410.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

92.000 LF 150.00000 13,800.00 250.00000 23,000.00 330.00000 30,360.00

0030 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 40,000.00000 40,000.00 42,000.00000 42,000.00

0040 2599-9999010

('LUMP SUM' ITEM) TIMBER PLANK
PROTECTIVE SYSTEM

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

$96,270.00$102,090.00 $89,880.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

715.000 SY 0.00000 0.00 0.00000 0.00 0.00000 0.00

$0.00$0.00 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0003 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

715.000 SY 70.00000 50,050.00 90.00000 64,350.00 110.00000 78,650.00

$78,650.00$50,050.00 $64,350.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

84.600 TON 38.00000 3,214.80 40.00000 3,384.00 50.00000 4,230.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

117.700 CY 35.00000 4,119.50 35.00000 4,119.50 40.00000 4,708.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

150.900 CY 20.00000 3,018.00 30.00000 4,527.00 60.00000 9,054.00

0100 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.200 CY 35.00000 1,372.00 60.00000 2,352.00 50.00000 1,960.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

100.200 SY 95.00000 9,519.00 90.00000 9,018.00 140.00000 14,028.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

536.500 SY 45.00000 24,142.50 90.00000 48,285.00 85.00000 45,602.50

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.800 STA 450.00000 2,160.00 300.00000 1,440.00 400.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

319.900 SY 168.00000 53,743.20 200.00000 63,980.00 220.00000 70,378.00

0150 2301-0690203

BRIDGE APPROACH, BR-203

239.900 SY 168.00000 40,303.20 200.00000 47,980.00 225.00000 53,977.50

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,173.300 SY 3.50000 4,106.55 6.75000 7,919.78 3.50000 4,106.55

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 3,500.00000 7,000.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

226.700 LF 4.00000 906.80 8.00000 1,813.60 20.00000 4,534.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 20.75000 2,075.00 23.00000 2,300.00 20.75000 2,075.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,075.00000 8,300.00 2,250.00000 9,000.00 2,075.00000 8,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 220.00000 880.00 200.00000 800.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,075.00000 8,300.00 2,250.00000 9,000.00 2,075.00000 8,300.00

0230 2510-6745850

REMOVAL OF PAVEMENT

771.800 SY 12.00000 9,261.60 17.50000 13,506.50 15.00000 11,577.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.440 STA 90.00000 2,019.60 90.00000 2,019.60 90.00000 2,019.60

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00 120.00000 396.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

22.440 STA 80.00000 1,795.20 80.00000 1,795.20 80.00000 1,795.20

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,000.000 LF 10.00000 10,000.00 10.00000 10,000.00 10.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 13,400.00000 13,400.00 10,000.00000 10,000.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0300 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 1,100.00000 4,400.00

0320 2602-0000020

SILT FENCE

820.200 LF 4.00000 3,280.80 3.00000 2,460.60 2.00000 1,640.40

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

820.200 LF 2.00000 1,640.40 1.00000 820.20 1.00000 820.20

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

82.000 LF 10.00000 820.00 0.10000 8.20 0.25000 20.50
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Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2017

71-0102-030 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) CRAMER AND ASSOC.,
INC.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 5.00000 2,000.00 1.00000 400.00 5.50000 2,200.00

0360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 6.00000 2,400.00 1.00000 400.00 6.50000 2,600.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 1.20000 960.00 0.50000 400.00 1.00000 800.00

$298,742.45$234,154.15 $287,005.18Section Totals:

( ) indicates item is bid as Lump Sum

$441,235.18$386,294.15 $473,662.45

$386,294.15

Contract Item Totals

$441,235.18 473,662.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118; FOR A 143'-0 X 44'-0 PRETENSIONED  PRESTRESSED
CONC. BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2413-0698074

DECK REPAIR, CLASS A

109.400 SY 225.00000 24,615.00 200.00000 21,880.00

0020 2499-0800000

PAVING NOTCH REPLACEMENT

92.000 LF 319.75000 29,417.00 170.00000 15,640.00

0030 2533-4980005

MOBILIZATION

(1) LS 49,393.72000 49,393.72 75,000.00000 75,000.00

0040 2599-9999010

('LUMP SUM' ITEM) TIMBER PLANK
PROTECTIVE SYSTEM

(1) LS 15,100.00000 15,100.00 20,000.00000 20,000.00

$118,525.72 $132,520.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0050 2413-0698066

DECK OVERLAY (CLASS O PCC)

715.000 SY 126.26000 90,275.90 0.00000 0.00

$90,275.90 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0118; ALTERNATE 'AA' OPTION 2: CLASS HPC-0 PCC BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0060 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

715.000 SY 0.00000 0.00 95.00000 67,925.00

$0.00 $67,925.00Section Totals:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

84.600 TON 32.00000 2,707.20 55.00000 4,653.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

117.700 CY 28.00000 3,295.60 20.00000 2,354.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

150.900 CY 20.00000 3,018.00 20.00000 3,018.00

0100 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.200 CY 45.00000 1,764.00 20.00000 784.00

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

100.200 SY 120.00000 12,024.00 175.00000 17,535.00

0120 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

536.500 SY 81.31000 43,622.82 80.00000 42,920.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.800 STA 500.00000 2,400.00 400.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

319.900 SY 169.00000 54,063.10 210.00000 67,179.00

0150 2301-0690203

BRIDGE APPROACH, BR-203

239.900 SY 179.00000 42,942.10 225.00000 53,977.50

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,173.300 SY 5.79000 6,793.41 4.00000 4,693.20

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,400.00000 6,800.00 4,200.00000 8,400.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

226.700 LF 20.00000 4,534.00 10.00000 2,267.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 20.75000 2,075.00 21.00000 2,100.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,075.00000 8,300.00 2,100.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,075.00000 8,300.00 2,100.00000 8,400.00

0230 2510-6745850

REMOVAL OF PAVEMENT

771.800 SY 24.50000 18,909.10 20.00000 15,436.00

0240 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

22.440 STA 90.00000 2,019.60 90.00000 2,019.60

0250 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 120.00000 396.00 120.00000 396.00

0260 2527-9263180

PAVEMENT MARKINGS REMOVED

22.440 STA 80.00000 1,795.20 80.00000 1,795.20

0270 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,000.000 LF 10.00000 10,000.00 10.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 10,000.00000 10,000.00 10,000.00000 10,000.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00

0300 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0310 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00

0320 2602-0000020

SILT FENCE

820.200 LF 2.00000 1,640.40 2.00000 1,640.40

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

820.200 LF 1.00000 820.20 0.10000 82.02

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

82.000 LF 0.25000 20.50 2.00000 164.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 5.50000 2,200.00 2.00000 800.00

0360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 6.50000 2,600.00 3.00000 1,200.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 1.00000 800.00 0.10000 80.00

$268,540.23 $301,913.92Section Totals:

( ) indicates item is bid as Lump Sum

$502,358.92$477,341.85

$477,341.85

Contract Item Totals

$502,358.92Contract Grand Totals

Contract Time Totals

Page 16 of 16

Call Order:

Letting Date:

Contract ID:020

Tabulation of Construction and Material Bids

December 19, 2017

71-0102-030 Primary County: OBRIEN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(429)47--0E-78 BRIDGE REPAIR

POTTAWATTAMIE

Route: I-80

OVER E. BRANCH W. NISHNABOTNA RIVER 1.2 MILES E. OF US 59    (EBL)

Prj Awd Amt: $689,932.58

Project: WorkType:

County:

Location:

IMN-080-1(430)47--0E-78 BRIDGE REPAIR

POTTAWATTAMIE

Route: I-80

OVER E. BRANCH W. NISHNABOTNA RIVER 1.2 MILES E. OF US 59    (WBL)

Prj Awd Amt: $704,856.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 55 Working Days

78-0801-430

December 19, 2017 10:00 A.M.

POTTAWATTAMIECall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $1,394,789.28 100.00%

2 PC015 PCIROADS, LLC $1,495,236.90 107.20%

3 IO127 IOWA CIVIL CONTRACTING, INC. $1,504,784.21 107.89%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,537,096.02 110.20%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,782,981.89 127.83%

6 JE200 JENSEN CONSTRUCTION CO. $1,966,673.55 141.00%
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Contract ID:

Letting Date:

Start Date: 08/13/18 55 Working Days

78-0801-430

December 19, 2017 10:00 A.M.

POTTAWATTAMIECall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0001 DESIGN NO. 0818; REPAIR TO A  240'-0 X 39'-0 CONTINUOUS  WELDED
GIRDER BRIDGE IMN-080-1(429)47--0E-78

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 123,529.00000 123,529.00 108,000.00000 108,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

50.400 CY 2,400.00000 120,960.00 1,675.00000 84,420.00 2,000.00000 100,800.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

24,863.000 LB 1.60000 39,780.80 1.80000 44,753.40 1.39000 34,559.57

0040 2414-6424110

CONCRETE BARRIER RAILING

512.000 LF 55.00000 28,160.00 88.12000 45,117.44 103.30000 52,889.60

0050 2426-6772016

CONCRETE REPAIR

10.000 SF 150.00000 1,500.00 200.00000 2,000.00 238.05000 2,380.50

0060 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

1,379.000 SF 40.00000 55,160.00 43.00000 59,297.00 44.00000 60,676.00

0070 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 58,761.00000 58,761.00 42,000.00000 42,000.00

$401,305.67$377,560.80 $417,877.84Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2017

78-0801-430 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

910.600 TON 46.00000 41,887.60 46.00000 41,887.60 46.00000 41,887.60

0090 2102-2625000

EMBANKMENT-IN-PLACE

131.700 CY 35.00000 4,609.50 18.00000 2,370.60 30.00000 3,951.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

700.200 CY 35.00000 24,507.00 35.00000 24,507.00 35.00000 24,507.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.800 CY 50.00000 1,990.00 75.00000 2,985.00 40.00000 1,592.00

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

81.100 SY 135.00000 10,948.50 125.50000 10,178.05 140.00000 11,354.00

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

557.100 SY 58.00000 32,311.80 58.00000 32,311.80 58.00000 32,311.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0140 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,334.200 SY 34.50000 80,529.90 34.50000 80,529.90 34.50000 80,529.90

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.100 STA 300.00000 1,830.00 525.00000 3,202.50 200.00000 1,220.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

321.400 SY 10.00000 3,214.00 10.00000 3,214.00 10.00000 3,214.00

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 1,600.00000 3,200.00 3,800.00000 7,600.00 2,566.00000 5,132.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

520.600 LF 6.00000 3,123.60 6.00000 3,123.60 5.00000 2,603.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 16.50000 7,012.50 16.50000 7,012.50 16.50000 7,012.50

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,775.00000 3,550.00 1,775.00000 3,550.00 1,775.00000 3,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 1,775.00000 3,550.00 1,775.00000 3,550.00 1,775.00000 3,550.00

0230 2510-6745850

REMOVAL OF PAVEMENT

2,841.000 SY 12.00000 34,092.00 12.00000 34,092.00 12.00000 34,092.00

0240 2520-3350015

FIELD OFFICE

1.000 EACH 4,000.00000 4,000.00 8,500.00000 8,500.00 10,000.00000 10,000.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

155.750 STA 30.00000 4,672.50 30.00000 4,672.50 25.00000 3,893.75

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

107.990 STA 110.00000 11,878.90 110.00000 11,878.90 110.00000 11,878.90

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

155.750 STA 20.00000 3,115.00 20.00000 3,115.00 25.00000 3,893.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,375.000 LF 9.00000 12,375.00 9.00000 12,375.00 9.00000 12,375.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 6,400.00000 6,400.00 17,500.00000 17,500.00

0300 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

144.000 SF 40.00000 5,760.00 43.00000 6,192.00 44.41000 6,395.04

0310 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 2,000.00000 4,000.00 1,000.00000 2,000.00

0320 2602-0000020

SILT FENCE

899.100 LF 1.69000 1,519.48 2.80000 2,517.48 2.80000 2,517.48

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

899.100 LF 0.50000 449.55 0.45000 404.60 0.45000 404.60

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

89.900 LF 0.50000 44.95 3.80000 341.62 3.80000 341.62
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 3.30000 1,320.00 3.30000 1,320.00

0360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.05000 1,620.00 4.05000 1,620.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.30000 240.00 0.30000 240.00

$331,286.94$312,371.78 $324,091.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0003 DESIGN NO. 0918; REPAIR TO A 240'-0 X 39'-0 CONTINUOUS  WELDED
GIRDER BRIDGE  IMN-080-1(430)47--0E-78

SECTION: Cat Alt Set: Cat Alt Member:

0380 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 60,000.00000 60,000.00 123,529.00000 123,529.00 108,000.00000 108,000.00

0390 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

48.500 CY 2,400.00000 116,400.00 1,659.00000 80,461.50 2,000.00000 97,000.00

0400 2404-7775005

REINFORCING STEEL, EPOXY COATED

24,863.000 LB 1.60000 39,780.80 1.80000 44,753.40 1.39000 34,559.57

0410 2414-6424110

CONCRETE BARRIER RAILING

512.000 LF 55.00000 28,160.00 88.12000 45,117.44 103.30000 52,889.60

0420 2426-6772016

CONCRETE REPAIR

17.000 SF 150.00000 2,550.00 200.00000 3,400.00 238.02000 4,046.34

0430 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

1,337.000 SF 40.00000 53,480.00 43.00000 57,491.00 44.00000 58,828.00

0440 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 58,761.00000 58,761.00 71,000.00000 71,000.00

$426,323.51$372,370.80 $413,513.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0450 2102-0425070

SPECIAL BACKFILL

942.900 TON 46.00000 43,373.40 46.00000 43,373.40 46.00000 43,373.40

0460 2102-2625000

EMBANKMENT-IN-PLACE

131.700 CY 35.00000 4,609.50 18.00000 2,370.60 30.00000 3,951.00

0470 2102-2713090

EXCAVATION, CLASS 13, WASTE

692.100 CY 35.00000 24,223.50 35.00000 24,223.50 35.00000 24,223.50

0480 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.600 CY 50.00000 1,980.00 75.00000 2,970.00 40.00000 1,584.00

0490 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

41.000 SY 135.00000 5,535.00 125.50000 5,145.50 140.00000 5,740.00

0500 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

638.300 SY 58.00000 37,021.40 58.00000 37,021.40 58.00000 37,021.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0510 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,355.000 SY 34.50000 81,247.50 34.50000 81,247.50 34.50000 81,247.50

0520 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.200 STA 300.00000 1,860.00 525.00000 3,255.00 200.00000 1,240.00

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

252.000 SY 13.00000 3,276.00 13.00000 3,276.00 10.00000 2,520.00

0540 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 1,600.00000 3,200.00 3,800.00000 7,600.00 2,200.00000 4,400.00

0550 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

526.800 LF 6.00000 3,160.80 6.00000 3,160.80 5.00000 2,634.00

0560 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 16.50000 7,012.50 16.50000 7,012.50 16.50000 7,012.50

0570 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,775.00000 3,550.00 1,775.00000 3,550.00 1,775.00000 3,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0580 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 200.00000 400.00 200.00000 400.00

0590 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 1,775.00000 3,550.00 1,775.00000 3,550.00 1,775.00000 3,550.00

0600 2510-6745850

REMOVAL OF PAVEMENT

2,895.200 SY 12.00000 34,742.40 12.00000 34,742.40 12.00000 34,742.40

0610 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

159.600 STA 30.00000 4,788.00 30.00000 4,788.00 25.00000 3,990.00

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

108.010 STA 110.00000 11,881.10 110.00000 11,881.10 110.00000 11,881.10

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

159.600 STA 20.00000 3,192.00 20.00000 3,192.00 25.00000 3,990.00

0640 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,425.000 LF 9.00000 12,825.00 9.00000 12,825.00 9.00000 12,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 6,400.00000 6,400.00 17,500.00000 17,500.00

0660 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

682.000 SF 40.00000 27,280.00 43.00000 29,326.00 44.06000 30,048.92

0670 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0680 2602-0000020

SILT FENCE

899.000 LF 1.65000 1,483.35 2.80000 2,517.20 2.80000 2,517.20

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

899.000 LF 0.50000 449.50 0.45000 404.55 0.45000 404.55

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

89.900 LF 0.50000 44.95 3.80000 341.62 3.80000 341.62

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 3.30000 1,320.00 3.30000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) PCIROADS, LLC (3) IOWA CIVIL
CONTRACTING, INC.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.05000 1,620.00 4.05000 1,620.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 0.30000 240.00 0.30000 240.00

$345,868.09$332,485.90 $339,754.07Section Totals:

( ) indicates item is bid as Lump Sum

$1,495,236.90$1,394,789.28 $1,504,784.21

$1,394,789.28

Contract Item Totals

$1,495,236.90 1,504,784.21Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 0818; REPAIR TO A  240'-0 X 39'-0 CONTINUOUS  WELDED
GIRDER BRIDGE IMN-080-1(429)47--0E-78

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 100,000.00000 100,000.00 125,000.00000 125,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

50.400 CY 800.00000 40,320.00 3,500.00000 176,400.00 2,500.00000 126,000.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

24,863.000 LB 1.10000 27,349.30 1.50000 37,294.50 1.50000 37,294.50

0040 2414-6424110

CONCRETE BARRIER RAILING

512.000 LF 80.00000 40,960.00 60.00000 30,720.00 57.00000 29,184.00

0050 2426-6772016

CONCRETE REPAIR

10.000 SF 200.00000 2,000.00 200.00000 2,000.00 165.00000 1,650.00

0060 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

1,379.000 SF 130.00000 179,270.00 50.00000 68,950.00 115.00000 158,585.00

0070 2533-4980005

MOBILIZATION

(1) LS 84,750.00000 84,750.00 90,000.00000 90,000.00 75,000.00000 75,000.00

$552,713.50$394,649.30 $505,364.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

910.600 TON 47.00000 42,798.20 50.00000 45,530.00 46.00000 41,887.60

0090 2102-2625000

EMBANKMENT-IN-PLACE

131.700 CY 25.00000 3,292.50 35.00000 4,609.50 50.00000 6,585.00

0100 2102-2713090

EXCAVATION, CLASS 13, WASTE

700.200 CY 35.00000 24,507.00 38.50000 26,957.70 35.00000 24,507.00

0110 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.800 CY 35.00000 1,393.00 60.00000 2,388.00 75.00000 2,985.00

0120 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

81.100 SY 125.00000 10,137.50 125.00000 10,137.50 125.00000 10,137.50

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

557.100 SY 60.00000 33,426.00 62.00000 34,540.20 58.00000 32,311.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0140 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,334.200 SY 40.00000 93,368.00 36.50000 85,198.30 34.50000 80,529.90

0150 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.100 STA 300.00000 1,830.00 400.00000 2,440.00 350.00000 2,135.00

0160 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

321.400 SY 12.00000 3,856.80 20.00000 6,428.00 22.00000 7,070.80

0170 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 4,000.00000 8,000.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

520.600 LF 6.00000 3,123.60 10.00000 5,206.00 7.00000 3,644.20

0190 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 16.50000 7,012.50 18.00000 7,650.00 16.50000 7,012.50

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,775.00000 3,550.00 3,800.00000 7,600.00 1,775.00000 3,550.00

Page 15 of 24

Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

December 19, 2017

78-0801-430 Primary County: POTTAWATTAMIE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 450.00000 900.00 200.00000 400.00

0220 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 1,775.00000 3,550.00 3,800.00000 7,600.00 1,775.00000 3,550.00

0230 2510-6745850

REMOVAL OF PAVEMENT

2,841.000 SY 12.00000 34,092.00 15.00000 42,615.00 12.00000 34,092.00

0240 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

155.750 STA 30.00000 4,672.50 33.00000 5,139.75 30.00000 4,672.50

0260 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

107.990 STA 110.00000 11,878.90 120.00000 12,958.80 110.00000 11,878.90

0270 2527-9263180

PAVEMENT MARKINGS REMOVED

155.750 STA 20.00000 3,115.00 25.00000 3,893.75 20.00000 3,115.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,375.000 LF 9.00000 12,375.00 10.00000 13,750.00 9.00000 12,375.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 10,000.00000 10,000.00 75,000.00000 75,000.00

0300 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

144.000 SF 110.00000 15,840.00 75.00000 10,800.00 110.00000 15,840.00

0310 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0320 2602-0000020

SILT FENCE

899.100 LF 1.65000 1,483.52 2.00000 1,798.20 5.00000 4,495.50

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

899.100 LF 0.50000 449.55 0.60000 539.46 0.50000 449.55

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

89.900 LF 0.50000 44.95 0.60000 53.94 0.50000 44.95
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS IMN-080-1(429)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 4.00000 1,600.00 6.00000 2,400.00

0360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 5.00000 2,000.00 8.00000 3,200.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 1.00000 800.00 0.50000 400.00

$414,269.70$352,996.52 $370,334.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0003 DESIGN NO. 0918; REPAIR TO A 240'-0 X 39'-0 CONTINUOUS  WELDED
GIRDER BRIDGE  IMN-080-1(430)47--0E-78

SECTION: Cat Alt Set: Cat Alt Member:

0380 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00 100,000.00000 100,000.00 125,000.00000 125,000.00

0390 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

48.500 CY 800.00000 38,800.00 3,500.00000 169,750.00 2,500.00000 121,250.00

0400 2404-7775005

REINFORCING STEEL, EPOXY COATED

24,863.000 LB 1.10000 27,349.30 1.50000 37,294.50 1.50000 37,294.50

0410 2414-6424110

CONCRETE BARRIER RAILING

512.000 LF 80.00000 40,960.00 60.00000 30,720.00 57.00000 29,184.00

0420 2426-6772016

CONCRETE REPAIR

17.000 SF 200.00000 3,400.00 200.00000 3,400.00 165.00000 2,805.00

0430 2426-6772020

PARTIAL DEPTH BRIDGE DECK FINISH PATCH

1,337.000 SF 130.00000 173,810.00 50.00000 66,850.00 115.00000 153,755.00

0440 2533-4980005

MOBILIZATION

(1) LS 84,750.00000 84,750.00 90,000.00000 90,000.00 65,000.00000 65,000.00

$534,288.50$389,069.30 $498,014.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0450 2102-0425070

SPECIAL BACKFILL

942.900 TON 47.00000 44,316.30 50.00000 47,145.00 46.00000 43,373.40

0460 2102-2625000

EMBANKMENT-IN-PLACE

131.700 CY 25.00000 3,292.50 35.00000 4,609.50 50.00000 6,585.00

0470 2102-2713090

EXCAVATION, CLASS 13, WASTE

692.100 CY 35.00000 24,223.50 38.50000 26,645.85 35.00000 24,223.50

0480 2105-8425005

TOPSOIL, FURNISH AND SPREAD

39.600 CY 35.00000 1,386.00 60.00000 2,376.00 75.00000 2,970.00

0490 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

41.000 SY 125.00000 5,125.00 125.00000 5,125.00 125.00000 5,125.00

0500 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

638.300 SY 60.00000 38,298.00 62.00000 39,574.60 58.00000 37,021.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0510 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND
CEMENT CONCRETE, 8 IN.

2,355.000 SY 40.00000 94,200.00 36.50000 85,957.50 34.50000 81,247.50

0520 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.200 STA 300.00000 1,860.00 400.00000 2,480.00 350.00000 2,170.00

0530 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

252.000 SY 15.00000 3,780.00 25.00000 6,300.00 24.00000 6,048.00

0540 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,000.00000 10,000.00 5,000.00000 10,000.00 4,000.00000 8,000.00

0550 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

526.800 LF 6.00000 3,160.80 10.00000 5,268.00 7.00000 3,687.60

0560 2505-4008300

STEEL BEAM GUARDRAIL

425.000 LF 16.50000 7,012.50 18.00000 7,650.00 16.50000 7,012.50

0570 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,775.00000 3,550.00 3,800.00000 7,600.00 1,775.00000 3,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0580 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 450.00000 900.00 200.00000 400.00

0590 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 1,775.00000 3,550.00 3,800.00000 7,600.00 1,775.00000 3,550.00

0600 2510-6745850

REMOVAL OF PAVEMENT

2,895.200 SY 12.00000 34,742.40 15.00000 43,428.00 12.00000 34,742.40

0610 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

159.600 STA 30.00000 4,788.00 33.00000 5,266.80 30.00000 4,788.00

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

108.010 STA 110.00000 11,881.10 120.00000 12,961.20 110.00000 11,881.10

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

159.600 STA 20.00000 3,192.00 25.00000 3,990.00 20.00000 3,192.00

0640 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,425.000 LF 9.00000 12,825.00 10.00000 14,250.00 9.00000 12,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 10,000.00000 10,000.00 75,000.00000 75,000.00

0660 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

682.000 SF 110.00000 75,020.00 75.00000 51,150.00 110.00000 75,020.00

0670 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00 1,000.00000 2,000.00

0680 2602-0000020

SILT FENCE

899.000 LF 1.65000 1,483.35 2.00000 1,798.00 5.00000 4,495.00

0690 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

899.000 LF 0.50000 449.50 0.60000 539.40 0.50000 449.50

0700 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

89.900 LF 0.50000 44.95 0.60000 53.94 0.50000 44.95

0710 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.50000 1,400.00 4.00000 1,600.00 6.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JASPER CONSTRUCTION
SERVICES, INC.

(6) JENSEN CONSTRUCTION
CO.

0004 ROADWAY ITEMS IMN-080-1(430)47--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0720 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 5.00000 2,000.00 8.00000 3,200.00

0730 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

800.000 LF 0.50000 400.00 1.00000 800.00 0.50000 400.00

$465,401.85$400,380.90 $409,268.79Section Totals:

( ) indicates item is bid as Lump Sum

$1,782,981.89$1,537,096.02 $1,966,673.55

$1,537,096.02

Contract Item Totals

$1,782,981.89 1,966,673.55Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C080(65)--60-80 BRIDGE AND APPROACHES - PPCB

RINGGOLD

Route: ON P14

OVER PLATTE RIVER, 1.75 MILES SOUTH OF IOWA 2 & ON WLINE S31 T68 R31

Prj Awd Amt: $1,357,369.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

80-C080-065

December 19, 2017 10:00 A.M.

RINGGOLDCall Order:  023 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,357,369.90 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $1,443,571.46 106.35%

3 CO040 A.M. COHRON & SON, INC. $1,490,784.30 109.83%
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Start Date: 04/02/18 130 Working Days

80-C080-065
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DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.500 ACRE 16,000.00000 8,000.00 16,000.00000 8,000.00 11,000.00000 5,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,940.000 CY 7.00000 13,580.00 7.00000 13,580.00 4.75000 9,215.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,109.000 CY 5.00000 20,545.00 5.00000 20,545.00 9.50000 39,035.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

6,200.000 CY 5.00000 31,000.00 5.00000 31,000.00 3.50000 21,700.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,800.000 CY 6.00000 10,800.00 6.00000 10,800.00 8.00000 14,400.00

0060 2115-0100000

MODIFIED SUBBASE

322.000 CY 44.00000 14,168.00 44.00000 14,168.00 62.00000 19,964.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

260.000 TON 25.50000 6,630.00 25.50000 6,630.00 40.00000 10,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

10.800 STA 500.00000 5,400.00 500.00000 5,400.00 400.00000 4,320.00

0090 2301-0690210

BRIDGE APPROACH, TWO LANE

383.000 SY 150.00000 57,450.00 205.00000 78,515.00 146.00000 55,918.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

1,071.000 SY 58.00000 62,118.00 58.00000 62,118.00 58.00000 62,118.00

0110 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,000.00000 40,000.00 72,000.00000 72,000.00 60,000.00000 60,000.00

0120 2402-2720000

EXCAVATION, CLASS 20

336.000 CY 70.00000 23,520.00 25.00000 8,400.00 24.00000 8,064.00

0130 2402-2721000

EXCAVATION, CLASS 21

310.000 CY 70.00000 21,700.00 220.00000 68,200.00 143.00000 44,330.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

467.400 CY 650.00000 303,810.00 630.00000 294,462.00 675.00000 315,495.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

29,452.000 LB 1.00000 29,452.00 1.13000 33,280.76 1.00000 29,452.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

82,490.000 LB 1.00000 82,490.00 0.80000 65,992.00 1.00000 82,490.00

0170 2407-0563050

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC50

8.000 EACH 9,000.00000 72,000.00 11,000.00000 88,000.00 12,000.00000 96,000.00

0180 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

4.000 EACH 19,000.00000 76,000.00 22,000.00000 88,000.00 26,000.00000 104,000.00

0190 2408-7800000

STRUCTURAL STEEL

2,946.000 LB 3.00000 8,838.00 3.00000 8,838.00 2.90000 8,543.40

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

492.000 LF 70.00000 34,440.00 60.15000 29,593.80 65.00000 31,980.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

4,080.000 LF 40.00000 163,200.00 42.00000 171,360.00 38.00000 155,040.00

Page 3 of 8

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

December 19, 2017

80-C080-065 Primary County: RINGGOLD

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00 75.00000 12,000.00 45.00000 7,200.00

0230 2502-4388106

INTAKE, STANDPIPE, 6 IN., AS PER PLAN

2.000 EACH 300.00000 600.00 300.00000 600.00 400.00000 800.00

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

456.000 LF 18.00000 8,208.00 18.00000 8,208.00 15.00000 6,840.00

0250 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

360.000 LF 8.00000 2,880.00 8.00000 2,880.00 22.00000 7,920.00

0260 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00

0270 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 250.00000 500.00

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,900.00000 7,600.00 2,537.50000 10,150.00 1,900.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 190.00000 760.00 110.00000 440.00 190.00000 760.00

0300 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 1,900.00000 7,600.00 2,700.00000 10,800.00 1,900.00000 7,600.00

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

50.000 SY 100.00000 5,000.00 45.00000 2,250.00 70.00000 3,500.00

0320 2507-3250005

ENGINEERING FABRIC

2,480.000 SY 3.00000 7,440.00 5.00000 12,400.00 3.50000 8,680.00

0330 2507-6800061

REVETMENT, CLASS E

1,720.000 TON 60.00000 103,200.00 56.00000 96,320.00 60.00000 103,200.00

0340 2510-6745850

REMOVAL OF PAVEMENT

1,451.000 SY 6.50000 9,431.50 6.50000 9,431.50 10.00000 14,510.00

0350 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,200.00000 3,200.00 5,000.00000 5,000.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 70.00000 1,260.00 70.00000 1,260.00 70.00000 1,260.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00

0390 2533-4980005

MOBILIZATION

(1) LS 86,500.00000 86,500.00 76,000.00000 76,000.00 120,000.00000 120,000.00

0400 2599-9999005

('EACH' ITEM) GATE, OUTLET CONTROL, FLAP,
6 IN.

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 700.00000 700.00

0410 2601-2634100

MULCHING

5.600 ACRE 700.00000 3,920.00 700.00000 3,920.00 700.00000 3,920.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.800 ACRE 750.00000 2,100.00 750.00000 2,100.00 750.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

0001 ITEMS FOR A 219'-0 X 30'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0430 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.800 ACRE 225.00000 630.00 225.00000 630.00 225.00000 630.00

0440 2602-0000020

SILT FENCE

1,450.000 LF 1.40000 2,030.00 1.40000 2,030.00 1.40000 2,030.00

0450 2602-0000030

SILT FENCE FOR DITCH CHECKS

198.000 LF 1.50000 297.00 1.50000 297.00 1.50000 297.00

0460 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,648.000 LF 0.05000 82.40 0.05000 82.40 0.05000 82.40

0470 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

830.000 LF 3.00000 2,490.00 3.00000 2,490.00 3.00000 2,490.00

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) A.M. COHRON & SON, INC.

$1,490,784.30$1,357,369.90 $1,443,571.46Section Totals:

( ) indicates item is bid as Lump Sum

$1,443,571.46$1,357,369.90 $1,490,784.30

$1,357,369.90

Contract Item Totals

$1,443,571.46 1,490,784.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids
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Project Information:

Project: WorkType:

County:

Location:

NHSX-030-6(220)--3H-86 BRIDGE NEW - PPCB

TAMA

Route: U.S. 30

OTTER CREEK 0.7 MI W OF CO RD E66

Prj Awd Amt: $2,446,570.79

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/15/18 100 Working Days

86-0306-220-A

December 19, 2017 10:00 A.M.

TAMACall Order:  024 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,446,570.79 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $2,682,278.29 109.63%

3 JE200 JENSEN CONSTRUCTION CO. $2,878,886.00 117.67%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,996,348.60 122.47%

5 CR120 CRAMER AND ASSOC., INC. $3,274,287.16 133.83%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $3,590,866.58 146.77%

7 HE416 HENTGES, S.M. & SONS, INC. $4,191,904.26 171.34%
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Start Date: 09/15/18 100 Working Days

86-0306-220-A

December 19, 2017 10:00 A.M.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 09/15/18 100 Working Days

86-0306-220-A

December 19, 2017 10:00 A.M.

TAMACall Order:  024 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,461.000 CY 9.75000 14,244.75 6.50000 9,496.50 15.00000 21,915.00

0020 2402-2720000

EXCAVATION, CLASS 20

344.000 CY 8.80000 3,027.20 35.00000 12,040.00 15.00000 5,160.00

0030 2402-2721000

EXCAVATION, CLASS 21

307.000 CY 9.80000 3,008.60 175.00000 53,725.00 175.00000 53,725.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

660.000 CY 548.60000 362,076.00 515.00000 339,900.00 600.00000 396,000.00

0050 2404-7775000

REINFORCING STEEL

32,757.000 LB 0.70000 22,929.90 0.89000 29,153.73 0.90000 29,481.30

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 0.71000 74,149.56 0.77000 80,415.72 0.85000 88,770.60

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 2.45000 11,294.50 2.50000 11,525.00 3.00000 13,830.00
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Contract ID:024
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 14,629.95000 263,339.10 17,000.00000 306,000.00 16,250.00000 292,500.00

0090 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 2.50000 16,422.50 2.50000 16,422.50 2.50000 16,422.50

0100 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 51.80000 33,302.22 40.00000 25,716.00 52.00000 33,430.80

0110 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 27.85000 176,012.00 32.00000 202,240.00 35.00000 221,200.00

0120 2501-6335010

PREBORED HOLES

160.000 LF 37.25000 5,960.00 40.00000 6,400.00 50.00000 8,000.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 96.85000 1,646.45 35.00000 595.00 125.00000 2,125.00

0140 2507-3250005

ENGINEERING FABRIC

2,483.000 SY 1.85000 4,593.55 2.00000 4,966.00 2.00000 4,966.00
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

2,269.000 TON 33.95000 77,032.55 38.00000 86,222.00 42.00000 95,298.00

0160 2507-8029000

EROSION STONE

102.000 TON 31.65000 3,228.30 35.00000 3,570.00 34.00000 3,468.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,050.00000 3,050.00 3,050.00000 3,050.00 3,050.00000 3,050.00

0180 2533-4980005

MOBILIZATION

(1) LS 55,350.00000 55,350.00 40,000.00000 40,000.00 74,000.00000 74,000.00

$1,363,342.20$1,130,667.18 $1,231,437.45Section Totals:
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Letting Date:

Contract ID:024
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

459.000 CY 9.75000 4,475.25 6.50000 2,983.50 15.00000 6,885.00

0200 2402-2720000

EXCAVATION, CLASS 20

308.000 CY 9.75000 3,003.00 35.00000 10,780.00 15.00000 4,620.00

0210 2402-2721000

EXCAVATION, CLASS 21

306.000 CY 9.80000 2,998.80 175.00000 53,550.00 175.00000 53,550.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

659.800 CY 548.60000 361,966.28 515.00000 339,797.00 600.00000 395,880.00

0230 2404-7775000

REINFORCING STEEL

32,757.000 LB 0.70000 22,929.90 0.81000 26,533.17 0.90000 29,481.30

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 0.71000 74,149.56 0.77000 80,415.72 0.85000 88,770.60

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 2.45000 11,294.50 2.50000 11,525.00 3.00000 13,830.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0260 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 14,629.95000 263,339.10 19,000.00000 342,000.00 16,250.00000 292,500.00

0270 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 2.50000 16,422.50 2.50000 16,422.50 2.50000 16,422.50

0280 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 51.80000 33,302.22 40.00000 25,716.00 52.00000 33,430.80

0290 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 27.85000 176,012.00 32.00000 202,240.00 35.00000 221,200.00

0300 2501-6335010

PREBORED HOLES

160.000 LF 37.30000 5,968.00 40.00000 6,400.00 50.00000 8,000.00

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 96.75000 1,644.75 35.00000 595.00 125.00000 2,125.00

0320 2507-3250005

ENGINEERING FABRIC

967.000 SY 2.10000 2,030.70 2.00000 1,934.00 2.00000 1,934.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0330 2507-6800061

REVETMENT, CLASS E

643.000 TON 34.15000 21,958.45 38.00000 24,434.00 42.00000 27,006.00

0340 2507-8029000

EROSION STONE

100.000 TON 31.75000 3,175.00 35.00000 3,500.00 34.00000 3,400.00

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,050.00000 3,050.00 3,050.00000 3,050.00 3,050.00000 3,050.00

0360 2533-4980005

MOBILIZATION

(1) LS 56,100.00000 56,100.00 40,000.00000 40,000.00 70,000.00000 70,000.00

$1,272,085.20$1,063,820.01 $1,191,875.89Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

193.400 SY 100.00000 19,340.00 95.00000 18,373.00 95.00000 18,373.00

0380 2301-0690203

BRIDGE APPROACH, BR-203

1,067.200 SY 161.00000 171,819.20 162.25000 173,153.20 158.00000 168,617.60

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,587.200 SY 2.00000 7,174.40 2.91000 10,438.75 2.50000 8,968.00

0400 2503-0500402

BRIDGE END DRAIN, DR-402

8.000 EACH 2,093.75000 16,750.00 2,500.00000 20,000.00 3,000.00000 24,000.00

0410 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

0420 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 23.50000 18,800.00 26.00000 20,800.00 17.50000 14,000.00

0430 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 8.00000 3,200.00 3.00000 1,200.00 5.00000 2,000.00

$243,458.60$252,083.60 $258,964.95Section Totals:
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( ) indicates item is bid as Lump Sum

$2,682,278.29$2,446,570.79 $2,878,886.00

$2,446,570.79

Contract Item Totals

$2,682,278.29 2,878,886.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,461.000 CY 12.00000 17,532.00 10.00000 14,610.00 8.00000 11,688.00

0020 2402-2720000

EXCAVATION, CLASS 20

344.000 CY 50.00000 17,200.00 25.00000 8,600.00 35.00000 12,040.00

0030 2402-2721000

EXCAVATION, CLASS 21

307.000 CY 120.00000 36,840.00 250.00000 76,750.00 295.00000 90,565.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

660.000 CY 575.00000 379,500.00 700.00000 462,000.00 675.00000 445,500.00

0050 2404-7775000

REINFORCING STEEL

32,757.000 LB 1.10000 36,032.70 1.25000 40,946.25 0.79000 25,878.03

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 0.85000 88,770.60 0.80000 83,548.80 0.98000 102,347.28

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 3.50000 16,135.00 2.12000 9,773.20 2.85000 13,138.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 16,000.00000 288,000.00 16,000.00000 288,000.00 18,500.00000 333,000.00

0090 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 3.00000 19,707.00 5.00000 32,845.00 2.75000 18,064.75

0100 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 35.00000 22,501.50 51.77000 33,282.93 45.00000 28,930.50

0110 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 35.00000 221,200.00 35.00000 221,200.00 50.00000 316,000.00

0120 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00 70.00000 11,200.00 45.00000 7,200.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 150.00000 2,550.00 100.00000 1,700.00 65.00000 1,105.00

0140 2507-3250005

ENGINEERING FABRIC

2,483.000 SY 2.50000 6,207.50 2.00000 4,966.00 3.25000 8,069.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

2,269.000 TON 50.00000 113,450.00 40.00000 90,760.00 50.00000 113,450.00

0160 2507-8029000

EROSION STONE

102.000 TON 40.00000 4,080.00 35.00000 3,570.00 43.00000 4,386.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00 5,500.00000 5,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 133,000.00000 133,000.00 170,000.00000 170,000.00 165,000.00000 165,000.00

$1,701,862.81$1,416,706.30 $1,556,752.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

459.000 CY 12.00000 5,508.00 12.00000 5,508.00 8.00000 3,672.00

0200 2402-2720000

EXCAVATION, CLASS 20

308.000 CY 50.00000 15,400.00 26.00000 8,008.00 35.00000 10,780.00

0210 2402-2721000

EXCAVATION, CLASS 21

306.000 CY 120.00000 36,720.00 250.00000 76,500.00 295.00000 90,270.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

659.800 CY 575.00000 379,385.00 700.00000 461,860.00 675.00000 445,365.00

0230 2404-7775000

REINFORCING STEEL

32,757.000 LB 1.10000 36,032.70 1.25000 40,946.25 0.79000 25,878.03

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 0.85000 88,770.60 0.80000 83,548.80 0.94000 98,169.84

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 3.50000 16,135.00 2.12000 9,773.20 2.79000 12,861.90
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0260 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 17,000.00000 306,000.00 16,000.00000 288,000.00 18,500.00000 333,000.00

0270 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 3.00000 19,707.00 5.00000 32,845.00 2.75000 18,064.75

0280 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 35.00000 22,501.50 51.77000 33,282.93 45.00000 28,930.50

0290 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 35.00000 221,200.00 35.00000 221,200.00 50.00000 316,000.00

0300 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00 70.00000 11,200.00 45.00000 7,200.00

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 150.00000 2,550.00 100.00000 1,700.00 65.00000 1,105.00

0320 2507-3250005

ENGINEERING FABRIC

967.000 SY 2.50000 2,417.50 2.00000 1,934.00 3.25000 3,142.75
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Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0330 2507-6800061

REVETMENT, CLASS E

643.000 TON 50.00000 32,150.00 40.00000 25,720.00 50.00000 32,150.00

0340 2507-8029000

EROSION STONE

100.000 TON 40.00000 4,000.00 25.00000 2,500.00 43.00000 4,300.00

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00 5,500.00000 5,500.00

0360 2533-4980005

MOBILIZATION

(1) LS 133,000.00000 133,000.00 170,000.00000 170,000.00 165,000.00000 165,000.00

$1,601,389.77$1,335,477.30 $1,477,526.18Section Totals:

Page 14 of 24

Call Order:

Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

193.400 SY 95.00000 18,373.00 100.00000 19,340.00 130.00000 25,142.00

0380 2301-0690203

BRIDGE APPROACH, BR-203

1,067.200 SY 158.00000 168,617.60 165.00000 176,088.00 195.00000 208,104.00

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,587.200 SY 2.00000 7,174.40 1.50000 5,380.80 2.50000 8,968.00

0400 2503-0500402

BRIDGE END DRAIN, DR-402

8.000 EACH 3,000.00000 24,000.00 2,400.00000 19,200.00 3,000.00000 24,000.00

0410 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0420 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 17.50000 14,000.00 17.50000 14,000.00 18.00000 14,400.00

0430 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.00000 2,000.00 5.00000 2,000.00 5.00000 2,000.00
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Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$287,614.00$244,165.00 $240,008.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,274,287.16$2,996,348.60 $3,590,866.58

$2,996,348.60

Contract Item Totals

$3,274,287.16 3,590,866.58Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,461.000 CY 20.00000 29,220.00

0020 2402-2720000

EXCAVATION, CLASS 20

344.000 CY 20.00000 6,880.00

0030 2402-2721000

EXCAVATION, CLASS 21

307.000 CY 200.00000 61,400.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

660.000 CY 920.00000 607,200.00

0050 2404-7775000

REINFORCING STEEL

32,757.000 LB 1.00000 32,757.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 1.15000 120,101.40

0070 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 3.15000 14,521.50
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Letting Date:

Contract ID:024

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-220-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 28,500.00000 513,000.00

0090 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 2.75000 18,064.75

0100 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 61.00000 39,216.90

0110 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 45.00000 284,400.00

0120 2501-6335010

PREBORED HOLES

160.000 LF 100.00000 16,000.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 100.00000 1,700.00

0140 2507-3250005

ENGINEERING FABRIC

2,483.000 SY 3.00000 7,449.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0717; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (WB)

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

2,269.000 TON 57.00000 129,333.00

0160 2507-8029000

EROSION STONE

102.000 TON 56.50000 5,763.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 102,200.00000 102,200.00

$1,995,206.55Section Totals:
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0190 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

459.000 CY 20.00000 9,180.00

0200 2402-2720000

EXCAVATION, CLASS 20

308.000 CY 20.00000 6,160.00

0210 2402-2721000

EXCAVATION, CLASS 21

306.000 CY 200.00000 61,200.00

0220 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

659.800 CY 920.00000 607,016.00

0230 2404-7775000

REINFORCING STEEL

32,757.000 LB 1.00000 32,757.00

0240 2404-7775005

REINFORCING STEEL, EPOXY COATED

104,436.000 LB 1.15000 120,101.40

0250 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,610.000 LB 3.15000 14,521.50
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0260 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 28,500.00000 513,000.00

0270 2408-7800000

STRUCTURAL STEEL

6,569.000 LB 2.75000 18,064.75

0280 2414-6424110

CONCRETE BARRIER RAILING

642.900 LF 61.00000 39,216.90

0290 2501-0201057

PILES, STEEL, HP 10 X 57

6,320.000 LF 45.00000 284,400.00

0300 2501-6335010

PREBORED HOLES

160.000 LF 100.00000 16,000.00

0310 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

17.000 SY 100.00000 1,700.00

0320 2507-3250005

ENGINEERING FABRIC

967.000 SY 3.00000 2,901.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0002 DESIGN NO. 0817; DUAL 304'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (EB)

SECTION: Cat Alt Set: Cat Alt Member:

0330 2507-6800061

REVETMENT, CLASS E

643.000 TON 57.00000 36,651.00

0340 2507-8029000

EROSION STONE

100.000 TON 56.50000 5,650.00

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00

0360 2533-4980005

MOBILIZATION

(1) LS 102,200.00000 102,200.00

$1,876,719.55Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

193.400 SY 130.00000 25,142.00

0380 2301-0690203

BRIDGE APPROACH, BR-203

1,067.200 SY 205.00000 218,776.00

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,587.200 SY 1.55000 5,560.16

0400 2503-0500402

BRIDGE END DRAIN, DR-402

8.000 EACH 3,000.00000 24,000.00

0410 2520-3350015

FIELD OFFICE

1.000 EACH 30,000.00000 30,000.00

0420 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 18.00000 14,400.00

0430 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.25000 2,100.00

$319,978.16Section Totals:
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( ) indicates item is bid as Lump Sum

$4,191,904.26

$4,191,904.26

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-030-6(221)--3H-86 BRIDGE NEW - PPCB

TAMA

Route: U.S. 30

TAMA BYPASS OVER SALT CREEK 0.9 MILE W. OF IA. 21            (WBL)

Prj Awd Amt: $2,001,327.85

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/15/18 100 Working Days

86-0306-221-A

December 19, 2017 10:00 A.M.

TAMACall Order:  025 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,001,327.85 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $2,226,066.71 111.23%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,483,159.15 124.08%

4 JE200 JENSEN CONSTRUCTION CO. $2,486,332.25 124.23%

5 CR120 CRAMER AND ASSOC., INC. $2,835,723.00 141.69%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,999,309.03 149.87%

7 HE416 HENTGES, S.M. & SONS, INC. $3,608,640.59 180.31%
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Contract ID:

Letting Date:

Start Date: 09/15/18 100 Working Days

86-0306-221-A

December 19, 2017 10:00 A.M.

TAMACall Order:  025 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/15/18 100 Working Days

86-0306-221-A

December 19, 2017 10:00 A.M.

TAMACall Order:  025 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,048.000 CY 4.95000 20,037.60 7.75000 31,372.00 8.00000 32,384.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 62,000.00000 62,000.00 13,500.00000 13,500.00 5,000.00000 5,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

310.000 CY 10.15000 3,146.50 20.00000 6,200.00 50.00000 15,500.00

0040 2402-2721000

EXCAVATION, CLASS 21

754.000 CY 16.65000 12,554.10 125.00000 94,250.00 120.00000 90,480.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,129.000 CY 474.40000 535,597.60 495.00000 558,855.00 520.00000 587,080.00

0060 2404-7775000

REINFORCING STEEL

70,163.000 LB 0.70000 49,114.10 0.81000 56,832.03 1.05000 73,671.15

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

159,574.000 LB 0.71000 113,297.54 0.76000 121,276.24 0.85000 135,637.90
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,538.000 LB 2.45000 16,018.10 2.51000 16,410.38 3.50000 22,883.00

0090 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

12.000 EACH 11,365.00000 136,380.00 13,275.00000 159,300.00 13,000.00000 156,000.00

0100 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 15,320.00000 275,760.00 18,525.00000 333,450.00 17,000.00000 306,000.00

0110 2408-7800000

STRUCTURAL STEEL

18,703.000 LB 2.50000 46,757.50 2.25000 42,081.75 3.00000 56,109.00

0120 2414-6424110

CONCRETE BARRIER RAILING

950.000 LF 46.00000 43,700.00 42.50000 40,375.00 35.00000 33,250.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

7,890.000 LF 28.00000 220,920.00 32.25000 254,452.50 35.00000 276,150.00

0140 2501-6335010

PREBORED HOLES

120.000 LF 56.00000 6,720.00 52.00000 6,240.00 50.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 76.30000 1,869.35 47.00000 1,151.50 150.00000 3,675.00

0160 2507-3250005

ENGINEERING FABRIC

7,006.000 SY 1.85000 12,961.10 2.00000 14,012.00 2.50000 17,515.00

0170 2507-6800061

REVETMENT, CLASS E

6,755.000 TON 30.50000 206,027.50 36.25000 244,868.75 50.00000 337,750.00

0180 2507-8029000

EROSION STONE

229.000 TON 31.80000 7,282.20 42.00000 9,618.00 40.00000 9,160.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,310.00000 4,310.00 6,500.00000 6,500.00 9,000.00000 9,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 86,000.00000 86,000.00 76,000.00000 76,000.00 184,000.00000 184,000.00

0210 2599-9999020

('TONS' ITEM) CLASS B CRUSHED STONE
(WORKING BLANKET MATERIAL FOR PIER)

49.300 TON 33.20000 1,636.76 40.00000 1,972.00 15.00000 739.50

$2,357,984.55$1,862,089.95 $2,088,717.15Section Totals:
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01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

106.700 SY 100.00000 10,670.00 95.00000 10,136.50 95.00000 10,136.50

0230 2301-0690203

BRIDGE APPROACH, BR-203

472.600 SY 163.00000 77,033.80 152.00000 71,835.20 152.00000 71,835.20

0240 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,312.400 SY 2.75000 6,359.10 2.65000 6,127.86 2.25000 5,202.90

0250 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 2,043.75000 8,175.00 3,500.00000 14,000.00 3,500.00000 14,000.00

0260 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 13,250.00000 13,250.00 8,000.00000 8,000.00

0270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 23.50000 18,800.00 23.50000 18,800.00 17.50000 14,000.00

0280 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 8.00000 3,200.00 8.00000 3,200.00 5.00000 2,000.00

$125,174.60$139,237.90 $137,349.56Section Totals:

Page 4 of 16

Call Order:

Letting Date:

Contract ID:025
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December 19, 2017
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( ) indicates item is bid as Lump Sum

$2,226,066.71$2,001,327.85 $2,483,159.15

$2,001,327.85

Contract Item Totals

$2,226,066.71 2,483,159.15Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,048.000 CY 15.00000 60,720.00 7.00000 28,336.00 6.00000 24,288.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 18,000.00000 18,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

310.000 CY 15.00000 4,650.00 20.00000 6,200.00 35.00000 10,850.00

0040 2402-2721000

EXCAVATION, CLASS 21

754.000 CY 175.00000 131,950.00 250.00000 188,500.00 260.00000 196,040.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,129.000 CY 600.00000 677,400.00 750.00000 846,750.00 655.00000 739,495.00

0060 2404-7775000

REINFORCING STEEL

70,163.000 LB 0.95000 66,654.85 1.50000 105,244.50 0.80000 56,130.40

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

159,574.000 LB 0.85000 135,637.90 0.80000 127,659.20 1.02000 162,765.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,538.000 LB 3.00000 19,614.00 2.45000 16,018.10 2.85000 18,633.30

0090 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

12.000 EACH 12,500.00000 150,000.00 12,000.00000 144,000.00 15,000.00000 180,000.00

0100 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 16,750.00000 301,500.00 16,000.00000 288,000.00 19,000.00000 342,000.00

0110 2408-7800000

STRUCTURAL STEEL

18,703.000 LB 2.00000 37,406.00 5.00000 93,515.00 2.75000 51,433.25

0120 2414-6424110

CONCRETE BARRIER RAILING

950.000 LF 46.00000 43,700.00 45.99000 43,690.50 43.00000 40,850.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

7,890.000 LF 40.00000 315,600.00 35.00000 276,150.00 50.00000 394,500.00

0140 2501-6335010

PREBORED HOLES

120.000 LF 50.00000 6,000.00 85.00000 10,200.00 45.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 110.00000 2,695.00 90.00000 2,205.00 65.00000 1,592.50

0160 2507-3250005

ENGINEERING FABRIC

7,006.000 SY 2.00000 14,012.00 2.00000 14,012.00 3.25000 22,769.50

0170 2507-6800061

REVETMENT, CLASS E

6,755.000 TON 32.00000 216,160.00 38.00000 256,690.00 45.00000 303,975.00

0180 2507-8029000

EROSION STONE

229.000 TON 40.00000 9,160.00 31.00000 7,099.00 45.00000 10,305.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 6,500.00000 6,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00 220,000.00000 220,000.00 250,000.00000 250,000.00

0210 2599-9999020

('TONS' ITEM) CLASS B CRUSHED STONE
(WORKING BLANKET MATERIAL FOR PIER)

49.300 TON 52.00000 2,563.60 60.00000 2,958.00 60.00000 2,958.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$2,855,485.43$2,359,423.35 $2,712,227.30Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

106.700 SY 95.00000 10,136.50 100.00000 10,670.00 115.00000 12,270.50

0230 2301-0690203

BRIDGE APPROACH, BR-203

472.600 SY 152.00000 71,835.20 165.00000 77,979.00 190.00000 89,794.00

0240 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,312.400 SY 3.00000 6,937.20 1.75000 4,046.70 2.75000 6,359.10

0250 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,000.00000 12,000.00 2,700.00000 10,800.00 3,500.00000 14,000.00

0260 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 17.50000 14,000.00 17.50000 14,000.00 18.00000 14,400.00

0280 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.00000 2,000.00 5.00000 2,000.00 5.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

(5) CRAMER AND ASSOC.,
INC.

(6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

$143,823.60$126,908.90 $123,495.70Section Totals:

( ) indicates item is bid as Lump Sum

$2,835,723.00$2,486,332.25 $2,999,309.03

$2,486,332.25

Contract Item Totals

$2,835,723.00 2,999,309.03Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

4,048.000 CY 20.00000 80,960.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1.00000 1.00

0030 2402-2720000

EXCAVATION, CLASS 20

310.000 CY 20.00000 6,200.00

0040 2402-2721000

EXCAVATION, CLASS 21

754.000 CY 200.00000 150,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,129.000 CY 850.00000 959,650.00

0060 2404-7775000

REINFORCING STEEL

70,163.000 LB 1.00000 70,163.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

159,574.000 LB 1.10000 175,531.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

6,538.000 LB 3.05000 19,940.90

0090 2407-0562875

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB75

12.000 EACH 25,500.00000 306,000.00

0100 2407-0562900

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTB100

18.000 EACH 33,250.00000 598,500.00

0110 2408-7800000

STRUCTURAL STEEL

18,703.000 LB 3.25000 60,784.75

0120 2414-6424110

CONCRETE BARRIER RAILING

950.000 LF 61.00000 57,950.00

0130 2501-0201057

PILES, STEEL, HP 10 X 57

7,890.000 LF 44.00000 347,160.00

0140 2501-6335010

PREBORED HOLES

120.000 LF 78.00000 9,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0001 DESIGN NO. 0917; 458'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

24.500 SY 100.00000 2,450.00

0160 2507-3250005

ENGINEERING FABRIC

7,006.000 SY 3.00000 21,018.00

0170 2507-6800061

REVETMENT, CLASS E

6,755.000 TON 52.50000 354,637.50

0180 2507-8029000

EROSION STONE

229.000 TON 58.00000 13,282.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 184,500.00000 184,500.00

0210 2599-9999020

('TONS' ITEM) CLASS B CRUSHED STONE
(WORKING BLANKET MATERIAL FOR PIER)

49.300 TON 55.00000 2,711.50

$3,426,600.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HENTGES, S.M. & SONS,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

106.700 SY 155.00000 16,538.50

0230 2301-0690203

BRIDGE APPROACH, BR-203

472.600 SY 210.00000 99,246.00

0240 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,312.400 SY 2.10000 4,856.04

0250 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,500.00000 14,000.00

0260 2520-3350015

FIELD OFFICE

1.000 EACH 28,000.00000 28,000.00

0270 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 23.00000 18,400.00

0280 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 2.50000 1,000.00

$182,040.54Section Totals:
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( ) indicates item is bid as Lump Sum

$3,608,640.59

$3,608,640.59

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C089(53)--8J-89 RCB CULVERT REPLACEMENT - TRIPLE BOX

VAN BUREN

Route: 120TH ST

ON 120TH ST., OVER STUMP CREEK, FROM EAST OF SELMA, AT S8 T7 0 R11W

Prj Awd Amt: $423,426.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

89-C089-053

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $423,426.30 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $442,784.60 104.57%

3 MC201 MCCULLEY CULVERT, INC. $447,653.13 105.72%

4 MU181 MUSCATINE BRIDGE CO., INC. $566,225.85 133.72%
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Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

89-C089-053

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  026 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 3,000.00000 3,600.00 3,500.00000 4,200.00 5,500.00000 6,600.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,647.000 CY 10.50000 27,793.50 10.50000 27,793.50 8.50000 22,499.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,342.000 CY 6.00000 26,052.00 3.50000 15,197.00 6.50000 28,223.00

0040 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

250.000 CY 80.00000 20,000.00 20.00000 5,000.00 30.00000 7,500.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,433.000 CY 6.00000 8,598.00 5.70000 8,168.10 4.30000 6,161.90

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,126.000 CY 4.00000 4,504.00 6.50000 7,319.00 8.00000 9,008.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

284.000 TON 22.00000 6,248.00 18.00000 5,112.00 18.00000 5,112.00
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Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 12,000.00000 12,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

788.000 CY 9.00000 7,092.00 14.00000 11,032.00 12.50000 9,850.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

197.000 TON 23.00000 4,531.00 23.00000 4,531.00 19.00000 3,743.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

520.200 CY 350.00000 182,070.00 365.00000 189,873.00 400.00000 208,080.00

0120 2404-7775000

REINFORCING STEEL

75,057.000 LB 0.90000 67,551.30 1.00000 75,057.00 0.89000 66,800.73

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

3.000 EACH 600.00000 1,800.00 500.00000 1,500.00 250.00000 750.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

120.000 LF 38.00000 4,560.00 33.00000 3,960.00 35.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 5,500.00000 5,500.00 3,500.00000 3,500.00

0160 2507-3250005

ENGINEERING FABRIC

1,227.000 SY 1.50000 1,840.50 2.00000 2,454.00 3.00000 3,681.00

0170 2507-6800061

REVETMENT, CLASS E

630.000 TON 31.00000 19,530.00 30.00000 18,900.00 31.00000 19,530.00

0180 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 120.00000 480.00 150.00000 600.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 25,000.00000 25,000.00 17,000.00000 17,000.00
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Call Order:

Letting Date:

Contract ID:026

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-053 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

2.300 ACRE 1,400.00000 3,220.00 1,250.00000 2,875.00 1,300.00000 2,990.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.300 ACRE 820.00000 1,886.00 750.00000 1,725.00 800.00000 1,840.00

0240 2602-0000020

SILT FENCE

400.000 LF 2.00000 800.00 1.50000 600.00 1.60000 640.00

0250 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 2.00000 360.00 1.55000 279.00 1.75000 315.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

580.000 LF 0.50000 290.00 0.05000 29.00 0.05000 29.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$447,653.13$423,426.30 $442,784.60Section Totals:

$442,784.60$423,426.30 $447,653.13

$423,426.30

Contract Item Totals

$442,784.60

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$423,426.30 $442,784.60 447,653.13Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 3,100.00000 3,720.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,647.000 CY 13.80000 36,528.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,342.000 CY 4.80000 20,841.60

0040 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

250.000 CY 15.00000 3,750.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,433.000 CY 7.10000 10,174.30

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,126.000 CY 5.05000 5,686.30

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

284.000 TON 16.00000 4,544.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 11,200.00000 11,200.00

0090 2402-2720000

EXCAVATION, CLASS 20

788.000 CY 16.00000 12,608.00

0100 2402-2725005

FOUNDATION TREATMENT MATERIAL

197.000 TON 29.00000 5,713.00

0110 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

520.200 CY 452.00000 235,130.40

0120 2404-7775000

REINFORCING STEEL

75,057.000 LB 1.05000 78,809.85

0130 2417-0225024

APRONS, METAL, 24 IN. DIA.

3.000 EACH 340.00000 1,020.00

0140 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

120.000 LF 38.00000 4,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,200.00000 6,200.00

0160 2507-3250005

ENGINEERING FABRIC

1,227.000 SY 2.40000 2,944.80

0170 2507-6800061

REVETMENT, CLASS E

630.000 TON 33.50000 21,105.00

0180 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00

0210 2533-4980005

MOBILIZATION

(1) LS 89,200.00000 89,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 12' X 80' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

2.300 ACRE 700.00000 1,610.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.300 ACRE 900.00000 2,070.00

0240 2602-0000020

SILT FENCE

400.000 LF 2.00000 800.00

0250 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 3.00000 540.00

0260 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

580.000 LF 0.50000 290.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

$566,225.85Section Totals:

$566,225.85

$566,225.85

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$566,225.85Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C089(88)--5F-89 RCB CULVERT NEW - TRIPLE BOX

VAN BUREN

Route: J12

ON 118TH RD, OVER STUMP CREEK, IN NE S8 T70 R11

Prj Awd Amt: $309,498.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 60 Working Days

89-C089-088

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $309,498.10 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $313,929.00 101.43%

3 MC201 MCCULLEY CULVERT, INC. $340,590.29 110.05%

4 MU181 MUSCATINE BRIDGE CO., INC. $408,930.86 132.13%
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Contract ID:

Letting Date:

Start Date: 08/06/18 60 Working Days

89-C089-088

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  027 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 6,000.00000 1,800.00 6,500.00000 1,950.00 7,500.00000 2,250.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

676.000 CY 15.00000 10,140.00 12.50000 8,450.00 14.00000 9,464.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,682.000 CY 9.00000 15,138.00 3.00000 5,046.00 6.50000 10,933.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

575.000 CY 9.00000 5,175.00 7.00000 4,025.00 4.00000 2,300.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

204.000 CY 4.00000 816.00 10.00000 2,040.00 8.00000 1,632.00

0060 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

95.000 CY 23.00000 2,185.00 20.00000 1,900.00 32.00000 3,040.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,000.00000 6,000.00 15,000.00000 15,000.00 16,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

833.000 CY 9.00000 7,497.00 14.00000 11,662.00 13.00000 10,829.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

168.000 TON 23.00000 3,864.00 23.00000 3,864.00 18.00000 3,024.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

398.200 CY 390.00000 155,298.00 360.00000 143,352.00 430.00000 171,226.00

0110 2404-7775000

REINFORCING STEEL

60,094.000 LB 0.90000 54,084.60 1.00000 60,094.00 0.91000 54,685.54

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0130 2507-3250005

ENGINEERING FABRIC

623.000 SY 1.50000 934.50 2.00000 1,246.00 3.25000 2,024.75

0140 2507-6800061

REVETMENT, CLASS E

311.000 TON 30.00000 9,330.00 30.00000 9,330.00 32.00000 9,952.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 120.00000 480.00 160.00000 640.00

0160 2519-3280000

FENCE, FIELD

196.000 LF 16.00000 3,136.00 15.00000 2,940.00 15.00000 2,940.00

0170 2519-3300400

FIELD FENCE BRACE PANELS

5.000 EACH 320.00000 1,600.00 300.00000 1,500.00 300.00000 1,500.00

0180 2519-3700000

GATE, AS PER PLAN

2.000 EACH 500.00000 1,000.00 400.00000 800.00 400.00000 800.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,700.00000 1,700.00 2,000.00000 2,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 25,000.00000 25,000.00 22,000.00000 22,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) MCCULLEY CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

1.000 ACRE 2,200.00000 2,200.00 700.00000 700.00 2,000.00000 2,000.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,700.00000 1,700.00 1,750.00000 1,750.00 1,500.00000 1,500.00

0240 2602-0000020

SILT FENCE

600.000 LF 2.00000 1,200.00 2.00000 1,200.00 2.00000 1,200.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.50000 300.00 1.50000 900.00 0.25000 150.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$340,590.29$309,498.10 $313,929.00Section Totals:

( ) indicates item is bid as Lump Sum

$313,929.00$309,498.10 $340,590.29

$309,498.10

Contract Item Totals

$313,929.00 340,590.29Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 4,200.00000 1,260.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

676.000 CY 15.50000 10,478.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,682.000 CY 6.00000 10,092.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

575.000 CY 7.00000 4,025.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

204.000 CY 6.00000 1,224.00

0060 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

95.000 CY 26.00000 2,470.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 8,200.00000 8,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

833.000 CY 14.00000 11,662.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

168.000 TON 28.00000 4,704.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

398.200 CY 444.00000 176,800.80

0110 2404-7775000

REINFORCING STEEL

60,094.000 LB 0.99000 59,493.06

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 8,400.00000 8,400.00

0130 2507-3250005

ENGINEERING FABRIC

623.000 SY 2.00000 1,246.00

0140 2507-6800061

REVETMENT, CLASS E

311.000 TON 34.00000 10,574.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00

0160 2519-3280000

FENCE, FIELD

196.000 LF 12.00000 2,352.00

0170 2519-3300400

FIELD FENCE BRACE PANELS

5.000 EACH 330.00000 1,650.00

0180 2519-3700000

GATE, AS PER PLAN

2.000 EACH 660.00000 1,320.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00

0210 2533-4980005

MOBILIZATION

(1) LS 83,400.00000 83,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 12 X 10 X 58-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,200.00000 1,200.00

0240 2602-0000020

SILT FENCE

600.000 LF 2.00000 1,200.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.50000 300.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

$408,930.86Section Totals:

( ) indicates item is bid as Lump Sum

$408,930.86

$408,930.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C089(90)--8J-89 RCB CULVERT NEW - TRIPLE BOX

VAN BUREN

Route: 180TH ST

ON 180TH ST, OVER ROCK CREEK, IN NW S18 T69 R9

Prj Awd Amt: $439,389.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 65 Working Days

89-C089-090

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KE089 KELLER EXCAVATING, INC. $439,389.50 100.00%

2 MC201 MCCULLEY CULVERT, INC. $459,584.85 104.60%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $608,427.75 138.47%

4 MU181 MUSCATINE BRIDGE CO., INC. $772,222.75 175.75%
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Contract ID:

Letting Date:

Start Date: 07/30/18 65 Working Days

89-C089-090

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  028 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KELLER EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 3,000.00000 3,600.00 4,500.00000 5,400.00 3,500.00000 4,200.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

11,505.000 CY 10.50000 120,802.50 9.00000 103,545.00 17.55000 201,912.75

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 8.00000 2,240.00 7.00000 1,960.00 12.00000 3,360.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

175.000 CY 8.00000 1,400.00 4.00000 700.00 12.00000 2,100.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,020.000 CY 4.00000 4,080.00 8.00000 8,160.00 25.00000 25,500.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

265.000 TON 24.00000 6,360.00 18.50000 4,902.50 17.50000 4,637.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 11,000.00000 11,000.00 15,000.00000 15,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

566.000 CY 9.00000 5,094.00 12.50000 7,075.00 12.00000 6,792.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

175.000 TON 23.00000 4,025.00 19.00000 3,325.00 23.00000 4,025.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

484.000 CY 350.00000 169,400.00 405.00000 196,020.00 375.00000 181,500.00

0110 2404-7775000

REINFORCING STEEL

72,295.000 LB 0.90000 65,065.50 0.88000 63,619.60 1.00000 72,295.00

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 600.00000 600.00 175.00000 175.00 275.00000 275.00

0130 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

55.000 LF 38.00000 2,090.00 45.00000 2,475.00 35.00000 1,925.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,000.00000 6,000.00 3,500.00000 3,500.00 6,000.00000 6,000.00

Page 2 of 10

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

335.000 SY 1.50000 502.50 3.25000 1,088.75 3.00000 1,005.00

0160 2507-6800061

REVETMENT, CLASS E

225.000 TON 32.00000 7,200.00 35.00000 7,875.00 29.50000 6,637.50

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 150.00000 600.00 100.00000 400.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,700.00000 1,700.00 2,500.00000 2,500.00 2,000.00000 2,000.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,700.00000 1,700.00

0200 2533-4980005

MOBILIZATION

(1) LS 15,125.00000 15,125.00 18,000.00000 18,000.00 50,000.00000 50,000.00

0210 2601-2634100

MULCHING

1.700 ACRE 770.00000 1,309.00 900.00000 1,530.00 750.00000 1,275.00

Page 3 of 10

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KELLER EXCAVATING, INC. (2) MCCULLEY CULVERT, INC. (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 2,100.00000 3,570.00 1,200.00000 2,040.00 1,200.00000 2,040.00

0230 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.700 MGAL 60.00000 462.00 60.00000 462.00 60.00000 462.00

0240 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0250 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

38.400 SQ 60.00000 2,304.00 80.00000 3,072.00 65.00000 2,496.00

0260 2602-0000020

SILT FENCE

2,330.000 LF 2.00000 4,660.00 2.00000 4,660.00 3.00000 6,990.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$608,427.75$439,389.50 $459,584.85Section Totals:

$459,584.85$439,389.50 $608,427.75

$439,389.50

Contract Item Totals

$459,584.85

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$439,389.50 $459,584.85 608,427.75Contract Grand Totals

Page 5 of 10

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 3,500.00000 4,200.00

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

11,505.000 CY 17.55000 201,912.75

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

280.000 CY 12.00000 3,360.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

175.000 CY 12.00000 2,100.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,020.000 CY 25.00000 25,500.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

265.000 TON 17.50000 4,637.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,400.00000 16,400.00

Page 6 of 10

Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

566.000 CY 22.00000 12,452.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

175.000 TON 44.00000 7,700.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

484.000 CY 488.00000 236,192.00

0110 2404-7775000

REINFORCING STEEL

72,295.000 LB 1.10000 79,524.50

0120 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 275.00000 275.00

0130 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

55.000 LF 35.00000 1,925.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 16,100.00000 16,100.00
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

335.000 SY 3.00000 1,005.00

0160 2507-6800061

REVETMENT, CLASS E

225.000 TON 29.50000 6,637.50

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,700.00000 1,700.00

0200 2533-4980005

MOBILIZATION

(1) LS 133,800.00000 133,800.00

0210 2601-2634100

MULCHING

1.700 ACRE 700.00000 1,190.00
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A TRIPLE 10' X 10' X 96'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,000.00000 1,700.00

0230 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

7.700 MGAL 60.00000 462.00

0240 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00

0250 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

38.400 SQ 80.00000 3,072.00

0260 2602-0000020

SILT FENCE

2,330.000 LF 1.75000 4,077.50

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00

$772,222.75Section Totals:

$772,222.75

$772,222.75

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN
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( ) indicates item is bid as Lump Sum

$772,222.75Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:028

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-090 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Project Information:

Project: WorkType:

County:

Location:

BROS-C089(92)--5F-89 BRIDGE REPLACEMENT - CCS

VAN BUREN

Route: QUAIL ROAD

ON QUAIL RD, OVER BEAR CREEK, .2 MILES, S11 T68 R09

Prj Awd Amt: $436,546.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 70 Working Days

89-C089-092

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  029 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $436,546.94 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MU181 MUSCATINE BRIDGE CO., INC. $606,103.06 138.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 70 Working Days

89-C089-092

December 19, 2017 10:00 A.M.

VAN BURENCall Order:  029 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A 140'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 3,500.00000 2,450.00 3,500.00000 2,450.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

794.000 CY 12.50000 9,925.00 12.50000 9,925.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,408.000 CY 8.00000 11,264.00 8.00000 11,264.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

270.000 CY 8.00000 2,160.00 8.00000 2,160.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

117.000 TON 19.00000 2,223.00 19.00000 2,223.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 86,000.00000 86,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

72.000 CY 30.00000 2,160.00 20.00000 1,440.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-092 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A 140'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

304.100 CY 520.00000 158,132.00 560.00000 170,296.00

0090 2404-7775000

REINFORCING STEEL

71,328.000 LB 0.73000 52,069.44 1.02000 72,754.56

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.200 LF 85.00000 25,687.00 70.00000 21,154.00

0110 2501-0201042

PILES, STEEL, HP 10 X 42

360.000 LF 34.00000 12,240.00 35.00000 12,600.00

0120 2501-0201253

PILES, STEEL, HP 12 X 53

700.000 LF 38.00000 26,600.00 40.00000 28,000.00

0130 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

360.000 LF 75.00000 27,000.00 100.00000 36,000.00

0140 2501-6335010

PREBORED HOLES

120.000 LF 45.00000 5,400.00 60.00000 7,200.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-092 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A 140'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,125.00000 4,500.00 1,125.00000 4,500.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0170 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,050.00000 8,200.00 2,050.00000 8,200.00

0180 2507-3250005

ENGINEERING FABRIC

473.000 SY 3.00000 1,419.00 3.00000 1,419.00

0190 2507-6800061

REVETMENT, CLASS E

383.000 TON 32.50000 12,447.50 32.50000 12,447.50

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,700.00000 2,700.00 2,700.00000 2,700.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-092 Primary County: VAN BUREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A 140'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 1,800.00000 1,800.00

0230 2533-4980005

MOBILIZATION

(1) LS 37,000.00000 37,000.00 105,400.00000 105,400.00

0240 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 700.00000 700.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,200.00000 1,200.00 1,200.00000 1,200.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

240.000 LF 2.00000 480.00 2.00000 480.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

240.000 LF 1.00000 240.00 1.00000 240.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

450.000 LF 3.00000 1,350.00 3.00000 1,350.00
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-092 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) MUSCATINE BRIDGE CO.,
INC.

0001 ITEMS FOR A 140'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

$436,546.94 $606,103.06Section Totals:

( ) indicates item is bid as Lump Sum

$606,103.06$436,546.94

$436,546.94

Contract Item Totals

$606,103.06Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:029

Tabulation of Construction and Material Bids

December 19, 2017

89-C089-092 Primary County: VAN BUREN

01/22/2018 2:56:55 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-149-1(68)--39-90 BRIDGE REPLACEMENT - CCS

WAPELLO

Route: IOWA 149

CEDAR CREEK 2.1 MILES S OF IA 23

Prj Awd Amt: $2,506,790.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

90-1491-068

December 19, 2017 10:00 A.M.

WAPELLOCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,506,790.80 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $3,215,400.95 128.27%
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Contract ID:

Letting Date:

Start Date: 04/02/18 120 Working Days

90-1491-068

December 19, 2017 10:00 A.M.

WAPELLOCall Order:  030 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0218; 214'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,635.000 CY 5.65000 14,887.75 14.37000 37,864.95

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 75,000.00000 75,000.00 180,000.00000 180,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

466.000 CY 20.00000 9,320.00 35.00000 16,310.00

0040 2402-2721000

EXCAVATION, CLASS 21

327.000 CY 30.00000 9,810.00 450.00000 147,150.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,099.300 CY 600.00000 659,580.00 675.00000 742,027.50

0060 2404-7775000

REINFORCING STEEL

21,462.000 LB 0.95000 20,388.90 1.10000 23,608.20

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

183,045.000 LB 0.98000 179,384.10 0.90000 164,740.50

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,735.000 LB 3.25000 15,388.75 3.00000 14,205.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0218; 214'-0 X 44'-0 CONTINUOUS CONCRETE SLAB  BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424110

CONCRETE BARRIER RAILING

423.500 LF 65.00000 27,527.50 45.00000 19,057.50

0100 2501-0201057

PILES, STEEL, HP 10 X 57

7,455.000 LF 32.00000 238,560.00 45.00000 335,475.00

0110 2501-6335010

PREBORED HOLES

180.000 LF 50.00000 9,000.00 80.00000 14,400.00

0120 2501-8400172

TEMPORARY SHORING

(1) LS 60,000.00000 60,000.00 120,000.00000 120,000.00

0130 2507-3250005

ENGINEERING FABRIC

3,515.000 SY 2.00000 7,030.00 4.18000 14,692.70

0140 2507-6800061

REVETMENT, CLASS E

4,215.000 TON 35.00000 147,525.00 73.50000 309,802.50

0150 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 6,900.00000 6,900.00

0160 2533-4980005

MOBILIZATION

(1) LS 172,000.00000 172,000.00 180,000.00000 180,000.00
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

$1,652,902.00 $2,326,233.85Section Totals:
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2101-0850001

CLEARING AND GRUBBING

2.500 ACRE 1,750.00000 4,375.00 1,750.00000 4,375.00

0180 2102-2625000

EMBANKMENT-IN-PLACE

1,734.000 CY 12.00000 20,808.00 12.00000 20,808.00

0190 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,505.000 CY 3.30000 21,466.50 3.30000 21,466.50

0200 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 50.00000 500.00 50.00000 500.00

0210 2102-2713090

EXCAVATION, CLASS 13, WASTE

345.100 CY 10.00000 3,451.00 25.77000 8,893.23

0220 2102-4560000

LOCATING TILE LINES

5.000 STA 300.00000 1,500.00 300.00000 1,500.00

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,132.000 CY 4.70000 14,720.40 4.70000 14,720.40

Page 4 of 15

Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0240 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

6,738.000 CY 0.95000 6,401.10 0.95000 6,401.10

0250 2115-0100000

MODIFIED SUBBASE

820.300 CY 35.00000 28,710.50 35.00000 28,710.50

0260 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

128.400 SY 95.00000 12,198.00 96.88000 12,439.39

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

29.000 STA 250.00000 7,250.00 250.00000 7,250.00

0280 2123-7450020

SHOULDER FINISHING, EARTH

10.300 STA 200.00000 2,060.00 200.00000 2,060.00

0290 2301-0690205

BRIDGE APPROACH, BR-205

726.200 SY 163.00000 118,370.60 152.68000 110,876.22
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Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

2,026.400 SY 63.00000 127,663.20 87.45000 177,208.68

0310 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00 1,035.05000 1,035.05

0320 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

90.000 SY 86.35000 7,771.50 86.35000 7,771.50

0330 2304-0100000

DETOUR PAVEMENT

456.900 SY 60.00000 27,414.00 62.90000 28,739.01

0340 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

53.400 TON 25.00000 1,335.00 25.00000 1,335.00

0350 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,750.00000 3,750.00 3,750.00000 3,750.00

0360 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,602.100 SY 3.50000 5,607.35 2.59000 4,149.44
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Call Order:

Letting Date:

Contract ID:030

Tabulation of Construction and Material Bids

December 19, 2017

90-1491-068 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0380 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

38.000 LF 300.00000 11,400.00 300.00000 11,400.00

0390 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 275.00000 550.00 275.00000 550.00

0400 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 850.00000 1,700.00 850.00000 1,700.00

0410 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

80.000 LF 20.00000 1,600.00 20.00000 1,600.00

0420 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

80.000 LF 45.00000 3,600.00 45.00000 3,600.00

0430 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

2,087.000 LF 7.30000 15,235.10 7.30000 15,235.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2502-8213212

SUBDRAIN, PVC, STANDARD, PERFORATED, 12
IN.

1,789.000 LF 12.50000 22,362.50 12.50000 22,362.50

0450 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 400.00000 800.00 400.00000 800.00

0460 2502-8221306

SUBDRAIN OUTLET, DR-306

11.000 EACH 500.00000 5,500.00 500.00000 5,500.00

0470 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 5,000.00000 20,000.00 2,100.00000 8,400.00

0480 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 10.00000 2,250.00 17.44000 3,924.00

0490 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 25.00000 1,875.00 22.00000 1,650.00

0500 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00

0520 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00

0530 2507-3250005

ENGINEERING FABRIC

41.000 SY 5.00000 205.00 10.42000 427.22

0540 2507-6800061

REVETMENT, CLASS E

45.000 TON 35.00000 1,575.00 35.00000 1,575.00

0550 2510-6745850

REMOVAL OF PAVEMENT

3,460.300 SY 5.50000 19,031.65 5.50000 19,031.65

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

146.000 SY 7.50000 1,095.00 7.50000 1,095.00

0570 2518-6910000

SAFETY CLOSURE

5.000 EACH 120.00000 600.00 120.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00 28,000.00000 28,000.00

0590 2527-8400065

TEMPORARY DELINEATORS

12.000 EACH 30.00000 360.00 30.00000 360.00

0600 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.880 STA 30.00000 1,286.40 30.00000 1,286.40

0610 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

6.440 STA 120.00000 772.80 120.00000 772.80

0620 2527-9263180

PAVEMENT MARKINGS REMOVED

42.880 STA 30.00000 1,286.40 30.00000 1,286.40

0630 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,404.000 LF 12.00000 28,848.00 12.00000 28,848.00

0640 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 11,740.00000 11,740.00 11,740.00000 11,740.00

0660 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0670 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

21.000 STA 100.00000 2,100.00 100.00000 2,100.00

0680 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0690 2590-0000020

PROJECT MANAGEMENT

(1) LS 75,000.00000 75,000.00 60,000.00000 60,000.00

0700 2601-2634100

MULCHING

2.400 ACRE 1,250.00000 3,000.00 1,250.00000 3,000.00

0710 2601-2636015

NATIVE GRASS SEEDING

1.900 ACRE 1,400.00000 2,660.00 1,400.00000 2,660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0720 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.400 ACRE 250.00000 600.00 250.00000 600.00

0730 2602-0000020

SILT FENCE

3,448.000 LF 1.45000 4,999.60 1.45000 4,999.60

0740 2602-0000030

SILT FENCE FOR DITCH CHECKS

791.000 LF 1.50000 1,186.50 1.50000 1,186.50

0750 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,120.000 LF 0.05000 106.00 0.05000 106.00

0760 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

424.000 LF 0.05000 21.20 0.05000 21.20

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00 3.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.60000 3,600.00 3.60000 3,600.00

0790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.40000 800.00 0.40000 800.00

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$729,998.30 $764,506.39Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0820 2102-0425070

SPECIAL BACKFILL

914.100 TON 25.00000 22,852.50

0830 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,753.500 SY 58.06000 101,808.21

$124,660.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) IOWA BRIDGE & CULVERT,
L.C.

0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0840 2102-0425070

SPECIAL BACKFILL

1,021.700 TON 20.00000 20,434.00

0850 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

1,753.500 SY 59.00000 103,456.50

$123,890.50Section Totals:

( ) indicates item is bid as Lump Sum

$3,215,400.95$2,506,790.80

$2,506,790.80

Contract Item Totals

$3,215,400.95Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C091(113)--60-91 BRIDGE REPLACEMENT - PPCB

WARREN

Route: R45

ON R45, OVER S RIVER, FROM ROOSEVELT ST. SOUTH 0.3 MILES, S1 0 T74 R25

Prj Awd Amt: $1,203,568.70

Project: WorkType:

County:

Location:

BRS-C091(114)--60-91 BRIDGE REPLACEMENT - CCS

WARREN

Route: R45

ON R45, OVER BROADHORN CREEK, FROM ROOSEVELT ST. NORTH APPRO X. 0.4 MILES

Prj Awd Amt: $794,036.62

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

91-C091-113

December 19, 2017 10:00 A.M.

WARRENCall Order:  031 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $1,997,605.32 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,158,762.49 108.07%
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Contract ID:

Letting Date:

Start Date: 04/02/18 130 Working Days

91-C091-113

December 19, 2017 10:00 A.M.

WARRENCall Order:  031 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMS BRS-C091(113)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 26,500.00000 2,650.00 25,000.00000 2,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

484.000 CY 8.50000 4,114.00 8.00000 3,872.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

2,915.000 CY 5.00000 14,575.00 4.75000 13,846.25

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

520.000 CY 6.50000 3,380.00 6.00000 3,120.00

0050 2115-0100000

MODIFIED SUBBASE

70.000 CY 41.00000 2,870.00 38.60000 2,702.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

220.000 TON 24.50000 5,390.00 23.00000 5,060.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

4.800 STA 476.00000 2,284.80 450.00000 2,160.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2017

91-C091-113 Primary County: WARREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMS BRS-C091(113)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690203

BRIDGE APPROACH, BR-203

415.000 SY 180.00000 74,700.00 185.00000 76,775.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

329.800 SY 73.00000 24,075.40 74.00000 24,405.20

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 9.00000 2,340.00 5.00000 1,300.00

0110 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0130 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00
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Call Order:

Letting Date:

Contract ID:031

Tabulation of Construction and Material Bids

December 19, 2017

91-C091-113 Primary County: WARREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMS BRS-C091(113)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

801.800 SY 7.80000 6,254.04 6.75000 5,412.15

0150 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 100.00000 200.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.300 STA 100.00000 1,130.00 100.00000 1,130.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 9,150.00000 9,150.00

0180 2601-2634100

MULCHING

0.500 ACRE 700.00000 350.00 700.00000 350.00

0190 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,300.00000 650.00 1,300.00000 650.00

0200 2602-0000020

SILT FENCE

700.000 LF 2.00000 1,400.00 1.75000 1,225.00
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Letting Date:

Contract ID:031
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December 19, 2017

91-C091-113 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ROADWAY ITEMS BRS-C091(113)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

700.000 LF 0.25000 175.00 0.25000 175.00

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.000 LF 1.00000 70.00 1.00000 70.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 3.50000 700.00

0240 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 0.25000 50.00 0.25000 50.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0260 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$177,658.24 $173,952.60Section Totals:
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BRIDGE - BRS-C091(113)--60-91

SECTION: Cat Alt Set: Cat Alt Member:

0270 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 52,000.00000 52,000.00 75,000.00000 75,000.00

0280 2402-2720000

EXCAVATION, CLASS 20

247.000 CY 45.00000 11,115.00 30.00000 7,410.00

0290 2402-2721000

EXCAVATION, CLASS 21

277.000 CY 190.00000 52,630.00 160.00000 44,320.00

0300 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

531.600 CY 675.00000 358,830.00 600.00000 318,960.00

0310 2404-7775000

REINFORCING STEEL

27,792.000 LB 0.98000 27,236.16 1.10000 30,571.20

0320 2404-7775005

REINFORCING STEEL, EPOXY COATED

77,242.000 LB 0.90000 69,517.80 0.90000 69,517.80

0330 2407-0551367

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C67

10.000 EACH 11,000.00000 110,000.00 11,500.00000 115,000.00
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE
BRIDGE - BRS-C091(113)--60-91

SECTION: Cat Alt Set: Cat Alt Member:

0340 2407-0551375

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C75

5.000 EACH 13,000.00000 65,000.00 12,500.00000 62,500.00

0350 2408-7800000

STRUCTURAL STEEL

4,287.000 LB 3.00000 12,861.00 3.00000 12,861.00

0360 2414-6424124

CONCRETE OPEN RAILING, TL-4

481.700 LF 65.00000 31,310.50 85.00000 40,944.50

0370 2501-0201057

PILES, STEEL, HP 10 X 57

2,160.000 LF 36.00000 77,760.00 41.00000 88,560.00

0380 2501-6335010

PREBORED HOLES

180.000 LF 45.00000 8,100.00 50.00000 9,000.00

0390 2507-6800061

REVETMENT, CLASS E

1,575.000 TON 54.00000 85,050.00 55.00000 86,625.00

0400 2533-4980005

MOBILIZATION

(1) LS 64,500.00000 64,500.00 101,500.00000 101,500.00

$1,025,910.46 $1,062,769.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS BRS-C091(114)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0410 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 21,200.00000 2,120.00 20,000.00000 2,000.00

0420 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

350.000 CY 10.60000 3,710.00 10.00000 3,500.00

0430 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,915.000 CY 5.80000 11,107.00 5.50000 10,532.50

0440 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

485.000 CY 6.40000 3,104.00 6.00000 2,910.00

0450 2115-0100000

MODIFIED SUBBASE

83.600 CY 41.00000 3,427.60 38.60000 3,226.96

0460 2121-7425020

GRANULAR SHOULDERS, TYPE B

245.000 TON 25.00000 6,125.00 23.00000 5,635.00

0470 2123-7450020

SHOULDER FINISHING, EARTH

5.200 STA 475.00000 2,470.00 450.00000 2,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS BRS-C091(114)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0480 2301-0690203

BRIDGE APPROACH, BR-203

418.000 SY 180.00000 75,240.00 185.00000 77,330.00

0490 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

394.200 SY 73.00000 28,776.60 74.00000 29,170.80

0500 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

35.000 TON 26.00000 910.00 24.50000 857.50

0510 2401-6745910

REMOVAL OF SIGN

2.000 EACH 150.00000 300.00 100.00000 200.00

0520 2417-0225048

APRONS, METAL, 48 IN. DIA.

4.000 EACH 1,600.00000 6,400.00 1,500.00000 6,000.00

0530 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

100.000 LF 70.00000 7,000.00 60.20000 6,020.00

0540 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

252.000 LF 9.00000 2,268.00 5.00000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS BRS-C091(114)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,200.00000 8,800.00 2,200.00000 8,800.00

0580 2510-6745850

REMOVAL OF PAVEMENT

910.000 SY 7.75000 7,052.50 6.75000 6,142.50

0590 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0600 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

18.000 STA 75.00000 1,350.00 70.00000 1,260.00

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 2,800.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS BRS-C091(114)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2634100

MULCHING

0.500 ACRE 700.00000 350.00 700.00000 350.00

0630 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 1,300.00000 650.00 1,300.00000 650.00

0640 2602-0000020

SILT FENCE

670.000 LF 2.00000 1,340.00 1.75000 1,172.50

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

670.000 LF 0.25000 167.50 0.25000 167.50

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 1.00000 67.00 1.00000 67.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

240.000 LF 4.00000 960.00 3.50000 840.00

0680 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

240.000 LF 0.25000 60.00 0.25000 60.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 ROADWAY ITEMS BRS-C091(114)--60-91SECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

0700 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$188,755.20 $183,792.26Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BRS-
C091(114)--60-91

SECTION: Cat Alt Set: Cat Alt Member:

0710 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 8,500.00000 8,500.00

0720 2402-2720000

EXCAVATION, CLASS 20

96.000 CY 45.00000 4,320.00 75.00000 7,200.00

0730 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

376.100 CY 615.00000 231,301.50 650.00000 244,465.00

0740 2404-7775005

REINFORCING STEEL, EPOXY COATED

87,897.000 LB 0.86000 75,591.42 0.79000 69,438.63

0750 2414-6424124

CONCRETE OPEN RAILING, TL-4

302.900 LF 65.00000 19,688.50 85.00000 25,746.50

0760 2501-0201042

PILES, STEEL, HP 10 X 42

770.000 LF 34.00000 26,180.00 37.00000 28,490.00

0770 2501-0201253

PILES, STEEL, HP 12 X 53

1,320.000 LF 38.00000 50,160.00 48.00000 63,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE BRS-
C091(114)--60-91

SECTION: Cat Alt Set: Cat Alt Member:

0780 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

580.000 LF 100.00000 58,000.00 180.00000 104,400.00

0790 2501-6335010

PREBORED HOLES

140.000 LF 45.00000 6,300.00 100.00000 14,000.00

0800 2507-6800061

REVETMENT, CLASS E

1,080.000 TON 54.00000 58,320.00 52.60000 56,808.00

0810 2507-6875002

REVETMENT, REMOVE AND REPLACE

445.000 CY 16.00000 7,120.00 12.00000 5,340.00

0820 2533-4980005

MOBILIZATION

(1) LS 48,300.00000 48,300.00 110,500.00000 110,500.00

$605,281.42 $738,248.13Section Totals:

( ) indicates item is bid as Lump Sum

$2,158,762.49$1,997,605.32

$1,997,605.32

Contract Item Totals

$2,158,762.49Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MB-065-1(501)68--77-91 DECK JOINT REPAIR

WARREN

Route: U.S. 65

NORTH RIVER, 1.1 MI NORTH OF G16 (NB)

Prj Awd Amt: $283,589.41

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

91-0651-501

December 19, 2017 10:00 A.M.

WARRENCall Order:  032 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $283,589.41 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $299,201.61 105.51%

3 MI919 MINTURN, INC. $303,355.90 106.97%

4 HA760 HAWKEYE PAVING CORP. $336,821.70 118.77%

5 CR120 CRAMER AND ASSOC., INC. $338,711.50 119.44%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $340,277.16 119.99%

7 BO413 BOULDER CONTRACTING, LLC. $348,957.10 123.05%
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Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

91-0651-501

December 19, 2017 10:00 A.M.

WARRENCall Order:  032 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CU080 CUNNINGHAM-REIS CO. $445,123.70 156.96%

9 PC015 PCIROADS, LLC $740,615.39 261.16%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 30 Working Days

91-0651-501

December 19, 2017 10:00 A.M.

WARRENCall Order:  032 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) MINTURN, INC.

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

105.000 SY 240.00000 25,200.00 354.01000 37,171.05 300.00000 31,500.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,220.00000 32,220.00 14,465.60000 14,465.60 35,000.00000 35,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.800 CY 1,266.00000 32,662.80 2,106.40000 54,345.12 1,500.00000 38,700.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,872.000 LB 3.39000 16,516.08 3.19000 15,541.68 2.25000 10,962.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

87.000 LF 207.66000 18,066.42 265.70000 23,115.90 285.00000 24,795.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

87.000 LF 36.33000 3,160.71 57.56000 5,007.72 30.00000 2,610.00

0070 2426-6772016

CONCRETE REPAIR

20.000 SF 215.84000 4,316.80 151.16000 3,023.20 180.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) MINTURN, INC.

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772120

BRIDGE REPAIR

(1) LS 9,180.00000 9,180.00 5,583.20000 5,583.20 5,000.00000 5,000.00

0090 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00 3,700.00000 3,700.00 5,000.00000 5,000.00

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 4,600.00000 4,600.00 7,000.00000 7,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 30,573.00000 30,573.00 30,000.00000 30,000.00

$194,167.00$176,322.81 $197,126.47Section Totals:
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Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-0425070

SPECIAL BACKFILL

252.000 TON 34.70000 8,744.40 34.70000 8,744.40 34.70000 8,744.40

0130 2102-2713090

EXCAVATION, CLASS 13, WASTE

184.000 CY 63.00000 11,592.00 63.00000 11,592.00 63.00000 11,592.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

6.000 STA 200.00000 1,200.00 1,131.04000 6,786.24 300.00000 1,800.00

0150 2304-0100000

DETOUR PAVEMENT

800.000 SY 45.00000 36,000.00 45.00000 36,000.00 45.00000 36,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

800.000 SY 11.00000 8,800.00 10.25000 8,200.00 25.00000 20,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.730 STA 30.00000 1,701.90 25.00000 1,418.25 25.00000 1,418.25

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 110.00000 2,002.00 130.00000 2,366.00 130.00000 2,366.00
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Call Order:

Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 100.00000 800.00 100.00000 800.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

56.730 STA 60.00000 3,403.80 25.00000 1,418.25 25.00000 1,418.25

0210 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 120.00000 960.00 100.00000 800.00 100.00000 800.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

875.000 LF 9.50000 8,312.50 10.00000 8,750.00 10.00000 8,750.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 8,750.00000 8,750.00 5,200.00000 5,200.00 6,000.00000 6,000.00

0240 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 900.00000 1,800.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 5.00000 5,000.00 3.25000 3,250.00 3.25000 3,250.00
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Call Order:

Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) MINTURN, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 3.75000 3,750.00 3.75000 3,750.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 3.00000 3,000.00 1.00000 1,000.00 0.50000 500.00

$109,188.90$107,266.60 $102,075.14Section Totals:

( ) indicates item is bid as Lump Sum

$299,201.61$283,589.41 $303,355.90

$283,589.41

Contract Item Totals

$299,201.61 303,355.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

105.000 SY 275.00000 28,875.00 225.00000 23,625.00 300.00000 31,500.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 47,000.00000 47,000.00 34,000.00000 34,000.00 43,000.00000 43,000.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.800 CY 1,900.00000 49,020.00 3,200.00000 82,560.00 2,750.00000 70,950.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,872.000 LB 2.00000 9,744.00 2.00000 9,744.00 2.75000 13,398.00

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

87.000 LF 225.00000 19,575.00 170.00000 14,790.00 225.00000 19,575.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

87.000 LF 50.00000 4,350.00 40.00000 3,480.00 40.00000 3,480.00

0070 2426-6772016

CONCRETE REPAIR

20.000 SF 230.00000 4,600.00 150.00000 3,000.00 150.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772120

BRIDGE REPAIR

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0090 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00 10,000.00000 10,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 32,000.00000 32,000.00 25,000.00000 25,000.00

$229,903.00$213,164.00 $220,699.00Section Totals:
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Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-0425070

SPECIAL BACKFILL

252.000 TON 55.00000 13,860.00 40.00000 10,080.00 40.00000 10,080.00

0130 2102-2713090

EXCAVATION, CLASS 13, WASTE

184.000 CY 20.00000 3,680.00 45.00000 8,280.00 70.00000 12,880.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

6.000 STA 350.00000 2,100.00 500.00000 3,000.00 200.00000 1,200.00

0150 2304-0100000

DETOUR PAVEMENT

800.000 SY 70.00000 56,000.00 63.00000 50,400.00 50.00000 40,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

800.000 SY 14.00000 11,200.00 20.00000 16,000.00 15.00000 12,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.730 STA 30.00000 1,701.90 25.00000 1,418.25 27.50000 1,560.08

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 110.00000 2,002.00 130.00000 2,366.00 145.00000 2,639.00
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 125.00000 1,000.00 100.00000 800.00 110.00000 880.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

56.730 STA 60.00000 3,403.80 25.00000 1,418.25 27.50000 1,560.08

0210 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 120.00000 960.00 100.00000 800.00 100.00000 800.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

875.000 LF 10.00000 8,750.00 10.00000 8,750.00 11.00000 9,625.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 5,200.00000 5,200.00 6,200.00000 6,200.00

0240 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,100.00000 2,200.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00 3.25000 3,250.00 3.50000 3,500.00
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Letting Date:

Contract ID:032
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December 19, 2017

91-0651-501 Primary County: WARREN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) CRAMER AND ASSOC.,
INC.

(6) JASPER CONSTRUCTION
SERVICES, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.00000 3,000.00 3.75000 3,750.00 4.00000 4,000.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.50000 500.00 1.25000 1,250.00

$110,374.16$123,657.70 $118,012.50Section Totals:

( ) indicates item is bid as Lump Sum

$338,711.50$336,821.70 $340,277.16

$336,821.70

Contract Item Totals

$338,711.50 340,277.16Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) CUNNINGHAM-REIS CO. (9) PCIROADS, LLC

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

105.000 SY 215.00000 22,575.00 230.00000 24,150.00 345.00000 36,225.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 77,000.00000 77,000.00 40,000.00000 40,000.00 51,780.00000 51,780.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.800 CY 1,750.00000 45,150.00 4,000.00000 103,200.00 1,915.00000 49,407.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,872.000 LB 2.00000 9,744.00 3.00000 14,616.00 1.80000 8,769.60

0050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

87.000 LF 200.00000 17,400.00 225.00000 19,575.00 125.00000 10,875.00

0060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

87.000 LF 40.00000 3,480.00 50.00000 4,350.00 52.47000 4,564.89

0070 2426-6772016

CONCRETE REPAIR

20.000 SF 125.00000 2,500.00 80.00000 1,600.00 200.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) CUNNINGHAM-REIS CO. (9) PCIROADS, LLC

0001 DESIGN NO. 0118; REPAIRS TO A 320'-0 X 40' CONTINUOUS WELDED
GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2426-6772120

BRIDGE REPAIR

(1) LS 6,600.00000 6,600.00 3,500.00000 3,500.00 6,233.00000 6,233.00

0090 2508-0970000

CONTAINMENT

(1) LS 4,000.00000 4,000.00 3,000.00000 3,000.00 147,490.00000 147,490.00

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 269,410.00000 269,410.00

0110 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 63,000.00000 63,000.00 44,622.00000 44,622.00

$633,376.49$248,449.00 $279,991.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) CUNNINGHAM-REIS CO. (9) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2102-0425070

SPECIAL BACKFILL

252.000 TON 35.50000 8,946.00 35.00000 8,820.00 34.70000 8,744.40

0130 2102-2713090

EXCAVATION, CLASS 13, WASTE

184.000 CY 64.25000 11,822.00 30.00000 5,520.00 63.00000 11,592.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

6.000 STA 375.00000 2,250.00 600.00000 3,600.00 525.00000 3,150.00

0150 2304-0100000

DETOUR PAVEMENT

800.000 SY 46.00000 36,800.00 120.00000 96,000.00 45.00000 36,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

800.000 SY 10.50000 8,400.00 15.00000 12,000.00 21.25000 17,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

56.730 STA 25.50000 1,446.62 30.00000 1,701.90 25.00000 1,418.25

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 132.50000 2,411.50 110.00000 2,002.00 130.00000 2,366.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) CUNNINGHAM-REIS CO. (9) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 102.00000 816.00 125.00000 1,000.00 100.00000 800.00

0200 2527-9263180

PAVEMENT MARKINGS REMOVED

56.730 STA 26.00000 1,474.98 60.00000 3,403.80 25.00000 1,418.25

0210 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 102.00000 816.00 120.00000 960.00 100.00000 800.00

0220 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

875.000 LF 11.00000 9,625.00 11.00000 9,625.00 10.00000 8,750.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 5,300.00000 5,300.00 11,000.00000 11,000.00 5,200.00000 5,200.00

0240 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,200.00000 2,400.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.50000 3,500.00 3.25000 3,250.00 3.25000 3,250.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

(8) CUNNINGHAM-REIS CO. (9) PCIROADS, LLC

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 3.75000 3,750.00 3.75000 3,750.00

0270 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00 0.50000 500.00 1.00000 1,000.00

$107,238.90$100,508.10 $165,132.70Section Totals:

( ) indicates item is bid as Lump Sum

$445,123.70$348,957.10 $740,615.39

$348,957.10

Contract Item Totals

$445,123.70 740,615.39Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:032

Tabulation of Construction and Material Bids

December 19, 2017

91-0651-501 Primary County: WARREN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-175-6(31)--39-94 RCB CULVERT REPLACEMENT - TWIN BOX

WEBSTER

Route: IOWA 175

WEST BUTTRICK CREEK 2.1 MILES E. OF CO. RD. P-29

Prj Awd Amt: $630,656.28

Project: WorkType:

County:

Location:

BRFN-175-6(33)--39-94 RCB CULVERT REPLACEMENT - SINGLE BOX

WEBSTER

Route: IOWA 175

OVER TANK POND CREEK 0.3 MILE W. OF CO. RD. P-33

Prj Awd Amt: $548,097.89

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 11/25/18

94-1756-031

December 19, 2017 10:00 A.M.

WEBSTERCall Order:  033 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $1,178,754.17 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $1,350,948.29 114.61%

3 PR268 PROGRESSIVE STRUCTURES, LLC $1,571,955.10 133.36%

4 GR100 GRAVES CONSTRUCTION CO., INC. $1,694,725.69 143.77%

5 MI321 MIDWEST CONTRACTING, LLC $1,782,465.08 151.22%
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Contract ID:

Letting Date:

Completion Date: 11/25/18

94-1756-031

December 19, 2017 10:00 A.M.

WEBSTERCall Order:  033 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

1 DESIGN NO. 0115; TWIN 12' X 12' X 111'-1 PRECAST REINFORCED
CONCRETE BOX CULVERT - BRFN-175-6(31)--39-94

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

100.000 CY 44.00000 4,400.00 55.00000 5,500.00 56.00000 5,600.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,910.000 CY 6.25000 18,187.50 12.00000 34,920.00 20.50000 59,655.00

0040 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

206.000 LF 1,040.00000 214,240.00 1,215.00000 250,290.00 1,090.00000 224,540.00

0050 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 31,025.00000 124,100.00 20,000.00000 80,000.00 36,500.00000 146,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 18,300.00000 18,300.00 40,000.00000 40,000.00 15,500.00000 15,500.00

$466,295.00$390,227.50 $420,710.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425071

SPECIAL BACKFILL

131.000 CY 44.00000 5,764.00 75.00000 9,825.00 56.00000 7,336.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

1,752.000 CY 17.00000 29,784.00 16.00000 28,032.00 30.00000 52,560.00

0090 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,857.000 CY 6.75000 19,284.75 12.00000 34,284.00 8.50000 24,284.50

0100 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

25.000 CY 12.50000 312.50 55.00000 1,375.00 40.50000 1,012.50

0110 2102-4560000

LOCATING TILE LINES

4.760 STA 230.00000 1,094.80 300.00000 1,428.00 405.00000 1,927.80

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

938.000 CY 10.75000 10,083.50 11.00000 10,318.00 21.50000 20,167.00

0130 2105-8425005

TOPSOIL, FURNISH AND SPREAD

29.000 CY 34.25000 993.25 45.00000 1,305.00 4.00000 116.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0140 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

245.000 CY 5.25000 1,286.25 8.00000 1,960.00 6.75000 1,653.75

0150 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

140.000 CY 10.50000 1,470.00 35.00000 4,900.00 8.00000 1,120.00

0160 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,930.000 CY 1.50000 5,895.00 4.00000 15,720.00 2.00000 7,860.00

0170 2115-0100000

MODIFIED SUBBASE

162.000 CY 43.25000 7,006.50 55.00000 8,910.00 46.00000 7,452.00

0180 2121-7425020

GRANULAR SHOULDERS, TYPE B

209.100 TON 23.00000 4,809.30 32.00000 6,691.20 37.00000 7,736.70

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.800 STA 375.00000 1,800.00 450.00000 2,160.00 405.00000 1,944.00

0200 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,100.00000 1,100.00 1,100.00000 1,100.00 1,750.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0210 2402-0425040

FLOODED BACKFILL

57.000 CY 44.25000 2,522.25 125.00000 7,125.00 85.00000 4,845.00

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

310.000 LF 6.75000 2,092.50 14.00000 4,340.00 20.00000 6,200.00

0230 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 340.00000 680.00 500.00000 1,000.00 187.00000 374.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

3.000 EACH 490.00000 1,470.00 500.00000 1,500.00 460.00000 1,380.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 6.00000 1,560.00 13.00000 3,380.00 6.00000 1,560.00

0260 2507-3250005

ENGINEERING FABRIC

1,525.300 SY 3.30000 5,033.49 3.00000 4,575.90 5.00000 7,626.50

0270 2507-6800061

REVETMENT, CLASS E

1,155.200 TON 39.25000 45,341.60 42.00000 48,518.40 55.00000 63,536.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0280 2507-6875002

REVETMENT, REMOVE AND REPLACE

74.000 CY 18.25000 1,350.50 43.00000 3,182.00 27.00000 1,998.00

0290 2510-6745850

REMOVAL OF PAVEMENT

208.000 SY 9.00000 1,872.00 14.00000 2,912.00 12.50000 2,600.00

0300 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 100.00000 400.00 100.00000 400.00

0310 2519-4200140

REMOVAL OF FENCE, FIELD

243.200 LF 2.50000 608.00 7.00000 1,702.40 4.00000 972.80

0320 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.060 STA 150.00000 759.00 250.00000 1,265.00 250.00000 1,265.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,600.00000 3,600.00 3,600.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0350 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0360 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM DOUBLE REINFORCED PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

388.900 SY 114.00000 44,334.60 115.00000 44,723.50 115.00000 44,723.50

0370 2602-0000020

SILT FENCE

286.300 LF 2.00000 572.60 2.00000 572.60 2.00000 572.60

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

825.000 LF 2.00000 1,650.00 2.00000 1,650.00 9.00000 7,425.00

0390 2602-0000050

SILT BASINS

2.000 EACH 375.00000 750.00 45.00000 90.00 405.00000 810.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,111.300 LF 0.30000 333.39 2.00000 2,222.60 1.00000 1,111.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 400.00000 400.00 45.00000 45.00 405.00000 405.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

82.500 LF 2.00000 165.00 2.00000 165.00 3.00000 247.50

0430 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 22.25000 4,450.00 40.00000 8,000.00 28.00000 5,600.00

0440 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 18.00000 14,400.00 18.00000 14,400.00 20.00000 16,000.00

0450 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 5.00000 2,000.00 5.00000 2,000.00 6.00000 2,400.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.00000 8,000.00 4.00000 8,000.00 4.00000 8,000.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.30000 600.00 0.30000 600.00 0.50000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

$326,572.45$240,428.78 $299,977.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

3 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0480 2102-0425071

SPECIAL BACKFILL

570.000 CY 55.00000 31,350.00

0490 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00

0500 2402-2720000

EXCAVATION, CLASS 20

1,066.000 CY 12.00000 12,792.00

0510 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

500.400 CY 423.00000 211,669.20

0520 2404-7775000

REINFORCING STEEL

89,824.000 LB 1.00000 89,824.00

0530 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00

$395,635.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

4 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0540 2102-0425071

SPECIAL BACKFILL

570.000 CY 44.00000 25,080.00 56.00000 31,920.00

0550 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 11,000.00000 11,000.00 15,000.00000 15,000.00

0560 2402-2720000

EXCAVATION, CLASS 20

1,066.000 CY 6.25000 6,662.50 21.00000 22,386.00

0570 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

70.100 CY 489.25000 34,296.43 1,500.00000 105,150.00

0580 2404-7775000

REINFORCING STEEL

12,987.000 LB 0.91000 11,818.17 2.50000 32,467.50

0590 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14' X 14'

114.700 LF 1,270.00000 145,669.00 1,350.00000 154,845.00

0600 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14' X 14' 30 DEG
SKEW

1.000 EACH 42,550.00000 42,550.00 44,000.00000 44,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

4 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0610 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14' X 14' 45 DEG
SKEW

1.000 EACH 56,850.00000 56,850.00 57,500.00000 57,500.00

0620 2533-4980005

MOBILIZATION

(1) LS 15,800.00000 15,800.00 15,000.00000 15,000.00

$478,268.50$349,726.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0630 2102-2625000

EMBANKMENT-IN-PLACE

2,638.000 CY 15.00000 39,570.00 12.00000 31,656.00 30.00000 79,140.00

0640 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

174.000 CY 6.75000 1,174.50 8.00000 1,392.00 8.50000 1,479.00

0650 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

25.000 CY 12.50000 312.50 55.00000 1,375.00 40.50000 1,012.50

0660 2102-4560000

LOCATING TILE LINES

5.700 STA 230.00000 1,311.00 300.00000 1,710.00 405.00000 2,308.50

0670 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

352.000 CY 7.00000 2,464.00 12.00000 4,224.00 21.50000 7,568.00

0680 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 5.25000 1,611.75 8.00000 2,456.00 4.00000 1,228.00

0690 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

204.000 CY 10.50000 2,142.00 25.00000 5,100.00 6.75000 1,377.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0700 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,772.000 CY 1.50000 4,158.00 4.00000 11,088.00 2.00000 5,544.00

0710 2115-0100000

MODIFIED SUBBASE

206.200 CY 43.25000 8,918.15 46.00000 9,485.20 45.00000 9,279.00

0720 2121-7425020

GRANULAR SHOULDERS, TYPE B

227.000 TON 23.00000 5,221.00 25.00000 5,675.00 37.00000 8,399.00

0730 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.840 STA 375.00000 1,815.00 450.00000 2,178.00 405.00000 1,960.20

0740 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,100.00000 1,100.00 1,100.00000 1,100.00 1,500.00000 1,500.00

0750 2402-0425040

FLOODED BACKFILL

74.000 CY 44.25000 3,274.50 75.00000 5,550.00 85.00000 6,290.00

0760 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 20,000.00000 20,000.00 16,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0770 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

396.000 LF 6.75000 2,673.00 12.00000 4,752.00 21.00000 8,316.00

0780 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 490.00000 1,960.00 500.00000 2,000.00 275.00000 1,100.00

0790 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

258.400 LF 6.00000 1,550.40 5.00000 1,292.00 6.00000 1,550.40

0800 2507-3250005

ENGINEERING FABRIC

710.000 SY 3.75000 2,662.50 3.00000 2,130.00 5.00000 3,550.00

0810 2507-6800061

REVETMENT, CLASS E

571.000 TON 39.25000 22,411.75 45.00000 25,695.00 55.00000 31,405.00

0820 2510-6745850

REMOVAL OF PAVEMENT

284.300 SY 8.50000 2,416.55 8.00000 2,274.40 12.00000 3,411.60

0830 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 100.00000 400.00 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0840 2519-4200140

REMOVAL OF FENCE, FIELD

26.000 LF 2.50000 65.00 5.00000 130.00 4.00000 104.00

0850 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.580 STA 200.00000 716.00 300.00000 1,074.00 300.00000 1,074.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 3,600.00000 3,600.00 3,600.00000 3,600.00

0870 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 1,200.00000 1,200.00 1,000.00000 1,000.00

0880 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM DOUBLE REINFORCED PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

494.700 SY 114.00000 56,395.80 115.00000 56,890.50 115.00000 56,890.50

0890 2602-0000020

SILT FENCE

1,918.800 LF 2.00000 3,837.60 2.00000 3,837.60 4.75000 9,114.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000030

SILT FENCE FOR DITCH CHECKS

532.500 LF 2.00000 1,065.00 2.00000 1,065.00 2.50000 1,331.25

0910 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,451.300 LF 0.30000 735.39 0.30000 735.39 1.00000 2,451.30

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

245.200 LF 2.00000 490.40 2.00000 490.40 3.00000 735.60

0930 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 22.25000 4,450.00 40.00000 8,000.00 68.00000 13,600.00

0940 2602-0000212

FLOATING SILT CURTAIN (HANGING)

700.000 LF 18.00000 12,600.00 18.00000 12,600.00 20.00000 14,000.00

0950 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

350.000 LF 5.00000 1,750.00 5.00000 1,750.00 6.00000 2,100.00

0960 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.00000 1,600.00 4.00000 1,600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) GUS CONSTRUCTION CO.,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.30000 120.00 0.30000 120.00 1.00000 400.00

$300,819.15$198,371.79 $234,625.49Section Totals:

( ) indicates item is bid as Lump Sum

$1,350,948.29$1,178,754.17 $1,571,955.10

$1,178,754.17

Contract Item Totals

$1,350,948.29 1,571,955.10Contract Grand Totals

Contract Time Totals
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

1 DESIGN NO. 0115; TWIN 12' X 12' X 111'-1 PRECAST REINFORCED
CONCRETE BOX CULVERT - BRFN-175-6(31)--39-94

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

100.000 CY 42.00000 4,200.00 65.00000 6,500.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,000.00000 28,000.00 25,000.00000 25,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

2,910.000 CY 12.00000 34,920.00 15.00000 43,650.00

0040 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

206.000 LF 1,570.00000 323,420.00 1,500.00000 309,000.00

0050 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 33,800.00000 135,200.00 35,000.00000 140,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00 85,000.00000 85,000.00

$665,740.00 $609,150.00Section Totals:
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425071

SPECIAL BACKFILL

131.000 CY 51.00000 6,681.00 47.00000 6,157.00

0080 2102-2625000

EMBANKMENT-IN-PLACE

1,752.000 CY 7.15000 12,526.80 15.00000 26,280.00

0090 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,857.000 CY 3.10000 8,856.70 10.00000 28,570.00

0100 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

25.000 CY 30.00000 750.00 10.00000 250.00

0110 2102-4560000

LOCATING TILE LINES

4.760 STA 255.00000 1,213.80 500.00000 2,380.00

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

938.000 CY 12.00000 11,256.00 8.00000 7,504.00

0130 2105-8425005

TOPSOIL, FURNISH AND SPREAD

29.000 CY 42.84000 1,242.36 8.00000 232.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0140 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

245.000 CY 8.16000 1,999.20 8.00000 1,960.00

0150 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

140.000 CY 10.00000 1,400.00 10.00000 1,400.00

0160 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,930.000 CY 4.10000 16,113.00 4.00000 15,720.00

0170 2115-0100000

MODIFIED SUBBASE

162.000 CY 53.05000 8,594.10 49.00000 7,938.00

0180 2121-7425020

GRANULAR SHOULDERS, TYPE B

209.100 TON 25.50000 5,332.05 26.00000 5,436.60

0190 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.800 STA 357.00000 1,713.60 500.00000 2,400.00

0200 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,075.00000 3,075.00 3,000.00000 3,000.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0210 2402-0425040

FLOODED BACKFILL

57.000 CY 42.85000 2,442.45 68.00000 3,876.00

0220 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

310.000 LF 12.24000 3,794.40 20.00000 6,200.00

0230 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 425.00000 850.00 600.00000 1,200.00

0240 2502-8221306

SUBDRAIN OUTLET, DR-306

3.000 EACH 425.00000 1,275.00 550.00000 1,650.00

0250 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

260.000 LF 8.00000 2,080.00 10.00000 2,600.00

0260 2507-3250005

ENGINEERING FABRIC

1,525.300 SY 3.00000 4,575.90 3.00000 4,575.90

0270 2507-6800061

REVETMENT, CLASS E

1,155.200 TON 45.00000 51,984.00 45.00000 51,984.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0280 2507-6875002

REVETMENT, REMOVE AND REPLACE

74.000 CY 65.00000 4,810.00 29.00000 2,146.00

0290 2510-6745850

REMOVAL OF PAVEMENT

208.000 SY 10.20000 2,121.60 10.00000 2,080.00

0300 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 150.00000 600.00

0310 2519-4200140

REMOVAL OF FENCE, FIELD

243.200 LF 3.00000 729.60 2.00000 486.40

0320 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 6,500.00000 6,500.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.060 STA 150.00000 759.00 200.00000 1,012.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0350 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 2,000.00000 2,000.00

0360 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM DOUBLE REINFORCED PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

388.900 SY 137.70000 53,551.53 125.00000 48,612.50

0370 2602-0000020

SILT FENCE

286.300 LF 2.00000 572.60 2.00000 572.60

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

825.000 LF 2.00000 1,650.00 2.00000 1,650.00

0390 2602-0000050

SILT BASINS

2.000 EACH 500.00000 1,000.00 650.00000 1,300.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,111.300 LF 0.30000 333.39 0.30000 333.39

Page 23 of 34

Call Order:

Letting Date:

Contract ID:033

Tabulation of Construction and Material Bids

December 19, 2017

94-1756-031 Primary County: WEBSTER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

2 ROADWAY ITEMS BRFN-175-6(31)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 500.00000 500.00 650.00000 650.00

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

82.500 LF 2.00000 165.00 2.00000 165.00

0430 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 15.00000 3,000.00 15.00000 3,000.00

0440 2602-0000212

FLOATING SILT CURTAIN (HANGING)

800.000 LF 1.00000 800.00 18.00000 14,400.00

0450 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

400.000 LF 1.00000 400.00 5.00000 2,000.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.00000 8,000.00 4.00000 8,000.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.30000 600.00 0.30000 600.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

$243,248.08 $280,921.39Section Totals:
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

3 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0480 2102-0425071

SPECIAL BACKFILL

570.000 CY 42.00000 23,940.00

0490 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,000.00000 28,000.00

0500 2402-2720000

EXCAVATION, CLASS 20

1,066.000 CY 24.00000 25,584.00

0510 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

500.400 CY 500.00000 250,200.00

0520 2404-7775000

REINFORCING STEEL

89,824.000 LB 1.10000 98,806.40

0530 2533-4980005

MOBILIZATION

(1) LS 140,000.00000 140,000.00

$566,530.40Section Totals:
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

4 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0540 2102-0425071

SPECIAL BACKFILL

570.000 CY 65.00000 37,050.00

0550 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0560 2402-2720000

EXCAVATION, CLASS 20

1,066.000 CY 15.00000 15,990.00

0570 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

70.100 CY 1,100.00000 77,110.00

0580 2404-7775000

REINFORCING STEEL

12,987.000 LB 2.00000 25,974.00

0590 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14' X 14'

114.700 LF 1,800.00000 206,460.00

0600 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14' X 14' 30 DEG
SKEW

1.000 EACH 55,000.00000 55,000.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

4 DESIGN NO. 0117; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (33)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0610 2415-2200000

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14' X 14' 45 DEG
SKEW

1.000 EACH 65,000.00000 65,000.00

0620 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

$632,584.00Section Totals:
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0630 2102-2625000

EMBANKMENT-IN-PLACE

2,638.000 CY 8.16000 21,526.08 15.00000 39,570.00

0640 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

174.000 CY 6.15000 1,070.10 10.00000 1,740.00

0650 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

25.000 CY 30.00000 750.00 10.00000 250.00

0660 2102-4560000

LOCATING TILE LINES

5.700 STA 310.00000 1,767.00 500.00000 2,850.00

0670 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

352.000 CY 5.00000 1,760.00 10.00000 3,520.00

0680 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 9.00000 2,763.00 10.00000 3,070.00

0690 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

204.000 CY 10.20000 2,080.80 10.00000 2,040.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0700 2107-0875100

COMPACTION WITH MOISTURE CONTROL

2,772.000 CY 4.08000 11,309.76 10.00000 27,720.00

0710 2115-0100000

MODIFIED SUBBASE

206.200 CY 42.84000 8,833.61 49.00000 10,103.80

0720 2121-7425020

GRANULAR SHOULDERS, TYPE B

227.000 TON 25.50000 5,788.50 26.00000 5,902.00

0730 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.840 STA 357.00000 1,727.88 500.00000 2,420.00

0740 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,060.00000 3,060.00 3,000.00000 3,000.00

0750 2402-0425040

FLOODED BACKFILL

74.000 CY 42.84000 3,170.16 68.00000 5,032.00

0760 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 15,000.00000 15,000.00 15,000.00000 15,000.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0770 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

396.000 LF 12.24000 4,847.04 20.00000 7,920.00

0780 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 450.00000 1,800.00 600.00000 2,400.00

0790 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

258.400 LF 8.00000 2,067.20 10.00000 2,584.00

0800 2507-3250005

ENGINEERING FABRIC

710.000 SY 3.00000 2,130.00 3.00000 2,130.00

0810 2507-6800061

REVETMENT, CLASS E

571.000 TON 42.84000 24,461.64 45.00000 25,695.00

0820 2510-6745850

REMOVAL OF PAVEMENT

284.300 SY 10.20000 2,899.86 10.00000 2,843.00

0830 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 150.00000 600.00
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0840 2519-4200140

REMOVAL OF FENCE, FIELD

26.000 LF 10.00000 260.00 2.00000 52.00

0850 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.580 STA 200.00000 716.00 400.00000 1,432.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

0870 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 2,000.00000 2,000.00

0880 2599-9999018

('SQUARE YARDS' ITEM) STANDARD OR SLIP
FORM DOUBLE REINFORCED PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

494.700 SY 137.70000 68,120.19 125.00000 61,837.50

0890 2602-0000020

SILT FENCE

1,918.800 LF 2.00000 3,837.60 2.00000 3,837.60
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(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000030

SILT FENCE FOR DITCH CHECKS

532.500 LF 2.00000 1,065.00 2.00000 1,065.00

0910 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,451.300 LF 0.30000 735.39 0.30000 735.39

0920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

245.200 LF 2.00000 490.40 2.00000 490.40

0930 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 15.00000 3,000.00 12.00000 2,400.00

0940 2602-0000212

FLOATING SILT CURTAIN (HANGING)

700.000 LF 18.00000 12,600.00 18.00000 12,600.00

0950 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

350.000 LF 5.00000 1,750.00 5.00000 1,750.00

0960 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

400.000 LF 4.00000 1,600.00 4.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) MIDWEST CONTRACTING,
LLC

5 ROADWAY ITEMS BRFN-175-6(33)--39-94SECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.30000 120.00 0.30000 120.00

$219,207.21 $259,809.69Section Totals:

( ) indicates item is bid as Lump Sum

$1,782,465.08$1,694,725.69

$1,694,725.69

Contract Item Totals

$1,782,465.08Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-175-6(35)--39-94 RCB CULVERT NEW - TWIN BOX

WEBSTER

Route: IOWA 175

SKILLET CREEK AT SCL OF DAYTON

Prj Awd Amt: $657,293.60

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/02/18 20 Working Days

94-1756-035

December 19, 2017 10:00 A.M.

WEBSTERCall Order:  034 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $657,293.60 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $673,192.50 102.42%

3 LO083 LODGE CONSTRUCTION INC. $699,352.95 106.40%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $767,559.55 116.78%

5 PR268 PROGRESSIVE STRUCTURES, LLC $960,204.55 146.08%

6 RE300 REILLY CONSTRUCTION CO., INC. $1,001,818.50 152.42%

7 GU100 GUS CONSTRUCTION CO., INC. $1,059,553.45 161.20%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/02/18 20 Working Days

94-1756-035

December 19, 2017 10:00 A.M.

WEBSTERCall Order:  034 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/02/18 20 Working Days

94-1756-035

December 19, 2017 10:00 A.M.

WEBSTERCall Order:  034 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

122.000 CY 0.00000 0.00 0.00000 0.00 0.00000 0.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

425.000 CY 0.00000 0.00 0.00000 0.00 0.00000 0.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00 0.00000 0.00 0.00000 0.00

0040 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 0.00000 0.00 0.00000 0.00 0.00000 0.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

443.900 CY 0.00000 0.00 0.00000 0.00 0.00000 0.00

0060 2404-7775000

REINFORCING STEEL

56,252.000 LB 0.00000 0.00 0.00000 0.00 0.00000 0.00

0070 2507-3250005

ENGINEERING FABRIC

721.000 SY 0.00000 0.00 0.00000 0.00 0.00000 0.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

724.000 TON 0.00000 0.00 0.00000 0.00 0.00000 0.00

0090 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

147.800 LF 0.00000 0.00 0.00000 0.00 0.00000 0.00

0100 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 0.00000 0.00 0.00000 0.00

$0.00$0.00 $0.00Section Totals:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-0425071

SPECIAL BACKFILL

83.000 CY 45.75000 3,797.25 62.00000 5,146.00 58.00000 4,814.00

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

378.000 CY 8.00000 3,024.00 8.50000 3,213.00 6.00000 2,268.00

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,500.00000 9,500.00 9,300.00000 9,300.00 8,500.00000 8,500.00

0140 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 8.50000 1,649.00 10.00000 1,940.00 27.00000 5,238.00

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

71.200 CY 480.00000 34,176.00 100.00000 7,120.00 535.00000 38,092.00

0160 2404-7775000

REINFORCING STEEL

9,009.000 LB 1.10000 9,909.90 1.00000 9,009.00 2.00000 18,018.00

0170 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

262.000 LF 910.00000 238,420.00 800.00000 209,600.00 975.00000 255,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0180 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

4.000 EACH 19,500.00000 78,000.00 24,000.00000 96,000.00 17,500.00000 70,000.00

0190 2507-3250005

ENGINEERING FABRIC

675.000 SY 3.75000 2,531.25 2.00000 1,350.00 3.00000 2,025.00

0200 2507-6800061

REVETMENT, CLASS E

612.000 TON 38.50000 23,562.00 40.00000 24,480.00 47.00000 28,764.00

0210 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

102.000 LF 78.50000 8,007.00 84.00000 8,568.00 100.00000 10,200.00

0220 2533-4980005

MOBILIZATION

(1) LS 16,600.00000 16,600.00 20,000.00000 20,000.00 21,000.00000 21,000.00

$464,369.00$429,176.40 $395,726.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

2.100 ACRE 5,500.00000 11,550.00 1,950.00000 4,095.00 3,200.00000 6,720.00

0240 2102-0425070

SPECIAL BACKFILL

86.400 TON 26.50000 2,289.60 40.00000 3,456.00 25.00000 2,160.00

0250 2102-2625000

EMBANKMENT-IN-PLACE

2,063.000 CY 10.50000 21,661.50 21.00000 43,323.00 9.00000 18,567.00

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

158.000 CY 8.25000 1,303.50 13.00000 2,054.00 6.00000 948.00

0270 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 12.50000 250.00 85.00000 1,700.00 30.00000 600.00

0280 2102-2713090

EXCAVATION, CLASS 13, WASTE

66.900 CY 12.00000 802.80 28.00000 1,873.20 10.00000 669.00

0290 2105-8425005

TOPSOIL, FURNISH AND SPREAD

232.000 CY 23.25000 5,394.00 38.00000 8,816.00 35.00000 8,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

189.000 CY 5.50000 1,039.50 17.00000 3,213.00 8.00000 1,512.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

15.300 TON 28.50000 436.05 75.00000 1,147.50 25.00000 382.50

0320 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

24.900 SY 80.00000 1,992.00 110.00000 2,739.00 105.00000 2,614.50

0330 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

149.000 SY 72.05000 10,735.45 68.00000 10,132.00 76.00000 11,324.00

0340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.100 STA 400.00000 440.00 2,200.00000 2,420.00 525.00000 577.50

0350 2123-7450020

SHOULDER FINISHING, EARTH

3.030 STA 300.00000 909.00 800.00000 2,424.00 525.00000 1,590.75

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

101.800 TON 25.00000 2,545.00 33.00000 3,359.40 25.00000 2,545.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2402-0425040

FLOODED BACKFILL

406.800 CY 46.00000 18,712.80 55.00000 22,374.00 47.00000 19,119.60

0380 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00 7,500.00000 7,500.00 7,000.00000 7,000.00

0390 2506-4984000

FLOWABLE MORTAR

106.800 CY 195.00000 20,826.00 228.00000 24,350.40 210.00000 22,428.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

200.400 SY 45.00000 9,018.00 61.00000 12,224.40 60.00000 12,024.00

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

74.700 SY 55.00000 4,108.50 69.00000 5,154.30 67.00000 5,004.90

0420 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

238.400 SY 50.00000 11,920.00 69.00000 16,449.60 68.00000 16,211.20

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

82.000 SY 10.00000 820.00 16.00000 1,312.00 13.00000 1,066.00

0440 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 110.00000 220.00 250.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2520-3350015

FIELD OFFICE

1.000 EACH 6,500.00000 6,500.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0460 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

6.080 STA 200.00000 1,216.00 215.00000 1,307.20 250.00000 1,520.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,700.00000 2,700.00 4,000.00000 4,000.00

0480 2528-8445113

FLAGGERS

120.000 EACH 450.00000 54,000.00 450.00000 54,000.00 450.00000 54,000.00

0490 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0500 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 3,500.00000 1,400.00 3,800.00000 1,520.00 4,600.00000 1,840.00

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,750.00000 700.00 1,900.00000 760.00 4,600.00000 1,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,500.00000 600.00 1,500.00000 600.00 2,250.00000 900.00

0530 2602-0000020

SILT FENCE

1,350.000 LF 1.50000 2,025.00 1.60000 2,160.00 2.00000 2,700.00

0540 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 1.60000 240.00 4.00000 600.00 3.00000 450.00

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.05000 75.00 0.05000 75.00 1.00000 1,500.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 0.05000 7.50 0.05000 7.50 1.00000 150.00

0570 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 22.00000 4,400.00 22.00000 4,400.00 17.00000 3,400.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 3.50000 3,500.00 4.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) LODGE CONSTRUCTION
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.75000 3,750.00 4.00000 4,000.00 5.00000 5,000.00

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.50000 1,000.00 1.00000 2,000.00

$234,983.95$228,117.20 $277,466.50Section Totals:

( ) indicates item is bid as Lump Sum

$673,192.50$657,293.60 $699,352.95

$657,293.60

Contract Item Totals

$673,192.50 699,352.95Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

122.000 CY 60.00000 7,320.00 0.00000 0.00 0.00000 0.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

425.000 CY 10.00000 4,250.00 0.00000 0.00 0.00000 0.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 0.00000 0.00 0.00000 0.00

0040 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 30.00000 5,820.00 0.00000 0.00 0.00000 0.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

443.900 CY 550.00000 244,145.00 0.00000 0.00 0.00000 0.00

0060 2404-7775000

REINFORCING STEEL

56,252.000 LB 1.20000 67,502.40 0.00000 0.00 0.00000 0.00

0070 2507-3250005

ENGINEERING FABRIC

721.000 SY 4.50000 3,244.50 0.00000 0.00 0.00000 0.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

724.000 TON 48.00000 34,752.00 0.00000 0.00 0.00000 0.00

0090 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

147.800 LF 78.50000 11,602.30 0.00000 0.00 0.00000 0.00

0100 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 0.00000 0.00 0.00000 0.00

$0.00$498,636.20 $0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-0425071

SPECIAL BACKFILL

83.000 CY 0.00000 0.00 165.00000 13,695.00 80.00000 6,640.00

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

378.000 CY 0.00000 0.00 21.00000 7,938.00 20.00000 7,560.00

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00 35,000.00000 35,000.00 30,000.00000 30,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 0.00000 0.00 110.00000 21,340.00 30.00000 5,820.00

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

71.200 CY 0.00000 0.00 1,400.00000 99,680.00 1,500.00000 106,800.00

0160 2404-7775000

REINFORCING STEEL

9,009.000 LB 0.00000 0.00 2.50000 22,522.50 5.00000 45,045.00

0170 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

262.000 LF 0.00000 0.00 830.00000 217,460.00 1,000.00000 262,000.00

Page 13 of 30

Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

December 19, 2017

94-1756-035 Primary County: WEBSTER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0180 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

4.000 EACH 0.00000 0.00 32,000.00000 128,000.00 25,000.00000 100,000.00

0190 2507-3250005

ENGINEERING FABRIC

675.000 SY 0.00000 0.00 5.00000 3,375.00 5.00000 3,375.00

0200 2507-6800061

REVETMENT, CLASS E

612.000 TON 0.00000 0.00 55.00000 33,660.00 60.00000 36,720.00

0210 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

102.000 LF 0.00000 0.00 65.00000 6,630.00 90.00000 9,180.00

0220 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 16,000.00000 16,000.00 15,000.00000 15,000.00

$628,140.00$0.00 $605,300.50Section Totals:

Page 14 of 30

Call Order:

Letting Date:

Contract ID:034

Tabulation of Construction and Material Bids

December 19, 2017

94-1756-035 Primary County: WEBSTER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

2.100 ACRE 6,000.00000 12,600.00 10,000.00000 21,000.00 7,500.00000 15,750.00

0240 2102-0425070

SPECIAL BACKFILL

86.400 TON 35.00000 3,024.00 165.00000 14,256.00 50.00000 4,320.00

0250 2102-2625000

EMBANKMENT-IN-PLACE

2,063.000 CY 12.00000 24,756.00 27.00000 55,701.00 25.00000 51,575.00

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

158.000 CY 15.00000 2,370.00 27.00000 4,266.00 15.00000 2,370.00

0270 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 21.00000 420.00 40.00000 800.00 50.00000 1,000.00

0280 2102-2713090

EXCAVATION, CLASS 13, WASTE

66.900 CY 15.00000 1,003.50 27.00000 1,806.30 20.00000 1,338.00

0290 2105-8425005

TOPSOIL, FURNISH AND SPREAD

232.000 CY 22.00000 5,104.00 8.00000 1,856.00 50.00000 11,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

189.000 CY 21.00000 3,969.00 8.00000 1,512.00 15.00000 2,835.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

15.300 TON 30.00000 459.00 40.00000 612.00 40.00000 612.00

0320 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

24.900 SY 100.00000 2,490.00 75.00000 1,867.50 110.00000 2,739.00

0330 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

149.000 SY 72.05000 10,735.45 150.00000 22,350.00 80.00000 11,920.00

0340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.100 STA 450.00000 495.00 405.00000 445.50 500.00000 550.00

0350 2123-7450020

SHOULDER FINISHING, EARTH

3.030 STA 190.00000 575.70 405.00000 1,227.15 200.00000 606.00

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

101.800 TON 35.00000 3,563.00 32.00000 3,257.60 40.00000 4,072.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2402-0425040

FLOODED BACKFILL

406.800 CY 55.00000 22,374.00 75.00000 30,510.00 75.00000 30,510.00

0380 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 40,000.00000 40,000.00 40,000.00000 40,000.00 30,000.00000 30,000.00

0390 2506-4984000

FLOWABLE MORTAR

106.800 CY 150.00000 16,020.00 165.00000 17,622.00 250.00000 26,700.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

200.400 SY 57.00000 11,422.80 75.00000 15,030.00 60.00000 12,024.00

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

74.700 SY 64.00000 4,780.80 80.00000 5,976.00 65.00000 4,855.50

0420 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

238.400 SY 64.00000 15,257.60 70.00000 16,688.00 65.00000 15,496.00

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

82.000 SY 20.00000 1,640.00 15.00000 1,230.00 20.00000 1,640.00

0440 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 4,000.00000 4,000.00 7,500.00000 7,500.00

0460 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

6.080 STA 200.00000 1,216.00 200.00000 1,216.00 200.00000 1,216.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0480 2528-8445113

FLAGGERS

120.000 EACH 450.00000 54,000.00 450.00000 54,000.00 450.00000 54,000.00

0490 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 14,000.00000 14,000.00 50,000.00000 50,000.00

0500 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 3,500.00000 1,400.00 5,000.00000 2,000.00 4,000.00000 1,600.00

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 1,750.00000 700.00 4,000.00000 1,600.00 2,000.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 1,500.00000 600.00 1,500.00000 600.00 1,750.00000 700.00

0530 2602-0000020

SILT FENCE

1,350.000 LF 1.50000 2,025.00 2.00000 2,700.00 3.00000 4,050.00

0540 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 1.60000 240.00 4.00000 600.00 3.00000 450.00

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 0.05000 75.00 0.40000 600.00 1.00000 1,500.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 0.05000 7.50 0.50000 75.00 1.00000 150.00

0570 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 12.00000 2,400.00 20.00000 4,000.00 40.00000 8,000.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 3.50000 3,500.00 3.50000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.75000 3,750.00 4.50000 4,500.00 4.00000 4,000.00

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.50000 1,000.00 0.40000 800.00 0.50000 1,000.00

$373,678.50$268,923.35 $354,904.05Section Totals:

( ) indicates item is bid as Lump Sum

$960,204.55$767,559.55 $1,001,818.50

$767,559.55

Contract Item Totals

$960,204.55 1,001,818.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

122.000 CY 65.00000 7,930.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

425.000 CY 12.00000 5,100.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 32.00000 6,208.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

443.900 CY 650.00000 288,535.00

0060 2404-7775000

REINFORCING STEEL

56,252.000 LB 1.40000 78,752.80

0070 2507-3250005

ENGINEERING FABRIC

721.000 SY 3.00000 2,163.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0001 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 1: CIP CULVERT BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

724.000 TON 65.00000 47,060.00

0090 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

147.800 LF 78.50000 11,602.30

0100 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

$575,851.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0110 2102-0425071

SPECIAL BACKFILL

83.000 CY 0.00000 0.00

0120 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

378.000 CY 0.00000 0.00

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 0.00000 0.00

0140 2402-2720000

EXCAVATION, CLASS 20

194.000 CY 0.00000 0.00

0150 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

71.200 CY 0.00000 0.00

0160 2404-7775000

REINFORCING STEEL

9,009.000 LB 0.00000 0.00

0170 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

262.000 LF 0.00000 0.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0002 DESIGN NO. 0217; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: Cat Alt Member:

0180 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

4.000 EACH 0.00000 0.00

0190 2507-3250005

ENGINEERING FABRIC

675.000 SY 0.00000 0.00

0200 2507-6800061

REVETMENT, CLASS E

612.000 TON 0.00000 0.00

0210 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

102.000 LF 0.00000 0.00

0220 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00

$0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

2.100 ACRE 8,500.00000 17,850.00

0240 2102-0425070

SPECIAL BACKFILL

86.400 TON 25.00000 2,160.00

0250 2102-2625000

EMBANKMENT-IN-PLACE

2,063.000 CY 16.00000 33,008.00

0260 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

158.000 CY 12.00000 1,896.00

0270 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 55.00000 1,100.00

0280 2102-2713090

EXCAVATION, CLASS 13, WASTE

66.900 CY 13.00000 869.70

0290 2105-8425005

TOPSOIL, FURNISH AND SPREAD

232.000 CY 32.00000 7,424.00
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Unit PriceQuantity and Units
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(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

189.000 CY 8.00000 1,512.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

15.300 TON 25.00000 382.50

0320 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

24.900 SY 71.00000 1,767.90

0330 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

149.000 SY 250.00000 37,250.00

0340 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.100 STA 450.00000 495.00

0350 2123-7450020

SHOULDER FINISHING, EARTH

3.030 STA 35.00000 106.05

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

101.800 TON 25.00000 2,545.00
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(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2402-0425040

FLOODED BACKFILL

406.800 CY 145.00000 58,986.00

0380 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 76,000.00000 76,000.00

0390 2506-4984000

FLOWABLE MORTAR

106.800 CY 219.00000 23,389.20

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

200.400 SY 40.00000 8,016.00

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

74.700 SY 50.00000 3,735.00

0420 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

238.400 SY 45.00000 10,728.00

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

82.000 SY 13.00000 1,066.00

0440 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00
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(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2520-3350015

FIELD OFFICE

1.000 EACH 3,500.00000 3,500.00

0460 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

6.080 STA 200.00000 1,216.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0480 2528-8445113

FLAGGERS

120.000 EACH 450.00000 54,000.00

0490 2533-4980005

MOBILIZATION

(1) LS 111,000.00000 111,000.00

0500 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 4,375.00000 1,750.00

0510 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,375.00000 1,750.00
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(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.400 ACRE 2,000.00000 800.00

0530 2602-0000020

SILT FENCE

1,350.000 LF 2.00000 2,700.00

0540 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 3.00000 450.00

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,500.000 LF 1.00000 1,500.00

0560 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

150.000 LF 1.00000 150.00

0570 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 20.00000 4,000.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.50000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GUS CONSTRUCTION CO.,
INC.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00

0600 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.20000 400.00

$483,702.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,059,553.45

$1,059,553.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRFN-141-1(38)--39-97 BRIDGE REPLACEMENT - CCS

WOODBURY

Route: IOWA 141

GARRETSON DITCH 6.4 MILES E OF I-29

Prj Awd Amt: $1,896,226.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

97-1411-038

December 19, 2017 10:00 A.M.

WOODBURYCall Order:  035 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CH320 CHRISTENSEN BROS., INC. $1,896,226.65 100.00%

2 DI360 DIXON CONSTRUCTION CO. $2,092,179.75 110.33%
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Contract ID:

Letting Date:

Start Date: 04/30/18 120 Working Days

97-1411-038

December 19, 2017 10:00 A.M.

WOODBURYCall Order:  035 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CHRISTENSEN BROS., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 1917; A 137'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

640.000 CY 14.00000 8,960.00 10.00000 6,400.00

0020 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 120,000.00000 120,000.00 77,000.00000 77,000.00

0030 2402-2720000

EXCAVATION, CLASS 20

408.000 CY 30.00000 12,240.00 30.00000 12,240.00

0040 2402-2721000

EXCAVATION, CLASS 21

104.000 CY 200.00000 20,800.00 300.00000 31,200.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

729.200 CY 500.00000 364,600.00 550.00000 401,060.00

0060 2404-7775000

REINFORCING STEEL

14,066.000 LB 1.00000 14,066.00 1.00000 14,066.00

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

100,665.000 LB 0.95000 95,631.75 1.00000 100,665.00

0080 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,366.000 LB 4.00000 13,464.00 3.00000 10,098.00

Page 1 of 13

Call Order:

Letting Date:

Contract ID:035

Tabulation of Construction and Material Bids

December 19, 2017

97-1411-038 Primary County: WOODBURY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 1917; A 137'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424110

CONCRETE BARRIER RAILING

296.200 LF 70.00000 20,734.00 77.00000 22,807.40

0100 2501-0201057

PILES, STEEL, HP 10 X 57

2,160.000 LF 39.00000 84,240.00 40.00000 86,400.00

0110 2501-0201473

PILES, STEEL, HP 14 X 73

3,600.000 LF 49.00000 176,400.00 50.00000 180,000.00

0120 2501-6335010

PREBORED HOLES

240.000 LF 85.00000 20,400.00 50.00000 12,000.00

0130 2501-8400172

TEMPORARY SHORING

(1) LS 29,000.00000 29,000.00 25,000.00000 25,000.00

0140 2507-3250005

ENGINEERING FABRIC

865.000 SY 3.00000 2,595.00 2.00000 1,730.00

0150 2507-6800061

REVETMENT, CLASS E

934.000 TON 47.30000 44,178.20 52.00000 48,568.00

0160 2507-8029000

EROSION STONE

12.000 TON 60.00000 720.00 49.00000 588.00
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0001 DESIGN NO. 1917; A 137'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2533-4980005

MOBILIZATION

(1) LS 145,000.00000 145,000.00 300,000.00000 300,000.00

$1,173,028.95 $1,329,822.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-0425070

SPECIAL BACKFILL

321.100 TON 35.00000 11,238.50 40.00000 12,844.00

0190 2102-2625000

EMBANKMENT-IN-PLACE

4,973.000 CY 16.00000 79,568.00 15.00000 74,595.00

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,386.000 CY 5.50000 13,123.00 10.00000 23,860.00

0210 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 100.00000 500.00 40.00000 200.00

0220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

309.000 CY 6.00000 1,854.00 10.00000 3,090.00

0230 2115-0100000

MODIFIED SUBBASE

101.500 CY 35.00000 3,552.50 70.00000 7,105.00

0240 2121-7425020

GRANULAR SHOULDERS, TYPE B

40.400 TON 48.00000 1,939.20 50.00000 2,020.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

85.600 SY 95.00000 8,132.00 110.00000 9,416.00

0260 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

989.300 SY 49.00000 48,475.70 52.00000 51,443.60

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

17.200 STA 250.00000 4,300.00 350.00000 6,020.00

0280 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

316.800 CY 18.00000 5,702.40 20.00000 6,336.00

0290 2301-0690205

BRIDGE APPROACH, BR-205

605.800 SY 148.00000 89,658.40 175.00000 106,015.00

0300 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

243.600 SY 62.00000 15,103.20 70.00000 17,052.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

4.000 EACH 300.00000 1,200.00 1,000.00000 4,000.00

0320 2402-2720000

EXCAVATION, CLASS 20

175.000 CY 20.00000 3,500.00 10.00000 1,750.00

0330 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,172.000 SY 4.75000 5,567.00 4.00000 4,688.00

0340 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

104.000 LF 750.00000 78,000.00 925.00000 96,200.00

0350 2416-1263024

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 24 IN. DIA.

238.000 LF 475.00000 113,050.00 535.00000 127,330.00

0360 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0370 2417-0225042

APRONS, METAL, 42 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 1,250.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 500.00000 1,000.00 300.00000 600.00

0390 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

52.000 LF 45.00000 2,340.00 49.00000 2,548.00

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

316.800 LF 8.00000 2,534.40 25.00000 7,920.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 400.00000 3,200.00 500.00000 4,000.00

0420 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 16,000.00000 64,000.00 2,500.00000 10,000.00

0430 2503-3775024

GATE, OUTLET CONTROL, FLAP, 24 IN.

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0440 2503-3775042

GATE, OUTLET CONTROL, FLAP, 42 IN.

1.000 EACH 7,500.00000 7,500.00 7,000.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

172.400 LF 15.00000 2,586.00 7.00000 1,206.80

0460 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 19.50000 1,950.00 20.00000 2,000.00

0470 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,950.00000 7,800.00 2,000.00000 8,000.00

0480 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 195.00000 780.00 200.00000 800.00

0490 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,950.00000 7,800.00 2,000.00000 8,000.00

0500 2506-4984000

FLOWABLE MORTAR

46.500 CY 188.00000 8,742.00 300.00000 13,950.00

0510 2507-3250005

ENGINEERING FABRIC

65.300 SY 3.00000 195.90 4.00000 261.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2507-8029000

EROSION STONE

36.000 TON 80.00000 2,880.00 50.00000 1,800.00

0530 2510-6745850

REMOVAL OF PAVEMENT

777.500 SY 12.50000 9,718.75 15.00000 11,662.50

0540 2518-6910000

SAFETY CLOSURE

4.000 EACH 150.00000 600.00 300.00000 1,200.00

0550 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

80.200 STA 25.00000 2,005.00 25.00000 2,005.00

0560 2527-9263180

PAVEMENT MARKINGS REMOVED

16.750 STA 105.00000 1,758.75 105.00000 1,758.75

0570 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

0.720 STA 250.00000 180.00 250.00000 180.00

0580 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 10.25000 12,812.50 12.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 12,000.00000 24,000.00 15,000.00000 30,000.00

0600 2528-8445110

TRAFFIC CONTROL

(1) LS 7,600.00000 7,600.00 10,000.00000 10,000.00

0610 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0620 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0630 2601-2634100

MULCHING

3.100 ACRE 950.00000 2,945.00 950.00000 2,945.00

0640 2601-2636015

NATIVE GRASS SEEDING

0.200 ACRE 2,500.00000 500.00 2,500.00000 500.00

0650 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.600 ACRE 1,250.00000 2,000.00 1,250.00000 2,000.00

0660 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

281.600 SQ 15.00000 4,224.00 15.00000 4,224.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

40.100 SQ 20.00000 802.00 20.00000 802.00

0680 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.900 ACRE 350.00000 665.00 350.00000 665.00

0690 2602-0000020

SILT FENCE

1,600.000 LF 1.65000 2,640.00 1.65000 2,640.00

0700 2602-0000030

SILT FENCE FOR DITCH CHECKS

105.000 LF 2.00000 210.00 2.00000 210.00

0710 2602-0000050

SILT BASINS

4.000 EACH 300.00000 1,200.00 500.00000 2,000.00

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,705.000 LF 0.10000 170.50 0.10000 170.50

0730 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 200.00000 800.00 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,875.000 LF 0.10000 187.50 0.10000 187.50

0750 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 25.00000 12,500.00 25.00000 12,500.00

0760 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 10.00000 2,500.00 10.00000 2,500.00

0770 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

315.000 LF 3.50000 1,102.50 3.50000 1,102.50

0780 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,858.000 LF 3.75000 10,717.50 3.75000 10,717.50

0790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,173.000 LF 0.50000 1,586.50 0.50000 1,586.50

0800 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CHRISTENSEN BROS., INC. (2) DIXON CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$723,197.70 $762,357.35Section Totals:

( ) indicates item is bid as Lump Sum

$2,092,179.75$1,896,226.65

$1,896,226.65

Contract Item Totals

$2,092,179.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(660)--2R-00 PCC SIDEWALK/TRAIL

STATEWIDE

Route: MULTIPLE ROUTES

IN SOLON (ADA - DISTRICT 6)

Prj Awd Amt: $291,182.51

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

00-000S-660

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $291,182.51 100.00%

2 TS020 TSCHIGGFRIE EXCAVATING CO. $309,267.70 106.21%

3 MI296 MIDWEST CONCRETE, INC. $321,014.70 110.25%

4 AL235 ALL AMERICAN CONCRETE, INC. $324,225.30 111.35%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $352,296.40 120.99%

6 HA760 HAWKEYE PAVING CORP. $362,654.60 124.55%

7 WI040 WICKS CONSTRUCTION, INC. $364,678.25 125.24%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $566,561.80 194.57%

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

00-000S-660

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

72.000 UNIT 54.50000 3,924.00 52.20000 3,758.40 50.00000 3,600.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

70.000 CY 37.50000 2,625.00 19.90000 1,393.00 50.00000 3,500.00

0030 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

61.700 SY 72.00000 4,442.40 55.20000 3,405.84 70.00000 4,319.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

25.000 TON 28.75000 718.75 27.50000 687.50 25.00000 625.00

0050 2510-6745850

REMOVAL OF PAVEMENT

178.400 SY 56.00000 9,990.40 26.40000 4,709.76 20.00000 3,568.00

0060 2511-6745900

REMOVAL OF SIDEWALK

1,719.300 SY 14.20000 24,414.06 4.85000 8,338.61 20.00000 34,386.00

0070 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,816.600 SY 29.50000 53,589.70 42.70000 77,568.82 37.00000 67,214.20
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

270.700 SY 49.35000 13,359.05 59.80000 16,187.86 45.00000 12,181.50

0090 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

201.300 SY 50.00000 10,065.00 63.40000 12,762.42 65.00000 13,084.50

0100 2511-7528101

DETECTABLE WARNINGS

312.000 SF 30.85000 9,625.20 27.20000 8,486.40 40.00000 12,480.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

392.000 LF 37.50000 14,700.00 29.10000 11,407.20 24.00000 9,408.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

380.300 SY 46.35000 17,626.91 55.90000 21,258.77 45.00000 17,113.50

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

441.800 SY 47.80000 21,118.04 63.50000 28,054.30 65.00000 28,717.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

879.400 SY 15.00000 13,191.00 11.80000 10,376.92 20.00000 17,588.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.300 CY 1,300.00000 4,290.00 805.00000 2,656.50 700.00000 2,310.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 350.00000 1,750.00 171.00000 855.00 400.00000 2,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 11,700.00000 11,700.00 7,500.00000 7,500.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 10,600.00000 10,600.00 7,500.00000 7,500.00

0190 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 40,700.00000 40,700.00 30,000.00000 30,000.00

0210 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

20.000 EACH 300.00000 6,000.00 205.00000 4,100.00 150.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 4,000.00000 7,200.00 2,800.00000 5,040.00 5,000.00000 9,000.00

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 13,500.00000 12,150.00 2,300.00000 2,070.00 5,000.00000 4,500.00

0240 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.900 ACRE 2,600.00000 2,340.00 1,700.00000 1,530.00 5,000.00000 4,500.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

570.000 LF 4.65000 2,650.50 3.15000 1,795.50 5.00000 2,850.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 1.25000 712.50 0.57000 324.90 1.00000 570.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) TSCHIGGFRIE
EXCAVATING CO.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$321,014.70$291,182.51 $309,267.70Section Totals:

( ) indicates item is bid as Lump Sum

$309,267.70$291,182.51 $321,014.70

$291,182.51

Contract Item Totals

$309,267.70 321,014.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALL AMERICAN
CONCRETE, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

72.000 UNIT 75.00000 5,400.00 45.00000 3,240.00 80.00000 5,760.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

70.000 CY 35.00000 2,450.00 31.00000 2,170.00 150.00000 10,500.00

0030 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

61.700 SY 75.00000 4,627.50 69.00000 4,257.30 100.00000 6,170.00

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

25.000 TON 35.00000 875.00 28.00000 700.00 44.00000 1,100.00

0050 2510-6745850

REMOVAL OF PAVEMENT

178.400 SY 20.00000 3,568.00 40.00000 7,136.00 25.00000 4,460.00

0060 2511-6745900

REMOVAL OF SIDEWALK

1,719.300 SY 12.00000 20,631.60 10.00000 17,193.00 10.00000 17,193.00

0070 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,816.600 SY 40.00000 72,664.00 49.50000 89,921.70 58.00000 105,362.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALL AMERICAN
CONCRETE, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

270.700 SY 50.00000 13,535.00 63.00000 17,054.10 73.00000 19,761.10

0090 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

201.300 SY 60.00000 12,078.00 77.00000 15,500.10 87.00000 17,513.10

0100 2511-7528101

DETECTABLE WARNINGS

312.000 SF 35.00000 10,920.00 31.00000 9,672.00 35.00000 10,920.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

392.000 LF 30.00000 11,760.00 44.50000 17,444.00 55.00000 21,560.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

380.300 SY 50.00000 19,015.00 69.00000 26,240.70 62.00000 23,578.60

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

441.800 SY 60.00000 26,508.00 76.00000 33,576.80 75.00000 33,135.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

879.400 SY 8.00000 7,035.20 15.50000 13,630.70 10.00000 8,794.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALL AMERICAN
CONCRETE, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.300 CY 960.00000 3,168.00 600.00000 1,980.00 1,500.00000 4,950.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 320.00000 1,600.00 160.00000 800.00 200.00000 1,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00 4,000.00000 4,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,300.00000 6,300.00 9,500.00000 9,500.00 10,000.00000 10,000.00

0190 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 25,100.00000 25,100.00 25,000.00000 25,000.00

0210 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

20.000 EACH 100.00000 2,000.00 110.00000 2,200.00 200.00000 4,000.00

Page 8 of 15

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALL AMERICAN
CONCRETE, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 6,000.00000 10,800.00 7,875.00000 14,175.00 2,000.00000 3,600.00

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 6,000.00000 5,400.00 7,875.00000 7,087.50 2,000.00000 1,800.00

0240 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.900 ACRE 6,000.00000 5,400.00 5,250.00000 4,725.00 2,000.00000 1,800.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

570.000 LF 5.00000 2,850.00 4.20000 2,394.00 2.00000 1,140.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 2.00000 1,140.00 1.05000 598.50 0.10000 57.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALL AMERICAN
CONCRETE, INC.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) HAWKEYE PAVING CORP.

$362,654.60$324,225.30 $352,296.40Section Totals:

( ) indicates item is bid as Lump Sum

$352,296.40$324,225.30 $362,654.60

$324,225.30

Contract Item Totals

$352,296.40 362,654.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WICKS CONSTRUCTION,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

72.000 UNIT 60.00000 4,320.00 55.00000 3,960.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

70.000 CY 50.00000 3,500.00 28.00000 1,960.00

0030 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

61.700 SY 65.00000 4,010.50 145.00000 8,946.50

0040 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

25.000 TON 25.00000 625.00 50.00000 1,250.00

0050 2510-6745850

REMOVAL OF PAVEMENT

178.400 SY 25.00000 4,460.00 26.00000 4,638.40

0060 2511-6745900

REMOVAL OF SIDEWALK

1,719.300 SY 12.00000 20,631.60 22.00000 37,824.60

0070 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,816.600 SY 53.00000 96,279.80 75.00000 136,245.00
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WICKS CONSTRUCTION,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

270.700 SY 59.00000 15,971.30 80.00000 21,656.00

0090 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

201.300 SY 65.50000 13,185.15 100.00000 20,130.00

0100 2511-7528101

DETECTABLE WARNINGS

312.000 SF 40.00000 12,480.00 46.00000 14,352.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

392.000 LF 39.50000 15,484.00 45.00000 17,640.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

380.300 SY 59.00000 22,437.70 90.00000 34,227.00

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

441.800 SY 65.50000 28,937.90 100.00000 44,180.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

879.400 SY 12.00000 10,552.80 22.00000 19,346.80
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Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

December 19, 2017

00-000S-660 Primary County: STATEWIDE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WICKS CONSTRUCTION,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.300 CY 1,000.00000 3,300.00 2,500.00000 8,250.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 300.00000 1,500.00 310.00000 1,550.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,000.00000 11,000.00 25,000.00000 25,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 7,500.00000 7,500.00

0190 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0200 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00 100,000.00000 100,000.00

0210 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

20.000 EACH 150.00000 3,000.00 500.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WICKS CONSTRUCTION,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.800 ACRE 2,500.00000 4,500.00 7,700.00000 13,860.00

0230 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 2,000.00000 1,800.00 7,700.00000 6,930.00

0240 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.900 ACRE 1,500.00000 1,350.00 5,200.00000 4,680.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

570.000 LF 2.75000 1,567.50 4.10000 2,337.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

570.000 LF 0.50000 285.00 1.05000 598.50

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WICKS CONSTRUCTION,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

$364,678.25 $566,561.80Section Totals:

( ) indicates item is bid as Lump Sum

$566,561.80$364,678.25

$364,678.25

Contract Item Totals

$566,561.80Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-092-3(38)--2J-01 PCC SIDEWALK/TRAIL

ADAIR

Route: IOWA 92

IN GREENFIELD (ADA - DISTRICT 4)

Prj Awd Amt: $542,264.60

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

01-0923-038

December 19, 2017 10:00 A.M.

ADAIRCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $542,264.60 100.00%

2 CA052 CALIBER CONCRETE, LLC $555,151.49 102.38%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $597,411.40 110.17%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $655,634.40 120.91%

5 T.033 TK CONCRETE, INC. $759,488.50 140.06%

6 HA760 HAWKEYE PAVING CORP. $789,054.12 145.51%

7 HI115 GARRY HILL $831,039.20 153.25%
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Contract ID:

Letting Date:

Completion Date: 08/10/18

01-0923-038

December 19, 2017 10:00 A.M.

ADAIRCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $847,856.66 156.35%
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Contract ID:

Letting Date:

Completion Date: 08/10/18

01-0923-038

December 19, 2017 10:00 A.M.

ADAIRCall Order:  102 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MPS ENGINEERS D/B/A KINGSTON SERVICES PC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

414.200 UNIT 32.00000 13,254.40 29.00000 12,011.80 33.00000 13,668.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

306.000 CY 46.00000 14,076.00 12.00000 3,672.00 28.00000 8,568.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

76.000 CY 32.00000 2,432.00 5.00000 380.00 29.00000 2,204.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

86.000 CY 54.00000 4,644.00 8.00000 688.00 36.00000 3,096.00

0050 2213-6745500

REMOVAL OF CURB

0.800 STA 900.00000 720.00 900.00000 720.00 1,229.00000 983.20

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

72.200 SY 86.00000 6,209.20 73.40000 5,299.48 90.00000 6,498.00

0070 2435-0250100

INTAKE, SW-501

2.000 EACH 3,350.00000 6,700.00 5,000.00000 10,000.00 4,825.00000 9,650.00
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December 19, 2017

01-0923-038 Primary County: ADAIR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250704

INTAKE, SW-507, TOP ONLY

1.000 EACH 2,650.00000 2,650.00 1,500.00000 1,500.00 4,233.00000 4,233.00

0090 2435-0600110

INTAKE ADJUSTMENT, MINOR

6.000 EACH 1,025.00000 6,150.00 500.00000 3,000.00 866.00000 5,196.00

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

12.000 LF 84.00000 1,008.00 50.00000 600.00 133.00000 1,596.00

0110 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

59.000 LF 96.00000 5,664.00 60.00000 3,540.00 134.00000 7,906.00

0120 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

23.000 LF 112.00000 2,576.00 62.00000 1,426.00 174.00000 4,002.00

0130 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

89.000 LF 35.00000 3,115.00 38.00000 3,382.00 20.00000 1,780.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

72.200 SY 12.00000 866.40 10.25000 740.05 44.00000 3,176.80

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 900.00000 2,700.00 1,000.00000 3,000.00 1,760.00000 5,280.00

0160 2511-6745900

REMOVAL OF SIDEWALK

2,001.200 SY 9.25000 18,511.10 9.25000 18,511.10 8.00000 16,009.60

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,727.600 SY 42.00000 114,559.20 52.50000 143,199.00 48.00000 130,924.80

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

854.500 SY 48.00000 41,016.00 57.51000 49,142.30 65.00000 55,542.50

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

320.100 SY 64.00000 20,486.40 65.97000 21,117.00 81.00000 25,928.10

0200 2511-7528101

DETECTABLE WARNINGS

50.000 SF 32.00000 1,600.00 25.00000 1,250.00 37.00000 1,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

76.700 LF 24.00000 1,840.80 35.00000 2,684.50 37.00000 2,837.90

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,426.500 SY 56.00000 79,884.00 65.00000 92,722.50 65.00000 92,722.50

0230 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

585.600 SY 60.00000 35,136.00 73.44000 43,006.46 77.00000 45,091.20

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,295.400 SY 8.50000 19,510.90 10.50000 24,101.70 13.00000 29,840.20

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 13,263.00000 13,263.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 11,070.00000 11,070.00 15,604.00000 15,604.00

0265 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00
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01-0923-038 Primary County: ADAIR

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2533-4980005

MOBILIZATION

(1) LS 44,400.00000 44,400.00 25,146.00000 25,146.00 13,263.00000 13,263.00

0280 2601-2634100

MULCHING

4.200 ACRE 3,500.00000 14,700.00 3,000.00000 12,600.00 1,658.00000 6,963.60

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 4,500.00000 9,450.00 3,000.00000 6,300.00 2,685.00000 5,638.50

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.100 ACRE 2,200.00000 4,620.00 1,500.00000 3,150.00 829.00000 1,740.90

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

9,107.200 LF 3.25000 29,598.40 2.50000 22,768.00 4.00000 36,428.80

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,107.200 LF 0.25000 2,276.80 0.50000 4,553.60 1.00000 9,107.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

46.000 LF 15.00000 690.00 15.00000 690.00 17.00000 782.00

0340 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

12.000 EACH 20.00000 240.00 55.00000 660.00 28.00000 336.00

0350 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

12.000 EACH 10.00000 120.00 55.00000 660.00 28.00000 336.00

0360 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

16.000 EACH 150.00000 2,400.00 225.00000 3,600.00 193.00000 3,088.00

0370 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 35.00000 560.00 55.00000 880.00 83.00000 1,328.00

0380 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 25.00000 400.00 55.00000 880.00 28.00000 448.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(2) CALIBER CONCRETE, LLC (3) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$597,411.40$542,264.60 $555,151.49Section Totals:

( ) indicates item is bid as Lump Sum

$555,151.49$542,264.60 $597,411.40

$542,264.60

Contract Item Totals

$555,151.49 597,411.40Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

414.200 UNIT 35.00000 14,497.00 30.00000 12,426.00 55.00000 22,781.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

306.000 CY 25.00000 7,650.00 40.00000 12,240.00 75.00000 22,950.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

76.000 CY 30.00000 2,280.00 35.00000 2,660.00 150.00000 11,400.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

86.000 CY 30.00000 2,580.00 35.00000 3,010.00 150.00000 12,900.00

0050 2213-6745500

REMOVAL OF CURB

0.800 STA 2,000.00000 1,600.00 2,500.00000 2,000.00 1,500.00000 1,200.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

72.200 SY 150.00000 10,830.00 85.00000 6,137.00 125.00000 9,025.00

0070 2435-0250100

INTAKE, SW-501

2.000 EACH 4,000.00000 8,000.00 4,250.00000 8,500.00 6,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250704

INTAKE, SW-507, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 2,000.00000 2,000.00 6,000.00000 6,000.00

0090 2435-0600110

INTAKE ADJUSTMENT, MINOR

6.000 EACH 1,500.00000 9,000.00 1,000.00000 6,000.00 3,000.00000 18,000.00

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

12.000 LF 150.00000 1,800.00 225.00000 2,700.00 175.00000 2,100.00

0110 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

59.000 LF 150.00000 8,850.00 100.00000 5,900.00 175.00000 10,325.00

0120 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

23.000 LF 175.00000 4,025.00 150.00000 3,450.00 175.00000 4,025.00

0130 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

89.000 LF 40.00000 3,560.00 40.00000 3,560.00 75.00000 6,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

72.200 SY 30.00000 2,166.00 25.00000 1,805.00 50.00000 3,610.00

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,000.00000 3,000.00 750.00000 2,250.00 900.00000 2,700.00

0160 2511-6745900

REMOVAL OF SIDEWALK

2,001.200 SY 14.00000 28,016.80 15.00000 30,018.00 10.00000 20,012.00

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,727.600 SY 50.00000 136,380.00 55.00000 150,018.00 67.00000 182,749.20

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

854.500 SY 65.00000 55,542.50 85.00000 72,632.50 85.00000 72,632.50

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

320.100 SY 80.00000 25,608.00 95.00000 30,409.50 100.00000 32,010.00

0200 2511-7528101

DETECTABLE WARNINGS

50.000 SF 45.00000 2,250.00 40.00000 2,000.00 35.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

76.700 LF 50.00000 3,835.00 50.00000 3,835.00 100.00000 7,670.00

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,426.500 SY 65.00000 92,722.50 55.00000 78,457.50 75.00000 106,987.50

0230 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

585.600 SY 80.00000 46,848.00 75.00000 43,920.00 88.00000 51,532.80

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,295.400 SY 12.00000 27,544.80 10.00000 22,954.00 10.00000 22,954.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0265 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 77,500.00000 77,500.00 75,000.00000 75,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2634100

MULCHING

4.200 ACRE 3,000.00000 12,600.00 9,000.00000 37,800.00 500.00000 2,100.00

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 3,000.00000 6,300.00 9,000.00000 18,900.00 1,000.00000 2,100.00

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.100 ACRE 3,000.00000 6,300.00 9,000.00000 18,900.00 1,000.00000 2,100.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

9,107.200 LF 3.50000 31,875.20 4.00000 36,428.80 2.00000 18,214.40

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,107.200 LF 0.50000 4,553.60 1.00000 9,107.20 0.10000 910.72

0330 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

46.000 LF 20.00000 920.00 25.00000 1,150.00 50.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

12.000 EACH 50.00000 600.00 100.00000 1,200.00 50.00000 600.00

0350 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

12.000 EACH 50.00000 600.00 100.00000 1,200.00 10.00000 120.00

0360 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

16.000 EACH 200.00000 3,200.00 295.00000 4,720.00 50.00000 800.00

0370 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 50.00000 800.00 100.00000 1,600.00 10.00000 160.00

0380 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 50.00000 800.00 100.00000 1,600.00 10.00000 160.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC. (6) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$789,054.12$655,634.40 $759,488.50Section Totals:

( ) indicates item is bid as Lump Sum

$759,488.50$655,634.40 $789,054.12

$655,634.40

Contract Item Totals

$759,488.50 789,054.12Contract Grand Totals

Contract Time Totals

Page 14 of 21

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

December 19, 2017

01-0923-038 Primary County: ADAIR

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

414.200 UNIT 50.00000 20,710.00 55.00000 22,781.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

306.000 CY 30.00000 9,180.00 31.00000 9,486.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

76.000 CY 50.00000 3,800.00 25.00000 1,900.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

86.000 CY 50.00000 4,300.00 22.00000 1,892.00

0050 2213-6745500

REMOVAL OF CURB

0.800 STA 2,000.00000 1,600.00 3,100.00000 2,480.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

72.200 SY 85.00000 6,137.00 140.00000 10,108.00

0070 2435-0250100

INTAKE, SW-501

2.000 EACH 7,500.00000 15,000.00 6,650.00000 13,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250704

INTAKE, SW-507, TOP ONLY

1.000 EACH 5,000.00000 5,000.00 2,800.00000 2,800.00

0090 2435-0600110

INTAKE ADJUSTMENT, MINOR

6.000 EACH 500.00000 3,000.00 1,000.00000 6,000.00

0100 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

12.000 LF 500.00000 6,000.00 80.00000 960.00

0110 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

59.000 LF 350.00000 20,650.00 80.00000 4,720.00

0120 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

23.000 LF 500.00000 11,500.00 95.00000 2,185.00

0130 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

89.000 LF 100.00000 8,900.00 45.00000 4,005.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

72.200 SY 25.00000 1,805.00 40.00000 2,888.00

0150 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 2,500.00000 7,500.00 900.00000 2,700.00

0160 2511-6745900

REMOVAL OF SIDEWALK

2,001.200 SY 18.00000 36,021.60 15.00000 30,018.00

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,727.600 SY 67.00000 182,749.20 70.00000 190,932.00

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

854.500 SY 70.00000 59,815.00 80.00000 68,360.00

0190 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

320.100 SY 80.00000 25,608.00 120.00000 38,412.00

0200 2511-7528101

DETECTABLE WARNINGS

50.000 SF 50.00000 2,500.00 46.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

76.700 LF 100.00000 7,670.00 51.00000 3,911.70

0220 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,426.500 SY 70.00000 99,855.00 85.00000 121,252.50

0230 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

585.600 SY 80.00000 46,848.00 95.00000 55,632.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,295.400 SY 20.00000 45,908.00 16.00000 36,726.40

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 12,500.00000 12,500.00

0265 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 125,000.00000 125,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2634100

MULCHING

4.200 ACRE 3,500.00000 14,700.00 1,600.00000 6,720.00

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.100 ACRE 2,500.00000 5,250.00 1,800.00000 3,780.00

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.100 ACRE 2,500.00000 5,250.00 775.00000 1,627.50

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

9,107.200 LF 3.00000 27,321.60 3.10000 28,232.32

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

9,107.200 LF 1.50000 13,660.80 0.45000 4,098.24

0330 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

46.000 LF 50.00000 2,300.00 15.50000 713.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

12.000 EACH 250.00000 3,000.00 26.00000 312.00

0350 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

12.000 EACH 50.00000 600.00 26.00000 312.00

0360 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

16.000 EACH 250.00000 4,000.00 155.00000 2,480.00

0370 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 100.00000 1,600.00 26.00000 416.00

0380 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

16.000 EACH 50.00000 800.00 26.00000 416.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GARRY HILL (8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$831,039.20 $847,856.66Section Totals:

( ) indicates item is bid as Lump Sum

$847,856.66$831,039.20

$831,039.20

Contract Item Totals

$847,856.66Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-202-2(5)--2J-04 PCC SIDEWALK/TRAIL

APPANOOSE

Route: IOWA 202

IN MOULTON (ADA - DISTRICT 5)

Prj Awd Amt: $389,763.55

Project: WorkType:

County:

Location:

STPN-149-1(75)--2J-54 PCC SIDEWALK/TRAIL

KEOKUK

Route: IOWA 149

IN HEDRICK (ADA - DISTRICT 5)

Prj Awd Amt: $80,914.05

Project: WorkType:

County:

Location:

STPN-149-1(76)--2J-54 PCC SIDEWALK/TRAIL

KEOKUK

Route: IOWA 149

IN MARTINSBURG (ADA - DISTRICT 5)

Prj Awd Amt: $139,248.55
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Contract ID:

Letting Date:

Completion Date: 08/10/18

04-2022-005

December 19, 2017 10:00 A.M.

APPANOOSE,
KEOKUK

Call Order:  103 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $609,926.15 100.00%

2 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $674,546.20 110.59%

3 HA760 HAWKEYE PAVING CORP. $866,460.80 142.06%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $899,874.40 147.54%

5 T.033 TK CONCRETE, INC. $904,929.00 148.37%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

20.000 CY 50.00000 1,000.00 100.00000 2,000.00 150.00000 3,000.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

75.600 CY 16.00000 1,209.60 56.00000 4,233.60 150.00000 11,340.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 12,000.00000 12,000.00 3,000.00000 3,000.00

0040 2435-0250804

INTAKE, SW-508, TOP ONLY

4.000 EACH 3,600.00000 14,400.00 3,100.00000 12,400.00 5,500.00000 22,000.00

0050 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,400.00000 4,800.00 3,500.00000 7,000.00 3,000.00000 6,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

250.200 SY 32.00000 8,006.40 14.00000 3,502.80 40.00000 10,008.00

0070 2511-6745900

REMOVAL OF SIDEWALK

2,742.800 SY 11.00000 30,170.80 8.00000 21,942.40 10.00000 27,428.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,335.200 SY 43.00000 100,413.60 49.00000 114,424.80 67.00000 156,458.40

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

287.000 SY 75.00000 21,525.00 56.00000 16,072.00 85.00000 24,395.00

0100 2511-7528101

DETECTABLE WARNINGS

612.000 SF 35.00000 21,420.00 32.00000 19,584.00 35.00000 21,420.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

1,507.800 LF 35.00000 52,773.00 21.00000 31,663.80 55.00000 82,929.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

996.300 SY 50.00000 49,815.00 54.00000 53,800.20 75.00000 74,722.50

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

43.300 SY 65.00000 2,814.50 64.00000 2,771.20 95.00000 4,113.50

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

586.200 SY 12.00000 7,034.40 10.00000 5,862.00 10.00000 5,862.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0150 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.500 CY 3,500.00000 12,250.00 654.00000 2,289.00 1,500.00000 5,250.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 200.00000 1,000.00

0170 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

15.000 LF 75.00000 1,125.00 24.00000 360.00 50.00000 750.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0190 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1.700 STA 750.00000 1,275.00 750.00000 1,275.00 1,500.00000 2,550.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 20,000.00000 20,000.00

0210 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 15,300.00000 15,300.00 18,000.00000 18,000.00 35,000.00000 35,000.00

0230 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 400.00000 400.00 1,000.00000 1,000.00

0240 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE STEPS AND
RETAINING WALL

1.700 CY 1,000.00000 1,700.00 654.00000 1,111.80 1,600.00000 2,720.00

0250 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

144.000 LF 25.00000 3,600.00 21.00000 3,024.00 70.00000 10,080.00

0260 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.500 ACRE 3,100.00000 7,750.00 6,400.00000 16,000.00 1,000.00000 2,500.00

0270 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 2,200.00000 2,860.00 7,800.00000 10,140.00 1,000.00000 1,300.00

0280 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 1,170.00000 1,521.00 4,200.00000 5,460.00 1,000.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,165.000 LF 4.00000 8,660.00 3.25000 7,036.25 2.00000 4,330.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,165.000 LF 0.85000 1,840.25 0.25000 541.25 0.10000 216.50

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$551,172.90$389,763.55 $391,894.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

50.000 CY 25.00000 1,250.00 64.00000 3,200.00 150.00000 7,500.00

0340 2102-2713090

EXCAVATION, CLASS 13, WASTE

16.200 CY 65.00000 1,053.00 100.00000 1,620.00 150.00000 2,430.00

0350 2510-6745850

REMOVAL OF PAVEMENT

19.100 SY 45.00000 859.50 21.00000 401.10 75.00000 1,432.50

0360 2511-6745900

REMOVAL OF SIDEWALK

509.700 SY 10.00000 5,097.00 8.00000 4,077.60 10.00000 5,097.00

0370 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

514.600 SY 42.00000 21,613.20 48.00000 24,700.80 67.00000 34,478.20

0380 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

66.700 SY 80.00000 5,336.00 56.00000 3,735.20 90.00000 6,003.00

0390 2511-7528101

DETECTABLE WARNINGS

124.000 SF 40.00000 4,960.00 32.00000 3,968.00 35.00000 4,340.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

December 19, 2017

04-2022-005 Primary County: APPANOOSE, KEOKUK

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0400 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

118.600 LF 35.00000 4,151.00 26.00000 3,083.60 80.00000 9,488.00

0410 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

203.300 SY 50.00000 10,165.00 48.00000 9,758.40 75.00000 15,247.50

0420 2515-6745600

REMOVAL OF PAVED DRIVEWAY

106.500 SY 12.00000 1,278.00 10.00000 1,065.00 12.00000 1,278.00

0430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

0450 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0460 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 18,000.00000 18,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:103
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December 19, 2017

04-2022-005 Primary County: APPANOOSE, KEOKUK

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0470 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 400.00000 400.00 1,000.00000 1,000.00

0480 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

21.000 LF 45.00000 945.00 42.00000 882.00 100.00000 2,100.00

0490 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 9,000.00000 900.00 8,000.00000 800.00 1,000.00000 100.00

0500 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00 8,000.00000 800.00 1,000.00000 100.00

0510 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00 6,000.00000 600.00 1,000.00000 100.00

0520 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

991.000 LF 4.00000 3,964.00 3.25000 3,220.75 2.00000 1,982.00
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

991.000 LF 0.85000 842.35 0.25000 247.75 0.10000 99.10

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$113,775.30$80,914.05 $95,560.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0550 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

100.000 CY 15.00000 1,500.00 54.00000 5,400.00 75.00000 7,500.00

0560 2102-2713090

EXCAVATION, CLASS 13, WASTE

56.900 CY 15.00000 853.50 86.00000 4,893.40 75.00000 4,267.50

0570 2510-6745850

REMOVAL OF PAVEMENT

23.400 SY 45.00000 1,053.00 21.00000 491.40 100.00000 2,340.00

0580 2511-6745900

REMOVAL OF SIDEWALK

1,038.600 SY 10.00000 10,386.00 7.00000 7,270.20 10.00000 10,386.00

0590 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,123.400 SY 40.00000 44,936.00 48.00000 53,923.20 67.00000 75,267.80

0600 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

93.200 SY 80.00000 7,456.00 56.00000 5,219.20 85.00000 7,922.00

0610 2511-7528101

DETECTABLE WARNINGS

120.000 SF 40.00000 4,800.00 32.00000 3,840.00 35.00000 4,200.00
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December 19, 2017

04-2022-005 Primary County: APPANOOSE, KEOKUK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

130.600 LF 35.00000 4,571.00 26.00000 3,395.60 75.00000 9,795.00

0630 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

469.600 SY 50.00000 23,480.00 48.00000 22,540.80 75.00000 35,220.00

0640 2515-6745600

REMOVAL OF PAVED DRIVEWAY

271.400 SY 12.00000 3,256.80 54.00000 14,655.60 12.00000 3,256.80

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00 3,000.00000 3,000.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0670 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00

0680 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 18,000.00000 18,000.00 15,000.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:103
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December 19, 2017

04-2022-005 Primary County: APPANOOSE, KEOKUK

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0690 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 400.00000 400.00 1,000.00000 1,000.00

0700 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 3,100.00000 6,200.00 6,400.00000 12,800.00 1,000.00000 2,000.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,225.00000 2,225.00 7,800.00000 7,800.00 1,000.00000 1,000.00

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,175.00000 1,175.00 4,200.00000 4,200.00 1,000.00000 1,000.00

0730 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,075.000 LF 4.00000 8,300.00 3.25000 6,743.75 2.00000 4,150.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,075.000 LF 0.75000 1,556.25 0.25000 518.75 0.10000 207.50

0750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$201,512.60$139,248.55 $187,091.90Section Totals:

( ) indicates item is bid as Lump Sum

$674,546.20$609,926.15 $866,460.80

$609,926.15

Contract Item Totals

$674,546.20 866,460.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

20.000 CY 50.00000 1,000.00 25.00000 500.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

75.600 CY 50.00000 3,780.00 25.00000 1,890.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,000.00000 8,000.00 7,500.00000 7,500.00

0040 2435-0250804

INTAKE, SW-508, TOP ONLY

4.000 EACH 3,000.00000 12,000.00 1,000.00000 4,000.00

0050 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 1,500.00000 3,000.00 2,500.00000 5,000.00

0060 2510-6745850

REMOVAL OF PAVEMENT

250.200 SY 50.00000 12,510.00 20.00000 5,004.00

0070 2511-6745900

REMOVAL OF SIDEWALK

2,742.800 SY 14.00000 38,399.20 15.00000 41,142.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

2,335.200 SY 65.00000 151,788.00 60.00000 140,112.00

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

287.000 SY 70.00000 20,090.00 80.00000 22,960.00

0100 2511-7528101

DETECTABLE WARNINGS

612.000 SF 45.00000 27,540.00 35.00000 21,420.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

1,507.800 LF 45.00000 67,851.00 30.00000 45,234.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

996.300 SY 75.00000 74,722.50 50.00000 49,815.00

0130 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

43.300 SY 85.00000 3,680.50 60.00000 2,598.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

586.200 SY 15.00000 8,793.00 15.00000 8,793.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0150 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

3.500 CY 2,000.00000 7,000.00 1,700.00000 5,950.00

0160 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 550.00000 2,750.00 750.00000 3,750.00

0170 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

15.000 LF 25.00000 375.00 100.00000 1,500.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 12,500.00000 12,500.00

0190 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1.700 STA 850.00000 1,445.00 1,000.00000 1,700.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00

0210 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 48,000.00000 48,000.00 49,750.00000 49,750.00

0230 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 750.00000 750.00 3,500.00000 3,500.00

0240 2599-9999003

('CUBIC YARDS' ITEM) CONCRETE STEPS AND
RETAINING WALL

1.700 CY 3,000.00000 5,100.00 3,500.00000 5,950.00

0250 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

144.000 LF 55.00000 7,920.00 35.00000 5,040.00

0260 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.500 ACRE 4,000.00000 10,000.00 15,000.00000 37,500.00

0270 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 2,500.00000 3,250.00 15,000.00000 19,500.00

0280 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 2,500.00000 3,250.00 15,000.00000 19,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0001 ROADWAY ITEMS APPANOOSE COUNTY STPN-202-2(5)--2J-04SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,165.000 LF 3.00000 6,495.00 3.50000 7,577.50

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,165.000 LF 1.00000 2,165.00 1.50000 3,247.50

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$558,154.20 $546,933.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

50.000 CY 50.00000 2,500.00 30.00000 1,500.00

0340 2102-2713090

EXCAVATION, CLASS 13, WASTE

16.200 CY 50.00000 810.00 50.00000 810.00

0350 2510-6745850

REMOVAL OF PAVEMENT

19.100 SY 75.00000 1,432.50 50.00000 955.00

0360 2511-6745900

REMOVAL OF SIDEWALK

509.700 SY 14.00000 7,135.80 10.00000 5,097.00

0370 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

514.600 SY 60.00000 30,876.00 50.00000 25,730.00

0380 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

66.700 SY 75.00000 5,002.50 85.00000 5,669.50

0390 2511-7528101

DETECTABLE WARNINGS

124.000 SF 45.00000 5,580.00 35.00000 4,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0400 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

118.600 LF 70.00000 8,302.00 40.00000 4,744.00

0410 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

203.300 SY 80.00000 16,264.00 50.00000 10,165.00

0420 2515-6745600

REMOVAL OF PAVED DRIVEWAY

106.500 SY 15.00000 1,597.50 15.00000 1,597.50

0430 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00

0450 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0460 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

0470 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 750.00000 750.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0002 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(75)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0480 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

21.000 LF 70.00000 1,470.00 50.00000 1,050.00

0490 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 7,000.00000 700.00 75,000.00000 7,500.00

0500 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 7,000.00000 700.00 75,000.00000 7,500.00

0510 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 7,000.00000 700.00 75,000.00000 7,500.00

0520 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

991.000 LF 3.50000 3,468.50 3.50000 3,468.50

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

991.000 LF 2.00000 1,982.00 1.50000 1,486.50

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

$126,270.80 $135,113.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0550 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

100.000 CY 25.00000 2,500.00 25.00000 2,500.00

0560 2102-2713090

EXCAVATION, CLASS 13, WASTE

56.900 CY 35.00000 1,991.50 25.00000 1,422.50

0570 2510-6745850

REMOVAL OF PAVEMENT

23.400 SY 75.00000 1,755.00 50.00000 1,170.00

0580 2511-6745900

REMOVAL OF SIDEWALK

1,038.600 SY 14.00000 14,540.40 10.00000 10,386.00

0590 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,123.400 SY 60.00000 67,404.00 50.00000 56,170.00

0600 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

93.200 SY 75.00000 6,990.00 85.00000 7,922.00

0610 2511-7528101

DETECTABLE WARNINGS

120.000 SF 45.00000 5,400.00 35.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

130.600 LF 70.00000 9,142.00 40.00000 5,224.00

0630 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

469.600 SY 80.00000 37,568.00 50.00000 23,480.00

0640 2515-6745600

REMOVAL OF PAVED DRIVEWAY

271.400 SY 15.00000 4,071.00 15.00000 4,071.00

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 10,000.00000 10,000.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 7,500.00000 7,500.00

0670 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00

0680 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00

0690 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 750.00000 750.00 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

0003 ROADWAY ITEMS KEOKUK COUNTY STPN-149-1(76)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 4,000.00000 8,000.00 15,000.00000 30,000.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 4,000.00000 4,000.00 15,000.00000 15,000.00

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 4,000.00000 4,000.00 15,000.00000 15,000.00

0730 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,075.000 LF 3.50000 7,262.50 3.00000 6,225.00

0740 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,075.000 LF 1.00000 2,075.00 1.50000 3,112.50

0750 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0760 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) TK CONCRETE, INC.

$215,449.40 $222,883.00Section Totals:

( ) indicates item is bid as Lump Sum

$904,929.00$899,874.40

$899,874.40

Contract Item Totals

$904,929.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-122-1(19)--3H-17 TRAFFIC SIGNALS

CERRO GORDO

Route: IOWA 122

IN MASON CITY FROM MONROE AVE TO CAROLINA AVE

Prj Awd Amt: $576,250.00

Project: WorkType:

County:

Location:

NHSX-122-1(23)--3H-17 TRAFFIC SIGNS

CERRO GORDO

Route: IOWA 122

IN MASON CITY FROM MONROE AVE TO CAROLINA AVE

Prj Awd Amt: $58,069.00

Project: WorkType:

County:

Location:

NHSX-122-1(18)--3H-17 PCC PAVEMENT - GRADE & REPLACE

CERRO GORDO

Route: IOWA 122

IN MASON CITY FROM MONROE AVE TO CAROLINA AVE

Prj Awd Amt: $11,450,393.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

17-1221-018

December 19, 2017 10:00 A.M.

CERRO GORDOCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WICKS CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WI040 WICKS CONSTRUCTION, INC. $12,084,712.01 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR333 CROELL, INC. $12,271,475.86 101.55%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $12,597,351.59 104.24%

4 MO483 MOYNA, C.J. & SONS, INC. & PROGRESSIVE STRUCTURES, LLC,
JV

$12,890,689.49 106.67%
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DBE Goal: 3.0%
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 40,000.00000 4,000.00 40,000.00000 4,000.00 40,000.00000 4,000.00

0020 2101-0850002

CLEARING AND GRUBBING

1,828.000 UNIT 20.00000 36,560.00 20.00000 36,560.00 20.00000 36,560.00

0030 2102-0425070

SPECIAL BACKFILL

826.100 TON 20.00000 16,522.00 20.00000 16,522.00 20.00000 16,522.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,946.000 CY 6.25000 24,662.50 6.25000 24,662.50 6.25000 24,662.50

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

18,673.000 CY 6.25000 116,706.25 6.25000 116,706.25 6.25000 116,706.25

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,245.000 CY 22.00000 71,390.00 22.00000 71,390.00 22.00000 71,390.00

0070 2115-0100000

MODIFIED SUBBASE

18,327.100 CY 20.00000 366,542.00 20.00000 366,542.00 20.00000 366,542.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

215.600 STA 150.00000 32,340.00 150.00000 32,340.00 150.00000 32,340.00

0090 2213-6745500

REMOVAL OF CURB

13.700 STA 800.00000 10,960.00 800.00000 10,960.00 800.00000 10,960.00

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

46,926.100 SY 61.00000 2,862,492.10 62.00000 2,909,418.20 65.00000 3,050,196.50

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

156.100 SY 45.00000 7,024.50 92.15000 14,384.62 180.00000 28,098.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0130 2304-0100000

DETOUR PAVEMENT

2,511.000 SY 55.00000 138,105.00 47.00000 118,017.00 52.00000 130,572.00

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

57.400 TON 30.00000 1,722.00 30.00000 1,722.00 30.00000 1,722.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

7.000 EACH 250.00000 1,750.00 250.00000 1,750.00 250.00000 1,750.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 18,500.00000 18,500.00 18,500.00000 18,500.00 18,500.00000 18,500.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

6.000 EACH 385.00000 2,310.00 400.00000 2,400.00 385.00000 2,310.00

0180 2402-0425031

GRANULAR BACKFILL

10,350.000 TON 20.00000 207,000.00 20.00000 207,000.00 20.00000 207,000.00

0190 2414-6446100

ALUMINUM PEDESTRIAN HAND RAILING

72.000 LF 150.00000 10,800.00 190.00000 13,680.00 175.00000 12,600.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,100.00000 1,100.00 1,100.00000 1,100.00 1,100.00000 1,100.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,450.00000 1,450.00 1,450.00000 1,450.00 1,450.00000 1,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0220 2430-0000100

MODULAR BLOCK RETAINING WALL

3,043.000 SF 36.25000 110,308.75 42.00000 127,806.00 63.00000 191,709.00

0230 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

37.000 EACH 5,000.00000 185,000.00 5,750.00000 212,750.00 5,000.00000 185,000.00

0240 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

20.000 EACH 3,900.00000 78,000.00 4,600.00000 92,000.00 3,900.00000 78,000.00

0250 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

7.000 EACH 5,500.00000 38,500.00 6,200.00000 43,400.00 5,500.00000 38,500.00

0260 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,400.00000 7,400.00 8,100.00000 8,100.00 7,400.00000 7,400.00

0270 2435-0140200

MANHOLE, STORM SEWER, SW-402

2.000 EACH 4,500.00000 9,000.00 5,200.00000 10,400.00 4,500.00000 9,000.00

0280 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 8,500.00000 8,500.00 9,200.00000 9,200.00 8,500.00000 8,500.00

0290 2435-0250100

INTAKE, SW-501

2.000 EACH 3,500.00000 7,000.00 3,500.00000 7,000.00 3,500.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0250104

INTAKE, SW-501, TOP ONLY

2.000 EACH 2,300.00000 4,600.00 2,300.00000 4,600.00 2,300.00000 4,600.00

0310 2435-0250700

INTAKE, SW-507

75.000 EACH 4,500.00000 337,500.00 4,500.00000 337,500.00 4,500.00000 337,500.00

0320 2435-0250710

INTAKE, SW-507 MODIFIED

5.000 EACH 6,000.00000 30,000.00 6,000.00000 30,000.00 6,000.00000 30,000.00

0330 2435-0250800

INTAKE, SW-508

17.000 EACH 5,800.00000 98,600.00 5,800.00000 98,600.00 5,800.00000 98,600.00

0340 2435-0250900

INTAKE, SW-509

40.000 EACH 6,000.00000 240,000.00 6,000.00000 240,000.00 6,000.00000 240,000.00

0350 2435-0250910

INTAKE, SW-509 MODIFIED

2.000 EACH 7,400.00000 14,800.00 7,400.00000 14,800.00 7,400.00000 14,800.00

0360 2435-0251000

INTAKE, SW-510

15.000 EACH 7,000.00000 105,000.00 7,000.00000 105,000.00 7,000.00000 105,000.00

0370 2435-0254100

INTAKE, SW-541

1.000 EACH 6,400.00000 6,400.00 6,400.00000 6,400.00 6,400.00000 6,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0380 2435-0254500

INTAKE, SW-545

3.000 EACH 8,000.00000 24,000.00 8,000.00000 24,000.00 8,000.00000 24,000.00

0390 2435-0400000

DROP CONNECTION, SW-307

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0400 2435-0600010

MANHOLE ADJUSTMENT, MINOR

34.000 EACH 850.00000 28,900.00 850.00000 28,900.00 850.00000 28,900.00

0410 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

26.000 EACH 1,325.00000 34,450.00 1,325.00000 34,450.00 1,325.00000 34,450.00

0420 2435-0700010

CONNECTION TO EXISTING MANHOLE

21.000 EACH 750.00000 15,750.00 750.00000 15,750.00 750.00000 15,750.00

0430 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 750.00000 1,500.00 750.00000 1,500.00 750.00000 1,500.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

19,367.500 LF 12.00000 232,410.00 12.00000 232,410.00 12.00000 232,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0450 2502-8221303

SUBDRAIN OUTLET, DR-303

249.000 EACH 150.00000 37,350.00 150.00000 37,350.00 150.00000 37,350.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

5,575.000 LF 106.00000 590,950.00 106.00000 590,950.00 106.00000 590,950.00

0470 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,251.000 LF 110.00000 137,610.00 110.00000 137,610.00 110.00000 137,610.00

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,975.000 LF 102.00000 201,450.00 102.00000 201,450.00 102.00000 201,450.00

0490 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,192.000 LF 115.00000 137,080.00 115.00000 137,080.00 115.00000 137,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

1,303.000 LF 175.00000 228,025.00 175.00000 228,025.00 175.00000 228,025.00

0510 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

542.000 LF 110.00000 59,620.00 110.00000 59,620.00 110.00000 59,620.00

0520 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

82.000 LF 103.00000 8,446.00 103.00000 8,446.00 103.00000 8,446.00

0530 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

116.000 LF 100.00000 11,600.00 100.00000 11,600.00 100.00000 11,600.00

0540 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

49.000 LF 120.00000 5,880.00 120.00000 5,880.00 120.00000 5,880.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0550 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

3,532.000 LF 55.00000 194,260.00 55.00000 194,260.00 55.00000 194,260.00

0560 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,158.000 LF 55.00000 63,690.00 55.00000 63,690.00 55.00000 63,690.00

0570 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

93.000 LF 50.00000 4,650.00 50.00000 4,650.00 50.00000 4,650.00

0580 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

750.000 LF 48.00000 36,000.00 48.00000 36,000.00 48.00000 36,000.00

0590 2507-3250005

ENGINEERING FABRIC

28.400 SY 5.00000 142.00 5.00000 142.00 5.00000 142.00

0600 2507-6800061

REVETMENT, CLASS E

15.100 TON 50.00000 755.00 50.00000 755.00 50.00000 755.00

0610 2510-6745850

REMOVAL OF PAVEMENT

51,261.400 SY 5.35000 274,248.49 5.35000 274,248.49 5.35000 274,248.49
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

92.000 EACH 750.00000 69,000.00 750.00000 69,000.00 750.00000 69,000.00

0630 2511-6745900

REMOVAL OF SIDEWALK

8,959.500 SY 5.35000 47,933.33 5.35000 47,933.33 5.35000 47,933.33

0640 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

9,362.700 SY 56.00000 524,311.20 49.00000 458,772.30 55.50000 519,629.85

0650 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

1,752.300 SY 61.50000 107,766.45 57.50000 100,757.25 65.50000 114,775.65

0660 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

160.900 SY 70.00000 11,263.00 78.00000 12,550.20 85.50000 13,756.95

0670 2511-7528101

DETECTABLE WARNINGS

1,978.000 SF 40.00000 79,120.00 40.00000 79,120.00 41.50000 82,087.00

0680 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

416.000 LF 35.00000 14,560.00 40.25000 16,744.00 55.00000 22,880.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0690 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

155.100 LF 40.00000 6,204.00 45.40000 7,041.54 57.00000 8,840.70

0700 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

293.500 LF 45.00000 13,207.50 50.35000 14,777.73 65.00000 19,077.50

0710 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

3,098.800 SY 61.00000 189,026.80 53.05000 164,391.34 55.00000 170,434.00

0720 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

357.900 SY 70.00000 25,053.00 71.15000 25,464.59 75.00000 26,842.50

0730 2515-6745600

REMOVAL OF PAVED DRIVEWAY

4,967.600 SY 5.35000 26,576.66 5.35000 26,576.66 5.35000 26,576.66

0740 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

8.800 CY 1,400.00000 12,320.00 1,000.00000 8,800.00 1,450.00000 12,760.00

0750 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

2.000 EACH 650.00000 1,300.00 650.00000 1,300.00 650.00000 1,300.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0760 2518-6910000

SAFETY CLOSURE

119.000 EACH 100.00000 11,900.00 100.00000 11,900.00 100.00000 11,900.00

0770 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0780 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 2,000.00000 2,000.00 2,660.29000 2,660.29 2,000.00000 2,000.00

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 110,000.00000 110,000.00 125,000.00000 125,000.00 125,000.00000 125,000.00

0800 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

494.280 STA 40.00000 19,771.20 40.00000 19,771.20 40.00000 19,771.20

0810 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

12.680 STA 110.00000 1,394.80 110.00000 1,394.80 110.00000 1,394.80

0820 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

94.000 EACH 95.00000 8,930.00 95.00000 8,930.00 95.00000 8,930.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

176.240 STA 32.00000 5,639.68 32.00000 5,639.68 32.00000 5,639.68

0840 2527-9263190

SYMBOLS AND LEGENDS REMOVED

15.000 EACH 100.00000 1,500.00 100.00000 1,500.00 100.00000 1,500.00

0850 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 4,000.00000 8,000.00 6,000.00000 12,000.00 4,000.00000 8,000.00

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 46,700.00000 46,700.00 46,700.00000 46,700.00 55,000.00000 55,000.00

0870 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,035.000 LF 8.00000 40,280.00 8.00000 40,280.00 8.00000 40,280.00

0880 2533-4980005

MOBILIZATION

(1) LS 600,000.00000 600,000.00 638,000.00000 638,000.00 650,000.00000 650,000.00

0890 2552-0000140

ROCK EXCAVATION

3,110.000 CY 20.00000 62,200.00 20.00000 62,200.00 20.00000 62,200.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0900 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

164.000 LF 85.00000 13,940.00 85.00000 13,940.00 85.00000 13,940.00

0910 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

2,066.000 LF 60.00000 123,960.00 60.00000 123,960.00 60.00000 123,960.00

0920 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

3,921.000 LB 8.00000 31,368.00 8.00000 31,368.00 8.00000 31,368.00

0950 2554-0207006

VALVE, GATE, DIP, 6 IN.

37.000 EACH 1,200.00000 44,400.00 1,200.00000 44,400.00 1,200.00000 44,400.00

0960 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

14.000 EACH 4,400.00000 61,600.00 4,400.00000 61,600.00 4,400.00000 61,600.00

0970 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 100.00000 100.00 600.00000 600.00 5,000.00000 5,000.00

0980 2599-9999005

('EACH' ITEM) BOLLARD

1.000 EACH 1,100.00000 1,100.00 1,349.80000 1,349.80 1,100.00000 1,100.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0990 2599-9999005

('EACH' ITEM) DISCONNECT & ABANDON
EXISTING WATER MAIN

1.000 EACH 1,100.00000 1,100.00 1,100.00000 1,100.00 1,100.00000 1,100.00

1000 2599-9999005

('EACH' ITEM) DISCONNECT & ABANDON
EXISTING WATER SERVICE

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

1010 2599-9999005

('EACH' ITEM) EQUIPMENT PAD

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1020 2599-9999005

('EACH' ITEM) FIBER VAULT

13.000 EACH 850.00000 11,050.00 1,422.55000 18,493.15 850.00000 11,050.00

1030 2599-9999005

('EACH' ITEM) FIRE HYDRANT REMOVAL

10.000 EACH 850.00000 8,500.00 850.00000 8,500.00 850.00000 8,500.00

1040 2599-9999005

('EACH' ITEM) HANDHOLE

9.000 EACH 500.00000 4,500.00 501.50000 4,513.50 500.00000 4,500.00

1050 2599-9999005

('EACH' ITEM) LIGHTING UNIT

56.000 EACH 1,880.00000 105,280.00 1,894.36000 106,084.16 1,880.00000 105,280.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1060 2599-9999005

('EACH' ITEM) PRECAST POLE FOUNDATIONS -
7 FT DEPTH

56.000 EACH 990.00000 55,440.00 1,399.09000 78,349.04 990.00000 55,440.00

1070 2599-9999005

('EACH' ITEM) SERVICE CABINET

1.000 EACH 13,500.00000 13,500.00 12,418.66000 12,418.66 13,500.00000 13,500.00

1080 2599-9999005

('EACH' ITEM) WATER VALVE ROAD BOX AND
MANHOLE REMOVAL

11.000 EACH 1,300.00000 14,300.00 1,300.00000 14,300.00 1,300.00000 14,300.00

1090 2599-9999009

('LINEAR FEET' ITEM) #10 WIRE

525.000 LF 0.80000 420.00 0.81000 425.25 0.80000 420.00

1100 2599-9999009

('LINEAR FEET' ITEM) #12 WIRE

7,280.000 LF 0.60000 4,368.00 0.51000 3,712.80 0.60000 4,368.00

1110 2599-9999009

('LINEAR FEET' ITEM) #6 WIRE

41,250.000 LF 1.30000 53,625.00 0.93000 38,362.50 1.30000 53,625.00

1120 2599-9999009

('LINEAR FEET' ITEM) #8 WIRE

20,625.000 LF 1.10000 22,687.50 0.73000 15,056.25 1.10000 22,687.50
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1130 2599-9999009

('LINEAR FEET' ITEM) FIBER CONDUITS 2''

6,250.000 LF 4.00000 25,000.00 9.10000 56,875.00 4.00000 25,000.00

1140 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUIT 1-
1/4''

17,925.000 LF 3.00000 53,775.00 7.54000 135,154.50 3.00000 53,775.00

1150 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUITS 1-
1/4'' DIRECTIONAL BORE

150.000 LF 15.00000 2,250.00 15.69000 2,353.50 15.00000 2,250.00

1160 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUITS 2''

1,300.000 LF 4.00000 5,200.00 6.48000 8,424.00 4.00000 5,200.00

1170 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
DIP 6 IN.

49.500 LF 40.00000 1,980.00 40.00000 1,980.00 40.00000 1,980.00

1180 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

379.000 SF 75.00000 28,425.00 69.90000 26,492.10 115.00000 43,585.00

1190 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 4,000.00000 4,000.00 4,000.00000 4,000.00 3,500.00000 3,500.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00 1,500.00000 1,500.00

1210 2601-2639010

SODDING

2,483.000 SQ 62.00000 153,946.00 62.00000 153,946.00 55.00000 136,565.00

1220 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00 750.00000 750.00

1230 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,987.000 MGAL 60.00000 119,220.00 60.00000 119,220.00 60.00000 119,220.00

1240 2601-2643300

MOBILIZATION FOR WATERING

7.000 EACH 350.00000 2,450.00 350.00000 2,450.00 350.00000 2,450.00

1250 2602-0000020

SILT FENCE

1,405.000 LF 2.70000 3,793.50 2.70000 3,793.50 1.50000 2,107.50

1260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,405.000 LF 0.20000 281.00 0.20000 281.00 0.05000 70.25
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

140.500 LF 2.70000 379.35 2.70000 379.35 0.05000 7.03

1280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

24,610.500 LF 2.70000 66,448.35 2.70000 66,448.35 3.00000 73,831.50

1290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 3.40000 6,800.00 3.40000 6,800.00 4.00000 8,000.00

1300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,610.500 LF 0.20000 5,322.10 0.20000 5,322.10 0.50000 13,305.25

1310 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

191.000 EACH 465.00000 88,815.00 465.00000 88,815.00 500.00000 95,500.00

1320 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

191.000 EACH 40.00000 7,640.00 40.00000 7,640.00 25.00000 4,775.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

191.000 EACH 40.00000 7,640.00 40.00000 7,640.00 25.00000 4,775.00

1340 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

888.000 LF 15.00000 13,320.00 15.00000 13,320.00 12.00000 10,656.00

1350 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

158.000 EACH 40.00000 6,320.00 40.00000 6,320.00 25.00000 3,950.00

1360 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

158.000 EACH 40.00000 6,320.00 40.00000 6,320.00 25.00000 3,950.00

1370 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 240.00000 720.00 240.00000 720.00 150.00000 450.00

1380 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 40.00000 120.00 40.00000 120.00 50.00000 150.00
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(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1390 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 40.00000 120.00 40.00000 120.00 25.00000 75.00

1400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1411 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

63.000 EACH 2,200.00000 138,600.00 2,200.00000 138,600.00 2,200.00000 138,600.00

1412 2590-0000020

PROJECT MANAGEMENT

(1) LS 200,000.00000 200,000.00 120,000.00000 120,000.00 200,000.00000 200,000.00

$11,524,382.59$11,133,393.01 $11,252,699.48Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1420 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

42,000.000 EACH 1.00000 42,000.00 1.00000 42,000.00 1.00000 42,000.00

1430 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

35,000.000 EACH 1.00000 35,000.00 1.00000 35,000.00 1.00000 35,000.00

$77,000.00$77,000.00 $77,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 NO EXCUSE ROAD OPENING BONUS FOR PROJECT OR CONTRACT NHSX-
122-1(18)--3H-17

SECTION: Cat Alt Set: Cat Alt Member:

1440 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/20/2018

(1) LS 120,000.00000 120,000.00 120,000.00000 120,000.00 120,000.00000 120,000.00

1450 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/26/2019

(1) LS 120,000.00000 120,000.00 120,000.00000 120,000.00 120,000.00000 120,000.00

$240,000.00$240,000.00 $240,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0004 TRAFFIC SIGNAL ITEMS NHSX-122-1(19)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1460 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 520,000.00000 520,000.00 500,435.06000 500,435.06 550,000.00000 550,000.00

1470 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 9,500.00000 9,500.00 25,000.00000 25,000.00 9,500.00000 9,500.00

1480 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 7,500.00000 30,000.00 14,465.38000 57,861.52 7,500.00000 30,000.00

1490 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 5,000.00000 5,000.00

1500 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00 450.00000 11,250.00 450.00000 11,250.00

1510 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 32,000.00000 32,000.00 45,000.00000 45,000.00

$650,750.00$576,250.00 $630,046.58Section Totals:
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0005 TRAFFIC SIGNS ITEMS NHSX-122-1(23)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1520 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 110.00000 440.00 200.00000 800.00 110.00000 440.00

1530 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

149.000 EACH 25.00000 3,725.00 72.48000 10,799.52 25.00000 3,725.00

1540 2524-9100010

OBJECT MARKER, TYPE 1

2.000 EACH 110.00000 220.00 149.38000 298.76 110.00000 220.00

1550 2524-9210000

MILEPOST MARKERS

2.000 EACH 120.00000 240.00 134.28000 268.56 120.00000 240.00

1560 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,246.000 LF 9.00000 11,214.00 8.17000 10,179.82 9.00000 11,214.00

1570 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

93.000 EACH 190.00000 17,670.00 133.12000 12,380.16 190.00000 17,670.00

1580 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

7.000 EACH 465.00000 3,255.00 146.25000 1,023.75 465.00000 3,255.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) WICKS CONSTRUCTION,
INC.

(2) CROELL, INC. (3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0005 TRAFFIC SIGNS ITEMS NHSX-122-1(23)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1590 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

13.000 EACH 125.00000 1,625.00 172.31000 2,240.03 125.00000 1,625.00

1600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

770.000 SF 19.00000 14,630.00 23.36000 17,987.20 19.00000 14,630.00

1610 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 500.00000 500.00 5,000.00000 5,000.00

1620 2533-4980005

MOBILIZATION

(1) LS 2,350.00000 2,350.00 10,000.00000 10,000.00 45,000.00000 45,000.00

1630 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
PEDESTRIAN CROSSING SIGN AND FLASHING
BEACON ASSEMBLY

1.000 EACH 2,200.00000 2,200.00 5,252.00000 5,252.00 2,200.00000 2,200.00

$105,219.00$58,069.00 $71,729.80Section Totals:

( ) indicates item is bid as Lump Sum

$12,271,475.86$12,084,712.01 $12,597,351.59

$12,084,712.01

Contract Item Totals

$12,271,475.86 12,597,351.59Contract Grand Totals

Contract Time Totals
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00

0020 2101-0850002

CLEARING AND GRUBBING

1,828.000 UNIT 35.00000 63,980.00

0030 2102-0425070

SPECIAL BACKFILL

826.100 TON 16.80000 13,878.48

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,946.000 CY 15.20000 59,979.20

0050 2102-2710090

EXCAVATION, CLASS 10, WASTE

18,673.000 CY 16.70000 311,839.10

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

3,245.000 CY 31.00000 100,595.00

0070 2115-0100000

MODIFIED SUBBASE

18,327.100 CY 32.10000 588,299.91
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

215.600 STA 910.00000 196,196.00

0090 2213-6745500

REMOVAL OF CURB

13.700 STA 250.00000 3,425.00

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

46,926.100 SY 61.00000 2,862,492.10

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

156.100 SY 45.00000 7,024.50

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00

0130 2304-0100000

DETOUR PAVEMENT

2,511.000 SY 50.50000 126,805.50
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

57.400 TON 39.50000 2,267.30

0150 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

7.000 EACH 1,200.00000 8,400.00

0160 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 40,000.00000 40,000.00

0170 2401-6745765

REMOVAL OF LIGHT POLES

6.000 EACH 400.00000 2,400.00

0180 2402-0425031

GRANULAR BACKFILL

10,350.000 TON 22.90000 237,015.00

0190 2414-6446100

ALUMINUM PEDESTRIAN HAND RAILING

72.000 LF 140.00000 10,080.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 920.00000 920.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 1,200.00000 1,200.00

0220 2430-0000100

MODULAR BLOCK RETAINING WALL

3,043.000 SF 38.90000 118,372.70

0230 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

37.000 EACH 4,200.00000 155,400.00

0240 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

20.000 EACH 3,300.00000 66,000.00

0250 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

7.000 EACH 5,300.00000 37,100.00

0260 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,600.00000 6,600.00

0270 2435-0140200

MANHOLE, STORM SEWER, SW-402

2.000 EACH 4,000.00000 8,000.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 2,500.00000 2,500.00

0290 2435-0250100

INTAKE, SW-501

2.000 EACH 3,200.00000 6,400.00

0300 2435-0250104

INTAKE, SW-501, TOP ONLY

2.000 EACH 2,300.00000 4,600.00

0310 2435-0250700

INTAKE, SW-507

75.000 EACH 3,800.00000 285,000.00

0320 2435-0250710

INTAKE, SW-507 MODIFIED

5.000 EACH 9,000.00000 45,000.00

0330 2435-0250800

INTAKE, SW-508

17.000 EACH 4,500.00000 76,500.00

0340 2435-0250900

INTAKE, SW-509

40.000 EACH 5,000.00000 200,000.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0350 2435-0250910

INTAKE, SW-509 MODIFIED

2.000 EACH 10,500.00000 21,000.00

0360 2435-0251000

INTAKE, SW-510

15.000 EACH 5,600.00000 84,000.00

0370 2435-0254100

INTAKE, SW-541

1.000 EACH 7,000.00000 7,000.00

0380 2435-0254500

INTAKE, SW-545

3.000 EACH 7,200.00000 21,600.00

0390 2435-0400000

DROP CONNECTION, SW-307

1.000 EACH 6,000.00000 6,000.00

0400 2435-0600010

MANHOLE ADJUSTMENT, MINOR

34.000 EACH 1,400.00000 47,600.00

0410 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

26.000 EACH 3,000.00000 78,000.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0700010

CONNECTION TO EXISTING MANHOLE

21.000 EACH 1,200.00000 25,200.00

0430 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 1,200.00000 2,400.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

19,367.500 LF 5.20000 100,711.00

0450 2502-8221303

SUBDRAIN OUTLET, DR-303

249.000 EACH 180.00000 44,820.00

0460 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

5,575.000 LF 65.00000 362,375.00

0470 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,251.000 LF 68.00000 85,068.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

1,975.000 LF 82.00000 161,950.00

0490 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,192.000 LF 100.00000 119,200.00

0500 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

1,303.000 LF 115.00000 149,845.00

0510 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

542.000 LF 65.00000 35,230.00

0520 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

82.000 LF 75.00000 6,150.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0530 2503-0114424

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 24 IN.

116.000 LF 80.00000 9,280.00

0540 2503-0114430

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 30 IN.

49.000 LF 140.00000 6,860.00

0550 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

3,532.000 LF 16.00000 56,512.00

0560 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

1,158.000 LF 28.00000 32,424.00

0570 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

93.000 LF 82.00000 7,626.00
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0580 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

750.000 LF 62.00000 46,500.00

0590 2507-3250005

ENGINEERING FABRIC

28.400 SY 5.00000 142.00

0600 2507-6800061

REVETMENT, CLASS E

15.100 TON 55.00000 830.50

0610 2510-6745850

REMOVAL OF PAVEMENT

51,261.400 SY 11.60000 594,632.24

0620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

92.000 EACH 725.00000 66,700.00

0630 2511-6745900

REMOVAL OF SIDEWALK

8,959.500 SY 4.20000 37,629.90

0640 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

9,362.700 SY 51.00000 477,497.70
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0650 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

1,752.300 SY 61.50000 107,766.45

0660 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

160.900 SY 70.00000 11,263.00

0670 2511-7528101

DETECTABLE WARNINGS

1,978.000 SF 40.00000 79,120.00

0680 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

416.000 LF 35.00000 14,560.00

0690 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

155.100 LF 40.00000 6,204.00

0700 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

293.500 LF 45.00000 13,207.50

0710 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

3,098.800 SY 51.00000 158,038.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0720 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

357.900 SY 65.00000 23,263.50

0730 2515-6745600

REMOVAL OF PAVED DRIVEWAY

4,967.600 SY 6.20000 30,799.12

0740 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

8.800 CY 1,400.00000 12,320.00

0750 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

2.000 EACH 650.00000 1,300.00

0760 2518-6910000

SAFETY CLOSURE

119.000 EACH 100.00000 11,900.00

0770 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00

0780 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 2,660.29000 2,660.29
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0790 2526-8285000

CONSTRUCTION SURVEY

(1) LS 130,000.00000 130,000.00

0800 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

494.280 STA 40.00000 19,771.20

0810 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

12.680 STA 110.00000 1,394.80

0820 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

94.000 EACH 95.00000 8,930.00

0830 2527-9263180

PAVEMENT MARKINGS REMOVED

176.240 STA 32.00000 5,639.68

0840 2527-9263190

SYMBOLS AND LEGENDS REMOVED

15.000 EACH 100.00000 1,500.00

0850 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

2.000 EACH 6,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0860 2528-8445110

TRAFFIC CONTROL

(1) LS 88,000.00000 88,000.00

0870 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

5,035.000 LF 8.00000 40,280.00

0880 2533-4980005

MOBILIZATION

(1) LS 970,000.00000 970,000.00

0890 2552-0000140

ROCK EXCAVATION

3,110.000 CY 57.00000 177,270.00

0900 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

164.000 LF 62.00000 10,168.00

0910 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

2,066.000 LF 50.00000 103,300.00

0920 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

3,921.000 LB 7.00000 27,447.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

0950 2554-0207006

VALVE, GATE, DIP, 6 IN.

37.000 EACH 1,500.00000 55,500.00

0960 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

14.000 EACH 3,800.00000 53,200.00

0970 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 600.00000 600.00

0980 2599-9999005

('EACH' ITEM) BOLLARD

1.000 EACH 1,349.80000 1,349.80

0990 2599-9999005

('EACH' ITEM) DISCONNECT & ABANDON
EXISTING WATER MAIN

1.000 EACH 650.00000 650.00

1000 2599-9999005

('EACH' ITEM) DISCONNECT & ABANDON
EXISTING WATER SERVICE

1.000 EACH 280.00000 280.00

1010 2599-9999005

('EACH' ITEM) EQUIPMENT PAD

1.000 EACH 4,500.00000 4,500.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1020 2599-9999005

('EACH' ITEM) FIBER VAULT

13.000 EACH 1,422.55000 18,493.15

1030 2599-9999005

('EACH' ITEM) FIRE HYDRANT REMOVAL

10.000 EACH 2,500.00000 25,000.00

1040 2599-9999005

('EACH' ITEM) HANDHOLE

9.000 EACH 501.50000 4,513.50

1050 2599-9999005

('EACH' ITEM) LIGHTING UNIT

56.000 EACH 1,894.36000 106,084.16

1060 2599-9999005

('EACH' ITEM) PRECAST POLE FOUNDATIONS -
7 FT DEPTH

56.000 EACH 1,399.09000 78,349.04

1070 2599-9999005

('EACH' ITEM) SERVICE CABINET

1.000 EACH 13,418.66000 13,418.66

1080 2599-9999005

('EACH' ITEM) WATER VALVE ROAD BOX AND
MANHOLE REMOVAL

11.000 EACH 1,000.00000 11,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1090 2599-9999009

('LINEAR FEET' ITEM) #10 WIRE

525.000 LF 0.81000 425.25

1100 2599-9999009

('LINEAR FEET' ITEM) #12 WIRE

7,280.000 LF 0.51000 3,712.80

1110 2599-9999009

('LINEAR FEET' ITEM) #6 WIRE

41,250.000 LF 0.93000 38,362.50

1120 2599-9999009

('LINEAR FEET' ITEM) #8 WIRE

20,625.000 LF 0.73000 15,056.25

1130 2599-9999009

('LINEAR FEET' ITEM) FIBER CONDUITS 2''

6,250.000 LF 9.10000 56,875.00

1140 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUIT 1-
1/4''

17,925.000 LF 7.54000 135,154.50

1150 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUITS 1-
1/4'' DIRECTIONAL BORE

150.000 LF 15.69000 2,353.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1160 2599-9999009

('LINEAR FEET' ITEM) LIGHTING CONDUITS 2''

1,300.000 LF 6.48000 8,424.00

1170 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN REMOVAL,
DIP 6 IN.

49.500 LF 16.00000 792.00

1180 2599-9999014

('SQUARE FEET' ITEM) CONCRETE STEPS

379.000 SF 125.00000 47,375.00

1190 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,500.00000 3,500.00

1200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,500.00000 1,500.00

1210 2601-2639010

SODDING

2,483.000 SQ 55.00000 136,565.00

1220 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 750.00000 750.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1230 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,987.000 MGAL 60.00000 119,220.00

1240 2601-2643300

MOBILIZATION FOR WATERING

7.000 EACH 350.00000 2,450.00

1250 2602-0000020

SILT FENCE

1,405.000 LF 1.50000 2,107.50

1260 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,405.000 LF 0.05000 70.25

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

140.500 LF 0.05000 7.03

1280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

24,610.500 LF 3.00000 73,831.50
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1290 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

2,000.000 LF 4.00000 8,000.00

1300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,610.500 LF 0.50000 13,305.25

1310 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

191.000 EACH 500.00000 95,500.00

1320 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

191.000 EACH 25.00000 4,775.00

1330 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

191.000 EACH 25.00000 4,775.00

1340 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

888.000 LF 12.00000 10,656.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1350 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

158.000 EACH 25.00000 3,950.00

1360 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

158.000 EACH 25.00000 3,950.00

1370 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

3.000 EACH 150.00000 450.00

1380 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 50.00000 150.00

1390 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

3.000 EACH 25.00000 75.00

1400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0001 ROADWAY ITEMS - NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1410 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

1411 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

63.000 EACH 2,400.00000 151,200.00

1412 2590-0000020

PROJECT MANAGEMENT

(1) LS 130,000.00000 130,000.00

$11,873,913.11Section Totals:
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-122-1(18)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1420 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

42,000.000 EACH 1.00000 42,000.00

1430 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

35,000.000 EACH 1.00000 35,000.00

$77,000.00Section Totals:
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0003 NO EXCUSE ROAD OPENING BONUS FOR PROJECT OR CONTRACT NHSX-
122-1(18)--3H-17

SECTION: Cat Alt Set: Cat Alt Member:

1440 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/20/2018

(1) LS 120,000.00000 120,000.00

1450 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/26/2019

(1) LS 120,000.00000 120,000.00

$240,000.00Section Totals:
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0004 TRAFFIC SIGNAL ITEMS NHSX-122-1(19)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1460 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 500,435.06000 500,435.06

1470 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 23,000.00000 23,000.00

1480 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 14,465.38000 57,861.52

1490 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

1500 2528-8445113

FLAGGERS

25.000 EACH 450.00000 11,250.00

1510 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00

$628,046.58Section Totals:
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 TRAFFIC SIGNS ITEMS NHSX-122-1(23)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1520 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 200.00000 800.00

1530 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

149.000 EACH 72.48000 10,799.52

1540 2524-9100010

OBJECT MARKER, TYPE 1

2.000 EACH 149.38000 298.76

1550 2524-9210000

MILEPOST MARKERS

2.000 EACH 134.28000 268.56

1560 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,246.000 LF 8.17000 10,179.82

1570 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

93.000 EACH 133.12000 12,380.16

1580 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

7.000 EACH 146.25000 1,023.75
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(4) MOYNA, C.J. & SONS, INC.
& PROGRESSIVE

STRUCTURES, LLC, JV

0005 TRAFFIC SIGNS ITEMS NHSX-122-1(23)--3H-17SECTION: Cat Alt Set: Cat Alt Member:

1590 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

13.000 EACH 172.31000 2,240.03

1600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

770.000 SF 23.36000 17,987.20

1610 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00

1620 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

1630 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
PEDESTRIAN CROSSING SIGN AND FLASHING
BEACON ASSEMBLY

1.000 EACH 5,252.00000 5,252.00

$71,729.80Section Totals:

( ) indicates item is bid as Lump Sum

$12,890,689.49

$12,890,689.49

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-018-7(65)--2R-19 PCC SIDEWALK/TRAIL

CHICKASAW

Route: U.S. 18

IN FREDERICKSBURG (ADA - DISTRICT 2)

Prj Awd Amt: $159,775.50

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/10/18

19-0187-065

December 19, 2017 10:00 A.M.

CHICKASAWCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $159,775.50 100.00%

2 WI040 WICKS CONSTRUCTION, INC. $165,469.60 103.56%

3 CR333 CROELL, INC. $186,814.00 116.92%

4 O.015 OEL CONSTRUCTION SERVICES, INC. $197,693.13 123.73%

5 BO413 BOULDER CONTRACTING, LLC. $233,305.50 146.02%
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Contract ID:

Letting Date:

Completion Date: 08/10/18

19-0187-065

December 19, 2017 10:00 A.M.

CHICKASAWCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) WICKS CONSTRUCTION,
INC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

62.000 CY 50.00000 3,100.00 50.00000 3,100.00 30.00000 1,860.00

0020 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 750.00000 750.00 250.00000 250.00 2,500.00000 2,500.00

0030 2510-6745850

REMOVAL OF PAVEMENT

173.000 SY 20.00000 3,460.00 25.00000 4,325.00 20.00000 3,460.00

0040 2511-6745900

REMOVAL OF SIDEWALK

945.800 SY 20.00000 18,916.00 12.00000 11,349.60 12.00000 11,349.60

0050 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

604.700 SY 45.00000 27,211.50 60.00000 36,282.00 62.00000 37,491.40

0060 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.400 SY 65.00000 1,846.00 65.00000 1,846.00 65.00000 1,846.00

0070 2511-7528101

DETECTABLE WARNINGS

58.000 SF 40.00000 2,320.00 35.00000 2,030.00 45.00000 2,610.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) WICKS CONSTRUCTION,
INC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 200.00000 600.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,300.00000 3,300.00 5,000.00000 5,000.00

0100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

5.300 STA 300.00000 1,590.00 225.00000 1,192.50 280.00000 1,484.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,200.00000 3,200.00 2,500.00000 2,500.00

0120 2528-8445113

FLAGGERS

30.000 EACH 450.00000 13,500.00 450.00000 13,500.00 450.00000 13,500.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

114.500 SY 125.00000 14,312.50 115.00000 13,167.50 175.00000 20,037.50

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 250.00000 1,000.00 100.00000 400.00 250.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) WICKS CONSTRUCTION,
INC.

(3) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 24,500.00000 24,500.00 20,000.00000 20,000.00

0160 2599-9999005

('EACH' ITEM) CONCRETE STEPS

10.000 EACH 500.00000 5,000.00 250.00000 2,500.00 2,000.00000 20,000.00

0170 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK, P.C.C. 4
inch, DOUBLE CURB

380.300 SY 65.00000 24,719.50 90.00000 34,227.00 85.00000 32,325.50

0180 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 10,000.00000 1,000.00 5,000.00000 500.00 5,000.00000 500.00

0190 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 10,000.00000 1,000.00 5,000.00000 500.00 5,000.00000 500.00

0200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,500.000 LF 5.00000 7,500.00 4.50000 6,750.00 4.50000 6,750.00

0210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,500.000 LF 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) WICKS CONSTRUCTION,
INC.

(3) CROELL, INC.

$186,814.00$159,775.50 $165,469.60Section Totals:

( ) indicates item is bid as Lump Sum

$165,469.60$159,775.50 $186,814.00

$159,775.50

Contract Item Totals

$165,469.60 186,814.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

62.000 CY 56.00000 3,472.00 50.00000 3,100.00

0020 2401-6745635

REMOVAL OF EXISTING HANDRAIL

(1) LS 150.00000 150.00 1,500.00000 1,500.00

0030 2510-6745850

REMOVAL OF PAVEMENT

173.000 SY 34.00000 5,882.00 35.00000 6,055.00

0040 2511-6745900

REMOVAL OF SIDEWALK

945.800 SY 23.00000 21,753.40 20.00000 18,916.00

0050 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

604.700 SY 78.00000 47,166.60 65.00000 39,305.50

0060 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.400 SY 85.50000 2,428.20 75.00000 2,130.00

0070 2511-7528101

DETECTABLE WARNINGS

58.000 SF 36.00000 2,088.00 40.00000 2,320.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 495.00000 1,485.00 750.00000 2,250.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0100 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

5.300 STA 165.10000 875.03 230.00000 1,219.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 5,280.00000 5,280.00 3,300.00000 3,300.00

0120 2528-8445113

FLAGGERS

30.000 EACH 450.00000 13,500.00 450.00000 13,500.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

114.500 SY 112.00000 12,824.00 150.00000 17,175.00

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 338.00000 1,352.00 250.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00

0160 2599-9999005

('EACH' ITEM) CONCRETE STEPS

10.000 EACH 1,150.00000 11,500.00 2,200.00000 22,000.00

0170 2599-9999018

('SQUARE YARDS' ITEM) SIDEWALK, P.C.C. 4
inch, DOUBLE CURB

380.300 SY 73.00000 27,761.90 100.00000 38,030.00

0180 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 5,500.02000 550.00 76,275.00000 7,627.50

0190 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 5,500.02000 550.00 76,275.00000 7,627.50

0200 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,500.000 LF 4.95000 7,425.00 4.50000 6,750.00

0210 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,500.000 LF 1.10000 1,650.00 3.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BOULDER CONTRACTING,
LLC.

$197,693.13 $233,305.50Section Totals:

( ) indicates item is bid as Lump Sum

$233,305.50$197,693.13

$197,693.13

Contract Item Totals

$233,305.50Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

December 19, 2017

19-0187-065 Primary County: CHICKASAW

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-136-1(85)--2J-23 PCC SIDEWALK/TRAIL

CLINTON

Route: IOWA 136

IN GOOSE LAKE (ADA - DISTRICT 6)

Prj Awd Amt: $194,113.42

Project: WorkType:

County:

Location:

STPN-130-1(36)--2J-82 PCC SIDEWALK/TRAIL

SCOTT

Route: IOWA 130

IN MAYSVILLE (ADA - DISTRICT 6)

Prj Awd Amt: $129,654.30

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/10/18

23-1361-085

December 19, 2017 10:00 A.M.

CLINTON, SCOTTCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $323,767.72 100.00%

2 MI296 MIDWEST CONCRETE, INC. $362,878.90 112.08%

3 HA760 HAWKEYE PAVING CORP. $366,269.60 113.13%

4 SM021 SMITH SEEDING, INC. $394,107.70 121.73%

5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $396,803.70 122.56%

6 O.015 OEL CONSTRUCTION SERVICES, INC. $512,117.90 158.17%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 08/10/18

23-1361-085

December 19, 2017 10:00 A.M.

CLINTON, SCOTTCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 38.00000 380.00 50.00000 500.00 150.00000 1,500.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

86.400 CY 41.00000 3,542.40 50.00000 4,320.00 150.00000 12,960.00

0030 2511-6745900

REMOVAL OF SIDEWALK

1,052.800 SY 6.70000 7,053.76 20.00000 21,056.00 10.00000 10,528.00

0040 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,316.000 SY 41.00000 53,956.00 37.00000 48,692.00 56.00000 73,696.00

0050 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,192.400 SY 52.00000 62,004.80 45.00000 53,658.00 62.00000 73,928.80

0060 2515-6745600

REMOVAL OF PAVED DRIVEWAY

674.100 SY 7.60000 5,123.16 20.00000 13,482.00 10.00000 6,741.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 2,500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2017

23-1361-085 Primary County: CLINTON, SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0090 2528-8445113

FLAGGERS

30.000 EACH 450.00000 13,500.00 450.00000 13,500.00 450.00000 13,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0110 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 800.00000 2,400.00 150.00000 450.00 200.00000 600.00

0120 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

104.300 LF 31.00000 3,233.30 30.00000 3,129.00 60.00000 6,258.00

0130 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 3,400.00000 6,800.00 5,000.00000 10,000.00 1,000.00000 2,000.00

0140 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,200.00000 1,200.00 5,000.00000 5,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2017

23-1361-085 Primary County: CLINTON, SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,200.00000 1,200.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 3.00000 240.00 5.00000 400.00 3.00000 240.00

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

80.000 LF 1.00000 80.00 1.00000 80.00 1.00000 80.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$228,031.80$194,113.42 $215,767.00Section Totals:
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2017

23-1361-085 Primary County: CLINTON, SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 38.00000 380.00 50.00000 500.00 150.00000 1,500.00

0210 2102-2713090

EXCAVATION, CLASS 13, WASTE

2.500 CY 82.00000 205.00 50.00000 125.00 350.00000 875.00

0220 2510-6745850

REMOVAL OF PAVEMENT

36.500 SY 14.00000 511.00 20.00000 730.00 50.00000 1,825.00

0230 2511-6745900

REMOVAL OF SIDEWALK

748.800 SY 6.70000 5,016.96 20.00000 14,976.00 12.00000 8,985.60

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

767.200 SY 41.00000 31,455.20 37.00000 28,386.40 56.00000 42,963.20

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

21.600 SY 63.00000 1,360.80 45.00000 972.00 71.00000 1,533.60

0260 2511-7528101

DETECTABLE WARNINGS

40.000 SF 34.00000 1,360.00 40.00000 1,600.00 35.00000 1,400.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2017

23-1361-085 Primary County: CLINTON, SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0270 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

219.000 LF 29.00000 6,351.00 30.00000 6,570.00 65.00000 14,235.00

0280 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

341.100 SY 50.00000 17,055.00 45.00000 15,349.50 62.00000 21,148.20

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

360.900 SY 7.60000 2,742.84 20.00000 7,218.00 10.00000 3,609.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,200.00000 2,200.00 5,000.00000 5,000.00 1,500.00000 1,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0320 2528-8445113

FLAGGERS

25.000 EACH 833.00000 20,825.00 833.00000 20,825.00 833.00000 20,825.00

0330 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 20,000.00000 20,000.00 7,000.00000 7,000.00

0340 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 800.00000 800.00 150.00000 150.00 200.00000 200.00
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Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

December 19, 2017

23-1361-085 Primary County: CLINTON, SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) MIDWEST CONCRETE, INC. (3) HAWKEYE PAVING CORP.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.200 ACRE 3,400.00000 4,080.00 5,000.00000 6,000.00 1,000.00000 1,200.00

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 1,500.00000 900.00 5,000.00000 3,000.00 1,000.00000 600.00

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 1,500.00000 900.00 5,000.00000 3,000.00 1,000.00000 600.00

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,542.000 LF 3.00000 4,626.00 4.00000 6,168.00 2.00000 3,084.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,542.000 LF 0.25000 385.50 1.00000 1,542.00 0.10000 154.20

$138,237.80$129,654.30 $147,111.90Section Totals:

( ) indicates item is bid as Lump Sum

$362,878.90$323,767.72 $366,269.60

$323,767.72

Contract Item Totals

$362,878.90 366,269.60Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

366,269.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 75.00000 750.00 95.00000 950.00 34.00000 340.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

86.400 CY 40.00000 3,456.00 100.00000 8,640.00 36.00000 3,110.40

0030 2511-6745900

REMOVAL OF SIDEWALK

1,052.800 SY 15.00000 15,792.00 18.00000 18,950.40 12.00000 12,633.60

0040 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,316.000 SY 54.00000 71,064.00 52.00000 68,432.00 53.00000 69,748.00

0050 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

1,192.400 SY 65.00000 77,506.00 62.00000 73,928.80 64.00000 76,313.60

0060 2515-6745600

REMOVAL OF PAVED DRIVEWAY

674.100 SY 15.00000 10,111.50 22.00000 14,830.20 16.00000 10,785.60

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 3,300.00000 3,300.00 5,526.00000 5,526.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,900.00000 4,900.00 3,758.00000 3,758.00

0090 2528-8445113

FLAGGERS

30.000 EACH 450.00000 13,500.00 450.00000 13,500.00 450.00000 13,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0110 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 175.00000 525.00 400.00000 1,200.00 942.00000 2,826.00

0120 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

104.300 LF 44.00000 4,589.20 45.00000 4,693.50 57.00000 5,945.10

0130 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.000 ACRE 3,500.00000 7,000.00 4,200.00000 8,400.00 18,974.00000 37,948.00

0140 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,000.00000 2,000.00 3,500.00000 3,500.00 21,863.00000 21,863.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMS CLINTON COUNTY STPN-136-1(85)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0150 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 250.00000 250.00 2,500.00000 2,500.00 19,342.00000 19,342.00

0160 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 5.00000 400.00 3.50000 280.00 27.00000 2,160.00

0170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

80.000 LF 1.00000 80.00 1.50000 120.00 14.00000 1,120.00

0180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$313,419.30$237,023.70 $239,624.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 45.00000 450.00 95.00000 950.00 40.00000 400.00

0210 2102-2713090

EXCAVATION, CLASS 13, WASTE

2.500 CY 75.00000 187.50 350.00000 875.00 45.00000 112.50

0220 2510-6745850

REMOVAL OF PAVEMENT

36.500 SY 35.00000 1,277.50 50.00000 1,825.00 41.00000 1,496.50

0230 2511-6745900

REMOVAL OF SIDEWALK

748.800 SY 15.00000 11,232.00 18.00000 13,478.40 11.00000 8,236.80

0240 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

767.200 SY 50.00000 38,360.00 56.00000 42,963.20 48.00000 36,825.60

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

21.600 SY 65.00000 1,404.00 75.00000 1,620.00 63.00000 1,360.80

0260 2511-7528101

DETECTABLE WARNINGS

40.000 SF 100.00000 4,000.00 40.00000 1,600.00 39.00000 1,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0270 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

219.000 LF 55.00000 12,045.00 38.00000 8,322.00 44.00000 9,636.00

0280 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

341.100 SY 65.00000 22,171.50 64.00000 21,830.40 70.00000 23,877.00

0290 2515-6745600

REMOVAL OF PAVED DRIVEWAY

360.900 SY 15.00000 5,413.50 22.00000 7,939.80 14.00000 5,052.60

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 3,300.00000 3,300.00 4,421.00000 4,421.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,900.00000 4,900.00 2,763.00000 2,763.00

0320 2528-8445113

FLAGGERS

25.000 EACH 833.00000 20,825.00 833.00000 20,825.00 833.00000 20,825.00

0330 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SMITH SEEDING, INC. (5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS SCOTT COUNTY STPN-130-1(36)--2J-82SECTION: Cat Alt Set: Cat Alt Member:

0340 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 350.00000 350.00 400.00000 400.00 910.00000 910.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.200 ACRE 3,500.00000 4,200.00 4,200.00000 5,040.00 18,974.00000 22,768.80

0360 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.600 ACRE 2,000.00000 1,200.00 3,500.00000 2,100.00 20,993.00000 12,595.80

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.600 ACRE 500.00000 300.00 2,500.00000 1,500.00 19,342.00000 11,605.20

0380 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,542.000 LF 3.00000 4,626.00 3.50000 5,397.00 4.00000 6,168.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,542.000 LF 1.00000 1,542.00 1.50000 2,313.00 2.00000 3,084.00

$198,698.60$157,084.00 $157,178.80Section Totals:

$396,803.70$394,107.70 $512,117.90Contract Item Totals
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( ) indicates item is bid as Lump Sum

$394,107.70 $396,803.70 512,117.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-169-4(65)--2R-25 PCC SIDEWALK/TRAIL

DALLAS

Route: U.S. 169

IN MINBURN (ADA - DISTRICT 4)

Prj Awd Amt: $108,874.44

Project: WorkType:

County:

Location:

STPN-183-1(48)--2J-43 PCC SIDEWALK/TRAIL

HARRISON

Route: IOWA 183

IN PISGAH (ADA - DISTRICT 4)

Prj Awd Amt: $286,571.18

Project: WorkType:

County:

Location:

STPN-037-4(19)--2J-83 PCC SIDEWALK/TRAIL

SHELBY

Route: IOWA 37

IN EARLING (ADA - DISTRICT 4)

Prj Awd Amt: $101,710.39

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 08/10/18

43-1831-048

December 19, 2017 10:00 A.M.

DALLAS, HARRISON,
SHELBY

Call Order:  107 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CALIBER CONCRETE, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CA052 CALIBER CONCRETE, LLC $497,156.01 100.00%

2 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $508,230.50 102.23%

3 O.015 OEL CONSTRUCTION SERVICES, INC. $613,388.90 123.38%

4 HA760 HAWKEYE PAVING CORP. $685,283.80 137.84%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $709,215.60 142.65%

6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $852,366.45 171.45%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6.000 CY 50.00000 300.00 100.00000 600.00 33.00000 198.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25.200 CY 25.00000 630.00 45.00000 1,134.00 43.00000 1,083.60

0030 2510-6745850

REMOVAL OF PAVEMENT

6.200 SY 10.25000 63.55 84.00000 520.80 150.00000 930.00

0040 2511-6745900

REMOVAL OF SIDEWALK

467.600 SY 9.00000 4,208.40 9.00000 4,208.40 10.00000 4,676.00

0050 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

498.500 SY 53.12000 26,480.32 51.00000 25,423.50 42.00000 20,937.00

0060 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

164.800 SY 63.00000 10,382.40 56.00000 9,228.80 69.00000 11,371.20

0070 2511-7528101

DETECTABLE WARNINGS

88.000 SF 30.00000 2,640.00 32.00000 2,816.00 41.00000 3,608.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

36.900 LF 30.00000 1,107.00 38.00000 1,402.20 83.00000 3,062.70

0090 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

245.200 SY 59.12000 14,496.22 54.00000 13,240.80 66.00000 16,183.20

0100 2515-6745600

REMOVAL OF PAVED DRIVEWAY

94.200 SY 10.25000 965.55 11.00000 1,036.20 27.00000 2,543.40

0110 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 650.00000 1,300.00 718.00000 1,436.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 2,763.00000 2,763.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,410.00000 4,410.00 4,200.00000 4,200.00 3,426.00000 3,426.00

0140 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

16.600 SY 135.00000 2,241.00 125.00000 2,075.00 205.00000 3,403.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 200.00000 400.00 150.00000 300.00 537.00000 1,074.00

0170 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0180 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 789.00000 789.00

0190 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 4,000.00000 2,400.00 12,000.00000 7,200.00 5,526.00000 3,315.60

0200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 4,000.00000 1,200.00 12,000.00000 3,600.00 5,526.00000 1,657.80

0210 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 2,000.00000 600.00 9,000.00000 2,700.00 4,421.00000 1,326.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

100.000 LF 3.00000 300.00 3.25000 325.00 5.00000 500.00

0230 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.50000 50.00 0.25000 25.00 1.00000 100.00

$131,883.80$108,874.44 $121,335.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6.000 CY 30.00000 180.00 100.00000 600.00 34.00000 204.00

0250 2102-2713090

EXCAVATION, CLASS 13, WASTE

26.700 CY 25.00000 667.50 84.00000 2,242.80 48.00000 1,281.60

0260 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 7,500.00000 7,500.00 1,200.00000 1,200.00 4,795.00000 4,795.00

0270 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

30.000 LF 200.00000 6,000.00 112.00000 3,360.00 109.00000 3,270.00

0280 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

35.000 LF 65.00000 2,275.00 32.00000 1,120.00 75.00000 2,625.00

0290 2510-6745850

REMOVAL OF PAVEMENT

162.600 SY 14.50000 2,357.70 18.00000 2,926.80 49.00000 7,967.40

0300 2511-6745900

REMOVAL OF SIDEWALK

1,631.600 SY 9.00000 14,684.40 9.00000 14,684.40 14.00000 22,842.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0310 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,628.800 SY 53.83000 87,678.30 49.00000 79,811.20 52.00000 84,697.60

0320 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

189.800 SY 64.00000 12,147.20 56.00000 10,628.80 64.00000 12,147.20

0330 2511-7528101

DETECTABLE WARNINGS

315.000 SF 30.00000 9,450.00 32.00000 10,080.00 36.00000 11,340.00

0340 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

585.100 LF 35.00000 20,478.50 21.00000 12,287.10 39.00000 22,818.90

0350 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

274.500 SY 52.00000 14,274.00 55.00000 15,097.50 64.00000 17,568.00

0360 2515-6745600

REMOVAL OF PAVED DRIVEWAY

118.300 SY 10.25000 1,212.58 11.00000 1,301.30 20.00000 2,366.00

0370 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

6.400 CY 1,000.00000 6,400.00 665.00000 4,256.00 1,494.00000 9,561.60
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 650.00000 1,300.00 718.00000 1,436.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 2,763.00000 2,763.00

0400 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

7.000 STA 600.00000 4,200.00 250.00000 1,750.00 488.00000 3,416.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 4,410.00000 4,410.00 4,000.00000 4,000.00 4,307.00000 4,307.00

0420 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

48.500 SY 175.00000 8,487.50 124.00000 6,014.00 169.00000 8,196.50

0440 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 300.00000 1,800.00 150.00000 900.00 507.00000 3,042.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0450 2533-4980005

MOBILIZATION

(1) LS 24,700.00000 24,700.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0460 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 1,000.00000 3,000.00 800.00000 2,400.00 815.00000 2,445.00

0470 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

97.000 LF 35.00000 3,395.00 69.00000 6,693.00 82.00000 7,954.00

0480 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.600 ACRE 4,000.00000 10,400.00 10,000.00000 26,000.00 5,526.00000 14,367.60

0490 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 4,000.00000 5,200.00 12,000.00000 15,600.00 5,526.00000 7,183.80

0500 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 2,000.00000 2,600.00 9,000.00000 11,700.00 4,421.00000 5,747.30
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0510 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

683.000 LF 3.50000 2,390.50 3.25000 2,219.75 5.00000 3,415.00

0520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

683.000 LF 1.00000 683.00 0.25000 170.75 1.00000 683.00

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$317,440.90$286,571.18 $278,843.40Section Totals:
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0550 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 35.00000 350.00 100.00000 1,000.00 154.00000 1,540.00

0560 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 2,100.00000 2,100.00 10,000.00000 10,000.00

0570 2510-6745850

REMOVAL OF PAVEMENT

27.800 SY 11.25000 312.75 21.00000 583.80 43.00000 1,195.40

0580 2511-6745900

REMOVAL OF SIDEWALK

415.700 SY 9.00000 3,741.30 10.00000 4,157.00 36.00000 14,965.20

0590 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

473.100 SY 53.11000 25,126.34 48.00000 22,708.80 87.00000 41,159.70

0600 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

58.000 SY 63.00000 3,654.00 56.00000 3,248.00 91.00000 5,278.00

0610 2511-7528101

DETECTABLE WARNINGS

80.000 SF 30.00000 2,400.00 32.00000 2,560.00 44.00000 3,520.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

166.700 LF 30.00000 5,001.00 24.00000 4,000.80 52.00000 8,668.40

0630 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 500.00000 1,000.00 650.00000 1,300.00 718.00000 1,436.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 3,750.00000 3,750.00 3,868.00000 3,868.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 3,640.00000 3,640.00 3,000.00000 3,000.00 7,676.00000 7,676.00

0660 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0670 2533-4980005

MOBILIZATION

(1) LS 12,800.00000 12,800.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0680 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 808.00000 808.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0690 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.C., 6
INCH

32.000 LF 35.00000 1,120.00 85.00000 2,720.00 56.00000 1,792.00

0700 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 4,000.00000 4,000.00 9,000.00000 9,000.00 5,526.00000 5,526.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 4,000.00000 2,000.00 9,000.00000 4,500.00 5,526.00000 2,763.00

0720 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

12.000 SQ 25.00000 300.00 84.00000 1,008.00 64.00000 768.00

0730 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 2,500.00000 1,250.00 7,800.00000 3,900.00 4,421.00000 2,210.50

0740 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

4.000 MGAL 60.00000 240.00 60.00000 240.00 60.00000 240.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALIBER CONCRETE, LLC (2) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

(3) OEL CONSTRUCTION
SERVICES, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0750 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0760 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

350.000 LF 3.00000 1,050.00 3.25000 1,137.50 5.00000 1,750.00

0770 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

350.000 LF 0.50000 175.00 0.25000 87.50 1.00000 350.00

$164,064.20$101,710.39 $108,051.40Section Totals:

( ) indicates item is bid as Lump Sum

$508,230.50$497,156.01 $613,388.90

$497,156.01

Contract Item Totals

$508,230.50 613,388.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6.000 CY 150.00000 900.00 100.00000 600.00 81.00000 486.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25.200 CY 150.00000 3,780.00 50.00000 1,260.00 77.00000 1,940.40

0030 2510-6745850

REMOVAL OF PAVEMENT

6.200 SY 60.00000 372.00 100.00000 620.00 105.00000 651.00

0040 2511-6745900

REMOVAL OF SIDEWALK

467.600 SY 10.00000 4,676.00 14.00000 6,546.40 27.00000 12,625.20

0050 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

498.500 SY 70.00000 34,895.00 50.00000 24,925.00 85.00000 42,372.50

0060 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

164.800 SY 90.00000 14,832.00 70.00000 11,536.00 95.00000 15,656.00

0070 2511-7528101

DETECTABLE WARNINGS

88.000 SF 35.00000 3,080.00 45.00000 3,960.00 50.00000 4,400.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

36.900 LF 125.00000 4,612.50 70.00000 2,583.00 105.00000 3,874.50

0090 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

245.200 SY 80.00000 19,616.00 75.00000 18,390.00 95.00000 23,294.00

0100 2515-6745600

REMOVAL OF PAVED DRIVEWAY

94.200 SY 12.00000 1,130.40 20.00000 1,884.00 26.00000 2,449.20

0110 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00 400.00000 800.00 675.00000 1,350.00

0120 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,000.00000 1,000.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 3,200.00000 3,200.00

0140 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

16.600 SY 200.00000 3,320.00 200.00000 3,320.00 275.00000 4,565.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 550.00000 1,100.00 250.00000 500.00 800.00000 1,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0180 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 400.00000 400.00

0190 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 1,000.00000 600.00 10,000.00000 6,000.00 5,200.00000 3,120.00

0200 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 1,000.00000 300.00 10,000.00000 3,000.00 5,200.00000 1,560.00

0210 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 1,000.00000 300.00 10,000.00000 3,000.00 4,100.00000 1,230.00
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 SIDEWALK ITEMS DALLAS COUNTY NHSN-169-4(65)--2R-25SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

100.000 LF 2.00000 200.00 5.00000 500.00 4.10000 410.00

0230 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

100.000 LF 0.10000 10.00 2.00000 200.00 1.05000 105.00

$205,288.80$139,023.90 $150,624.40Section Totals:
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6.000 CY 150.00000 900.00 100.00000 600.00 81.00000 486.00

0250 2102-2713090

EXCAVATION, CLASS 13, WASTE

26.700 CY 150.00000 4,005.00 70.00000 1,869.00 73.00000 1,949.10

0260 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00

0270 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

30.000 LF 200.00000 6,000.00 150.00000 4,500.00 250.00000 7,500.00

0280 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

35.000 LF 100.00000 3,500.00 40.00000 1,400.00 86.00000 3,010.00

0290 2510-6745850

REMOVAL OF PAVEMENT

162.600 SY 75.00000 12,195.00 25.00000 4,065.00 30.00000 4,878.00

0300 2511-6745900

REMOVAL OF SIDEWALK

1,631.600 SY 10.00000 16,316.00 14.00000 22,842.40 30.00000 48,948.00
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Letting Date:
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December 19, 2017

43-1831-048 Primary County: DALLAS, HARRISON,
SHELBY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0310 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,628.800 SY 70.00000 114,016.00 50.00000 81,440.00 85.00000 138,448.00

0320 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

189.800 SY 90.00000 17,082.00 75.00000 14,235.00 100.00000 18,980.00

0330 2511-7528101

DETECTABLE WARNINGS

315.000 SF 35.00000 11,025.00 45.00000 14,175.00 50.00000 15,750.00

0340 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

585.100 LF 90.00000 52,659.00 50.00000 29,255.00 45.00000 26,329.50

0350 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

274.500 SY 80.00000 21,960.00 75.00000 20,587.50 100.00000 27,450.00

0360 2515-6745600

REMOVAL OF PAVED DRIVEWAY

118.300 SY 12.00000 1,419.60 20.00000 2,366.00 32.00000 3,785.60

0370 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

6.400 CY 1,000.00000 6,400.00 2,000.00000 12,800.00 2,500.00000 16,000.00
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Contract ID:107
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43-1831-048 Primary County: DALLAS, HARRISON,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0380 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00 400.00000 800.00 675.00000 1,350.00

0390 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 7,500.00000 7,500.00

0400 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

7.000 STA 200.00000 1,400.00 300.00000 2,100.00 210.00000 1,470.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 15,000.00000 15,000.00 3,200.00000 3,200.00

0420 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

48.500 SY 200.00000 9,700.00 175.00000 8,487.50 275.00000 13,337.50

0440 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 400.00000 2,400.00 250.00000 1,500.00 800.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0450 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 40,000.00000 40,000.00 50,000.00000 50,000.00

0460 2554-0212030

VALVE BOX REPLACEMENT

3.000 EACH 1,000.00000 3,000.00 750.00000 2,250.00 400.00000 1,200.00

0470 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

97.000 LF 125.00000 12,125.00 60.00000 5,820.00 80.00000 7,760.00

0480 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.600 ACRE 1,000.00000 2,600.00 10,000.00000 26,000.00 5,200.00000 13,520.00

0490 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 1,000.00000 1,300.00 10,000.00000 13,000.00 5,200.00000 6,760.00

0500 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.300 ACRE 1,000.00000 1,300.00 10,000.00000 13,000.00 4,100.00000 5,330.00

0510 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

683.000 LF 2.00000 1,366.00 5.00000 3,415.00 4.10000 2,800.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0002 SIDEWALK ITEMS HARRISON COUNTY STPN-183-1(48)--2J-43SECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

683.000 LF 0.10000 68.30 2.00000 1,366.00 1.05000 717.15

0530 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0540 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$459,759.15$405,536.90 $391,873.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0550 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10.000 CY 150.00000 1,500.00 100.00000 1,000.00 81.00000 810.00

0560 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00

0570 2510-6745850

REMOVAL OF PAVEMENT

27.800 SY 60.00000 1,668.00 50.00000 1,390.00 45.00000 1,251.00

0580 2511-6745900

REMOVAL OF SIDEWALK

415.700 SY 10.00000 4,157.00 14.00000 5,819.80 30.00000 12,471.00

0590 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

473.100 SY 70.00000 33,117.00 60.00000 28,386.00 90.00000 42,579.00

0600 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

58.000 SY 90.00000 5,220.00 80.00000 4,640.00 120.00000 6,960.00

0610 2511-7528101

DETECTABLE WARNINGS

80.000 SF 35.00000 2,800.00 50.00000 4,000.00 55.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0620 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

166.700 LF 80.00000 13,336.00 60.00000 10,002.00 90.00000 15,003.00

0630 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00 400.00000 800.00 675.00000 1,350.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 10,000.00000 10,000.00 7,500.00000 7,500.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00

0660 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0670 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0680 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 400.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0690 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.C., 6
INCH

32.000 LF 125.00000 4,000.00 70.00000 2,240.00 120.00000 3,840.00

0700 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 1,000.00000 1,000.00 10,000.00000 10,000.00 5,200.00000 5,200.00

0710 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,000.00000 500.00 10,000.00000 5,000.00 5,200.00000 2,600.00

0720 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

12.000 SQ 50.00000 600.00 100.00000 1,200.00 26.00000 312.00

0730 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,000.00000 500.00 10,000.00000 5,000.00 4,100.00000 2,050.00

0740 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

4.000 MGAL 60.00000 240.00 60.00000 240.00 60.00000 240.00

0750 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0003 SIDEWALK ITEMS SHELBY COUNTY STPN-037-4(19)--2J-83SECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

350.000 LF 2.00000 700.00 5.00000 1,750.00 4.10000 1,435.00

0770 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

350.000 LF 0.10000 35.00 2.00000 700.00 1.05000 367.50

$187,318.50$140,723.00 $166,717.80Section Totals:

( ) indicates item is bid as Lump Sum

$709,215.60$685,283.80 $852,366.45

$685,283.80

Contract Item Totals

$709,215.60 852,366.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-4742(619)--70-49 PCC PAVEMENT - GRADE & REPLACE

JACKSON

Route: NORTH 2ND ST

ON N  2ND  FROM W PLATT ST TO W QUARRY ST INCLUDING ? BLOCK  OF JAMES STREET EAST OF N 2ND AND JAMES ST
INTERSECTION.

Prj Awd Amt: $672,963.29

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 15 Working Days

49-4742-619

December 19, 2017 10:00 A.M.

JACKSONCall Order:  108 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Site Number: 01 Days Road User Cost Per Time Unit:  $ 1000

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 SC200 DAVE SCHMITT CONSTRUCTION. CO.,
INC.

$678,963.29 100.00%$672,963.29 $6,000.00

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HO641 HORSFIELD CONSTRUCTION, INC. &
SUBSIDIARY

$726,132.85 106.95%$711,132.85 $15,000.00

3 EA057 EASTERN IOWA EXCAVATING AND
CONCRETE, LLC

$733,683.99 108.06%$721,683.99 $12,000.00

4 B.180 BILL WHITTERS CONSTRUCTION D/B/A
BWC EXCAVATING, LC

$743,264.55 109.47%$728,264.55 $15,000.00

5 TS020 TSCHIGGFRIE EXCAVATING CO. $825,314.70 121.56%$824,314.70 $1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,065.000 CY 7.20000 14,868.00 11.75000 24,263.75 15.25000 31,491.25

0020 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

413.000 CY 6.85000 2,829.05 11.75000 4,852.75 10.00000 4,130.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

28.600 CY 40.50000 1,158.30 53.50000 1,530.10 54.25000 1,551.55

0040 2115-0100000

MODIFIED SUBBASE

1,041.300 CY 50.00000 52,065.00 30.75000 32,019.98 36.85000 38,371.91

0050 2123-7450020

SHOULDER FINISHING, EARTH

3.600 STA 138.50000 498.60 50.00000 180.00 272.00000 979.20

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

3,025.000 SY 46.00000 139,150.00 44.50000 134,612.50 46.00000 139,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 950.00000 950.00 1,000.00000 1,000.00 950.00000 950.00

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

294.460 TON 82.60000 24,322.40 60.55000 17,829.55 65.00000 19,139.90

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

195.790 TON 60.60000 11,864.87 60.55000 11,855.08 65.00000 12,726.35

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

29.410 TON 391.00000 11,499.31 391.00000 11,499.31 425.00000 12,499.25

0110 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 637.50000 637.50 1,750.00000 1,750.00 2,225.00000 2,225.00

0120 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 3,350.00000 10,050.00 6,200.00000 18,600.00 4,225.00000 12,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 3,433.00000 3,433.00 8,300.00000 8,300.00 5,885.00000 5,885.00

0140 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,941.00000 5,882.00 4,300.00000 8,600.00 3,000.00000 6,000.00

0150 2435-0250100

INTAKE, SW-501

5.000 EACH 2,708.00000 13,540.00 2,325.00000 11,625.00 2,550.00000 12,750.00

0160 2435-0250500

INTAKE, SW-505

2.000 EACH 3,149.00000 6,298.00 3,400.00000 6,800.00 4,200.00000 8,400.00

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 731.50000 731.50 1,000.00000 1,000.00 1,450.00000 1,450.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,254.000 LF 9.60000 12,038.40 8.00000 10,032.00 14.50000 18,183.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

6.000 EACH 134.50000 807.00 175.00000 1,050.00 115.00000 690.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

24.000 LF 44.90000 1,077.60 81.25000 1,950.00 65.80000 1,579.20

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

153.100 LF 39.80000 6,093.38 70.50000 10,793.55 68.00000 10,410.80

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

100.900 LF 47.30000 4,772.57 73.25000 7,390.93 70.00000 7,063.00

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

92.000 LF 16.20000 1,490.40 17.50000 1,610.00 12.85000 1,182.20

0240 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

622.000 LF 45.60000 28,363.20 44.75000 27,834.50 39.65000 24,662.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

61.000 LF 47.10000 2,873.10 76.00000 4,636.00 43.00000 2,623.00

0260 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

637.000 LF 32.70000 20,829.90 10.25000 6,529.25 13.25000 8,440.25

0270 2510-6745850

REMOVAL OF PAVEMENT

3,202.600 SY 4.40000 14,091.44 7.25000 23,218.85 8.00000 25,620.80

0280 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 374.50000 1,498.00 500.00000 2,000.00 925.00000 3,700.00

0290 2511-6745900

REMOVAL OF SIDEWALK

1,082.600 SY 2.75000 2,977.15 7.50000 8,119.50 4.00000 4,330.40

0300 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

230.400 SY 31.30000 7,211.52 40.00000 9,216.00 31.25000 7,200.00

0310 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

951.300 SY 32.30000 30,726.99 42.00000 39,954.60 32.25000 30,679.43
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2511-7528101

DETECTABLE WARNINGS

114.000 SF 36.90000 4,206.60 31.00000 3,534.00 36.85000 4,200.90

0330 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,971.400 SY 3.15000 6,209.91 9.75000 19,221.15 4.00000 7,885.60

0340 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 200.00000 800.00 220.00000 880.00

0350 2524-6765110

REMOVAL OF TYPE A SIGN

9.000 EACH 55.80000 502.20 170.00000 1,530.00 180.00000 1,620.00

0360 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

42.000 SF 30.00000 1,260.00 30.00000 1,260.00 33.00000 1,386.00

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.000 STA 250.00000 2,750.00 250.00000 2,750.00 280.00000 3,080.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 13,500.00000 13,500.00 10,000.00000 10,000.00 11,000.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2533-4980005

MOBILIZATION

(1) LS 12,400.00000 12,400.00 38,750.00000 38,750.00 35,000.00000 35,000.00

0400 2552-0000210

TRENCH FOUNDATION

50.000 TON 18.00000 900.00 20.00000 1,000.00 35.00000 1,750.00

0410 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

622.000 LF 50.90000 31,659.80 49.25000 30,633.50 68.25000 42,451.50

0420 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

748.000 LB 10.70000 8,003.60 10.75000 8,041.00 8.15000 6,096.20

0430 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

1.000 EACH 1,913.00000 1,913.00 3,500.00000 3,500.00 2,375.00000 2,375.00

0440 2554-0207012

VALVE, GATE, DIP, 12 IN.

4.000 EACH 1,961.00000 7,844.00 2,500.00000 10,000.00 3,050.00000 12,200.00

0450 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 4,324.00000 8,648.00 6,000.00000 12,000.00 6,025.00000 12,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2599-9999005

('EACH' ITEM) RELOCATION OF BUSINESS
SIGN

1.000 EACH 19,920.00000 19,920.00 2,300.00000 2,300.00 17,500.00000 17,500.00

0470 2599-9999009

('LINEAR FEET' ITEM) CONTINUOUS TRENCH
DRAIN

174.000 LF 218.50000 38,019.00 225.00000 39,150.00 180.00000 31,320.00

0480 2599-9999009

('LINEAR FEET' ITEM) DECORATIVE SIGN POST

64.000 LF 165.00000 10,560.00 165.00000 10,560.00 180.00000 11,520.00

0490 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 1,935.00000 1,935.00 1,600.00000 1,600.00 2,000.00000 2,000.00

0500 2599-9999020

('TONS' ITEM) 3 IN. BREAKER RUN (DIRTY
MACADAM STONE)

2,500.000 TON 15.50000 38,750.00 14.50000 36,250.00 14.65000 36,625.00

0510 2599-9999020

('TONS' ITEM) REPLACEMENT OF UNSUITABLE
BACKFILL MATER IAL

1,000.000 TON 19.90000 19,900.00 15.00000 15,000.00 18.50000 18,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2634100

MULCHING

0.100 ACRE 25,000.00000 2,500.00 50,000.00000 5,000.00 10,000.00000 1,000.00

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 25,000.00000 2,500.00 50,000.00000 5,000.00 14,000.00000 1,400.00

0540 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 17.50000 1,750.00 10.00000 1,000.00 24.65000 2,465.00

0550 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 18.80000 1,504.00 15.00000 1,200.00 6.50000 520.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

80.000 LF 5.00000 400.00 5.00000 400.00 1.50000 120.00

$721,683.99$672,963.29 $711,132.85Section Totals:

( ) indicates item is bid as Lump Sum

$711,132.85$672,963.29 $721,683.99

$678,963.29

Contract Item Totals

$726,132.85 733,683.99Contract Grand Totals

Contract Time Totals $6,000.00 $15,000.00 $12,000.00
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( ) indicates item is bid as Lump Sum

733,683.99
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,065.000 CY 6.00000 12,390.00 10.20000 21,063.00

0020 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

413.000 CY 8.00000 3,304.00 12.80000 5,286.40

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

28.600 CY 100.00000 2,860.00 23.80000 680.68

0040 2115-0100000

MODIFIED SUBBASE

1,041.300 CY 35.00000 36,445.50 41.40000 43,109.82

0050 2123-7450020

SHOULDER FINISHING, EARTH

3.600 STA 750.00000 2,700.00 311.00000 1,119.60

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

3,025.000 SY 47.00000 142,175.00 44.00000 133,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

294.460 TON 135.00000 39,752.10 60.70000 17,873.72

0090 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

195.790 TON 135.00000 26,431.65 60.70000 11,884.45

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

29.410 TON 410.00000 12,058.10 392.00000 11,528.72

0110 2401-6745916

REMOVAL OF SIGN SUPPORT STRUCTURE
AND FOUNDATION

1.000 EACH 3,000.00000 3,000.00 6,000.00000 6,000.00

0120 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 2,650.00000 7,950.00 5,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2435-0130348

MANHOLE, SANITARY SEWER, SW-303, 48 IN.

1.000 EACH 2,750.00000 2,750.00 7,900.00000 7,900.00

0140 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,250.00000 4,500.00 3,500.00000 7,000.00

0150 2435-0250100

INTAKE, SW-501

5.000 EACH 2,750.00000 13,750.00 3,300.00000 16,500.00

0160 2435-0250500

INTAKE, SW-505

2.000 EACH 3,750.00000 7,500.00 4,500.00000 9,000.00

0170 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 750.00000 750.00 936.00000 936.00

0180 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,254.000 LF 5.00000 6,270.00 17.30000 21,694.20

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

6.000 EACH 250.00000 1,500.00 275.00000 1,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

24.000 LF 70.00000 1,680.00 65.00000 1,560.00

0210 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

153.100 LF 60.00000 9,186.00 66.70000 10,211.77

0220 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

100.900 LF 65.00000 6,558.50 70.30000 7,093.27

0230 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

92.000 LF 20.00000 1,840.00 13.20000 1,214.40

0240 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

622.000 LF 82.50000 51,315.00 69.20000 43,042.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

61.000 LF 65.00000 3,965.00 78.30000 4,776.30

0260 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

637.000 LF 25.00000 15,925.00 13.20000 8,408.40

0270 2510-6745850

REMOVAL OF PAVEMENT

3,202.600 SY 5.00000 16,013.00 12.70000 40,673.02

0280 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 300.00000 1,200.00 786.00000 3,144.00

0290 2511-6745900

REMOVAL OF SIDEWALK

1,082.600 SY 5.00000 5,413.00 7.80000 8,444.28

0300 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

230.400 SY 33.00000 7,603.20 28.30000 6,520.32

0310 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

951.300 SY 35.00000 33,295.50 35.80000 34,056.54
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2511-7528101

DETECTABLE WARNINGS

114.000 SF 38.00000 4,332.00 32.30000 3,682.20

0330 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,971.400 SY 5.00000 9,857.00 9.65000 19,024.01

0340 2518-6910000

SAFETY CLOSURE

4.000 EACH 210.00000 840.00 200.00000 800.00

0350 2524-6765110

REMOVAL OF TYPE A SIGN

9.000 EACH 175.00000 1,575.00 170.00000 1,530.00

0360 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

42.000 SF 35.00000 1,470.00 30.10000 1,264.20

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.000 STA 255.00000 2,805.00 251.00000 2,761.00

0380 2528-8445110

TRAFFIC CONTROL

(1) LS 12,500.00000 12,500.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 63,700.00000 63,700.00

0400 2552-0000210

TRENCH FOUNDATION

50.000 TON 60.00000 3,000.00 22.10000 1,105.00

0410 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

622.000 LF 80.00000 49,760.00 66.30000 41,238.60

0420 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

748.000 LB 15.00000 11,220.00 11.30000 8,452.40

0430 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

1.000 EACH 2,125.00000 2,125.00 3,900.00000 3,900.00

0440 2554-0207012

VALVE, GATE, DIP, 12 IN.

4.000 EACH 2,475.00000 9,900.00 2,400.00000 9,600.00

0450 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 4,115.00000 8,230.00 4,900.00000 9,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0460 2599-9999005

('EACH' ITEM) RELOCATION OF BUSINESS
SIGN

1.000 EACH 15,000.00000 15,000.00 10,800.00000 10,800.00

0470 2599-9999009

('LINEAR FEET' ITEM) CONTINUOUS TRENCH
DRAIN

174.000 LF 70.00000 12,180.00 219.00000 38,106.00

0480 2599-9999009

('LINEAR FEET' ITEM) DECORATIVE SIGN POST

64.000 LF 175.00000 11,200.00 165.00000 10,560.00

0490 2599-9999010

('LUMP SUM' ITEM) MAINTENANCE OF SOLID
WASTE COLLECTION

(1) LS 2,500.00000 2,500.00 1,800.00000 1,800.00

0500 2599-9999020

('TONS' ITEM) 3 IN. BREAKER RUN (DIRTY
MACADAM STONE)

2,500.000 TON 15.00000 37,500.00 21.20000 53,000.00

0510 2599-9999020

('TONS' ITEM) REPLACEMENT OF UNSUITABLE
BACKFILL MATER IAL

1,000.000 TON 16.00000 16,000.00 26.20000 26,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2601-2634100

MULCHING

0.100 ACRE 10,000.00000 1,000.00 9,000.00000 900.00

0530 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 5,500.00000 550.00 5,000.00000 500.00

0540 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 25.00000 2,500.00 30.60000 3,060.00

0550 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

80.000 LF 5.50000 440.00 5.00000 400.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

80.000 LF 2.50000 200.00 2.00000 160.00

$728,264.55 $824,314.70Section Totals:

( ) indicates item is bid as Lump Sum

$824,314.70$728,264.55

$743,264.55

Contract Item Totals

$825,314.70Contract Grand Totals

Contract Time Totals $15,000.00 $1,000.00
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

NHSN-065-4(144)--2R-50 PCC PAVEMENT - GRADE AND NEW

JASPER

Route: U.S. 65

US 65/IA. 330/IA. 117 INTERSECTION

Prj Awd Amt: $5,090,948.63

Project: WorkType:

County:

Location:

NHSN-065-4(145)--2R-50 TRAFFIC SIGNS

JASPER

Route: U.S. 65

US 65/IA. 330/IA. 117 INTERSECTION

Prj Awd Amt: $284,635.50

Project: WorkType:

County:

Location:

NHSN-065-4(146)--2R-50 LIGHTING

JASPER

Route: U.S. 65

US 65/IA. 330/IA. 117 INTERSECTION

Prj Awd Amt: $66,988.10
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Contract ID:

Letting Date:

Start Date:  15 Working Days

50-0654-144

December 19, 2017 10:00 A.M.

JASPERCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $5,442,572.23 100.00%

2 PE320 PETERSON CONTRACTORS INC. $5,597,281.53 102.84%

3 CE099 CEDAR VALLEY CORP., LLC. $6,033,318.30 110.85%

4 CO415 CONCRETE TECHNOLOGIES, INC. $6,037,468.57 110.93%

5 FL120 FLYNN COMPANY, INC. $6,213,316.72 114.16%

6 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $6,272,579.69 115.25%

7 CR333 CROELL, INC. $6,545,132.96 120.26%
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Percent Of Low
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Contract ID:

Letting Date:

Start Date:  15 Working Days

50-0654-144

December 19, 2017 10:00 A.M.

JASPERCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

10,724.500 CY 10.30000 110,462.35 10.30000 110,462.35 10.30000 110,462.35

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27,387.000 CY 2.65000 72,575.55 2.65000 72,575.55 2.65000 72,575.55

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,492.000 CY 5.60000 125,955.20 5.60000 125,955.20 5.60000 125,955.20

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 10.00000 1,500.00 10.00000 1,500.00 10.00000 1,500.00

0050 2102-4560000

LOCATING TILE LINES

210.850 STA 165.00000 34,790.25 165.00000 34,790.25 65.00000 13,705.25

0060 2102-5020010

OBLITERATE OLD ROADBED

15.800 STA 480.00000 7,584.00 480.00000 7,584.00 480.00000 7,584.00

0070 2105-8425011

TOPSOIL, SPREAD

4,656.000 CY 4.40000 20,486.40 4.40000 20,486.40 4.40000 20,486.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,383.000 CY 4.15000 47,239.45 4.15000 47,239.45 4.15000 47,239.45

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

21,066.000 CY 1.00000 21,066.00 1.00000 21,066.00 1.00000 21,066.00

0100 2111-8174100

GRANULAR SUBBASE

31,769.500 SY 6.00000 190,617.00 6.00000 190,617.00 6.00000 190,617.00

0110 2115-0100000

MODIFIED SUBBASE

10,737.900 CY 32.75000 351,666.23 33.00000 354,350.70 33.00000 354,350.70

0120 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

213.900 SY 60.00000 12,834.00 60.00000 12,834.00 75.00000 16,042.50

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

334.100 SY 68.00000 22,718.80 68.00000 22,718.80 64.00000 21,382.40

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

463.460 STA 250.00000 115,865.00 250.00000 115,865.00 250.00000 115,865.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0150 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 250.00000 1,500.00

0160 2301-1003085

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8.5 IN.

15,477.500 SY 35.75000 553,320.63 35.75000 553,320.63 43.34000 670,794.85

0170 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

30,705.500 SY 36.00000 1,105,398.00 36.00000 1,105,398.00 42.66000 1,309,896.63

0180 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

14,385.400 SY 35.50000 510,681.70 35.50000 510,681.70 39.98000 575,128.29

0190 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 150.00000 900.00 150.00000 900.00 1.00000 6.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 500.00000 500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

797.500 TON 22.45000 17,903.88 22.45000 17,903.88 22.45000 17,903.88

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0230 2402-0425040

FLOODED BACKFILL

1,088.800 CY 32.00000 34,841.60 32.00000 34,841.60 32.00000 34,841.60

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,494.100 CY 3.50000 5,229.35 3.50000 5,229.35 3.50000 5,229.35

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,975.00000 3,950.00 1,975.00000 3,950.00 1,975.00000 3,950.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,745.00000 3,490.00 1,745.00000 3,490.00 1,745.00000 3,490.00

0270 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 4,135.00000 8,270.00 4,135.00000 8,270.00 4,135.00000 8,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 955.00000 955.00 955.00000 955.00 955.00000 955.00

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

88.000 LF 73.50000 6,468.00 73.50000 6,468.00 73.50000 6,468.00

0300 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

82.000 LF 128.25000 10,516.50 128.25000 10,516.50 128.25000 10,516.50

0310 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

146.000 LF 283.60000 41,405.60 283.60000 41,405.60 283.60000 41,405.60

0320 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 255.00000 255.00 255.00000 255.00 255.00000 255.00

0330 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

9.000 LF 116.15000 1,045.35 116.15000 1,045.35 116.15000 1,045.35
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 215.00000 430.00 215.00000 430.00 215.00000 430.00

0350 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

10.000 EACH 355.00000 3,550.00 355.00000 3,550.00 355.00000 3,550.00

0360 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 725.00000 1,450.00 725.00000 1,450.00 725.00000 1,450.00

0370 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

32.000 LF 28.55000 913.60 28.55000 913.60 28.55000 913.60

0380 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

242.000 LF 31.10000 7,526.20 31.10000 7,526.20 31.10000 7,526.20

0390 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

38.000 LF 50.60000 1,922.80 50.60000 1,922.80 50.60000 1,922.80

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,460.000 LF 4.30000 143,878.00 4.60000 153,916.00 4.30000 143,878.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

140.000 EACH 318.00000 44,520.00 318.00000 44,520.00 318.00000 44,520.00

0420 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 15.00000 1,500.00 15.00000 1,500.00 15.00000 1,500.00

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,650.00000 6,600.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,100.00000 8,400.00

0460 2505-6000111

HIGH TENSION CABLE GUARDRAIL

805.600 LF 9.00000 7,250.40 9.00000 7,250.40 9.00000 7,250.40

0470 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,000.00000 16,000.00 2,000.00000 16,000.00 2,000.00000 16,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

4.000 EACH 1,190.00000 4,760.00 1,190.00000 4,760.00 1,190.00000 4,760.00

0490 2506-4984000

FLOWABLE MORTAR

16.100 CY 191.00000 3,075.10 191.00000 3,075.10 191.00000 3,075.10

0500 2507-3250005

ENGINEERING FABRIC

334.200 SY 5.00000 1,671.00 5.00000 1,671.00 5.00000 1,671.00

0510 2507-6800061

REVETMENT, CLASS E

227.200 TON 46.85000 10,644.32 46.85000 10,644.32 46.85000 10,644.32

0520 2507-8029000

EROSION STONE

22.900 TON 44.70000 1,023.63 44.70000 1,023.63 44.70000 1,023.63

0530 2510-6745850

REMOVAL OF PAVEMENT

26,220.800 SY 6.50000 170,435.20 6.60000 173,057.28 6.60000 173,057.28

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

234.100 SY 60.00000 14,046.00 60.00000 14,046.00 65.00000 15,216.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

53.800 SY 20.00000 1,076.00 10.00000 538.00 10.00000 538.00

0560 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

156.000 LF 80.00000 12,480.00 90.00000 14,040.00 90.00000 14,040.00

0570 2518-6910000

SAFETY CLOSURE

27.000 EACH 150.00000 4,050.00 100.00000 2,700.00 100.00000 2,700.00

0580 2519-3280000

FENCE, FIELD

26,139.900 LF 2.75000 71,884.73 2.75000 71,884.73 2.75000 71,884.73

0590 2519-3300400

FIELD FENCE BRACE PANELS

378.000 EACH 145.00000 54,810.00 145.00000 54,810.00 145.00000 54,810.00

0600 2519-3300600

FENCE, SAFETY

1,395.000 LF 6.00000 8,370.00 7.65000 10,671.75 7.65000 10,671.75

0610 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0620 2526-8285000

CONSTRUCTION SURVEY

(1) LS 27,800.00000 27,800.00 42,800.00000 42,800.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

881.360 STA 18.00000 15,864.48 19.00000 16,745.84 19.00000 16,745.84

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 120.00000 480.00 150.00000 600.00 150.00000 600.00

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

36.530 STA 35.00000 1,278.55 50.00000 1,826.50 50.00000 1,826.50

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 28,520.00000 28,520.00 27,500.00000 27,500.00 36,750.00000 36,750.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

18.000 CDAY 150.00000 2,700.00 100.00000 1,800.00 100.00000 1,800.00

0680 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

6.100 TON 225.00000 1,372.50 225.00000 1,372.50 500.00000 3,050.00

0690 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

36.700 SY 57.00000 2,091.90 57.00000 2,091.90 250.00000 9,175.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0700 2533-4980005

MOBILIZATION

(1) LS 224,000.00000 224,000.00 313,050.00000 313,050.00 404,100.00000 404,100.00

0710 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

68.000 STA 32.00000 2,176.00 33.00000 2,244.00 32.00000 2,176.00

0720 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

22.000 ACRE 425.00000 9,350.00 400.00000 8,800.00 400.00000 8,800.00

0730 2601-2634100

MULCHING

22.000 ACRE 525.00000 11,550.00 600.00000 13,200.00 600.00000 13,200.00

0740 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

531.000 SQ 10.00000 5,310.00 10.00000 5,310.00 10.00000 5,310.00

0750 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

22.000 ACRE 240.00000 5,280.00 70.00000 1,540.00 70.00000 1,540.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0760 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

106.200 MGAL 60.00000 6,372.00 60.00000 6,372.00 60.00000 6,372.00

0770 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0780 2602-0000010

SILT DITCHES

1,477.600 LF 1.25000 1,847.00 1.25000 1,847.00 1.25000 1,847.00

0790 2602-0000020

SILT FENCE

5,618.000 LF 1.30000 7,303.40 1.30000 7,303.40 1.30000 7,303.40

0800 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,094.000 LF 1.30000 9,222.20 1.30000 9,222.20 1.30000 9,222.20

0810 2602-0000040

SILT DIKES

466.000 LF 2.50000 1,165.00 2.50000 1,165.00 2.50000 1,165.00

0820 2602-0000050

SILT BASINS

50.000 EACH 200.00000 10,000.00 200.00000 10,000.00 200.00000 10,000.00

Page 12 of 70

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2017

50-0654-144 Primary County: JASPER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0830 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.05000 30.00 0.05000 30.00 0.05000 30.00

0840 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0850 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,881.000 LF 0.05000 194.05 0.05000 194.05 0.05000 194.05

0860 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

24.000 EACH 100.00000 2,400.00 100.00000 2,400.00 100.00000 2,400.00

0870 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

800.000 LF 22.20000 17,760.00 22.20000 17,760.00 22.20000 17,760.00

0880 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

40,280.000 LF 2.30000 92,644.00 2.40000 96,672.00 2.40000 96,672.00
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Item Description
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,470.000 LF 2.75000 9,542.50 2.70000 9,369.00 2.70000 9,369.00

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,130.000 LF 3.50000 3,955.00 3.40000 3,842.00 3.40000 3,842.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,220.000 LF 0.25000 2,805.00 0.05000 561.00 0.05000 561.00

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,137,782.15$4,559,721.40 $4,679,644.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0002 ALTERNATE AA OPTION 1 - PCC SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

0940 2102-0425071

SPECIAL BACKFILL

2,644.100 CY 38.50000 101,797.85 40.10000 106,028.41 0.00000 0.00

0950 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,585.800 TON 20.65000 74,046.77 20.65000 74,046.77 0.00000 0.00

0960 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,570.100 SY 33.00000 249,813.30 33.00000 249,813.30 0.00000 0.00

0970 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

21.200 STA 35.50000 752.60 9.00000 190.80 0.00000 0.00

0980 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

23.100 GAL 0.10000 2.31 31.00000 716.10 0.00000 0.00

0990 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

181.700 STA 32.00000 5,814.40 33.00000 5,996.10 0.00000 0.00

$0.00$432,227.23 $436,791.48Section Totals:
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0003 ALTERNATE AA OPTION 2 - HMA SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

1000 2102-0425071

SPECIAL BACKFILL

2,284.700 CY 0.00000 0.00 0.00000 0.00 40.10000 91,616.47

1010 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,595.100 TON 0.00000 0.00 0.00000 0.00 20.65000 74,238.82

1020 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,570.100 SY 0.00000 0.00 0.00000 0.00 33.00000 249,813.30

1030 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

182.600 STA 0.00000 0.00 0.00000 0.00 35.50000 6,482.30

1040 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

197.600 GAL 0.00000 0.00 0.00000 0.00 0.10000 19.76

1050 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

20.400 STA 0.00000 0.00 0.00000 0.00 50.00000 1,020.00

$423,190.65$0.00 $0.00Section Totals:
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Unit Price Ext Amount Unit Price
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-065-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1060 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00 1.00000 54,000.00 1.00000 54,000.00

1070 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

45,000.000 EACH 1.00000 45,000.00 1.00000 45,000.00 1.00000 45,000.00

$99,000.00$99,000.00 $99,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1080 2402-2720000

EXCAVATION, CLASS 20

189.000 CY 28.00000 5,292.00 28.00000 5,292.00 28.00000 5,292.00

1090 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

51.300 CY 325.00000 16,672.50 325.00000 16,672.50 325.00000 16,672.50

1100 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,256.000 LB 1.50000 9,384.00 1.50000 9,384.00 1.50000 9,384.00

1110 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 79,000.00000 79,000.00 79,000.00000 79,000.00 79,000.00000 79,000.00

1120 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 385.00000 385.00 385.00000 385.00 385.00000 385.00

1130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

100.000 EACH 75.00000 7,500.00 80.00000 8,000.00 75.00000 7,500.00

1140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

9.000 EACH 200.00000 1,800.00 255.56000 2,300.04 200.00000 1,800.00
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1150 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

26.000 EACH 900.00000 23,400.00 900.00000 23,400.00 900.00000 23,400.00

1160 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

15.000 EACH 1,000.00000 15,000.00 1,000.00000 15,000.00 1,000.00000 15,000.00

1170 2524-9089100

DELINEATOR, RIGID - TYPE I

69.000 EACH 50.00000 3,450.00 50.00000 3,450.00 50.00000 3,450.00

1180 2524-9089110

DELINEATOR, RIGID - TYPE IA

46.000 EACH 60.00000 2,760.00 60.00000 2,760.00 60.00000 2,760.00

1190 2524-9089200

DELINEATOR, RIGID - TYPE II

27.000 EACH 55.00000 1,485.00 55.00000 1,485.00 55.00000 1,485.00

1200 2524-9210000

MILEPOST MARKERS

4.000 EACH 100.00000 400.00 100.00000 400.00 100.00000 400.00

1210 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

2,208.000 LF 8.00000 17,664.00 8.00000 17,664.00 8.00000 17,664.00
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1220 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

39.800 LF 50.00000 1,990.00 50.00000 1,990.00 50.00000 1,990.00

1230 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

394.100 LF 45.00000 17,734.50 45.00000 17,734.50 45.00000 17,734.50

1240 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

352.500 LF 50.00000 17,625.00 50.00000 17,625.00 50.00000 17,625.00

1250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1,009.000 SF 15.00000 15,135.00 15.00000 15,135.00 15.00000 15,135.00

1260 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,149.000 SF 16.50000 35,458.50 16.50000 35,458.50 16.50000 35,458.50

1270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 9,000.00000 9,000.00 1,500.00000 1,500.00

1280 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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Unit Price Ext Amount Unit Price
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(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

$285,135.50$284,635.50 $293,635.54Section Totals:

Page 21 of 70

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2017

50-0654-144 Primary County: JASPER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) PETERSON
CONTRACTORS INC.

(3) CEDAR VALLEY CORP.,
LLC.

0006 LIGHTING ITEMS NHSN-065-4(146)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1300 2523-0000100

LIGHTING POLES

8.000 EACH 3,866.88000 30,935.04 4,500.00000 36,000.00 4,500.00000 36,000.00

1310 2523-0000200

ELECTRICAL CIRCUITS

2,280.000 LF 9.44000 21,523.20 12.00000 27,360.00 12.00000 27,360.00

1320 2523-0000310

HANDHOLES AND JUNCTION BOXES

19.000 EACH 378.94000 7,199.86 650.00000 12,350.00 650.00000 12,350.00

1330 2523-0000400

CONTROL CABINET

1.000 EACH 4,330.00000 4,330.00 6,000.00000 6,000.00 6,000.00000 6,000.00

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,500.00000 1,500.00 1,500.00000 1,500.00

1350 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$88,210.00$66,988.10 $88,210.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,597,281.53$5,442,572.23 $6,033,318.30

$5,442,572.23

Contract Item Totals

$5,597,281.53 6,033,318.30Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

6,033,318.30
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

10,724.500 CY 10.30000 110,462.35 10.30000 110,462.35 10.37000 111,213.07

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27,387.000 CY 2.65000 72,575.55 2.65000 72,575.55 2.67000 73,123.29

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,492.000 CY 5.60000 125,955.20 5.60000 125,955.20 5.64000 126,854.88

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 10.00000 1,500.00 10.00000 1,500.00 10.07000 1,510.50

0050 2102-4560000

LOCATING TILE LINES

210.850 STA 165.00000 34,790.25 165.00000 34,790.25 166.10000 35,022.19

0060 2102-5020010

OBLITERATE OLD ROADBED

15.800 STA 480.00000 7,584.00 480.00000 7,584.00 483.21000 7,634.72

0070 2105-8425011

TOPSOIL, SPREAD

4,656.000 CY 4.40000 20,486.40 4.40000 20,486.40 4.43000 20,626.08
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,383.000 CY 4.15000 47,239.45 4.15000 47,239.45 4.18000 47,580.94

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

21,066.000 CY 1.00000 21,066.00 1.00000 21,066.00 1.01000 21,276.66

0100 2111-8174100

GRANULAR SUBBASE

31,769.500 SY 6.00000 190,617.00 6.00000 190,617.00 6.04000 191,887.78

0110 2115-0100000

MODIFIED SUBBASE

10,737.900 CY 33.00000 354,350.70 33.00000 354,350.70 33.22000 356,713.04

0120 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

213.900 SY 70.00000 14,973.00 80.00000 17,112.00 56.61000 12,108.88

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

334.100 SY 68.00000 22,718.80 64.00000 21,382.40 68.46000 22,872.49

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

463.460 STA 250.00000 115,865.00 250.00000 115,865.00 251.67000 116,638.98
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0150 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 250.00000 1,500.00 500.00000 3,000.00 503.35000 3,020.10

0160 2301-1003085

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8.5 IN.

15,477.500 SY 42.00000 650,055.00 47.22000 730,847.55 44.26000 685,034.15

0170 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

30,705.500 SY 43.00000 1,320,336.50 48.00000 1,473,864.00 47.04000 1,444,386.72

0180 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

14,385.400 SY 45.00000 647,343.00 36.25000 521,470.75 43.87000 631,087.50

0190 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 725.00000 4,350.00 500.00000 3,000.00 815.76000 4,894.56

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 1,500.00000 1,500.00 503.35000 503.35
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

797.500 TON 22.45000 17,903.88 22.45000 17,903.88 22.60000 18,023.50

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 2,516.74000 2,516.74

0230 2402-0425040

FLOODED BACKFILL

1,088.800 CY 32.00000 34,841.60 32.00000 34,841.60 32.21000 35,070.25

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,494.100 CY 3.50000 5,229.35 3.50000 5,229.35 3.52000 5,259.23

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,975.00000 3,950.00 1,975.00000 3,950.00 1,988.23000 3,976.46

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,745.00000 3,490.00 1,745.00000 3,490.00 1,756.69000 3,513.38

0270 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 4,135.00000 8,270.00 4,135.00000 8,270.00 4,162.69000 8,325.38
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 955.00000 955.00 955.00000 955.00 961.39000 961.39

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

88.000 LF 73.50000 6,468.00 73.50000 6,468.00 73.99000 6,511.12

0300 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

82.000 LF 128.25000 10,516.50 128.25000 10,516.50 129.11000 10,587.02

0310 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

146.000 LF 283.60000 41,405.60 283.60000 41,405.60 285.50000 41,683.00

0320 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 255.00000 255.00 255.00000 255.00 256.71000 256.71

0330 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

9.000 LF 116.15000 1,045.35 116.15000 1,045.35 116.93000 1,052.37
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 215.00000 430.00 215.00000 430.00 216.44000 432.88

0350 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

10.000 EACH 355.00000 3,550.00 355.00000 3,550.00 256.71000 2,567.10

0360 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 725.00000 1,450.00 725.00000 1,450.00 729.86000 1,459.72

0370 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

32.000 LF 28.60000 915.20 28.55000 913.60 28.74000 919.68

0380 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

242.000 LF 31.10000 7,526.20 31.10000 7,526.20 31.31000 7,577.02

0390 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

38.000 LF 50.60000 1,922.80 50.60000 1,922.80 50.94000 1,935.72
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,460.000 LF 4.30000 143,878.00 4.30000 143,878.00 4.33000 144,881.80

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

140.000 EACH 318.00000 44,520.00 318.00000 44,520.00 320.13000 44,818.20

0420 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 15.00000 1,500.00 15.00000 1,500.00 15.10000 1,510.00

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00 1,650.00000 6,600.00 1,661.05000 6,644.20

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00 100.00000 400.00 100.67000 402.68

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 2,114.06000 8,456.24
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-6000111

HIGH TENSION CABLE GUARDRAIL

805.600 LF 9.00000 7,250.40 9.00000 7,250.40 9.06000 7,298.74

0470 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,000.00000 16,000.00 2,000.00000 16,000.00 2,013.39000 16,107.12

0480 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

4.000 EACH 1,190.00000 4,760.00 1,190.00000 4,760.00 1,197.97000 4,791.88

0490 2506-4984000

FLOWABLE MORTAR

16.100 CY 191.00000 3,075.10 191.00000 3,075.10 192.28000 3,095.71

0500 2507-3250005

ENGINEERING FABRIC

334.200 SY 5.00000 1,671.00 5.00000 1,671.00 5.03000 1,681.03

0510 2507-6800061

REVETMENT, CLASS E

227.200 TON 46.85000 10,644.32 46.85000 10,644.32 47.16000 10,714.75

0520 2507-8029000

EROSION STONE

22.900 TON 44.70000 1,023.63 44.70000 1,023.63 45.00000 1,030.50
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0530 2510-6745850

REMOVAL OF PAVEMENT

26,220.800 SY 6.60000 173,057.28 6.60000 173,057.28 6.64000 174,106.11

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

234.100 SY 67.00000 15,684.70 72.00000 16,855.20 60.50000 14,163.05

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

53.800 SY 10.00000 538.00 10.00000 538.00 10.07000 541.77

0560 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

156.000 LF 90.00000 14,040.00 80.00000 12,480.00 80.54000 12,564.24

0570 2518-6910000

SAFETY CLOSURE

27.000 EACH 100.00000 2,700.00 150.00000 4,050.00 151.00000 4,077.00

0580 2519-3280000

FENCE, FIELD

26,139.900 LF 2.75000 71,884.73 2.75000 71,884.73 2.77000 72,407.52

0590 2519-3300400

FIELD FENCE BRACE PANELS

378.000 EACH 145.00000 54,810.00 145.00000 54,810.00 145.97000 55,176.66
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0600 2519-3300600

FENCE, SAFETY

1,395.000 LF 7.65000 10,671.75 6.00000 8,370.00 6.04000 8,425.80

0610 2520-3350010

FIELD LABORATORY

1.000 EACH 7,500.00000 7,500.00 5,000.00000 5,000.00 11,905.95000 11,905.95

0620 2526-8285000

CONSTRUCTION SURVEY

(1) LS 29,900.00000 29,900.00 34,000.00000 34,000.00 33,019.64000 33,019.64

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

881.360 STA 19.00000 16,745.84 18.00000 15,864.48 18.12000 15,970.24

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 150.00000 600.00 120.00000 480.00 120.80000 483.20

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

36.530 STA 50.00000 1,826.50 35.00000 1,278.55 35.23000 1,286.95

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 27,500.00000 27,500.00 28,520.00000 28,520.00 28,710.98000 28,710.98
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

18.000 CDAY 100.00000 1,800.00 150.00000 2,700.00 151.00000 2,718.00

0680 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

6.100 TON 225.00000 1,372.50 500.00000 3,050.00 226.51000 1,381.71

0690 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

36.700 SY 57.00000 2,091.90 250.00000 9,175.00 57.38000 2,105.85

0700 2533-4980005

MOBILIZATION

(1) LS 315,000.00000 315,000.00 356,000.00000 356,000.00 366,179.45000 366,179.45

0710 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

68.000 STA 32.00000 2,176.00 33.00000 2,244.00 32.21000 2,190.28

0720 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

22.000 ACRE 400.00000 8,800.00 400.00000 8,800.00 402.68000 8,858.96
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0730 2601-2634100

MULCHING

22.000 ACRE 600.00000 13,200.00 600.00000 13,200.00 604.02000 13,288.44

0740 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

531.000 SQ 10.00000 5,310.00 10.00000 5,310.00 10.07000 5,347.17

0750 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

22.000 ACRE 70.00000 1,540.00 70.00000 1,540.00 70.47000 1,550.34

0760 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

106.200 MGAL 60.00000 6,372.00 60.00000 6,372.00 60.00000 6,372.00

0770 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0780 2602-0000010

SILT DITCHES

1,477.600 LF 1.25000 1,847.00 1.25000 1,847.00 1.26000 1,861.78

0790 2602-0000020

SILT FENCE

5,618.000 LF 1.30000 7,303.40 1.30000 7,303.40 1.31000 7,359.58
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0800 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,094.000 LF 1.30000 9,222.20 1.30000 9,222.20 1.31000 9,293.14

0810 2602-0000040

SILT DIKES

466.000 LF 2.50000 1,165.00 2.50000 1,165.00 2.52000 1,174.32

0820 2602-0000050

SILT BASINS

50.000 EACH 200.00000 10,000.00 200.00000 10,000.00 201.34000 10,067.00

0830 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.05000 30.00 0.05000 30.00 0.05000 30.00

0840 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 500.00000 500.00 500.00000 500.00 503.35000 503.35

0850 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,881.000 LF 0.05000 194.05 0.05000 194.05 0.05000 194.05

0860 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

24.000 EACH 100.00000 2,400.00 100.00000 2,400.00 100.67000 2,416.08
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0870 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

800.000 LF 22.20000 17,760.00 22.20000 17,760.00 22.35000 17,880.00

0880 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

40,280.000 LF 2.40000 96,672.00 2.40000 96,672.00 2.42000 97,477.60

0890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,470.000 LF 2.70000 9,369.00 2.70000 9,369.00 2.72000 9,438.40

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,130.000 LF 3.40000 3,842.00 3.40000 3,842.00 3.42000 3,864.60

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,220.000 LF 0.05000 561.00 0.05000 561.00 0.05000 561.00

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,325,553.61$5,115,151.98 $5,276,008.82Section Totals:
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 ALTERNATE AA OPTION 1 - PCC SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

0940 2102-0425071

SPECIAL BACKFILL

2,644.100 CY 40.10000 106,028.41 0.00000 0.00 40.37000 106,742.32

0950 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,585.800 TON 20.65000 74,046.77 0.00000 0.00 20.79000 74,548.78

0960 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,570.100 SY 36.00000 272,523.60 0.00000 0.00 32.86000 248,753.49

0970 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

21.200 STA 35.50000 752.60 0.00000 0.00 35.74000 757.69

0980 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

23.100 GAL 0.10000 2.31 0.00000 0.00 0.10000 2.31

0990 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

181.700 STA 32.00000 5,814.40 0.00000 0.00 32.21000 5,852.56

$436,657.15$459,168.09 $0.00Section Totals:
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 ALTERNATE AA OPTION 2 - HMA SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

1000 2102-0425071

SPECIAL BACKFILL

2,284.700 CY 0.00000 0.00 40.10000 91,616.47 0.00000 0.00

1010 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,595.100 TON 0.00000 0.00 20.65000 74,238.82 0.00000 0.00

1020 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,570.100 SY 0.00000 0.00 33.00000 249,813.30 0.00000 0.00

1030 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

182.600 STA 0.00000 0.00 9.00000 1,643.40 0.00000 0.00

1040 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

197.600 GAL 0.00000 0.00 60.00000 11,856.00 0.00000 0.00

1050 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

20.400 STA 0.00000 0.00 33.00000 673.20 0.00000 0.00

$0.00$0.00 $429,841.19Section Totals:
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-065-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1060 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00 1.00000 54,000.00 1.00000 54,000.00

1070 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

45,000.000 EACH 1.00000 45,000.00 1.00000 45,000.00 1.00000 45,000.00

$99,000.00$99,000.00 $99,000.00Section Totals:
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1080 2402-2720000

EXCAVATION, CLASS 20

189.000 CY 28.00000 5,292.00 31.01000 5,860.89 32.22000 6,089.58

1090 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

51.300 CY 325.00000 16,672.50 406.35000 20,845.76 409.07000 20,985.29

1100 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,256.000 LB 1.50000 9,384.00 1.82000 11,385.92 1.83000 11,448.48

1110 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 79,000.00000 79,000.00 84,345.00000 84,345.00 84,909.79000 84,909.79

1120 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 385.00000 385.00 400.00000 400.00 402.68000 402.68

1130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

100.000 EACH 75.00000 7,500.00 75.00000 7,500.00 75.50000 7,550.00

1140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

9.000 EACH 200.00000 1,800.00 300.00000 2,700.00 302.01000 2,718.09
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1150 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

26.000 EACH 900.00000 23,400.00 980.15000 25,483.90 986.71000 25,654.46

1160 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

15.000 EACH 1,000.00000 15,000.00 1,044.38000 15,665.70 1,051.37000 15,770.55

1170 2524-9089100

DELINEATOR, RIGID - TYPE I

69.000 EACH 50.00000 3,450.00 52.66000 3,633.54 53.01000 3,657.69

1180 2524-9089110

DELINEATOR, RIGID - TYPE IA

46.000 EACH 60.00000 2,760.00 60.98000 2,805.08 61.39000 2,823.94

1190 2524-9089200

DELINEATOR, RIGID - TYPE II

27.000 EACH 55.00000 1,485.00 53.43000 1,442.61 53.79000 1,452.33

1200 2524-9210000

MILEPOST MARKERS

4.000 EACH 100.00000 400.00 140.86000 563.44 141.80000 567.20

1210 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

2,208.000 LF 8.00000 17,664.00 11.89000 26,253.12 11.97000 26,429.76
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1220 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

39.800 LF 50.00000 1,990.00 157.29000 6,260.14 158.34000 6,301.93

1230 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

394.100 LF 45.00000 17,734.50 52.03000 20,505.02 52.38000 20,642.96

1240 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

352.500 LF 50.00000 17,625.00 48.27000 17,015.18 48.59000 17,127.98

1250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1,009.000 SF 15.00000 15,135.00 20.68000 20,866.12 20.82000 21,007.38

1260 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,149.000 SF 16.50000 35,458.50 17.97000 38,617.53 18.09000 38,875.41

1270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 1,006.70000 1,006.70
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1280 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 9,000.00000 9,000.00 9,060.27000 9,060.27

1290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00 1,600.00000 1,600.00 1,610.71000 1,610.71

$326,093.18$295,135.50 $323,748.95Section Totals:
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(4) CONCRETE
TECHNOLOGIES, INC.

(5) FLYNN COMPANY, INC. (6) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0006 LIGHTING ITEMS NHSN-065-4(146)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1300 2523-0000100

LIGHTING POLES

8.000 EACH 3,867.00000 30,936.00 4,104.34000 32,834.72 4,131.82000 33,054.56

1310 2523-0000200

ELECTRICAL CIRCUITS

2,280.000 LF 9.45000 21,546.00 12.55000 28,614.00 12.63000 28,796.40

1320 2523-0000310

HANDHOLES AND JUNCTION BOXES

19.000 EACH 379.00000 7,201.00 626.26000 11,898.94 630.45000 11,978.55

1330 2523-0000400

CONTROL CABINET

1.000 EACH 4,330.00000 4,330.00 6,770.10000 6,770.10 6,815.43000 6,815.43

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,000.00000 1,000.00 1,006.70000 1,006.70

1350 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 3,600.00000 3,600.00 3,624.11000 3,624.11

$85,275.75$69,013.00 $84,717.76Section Totals:

$6,213,316.72$6,037,468.57 $6,272,579.69

$6,037,468.57

Contract Item Totals

$6,213,316.72

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$6,037,468.57 $6,213,316.72 6,272,579.69Contract Grand Totals

Page 47 of 70

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2017

50-0654-144 Primary County: JASPER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

10,724.500 CY 10.30000 110,462.35

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27,387.000 CY 2.65000 72,575.55

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22,492.000 CY 5.60000 125,955.20

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

150.000 CY 10.00000 1,500.00

0050 2102-4560000

LOCATING TILE LINES

210.850 STA 165.00000 34,790.25

0060 2102-5020010

OBLITERATE OLD ROADBED

15.800 STA 480.00000 7,584.00

0070 2105-8425011

TOPSOIL, SPREAD

4,656.000 CY 4.40000 20,486.40
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

11,383.000 CY 4.15000 47,239.45

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

21,066.000 CY 1.00000 21,066.00

0100 2111-8174100

GRANULAR SUBBASE

31,769.500 SY 6.00000 190,617.00

0110 2115-0100000

MODIFIED SUBBASE

10,737.900 CY 33.00000 354,350.70

0120 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

213.900 SY 56.55000 12,096.05

0130 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

334.100 SY 68.00000 22,718.80

0140 2123-7450000

SHOULDER CONSTRUCTION, EARTH

463.460 STA 250.00000 115,865.00

0150 2213-7100400

RELOCATION OF MAIL BOXES

6.000 EACH 500.00000 3,000.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0160 2301-1003085

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 8.5 IN.

15,477.500 SY 42.89000 663,829.98

0170 2301-1003090

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9 IN.

30,705.500 SY 44.14000 1,355,340.77

0180 2301-1003100

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10 IN.

14,385.400 SY 47.48000 683,018.79

0190 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 200.00000 1,200.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

797.500 TON 22.45000 17,903.88
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0220 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00

0230 2402-0425040

FLOODED BACKFILL

1,088.800 CY 32.00000 34,841.60

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,494.100 CY 3.50000 5,229.35

0250 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,975.00000 3,950.00

0260 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 1,745.00000 3,490.00

0270 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 4,135.00000 8,270.00

0280 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 955.00000 955.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

88.000 LF 73.50000 6,468.00

0300 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

82.000 LF 128.25000 10,516.50

0310 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

146.000 LF 283.60000 41,405.60

0320 2417-0225024

APRONS, METAL, 24 IN. DIA.

1.000 EACH 255.00000 255.00

0330 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

9.000 LF 116.15000 1,045.35

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 215.00000 430.00

0350 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

10.000 EACH 355.00000 3,550.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0360 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 725.00000 1,450.00

0370 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

32.000 LF 28.55000 913.60

0380 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

242.000 LF 31.10000 7,526.20

0390 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

38.000 LF 50.60000 1,922.80

0400 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,460.000 LF 4.30000 143,878.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

140.000 EACH 318.00000 44,520.00

0420 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 15.00000 1,500.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,650.00000 6,600.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,100.00000 8,400.00

0460 2505-6000111

HIGH TENSION CABLE GUARDRAIL

805.600 LF 9.00000 7,250.40

0470 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

8.000 EACH 2,000.00000 16,000.00

0480 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

4.000 EACH 1,190.00000 4,760.00

0490 2506-4984000

FLOWABLE MORTAR

16.100 CY 191.00000 3,075.10
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0500 2507-3250005

ENGINEERING FABRIC

334.200 SY 5.00000 1,671.00

0510 2507-6800061

REVETMENT, CLASS E

227.200 TON 46.85000 10,644.32

0520 2507-8029000

EROSION STONE

22.900 TON 44.70000 1,023.63

0530 2510-6745850

REMOVAL OF PAVEMENT

26,220.800 SY 6.60000 173,057.28

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

234.100 SY 50.00000 11,705.00

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

53.800 SY 10.00000 538.00

0560 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

156.000 LF 80.00000 12,480.00

0570 2518-6910000

SAFETY CLOSURE

27.000 EACH 150.00000 4,050.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0580 2519-3280000

FENCE, FIELD

26,139.900 LF 2.75000 71,884.73

0590 2519-3300400

FIELD FENCE BRACE PANELS

378.000 EACH 145.00000 54,810.00

0600 2519-3300600

FENCE, SAFETY

1,395.000 LF 6.00000 8,370.00

0610 2520-3350010

FIELD LABORATORY

1.000 EACH 20,000.00000 20,000.00

0620 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

881.360 STA 18.00000 15,864.48

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 120.00000 480.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0650 2527-9263180

PAVEMENT MARKINGS REMOVED

36.530 STA 35.00000 1,278.55

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 30,000.00000 30,000.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

18.000 CDAY 150.00000 2,700.00

0680 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

6.100 TON 225.00000 1,372.50

0690 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

36.700 SY 57.00000 2,091.90

0700 2533-4980005

MOBILIZATION

(1) LS 637,780.00000 637,780.00

0710 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

68.000 STA 33.00000 2,244.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0720 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

22.000 ACRE 400.00000 8,800.00

0730 2601-2634100

MULCHING

22.000 ACRE 600.00000 13,200.00

0740 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

531.000 SQ 10.00000 5,310.00

0750 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

22.000 ACRE 70.00000 1,540.00

0760 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

106.200 MGAL 60.00000 6,372.00

0770 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00

0780 2602-0000010

SILT DITCHES

1,477.600 LF 1.25000 1,847.00
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(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0790 2602-0000020

SILT FENCE

5,618.000 LF 1.30000 7,303.40

0800 2602-0000030

SILT FENCE FOR DITCH CHECKS

7,094.000 LF 1.30000 9,222.20

0810 2602-0000040

SILT DIKES

466.000 LF 2.50000 1,165.00

0820 2602-0000050

SILT BASINS

50.000 EACH 200.00000 10,000.00

0830 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

600.000 LF 0.05000 30.00

0840 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 500.00000 500.00

0850 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,881.000 LF 0.05000 194.05
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0860 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

24.000 EACH 100.00000 2,400.00

0870 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

800.000 LF 22.20000 17,760.00

0880 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

40,280.000 LF 2.40000 96,672.00

0890 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,470.000 LF 2.70000 9,369.00

0900 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,130.000 LF 3.40000 3,842.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

11,220.000 LF 0.05000 561.00

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0001 ROADWAY ITEMS NHSN-65-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

0930 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$5,535,885.71Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0002 ALTERNATE AA OPTION 1 - PCC SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 1 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

0940 2102-0425071

SPECIAL BACKFILL

2,644.100 CY 40.10000 106,028.41

0950 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,585.800 TON 20.65000 74,046.77

0960 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

7,570.100 SY 41.56000 314,613.36

0970 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

21.200 STA 9.00000 190.80

0980 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

23.100 GAL 31.00000 716.10

0990 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

181.700 STA 33.00000 5,996.10

$501,591.54Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0003 ALTERNATE AA OPTION 2 - HMA SHOULDERS BID THIS SECTION IF
ALTERNATE 'AA' OPTION 2 IS CHOSEN (144)

SECTION: Cat Alt Set: Cat Alt Member:

1000 2102-0425071

SPECIAL BACKFILL

2,284.700 CY 0.00000 0.00

1010 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,595.100 TON 0.00000 0.00

1020 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

7,570.100 SY 0.00000 0.00

1030 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

182.600 STA 0.00000 0.00

1040 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

197.600 GAL 0.00000 0.00

1050 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

20.400 STA 0.00000 0.00

$0.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-065-4(144)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1060 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

54,000.000 EACH 1.00000 54,000.00

1070 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

45,000.000 EACH 1.00000 45,000.00

$99,000.00Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1080 2402-2720000

EXCAVATION, CLASS 20

189.000 CY 32.01000 6,049.89

1090 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

51.300 CY 406.35000 20,845.76

1100 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,256.000 LB 1.82000 11,385.92

1110 2423-1060110

STEEL OVERHEAD SIGN TRUSS, 110 FT. SPAN

1.000 EACH 84,345.00000 84,345.00

1120 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 400.00000 400.00

1130 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

100.000 EACH 75.00000 7,500.00

1140 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

9.000 EACH 300.00000 2,700.00

1150 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

26.000 EACH 980.15000 25,483.90
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Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1160 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

15.000 EACH 1,044.38000 15,665.70

1170 2524-9089100

DELINEATOR, RIGID - TYPE I

69.000 EACH 52.66000 3,633.54

1180 2524-9089110

DELINEATOR, RIGID - TYPE IA

46.000 EACH 60.98000 2,805.08

1190 2524-9089200

DELINEATOR, RIGID - TYPE II

27.000 EACH 53.43000 1,442.61

1200 2524-9210000

MILEPOST MARKERS

4.000 EACH 140.86000 563.44

1210 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

2,208.000 LF 11.89000 26,253.12

1220 2524-9278046

STEEL BREAKAWAY SIGN POSTS,
RECTANGULAR TUBE, 4" X 6"

39.800 LF 157.29000 6,260.14
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) CROELL, INC.

0005 SIGNING ITEMS NHSN-065-4(145)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1230 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

394.100 LF 52.03000 20,505.02

1240 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

352.500 LF 48.27000 17,015.18

1250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1,009.000 SF 20.68000 20,866.12

1260 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,149.000 SF 17.97000 38,617.53

1270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

1280 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00

1290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,600.00000 1,600.00
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(7) CROELL, INC.

$323,937.95Section Totals:
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(7) CROELL, INC.

0006 LIGHTING ITEMS NHSN-065-4(146)--2R-50SECTION: Cat Alt Set: Cat Alt Member:

1300 2523-0000100

LIGHTING POLES

8.000 EACH 4,104.34000 32,834.72

1310 2523-0000200

ELECTRICAL CIRCUITS

2,280.000 LF 12.55000 28,614.00

1320 2523-0000310

HANDHOLES AND JUNCTION BOXES

19.000 EACH 626.26000 11,898.94

1330 2523-0000400

CONTROL CABINET

1.000 EACH 6,770.10000 6,770.10

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

1350 2533-4980005

MOBILIZATION

(1) LS 3,600.00000 3,600.00

$84,717.76Section Totals:

( ) indicates item is bid as Lump Sum

$6,545,132.96

$6,545,132.96

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Page 70 of 70

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

December 19, 2017

50-0654-144 Primary County: JASPER

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

RT-C052(105)--9H-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: HOOVER NATURE TRAIL

HOOVER TRAIL-THE MISSING LINK

Prj Awd Amt: $1,042,450.40

Project: WorkType:

County:

Location:

NRT-C052(111)--9G-52 PCC SIDEWALK/TRAIL

JOHNSON

Route: HOOVER TRAIL

ON HOOVER TRAIL, FROM INTERSECTION OF ELY RD AND SEVEN SISTE RS RD TO ROCK ISLAND RR EMBANKMENT

Prj Awd Amt: $1,458,266.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/05/18 120 Working Days

52-C052-111

December 19, 2017 10:00 A.M.

JOHNSONCall Order:  110 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $2,500,716.74 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VI035 VIETH CONSTRUCTION CORPORATION $2,762,817.10 110.48%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,887,318.20 115.46%

4 RI037 RICKLEFS EXCAVATING, LTD. $3,184,760.30 127.35%
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52-C052-111
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DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.100 ACRE 4,439.01000 31,516.97 9,000.00000 63,900.00 4,000.00000 28,400.00

0020 2102-0425070

SPECIAL BACKFILL

252.000 TON 23.00000 5,796.00 25.00000 6,300.00 20.00000 5,040.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,360.000 CY 15.00000 35,400.00 21.00000 49,560.00 15.00000 35,400.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,127.000 CY 12.00000 13,524.00 20.00000 22,540.00 15.00000 16,905.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,999.000 CY 7.50000 14,992.50 9.00000 17,991.00 15.00000 29,985.00

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,577.000 CY 3.50000 9,019.50 1.50000 3,865.50 4.00000 10,308.00

0070 2111-8174100

GRANULAR SUBBASE

531.300 SY 12.50000 6,641.25 14.00000 7,438.20 10.00000 5,313.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

800.000 SY 3.00000 2,400.00 3.75000 3,000.00 3.00000 2,400.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

160.140 STA 250.00000 40,035.00 85.00000 13,611.90 65.00000 10,409.10

0100 2210-0475290

MACADAM STONE BASE

468.000 TON 24.50000 11,466.00 24.00000 11,232.00 25.00000 11,700.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

274.000 CY 25.00000 6,850.00 30.00000 8,220.00 10.00000 2,740.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 2,100.00000 10,500.00 2,650.00000 13,250.00 1,250.00000 6,250.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 2,200.00000 22,000.00 2,550.00000 25,500.00 1,325.00000 13,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 4,800.00000 9,600.00 4,400.00000 8,800.00 3,300.00000 6,600.00

0160 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

166.000 LF 55.00000 9,130.00 60.00000 9,960.00 70.00000 11,620.00

0170 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

142.000 LF 60.00000 8,520.00 70.00000 9,940.00 95.00000 13,490.00

0180 2416-1160060

CULVERT, CONCRETE ENTRANCE PIPE, 60 IN.
DIA.

15.000 LF 250.00000 3,750.00 250.00000 3,750.00 330.00000 4,950.00

0190 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

176.000 LF 12.50000 2,200.00 13.00000 2,288.00 13.00000 2,288.00

0200 2507-6800061

REVETMENT, CLASS E

122.000 TON 45.00000 5,490.00 78.00000 9,516.00 50.00000 6,100.00

Page 3 of 54

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2017

52-C052-111 Primary County: JOHNSON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6745850

REMOVAL OF PAVEMENT

367.100 SY 11.50000 4,221.65 12.00000 4,405.20 10.00000 3,671.00

0220 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED AND TEXTURED

291.300 SY 62.75000 18,279.08 193.00000 56,220.90 97.00000 28,256.10

0230 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED PCC

239.500 SY 57.75000 13,831.13 160.00000 38,320.00 75.00000 17,962.50

0240 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

8,980.600 SY 28.00000 251,456.80 31.00000 278,398.60 36.00000 323,301.60

0250 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

18.300 SY 95.00000 1,738.50 80.00000 1,464.00 85.00000 1,555.50

0260 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

75.000 STA 150.00000 11,250.00 100.00000 7,500.00 250.00000 18,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0270 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

55.400 SY 50.00000 2,770.00 59.00000 3,268.60 69.00000 3,822.60

0280 2511-7528101

DETECTABLE WARNINGS

20.000 SF 45.00000 900.00 43.00000 860.00 35.00000 700.00

0290 2519-3280000

FENCE, FIELD

1,092.000 LF 6.00000 6,552.00 7.00000 7,644.00 6.00000 6,552.00

0300 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00 350.00000 1,400.00 300.00000 1,200.00

0310 2519-3750017

GATE, FIELD FENCE, 16 FT.

3.000 EACH 250.00000 750.00 300.00000 900.00 250.00000 750.00

0320 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

42.000 LF 18.75000 787.50 20.00000 840.00 25.00000 1,050.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

210.000 LF 9.00000 1,890.00 10.00000 2,100.00 15.00000 3,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0340 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

75.000 SF 16.00000 1,200.00 17.00000 1,275.00 25.00000 1,875.00

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,400.00000 7,400.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,750.00000 3,750.00 12,000.00000 12,000.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

7.100 SY 250.00000 1,775.00 180.00000 1,278.00 313.00000 2,222.30

0380 2533-4980005

MOBILIZATION

(1) LS 58,865.00000 58,865.00 45,000.00000 45,000.00 130,000.00000 130,000.00

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 1,000.00000 1,000.00 6,000.00000 6,000.00

0400 2599-9999003

('CUBIC YARDS' ITEM) REMOVAL OF DEBRIS

50.000 CY 70.00000 3,500.00 60.00000 3,000.00 100.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0410 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
FURNISH

16.000 CY 375.00000 6,000.00 950.00000 15,200.00 600.00000 9,600.00

0420 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
INSTALLATION

16.000 CY 525.00000 8,400.00 575.00000 9,200.00 500.00000 8,000.00

0430 2599-9999005

('EACH' ITEM) BENCH, WITH BACK

1.000 EACH 900.00000 900.00 965.00000 965.00 2,000.00000 2,000.00

0440 2599-9999005

('EACH' ITEM) BENCH, WITHOUT BACK

1.000 EACH 1,000.00000 1,000.00 1,075.00000 1,075.00 2,000.00000 2,000.00

0450 2599-9999005

('EACH' ITEM) BIKE RACKS - 4 FT

2.000 EACH 800.00000 1,600.00 850.00000 1,700.00 2,000.00000 4,000.00

0460 2599-9999005

('EACH' ITEM) CAST IN PLACE CONCRETE,
KIOSK FOUNDATION

4.000 EACH 950.00000 3,800.00 1,250.00000 5,000.00 1,000.00000 4,000.00

0480 2599-9999005

('EACH' ITEM) CAST STONE CAPS FOR BRIDGE

4.000 EACH 825.00000 3,300.00 1,285.00000 5,140.00 825.00000 3,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999005

('EACH' ITEM) DECORATIVE LIGHTS, BOLLARD
LIGHTS

10.000 EACH 1,500.00000 15,000.00 1,020.00000 10,200.00 1,500.00000 15,000.00

0500 2599-9999005

('EACH' ITEM) FLOWERS, FURNISH+INSTALL

340.000 EACH 14.46000 4,916.40 15.00000 5,100.00 14.50000 4,930.00

0510 2599-9999005

('EACH' ITEM) HANDHOLE

1.000 EACH 400.00000 400.00 965.00000 965.00 400.00000 400.00

0520 2599-9999005

('EACH' ITEM) INTERPRATIVE SIGN, 2' -5.5  X 3'
VERTICAL SIGN

1.000 EACH 2,500.00000 2,500.00 1,600.00000 1,600.00 2,500.00000 2,500.00

0530 2599-9999005

('EACH' ITEM) INTERPRATIVE SIGN, 2' X 3'
HORIZONTAL SIGN

2.000 EACH 2,500.00000 5,000.00 1,600.00000 3,200.00 2,400.00000 4,800.00

0540 2599-9999005

('EACH' ITEM) KIOSK LED FIXTURES

2.000 EACH 600.00000 1,200.00 800.00000 1,600.00 600.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0550 2599-9999005

('EACH' ITEM) MEMORIAL GRANITE STONE
WITH BRASS PLAQUE

1.000 EACH 5,500.00000 5,500.00 5,150.00000 5,150.00 5,500.00000 5,500.00

0560 2599-9999005

('EACH' ITEM) NEENAH WALKWAY TRENCH
DRAIN

1.000 EACH 1,500.00000 1,500.00 2,750.00000 2,750.00 2,000.00000 2,000.00

0570 2599-9999005

('EACH' ITEM) PRECAST CONCRETE PAVER
COMPASS

1.000 EACH 4,750.00000 4,750.00 6,200.00000 6,200.00 5,000.00000 5,000.00

0580 2599-9999005

('EACH' ITEM) SIGN PANELS FOR KIOSK

4.000 EACH 1,500.00000 6,000.00 535.00000 2,140.00 2,000.00000 8,000.00

0590 2599-9999005

('EACH' ITEM) STORM PIPE HEADWALL
REMOVAL

2.000 EACH 750.00000 1,500.00 1,000.00000 2,000.00 3,000.00000 6,000.00

0600 2599-9999005

('EACH' ITEM) WEATHER PROOF GFI OUTLET

1.000 EACH 300.00000 300.00 700.00000 700.00 300.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0610 2599-9999009

('LINEAR FEET' ITEM) CONDUIT AND WIRING

350.000 LF 10.00000 3,500.00 21.50000 7,525.00 10.00000 3,500.00

0620 2599-9999009

('LINEAR FEET' ITEM) SPADED EDGE

351.000 LF 2.13000 747.63 2.25000 789.75 2.15000 754.65

0630 2599-9999010

('LUMP SUM' ITEM) ELECTRICAL MOBILIZATION

(1) LS 2,000.00000 2,000.00 2,680.00000 2,680.00 3,000.00000 3,000.00

0640 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION,
CUT STUMP

(1) LS 2,130.00000 2,130.00 5,350.00000 5,350.00 3,000.00000 3,000.00

0650 2599-9999010

('LUMP SUM' ITEM) INFO KIOSK

(1) LS 16,500.00000 16,500.00 16,000.00000 16,000.00 10,000.00000 10,000.00

0660 2599-9999018

('SQUARE YARDS' ITEM) MULCH, WASHED
RIVER ROCK

144.000 SY 13.04000 1,877.76 16.00000 2,304.00 13.10000 1,886.40

0670 2599-9999018

('SQUARE YARDS' ITEM) PERMEABLE
PAVEMENT, GRASS PAVE

27.200 SY 260.00000 7,072.00 235.00000 6,392.00 300.00000 8,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0680 2601-2634100

MULCHING

5.300 ACRE 700.00000 3,710.00 750.00000 3,975.00 700.00000 3,710.00

0690 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 950.00000 665.00 1,020.00000 714.00 800.00000 560.00

0700 2601-2636018

WETLAND GRASS SEEDING

4.600 ACRE 1,600.00000 7,360.00 1,700.00000 7,820.00 2,675.00000 12,305.00

0710 2602-0000020

SILT FENCE

4,657.000 LF 1.50000 6,985.50 1.60000 7,451.20 1.60000 7,451.20

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,657.000 LF 0.05000 232.85 0.05000 232.85 0.10000 465.70

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,657.000 LF 0.05000 232.85 0.05000 232.85 0.10000 465.70

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50.000 LF 5.00000 250.00 5.40000 270.00 3.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

50.000 LF 2.50000 125.00 5.00000 250.00 2.00000 100.00

0760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0770 2610-0000110

SHRUBS

80.000 EACH 48.30000 3,864.00 52.00000 4,160.00 50.00000 4,000.00

0780 2610-0000120

TREES

33.000 EACH 402.42000 13,279.86 430.00000 14,190.00 425.00000 14,025.00

0790 2610-0000212

MULCH, SHREDDED BARK

45.500 CY 62.54000 2,845.57 67.00000 3,048.50 63.00000 2,866.50

$968,896.85$801,142.30 $927,557.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 100'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0800 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

168.700 TON 23.00000 3,880.10 40.00000 6,748.00 23.00000 3,880.10

0810 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,250.00000 5,250.00 10,000.00000 10,000.00 5,250.00000 5,250.00

0820 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 29.00000 2,842.00 28.00000 2,744.00 29.00000 2,842.00

0830 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

49.000 CY 740.00000 36,260.00 700.00000 34,300.00 750.00000 36,750.00

0840 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,823.000 LB 0.75000 4,367.25 1.15000 6,696.45 0.75000 4,367.25

0850 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 100'-0 x 12'-0

1.000 EACH 157,000.00000 157,000.00 200,000.00000 200,000.00 157,000.00000 157,000.00

0860 2501-0201042

PILES, STEEL, HP 10 X 42

625.000 LF 26.50000 16,562.50 30.00000 18,750.00 26.50000 16,562.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 100'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0870 2507-3250005

ENGINEERING FABRIC

266.400 SY 3.00000 799.20 4.00000 1,065.60 3.00000 799.20

0880 2507-6800061

REVETMENT, CLASS E

284.100 TON 50.50000 14,347.05 38.00000 10,795.80 50.50000 14,347.05

$241,798.10$241,308.10 $291,099.85Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

0890 2101-0850001

CLEARING AND GRUBBING

12.000 ACRE 4,400.00000 52,800.00 3,375.00000 40,500.00 4,000.00000 48,000.00

0900 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,625.000 CY 12.00000 55,500.00 14.00000 64,750.00 15.00000 69,375.00

0910 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,440.000 CY 7.50000 33,300.00 6.00000 26,640.00 15.00000 66,600.00

0920 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

3,243.000 CY 3.50000 11,350.50 1.25000 4,053.75 4.00000 12,972.00

0930 2111-8174100

GRANULAR SUBBASE

167.600 SY 12.50000 2,095.00 38.00000 6,368.80 10.00000 1,676.00

0940 2123-7450020

SHOULDER FINISHING, EARTH

257.000 STA 250.00000 64,250.00 100.00000 25,700.00 65.00000 16,705.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

0950 2301-1013080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 8 IN.

435.000 SY 55.95000 24,338.25 80.00000 34,800.00 54.00000 23,490.00

0960 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

50.000 TON 24.00000 1,200.00 45.00000 2,250.00 25.00000 1,250.00

0970 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,000.00000 5,000.00 4,050.00000 4,050.00 1,000.00000 1,000.00

0980 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

650.000 CY 15.00000 9,750.00 8.00000 5,200.00 10.00000 6,500.00

0990 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 2,200.00000 13,200.00 1,700.00000 10,200.00 1,325.00000 7,950.00

1000 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 3,200.00000 6,400.00 2,400.00000 4,800.00 2,250.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1010 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 2,500.00000 5,000.00 2,400.00000 4,800.00

1020 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 3,800.00000 7,600.00 2,900.00000 5,800.00 2,750.00000 5,500.00

1030 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 4,600.00000 9,200.00 3,800.00000 7,600.00 3,600.00000 7,200.00

1040 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

100.000 LF 60.00000 6,000.00 86.00000 8,600.00 95.00000 9,500.00

1050 2416-1160042

CULVERT, CONCRETE ENTRANCE PIPE, 42 IN.
DIA.

44.000 LF 155.00000 6,820.00 125.00000 5,500.00 160.00000 7,040.00

1060 2416-1160048

CULVERT, CONCRETE ENTRANCE PIPE, 48 IN.
DIA.

36.000 LF 165.00000 5,940.00 136.00000 4,896.00 200.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1070 2416-1160054

CULVERT, CONCRETE ENTRANCE PIPE, 54 IN.
DIA.

42.000 LF 185.00000 7,770.00 205.00000 8,610.00 225.00000 9,450.00

1080 2416-1160066

CULVERT, CONCRETE ENTRANCE PIPE, 66 IN.
DIA.

30.000 LF 270.00000 8,100.00 275.00000 8,250.00 300.00000 9,000.00

1090 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

83.000 LF 12.50000 1,037.50 20.00000 1,660.00 13.00000 1,079.00

1100 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

108.000 LF 20.00000 2,160.00 22.00000 2,376.00 20.00000 2,160.00

1110 2507-6800061

REVETMENT, CLASS E

105.000 TON 45.00000 4,725.00 78.00000 8,190.00 50.00000 5,250.00

1120 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED AND TEXTURED

167.600 SY 62.75000 10,516.90 193.00000 32,346.80 97.00000 16,257.20
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

14,701.000 SY 28.00000 411,628.00 28.00000 411,628.00 36.00000 529,236.00

1140 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

68.000 SY 95.00000 6,460.00 80.00000 5,440.00 85.00000 5,780.00

1150 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

128.400 STA 150.00000 19,260.00 125.00000 16,050.00 250.00000 32,100.00

1160 2511-7528101

DETECTABLE WARNINGS

126.000 SF 45.00000 5,670.00 43.00000 5,418.00 35.00000 4,410.00

1170 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 250.00000 250.00 267.00000 267.00 250.00000 250.00

1180 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

252.000 LF 10.00000 2,520.00 11.00000 2,772.00 25.00000 6,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

160.000 LF 9.00000 1,440.00 10.00000 1,600.00 15.00000 2,400.00

1200 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

150.000 SF 16.00000 2,400.00 17.00000 2,550.00 25.00000 3,750.00

1210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,400.00000 8,400.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1220 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,750.00000 3,750.00 12,000.00000 12,000.00

1230 2533-4980005

MOBILIZATION

(1) LS 58,965.00000 58,965.00 40,000.00000 40,000.00 130,000.00000 130,000.00

1240 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
FURNISH

10.200 CY 375.00000 3,825.00 950.00000 9,690.00 600.00000 6,120.00

1250 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
INSTALLATION

10.200 CY 525.00000 5,355.00 575.00000 5,865.00 500.00000 5,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1260 2599-9999005

('EACH' ITEM) BENCH, WITH BACK

1.000 EACH 900.00000 900.00 965.00000 965.00 2,000.00000 2,000.00

1270 2599-9999005

('EACH' ITEM) BENCH, WITHOUT BACK

1.000 EACH 1,000.00000 1,000.00 1,075.00000 1,075.00 2,000.00000 2,000.00

1280 2599-9999005

('EACH' ITEM) BIKE RACKS - 4 FT.

2.000 EACH 800.00000 1,600.00 850.00000 1,700.00 2,000.00000 4,000.00

1290 2599-9999005

('EACH' ITEM) CAST STONE CAPS FOR BRIDGE

8.000 EACH 825.00000 6,600.00 1,300.00000 10,400.00 825.00000 6,600.00

1300 2599-9999005

('EACH' ITEM) FLOWERS, FURNISH+INSTALL

192.000 EACH 14.46000 2,776.32 15.50000 2,976.00 14.50000 2,784.00

1310 2599-9999009

('LINEAR FEET' ITEM) SPADED EDGE

370.000 LF 2.13000 788.10 3.00000 1,110.00 2.15000 795.50

1320 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION,
CUT STUMP

(1) LS 3,600.00000 3,600.00 5,350.00000 5,350.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1330 2599-9999018

('SQUARE YARDS' ITEM) MULCH, WASHED
RIVER ROCK

9.000 SY 20.00000 180.00 28.00000 252.00 20.00000 180.00

1340 2601-2634100

MULCHING

9.000 ACRE 700.00000 6,300.00 750.00000 6,750.00 700.00000 6,300.00

1350 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 950.00000 1,140.00 1,000.00000 1,200.00 800.00000 960.00

1360 2601-2636018

WETLAND GRASS SEEDING

7.800 ACRE 1,600.00000 12,480.00 1,700.00000 13,260.00 2,700.00000 21,060.00

1370 2602-0000020

SILT FENCE

5,632.000 LF 1.50000 8,448.00 1.60000 9,011.20 1.60000 9,011.20

1380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,632.000 LF 0.05000 281.60 0.05000 281.60 0.10000 563.20

1390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,632.000 LF 0.05000 281.60 0.05000 281.60 0.10000 563.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

1410 2610-0000110

SHRUBS

25.000 EACH 48.30000 1,207.50 52.00000 1,300.00 48.50000 1,212.50

1420 2610-0000120

TREES

10.000 EACH 402.42000 4,024.20 430.00000 4,300.00 425.00000 4,250.00

1430 2610-0000212

MULCH, SHREDDED BARK

23.000 CY 62.54000 1,438.42 67.00000 1,541.00 63.00000 1,449.00

$1,160,628.80$942,271.89 $906,924.75Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0004 70'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1440 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

76.300 TON 23.00000 1,754.90 40.00000 3,052.00 23.00000 1,754.90

1450 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,250.00000 5,250.00 9,100.00000 9,100.00 5,250.00000 5,250.00

1460 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 29.00000 2,842.00 28.00000 2,744.00 29.00000 2,842.00

1470 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

49.000 CY 740.00000 36,260.00 720.00000 35,280.00 740.00000 36,260.00

1480 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,823.000 LB 0.75000 4,367.25 1.15000 6,696.45 0.75000 4,367.25

1490 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 70'-0 X 12'-0

1.000 EACH 92,000.00000 92,000.00 117,000.00000 117,000.00 92,000.00000 92,000.00

1500 2501-0201042

PILES, STEEL, HP 10 X 42

650.000 LF 26.50000 17,225.00 30.00000 19,500.00 26.50000 17,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0004 70'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1510 2507-3250005

ENGINEERING FABRIC

120.400 SY 3.00000 361.20 4.00000 481.60 3.00000 361.20

1520 2507-6800061

REVETMENT, CLASS E

128.400 TON 50.50000 6,484.20 38.00000 4,879.20 50.50000 6,484.20

$166,544.55$166,544.55 $198,733.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0005 60'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1530 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

25.900 TON 23.00000 595.70 40.00000 1,036.00 23.00000 595.70

1540 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,500.00000 10,500.00 25,000.00000 25,000.00 10,500.00000 10,500.00

1550 2402-2720000

EXCAVATION, CLASS 20

151.000 CY 29.00000 4,379.00 28.00000 4,228.00 29.00000 4,379.00

1560 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

78.500 CY 740.00000 58,090.00 725.00000 56,912.50 740.00000 58,090.00

1570 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,278.000 LB 0.75000 6,208.50 1.15000 9,519.70 0.75000 6,208.50

1580 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 160'-0 x 12'-0

1.000 EACH 228,000.00000 228,000.00 295,000.00000 295,000.00 228,000.00000 228,000.00

1590 2501-0201042

PILES, STEEL, HP 10 X 42

1,485.000 LF 26.50000 39,352.50 30.00000 44,550.00 26.50000 39,352.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0005 60'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1600 2507-3250005

ENGINEERING FABRIC

40.800 SY 3.00000 122.40 4.00000 163.20 3.00000 122.40

1610 2507-6800061

REVETMENT, CLASS E

43.600 TON 50.50000 2,201.80 48.00000 2,092.80 50.50000 2,201.80

$349,449.90$349,449.90 $438,502.20Section Totals:

( ) indicates item is bid as Lump Sum

$2,762,817.10$2,500,716.74 $2,887,318.20

$2,500,716.74

Contract Item Totals

$2,762,817.10 2,887,318.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

7.100 ACRE 6,000.00000 42,600.00

0020 2102-0425070

SPECIAL BACKFILL

252.000 TON 20.00000 5,040.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

2,360.000 CY 26.00000 61,360.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,127.000 CY 24.00000 27,048.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,999.000 CY 15.00000 29,985.00

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

2,577.000 CY 4.00000 10,308.00

0070 2111-8174100

GRANULAR SUBBASE

531.300 SY 9.00000 4,781.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

800.000 SY 1.00000 800.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

160.140 STA 220.00000 35,230.80

0100 2210-0475290

MACADAM STONE BASE

468.000 TON 24.00000 11,232.00

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,000.00000 7,000.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

274.000 CY 10.00000 2,740.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 900.00000 4,500.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 1,000.00000 10,000.00

Page 29 of 54

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2017

52-C052-111 Primary County: JOHNSON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 3,000.00000 6,000.00

0160 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

166.000 LF 66.00000 10,956.00

0170 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

142.000 LF 84.00000 11,928.00

0180 2416-1160060

CULVERT, CONCRETE ENTRANCE PIPE, 60 IN.
DIA.

15.000 LF 365.00000 5,475.00

0190 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

176.000 LF 20.00000 3,520.00

0200 2507-6800061

REVETMENT, CLASS E

122.000 TON 48.00000 5,856.00

0210 2510-6745850

REMOVAL OF PAVEMENT

367.100 SY 18.00000 6,607.80
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Item Description
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(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED AND TEXTURED

291.300 SY 145.00000 42,238.50

0230 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED PCC

239.500 SY 72.00000 17,244.00

0240 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

8,980.600 SY 33.00000 296,359.80

0250 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

18.300 SY 75.00000 1,372.50

0260 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

75.000 STA 315.00000 23,625.00

0270 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

55.400 SY 45.00000 2,493.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0280 2511-7528101

DETECTABLE WARNINGS

20.000 SF 40.00000 800.00

0290 2519-3280000

FENCE, FIELD

1,092.000 LF 7.00000 7,644.00

0300 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00

0310 2519-3750017

GATE, FIELD FENCE, 16 FT.

3.000 EACH 250.00000 750.00

0320 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

42.000 LF 19.00000 798.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

210.000 LF 9.00000 1,890.00

0340 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

75.000 SF 16.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0350 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

7.100 SY 110.00000 781.00

0380 2533-4980005

MOBILIZATION

(1) LS 288,000.00000 288,000.00

0390 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,000.00000 3,000.00

0400 2599-9999003

('CUBIC YARDS' ITEM) REMOVAL OF DEBRIS

50.000 CY 35.00000 1,750.00

0410 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
FURNISH

16.000 CY 1,000.00000 16,000.00
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(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0420 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
INSTALLATION

16.000 CY 600.00000 9,600.00

0430 2599-9999005

('EACH' ITEM) BENCH, WITH BACK

1.000 EACH 900.00000 900.00

0440 2599-9999005

('EACH' ITEM) BENCH, WITHOUT BACK

1.000 EACH 1,000.00000 1,000.00

0450 2599-9999005

('EACH' ITEM) BIKE RACKS - 4 FT

2.000 EACH 800.00000 1,600.00

0460 2599-9999005

('EACH' ITEM) CAST IN PLACE CONCRETE,
KIOSK FOUNDATION

4.000 EACH 2,500.00000 10,000.00

0480 2599-9999005

('EACH' ITEM) CAST STONE CAPS FOR BRIDGE

4.000 EACH 1,200.00000 4,800.00

0490 2599-9999005

('EACH' ITEM) DECORATIVE LIGHTS, BOLLARD
LIGHTS

10.000 EACH 1,700.00000 17,000.00
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(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0500 2599-9999005

('EACH' ITEM) FLOWERS, FURNISH+INSTALL

340.000 EACH 17.00000 5,780.00

0510 2599-9999005

('EACH' ITEM) HANDHOLE

1.000 EACH 453.00000 453.00

0520 2599-9999005

('EACH' ITEM) INTERPRATIVE SIGN, 2' -5.5  X 3'
VERTICAL SIGN

1.000 EACH 500.00000 500.00

0530 2599-9999005

('EACH' ITEM) INTERPRATIVE SIGN, 2' X 3'
HORIZONTAL SIGN

2.000 EACH 500.00000 1,000.00

0540 2599-9999005

('EACH' ITEM) KIOSK LED FIXTURES

2.000 EACH 600.00000 1,200.00

0550 2599-9999005

('EACH' ITEM) MEMORIAL GRANITE STONE
WITH BRASS PLAQUE

1.000 EACH 500.00000 500.00

0560 2599-9999005

('EACH' ITEM) NEENAH WALKWAY TRENCH
DRAIN

1.000 EACH 7,500.00000 7,500.00
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(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0570 2599-9999005

('EACH' ITEM) PRECAST CONCRETE PAVER
COMPASS

1.000 EACH 4,300.00000 4,300.00

0580 2599-9999005

('EACH' ITEM) SIGN PANELS FOR KIOSK

4.000 EACH 1,000.00000 4,000.00

0590 2599-9999005

('EACH' ITEM) STORM PIPE HEADWALL
REMOVAL

2.000 EACH 700.00000 1,400.00

0600 2599-9999005

('EACH' ITEM) WEATHER PROOF GFI OUTLET

1.000 EACH 300.00000 300.00

0610 2599-9999009

('LINEAR FEET' ITEM) CONDUIT AND WIRING

350.000 LF 10.00000 3,500.00

0620 2599-9999009

('LINEAR FEET' ITEM) SPADED EDGE

351.000 LF 2.00000 702.00

0630 2599-9999010

('LUMP SUM' ITEM) ELECTRICAL MOBILIZATION

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0640 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION,
CUT STUMP

(1) LS 3,500.00000 3,500.00

0650 2599-9999010

('LUMP SUM' ITEM) INFO KIOSK

(1) LS 11,000.00000 11,000.00

0660 2599-9999018

('SQUARE YARDS' ITEM) MULCH, WASHED
RIVER ROCK

144.000 SY 13.00000 1,872.00

0670 2599-9999018

('SQUARE YARDS' ITEM) PERMEABLE
PAVEMENT, GRASS PAVE

27.200 SY 150.00000 4,080.00

0680 2601-2634100

MULCHING

5.300 ACRE 700.00000 3,710.00

0690 2601-2636015

NATIVE GRASS SEEDING

0.700 ACRE 800.00000 560.00

0700 2601-2636018

WETLAND GRASS SEEDING

4.600 ACRE 2,675.00000 12,305.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0710 2602-0000020

SILT FENCE

4,657.000 LF 1.50000 6,985.50

0720 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,657.000 LF 0.10000 465.70

0730 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,657.000 LF 0.10000 465.70

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

50.000 LF 3.00000 150.00

0750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

50.000 LF 2.00000 100.00

0760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

0770 2610-0000110

SHRUBS

80.000 EACH 55.00000 4,400.00

Page 38 of 54

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2017

52-C052-111 Primary County: JOHNSON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMS - RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0780 2610-0000120

TREES

33.000 EACH 450.00000 14,850.00

0790 2610-0000212

MULCH, SHREDDED BARK

45.500 CY 65.00000 2,957.50

$1,170,050.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0002 100'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0800 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

168.700 TON 17.00000 2,867.90

0810 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 35,000.00000 35,000.00

0820 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 30.00000 2,940.00

0830 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

49.000 CY 730.00000 35,770.00

0840 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,823.000 LB 1.00000 5,823.00

0850 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 100'-0 x 12'-0

1.000 EACH 185,000.00000 185,000.00

0860 2501-0201042

PILES, STEEL, HP 10 X 42

625.000 LF 30.00000 18,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0002 100'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE RT-C052(105)--9H-52SECTION: Cat Alt Set: Cat Alt Member:

0870 2507-3250005

ENGINEERING FABRIC

266.400 SY 2.00000 532.80

0880 2507-6800061

REVETMENT, CLASS E

284.100 TON 35.00000 9,943.50

$296,627.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

0890 2101-0850001

CLEARING AND GRUBBING

12.000 ACRE 5,500.00000 66,000.00

0900 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,625.000 CY 11.00000 50,875.00

0910 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

4,440.000 CY 13.00000 57,720.00

0920 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

3,243.000 CY 3.00000 9,729.00

0930 2111-8174100

GRANULAR SUBBASE

167.600 SY 8.00000 1,340.80

0940 2123-7450020

SHOULDER FINISHING, EARTH

257.000 STA 200.00000 51,400.00

0950 2301-1013080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS A,
CLASS 3 DURABILITY, 8 IN.

435.000 SY 57.00000 24,795.00

Page 42 of 54

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

December 19, 2017

52-C052-111 Primary County: JOHNSON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

0960 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

50.000 TON 17.00000 850.00

0970 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 28,000.00000 28,000.00

0980 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

650.000 CY 10.00000 6,500.00

0990 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 1,000.00000 6,000.00

1000 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,900.00000 3,800.00

1010 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,100.00000 4,200.00

1020 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,700.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1030 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 3,300.00000 6,600.00

1040 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

100.000 LF 60.00000 6,000.00

1050 2416-1160042

CULVERT, CONCRETE ENTRANCE PIPE, 42 IN.
DIA.

44.000 LF 115.00000 5,060.00

1060 2416-1160048

CULVERT, CONCRETE ENTRANCE PIPE, 48 IN.
DIA.

36.000 LF 135.00000 4,860.00

1070 2416-1160054

CULVERT, CONCRETE ENTRANCE PIPE, 54 IN.
DIA.

42.000 LF 165.00000 6,930.00

1080 2416-1160066

CULVERT, CONCRETE ENTRANCE PIPE, 66 IN.
DIA.

30.000 LF 248.00000 7,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1090 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

83.000 LF 18.00000 1,494.00

1100 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

108.000 LF 29.00000 3,132.00

1110 2507-6800061

REVETMENT, CLASS E

105.000 TON 41.00000 4,305.00

1120 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN. COLORED AND TEXTURED

167.600 SY 140.00000 23,464.00

1130 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

14,701.000 SY 29.00000 426,329.00

1140 2511-0302800

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 8 IN.

68.000 SY 73.00000 4,964.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1150 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

128.400 STA 240.00000 30,816.00

1160 2511-7528101

DETECTABLE WARNINGS

126.000 SF 38.00000 4,788.00

1170 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 250.00000 250.00

1180 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

252.000 LF 10.00000 2,520.00

1190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

160.000 LF 9.00000 1,440.00

1200 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

150.000 SF 16.00000 2,400.00

1210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,400.00000 8,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1220 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

1230 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00

1240 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
FURNISH

10.200 CY 1,000.00000 10,200.00

1250 2599-9999003

('CUBIC YARDS' ITEM) ROCK OUTCROP,
INSTALLATION

10.200 CY 600.00000 6,120.00

1260 2599-9999005

('EACH' ITEM) BENCH, WITH BACK

1.000 EACH 900.00000 900.00

1270 2599-9999005

('EACH' ITEM) BENCH, WITHOUT BACK

1.000 EACH 1,100.00000 1,100.00

1280 2599-9999005

('EACH' ITEM) BIKE RACKS - 4 FT.

2.000 EACH 800.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1290 2599-9999005

('EACH' ITEM) CAST STONE CAPS FOR BRIDGE

8.000 EACH 1,200.00000 9,600.00

1300 2599-9999005

('EACH' ITEM) FLOWERS, FURNISH+INSTALL

192.000 EACH 15.00000 2,880.00

1310 2599-9999009

('LINEAR FEET' ITEM) SPADED EDGE

370.000 LF 2.00000 740.00

1320 2599-9999010

('LUMP SUM' ITEM) HERBICIDE APPLICATION,
CUT STUMP

(1) LS 6,000.00000 6,000.00

1330 2599-9999018

('SQUARE YARDS' ITEM) MULCH, WASHED
RIVER ROCK

9.000 SY 20.00000 180.00

1340 2601-2634100

MULCHING

9.000 ACRE 700.00000 6,300.00

1350 2601-2636015

NATIVE GRASS SEEDING

1.200 ACRE 800.00000 960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1360 2601-2636018

WETLAND GRASS SEEDING

7.800 ACRE 2,675.00000 20,865.00

1370 2602-0000020

SILT FENCE

5,632.000 LF 1.50000 8,448.00

1380 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

5,632.000 LF 0.10000 563.20

1390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5,632.000 LF 0.10000 563.20

1400 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

1410 2610-0000110

SHRUBS

25.000 EACH 55.00000 1,375.00

1420 2610-0000120

TREES

10.000 EACH 450.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0003 TRAIL ITEMS NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1430 2610-0000212

MULCH, SHREDDED BARK

23.000 CY 70.00000 1,610.00

$1,052,806.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0004 70'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1440 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

76.300 TON 20.00000 1,526.00

1450 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 38,000.00000 38,000.00

1460 2402-2720000

EXCAVATION, CLASS 20

98.000 CY 30.00000 2,940.00

1470 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

49.000 CY 750.00000 36,750.00

1480 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,823.000 LB 1.00000 5,823.00

1490 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 70'-0 X 12'-0

1.000 EACH 110,000.00000 110,000.00

1500 2501-0201042

PILES, STEEL, HP 10 X 42

650.000 LF 32.00000 20,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0004 70'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1510 2507-3250005

ENGINEERING FABRIC

120.400 SY 2.00000 240.80

1520 2507-6800061

REVETMENT, CLASS E

128.400 TON 37.00000 4,750.80

$220,830.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0005 60'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1530 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

25.900 TON 20.00000 518.00

1540 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 26,000.00000 26,000.00

1550 2402-2720000

EXCAVATION, CLASS 20

151.000 CY 30.00000 4,530.00

1560 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

78.500 CY 750.00000 58,875.00

1570 2404-7775005

REINFORCING STEEL, EPOXY COATED

8,278.000 LB 1.00000 8,278.00

1580 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 160'-0 x 12'-0

1.000 EACH 300,000.00000 300,000.00

1590 2501-0201042

PILES, STEEL, HP 10 X 42

1,485.000 LF 30.00000 44,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0005 60'-0 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE NRT-C052(111)--9G-52SECTION: Cat Alt Set: Cat Alt Member:

1600 2507-3250005

ENGINEERING FABRIC

40.800 SY 2.00000 81.60

1610 2507-6800061

REVETMENT, CLASS E

43.600 TON 37.00000 1,613.20

$444,445.80Section Totals:

( ) indicates item is bid as Lump Sum

$3,184,760.30

$3,184,760.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HDP-100-1(73)--71-57 PCC PAVEMENT WIDENING

LINN

Route: IOWA 100

IN THE CITY OF CEDAR RAPIDS, IA100: E OF NORTHLAND AVE NE TO  E OF TWIXT TOWN RD NE AND LINDALE DR: TO
APPROX 800 FT N

Prj Awd Amt: $7,444,280.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 200 Working Days

57-1001-073

December 19, 2017 10:00 A.M.

LINNCall Order:  111 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PIRC-TOBIN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PI045 PIRC-TOBIN CONSTRUCTION, INC. $7,444,280.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 RA260 RATHJE CONSTRUCTION CO. $7,843,657.59 105.36%

3 RI037 RICKLEFS EXCAVATING, LTD. $8,477,593.38 113.88%

4 LA180 LANGMAN CONSTRUCTION,INC. $9,159,143.87 123.04%
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Contract ID:
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Start Date: 04/02/18 200 Working Days

57-1001-073

December 19, 2017 10:00 A.M.

LINNCall Order:  111 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: PIRC-TOBIN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

195.800 UNIT 35.00000 6,853.00 20.00000 3,916.00 40.00000 7,832.00

0020 2102-0425071

SPECIAL BACKFILL

25.200 CY 40.00000 1,008.00 130.00000 3,276.00 60.00000 1,512.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

7,094.500 CY 10.00000 70,945.00 10.00000 70,945.00 20.00000 141,890.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

13,589.300 CY 10.00000 135,893.00 12.50000 169,866.25 17.00000 231,018.10

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD , 6 INCH
DEPTH

2,465.500 CY 20.00000 49,310.00 23.50000 57,939.25 32.00000 78,896.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

11,649.900 SY 1.25000 14,562.38 2.00000 23,299.80 1.00000 11,649.90

0070 2115-0100000

MODIFIED SUBBASE

15,238.700 CY 38.00000 579,070.60 33.00000 502,877.10 33.00000 502,877.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

62.440 STA 350.00000 21,854.00 300.00000 18,732.00 500.00000 31,220.00

0090 2210-0475290

MACADAM STONE BASE

6,815.200 TON 21.50000 146,526.80 23.10000 157,431.12 17.00000 115,858.40

0100 2213-6745500

REMOVAL OF CURB

0.050 STA 1,700.00000 85.00 8,250.00000 412.50 300.00000 15.00

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

716.000 SY 46.25000 33,115.00 44.10000 31,575.60 46.00000 32,936.00

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

27,566.000 SY 55.00000 1,516,130.00 52.75000 1,454,106.50 55.00000 1,516,130.00

0130 2301-4875004

MEDIAN, P.C. CONCRETE, 4 IN.

283.000 SY 35.00000 9,905.00 31.00000 8,773.00 33.00000 9,339.00

Page 2 of 58

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 19, 2017

57-1001-073 Primary County: LINN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0150 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

130.800 TON 160.00000 20,928.00 145.00000 18,966.00 150.00000 19,620.00

0160 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,852.300 TON 80.00000 148,184.00 73.00000 135,217.90 75.00000 138,922.50

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

624.200 TON 85.00000 53,057.00 78.00000 48,687.60 80.00000 49,936.00

0180 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

786.700 TON 82.50000 64,902.75 75.00000 59,002.50 80.00000 62,936.00

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

262.200 TON 87.50000 22,942.50 82.00000 21,500.40 85.00000 22,287.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

148.700 TON 450.00000 66,915.00 420.00000 62,454.00 420.00000 62,454.00

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

62.900 TON 500.00000 31,450.00 460.00000 28,934.00 460.00000 28,934.00

0220 2304-0100000

DETOUR PAVEMENT

5,427.700 SY 50.00000 271,385.00 47.50000 257,815.75 40.00000 217,108.00

0230 2401-6745910

REMOVAL OF SIGN

49.000 EACH 35.00000 1,715.00 40.00000 1,960.00 45.00000 2,205.00

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00 8,000.00000 8,000.00 7,000.00000 7,000.00

0250 2402-0425031

GRANULAR BACKFILL

5,855.000 TON 18.00000 105,390.00 20.00000 117,100.00 19.00000 111,245.00

0260 2402-0425040

FLOODED BACKFILL

697.000 CY 25.00000 17,425.00 5.00000 3,485.00 40.00000 27,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2414-6460000

ORNAMENTAL METAL RAILING

799.000 LF 78.00000 62,322.00 78.00000 62,322.00 80.00000 63,920.00

0280 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,000.00000 2,000.00 1,500.00000 3,000.00 800.00000 1,600.00

0290 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

4,471.000 SF 25.25000 112,892.75 23.10000 103,280.10 25.00000 111,775.00

0300 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

8.000 EACH 2,980.00000 23,840.00 4,400.00000 35,200.00 4,200.00000 33,600.00

0310 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 5,000.00000 10,000.00 4,000.00000 8,000.00 3,700.00000 7,400.00

0320 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,000.00000 5,000.00 4,625.00000 4,625.00 4,600.00000 4,600.00

0330 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 9,750.00000 9,750.00 5,175.00000 5,175.00 5,000.00000 5,000.00

0340 2435-0250100

INTAKE, SW-501

2.000 EACH 3,500.00000 7,000.00 2,250.00000 4,500.00 2,500.00000 5,000.00

Page 5 of 58

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 19, 2017

57-1001-073 Primary County: LINN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2435-0250410

INTAKE, SW-504 MODIFIED

1.000 EACH 6,250.00000 6,250.00 5,325.00000 5,325.00 4,700.00000 4,700.00

0360 2435-0250500

INTAKE, SW-505

3.000 EACH 5,000.00000 15,000.00 2,900.00000 8,700.00 4,000.00000 12,000.00

0370 2435-0250700

INTAKE, SW-507

6.000 EACH 4,700.00000 28,200.00 2,900.00000 17,400.00 4,100.00000 24,600.00

0380 2435-0250900

INTAKE, SW-509

4.000 EACH 5,000.00000 20,000.00 3,500.00000 14,000.00 5,100.00000 20,400.00

0390 2435-0250910

INTAKE, SW-509 MODIFIED , (DEEP)

2.000 EACH 9,850.00000 19,700.00 5,800.00000 11,600.00 6,100.00000 12,200.00

0400 2435-0251000

INTAKE, SW-510

13.000 EACH 7,225.00000 93,925.00 4,500.00000 58,500.00 5,900.00000 76,700.00

0410 2435-0251010

INTAKE, SW-510 MODIFIED , 5 FT. X 8 FT.
INSIDE WALLS, (DEEP)

4.000 EACH 13,445.00000 53,780.00 7,550.00000 30,200.00 7,600.00000 30,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 850.00000 3,400.00 840.00000 3,360.00 1,700.00000 6,800.00

0430 2435-0251310

INTAKE, SW-513 MODIFIED , 5 FT. X 5 FT.
INSIDE WALLS

2.000 EACH 3,000.00000 6,000.00 3,700.00000 7,400.00 4,800.00000 9,600.00

0440 2435-0254100

INTAKE, SW-541

3.000 EACH 7,250.00000 21,750.00 4,500.00000 13,500.00 7,000.00000 21,000.00

0450 2435-0254110

INTAKE, SW-541 MODIFIED , 5 FT. X 5FT. INSIDE
WALLS, (DEEP)

4.000 EACH 14,000.00000 56,000.00 8,600.00000 34,400.00 10,000.00000 40,000.00

0460 2435-0254112

INTAKE, SW-541 MODIFIED, WELL ONLY

1.000 EACH 11,000.00000 11,000.00 6,500.00000 6,500.00 7,500.00000 7,500.00

0470 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00 1,300.00000 1,300.00 800.00000 800.00

0480 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 6,500.00000 13,000.00 600.00000 1,200.00 5,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 5,250.00000 15,750.00 600.00000 1,800.00 3,200.00000 9,600.00

0500 2501-8400172

TEMPORARY SHORING

(1) LS 1,500.00000 1,500.00 10,000.00000 10,000.00 8,500.00000 8,500.00

0510 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,785.100 LF 2.00000 13,570.20 9.00000 61,065.90 9.00000 61,065.90

0520 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

150.000 LF 12.50000 1,875.00 15.50000 2,325.00 55.00000 8,250.00

0530 2502-8221303

SUBDRAIN OUTLET, DR-303

79.000 EACH 38.00000 3,002.00 105.00000 8,295.00 375.00000 29,625.00

0540 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 450.00000 450.00 1,000.00000 1,000.00 540.00000 540.00

0550 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,339.100 LF 55.50000 74,320.05 84.00000 112,484.40 54.00000 72,311.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

421.400 LF 63.00000 26,548.20 103.00000 43,404.20 55.00000 23,177.00

0570 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

111.500 LF 71.00000 7,916.50 94.00000 10,481.00 72.00000 8,028.00

0580 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,761.300 LF 95.00000 167,323.50 120.00000 211,356.00 88.00000 154,994.40

0590 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

136.000 LF 147.00000 19,992.00 170.00000 23,120.00 100.00000 13,600.00

0600 2503-0114442

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 42 IN.

1,182.900 LF 180.00000 212,922.00 280.00000 331,212.00 150.00000 177,435.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2503-0116530

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

41.300 LF 121.00000 4,997.30 153.00000 6,318.90 140.00000 5,782.00

0620 2503-0116572

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 72 IN.

267.000 LF 500.00000 133,500.00 492.00000 131,364.00 500.00000 133,500.00

0630 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

983.800 LF 18.50000 18,200.30 20.00000 19,676.00 21.00000 20,659.80

0640 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

272.400 LF 25.00000 6,810.00 30.00000 8,172.00 31.00000 8,444.40

0650 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

1,405.000 LF 57.80000 81,209.00 77.00000 108,185.00 51.00000 71,655.00

0660 2504-0110010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
10 IN.

193.600 LF 59.00000 11,422.40 77.00000 14,907.20 64.00000 12,390.40
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

222.800 LF 9.30000 2,072.04 6.00000 1,336.80 14.00000 3,119.20

0680 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1,441.300 LF 3.00000 4,323.90 12.00000 17,295.60 8.00000 11,530.40

0690 2507-8029000

EROSION STONE

15.400 TON 40.50000 623.70 60.00000 924.00 38.00000 585.20

0700 2510-6745850

REMOVAL OF PAVEMENT

38,442.000 SY 6.75000 259,483.50 5.65000 217,197.30 8.00000 307,536.00

0710 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

21.000 EACH 1,000.00000 21,000.00 525.00000 11,025.00 800.00000 16,800.00

0720 2511-6745900

REMOVAL OF SIDEWALK

178.600 SY 6.50000 1,160.90 11.50000 2,053.90 9.00000 1,607.40

0730 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

587.600 SY 36.50000 21,447.40 32.90000 19,332.04 35.00000 20,566.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

3,734.000 SY 38.50000 143,759.00 35.75000 133,490.50 37.00000 138,158.00

0750 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

621.300 SY 48.00000 29,822.40 44.50000 27,647.85 46.00000 28,579.80

0760 2511-7528101

DETECTABLE WARNINGS

528.000 SF 50.50000 26,664.00 47.50000 25,080.00 48.00000 25,344.00

0770 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

2,538.100 LF 24.50000 62,183.45 23.00000 58,376.30 23.00000 58,376.30

0780 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

34.000 LF 30.00000 1,020.00 28.00000 952.00 29.00000 986.00

0790 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

481.800 SY 50.00000 24,090.00 45.00000 21,681.00 46.00000 22,162.80

0800 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,090.300 SY 5.00000 5,451.50 15.50000 16,899.65 10.00000 10,903.00

0810 2518-6910000

SAFETY CLOSURE

9.000 EACH 200.00000 1,800.00 175.00000 1,575.00 175.00000 1,575.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 18,000.00000 18,000.00 20,000.00000 20,000.00

0830 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 225.00000 450.00 200.00000 400.00 200.00000 400.00

0840 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

446.000 LF 9.75000 4,348.50 9.00000 4,014.00 9.00000 4,014.00

0850 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

325.700 SF 17.50000 5,699.75 16.00000 5,211.20 15.00000 4,885.50

0860 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 275,000.00000 275,000.00 273,071.00000 273,071.00 375,000.00000 375,000.00

0870 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 16,000.00000 16,000.00 10,500.00000 10,500.00 7,500.00000 7,500.00

0880 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00

0890 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

227.920 STA 32.50000 7,407.40 30.00000 6,837.60 34.00000 7,749.28
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

145.660 STA 325.00000 47,339.50 300.00000 43,698.00 300.00000 43,698.00

0910 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

336.450 STA 112.00000 37,682.40 105.00000 35,327.25 110.00000 37,009.50

0920 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

28.000 EACH 320.00000 8,960.00 300.00000 8,400.00 300.00000 8,400.00

0930 2527-9263180

PAVEMENT MARKINGS REMOVED

101.100 STA 53.50000 5,408.85 50.00000 5,055.00 50.00000 5,055.00

0940 2527-9263190

SYMBOLS AND LEGENDS REMOVED

30.000 EACH 107.00000 3,210.00 100.00000 3,000.00 100.00000 3,000.00

0950 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

335.910 STA 58.50000 19,650.74 55.00000 18,475.05 60.00000 20,154.60

0960 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

28.000 EACH 117.00000 3,276.00 110.00000 3,080.00 100.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,475.000 LF 9.60000 14,160.00 8.00000 11,800.00 10.00000 14,750.00

0980 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

16.000 EACH 225.00000 3,600.00 250.00000 4,000.00 2,000.00000 32,000.00

0990 2528-8400256

TEMPORARY TRAFFIC SIGNALS

8.000 EACH 5,000.00000 40,000.00 6,900.00000 55,200.00 10,000.00000 80,000.00

1000 2528-8445110

TRAFFIC CONTROL

(1) LS 50,000.00000 50,000.00 40,000.00000 40,000.00 45,000.00000 45,000.00

1010 2528-8445113

FLAGGERS

125.000 EACH 450.00000 56,250.00 450.00000 56,250.00 450.00000 56,250.00

1020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,544.000 CDAY 25.00000 38,600.00 25.00000 38,600.00 28.00000 43,232.00

1030 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00 727,000.00000 727,000.00 630,000.00000 630,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1040 2537-8900500

AMENDED SOIL , COMPOST-AMENDED, 12
INCH DEPTH

200.000 CY 45.00000 9,000.00 100.00000 20,000.00 50.00000 10,000.00

1050 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

5.000 EACH 2,500.00000 12,500.00 1,600.00000 8,000.00 2,700.00000 13,500.00

1060 2552-0000140

ROCK EXCAVATION

4,723.000 CY 22.00000 103,906.00 44.00000 207,812.00 52.00000 245,596.00

1070 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1080 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

71.000 LF 94.50000 6,709.50 100.00000 7,100.00 86.00000 6,106.00

1090 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

4.000 LF 265.00000 1,060.00 200.00000 800.00 170.00000 680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

31.000 LF 95.50000 2,960.50 150.00000 4,650.00 75.00000 2,325.00

1110 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

2,506.000 LF 87.75000 219,901.50 57.85000 144,972.10 76.00000 190,456.00

1120 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,425.000 LB 10.50000 25,462.50 9.00000 21,825.00 8.00000 19,400.00

1130 2554-0204115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

4.000 EACH 2,500.00000 10,000.00 2,350.00000 9,400.00 2,000.00000 8,000.00

1140 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 425.00000 425.00 1,100.00000 1,100.00 600.00000 600.00

1150 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 550.00000 550.00 1,150.00000 1,150.00 700.00000 700.00

1160 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 650.00000 1,300.00 1,400.00000 2,800.00 800.00000 1,600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2554-0207012

VALVE, GATE, DIP, 12 IN.

11.000 EACH 850.00000 9,350.00 1,500.00000 16,500.00 1,000.00000 11,000.00

1180 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 2,500.00000 10,000.00 2,600.00000 10,400.00 2,800.00000 11,200.00

1190 2554-0211000

FLUSHING DEVICE (BLOWOFF), HYDRANT,
(OWNER SUPPLIED)

1.000 EACH 1,200.00000 1,200.00 2,600.00000 2,600.00 1,200.00000 1,200.00

1200 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 800.00000 800.00 4,200.00000 4,200.00

1210 2599-9999003

('CUBIC YARDS' ITEM) BIORETENTION CELL
EXCAVATION

500.000 CY 14.50000 7,250.00 20.00000 10,000.00 40.00000 20,000.00

1220 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK,
WASHED 3/4 INCH DIAMETER

28.500 CY 165.00000 4,702.50 56.00000 1,596.00 140.00000 3,990.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1230 2599-9999003

('CUBIC YARDS' ITEM) TOPSOIL, SAND-,
TOPSOIL- AND COMPOST-AMENDED, 18 INCH
DEPTH

200.000 CY 50.00000 10,000.00 55.00000 11,000.00 53.00000 10,600.00

1240 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BLACK EYED
SUSAN

785.000 EACH 14.60000 11,461.00 13.92000 10,927.20 14.00000 10,990.00

1250 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BLUEFLAG IRIS

211.000 EACH 14.55000 3,070.05 13.92000 2,937.12 15.00000 3,165.00

1260 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BUTTERFLY
WEED

181.000 EACH 14.55000 2,633.55 13.92000 2,519.52 15.00000 2,715.00

1270 2599-9999005

('EACH' ITEM) #1, PERENNIAL - DAYLILY

848.000 EACH 14.55000 12,338.40 13.92000 11,804.16 15.00000 12,720.00

1280 2599-9999005

('EACH' ITEM) #1, PERENNIAL - FOX SEDGE

134.000 EACH 14.55000 1,949.70 13.92000 1,865.28 15.00000 2,010.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1290 2599-9999005

('EACH' ITEM) #1, PERENNIAL - LITTLE
BLUESTEM

479.000 EACH 14.55000 6,969.45 13.92000 6,667.68 14.00000 6,706.00

1300 2599-9999005

('EACH' ITEM) #1, PERENNIAL - PRAIRIE
DROPSEED

154.000 EACH 14.55000 2,240.70 13.92000 2,143.68 15.00000 2,310.00

1310 2599-9999005

('EACH' ITEM) #1, PERENNIAL - PURPLE
CONEFLOWER

257.000 EACH 14.55000 3,739.35 13.92000 3,577.44 15.00000 3,855.00

1320 2599-9999005

('EACH' ITEM) #1, PERENNIAL - RED
SWITCHGRASS

190.000 EACH 14.55000 2,764.50 13.92000 2,644.80 15.00000 2,850.00

1330 2599-9999005

('EACH' ITEM) #5, SHRUB - CRANBERRY
COTONEASTER

166.000 EACH 74.15000 12,308.90 70.85000 11,761.10 52.00000 8,632.00

1340 2599-9999005

('EACH' ITEM) #5, SHRUB - SEA GREEN
JUNIPER

38.000 EACH 74.15000 2,817.70 70.85000 2,692.30 57.00000 2,166.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1350 2599-9999005

('EACH' ITEM) 1.5 INCH CAL, TREE - JAPANESE
TREE LILAC

3.000 EACH 497.00000 1,491.00 475.00000 1,425.00 550.00000 1,650.00

1360 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - MARILEE
CRABAPPLE

2.000 EACH 471.00000 942.00 450.00000 900.00 550.00000 1,100.00

1370 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - NEW
HORIZON ELM

6.000 EACH 572.00000 3,432.00 546.80000 3,280.80 575.00000 3,450.00

1380 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - RED BARON
CRABAPPLE

2.000 EACH 471.00000 942.00 450.00000 900.00 550.00000 1,100.00

1390 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - RED JEWEL
CRABAPPLE

5.000 EACH 471.00000 2,355.00 450.00000 2,250.00 550.00000 2,750.00

1400 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - SUGAR
CONE MAPLE

7.000 EACH 593.00000 4,151.00 567.00000 3,969.00 600.00000 4,200.00

Page 21 of 58

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 19, 2017

57-1001-073 Primary County: LINN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1410 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - TARTARIAN
MAPLE

6.000 EACH 471.00000 2,826.00 450.00000 2,700.00 550.00000 3,300.00

1420 2599-9999005

('EACH' ITEM) CURB CUT FLUME

5.000 EACH 550.00000 2,750.00 1,300.00000 6,500.00 100.00000 500.00

1430 2599-9999005

('EACH' ITEM) MANHOLE, SANITARY SEWER,
SW-301, 60 IN. WITH INTERNAL DROP

1.000 EACH 7,250.00000 7,250.00 11,250.00000 11,250.00 6,300.00000 6,300.00

1440 2599-9999005

('EACH' ITEM) MANUAL 1-INCH AIR RELEASE
VALVE (OWNER SUPPLIED)

1.000 EACH 2,000.00000 2,000.00 1,700.00000 1,700.00 2,500.00000 2,500.00

1450 2599-9999005

('EACH' ITEM) REMOVE AND REPLACE FIRE
HYDRANT (OWNER SUPPLIED)

1.000 EACH 2,000.00000 2,000.00 3,500.00000 3,500.00 2,900.00000 2,900.00

1460 2599-9999005

('EACH' ITEM) SUB-DRAIN CLEANOUT

3.000 EACH 1,300.00000 3,900.00 750.00000 2,250.00 450.00000 1,350.00

Page 22 of 58

Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

December 19, 2017

57-1001-073 Primary County: LINN

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1470 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, PVC,
NON-PERFORATED, 8 INCH

4.000 EACH 143.00000 572.00 700.00000 2,800.00 475.00000 1,900.00

1480 2599-9999005

('EACH' ITEM) WET RETROREFLECTIVE
REMOVABLE TAPE SYMBOLS

23.000 EACH 293.00000 6,739.00 275.00000 6,325.00 275.00000 6,325.00

1490 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BAND

2,045.400 LF 34.50000 70,566.30 32.25000 65,964.15 36.00000 73,634.40

1500 2599-9999009

('LINEAR FEET' ITEM) PERMANENT FIBER
OPTIC SYSTEM

3,634.000 LF 5.90000 21,440.60 9.55000 34,704.70 11.00000 39,974.00

1510 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY FIBER
OPTIC SYSTEM

1,767.000 LF 8.50000 15,019.50 21.75000 38,432.25 25.00000 44,175.00

1520 2599-9999010

('LUMP SUM' ITEM) LANDSCAPING IRRIGATION
SYSTEM

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1530 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

1,100.000 SF 10.00000 11,000.00 9.00000 9,900.00 12.00000 13,200.00

1540 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE PAVERS

283.000 SY 128.00000 36,224.00 120.09000 33,985.47 91.00000 25,753.00

1550 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY ROLLED
EROSION CONTROL PRODUCT , NATURAL
FIBER AND NETTING

330.000 SY 12.50000 4,125.00 1.44000 475.20 8.00000 2,640.00

1560 2599-9999020

('TONS' ITEM) DRAINABLE BACKFILL

19,671.900 TON 4.50000 88,523.55 1.00000 19,671.90 23.00000 452,453.70

1570 2599-9999020

('TONS' ITEM) FILTER AGGREGATE, 3/8 INCH
CHIPS

50.000 TON 50.00000 2,500.00 42.73000 2,136.50 55.00000 2,750.00

1580 2599-9999020

('TONS' ITEM) LIMESTONE EDGERS (4 INCH x 4
INCH)

4.000 TON 2,000.00000 8,000.00 1,850.00000 7,400.00 1,600.00000 6,400.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1590 2599-9999020

('TONS' ITEM) LIMESTONE WALLSTONE, 6 INCH
x 8 INCH

12.000 TON 1,100.00000 13,200.00 1,000.00000 12,000.00 900.00000 10,800.00

1600 2599-9999020

('TONS' ITEM) ROUNDED RIVER ROCK, 2 TO 6
INCH DIAMETER

19.000 TON 150.00000 2,850.00 57.82000 1,098.58 38.00000 722.00

1610 2599-9999020

('TONS' ITEM) STORAGE AGGREGATE, #57
CLEAN AGGREGATE

215.000 TON 35.00000 7,525.00 22.11000 4,753.65 53.00000 11,395.00

1620 2601-2636015

NATIVE GRASS SEEDING

0.100 ACRE 10,000.00000 1,000.00 10,000.00000 1,000.00 10,000.00000 1,000.00

1630 2601-2639010

SODDING

1,278.400 SQ 58.50000 74,786.40 40.00000 51,136.00 45.00000 57,528.00

1640 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.900 ACRE 1,250.00000 3,625.00 800.00000 2,320.00 900.00000 2,610.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1650 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

767.000 MGAL 60.00000 46,020.00 60.00000 46,020.00 60.00000 46,020.00

1660 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

1670 2602-0000020

SILT FENCE

13,660.000 LF 2.00000 27,320.00 1.50000 20,490.00 1.50000 20,490.00

1680 2602-0000030

SILT FENCE FOR DITCH CHECKS

6,830.000 LF 3.00000 20,490.00 1.60000 10,928.00 1.60000 10,928.00

1690 2602-0000050

SILT BASINS

2.000 EACH 150.00000 300.00 350.00000 700.00 600.00000 1,200.00

1700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

20,490.000 LF 0.05000 1,024.50 0.10000 2,049.00 0.10000 2,049.00

1710 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 100.00000 200.00 450.00000 900.00 600.00000 1,200.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20,490.000 LF 0.05000 1,024.50 0.10000 2,049.00 0.10000 2,049.00

1730 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00 2.75000 2,750.00 3.00000 3,000.00

1740 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 3.60000 3,600.00 4.00000 4,000.00

1750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.25000 500.00 1.00000 2,000.00 1.00000 2,000.00

1760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 500.00000 15,000.00 500.00000 15,000.00 500.00000 15,000.00

1770 2610-0000200

MULCH

62.000 CY 100.00000 6,200.00 100.00000 6,200.00 92.00000 5,704.00

1780 2610-0000400

WATERING FOR PLANTS

55.000 MGAL 300.00000 16,500.00 275.00000 15,125.00 140.00000 7,700.00
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1790 2612-0000100

ROADSIDE MOWING

5.800 ACRE 350.00000 2,030.00 450.00000 2,610.00 50.00000 290.00

$8,431,593.38$7,398,280.31 $7,797,657.59Section Totals:
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(1) PIRC-TOBIN
CONSTRUCTION, INC.

(2) RATHJE CONSTRUCTION
CO.

(3) RICKLEFS EXCAVATING,
LTD.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1800 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

25,000.000 EACH 1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00

1810 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,000.000 EACH 1.00000 21,000.00 1.00000 21,000.00 1.00000 21,000.00

$46,000.00$46,000.00 $46,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,843,657.59$7,444,280.31 $8,477,593.38

$7,444,280.31

Contract Item Totals

$7,843,657.59 8,477,593.38Contract Grand Totals

Contract Time Totals
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

195.800 UNIT 70.00000 13,706.00

0020 2102-0425071

SPECIAL BACKFILL

25.200 CY 85.00000 2,142.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

7,094.500 CY 16.60000 117,768.70

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

13,589.300 CY 21.90000 297,605.67

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD , 6 INCH
DEPTH

2,465.500 CY 30.00000 73,965.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

11,649.900 SY 1.25000 14,562.38

0070 2115-0100000

MODIFIED SUBBASE

15,238.700 CY 33.00000 502,877.10
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

62.440 STA 200.00000 12,488.00

0090 2210-0475290

MACADAM STONE BASE

6,815.200 TON 20.00000 136,304.00

0100 2213-6745500

REMOVAL OF CURB

0.050 STA 2,000.00000 100.00

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

716.000 SY 44.10000 31,575.60

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

27,566.000 SY 52.75000 1,454,106.50

0130 2301-4875004

MEDIAN, P.C. CONCRETE, 4 IN.

283.000 SY 31.00000 8,773.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00

0150 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

130.800 TON 145.00000 18,966.00

0160 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,852.300 TON 73.00000 135,217.90

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

624.200 TON 78.00000 48,687.60

0180 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

786.700 TON 75.00000 59,002.50

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

262.200 TON 82.00000 21,500.40
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

148.700 TON 420.00000 62,454.00

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

62.900 TON 460.00000 28,934.00

0220 2304-0100000

DETOUR PAVEMENT

5,427.700 SY 39.25000 213,037.23

0230 2401-6745910

REMOVAL OF SIGN

49.000 EACH 40.00000 1,960.00

0240 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00

0250 2402-0425031

GRANULAR BACKFILL

5,855.000 TON 21.00000 122,955.00

0260 2402-0425040

FLOODED BACKFILL

697.000 CY 45.00000 31,365.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2414-6460000

ORNAMENTAL METAL RAILING

799.000 LF 77.95000 62,282.05

0280 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,000.00000 2,000.00

0290 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

4,471.000 SF 20.50000 91,655.50

0300 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

8.000 EACH 5,000.00000 40,000.00

0310 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,700.00000 9,400.00

0320 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,000.00000 5,000.00

0330 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,600.00000 7,600.00

0340 2435-0250100

INTAKE, SW-501

2.000 EACH 3,400.00000 6,800.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2435-0250410

INTAKE, SW-504 MODIFIED

1.000 EACH 6,300.00000 6,300.00

0360 2435-0250500

INTAKE, SW-505

3.000 EACH 5,250.00000 15,750.00

0370 2435-0250700

INTAKE, SW-507

6.000 EACH 6,200.00000 37,200.00

0380 2435-0250900

INTAKE, SW-509

4.000 EACH 7,100.00000 28,400.00

0390 2435-0250910

INTAKE, SW-509 MODIFIED , (DEEP)

2.000 EACH 10,000.00000 20,000.00

0400 2435-0251000

INTAKE, SW-510

13.000 EACH 10,300.00000 133,900.00

0410 2435-0251010

INTAKE, SW-510 MODIFIED , 5 FT. X 8 FT.
INSIDE WALLS, (DEEP)

4.000 EACH 11,700.00000 46,800.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 1,550.00000 6,200.00

0430 2435-0251310

INTAKE, SW-513 MODIFIED , 5 FT. X 5 FT.
INSIDE WALLS

2.000 EACH 6,000.00000 12,000.00

0440 2435-0254100

INTAKE, SW-541

3.000 EACH 7,500.00000 22,500.00

0450 2435-0254110

INTAKE, SW-541 MODIFIED , 5 FT. X 5FT. INSIDE
WALLS, (DEEP)

4.000 EACH 13,700.00000 54,800.00

0460 2435-0254112

INTAKE, SW-541 MODIFIED, WELL ONLY

1.000 EACH 10,500.00000 10,500.00

0470 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,750.00000 1,750.00

0480 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,500.00000 3,000.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 1,000.00000 3,000.00

0500 2501-8400172

TEMPORARY SHORING

(1) LS 0.01000 0.01

0510 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,785.100 LF 12.00000 81,421.20

0520 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

150.000 LF 20.00000 3,000.00

0530 2502-8221303

SUBDRAIN OUTLET, DR-303

79.000 EACH 50.00000 3,950.00

0540 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 500.00000 500.00

0550 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,339.100 LF 87.00000 116,501.70
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

421.400 LF 107.00000 45,089.80

0570 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

111.500 LF 117.00000 13,045.50

0580 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

1,761.300 LF 177.00000 311,750.10

0590 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

136.000 LF 210.00000 28,560.00

0600 2503-0114442

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 42 IN.

1,182.900 LF 270.00000 319,383.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2503-0116530

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 30 IN.

41.300 LF 220.00000 9,086.00

0620 2503-0116572

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 72 IN.

267.000 LF 550.00000 146,850.00

0630 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

983.800 LF 10.00000 9,838.00

0640 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

272.400 LF 10.00000 2,724.00

0650 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

1,405.000 LF 125.00000 175,625.00

0660 2504-0110010

SANITARY SEWER GRAVITY MAIN, TRENCHED,
10 IN.

193.600 LF 130.00000 25,168.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

222.800 LF 10.00000 2,228.00

0680 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1,441.300 LF 5.00000 7,206.50

0690 2507-8029000

EROSION STONE

15.400 TON 40.00000 616.00

0700 2510-6745850

REMOVAL OF PAVEMENT

38,442.000 SY 10.00000 384,420.00

0710 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

21.000 EACH 500.00000 10,500.00

0720 2511-6745900

REMOVAL OF SIDEWALK

178.600 SY 10.00000 1,786.00

0730 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

587.600 SY 32.90000 19,332.04
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

3,734.000 SY 35.75000 133,490.50

0750 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

621.300 SY 44.50000 27,647.85

0760 2511-7528101

DETECTABLE WARNINGS

528.000 SF 47.50000 25,080.00

0770 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

2,538.100 LF 23.00000 58,376.30

0780 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

34.000 LF 28.00000 952.00

0790 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

481.800 SY 45.00000 21,681.00

0800 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,090.300 SY 10.00000 10,903.00

0810 2518-6910000

SAFETY CLOSURE

9.000 EACH 175.00000 1,575.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2520-3350015

FIELD OFFICE

1.000 EACH 15,000.00000 15,000.00

0830 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 200.00000 400.00

0840 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

446.000 LF 9.00000 4,014.00

0850 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

325.700 SF 16.00000 5,211.20

0860 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 273,071.00000 273,071.00

0870 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,500.00000 10,500.00

0880 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00

0890 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

227.920 STA 30.00000 6,837.60
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

145.660 STA 300.00000 43,698.00

0910 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

336.450 STA 105.00000 35,327.25

0920 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

28.000 EACH 300.00000 8,400.00

0930 2527-9263180

PAVEMENT MARKINGS REMOVED

101.100 STA 50.00000 5,055.00

0940 2527-9263190

SYMBOLS AND LEGENDS REMOVED

30.000 EACH 100.00000 3,000.00

0950 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

335.910 STA 55.00000 18,475.05

0960 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

28.000 EACH 110.00000 3,080.00
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0970 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,475.000 LF 9.00000 13,275.00

0980 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

16.000 EACH 850.00000 13,600.00

0990 2528-8400256

TEMPORARY TRAFFIC SIGNALS

8.000 EACH 6,560.00000 52,480.00

1000 2528-8445110

TRAFFIC CONTROL

(1) LS 157,700.00000 157,700.00

1010 2528-8445113

FLAGGERS

125.000 EACH 450.00000 56,250.00

1020 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1,544.000 CDAY 25.00000 38,600.00

1030 2533-4980005

MOBILIZATION

(1) LS 920,000.00000 920,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1040 2537-8900500

AMENDED SOIL , COMPOST-AMENDED, 12
INCH DEPTH

200.000 CY 125.00000 25,000.00

1050 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

5.000 EACH 4,000.00000 20,000.00

1060 2552-0000140

ROCK EXCAVATION

4,723.000 CY 0.01000 47.23

1070 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 5,000.00000 5,000.00

1080 2554-0112004

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 4 IN.

71.000 LF 95.50000 6,780.50

1090 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

4.000 LF 100.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1100 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

31.000 LF 115.00000 3,565.00

1110 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

2,506.000 LF 114.00000 285,684.00

1120 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,425.000 LB 4.00000 9,700.00

1130 2554-0204115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

4.000 EACH 2,000.00000 8,000.00

1140 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 500.00000 500.00

1150 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 500.00000 500.00

1160 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1170 2554-0207012

VALVE, GATE, DIP, 12 IN.

11.000 EACH 500.00000 5,500.00

1180 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 2,000.00000 8,000.00

1190 2554-0211000

FLUSHING DEVICE (BLOWOFF), HYDRANT,
(OWNER SUPPLIED)

1.000 EACH 1,500.00000 1,500.00

1200 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00

1210 2599-9999003

('CUBIC YARDS' ITEM) BIORETENTION CELL
EXCAVATION

500.000 CY 32.36000 16,180.00

1220 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK,
WASHED 3/4 INCH DIAMETER

28.500 CY 142.43000 4,059.26
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1230 2599-9999003

('CUBIC YARDS' ITEM) TOPSOIL, SAND-,
TOPSOIL- AND COMPOST-AMENDED, 18 INCH
DEPTH

200.000 CY 53.15000 10,630.00

1240 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BLACK EYED
SUSAN

785.000 EACH 13.69000 10,746.65

1250 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BLUEFLAG IRIS

211.000 EACH 14.23000 3,002.53

1260 2599-9999005

('EACH' ITEM) #1, PERENNIAL - BUTTERFLY
WEED

181.000 EACH 14.35000 2,597.35

1270 2599-9999005

('EACH' ITEM) #1, PERENNIAL - DAYLILY

848.000 EACH 13.68000 11,600.64

1280 2599-9999005

('EACH' ITEM) #1, PERENNIAL - FOX SEDGE

134.000 EACH 14.76000 1,977.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1290 2599-9999005

('EACH' ITEM) #1, PERENNIAL - LITTLE
BLUESTEM

479.000 EACH 13.82000 6,619.78

1300 2599-9999005

('EACH' ITEM) #1, PERENNIAL - PRAIRIE
DROPSEED

154.000 EACH 14.50000 2,233.00

1310 2599-9999005

('EACH' ITEM) #1, PERENNIAL - PURPLE
CONEFLOWER

257.000 EACH 14.10000 3,623.70

1320 2599-9999005

('EACH' ITEM) #1, PERENNIAL - RED
SWITCHGRASS

190.000 EACH 14.31000 2,718.90

1330 2599-9999005

('EACH' ITEM) #5, SHRUB - CRANBERRY
COTONEASTER

166.000 EACH 51.82000 8,602.12

1340 2599-9999005

('EACH' ITEM) #5, SHRUB - SEA GREEN
JUNIPER

38.000 EACH 57.44000 2,182.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1350 2599-9999005

('EACH' ITEM) 1.5 INCH CAL, TREE - JAPANESE
TREE LILAC

3.000 EACH 557.40000 1,672.20

1360 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - MARILEE
CRABAPPLE

2.000 EACH 557.75000 1,115.50

1370 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - NEW
HORIZON ELM

6.000 EACH 576.63000 3,459.78

1380 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - RED BARON
CRABAPPLE

2.000 EACH 557.75000 1,115.50

1390 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - RED JEWEL
CRABAPPLE

5.000 EACH 542.30000 2,711.50

1400 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - SUGAR
CONE MAPLE

7.000 EACH 611.45000 4,280.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1410 2599-9999005

('EACH' ITEM) 2 INCH CAL., TREE - TARTARIAN
MAPLE

6.000 EACH 540.58000 3,243.48

1420 2599-9999005

('EACH' ITEM) CURB CUT FLUME

5.000 EACH 1,500.00000 7,500.00

1430 2599-9999005

('EACH' ITEM) MANHOLE, SANITARY SEWER,
SW-301, 60 IN. WITH INTERNAL DROP

1.000 EACH 10,000.00000 10,000.00

1440 2599-9999005

('EACH' ITEM) MANUAL 1-INCH AIR RELEASE
VALVE (OWNER SUPPLIED)

1.000 EACH 1,250.00000 1,250.00

1450 2599-9999005

('EACH' ITEM) REMOVE AND REPLACE FIRE
HYDRANT (OWNER SUPPLIED)

1.000 EACH 2,000.00000 2,000.00

1460 2599-9999005

('EACH' ITEM) SUB-DRAIN CLEANOUT

3.000 EACH 1,400.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1470 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT, PVC,
NON-PERFORATED, 8 INCH

4.000 EACH 800.00000 3,200.00

1480 2599-9999005

('EACH' ITEM) WET RETROREFLECTIVE
REMOVABLE TAPE SYMBOLS

23.000 EACH 275.00000 6,325.00

1490 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BAND

2,045.400 LF 32.25000 65,964.15

1500 2599-9999009

('LINEAR FEET' ITEM) PERMANENT FIBER
OPTIC SYSTEM

3,634.000 LF 9.55000 34,704.70

1510 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY FIBER
OPTIC SYSTEM

1,767.000 LF 21.73000 38,396.91

1520 2599-9999010

('LUMP SUM' ITEM) LANDSCAPING IRRIGATION
SYSTEM

(1) LS 15,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1530 2599-9999014

('SQUARE FEET' ITEM) TIED CONCRETE
BLOCK MAT

1,100.000 SF 11.86000 13,046.00

1540 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE PAVERS

283.000 SY 81.02000 22,928.66

1550 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY ROLLED
EROSION CONTROL PRODUCT , NATURAL
FIBER AND NETTING

330.000 SY 7.51000 2,478.30

1560 2599-9999020

('TONS' ITEM) DRAINABLE BACKFILL

19,671.900 TON 20.00000 393,438.00

1570 2599-9999020

('TONS' ITEM) FILTER AGGREGATE, 3/8 INCH
CHIPS

50.000 TON 48.10000 2,405.00

1580 2599-9999020

('TONS' ITEM) LIMESTONE EDGERS (4 INCH x 4
INCH)

4.000 TON 1,442.00000 5,768.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1590 2599-9999020

('TONS' ITEM) LIMESTONE WALLSTONE, 6 INCH
x 8 INCH

12.000 TON 701.26000 8,415.12

1600 2599-9999020

('TONS' ITEM) ROUNDED RIVER ROCK, 2 TO 6
INCH DIAMETER

19.000 TON 33.14000 629.66

1610 2599-9999020

('TONS' ITEM) STORAGE AGGREGATE, #57
CLEAN AGGREGATE

215.000 TON 46.92000 10,087.80

1620 2601-2636015

NATIVE GRASS SEEDING

0.100 ACRE 6,364.80000 636.48

1630 2601-2639010

SODDING

1,278.400 SQ 65.00000 83,096.00

1640 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.900 ACRE 1,950.00000 5,655.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1650 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

767.000 MGAL 60.00000 46,020.00

1660 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00

1670 2602-0000020

SILT FENCE

13,660.000 LF 1.50000 20,490.00

1680 2602-0000030

SILT FENCE FOR DITCH CHECKS

6,830.000 LF 1.50000 10,245.00

1690 2602-0000050

SILT BASINS

2.000 EACH 970.67000 1,941.34

1700 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

20,490.000 LF 0.20000 4,098.00

1710 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 970.67000 1,941.34
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(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1720 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

20,490.000 LF 0.05000 1,024.50

1730 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.00000 3,000.00

1740 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.50000 3,500.00

1750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.20000 400.00

1760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 500.00000 15,000.00

1770 2610-0000200

MULCH

62.000 CY 92.70000 5,747.40

1780 2610-0000400

WATERING FOR PLANTS

55.000 MGAL 140.19000 7,710.45
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Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1790 2612-0000100

ROADSIDE MOWING

5.800 ACRE 250.00000 1,450.00

$9,113,143.87Section Totals:
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(4) LANGMAN
CONSTRUCTION,INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1800 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

25,000.000 EACH 1.00000 25,000.00

1810 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

21,000.000 EACH 1.00000 21,000.00

$46,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,159,143.87

$9,159,143.87

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1187(790)--70-57 PCC SIDEWALK/TRAIL

LINN

Route: EDGEWOOD ROAD

IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD NW, FROM O AVE  NW TO ELLIS BLVD. NW

Prj Awd Amt: $940,040.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/28/18 80 Working Days

57-1187-790

December 19, 2017 10:00 A.M.

LINNCall Order:  112 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: METRO PAVERS, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ME380 METRO PAVERS, INC. $940,040.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MI296 MIDWEST CONCRETE, INC. $955,422.35 101.64%

3 WI040 WICKS CONSTRUCTION, INC. $956,301.30 101.73%

4 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $1,037,470.75 110.36%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $1,052,604.43 111.97%

6 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $1,088,516.10 115.79%

7 ST780 STREB CONSTRUCTION CO., INC. $1,131,603.75 120.38%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 HA760 HAWKEYE PAVING CORP. $1,139,216.95 121.19%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/28/18 80 Working Days

57-1187-790

December 19, 2017 10:00 A.M.

LINNCall Order:  112 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: METRO PAVERS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

88.000 CY 45.00000 3,960.00 50.00000 4,400.00 45.00000 3,960.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,060.000 CY 8.00000 16,480.00 11.00000 22,660.00 8.00000 16,480.00

0030 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,410.000 CY 5.25000 7,402.50 5.25000 7,402.50 5.25000 7,402.50

0040 2123-7450020

SHOULDER FINISHING, EARTH

13.000 STA 350.00000 4,550.00 360.00000 4,680.00 350.00000 4,550.00

0050 2213-6745500

REMOVAL OF CURB

0.300 STA 1,000.00000 300.00 500.00000 150.00 2,500.00000 750.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

600.000 SY 50.00000 30,000.00 52.00000 31,200.00 71.00000 42,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

637.000 SY 59.00000 37,583.00 70.00000 44,590.00 85.00000 54,145.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 700.00000 700.00 3,000.00000 3,000.00

0090 2510-6745850

REMOVAL OF PAVEMENT

1,357.000 SY 7.00000 9,499.00 10.00000 13,570.00 13.00000 17,641.00

0100 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,040.000 SY 28.75000 202,400.00 33.00000 232,320.00 29.00000 204,160.00

0110 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

328.000 SY 37.50000 12,300.00 35.00000 11,480.00 70.00000 22,960.00

0120 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

70.000 SY 40.95000 2,866.50 50.00000 3,500.00 71.00000 4,970.00

0130 2511-7528101

DETECTABLE WARNINGS

215.000 SF 35.00000 7,525.00 40.00000 8,600.00 40.00000 8,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

5.000 EACH 150.00000 750.00 275.00000 1,375.00 150.00000 750.00

0150 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 295,471.20000 295,471.20 290,575.85000 290,575.85 280,575.85000 280,575.85

0160 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,500.00000 3,500.00 11,700.00000 11,700.00 11,700.00000 11,700.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 6,000.00000 6,000.00 7,000.00000 7,000.00

0180 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

51.300 STA 325.00000 16,672.50 320.00000 16,416.00 325.00000 16,672.50

0190 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

51.300 STA 70.00000 3,591.00 120.00000 6,156.00 70.00000 3,591.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 16,500.00000 16,500.00 14,000.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 76,000.00000 76,000.00 50,000.00000 50,000.00 39,500.00000 39,500.00

0220 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0230 2599-9999001

('ACRES' ITEM) TEMPORARY SEEDING AND
FERTILIZING(URBAN)

1.300 ACRE 800.00000 1,040.00 5,000.00000 6,500.00 4,000.00000 5,200.00

0240 2599-9999005

('EACH' ITEM) INTAKE, TOP ONLY, AS PER PLAN

2.000 EACH 1,750.00000 3,500.00 3,000.00000 6,000.00 4,000.00000 8,000.00

0250 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAIL

837.000 LF 183.10000 153,254.70 110.00000 92,070.00 170.00000 142,290.00

0260 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 3,000.00000 3,900.00 5,000.00000 6,500.00 4,000.00000 5,200.00

0270 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000020

SILT FENCE

4,315.000 LF 1.50000 6,472.50 4.00000 17,260.00 1.50000 6,472.50

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

575.000 LF 1.70000 977.50 5.00000 2,875.00 1.50000 862.50

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,890.000 LF 0.10000 489.00 1.75000 8,557.50 0.15000 733.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,890.000 LF 0.10000 489.00 0.25000 1,222.50 0.05000 244.50

0320 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

6,053.000 LF 1.70000 10,290.10 3.00000 18,159.00 2.50000 15,132.50

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

6,053.000 LF 0.50000 3,026.50 1.00000 6,053.00 0.15000 907.95

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) METRO PAVERS, INC. (2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$956,301.30$940,040.00 $955,422.35Section Totals:

( ) indicates item is bid as Lump Sum

$955,422.35$940,040.00 $956,301.30

$940,040.00

Contract Item Totals

$955,422.35 956,301.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

88.000 CY 87.50000 7,700.00 23.50000 2,068.00 50.00000 4,400.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,060.000 CY 16.80000 34,608.00 11.60000 23,896.00 20.00000 41,200.00

0030 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,410.000 CY 5.50000 7,755.00 4.30000 6,063.00 10.00000 14,100.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

13.000 STA 370.00000 4,810.00 326.00000 4,238.00 500.00000 6,500.00

0050 2213-6745500

REMOVAL OF CURB

0.300 STA 3,000.00000 900.00 728.00000 218.40 2,000.00000 600.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

600.000 SY 62.65000 37,590.00 54.00000 32,400.00 75.00000 45,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

637.000 SY 79.50000 50,641.50 63.30000 40,322.10 85.00000 54,145.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 855.00000 855.00 683.00000 683.00 2,000.00000 2,000.00

0090 2510-6745850

REMOVAL OF PAVEMENT

1,357.000 SY 14.00000 18,998.00 13.60000 18,455.20 19.00000 25,783.00

0100 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,040.000 SY 28.00000 197,120.00 37.40000 263,296.00 36.00000 253,440.00

0110 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

328.000 SY 30.50000 10,004.00 41.40000 13,579.20 50.00000 16,400.00

0120 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

70.000 SY 118.75000 8,312.50 40.30000 2,821.00 75.00000 5,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2511-7528101

DETECTABLE WARNINGS

215.000 SF 44.35000 9,535.25 25.70000 5,525.50 40.00000 8,600.00

0140 2518-6910000

SAFETY CLOSURE

5.000 EACH 165.00000 825.00 181.00000 905.00 150.00000 750.00

0150 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 295,000.00000 295,000.00 337,500.00000 337,500.00 296,000.00000 296,000.00

0160 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 13,250.00000 13,250.00 14,100.00000 14,100.00 3,500.00000 3,500.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 5,100.00000 5,100.00 5,805.00000 5,805.00

0180 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

51.300 STA 365.00000 18,724.50 391.00000 20,058.30 325.00000 16,672.50

0190 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

51.300 STA 135.00000 6,925.50 84.30000 4,324.59 70.00000 3,591.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 16,900.00000 16,900.00 14,000.00000 14,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 27,000.00000 27,000.00 37,900.00000 37,900.00 75,000.00000 75,000.00

0220 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,200.00000 2,200.00 1,200.00000 1,200.00 5,000.00000 5,000.00

0230 2599-9999001

('ACRES' ITEM) TEMPORARY SEEDING AND
FERTILIZING(URBAN)

1.300 ACRE 8,500.00000 11,050.00 4,800.00000 6,240.00 800.00000 1,040.00

0240 2599-9999005

('EACH' ITEM) INTAKE, TOP ONLY, AS PER PLAN

2.000 EACH 1,750.00000 3,500.00 1,800.00000 3,600.00 2,500.00000 5,000.00

0250 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAIL

837.000 LF 195.00000 163,215.00 181.00000 151,497.00 185.00000 154,845.00

0260 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 22,500.00000 29,250.00 4,800.00000 6,240.00 3,000.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00 350.00000 1,750.00

0280 2602-0000020

SILT FENCE

4,315.000 LF 2.50000 10,787.50 1.80000 7,767.00 1.50000 6,472.50

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

575.000 LF 3.85000 2,213.75 1.80000 1,035.00 1.70000 977.50

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,890.000 LF 1.85000 9,046.50 0.18000 880.20 0.10000 489.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,890.000 LF 0.65000 3,178.50 0.06000 293.40 0.10000 489.00

0320 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

6,053.000 LF 3.00000 18,159.00 3.00000 18,159.00 1.70000 10,290.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) TSCHIGGFRIE
EXCAVATING CO.

(6) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

6,053.000 LF 1.25000 7,566.25 0.18000 1,089.54 0.50000 3,026.50

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,088,516.10$1,037,470.75 $1,052,604.43Section Totals:

( ) indicates item is bid as Lump Sum

$1,052,604.43$1,037,470.75 $1,088,516.10

$1,037,470.75

Contract Item Totals

$1,052,604.43 1,088,516.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

88.000 CY 100.00000 8,800.00 45.00000 3,960.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,060.000 CY 10.00000 20,600.00 8.00000 16,480.00

0030 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,410.000 CY 10.00000 14,100.00 10.00000 14,100.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

13.000 STA 400.00000 5,200.00 400.00000 5,200.00

0050 2213-6745500

REMOVAL OF CURB

0.300 STA 5,000.00000 1,500.00 2,000.00000 600.00

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

600.000 SY 50.00000 30,000.00 92.00000 55,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

637.000 SY 59.25000 37,742.25 105.00000 66,885.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 500.00000 500.00

0090 2510-6745850

REMOVAL OF PAVEMENT

1,357.000 SY 10.00000 13,570.00 10.00000 13,570.00

0100 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

7,040.000 SY 33.75000 237,600.00 50.00000 352,000.00

0110 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

328.000 SY 31.25000 10,250.00 65.00000 21,320.00

0120 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

70.000 SY 41.75000 2,922.50 77.00000 5,390.00

0130 2511-7528101

DETECTABLE WARNINGS

215.000 SF 39.00000 8,385.00 55.00000 11,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2518-6910000

SAFETY CLOSURE

5.000 EACH 500.00000 2,500.00 150.00000 750.00

0150 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 300,000.00000 300,000.00 290,000.00000 290,000.00

0160 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00

0180 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

51.300 STA 365.00000 18,724.50 325.00000 16,672.50

0190 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

51.300 STA 150.00000 7,695.00 70.00000 3,591.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 80,000.00000 80,000.00

0220 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 6,000.00000 6,000.00 3,000.00000 3,000.00

0230 2599-9999001

('ACRES' ITEM) TEMPORARY SEEDING AND
FERTILIZING(URBAN)

1.300 ACRE 1,000.00000 1,300.00 1,000.00000 1,300.00

0240 2599-9999005

('EACH' ITEM) INTAKE, TOP ONLY, AS PER PLAN

2.000 EACH 2,500.00000 5,000.00 5,500.00000 11,000.00

0250 2599-9999009

('LINEAR FEET' ITEM) SAFETY RAIL

837.000 LF 205.00000 171,585.00 110.00000 92,070.00

0260 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.300 ACRE 3,500.00000 4,550.00 4,000.00000 5,200.00

0270 2601-2643300

MOBILIZATION FOR WATERING

5.000 EACH 350.00000 1,750.00 350.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000020

SILT FENCE

4,315.000 LF 1.75000 7,551.25 1.50000 6,472.50

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

575.000 LF 2.00000 1,150.00 1.50000 862.50

0300 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,890.000 LF 0.20000 978.00 0.15000 733.50

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,890.000 LF 0.20000 978.00 0.05000 244.50

0320 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

6,053.000 LF 2.50000 15,132.50 2.50000 15,132.50

0330 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

6,053.000 LF 0.75000 4,539.75 0.15000 907.95

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

December 19, 2017

57-1187-790 Primary County: LINN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) STREB CONSTRUCTION
CO., INC.

(8) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,131,603.75 $1,139,216.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,139,216.95$1,131,603.75

$1,131,603.75

Contract Item Totals

$1,139,216.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

December 19, 2017

57-1187-790 Primary County: LINN

01/22/2018 2:56:55 PM
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Project Information:

Project: WorkType:

County:

Location:

STPN-005-1(73)--2J-04 HMA RESURFACING/COLD IN-PLACE RECYCLING

APPANOOSE

Route: IOWA 5

MISSOURI TO LIBERTY ST IN CINCINNATI

Prj Awd Amt: $2,494,695.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 85 Working Days

04-0051-073

December 19, 2017 10:00 A.M.

APPANOOSECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $2,494,695.90 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,533,167.27 101.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 85 Working Days

04-0051-073

December 19, 2017 10:00 A.M.

APPANOOSECall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

809.000 UNIT 20.00000 16,180.00 20.00000 16,180.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

2,384.600 CY 6.85000 16,334.51 6.85000 16,334.51

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

64.000 CY 20.00000 1,280.00 30.00000 1,920.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

961.600 CY 20.00000 19,232.00 20.00000 19,232.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,707.000 TON 25.00000 142,675.00 26.14000 149,180.98

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

4,845.500 SY 30.30000 146,818.65 21.57000 104,517.44

0070 2125-2225050

RESHAPING DITCHES

0.650 STA 2,000.00000 1,300.00 2,000.00000 1,300.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2017

04-0051-073 Primary County: APPANOOSE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0080 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

414.000 TON 11.00000 4,554.00 21.00000 8,694.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

4.600 MILE 500.00000 2,300.00 500.00000 2,300.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,036.000 SY 66.30000 68,686.80 66.30000 68,686.80

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

129.000 EACH 22.00000 2,838.00 22.00000 2,838.00

0120 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,186.800 CY 17.26000 37,744.17 16.49000 36,060.33

0130 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

2,835.200 TON 48.98000 138,868.10 43.68000 123,841.54

0140 2214-5145150

PAVEMENT SCARIFICATION

15,674.600 SY 1.41000 22,101.19 1.89000 29,624.99
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2017

04-0051-073 Primary County: APPANOOSE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,148.880 TON 45.50000 279,774.04 42.46000 261,081.44

0160 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,034.540 TON 45.93000 369,026.42 42.70000 343,074.86

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,021.110 TON 387.00000 395,169.57 397.00000 405,380.67

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00

0190 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

54,281.200 SY 1.79000 97,163.35 1.80000 97,706.16

0200 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

209.000 TON 420.00000 87,780.00 421.50000 88,093.50
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

December 19, 2017

04-0051-073 Primary County: APPANOOSE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

124.000 CY 20.00000 2,480.00 20.00000 2,480.00

0230 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

124.000 LF 60.00000 7,440.00 60.00000 7,440.00

0240 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

24.000 LF 100.00000 2,400.00 100.00000 2,400.00

0250 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 285.00000 570.00 285.00000 570.00

0260 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

166.000 LF 42.00000 6,972.00 42.00000 6,972.00
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04-0051-073 Primary County: APPANOOSE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

14,445.000 LF 7.29000 105,304.05 7.50000 108,337.50

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

100.000 EACH 400.00000 40,000.00 450.00000 45,000.00

0290 2505-4008130

REMOVAL OF CABLE GUARDRAIL

1,836.000 LF 5.00000 9,180.00 5.00000 9,180.00

0300 2505-6000000

GUARDRAIL HEIGHT ADJUSTMENT

630.000 LF 10.00000 6,300.00 10.00000 6,300.00

0310 2505-6000111

HIGH TENSION CABLE GUARDRAIL

3,730.000 LF 10.00000 37,300.00 10.00000 37,300.00

0320 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

12.000 EACH 2,000.00000 24,000.00 2,000.00000 24,000.00

0330 2506-4984000

FLOWABLE MORTAR

139.400 CY 195.00000 27,183.00 195.00000 27,183.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00

0350 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,992.820 STA 8.55000 17,038.61 8.55000 17,038.61

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 7,200.00000 7,200.00 16,350.00000 16,350.00

0370 2528-8445113

FLAGGERS

160.000 EACH 450.00000 72,000.00 450.00000 72,000.00

0380 2528-8445115

PILOT CARS

80.000 EACH 675.00000 54,000.00 675.00000 54,000.00

0390 2533-4980005

MOBILIZATION

(1) LS 95,000.00000 95,000.00 193,942.50000 193,942.50

0400 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

408.800 STA 15.50000 6,336.40 15.50000 6,336.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0410 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

442.900 GAL 0.10000 44.29 0.10000 44.29

0420 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

205.000 STA 17.50000 3,587.50 17.50000 3,587.50

0430 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

1.200 STA 35.00000 42.00 35.00000 42.00

0440 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 700.00000 700.00 700.00000 700.00

0450 2590-0000020

PROJECT MANAGEMENT

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00

0460 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

20.000 EACH 10.00000 200.00 10.00000 200.00

0470 2602-0000020

SILT FENCE

8,075.000 LF 1.70000 13,727.50 1.45000 11,708.75
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Letting Date:
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMS RURAL APPANOOSE COUNTY, STATE FUNDSSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0000050

SILT BASINS

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00

0490 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

8,075.000 LF 0.30000 2,422.50 0.05000 403.75

0500 2602-0000080

REMOVAL OF SILT BASINS

12.000 EACH 100.00000 1,200.00 100.00000 1,200.00

0510 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

807.500 LF 0.30000 242.25 0.50000 403.75

0520 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0530 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$2,424,695.90 $2,463,167.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

0550 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,000.000 EACH 1.00000 7,000.00 1.00000 7,000.00

0560 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

56,000.000 EACH 1.00000 56,000.00 1.00000 56,000.00

$70,000.00 $70,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,533,167.27$2,494,695.90

$2,494,695.90

Contract Item Totals

$2,533,167.27Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C005(70)--55-05 HMA PAVEMENT WIDENING / HMA RESURFACING

AUDUBON

Route: F58

ON CO. HWY. F58, FROM EXIRA CITY LIMITS (EAST SIDE) EAST 5.0  MILES TO AU-11 BRIDGE, NORTH OF 300TH ST.

Prj Awd Amt: $1,522,393.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 35 Working Days

05-C005-070

December 19, 2017 10:00 A.M.

AUDUBONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $1,522,393.44 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $1,584,625.48 104.09%

3 NO081 NORRIS ASPHALT PAVING CO., LC $1,826,920.51 120.00%
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Contract ID:

Letting Date:

Start Date: 09/03/18 35 Working Days

05-C005-070

December 19, 2017 10:00 A.M.

AUDUBONCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425120

SPECIAL BACKFILL MATERIAL, PLACE ONLY

3,837.400 TON 10.53000 40,407.82 11.40000 43,746.36 10.71000 41,098.55

0020 2121-7425022

GRANULAR SHOULDERS, TYPE B, PLACE
ONLY

2,471.000 TON 11.35000 28,045.85 13.60000 33,605.60 9.85000 24,339.35

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

5.000 MILE 500.00000 2,500.00 850.00000 4,250.00 500.00000 2,500.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

404.800 SY 96.65000 39,123.92 100.00000 40,480.00 96.65000 39,123.92

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

41.000 EACH 26.00000 1,066.00 27.00000 1,107.00 26.00000 1,066.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,060.800 CY 10.34000 41,988.67 9.70000 39,389.76 11.92000 48,404.74

0070 2213-8201040

BASE WIDENING, 4 IN. HOT MIX ASPHALT
MIXTURE

12,182.200 SY 13.90000 169,332.58 14.25000 173,596.35 19.44000 236,821.97
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

58,328.200 SY 0.96000 55,995.07 1.35000 78,743.07 0.97000 56,578.35

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,805.480 TON 42.67000 162,379.83 41.70000 158,688.52 52.05000 198,075.23

0100 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,708.220 TON 35.34000 201,728.49 37.25000 212,631.20 48.90000 279,131.96

0110 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,752.320 TON 36.38000 209,269.40 39.75000 228,654.72 49.09000 282,381.39

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

687.630 TON 384.00000 264,049.92 380.00000 261,299.40 405.60000 278,902.73

0130 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

342.490 TON 514.00000 176,039.86 500.00000 171,245.00 520.60000 178,300.29
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 6,000.00000 6,000.00 3,000.00000 3,000.00

0150 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

380.000 TON 45.00000 17,100.00 40.00000 15,200.00 28.00000 10,640.00

0160 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,000.000 EACH 1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

888.360 STA 7.30000 6,485.03 7.50000 6,662.70 7.30000 6,485.03

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 16,650.00000 16,650.00 5,250.00000 5,250.00 7,600.00000 7,600.00

0190 2528-8445113

FLAGGERS

45.000 EACH 450.00000 20,250.00 450.00000 20,250.00 450.00000 20,250.00

0200 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2017

05-C005-070 Primary County: AUDUBON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2529-8174010

SUBBASE (PATCHES)

404.800 SY 20.00000 8,096.00 21.00000 8,500.80 20.00000 8,096.00

0220 2533-4980005

MOBILIZATION

(1) LS 40,260.00000 40,260.00 55,200.00000 55,200.00 84,000.00000 84,000.00

$1,826,920.51$1,522,393.44 $1,584,625.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,584,625.48$1,522,393.44 $1,826,920.51

$1,522,393.44

Contract Item Totals

$1,584,625.48 1,826,920.51Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

December 19, 2017

05-C005-070 Primary County: AUDUBON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C008(73)--55-08 HMA RESURFACING/COLD IN-PLACE RECYCLING

BOONE

Route: P70

P-70: FROM E-18 TO WEBSTER COUNTY LINE

Prj Awd Amt: $735,555.74

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

08-C008-073

December 19, 2017 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $735,555.74 100.00%

2 MA225 MANATT'S, INC. $769,701.60 104.64%

3 IN122 INROADS, LLC. $860,022.55 116.92%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

08-C008-073

December 19, 2017 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FORT DODGE ASPHALT CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,890.000 TON 21.50000 62,135.00 23.00000 66,470.00 24.30000 70,227.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

2.990 MILE 325.00000 971.75 500.00000 1,495.00 400.00000 1,196.00

0030 2214-5145150

PAVEMENT SCARIFICATION

1,244.000 SY 7.86000 9,777.84 7.50000 9,330.00 10.00000 12,440.00

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,381.000 TON 26.70000 116,972.70 30.25000 132,525.25 34.98000 153,247.38

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,778.000 TON 26.70000 127,572.60 30.75000 146,923.50 34.44000 164,554.32

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

550.000 TON 342.80000 188,540.00 390.00000 214,500.00 392.00000 215,600.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,200.00000 1,200.00 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2017

08-C008-073 Primary County: BOONE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,000.000 EACH 1.00000 5,000.00 1.00000 5,000.00 1.00000 5,000.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00 550.00000 1,100.00

0110 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

38,612.200 SY 1.75000 67,571.35 1.75000 67,571.35 1.75000 67,571.35

0120 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

170.000 TON 413.00000 70,210.00 413.00000 70,210.00 413.00000 70,210.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

789.500 STA 7.00000 5,526.50 7.00000 5,526.50 7.00000 5,526.50
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2017

08-C008-073 Primary County: BOONE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORT DODGE ASPHALT
COMPANY, INC.

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0150 2528-8445113

FLAGGERS

24.000 EACH 450.00000 10,800.00 450.00000 10,800.00 450.00000 10,800.00

0160 2528-8445115

PILOT CARS

6.000 EACH 675.00000 4,050.00 675.00000 4,050.00 675.00000 4,050.00

0170 2533-4980005

MOBILIZATION

(1) LS 55,328.00000 55,328.00 23,000.00000 23,000.00 65,000.00000 65,000.00

$860,022.55$735,555.74 $769,701.60Section Totals:

( ) indicates item is bid as Lump Sum

$769,701.60$735,555.74 $860,022.55

$735,555.74

Contract Item Totals

$769,701.60 860,022.55Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

December 19, 2017

08-C008-073 Primary County: BOONE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-210-2(17)--2J-08 HMA RESURFACING

BOONE

Route: IOWA 210

JCT. IA 17 IN THE CITY OF MADRID TO JUST W. OF CO RD R38

Prj Awd Amt: $2,720,213.98

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  10 Working Days

08-2102-017

December 19, 2017 10:00 A.M.

BOONECall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,720,213.98 100.00%

2 MA225 MANATT'S, INC. $2,778,853.30 102.16%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $2,992,415.99 110.01%

4 GR219 GRIMES ASPHALT AND PAVING CORPORATION $3,052,811.21 112.23%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  10 Working Days

08-2102-017

December 19, 2017 10:00 A.M.

BOONECall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,509.000 CY 22.00000 33,198.00 17.00000 25,653.00 18.00000 27,162.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7.000 CY 100.00000 700.00 100.00000 700.00 25.00000 175.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

1.500 CY 1,800.00000 2,700.00 100.00000 150.00 350.00000 525.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,057.100 CY 20.00000 41,142.00 25.40000 52,250.34 14.59000 30,013.09

0050 2102-4560000

LOCATING TILE LINES

1.000 STA 1,000.00000 1,000.00 2,500.00000 2,500.00 500.00000 500.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

552.000 CY 8.00000 4,416.00 8.00000 4,416.00 20.00000 11,040.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,847.900 TON 19.42000 152,406.22 21.75000 170,691.83 23.44000 183,954.78
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

5.900 MILE 300.00000 1,770.00 400.00000 2,360.00 500.00000 2,950.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,698.700 SY 58.64000 158,251.77 58.64000 158,251.77 58.64000 158,251.77

0100 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

199.500 SY 56.40000 11,251.80 56.40000 11,251.80 56.40000 11,251.80

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

206.000 EACH 45.00000 9,270.00 45.00000 9,270.00 45.00000 9,270.00

0120 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,621.500 TON 26.96000 151,555.64 30.40000 170,893.60 35.53000 199,731.90

0130 2214-5145150

PAVEMENT SCARIFICATION

1,127.800 SY 7.00000 7,894.60 12.00000 13,533.60 14.33000 16,161.37

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,654.900 TON 33.65000 156,637.39 33.25000 154,775.43 35.90000 167,110.91
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,452.200 TON 28.86000 243,930.49 30.75000 259,905.15 32.02000 270,639.44

0160 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

9,510.400 TON 29.41000 279,700.86 31.00000 294,822.40 33.20000 315,745.28

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,415.100 TON 390.00000 551,889.00 390.00000 551,889.00 387.40000 548,209.74

0180 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

372.400 TON 510.00000 189,924.00 505.00000 188,062.00 507.00000 188,806.80

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0200 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0210 2402-0425040

FLOODED BACKFILL

269.100 CY 50.00000 13,455.00 40.00000 10,764.00 60.00000 16,146.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

481.000 CY 10.00000 4,810.00 12.00000 5,772.00 10.00000 4,810.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 825.00000 2,475.00 1,250.00000 3,750.00 1,800.00000 5,400.00

0240 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

7.000 EACH 1,000.00000 7,000.00 800.00000 5,600.00 600.00000 4,200.00

0250 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

1.000 EACH 3,200.00000 3,200.00 6,000.00000 6,000.00 5,500.00000 5,500.00

0260 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

34.000 LF 160.00000 5,440.00 90.00000 3,060.00 125.00000 4,250.00

0270 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

88.000 LF 400.00000 35,200.00 450.00000 39,600.00 550.00000 48,400.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

30.000 LF 145.00000 4,350.00 125.00000 3,750.00 80.00000 2,400.00

0290 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 6,000.00000 6,000.00 8,500.00000 8,500.00 15,000.00000 15,000.00

0300 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,900.00000 1,900.00 4,000.00000 4,000.00 2,200.00000 2,200.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,700.00000 1,700.00 1,800.00000 1,800.00 1,750.00000 1,750.00

0320 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,205.000 LF 5.30000 175,986.50 5.13000 170,341.65 5.30000 175,986.50

0330 2502-8215015

SUBDRAIN, 2000D CONCRETE PIPE, 15 IN. DIA.

140.000 LF 75.00000 10,500.00 30.00000 4,200.00 80.00000 11,200.00

0340 2502-8221306

SUBDRAIN OUTLET, DR-306

132.000 EACH 450.00000 59,400.00 500.00000 66,000.00 450.00000 59,400.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2506-4984000

FLOWABLE MORTAR

6.500 CY 155.00000 1,007.50 250.00000 1,625.00 250.00000 1,625.00

0360 2507-3250005

ENGINEERING FABRIC

225.800 SY 5.00000 1,129.00 5.00000 1,129.00 5.00000 1,129.00

0370 2507-6800061

REVETMENT, CLASS E

126.800 TON 70.00000 8,876.00 60.00000 7,608.00 60.00000 7,608.00

0380 2510-6745850

REMOVAL OF PAVEMENT

470.100 SY 12.00000 5,641.20 4.70000 2,209.47 7.50000 3,525.75

0390 2511-6745900

REMOVAL OF SIDEWALK

175.500 SY 12.00000 2,106.00 12.30000 2,158.65 7.50000 1,316.25

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

116.700 SY 65.00000 7,585.50 53.00000 6,185.10 64.00000 7,468.80

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

60.000 SY 75.00000 4,500.00 58.50000 3,510.00 78.00000 4,680.00

0420 2511-7528101

DETECTABLE WARNINGS

40.000 SF 30.00000 1,200.00 20.00000 800.00 32.00000 1,280.00
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Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00

0440 2520-3350015

FIELD OFFICE

1.000 EACH 3,500.00000 3,500.00 4,000.00000 4,000.00 6,000.00000 6,000.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,323.070 STA 8.00000 18,584.56 8.00000 18,584.56 8.00000 18,584.56

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 13,500.00000 13,500.00 29,100.00000 29,100.00

0470 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00 450.00000 67,500.00 450.00000 67,500.00

0480 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00 675.00000 50,625.00 675.00000 50,625.00

0490 2529-2242304

CD JOINT ASSEMBLY

32.000 EACH 45.00000 1,440.00 45.00000 1,440.00 45.00000 1,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2529-2242320

CT JOINT

12.000 EACH 62.00000 744.00 62.00000 744.00 62.00000 744.00

0510 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

41.700 SY 120.00000 5,004.00 120.00000 5,004.00 120.00000 5,004.00

0520 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 68.00000 136.00 68.00000 136.00 68.00000 136.00

0530 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

43.400 TON 84.00000 3,645.60 84.00000 3,645.60 84.00000 3,645.60

0540 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 52,000.00000 52,000.00 151,800.00000 151,800.00

0550 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

579.000 STA 11.00000 6,369.00 11.00000 6,369.00 11.00000 6,369.00

0560 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

627.300 GAL 4.50000 2,822.85 4.50000 2,822.85 5.50000 3,450.15
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

289.500 STA 13.00000 3,763.50 13.00000 3,763.50 13.00000 3,763.50

0580 2602-0000020

SILT FENCE

625.000 LF 2.00000 1,250.00 2.00000 1,250.00 2.00000 1,250.00

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

630.000 LF 3.00000 1,890.00 3.00000 1,890.00 3.00000 1,890.00

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

420.000 LF 1.00000 420.00 1.00000 420.00 1.00000 420.00

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

420.000 LF 1.00000 420.00 1.00000 420.00 1.00000 420.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,750.000 LF 4.00000 11,000.00 4.00000 11,000.00 4.00000 11,000.00
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Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

December 19, 2017

08-2102-017 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,200.000 LF 1.00000 2,200.00 1.00000 2,200.00 1.00000 2,200.00

$2,903,415.99$2,631,213.98 $2,689,853.30Section Totals:
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Contract ID:154
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December 19, 2017

08-2102-017 Primary County: BOONE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00 1.00000 11,500.00 1.00000 11,500.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

66,000.000 EACH 1.00000 66,000.00 1.00000 66,000.00 1.00000 66,000.00

$89,000.00$89,000.00 $89,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,778,853.30$2,720,213.98 $2,992,415.99

$2,720,213.98

Contract Item Totals

$2,778,853.30 2,992,415.99Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,509.000 CY 3.00000 4,527.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7.000 CY 100.00000 700.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

1.500 CY 500.00000 750.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

2,057.100 CY 33.00000 67,884.30

0050 2102-4560000

LOCATING TILE LINES

1.000 STA 1,000.00000 1,000.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

552.000 CY 4.00000 2,208.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,847.900 TON 23.00000 180,501.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

5.900 MILE 500.00000 2,950.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,698.700 SY 65.00000 175,415.50

0100 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

199.500 SY 80.00000 15,960.00

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

206.000 EACH 45.00000 9,270.00

0120 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,621.500 TON 38.00000 213,617.00

0130 2214-5145150

PAVEMENT SCARIFICATION

1,127.800 SY 11.00000 12,405.80

0140 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,654.900 TON 45.00000 209,470.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

8,452.200 TON 35.00000 295,827.00

0160 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

9,510.400 TON 35.00000 332,864.00

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,415.100 TON 405.00000 573,115.50

0180 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

372.400 TON 534.00000 198,861.60

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 10,000.00000 10,000.00

0200 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,000.00000 4,000.00

0210 2402-0425040

FLOODED BACKFILL

269.100 CY 38.00000 10,225.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

481.000 CY 8.00000 3,848.00

0230 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,500.00000 4,500.00

0240 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

7.000 EACH 1,500.00000 10,500.00

0250 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

1.000 EACH 7,000.00000 7,000.00

0260 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

34.000 LF 75.00000 2,550.00

0270 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

88.000 LF 700.00000 61,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

30.000 LF 80.00000 2,400.00

0290 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 8,500.00000 8,500.00

0300 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,100.00000 2,100.00

0310 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 2,500.00000 2,500.00

0320 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,205.000 LF 5.13000 170,341.65

0330 2502-8215015

SUBDRAIN, 2000D CONCRETE PIPE, 15 IN. DIA.

140.000 LF 45.00000 6,300.00

0340 2502-8221306

SUBDRAIN OUTLET, DR-306

132.000 EACH 500.00000 66,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2506-4984000

FLOWABLE MORTAR

6.500 CY 160.00000 1,040.00

0360 2507-3250005

ENGINEERING FABRIC

225.800 SY 6.00000 1,354.80

0370 2507-6800061

REVETMENT, CLASS E

126.800 TON 74.00000 9,383.20

0380 2510-6745850

REMOVAL OF PAVEMENT

470.100 SY 12.00000 5,641.20

0390 2511-6745900

REMOVAL OF SIDEWALK

175.500 SY 12.00000 2,106.00

0400 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

116.700 SY 67.00000 7,818.90

0410 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

60.000 SY 75.00000 4,500.00

0420 2511-7528101

DETECTABLE WARNINGS

40.000 SF 32.00000 1,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00

0440 2520-3350015

FIELD OFFICE

1.000 EACH 4,700.00000 4,700.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,323.070 STA 8.00000 18,584.56

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00

0470 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00

0480 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00

0490 2529-2242304

CD JOINT ASSEMBLY

32.000 EACH 50.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2529-2242320

CT JOINT

12.000 EACH 60.00000 720.00

0510 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

41.700 SY 75.00000 3,127.50

0520 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 45.00000 90.00

0530 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

43.400 TON 125.00000 5,425.00

0540 2533-4980005

MOBILIZATION

(1) LS 69,000.00000 69,000.00

0550 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

579.000 STA 11.00000 6,369.00

0560 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

627.300 GAL 4.00000 2,509.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

289.500 STA 13.00000 3,763.50

0580 2602-0000020

SILT FENCE

625.000 LF 2.00000 1,250.00

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

630.000 LF 3.00000 1,890.00

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

420.000 LF 1.00000 420.00

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

420.000 LF 1.00000 420.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,750.000 LF 4.00000 11,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,200.000 LF 1.00000 2,200.00

$2,963,811.21Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRIMES ASPHALT AND
PAVING CORPORATION

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,500.000 EACH 1.00000 11,500.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,500.000 EACH 1.00000 11,500.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

66,000.000 EACH 1.00000 66,000.00

$89,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,052,811.21

$3,052,811.21

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C011(115)--5E-11 HMA RESURFACING/COLD IN-PLACE RECYCLING

BUENA VISTA

Route: C49

ON C49, FROM 190TH AVE EAST 6 MILES TO THE BUENA VISTA / POC . COUNTY LINE, ALONG NLINE S31,32,33,34,35,36
T91N R35W

Prj Awd Amt: $1,589,156.71

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 40 Working Days

11-C011-115

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,589,156.71 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $1,607,514.29 101.16%

3 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,615,254.93 101.64%

4 IN122 INROADS, LLC. $1,647,167.72 103.65%

5 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $1,801,611.44 113.37%

6 WE540 WESTERN ENGINEERING CO., INC. $1,916,891.43 120.62%
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Contract ID:

Letting Date:

Start Date: 08/13/18 40 Working Days

11-C011-115

December 19, 2017 10:00 A.M.

BUENA VISTACall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,075.000 TON 20.64000 146,028.00 19.64000 138,953.00 16.83000 119,072.25

0020 2214-5145150

PAVEMENT SCARIFICATION

1,333.000 SY 10.56000 14,076.48 7.09000 9,450.97 3.44000 4,585.52

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,715.000 TON 26.72000 259,584.80 27.23000 264,539.45 31.85000 309,422.75

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

9,715.000 TON 26.72000 259,584.80 29.26000 284,260.90 32.14000 312,240.10

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,215.000 TON 384.23000 466,839.45 380.00000 461,700.00 369.48000 448,918.20

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,250.00000 6,250.00 1,200.00000 1,200.00 3,198.04000 3,198.04
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 375.00000 2,250.00 375.00000 2,250.00 375.00000 2,250.00

0100 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0110 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

76,688.000 SY 1.60000 122,700.80 1.68000 128,835.84 1.68000 128,835.84
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

92,025.000 GAL 1.74000 160,123.50 1.81000 166,565.25 1.81000 166,565.25

0130 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 100.00000 600.00 100.00000 600.00

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

821.940 STA 23.65000 19,438.88 23.65000 19,438.88 23.65000 19,438.88

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 9,900.00000 9,900.00 12,100.00000 12,100.00 10,307.31000 10,307.31

0160 2528-8445113

FLAGGERS

8.000 EACH 450.00000 3,600.00 450.00000 3,600.00 450.00000 3,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 49,160.00000 49,160.00 45,000.00000 45,000.00 37,200.79000 37,200.79

0180 2599-9999006

('GALLONS' ITEM) ASPH EMUL CONTAIN
GILSONITE FOR FOG SEAL

2,500.000 GAL 15.95000 39,875.00 15.95000 39,875.00 7.95000 19,875.00

$1,615,254.93$1,589,156.71 $1,607,514.29Section Totals:
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( ) indicates item is bid as Lump Sum

$1,607,514.29$1,589,156.71 $1,615,254.93

$1,589,156.71

Contract Item Totals

$1,607,514.29 1,615,254.93Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,075.000 TON 21.55000 152,466.25 19.00000 134,425.00 37.00000 261,775.00

0020 2214-5145150

PAVEMENT SCARIFICATION

1,333.000 SY 10.00000 13,330.00 4.90000 6,531.70 9.00000 11,997.00

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,715.000 TON 29.05000 282,220.75 39.36000 382,382.40 37.60000 365,284.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

9,715.000 TON 29.05000 282,220.75 39.36000 382,382.40 37.90000 368,198.50

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,215.000 TON 368.00000 447,120.00 366.00000 444,690.00 367.00000 445,905.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 375.00000 2,250.00 410.00000 2,460.00 375.00000 2,250.00

0100 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,715.000 EACH 1.00000 9,715.00 1.00000 9,715.00 1.00000 9,715.00

0110 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

76,688.000 SY 1.68000 128,835.84 1.73000 132,670.24 1.70000 130,369.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC. (5) BLACKTOP SERVICE CO. &
SUBSIDIARY

(6) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0120 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

92,025.000 GAL 1.81000 166,565.25 1.85000 170,246.25 1.85000 170,246.25

0130 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 110.00000 660.00 100.00000 600.00

0140 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

821.940 STA 23.65000 19,438.88 29.10000 23,918.45 23.75000 19,521.08

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 10,500.00000 10,500.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0160 2528-8445113

FLAGGERS

8.000 EACH 450.00000 3,600.00 450.00000 3,600.00 450.00000 3,600.00

0170 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 31,500.00000 31,500.00 53,000.00000 53,000.00

0180 2599-9999006

('GALLONS' ITEM) ASPH EMUL CONTAIN
GILSONITE FOR FOG SEAL

2,500.000 GAL 15.95000 39,875.00 16.40000 41,000.00 16.00000 40,000.00

$1,916,891.43$1,647,167.72 $1,801,611.44Section Totals:
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( ) indicates item is bid as Lump Sum

$1,801,611.44$1,647,167.72 $1,916,891.43

$1,647,167.72

Contract Item Totals

$1,801,611.44 1,916,891.43Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C038(103)--5E-38 HMA RESURFACING

GRUNDY

Route: T55

T-55 FROM D-25 NORTH 8.0 MILES TO IA 57

Prj Awd Amt: $1,684,410.64

Project: WorkType:

County:

Location:

FM-C038(109)--55-38 HMA RESURFACING

GRUNDY

Route: D53

D-53: FROM T55 EAST 2.0 MI TO W AVE THEN NORTH 0.34 MILES

Prj Awd Amt: $449,180.17

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

38-C038-103

December 19, 2017 10:00 A.M.

GRUNDYCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $2,133,590.81 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $2,207,345.81 103.46%

3 HE020 HEARTLAND ASPHALT, INC. $2,295,192.45 107.57%

4 IN122 INROADS, LLC. $2,374,307.55 111.28%
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Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

38-C038-103

December 19, 2017 10:00 A.M.

GRUNDYCall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

226.000 TON 20.55000 4,644.30 25.00000 5,650.00 23.29000 5,263.54

0020 2102-2625000

EMBANKMENT-IN-PLACE

202.000 CY 18.50000 3,737.00 15.00000 3,030.00 7.51000 1,517.02

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

22,736.000 TON 18.00000 409,248.00 17.45000 396,743.20 17.54000 398,789.44

0040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

137.000 SY 34.50000 4,726.50 52.50000 7,192.50 15.11000 2,070.07

0050 2123-7450020

SHOULDER FINISHING, EARTH

4.300 STA 500.00000 2,150.00 300.00000 1,290.00 256.74000 1,103.98

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

8.030 MILE 200.00000 1,606.00 150.00000 1,204.50 91.68000 736.19

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

321.000 CY 12.00000 3,852.00 15.00000 4,815.00 11.55000 3,707.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

233.000 TON 30.00000 6,990.00 40.33000 9,396.89 44.86000 10,452.38

0090 2214-5145160

PAVEMENT SCARIFICATION

1,405.000 TON 13.65000 19,178.25 14.47000 20,330.35 17.88000 25,121.40

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

4.300 STA 180.00000 774.00 200.00000 860.00 126.92000 545.76

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,275.000 TON 24.00000 222,600.00 27.91000 258,865.25 29.66000 275,096.50

0120 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

10,636.000 TON 26.80000 285,044.80 27.91000 296,850.76 35.12000 373,536.32

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,209.360 TON 449.00000 543,002.64 471.00000 569,608.56 451.00000 545,421.36

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,120.00000 1,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,155.000 EACH 1.00000 9,155.00 1.00000 9,155.00 1.00000 9,155.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,155.000 EACH 1.00000 9,155.00 1.00000 9,155.00 1.00000 9,155.00

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,750.000 EACH 1.00000 26,750.00 1.00000 26,750.00 1.00000 26,750.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 300.00000 1,800.00 650.00000 3,900.00 650.00000 3,900.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,697.940 STA 7.45000 12,649.65 7.45000 12,649.65 7.45000 12,649.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00 100.00000 600.00 100.00000 600.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 13,200.00000 13,200.00 3,200.00000 3,200.00 5,900.00000 5,900.00

0220 2528-8445113

FLAGGERS

90.000 EACH 450.00000 40,500.00 450.00000 40,500.00 450.00000 40,500.00

0230 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00 675.00000 13,500.00 675.00000 13,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 40,600.00000 40,600.00 51,000.00000 51,000.00 25,362.00000 25,362.00

0250 2601-2634100

MULCHING

0.300 ACRE 3,875.00000 1,162.50 800.00000 240.00 800.00000 240.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 4,500.00000 1,350.00 6,000.00000 1,800.00 6,000.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 2,950.00000 885.00 3,000.00000 900.00 3,000.00000 900.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 4.25000 2,550.00 2.50000 1,500.00 2.50000 1,500.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,797,893.16$1,684,410.64 $1,753,686.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,686.000 TON 19.10000 70,402.60 17.45000 64,320.70 17.86000 65,831.96

0320 2212-0475095

CLEANING AND PREPARATION OF BASE

2.400 MILE 200.00000 480.00 150.00000 360.00 171.72000 412.13

0330 2214-5145150

PAVEMENT SCARIFICATION

1,930.000 SY 3.25000 6,272.50 3.73000 7,198.90 4.14000 7,990.20

0340 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

32.000 TON 40.00000 1,280.00 59.33000 1,898.56 136.75000 4,376.00

0350 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,172.000 TON 24.65000 78,189.80 27.91000 88,530.52 33.54000 106,388.88

0360 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

2,595.000 TON 28.55000 74,087.25 27.91000 72,426.45 39.78000 103,229.10

0370 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

348.000 TON 449.00000 156,252.00 471.00000 163,908.00 451.00000 156,948.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 600.00000 600.00 1,000.00000 1,000.00 340.00000 340.00

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,900.000 EACH 1.00000 2,900.00 1.00000 2,900.00 1.00000 2,900.00

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,900.000 EACH 1.00000 2,900.00 1.00000 2,900.00 1.00000 2,900.00

0410 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,387.000 EACH 1.00000 7,387.00 1.00000 7,387.00 1.00000 7,387.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

547.520 STA 7.45000 4,079.02 7.45000 4,079.02 7.45000 4,079.02
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC. (2) MATHY CONSTRUCTION
COMPANY

(3) HEARTLAND ASPHALT,
INC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 1,800.00000 1,800.00 2,350.00000 2,350.00

0440 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0450 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00 675.00000 6,750.00

0460 2533-4980005

MOBILIZATION

(1) LS 14,400.00000 14,400.00 10,200.00000 10,200.00 7,417.00000 7,417.00

$497,299.29$449,180.17 $453,659.15Section Totals:

( ) indicates item is bid as Lump Sum

$2,207,345.81$2,133,590.81 $2,295,192.45

$2,133,590.81

Contract Item Totals

$2,207,345.81 2,295,192.45Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

226.000 TON 20.55000 4,644.30

0020 2102-2625000

EMBANKMENT-IN-PLACE

202.000 CY 18.50000 3,737.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

22,736.000 TON 17.85000 405,837.60

0040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

137.000 SY 65.00000 8,905.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

4.300 STA 500.00000 2,150.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

8.030 MILE 350.00000 2,810.50

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

321.000 CY 12.00000 3,852.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

233.000 TON 75.00000 17,475.00

0090 2214-5145160

PAVEMENT SCARIFICATION

1,405.000 TON 21.10000 29,645.50

0100 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

4.300 STA 180.00000 774.00

0110 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,275.000 TON 33.56000 311,269.00

0120 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

10,636.000 TON 32.56000 346,308.16

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,209.360 TON 450.00000 544,212.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

9,155.000 EACH 1.00000 9,155.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

9,155.000 EACH 1.00000 9,155.00

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

26,750.000 EACH 1.00000 26,750.00

0180 2435-0600010

MANHOLE ADJUSTMENT, MINOR

6.000 EACH 850.00000 5,100.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,697.940 STA 7.45000 12,649.65
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0220 2528-8445113

FLAGGERS

90.000 EACH 450.00000 40,500.00

0230 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0250 2601-2634100

MULCHING

0.300 ACRE 3,875.00000 1,162.50

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 4,500.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEM
STP-S-C038(103)--5E-38

SECTION: Cat Alt Set: Cat Alt Member:

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 2,950.00000 885.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 4.25000 2,550.00

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,867,977.21Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,686.000 TON 17.85000 65,795.10

0320 2212-0475095

CLEANING AND PREPARATION OF BASE

2.400 MILE 350.00000 840.00

0330 2214-5145150

PAVEMENT SCARIFICATION

1,930.000 SY 8.00000 15,440.00

0340 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

32.000 TON 65.00000 2,080.00

0350 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,172.000 TON 31.31000 99,315.32

0360 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

2,595.000 TON 33.62000 87,243.90

0370 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

348.000 TON 450.00000 156,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0380 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00

0390 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,900.000 EACH 1.00000 2,900.00

0400 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,900.000 EACH 1.00000 2,900.00

0410 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,387.000 EACH 1.00000 7,387.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

547.520 STA 7.45000 4,079.02

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS
FM-C038(109)--55-38

SECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00

0450 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00

0460 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

$506,330.34Section Totals:

( ) indicates item is bid as Lump Sum

$2,374,307.55

$2,374,307.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-TSF-C040(95)--5P-40 HMA RESURFACING WITH MILLING

HAMILTON

Route: R27

R-27: FROM 280TH STREET TO WEBSTER CITY

Prj Awd Amt: $1,669,833.57

Project: WorkType:

County:

Location:

FM-C040(96)--55-40 HMA RESURFACING WITH MILLING

HAMILTON

Route: D46

D-46: FROM WEBSTER COUNTY LINE TO TUNNEL MILL ROAD

Prj Awd Amt: $806,249.34

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

40-C040-095

December 19, 2017 10:00 A.M.

HAMILTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $2,476,082.91 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $2,508,025.73 101.29%

3 FO200 FORT DODGE ASPHALT COMPANY, INC. $2,525,717.90 102.00%

4 IN122 INROADS, LLC. $2,631,901.98 106.29%
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Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

40-C040-095

December 19, 2017 10:00 A.M.

HAMILTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,767.400 TON 14.00000 24,743.60 14.00000 24,743.60 14.00000 24,743.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,659.400 CY 8.00000 45,275.20 8.00000 45,275.20 8.00000 45,275.20

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,111.800 CY 8.00000 8,894.40 8.00000 8,894.40 8.00000 8,894.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,460.800 CY 8.00000 11,686.40 8.00000 11,686.40 8.00000 11,686.40

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,246.700 TON 20.32000 106,612.94 19.20000 100,736.64 18.68000 98,008.36

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

20.140 STA 250.00000 5,035.00 250.00000 5,035.00 250.00000 5,035.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

5.100 MILE 100.00000 510.00 190.00000 969.00 250.00000 1,275.00
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Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

December 19, 2017

40-C040-095 Primary County: HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0080 2213-6745500

REMOVAL OF CURB

2.950 STA 250.00000 737.50 250.00000 737.50 250.00000 737.50

0090 2214-5145150

PAVEMENT SCARIFICATION

68,377.000 SY 1.10000 75,214.70 0.82000 56,069.14 0.75000 51,282.75

0100 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

370.700 SY 72.61000 26,916.53 51.45000 19,072.52 56.00000 20,759.20

0110 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

500.000 TON 38.91000 19,455.00 35.51000 17,755.00 45.37000 22,685.00

0120 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,475.400 TON 22.89000 102,441.91 32.74000 146,524.60 28.72000 128,533.49

0130 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

803.900 TON 38.91000 31,279.75 33.29000 26,761.83 37.32000 30,001.55
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Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,785.500 TON 28.37000 192,504.64 29.85000 202,547.18 27.83000 188,840.47

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,168.200 TON 29.41000 181,406.76 30.62000 188,870.28 28.41000 175,238.56

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

891.040 TON 386.29000 344,199.84 397.00000 353,742.88 398.00000 354,633.92

0170 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

380.440 TON 495.67000 188,572.69 523.08000 199,000.56 513.00000 195,165.72

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00 1,200.00000 1,200.00 3,000.00000 3,000.00

0190 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,476.000 EACH 1.00000 6,476.00 1.00000 6,476.00 1.00000 6,476.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0200 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,476.000 EACH 1.00000 6,476.00 1.00000 6,476.00 1.00000 6,476.00

0210 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 700.00000 1,400.00

0220 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

750.000 TON 20.32000 15,240.00 19.20000 14,400.00 22.20000 16,650.00

0230 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

46.000 LF 60.00000 2,760.00 60.00000 2,760.00 60.00000 2,760.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0250 2507-3250005

ENGINEERING FABRIC

95.500 SY 3.00000 286.50 5.00000 477.50 2.50000 238.75

0260 2507-8029000

EROSION STONE

43.200 TON 40.41000 1,745.71 50.00000 2,160.00 76.62000 3,309.98
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0270 2510-6745850

REMOVAL OF PAVEMENT

5,303.800 SY 5.75000 30,496.85 4.60000 24,397.48 5.75000 30,496.85

0280 2512-1725456

CURB AND GUTTER, P.C. CONCRETE, 4.5 FT.

765.500 LF 47.90000 36,667.45 33.75000 25,835.63 39.00000 29,854.50

0290 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

209.900 SY 60.01000 12,596.10 78.10000 16,393.19 66.00000 13,853.40

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.500 SY 5.75000 1,515.13 8.50000 2,239.75 5.75000 1,515.13

0310 2518-6910000

SAFETY CLOSURE

13.000 EACH 50.00000 650.00 50.00000 650.00 434.62000 5,650.06

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,500.00000 22,500.00 10,700.00000 10,700.00 34,200.00000 34,200.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

703.620 STA 7.45000 5,241.97 7.45000 5,241.97 7.45000 5,241.97
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 7,800.00000 7,800.00 6,000.00000 6,000.00

0350 2528-8445113

FLAGGERS

178.000 EACH 450.00000 80,100.00 450.00000 80,100.00 450.00000 80,100.00

0360 2528-8445115

PILOT CARS

32.000 EACH 675.00000 21,600.00 675.00000 21,600.00 675.00000 21,600.00

0370 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 34,155.00000 34,155.00 42,145.25000 42,145.25

0380 2601-2634100

MULCHING

2.700 ACRE 875.00000 2,362.50 875.00000 2,362.50 700.00000 1,890.00

0390 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.700 ACRE 875.00000 2,362.50 875.00000 2,362.50 1,950.00000 5,265.00

0400 2602-0000020

SILT FENCE

360.000 LF 2.00000 720.00 2.00000 720.00 2.50000 900.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,687,819.01$1,669,833.57 $1,684,329.25Section Totals:
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Contract ID:157
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December 19, 2017

40-C040-095 Primary County: HAMILTON

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0430 2102-2713090

EXCAVATION, CLASS 13, WASTE

425.500 CY 23.42000 9,965.21 9.70000 4,127.35 24.26000 10,322.63

0440 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,467.400 TON 20.32000 50,137.57 24.15000 59,587.71 20.76000 51,223.22

0450 2212-0475095

CLEANING AND PREPARATION OF BASE

5.700 MILE 100.00000 570.00 90.00000 513.00 300.00000 1,710.00

0460 2214-5145150

PAVEMENT SCARIFICATION

75,294.800 SY 1.10000 82,824.28 0.78000 58,729.94 0.75000 56,471.10

0470 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

500.000 TON 38.91000 19,455.00 41.68000 20,840.00 46.44000 23,220.00

0480 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,877.200 TON 25.66000 176,468.95 28.30000 194,624.76 28.06000 192,974.23

0490 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

554.900 TON 28.37000 15,742.51 47.66000 26,446.53 45.55000 25,275.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0500 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

277.400 TON 29.41000 8,158.33 66.43000 18,427.68 45.55000 12,635.57

0510 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

83.270 TON 386.29000 32,166.37 397.00000 33,058.19 398.00000 33,141.46

0520 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

584.590 TON 495.67000 289,763.73 523.50000 306,032.87 533.00000 311,586.47

0530 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00 625.00000 625.00 3,000.00000 3,000.00

0540 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

200.000 TON 20.32000 4,064.00 24.15000 4,830.00 22.28000 4,456.00

0550 2518-6910000

SAFETY CLOSURE

13.000 EACH 50.00000 650.00 50.00000 650.00 434.62000 5,650.06
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,500.00000 22,500.00 10,200.00000 10,200.00 28,000.00000 28,000.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

848.920 STA 7.45000 6,324.45 7.45000 6,324.45 7.45000 6,324.45

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,625.00000 6,625.00 6,000.00000 6,000.00

0590 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0600 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00 675.00000 6,750.00

0610 2529-2242320

CT JOINT

4.000 EACH 171.99000 687.96 120.00000 480.00 120.00000 480.00

0620 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

146.800 SY 100.02000 14,682.94 105.00000 15,414.00 105.00000 15,414.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0630 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 263.55000 1,054.20 110.00000 440.00 110.00000 440.00

0640 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 76.71000 306.84 330.00000 1,320.00 330.00000 1,320.00

0650 2533-4980005

MOBILIZATION

(1) LS 29,827.00000 29,827.00 20,650.00000 20,650.00 14,504.00000 14,504.00

$837,898.89$806,249.34 $823,696.48Section Totals:

( ) indicates item is bid as Lump Sum

$2,508,025.73$2,476,082.91 $2,525,717.90

$2,476,082.91

Contract Item Totals

$2,508,025.73 2,525,717.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,767.400 TON 14.00000 24,743.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

5,659.400 CY 8.00000 45,275.20

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,111.800 CY 8.00000 8,894.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,460.800 CY 8.00000 11,686.40

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,246.700 TON 18.94000 99,372.50

0060 2123-7450000

SHOULDER CONSTRUCTION, EARTH

20.140 STA 250.00000 5,035.00

0070 2212-0475095

CLEANING AND PREPARATION OF BASE

5.100 MILE 350.00000 1,785.00

0080 2213-6745500

REMOVAL OF CURB

2.950 STA 250.00000 737.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0090 2214-5145150

PAVEMENT SCARIFICATION

68,377.000 SY 1.15000 78,633.55

0100 2301-1033060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 6 IN.

370.700 SY 113.00000 41,889.10

0110 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

500.000 TON 60.00000 30,000.00

0120 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,475.400 TON 29.27000 130,994.96

0130 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

803.900 TON 34.83000 27,999.84

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,785.500 TON 30.11000 204,311.41
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,168.200 TON 30.11000 185,724.50

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

891.040 TON 400.00000 356,416.00

0170 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

380.440 TON 515.00000 195,926.60

0180 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,800.00000 4,800.00

0190 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,476.000 EACH 1.00000 6,476.00

0200 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

6,476.000 EACH 1.00000 6,476.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00

0220 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

750.000 TON 19.00000 14,250.00

0230 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

46.000 LF 60.00000 2,760.00

0240 2435-0250100

INTAKE, SW-501

1.000 EACH 4,500.00000 4,500.00

0250 2507-3250005

ENGINEERING FABRIC

95.500 SY 3.00000 286.50

0260 2507-8029000

EROSION STONE

43.200 TON 40.00000 1,728.00

0270 2510-6745850

REMOVAL OF PAVEMENT

5,303.800 SY 5.75000 30,496.85
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0280 2512-1725456

CURB AND GUTTER, P.C. CONCRETE, 4.5 FT.

765.500 LF 69.00000 52,819.50

0290 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

209.900 SY 95.00000 19,940.50

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

263.500 SY 5.75000 1,515.13

0310 2518-6910000

SAFETY CLOSURE

13.000 EACH 50.00000 650.00

0320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

703.620 STA 7.45000 5,241.97

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00

0350 2528-8445113

FLAGGERS

178.000 EACH 450.00000 80,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMS STP-S-TSF-C040(95)--5P-40SECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445115

PILOT CARS

32.000 EACH 675.00000 21,600.00

0370 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00

0380 2601-2634100

MULCHING

2.700 ACRE 875.00000 2,362.50

0390 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.700 ACRE 875.00000 2,362.50

0400 2602-0000020

SILT FENCE

360.000 LF 2.00000 720.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,798,911.01Section Totals:

Page 17 of 21

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

December 19, 2017

40-C040-095 Primary County: HAMILTON

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0430 2102-2713090

EXCAVATION, CLASS 13, WASTE

425.500 CY 12.00000 5,106.00

0440 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,467.400 TON 20.84000 51,420.62

0450 2212-0475095

CLEANING AND PREPARATION OF BASE

5.700 MILE 350.00000 1,995.00

0460 2214-5145150

PAVEMENT SCARIFICATION

75,294.800 SY 1.10000 82,824.28

0470 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

500.000 TON 39.18000 19,590.00

0480 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

6,877.200 TON 27.73000 190,704.76

0490 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

554.900 TON 38.18000 21,186.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0500 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

277.400 TON 38.18000 10,591.13

0510 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

83.270 TON 400.00000 33,308.00

0520 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

584.590 TON 535.00000 312,755.65

0530 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00

0540 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

200.000 TON 20.84000 4,168.00

0550 2518-6910000

SAFETY CLOSURE

13.000 EACH 50.00000 650.00

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

848.920 STA 7.45000 6,324.45

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00

0590 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00

0600 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00

0610 2529-2242320

CT JOINT

4.000 EACH 120.00000 480.00

0620 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

146.800 SY 110.00000 16,148.00

0630 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 150.00000 600.00

0640 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 330.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0002 ROADWAY ITEMS FM-C040(96)--55-40SECTION: Cat Alt Set: Cat Alt Member:

0650 2533-4980005

MOBILIZATION

(1) LS 18,069.00000 18,069.00

$832,990.97Section Totals:

( ) indicates item is bid as Lump Sum

$2,631,901.98

$2,631,901.98

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C048(81)--55-48 HMA PAVEMENT WIDENING / HMA RESURFACING

IOWA

Route: F46

ON F-46, FROM U AVE TO IOWA/JOHNSON LINEALSO INCLUDES 1.25 M ILES ON U AVE

Prj Awd Amt: $1,911,814.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 40 Working Days

48-C048-081

December 19, 2017 10:00 A.M.

IOWACall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $1,911,814.61 100.00%

2 IN122 INROADS, LLC. $2,119,204.47 110.85%

3 MA810 MATHY CONSTRUCTION COMPANY $2,188,993.05 114.50%

4 NO081 NORRIS ASPHALT PAVING CO., LC $2,400,424.99 125.56%
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Contract ID:

Letting Date:

Start Date: 05/14/18 40 Working Days

48-C048-081

December 19, 2017 10:00 A.M.

IOWACall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

210.000 CY 9.00000 1,890.00 13.00000 2,730.00 13.00000 2,730.00

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,850.000 SY 1.65000 6,352.50 1.80000 6,930.00 1.80000 6,930.00

0030 2115-0100000

MODIFIED SUBBASE

620.000 CY 37.00000 22,940.00 35.00000 21,700.00 35.00000 21,700.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,002.000 TON 14.90000 104,329.80 18.75000 131,287.50 18.75000 131,287.50

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

5.200 MILE 755.00000 3,926.00 400.00000 2,080.00 250.00000 1,300.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

833.000 CY 8.85000 7,372.05 9.50000 7,913.50 9.50000 7,913.50

0070 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,582.000 TON 40.15000 63,517.30 42.66000 67,488.12 45.67000 72,249.94
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-081 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

1,067.000 SY 5.30000 5,655.10 10.00000 10,670.00 11.38000 12,142.46

0090 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

63,303.000 SY 0.42000 26,587.26 0.45000 28,486.35 0.35000 22,156.05

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,198.000 TON 31.55000 132,446.90 39.57000 166,114.86 36.69000 154,024.62

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,832.000 TON 45.40000 83,172.80 44.30000 81,157.60 55.81000 102,243.92

0120 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

12,976.000 TON 30.25000 392,524.00 35.00000 454,160.00 36.35000 471,677.60

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,082.000 TON 33.05000 201,010.10 37.47000 227,892.54 36.35000 221,080.70
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-081 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,254.000 TON 373.55000 468,431.70 375.00000 470,250.00 394.48000 494,677.92

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

336.000 TON 495.00000 166,320.00 522.00000 175,392.00 479.48000 161,105.28

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,540.00000 2,540.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0170 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 300.00000 600.00 700.00000 1,400.00 700.00000 1,400.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

670.000 TON 17.00000 11,390.00 2.00000 1,340.00 23.00000 15,410.00

0190 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,629.000 EACH 1.00000 17,629.00 1.00000 17,629.00 1.00000 17,629.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-081 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,330.000 LF 7.50000 17,475.00 9.75000 22,717.50 9.75000 22,717.50

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 500.00000 3,000.00 625.00000 3,750.00 625.00000 3,750.00

0220 2510-6745850

REMOVAL OF PAVEMENT

2,921.000 SY 6.50000 18,986.50 5.50000 16,065.50 5.50000 16,065.50

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 100.00000 200.00 100.00000 200.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,400.00000 3,400.00 3,400.00000 3,400.00 3,400.00000 3,400.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

996.000 STA 9.10000 9,063.60 6.25000 6,225.00 6.25000 6,225.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 6,545.00000 6,545.00 7,600.00000 7,600.00 6,000.00000 6,000.00
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

December 19, 2017

48-C048-081 Primary County: IOWA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC. (2) INROADS, LLC. (3) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00 450.00000 67,500.00 450.00000 67,500.00

0280 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00 675.00000 50,625.00 675.00000 50,625.00

0290 2533-4980005

MOBILIZATION

(1) LS 16,185.00000 16,185.00 62,000.00000 62,000.00 89,851.56000 89,851.56

$2,188,993.05$1,911,814.61 $2,119,204.47Section Totals:

( ) indicates item is bid as Lump Sum

$2,119,204.47$1,911,814.61 $2,188,993.05

$1,911,814.61

Contract Item Totals

$2,119,204.47 2,188,993.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

210.000 CY 9.00000 1,890.00

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

3,850.000 SY 1.65000 6,352.50

0030 2115-0100000

MODIFIED SUBBASE

620.000 CY 37.00000 22,940.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,002.000 TON 21.63000 151,453.26

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

5.200 MILE 500.00000 2,600.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

833.000 CY 6.60000 5,497.80

0070 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,582.000 TON 56.64000 89,604.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2214-5145150

PAVEMENT SCARIFICATION

1,067.000 SY 10.77000 11,491.59

0090 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

63,303.000 SY 0.48000 30,385.44

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,198.000 TON 49.79000 209,018.42

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

1,832.000 TON 53.90000 98,744.80

0120 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

12,976.000 TON 45.45000 589,759.20

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

6,082.000 TON 45.45000 276,426.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,254.000 TON 375.00000 470,250.00

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

336.000 TON 498.00000 167,328.00

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,750.00000 3,750.00

0170 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

670.000 TON 21.63000 14,492.10

0190 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,629.000 EACH 1.00000 17,629.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

2,330.000 LF 7.50000 17,475.00

0210 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 500.00000 3,000.00

0220 2510-6745850

REMOVAL OF PAVEMENT

2,921.000 SY 6.50000 18,986.50

0230 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,400.00000 3,400.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

996.000 STA 6.25000 6,225.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00
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48-C048-081 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445113

FLAGGERS

150.000 EACH 450.00000 67,500.00

0280 2528-8445115

PILOT CARS

75.000 EACH 675.00000 50,625.00

0290 2533-4980005

MOBILIZATION

(1) LS 56,000.00000 56,000.00

$2,400,424.99Section Totals:

( ) indicates item is bid as Lump Sum

$2,400,424.99

$2,400,424.99

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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December 19, 2017

48-C048-081 Primary County: IOWA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-136-2(31)--2J-53 PCC SIDEWALK/TRAIL

JONES

Route: IOWA 136

IN ONSLOW (ADA - DISTRICT 6)

Prj Awd Amt: $235,233.29

Project: WorkType:

County:

Location:

STPN-136-2(33)--2J-53 HMA RESURFACING

JONES

Route: IOWA 136

SCL TO NCL IN ONSLOW

Prj Awd Amt: $320,452.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 20 Working Days

53-1362-033

December 19, 2017 10:00 A.M.

JONESCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $555,685.47 100.00%

2 MI296 MIDWEST CONCRETE, INC. $587,409.47 105.71%

3 WI040 WICKS CONSTRUCTION, INC. $613,433.85 110.39%

4 HA760 HAWKEYE PAVING CORP. $665,682.70 119.79%
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Contract ID:

Letting Date:

Start Date: 08/06/18 20 Working Days

53-1362-033

December 19, 2017 10:00 A.M.

JONESCall Order:  159 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

150.000 CY 47.50000 7,125.00 50.00000 7,500.00 75.00000 11,250.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25.700 CY 32.50000 835.25 50.00000 1,285.00 50.00000 1,285.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,225.00000 1,225.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0040 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

18.000 LF 110.00000 1,980.00 75.00000 1,350.00 250.00000 4,500.00

0050 2502-2308100

TRENCH DRAIN

24.000 LF 208.00000 4,992.00 100.00000 2,400.00 150.00000 3,600.00

0060 2510-6745850

REMOVAL OF PAVEMENT

52.400 SY 74.75000 3,916.90 20.00000 1,048.00 40.00000 2,096.00

0070 2511-6745900

REMOVAL OF SIDEWALK

1,601.300 SY 11.75000 18,815.28 20.00000 32,026.00 12.00000 19,215.60
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Letting Date:

Contract ID:159
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,807.700 SY 30.25000 54,682.93 37.00000 66,884.90 58.00000 104,846.60

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

85.000 SY 74.85000 6,362.25 45.00000 3,825.00 65.50000 5,567.50

0100 2511-7528101

DETECTABLE WARNINGS

170.000 SF 32.00000 5,440.00 40.00000 6,800.00 35.00000 5,950.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

341.500 LF 32.00000 10,928.00 24.00000 8,196.00 40.00000 13,660.00

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 34.00000 680.00 26.00000 520.00 45.00000 900.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

779.800 SY 38.25000 29,827.35 45.00000 35,091.00 59.00000 46,008.20

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

646.200 SY 12.00000 7,754.40 20.00000 12,924.00 12.00000 7,754.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 182.50000 365.00 400.00000 800.00 350.00000 700.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 10,000.00000 10,000.00 4,000.00000 4,000.00

0170 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1.000 STA 220.00000 220.00 250.00000 250.00 200.00000 200.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0190 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00 450.00000 22,500.00 450.00000 22,500.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

9.400 SY 125.00000 1,175.00 100.00000 940.00 150.00000 1,410.00

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 950.00000 950.00 250.00000 250.00 100.00000 100.00

Page 3 of 18

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 19, 2017

53-1362-033 Primary County: JONES

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0230 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 600.00000 600.00 150.00000 150.00 250.00000 250.00

0240 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

108.500 LF 38.65000 4,193.53 30.00000 3,255.00 35.00000 3,797.50

0250 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE STEPS

16.300 SY 330.00000 5,379.00 450.00000 7,335.00 500.00000 8,150.00

0260 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 6,735.00000 1,347.00 20,000.00000 4,000.00 6,000.00000 1,200.00

0270 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 17,000.00000 3,400.00 20,000.00000 4,000.00 6,000.00000 1,200.00

0280 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 11,000.00000 1,100.00 20,000.00000 2,000.00 6,000.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,541.000 LF 2.70000 6,860.70 3.00000 7,623.00 3.00000 7,623.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,541.000 LF 0.70000 1,778.70 0.75000 1,905.75 0.25000 635.25

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$337,999.05$235,233.29 $273,858.65Section Totals:
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December 19, 2017

53-1362-033 Primary County: JONES

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0330 2121-7425020

GRANULAR SHOULDERS, TYPE B

63.000 TON 20.50000 1,291.50 35.00000 2,205.00 42.00000 2,646.00

0340 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,620.000 TON 13.80000 36,156.00 15.00000 39,300.00 5.00000 13,100.00

0350 2212-0475095

CLEANING AND PREPARATION OF BASE

0.500 MILE 6,800.00000 3,400.00 6,000.00000 3,000.00 8,000.00000 4,000.00

0360 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 480.00000 4,800.00 400.00000 4,000.00 252.00000 2,520.00

0370 2214-5145160

PAVEMENT SCARIFICATION

2,620.000 TON 14.00000 36,680.00 13.00000 34,060.00 8.00000 20,960.00

0380 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

6.300 STA 160.00000 1,008.00 200.00000 1,260.00 100.00000 630.00

0390 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

189.000 TON 60.00000 11,340.00 55.34000 10,459.26 55.00000 10,395.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 19, 2017

53-1362-033 Primary County: JONES

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

930.000 TON 50.00000 46,500.00 46.60000 43,338.00 55.00000 51,150.00

0410 2303-1033502

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

961.000 TON 58.00000 55,738.00 53.36000 51,278.96 60.00000 57,660.00

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

124.000 TON 435.00000 53,940.00 391.00000 48,484.00 375.00000 46,500.00

0430 2520-3350015

FIELD OFFICE

1.000 EACH 550.00000 550.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

44.360 STA 88.00000 3,903.68 85.00000 3,770.60 80.00000 3,548.80
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 19, 2017

53-1362-033 Primary County: JONES

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 110.00000 220.00 135.00000 270.00 100.00000 200.00

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0480 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0490 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00

0500 2533-4980005

MOBILIZATION

(1) LS 16,000.00000 16,000.00 22,000.00000 22,000.00 11,000.00000 11,000.00

$273,434.80$318,452.18 $311,550.82Section Totals:
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 19, 2017

53-1362-033 Primary County: JONES
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) MIDWEST CONCRETE, INC. (3) WICKS CONSTRUCTION,
INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0510 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

0520 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$2,000.00$2,000.00 $2,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$587,409.47$555,685.47 $613,433.85

$555,685.47

Contract Item Totals

$587,409.47 613,433.85Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

December 19, 2017

53-1362-033 Primary County: JONES

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

150.000 CY 100.00000 15,000.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

25.700 CY 150.00000 3,855.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,000.00000 2,000.00

0040 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

18.000 LF 350.00000 6,300.00

0050 2502-2308100

TRENCH DRAIN

24.000 LF 350.00000 8,400.00

0060 2510-6745850

REMOVAL OF PAVEMENT

52.400 SY 75.00000 3,930.00

0070 2511-6745900

REMOVAL OF SIDEWALK

1,601.300 SY 10.00000 16,013.00

0080 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,807.700 SY 62.00000 112,077.40

Page 10 of 18

Call Order:

Letting Date:

Contract ID:159
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0090 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

85.000 SY 77.00000 6,545.00

0100 2511-7528101

DETECTABLE WARNINGS

170.000 SF 35.00000 5,950.00

0110 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

341.500 LF 60.00000 20,490.00

0120 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 100.00000 2,000.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

779.800 SY 65.00000 50,687.00

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

646.200 SY 12.00000 7,754.40

0150 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 400.00000 800.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0170 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1.000 STA 200.00000 200.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0190 2528-8445113

FLAGGERS

50.000 EACH 450.00000 22,500.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

9.400 SY 250.00000 2,350.00

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

1.000 EACH 1,000.00000 1,000.00

0220 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0230 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0240 2599-9999009

('LINEAR FEET' ITEM) BEAM CURB, P.C.
CONCRETE, 6 INCH

108.500 LF 80.00000 8,680.00

0250 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE STEPS

16.300 SY 500.00000 8,150.00

0260 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.200 ACRE 6,000.00000 1,200.00

0270 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 6,000.00000 1,200.00

0280 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.100 ACRE 6,000.00000 600.00

0290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,541.000 LF 2.00000 5,082.00

0300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,541.000 LF 0.10000 254.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$366,217.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0330 2121-7425020

GRANULAR SHOULDERS, TYPE B

63.000 TON 42.00000 2,646.00

0340 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,620.000 TON 5.00000 13,100.00

0350 2212-0475095

CLEANING AND PREPARATION OF BASE

0.500 MILE 8,000.00000 4,000.00

0360 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 255.00000 2,550.00

0370 2214-5145160

PAVEMENT SCARIFICATION

2,620.000 TON 8.00000 20,960.00

0380 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

6.300 STA 100.00000 630.00

0390 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

189.000 TON 55.00000 10,395.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

930.000 TON 55.00000 51,150.00

0410 2303-1033502

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

961.000 TON 60.00000 57,660.00

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

124.000 TON 375.00000 46,500.00

0430 2520-3350015

FIELD OFFICE

1.000 EACH 2,000.00000 2,000.00

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

44.360 STA 80.00000 3,548.80

0460 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 100.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS STPN-136-2(33)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0480 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00

0490 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00

0500 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

$297,464.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS STPN-136-2(31)--2J-53SECTION: Cat Alt Set: Cat Alt Member:

0510 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00

0520 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00

$2,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$665,682.70

$665,682.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-4775(628)--8I-57 HMA SIDEWALK/TRAIL

LINN

Route: GRANT WOOD TRAIL

IN THE CITY OF MARION, GRANT WOOD TRAIL EXTENSION, HIGHWAY 1 3 TO 35TH STREET

Prj Awd Amt: $886,365.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/16/18 75 Working Days

57-4775-628

December 19, 2017 10:00 A.M.

LINNCall Order:  160 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $886,365.28 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE320 PETERSON CONTRACTORS INC. $950,780.14 107.27%

3 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $1,145,607.25 129.25%

4 RI037 RICKLEFS EXCAVATING, LTD. $1,203,323.00 135.76%
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Contract ID:

Letting Date:

Start Date: 04/16/18 75 Working Days

57-4775-628

December 19, 2017 10:00 A.M.

LINNCall Order:  160 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 5,200.00000 11,440.00 11,000.00000 24,200.00 13,800.00000 30,360.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

9,069.000 CY 6.00000 54,414.00 7.00000 63,483.00 12.20000 110,641.80

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,433.000 CY 6.00000 8,598.00 6.25000 8,956.25 24.10000 34,535.30

0040 2115-0100000

MODIFIED SUBBASE

1,567.000 CY 28.25000 44,267.75 33.25000 52,102.75 34.90000 54,688.30

0050 2123-7450020

SHOULDER FINISHING, EARTH

136.000 STA 125.00000 17,000.00 200.00000 27,200.00 58.10000 7,901.60

0060 2213-6745500

REMOVAL OF CURB

0.240 STA 1,000.00000 240.00 4,075.00000 978.00 1,775.00000 426.00

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

86.000 SY 27.10000 2,330.60 27.10000 2,330.60 32.00000 2,752.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 500.00000 500.00 435.00000 435.00 863.00000 863.00

0090 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 950.00000 5,700.00 700.00000 4,200.00 680.00000 4,080.00

0100 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,000.00000 2,000.00 800.00000 1,600.00 785.50000 1,571.00

0110 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,400.00000 5,600.00 1,225.00000 4,900.00 1,217.00000 4,868.00

0120 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

112.000 LF 65.00000 7,280.00 50.00000 5,600.00 49.00000 5,488.00

0130 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

24.000 LF 87.00000 2,088.00 57.00000 1,368.00 66.00000 1,584.00

0140 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

168.000 LF 100.00000 16,800.00 86.00000 14,448.00 85.00000 14,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 220'x10'

1.000 EACH 320,000.00000 320,000.00 366,700.00000 366,700.00 386,653.00000 386,653.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 750.00000 1,500.00 1,220.00000 2,440.00 1,220.00000 2,440.00

0170 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 1,250.00000 5,000.00 1,575.00000 6,300.00 1,575.00000 6,300.00

0180 2507-3250005

ENGINEERING FABRIC

369.000 SY 3.00000 1,107.00 3.50000 1,291.50 2.60000 959.40

0190 2507-6800042

REVETMENT, CLASS D

268.000 TON 28.50000 7,638.00 37.55000 10,063.40 34.70000 9,299.60

0200 2507-8029000

EROSION STONE

53.000 TON 45.00000 2,385.00 65.60000 3,476.80 60.00000 3,180.00

0210 2511-0301500

RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN.

4,758.000 SY 22.55000 107,292.90 22.55000 107,292.90 22.60000 107,530.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,912.000 SY 31.00000 90,272.00 28.00000 81,536.00 28.00000 81,536.00

0230 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

81.000 SY 46.73000 3,785.13 64.00000 5,184.00 64.00000 5,184.00

0240 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

68.000 STA 120.00000 8,160.00 283.08000 19,249.44 421.00000 28,628.00

0250 2511-7528101

DETECTABLE WARNINGS

40.000 SF 36.35000 1,454.00 37.00000 1,480.00 37.00000 1,480.00

0260 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

24.000 LF 33.90000 813.60 52.00000 1,248.00 52.00000 1,248.00

0270 2515-6745600

REMOVAL OF PAVED DRIVEWAY

114.000 SY 9.00000 1,026.00 6.00000 684.00 9.70000 1,105.80

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

104.000 LF 12.70000 1,320.80 25.00000 2,600.00 12.70000 1,320.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

56.000 SF 20.00000 1,120.00 25.00000 1,400.00 20.00000 1,120.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,300.00000 4,300.00 6,000.00000 6,000.00 7,500.00000 7,500.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 5,600.00000 5,600.00 5,500.00000 5,500.00

0320 2533-4980005

MOBILIZATION

(1) LS 77,000.00000 77,000.00 48,000.00000 48,000.00 126,673.00000 126,673.00

0330 2599-9999010

('LUMP SUM' ITEM) BOARDWALK

(1) LS 42,500.00000 42,500.00 36,500.00000 36,500.00 55,698.00000 55,698.00

0340 2599-9999018

('SQUARE YARDS' ITEM) GSB-88 BITUMINOUS
PRESERVATION TREATMENT

4,758.000 SY 1.50000 7,137.00 1.50000 7,137.00 1.50000 7,137.00

0350 2599-9999020

('TONS' ITEM) DISPOSAL OF RAILROAD TIES

50.000 TON 80.00000 4,000.00 200.00000 10,000.00 81.00000 4,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) DAVE SCHMITT
CONSTRUCTION. CO., INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

3.300 ACRE 750.00000 2,475.00 700.00000 2,310.00 1,100.00000 3,630.00

0370 2601-2636041

SEEDING AND FERTILIZING

3.300 ACRE 1,750.00000 5,775.00 1,800.00000 5,940.00 3,000.00000 9,900.00

0380 2602-0000020

SILT FENCE

2,157.000 LF 1.50000 3,235.50 1.50000 3,235.50 2.40000 5,176.80

0390 2602-0000030

SILT FENCE FOR DITCH CHECKS

300.000 LF 1.50000 450.00 1.50000 450.00 7.75000 2,325.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,457.000 LF 0.30000 737.10 0.30000 737.10 1.20000 2,948.40

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,229.000 LF 0.10000 122.90 0.10000 122.90 0.85000 1,044.65

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

$1,145,607.25$886,365.28 $950,780.14Section Totals:
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( ) indicates item is bid as Lump Sum

$950,780.14$886,365.28 $1,145,607.25

$886,365.28

Contract Item Totals

$950,780.14 1,145,607.25Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

2.200 ACRE 9,000.00000 19,800.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

9,069.000 CY 14.00000 126,966.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,433.000 CY 11.00000 15,763.00

0040 2115-0100000

MODIFIED SUBBASE

1,567.000 CY 45.00000 70,515.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

136.000 STA 300.00000 40,800.00

0060 2213-6745500

REMOVAL OF CURB

0.240 STA 300.00000 72.00

0070 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

86.000 SY 28.00000 2,408.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,000.00000 9,000.00

0090 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 800.00000 4,800.00

0100 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,100.00000 2,200.00

0110 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,650.00000 6,600.00

0120 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

112.000 LF 60.00000 6,720.00

0130 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

24.000 LF 70.00000 1,680.00

0140 2416-1160036

CULVERT, CONCRETE ENTRANCE PIPE, 36 IN.
DIA.

168.000 LF 100.00000 16,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 220'x10'

1.000 EACH 300,000.00000 300,000.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00

0170 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

4.000 EACH 2,000.00000 8,000.00

0180 2507-3250005

ENGINEERING FABRIC

369.000 SY 3.00000 1,107.00

0190 2507-6800042

REVETMENT, CLASS D

268.000 TON 35.00000 9,380.00

0200 2507-8029000

EROSION STONE

53.000 TON 33.00000 1,749.00

0210 2511-0301500

RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 IN.

4,758.000 SY 25.00000 118,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,912.000 SY 36.00000 104,832.00

0230 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

81.000 SY 65.00000 5,265.00

0240 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

68.000 STA 300.00000 20,400.00

0250 2511-7528101

DETECTABLE WARNINGS

40.000 SF 40.00000 1,600.00

0260 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

24.000 LF 60.00000 1,440.00

0270 2515-6745600

REMOVAL OF PAVED DRIVEWAY

114.000 SY 13.00000 1,482.00

0280 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

104.000 LF 17.00000 1,768.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

56.000 SF 12.00000 672.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,900.00000 4,900.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00

0320 2533-4980005

MOBILIZATION

(1) LS 130,000.00000 130,000.00

0330 2599-9999010

('LUMP SUM' ITEM) BOARDWALK

(1) LS 125,000.00000 125,000.00

0340 2599-9999018

('SQUARE YARDS' ITEM) GSB-88 BITUMINOUS
PRESERVATION TREATMENT

4,758.000 SY 1.50000 7,137.00

0350 2599-9999020

('TONS' ITEM) DISPOSAL OF RAILROAD TIES

50.000 TON 100.00000 5,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RICKLEFS EXCAVATING,
LTD.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2634100

MULCHING

3.300 ACRE 1,100.00000 3,630.00

0370 2601-2636041

SEEDING AND FERTILIZING

3.300 ACRE 3,000.00000 9,900.00

0380 2602-0000020

SILT FENCE

2,157.000 LF 2.50000 5,392.50

0390 2602-0000030

SILT FENCE FOR DITCH CHECKS

300.000 LF 8.00000 2,400.00

0400 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,457.000 LF 0.90000 2,211.30

0410 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,229.000 LF 0.80000 983.20

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$1,203,323.00Section Totals:
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( ) indicates item is bid as Lump Sum

$1,203,323.00

$1,203,323.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-922-0(32)--2R-57 HMA RESURFACING

LINN

Route: IOWA 922

US 30 TO WCL CEDAR RAPIDS

Prj Awd Amt: $1,240,807.52

Project: WorkType:

County:

Location:

NHSN-151-3(157)--2R-57 HMA RESURFACING

LINN

Route: U.S. 151

W JCT US 30

Prj Awd Amt: $457,290.02

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

57-9220-032

December 19, 2017 10:00 A.M.

LINNCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $1,698,097.54 100.00%
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Start Date: 08/06/18 50 Working Days

57-9220-032

December 19, 2017 10:00 A.M.

LINNCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

100.000 CY 25.00000 2,500.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

427.000 TON 30.00000 12,810.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 4,000.00000 1,600.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

672.500 SY 120.00000 80,700.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

52.000 EACH 250.00000 13,000.00

0060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

8.000 TON 275.00000 2,200.00

0070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

146.100 CY 38.00000 5,551.80

0080 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

311.000 TON 47.00000 14,617.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0090 2214-5145160

PAVEMENT SCARIFICATION

125.000 TON 38.00000 4,750.00

0100 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

632.000 TON 49.00000 30,968.00

0110 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

612.000 TON 52.00000 31,824.00

0120 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

1,264.000 TON 50.00000 63,200.00

0130 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

132.000 TON 450.00000 59,400.00

0140 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

51.000 TON 510.00000 26,010.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 650.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0160 2303-7000510

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

2,819.000 TON 2.00000 5,638.00

0170 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,410.000 EACH 1.00000 1,410.00

0180 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,410.000 EACH 1.00000 1,410.00

0190 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,476.000 EACH 1.00000 3,476.00

0200 2435-0600110

INTAKE ADJUSTMENT, MINOR

1.000 EACH 1,000.00000 1,000.00

0210 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 5.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 25.00000 7,500.00

0230 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,850.00000 3,700.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

192.230 STA 14.00000 2,691.22

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0290 2529-2242304

CD JOINT ASSEMBLY

14.000 EACH 135.00000 1,890.00

0300 2529-2242320

CT JOINT

1.000 EACH 175.00000 175.00

0310 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

74.700 SY 145.00000 10,831.50

0320 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 140.00000 700.00

0330 2529-8174020

SUBBASE PATCH WITH EF JOINT

74.700 SY 25.00000 1,867.50

0340 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00

0350 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 320.00000 1,600.00

0360 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

December 19, 2017

57-9220-032 Primary County: LINN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS NHSN-151-3(157)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

630.000 LF 3.50000 2,205.00

0380 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

630.000 LF 0.50000 315.00

$457,290.02Section Totals:
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

December 19, 2017

57-9220-032 Primary County: LINN

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0390 2102-2625000

EMBANKMENT-IN-PLACE

280.000 CY 25.00000 7,000.00

0400 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,411.300 TON 30.00000 42,339.00

0410 2212-0475095

CLEANING AND PREPARATION OF BASE

1.200 MILE 4,000.00000 4,800.00

0420 2212-5070310

PATCHES, FULL-DEPTH REPAIR

849.300 SY 120.00000 101,916.00

0430 2212-5070330

PATCHES BY COUNT (REPAIR)

80.000 EACH 250.00000 20,000.00

0440 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

24.000 TON 275.00000 6,600.00

0450 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

835.500 CY 38.00000 31,749.00

0460 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,777.000 TON 47.00000 83,519.00
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Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

December 19, 2017

57-9220-032 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0470 2214-5145160

PAVEMENT SCARIFICATION

530.000 TON 38.00000 20,140.00

0480 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

46.000 STA 50.00000 2,300.00

0490 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,779.000 TON 49.00000 87,171.00

0500 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,721.000 TON 52.00000 89,492.00

0510 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

3,557.000 TON 50.00000 177,850.00

0520 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

423.000 TON 450.00000 190,350.00

0530 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

143.000 TON 510.00000 72,930.00
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Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0540 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,300.00000 1,300.00

0550 2303-7000510

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

8,834.000 TON 2.00000 17,668.00

0560 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,417.000 EACH 1.00000 4,417.00

0570 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,417.000 EACH 1.00000 4,417.00

0580 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,782.000 EACH 1.00000 9,782.00

0590 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,500.00000 5,500.00
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0600 2414-7200030

SAFETY GRATE, TYPE 3, CULVERT

1.000 EACH 9,400.00000 9,400.00

0610 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 2,200.00000 4,400.00

0620 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 250.00000 500.00

0630 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

44.000 LF 38.00000 1,672.00

0640 2417-1060018

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 18 IN. DIA.

8.000 LF 80.00000 640.00

0650 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 2,000.00000 4,000.00

0660 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0670 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,680.000 LF 24.35000 89,608.00

0680 2502-8221306

SUBDRAIN OUTLET, DR-306

18.000 EACH 500.00000 9,000.00

0690 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 5.00000 1,500.00

0700 2505-4008300

STEEL BEAM GUARDRAIL

300.000 LF 25.00000 7,500.00

0710 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,850.00000 3,700.00

0720 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00

0730 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0740 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00

0750 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

531.680 STA 14.00000 7,443.52

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 34,000.00000 34,000.00

0770 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 135.00000 270.00

0780 2529-2242320

CT JOINT

2.000 EACH 175.00000 350.00

0790 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

74.700 SY 145.00000 10,831.50

0800 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

5.000 EACH 140.00000 700.00

0810 2529-8174020

SUBBASE PATCH WITH EF JOINT

74.700 SY 25.00000 1,867.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 ROADWAY ITEMS NHSN-922-0(32)--2R-57SECTION: Cat Alt Set: Cat Alt Member:

0820 2529-8174050

PATCH SUBDRAIN

2.000 EACH 500.00000 1,000.00

0830 2529-8201000

JOINT ASSEMBLY, EF

5.000 EACH 325.00000 1,625.00

0840 2533-4980005

MOBILIZATION

(1) LS 51,000.00000 51,000.00

0850 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,700.00000 2,700.00

0860 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

940.000 LF 3.50000 3,290.00

0870 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

940.000 LF 0.50000 470.00

$1,240,807.52Section Totals:

$1,698,097.54

$1,698,097.54

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,698,097.54Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C083(70)--5E-83 HMA RESURFACING/COLD IN-PLACE RECYCLING

SHELBY

Route: M47

FROM IOWA 44 TO SOUTH COUNTY LINE

Prj Awd Amt: $2,547,315.51

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

83-C083-070

December 19, 2017 10:00 A.M.

SHELBYCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $2,547,315.51 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $2,680,424.03 105.23%
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Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

83-C083-070

December 19, 2017 10:00 A.M.

SHELBYCall Order:  162 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,200.000 TON 28.00000 173,600.00 31.41000 194,742.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

200.000 SY 51.50000 10,300.00 120.00000 24,000.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 100.00000 1,000.00 200.00000 2,000.00

0040 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

19,500.000 TON 35.40000 690,300.00 37.45000 730,275.00

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,700.000 TON 36.90000 431,730.00 37.17000 434,889.00

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,825.000 TON 345.00000 629,625.00 375.00000 684,375.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 8,500.00000 8,500.00 2,500.00000 2,500.00
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Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

15,600.000 EACH 1.00000 15,600.00 1.00000 15,600.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

15,600.000 EACH 1.00000 15,600.00 1.00000 15,600.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

9.000 EACH 305.00000 2,745.00 300.00000 2,700.00

0110 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,808.000 EACH 1.00000 2,808.00 1.00000 2,808.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

141,365.000 SY 1.68000 237,493.20 1.66000 234,665.90
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

625.000 TON 385.00000 240,625.00 384.71000 240,443.75

0140 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,639.340 STA 7.10000 11,639.31 7.00000 11,475.38

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 10,550.00000 10,550.00 20,350.00000 20,350.00

0170 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 63,800.00000 63,800.00

$2,547,315.51 $2,680,424.03Section Totals:

( ) indicates item is bid as Lump Sum

$2,680,424.03$2,547,315.51

$2,547,315.51

Contract Item Totals

$2,680,424.03Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-146-3(4)--2J-86 HMA RESURFACING/COLD IN-PLACE RECYCLING

MARSHALL

Route: IOWA 146

POWESHIEK COUNTY LINE TO CO RD E49

Prj Awd Amt: $2,988,373.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/16/18 90 Working Days

86-1463-004

December 19, 2017 10:00 A.M.

MARSHALL, TAMACall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $2,988,373.60 100.00%

2 IN122 INROADS, LLC. $3,110,418.51 104.08%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $3,316,935.59 110.99%

4 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$3,662,490.90 122.56%
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Contract ID:

Letting Date:

Start Date: 04/16/18 90 Working Days

86-1463-004

December 19, 2017 10:00 A.M.
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Contract Period:
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Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 30,000.00000 3,000.00 30,000.00000 3,000.00

0020 2101-0850002

CLEARING AND GRUBBING

26.000 UNIT 40.00000 1,040.00 54.00000 1,404.00 54.00000 1,404.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

787.100 TON 35.00000 27,548.50 18.00000 14,167.80 44.39000 34,939.37

0040 2125-2225050

RESHAPING DITCHES

1.800 STA 1,000.00000 1,800.00 575.00000 1,035.00 575.00000 1,035.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,257.500 CY 14.80000 63,011.00 10.84000 46,151.30 11.99000 51,047.43

0060 2214-5145150

PAVEMENT SCARIFICATION

156,684.000 SY 0.65000 101,844.60 1.50000 235,026.00 1.02000 159,817.68

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

145.000 TON 42.00000 6,090.00 65.00000 9,425.00 40.45000 5,865.25
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Letting Date:
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Tabulation of Construction and Material Bids

December 19, 2017

86-1463-004 Primary County: MARSHALL, TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,489.540 TON 23.15000 196,532.85 19.80000 168,092.89 29.45000 250,016.95

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,033.680 TON 21.30000 320,217.38 21.33000 320,668.39 25.45000 382,607.16

0100 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

14,970.380 TON 21.30000 318,869.09 21.33000 319,318.21 25.57000 382,792.62

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,318.360 TON 385.00000 892,568.60 385.00000 892,568.60 384.00000 890,250.24

0120 2315-8275055

SURFACING, DRIVEWAY

5.000 TON 35.00000 175.00 60.00000 300.00 50.00000 250.00

0130 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

148,614.800 SY 1.35000 200,629.98 1.53000 227,380.64 1.53000 227,380.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

490.400 TON 398.00000 195,179.20 398.00000 195,179.20 398.00000 195,179.20

0150 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

56.200 CY 25.00000 1,405.00 12.00000 674.40 12.00000 674.40

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0170 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 800.00000 1,600.00 750.00000 1,500.00 750.00000 1,500.00

0180 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,000.00000 1,000.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0190 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

16.000 LF 275.00000 4,400.00 155.00000 2,480.00 155.00000 2,480.00
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Letting Date:

Contract ID:163
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 80.00000 1,920.00 81.00000 1,944.00 81.00000 1,944.00

0210 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

12.000 LF 120.00000 1,440.00 150.00000 1,800.00 150.00000 1,800.00

0220 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 285.00000 570.00 400.00000 800.00 400.00000 800.00

0230 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

22.000 LF 42.00000 924.00 68.00000 1,496.00 68.00000 1,496.00

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

27,805.000 LF 4.72000 131,239.60 4.41000 122,620.05 4.41000 122,620.05

0250 2502-8221306

SUBDRAIN OUTLET, DR-306

116.000 EACH 425.00000 49,300.00 375.00000 43,500.00 375.00000 43,500.00

0260 2507-3250005

ENGINEERING FABRIC

1,422.200 SY 4.00000 5,688.80 2.00000 2,844.40 2.00000 2,844.40
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Letting Date:

Contract ID:163
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2507-6800061

REVETMENT, CLASS E

1,188.300 TON 46.00000 54,661.80 36.00000 42,778.80 36.00000 42,778.80

0280 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,500.00000 1,500.00 750.00000 750.00 1,800.00000 1,800.00

0290 2511-6745900

REMOVAL OF SIDEWALK

8.000 SY 50.00000 400.00 30.00000 240.00 100.00000 800.00

0300 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

10.000 SY 120.00000 1,200.00 75.00000 750.00 200.00000 2,000.00

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 12,500.00000 12,500.00 20,000.00000 20,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,706.450 STA 7.00000 39,945.15 7.00000 39,945.15 7.00000 39,945.15

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 8,650.00000 8,650.00 8,000.00000 8,000.00 12,500.00000 12,500.00
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Letting Date:
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2528-8445113

FLAGGERS

190.000 EACH 450.00000 85,500.00 450.00000 85,500.00 450.00000 85,500.00

0350 2528-8445115

PILOT CARS

85.000 EACH 675.00000 57,375.00 675.00000 57,375.00 675.00000 57,375.00

0360 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 75,000.00000 75,000.00 113,800.00000 113,800.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,056.200 STA 12.00000 12,674.40 12.00000 12,674.40 12.00000 12,674.40

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,144.200 GAL 4.00000 4,576.80 4.50000 5,148.90 5.00000 5,721.00

0390 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

528.100 STA 14.00000 7,393.40 14.00000 7,393.40 14.00000 7,393.40

0400 2602-0000020

SILT FENCE

362.500 LF 2.50000 906.25 2.00000 725.00 2.50000 906.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

126.000 LF 4.00000 504.00 2.00000 252.00 4.00000 504.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

244.300 LF 1.00000 244.30 0.25000 61.08 1.00000 244.30

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

48.900 LF 1.00000 48.90 1.00000 48.90 1.00000 48.90

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.00000 300.00 5.00000 500.00 3.00000 300.00

$3,172,935.59$2,844,373.60 $2,966,418.51Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,500.000 EACH 1.00000 19,500.00 1.00000 19,500.00 1.00000 19,500.00

0460 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,500.000 EACH 1.00000 19,500.00 1.00000 19,500.00 1.00000 19,500.00

0470 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

105,000.000 EACH 1.00000 105,000.00 1.00000 105,000.00 1.00000 105,000.00

$144,000.00$144,000.00 $144,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,110,418.51$2,988,373.60 $3,316,935.59

$2,988,373.60

Contract Item Totals

$3,110,418.51 3,316,935.59Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00

0020 2101-0850002

CLEARING AND GRUBBING

26.000 UNIT 54.00000 1,404.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

787.100 TON 32.50000 25,580.75

0040 2125-2225050

RESHAPING DITCHES

1.800 STA 575.00000 1,035.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,257.500 CY 17.00000 72,377.50

0060 2214-5145150

PAVEMENT SCARIFICATION

156,684.000 SY 1.65000 258,528.60

0070 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

145.000 TON 63.00000 9,135.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,489.540 TON 31.00000 263,175.74

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,033.680 TON 32.00000 481,077.76

0100 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

14,970.380 TON 34.00000 508,992.92

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,318.360 TON 384.00000 890,250.24

0120 2315-8275055

SURFACING, DRIVEWAY

5.000 TON 62.00000 310.00

0130 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

148,614.800 SY 1.53000 227,380.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

490.400 TON 398.00000 195,179.20

0150 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

56.200 CY 12.00000 674.40

0160 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,200.00000 2,200.00

0170 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 750.00000 1,500.00

0180 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

1.000 EACH 1,200.00000 1,200.00

0190 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

16.000 LF 155.00000 2,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

24.000 LF 81.00000 1,944.00

0210 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

12.000 LF 150.00000 1,800.00

0220 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

2.000 EACH 400.00000 800.00

0230 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

22.000 LF 68.00000 1,496.00

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

27,805.000 LF 4.41000 122,620.05

0250 2502-8221306

SUBDRAIN OUTLET, DR-306

116.000 EACH 375.00000 43,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2507-3250005

ENGINEERING FABRIC

1,422.200 SY 2.00000 2,844.40

0270 2507-6800061

REVETMENT, CLASS E

1,188.300 TON 36.00000 42,778.80

0280 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 1,200.00000 1,200.00

0290 2511-6745900

REMOVAL OF SIDEWALK

8.000 SY 15.75000 126.00

0300 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

10.000 SY 78.75000 787.50

0310 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00

0320 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,706.450 STA 7.00000 39,945.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 20,500.00000 20,500.00

0340 2528-8445113

FLAGGERS

190.000 EACH 450.00000 85,500.00

0350 2528-8445115

PILOT CARS

85.000 EACH 675.00000 57,375.00

0360 2533-4980005

MOBILIZATION

(1) LS 107,000.00000 107,000.00

0370 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,056.200 STA 12.00000 12,674.40

0380 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,144.200 GAL 5.00000 5,721.00

0390 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

528.100 STA 14.00000 7,393.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2602-0000020

SILT FENCE

362.500 LF 2.50000 906.25

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

126.000 LF 4.00000 504.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

244.300 LF 1.00000 244.30

0430 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

48.900 LF 1.00000 48.90

0440 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

100.000 LF 3.00000 300.00

$3,518,490.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,500.000 EACH 1.00000 19,500.00

0460 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,500.000 EACH 1.00000 19,500.00

0470 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

105,000.000 EACH 1.00000 105,000.00

$144,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$3,662,490.90

$3,662,490.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MP-000-3(725)0--76-00 HMA CRACK FILLING

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN THE NW CORNER OF DISTRICT 3

Prj Awd Amt: $431,574.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 75 Working Days

00-0003-725

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $431,574.68 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $432,122.72 100.13%

3 FO200 FORT DODGE ASPHALT COMPANY, INC. $446,445.34 103.45%
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Contract ID:

Letting Date:

Start Date: 06/04/18 75 Working Days

00-0003-725

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

5,041.400 GAL 5.53000 27,878.94 5.30000 26,719.42 8.10000 40,835.34

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00 17,250.00000 17,250.00 18,600.00000 18,600.00

0025 2528-8445113

FLAGGERS

180.000 EACH 450.00000 81,000.00 450.00000 81,000.00 450.00000 81,000.00

0027 2528-8445115

PILOT CARS

65.000 EACH 675.00000 43,875.00 675.00000 43,875.00 675.00000 43,875.00

0030 2533-4980005

MOBILIZATION

(1) LS 13,500.00000 13,500.00 12,000.00000 12,000.00 9,800.00000 9,800.00

0040 2543-1000110

TRANSVERSE JOINT CLEANING AND SEALING

4.700 MILE 2,260.00000 10,622.00 3,710.00000 17,437.00 5,435.00000 25,544.50

0050 2543-1000120

TRANSVERSE JOINT LEVELING

27,730.000 LB 0.60000 16,638.00 0.95000 26,343.50 0.65000 18,024.50
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) FORT DODGE ASPHALT
COMPANY, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

50.900 MILE 1,000.00000 50,900.00 3,070.00000 156,263.00 3,211.00000 163,439.90

0070 2544-1001200

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

9.900 MILE 1,000.00000 9,900.00 1,390.00000 13,761.00 1,250.00000 12,375.00

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

12,922.000 GAL 12.17000 157,260.74 2.90000 37,473.80 2.55000 32,951.10

$446,445.34$431,574.68 $432,122.72Section Totals:

( ) indicates item is bid as Lump Sum

$432,122.72$431,574.68 $446,445.34

$431,574.68

Contract Item Totals

$432,122.72 446,445.34Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-725 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-000-3(726)0--76-00 HMA CRACK FILLING

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN THE NE CORNER OF DISTRICT 3

Prj Awd Amt: $183,701.66

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 55 Working Days

00-0003-726

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $183,701.66 100.00%

2 IL080 ILLOWA INVESTMENT, INC. $223,750.50 121.80%

3 MI120 MID-CONTINENT CONTRACTING, INC. $229,391.30 124.87%

4 MI295 MIDWEST COATINGS COMPANY, INC. $239,275.20 130.25%

5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $279,043.90 151.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 55 Working Days

00-0003-726

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) ILLOWA INVESTMENT, INC. (3) MID-CONTINENT
CONTRACTING, INC.

0001 ROADWAY ITEMS - RURAL NE DISTRICT 3SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 8,550.00000 8,550.00 4,500.00000 4,500.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00 675.00000 6,750.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 6,500.00000 6,500.00 7,500.00000 7,500.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

51.100 MILE 1,000.00000 51,100.00 2,650.00000 135,415.00 3,200.00000 163,520.00

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,218.000 GAL 9.87000 100,851.66 4.75000 48,535.50 2.85000 29,121.30

$229,391.30$183,701.66 $223,750.50Section Totals:

$223,750.50$183,701.66 $229,391.30

$183,701.66

Contract Item Totals

$223,750.50

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-726 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$183,701.66 $223,750.50 229,391.30Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-726 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

(5) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMS - RURAL NE DISTRICT 3SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,900.00000 3,900.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 6,500.00000 6,500.00

0050 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

51.100 MILE 3,440.00000 175,784.00 4,133.00000 211,196.30

0060 2544-1003000

FILLER MATERIAL (MAINTENANCE)

10,218.000 GAL 3.40000 34,741.20 3.20000 32,697.60

$239,275.20 $279,043.90Section Totals:

$279,043.90$239,275.20

$239,275.20

Contract Item Totals

$279,043.90

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-726 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$239,275.20 $279,043.90Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-726 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-000-3(727)0--76-00 HMA CRACK FILLING

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS IN THE MIDDLE OF DISTRICT 3

Prj Awd Amt: $172,279.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

00-0003-727

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI295 MIDWEST COATINGS COMPANY, INC. $172,279.10 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $197,283.10 114.51%

3 IL080 ILLOWA INVESTMENT, INC. $220,734.50 128.13%

4 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $221,661.00 128.66%

5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $299,111.24 173.62%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

00-0003-727

December 19, 2017 10:00 A.M.

STATEWIDECall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST COATINGS COMPANY, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) ILLOWA INVESTMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 2,000.00000 2,000.00 6,250.00000 6,250.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00 675.00000 6,750.00

0040 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 4,000.00000 4,000.00 13,500.00000 13,500.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

49.600 MILE 1,411.00000 69,985.60 1,731.00000 85,857.60 2,200.00000 109,120.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,432.000 LB 1.00000 20,432.00 1.00000 20,432.00 1.00000 20,432.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

14.200 MILE 2,470.00000 35,074.00 1,000.00000 14,200.00 2,350.00000 33,370.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-727 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST COATINGS
COMPANY, INC.

(2) FAHRNER ASPHALT
SEALERS, LLC

(3) ILLOWA INVESTMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,550.000 GAL 3.25000 11,537.50 12.97000 46,043.50 3.75000 13,312.50

$220,734.50$172,279.10 $197,283.10Section Totals:

( ) indicates item is bid as Lump Sum

$197,283.10$172,279.10 $220,734.50

$172,279.10

Contract Item Totals

$197,283.10 220,734.50Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-727 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(5) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 3,800.00000 3,800.00

0020 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00

0030 2528-8445115

PILOT CARS

10.000 EACH 675.00000 6,750.00 675.00000 6,750.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 7,500.00000 7,500.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

49.600 MILE 2,580.00000 127,968.00 3,739.40000 185,474.24

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

20,432.000 LB 1.00000 20,432.00 1.00000 20,432.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

14.200 MILE 2,580.00000 36,636.00 3,250.00000 46,150.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-727 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

(5) DENCO HIGHWAY
CONSTRUCTION CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

3,550.000 GAL 2.50000 8,875.00 3.10000 11,005.00

$221,661.00 $299,111.24Section Totals:

( ) indicates item is bid as Lump Sum

$299,111.24$221,661.00

$221,661.00

Contract Item Totals

$299,111.24Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

December 19, 2017

00-0003-727 Primary County: STATEWIDE

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-038-6(709)86--76-28 HMA JOINT & CRACK SEALING

DELAWARE

Route: IOWA 38

FROM D22, NORTH TO IOWA 3

Prj Awd Amt: $81,855.00

Project: WorkType:

County:

Location:

MP-061-6(709)186--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: U.S. 61

FROM LAKE ELEANOR RD, NORTH TO U.S. 52 IN DUBUQUE

Prj Awd Amt: $22,600.00

Project: WorkType:

County:

Location:

MP-151-6(704)94--76-31 HMA JOINT & CRACK SEALING

DUBUQUE

Route: U.S. 151

AT THE SOUTH JCT U.S. 61.

Prj Awd Amt: $9,980.00

Project: WorkType:

County:

MP-013-6(721)8--76-57 HMA JOINT & CRACK SEALING

LINN Prj Awd Amt: $55,400.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/06/18 35 Working Days

28-0386-709

December 19, 2017 10:00 A.M.

DELAWARE,
DUBUQUE, LINN,
SCOTT

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

LINN

Route: IOWA 13

FROM U.S. 151, NORTH TO 1 MI NORTH OF COUNTY HOME RD (E34).

Prj Awd Amt: $55,400.00

Project: WorkType:

County:

Location:

MP-067-6(723)3--76-82 HMA JOINT & CRACK SEALING

SCOTT

Route: U.S. 67

FROM WCL OF BETTENDORF, EAST TO 6TH ST.

Prj Awd Amt: $21,260.00

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/06/18 35 Working Days

28-0386-709

December 19, 2017 10:00 A.M.

DELAWARE,
DUBUQUE, LINN,
SCOTT

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $191,095.00 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $193,159.40 101.08%

3 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $197,165.80 103.18%

4 MI295 MIDWEST COATINGS COMPANY, INC. $220,074.00 115.16%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/06/18 35 Working Days

28-0386-709

December 19, 2017 10:00 A.M.

DELAWARE,
DUBUQUE, LINN,
SCOTT

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0001 ROADWAY ITEMS DELAWARE COUNTY MP-038-6(709)86--76-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 700.00000 700.00 800.00000 800.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00 450.00000 27,000.00 450.00000 27,000.00

0030 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00 675.00000 10,125.00 675.00000 10,125.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 600.00000 600.00 1,000.00000 1,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.600 MILE 2,550.00000 27,030.00 2,003.00000 21,231.80 4,097.00000 43,428.20

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

13,000.000 LB 1.00000 13,000.00 1.00000 13,000.00 1.00000 13,000.00

$95,553.20$81,855.00 $72,756.80Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2017

28-0386-709 Primary County: DELAWARE,
DUBUQUE, LINN,
SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0002 ROADWAY ITEMS DUBUQUE COUNTY MP-061-6(709)186--76-31SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 7,100.00000 7,100.00 500.00000 500.00

0080 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00 450.00000 9,000.00 450.00000 9,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 600.00000 600.00 500.00000 500.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.900 MILE 3,000.00000 5,700.00 2,003.00000 3,805.70 2,044.00000 3,883.60

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,400.000 LB 1.00000 2,400.00 1.00000 2,400.00 1.00000 2,400.00

$16,283.60$22,600.00 $22,905.70Section Totals:

Page 2 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2017

28-0386-709 Primary County: DELAWARE,
DUBUQUE, LINN,
SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0003 ROADWAY ITEMS DUBUQUE COUNTY MP-151-6(704)94--76-31SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 7,100.00000 7,100.00 500.00000 500.00

0130 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 600.00000 600.00 500.00000 500.00

0140 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.800 MILE 2,600.00000 4,680.00 2,003.00000 3,605.40 2,715.00000 4,887.00

0150 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,300.000 LB 1.00000 2,300.00 1.00000 2,300.00 1.00000 2,300.00

$8,187.00$9,980.00 $13,605.40Section Totals:

Page 3 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2017

28-0386-709 Primary County: DELAWARE,
DUBUQUE, LINN,
SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0004 ROADWAY ITEMS LINN COUNTY MP-013-6(721)8--76-57SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 9,000.00000 9,000.00 1,000.00000 1,000.00

0170 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00 450.00000 18,000.00 450.00000 18,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 600.00000 600.00 1,000.00000 1,000.00

0190 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.700 MILE 2,000.00000 19,400.00 2,003.00000 19,429.10 2,420.00000 23,474.00

0200 2541-1005001

SEALER MATERIAL (HMA SURFACES)

12,000.000 LB 1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

$55,474.00$55,400.00 $59,029.10Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2017

28-0386-709 Primary County: DELAWARE,
DUBUQUE, LINN,
SCOTT

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) AMERICAN PAVEMENT
SOLUTIONS, INC &

SUBSIDARY

0005 ROADWAY ITEMS SCOTT COUNTY MP-067-6(723)3--76-82SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 5,000.00000 5,000.00 500.00000 500.00

0220 2528-8445113

FLAGGERS

20.000 EACH 833.00000 16,660.00 833.00000 16,660.00 833.00000 16,660.00

0230 2533-4980005

MOBILIZATION

(1) LS 700.00000 700.00 600.00000 600.00 500.00000 500.00

0240 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.800 MILE 3,000.00000 2,400.00 2,003.00000 1,602.40 3,760.00000 3,008.00

0250 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$21,668.00$21,260.00 $24,862.40Section Totals:

( ) indicates item is bid as Lump Sum

$193,159.40$191,095.00 $197,165.80

$191,095.00

Contract Item Totals

$193,159.40 197,165.80Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

197,165.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0001 ROADWAY ITEMS DELAWARE COUNTY MP-038-6(709)86--76-28SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00

0020 2528-8445113

FLAGGERS

60.000 EACH 450.00000 27,000.00

0030 2528-8445115

PILOT CARS

15.000 EACH 675.00000 10,125.00

0040 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.600 MILE 1,910.00000 20,246.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

13,000.000 LB 1.00000 13,000.00

$76,071.00Section Totals:

Page 7 of 12

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0002 ROADWAY ITEMS DUBUQUE COUNTY MP-061-6(709)186--76-31SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00

0080 2528-8445113

FLAGGERS

20.000 EACH 450.00000 9,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 1,200.00000 1,200.00

0100 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.900 MILE 3,700.00000 7,030.00

0110 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,400.000 LB 1.00000 2,400.00

$22,630.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0003 ROADWAY ITEMS DUBUQUE COUNTY MP-151-6(704)94--76-31SECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00

0140 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.800 MILE 3,940.00000 7,092.00

0150 2541-1005001

SEALER MATERIAL (HMA SURFACES)

2,300.000 LB 1.00000 2,300.00

$17,392.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0004 ROADWAY ITEMS LINN COUNTY MP-013-6(721)8--76-57SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00

0170 2528-8445113

FLAGGERS

40.000 EACH 450.00000 18,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 4,200.00000 4,200.00

0190 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.700 MILE 2,930.00000 28,421.00

0200 2541-1005001

SEALER MATERIAL (HMA SURFACES)

12,000.000 LB 1.00000 12,000.00

$69,121.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST COATINGS
COMPANY, INC.

0005 ROADWAY ITEMS SCOTT COUNTY MP-067-6(723)3--76-82SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0220 2528-8445113

FLAGGERS

20.000 EACH 833.00000 16,660.00

0230 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00

0240 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.800 MILE 9,000.00000 7,200.00

0250 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,000.000 LB 1.00000 1,000.00

$34,860.00Section Totals:

( ) indicates item is bid as Lump Sum

$220,074.00

$220,074.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

MP-183-3(707)44--76-43 PCC PATCHING

HARRISON

Route: IOWA 183

FROM MAIN ST IN PISGAH, NORTHEAST TO IOWA 141 IN UTE.

Prj Awd Amt: $541,542.35

Project: WorkType:

County:

Location:

MP-175-3(712)29--76-67 PCC PATCHING

MONONA

Route: IOWA 175

FROM IOWA 141, NORTHEASTERLY TO IDA CO LINE

Prj Awd Amt: $383,025.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 45 Working Days

43-1833-707

December 19, 2017 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $924,567.65 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $943,548.87 102.05%

3 IO127 IOWA CIVIL CONTRACTING, INC. $980,280.80 106.03%

4 HA760 HAWKEYE PAVING CORP. $1,086,972.80 117.57%

5 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $1,163,725.74 125.87%
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Contract ID:

Letting Date:

Start Date: 08/13/18 45 Working Days
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December 19, 2017 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

115.700 TON 94.00000 10,875.80 103.40000 11,963.38 98.70000 11,419.59

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 1,000.00000 900.00 1,100.00000 990.00 1,050.00000 945.00

0030 2214-5145150

PAVEMENT SCARIFICATION

11,646.200 SY 8.50000 98,992.70 9.35000 108,891.97 8.93000 104,000.57

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,433.100 TON 112.00000 160,507.20 123.20000 176,557.92 117.60000 168,532.56

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

85.990 TON 380.00000 32,676.20 418.00000 35,943.82 399.00000 34,310.01

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 6,600.00000 6,600.00 6,300.00000 6,300.00

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

117.650 STA 53.00000 6,235.45 55.00000 6,470.75 52.50000 6,176.63
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

December 19, 2017

43-1833-707 Primary County: HARRISON, MONONA,
WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 2,400.00000 2,400.00 3,500.00000 3,500.00

0100 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00 450.00000 45,000.00

0110 2528-8445115

PILOT CARS

25.000 EACH 675.00000 16,875.00 675.00000 16,875.00 675.00000 16,875.00

0120 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 95.00000 380.00 90.00000 360.00 150.00000 600.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,176.400 SY 100.00000 117,640.00 94.00000 110,581.60 105.31000 123,886.68

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

108.000 EACH 95.00000 10,260.00 89.00000 9,612.00 208.29000 22,495.32

0150 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 550.00000 2,200.00 500.00000 2,000.00 450.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0160 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 26,000.00000 26,000.00 30,000.00000 30,000.00

$575,841.36$541,542.35 $560,246.44Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS MONONA COUNTY MP-175-3(712)29--76-67SECTION: Cat Alt Set: Cat Alt Member:

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

54.700 TON 105.00000 5,743.50 115.50000 6,317.85 110.25000 6,030.68

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 1,000.00000 400.00 1,100.00000 440.00 1,050.00000 420.00

0190 2214-5145150

PAVEMENT SCARIFICATION

3,300.000 SY 16.50000 54,450.00 18.15000 59,895.00 17.33000 57,189.00

0200 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

577.200 TON 174.00000 100,432.80 191.40000 110,476.08 182.70000 105,454.44

0210 2303-1252343

ASPHALT BINDER, PG 52-34S, STANDARD
TRAFFIC

34.640 TON 500.00000 17,320.00 550.00000 19,052.00 525.00000 18,186.00

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 4,400.00000 4,400.00 4,200.00000 4,200.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

97.900 STA 110.00000 10,769.00 55.00000 5,384.50 52.50000 5,139.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS MONONA COUNTY MP-175-3(712)29--76-67SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 2,240.00000 2,240.00 3,500.00000 3,500.00

0250 2528-8445113

FLAGGERS

80.000 EACH 450.00000 36,000.00 450.00000 36,000.00 450.00000 36,000.00

0260 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00 675.00000 13,500.00 675.00000 13,500.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

976.000 SY 100.00000 97,600.00 93.00000 90,768.00 104.56000 102,050.56

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

109.000 EACH 90.00000 9,810.00 81.00000 8,829.00 208.89000 22,769.01

0290 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 26,000.00000 26,000.00 30,000.00000 30,000.00

$404,439.44$383,025.30 $383,302.43Section Totals:

$943,548.87$924,567.65 $980,280.80

$924,567.65

Contract Item Totals

$943,548.87

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$924,567.65 $943,548.87 980,280.80Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

115.700 TON 94.00000 10,875.80 110.00000 12,727.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 1,000.00000 900.00 3,900.00000 3,510.00

0030 2214-5145150

PAVEMENT SCARIFICATION

11,646.200 SY 9.00000 104,815.80 10.00000 116,462.00

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,433.100 TON 115.00000 164,806.50 145.00000 207,799.50

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

85.990 TON 380.00000 32,676.20 435.00000 37,405.65

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,000.00000 6,000.00 14,500.00000 14,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

117.650 STA 50.00000 5,882.50 55.00000 6,470.75

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 10,000.00000 10,000.00

0100 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00

0110 2528-8445115

PILOT CARS

25.000 EACH 675.00000 16,875.00 675.00000 16,875.00

0120 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 160.00000 640.00 160.00000 640.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,176.400 SY 130.00000 152,932.00 119.00000 139,991.60

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

108.000 EACH 240.00000 25,920.00 140.00000 15,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(707)44--76-43SECTION: Cat Alt Set: Cat Alt Member:

0150 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 1,000.00000 4,000.00 600.00000 2,400.00

0160 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 95,878.78000 95,878.78

$636,323.80 $724,780.28Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 ROADWAY ITEMS MONONA COUNTY MP-175-3(712)29--76-67SECTION: Cat Alt Set: Cat Alt Member:

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

54.700 TON 120.00000 6,564.00 110.00000 6,017.00

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 1,000.00000 400.00 4,000.00000 1,600.00

0190 2214-5145150

PAVEMENT SCARIFICATION

3,300.000 SY 17.00000 56,100.00 17.00000 56,100.00

0200 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

577.200 TON 175.00000 101,010.00 185.00000 106,782.00

0210 2303-1252343

ASPHALT BINDER, PG 52-34S, STANDARD
TRAFFIC

34.640 TON 500.00000 17,320.00 500.00000 17,320.00

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 9,662.96000 9,662.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

0002 ROADWAY ITEMS MONONA COUNTY MP-175-3(712)29--76-67SECTION: Cat Alt Set: Cat Alt Member:

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

97.900 STA 50.00000 4,895.00 55.00000 5,384.50

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 9,000.00000 9,000.00

0250 2528-8445113

FLAGGERS

80.000 EACH 450.00000 36,000.00 450.00000 36,000.00

0260 2528-8445115

PILOT CARS

20.000 EACH 675.00000 13,500.00 675.00000 13,500.00

0270 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

976.000 SY 130.00000 126,880.00 119.00000 116,144.00

0280 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

109.000 EACH 220.00000 23,980.00 145.00000 15,805.00

0290 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 45,630.00000 45,630.00
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

December 19, 2017

43-1833-707 Primary County: HARRISON, MONONA,
WOODBURY

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) TEN POINT
CONSTRUCTION COMPANY,

INC.

$450,649.00 $438,945.46Section Totals:

( ) indicates item is bid as Lump Sum

$1,163,725.74$1,086,972.80

$1,086,972.80

Contract Item Totals

$1,163,725.74Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

December 19, 2017

43-1833-707 Primary County: HARRISON, MONONA,
WOODBURY

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-071-3(57)--2R-15 SUBDRAINS

CASS

Route: U.S. 71

LONE TREE CREEK 0.1 MI S OF CO RD G35

Prj Awd Amt: $48,025.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 15 Working Days

15-0713-057

December 19, 2017 10:00 A.M.

CASSCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA EARTH WORKS

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO166 IOWA EARTH WORKS $48,025.00 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $53,135.27 110.64%

3 BO413 BOULDER CONTRACTING, LLC. $58,753.75 122.34%

4 RE300 REILLY CONSTRUCTION CO., INC. $60,870.00 126.75%
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Contract ID:

Letting Date:

Start Date: 06/04/18 15 Working Days

15-0713-057

December 19, 2017 10:00 A.M.

CASSCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA EARTH WORKS

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA EARTH WORKS (2) NELSON & ROCK
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 20,000.00000 2,000.00 13,500.00000 1,350.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

305.000 CY 10.00000 3,050.00 20.00000 6,100.00 29.00000 8,845.00

0030 2210-0475290

MACADAM STONE BASE

68.000 TON 60.00000 4,080.00 48.44000 3,293.92 65.00000 4,420.00

0040 2507-3250005

ENGINEERING FABRIC

609.000 SY 5.00000 3,045.00 3.50000 2,131.50 3.75000 2,283.75

0050 2507-6800061

REVETMENT, CLASS E

20.000 TON 60.00000 1,200.00 68.04000 1,360.80 79.00000 1,580.00

0060 2507-8029000

EROSION STONE

345.000 TON 50.00000 17,250.00 44.49000 15,349.05 40.00000 13,800.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,525.00000 1,525.00

0080 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00 450.00000 4,500.00 450.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2017

15-0713-057 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA EARTH WORKS (2) NELSON & ROCK
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0100 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

60.000 LF 40.00000 2,400.00 40.00000 2,400.00 95.00000 5,700.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 5.00000 5,000.00 4.00000 4,000.00 4.25000 4,250.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 0.50000 500.00 0.50000 500.00

$58,753.75$48,025.00 $53,135.27Section Totals:

( ) indicates item is bid as Lump Sum

$53,135.27$48,025.00 $58,753.75

$48,025.00

Contract Item Totals

$53,135.27 58,753.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2017

15-0713-057 Primary County: CASS

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 45,000.00000 4,500.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

305.000 CY 20.00000 6,100.00

0030 2210-0475290

MACADAM STONE BASE

68.000 TON 50.00000 3,400.00

0040 2507-3250005

ENGINEERING FABRIC

609.000 SY 5.00000 3,045.00

0050 2507-6800061

REVETMENT, CLASS E

20.000 TON 100.00000 2,000.00

0060 2507-8029000

EROSION STONE

345.000 TON 55.00000 18,975.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,750.00000 1,750.00

0080 2528-8445113

FLAGGERS

10.000 EACH 450.00000 4,500.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2017

15-0713-057 Primary County: CASS

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0100 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

60.000 LF 35.00000 2,100.00

0110 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00

0120 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.50000 500.00

$60,870.00Section Totals:

( ) indicates item is bid as Lump Sum

$60,870.00

$60,870.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

December 19, 2017

15-0713-057 Primary County: CASS

01/22/2018 2:56:55 PM
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Project Information:

Project: WorkType:

County:

Location:

NHSX-030-6(189)--3H-86 GRADING

TAMA

Route: U.S. 30

TAMA BYPASS TO BENTON COUNTY

Prj Awd Amt: $28,613,487.25

Project: WorkType:

County:

Location:

NHSX-030-6(190)--3H-86 RCB CULVERT NEW - SINGLE BOX

TAMA

Route: U.S. 30

0.8 MI W OF T AVE NORTH AND ADDITIONAL LOCATIONS FROM TAMA   BYPASS TO BENTON CO

Prj Awd Amt: $2,955,221.69

Project: WorkType:

County:

Location:

NHSX-030-6(219)--3H-86 RCB CULVERT REPLACEMENT - SINGLE BOX

TAMA

Route: U.S. 30

0.25 MI W OF Q AVE NORTH AND ADDITIONAL LOCATIONS FROM TAMA  BYPASS TO BENTON CO

Prj Awd Amt: $436,926.60

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 09/14/18

86-0306-189-A

December 19, 2017 10:00 A.M.

TAMACall Order:  302 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MO480 MOYNA, C.J. & SONS, INC. $32,005,635.54 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE329 PETERSON CONTRACTORS INC. & MCANINCH CORP. &
AFFILIATES

$33,709,479.09 105.32%

3 AM193 AMES CONSTRUCTION, INC. $38,160,340.75 119.23%

4 MA690 MASHUDA CONTRACTORS, INC. $42,698,368.99 133.41%

5 HO170 HOFFMAN CONSTRUCTION COMPANY & SUBSIDIARIES $43,552,964.49 136.08%
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Contract ID:

Letting Date:

Completion Date: 09/14/18

86-0306-189-A

December 19, 2017 10:00 A.M.

TAMACall Order:  302 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MOYNA, C.J. & SONS, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

433.300 ACRE 640.00000 277,312.00 850.00000 368,305.00 850.00000 368,305.00

0020 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

428,073.700 CY 3.30000 1,412,643.21 6.05000 2,589,845.89 3.00000 1,284,221.10

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,515,579.000 CY 2.00000 9,031,158.00 2.65000 11,966,284.35 3.00000 13,546,737.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

580,746.000 CY 3.60000 2,090,685.60 0.01000 5,807.46 0.10000 58,074.60

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2,500.000 CY 20.00000 50,000.00 20.00000 50,000.00 12.00000 30,000.00

0060 2102-4560000

LOCATING TILE LINES

1,187.400 STA 48.00000 56,995.20 54.00000 64,119.60 54.00000 64,119.60
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0070 2105-8425011

TOPSOIL, SPREAD

394,644.000 CY 1.90000 749,823.60 2.10000 828,752.40 1.65000 651,162.60

0080 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

470,373.000 CY 1.90000 893,708.70 1.90000 893,708.70 2.00000 940,746.00

0090 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

79,519.600 CY 0.80000 63,615.68 3.05000 242,534.78 4.00000 318,078.40

0100 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,459,995.000 CY 0.30000 1,037,998.50 0.10000 345,999.50 0.10000 345,999.50

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

21,543.400 CY 7.80000 168,038.52 26.35000 567,668.59 33.00000 710,932.20

0120 2112-0000100

WICK DRAIN

85,447.500 LF 0.42000 35,887.95 0.50000 42,723.75 0.70000 59,813.25
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,113.000 TON 19.00000 40,147.00 16.50000 34,864.50 24.00000 50,712.00

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

5,905.600 TON 19.00000 112,206.40 20.50000 121,064.80 24.00000 141,734.40

0150 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

2.000 EACH 500.00000 1,000.00 1,000.00000 2,000.00 1,500.00000 3,000.00

0160 2402-0425040

FLOODED BACKFILL

16,441.500 CY 29.50000 485,024.25 37.50000 616,556.25 34.00000 559,011.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,004.000 CY 8.00000 8,032.00 5.00000 5,020.00 6.00000 6,024.00

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

34,891.900 CY 4.50000 157,013.55 6.55000 228,541.95 6.00000 209,351.40
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Contract ID:302
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December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

16.000 EACH 945.00000 15,120.00 834.00000 13,344.00 1,200.00000 19,200.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

91.000 EACH 1,175.00000 106,925.00 1,050.00000 95,550.00 1,300.00000 118,300.00

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

7.000 EACH 660.00000 4,620.00 766.50000 5,365.50 1,400.00000 9,800.00

0220 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

7.000 EACH 1,015.00000 7,105.00 1,072.00000 7,504.00 1,450.00000 10,150.00

0230 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 1,200.00000 4,800.00 1,252.00000 5,008.00 1,500.00000 6,000.00

0240 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

9.000 EACH 1,400.00000 12,600.00 1,423.00000 12,807.00 1,650.00000 14,850.00

0250 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

5.000 EACH 1,650.00000 8,250.00 1,606.00000 8,030.00 2,100.00000 10,500.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

4.000 EACH 2,200.00000 8,800.00 2,161.00000 8,644.00 2,500.00000 10,000.00

0270 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 2,500.00000 2,500.00 2,703.00000 2,703.00 3,200.00000 3,200.00

0280 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 2,775.00000 5,550.00 2,868.00000 5,736.00 3,300.00000 6,600.00

0290 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

710.000 LF 50.00000 35,500.00 42.50000 30,175.00 45.00000 31,950.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

4,486.000 LF 62.00000 278,132.00 52.60000 235,963.60 60.00000 269,160.00

0310 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

648.000 LF 70.00000 45,360.00 61.90000 40,111.20 72.00000 46,656.00

Page 5 of 69

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0320 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

838.000 LF 78.00000 65,364.00 72.50000 60,755.00 88.00000 73,744.00

0330 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

498.000 LF 102.00000 50,796.00 93.90000 46,762.20 114.00000 56,772.00

0340 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

988.000 LF 110.00000 108,680.00 106.00000 104,728.00 130.00000 128,440.00

0350 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

202.000 LF 210.00000 42,420.00 227.50000 45,955.00 260.00000 52,520.00

0360 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

198.000 LF 266.00000 52,668.00 252.00000 49,896.00 300.00000 59,400.00

0370 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

158.000 LF 102.00000 16,116.00 79.80000 12,608.40 100.00000 15,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0380 2416-1240048

CULVERT, 3000D CONCRETE ROADWAY PIPE,
48 IN. DIA.

256.000 LF 136.00000 34,816.00 124.00000 31,744.00 150.00000 38,400.00

0390 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

258.000 LF 158.00000 40,764.00 142.00000 36,636.00 172.00000 44,376.00

0400 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

902.000 LF 445.00000 401,390.00 445.00000 401,390.00 525.00000 473,550.00

0410 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

194.000 LF 506.00000 98,164.00 508.00000 98,552.00 550.00000 106,700.00

0420 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

472.000 LF 440.00000 207,680.00 440.00000 207,680.00 455.00000 214,760.00

0430 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

74.000 LF 588.00000 43,512.00 588.00000 43,512.00 620.00000 45,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0440 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

106.000 LF 658.00000 69,748.00 658.00000 69,748.00 680.00000 72,080.00

0450 2416-1263030

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 30 IN. DIA.

162.000 LF 422.00000 68,364.00 422.00000 68,364.00 440.00000 71,280.00

0460 2416-1263036

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 36 IN. DIA.

174.000 LF 441.00000 76,734.00 441.00000 76,734.00 460.00000 80,040.00

0470 2416-1263054

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 54 IN. DIA.

150.000 LF 1,127.00000 169,050.00 1,127.00000 169,050.00 1,200.00000 180,000.00

0480 2417-0225024

APRONS, METAL, 24 IN. DIA.

21.000 EACH 240.00000 5,040.00 372.50000 7,822.50 400.00000 8,400.00

0490 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 340.00000 680.00 442.50000 885.00 625.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0500 2417-0250035

APRONS, METAL, ARCH, 35 IN. X 24 IN.

2.000 EACH 420.00000 840.00 542.50000 1,085.00 550.00000 1,100.00

0510 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

1,843.000 LF 48.00000 88,464.00 42.20000 77,774.60 34.00000 62,662.00

0520 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

144.000 LF 60.00000 8,640.00 53.90000 7,761.60 44.00000 6,336.00

0530 2417-1080024

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 24 IN. X 18 IN.

362.000 LF 44.00000 15,928.00 38.00000 13,756.00 32.00000 11,584.00

0540 2417-1100035

CULVERT, CORRUGATED METAL ARCH
ROADWAY PIPE, 35 IN. X 24 IN.

54.000 LF 55.00000 2,970.00 48.40000 2,613.60 42.00000 2,268.00

0550 2417-5895024

BEVELED PIPE AND GUARD, 24 INCH

16.000 EACH 1,425.00000 22,800.00 771.00000 12,336.00 825.00000 13,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0560 2418-0000010

TEMPORARY STREAM DIVERSION

5.000 EACH 5,000.00000 25,000.00 3,500.00000 17,500.00 6,300.00000 31,500.00

0570 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

4.000 EACH 200.00000 800.00 332.50000 1,330.00 300.00000 1,200.00

0580 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

50.000 EACH 240.00000 12,000.00 372.50000 18,625.00 400.00000 20,000.00

0590 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

8.000 EACH 340.00000 2,720.00 442.50000 3,540.00 625.00000 5,000.00

0600 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 550.00000 1,100.00 642.50000 1,285.00 650.00000 1,300.00

0610 2422-0360042

APRONS, UNCLASSIFIED, 42 IN. DIA.

4.000 EACH 790.00000 3,160.00 892.50000 3,570.00 1,500.00000 6,000.00

0620 2422-0360048

APRONS, UNCLASSIFIED, 48 IN. DIA.

4.000 EACH 1,300.00000 5,200.00 1,423.00000 5,692.00 1,550.00000 6,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0630 2422-0360054

APRONS, UNCLASSIFIED, 54 IN. DIA.

2.000 EACH 1,450.00000 2,900.00 1,606.00000 3,212.00 2,000.00000 4,000.00

0640 2422-0360060

APRONS, UNCLASSIFIED, 60 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 1,981.00000 3,962.00 2,400.00000 4,800.00

0650 2422-0360072

APRONS, UNCLASSIFIED, 72 IN. DIA.

2.000 EACH 2,200.00000 4,400.00 2,385.00000 4,770.00 2,600.00000 5,200.00

0660 2422-0360078

APRONS, UNCLASSIFIED, 78 IN. DIA.

2.000 EACH 5,500.00000 11,000.00 2,703.00000 5,406.00 5,000.00000 10,000.00

0670 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

82.000 LF 25.00000 2,050.00 36.00000 2,952.00 30.00000 2,460.00

0680 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

5,486.000 LF 28.00000 153,608.00 39.30000 215,599.80 34.00000 186,524.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0690 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

136.000 LF 42.00000 5,712.00 52.60000 7,153.60 50.00000 6,800.00

0700 2422-1722072

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 72
IN. DIA.

70.000 LF 102.00000 7,140.00 101.00000 7,070.00 150.00000 10,500.00

0710 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

980.000 LF 35.00000 34,300.00 39.30000 38,514.00 34.00000 33,320.00

0720 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

658.000 LF 50.00000 32,900.00 49.30000 32,439.40 44.00000 28,952.00

0730 2422-1723042

CULVERT, UNCLASSIFIED ROADWAY PIPE, 42
IN. DIA.

120.000 LF 60.00000 7,200.00 56.80000 6,816.00 58.00000 6,960.00

0740 2422-1723048

CULVERT, UNCLASSIFIED ROADWAY PIPE, 48
IN. DIA.

216.000 LF 68.00000 14,688.00 61.40000 13,262.40 80.00000 17,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0750 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

17,260.000 LF 13.50000 233,010.00 12.40000 214,024.00 12.00000 207,120.00

0760 2502-8221306

SUBDRAIN OUTLET, DR-306

70.000 EACH 285.00000 19,950.00 675.00000 47,250.00 675.00000 47,250.00

0770 2506-4984000

FLOWABLE MORTAR

574.000 CY 115.00000 66,010.00 151.00000 86,674.00 130.00000 74,620.00

0780 2507-3250005

ENGINEERING FABRIC

31,015.800 SY 2.00000 62,031.60 2.00000 62,031.60 1.50000 46,523.70

0790 2507-6800061

REVETMENT, CLASS E

16,613.800 TON 40.00000 664,552.00 35.55000 590,620.59 42.00000 697,779.60

0800 2507-8029000

EROSION STONE

7,704.400 TON 33.00000 254,245.20 36.00000 277,358.40 39.00000 300,471.60

0810 2515-6745600

REMOVAL OF PAVED DRIVEWAY

798.700 SY 6.20000 4,951.94 5.05000 4,033.44 5.00000 3,993.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0820 2518-6910000

SAFETY CLOSURE

238.000 EACH 80.00000 19,040.00 80.00000 19,040.00 80.00000 19,040.00

0830 2520-3350010

FIELD LABORATORY

1.000 EACH 20,000.00000 20,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0840 2526-8285000

CONSTRUCTION SURVEY

(1) LS 105,000.00000 105,000.00 66,000.00000 66,000.00 60,000.00000 60,000.00

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 32,000.00000 32,000.00 31,300.00000 31,300.00 13,800.00000 13,800.00

0860 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00 450.00000 45,000.00

0870 2533-4980005

MOBILIZATION

(1) LS 1,275,000.00000 1,275,000.00 697,728.00000 697,728.00 3,786,000.00000 3,786,000.00

0880 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

433.000 ACRE 410.00000 177,530.00 410.00000 177,530.00 410.00000 177,530.00
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December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

42.000 ACRE 625.00000 26,250.00 625.00000 26,250.00 625.00000 26,250.00

0900 2599-9999005

('EACH' ITEM) PIEZOMETER

12.000 EACH 3,500.00000 42,000.00 6,167.00000 74,004.00 2,500.00000 30,000.00

0910 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 48 IN. DIA.

482.000 LF 290.00000 139,780.00 287.60000 138,623.20 250.00000 120,500.00

0920 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 54 IN. DIA.

266.000 LF 370.00000 98,420.00 383.20000 101,931.20 335.00000 89,110.00

0930 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 60 IN. DIA.

226.000 LF 440.00000 99,440.00 442.40000 99,982.40 375.00000 84,750.00

0940 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 78 IN. DIA.

288.000 LF 675.00000 194,400.00 678.80000 195,494.40 625.00000 180,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
48 IN. DIA.

640.000 LF 624.00000 399,360.00 624.00000 399,360.00 630.00000 403,200.00

0960 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
54 IN. DIA.

348.000 LF 866.00000 301,368.00 866.00000 301,368.00 870.00000 302,760.00

0970 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
60 IN. DIA.

340.000 LF 812.00000 276,080.00 812.00000 276,080.00 815.00000 277,100.00

0980 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
78 IN. DIA.

288.000 LF 1,232.00000 354,816.00 1,232.00000 354,816.00 1,250.00000 360,000.00

0990 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 42 IN. DIA.

286.000 LF 252.00000 72,072.00 219.50000 62,777.00 150.00000 42,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1000 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 48 IN. DIA.

218.000 LF 273.00000 59,514.00 264.00000 57,552.00 160.00000 34,880.00

1010 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 54 IN. DIA.

266.000 LF 334.00000 88,844.00 303.50000 80,731.00 195.00000 51,870.00

1020 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 66 IN. DIA.

514.000 LF 500.00000 257,000.00 471.00000 242,094.00 260.00000 133,640.00

1030 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 30
IN. DIA.

386.000 LF 490.00000 189,140.00 490.00000 189,140.00 500.00000 193,000.00

1040 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 42
IN. DIA.

166.000 LF 580.00000 96,280.00 578.00000 95,948.00 600.00000 99,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 48
IN. DIA.

282.000 LF 890.00000 250,980.00 883.00000 249,006.00 900.00000 253,800.00

1060 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 54
IN. DIA.

162.000 LF 1,250.00000 202,500.00 1,246.00000 201,852.00 1,250.00000 202,500.00

1070 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 66
IN. DIA.

434.000 LF 1,200.00000 520,800.00 1,183.00000 513,422.00 1,200.00000 520,800.00

1080 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4500D
CONCRETE ROADWAY PIPE, 54 IN. DIA.

254.000 LF 335.00000 85,090.00 311.00000 78,994.00 210.00000 53,340.00

1090 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4500D
CONCRETE ROADWAY PIPE, TRENCHLESS, 54
IN. DIA.

276.000 LF 1,000.00000 276,000.00 1,008.00000 278,208.00 1,025.00000 282,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1100 2599-9999009

('LINEAR FEET' ITEM) HORIZONTAL STRIP
DRAIN

13,115.000 LF 1.30000 17,049.50 1.30000 17,049.50 1.50000 19,672.50

1120 2601-2633100

MOWING

1,684.000 ACRE 25.00000 42,100.00 25.00000 42,100.00 30.00000 50,520.00

1130 2601-2634100

MULCHING

433.000 ACRE 1,225.00000 530,425.00 475.00000 205,675.00 650.00000 281,450.00

1140 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 2,000.00000 20,000.00 2,000.00000 20,000.00 2,100.00000 21,000.00

1150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

1,300.000 SQ 31.00000 40,300.00 31.00000 40,300.00 35.00000 45,500.00

1160 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

433.000 ACRE 225.00000 97,425.00 225.00000 97,425.00 250.00000 108,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1170 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

670.400 MGAL 60.00000 40,224.00 60.00000 40,224.00 60.00000 40,224.00

1180 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1190 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

982.000 SQ 30.00000 29,460.00 30.00000 29,460.00 50.00000 49,100.00

1200 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

542.000 SQ 62.00000 33,604.00 62.00000 33,604.00 105.00000 56,910.00

1210 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

528.000 SQ 88.00000 46,464.00 88.00000 46,464.00 110.00000 58,080.00

1220 2602-0000020

SILT FENCE

297,425.000 LF 1.25000 371,781.25 1.25000 371,781.25 1.25000 371,781.25

1230 2602-0000030

SILT FENCE FOR DITCH CHECKS

102,010.100 LF 1.25000 127,512.63 1.25000 127,512.63 1.25000 127,512.63
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1240 2602-0000050

SILT BASINS

450.000 EACH 200.00000 90,000.00 255.00000 114,750.00 275.00000 123,750.00

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

199,717.700 LF 0.05000 9,985.89 0.05000 9,985.89 0.05000 9,985.89

1260 2602-0000080

REMOVAL OF SILT BASINS

225.000 EACH 80.00000 18,000.00 250.00000 56,250.00 125.00000 28,125.00

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

39,943.500 LF 0.05000 1,997.18 0.05000 1,997.18 0.05000 1,997.18

1280 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

72.000 EACH 3,200.00000 230,400.00 1,535.00000 110,520.00 2,000.00000 144,000.00

1290 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

72.000 EACH 500.00000 36,000.00 310.00000 22,320.00 1,650.00000 118,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1300 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

216.000 EACH 100.00000 21,600.00 210.00000 45,360.00 350.00000 75,600.00

1310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

3,000.000 LF 24.50000 73,500.00 30.00000 90,000.00 20.00000 60,000.00

1320 2602-0000160

ROCK CHECK DAM

21,726.000 LF 13.90000 301,991.40 24.45000 531,200.70 24.00000 521,424.00

1330 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

3,018.000 EACH 25.00000 75,450.00 75.00000 226,350.00 150.00000 452,700.00

1340 2602-0000180

REMOVAL OF ROCK CHECK DAM

1,006.000 EACH 50.00000 50,300.00 205.00000 206,230.00 250.00000 251,500.00

1350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,390.000 LF 2.75000 9,322.50 2.75000 9,322.50 4.00000 13,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

15,540.000 LF 3.30000 51,282.00 3.30000 51,282.00 5.00000 77,700.00

1370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.25000 1,000.00 0.25000 1,000.00 0.25000 1,000.00

1380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1400 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

42.000 ACRE 125.00000 5,250.00 125.00000 5,250.00 125.00000 5,250.00

$34,477,896.90$28,613,487.25 $30,387,773.80Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0002 DESIGN NO. 0317;SINGLE 10'-0 X 10'-0 X-447'-10 REINFORCED CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1410 2102-0425071

SPECIAL BACKFILL

277.000 CY 55.00000 15,235.00 55.00000 15,235.00 45.00000 12,465.00

1420 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

220.000 CY 12.00000 2,640.00 12.00000 2,640.00 12.00000 2,640.00

1430 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 17,000.00000 17,000.00 17,000.00000 17,000.00 13,000.00000 13,000.00

1440 2402-2720000

EXCAVATION, CLASS 20

2,702.000 CY 22.00000 59,444.00 16.00000 43,232.00 6.00000 16,212.00

1450 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,054.200 CY 434.00000 457,522.80 434.00000 457,522.80 625.00000 658,875.00

1460 2404-7775000

REINFORCING STEEL

166,928.000 LB 1.07000 178,612.96 1.07000 178,612.96 1.00000 166,928.00

1470 2507-3250005

ENGINEERING FABRIC

400.000 SY 3.00000 1,200.00 3.00000 1,200.00 4.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0002 DESIGN NO. 0317;SINGLE 10'-0 X 10'-0 X-447'-10 REINFORCED CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1480 2507-6800061

REVETMENT, CLASS E

320.000 TON 45.00000 14,400.00 45.00000 14,400.00 42.00000 13,440.00

1490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 3,000.00000 3,000.00

1500 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 70,000.00000 70,000.00 15,000.00000 15,000.00

1510 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

178.000 CY 300.00000 53,400.00 300.00000 53,400.00 375.00000 66,750.00

1520 2599-9999009

('LINEAR FEET' ITEM) 102 IN DIAMETER
CORRUGATED METAL LINER

131.000 LF 712.00000 93,272.00 712.00000 93,272.00 650.00000 85,150.00

$1,055,060.00$965,226.76 $949,514.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0003 DESIGN NO. 0417; SINGLE 12'-0 X 12'0 X 388'-0 REINFORCED  CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1530 2102-0425071

SPECIAL BACKFILL

279.000 CY 55.00000 15,345.00 55.00000 15,345.00 45.00000 12,555.00

1540 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

250.000 CY 12.00000 3,000.00 12.00000 3,000.00 12.00000 3,000.00

1550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 8,500.00000 8,500.00

1560 2402-2720000

EXCAVATION, CLASS 20

2,478.000 CY 22.00000 54,516.00 16.00000 39,648.00 6.00000 14,868.00

1570 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,237.400 CY 404.00000 499,909.60 404.00000 499,909.60 625.00000 773,375.00

1580 2404-7775000

REINFORCING STEEL

194,554.000 LB 0.95000 184,826.30 0.95000 184,826.30 1.00000 194,554.00

1590 2507-3250005

ENGINEERING FABRIC

480.000 SY 3.00000 1,440.00 3.00000 1,440.00 4.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0003 DESIGN NO. 0417; SINGLE 12'-0 X 12'0 X 388'-0 REINFORCED  CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1600 2507-6800061

REVETMENT, CLASS E

400.000 TON 45.00000 18,000.00 45.00000 18,000.00 42.00000 16,800.00

1610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 3,000.00000 3,000.00

1620 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 80,000.00000 80,000.00 15,000.00000 15,000.00

1630 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

314.000 CY 300.00000 94,200.00 300.00000 94,200.00 300.00000 94,200.00

1640 2599-9999009

('LINEAR FEET' ITEM) 114 INCH DIAMETER CMP
LINER

113.000 LF 750.00000 84,750.00 750.00000 84,750.00 825.00000 93,225.00

$1,230,997.00$1,048,486.90 $1,034,118.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 0517; SINGLE 10'-0 X 12'-6 REINFORCED CONCRETE ARCH
CULVERT W 10' X 10' RCB  NHSX-060-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1650 2102-0425071

SPECIAL BACKFILL

250.000 CY 55.00000 13,750.00 55.00000 13,750.00 45.00000 11,250.00

1660 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

170.000 CY 12.00000 2,040.00 12.00000 2,040.00 12.00000 2,040.00

1670 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 8,000.00000 8,000.00

1680 2402-2720000

EXCAVATION, CLASS 20

3,779.000 CY 22.00000 83,138.00 16.00000 60,464.00 6.00000 22,674.00

1690 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

935.500 CY 436.00000 407,878.00 436.00000 407,878.00 625.00000 584,687.50

1700 2404-7775000

REINFORCING STEEL

148,359.000 LB 1.17000 173,580.03 1.17000 173,580.03 1.00000 148,359.00

1710 2507-3250005

ENGINEERING FABRIC

340.000 SY 3.00000 1,020.00 3.00000 1,020.00 4.00000 1,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 0517; SINGLE 10'-0 X 12'-6 REINFORCED CONCRETE ARCH
CULVERT W 10' X 10' RCB  NHSX-060-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1720 2507-6800061

REVETMENT, CLASS E

270.000 TON 45.00000 12,150.00 45.00000 12,150.00 42.00000 11,340.00

1730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 2,500.00000 2,500.00

1740 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 70,000.00000 70,000.00 15,000.00000 15,000.00

1750 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

317.000 CY 300.00000 95,100.00 300.00000 95,100.00 300.00000 95,100.00

1760 2599-9999009

('LINEAR FEET' ITEM) 102 INCH DIAMETER
CORRUGATED METAL LINER

96.000 LF 712.00000 68,352.00 712.00000 68,352.00 800.00000 76,800.00

$979,110.50$941,508.03 $919,334.03Section Totals:

Page 29 of 69

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0005 DESIGN NO. 0217; ALTERNATE 'BB' 10' X 8' X 196'-0 RCB BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1770 2102-0425071

SPECIAL BACKFILL

112.000 CY 50.00000 5,600.00 50.00000 5,600.00

1780 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

730.000 CY 12.00000 8,760.00 12.00000 8,760.00

1790 2402-2720000

EXCAVATION, CLASS 20

2,570.000 CY 18.00000 46,260.00 12.00000 30,840.00

1800 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

243.800 CY 600.00000 146,280.00 600.00000 146,280.00

1810 2404-7775000

REINFORCING STEEL

45,067.000 LB 0.80000 36,053.60 0.80000 36,053.60

1820 2501-8400172

TEMPORARY SHORING

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00

1830 2507-3250005

ENGINEERING FABRIC

1,290.000 SY 2.00000 2,580.00 2.00000 2,580.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0005 DESIGN NO. 0217; ALTERNATE 'BB' 10' X 8' X 196'-0 RCB BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1840 2507-6800061

REVETMENT, CLASS E

1,130.000 TON 32.00000 36,160.00 32.00000 36,160.00

1850 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 28,000.00000 28,000.00

$339,693.60 $324,273.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0006 DESIGN NO. 0217; ALTERNATE 'BB' OPTION 2 PRECAST 10X8X201' BID
THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1860 2102-0425071

SPECIAL BACKFILL

128.000 CY 45.00000 5,760.00

1870 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

730.000 CY 12.00000 8,760.00

1880 2402-2720000

EXCAVATION, CLASS 20

2,586.000 CY 6.00000 15,516.00

1890 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

193.000 LF 900.00000 173,700.00

1900 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

1.000 EACH 20,000.00000 20,000.00

1910 2501-8400172

TEMPORARY SHORING

(1) LS 40,000.00000 40,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0006 DESIGN NO. 0217; ALTERNATE 'BB' OPTION 2 PRECAST 10X8X201' BID
THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1920 2507-3250005

ENGINEERING FABRIC

1,290.000 SY 4.00000 5,160.00

1930 2507-6800061

REVETMENT, CLASS E

1,130.000 TON 42.00000 47,460.00

1940 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$331,356.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0007 DESIGN NO. 0617; SINGLE 8' X 4' X 32'-0 REINFORCED CONCRET BOX
CULVERT  NHSX-030-6(219)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1950 2102-0425071

SPECIAL BACKFILL

16.600 CY 70.00000 1,162.00 70.00000 1,162.00 45.00000 747.00

1960 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 12.00000 1,440.00 12.00000 1,440.00 12.00000 1,440.00

1970 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 4,500.00000 4,500.00

1980 2402-2720000

EXCAVATION, CLASS 20

213.000 CY 48.00000 10,224.00 35.00000 7,455.00 6.00000 1,278.00

1990 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

49.600 CY 750.00000 37,200.00 750.00000 37,200.00 950.00000 47,120.00

2000 2404-7775000

REINFORCING STEEL

6,967.000 LB 1.00000 6,967.00 1.00000 6,967.00 1.05000 7,315.35

2010 2507-3250005

ENGINEERING FABRIC

240.000 SY 2.00000 480.00 2.00000 480.00 4.00000 960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MOYNA, C.J. & SONS, INC. (2) PETERSON
CONTRACTORS INC. &

MCANINCH CORP. &
AFFILIATES

(3) AMES CONSTRUCTION,
INC.

0007 DESIGN NO. 0617; SINGLE 8' X 4' X 32'-0 REINFORCED CONCRET BOX
CULVERT  NHSX-030-6(219)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

2020 2507-6800061

REVETMENT, CLASS E

180.000 TON 32.00000 5,760.00 32.00000 5,760.00 42.00000 7,560.00

2030 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 31,000.00000 31,000.00 15,000.00000 15,000.00

$85,920.35$97,233.00 $94,464.00Section Totals:

( ) indicates item is bid as Lump Sum

$33,709,479.09$32,005,635.54 $38,160,340.75

$32,005,635.54

Contract Item Totals

$33,709,479.09 38,160,340.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

433.300 ACRE 850.00000 368,305.00 85.00000 36,830.50

0020 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

428,073.700 CY 5.09000 2,178,895.13 2.00000 856,147.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,515,579.000 CY 4.22000 19,055,743.38 2.00000 9,031,158.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

580,746.000 CY 0.01000 5,807.46 8.00000 4,645,968.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

2,500.000 CY 10.00000 25,000.00 18.00000 45,000.00

0060 2102-4560000

LOCATING TILE LINES

1,187.400 STA 54.00000 64,119.60 25.00000 29,685.00

0070 2105-8425011

TOPSOIL, SPREAD

394,644.000 CY 2.86000 1,128,681.84 2.00000 789,288.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0080 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

470,373.000 CY 3.06000 1,439,341.38 2.00000 940,746.00

0090 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

79,519.600 CY 0.48000 38,169.41 0.50000 39,759.80

0100 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,459,995.000 CY 0.48000 1,660,797.60 2.25000 7,784,988.75

0110 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

21,543.400 CY 31.50000 678,617.10 25.00000 538,585.00

0120 2112-0000100

WICK DRAIN

85,447.500 LF 0.42000 35,887.95 0.70000 59,813.25

0130 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

2,113.000 TON 22.00000 46,486.00 20.00000 42,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0140 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

5,905.600 TON 24.00000 141,734.40 20.00000 118,112.00

0150 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0160 2402-0425040

FLOODED BACKFILL

16,441.500 CY 30.50000 501,465.75 40.00000 657,660.00

0170 2402-2720000

EXCAVATION, CLASS 20

1,004.000 CY 7.50000 7,530.00 8.00000 8,032.00

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

34,891.900 CY 5.00000 174,459.50 8.00000 279,135.20

0190 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

16.000 EACH 1,030.00000 16,480.00 1,000.00000 16,000.00

0200 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

91.000 EACH 1,050.00000 95,550.00 1,200.00000 109,200.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

7.000 EACH 745.00000 5,215.00 900.00000 6,300.00

0220 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

7.000 EACH 1,100.00000 7,700.00 1,400.00000 9,800.00

0230 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

4.000 EACH 1,300.00000 5,200.00 1,600.00000 6,400.00

0240 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

9.000 EACH 1,515.00000 13,635.00 2,000.00000 18,000.00

0250 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

5.000 EACH 1,725.00000 8,625.00 2,200.00000 11,000.00

0260 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

4.000 EACH 2,450.00000 9,800.00 2,900.00000 11,600.00

0270 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

1.000 EACH 2,900.00000 2,900.00 3,400.00000 3,400.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0102272

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 72 IN.

2.000 EACH 3,225.00000 6,450.00 3,600.00000 7,200.00

0290 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

710.000 LF 48.75000 34,612.50 55.00000 39,050.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

4,486.000 LF 60.00000 269,160.00 65.00000 291,590.00

0310 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

648.000 LF 70.75000 45,846.00 75.00000 48,600.00

0320 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

838.000 LF 85.75000 71,858.50 85.00000 71,230.00

0330 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

498.000 LF 111.75000 55,651.50 125.00000 62,250.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0340 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

988.000 LF 128.50000 126,958.00 145.00000 143,260.00

0350 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

202.000 LF 249.75000 50,449.50 275.00000 55,550.00

0360 2416-1200272

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 72 IN.

198.000 LF 314.00000 62,172.00 335.00000 66,330.00

0370 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

158.000 LF 95.00000 15,010.00 100.00000 15,800.00

0380 2416-1240048

CULVERT, 3000D CONCRETE ROADWAY PIPE,
48 IN. DIA.

256.000 LF 145.00000 37,120.00 160.00000 40,960.00

0390 2416-1240054

CULVERT, 3000D CONCRETE ROADWAY PIPE,
54 IN. DIA.

258.000 LF 175.00000 45,150.00 180.00000 46,440.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0400 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

902.000 LF 445.00000 401,390.00 445.00000 401,390.00

0410 2416-1262030

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

194.000 LF 506.00000 98,164.00 506.00000 98,164.00

0420 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

472.000 LF 440.00000 207,680.00 440.00000 207,680.00

0430 2416-1262042

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 42 IN. DIA.

74.000 LF 588.00000 43,512.00 588.00000 43,512.00

0440 2416-1262048

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 48 IN. DIA.

106.000 LF 658.00000 69,748.00 658.00000 69,748.00

0450 2416-1263030

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 30 IN. DIA.

162.000 LF 422.00000 68,364.00 422.00000 68,364.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0460 2416-1263036

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 36 IN. DIA.

174.000 LF 441.00000 76,734.00 441.00000 76,734.00

0470 2416-1263054

CULVERT, CONCRETE PIPE, 3000D,
TRENCHLESS, 54 IN. DIA.

150.000 LF 1,127.00000 169,050.00 1,127.00000 169,050.00

0480 2417-0225024

APRONS, METAL, 24 IN. DIA.

21.000 EACH 355.00000 7,455.00 450.00000 9,450.00

0490 2417-0225030

APRONS, METAL, 30 IN. DIA.

2.000 EACH 430.00000 860.00 750.00000 1,500.00

0500 2417-0250035

APRONS, METAL, ARCH, 35 IN. X 24 IN.

2.000 EACH 510.00000 1,020.00 650.00000 1,300.00

0510 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

1,843.000 LF 38.00000 70,034.00 45.00000 82,935.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0520 2417-1060030

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 30 IN. DIA.

144.000 LF 50.00000 7,200.00 55.00000 7,920.00

0530 2417-1080024

CULVERT, CORRUGATED METAL ARCH
ENTRANCE PIPE, 24 IN. X 18 IN.

362.000 LF 35.00000 12,670.00 45.00000 16,290.00

0540 2417-1100035

CULVERT, CORRUGATED METAL ARCH
ROADWAY PIPE, 35 IN. X 24 IN.

54.000 LF 50.00000 2,700.00 55.00000 2,970.00

0550 2417-5895024

BEVELED PIPE AND GUARD, 24 INCH

16.000 EACH 1,750.00000 28,000.00 600.00000 9,600.00

0560 2418-0000010

TEMPORARY STREAM DIVERSION

5.000 EACH 15,000.00000 75,000.00 5,000.00000 25,000.00

0570 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

4.000 EACH 315.00000 1,260.00 350.00000 1,400.00

0580 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

50.000 EACH 355.00000 17,750.00 450.00000 22,500.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0590 2422-0360030

APRONS, UNCLASSIFIED, 30 IN. DIA.

8.000 EACH 430.00000 3,440.00 750.00000 6,000.00

0600 2422-0360036

APRONS, UNCLASSIFIED, 36 IN. DIA.

2.000 EACH 675.00000 1,350.00 850.00000 1,700.00

0610 2422-0360042

APRONS, UNCLASSIFIED, 42 IN. DIA.

4.000 EACH 935.00000 3,740.00 1,850.00000 7,400.00

0620 2422-0360048

APRONS, UNCLASSIFIED, 48 IN. DIA.

4.000 EACH 1,150.00000 4,600.00 2,000.00000 8,000.00

0630 2422-0360054

APRONS, UNCLASSIFIED, 54 IN. DIA.

2.000 EACH 1,725.00000 3,450.00 2,200.00000 4,400.00

0640 2422-0360060

APRONS, UNCLASSIFIED, 60 IN. DIA.

2.000 EACH 2,250.00000 4,500.00 2,600.00000 5,200.00

0650 2422-0360072

APRONS, UNCLASSIFIED, 72 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,800.00000 5,600.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0660 2422-0360078

APRONS, UNCLASSIFIED, 78 IN. DIA.

2.000 EACH 4,025.00000 8,050.00 3,800.00000 7,600.00

0670 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

82.000 LF 32.00000 2,624.00 40.00000 3,280.00

0680 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

5,486.000 LF 37.00000 202,982.00 45.00000 246,870.00

0690 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

136.000 LF 54.00000 7,344.00 65.00000 8,840.00

0700 2422-1722072

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 72
IN. DIA.

70.000 LF 115.00000 8,050.00 115.00000 8,050.00

0710 2422-1723024

CULVERT, UNCLASSIFIED ROADWAY PIPE, 24
IN. DIA.

980.000 LF 38.00000 37,240.00 45.00000 44,100.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0720 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

658.000 LF 57.00000 37,506.00 60.00000 39,480.00

0730 2422-1723042

CULVERT, UNCLASSIFIED ROADWAY PIPE, 42
IN. DIA.

120.000 LF 62.00000 7,440.00 85.00000 10,200.00

0740 2422-1723048

CULVERT, UNCLASSIFIED ROADWAY PIPE, 48
IN. DIA.

216.000 LF 68.00000 14,688.00 95.00000 20,520.00

0750 2502-8212024

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 IN.
DIA.

17,260.000 LF 12.40000 214,024.00 10.00000 172,600.00

0760 2502-8221306

SUBDRAIN OUTLET, DR-306

70.000 EACH 675.00000 47,250.00 500.00000 35,000.00

0770 2506-4984000

FLOWABLE MORTAR

574.000 CY 130.00000 74,620.00 150.00000 86,100.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0780 2507-3250005

ENGINEERING FABRIC

31,015.800 SY 2.50000 77,539.50 2.00000 62,031.60

0790 2507-6800061

REVETMENT, CLASS E

16,613.800 TON 45.00000 747,621.00 45.00000 747,621.00

0800 2507-8029000

EROSION STONE

7,704.400 TON 38.25000 294,693.30 35.00000 269,654.00

0810 2515-6745600

REMOVAL OF PAVED DRIVEWAY

798.700 SY 3.50000 2,795.45 5.00000 3,993.50

0820 2518-6910000

SAFETY CLOSURE

238.000 EACH 75.00000 17,850.00 80.00000 19,040.00

0830 2520-3350010

FIELD LABORATORY

1.000 EACH 15,000.00000 15,000.00 25,000.00000 25,000.00

0840 2526-8285000

CONSTRUCTION SURVEY

(1) LS 60,690.00000 60,690.00 95,000.00000 95,000.00
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 20,900.00000 20,900.00 13,800.00000 13,800.00

0860 2528-8445113

FLAGGERS

100.000 EACH 450.00000 45,000.00 450.00000 45,000.00

0870 2533-4980005

MOBILIZATION

(1) LS 1,145,315.00000 1,145,315.00 4,068,000.00000 4,068,000.00

0880 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

433.000 ACRE 410.00000 177,530.00 325.00000 140,725.00

0890 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

42.000 ACRE 625.00000 26,250.00 700.00000 29,400.00

0900 2599-9999005

('EACH' ITEM) PIEZOMETER

12.000 EACH 6,100.00000 73,200.00 2,000.00000 24,000.00

0910 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 48 IN. DIA.

482.000 LF 235.00000 113,270.00 350.00000 168,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0920 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 54 IN. DIA.

266.000 LF 316.00000 84,056.00 450.00000 119,700.00

0930 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 60 IN. DIA.

226.000 LF 367.00000 82,942.00 500.00000 113,000.00

0940 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, 78 IN. DIA.

288.000 LF 587.00000 169,056.00 950.00000 273,600.00

0950 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
48 IN. DIA.

640.000 LF 624.00000 399,360.00 624.00000 399,360.00

0960 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
54 IN. DIA.

348.000 LF 866.00000 301,368.00 866.00000 301,368.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

0970 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
60 IN. DIA.

340.000 LF 812.00000 276,080.00 812.00000 276,080.00

0980 2599-9999009

('LINEAR FEET' ITEM) CULVERT SPECIAL,
UNCLASSIFIED ROADWAY PIPE, TRENCHLESS,
78 IN. DIA.

288.000 LF 1,232.00000 354,816.00 1,232.00000 354,816.00

0990 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 42 IN. DIA.

286.000 LF 253.75000 72,572.50 160.00000 45,760.00

1000 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 48 IN. DIA.

218.000 LF 235.25000 51,284.50 180.00000 39,240.00

1010 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 54 IN. DIA.

266.000 LF 353.25000 93,964.50 220.00000 58,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1020 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, 66 IN. DIA.

514.000 LF 552.25000 283,856.50 300.00000 154,200.00

1030 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 30
IN. DIA.

386.000 LF 490.00000 189,140.00 490.00000 189,140.00

1040 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 42
IN. DIA.

166.000 LF 578.00000 95,948.00 578.00000 95,948.00

1050 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 48
IN. DIA.

282.000 LF 883.00000 249,006.00 883.00000 249,006.00

1060 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 54
IN. DIA.

162.000 LF 1,246.00000 201,852.00 1,246.00000 201,852.00

Page 52 of 69

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1070 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4000D
CONCRETE ROADWAY PIPE, TRENCHLESS, 66
IN. DIA.

434.000 LF 1,183.00000 513,422.00 1,183.00000 513,422.00

1080 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4500D
CONCRETE ROADWAY PIPE, 54 IN. DIA.

254.000 LF 365.50000 92,837.00 220.00000 55,880.00

1090 2599-9999009

('LINEAR FEET' ITEM) CULVERT, 4500D
CONCRETE ROADWAY PIPE, TRENCHLESS, 54
IN. DIA.

276.000 LF 1,008.00000 278,208.00 1,008.00000 278,208.00

1100 2599-9999009

('LINEAR FEET' ITEM) HORIZONTAL STRIP
DRAIN

13,115.000 LF 1.30000 17,049.50 1.70000 22,295.50

1120 2601-2633100

MOWING

1,684.000 ACRE 25.00000 42,100.00 10.00000 16,840.00

1130 2601-2634100

MULCHING

433.000 ACRE 475.00000 205,675.00 575.00000 248,975.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1140 2601-2634105

MULCHING, BONDED FIBER MATRIX

10.000 ACRE 2,000.00000 20,000.00 2,250.00000 22,500.00

1150 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

1,300.000 SQ 31.00000 40,300.00 10.00000 13,000.00

1160 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

433.000 ACRE 225.00000 97,425.00 125.00000 54,125.00

1170 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

670.400 MGAL 60.00000 40,224.00 60.00000 40,224.00

1180 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

1190 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

982.000 SQ 30.00000 29,460.00 48.00000 47,136.00

1200 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

542.000 SQ 62.00000 33,604.00 99.50000 53,929.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1210 2601-2643414

TURF REINFORCEMENT MAT, TYPE 4

528.000 SQ 88.00000 46,464.00 99.50000 52,536.00

1220 2602-0000020

SILT FENCE

297,425.000 LF 1.25000 371,781.25 1.30000 386,652.50

1230 2602-0000030

SILT FENCE FOR DITCH CHECKS

102,010.100 LF 1.25000 127,512.63 1.30000 132,613.13

1240 2602-0000050

SILT BASINS

450.000 EACH 350.00000 157,500.00 200.00000 90,000.00

1250 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

199,717.700 LF 0.05000 9,985.89 0.05000 9,985.89

1260 2602-0000080

REMOVAL OF SILT BASINS

225.000 EACH 150.00000 33,750.00 200.00000 45,000.00

1270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

39,943.500 LF 0.05000 1,997.18 0.05000 1,997.18
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1280 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

72.000 EACH 1,000.00000 72,000.00 1,000.00000 72,000.00

1290 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

72.000 EACH 250.00000 18,000.00 200.00000 14,400.00

1300 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

216.000 EACH 250.00000 54,000.00 20.00000 4,320.00

1310 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

3,000.000 LF 31.00000 93,000.00 30.00000 90,000.00

1320 2602-0000160

ROCK CHECK DAM

21,726.000 LF 19.00000 412,794.00 10.00000 217,260.00

1330 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

3,018.000 EACH 30.00000 90,540.00 20.00000 60,360.00

1340 2602-0000180

REMOVAL OF ROCK CHECK DAM

1,006.000 EACH 100.00000 100,600.00 20.00000 20,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0001 ROADWAY ITEMS NHSX-030-6(189)--3H-86SECTION: Cat Alt Set: Cat Alt Member:

1350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,390.000 LF 2.75000 9,322.50 2.70000 9,153.00

1360 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

15,540.000 LF 3.30000 51,282.00 3.40000 52,836.00

1370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,000.000 LF 0.25000 1,000.00 0.19000 760.00

1380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1390 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

1400 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

42.000 ACRE 125.00000 5,250.00 25.00000 1,050.00

$39,376,663.70 $40,234,259.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0002 DESIGN NO. 0317;SINGLE 10'-0 X 10'-0 X-447'-10 REINFORCED CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1410 2102-0425071

SPECIAL BACKFILL

277.000 CY 55.00000 15,235.00 55.00000 15,235.00

1420 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

220.000 CY 12.00000 2,640.00 12.00000 2,640.00

1430 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 17,000.00000 17,000.00 17,000.00000 17,000.00

1440 2402-2720000

EXCAVATION, CLASS 20

2,702.000 CY 16.00000 43,232.00 16.00000 43,232.00

1450 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,054.200 CY 434.00000 457,522.80 434.00000 457,522.80

1460 2404-7775000

REINFORCING STEEL

166,928.000 LB 1.07000 178,612.96 1.07000 178,612.96

1470 2507-3250005

ENGINEERING FABRIC

400.000 SY 3.00000 1,200.00 3.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0002 DESIGN NO. 0317;SINGLE 10'-0 X 10'-0 X-447'-10 REINFORCED CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1480 2507-6800061

REVETMENT, CLASS E

320.000 TON 45.00000 14,400.00 45.00000 14,400.00

1490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00

1500 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 70,000.00000 70,000.00

1510 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

178.000 CY 300.00000 53,400.00 300.00000 53,400.00

1520 2599-9999009

('LINEAR FEET' ITEM) 102 IN DIAMETER
CORRUGATED METAL LINER

131.000 LF 712.00000 93,272.00 712.00000 93,272.00

$949,514.76 $948,514.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0003 DESIGN NO. 0417; SINGLE 12'-0 X 12'0 X 388'-0 REINFORCED  CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1530 2102-0425071

SPECIAL BACKFILL

279.000 CY 55.00000 15,345.00 55.00000 15,345.00

1540 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

250.000 CY 12.00000 3,000.00 12.00000 3,000.00

1550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00

1560 2402-2720000

EXCAVATION, CLASS 20

2,478.000 CY 16.00000 39,648.00 16.00000 39,648.00

1570 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,237.400 CY 404.00000 499,909.60 404.00000 499,909.60

1580 2404-7775000

REINFORCING STEEL

194,554.000 LB 0.95000 184,826.30 0.95000 184,826.30

1590 2507-3250005

ENGINEERING FABRIC

480.000 SY 3.00000 1,440.00 3.00000 1,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0003 DESIGN NO. 0417; SINGLE 12'-0 X 12'0 X 388'-0 REINFORCED  CONCRETE
BOX CULVERT  NHSX-030-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1600 2507-6800061

REVETMENT, CLASS E

400.000 TON 45.00000 18,000.00 45.00000 18,000.00

1610 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00

1620 2533-4980005

MOBILIZATION

(1) LS 80,000.00000 80,000.00 80,000.00000 80,000.00

1630 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

314.000 CY 300.00000 94,200.00 300.00000 94,200.00

1640 2599-9999009

('LINEAR FEET' ITEM) 114 INCH DIAMETER CMP
LINER

113.000 LF 750.00000 84,750.00 750.00000 84,750.00

$1,034,118.90 $1,033,118.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0004 DESIGN NO. 0517; SINGLE 10'-0 X 12'-6 REINFORCED CONCRETE ARCH
CULVERT W 10' X 10' RCB  NHSX-060-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1650 2102-0425071

SPECIAL BACKFILL

250.000 CY 55.00000 13,750.00 55.00000 13,750.00

1660 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

170.000 CY 12.00000 2,040.00 12.00000 2,040.00

1670 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00

1680 2402-2720000

EXCAVATION, CLASS 20

3,779.000 CY 16.00000 60,464.00 16.00000 60,464.00

1690 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

935.500 CY 436.00000 407,878.00 436.00000 407,878.00

1700 2404-7775000

REINFORCING STEEL

148,359.000 LB 1.17000 173,580.03 1.17000 173,580.03

1710 2507-3250005

ENGINEERING FABRIC

340.000 SY 3.00000 1,020.00 3.00000 1,020.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0004 DESIGN NO. 0517; SINGLE 10'-0 X 12'-6 REINFORCED CONCRETE ARCH
CULVERT W 10' X 10' RCB  NHSX-060-6(190)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1720 2507-6800061

REVETMENT, CLASS E

270.000 TON 45.00000 12,150.00 45.00000 12,150.00

1730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00

1740 2533-4980005

MOBILIZATION

(1) LS 70,000.00000 70,000.00 70,000.00000 70,000.00

1750 2599-9999003

('CUBIC YARDS' ITEM) PRESSURE GROUT

317.000 CY 300.00000 95,100.00 300.00000 95,100.00

1760 2599-9999009

('LINEAR FEET' ITEM) 102 INCH DIAMETER
CORRUGATED METAL LINER

96.000 LF 712.00000 68,352.00 712.00000 68,352.00

$919,334.03 $918,334.03Section Totals:
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(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0005 DESIGN NO. 0217; ALTERNATE 'BB' 10' X 8' X 196'-0 RCB BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1770 2102-0425071

SPECIAL BACKFILL

112.000 CY 50.00000 5,600.00 50.00000 5,600.00

1780 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

730.000 CY 12.00000 8,760.00 12.00000 8,760.00

1790 2402-2720000

EXCAVATION, CLASS 20

2,570.000 CY 12.00000 30,840.00 12.00000 30,840.00

1800 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

243.800 CY 600.00000 146,280.00 600.00000 146,280.00

1810 2404-7775000

REINFORCING STEEL

45,067.000 LB 0.80000 36,053.60 0.80000 36,053.60

1820 2501-8400172

TEMPORARY SHORING

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00

1830 2507-3250005

ENGINEERING FABRIC

1,290.000 SY 2.00000 2,580.00 2.00000 2,580.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0005 DESIGN NO. 0217; ALTERNATE 'BB' 10' X 8' X 196'-0 RCB BID THIS SECTION
IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1840 2507-6800061

REVETMENT, CLASS E

1,130.000 TON 32.00000 36,160.00 32.00000 36,160.00

1850 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 28,000.00000 28,000.00

$324,273.60 $324,273.60Section Totals:

Page 65 of 69

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0006 DESIGN NO. 0217; ALTERNATE 'BB' OPTION 2 PRECAST 10X8X201' BID
THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1860 2102-0425071

SPECIAL BACKFILL

128.000 CY

1870 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

730.000 CY

1880 2402-2720000

EXCAVATION, CLASS 20

2,586.000 CY

1890 2415-2111008

PRECAST CONCRETE BOX CULVERT, 10 FT. X 8
FT.

193.000 LF

1900 2415-2201008

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 10 FT. X 8 FT.

1.000 EACH

1910 2501-8400172

TEMPORARY SHORING

(1) LS

1920 2507-3250005

ENGINEERING FABRIC

1,290.000 SY
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0006 DESIGN NO. 0217; ALTERNATE 'BB' OPTION 2 PRECAST 10X8X201' BID
THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  (219)

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1930 2507-6800061

REVETMENT, CLASS E

1,130.000 TON

1940 2533-4980005

MOBILIZATION

(1) LS

Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0007 DESIGN NO. 0617; SINGLE 8' X 4' X 32'-0 REINFORCED CONCRET BOX
CULVERT  NHSX-030-6(219)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

1950 2102-0425071

SPECIAL BACKFILL

16.600 CY 70.00000 1,162.00 70.00000 1,162.00

1960 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

120.000 CY 12.00000 1,440.00 12.00000 1,440.00

1970 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

1980 2402-2720000

EXCAVATION, CLASS 20

213.000 CY 35.00000 7,455.00 35.00000 7,455.00

1990 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

49.600 CY 750.00000 37,200.00 750.00000 37,200.00

2000 2404-7775000

REINFORCING STEEL

6,967.000 LB 1.00000 6,967.00 1.00000 6,967.00

2010 2507-3250005

ENGINEERING FABRIC

240.000 SY 2.00000 480.00 2.00000 480.00
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Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MASHUDA
CONTRACTORS, INC.

(5) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

0007 DESIGN NO. 0617; SINGLE 8' X 4' X 32'-0 REINFORCED CONCRET BOX
CULVERT  NHSX-030-6(219)--3H-86

SECTION: Cat Alt Set: Cat Alt Member:

2020 2507-6800061

REVETMENT, CLASS E

180.000 TON 32.00000 5,760.00 32.00000 5,760.00

2030 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 31,000.00000 31,000.00

$94,464.00 $94,464.00Section Totals:

( ) indicates item is bid as Lump Sum

$43,552,964.49$42,698,368.99

$42,698,368.99

Contract Item Totals

$43,552,964.49Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-189-A Primary County: TAMA
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Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(122)--2R-29 SALVAGE AND REMOVAL

DES MOINES

Route: U.S. 61

PARCEL 22, 13179 HIGHWAY 61, BURLINGTON

Prj Awd Amt: $26,898.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 02/26/18 20 Working Days

29-0612-122

December 19, 2017 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FYE EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FY010 FYE EXCAVATING, INC. $26,898.35 100.00%

2 DE157 DELONG CONSTRUCTION, INC. $35,497.50 131.97%

3 CO085 COLE CONSTRUCTION CO., INC. $37,438.30 139.18%

4 LO083 LODGE CONSTRUCTION INC. $44,377.60 164.98%

5 HO470 HOMER TREE SERVICE, INC. $87,393.00 324.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 02/26/18 20 Working Days

29-0612-122

December 19, 2017 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FYE EXCAVATING, INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FYE EXCAVATING, INC. (2) DELONG CONSTRUCTION,
INC.

(3) COLE CONSTRUCTION
CO., INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,239.800 UNIT 8.25000 10,228.35 12.50000 15,497.50 8.50000 10,538.30

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 22

(1) LS 15,170.00000 15,170.00 17,000.00000 17,000.00 21,900.00000 21,900.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 1,500.00000 1,500.00 3,000.00000 3,000.00 5,000.00000 5,000.00

$37,438.30$26,898.35 $35,497.50Section Totals:

( ) indicates item is bid as Lump Sum

$35,497.50$26,898.35 $37,438.30

$26,898.35

Contract Item Totals

$35,497.50 37,438.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

December 19, 2017

29-0612-122 Primary County: DES MOINES

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) HOMER TREE SERVICE,
INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,239.800 UNIT 12.00000 14,877.60 35.00000 43,393.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 22

(1) LS 28,000.00000 28,000.00 38,000.00000 38,000.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 1,500.00000 1,500.00 6,000.00000 6,000.00

$44,377.60 $87,393.00Section Totals:

( ) indicates item is bid as Lump Sum

$87,393.00$44,377.60

$44,377.60

Contract Item Totals

$87,393.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

December 19, 2017

29-0612-122 Primary County: DES MOINES

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-6(255)--2R-86 SALVAGE AND REMOVAL

TAMA

Route: U.S. 30

PARCEL 64, 3061 HWY 30, CHELSEA

Prj Awd Amt: $16,000.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 02/26/18 20 Working Days

86-0306-255

December 19, 2017 10:00 A.M.

TAMACall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LO083 LODGE CONSTRUCTION INC. $16,000.00 100.00%

2 DO150 DOSTAL CONSTRUCTION, INC. $16,999.13 106.24%

3 PE320 PETERSON CONTRACTORS INC. $20,302.50 126.89%

4 HA661 HATCH GRADING & CONTRACTING, INC. $20,800.00 130.00%

5 KE108 KELLY DEMOLITION & EXCAVATING LLC $25,525.00 159.53%

6 EL045 ELDER CORPORATION $27,000.00 168.75%

7 KL041 KLOUBEC EARTHWORKS LLC $33,000.00 206.25%
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Contract ID:

Letting Date:

Start Date: 02/26/18 20 Working Days

86-0306-255

December 19, 2017 10:00 A.M.

TAMACall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 02/26/18 20 Working Days

86-0306-255

December 19, 2017 10:00 A.M.

TAMACall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LODGE CONSTRUCTION INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LODGE CONSTRUCTION
INC.

(2) DOSTAL CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 64

(1) LS 14,500.00000 14,500.00 15,999.13000 15,999.13 18,602.50000 18,602.50

0020 2538-6975110

SEALING WELLS

1.000 EACH 1,500.00000 1,500.00 1,000.00000 1,000.00 1,700.00000 1,700.00

$20,302.50$16,000.00 $16,999.13Section Totals:

( ) indicates item is bid as Lump Sum

$16,999.13$16,000.00 $20,302.50

$16,000.00

Contract Item Totals

$16,999.13 20,302.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-255 Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HATCH GRADING &
CONTRACTING, INC.

(5) KELLY DEMOLITION &
EXCAVATING LLC

(6) ELDER CORPORATION

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 64

(1) LS 18,800.00000 18,800.00 23,525.00000 23,525.00 24,500.00000 24,500.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

$27,000.00$20,800.00 $25,525.00Section Totals:

( ) indicates item is bid as Lump Sum

$25,525.00$20,800.00 $27,000.00

$20,800.00

Contract Item Totals

$25,525.00 27,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-255 Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) KLOUBEC EARTHWORKS
LLC

0001 SALVAGE AND REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 64

(1) LS 30,000.00000 30,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 3,000.00000 3,000.00

$33,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$33,000.00

$33,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

December 19, 2017

86-0306-255 Primary County: TAMA

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-330-2(93)--2R-64 WETLAND MITIGATION

MARSHALL

Route: IOWA 330

STANLEY MILL MITIGATION SITE 2 MI W OF ALBION

Prj Awd Amt: $994,756.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 03/01/18 90 Working Days

64-3302-093-A

December 19, 2017 10:00 A.M.

MARSHALLCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCANINCH CORPORATION & AFFILIATES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VI035 VIETH CONSTRUCTION CORPORATION $925,060.60 100.00%

BID WITHDRAWN BY BIDDER

2 MC019 MCANINCH CORPORATION & AFFILIATES $994,756.00 107.53%

3 SO023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $997,855.23 107.87%

4 PE320 PETERSON CONTRACTORS INC. $1,054,236.20 113.96%

5 HO340 JB HOLLAND CONSTRUCTION, INC. $1,139,559.35 123.19%

6 CO180 CON-STRUCT, INC. $1,165,822.35 126.03%

7 MO480 MOYNA, C.J. & SONS, INC. $1,168,821.82 126.35%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 03/01/18 90 Working Days

64-3302-093-A

December 19, 2017 10:00 A.M.

MARSHALLCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCANINCH CORPORATION & AFFILIATES

Project(s) and Vendor Ranking

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RE300 REILLY CONSTRUCTION CO., INC. $1,179,678.75 127.52%

9 LO083 LODGE CONSTRUCTION INC. $1,308,603.45 141.46%

OTHER IRREGULARITIES

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 03/01/18 90 Working Days

64-3302-093-A

December 19, 2017 10:00 A.M.

MARSHALLCall Order:  501 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCANINCH CORPORATION & AFFILIATES

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) MCANINCH CORPORATION
& AFFILIATES

(3) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 10,500.00000 10,500.00 5,855.00000 5,855.00 6,000.00000 6,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

42,001.800 CY 6.00000 252,010.80 3.18000 133,565.72 3.35000 140,706.03

0030 2507-6800061

REVETMENT, CLASS E

63.000 TON 76.00000 4,788.00 60.00000 3,780.00 63.00000 3,969.00

0040 2507-8029000

EROSION STONE

14.000 TON 74.00000 1,036.00 109.00000 1,526.00 110.00000 1,540.00

0050 2524-9265010

POSTS, STEEL, AS PER PLAN

2.000 EACH 350.00000 700.00 331.50000 663.00 150.00000 300.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,800.00000 7,800.00 7,956.00000 7,956.00 12,500.00000 12,500.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 1,683.00000 1,683.00 250.00000 250.00

0080 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 51,716.91000 51,716.91 60,000.00000 60,000.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

December 19, 2017

64-3302-093-A Primary County: MARSHALL

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) MCANINCH CORPORATION
& AFFILIATES

(3) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2633100

MOWING

883.200 ACRE 43.00000 37,977.60 45.90000 40,538.88 45.00000 39,744.00

0100 2601-2634100

MULCHING

50.000 ACRE 500.00000 25,000.00 550.80000 27,540.00 540.00000 27,000.00

0110 2601-2636018

WETLAND GRASS SEEDING

78.500 ACRE 1,200.00000 94,200.00 1,377.00000 108,094.50 1,350.00000 105,975.00

0120 2601-2636045

SEEDING SPECIAL AREAS

147.200 ACRE 875.00000 128,800.00 938.40000 138,132.48 920.00000 135,424.00

0130 2602-0000020

SILT FENCE

10,817.000 LF 1.50000 16,225.50 1.53000 16,550.01 1.50000 16,225.50

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,817.000 LF 0.10000 1,081.70 0.10000 1,081.70 0.10000 1,081.70

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

December 19, 2017

64-3302-093-A Primary County: MARSHALL

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) MCANINCH CORPORATION
& AFFILIATES

(3) TRUELSEN BLUMENTHAL
LLC D/B/A SOIL-TEK

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2610-0000700

TREE SHELTERS

3,375.000 EACH 12.00000 40,500.00 14.28000 48,195.00 14.00000 47,250.00

0170 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,215.000 EACH 35.00000 42,525.00 36.72000 44,614.80 36.00000 43,740.00

0180 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,742.000 EACH 48.00000 227,616.00 76.50000 362,763.00 75.00000 355,650.00

$997,855.23$925,060.60 $994,756.00Section Totals:

( ) indicates item is bid as Lump Sum

$994,756.00$925,060.60 $997,855.23

$925,060.60

Contract Item Totals

$994,756.00 997,855.23Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

December 19, 2017

64-3302-093-A Primary County: MARSHALL

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 10,000.00000 10,000.00 4,000.00000 4,000.00 15,000.00000 15,000.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

42,001.800 CY 5.00000 210,009.00 4.75000 199,508.55 6.75000 283,512.15

0030 2507-6800061

REVETMENT, CLASS E

63.000 TON 60.00000 3,780.00 48.00000 3,024.00 60.00000 3,780.00

0040 2507-8029000

EROSION STONE

14.000 TON 45.00000 630.00 48.00000 672.00 60.00000 840.00

0050 2524-9265010

POSTS, STEEL, AS PER PLAN

2.000 EACH 325.00000 650.00 330.00000 660.00 325.00000 650.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00 18,000.00000 18,000.00 7,800.00000 7,800.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,670.00000 1,670.00 1,650.00000 1,650.00

0080 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 15,000.00000 15,000.00 80,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2633100

MOWING

883.200 ACRE 50.00000 44,160.00 37.50000 33,120.00 45.00000 39,744.00

0100 2601-2634100

MULCHING

50.000 ACRE 550.00000 27,500.00 498.50000 24,925.00 540.00000 27,000.00

0110 2601-2636018

WETLAND GRASS SEEDING

78.500 ACRE 1,350.00000 105,975.00 1,405.00000 110,292.50 1,350.00000 105,975.00

0120 2601-2636045

SEEDING SPECIAL AREAS

147.200 ACRE 950.00000 139,840.00 1,022.25000 150,475.20 920.00000 135,424.00

0130 2602-0000020

SILT FENCE

10,817.000 LF 1.50000 16,225.50 1.70000 18,388.90 1.50000 16,225.50

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,817.000 LF 0.10000 1,081.70 0.60000 6,490.20 0.10000 1,081.70

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) JB HOLLAND
CONSTRUCTION, INC.

(6) CON-STRUCT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2610-0000700

TREE SHELTERS

3,375.000 EACH 15.00000 50,625.00 12.60000 42,525.00 14.00000 47,250.00

0170 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,215.000 EACH 36.00000 43,740.00 38.50000 46,777.50 36.00000 43,740.00

0180 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,742.000 EACH 60.00000 284,520.00 97.75000 463,530.50 75.00000 355,650.00

$1,165,822.35$1,054,236.20 $1,139,559.35Section Totals:

( ) indicates item is bid as Lump Sum

$1,139,559.35$1,054,236.20 $1,165,822.35

$1,054,236.20

Contract Item Totals

$1,139,559.35 1,165,822.35Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MOYNA, C.J. & SONS, INC. (8) REILLY CONSTRUCTION
CO., INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 3,600.00000 3,600.00 10,000.00000 10,000.00 3,500.00000 3,500.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

42,001.800 CY 5.90000 247,810.62 4.75000 199,508.55 7.00000 294,012.60

0030 2507-6800061

REVETMENT, CLASS E

63.000 TON 89.80000 5,657.40 60.00000 3,780.00 75.00000 4,725.00

0040 2507-8029000

EROSION STONE

14.000 TON 72.40000 1,013.60 50.00000 700.00 55.00000 770.00

0050 2524-9265010

POSTS, STEEL, AS PER PLAN

2.000 EACH 325.00000 650.00 300.00000 600.00 400.00000 800.00

0060 2526-8285000

CONSTRUCTION SURVEY

(1) LS 22,000.00000 22,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 2,500.00000 2,500.00 5,500.00000 5,500.00

0080 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00 175,000.00000 175,000.00 55,000.00000 55,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MOYNA, C.J. & SONS, INC. (8) REILLY CONSTRUCTION
CO., INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0090 2601-2633100

MOWING

883.200 ACRE 45.00000 39,744.00 45.00000 39,744.00 38.00000 33,561.60

0100 2601-2634100

MULCHING

50.000 ACRE 540.00000 27,000.00 540.00000 27,000.00 520.00000 26,000.00

0110 2601-2636018

WETLAND GRASS SEEDING

78.500 ACRE 1,350.00000 105,975.00 1,350.00000 105,975.00 1,475.00000 115,787.50

0120 2601-2636045

SEEDING SPECIAL AREAS

147.200 ACRE 920.00000 135,424.00 920.00000 135,424.00 1,075.00000 158,240.00

0130 2602-0000020

SILT FENCE

10,817.000 LF 1.50000 16,225.50 1.50000 16,225.50 1.75000 18,929.75

0140 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

10,817.000 LF 0.10000 1,081.70 0.10000 1,081.70 1.00000 10,817.00

0150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) MOYNA, C.J. & SONS, INC. (8) REILLY CONSTRUCTION
CO., INC.

(9) LODGE CONSTRUCTION
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2610-0000700

TREE SHELTERS

3,375.000 EACH 14.00000 47,250.00 14.00000 47,250.00 13.00000 43,875.00

0170 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

1,215.000 EACH 36.00000 43,740.00 36.00000 43,740.00 39.00000 47,385.00

0180 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

4,742.000 EACH 75.00000 355,650.00 75.00000 355,650.00 100.00000 474,200.00

$1,308,603.45$1,168,821.82 $1,179,678.75Section Totals:

( ) indicates item is bid as Lump Sum

$1,179,678.75$1,168,821.82 $1,308,603.45

$1,168,821.82

Contract Item Totals

$1,179,678.75 1,308,603.45Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:501

Tabulation of Construction and Material Bids

December 19, 2017

64-3302-093-A Primary County: MARSHALL

01/22/2018 2:56:55 PM

Office of Contracts AASHTOWare Project v3.01.164.01


