
Project Information:

Project: WorkType:

County:

Location:

FM-C001(97)--55-01 RCB CULVERT REPLACEMENT - TWIN BOX

ADAIR

Route: KENT AVE

ON N77, OVER LOCAL STREAM, FROM G35 SOUTH 0.4 MILES, WLINE S 23 T76 R32

Prj Awd Amt: $224,664.48

Project: WorkType:

County:

Location:

FM-C001(98)--55-01 RCB CULVERT REPLACEMENT - SINGLE BOX

ADAIR

Route: 190TH STREET

ON G35, OVER LOCAL STREAM, FROM N77 EAST 0.3 MILES, NLINE S2 3 T76 R32

Prj Awd Amt: $153,020.00
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Contract ID:

Letting Date:

Start Date: 08/13/18 65 Working Days

01-C001-097-A

February 20, 2018 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $377,684.48 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $513,913.40 136.07%

3 PR268 PROGRESSIVE STRUCTURES, LLC $514,847.25 136.32%

4 GR100 GRAVES CONSTRUCTION CO., INC. $555,451.55 147.07%
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Contract ID:

Letting Date:

Start Date: 08/13/18 65 Working Days

01-C001-097-A

February 20, 2018 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.172 ACRE 5,000.00000 860.00 30,000.00000 5,160.00 8,000.00000 1,376.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

448.000 CY 11.00000 4,928.00 12.00000 5,376.00 22.00000 9,856.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

663.000 CY 3.00000 1,989.00 10.00000 6,630.00 7.00000 4,641.00

0040 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

106.000 CY 76.00000 8,056.00 40.00000 4,240.00 40.00000 4,240.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

112.000 TON 45.00000 5,040.00 25.00000 2,800.00 23.00000 2,576.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 40,000.00000 40,000.00 6,000.00000 6,000.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,000.00000 1,000.00 5,000.00000 5,000.00 1,750.00000 1,750.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425040

FLOODED BACKFILL

256.000 CY 60.00000 15,360.00 30.00000 7,680.00 68.00000 17,408.00

0090 2402-2720000

EXCAVATION, CLASS 20

1,585.000 CY 14.00000 22,190.00 10.00000 15,850.00 10.00000 15,850.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

250.000 CY 405.00000 101,250.00 400.00000 100,000.00 665.00000 166,250.00

0110 2404-7775000

REINFORCING STEEL

36,537.000 LB 1.04000 37,998.48 1.20000 43,844.40 1.25000 45,671.25

0120 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 30.00000 1,500.00 25.00000 1,250.00 38.00000 1,900.00

0130 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

50.000 LF 32.00000 1,600.00 50.00000 2,500.00 44.00000 2,200.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 5,000.00000 5,000.00 8,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800042

REVETMENT, CLASS D

56.000 TON 56.00000 3,136.00 45.00000 2,520.00 54.00000 3,024.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0170 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

136.000 LF 5.00000 680.00 6.00000 816.00 4.00000 544.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0190 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 30,000.00000 30,000.00 18,000.00000 18,000.00

0200 2601-2634100

MULCHING

0.411 ACRE 3,500.00000 1,438.50 1,750.00000 719.25 1,750.00000 719.25

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.411 ACRE 3,500.00000 1,438.50 1,750.00000 719.25 1,750.00000 719.25
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 6.00000 1,200.00 5.00000 1,000.00 5.00000 1,000.00

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$314,724.75$224,664.48 $284,104.90Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

448.000 CY 11.00000 4,928.00 12.00000 5,376.00 22.00000 9,856.00

0260 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

663.000 CY 3.00000 1,989.00 10.00000 6,630.00 7.00000 4,641.00

0270 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

106.000 CY 76.00000 8,056.00 40.00000 4,240.00 40.00000 4,240.00

0280 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 45.00000 6,300.00 25.00000 3,500.00 23.00000 3,220.00

0290 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 4,500.00000 4,500.00 54,000.00000 54,000.00 11,000.00000 11,000.00

0300 2402-0425040

FLOODED BACKFILL

256.000 CY 60.00000 15,360.00 30.00000 7,680.00 68.00000 17,408.00

0310 2402-2720000

EXCAVATION, CLASS 20

1,585.000 CY 14.00000 22,190.00 10.00000 15,850.00 10.00000 15,850.00

Page 5 of 14

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0320 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

118.000 CY 445.00000 52,510.00 390.00000 46,020.00 665.00000 78,470.00

0330 2404-7775000

REINFORCING STEEL

18,140.000 LB 1.10000 19,954.00 1.10000 19,954.00 1.25000 22,675.00

0340 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0350 2507-6800042

REVETMENT, CLASS D

56.000 TON 56.00000 3,136.00 45.00000 2,520.00 54.00000 3,024.00

0360 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 200.00000 400.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0380 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 54,000.00000 54,000.00 16,500.00000 16,500.00

0390 2601-2634100

MULCHING

0.411 ACRE 3,500.00000 1,438.50 1,750.00000 719.25 1,750.00000 719.25
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.411 ACRE 3,500.00000 1,438.50 1,750.00000 719.25 1,750.00000 719.25

0410 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 6.00000 720.00 5.00000 600.00 5.00000 600.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$200,122.50$153,020.00 $229,808.50Section Totals:

( ) indicates item is bid as Lump Sum

$513,913.40$377,684.48 $514,847.25

$377,684.48

Contract Item Totals

$513,913.40 514,847.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.172 ACRE 12,000.00000 2,064.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

448.000 CY 9.00000 4,032.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

663.000 CY 8.00000 5,304.00

0040 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

106.000 CY 105.00000 11,130.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

112.000 TON 30.00000 3,360.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00

0070 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 7,500.00000 7,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425040

FLOODED BACKFILL

256.000 CY 80.00000 20,480.00

0090 2402-2720000

EXCAVATION, CLASS 20

1,585.000 CY 24.00000 38,040.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

250.000 CY 465.00000 116,250.00

0110 2404-7775000

REINFORCING STEEL

36,537.000 LB 1.15000 42,017.55

0120 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

50.000 LF 26.00000 1,300.00

0130 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

50.000 LF 35.00000 1,750.00

0140 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800042

REVETMENT, CLASS D

56.000 TON 75.00000 4,200.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0170 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

136.000 LF 6.00000 816.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00

0190 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0200 2601-2634100

MULCHING

0.411 ACRE 1,750.00000 719.25

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.411 ACRE 1,750.00000 719.25
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 Roadway Items - FM-C001(97)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 5.00000 1,000.00

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0240 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$330,582.05Section Totals:
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018

01-C001-097-A Primary County: ADAIR
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

448.000 CY 9.00000 4,032.00

0260 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

663.000 CY 8.00000 5,304.00

0270 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

106.000 CY 75.00000 7,950.00

0280 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 30.00000 4,200.00

0290 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00

0300 2402-0425040

FLOODED BACKFILL

256.000 CY 80.00000 20,480.00

0310 2402-2720000

EXCAVATION, CLASS 20

1,585.000 CY 24.00000 38,040.00
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Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0320 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

118.000 CY 475.00000 56,050.00

0330 2404-7775000

REINFORCING STEEL

18,140.000 LB 1.25000 22,675.00

0340 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,000.00000 10,000.00

0350 2507-6800042

REVETMENT, CLASS D

56.000 TON 75.00000 4,200.00

0360 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00

0380 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0390 2601-2634100

MULCHING

0.411 ACRE 1,750.00000 719.25
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Contract ID:001
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway Items - FM-C001(98)--55-01SECTION: Cat Alt Set: Cat Alt Member:

0400 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.411 ACRE 1,750.00000 719.25

0410 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

120.000 LF 5.00000 600.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0430 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$224,869.50Section Totals:

( ) indicates item is bid as Lump Sum

$555,451.55

$555,451.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:001
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February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

MB-346-2(500)1--77-19 DECK JOINT REPAIR

CHICKASAW

Route: Iowa 346

Cedar River 0.8 mi E of US 218 in Nashua

Prj Awd Amt: $284,663.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 25 Working Days

19-3462-500

February 20, 2018 10:00 A.M.

CHICKASAWCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $284,663.00 100.00%

2 PC015 PCIROADS, LLC $318,233.50 111.79%

3 HA760 HAWKEYE PAVING CORP. $341,520.00 119.97%

4 CR120 CRAMER AND ASSOC., INC. $436,227.00 153.24%

5 IO127 IOWA CIVIL CONTRACTING, INC. $441,876.62 155.23%
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Contract ID:

Letting Date:

Start Date: 08/20/18 25 Working Days

19-3462-500

February 20, 2018 10:00 A.M.

CHICKASAWCall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0001 Design No. 0118; Repairs to a 557'-3 x 32' PPCB BRIDGE W/ 5' SIDEWALKSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 85,758.00000 85,758.00 75,000.00000 75,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

43.100 CY 1,750.00000 75,425.00 1,850.00000 79,735.00 1,700.00000 73,270.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,293.000 LB 2.00000 6,586.00 1.50000 4,939.50 3.00000 9,879.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

144.000 LF 215.00000 30,960.00 155.00000 22,320.00 250.00000 36,000.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

144.000 LF 40.00000 5,760.00 29.75000 4,284.00 50.00000 7,200.00

0060 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

28.000 LF 100.00000 2,800.00 200.00000 5,600.00 130.00000 3,640.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 8,400.00000 8,400.00 22,175.00000 22,175.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0001 Design No. 0118; Repairs to a 557'-3 x 32' PPCB BRIDGE W/ 5' SIDEWALKSECTION: Cat Alt Set: Cat Alt Member:

0080 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 450.00000 16,200.00 185.00000 6,660.00 500.00000 18,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 26,531.00000 26,531.00 30,000.00000 30,000.00

$272,989.00$226,131.00 $258,002.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 2,500.00000 2,500.00 5,000.00000 5,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.240 STA 75.00000 1,893.00 75.00000 1,893.00 75.00000 1,893.00

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00 150.00000 495.00

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

25.240 STA 75.00000 1,893.00 75.00000 1,893.00 75.00000 1,893.00

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 8.00000 9,600.00 8.00000 9,600.00 8.00000 9,600.00

0150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,200.00000 4,200.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445113

FLAGGERS

75.000 EACH 462.00000 34,650.00 462.00000 34,650.00 462.00000 34,650.00

$68,531.00$58,532.00 $60,231.00Section Totals:

( ) indicates item is bid as Lump Sum

$318,233.50$284,663.00 $341,520.00

$284,663.00

Contract Item Totals

$318,233.50 341,520.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0118; Repairs to a 557'-3 x 32' PPCB BRIDGE W/ 5' SIDEWALKSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 91,000.00000 91,000.00 133,231.97000 133,231.97

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

43.100 CY 3,500.00000 150,850.00 2,454.66000 105,795.85

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,293.000 LB 2.00000 6,586.00 3.70000 12,184.10

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

144.000 LF 200.00000 28,800.00 220.09000 31,692.96

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

144.000 LF 80.00000 11,520.00 60.03000 8,644.32

0060 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

28.000 LF 180.00000 5,040.00 132.39000 3,706.92

0070 2426-6772120

BRIDGE REPAIR

(1) LS 25,000.00000 25,000.00 26,071.98000 26,071.98
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0118; Repairs to a 557'-3 x 32' PPCB BRIDGE W/ 5' SIDEWALKSECTION: Cat Alt Set: Cat Alt Member:

0080 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

36.000 EACH 600.00000 21,600.00 588.32000 21,179.52

0090 2533-4980005

MOBILIZATION

(1) LS 38,000.00000 38,000.00 32,000.00000 32,000.00

$378,396.00 $374,507.62Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 5,000.00000 5,000.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

25.240 STA 75.00000 1,893.00 40.00000 1,009.60

0120 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 150.00000 495.00 150.00000 495.00

0130 2527-9263180

PAVEMENT MARKINGS REMOVED

25.240 STA 75.00000 1,893.00 60.00000 1,514.40

0140 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 8.00000 9,600.00 8.50000 10,200.00

0150 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00 5,500.00000 5,500.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445113

FLAGGERS

75.000 EACH 462.00000 34,650.00 462.00000 34,650.00

$57,831.00 $67,369.00Section Totals:

( ) indicates item is bid as Lump Sum

$441,876.62$436,227.00

$436,227.00

Contract Item Totals

$441,876.62Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

February 20, 2018

19-3462-500 Primary County: CHICKASAW

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRS-C022(60)--60-22 BRIDGE REPLACEMENT - PPCB

CLAYTON

Route: B64

On B64  0.7 miles east of April Ave. Over STREAM  at NE S20 T94 R6

Prj Awd Amt: $636,998.63

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

22-C022-060

February 20, 2018 10:00 A.M.

CLAYTONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.140 K CONSTRUCTION INC. $636,998.63 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $753,623.41 118.31%
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Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

22-C022-060

February 20, 2018 10:00 A.M.

CLAYTONCall Order:  003 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: K CONSTRUCTION INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 2,400.00000 1,440.00 2,500.00000 1,500.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

461.000 CY 14.00000 6,454.00 14.00000 6,454.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

556.000 CY 12.00000 6,672.00 4.00000 2,224.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

390.000 CY 7.00000 2,730.00 9.00000 3,510.00

0050 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,023.000 CY 3.00000 3,069.00 2.50000 2,557.50

0060 2115-0100000

MODIFIED SUBBASE

376.000 CY 30.00000 11,280.00 28.00000 10,528.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

180.000 TON 15.00000 2,700.00 29.00000 5,220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

90.000 TON 20.00000 1,800.00 15.00000 1,350.00

0090 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

164.800 SY 175.00000 28,840.00 245.00000 40,376.00

0100 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

965.300 SY 49.75000 48,023.68 67.70000 65,350.81

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

65.000 TON 15.00000 975.00 14.00000 910.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 42,000.00000 42,000.00

0130 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00

0140 2402-0425040

FLOODED BACKFILL

52.000 CY 30.00000 1,560.00 50.00000 2,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2402-2720000

EXCAVATION, CLASS 20

27.000 CY 30.00000 810.00 50.00000 1,350.00

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

68.000 CY 20.00000 1,360.00 50.00000 3,400.00

0170 2402-2722000

EXCAVATION, CLASS 22

66.000 CY 210.00000 13,860.00 200.00000 13,200.00

0180 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.900 CY 550.00000 113,245.00 622.00000 128,069.80

0190 2403-0900001

STRUCTURAL CONCRETE, CLASS X

5.000 CY 610.00000 3,050.00 3,000.00000 15,000.00

0200 2404-7775005

REINFORCING STEEL, EPOXY COATED

48,995.000 LB 0.77000 37,726.15 1.00000 48,995.00

0210 2407-0551510

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, D110

5.000 EACH 21,000.00000 105,000.00 19,000.00000 95,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2408-7800000

STRUCTURAL STEEL

1,265.000 LB 10.00000 12,650.00 3.00000 3,795.00

0230 2414-6424124

CONCRETE OPEN RAILING, TL-4

269.900 LF 95.00000 25,640.50 75.00000 20,242.50

0240 2417-0225024

APRONS, METAL, 24 IN. DIA.

2.000 EACH 300.00000 600.00 550.00000 1,100.00

0250 2417-0330018

APRONS, SAFETY SLOPE, 18 IN. DIA.

2.000 EACH 300.00000 600.00 800.00000 1,600.00

0260 2417-0330024

APRONS, SAFETY SLOPE, 24 IN. DIA.

1.000 EACH 300.00000 300.00 900.00000 900.00

0270 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

37.000 LF 25.00000 925.00 31.00000 1,147.00

0280 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

115.000 LF 30.00000 3,450.00 35.00000 4,025.00

Page 4 of 10

Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

February 20, 2018

22-C022-060 Primary County: CLAYTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

51.000 LF 30.00000 1,530.00 43.00000 2,193.00

0300 2501-0201057

PILES, STEEL, HP 10 X 57

400.000 LF 45.00000 18,000.00 59.00000 23,600.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

740.000 LF 12.00000 8,880.00 10.00000 7,400.00

0320 2502-8221305

SUBDRAIN OUTLET, DR-305

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

67.000 LF 10.00000 670.00 18.00000 1,206.00

0340 2505-4008300

STEEL BEAM GUARDRAIL

25.000 LF 65.00000 1,625.00 65.00000 1,625.00

0350 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 2,200.00000 4,400.00 2,200.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 250.00000 750.00 250.00000 750.00

0370 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00

0380 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 2,650.00000 5,300.00 2,650.00000 5,300.00

0390 2507-3250005

ENGINEERING FABRIC

680.000 SY 4.00000 2,720.00 3.00000 2,040.00

0400 2507-6800061

REVETMENT, CLASS E

700.000 TON 18.00000 12,600.00 23.00000 16,100.00

0410 2510-6745850

REMOVAL OF PAVEMENT

896.000 SY 7.00000 6,272.00 9.00000 8,064.00

0420 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 150.00000 150.00

0440 2524-9100030

OBJECT MARKER, TYPE 3

1.000 EACH 300.00000 300.00 180.00000 180.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

17.060 STA 55.00000 938.30 55.00000 938.30

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 11,200.00000 11,200.00 11,200.00000 11,200.00

0470 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 86,000.00000 86,000.00

0480 2599-9999005

('EACH' ITEM) STEEL BEAM GUARDRAIL
BARRIER TRANSITION SECTION  BA 221
MODIFIED

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00

0490 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING

130.500 LF 106.00000 13,833.00 300.00000 39,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2601-2634100

MULCHING

0.500 ACRE 2,400.00000 1,200.00 3,500.00000 1,750.00

0510 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,400.00000 1,200.00 3,500.00000 1,750.00

0520 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

9.000 SQ 200.00000 1,800.00 50.00000 450.00

0530 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 2,400.00000 1,200.00 500.00000 250.00

0540 2602-0000020

SILT FENCE

1,125.000 LF 3.00000 3,375.00 2.00000 2,250.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 4.00000 800.00 4.00000 800.00

0560 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,325.000 LF 1.00000 1,325.00 0.50000 662.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K CONSTRUCTION INC. (2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

80.000 LF 3.00000 240.00 1.00000 80.00

0580 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

75.000 LF 4.00000 300.00 4.00000 300.00

0590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

75.000 LF 2.00000 150.00 2.00000 150.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$636,998.63 $753,623.41Section Totals:

( ) indicates item is bid as Lump Sum

$753,623.41$636,998.63

$636,998.63

Contract Item Totals

$753,623.41Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Contract ID:003
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February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

MB-067-6(500)34--77-23 DECK JOINT REPAIR

CLINTON

Route: U.S. 67

U.S. 67 Over UPRR 0.5 mi S of U.S. 30 in Clinton

Prj Awd Amt: $355,461.60

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/27/18 25 Working Days

23-0676-500

February 20, 2018 10:00 A.M.

CLINTONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $355,461.60 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $357,013.29 100.44%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $357,740.65 100.64%

4 PC015 PCIROADS, LLC $359,720.76 101.20%

5 JA250 JASPER CONSTRUCTION SERVICES, INC. $364,825.15 102.63%

6 IO127 IOWA CIVIL CONTRACTING, INC. $368,855.99 103.77%

7 CR120 CRAMER AND ASSOC., INC. $405,145.45 113.98%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/27/18 25 Working Days

23-0676-500

February 20, 2018 10:00 A.M.

CLINTONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/27/18 25 Working Days

23-0676-500

February 20, 2018 10:00 A.M.

CLINTONCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) DORMARK
CONSTRUCTION CO.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Design No. 0118; REPAIRS TO A 265'-0 X 68' CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00 25,971.20000 25,971.20 33,000.00000 33,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

28.000 CY 1,800.00000 50,400.00 1,920.64000 53,777.92 1,975.00000 55,300.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,231.000 LB 2.00000 6,462.00 2.87000 9,272.97 2.35000 7,592.85

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

184.300 LF 220.00000 40,546.00 218.92000 40,346.96 225.00000 41,467.50

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

184.300 LF 40.00000 7,372.00 37.80000 6,966.54 20.00000 3,686.00

0060 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 18,544.00000 18,544.00 25,000.00000 25,000.00

$166,046.35$169,780.00 $154,879.59Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 20, 2018

23-0676-500 Primary County: CLINTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) DORMARK
CONSTRUCTION CO.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

448.000 TON 40.00000 17,920.00 33.50000 15,008.00 36.00000 16,128.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

356.000 CY 20.00000 7,120.00 42.50000 15,130.00 21.75000 7,743.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 250.00000 4,000.00 135.00000 2,160.00 100.00000 1,600.00

0100 2304-0100000

DETOUR PAVEMENT

1,422.400 SY 60.00000 85,344.00 63.00000 89,611.20 55.00000 78,232.00

0110 2510-6745850

REMOVAL OF PAVEMENT

1,422.400 SY 8.00000 11,379.20 14.00000 19,913.60 10.75000 15,290.80

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.900 STA 11.00000 1,901.90 11.00000 1,901.90 12.50000 2,161.25

0130 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

77.860 STA 100.00000 7,786.00 100.00000 7,786.00 112.50000 8,759.25

Page 2 of 12
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 20, 2018

23-0676-500 Primary County: CLINTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) DORMARK
CONSTRUCTION CO.

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263180

PAVEMENT MARKINGS REMOVED

172.900 STA 45.00000 7,780.50 45.00000 7,780.50 50.00000 8,645.00

0150 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 9.00000 6,975.00 8.70000 6,742.50 10.50000 8,137.50

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 9,000.00000 9,000.00

0170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,375.000 LF 5.00000 16,875.00 5.60000 18,900.00 6.50000 21,937.50

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 1,015.00000 4,060.00

0190 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 6,100.00000 6,100.00 10,000.00000 10,000.00

$191,694.30$185,681.60 $202,133.70Section Totals:

$357,013.29$355,461.60 $357,740.65

$355,461.60

Contract Item Totals

$357,013.29

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$355,461.60 $357,013.29 357,740.65Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0118; REPAIRS TO A 265'-0 X 68' CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 43,500.00000 43,500.00 42,500.00000 42,500.00 50,923.36000 50,923.36

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

28.000 CY 2,100.00000 58,800.00 2,000.00000 56,000.00 1,524.30000 42,680.40

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,231.000 LB 1.50000 4,846.50 2.15000 6,946.65 3.08000 9,951.48

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

184.300 LF 140.00000 25,802.00 200.00000 36,860.00 178.54000 32,904.92

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

184.300 LF 27.85000 5,132.76 40.00000 7,372.00 32.65000 6,017.40

0060 2533-4980005

MOBILIZATION

(1) LS 29,493.00000 29,493.00 27,500.00000 27,500.00 33,000.00000 33,000.00

$175,477.56$167,574.26 $177,178.65Section Totals:
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Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 20, 2018

23-0676-500 Primary County: CLINTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

448.000 TON 31.00000 13,888.00 31.00000 13,888.00 34.72000 15,554.56

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

356.000 CY 42.50000 15,130.00 42.50000 15,130.00 28.33000 10,085.48

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 135.00000 2,160.00 135.00000 2,160.00 347.25000 5,556.00

0100 2304-0100000

DETOUR PAVEMENT

1,422.400 SY 60.00000 85,344.00 60.00000 85,344.00 55.00000 78,232.00

0110 2510-6745850

REMOVAL OF PAVEMENT

1,422.400 SY 14.00000 19,913.60 14.00000 19,913.60 12.12000 17,239.49

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.900 STA 11.00000 1,901.90 11.00000 1,901.90 11.00000 1,901.90

0130 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

77.860 STA 100.00000 7,786.00 100.00000 7,786.00 100.00000 7,786.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) JASPER CONSTRUCTION
SERVICES, INC.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263180

PAVEMENT MARKINGS REMOVED

172.900 STA 45.00000 7,780.50 45.00000 7,780.50 45.00000 7,780.50

0150 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 8.70000 6,742.50 8.70000 6,742.50 8.70000 6,742.50

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 2,000.00000 2,000.00 10,000.00000 10,000.00

0170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,375.000 LF 5.60000 18,900.00 5.60000 18,900.00 5.60000 18,900.00

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 900.00000 3,600.00 900.00000 3,600.00

0190 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 10,000.00000 10,000.00

$193,378.43$192,146.50 $187,646.50Section Totals:

$364,825.15$359,720.76 $368,855.99

$359,720.76

Contract Item Totals

$364,825.15

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$359,720.76 $364,825.15 368,855.99Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

0001 Design No. 0118; REPAIRS TO A 265'-0 X 68' CONTINUOUS WELDED GIRDER
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

28.000 CY 2,800.00000 78,400.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

3,231.000 LB 2.00000 6,462.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

184.300 LF 170.00000 31,331.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

184.300 LF 55.00000 10,136.50

0060 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

$206,329.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425070

SPECIAL BACKFILL

448.000 TON 31.00000 13,888.00

0080 2102-2713090

EXCAVATION, CLASS 13, WASTE

356.000 CY 42.50000 15,130.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 135.00000 2,160.00

0100 2304-0100000

DETOUR PAVEMENT

1,422.400 SY 60.00000 85,344.00

0110 2510-6745850

REMOVAL OF PAVEMENT

1,422.400 SY 14.00000 19,913.60

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

172.900 STA 25.00000 4,322.50

0130 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

77.860 STA 110.00000 8,564.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2527-9263180

PAVEMENT MARKINGS REMOVED

172.900 STA 30.00000 5,187.00

0150 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

775.000 LF 14.00000 10,850.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 7,950.00000 7,950.00

0170 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

3,375.000 LF 5.75000 19,406.25

0180 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00

0190 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 2,500.00000 2,500.00

$198,815.95Section Totals:

$405,145.45

$405,145.45

Contract Item Totals

Contract Time Totals

Page 11 of 12

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

February 20, 2018

23-0676-500 Primary County: CLINTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$405,145.45Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C026(97)--5F-26 BRIDGE REPLACEMENT - PPCB

DAVIS

Route: 192ND ST

On 192nd St  0.5 miles West of Ginger Ave

Prj Awd Amt: $936,829.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 105 Working Days

26-C026-097

February 20, 2018 10:00 A.M.

DAVISCall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $936,829.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $1,009,711.12 107.78%

3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $1,009,981.00 107.81%
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Contract ID:

Letting Date:

Start Date: 09/10/18 105 Working Days

26-C026-097

February 20, 2018 10:00 A.M.

DAVISCall Order:  005 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 2,500.00000 3,000.00 6,500.00000 7,800.00 2,500.00000 3,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,165.000 CY 6.00000 12,990.00 4.10000 8,876.50 6.00000 12,990.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,242.000 CY 6.00000 25,452.00 6.00000 25,452.00 6.00000 25,452.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

5,050.000 CY 4.00000 20,200.00 4.10000 20,705.00 4.00000 20,200.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,050.000 CY 4.00000 4,200.00 5.25000 5,512.50 4.00000 4,200.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

170.000 TON 20.00000 3,400.00 25.00000 4,250.00 20.00000 3,400.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 22,100.00000 22,100.00 24,500.00000 24,500.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 20, 2018

26-C026-097 Primary County: DAVIS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

167.000 CY 25.00000 4,175.00 35.00000 5,845.00 125.00000 20,875.00

0090 2402-2721000

EXCAVATION, CLASS 21

264.000 CY 160.00000 42,240.00 180.00000 47,520.00 125.00000 33,000.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

401.100 CY 580.00000 232,638.00 650.00000 260,715.00 700.00000 280,770.00

0110 2404-7775000

REINFORCING STEEL

81,593.000 LB 1.00000 81,593.00 0.84000 68,538.12 1.00000 81,593.00

0120 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

8.000 EACH 10,500.00000 84,000.00 12,500.00000 100,000.00 10,000.00000 80,000.00

0130 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

4.000 EACH 12,500.00000 50,000.00 15,000.00000 60,000.00 11,500.00000 46,000.00

0140 2408-7800000

STRUCTURAL STEEL

3,344.000 LB 2.75000 9,196.00 3.00000 10,032.00 3.00000 10,032.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

February 20, 2018

26-C026-097 Primary County: DAVIS
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 65.00000 29,685.50 65.00000 29,685.50 70.00000 31,969.00

0160 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

76.000 LF 70.45000 5,354.20 76.00000 5,776.00 70.45000 5,354.20

0170 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

58.000 LF 88.60000 5,138.80 96.00000 5,568.00 88.60000 5,138.80

0180 2501-0201057

PILES, STEEL, HP 10 X 57

3,090.000 LF 44.00000 135,960.00 44.50000 137,505.00 40.00000 123,600.00

0190 2501-6335010

PREBORED HOLES

160.000 LF 90.00000 14,400.00 45.00000 7,200.00 50.00000 8,000.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,100.00000 4,400.00 1,100.00000 4,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0220 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,150.00000 8,600.00 2,150.00000 8,600.00 2,150.00000 8,600.00

0230 2507-3250005

ENGINEERING FABRIC

2,250.000 SY 2.50000 5,625.00 3.75000 8,437.50 3.00000 6,750.00

0240 2507-6800061

REVETMENT, CLASS E

1,550.000 TON 37.50000 58,125.00 41.00000 63,550.00 50.00000 77,500.00

0250 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 175.00000 350.00 150.00000 300.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,800.00000 2,800.00 6,300.00000 6,300.00 5,000.00000 5,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 3,250.00000 3,250.00 2,200.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 58,000.00000 58,000.00 73,000.00000 73,000.00

0290 2601-2634100

MULCHING

3.400 ACRE 700.00000 2,380.00 2,000.00000 6,800.00 700.00000 2,380.00

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.700 ACRE 1,200.00000 2,040.00 2,450.00000 4,165.00 1,200.00000 2,040.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.700 ACRE 350.00000 595.00 1,000.00000 1,700.00 350.00000 595.00

0320 2602-0000020

SILT FENCE

290.000 LF 2.50000 725.00 6.00000 1,740.00 2.50000 725.00

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

484.000 LF 2.50000 1,210.00 6.00000 2,904.00 2.50000 1,210.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

774.000 LF 0.50000 387.00 1.00000 774.00 0.50000 387.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) HERBERGER
CONSTRUCTION CO., INC.

(3) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 ITEMS FOR A 201'-0 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

560.000 LF 4.50000 2,520.00 6.00000 3,360.00 4.50000 2,520.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,009,981.00$936,829.50 $1,009,711.12Section Totals:

( ) indicates item is bid as Lump Sum

$1,009,711.12$936,829.50 $1,009,981.00

$936,829.50

Contract Item Totals

$1,009,711.12 1,009,981.00Contract Grand Totals

Contract Time Totals
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Contract ID:005
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Project Information:

Project: WorkType:

County:

Location:

BROS-C031(89)--5F-31 BRIDGE REPLACEMENT - CCS

DUBUQUE

Route: BUDD ROAD

On Budd Road   from Cedar Ridge Road South 0.5 Miles

Prj Awd Amt: $288,998.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

31-C031-089

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  006 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $288,998.10 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $322,922.04 111.74%
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Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

31-C031-089

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  006 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

30.000 UNIT 33.00000 990.00 9.00000 270.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

127.000 CY 3.75000 476.25 7.00000 889.00

0030 2115-0100000

MODIFIED SUBBASE

232.000 CY 20.90000 4,848.80 27.00000 6,264.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

32.000 TON 13.00000 416.00 21.30000 681.60

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

125.000 TON 60.45000 7,556.25 60.45000 7,556.25

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

125.000 TON 60.45000 7,556.25 60.45000 7,556.25

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

15.000 TON 387.00000 5,805.00 387.00000 5,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

16.000 TON 13.00000 208.00 21.30000 340.80

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00

0100 2402-0425031

GRANULAR BACKFILL

300.000 TON 17.00000 5,100.00 21.35000 6,405.00

0110 2402-2723000

EXCAVATION, CLASS 23

414.000 CY 20.00000 8,280.00 40.00000 16,560.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

165.200 CY 542.00000 89,538.40 560.00000 92,512.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

25,499.000 LB 0.90000 22,949.10 0.91000 23,204.09

0140 2414-6424110

CONCRETE BARRIER RAILING

92.300 LF 90.00000 8,307.00 120.00000 11,076.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

200.000 LF 26.00000 5,200.00 28.00000 5,600.00

0160 2501-0201253

PILES, STEEL, HP 12 X 53

720.000 LF 47.00000 33,840.00 41.00000 29,520.00

0170 2507-6800061

REVETMENT, CLASS E

310.000 TON 15.50000 4,805.00 22.00000 6,820.00

0180 2510-6745850

REMOVAL OF PAVEMENT

535.700 SY 6.50000 3,482.05 6.50000 3,482.05

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00

0200 2519-3280000

FENCE, FIELD

500.000 LF 3.90000 1,950.00 10.00000 5,000.00

0210 2519-3300400

FIELD FENCE BRACE PANELS

16.000 EACH 140.00000 2,240.00 150.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 180.00000 720.00 180.00000 720.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

14.000 STA 70.00000 980.00 70.00000 980.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00

0250 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 43,000.00000 43,000.00

0260 2599-9999009

('LINEAR FEET' ITEM) Rock Core Drilling

300.000 LF 110.00000 33,000.00 106.00000 31,800.00

0270 2601-2634100

MULCHING

0.300 ACRE 800.00000 240.00 2,000.00000 600.00

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.300 ACRE 1,400.00000 420.00 2,000.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) JIM SCHROEDER
CONSTRUCTION, INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.300 ACRE 1,200.00000 360.00 1,000.00000 300.00

0300 2602-0000020

SILT FENCE

200.000 LF 3.75000 750.00 2.00000 400.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 3.00000 600.00

$288,998.10 $322,922.04Section Totals:

( ) indicates item is bid as Lump Sum

$322,922.04$288,998.10

$288,998.10

Contract Item Totals

$322,922.04Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-032-1(40)--3H-31 BRIDGE NEW - STEEL GIRDER

DUBUQUE

Route: IOWA 32

Over US 61

Prj Awd Amt: $8,220,440.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 180 Working Days

31-0321-040

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $8,220,440.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $8,465,550.18 102.98%

3 JE200 JENSEN CONSTRUCTION CO. $8,536,702.51 103.85%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $8,554,096.41 104.06%

5 CR120 CRAMER AND ASSOC., INC. $8,817,666.81 107.27%

Page 2 of 2

Contract ID:
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Start Date: 04/02/18 180 Working Days

31-0321-040

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  007 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GODBERSEN-SMITH CONSTRUCTION CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

182.100 CY 8.00000 1,456.80 8.00000 1,456.80 18.00000 3,277.80

0020 2402-2720000

EXCAVATION, CLASS 20

2,108.000 CY 20.00000 42,160.00 50.00000 105,400.00 23.00000 48,484.00

0030 2402-2721000

EXCAVATION, CLASS 21

253.000 CY 185.00000 46,805.00 200.00000 50,600.00 700.00000 177,100.00

0040 2402-2722000

EXCAVATION, CLASS 22

864.000 CY 185.00000 159,840.00 200.00000 172,800.00 200.00000 172,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,456.800 CY 685.00000 997,908.00 700.00000 1,019,760.00 650.00000 946,920.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,470.100 CY 650.00000 955,565.00 700.00000 1,029,070.00 650.00000 955,565.00

0070 2403-7303000

STRUCTURAL CONCRETE COATING

2,671.000 SY 66.00000 176,286.00 64.00000 170,944.00 64.00000 170,944.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

256,925.000 LB 0.92000 236,371.00 1.10000 282,617.50 1.00000 256,925.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

429,145.000 LB 0.99000 424,853.55 0.95000 407,687.75 0.96000 411,979.20

0100 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,940.000 LB 2.70000 21,438.00 3.00000 23,820.00 3.00000 23,820.00

0110 2408-7800000

STRUCTURAL STEEL

1,722,280.000 LB 1.36000 2,342,300.80 1.19000 2,049,513.20 1.31000 2,256,186.80

0120 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

143.500 LF 225.00000 32,287.50 400.00000 57,400.00 205.00000 29,417.50

0130 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

143.500 LF 35.00000 5,022.50 60.00000 8,610.00 50.00000 7,175.00

0140 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

600.000 LF 110.00000 66,000.00 70.00000 42,000.00 145.00000 87,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

562.600 LF 50.00000 28,130.00 45.00000 25,317.00 46.24000 26,014.62

0160 2414-6425420

CONCRETE BARRIER, PARAPET

600.000 LF 95.00000 57,000.00 70.00000 42,000.00 145.00000 87,000.00

0170 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

575.000 LF 110.00000 63,250.00 75.00000 43,125.00 75.00000 43,125.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

599.000 LF 220.00000 131,780.00 200.00000 119,800.00 185.00000 110,815.00

0190 2434-0000100

DISC BEARING ASSEMBLIES

40.000 EACH 4,800.00000 192,000.00 5,000.00000 200,000.00 4,350.00000 174,000.00

0200 2499-2300001

DECK DRAINS

(1) LS 36,000.00000 36,000.00 52,000.00000 52,000.00 40,000.00000 40,000.00

0210 2501-0201042

PILES, STEEL, HP 10 X 42

1,715.000 LF 40.00000 68,600.00 40.00000 68,600.00 35.00000 60,025.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5374060

TEST PILE

(1) LS 2,000.00000 2,000.00 7,000.00000 7,000.00 21,000.00000 21,000.00

0230 2507-2638620

MACADAM STONE SLOPE PROTECTION

895.400 SY 44.00000 39,397.60 40.00000 35,816.00 40.00000 35,816.00

0240 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

35.700 SY 65.00000 2,320.50 150.00000 5,355.00 125.00000 4,462.50

0250 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

37.000 SY 65.00000 2,405.00 150.00000 5,550.00 125.00000 4,625.00

0260 2507-3250005

ENGINEERING FABRIC

952.600 SY 3.00000 2,857.80 3.00000 2,857.80 3.00000 2,857.80

0270 2507-6800061

REVETMENT, CLASS E

239.400 TON 32.00000 7,660.80 50.00000 11,970.00 34.00000 8,139.60

0280 2507-8029000

EROSION STONE

291.400 TON 35.00000 10,199.00 45.00000 13,113.00 25.00000 7,285.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2520-3350015

FIELD OFFICE

1.000 EACH 14,000.00000 14,000.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,000.00000 12,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0310 2533-4980005

MOBILIZATION

(1) LS 450,000.00000 450,000.00 675,000.00000 675,000.00 725,000.00000 725,000.00

0320 2599-9999005

('EACH' ITEM) AESTHETIC ARCH

2.000 EACH 350,000.00000 700,000.00 425,000.00000 850,000.00 325,000.00000 650,000.00

0330 2599-9999005

('EACH' ITEM) PIER LANTERN  TYPE 1

4.000 EACH 28,000.00000 112,000.00 30,000.00000 120,000.00 37,000.00000 148,000.00

0340 2599-9999005

('EACH' ITEM) PIER LANTERN  TYPE 2

6.000 EACH 15,000.00000 90,000.00 15,000.00000 90,000.00 20,000.00000 120,000.00

0350 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

125.000 LF 1,050.00000 131,250.00 750.00000 93,750.00 775.00000 96,875.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999010

('LUMP SUM' ITEM) AESTHETIC ARCH TRUSS
ERECTION PLAN

(1) LS 9,500.00000 9,500.00 21,000.00000 21,000.00 15,000.00000 15,000.00

0370 2599-9999010

('LUMP SUM' ITEM) BRIDGE LIGHTING AND
ELECTRICAL

(1) LS 220,000.00000 220,000.00 200,406.78000 200,406.78 205,000.00000 205,000.00

$8,172,634.82$7,890,644.85 $8,129,339.83Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

100.000 CY 25.00000 2,500.00 29.90000 2,990.00 50.00000 5,000.00

0390 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

40.000 SY 80.00000 3,200.00 84.10000 3,364.00 115.00000 4,600.00

0400 2301-0690203

BRIDGE APPROACH, BR-203

753.400 SY 185.00000 139,379.00 206.00000 155,200.40 195.00000 146,913.00

0410 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 8,800.00000 8,800.00 12,900.00000 12,900.00 7,500.00000 7,500.00

0420 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 5,500.00000 5,500.00 7,700.00000 7,700.00 4,000.00000 4,000.00

0430 2507-3250005

ENGINEERING FABRIC

1,750.000 SY 3.50000 6,125.00 4.40000 7,700.00 3.00000 5,250.00

0440 2507-6800061

REVETMENT, CLASS E

1,210.000 TON 32.00000 38,720.00 39.40000 47,674.00 33.00000 39,930.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,210.49000 2,210.49

0460 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

20.000 LF 125.00000 2,500.00 150.00000 3,000.00 62.94000 1,258.80

0470 2513-2350015

CONCRETE BARRIER END SECTION
(PEDESTRIAN/TRAFFIC)

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,240.40000 2,240.40

0480 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

410.000 LF 15.00000 6,150.00 30.00000 12,300.00 25.00000 10,250.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 26,500.00000 26,500.00 65,000.00000 65,000.00

0500 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1.000 CDAY 600.00000 600.00 500.00000 500.00 150.00000 150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,500.00000 1,500.00 2,200.00000 2,200.00 1,200.00000 1,200.00

0530 2601-2634100

MULCHING

2.900 ACRE 1,000.00000 2,900.00 1,000.00000 2,900.00 1,200.00000 3,480.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.900 ACRE 800.00000 2,320.00 800.00000 2,320.00 1,800.00000 5,220.00

0550 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.900 ACRE 200.00000 580.00 200.00000 580.00 800.00000 2,320.00

0560 2602-0000020

SILT FENCE

1,325.000 LF 3.30000 4,372.50 3.30000 4,372.50 3.00000 3,975.00

0570 2602-0000050

SILT BASINS

2.000 EACH 250.00000 500.00 500.00000 1,000.00 500.00000 1,000.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,325.000 LF 0.01000 13.25 0.01000 13.25 1.00000 1,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 250.00000 500.00 500.00000 1,000.00 500.00000 1,000.00

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

135.000 LF 2.00000 270.00 2.00000 270.00 3.00000 405.00

0610 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 65.00000 13,000.00 31.80000 6,360.00 30.00000 6,000.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,470.000 LF 0.75000 1,102.50 0.75000 1,102.50 5.00000 7,350.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,470.000 LF 0.01000 14.70 0.01000 14.70 1.00000 1,470.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(2) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0660 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.900 ACRE 10.00000 29.00 10.00000 29.00 2,000.00000 5,800.00

$364,067.69$329,795.95 $336,210.35Section Totals:

( ) indicates item is bid as Lump Sum

$8,465,550.18$8,220,440.80 $8,536,702.51

$8,220,440.80

Contract Item Totals

$8,465,550.18 8,536,702.51Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

182.100 CY 17.50000 3,186.75 20.00000 3,642.00

0020 2402-2720000

EXCAVATION, CLASS 20

2,108.000 CY 18.25000 38,471.00 90.00000 189,720.00

0030 2402-2721000

EXCAVATION, CLASS 21

253.000 CY 20.25000 5,123.25 620.00000 156,860.00

0040 2402-2722000

EXCAVATION, CLASS 22

864.000 CY 90.00000 77,760.00 200.00000 172,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,456.800 CY 800.00000 1,165,440.00 700.00000 1,019,760.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,470.100 CY 700.00000 1,029,070.00 900.00000 1,323,090.00

0070 2403-7303000

STRUCTURAL CONCRETE COATING

2,671.000 SY 50.50000 134,885.50 64.00000 170,944.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

256,925.000 LB 1.00000 256,925.00 1.44000 369,972.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

429,145.000 LB 0.85000 364,773.25 0.80000 343,316.00

0100 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

7,940.000 LB 3.00000 23,820.00 5.00000 39,700.00

0110 2408-7800000

STRUCTURAL STEEL

1,722,280.000 LB 1.40000 2,411,192.00 1.21000 2,083,958.80

0120 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

143.500 LF 422.00000 60,557.00 200.00000 28,700.00

0130 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

143.500 LF 21.25000 3,049.38 85.00000 12,197.50

0140 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

600.000 LF 224.25000 134,550.00 110.00000 66,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

562.600 LF 51.75000 29,114.55 46.24000 26,014.62

0160 2414-6425420

CONCRETE BARRIER, PARAPET

600.000 LF 156.50000 93,900.00 110.00000 66,000.00

0170 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

575.000 LF 85.00000 48,875.00 75.00000 43,125.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

599.000 LF 182.50000 109,317.50 163.00000 97,637.00

0190 2434-0000100

DISC BEARING ASSEMBLIES

40.000 EACH 4,050.00000 162,000.00 4,000.00000 160,000.00

0200 2499-2300001

DECK DRAINS

(1) LS 30,950.00000 30,950.00 50,000.00000 50,000.00

0210 2501-0201042

PILES, STEEL, HP 10 X 42

1,715.000 LF 33.50000 57,452.50 40.00000 68,600.00

Page 14 of 22

Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-5374060

TEST PILE

(1) LS 8,400.00000 8,400.00 7,500.00000 7,500.00

0230 2507-2638620

MACADAM STONE SLOPE PROTECTION

895.400 SY 26.25000 23,504.25 40.00000 35,816.00

0240 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

35.700 SY 76.25000 2,722.13 150.00000 5,355.00

0250 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

37.000 SY 77.75000 2,876.75 150.00000 5,550.00

0260 2507-3250005

ENGINEERING FABRIC

952.600 SY 2.25000 2,143.35 2.00000 1,905.20

0270 2507-6800061

REVETMENT, CLASS E

239.400 TON 31.00000 7,421.40 45.00000 10,773.00

0280 2507-8029000

EROSION STONE

291.400 TON 27.50000 8,013.50 40.00000 11,656.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2520-3350015

FIELD OFFICE

1.000 EACH 40,000.00000 40,000.00 5,000.00000 5,000.00

0300 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,500.00000 7,500.00 6,300.00000 6,300.00

0310 2533-4980005

MOBILIZATION

(1) LS 540,000.00000 540,000.00 530,000.00000 530,000.00

0320 2599-9999005

('EACH' ITEM) AESTHETIC ARCH

2.000 EACH 451,000.00000 902,000.00 365,000.00000 730,000.00

0330 2599-9999005

('EACH' ITEM) PIER LANTERN  TYPE 1

4.000 EACH 31,900.00000 127,600.00 30,000.00000 120,000.00

0340 2599-9999005

('EACH' ITEM) PIER LANTERN  TYPE 2

6.000 EACH 15,700.00000 94,200.00 17,000.00000 102,000.00

0350 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

125.000 LF 150.00000 18,750.00 1,200.00000 150,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 1817; A 560'-0 X 55'-0 WITH 14'-1 1/2 TRAIL CONTINUOUS
WELDED PLATE GIRDER BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999010

('LUMP SUM' ITEM) AESTHETIC ARCH TRUSS
ERECTION PLAN

(1) LS 6,150.00000 6,150.00 20,000.00000 20,000.00

0370 2599-9999010

('LUMP SUM' ITEM) BRIDGE LIGHTING AND
ELECTRICAL

(1) LS 224,275.00000 224,275.00 250,000.00000 250,000.00

$8,255,969.06 $8,483,892.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

100.000 CY 38.50000 3,850.00 30.00000 3,000.00

0390 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

40.000 SY 180.00000 7,200.00 130.00000 5,200.00

0400 2301-0690203

BRIDGE APPROACH, BR-203

753.400 SY 196.50000 148,043.10 225.00000 169,515.00

0410 2435-0900000

BRIDGE END DRAIN, SW-538

1.000 EACH 8,815.00000 8,815.00 15,000.00000 15,000.00

0420 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 4,350.00000 4,350.00 6,500.00000 6,500.00

0430 2507-3250005

ENGINEERING FABRIC

1,750.000 SY 1.75000 3,062.50 2.00000 3,500.00

0440 2507-6800061

REVETMENT, CLASS E

1,210.000 TON 28.00000 33,880.00 35.00000 42,350.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2513-0471001

CONCRETE BARRIER, APPROACH, MODIFIED

1.000 EACH 2,475.00000 2,475.00 2,210.49000 2,210.49

0460 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

20.000 LF 70.50000 1,410.00 62.94000 1,258.80

0470 2513-2350015

CONCRETE BARRIER END SECTION
(PEDESTRIAN/TRAFFIC)

1.000 EACH 2,500.00000 2,500.00 2,240.40000 2,240.40

0480 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

410.000 LF 15.75000 6,457.50 25.00000 10,250.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 21,000.00000 21,000.00 20,000.00000 20,000.00

0500 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00

0510 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

1.000 CDAY 675.00000 675.00 150.00000 150.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 2551-0000110

TEMP CRASH CUSHION

1.000 EACH 1,700.00000 1,700.00 1,200.00000 1,200.00

0530 2601-2634100

MULCHING

2.900 ACRE 1,125.00000 3,262.50 700.00000 2,030.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.900 ACRE 900.00000 2,610.00 1,000.00000 2,900.00

0550 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.900 ACRE 225.00000 652.50 300.00000 870.00

0560 2602-0000020

SILT FENCE

1,325.000 LF 3.75000 4,968.75 1.75000 2,318.75

0570 2602-0000050

SILT BASINS

2.000 EACH 1,000.00000 2,000.00 500.00000 1,000.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,325.000 LF 0.25000 331.25 0.25000 331.25
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

135.000 LF 2.25000 303.75 2.00000 270.00

0610 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 33.50000 6,700.00 25.00000 5,000.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,470.000 LF 0.85000 1,249.50 3.50000 5,145.00

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,470.000 LF 0.25000 367.50 0.50000 735.00

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0650 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(5) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0660 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.900 ACRE 15.00000 43.50 200.00000 580.00

$298,127.35 $333,774.69Section Totals:

( ) indicates item is bid as Lump Sum

$8,817,666.81$8,554,096.41

$8,554,096.41

Contract Item Totals

$8,817,666.81Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

February 20, 2018

31-0321-040 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

TAP-U-2417(606)--8I-32 BRIDGE REHABILITATION

EMMET

Route: IOWA 9

In the city of Estherville  On IA 9 from W North 1st St. to North 1st St  bridge crossing W Fork of Des Moines River.?

Prj Awd Amt: $723,774.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 70 Working Days

32-2417-606

February 20, 2018 10:00 A.M.

EMMETCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $723,774.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $752,065.49 103.91%

3 PC015 PCIROADS, LLC $781,234.39 107.94%
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Contract ID:

Letting Date:

Start Date: 06/04/18 70 Working Days

32-2417-606

February 20, 2018 10:00 A.M.

EMMETCall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

5.000 CY 115.00000 575.00 100.00000 500.00 50.00000 250.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5.000 CY 115.00000 575.00 100.00000 500.00 95.00000 475.00

0030 2213-6745500

REMOVAL OF CURB

2.100 STA 550.00000 1,155.00 700.00000 1,470.00 5,000.00000 10,500.00

0040 2511-6745900

REMOVAL OF SIDEWALK

460.000 SY 20.00000 9,200.00 20.00000 9,200.00 11.00000 5,060.00

0050 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

687.800 SY 65.00000 44,707.00 60.00000 41,268.00 95.50000 65,684.90

0060 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

108.000 SY 105.00000 11,340.00 70.00000 7,560.00 130.00000 14,040.00

0070 2511-7528101

DETECTABLE WARNINGS

148.000 SF 45.00000 6,660.00 40.00000 5,920.00 45.00000 6,660.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 20, 2018

32-2417-606 Primary County: EMMET

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

267.000 LF 110.00000 29,370.00 60.00000 16,020.00 55.55000 14,831.85

0090 2523-0000200

ELECTRICAL CIRCUITS

250.000 LF 12.00000 3,000.00 12.00000 3,000.00 13.60000 3,400.00

0100 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 1,050.00000 8,400.00 1,050.00000 8,400.00 1,282.00000 10,256.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,400.00000 6,400.00 8,500.00000 8,500.00 6,400.00000 6,400.00

0120 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 65,000.00000 65,000.00 108,308.00000 108,308.00

0130 2599-9999005

('EACH' ITEM) BRICK COLUMN MONUMENTS

4.000 EACH 14,000.00000 56,000.00 19,000.00000 76,000.00 24,500.00000 98,000.00

0140 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 4,500.00000 1,350.00 4,500.00000 1,350.00 4,500.00000 1,350.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 20, 2018

32-2417-606 Primary County: EMMET

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 6.00000 1,200.00 6.00000 1,200.00

$346,415.75$224,932.00 $245,888.00Section Totals:
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 20, 2018

32-2417-606 Primary County: EMMET

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

0002 ITEMS FOR A 283’-0 X 56’ CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 112,000.00000 112,000.00 70,000.00000 70,000.00 100,000.00000 100,000.00

0170 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

52.800 CY 1,000.00000 52,800.00 1,725.00000 91,080.00 950.00000 50,160.00

0180 2404-7775005

REINFORCING STEEL, EPOXY COATED

9,132.000 LB 2.00000 18,264.00 1.85000 16,894.20 1.50000 13,698.00

0190 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,339.000 LB 3.50000 11,686.50 7.00000 23,373.00 11.65000 38,899.35

0200 2414-6425420

CONCRETE BARRIER, PARAPET

571.300 LF 100.00000 57,130.00 225.00000 128,542.50 95.00000 54,273.50

0210 2414-6460000

ORNAMENTAL METAL RAILING

652.400 LF 215.00000 140,266.00 151.63000 98,923.41 151.63000 98,923.41

0220 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

544.300 LF 185.00000 100,695.50 112.74000 61,364.38 112.74000 61,364.38

0230 2499-2300001

DECK DRAINS

(1) LS 6,000.00000 6,000.00 16,000.00000 16,000.00 17,500.00000 17,500.00
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Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 20, 2018

32-2417-606 Primary County: EMMET

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) JASPER CONSTRUCTION
SERVICES, INC.

(3) PCIROADS, LLC

$434,818.64$498,842.00 $506,177.49Section Totals:

( ) indicates item is bid as Lump Sum

$752,065.49$723,774.00 $781,234.39

$723,774.00

Contract Item Totals

$752,065.49 781,234.39Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

February 20, 2018

32-2417-606 Primary County: EMMET
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Project Information:

Project: WorkType:

County:

Location:

BROS-C034(63)--8J-34 BRIDGE REPLACEMENT - PPCB

FLOYD

Route: 170TH ST

170th Street SEC 23-96-15

Prj Awd Amt: $1,305,944.94

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 110 Working Days

34-C034-063

February 20, 2018 10:00 A.M.

FLOYDCall Order:  009 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE239 HENKEL CONSTRUCTION COMPANY $1,305,944.94 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,382,622.22 105.87%
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Contract ID:

Letting Date:

Start Date: 05/14/18 110 Working Days

34-C034-063

February 20, 2018 10:00 A.M.

FLOYDCall Order:  009 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 274'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

7,020.000 CY 4.00000 28,080.00 4.00000 28,080.00

0020 2402-2720000

EXCAVATION, CLASS 20

216.000 CY 15.00000 3,240.00 26.00000 5,616.00

0030 2402-2721000

EXCAVATION, CLASS 21

301.000 CY 75.00000 22,575.00 400.00000 120,400.00

0040 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

511.100 CY 518.00000 264,749.80 720.00000 367,992.00

0050 2404-7775000

REINFORCING STEEL

124,951.000 LB 0.64000 79,968.64 0.92000 114,954.92

0060 2407-0563075

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC75

8.000 EACH 11,500.00000 92,000.00 14,500.00000 116,000.00

0070 2407-0563120

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120

4.000 EACH 20,000.00000 80,000.00 23,500.00000 94,000.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 274'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

3,076.000 LB 2.75000 8,459.00 3.00000 9,228.00

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

602.200 LF 55.00000 33,121.00 68.00000 40,949.60

0100 2501-0201057

PILES, STEEL, HP 10 X 57

1,260.000 LF 90.00000 113,400.00 47.00000 59,220.00

0110 2501-0201253

PILES, STEEL, HP 12 X 53

2,600.000 LF 110.00000 286,000.00 44.00000 114,400.00

0120 2501-6335010

PREBORED HOLES

180.000 LF 75.00000 13,500.00 40.00000 7,200.00

0130 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

49.000 SY 70.00000 3,430.00 65.00000 3,185.00

0140 2507-3250005

ENGINEERING FABRIC

2,070.000 SY 3.00000 6,210.00 3.00000 6,210.00
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ITEMS FOR A 274'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

1,485.000 TON 27.50000 40,837.50 30.00000 44,550.00

0160 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00 140,000.00000 140,000.00

$1,200,570.94 $1,271,985.52Section Totals:
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Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 2101-0850001

CLEARING AND GRUBBING

1.700 ACRE 5,000.00000 8,500.00 3,550.00000 6,035.00

0180 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,744.000 CY 3.50000 30,604.00 3.50000 30,604.00

0190 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,030.000 CY 4.25000 12,877.50 4.15000 12,574.50

0200 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

710.000 TON 16.50000 11,715.00 15.95000 11,324.50

0210 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

70.000 CY 6.00000 420.00 5.00000 350.00

0220 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

110.000 LF 27.50000 3,025.00 26.00000 2,860.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

2.000 EACH 1,100.00000 2,200.00 1,600.00000 3,200.00

0240 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 300.00000 600.00 275.00000 550.00

0250 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

2.000 EACH 2,400.00000 4,800.00 2,650.00000 5,300.00

0260 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00

0270 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,600.00000 8,600.00 8,600.00000 8,600.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 4,500.00000 4,500.00

0290 2601-2634100

MULCHING

11.200 ACRE 400.00000 4,480.00 680.00000 7,616.00
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Letting Date:

Contract ID:009
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February 20, 2018

34-C034-063 Primary County: FLOYD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.600 ACRE 1,200.00000 6,720.00 810.00000 4,536.00

0310 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

5.600 ACRE 200.00000 1,120.00 550.00000 3,080.00

0320 2602-0000020

SILT FENCE

770.000 LF 2.00000 1,540.00 2.55000 1,963.50

0330 2602-0000030

SILT FENCE FOR DITCH CHECKS

506.000 LF 2.25000 1,138.50 4.10000 2,074.60

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,276.000 LF 0.25000 319.00 0.85000 1,084.60

0350 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

690.000 LF 3.50000 2,415.00 3.60000 2,484.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$105,374.00 $110,636.70Section Totals:

( ) indicates item is bid as Lump Sum

$1,382,622.22$1,305,944.94

$1,305,944.94

Contract Item Totals

$1,382,622.22Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

February 20, 2018

34-C034-063 Primary County: FLOYD
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Project Information:

Project: WorkType:

County:

Location:

BROS-C040(88)--5F-40 BRIDGE REPLACEMENT - PPCB

HAMILTON

Route: D46

D-46: Over Boone River

Prj Awd Amt: $2,746,399.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 150 Working Days

40-C040-088

February 20, 2018 10:00 A.M.

HAMILTONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $2,746,399.60 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $3,075,258.59 111.97%

3 JE200 JENSEN CONSTRUCTION CO. $3,315,664.84 120.73%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 150 Working Days

40-C040-088

February 20, 2018 10:00 A.M.

HAMILTONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 454'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

542.000 CY 10.00000 5,420.00 7.50000 4,065.00 30.00000 16,260.00

0020 2402-2720000

EXCAVATION, CLASS 20

304.000 CY 100.00000 30,400.00 55.00000 16,720.00 35.00000 10,640.00

0030 2402-2721000

EXCAVATION, CLASS 21

63.000 CY 200.00000 12,600.00 400.00000 25,200.00 625.00000 39,375.00

0040 2402-2722000

EXCAVATION, CLASS 22

300.000 CY 200.00000 60,000.00 400.00000 120,000.00 740.00000 222,000.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

983.300 CY 600.00000 589,980.00 695.00000 683,393.50 775.00000 762,057.50

0060 2404-7775000

REINFORCING STEEL

66,583.000 LB 1.10000 73,241.30 0.89000 59,258.87 1.25000 83,228.75

0070 2404-7775005

REINFORCING STEEL, EPOXY COATED

174,844.000 LB 1.00000 174,844.00 0.92000 160,856.48 1.25000 218,555.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-088 Primary County: HAMILTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 454'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2407-0564350

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

12.000 EACH 30,000.00000 360,000.00 31,000.00000 372,000.00 30,000.00000 360,000.00

0090 2408-7800000

STRUCTURAL STEEL

10,752.000 LB 2.50000 26,880.00 2.85000 30,643.20 2.50000 26,880.00

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

970.000 LF 70.00000 67,900.00 58.00000 56,260.00 54.07000 52,447.90

0110 2501-0201274

PILES, STEEL, HP 12 X 74

1,150.000 LF 50.00000 57,500.00 52.00000 59,800.00 50.00000 57,500.00

0120 2501-6335010

PREBORED HOLES

250.000 LF 44.00000 11,000.00 50.00000 12,500.00 65.00000 16,250.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-088 Primary County: HAMILTON

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 454'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

0150 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0160 2507-2638620

MACADAM STONE SLOPE PROTECTION

512.000 SY 35.00000 17,920.00 48.00000 24,576.00 55.00000 28,160.00

0170 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

55.000 SY 120.00000 6,600.00 75.00000 4,125.00 170.00000 9,350.00

0180 2507-3250005

ENGINEERING FABRIC

2,130.000 SY 2.50000 5,325.00 3.00000 6,390.00 4.00000 8,520.00

0190 2507-6800061

REVETMENT, CLASS E

2,200.000 TON 45.00000 99,000.00 44.00000 96,800.00 52.00000 114,400.00

0200 2533-4980005

MOBILIZATION

(1) LS 133,000.00000 133,000.00 300,000.00000 300,000.00 200,000.00000 200,000.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-088 Primary County: HAMILTON

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

$2,242,424.15$1,748,410.30 $2,049,388.05Section Totals:
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-088 Primary County: HAMILTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2101-0850001

CLEARING AND GRUBBING

6.200 ACRE 4,500.00000 27,900.00 5,500.00000 34,100.00 5,000.00000 31,000.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

168,080.000 CY 2.39000 401,711.20 2.65000 445,412.00 3.16000 531,132.80

0230 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

17,167.000 CY 6.00000 103,002.00 6.25000 107,293.75 5.00000 85,835.00

0240 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

3,700.000 TON 19.70000 72,890.00 19.70000 72,890.00 20.00000 74,000.00

0250 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

210.000 TON 20.20000 4,242.00 20.20000 4,242.00 20.00000 4,200.00

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 6,000.00000 6,000.00
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Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-088 Primary County: HAMILTON

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

273.000 CY 8.00000 2,184.00 8.00000 2,184.00 7.00000 1,911.00

0280 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

6.000 EACH 651.25000 3,907.50 651.25000 3,907.50 500.00000 3,000.00

0290 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,043.75000 2,087.50 1,043.75000 2,087.50 700.00000 1,400.00

0300 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 3,000.00000 6,000.00 2,200.00000 4,400.00

0310 2416-1240018

CULVERT, 3000D CONCRETE ROADWAY PIPE,
18 IN. DIA.

258.000 LF 52.10000 13,441.80 52.10000 13,441.80 50.00000 12,900.00

0320 2416-1240030

CULVERT, 3000D CONCRETE ROADWAY PIPE,
30 IN. DIA.

74.000 LF 90.45000 6,693.30 90.45000 6,693.30 75.00000 5,550.00

0330 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 269.40000 538.80 269.40000 538.80 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

640.000 LF 21.55000 13,792.00 21.55000 13,792.00 30.00000 19,200.00

0350 2435-0140300

MANHOLE, STORM SEWER, SW-403

2.000 EACH 14,800.00000 29,600.00 14,800.00000 29,600.00 13,000.00000 26,000.00

0360 2502-8215804

SUBDRAIN, TILE, 4 IN. DIA.

5,448.000 LF 10.50000 57,204.00 8.23000 44,837.04 8.23000 44,837.04

0370 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

317.000 LF 17.85000 5,658.45 10.00000 3,170.00 10.00000 3,170.00

0380 2502-8215904

SUBDRAIN, TILE, EXTRA QUALITY, 4 IN. DIA.

615.000 LF 15.90000 9,778.50 10.00000 6,150.00 10.00000 6,150.00

0390 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 194.90000 194.90 500.00000 500.00 150.00000 150.00

0400 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 284.50000 284.50 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

8.000 EACH 400.00000 3,200.00 400.00000 3,200.00 400.00000 3,200.00

0420 2503-0110036

STORM SEWER GRAVITY MAIN, TRENCHED, 36
IN.

182.000 LF 195.00000 35,490.00 195.00000 35,490.00 125.00000 22,750.00

0430 2507-3250005

ENGINEERING FABRIC

180.000 SY 3.00000 540.00 3.00000 540.00 2.00000 360.00

0440 2507-6800061

REVETMENT, CLASS E

130.000 TON 42.00000 5,460.00 42.00000 5,460.00 40.00000 5,200.00

0450 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00

0460 2519-3280000

FENCE, FIELD

510.000 LF 8.00000 4,080.00 8.00000 4,080.00 8.00000 4,080.00

0470 2519-3300400

FIELD FENCE BRACE PANELS

10.000 EACH 250.00000 2,500.00 250.00000 2,500.00 250.00000 2,500.00
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2519-3300600

FENCE, SAFETY

726.000 LF 4.00000 2,904.00 6.00000 4,356.00 4.00000 2,904.00

0490 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 17,000.00000 17,000.00 15,800.00000 15,800.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,500.00000 4,500.00 3,000.00000 3,000.00

0510 2599-9999009

('LINEAR FEET' ITEM) CULVERT 3000D CONC.
RDWY PIPE 15 IN DIA.

154.000 LF 48.00000 7,392.00 48.00000 7,392.00 50.00000 7,700.00

0520 2599-9999010

('LUMP SUM' ITEM) STORMWATER PPP
(SWPPP) MANAGEMENT

(1) LS 9,500.00000 9,500.00 1,200.00000 1,200.00 9,500.00000 9,500.00

0530 2601-2634100

MULCHING

51.600 ACRE 700.00000 36,120.00 700.00000 36,120.00 700.00000 36,120.00

0540 2601-2636043

SEEDING AND FERTILIZING (RURAL)

25.400 ACRE 850.00000 21,590.00 850.00000 21,590.00 850.00000 21,590.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 2,500.00000 1,000.00 2,500.00000 1,000.00 2,500.00000 1,000.00

0560 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

25.800 ACRE 400.00000 10,320.00 400.00000 10,320.00 400.00000 10,320.00

0570 2602-0000020

SILT FENCE

14,350.000 LF 1.60000 22,960.00 1.60000 22,960.00 1.60000 22,960.00

0580 2602-0000030

SILT FENCE FOR DITCH CHECKS

4,001.000 LF 1.70000 6,801.70 1.70000 6,801.70 1.70000 6,801.70

0590 2602-0000050

SILT BASINS

2.000 EACH 200.00000 400.00 200.00000 400.00 325.00000 650.00

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,074.000 LF 0.10000 707.40 0.10000 707.40 0.10000 707.40

0610 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 350.00000 700.00 350.00000 700.00 325.00000 650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

14,147.000 LF 0.25000 3,536.75 0.25000 3,536.75 0.25000 3,536.75

0630 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

2.000 EACH 2,265.00000 4,530.00 2,265.00000 4,530.00 650.00000 1,300.00

0640 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 650.00000 1,300.00

0650 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

6.000 EACH 250.00000 1,500.00 250.00000 1,500.00 200.00000 1,200.00

0660 2602-0000160

ROCK CHECK DAM

474.000 LF 33.00000 15,642.00 33.00000 15,642.00 30.00000 14,220.00

0670 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

57.000 EACH 125.00000 7,125.00 125.00000 7,125.00 75.00000 4,275.00

0680 2602-0000212

FLOATING SILT CURTAIN (HANGING)

140.000 LF 30.00000 4,200.00 30.00000 4,200.00 30.00000 4,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

70.000 LF 10.00000 700.00 10.00000 700.00 10.00000 700.00

0700 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

245.000 LF 4.00000 980.00 4.00000 980.00 4.00000 980.00

0710 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0720 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,073,240.69$997,989.30 $1,025,870.54Section Totals:

( ) indicates item is bid as Lump Sum

$3,075,258.59$2,746,399.60 $3,315,664.84

$2,746,399.60

Contract Item Totals

$3,075,258.59 3,315,664.84Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C046(70)--60-46 RCB CULVERT REPLACEMENT - TWIN BOX

HUMBOLDT

Route: C20

On C20  from NW cor E 0.9 Miles  S24 T93N R29W

Prj Awd Amt: $254,914.50

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

46-C046-070

February 20, 2018 10:00 A.M.

HUMBOLDTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $254,914.50 100.00%

2 WE260 WEIDEMANN INC. $269,385.00 105.68%

3 LO083 LODGE CONSTRUCTION INC. $293,605.00 115.18%

4 MI321 MIDWEST CONTRACTING, LLC $300,783.00 117.99%

5 PR268 PROGRESSIVE STRUCTURES, LLC $315,506.00 123.77%

6 RE300 REILLY CONSTRUCTION CO., INC. $320,640.00 125.78%

7 VI035 VIETH CONSTRUCTION CORPORATION $322,756.00 126.61%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

46-C046-070

February 20, 2018 10:00 A.M.

HUMBOLDTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 RO180 ROGNES BROS. EXCAVATING, INC. $357,908.50 140.40%

9 GR100 GRAVES CONSTRUCTION CO., INC. $390,989.00 153.38%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

46-C046-070

February 20, 2018 10:00 A.M.

HUMBOLDTCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) LODGE CONSTRUCTION
INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425220

SPECIAL BACKFILL MATERIAL, PLACE ONLY

325.000 CY 10.50000 3,412.50 10.00000 3,250.00 11.00000 3,575.00

0020 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

176.000 SY 85.00000 14,960.00 102.50000 18,040.00 85.00000 14,960.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 16,500.00000 16,500.00 5,500.00000 5,500.00

0040 2402-2720000

EXCAVATION, CLASS 20

350.000 CY 8.50000 2,975.00 18.00000 6,300.00 13.00000 4,550.00

0050 2402-2724000

EXCAVATION, CLASS 24

620.000 CY 11.50000 7,130.00 6.00000 3,720.00 13.00000 8,060.00

0060 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 185.00000 4,625.00 165.00000 4,125.00 250.00000 6,250.00

0070 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

108.000 LF 1,095.00000 118,260.00 1,087.00000 117,396.00 1,350.00000 145,800.00

Page 1 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) WEIDEMANN INC. (3) LODGE CONSTRUCTION
INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 18,200.00000 72,800.00 21,632.00000 86,528.00 20,000.00000 80,000.00

0090 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,500.00000 7,500.00 3,000.00000 3,000.00 6,500.00000 6,500.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 5.50000 1,237.50 5.00000 1,125.00 7.00000 1,575.00

0110 2507-3250005

ENGINEERING FABRIC

67.000 SY 6.00000 402.00 3.00000 201.00 5.00000 335.00

0120 2507-6800061

REVETMENT, CLASS E

50.000 TON 42.25000 2,112.50 44.00000 2,200.00 55.00000 2,750.00

0130 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 7,000.00000 7,000.00 13,750.00000 13,750.00

$293,605.00$254,914.50 $269,385.00Section Totals:

$269,385.00$254,914.50 $293,605.00

$254,914.50

Contract Item Totals

$269,385.00

Contract Time Totals

Page 2 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$254,914.50 $269,385.00 293,605.00Contract Grand Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425220

SPECIAL BACKFILL MATERIAL, PLACE ONLY

325.000 CY 8.00000 2,600.00 12.00000 3,900.00 15.00000 4,875.00

0020 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

176.000 SY 82.50000 14,520.00 80.00000 14,080.00 115.00000 20,240.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 18,000.00000 18,000.00 8,000.00000 8,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

350.000 CY 7.00000 2,450.00 10.00000 3,500.00 12.00000 4,200.00

0050 2402-2724000

EXCAVATION, CLASS 24

620.000 CY 11.00000 6,820.00 8.00000 4,960.00 12.00000 7,440.00

0060 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 185.00000 4,625.00 175.00000 4,375.00 300.00000 7,500.00

0070 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

108.000 LF 1,300.00000 140,400.00 1,057.00000 114,156.00 1,350.00000 145,800.00

Page 4 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWEST CONTRACTING,
LLC

(5) PROGRESSIVE
STRUCTURES, LLC

(6) REILLY CONSTRUCTION
CO., INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 24,000.00000 96,000.00 28,500.00000 114,000.00 25,000.00000 100,000.00

0090 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,500.00000 6,500.00 8,000.00000 8,000.00 5,000.00000 5,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 6.00000 1,350.00 8.00000 1,800.00 10.00000 2,250.00

0110 2507-3250005

ENGINEERING FABRIC

67.000 SY 4.00000 268.00 5.00000 335.00 5.00000 335.00

0120 2507-6800061

REVETMENT, CLASS E

50.000 TON 65.00000 3,250.00 68.00000 3,400.00 60.00000 3,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 25,000.00000 25,000.00 12,000.00000 12,000.00

$320,640.00$300,783.00 $315,506.00Section Totals:

$315,506.00$300,783.00 $320,640.00

$300,783.00

Contract Item Totals

$315,506.00

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$300,783.00 $315,506.00 320,640.00Contract Grand Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) ROGNES BROS.
EXCAVATING, INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425220

SPECIAL BACKFILL MATERIAL, PLACE ONLY

325.000 CY 34.00000 11,050.00 12.00000 3,900.00 20.00000 6,500.00

0020 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

176.000 SY 125.00000 22,000.00 115.00000 20,240.00 130.00000 22,880.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

350.000 CY 26.00000 9,100.00 12.00000 4,200.00 20.00000 7,000.00

0050 2402-2724000

EXCAVATION, CLASS 24

620.000 CY 11.00000 6,820.00 12.00000 7,440.00 12.00000 7,440.00

0060 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

25.000 CY 250.00000 6,250.00 400.00000 10,000.00 350.00000 8,750.00

0070 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

108.000 LF 1,300.00000 140,400.00 1,593.00000 172,044.00 1,510.00000 163,080.00

Page 7 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) ROGNES BROS.
EXCAVATING, INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 TWIN 12' X 12' X 54' PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 18,000.00000 72,000.00 25,000.00000 100,000.00 21,351.00000 85,404.00

0090 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,900.00000 1,900.00 100.00000 100.00 15,000.00000 15,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 8.00000 1,800.00 10.00000 2,250.00 6.00000 1,350.00

0110 2507-3250005

ENGINEERING FABRIC

67.000 SY 8.00000 536.00 3.50000 234.50 5.00000 335.00

0120 2507-6800061

REVETMENT, CLASS E

50.000 TON 58.00000 2,900.00 50.00000 2,500.00 65.00000 3,250.00

0130 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 20,000.00000 20,000.00 35,000.00000 35,000.00

$390,989.00$322,756.00 $357,908.50Section Totals:

$357,908.50$322,756.00 $390,989.00

$322,756.00

Contract Item Totals

$357,908.50

Contract Time Totals

Page 8 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$322,756.00 $357,908.50 390,989.00Contract Grand Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

February 20, 2018

46-C046-070 Primary County: HUMBOLDT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-006-4(168)--39-50 BRIDGE DECK OVERLAY

JASPER

Route: U.S. 6

IAIS RR 1.5 MI E OF IA 224

Prj Awd Amt: $469,476.38

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

50-0064-168

February 20, 2018 10:00 A.M.

JASPERCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $469,476.38 100.00%

2 CR120 CRAMER AND ASSOC., INC. $585,868.14 124.79%

3 HA760 HAWKEYE PAVING CORP. $603,170.28 128.48%

4 PC015 PCIROADS, LLC $632,837.16 134.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

50-0064-168

February 20, 2018 10:00 A.M.

JASPERCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118: 184'-0 X 28'0 CONTINUOUS ROLLED STEEL BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 52,000.00000 52,000.00 42,000.00000 42,000.00 85,000.00000 85,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

30.000 CY 100.00000 3,000.00 75.00000 2,250.00 250.00000 7,500.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

37.500 CY 1,686.00000 63,225.00 2,900.00000 108,750.00 2,000.00000 75,000.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,940.000 LB 2.00000 13,880.00 2.00000 13,880.00 3.00000 20,820.00

0050 2413-0698074

DECK REPAIR, CLASS A

111.200 SY 1.00000 111.20 240.00000 26,688.00 190.00000 21,128.00

0060 2426-6772016

CONCRETE REPAIR

20.000 SF 175.00000 3,500.00 150.00000 3,000.00 200.00000 4,000.00

0070 2507-2638620

MACADAM STONE SLOPE PROTECTION

455.600 SY 45.00000 20,502.00 45.00000 20,502.00 90.00000 41,004.00

Page 1 of 19

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118: 184'-0 X 28'0 CONTINUOUS ROLLED STEEL BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

14.200 SY 100.00000 1,420.00 130.00000 1,846.00 70.00000 994.00

0090 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,500.00000 1,500.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0100 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 5,000.00000 5,000.00 9,655.00000 9,655.00 10,000.00000 10,000.00

0110 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 9,000.00000 9,000.00 11,300.00000 11,300.00 12,000.00000 12,000.00

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

556.000 SY 17.00000 9,452.00 15.00000 8,340.00 20.00000 11,120.00

0140 2533-4980005

MOBILIZATION

(1) LS 39,000.00000 39,000.00 55,000.00000 55,000.00 40,000.00000 40,000.00

Page 2 of 19

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0001 DESIGN NO. 0118: 184'-0 X 28'0 CONTINUOUS ROLLED STEEL BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 6,000.00000 6,000.00

$339,766.00$230,090.20 $312,911.00Section Totals:

Page 3 of 19

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0002 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0160 2413-0698066

DECK OVERLAY (CLASS O PCC)

556.000 SY

Section Totals:

Page 4 of 19

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0003 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC, BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

556.000 SY 82.50000 45,870.00 85.00000 47,260.00 78.00000 43,368.00

$43,368.00$45,870.00 $47,260.00Section Totals:

Page 5 of 19

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-2625000

EMBANKMENT-IN-PLACE

108.900 CY 20.00000 2,178.00 50.00000 5,445.00 20.00000 2,178.00

0190 2102-2713090

EXCAVATION, CLASS 13, WASTE

91.800 CY 25.00000 2,295.00 50.00000 4,590.00 20.00000 1,836.00

0200 2105-8425005

TOPSOIL, FURNISH AND SPREAD

36.000 CY 45.00000 1,620.00 55.00000 1,980.00 20.00000 720.00

0210 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

20.700 SY 135.00000 2,794.50 200.00000 4,140.00 175.00000 3,622.50

0220 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

275.300 SY 65.00000 17,894.50 68.00000 18,720.40 75.00000 20,647.50

0230 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.200 STA 300.00000 1,260.00 500.00000 2,100.00 350.00000 1,470.00

0240 2301-0690201

BRIDGE APPROACH, BR-201

229.400 SY 180.00000 41,292.00 225.00000 51,615.00 220.00000 50,468.00
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

February 20, 2018

50-0064-168 Primary County: JASPER

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

933.500 SY 3.60000 3,360.60 3.01000 2,809.84 4.00000 3,734.00

0260 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,000.00000 6,000.00 2,200.00000 4,400.00 4,000.00000 8,000.00

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

311.000 LF 7.00000 2,177.00 7.00000 2,177.00 10.00000 3,110.00

0280 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 15.00000 2,250.00 18.00000 2,700.00 18.00000 2,700.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,800.00000 5,400.00 1,875.00000 5,625.00 1,900.00000 5,700.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 250.00000 750.00 225.00000 675.00 250.00000 750.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,300.00000 6,900.00 2,125.00000 6,375.00 2,200.00000 6,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

721.900 SY 14.00000 10,106.60 20.00000 14,438.00 15.00000 10,828.50

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00 125.00000 500.00 150.00000 600.00

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 275.00000 825.00 275.00000 825.00 300.00000 900.00

0350 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

13.790 STA 110.00000 1,516.90 110.00000 1,516.90 110.00000 1,516.90

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00 2,400.00000 2,400.00 5,000.00000 5,000.00

0370 2528-8445113

FLAGGERS

70.000 EACH 462.00000 32,340.00 462.00000 32,340.00 462.00000 32,340.00

0380 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 900.00000 900.00 900.00000 900.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL CRASH
CUSHION

1.000 EACH 3,350.00000 3,350.00 3,350.00000 3,350.00 3,500.00000 3,500.00

0400 2602-0000020

SILT FENCE

768.800 LF 2.50000 1,922.00 2.00000 1,537.60 1.50000 1,153.20

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

768.800 LF 0.50000 384.40 1.00000 768.80 0.10000 76.88

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

76.800 LF 0.10000 7.68 2.00000 153.60 1.00000 76.80

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00 3.50000 700.00 2.00000 400.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00 4.50000 900.00 3.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) HAWKEYE PAVING CORP.

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00 1.00000 400.00 0.10000 40.00

0451 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

229.400 SY 180.00000 41,292.00 225.00000 51,615.00 220.00000 50,468.00

$220,036.28$193,516.18 $225,697.14Section Totals:

( ) indicates item is bid as Lump Sum

$585,868.14$469,476.38 $603,170.28

$469,476.38

Contract Item Totals

$585,868.14 603,170.28Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118: 184'-0 X 28'0 CONTINUOUS ROLLED STEEL BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 97,660.00000 97,660.00

0020 2402-2720000

EXCAVATION, CLASS 20

30.000 CY 50.00000 1,500.00

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

37.500 CY 1,650.00000 61,875.00

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,940.000 LB 1.50000 10,410.00

0050 2413-0698074

DECK REPAIR, CLASS A

111.200 SY 225.00000 25,020.00

0060 2426-6772016

CONCRETE REPAIR

20.000 SF 160.00000 3,200.00

0070 2507-2638620

MACADAM STONE SLOPE PROTECTION

455.600 SY 96.00000 43,737.60

0080 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

14.200 SY 145.00000 2,059.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 DESIGN NO. 0118: 184'-0 X 28'0 CONTINUOUS ROLLED STEEL BEAM
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0090 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,200.00000 1,200.00

0100 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 9,655.00000 9,655.00

0110 2508-0970000

CONTAINMENT

(1) LS 3,500.00000 3,500.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 11,300.00000 11,300.00

0130 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

556.000 SY 13.12000 7,294.72

0140 2533-4980005

MOBILIZATION

(1) LS 81,842.00000 81,842.00

0150 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 3,500.00000 3,500.00

$363,753.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 1: CLASS O PCC, BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0160 2413-0698066

DECK OVERLAY (CLASS O PCC)

556.000 SY 106.60000 59,269.60

$59,269.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 DESIGN NO. 0118: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC, BID THIS
SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0170 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

556.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0180 2102-2625000

EMBANKMENT-IN-PLACE

108.900 CY 19.00000 2,069.10

0190 2102-2713090

EXCAVATION, CLASS 13, WASTE

91.800 CY 19.00000 1,744.20

0200 2105-8425005

TOPSOIL, FURNISH AND SPREAD

36.000 CY 50.00000 1,800.00

0210 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

20.700 SY 100.00000 2,070.00

0220 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

275.300 SY 68.00000 18,720.40

0230 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.200 STA 850.00000 3,570.00

0240 2301-0690201

BRIDGE APPROACH, BR-201

229.400 SY 232.00000 53,220.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0250 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

933.500 SY 3.01000 2,809.84

0260 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 3,200.00000 6,400.00

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

311.000 LF 10.00000 3,110.00

0280 2505-4008300

STEEL BEAM GUARDRAIL

150.000 LF 21.00000 3,150.00

0290 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,100.00000 6,300.00

0300 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 210.00000 630.00

0310 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,100.00000 6,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0320 2510-6745850

REMOVAL OF PAVEMENT

721.900 SY 14.00000 10,106.60

0330 2518-6910000

SAFETY CLOSURE

4.000 EACH 125.00000 500.00

0340 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 275.00000 825.00

0350 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

13.790 STA 110.00000 1,516.90

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 2,400.00000 2,400.00

0370 2528-8445113

FLAGGERS

70.000 EACH 462.00000 32,340.00

0380 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 900.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL CRASH
CUSHION

1.000 EACH 3,350.00000 3,350.00

0400 2602-0000020

SILT FENCE

768.800 LF 2.00000 1,537.60

0410 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

768.800 LF 1.00000 768.80

0420 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

76.800 LF 2.00000 153.60

0430 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.50000 700.00

0440 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.50000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00

0451 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

229.400 SY 181.00000 41,521.40

$209,814.24Section Totals:

( ) indicates item is bid as Lump Sum

$632,837.16

$632,837.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C057(136)--8T-57 BRIDGE REPLACEMENT - CCS

LINN

Route: CEDAR VALLEY TRAIL

On Cedar Valley Nature Trail Bridge   Over East Blue Creek

Prj Awd Amt: $609,265.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 80 Working Days

57-C057-136

February 20, 2018 10:00 A.M.

LINNCall Order:  013 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $609,265.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $611,913.30 100.43%

3 PE320 PETERSON CONTRACTORS INC. $859,835.45 141.13%
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Contract ID:

Letting Date:

Start Date: 07/02/18 80 Working Days

57-C057-136

February 20, 2018 10:00 A.M.

LINNCall Order:  013 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 5,250.00000 2,100.00 8,000.00000 3,200.00 42,500.00000 17,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

890.000 CY 9.50000 8,455.00 4.25000 3,782.50 40.00000 35,600.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

70.000 CY 9.50000 665.00 10.00000 700.00 50.00000 3,500.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,237.000 CY 8.50000 10,514.50 4.50000 5,566.50 13.00000 16,081.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,000.000 CY 6.25000 6,250.00 5.00000 5,000.00 15.00000 15,000.00

0060 2115-0100000

MODIFIED SUBBASE

95.000 CY 42.00000 3,990.00 34.20000 3,249.00 100.00000 9,500.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

16.600 STA 500.00000 8,300.00 250.00000 4,150.00 400.00000 6,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2307-0025009

AGGREGATE, COVER

125.000 TON 26.25000 3,281.25 20.00000 2,500.00 44.00000 5,500.00

0090 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,250.00000 18,250.00 19,000.00000 19,000.00 75,000.00000 75,000.00

0100 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 25.00000 3,000.00 35.00000 4,200.00 45.00000 5,400.00

0110 2402-2721000

EXCAVATION, CLASS 21

64.000 CY 76.50000 4,896.00 250.00000 16,000.00 225.00000 14,400.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

263.300 CY 625.00000 164,562.50 700.00000 184,310.00 750.00000 197,475.00

0130 2404-7775000

REINFORCING STEEL

52,656.000 LB 0.95000 50,023.20 1.00000 52,656.00 1.00000 52,656.00

0140 2414-6424110

CONCRETE BARRIER RAILING

322.200 LF 50.00000 16,110.00 63.00000 20,298.60 70.00000 22,554.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201042

PILES, STEEL, HP 10 X 42

660.000 LF 39.00000 25,740.00 36.00000 23,760.00 40.00000 26,400.00

0160 2501-0201489

PILES, STEEL, HP 14 X 89

850.000 LF 63.50000 53,975.00 56.00000 47,600.00 60.00000 51,000.00

0170 2501-6335010

PREBORED HOLES

80.000 LF 57.50000 4,600.00 64.00000 5,120.00 50.00000 4,000.00

0180 2507-3250005

ENGINEERING FABRIC

1,803.200 SY 3.25000 5,860.40 3.75000 6,762.00 3.00000 5,409.60

0190 2507-6800061

REVETMENT, CLASS E

1,979.200 TON 41.50000 82,136.80 36.00000 71,251.20 50.00000 98,960.00

0200 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

490.000 SY 40.00000 19,600.00 35.50000 17,395.00 100.00000 49,000.00

0210 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

8.300 STA 525.00000 4,357.50 150.00000 1,245.00 750.00000 6,225.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 105.00000 210.00 100.00000 200.00 220.00000 440.00

0230 2519-1001000

FENCE, CHAIN LINK, VINYL COATED

320.000 LF 52.50000 16,800.00 66.00000 21,120.00 55.00000 17,600.00

0240 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

250.000 LF 21.00000 5,250.00 20.00000 5,000.00 22.00000 5,500.00

0250 2519-3280000

FENCE, FIELD

1,025.000 LF 10.50000 10,762.50 5.00000 5,125.00 11.00000 11,275.00

0260 2519-4200140

REMOVAL OF FENCE, FIELD

1,180.000 LF 5.95000 7,021.00 1.50000 1,770.00 4.00000 4,720.00

0270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 150.00000 900.00 200.00000 1,200.00 165.00000 990.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,835.00000 2,835.00 8,000.00000 8,000.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00 1,500.00000 1,500.00 6,500.00000 6,500.00

0300 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 58,600.00000 58,600.00 75,000.00000 75,000.00

0310 2601-2636015

NATIVE GRASS SEEDING

1.300 ACRE 3,000.00000 3,900.00 2,350.00000 3,055.00 3,300.00000 4,290.00

0320 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

230.000 SQ 14.75000 3,392.50 14.00000 3,220.00 15.40000 3,542.00

0330 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.600 ACRE 475.00000 760.00 1,100.00000 1,760.00 495.00000 792.00

0340 2602-0000020

SILT FENCE

1,210.000 LF 1.60000 1,936.00 1.50000 1,815.00 1.76000 2,129.60

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,210.000 LF 0.25000 302.50 0.10000 121.00 0.25000 302.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

(2) TAYLOR CONSTRUCTION,
INC.

(3) PETERSON
CONTRACTORS INC.

0001 ITEMS FOR A TRAIL BRIDGE 150'-0 X 14'-0 CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,815.000 LF 0.25000 453.75 0.10000 181.50 0.25000 453.75

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$859,835.45$609,265.40 $611,913.30Section Totals:

( ) indicates item is bid as Lump Sum

$611,913.30$609,265.40 $859,835.45

$609,265.40

Contract Item Totals

$611,913.30 859,835.45Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BRS-C075(143)--60-75 BRIDGE REPLACEMENT - PPCB

PLYMOUTH

Route: C66

On C-66 in Sec 19-90-43: Over West Fork Little Sioux River

Prj Awd Amt: $1,485,455.20

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 110 Working Days

75-C075-143

February 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  014 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $1,485,455.20 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,599,988.55 107.71%

3 CH320 CHRISTENSEN BROS., INC. $1,648,544.65 110.98%

4 GR100 GRAVES CONSTRUCTION CO., INC. $1,714,490.36 115.42%
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Contract ID:

Letting Date:

Start Date: 05/14/18 110 Working Days

75-C075-143

February 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  014 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,031.000 UNIT 5.00000 5,155.00 6.00000 6,186.00 6.00000 6,186.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

38,944.000 CY 3.50000 136,304.00 3.65000 142,145.60 3.65000 142,145.60

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

200.000 CY 4.00000 800.00 15.00000 3,000.00 15.00000 3,000.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,224.000 CY 5.00000 6,120.00 4.75000 5,814.00 6.00000 7,344.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,301.000 CY 5.00000 26,505.00 5.85000 31,010.85 5.85000 31,010.85

0060 2115-0100000

MODIFIED SUBBASE

1,690.000 CY 57.00000 96,330.00 33.50000 56,615.00 33.50000 56,615.00

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

196.000 SY 110.00000 21,560.00 120.00000 23,520.00 96.00000 18,816.00
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Letting Date:
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,010.000 TON 59.96000 120,519.60 59.96000 120,519.60 60.00000 120,600.00

0090 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

120.000 TON 523.02000 62,762.40 523.02000 62,762.40 525.00000 63,000.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 70,000.00000 70,000.00 45,000.00000 45,000.00 125,000.00000 125,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 30.00000 1,410.00 15.00000 705.00 25.00000 1,175.00

0120 2402-2721000

EXCAVATION, CLASS 21

258.000 CY 200.00000 51,600.00 315.00000 81,270.00 150.00000 38,700.00

0130 2402-2724000

EXCAVATION, CLASS 24

530.000 CY 5.00000 2,650.00 7.00000 3,710.00 6.00000 3,180.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

433.500 CY 450.00000 195,075.00 690.00000 299,115.00 650.00000 281,775.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

19,130.000 LB 0.87000 16,643.10 0.91000 17,408.30 0.80000 15,304.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,420.000 LB 0.87000 63,005.40 1.00000 72,420.00 0.85000 61,557.00

0170 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 10,000.00000 100,000.00 11,000.00000 110,000.00 11,500.00000 115,000.00

0180 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 12,500.00000 62,500.00 13,000.00000 65,000.00 13,500.00000 67,500.00

0190 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 3.00000 12,366.00 3.00000 12,366.00 3.50000 14,427.00

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 70.00000 31,969.00 68.00000 31,055.60 110.00000 50,237.00

0210 2501-0201057

PILES, STEEL, HP 10 X 57

3,280.000 LF 42.00000 137,760.00 49.00000 160,720.00 50.00000 164,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

160.000 LF 30.00000 4,800.00 40.00000 6,400.00 70.00000 11,200.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

240.700 LF 1.00000 240.70 1.00000 240.70 1.00000 240.70

0240 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0260 2507-3250005

ENGINEERING FABRIC

960.000 SY 2.00000 1,920.00 3.00000 2,880.00 3.00000 2,880.00

0270 2507-6800061

REVETMENT, CLASS E

1,041.000 TON 43.00000 44,763.00 44.00000 45,804.00 41.00000 42,681.00

0280 2510-6745850

REMOVAL OF PAVEMENT

3,911.000 SY 7.00000 27,377.00 4.50000 17,599.50 4.50000 17,599.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 300.00000 600.00 250.00000 500.00 100.00000 200.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 4,000.00000 4,000.00 950.00000 950.00

0310 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 150,000.00000 150,000.00 164,000.00000 164,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,000.00000 5,000.00 1.00000 1.00 1.00000 1.00

0330 2602-0000020

SILT FENCE

255.000 LF 4.00000 1,020.00 4.00000 1,020.00 4.00000 1,020.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

900.000 LF 4.00000 3,600.00 4.00000 3,600.00 4.00000 3,600.00

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

275.000 LF 4.00000 1,100.00 4.00000 1,100.00 4.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,648,544.65$1,485,455.20 $1,599,988.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,599,988.55$1,485,455.20 $1,648,544.65

$1,485,455.20

Contract Item Totals

$1,599,988.55 1,648,544.65Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,031.000 UNIT 6.00000 6,186.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

38,944.000 CY 3.80000 147,987.20

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

200.000 CY 15.00000 3,000.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,224.000 CY 6.00000 7,344.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,301.000 CY 5.97000 31,646.97

0060 2115-0100000

MODIFIED SUBBASE

1,690.000 CY 34.17000 57,747.30

0070 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

196.000 SY 99.00000 19,404.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

2,010.000 TON 61.16000 122,931.60

0090 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

120.000 TON 533.48000 64,017.60

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 90,000.00000 90,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

47.000 CY 60.00000 2,820.00

0120 2402-2721000

EXCAVATION, CLASS 21

258.000 CY 425.00000 109,650.00

0130 2402-2724000

EXCAVATION, CLASS 24

530.000 CY 35.00000 18,550.00

0140 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

433.500 CY 580.00000 251,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2404-7775000

REINFORCING STEEL

19,130.000 LB 1.00000 19,130.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

72,420.000 LB 1.15000 83,283.00

0170 2407-0551363

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C63

10.000 EACH 9,650.00000 96,500.00

0180 2407-0551371

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71

5.000 EACH 13,595.00000 67,975.00

0190 2408-7800000

STRUCTURAL STEEL

4,122.000 LB 4.00000 16,488.00

0200 2414-6424124

CONCRETE OPEN RAILING, TL-4

456.700 LF 75.00000 34,252.50

0210 2501-0201057

PILES, STEEL, HP 10 X 57

3,280.000 LF 45.00000 147,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2501-6335010

PREBORED HOLES

160.000 LF 50.00000 8,000.00

0230 2505-4008300

STEEL BEAM GUARDRAIL

240.700 LF 1.00000 240.70

0240 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

4.000 EACH 2,060.00000 8,240.00

0250 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,060.00000 8,240.00

0260 2507-3250005

ENGINEERING FABRIC

960.000 SY 5.00000 4,800.00

0270 2507-6800061

REVETMENT, CLASS E

1,041.000 TON 55.00000 57,255.00

0280 2510-6745850

REMOVAL OF PAVEMENT

3,911.000 SY 4.59000 17,951.49
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00

0310 2533-4980005

MOBILIZATION

(1) LS 201,000.00000 201,000.00

0320 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,500.00000 1,500.00

0330 2602-0000020

SILT FENCE

255.000 LF 4.00000 1,020.00

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

900.000 LF 4.00000 3,600.00

0350 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

275.000 LF 4.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 201'-4 X 30' PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$1,714,490.36Section Totals:

( ) indicates item is bid as Lump Sum

$1,714,490.36

$1,714,490.36

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1945(839)--70-77 BRIDGE REHABILITATION

POLK

Route: COURT AVE

Downtown Bridges Rehabilitation Bridges to Opportunity (Co urt Ave  SW 1st  and Scott Ave)

Prj Awd Amt: $8,419,431.30

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/21

77-1945-839

February 20, 2018 10:00 A.M.

POLKCall Order:  015 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $8,419,431.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CR120 CRAMER AND ASSOC., INC. $9,125,755.27 108.39%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 06/01/21

77-1945-839

February 20, 2018 10:00 A.M.

POLKCall Order:  015 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-1001000

REMOVAL OF FLOOD DEBRIS

(1) LS 5,000.00000 5,000.00 12,500.00000 12,500.00

0020 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

685.600 SY 225.00000 154,260.00 250.00000 171,400.00

0030 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 550,000.00000 550,000.00 450,000.00000 450,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

40.000 CY 150.00000 6,000.00 60.00000 2,400.00

0050 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

491.400 CY 1,150.00000 565,110.00 1,600.00000 786,240.00

0060 2404-7775005

REINFORCING STEEL, EPOXY COATED

98,271.000 LB 1.00000 98,271.00 1.90000 186,714.90

0070 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,573.700 SY 2.50000 8,934.25 1.90000 6,790.03
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Contract ID:015

Tabulation of Construction and Material Bids

February 20, 2018

77-1945-839 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

3,092.000 SY 56.00000 173,152.00 55.00000 170,060.00

0090 2413-0698075

DECK REPAIR, CLASS B

95.000 SY 400.00000 38,000.00 450.00000 42,750.00

0100 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

310.000 SY 200.00000 62,000.00 260.00000 80,600.00

0110 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

396.000 LF 70.00000 27,720.00 80.00000 31,680.00

0120 2426-6772016

CONCRETE REPAIR

1,810.000 SF 200.00000 362,000.00 230.00000 416,300.00

0130 2499-2300001

DECK DRAINS

(1) LS 28,000.00000 28,000.00 30,000.00000 30,000.00

0140 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

3,092.000 SY 8.00000 24,736.00 14.00000 43,288.00
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Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

February 20, 2018

77-1945-839 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

671.000 SY 18.00000 12,078.00 18.00000 12,078.00

0160 2518-6910000

SAFETY CLOSURE

8.000 EACH 400.00000 3,200.00 200.00000 1,600.00

0170 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

46.170 STA 175.00000 8,079.75 110.00000 5,078.70

0180 2527-9263180

PAVEMENT MARKINGS REMOVED

18.000 STA 85.00000 1,530.00 45.00000 810.00

0190 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

46.170 STA 95.00000 4,386.15 52.00000 2,400.84

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,025.000 LF 16.00000 16,400.00 24.00000 24,600.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 12,000.00000 12,000.00

0220 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

42.000 CDAY 125.00000 5,250.00 100.00000 4,200.00
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 550,000.00000 550,000.00 310,000.00000 310,000.00

0240 2599-9999003

('CUBIC YARDS' ITEM) REPLACEMENT
LIMESTONE

22.900 CY 10,000.00000 229,000.00 8,041.23000 184,144.17

0250 2599-9999005

('EACH' ITEM) EMBEDDED GALVNIC ANODE

3,450.000 EACH 25.00000 86,250.00 35.00000 120,750.00

0260 2599-9999005

('EACH' ITEM) JUNCTION BOX

12.000 EACH 7,000.00000 84,000.00 6,791.00000 81,492.00

0270 2599-9999005

('EACH' ITEM) LIGHT POLE ASSEMBLY  TYPE 1

8.000 EACH 6,500.00000 52,000.00 6,329.00000 50,632.00

0280 2599-9999005

('EACH' ITEM) LIGHT POLE ASSEMBLY  TYPE 2

4.000 EACH 6,500.00000 26,000.00 6,300.00000 25,200.00

0290 2599-9999005

('EACH' ITEM) POST BASE

31.000 EACH 350.00000 10,850.00 250.00000 7,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2599-9999009

('LINEAR FEET' ITEM) BALUSTRADE RAILING

990.000 LF 1,400.00000 1,386,000.00 895.20000 886,248.00

0310 2599-9999009

('LINEAR FEET' ITEM) BARE COPPER
CONDUCTOR  #6AWG

1,450.000 LF 1.50000 2,175.00 1.30000 1,885.00

0320 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  1 IN. RIGID
STEEL

80.000 LF 50.00000 4,000.00 50.00000 4,000.00

0330 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  2 IN. RIGID
STEEL

1,160.000 LF 32.00000 37,120.00 31.25000 36,250.00

0340 2599-9999009

('LINEAR FEET' ITEM) EPOXY CRACK
INJECTION

81.000 LF 75.00000 6,075.00 31.25000 2,531.25

0350 2599-9999009

('LINEAR FEET' ITEM) INSULATED COPPER
CONDUCTOR  #10 AWG

840.000 LF 1.00000 840.00 0.92000 772.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2599-9999009

('LINEAR FEET' ITEM) INSULATED COPPER
CONDUCTOR  #4 AWG

570.000 LF 2.75000 1,567.50 2.53000 1,442.10

0370 2599-9999009

('LINEAR FEET' ITEM) INSULATED COPPER
CONDUCTOR  #6 AWG

2,160.000 LF 2.00000 4,320.00 1.70000 3,672.00

0380 2599-9999009

('LINEAR FEET' ITEM) LIMESTONE CRACK
INJECTION

5.000 LF 200.00000 1,000.00 1.70000 8.50

0390 2599-9999009

('LINEAR FEET' ITEM) REPOINTING MORTAR

379.700 LF 15.00000 5,695.50 20.50000 7,783.85

0400 2599-9999009

('LINEAR FEET' ITEM) REPOINTING SEALANT

439.500 LF 45.00000 19,777.50 7.18000 3,155.61

0410 2599-9999009

('LINEAR FEET' ITEM) STEEL SIDEWALK EXP.
JOINT COVER PLATE

185.000 LF 165.00000 30,525.00 230.00000 42,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0420 2599-9999010

('LUMP SUM' ITEM) LIGHTING REMOVALS - PER
PLAN

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00

0430 2599-9999010

('LUMP SUM' ITEM) SCAFFOLDING

(1) LS 50,000.00000 50,000.00 102,500.00000 102,500.00

0440 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE CLEANING -
GENERAL

8,677.000 SF 1.50000 13,015.50 25.63000 222,391.51

0450 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE CLEANING -
HEAVY

16.000 SF 100.00000 1,600.00 51.25000 820.00

0460 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE DUTCHMAN

9.000 SF 500.00000 4,500.00 717.50000 6,457.50

0470 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE REFACING

2.000 SF 550.00000 1,100.00 1,360.69000 2,721.38

0480 2599-9999014

('SQUARE FEET' ITEM) POULTICE FOR SALT

57.000 SF 55.00000 3,135.00 50.23000 2,863.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0001 ITEMS FOR A 496'-0 X 69'-0 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999014

('SQUARE FEET' ITEM) STONE PATCHING
COMPOUND

71.000 SF 200.00000 14,200.00 281.88000 20,013.48

0500 2599-9999021

('UNITS' ITEM) RESET EXISTING LIMESTONE
UNIT

42.000 UNIT 900.00000 37,800.00 820.00000 34,440.00

0510 2599-9999021

('UNITS' ITEM) SALVAGE RAILING ELEMENTS

376.000 UNIT 225.00000 84,600.00 100.00000 37,600.00

$4,924,253.15 $4,703,064.73Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0520 2105-8425005

TOPSOIL, FURNISH AND SPREAD

110.000 CY 50.00000 5,500.00 45.00000 4,950.00

0530 2123-7450020

SHOULDER FINISHING, EARTH

1.800 STA 500.00000 900.00 650.00000 1,170.00

0540 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

863.300 SY 210.00000 181,293.00 230.00000 198,559.00

0550 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 175,000.00000 175,000.00 285,000.00000 285,000.00

0560 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

107.000 CY 1,350.00000 144,450.00 3,300.00000 353,100.00

0570 2404-7775005

REINFORCING STEEL, EPOXY COATED

13,026.000 LB 1.50000 19,539.00 1.90000 24,749.40

0580 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

4,636.000 SY 2.50000 11,590.00 1.75000 8,113.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0590 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

4,731.000 SY 55.00000 260,205.00 45.00000 212,895.00

0600 2413-0698075

DECK REPAIR, CLASS B

34.800 SY 600.00000 20,880.00 450.00000 15,660.00

0610 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

301.900 SY 150.00000 45,285.00 260.00000 78,494.00

0620 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

99.000 LF 160.00000 15,840.00 175.00000 17,325.00

0630 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

450.000 LF 225.00000 101,250.00 180.00000 81,000.00

0640 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

450.000 LF 35.00000 15,750.00 75.00000 33,750.00

0650 2414-6424110

CONCRETE BARRIER RAILING

99.000 LF 150.00000 14,850.00 260.00000 25,740.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0660 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

722.000 LF 100.00000 72,200.00 90.00000 64,980.00

0670 2414-6460000

ORNAMENTAL METAL RAILING

574.100 LF 130.00000 74,633.00 140.00000 80,374.00

0680 2426-6772016

CONCRETE REPAIR - ARCH RIB

1,125.000 SF 250.00000 281,250.00 230.00000 258,750.00

0690 2426-6772016

CONCRETE REPAIR - BARRIER RAILS

400.000 SF 100.00000 40,000.00 160.00000 64,000.00

0700 2426-6772016

CONCRETE REPAIR - MISCELLANEOUS

290.000 SF 150.00000 43,500.00 160.00000 46,400.00

0710 2426-6772016

CONCRETE REPAIR - PIERS

616.000 SF 300.00000 184,800.00 175.00000 107,800.00

0720 2426-6772016

CONCRETE REPAIR - UNDERSIDE OF DECK

255.000 SF 200.00000 51,000.00 200.00000 51,000.00

0730 2506-4984000

FLOWABLE MORTAR

10.000 CY 500.00000 5,000.00 350.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0740 2507-2638610

CONCRETE SLOPE PROTECTION

55.000 SY 200.00000 11,000.00 300.00000 16,500.00

0750 2507-3250005

ENGINEERING FABRIC

100.000 SY 3.00000 300.00 2.00000 200.00

0760 2507-6800061

REVETMENT, CLASS E

75.000 TON 100.00000 7,500.00 775.00000 58,125.00

0770 2510-6745850

REMOVAL OF PAVEMENT

863.300 SY 18.00000 15,539.40 20.00000 17,266.00

0780 2511-6745900

REMOVAL OF SIDEWALK

89.600 SY 15.00000 1,344.00 20.00000 1,792.00

0790 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

83.700 SY 65.00000 5,440.50 170.00000 14,229.00

0800 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

10.700 SY 90.00000 963.00 180.00000 1,926.00

0810 2511-7528101

DETECTABLE WARNINGS

32.000 SF 40.00000 1,280.00 50.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0820 2518-6910000

SAFETY CLOSURE

3.000 EACH 400.00000 1,200.00 200.00000 600.00

0830 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

52.230 STA 110.00000 5,745.30 45.00000 2,350.35

0840 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

52.230 STA 65.00000 3,394.95 33.00000 1,723.59

0850 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 12,400.00000 12,400.00

0860 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

42.000 CDAY 125.00000 5,250.00 100.00000 4,200.00

0870 2533-4980005

MOBILIZATION

(1) LS 250,000.00000 250,000.00 250,000.00000 250,000.00

0880 2539-4254500

HOLES (FOR PRESSURE GROUTING)

35.000 EACH 250.00000 8,750.00 100.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0890 2539-6294000

PORTLAND CEMENT (FOR PRESSURE
GROUTING)

8.000 TON 1,000.00000 8,000.00 1,000.00000 8,000.00

0900 2599-9999005

('EACH' ITEM) EMBEDDED GALVANIC ANODE

1,700.000 EACH 25.00000 42,500.00 35.00000 59,500.00

0910 2599-9999009

('LINEAR FEET' ITEM) EPOXY CRACK
INJECTION

220.000 LF 75.00000 16,500.00 80.00000 17,600.00

0920 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF FLOOD
DEBRIS

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00

0930 2599-9999012

('THOUSANDS OF GALLONS' ITEM) WATERING
FOR SEEDING

122.000 MGAL 66.00000 8,052.00 60.00000 7,320.00

0940 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 3,300.00000 1,320.00 2,950.00000 1,180.00

0950 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 1,320.00000 264.00 1,230.00000 246.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0002 ITEMS FOR A 747'-0 49'-0 OPEN SPANDREL CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 900.00000 180.00 820.00000 164.00

0970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

425.000 LF 3.50000 1,487.50 3.00000 1,275.00

0980 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

425.000 LF 1.50000 637.50 1.00000 425.00

$2,179,363.15 $2,514,431.34Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 ITEMS FOR A 486'-9 X 48'-11 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0990 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 200,000.00000 200,000.00 320,000.00000 320,000.00

1000 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

56.400 CY 1,400.00000 78,960.00 3,400.00000 191,760.00

1010 2404-7775005

REINFORCING STEEL, EPOXY COATED

25,428.000 LB 1.25000 31,785.00 1.90000 48,313.20

1020 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

2,090.600 SY 65.00000 135,889.00 60.00000 125,436.00

1030 2413-0698075

DECK REPAIR, CLASS B

75.000 SY 500.00000 37,500.00 450.00000 33,750.00

1040 2413-0698081

DECK REPAIR, CLASS A, SPECIAL

794.000 SY 75.00000 59,550.00 260.00000 206,440.00

1050 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

336.000 LF 300.00000 100,800.00 300.00000 100,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 ITEMS FOR A 486'-9 X 48'-11 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1060 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

336.000 LF 35.00000 11,760.00 65.00000 21,840.00

1070 2426-6772016

CONCRETE REPAIR - ARCHES

1,127.000 SF 200.00000 225,400.00 230.00000 259,210.00

1080 2426-6772016

CONCRETE REPAIR - SIDEWALKS

365.000 SF 60.00000 21,900.00 160.00000 58,400.00

1090 2426-6772016

CONCRETE REPAIR - SUBSTRUCTURES

133.000 SF 200.00000 26,600.00 175.00000 23,275.00

1100 2426-6772016

CONCRETE REPAIR - TRANSVERSE FRAMES

139.000 SF 200.00000 27,800.00 175.00000 24,325.00

1110 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 1,100.00000 2,200.00

1120 2499-2300001

DECK DRAINS

(1) LS 12,000.00000 12,000.00 42,000.00000 42,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 ITEMS FOR A 486'-9 X 48'-11 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1130 2511-6745900

REMOVAL OF SIDEWALK

145.000 SY 15.00000 2,175.00 25.00000 3,625.00

1140 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

145.000 SY 70.00000 10,150.00 100.00000 14,500.00

1150 2511-7528101

DETECTABLE WARNINGS

32.000 SF 45.00000 1,440.00 50.00000 1,600.00

1160 2518-6910000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00 100.00000 200.00

1170 2519-3300700

FENCE, TEMPORARY

765.000 LF 8.00000 6,120.00 8.00000 6,120.00

1180 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 3,000.00000 3,000.00

1190 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

200.000 SY 125.00000 25,000.00 160.00000 32,000.00

1200 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 500.00000 2,000.00 600.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 ITEMS FOR A 486'-9 X 48'-11 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1210 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00 225,000.00000 225,000.00

1220 2599-9999005

('EACH' ITEM) EMBEDDED GALVANIC ANODE

727.000 EACH 25.00000 18,175.00 35.00000 25,445.00

1230 2599-9999009

('LINEAR FEET' ITEM) EPOXY CRACK
INJENCTION

100.000 LF 75.00000 7,500.00 80.00000 8,000.00

1240 2599-9999010

('LUMP SUM' ITEM) BRIDGE DECK LIGHTING

(1) LS 50,000.00000 50,000.00 47,885.00000 47,885.00

1250 2599-9999014

('SQUARE FEET' ITEM) CLEAN  COVER  SEAL-
DECK UNDERSIDE REPAIR

218.000 SF 300.00000 65,400.00 180.00000 39,240.00

1260 2599-9999014

('SQUARE FEET' ITEM) CLEAN AND SEAL FOR
DECK UNDERSIDE REPAIR

218.000 SF 200.00000 43,600.00 175.00000 38,150.00

1270 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.300 ACRE 3,300.00000 990.00 2,950.00000 885.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

0003 ITEMS FOR A 486'-9 X 48'-11 CONCRETE ARCH BRIDGESECTION: Cat Alt Set: Cat Alt Member:

1280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 1,320.00000 396.00 1,200.00000 360.00

1290 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

525.000 LF 3.50000 1,837.50 3.00000 1,575.00

1300 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

525.000 LF 1.50000 787.50 1.00000 525.00

$1,315,815.00 $1,908,259.20Section Totals:

( ) indicates item is bid as Lump Sum

$9,125,755.27$8,419,431.30

$8,419,431.30

Contract Item Totals

$9,125,755.27Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C078(192)--8J-78 BRIDGE REPLACEMENT - PPCB

POTTAWATTAMIE

Route: HONEYSUCKLE RD

On HONEYSUCKLE RD  Over KEG CREEK

Prj Awd Amt: $745,133.69

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

78-C078-192

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  016 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MU120 MURPHY HEAVY CONTRACTING CORP. $665,633.94 100.00%

LOW BIDDER: AWARD LIMITS-AWARD TO OTHERS

2 CO040 A.M. COHRON & SON, INC. $745,133.69 111.94%

BID WINNER: MET THE DESIGNATED DBE GOAL

3 CH320 CHRISTENSEN BROS., INC. $833,477.93 125.22%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $928,695.92 139.52%

5 JE200 JENSEN CONSTRUCTION CO. $938,711.65 141.03%
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Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 2,500.00000 1,000.00 3,500.00000 1,400.00 63.00000 25.20

0020 2101-0850002

CLEARING AND GRUBBING

96.300 UNIT 75.00000 7,222.50 70.00000 6,741.00 73.00000 7,029.90

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

985.520 CY 10.00000 9,855.20 11.00000 10,840.72 13.50000 13,304.52

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

88.590 CY 25.00000 2,214.75 20.00000 1,771.80 20.00000 1,771.80

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,631.640 CY 10.00000 16,316.40 5.35000 8,729.27 14.00000 22,842.96

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

176.040 CY 15.00000 2,640.60 10.75000 1,892.43 6.00000 1,056.24

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

182.420 TON 32.00000 5,837.44 40.00000 7,296.80 28.00000 5,107.76
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 40,000.00000 40,000.00 85,000.00000 85,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

67.730 CY 35.00000 2,370.55 44.00000 2,980.12 25.00000 1,693.25

0100 2402-2721000

EXCAVATION, CLASS 21

62.030 CY 120.00000 7,443.60 44.00000 2,729.32 250.00000 15,507.50

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.000 CY 585.00000 119,925.00 778.00000 159,490.00 850.00000 174,250.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,852.000 LB 0.90000 46,666.80 1.00000 51,852.00 0.85000 44,074.20

0130 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

8.000 EACH 7,000.00000 56,000.00 9,300.00000 74,400.00 8,500.00000 68,000.00

0140 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

4.000 EACH 9,000.00000 36,000.00 12,500.00000 50,000.00 10,500.00000 42,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

2,451.000 LB 3.00000 7,353.00 2.85000 6,985.35 3.50000 8,578.50

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

361.700 LF 70.00000 25,319.00 60.10000 21,738.17 100.00000 36,170.00

0170 2501-0201253

PILES, STEEL, HP 12 X 53

2,080.000 LF 37.00000 76,960.00 45.00000 93,600.00 43.00000 89,440.00

0180 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

400.000 LF 90.00000 36,000.00 72.00000 28,800.00 100.00000 40,000.00

0190 2501-6335010

PREBORED HOLES

100.000 LF 75.00000 7,500.00 52.00000 5,200.00 75.00000 7,500.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 200.00000 800.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00

0230 2507-6800042

REVETMENT, CLASS D

1,260.700 TON 50.00000 63,035.00 65.00000 81,945.50 48.00000 60,513.60

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 150.00000 300.00 150.00000 300.00

0250 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

244.000 LF 6.00000 1,464.00 3.00000 732.00 2.50000 610.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 51,000.00000 51,000.00 60,000.00000 60,000.00 83,000.00000 83,000.00

0280 2601-2634100

MULCHING

0.400 ACRE 1,050.00000 420.00 1,050.00000 420.00 1,050.00000 420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 2,900.00000 1,160.00 2,900.00000 1,160.00 2,900.00000 1,160.00

0300 2602-0000212

FLOATING SILT CURTAIN (HANGING)

167.800 LF 22.00000 3,691.60 22.04000 3,698.31 22.00000 3,691.60

0310 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

83.900 LF 15.00000 1,258.50 15.00000 1,258.50 15.00000 1,258.50

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

376.000 LF 5.00000 1,880.00 3.65000 1,372.40 3.65000 1,372.40

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$833,477.93$665,633.94 $745,133.69Section Totals:

( ) indicates item is bid as Lump Sum

$745,133.69$665,633.94 $833,477.93

$665,633.94

Contract Item Totals

$745,133.69 833,477.93Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 8,000.00000 3,200.00 8,000.00000 3,200.00

0020 2101-0850002

CLEARING AND GRUBBING

96.300 UNIT 15.00000 1,444.50 72.69000 7,000.05

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

985.520 CY 7.00000 6,898.64 10.00000 9,855.20

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

88.590 CY 15.00000 1,328.85 15.00000 1,328.85

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,631.640 CY 5.00000 8,158.20 8.50000 13,868.94

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

176.040 CY 10.00000 1,760.40 6.50000 1,144.26

0070 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

182.420 TON 34.00000 6,202.28 30.00000 5,472.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 40,500.00000 40,500.00 60,000.00000 60,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

67.730 CY 85.00000 5,757.05 45.00000 3,047.85

0100 2402-2721000

EXCAVATION, CLASS 21

62.030 CY 250.00000 15,507.50 1,250.00000 77,537.50

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.000 CY 850.00000 174,250.00 950.00000 194,750.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,852.000 LB 1.00000 51,852.00 1.25000 64,815.00

0130 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

8.000 EACH 14,250.00000 114,000.00 10,000.00000 80,000.00

0140 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

4.000 EACH 18,250.00000 73,000.00 11,000.00000 44,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2408-7800000

STRUCTURAL STEEL

2,451.000 LB 4.50000 11,029.50 2.50000 6,127.50

0160 2414-6424124

CONCRETE OPEN RAILING, TL-4

361.700 LF 85.00000 30,744.50 60.00000 21,702.00

0170 2501-0201253

PILES, STEEL, HP 12 X 53

2,080.000 LF 45.00000 93,600.00 35.00000 72,800.00

0180 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

400.000 LF 195.00000 78,000.00 100.00000 40,000.00

0190 2501-6335010

PREBORED HOLES

100.000 LF 79.00000 7,900.00 60.00000 6,000.00

0200 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-192 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00

0230 2507-6800042

REVETMENT, CLASS D

1,260.700 TON 52.00000 65,556.40 42.00000 52,949.40

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00

0250 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

244.000 LF 2.50000 610.00 2.50000 610.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 111,450.00000 111,450.00 145,000.00000 145,000.00

0280 2601-2634100

MULCHING

0.400 ACRE 1,050.00000 420.00 1,050.00000 420.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-192 Primary County: POTTAWATTAMIE
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 2,900.00000 1,160.00 2,900.00000 1,160.00

0300 2602-0000212

FLOATING SILT CURTAIN (HANGING)

167.800 LF 22.00000 3,691.60 22.00000 3,691.60

0310 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

83.900 LF 15.00000 1,258.50 15.00000 1,258.50

0320 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

376.000 LF 3.50000 1,316.00 3.65000 1,372.40

0330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

$928,695.92 $938,711.65Section Totals:

( ) indicates item is bid as Lump Sum

$938,711.65$928,695.92

$928,695.92

Contract Item Totals

$938,711.65Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-192 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-C078(193)--8J-78 BRIDGE REPLACEMENT - PPCB

POTTAWATTAMIE

Route: HACKBERRY ROAD

On HACKBERRY RD  Over WALNUT CREEK

Prj Awd Amt: $643,976.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

78-C078-193

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MU120 MURPHY HEAVY CONTRACTING CORP. $643,976.28 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO040 A.M. COHRON & SON, INC. $753,549.58 117.02%

3 CH320 CHRISTENSEN BROS., INC. $785,137.15 121.92%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $851,132.69 132.17%

5 JE200 JENSEN CONSTRUCTION CO. $931,851.22 144.70%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 80 Working Days

78-C078-193

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  017 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: MURPHY HEAVY CONTRACTING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,325.880 CY 12.00000 15,910.56 7.50000 9,944.10 12.00000 15,910.56

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,006.590 CY 10.00000 10,065.90 5.50000 5,536.25 12.55000 12,632.70

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

189.740 CY 15.00000 2,846.10 11.00000 2,087.14 6.00000 1,138.44

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

222.440 TON 30.50000 6,784.42 42.00000 9,342.48 25.00000 5,561.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 35,000.00000 35,000.00 75,000.00000 75,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

93.110 CY 30.00000 2,793.30 32.00000 2,979.52 25.00000 2,327.75

0070 2402-2721000

EXCAVATION, CLASS 21

72.660 CY 120.00000 8,719.20 350.00000 25,431.00 150.00000 10,899.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.000 CY 585.00000 119,925.00 790.00000 161,950.00 750.00000 153,750.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,852.000 LB 0.90000 46,666.80 1.00000 51,852.00 0.85000 44,074.20

0100 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

8.000 EACH 7,000.00000 56,000.00 9,500.00000 76,000.00 9,000.00000 72,000.00

0110 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

4.000 EACH 9,000.00000 36,000.00 12,500.00000 50,000.00 11,000.00000 44,000.00

0120 2408-7800000

STRUCTURAL STEEL

2,451.000 LB 3.00000 7,353.00 3.00000 7,353.00 3.50000 8,578.50

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

361.700 LF 70.00000 25,319.00 60.10000 21,738.17 110.00000 39,787.00

0140 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

42.000 LF 70.00000 2,940.00 60.00000 2,520.00 55.00000 2,310.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

2,040.000 LF 35.75000 72,930.00 47.00000 95,880.00 45.00000 91,800.00

0160 2501-5476057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10A TYPE 3)

280.000 LF 95.00000 26,600.00 74.00000 20,720.00 110.00000 30,800.00

0170 2501-6335010

PREBORED HOLES

100.000 LF 60.00000 6,000.00 53.00000 5,300.00 65.00000 6,500.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,000.00000 4,000.00 1,000.00000 4,000.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 200.00000 800.00 200.00000 800.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,000.00000 8,000.00 2,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800042

REVETMENT, CLASS D

1,163.110 TON 50.00000 58,155.50 67.00000 77,928.37 50.00000 58,155.50

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00 150.00000 300.00

0230 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

136.000 LF 10.00000 1,360.00 3.00000 408.00 2.50000 340.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,250.00000 3,250.00 3,250.00000 3,250.00

0250 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 62,000.00000 62,000.00 80,000.00000 80,000.00

0260 2601-2634100

MULCHING

0.700 ACRE 1,050.00000 735.00 1,050.00000 735.00 1,050.00000 735.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 2,675.00000 1,872.50 2,675.00000 1,872.50 2,675.00000 1,872.50
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MURPHY HEAVY
CONTRACTING CORP.

(2) A.M. COHRON & SON, INC. (3) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000212

FLOATING SILT CURTAIN (HANGING)

235.000 LF 21.00000 4,935.00 21.00000 4,935.00 21.00000 4,935.00

0290 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

117.500 LF 14.00000 1,645.00 14.06000 1,652.05 14.00000 1,645.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

780.000 LF 4.00000 3,120.00 3.25000 2,535.00 3.25000 2,535.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$785,137.15$643,976.28 $753,549.58Section Totals:

( ) indicates item is bid as Lump Sum

$753,549.58$643,976.28 $785,137.15

$643,976.28

Contract Item Totals

$753,549.58 785,137.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,325.880 CY 12.00000 15,910.56 12.00000 15,910.56

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,006.590 CY 13.00000 13,085.67 12.55000 12,632.70

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

189.740 CY 6.00000 1,138.44 6.00000 1,138.44

0040 2312-8260081

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

222.440 TON 25.00000 5,561.00 25.00000 5,561.00

0050 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 28,050.00000 28,050.00 58,000.00000 58,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

93.110 CY 82.00000 7,635.02 40.00000 3,724.40

0070 2402-2721000

EXCAVATION, CLASS 21

72.660 CY 195.00000 14,168.70 1,100.00000 79,926.00
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Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018
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03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

205.000 CY 780.00000 159,900.00 975.00000 199,875.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

51,852.000 LB 1.50000 77,778.00 1.25000 64,815.00

0100 2407-0551250

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

8.000 EACH 12,950.00000 103,600.00 9,000.00000 72,000.00

0110 2407-0551259

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B59

4.000 EACH 16,850.00000 67,400.00 11,000.00000 44,000.00

0120 2408-7800000

STRUCTURAL STEEL

2,451.000 LB 4.50000 11,029.50 2.50000 6,127.50

0130 2414-6424124

CONCRETE OPEN RAILING, TL-4

361.700 LF 79.00000 28,574.30 60.10000 21,738.17

0140 2417-1040030

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 30 IN. DIA.

42.000 LF 60.00000 2,520.00 50.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0150 2501-0201057

PILES, STEEL, HP 10 X 57

2,040.000 LF 37.00000 75,480.00 35.00000 71,400.00

0160 2501-5476057

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 57 (P10A TYPE 3)

280.000 LF 175.00000 49,000.00 175.00000 49,000.00

0170 2501-6335010

PREBORED HOLES

100.000 LF 78.00000 7,800.00 60.00000 6,000.00

0180 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0200 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-6800042

REVETMENT, CLASS D

1,163.110 TON 50.00000 58,155.50 45.00000 52,339.95

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 100.00000 200.00

0230 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

136.000 LF 2.50000 340.00 2.50000 340.00

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,000.00000 4,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 95,500.00000 95,500.00 135,000.00000 135,000.00

0260 2601-2634100

MULCHING

0.700 ACRE 1,050.00000 735.00 1,050.00000 735.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 2,680.00000 1,876.00 2,675.00000 1,872.50
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) JENSEN CONSTRUCTION
CO.

0001 ITEMS FOR A 163'-10 X 27'-2 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000212

FLOATING SILT CURTAIN (HANGING)

235.000 LF 14.00000 3,290.00 21.00000 4,935.00

0290 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

117.500 LF 10.00000 1,175.00 14.00000 1,645.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

780.000 LF 3.50000 2,730.00 3.25000 2,535.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

$851,132.69 $931,851.22Section Totals:

( ) indicates item is bid as Lump Sum

$931,851.22$851,132.69

$851,132.69

Contract Item Totals

$931,851.22Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

February 20, 2018

78-C078-193 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Project Information:

Project: WorkType:

County:

Location:

MBIN-080-4(516)6--0M-78 DECK JOINT REPAIR

POTTAWATTAMIE

Route: I-80

Franklin Ave 2.3 mi W of US 6 in Council Bluffs (EB/WB)

Prj Awd Amt: $444,732.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 25 Working Days

78-0804-516

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $444,732.50 100.00%

2 PC015 PCIROADS, LLC $494,252.74 111.13%

3 CR120 CRAMER AND ASSOC., INC. $533,191.50 119.89%

4 IO127 IOWA CIVIL CONTRACTING, INC. $572,014.02 128.62%

5 HA760 HAWKEYE PAVING CORP. $578,423.50 130.06%

6 DO140 DORMARK CONSTRUCTION CO. $589,868.47 132.63%
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Contract ID:

Letting Date:

Start Date: 04/02/18 25 Working Days

78-0804-516

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 Design No. 1018;  REPAIRS TO A 155'-0 x 39' CONTINUOUS I-BEAM BRIDGE
WESTBOUND

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,000.00000 32,000.00 32,800.00000 32,800.00 30,000.00000 30,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.800 CY 3,000.00000 44,400.00 1,777.17000 26,302.12 2,900.00000 42,920.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,033.000 LB 3.00000 3,099.00 1.50000 1,549.50 2.00000 2,066.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

47.000 LF 225.00000 10,575.00 140.00000 6,580.00 165.00000 7,755.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

47.000 LF 50.00000 2,350.00 52.00000 2,444.00 45.00000 2,115.00

0060 2426-6772016

CONCRETE REPAIR

30.000 SF 200.00000 6,000.00 140.50000 4,215.00 160.00000 4,800.00

0070 2426-6772120

BRIDGE REPAIR

(1) LS 8,000.00000 8,000.00 4,500.00000 4,500.00 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0001 Design No. 1018;  REPAIRS TO A 155'-0 x 39' CONTINUOUS I-BEAM BRIDGE
WESTBOUND

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 45.00000 14,400.00 44.00000 14,080.00 50.00000 16,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 26,216.00000 26,216.00 24,000.00000 24,000.00

$138,156.00$140,824.00 $118,686.62Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Design No. 1118; REPAIRS TO A 155'-0 X 39' CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,000.00000 32,000.00 32,800.00000 32,800.00 30,000.00000 30,000.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.800 CY 3,000.00000 44,400.00 1,777.17000 26,302.12 2,900.00000 42,920.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,033.000 LB 3.00000 3,099.00 1.50000 1,549.50 2.00000 2,066.00

0130 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

47.000 LF 225.00000 10,575.00 140.00000 6,580.00 165.00000 7,755.00

0140 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

47.000 LF 50.00000 2,350.00 52.00000 2,444.00 45.00000 2,115.00

0150 2426-6772016

CONCRETE REPAIR

30.000 SF 200.00000 6,000.00 140.50000 4,215.00 160.00000 4,800.00

0160 2426-6772120

BRIDGE REPAIR

(1) LS 8,000.00000 8,000.00 4,500.00000 4,500.00 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0002 Design No. 1118; REPAIRS TO A 155'-0 X 39' CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 45.00000 14,400.00 44.00000 14,080.00 50.00000 16,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00 26,216.00000 26,216.00 24,000.00000 24,000.00

$138,156.00$148,824.00 $118,686.62Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0184 2214-5145150

PAVEMENT SCARIFICATION

2,489.000 SY 6.00000 14,934.00 13.00000 32,357.00 13.00000 32,357.00

0186 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

274.600 TON 170.00000 46,682.00 490.00000 134,554.00 490.00000 134,554.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

87.230 STA 75.00000 6,542.25 75.00000 6,542.25 75.00000 6,542.25

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

36.400 STA 110.00000 4,004.00 110.00000 4,004.00 110.00000 4,004.00

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 90.00000 1,440.00 90.00000 1,440.00 90.00000 1,440.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

87.230 STA 75.00000 6,542.25 75.00000 6,542.25 75.00000 6,542.25

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 90.00000 1,440.00 90.00000 1,440.00 90.00000 1,440.00
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Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) PCIROADS, LLC (3) CRAMER AND ASSOC.,
INC.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0235 2528-4983200

MONITORING WITH INCIDENT RESPONSE

35.000 CDAY 1,200.00000 42,000.00 1,200.00000 42,000.00 1,200.00000 42,000.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

900.000 LF 14.00000 12,600.00 14.00000 12,600.00 14.00000 12,600.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 8,500.00000 8,500.00 8,500.00000 8,500.00

0255 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 150.00000 2,100.00 150.00000 2,100.00 150.00000 2,100.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,200.00000 4,800.00

$256,879.50$155,084.50 $256,879.50Section Totals:

( ) indicates item is bid as Lump Sum

$494,252.74$444,732.50 $533,191.50

$444,732.50

Contract Item Totals

$494,252.74 533,191.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0001 Design No. 1018;  REPAIRS TO A 155'-0 x 39' CONTINUOUS I-BEAM BRIDGE
WESTBOUND

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,280.00000 32,280.00 36,000.00000 36,000.00 28,452.00000 28,452.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.800 CY 1,500.00000 22,200.00 2,800.00000 41,440.00 1,992.09000 29,482.93

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,033.000 LB 3.34000 3,450.22 4.00000 4,132.00 3.06000 3,160.98

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

47.000 LF 225.46000 10,596.62 250.00000 11,750.00 280.22000 13,170.34

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

47.000 LF 35.61000 1,673.67 50.00000 2,350.00 64.62000 3,037.14

0060 2426-6772016

CONCRETE REPAIR

30.000 SF 420.44000 12,613.20 300.00000 9,000.00 91.93000 2,757.90

0070 2426-6772120

BRIDGE REPAIR

(1) LS 7,150.00000 7,150.00 7,000.00000 7,000.00 1,993.20000 1,993.20
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0001 Design No. 1018;  REPAIRS TO A 155'-0 x 39' CONTINUOUS I-BEAM BRIDGE
WESTBOUND

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 70.00000 22,400.00 80.00000 25,600.00 143.67000 45,974.40

0090 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 20,000.00000 20,000.00 38,760.00000 38,760.00

$166,788.89$142,363.71 $157,272.00Section Totals:
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Contract ID:018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0002 Design No. 1118; REPAIRS TO A 155'-0 X 39' CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 32,280.00000 32,280.00 36,000.00000 36,000.00 28,452.00000 28,452.00

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

14.800 CY 1,500.00000 22,200.00 2,800.00000 41,440.00 1,992.09000 29,482.93

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,033.000 LB 3.34000 3,450.22 4.00000 4,132.00 2.49000 2,572.17

0130 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

47.000 LF 225.46000 10,596.62 250.00000 11,750.00 280.22000 13,170.34

0140 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

47.000 LF 35.61000 1,673.67 50.00000 2,350.00 64.62000 3,037.14

0150 2426-6772016

CONCRETE REPAIR

30.000 SF 420.44000 12,613.20 300.00000 9,000.00 91.93000 2,757.90

0160 2426-6772120

BRIDGE REPAIR

(1) LS 7,150.00000 7,150.00 7,000.00000 7,000.00 1,993.20000 1,993.20
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Contract ID:018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0002 Design No. 1118; REPAIRS TO A 155'-0 X 39' CONTINUOUS I-BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0170 2507-2638620

MACADAM STONE SLOPE PROTECTION

320.000 SY 68.76000 22,003.20 80.00000 25,600.00 143.67000 45,974.40

0180 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 40,000.00000 40,000.00 38,760.00000 38,760.00

$166,200.08$156,966.91 $177,272.00Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:018
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February 20, 2018

78-0804-516 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0184 2214-5145150

PAVEMENT SCARIFICATION

2,489.000 SY 13.65000 33,974.85 13.00000 32,357.00 13.00000 32,357.00

0186 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

274.600 TON 515.00000 141,419.00 490.00000 134,554.00 490.00000 134,554.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

87.230 STA 50.00000 4,361.50 75.00000 6,542.25 75.00000 6,542.25

0200 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

36.400 STA 108.00000 3,931.20 110.00000 4,004.00 110.00000 4,004.00

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 50.00000 800.00 90.00000 1,440.00 90.00000 1,440.00

0220 2527-9263180

PAVEMENT MARKINGS REMOVED

87.230 STA 95.00000 8,286.85 75.00000 6,542.25 75.00000 6,542.25

0230 2527-9263190

SYMBOLS AND LEGENDS REMOVED

16.000 EACH 50.00000 800.00 90.00000 1,440.00 90.00000 1,440.00
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Contract ID:018

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) DORMARK
CONSTRUCTION CO.

0003 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0235 2528-4983200

MONITORING WITH INCIDENT RESPONSE

35.000 CDAY 1,000.00000 35,000.00 500.00000 17,500.00 1,200.00000 42,000.00

0240 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

900.000 LF 16.90000 15,210.00 14.00000 12,600.00 14.00000 12,600.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 25,500.00000 25,500.00 20,000.00000 20,000.00 8,500.00000 8,500.00

0255 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00 150.00000 2,100.00 150.00000 2,100.00

0260 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 500.00000 2,000.00 1,200.00000 4,800.00 1,200.00000 4,800.00

$256,879.50$272,683.40 $243,879.50Section Totals:

( ) indicates item is bid as Lump Sum

$578,423.50$572,014.02 $589,868.47

$572,014.02

Contract Item Totals

$578,423.50 589,868.47Contract Grand Totals

Contract Time Totals
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Letting Date:
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Project Information:

Project: WorkType:

County:

Location:

FM-C085(147)--55-85 RCB CULVERT REPLACEMENT - TWIN BOX

STORY

Route: 113TH ST

On 113th St.  S10 T85 R21

Prj Awd Amt: $180,661.80

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

85-C085-147

February 20, 2018 10:00 A.M.

STORYCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE260 WEIDEMANN INC. $180,661.80 100.00%

2 PE320 PETERSON CONTRACTORS INC. $189,262.00 104.76%

3 MI321 MIDWEST CONTRACTING, LLC $195,245.20 108.07%

4 RE300 REILLY CONSTRUCTION CO., INC. $199,052.20 110.18%

5 PR268 PROGRESSIVE STRUCTURES, LLC $211,830.80 117.25%

6 LO083 LODGE CONSTRUCTION INC. $217,021.60 120.13%

7 RO180 ROGNES BROS. EXCAVATING, INC. $217,078.50 120.16%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

85-C085-147

February 20, 2018 10:00 A.M.

STORYCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 VI035 VIETH CONSTRUCTION CORPORATION $218,391.00 120.88%

9 IO127 IOWA CIVIL CONTRACTING, INC. $234,855.95 130.00%

10 CO180 CON-STRUCT, INC. $241,053.80 133.43%

11 SH249 SHEKAR ENGINEERING, PLC $258,012.37 142.82%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

85-C085-147

February 20, 2018 10:00 A.M.

STORYCall Order:  019 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WEIDEMANN INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 2,500.00000 750.00 2,500.00000 750.00 4,000.00000 1,200.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

335.400 CY 5.75000 1,928.55 9.25000 3,102.45 6.00000 2,012.40

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

87.200 CY 3.00000 261.60 10.00000 872.00 8.00000 697.60

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 4,500.00000 4,500.00 6,000.00000 6,000.00 6,500.00000 6,500.00

0050 2402-2720000

EXCAVATION, CLASS 20

345.000 CY 18.55000 6,399.75 8.00000 2,760.00 6.00000 2,070.00

0060 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

100.000 LF 1,027.00000 102,700.00 1,100.00000 110,000.00 1,100.00000 110,000.00

0070 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 13,830.00000 55,320.00 13,030.00000 52,120.00 15,000.00000 60,000.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

10.000 LF 25.00000 250.00 36.00000 360.00 12.00000 120.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 442.00000 442.00 600.00000 600.00 350.00000 350.00

0100 2507-3250005

ENGINEERING FABRIC

49.800 SY 3.00000 149.40 6.00000 298.80 4.00000 199.20

0110 2507-6800061

REVETMENT, CLASS E

35.000 TON 43.30000 1,515.50 52.25000 1,828.75 60.00000 2,100.00

0120 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.600 CY 20.00000 112.00 75.00000 420.00 35.00000 196.00

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 102.00000 408.00 100.00000 400.00 100.00000 400.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,925.00000 1,925.00 1,750.00000 1,750.00 1,400.00000 1,400.00

0150 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEIDEMANN INC. (2) PETERSON
CONTRACTORS INC.

(3) MIDWEST CONTRACTING,
LLC

$195,245.20$180,661.80 $189,262.00Section Totals:

( ) indicates item is bid as Lump Sum

$189,262.00$180,661.80 $195,245.20

$180,661.80

Contract Item Totals

$189,262.00 195,245.20Contract Grand Totals

Contract Time Totals

Page 3 of 12

Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 5,000.00000 1,500.00 5,000.00000 1,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

335.400 CY 8.00000 2,683.20 18.00000 6,037.20 13.00000 4,360.20

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

87.200 CY 8.00000 697.60 8.00000 697.60 13.00000 1,133.60

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 5,800.00000 5,800.00 9,800.00000 9,800.00

0050 2402-2720000

EXCAVATION, CLASS 20

345.000 CY 8.00000 2,760.00 16.00000 5,520.00 13.00000 4,485.00

0060 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

100.000 LF 1,150.00000 115,000.00 1,150.00000 115,000.00 1,275.00000 127,500.00

0070 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 15,000.00000 60,000.00 16,000.00000 64,000.00 13,500.00000 54,000.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

10.000 LF 25.00000 250.00 32.00000 320.00 50.00000 500.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00 555.00000 555.00 550.00000 550.00

0100 2507-3250005

ENGINEERING FABRIC

49.800 SY 3.00000 149.40 5.00000 249.00 5.00000 249.00

0110 2507-6800061

REVETMENT, CLASS E

35.000 TON 60.00000 2,100.00 60.00000 2,100.00 55.00000 1,925.00

0120 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.600 CY 20.00000 112.00 45.00000 252.00 48.00000 268.80

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 125.00000 500.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 1,400.00000 1,400.00 1,750.00000 1,750.00

0150 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) REILLY CONSTRUCTION
CO., INC.

(5) PROGRESSIVE
STRUCTURES, LLC

(6) LODGE CONSTRUCTION
INC.

$217,021.60$199,052.20 $211,830.80Section Totals:

( ) indicates item is bid as Lump Sum

$211,830.80$199,052.20 $217,021.60

$199,052.20

Contract Item Totals

$211,830.80 217,021.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ROGNES BROS.
EXCAVATING, INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA CIVIL
CONTRACTING, INC.

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 3,000.00000 900.00 6,000.00000 1,800.00 25,500.00000 7,650.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

335.400 CY 12.00000 4,024.80 19.00000 6,372.60 21.75000 7,294.95

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

87.200 CY 12.00000 1,046.40 25.00000 2,180.00 10.00000 872.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 9,000.00000 9,000.00

0050 2402-2720000

EXCAVATION, CLASS 20

345.000 CY 12.00000 4,140.00 14.00000 4,830.00 25.00000 8,625.00

0060 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

100.000 LF 1,208.00000 120,800.00 1,125.00000 112,500.00 1,325.00000 132,500.00

0070 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 14,150.00000 56,600.00 15,500.00000 62,000.00 11,808.00000 47,232.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ROGNES BROS.
EXCAVATING, INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA CIVIL
CONTRACTING, INC.

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

10.000 LF 10.00000 100.00 28.00000 280.00 25.00000 250.00

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 400.00000 400.00 300.00000 300.00 125.00000 125.00

0100 2507-3250005

ENGINEERING FABRIC

49.800 SY 3.50000 174.30 8.00000 398.40 15.00000 747.00

0110 2507-6800061

REVETMENT, CLASS E

35.000 TON 55.00000 1,925.00 70.00000 2,450.00 60.00000 2,100.00

0120 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.600 CY 30.00000 168.00 150.00000 840.00 75.00000 420.00

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 110.00000 440.00 110.00000 440.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,000.00000 2,000.00 2,600.00000 2,600.00

0150 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 18,000.00000 18,000.00 15,000.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) ROGNES BROS.
EXCAVATING, INC.

(8) VIETH CONSTRUCTION
CORPORATION

(9) IOWA CIVIL
CONTRACTING, INC.

$234,855.95$217,078.50 $218,391.00Section Totals:

( ) indicates item is bid as Lump Sum

$218,391.00$217,078.50 $234,855.95

$217,078.50

Contract Item Totals

$218,391.00 234,855.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CON-STRUCT, INC. (11) SHEKAR ENGINEERING,
PLC

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 3,371.88000 1,011.56

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

335.400 CY 15.00000 5,031.00 16.86000 5,654.84

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

87.200 CY 20.00000 1,744.00 22.48000 1,960.26

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00 7,867.72000 7,867.72

0050 2402-2720000

EXCAVATION, CLASS 20

345.000 CY 40.00000 13,800.00 22.48000 7,755.60

0060 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

100.000 LF 1,210.00000 121,000.00 1,685.94000 168,594.00

0070 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 17,000.00000 68,000.00 11,239.59000 44,958.36
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CON-STRUCT, INC. (11) SHEKAR ENGINEERING,
PLC

0001 ITEMS FOR A PRECAST TWIN 12' X 8' X 50' REINFORCED BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

10.000 LF 50.00000 500.00 16.86000 168.60

0090 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 500.00000 500.00 842.97000 842.97

0100 2507-3250005

ENGINEERING FABRIC

49.800 SY 6.00000 298.80 16.86000 839.63

0110 2507-6800061

REVETMENT, CLASS E

35.000 TON 60.00000 2,100.00 56.20000 1,967.00

0120 2507-6875002

REVETMENT, REMOVE AND REPLACE

5.600 CY 50.00000 280.00 16.86000 94.42

0130 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 561.98000 2,247.92

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 5,619.80000 5,619.80

0150 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 8,429.69000 8,429.69
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) CON-STRUCT, INC. (11) SHEKAR ENGINEERING,
PLC

$241,053.80 $258,012.37Section Totals:

( ) indicates item is bid as Lump Sum

$258,012.37$241,053.80

$241,053.80

Contract Item Totals

$258,012.37Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:019

Tabulation of Construction and Material Bids

February 20, 2018

85-C085-147 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C092(74)--5F-92 BRIDGE REPLACEMENT - PPCB

WASHINGTON

Route: 275TH ST

275th Street Over Dutch Creek

Prj Awd Amt: $589,056.21

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 100 Working Days

92-C092-074

February 20, 2018 10:00 A.M.

WASHINGTONCall Order:  021 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO081 IOWA BRIDGE & CULVERT, L.C. $589,056.21 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 100 Working Days

92-C092-074

February 20, 2018 10:00 A.M.

WASHINGTONCall Order:  021 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA BRIDGE & CULVERT, L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Bridge and Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 6,000.00000 4,200.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,400.000 CY 8.00000 11,200.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

70.000 CY 11.40000 798.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

6,600.000 CY 4.20000 27,720.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,180.000 CY 5.80000 6,844.00

0060 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

140.000 CY 36.25000 5,075.00

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

210.000 TON 21.00000 4,410.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Bridge and Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

200.000 CY 35.00000 7,000.00

0100 2402-2721000

EXCAVATION, CLASS 21

535.000 CY 6.50000 3,477.50

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

206.700 CY 575.00000 118,852.50

0120 2404-7775000

REINFORCING STEEL

48,798.000 LB 0.77000 37,574.46

0130 2407-0564130

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD130

4.000 EACH 27,000.00000 108,000.00

0140 2408-7800000

STRUCTURAL STEEL

1,963.000 LB 3.00000 5,889.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Bridge and Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2414-6424124

CONCRETE OPEN RAILING, TL-4

314.000 LF 75.00000 23,550.00

0160 2501-0201057

PILES, STEEL, HP 10 X 57

720.000 LF 36.00000 25,920.00

0170 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,075.00000 4,300.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 175.00000 700.00

0190 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 1,970.00000 7,880.00

0200 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

51.000 SY 45.00000 2,295.00

0210 2507-3250005

ENGINEERING FABRIC

3,500.000 SY 1.65000 5,775.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Bridge and Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2507-6800061

REVETMENT, CLASS E

2,450.000 TON 35.45000 86,852.50

0230 2507-6875002

REVETMENT, REMOVE AND REPLACE

75.000 CY 25.00000 1,875.00

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 240.00000 480.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00

0260 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00

0270 2601-2634100

MULCHING

4.400 ACRE 700.00000 3,080.00

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.200 ACRE 800.00000 1,760.00

Page 4 of 6

Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

0001 Bridge and Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.200 ACRE 400.00000 880.00

0300 2602-0000020

SILT FENCE

1,315.000 LF 1.60000 2,104.00

0310 2602-0000030

SILT FENCE FOR DITCH CHECKS

44.000 LF 3.00000 132.00

0320 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,359.000 LF 0.25000 339.75

0330 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

870.000 LF 2.75000 2,392.50

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0350 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA BRIDGE & CULVERT,
L.C.

$589,056.21Section Totals:

( ) indicates item is bid as Lump Sum

$589,056.21

$589,056.21

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:021

Tabulation of Construction and Material Bids

February 20, 2018

92-C092-074 Primary County: WASHINGTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-218-5(503)80--77-92 DECK JOINT REPAIR

WASHINGTON

Route: U.S. 218

 Over English River 0.5 mi S of IOWA 22

Prj Awd Amt: $343,338.86

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

92-2185-503

February 20, 2018 10:00 A.M.

WASHINGTONCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $343,338.86 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $349,360.57 101.75%

3 PC015 PCIROADS, LLC $384,522.78 112.00%

4 IO127 IOWA CIVIL CONTRACTING, INC. $385,283.72 112.22%

5 HA760 HAWKEYE PAVING CORP. $385,983.70 112.42%

6 CR120 CRAMER AND ASSOC., INC. $394,041.56 114.77%

7 BO413 BOULDER CONTRACTING, LLC. $424,934.70 123.77%
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BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

92-2185-503

February 20, 2018 10:00 A.M.

WASHINGTONCall Order:  022 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) PCIROADS, LLC

0001 Design No. 118; REPAIRS TO A 456'-0 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 33,475.00000 33,475.00 25,528.00000 25,528.00 47,250.00000 47,250.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

12.300 CY 2,900.00000 35,670.00 2,706.37000 33,288.35 4,145.00000 50,983.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,245.000 LB 2.00000 2,490.00 2.69000 3,349.05 1.50000 1,867.50

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

141.200 LF 200.00000 28,240.00 224.27000 31,666.92 150.00000 21,180.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

141.200 LF 45.00000 6,354.00 38.33000 5,412.20 35.50000 5,012.60

0060 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

28.000 EACH 450.00000 12,600.00 684.00000 19,152.00 220.00000 6,160.00

0070 2533-4980005

MOBILIZATION

(1) LS 34,200.00000 34,200.00 24,795.50000 24,795.50 36,570.00000 36,570.00

$169,023.60$153,029.00 $143,192.02Section Totals:
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 20, 2018

92-2185-503 Primary County: WASHINGTON

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

560.000 TON 23.00000 12,880.00 23.00000 12,880.00 23.00000 12,880.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

444.400 CY 30.50000 13,554.20 30.50000 13,554.20 30.50000 13,554.20

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 220.00000 3,520.00 220.00000 3,520.00 220.00000 3,520.00

0110 2301-0690204

BRIDGE APPROACH, BR-204

204.400 SY 210.00000 42,924.00 242.39000 49,544.52 245.00000 50,078.00

0120 2304-0100000

DETOUR PAVEMENT

1,777.600 SY 36.30000 64,526.88 36.30000 64,526.88 36.30000 64,526.88

0130 2510-6745850

REMOVAL OF PAVEMENT

1,973.200 SY 12.00000 23,678.40 11.07000 21,843.32 18.00000 35,517.60

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.250 STA 77.50000 2,111.88 77.50000 2,111.88 35.00000 953.75
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 20, 2018

92-2185-503 Primary County: WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 135.00000 2,457.00 135.00000 2,457.00 120.00000 2,184.00

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 120.00000 960.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

27.250 STA 100.00000 2,725.00 100.00000 2,725.00 35.00000 953.75

0180 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 120.00000 960.00

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 8.30000 9,960.00 8.30000 9,960.00 10.00000 12,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 4,400.00000 4,400.00 7,286.00000 7,286.00

0210 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) DORMARK
CONSTRUCTION CO.

(3) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

475.000 LF 0.10000 47.50 24.57000 11,670.75 10.00000 4,750.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 3.00000 1,500.00 3.00000 1,500.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.00000 1,500.00 3.50000 1,750.00 3.50000 1,750.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.25000 125.00 0.25000 125.00 0.25000 125.00

$215,499.18$190,309.86 $206,168.55Section Totals:

( ) indicates item is bid as Lump Sum

$349,360.57$343,338.86 $384,522.78

$343,338.86

Contract Item Totals

$349,360.57 384,522.78Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 20, 2018

92-2185-503 Primary County: WASHINGTON

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CRAMER AND ASSOC.,
INC.

0001 Design No. 118; REPAIRS TO A 456'-0 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 39,300.00000 39,300.00 35,000.00000 35,000.00 52,000.00000 52,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

12.300 CY 2,706.00000 33,283.80 3,000.00000 36,900.00 3,700.00000 45,510.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,245.000 LB 3.08000 3,834.60 3.00000 3,735.00 2.00000 2,490.00

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

141.200 LF 205.00000 28,946.00 250.00000 35,300.00 160.00000 22,592.00

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

141.200 LF 33.50000 4,730.20 50.00000 7,060.00 50.00000 7,060.00

0060 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

28.000 EACH 725.00000 20,300.00 500.00000 14,000.00 600.00000 16,800.00

0070 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 40,000.00000 40,000.00 37,000.00000 37,000.00

$183,452.00$165,394.60 $171,995.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

560.000 TON 23.00000 12,880.00 23.00000 12,880.00 23.00000 12,880.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

444.400 CY 30.50000 13,554.20 31.00000 13,776.40 30.50000 13,554.20

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 220.00000 3,520.00 220.00000 3,520.00 220.00000 3,520.00

0110 2301-0690204

BRIDGE APPROACH, BR-204

204.400 SY 262.20000 53,593.68 250.00000 51,100.00 230.00000 47,012.00

0120 2304-0100000

DETOUR PAVEMENT

1,777.600 SY 36.30000 64,526.88 37.00000 65,771.20 36.30000 64,526.88

0130 2510-6745850

REMOVAL OF PAVEMENT

1,973.200 SY 16.40000 32,360.48 8.00000 15,785.60 18.00000 35,517.60

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.250 STA 77.50000 2,111.88 78.00000 2,125.50 77.50000 2,111.88
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Letting Date:

Contract ID:022

Tabulation of Construction and Material Bids

February 20, 2018

92-2185-503 Primary County: WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 135.00000 2,457.00 150.00000 2,730.00 135.00000 2,457.00

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

27.250 STA 100.00000 2,725.00 100.00000 2,725.00 100.00000 2,725.00

0180 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 100.00000 800.00 100.00000 800.00

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 8.30000 9,960.00 9.00000 10,800.00 8.30000 9,960.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 8,400.00000 8,400.00 20,000.00000 20,000.00 4,400.00000 4,400.00

0210 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00
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Contract ID:022

Tabulation of Construction and Material Bids

February 20, 2018

92-2185-503 Primary County: WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

(5) HAWKEYE PAVING CORP. (6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

475.000 LF 12.00000 5,700.00 15.00000 7,125.00 7.00000 3,325.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 2.00000 1,000.00 4.00000 2,000.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 4.00000 2,000.00 2.00000 1,000.00 5.00000 2,500.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 2.00000 1,000.00 0.10000 50.00 1.00000 500.00

$210,589.56$219,889.12 $213,988.70Section Totals:

( ) indicates item is bid as Lump Sum

$385,983.70$385,283.72 $394,041.56

$385,283.72

Contract Item Totals

$385,983.70 394,041.56Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

0001 Design No. 118; REPAIRS TO A 456'-0 X 44'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 75,000.00000 75,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

12.300 CY 3,975.00000 48,892.50

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

1,245.000 LB 2.50000 3,112.50

0040 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

141.200 LF 166.00000 23,439.20

0050 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

141.200 LF 30.00000 4,236.00

0060 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

28.000 EACH 150.00000 4,200.00

0070 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00

$183,880.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2102-0425070

SPECIAL BACKFILL

560.000 TON 30.00000 16,800.00

0090 2102-2713090

EXCAVATION, CLASS 13, WASTE

444.400 CY 25.00000 11,110.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

16.000 STA 175.00000 2,800.00

0110 2301-0690204

BRIDGE APPROACH, BR-204

204.400 SY 170.00000 34,748.00

0120 2304-0100000

DETOUR PAVEMENT

1,777.600 SY 62.00000 110,211.20

0130 2510-6745850

REMOVAL OF PAVEMENT

1,973.200 SY 12.00000 23,678.40

0140 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

27.250 STA 77.00000 2,098.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

18.200 STA 112.00000 2,038.40

0160 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 127.00000 1,016.00

0170 2527-9263180

PAVEMENT MARKINGS REMOVED

27.250 STA 77.00000 2,098.25

0180 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 127.00000 1,016.00

0190 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,200.000 LF 10.00000 12,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 6,150.00000 6,150.00

0210 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,020.00000 2,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOULDER CONTRACTING,
LLC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
GUARDRAIL

475.000 LF 20.00000 9,500.00

0230 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00

0240 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 4.00000 2,000.00

0250 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

500.000 LF 0.50000 250.00

$241,054.50Section Totals:

( ) indicates item is bid as Lump Sum

$424,934.70

$424,934.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C096(142)--8J-96 BRIDGE REPLACEMENT - CCS

WINNESHIEK

Route: 107TH AVE

On 107TH AVE  Over YELLOW RIVER  from intersection of Maple Valley Rd south 450 Feet  S13 T96 R07

Prj Awd Amt: $354,136.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

96-C096-142

February 20, 2018 10:00 A.M.

WINNESHIEKCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $354,136.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 K.140 K CONSTRUCTION INC. $358,435.60 101.21%

3 IC051 ICON CONSTRUCTORS, LLC. $429,880.50 121.39%
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Contract ID:

Letting Date:

Start Date: 07/09/18 75 Working Days

96-C096-142

February 20, 2018 10:00 A.M.

WINNESHIEKCall Order:  023 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 2,500.00000 1,000.00 1,500.00000 600.00 5,000.00000 2,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

116.000 CY 10.00000 1,160.00 4.50000 522.00 10.00000 1,160.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

66.000 CY 10.00000 660.00 3.75000 247.50 12.00000 792.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

200.000 CY 6.00000 1,200.00 5.00000 1,000.00 6.00000 1,200.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

318.000 TON 15.00000 4,770.00 12.00000 3,816.00 15.00000 4,770.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,700.00000 15,700.00 4,000.00000 4,000.00 32,000.00000 32,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

1,062.000 CY 10.00000 10,620.00 4.25000 4,513.50 12.00000 12,744.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:023

Tabulation of Construction and Material Bids

February 20, 2018

96-C096-142 Primary County: WINNESHIEK

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2722000

EXCAVATION, CLASS 22

43.000 CY 50.00000 2,150.00 25.00000 1,075.00 30.00000 1,290.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

197.300 CY 525.00000 103,582.50 498.00000 98,255.40 600.00000 118,380.00

0100 2404-7775005

REINFORCING STEEL, EPOXY COATED

49,515.000 LB 1.00000 49,515.00 0.78000 38,621.70 1.10000 54,466.50

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 75.00000 16,650.00 90.00000 19,980.00 75.00000 16,650.00

0120 2501-0201042

PILES, STEEL, HP 10 X 42

715.000 LF 35.00000 25,025.00 39.00000 27,885.00 40.00000 28,600.00

0130 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

249.600 LF 80.00000 19,968.00 95.00000 23,712.00 200.00000 49,920.00

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,250.00000 5,000.00 1,360.00000 5,440.00 1,025.00000 4,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 200.00000 800.00 300.00000 1,200.00

0160 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,500.00000 10,000.00 2,350.00000 9,400.00 2,400.00000 9,600.00

0170 2507-3250005

ENGINEERING FABRIC

600.000 SY 2.00000 1,200.00 3.75000 2,250.00 3.00000 1,800.00

0180 2507-4011100

CONCRETE GROUT FOR REVETMENT OR
GABION

18.600 CY 250.00000 4,650.00 700.00000 13,020.00 400.00000 7,440.00

0190 2507-6800061

REVETMENT, CLASS E

1,161.000 TON 25.00000 29,025.00 20.00000 23,220.00 31.00000 35,991.00

0200 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00 120.00000 480.00

0210 2519-3280000

FENCE, FIELD

691.000 LF 6.00000 4,146.00 6.50000 4,491.50 7.00000 4,837.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2519-3300400

FIELD FENCE BRACE PANELS

21.000 EACH 225.00000 4,725.00 200.00000 4,200.00 200.00000 4,200.00

0230 2519-3750012

GATE, FIELD FENCE, 12 FT.

2.000 EACH 450.00000 900.00 500.00000 1,000.00 350.00000 700.00

0240 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 500.00000 500.00 600.00000 600.00 400.00000 400.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0260 2533-4980005

MOBILIZATION

(1) LS 36,000.00000 36,000.00 65,000.00000 65,000.00 30,000.00000 30,000.00

0270 2601-2634100

MULCHING

0.500 ACRE 1,500.00000 750.00 800.00000 400.00 2,000.00000 1,000.00

0280 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00 1,500.00000 750.00 2,000.00000 1,000.00

0290 2602-0000020

SILT FENCE

240.000 LF 3.50000 840.00 3.75000 900.00 3.50000 840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) K CONSTRUCTION INC. (3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2602-0000030

SILT FENCE FOR DITCH CHECKS

64.000 LF 5.00000 320.00 4.00000 256.00 5.00000 320.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$429,880.50$354,136.50 $358,435.60Section Totals:

( ) indicates item is bid as Lump Sum

$358,435.60$354,136.50 $429,880.50

$354,136.50

Contract Item Totals

$358,435.60 429,880.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-058-1(92)--3L-07 PCC PAVEMENT - GRADE & REPLACE

BLACK HAWK

Route: IOWA 58

In The City Of Cedar Falls At Viking Rd. Interchange

Prj Awd Amt: $23,028,869.02

Project: WorkType:

County:

Location:

NHSX-058-1(94)--3H-07 BRIDGE NEW - PPCB

BLACK HAWK

Route: IOWA 58

In Cedar Falls at Viking Rd

Prj Awd Amt: $2,721,654.42

Project: WorkType:

County:

Location:

NHSX-058-1(95)--3H-07 RETAINING WALL -- CAST-IN-PLACE

BLACK HAWK

Route: IOWA 58

In Cedar Falls at Viking Rd

Prj Awd Amt: $11,186,266.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

07-0581-092

February 20, 2018 10:00 A.M.

BLACK HAWKCall Order:  101 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $36,936,790.25 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AM193 AMES CONSTRUCTION, INC. $44,779,116.81 121.23%

3 CR120 CRAMER AND ASSOC., INC. $45,774,610.27 123.93%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,268.000 UNIT 15.00000 19,020.00 30.00000 38,040.00 24.00000 30,432.00

0020 2102-0425070

SPECIAL BACKFILL

1,290.100 TON 21.15000 27,285.62 30.00000 38,703.00 26.00000 33,542.60

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

294,280.000 CY 8.00000 2,354,240.00 14.00000 4,119,920.00 8.50000 2,501,380.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

500.000 CY 15.00000 7,500.00 50.00000 25,000.00 35.00000 17,500.00

0050 2102-4560000

LOCATING TILE LINES

56.300 STA 250.00000 14,075.00 500.00000 28,150.00 250.00000 14,075.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

14,419.000 CY 12.40000 178,795.60 10.00000 144,190.00 13.00000 187,447.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

200.000 CY 37.00000 7,400.00 50.00000 10,000.00 68.00000 13,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

500.000 SY 2.75000 1,375.00 8.00000 4,000.00 5.75000 2,875.00

0090 2115-0100000

MODIFIED SUBBASE

49,458.100 CY 28.60000 1,414,501.66 38.00000 1,879,407.80 41.00000 2,027,782.10

0100 2122-5190105

PAVED SHOULDER, P.C. CONCRETE, 10.5 IN.

26,729.500 SY 52.00000 1,389,934.00 50.00000 1,336,475.00 52.00000 1,389,934.00

0110 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

3,914.700 SY 112.65000 440,990.96 102.00000 399,299.40 151.75000 594,055.73

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

202.900 STA 415.00000 84,203.50 75.00000 15,217.50 50.00000 10,145.00

0130 2212-5070310

PATCHES, FULL-DEPTH REPAIR

112.900 SY 101.00000 11,402.90 125.00000 14,112.50 101.00000 11,402.90

0140 2213-6745500

REMOVAL OF CURB

6.140 STA 1,500.00000 9,210.00 3,000.00000 18,420.00 800.00000 4,912.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0150 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 120.00000 840.00 100.00000 700.00 50.00000 350.00

0160 2214-5145150

PAVEMENT SCARIFICATION

363.600 SY 20.00000 7,272.00 18.00000 6,544.80 10.00000 3,636.00

0170 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

943.700 SY 150.00000 141,555.00 185.00000 174,584.50 230.00000 217,051.00

0180 2301-1003105

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 10.5 IN.

85,997.800 SY 51.10000 4,394,487.58 51.00000 4,385,887.80 51.10000 4,394,487.58

0190 2301-4874500

MEDIAN, P.C. CONCRETE, AS PER PLAN

7,233.300 SY 52.00000 376,131.60 51.00000 368,898.30 52.00000 376,131.60

0200 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0210 2303-1043753

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, FRICTION L-3

93.000 TON 267.00000 24,831.00 265.00000 24,645.00 267.00000 24,831.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0220 2304-0101000

TEMPORARY PAVEMENT

6,633.200 SY 46.00000 305,127.20 48.00000 318,393.60 48.00000 318,393.60

0230 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

19.000 EACH 500.00000 9,500.00 500.00000 9,500.00 975.00000 18,525.00

0240 2401-6745765

REMOVAL OF LIGHT POLES

19.000 EACH 400.00000 7,600.00 450.00000 8,550.00 400.00000 7,600.00

0250 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 13,000.00000 13,000.00 75,000.00000 75,000.00 21,000.00000 21,000.00

0260 2402-0425030

GRANULAR BACKFILL

200.000 CY 37.00000 7,400.00 36.00000 7,200.00 68.00000 13,600.00

0270 2402-2720000

EXCAVATION, CLASS 20

375.000 CY 12.00000 4,500.00 15.00000 5,625.00 20.00000 7,500.00

0280 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

25.000 CY 20.00000 500.00 60.00000 1,500.00 38.00000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0290 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

94.200 CY 525.00000 49,455.00 1,250.00000 117,750.00 525.00000 49,455.00

0300 2404-7775000

REINFORCING STEEL

22,491.000 LB 1.20000 26,989.20 1.30000 29,238.30 1.25000 28,113.75

0310 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,857.000 SY 3.50000 13,499.50 3.40000 13,113.80 3.00000 11,571.00

0320 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

10.000 EACH 1,600.00000 16,000.00 1,150.00000 11,500.00 1,575.00000 15,750.00

0330 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

4.000 EACH 1,750.00000 7,000.00 1,200.00000 4,800.00 1,650.00000 6,600.00

0340 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 2,000.00000 6,000.00 1,450.00000 4,350.00 1,900.00000 5,700.00

0350 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 3,250.00000 3,250.00 2,200.00000 2,200.00 2,950.00000 2,950.00

0360 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 4,150.00000 4,150.00 3,000.00000 3,000.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0370 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

38.000 LF 52.00000 1,976.00 90.00000 3,420.00 86.00000 3,268.00

0380 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

24.000 LF 54.00000 1,296.00 130.00000 3,120.00 91.00000 2,184.00

0390 2416-1160024

CULVERT, CONCRETE ENTRANCE PIPE, 24 IN.
DIA.

30.000 LF 62.00000 1,860.00 150.00000 4,500.00 148.00000 4,440.00

0400 2430-0000100

MODULAR BLOCK RETAINING WALL

511.000 SF 34.00000 17,374.00 50.00000 25,550.00 34.00000 17,374.00

0410 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,750.00000 5,750.00 6,000.00000 6,000.00 5,950.00000 5,950.00

0420 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

4.000 EACH 6,950.00000 27,800.00 7,500.00000 30,000.00 7,650.00000 30,600.00

0430 2435-0140204

MANHOLE, STORM SEWER, SW-402, TOP ONLY

3.000 EACH 3,500.00000 10,500.00 1,500.00000 4,500.00 3,200.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0440 2435-0140300

MANHOLE, STORM SEWER, SW-403

3.000 EACH 8,750.00000 26,250.00 7,500.00000 22,500.00 8,125.00000 24,375.00

0450 2435-0140310

MANHOLE, STORM SEWER, SW-403 MODIFIED

2.000 EACH 9,000.00000 18,000.00 7,500.00000 15,000.00 7,400.00000 14,800.00

0460 2435-0250410

INTAKE, SW-504 MODIFIED

1.000 EACH 6,750.00000 6,750.00 8,000.00000 8,000.00 5,000.00000 5,000.00

0470 2435-0250604

INTAKE, SW-506, TOP ONLY

1.000 EACH 2,500.00000 2,500.00 3,000.00000 3,000.00 3,100.00000 3,100.00

0480 2435-0250700

INTAKE, SW-507

18.000 EACH 4,350.00000 78,300.00 4,200.00000 75,600.00 4,900.00000 88,200.00

0490 2435-0250800

INTAKE, SW-508

7.000 EACH 4,650.00000 32,550.00 6,500.00000 45,500.00 5,850.00000 40,950.00

0500 2435-0250804

INTAKE, SW-508, TOP ONLY

2.000 EACH 2,000.00000 4,000.00 2,300.00000 4,600.00 4,250.00000 8,500.00

0510 2435-0250810

INTAKE, SW-508 MODIFIED

4.000 EACH 5,250.00000 21,000.00 6,000.00000 24,000.00 6,800.00000 27,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0520 2435-0250900

INTAKE, SW-509

9.000 EACH 4,750.00000 42,750.00 4,400.00000 39,600.00 6,000.00000 54,000.00

0530 2435-0251000

INTAKE, SW-510

3.000 EACH 6,250.00000 18,750.00 7,500.00000 22,500.00 7,300.00000 21,900.00

0540 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 2,400.00000 9,600.00 1,800.00000 7,200.00 2,350.00000 9,400.00

0550 2435-0251300

INTAKE, SW-513

5.000 EACH 5,600.00000 28,000.00 4,000.00000 20,000.00 4,550.00000 22,750.00

0560 2435-0254100

INTAKE, SW-541

36.000 EACH 5,200.00000 187,200.00 8,000.00000 288,000.00 5,100.00000 183,600.00

0570 2435-0254110

INTAKE, SW-541 MODIFIED

1.000 EACH 6,975.00000 6,975.00 13,000.00000 13,000.00 8,100.00000 8,100.00

0580 2435-0254200

INTAKE EXTENSION UNIT, SW-542

4.000 EACH 3,000.00000 12,000.00 3,600.00000 14,400.00 4,600.00000 18,400.00

0590 2435-0254500

INTAKE, SW-545

3.000 EACH 5,650.00000 16,950.00 10,000.00000 30,000.00 5,150.00000 15,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0600 2435-0254700

BARRIER INTAKE, SW-547

19.000 EACH 10,850.00000 206,150.00 15,000.00000 285,000.00 12,000.00000 228,000.00

0610 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 2,000.00000 18,000.00 500.00000 4,500.00 1,150.00000 10,350.00

0620 2435-0700010

CONNECTION TO EXISTING MANHOLE

7.000 EACH 2,950.00000 20,650.00 850.00000 5,950.00 2,800.00000 19,600.00

0630 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 2,950.00000 5,900.00 850.00000 1,700.00 2,700.00000 5,400.00

0640 2501-8400170

TEMPORARY SHEET PILES AND SHORING

(1) LS 178,200.00000 178,200.00 450,000.00000 450,000.00 2,900,000.00000 2,900,000.00

0650 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

27,562.500 LF 7.50000 206,718.75 3.10000 85,443.75 10.75000 296,296.88

0660 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

6,830.600 LF 10.00000 68,306.00 6.00000 40,983.60 12.00000 81,967.20
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0670 2502-8212208

SUBDRAIN, PERFORATED PLASTIC PIPE, 8 IN.
DIA.

2,629.000 LF 13.00000 34,177.00 8.20000 21,557.80 14.00000 36,806.00

0680 2502-8221303

SUBDRAIN OUTLET, DR-303

236.000 EACH 190.00000 44,840.00 215.00000 50,740.00 400.00000 94,400.00

0690 2502-8221306

SUBDRAIN OUTLET, DR-306

6.000 EACH 450.00000 2,700.00 410.00000 2,460.00 575.00000 3,450.00

0700 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

15.100 LF 50.00000 755.00 90.00000 1,359.00 180.00000 2,718.00

0710 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

5,157.100 LF 52.00000 268,169.20 75.00000 386,782.50 54.00000 278,483.40

0720 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,253.300 LF 53.00000 66,424.90 80.00000 100,264.00 56.00000 70,184.80
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0730 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

3,017.500 LF 61.00000 184,067.50 100.00000 301,750.00 62.00000 187,085.00

0740 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

2,759.000 LF 75.00000 206,925.00 125.00000 344,875.00 70.00000 193,130.00

0750 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

1,116.300 LF 92.00000 102,699.60 145.00000 161,863.50 83.00000 92,652.90

0760 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

348.600 LF 115.00000 40,089.00 195.00000 67,977.00 112.00000 39,043.20

0770 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

67.400 LF 165.00000 11,121.00 325.00000 21,905.00 164.00000 11,053.60
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0780 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

390.500 LF 53.00000 20,696.50 75.00000 29,287.50 70.00000 27,335.00

0790 2503-0124224

STORM SEWER GRAVITY MAIN, TRENCHLESS,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

279.000 LF 255.00000 71,145.00 400.00000 111,600.00 300.00000 83,700.00

0800 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

64.000 LF 35.00000 2,240.00 25.00000 1,600.00 34.00000 2,176.00

0810 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

2,065.000 LF 21.50000 44,397.50 26.00000 53,690.00 22.00000 45,430.00

0820 2504-0126008

SANITARY SEWER GRAVITY MAIN,
TRENCHLESS, DUCTILE IRON PIPE (DIP), 8 IN.

300.000 LF 250.00000 75,000.00 20.00000 6,000.00 255.00000 76,500.00

0830 2505-4008130

REMOVAL OF CABLE GUARDRAIL

6,863.800 LF 2.50000 17,159.50 6.00000 41,182.80 12.08000 82,914.70
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0840 2505-6000111

HIGH TENSION CABLE GUARDRAIL

616.000 LF 30.00000 18,480.00 80.00000 49,280.00 30.00000 18,480.00

0850 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 8,000.00000 16,000.00 12,000.00000 24,000.00 8,000.00000 16,000.00

0860 2507-3250005

ENGINEERING FABRIC

1,298.000 SY 2.50000 3,245.00 4.00000 5,192.00 4.50000 5,841.00

0870 2507-6800061

REVETMENT, CLASS E

110.000 TON 34.00000 3,740.00 75.00000 8,250.00 96.00000 10,560.00

0880 2507-8029000

EROSION STONE

796.000 TON 32.00000 25,472.00 45.00000 35,820.00 40.00000 31,840.00

0890 2510-6745850

REMOVAL OF PAVEMENT

85,636.700 SY 7.10000 608,020.57 9.00000 770,730.30 7.85000 672,248.10

0900 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

24.000 EACH 1,200.00000 28,800.00 600.00000 14,400.00 525.00000 12,600.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0910 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

5,645.300 SY 31.00000 175,004.30 34.00000 191,940.20 35.00000 197,585.50

0920 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

165.500 SY 36.00000 5,958.00 55.00000 9,102.50 50.00000 8,275.00

0930 2511-6745900

REMOVAL OF SIDEWALK

6,407.200 SY 7.00000 44,850.40 10.00000 64,072.00 7.85000 50,296.52

0940 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,717.900 SY 30.75000 52,825.43 32.00000 54,972.80 33.00000 56,690.70

0950 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

213.600 SY 33.75000 7,209.00 53.00000 11,320.80 50.00000 10,680.00

0960 2511-7528101

DETECTABLE WARNINGS

505.000 SF 45.00000 22,725.00 46.00000 23,230.00 45.00000 22,725.00

0970 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

1,536.300 LF 25.00000 38,407.50 26.00000 39,943.80 25.00000 38,407.50
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

0980 2513-0001000

CONCRETE BARRIER, BA-100

6,600.700 LF 61.70000 407,263.19 75.00000 495,052.50 75.26000 496,768.68

0990 2513-0001011

CONCRETE BARRIER, BA-101

4.000 EACH 3,850.00000 15,400.00 2,525.00000 10,100.00 2,525.80000 10,103.20

1000 2513-0001040

CONCRETE BARRIER, BA-104

5,193.000 LF 81.00000 420,633.00 79.00000 410,247.00 78.55000 407,910.15

1010 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

800.800 SY 38.00000 30,430.40 42.00000 33,633.60 42.10000 33,713.68

1020 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,314.000 SY 7.00000 9,198.00 10.00000 13,140.00 9.00000 11,826.00

1030 2518-6891820

PERMANENT ROAD CLOSURE, URBAN, SI-182

1.000 EACH 750.00000 750.00 700.00000 700.00 700.00000 700.00

1040 2518-6910000

SAFETY CLOSURE

42.000 EACH 125.00000 5,250.00 100.00000 4,200.00 100.00000 4,200.00

1050 2520-3350015

FIELD OFFICE

1.000 EACH 12,000.00000 12,000.00 30,000.00000 30,000.00 24,000.00000 24,000.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1060 2523-0000100

LIGHTING POLES

30.000 EACH 3,250.00000 97,500.00 3,300.00000 99,000.00 3,250.00000 97,500.00

1070 2523-0000200

ELECTRICAL CIRCUITS

8,300.000 LF 9.00000 74,700.00 9.00000 74,700.00 9.00000 74,700.00

1080 2523-0000310

HANDHOLES AND JUNCTION BOXES

16.000 EACH 650.00000 10,400.00 625.00000 10,000.00 650.00000 10,400.00

1090 2523-0000400

CONTROL CABINET

1.000 EACH 11,000.00000 11,000.00 12,000.00000 12,000.00 11,000.00000 11,000.00

1100 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 50.00000 100.00 55.00000 110.00 50.00000 100.00

1110 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

96.000 EACH 45.00000 4,320.00 50.00000 4,800.00 45.00000 4,320.00

1120 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 850.00000 6,800.00 900.00000 7,200.00 850.00000 6,800.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1130 2524-9089100

DELINEATOR, RIGID - TYPE I

49.000 EACH 78.00000 3,822.00 130.00000 6,370.00 78.00000 3,822.00

1140 2524-9089110

DELINEATOR, RIGID - TYPE IA

6.000 EACH 78.00000 468.00 80.00000 480.00 78.00000 468.00

1150 2524-9089200

DELINEATOR, RIGID - TYPE II

39.000 EACH 80.00000 3,120.00 79.00000 3,081.00 80.00000 3,120.00

1160 2524-9100010

OBJECT MARKER, TYPE 1

4.000 EACH 110.00000 440.00 115.00000 460.00 110.00000 440.00

1170 2524-9210000

MILEPOST MARKERS

4.000 EACH 130.00000 520.00 135.00000 540.00 130.00000 520.00

1180 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

686.000 LF 12.50000 8,575.00 13.00000 8,918.00 12.50000 8,575.00

1190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

2,100.000 LF 8.50000 17,850.00 8.50000 17,850.00 8.50000 17,850.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1200 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

150.000 EACH 185.00000 27,750.00 180.00000 27,000.00 185.00000 27,750.00

1210 2524-9281210

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 8 X 21

212.100 LF 50.00000 10,605.00 52.00000 11,029.20 50.00000 10,605.00

1220 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

1,518.000 SF 15.00000 22,770.00 16.00000 24,288.00 15.00000 22,770.00

1230 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

2,079.000 SF 19.00000 39,501.00 18.00000 37,422.00 19.00000 39,501.00

1240 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 720,000.00000 720,000.00 700,000.00000 700,000.00 720,000.00000 720,000.00

1250 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 11,500.00000 11,500.00 7,500.00000 7,500.00 5,000.00000 5,000.00

1260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 170,000.00000 170,000.00 150,000.00000 150,000.00 155,000.00000 155,000.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,533.960 STA 23.00000 35,281.08 54.00000 82,833.84 45.00000 69,028.20

1280 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

1,167.350 STA 110.00000 128,408.50 106.00000 123,739.10 108.00000 126,073.80

1290 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

187.000 EACH 100.00000 18,700.00 82.00000 15,334.00 80.00000 14,960.00

1300 2527-9263146

PAINTED SYMBOLS AND LEGENDS, REMOVAL

30.000 EACH 115.00000 3,450.00 96.00000 2,880.00 95.00000 2,850.00

1310 2527-9263180

PAVEMENT MARKINGS REMOVED

595.060 STA 20.00000 11,901.20 52.00000 30,943.12 50.00000 29,753.00

1320 2528-4983200

MONITORING WITH INCIDENT RESPONSE

546.000 CDAY 1,025.00000 559,650.00 1,000.00000 546,000.00 1,000.00000 546,000.00

1330 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

14,848.100 LF 8.00000 118,784.80 18.00000 267,265.80 12.00000 178,177.20
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1340 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

10.000 EACH 3,500.00000 35,000.00 3,600.00000 36,000.00 3,500.00000 35,000.00

1350 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 80,000.00000 160,000.00 82,000.00000 164,000.00 80,000.00000 160,000.00

1360 2528-8445110

TRAFFIC CONTROL

(1) LS 173,500.00000 173,500.00 90,000.00000 90,000.00 72,000.00000 72,000.00

1370 2528-8445113

FLAGGERS

5.000 EACH 462.00000 2,310.00 462.00000 2,310.00 462.00000 2,310.00

1380 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

18,052.000 LF 5.00000 90,260.00 6.00000 108,312.00 6.00000 108,312.00

1390 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

2,920.000 CDAY 20.00000 58,400.00 40.00000 116,800.00 40.00000 116,800.00

1400 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

61.000 SY 101.00000 6,161.00 150.00000 9,150.00 101.00000 6,161.00

1410 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

15.000 EACH 120.00000 1,800.00 200.00000 3,000.00 120.00000 1,800.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1420 2529-8174010

SUBBASE (PATCHES)

112.900 SY 200.00000 22,580.00 40.00000 4,516.00 75.00000 8,467.50

1430 2533-4980005

MOBILIZATION

(1) LS 1,775,000.00000 1,775,000.00 4,200,000.00000 4,200,000.00 1,650,000.00000 1,650,000.00

1440 2537-8900500

AMENDED SOIL

133.000 CY 70.00000 9,310.00 125.00000 16,625.00 70.00000 9,310.00

1450 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

175.500 STA 45.00000 7,897.50 50.00000 8,775.00 39.00000 6,844.50

1460 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

10.000 EACH 4,000.00000 40,000.00 5,000.00000 50,000.00 5,000.00000 50,000.00

1470 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

4.000 EACH 24,500.00000 98,000.00 21,000.00000 84,000.00 21,000.00000 84,000.00

1480 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

500.000 CY 39.90000 19,950.00 85.00000 42,500.00 58.00000 29,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1490 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

1,070.400 LF 48.95000 52,396.08 75.00000 80,280.00 88.00000 94,195.20

1500 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN  11
1/4 ELBOW

4.000 EACH 832.28000 3,329.12 600.00000 2,400.00 940.00000 3,760.00

1510 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN  22
1/2 ELBOW

4.000 EACH 844.08000 3,376.32 615.00000 2,460.00 960.00000 3,840.00

1520 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN  45
ELBOW

15.000 EACH 884.45000 13,266.75 675.00000 10,125.00 1,100.00000 16,500.00

1530 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN  90
ELBOW

14.000 EACH 853.39000 11,947.46 750.00000 10,500.00 1,200.00000 16,800.00

1540 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN  MJ
CAP

6.000 EACH 701.37000 4,208.22 300.00000 1,800.00 675.00000 4,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1550 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN
TEE

7.000 EACH 1,072.51000 7,507.57 1,025.00000 7,175.00 1,400.00000 9,800.00

1560 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN X 6
IN  REDUCER

2.000 EACH 678.56000 1,357.12 450.00000 900.00 650.00000 1,300.00

1570 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12 IN X 8
IN  REDUCER

2.000 EACH 703.99000 1,407.98 500.00000 1,000.00 685.00000 1,370.00

1580 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN  90
ELBOW

1.000 EACH 1,643.48000 1,643.48 1,500.00000 1,500.00 1,900.00000 1,900.00

1590 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN  MJ
CAP

6.000 EACH 1,136.93000 6,821.58 650.00000 3,900.00 4,300.00000 25,800.00

1600 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 16 IN X 12
IN  REDUCER

1.000 EACH 981.16000 981.16 1,050.00000 1,050.00 1,125.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1610 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN  90
ELBOW

4.000 EACH 467.63000 1,870.52 350.00000 1,400.00 300.00000 1,200.00

1620 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8 IN  45
ELBOW

6.000 EACH 510.01000 3,060.06 400.00000 2,400.00 500.00000 3,000.00

1630 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

12.000 LF 119.81000 1,437.72 175.00000 2,100.00 375.00000 4,500.00

1640 2554-0205115

WATER SERVICE STUB, COPPER, 1-1/2 IN.

17.000 LF 107.15000 1,821.55 145.00000 2,465.00 300.00000 5,100.00

1650 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

94.000 LF 37.35000 3,510.90 55.00000 5,170.00 125.00000 11,750.00

1660 2554-0207006

VALVE, GATE, DIP, 6 IN.

2.000 EACH 1,014.13000 2,028.26 1,700.00000 3,400.00 1,500.00000 3,000.00

1670 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 1,323.34000 2,646.68 2,200.00000 4,400.00 1,800.00000 3,600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1680 2554-0207012

VALVE, GATE, DIP, 12 IN.

22.000 EACH 2,132.50000 46,915.00 3,000.00000 66,000.00 2,900.00000 63,800.00

1690 2554-0208012

TAPPING VALVE ASSEMBLY, 12 IN.

2.000 EACH 7,190.19000 14,380.38 5,300.00000 10,600.00 5,900.00000 11,800.00

1700 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

12.000 EACH 4,525.12000 54,301.44 6,000.00000 72,000.00 5,900.00000 70,800.00

1710 2599-9999005

('EACH' ITEM) FLOWERS  AS PER PLAN

965.000 EACH 17.80000 17,177.00 17.50000 16,887.50 17.80000 17,177.00

1720 2599-9999005

('EACH' ITEM) INTAKE  SW-513  TOP ONLY

1.000 EACH 2,675.00000 2,675.00 2,500.00000 2,500.00 2,750.00000 2,750.00

1730 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE  (DIP)  12 IN.  NITRILE
GASKETS

1,239.600 LF 66.98000 83,028.41 75.00000 92,970.00 95.00000 117,762.00

1740 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE  (DIP)  6 IN.  NITRILE
GASKETS  RESTRAINED JOINTS

24.000 LF 92.64000 2,223.36 105.00000 2,520.00 143.00000 3,432.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1750 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE  (DIP)  8 IN.  NITRILE
GASKETS  RESTRAINED JOINTS

93.500 LF 87.17000 8,150.40 85.00000 7,947.50 145.00000 13,557.50

1760 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE (DIP)  12 IN.  NITRILE
GASKETS  RESTRAINED JOINTS

906.100 LF 83.01000 75,215.36 90.00000 81,549.00 110.00000 99,671.00

1770 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE (DIP)  12 IN.  RESTRAINED
JOINTS

327.000 LF 55.43000 18,125.61 90.00000 29,430.00 90.00000 29,430.00

1780 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE (DIP)  8 IN.  NITRILE
GASKETS

131.500 LF 35.79000 4,706.39 65.00000 8,547.50 110.00000 14,465.00

1790 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
TRENCHLESS  DUCTILEIRON PIPE (DIP)  12 IN.
NITRILE GASKETS  INTEGRAL RESTRAINED
JOINTS

253.000 LF 454.19000 114,910.07 400.00000 101,200.00 320.00000 80,960.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1800 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
TRENCHLESS  PVC  12 IN.  NITRILE GASKETS
INTEGRAL RESTRAINED JOINTS

227.000 LF 412.30000 93,592.10 400.00000 90,800.00 320.00000 72,640.00

1810 2599-9999010

('LUMP SUM' ITEM) TUNNEL LIGHTING

(1) LS 305,000.00000 305,000.00 300,000.00000 300,000.00 305,000.00000 305,000.00

1820 2601-2636043

SEEDING AND FERTILIZING (RURAL)

8.500 ACRE 1,160.00000 9,860.00 1,200.00000 10,200.00 1,160.00000 9,860.00

1830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

8.500 ACRE 1,975.00000 16,787.50 2,500.00000 21,250.00 1,975.00000 16,787.50

1840 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

422.000 SQ 16.75000 7,068.50 25.00000 10,550.00 16.75000 7,068.50

1850 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

872.000 SQ 16.75000 14,606.00 25.00000 21,800.00 16.75000 14,606.00

1860 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.300 ACRE 710.00000 7,313.00 1,000.00000 10,300.00 710.00000 7,313.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1870 2602-0000020

SILT FENCE

1,653.800 LF 1.85000 3,059.53 4.00000 6,615.20 1.85000 3,059.53

1880 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,399.500 LF 4.15000 5,807.93 6.00000 8,397.00 4.15000 5,807.93

1890 2602-0000050

SILT BASINS

33.000 EACH 400.00000 13,200.00 300.00000 9,900.00 225.00000 7,425.00

1900 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,053.300 LF 0.75000 2,289.98 0.50000 1,526.65 0.75000 2,289.98

1910 2602-0000080

REMOVAL OF SILT BASINS

33.000 EACH 100.00000 3,300.00 500.00000 16,500.00 215.00000 7,095.00

1920 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,053.300 LF 0.45000 1,373.99 0.50000 1,526.65 0.45000 1,373.99

1930 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

900.000 LF 45.00000 40,500.00 30.00000 27,000.00 33.00000 29,700.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

1940 2602-0000160

ROCK CHECK DAM

450.000 LF 75.00000 33,750.00 45.00000 20,250.00 44.00000 19,800.00

1950 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

60.000 EACH 450.00000 27,000.00 300.00000 18,000.00 175.00000 10,500.00

1960 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

8,740.000 LF 2.95000 25,783.00 4.00000 34,960.00 2.95000 25,783.00

1970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

6,750.000 LF 3.60000 24,300.00 5.00000 33,750.00 3.60000 24,300.00

1980 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,650.000 LF 4.35000 15,877.50 6.00000 21,900.00 4.35000 15,877.50

1990 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

19,140.000 LF 0.60000 11,484.00 0.60000 11,484.00 0.60000 11,484.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

2000 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

107.000 EACH 235.00000 25,145.00 300.00000 32,100.00 235.00000 25,145.00

2010 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

107.000 EACH 25.00000 2,675.00 50.00000 5,350.00 25.00000 2,675.00

2020 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

107.000 EACH 25.00000 2,675.00 50.00000 5,350.00 25.00000 2,675.00

2030 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

1,042.000 LF 8.00000 8,336.00 15.00000 15,630.00 8.00000 8,336.00

2040 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

170.000 EACH 19.00000 3,230.00 25.00000 4,250.00 19.00000 3,230.00

2050 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

85.000 EACH 19.00000 1,615.00 15.00000 1,275.00 19.00000 1,615.00
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 ROADWAY ITEMS - DIVISION 1  HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

2060 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

35.000 EACH 185.00000 6,475.00 250.00000 8,750.00 185.00000 6,475.00

2070 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

70.000 EACH 25.00000 1,750.00 50.00000 3,500.00 25.00000 1,750.00

2080 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

35.000 EACH 30.00000 1,050.00 30.00000 1,050.00 30.00000 1,050.00

2090 2610-0000110

SHRUBS

64.000 EACH 45.00000 2,880.00 45.00000 2,880.00 45.00000 2,880.00

2100 2610-0000400

WATERING FOR PLANTS

5.140 MGAL 410.00000 2,107.40 500.00000 2,570.00 410.00000 2,107.40

$25,922,539.80$21,714,750.02 $27,839,928.31Section Totals:
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0002 NO EXCUSE ROAD OPENING BONUS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

2110 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/20/2018

(1) LS 400,000.00000 400,000.00 400,000.00000 400,000.00 400,000.00000 400,000.00

2120 2528-5160000

NO EXCUSE ROAD OPENING BONUS,
COMPLETED ON/BEFORE 11/26/2019

(1) LS 400,000.00000 400,000.00 400,000.00000 400,000.00 400,000.00000 400,000.00

$800,000.00$800,000.00 $800,000.00Section Totals:
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS    HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

2130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

78,000.000 EACH 1.00000 78,000.00 1.00000 78,000.00 1.00000 78,000.00

2140 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

64,000.000 EACH 1.00000 64,000.00 1.00000 64,000.00 1.00000 64,000.00

$142,000.00$142,000.00 $142,000.00Section Totals:
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0317; 115'-0 X 228'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  NHSX-058-1(94)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2150 2402-2720000

EXCAVATION, CLASS 20

1,062.000 CY 3.75000 3,982.50 15.00000 15,930.00 20.00000 21,240.00

2160 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

261.300 CY 570.50000 149,071.65 950.00000 248,235.00 1,100.00000 287,430.00

2170 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

996.300 CY 695.00000 692,428.50 700.00000 697,410.00 900.00000 896,670.00

2180 2403-7303000

STRUCTURAL CONCRETE COATING

402.000 SY 69.10000 27,778.20 69.10000 27,778.20 69.10000 27,778.20

2190 2404-7775000

REINFORCING STEEL

1,329.000 LB 1.60000 2,126.40 1.35000 1,794.15 2.00000 2,658.00

2200 2404-7775005

REINFORCING STEEL, EPOXY COATED

250,047.000 LB 0.70000 175,032.90 1.05000 262,549.35 1.00000 250,047.00

2210 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

3,056.000 LB 3.75000 11,460.00 3.00000 9,168.00 2.59000 7,915.04
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(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0317; 115'-0 X 228'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  NHSX-058-1(94)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2220 2407-0563115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC115

31.000 EACH 17,250.00000 534,750.00 20,000.00000 620,000.00 18,000.00000 558,000.00

2230 2408-7800000

STRUCTURAL STEEL

8,707.000 LB 3.50000 30,474.50 4.50000 39,181.50 5.00000 43,535.00

2240 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

1,096.000 SY 100.00000 109,600.00 100.00000 109,600.00 50.00000 54,800.00

2250 2414-6424119

CONCRETE BARRIER RAILING, AESTHETIC

199.700 LF 85.00000 16,974.50 185.00000 36,944.50 225.00000 44,932.50

2260 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING

199.700 LF 283.05000 56,525.09 150.00000 29,955.00 248.00000 49,525.60

2270 2499-2300002

BRIDGE DRAINAGE SYSTEM

(1) LS 48,000.00000 48,000.00 30,000.00000 30,000.00 35,000.00000 35,000.00

2280 2501-0201057

PILES, STEEL, HP 10 X 57

7,840.000 LF 32.50000 254,800.00 39.00000 305,760.00 38.00000 297,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0317; 115'-0 X 228'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  NHSX-058-1(94)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2290 2501-8400172

TEMPORARY SHORING

(1) LS 120,680.00000 120,680.00 2,000.00000 2,000.00 60,000.00000 60,000.00

2300 2507-2638620

MACADAM STONE SLOPE PROTECTION

208.000 SY 20.25000 4,212.00 36.00000 7,488.00 75.00000 15,600.00

2310 2511-7528101

DETECTABLE WARNINGS

40.000 SF 80.00000 3,200.00 35.00000 1,400.00 200.00000 8,000.00

2320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00 25,000.00000 25,000.00

2330 2533-4980005

MOBILIZATION

(1) LS 187,000.00000 187,000.00 75,000.00000 75,000.00 330,000.00000 330,000.00

2340 2599-9999005

('EACH' ITEM) AESTHETIC STEEL ARCHES

2.000 EACH 30,500.00000 61,000.00 30,000.00000 60,000.00 49,500.00000 99,000.00

2350 2599-9999010

('LUMP SUM' ITEM) THERMAL ISOLATION PAD

(1) LS 80,000.00000 80,000.00 80,000.00000 80,000.00 105,000.00000 105,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0004 DESIGN NO. 0317; 115'-0 X 228'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE  NHSX-058-1(94)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2360 2599-9999014

('SQUARE FEET' ITEM) PORTLAND CEMENT
CONCRETE (PCC) PAVERS

9,854.000 SF 14.67000 144,558.18 14.00000 137,956.00 17.00000 167,518.00

$3,387,569.34$2,721,654.42 $2,806,149.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0417; 1,980’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2370 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

265.000 CY 42.50000 11,262.50 45.00000 11,925.00 30.00000 7,950.00

2380 2402-2723000

EXCAVATION, CLASS 23

8,927.000 CY 7.00000 62,489.00 3.00000 26,781.00 10.00000 89,270.00

2390 2404-7775005

REINFORCING STEEL, EPOXY COATED

317,815.000 LB 0.98000 311,458.70 1.15000 365,487.25 1.50000 476,722.50

2400 2408-7800000

STRUCTURAL STEEL

664,140.000 LB 0.83000 551,236.20 1.55000 1,029,417.00 1.00000 664,140.00

2410 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

18.000 LF 88.00000 1,584.00 100.00000 1,800.00 80.00000 1,440.00

2420 2414-6424110

CONCRETE BARRIER RAILING

1,752.000 LF 45.77000 80,189.04 46.00000 80,592.00 45.77000 80,189.04

2430 2433-0001024

CONCRETE DRILLED SHAFT, 24 IN. DIAMETER

4,604.000 LF 60.35000 277,851.40 81.00000 372,924.00 146.98000 676,695.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0417; 1,980’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2440 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

247.000 LF 37.00000 9,139.00 32.00000 7,904.00 50.00000 12,350.00

2450 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

1,991.000 LF 12.50000 24,887.50 54.00000 107,514.00 100.00000 199,100.00

2460 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

376.000 LF 27.25000 10,246.00 13.00000 4,888.00 10.00000 3,760.00

2470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

2480 2533-4980005

MOBILIZATION

(1) LS 323,500.00000 323,500.00 75,000.00000 75,000.00 300,000.00000 300,000.00

2490 2599-9999003

('CUBIC YARDS' ITEM) FACING WALL
CONCRETE

1,236.900 CY 928.00000 1,147,843.20 650.00000 803,985.00 1,100.00000 1,360,590.00

2500 2599-9999003

('CUBIC YARDS' ITEM) LEAN CEMENT
CONCRETE

521.600 CY 70.00000 36,512.00 200.00000 104,320.00 94.07000 49,066.91
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0417; 1,980’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2510 2599-9999003

('CUBIC YARDS' ITEM) MOMENT SLAB
CONCRETE

650.000 CY 310.00000 201,500.00 365.00000 237,250.00 650.00000 422,500.00

2520 2599-9999005

('EACH' ITEM) TIEBACK ANCHOR

409.000 EACH 2,700.00000 1,104,300.00 3,200.00000 1,308,800.00 2,806.85000 1,148,001.65

2530 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER
WALL

390.000 LF 123.00000 47,970.00 400.00000 156,000.00 399.72000 155,890.80

2540 2599-9999018

('SQUARE YARDS' ITEM) AESTHETIC FACING

858.000 SY 111.00000 95,238.00 100.00000 85,800.00 20.00000 17,160.00

2550 2599-9999018

('SQUARE YARDS' ITEM) GEOCOMPOSITE
DRAINAGE PANEL

3,062.000 SY 17.00000 52,054.00 16.00000 48,992.00 50.00000 153,100.00

2560 2599-9999018

('SQUARE YARDS' ITEM) STRUCTURAL
CONCRETE COATING

2,464.000 SY 45.00000 110,880.00 43.00000 105,952.00 43.10000 106,198.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0005 DESIGN NO. 0417; 1,980’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2570 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY TIMBER
LAGGING

3,638.000 SY 87.75000 319,234.50 135.00000 491,130.00 134.96000 490,984.48

$6,435,109.70$4,787,375.04 $5,431,461.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0517; 1,975’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2580 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

263.000 CY 42.50000 11,177.50 40.00000 10,520.00 30.00000 7,890.00

2590 2402-2723000

EXCAVATION, CLASS 23

8,557.000 CY 7.00000 59,899.00 3.00000 25,671.00 10.00000 85,570.00

2600 2404-7775005

REINFORCING STEEL, EPOXY COATED

316,079.000 LB 0.98000 309,757.42 1.15000 363,490.85 1.50000 474,118.50

2610 2408-7800000

STRUCTURAL STEEL

660,490.000 LB 0.83000 548,206.70 1.55000 1,023,759.50 1.00000 660,490.00

2620 2413-1100000

PREFORMED ELASTIC NEOPRENE JOINT

18.000 LF 88.00000 1,584.00 100.00000 1,800.00 80.00000 1,440.00

2630 2414-6424110

CONCRETE BARRIER RAILING

1,747.000 LF 45.77000 79,960.19 46.00000 80,362.00 45.77000 79,960.19

2640 2433-0001024

CONCRETE DRILLED SHAFT, 24 IN. DIAMETER

4,543.000 LF 60.35000 274,170.05 81.00000 367,983.00 145.00000 658,735.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0517; 1,975’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2650 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

246.000 LF 37.00000 9,102.00 32.00000 7,872.00 50.00000 12,300.00

2660 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

1,978.000 LF 12.50000 24,725.00 54.00000 106,812.00 100.00000 197,800.00

2670 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

323.000 LF 27.25000 8,801.75 13.00000 4,199.00 10.00000 3,230.00

2680 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 20,000.00000 20,000.00

2690 2533-4980005

MOBILIZATION

(1) LS 155,000.00000 155,000.00 75,000.00000 75,000.00 300,000.00000 300,000.00

2700 2599-9999003

('CUBIC YARDS' ITEM) FACING WALL
CONCRETE

1,222.800 CY 917.00000 1,121,307.60 650.00000 794,820.00 1,100.00000 1,345,080.00

2710 2599-9999003

('CUBIC YARDS' ITEM) LEAN CEMENT
CONCRETE

518.300 CY 70.00000 36,281.00 200.00000 103,660.00 93.25000 48,331.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0517; 1,975’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2720 2599-9999003

('CUBIC YARDS' ITEM) MOMENT SLAB
CONCRETE

648.300 CY 310.00000 200,973.00 360.00000 233,388.00 650.00000 421,395.00

2730 2599-9999005

('EACH' ITEM) TIEBACK ANCHOR

419.000 EACH 2,700.00000 1,131,300.00 3,200.00000 1,340,800.00 2,871.12000 1,202,999.28

2740 2599-9999009

('LINEAR FEET' ITEM) CONCRETE BARRIER
WALL

270.000 LF 330.00000 89,100.00 400.00000 108,000.00 398.17000 107,505.90

2750 2599-9999018

('SQUARE YARDS' ITEM) AESTHETIC FACING

871.000 SY 111.00000 96,681.00 100.00000 87,100.00 20.00000 17,420.00

2760 2599-9999018

('SQUARE YARDS' ITEM) GEOCOMPOSITE
DRAINAGE PANEL

3,082.000 SY 17.00000 52,394.00 17.00000 52,394.00 50.00000 154,100.00

2770 2599-9999018

('SQUARE YARDS' ITEM) STRUCTURAL
CONCRETE COATING

2,495.000 SY 45.00000 112,275.00 43.00000 107,285.00 43.10000 107,534.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0006 DESIGN NO. 0517; 1,975’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2780 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY TIMBER
LAGGING

3,589.000 SY 87.75000 314,934.75 135.00000 484,515.00 133.74000 479,992.86

$6,385,892.71$4,645,629.96 $5,384,431.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0617; 1,131’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2790 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

151.000 CY 42.50000 6,417.50 40.00000 6,040.00 30.00000 4,530.00

2800 2402-2723000

EXCAVATION, CLASS 23

551.000 CY 18.00000 9,918.00 3.00000 1,653.00 10.00000 5,510.00

2810 2404-7775005

REINFORCING STEEL, EPOXY COATED

68,308.000 LB 0.72000 49,181.76 1.15000 78,554.20 1.50000 102,462.00

2820 2408-7800000

STRUCTURAL STEEL

315,550.000 LB 0.83000 261,906.50 1.60000 504,880.00 1.00000 315,550.00

2830 2433-0001024

CONCRETE DRILLED SHAFT, 24 IN. DIAMETER

2,138.000 LF 60.35000 129,028.30 81.00000 173,178.00 145.00000 310,010.00

2840 2502-8212104

SUBDRAIN, PLASTIC PIPE, 4 IN.

135.000 LF 37.00000 4,995.00 32.00000 4,320.00 50.00000 6,750.00

2850 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

1,138.000 LF 12.00000 13,656.00 54.00000 61,452.00 100.00000 113,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0617; 1,131’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2860 2519-1004072

FENCE, CHAIN LINK, 72 IN. HEIGHT, ON WALL

1,130.000 LF 50.00000 56,500.00 35.00000 39,550.00 35.75000 40,397.50

2870 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

2880 2533-4980005

MOBILIZATION

(1) LS 105,000.00000 105,000.00 75,000.00000 75,000.00 200,000.00000 200,000.00

2890 2599-9999003

('CUBIC YARDS' ITEM) FACING WALL
CONCRETE

512.500 CY 1,015.00000 520,187.50 650.00000 333,125.00 1,100.00000 563,750.00

2900 2599-9999003

('CUBIC YARDS' ITEM) LEAN CEMENT
CONCRETE

202.500 CY 70.00000 14,175.00 200.00000 40,500.00 93.25000 18,883.13

2910 2599-9999005

('EACH' ITEM) TIEBACK ANCHOR

136.000 EACH 2,700.00000 367,200.00 3,200.00000 435,200.00 2,816.18000 383,000.48

2920 2599-9999018

('SQUARE YARDS' ITEM) AESTHETIC FACING

213.000 SY 149.00000 31,737.00 100.00000 21,300.00 20.00000 4,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0007 DESIGN NO. 0617; 1,131’-0 X VAR. HEIGHT SOLDIER PILE RETAINING WALL
NHSX-058-1(95)--3H-07

SECTION: Cat Alt Set: Cat Alt Member:

2930 2599-9999018

('SQUARE YARDS' ITEM) GEOCOMPOSITE
DRAINAGE PANEL

1,210.000 SY 17.00000 20,570.00 18.00000 21,780.00 50.00000 60,500.00

2940 2599-9999018

('SQUARE YARDS' ITEM) STRUCTURAL
CONCRETE COATING

707.000 SY 45.00000 31,815.00 43.00000 30,401.00 43.10000 30,471.70

2950 2599-9999018

('SQUARE YARDS' ITEM) TEMPORARY TIMBER
LAGGING

1,447.000 SY 87.75000 126,974.25 135.00000 195,345.00 137.53000 199,005.91

$2,373,880.72$1,753,261.81 $2,027,278.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ADDENDUM ITEMS - HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

2960 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

33.800 CY 345.00000 11,661.00 500.00000 16,900.00 450.00000 15,210.00

2970 2423-1051400

STEEL CANTILEVER SIGN TRUSS, 40 FT. ARM

1.000 EACH 44,500.00000 44,500.00 45,000.00000 45,000.00 49,500.00000 49,500.00

2980 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 30.00000 2,250.00 32.00000 2,400.00 20.00000 1,500.00

2990 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 2,000.00000 2,000.00 2,100.00000 2,100.00 1,200.00000 1,200.00

3000 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 4,000.00000 4,000.00 4,200.00000 4,200.00 2,500.00000 2,500.00

3010 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

18.000 EACH 950.00000 17,100.00 925.00000 16,650.00 950.00000 17,100.00

3020 2524-9100030

OBJECT MARKER, TYPE 3

1.000 EACH 115.00000 115.00 125.00000 125.00 115.00000 115.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) AMES CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0008 ADDENDUM ITEMS - HSIPX-058-1(92)--3L-07SECTION: Cat Alt Set: Cat Alt Member:

3030 2524-9281426

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, W 12 X 26

358.500 LF 58.00000 20,793.00 58.00000 20,793.00 58.00000 20,793.00

3040 2590-0000020

PROJECT MANAGEMENT

(1) LS 250,000.00000 250,000.00 215,000.00000 215,000.00 200,000.00000 200,000.00

3050 2599-9999005

('EACH' ITEM) MASSH-400 SIGN POST SYSTEM

4.000 EACH 2,250.00000 9,000.00 2,300.00000 9,200.00 2,250.00000 9,000.00

3060 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

3070 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

3080 2601-2634100

MULCHING

12.000 ACRE 600.00000 7,200.00 1,000.00000 12,000.00 600.00000 7,200.00

$327,618.00$372,119.00 $347,868.00Section Totals:

$44,779,116.81$36,936,790.25 $45,774,610.27

$36,936,790.25

Contract Item Totals

$44,779,116.81

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$36,936,790.25 $44,779,116.81 45,774,610.27Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-8177(621)--70-25 PCC PAVEMENT WIDENING

DALLAS

Route: ALICE'S ROAD

In the City of Waukee  On Alice's Rd  from Approx 400 ft N o f Olson Dr to NE Horizon Dr

Prj Awd Amt: $4,920,128.94

Project: WorkType:

County:

Location:

STP-A-8177(623)--86-25 TRAFFIC SIGNALS

DALLAS

Route: ALICE'S ROAD

In the city of Waukee  US6 and Alice's Road Intersection Imp rovements

Prj Awd Amt: $2,304,330.80

Project: WorkType:

County:

Location:

CS-TSF-8177(625)--85-25 PCC PAVEMENT - REPLACE

DALLAS

Route: U.S. 6 / HICKMAN RD

In the City of Waukee, on US 6/Hickman Rd: From approximatel y 1265 ft. W. to approximately 1280 ft. E. of Alice's Rd

Prj Awd Amt: $1,018,070.67

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 05/17/19

25-8177-621

February 20, 2018 10:00 A.M.

DALLASCall Order:  102 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $8,242,530.41 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $8,472,131.34 102.79%

3 AL388 ALLIANCE CONSTRUCTION GROUP, LLC $9,313,560.14 112.99%

4 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $9,699,272.56 117.67%

5 HA760 HAWKEYE PAVING CORP. $9,944,442.36 120.65%
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DBE Goal: 3.0%
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.300 ACRE 850.00000 9,605.00 850.00000 9,605.00 850.00000 9,605.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,109.000 CY 0.01000 31.09 0.01000 31.09 0.10000 310.90

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,606.000 CY 6.90000 59,381.40 6.90000 59,381.40 7.00000 60,242.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,571.000 CY 18.50000 84,563.50 18.50000 84,563.50 18.50000 84,563.50

0050 2102-4560000

LOCATING TILE LINES

21.800 STA 870.00000 18,966.00 400.00000 8,720.00 400.00000 8,720.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,333.000 CY 11.60000 61,862.80 11.60000 61,862.80 12.00000 63,996.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

60.400 STA 250.00000 15,100.00 250.00000 15,100.00 250.00000 15,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

5,639.000 CY 33.10000 186,650.90 33.10000 186,650.90 34.00000 191,726.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

120.800 STA 200.00000 24,160.00 200.00000 24,160.00 250.00000 30,200.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 365.00000 1,825.00 500.00000 2,500.00 550.00000 2,750.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

30,351.700 SY 55.00000 1,669,343.50 65.60000 1,991,071.52 70.00000 2,124,619.00

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

133.900 SY 125.00000 16,737.50 65.30000 8,743.67 65.00000 8,703.50

0130 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

627.300 SY 110.00000 69,003.00 61.30000 38,453.49 72.00000 45,165.60

0140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

27,317.000 EACH 1.00000 27,317.00 1.00000 27,317.00 1.00000 27,317.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0101000

TEMPORARY PAVEMENT

2,100.400 SY 55.00000 115,522.00 57.00000 119,722.80 57.00000 119,722.80

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

110.000 TON 41.90000 4,609.00 42.00000 4,620.00 42.00000 4,620.00

0170 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

22,764.000 EACH 1.00000 22,764.00 1.00000 22,764.00 1.00000 22,764.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 952.00000 952.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0190 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 2,502.00000 2,502.00 5,000.00000 5,000.00 3,400.00000 3,400.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

60.000 LF 48.50000 2,910.00 50.00000 3,000.00 45.00000 2,700.00

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,290.00000 4,290.00 5,000.00000 5,000.00 3,600.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,625.00000 4,625.00 6,000.00000 6,000.00 4,250.00000 4,250.00

0230 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 9,460.00000 9,460.00 6,000.00000 6,000.00 4,900.00000 4,900.00

0240 2435-0140400

MANHOLE, STORM SEWER, SW-404

1.000 EACH 14,600.00000 14,600.00 11,995.00000 11,995.00 15,500.00000 15,500.00

0250 2435-0250100

INTAKE, SW-501

6.000 EACH 2,405.00000 14,430.00 3,500.00000 21,000.00 3,500.00000 21,000.00

0260 2435-0250300

INTAKE, SW-503

5.000 EACH 4,925.00000 24,625.00 4,000.00000 20,000.00 5,000.00000 25,000.00

0270 2435-0250310

INTAKE, SW-503 MODIFIED

1.000 EACH 6,830.00000 6,830.00 8,000.00000 8,000.00 5,500.00000 5,500.00

0280 2435-0250500

INTAKE, SW-505

2.000 EACH 3,720.00000 7,440.00 4,000.00000 8,000.00 4,800.00000 9,600.00

0290 2435-0250600

INTAKE, SW-506

1.000 EACH 6,250.00000 6,250.00 6,000.00000 6,000.00 7,600.00000 7,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 10,100.00000 10,100.00 12,000.00000 12,000.00 9,000.00000 9,000.00

0310 2435-0250700

INTAKE, SW-507

3.000 EACH 2,800.00000 8,400.00 4,000.00000 12,000.00 3,650.00000 10,950.00

0320 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,755.00000 1,755.00 3,500.00000 3,500.00 1,900.00000 1,900.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 1,365.00000 5,460.00 1,400.00000 5,600.00 1,350.00000 5,400.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 2,285.00000 11,425.00 3,100.00000 15,500.00 2,350.00000 11,750.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 4,840.00000 9,680.00 11,995.00000 23,990.00 1,400.00000 2,800.00

0360 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

3,653.000 LF 9.60000 35,068.80 12.85000 46,941.05 14.50000 52,968.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

8.000 EACH 800.00000 6,400.00 685.00000 5,480.00 710.00000 5,680.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

20.000 EACH 275.00000 5,500.00 525.00000 10,500.00 265.00000 5,300.00

0390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

452.000 LF 79.00000 35,708.00 72.00000 32,544.00 133.00000 60,116.00

0400 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

459.000 LF 178.00000 81,702.00 165.00000 75,735.00 176.00000 80,784.00

0410 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

1,131.000 LF 56.50000 63,901.50 59.00000 66,729.00 90.00000 101,790.00

0420 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

471.000 LF 58.00000 27,318.00 65.00000 30,615.00 97.00000 45,687.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0116536

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

300.000 LF 250.00000 75,000.00 175.00000 52,500.00 208.00000 62,400.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

555.000 LF 17.00000 9,435.00 48.00000 26,640.00 15.00000 8,325.00

0450 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

200.000 LF 50.00000 10,000.00 66.00000 13,200.00 102.00000 20,400.00

0460 2507-3250005

ENGINEERING FABRIC

240.000 SY 6.00000 1,440.00 3.00000 720.00 6.00000 1,440.00

0470 2507-6800061

REVETMENT, CLASS E

185.000 TON 76.50000 14,152.50 70.00000 12,950.00 76.50000 14,152.50

0480 2510-6745850

REMOVAL OF PAVEMENT

14,779.600 SY 9.00000 133,016.40 9.70000 143,362.12 10.00000 147,796.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0490 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

7.000 EACH 850.00000 5,950.00 1,000.00000 7,000.00 850.00000 5,950.00

0500 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,261.400 SY 38.00000 123,933.20 38.10000 124,259.34 37.00000 120,671.80

0510 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

29.100 STA 350.00000 10,185.00 350.00000 10,185.00 350.00000 10,185.00

0520 2511-6745900

REMOVAL OF SIDEWALK

883.100 SY 6.90000 6,093.39 6.90000 6,093.39 9.00000 7,947.90

0530 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,030.600 SY 55.00000 56,683.00 34.15000 35,194.99 35.00000 36,071.00

0540 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

356.900 SY 80.00000 28,552.00 46.25000 16,506.63 46.00000 16,417.40

0550 2511-7528101

DETECTABLE WARNINGS

484.000 SF 40.00000 19,360.00 40.25000 19,481.00 40.00000 19,360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0560 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

2,723.000 SY 60.00000 163,380.00 45.25000 123,215.75 65.00000 176,995.00

0570 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,378.800 SY 8.20000 19,506.16 8.85000 21,052.38 13.00000 30,924.40

0580 2518-6910000

SAFETY CLOSURE

18.000 EACH 175.00000 3,150.00 100.00000 1,800.00 100.00000 1,800.00

0590 2519-4200140

REMOVAL OF FENCE, FIELD

1,951.000 LF 1.80000 3,511.80 0.50000 975.50 2.00000 3,902.00

0600 2523-0000100

LIGHTING POLES

17.000 EACH 8,060.00000 137,020.00 8,055.00000 136,935.00 8,100.00000 137,700.00

0610 2523-0000200

ELECTRICAL CIRCUITS

6,403.000 LF 10.00000 64,030.00 10.00000 64,030.00 10.00000 64,030.00

0620 2523-0000310

HANDHOLES AND JUNCTION BOXES

19.000 EACH 500.00000 9,500.00 500.00000 9,500.00 500.00000 9,500.00

0630 2523-0000400

CONTROL CABINET

1.000 EACH 7,910.00000 7,910.00 7,900.00000 7,900.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 150.00000 750.00 150.00000 750.00 150.00000 750.00

0650 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0660 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

455.000 LF 8.50000 3,867.50 12.00000 5,460.00 12.00000 5,460.00

0670 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

26.000 EACH 75.00000 1,950.00 50.00000 1,300.00 50.00000 1,300.00

0680 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

8.000 EACH 225.00000 1,800.00 150.00000 1,200.00 150.00000 1,200.00

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

317.000 SF 16.00000 5,072.00 10.00000 3,170.00 10.00000 3,170.00

0700 2525-0000100

TRAFFIC SIGNALIZATION - HY-VEE ACCESS

(1) LS 235,000.00000 235,000.00 235,000.00000 235,000.00 245,000.00000 245,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0710 2525-0000100

TRAFFIC SIGNALIZATION - SE LAUREL STREET

(1) LS 255,000.00000 255,000.00 254,900.00000 254,900.00 260,000.00000 260,000.00

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 21,700.00000 21,700.00 14,300.00000 14,300.00 35,000.00000 35,000.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

33.680 STA 45.00000 1,515.60 38.00000 1,279.84 60.00000 2,020.80

0740 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

138.860 STA 30.00000 4,165.80 55.00000 7,637.30 64.00000 8,887.04

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

180.270 STA 115.00000 20,731.05 115.00000 20,731.05 130.00000 23,435.10

0760 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

38.000 EACH 150.00000 5,700.00 120.00000 4,560.00 125.00000 4,750.00

0770 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

2.000 EACH 400.00000 800.00 180.00000 360.00 180.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

16.910 STA 75.00000 1,268.25 50.00000 845.50 50.00000 845.50

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 95.00000 760.00 95.00000 760.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

138.860 STA 55.00000 7,637.30 34.00000 4,721.24 34.00000 4,721.24

0810 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

38.000 EACH 110.00000 4,180.00 95.00000 3,610.00 95.00000 3,610.00

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 17,000.00000 17,000.00 20,500.00000 20,500.00 25,000.00000 25,000.00

0830 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0840 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 85.00000 10,200.00 80.00000 9,600.00 85.00000 10,200.00

0850 2533-4980005

MOBILIZATION

(1) LS 360,000.00000 360,000.00 148,000.00000 148,000.00 296,000.00000 296,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0860 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

602.000 LF 28.00000 16,856.00 62.00000 37,324.00 64.00000 38,528.00

0870 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

77.000 LF 52.00000 4,004.00 87.00000 6,699.00 80.00000 6,160.00

0880 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

591.000 LB 18.00000 10,638.00 8.00000 4,728.00 12.50000 7,387.50

0890 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 1,540.00000 3,080.00 1,400.00000 2,800.00 1,700.00000 3,400.00

0900 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,400.00000 4,800.00 2,000.00000 4,000.00 2,500.00000 5,000.00

0910 2554-0208012

TAPPING VALVE ASSEMBLY, 12 IN.

2.000 EACH 5,850.00000 11,700.00 7,000.00000 14,000.00 7,000.00000 14,000.00

0920 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

7.000 EACH 5,970.00000 41,790.00 5,000.00000 35,000.00 5,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0930 2554-0212020

VALVE BOX EXTENSION

7.000 EACH 200.00000 1,400.00 110.00000 770.00 260.00000 1,820.00

0940 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 410.00000 2,050.00 700.00000 3,500.00 500.00000 2,500.00

0950 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 760.00000 1,520.00 2,000.00000 4,000.00 800.00000 1,600.00

0960 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 1,480.00000 5,920.00 2,500.00000 10,000.00 600.00000 2,400.00

0970 2599-9999005

('EACH' ITEM) WATER MAIN VERTICAL
RELOCATION

7.000 EACH 6,900.00000 48,300.00 9,000.00000 63,000.00 5,500.00000 38,500.00

0980 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

67.000 LF 15.00000 1,005.00 25.00000 1,675.00 8.00000 536.00

0990 2599-9999010

('LUMP SUM' ITEM) RELOCATION OF GATE

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1000 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00 1,800.00000 1,800.00

1010 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 8,950.00000 8,950.00 15,000.00000 15,000.00 12,000.00000 12,000.00

1020 2601-2634100

MULCHING

7.800 ACRE 700.00000 5,460.00 700.00000 5,460.00 650.00000 5,070.00

1030 2601-2634105

MULCHING, BONDED FIBER MATRIX

7.800 ACRE 2,950.00000 23,010.00 2,950.00000 23,010.00 3,800.00000 29,640.00

1040 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.800 ACRE 1,300.00000 10,140.00 1,300.00000 10,140.00 1,050.00000 8,190.00

1050 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

7.800 ACRE 1,000.00000 7,800.00 1,000.00000 7,800.00 1,050.00000 8,190.00

1060 2602-0000020

SILT FENCE

5,156.000 LF 1.50000 7,734.00 1.50000 7,734.00 1.75000 9,023.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1070 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,578.000 LF 0.50000 1,289.00 0.50000 1,289.00 0.10000 257.80

1080 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

516.000 LF 0.50000 258.00 0.50000 258.00 1.00000 516.00

1090 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

7,900.000 LF 3.25000 25,675.00 3.25000 25,675.00 2.40000 18,960.00

1100 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

60.000 LF 13.00000 780.00 13.00000 780.00 3.50000 210.00

1110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,960.000 LF 0.50000 3,980.00 0.50000 3,980.00 0.50000 3,980.00

1120 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

36.000 LF 25.00000 900.00 25.00000 900.00 28.00000 1,008.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 25.00000 75.00 25.00000 75.00 10.00000 30.00

1140 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 25.00000 75.00 25.00000 75.00 20.00000 60.00

1150 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

20.000 EACH 245.00000 4,900.00 245.00000 4,900.00 210.00000 4,200.00

1160 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

20.000 EACH 25.00000 500.00 25.00000 500.00 25.00000 500.00

1170 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

20.000 EACH 25.00000 500.00 25.00000 500.00 10.00000 200.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,427,224.78$4,920,128.94 $4,989,974.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1200 2101-0850001

CLEARING AND GRUBBING

3.700 ACRE 1,950.00000 7,215.00 1,950.00000 7,215.00 1,950.00000 7,215.00

1210 2102-2625000

EMBANKMENT-IN-PLACE

3,108.000 CY 0.01000 31.08 0.01000 31.08 0.10000 310.80

1220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,606.000 CY 6.90000 59,381.40 6.90000 59,381.40 7.00000 60,242.00

1230 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,571.000 CY 18.50000 84,563.50 18.50000 84,563.50 18.50000 84,563.50

1240 2102-4560000

LOCATING TILE LINES

4.500 STA 1,010.00000 4,545.00 410.00000 1,845.00 400.00000 1,800.00

1250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,333.000 CY 11.60000 61,862.80 11.60000 61,862.80 12.00000 63,996.00

1260 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.800 STA 250.00000 5,200.00 250.00000 5,200.00 250.00000 5,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1270 2115-0100000

MODIFIED SUBBASE

1,967.000 CY 33.10000 65,107.70 33.10000 65,107.70 34.00000 66,878.00

1280 2123-7450020

SHOULDER FINISHING, EARTH

41.600 STA 200.00000 8,320.00 200.00000 8,320.00 200.00000 8,320.00

1290 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

7,821.000 SY 55.00000 430,155.00 70.00000 547,470.00 70.00000 547,470.00

1300 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

105.700 SY 125.00000 13,212.50 65.30000 6,902.21 65.00000 6,870.50

1310 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

310.800 SY 110.00000 34,188.00 61.30000 19,052.04 76.00000 23,620.80

1320 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

9,564.000 EACH 1.00000 9,564.00 1.00000 9,564.00 1.00000 9,564.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1330 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

2,804.700 SY 65.00000 182,305.50 66.85000 187,494.20 75.00000 210,352.50

1340 2304-0101000

TEMPORARY PAVEMENT

1,768.100 SY 55.00000 97,245.50 57.00000 100,781.70 57.00000 100,781.70

1350 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,970.000 EACH 1.00000 7,970.00 1.00000 7,970.00 1.00000 7,970.00

1360 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1370 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 4,625.00000 9,250.00 8,000.00000 16,000.00 4,200.00000 8,400.00

1380 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 12,685.00000 25,370.00 14,000.00000 28,000.00 12,500.00000 25,000.00

1390 2435-0140500

MANHOLE, STORM SEWER, SW-405

1.000 EACH 7,300.00000 7,300.00 4,800.00000 4,800.00 3,600.00000 3,600.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1400 2435-0250100

INTAKE, SW-501

1.000 EACH 2,450.00000 2,450.00 2,500.00000 2,500.00 3,500.00000 3,500.00

1410 2435-0250300

INTAKE, SW-503

1.000 EACH 5,000.00000 5,000.00 4,000.00000 4,000.00 5,000.00000 5,000.00

1420 2435-0250500

INTAKE, SW-505

3.000 EACH 3,810.00000 11,430.00 3,800.00000 11,400.00 4,800.00000 14,400.00

1430 2435-0250510

INTAKE, SW-505 MODIFIED

1.000 EACH 6,980.00000 6,980.00 7,000.00000 7,000.00 5,800.00000 5,800.00

1440 2435-0250600

INTAKE, SW-506

2.000 EACH 5,950.00000 11,900.00 13,000.00000 26,000.00 7,600.00000 15,200.00

1450 2435-0250610

INTAKE, SW-506 MODIFIED

2.000 EACH 11,970.00000 23,940.00 8,000.00000 16,000.00 9,000.00000 18,000.00

1460 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 1,365.00000 1,365.00 1,600.00000 1,600.00 1,350.00000 1,350.00

1470 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,320.00000 4,640.00 2,500.00000 5,000.00 2,350.00000 4,700.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1480 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 4,850.00000 4,850.00 7,000.00000 7,000.00 1,400.00000 1,400.00

1490 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

1,585.000 LF 16.50000 26,152.50 12.85000 20,367.25 14.00000 22,190.00

1500 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

13.000 EACH 600.00000 7,800.00 685.00000 8,905.00 725.00000 9,425.00

1510 2502-8221303

SUBDRAIN OUTLET, DR-303

3.000 EACH 300.00000 900.00 525.00000 1,575.00 260.00000 780.00

1520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

564.000 LF 76.00000 42,864.00 72.00000 40,608.00 130.00000 73,320.00

1530 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

117.000 LF 104.00000 12,168.00 100.00000 11,700.00 110.00000 12,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1540 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

214.000 LF 120.00000 25,680.00 115.00000 24,610.00 180.00000 38,520.00

1550 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

699.000 LF 188.00000 131,412.00 170.00000 118,830.00 185.00000 129,315.00

1560 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

231.000 LF 57.50000 13,282.50 57.00000 13,167.00 85.00000 19,635.00

1570 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

235.000 LF 62.00000 14,570.00 53.00000 12,455.00 110.00000 25,850.00

1580 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

917.000 LF 17.00000 15,589.00 17.00000 15,589.00 15.00000 13,755.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1590 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

54.000 LF 69.00000 3,726.00 42.00000 2,268.00 48.00000 2,592.00

1600 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

120.000 LF 52.00000 6,240.00 66.00000 7,920.00 102.00000 12,240.00

1610 2510-6745850

REMOVAL OF PAVEMENT

4,996.000 SY 9.00000 44,964.00 11.00000 54,956.00 11.00000 54,956.00

1620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 850.00000 5,100.00 300.00000 1,800.00 840.00000 5,040.00

1630 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,084.400 SY 38.00000 41,207.20 40.85000 44,297.74 37.00000 40,122.80

1640 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

9.700 STA 350.00000 3,395.00 350.00000 3,395.00 350.00000 3,395.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1650 2511-6745900

REMOVAL OF SIDEWALK

535.100 SY 6.80000 3,638.68 6.80000 3,638.68 9.00000 4,815.90

1660 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.800 SY 75.00000 885.00 34.15000 402.97 33.00000 389.40

1670 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

29.100 SY 90.00000 2,619.00 46.25000 1,345.88 45.00000 1,309.50

1680 2511-7528101

DETECTABLE WARNINGS

40.000 SF 40.00000 1,600.00 40.25000 1,610.00 40.00000 1,600.00

1690 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

711.200 SY 60.00000 42,672.00 46.25000 32,893.00 65.00000 46,228.00

1700 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,788.300 SY 10.20000 18,240.66 11.00000 19,671.30 13.00000 23,247.90

1710 2518-6910000

SAFETY CLOSURE

8.000 EACH 175.00000 1,400.00 100.00000 800.00 100.00000 800.00

1720 2519-4200140

REMOVAL OF FENCE, FIELD

334.000 LF 3.50000 1,169.00 0.50000 167.00 3.50000 1,169.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1730 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

1740 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

3.000 EACH 100.00000 300.00 100.00000 300.00 100.00000 300.00

1750 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

104.000 LF 8.50000 884.00 12.00000 1,248.00 12.00000 1,248.00

1760 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

3.000 EACH 75.00000 225.00 50.00000 150.00 50.00000 150.00

1770 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 225.00000 675.00 150.00000 450.00 150.00000 450.00

1780 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

129.000 SF 16.00000 2,064.00 10.00000 1,290.00 10.00000 1,290.00

1790 2525-0000100

TRAFFIC SIGNALIZATION - HICKMAN ROAD

(1) LS 304,000.00000 304,000.00 303,850.00000 303,850.00 330,000.00000 330,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1800 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1810 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 5,450.00000 5,450.00 3,000.00000 3,000.00

1820 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

48.610 STA 30.00000 1,458.30 55.00000 2,673.55 70.00000 3,402.70

1830 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

79.120 STA 115.00000 9,098.80 115.00000 9,098.80 130.00000 10,285.60

1840 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

25.000 EACH 150.00000 3,750.00 120.00000 3,000.00 120.00000 3,000.00

1850 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

12.000 EACH 400.00000 4,800.00 180.00000 2,160.00 180.00000 2,160.00

1860 2527-9263190

SYMBOLS AND LEGENDS REMOVED

15.000 EACH 100.00000 1,500.00 95.00000 1,425.00 95.00000 1,425.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1870 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

48.610 STA 55.00000 2,673.55 34.00000 1,652.74 34.00000 1,652.74

1880 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

25.000 EACH 110.00000 2,750.00 95.00000 2,375.00 95.00000 2,375.00

1890 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

437.500 LF 15.55000 6,803.13 20.00000 8,750.00 20.00000 8,750.00

1900 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

1910 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00 462.00000 2,772.00

1920 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 102,500.00000 102,500.00 135,000.00000 135,000.00

1930 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

974.000 LF 42.00000 40,908.00 60.00000 58,440.00 72.00000 70,128.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1940 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,340.000 LB 16.00000 37,440.00 6.00000 14,040.00 12.50000 29,250.00

1950 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 7,735.00000 7,735.00 3,000.00000 3,000.00 3,000.00000 3,000.00

1960 2554-0207012

VALVE, GATE, DIP, 12 IN.

5.000 EACH 2,610.00000 13,050.00 2,500.00000 12,500.00 2,500.00000 12,500.00

1970 2554-0208012

TAPPING VALVE ASSEMBLY, 12 IN.

1.000 EACH 7,050.00000 7,050.00 12,000.00000 12,000.00 12,500.00000 12,500.00

1980 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,500.00000 33,000.00 6,000.00000 36,000.00 7,000.00000 42,000.00

1990 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 305.00000 915.00 300.00000 900.00 250.00000 750.00

2000 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 1,475.00000 5,900.00 700.00000 2,800.00 575.00000 2,300.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2010 2599-9999005

('EACH' ITEM) WATER MAIN VERTICAL
RELOCATION

3.000 EACH 7,445.00000 22,335.00 8,500.00000 25,500.00 5,800.00000 17,400.00

2020 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

1,935.000 LF 14.00000 27,090.00 1.00000 1,935.00 8.00000 15,480.00

2030 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,800.00000 1,800.00

2040 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 6,350.00000 6,350.00 7,000.00000 7,000.00 6,000.00000 6,000.00

2050 2601-2634100

MULCHING

3.500 ACRE 700.00000 2,450.00 700.00000 2,450.00 650.00000 2,275.00

2060 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.500 ACRE 2,950.00000 10,325.00 2,950.00000 10,325.00 3,800.00000 13,300.00

2070 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,300.00000 4,550.00 1,300.00000 4,550.00 1,050.00000 3,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2080 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 1,000.00000 3,500.00 1,000.00000 3,500.00 1,050.00000 3,675.00

2090 2602-0000020

SILT FENCE

654.000 LF 1.50000 981.00 1.50000 981.00 1.75000 1,144.50

2100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

327.000 LF 0.50000 163.50 0.50000 163.50 0.10000 32.70

2110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

66.000 LF 0.50000 33.00 0.50000 33.00 1.00000 66.00

2120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,460.000 LF 3.25000 7,995.00 3.25000 7,995.00 2.40000 5,904.00

2130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,460.000 LF 0.50000 1,230.00 0.50000 1,230.00 0.50000 1,230.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2140 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

18.000 EACH 245.00000 4,410.00 245.00000 4,410.00 210.00000 3,780.00

2150 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

18.000 EACH 25.00000 450.00 25.00000 450.00 25.00000 450.00

2160 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

18.000 EACH 25.00000 450.00 25.00000 450.00 5.00000 90.00

2170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

2180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,620,711.54$2,304,330.80 $2,415,980.04Section Totals:

Page 33 of 92

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 20, 2018

25-8177-621 Primary County: DALLAS

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2190 2101-0850001

CLEARING AND GRUBBING

1.800 ACRE 850.00000 1,530.00 850.00000 1,530.00 850.00000 1,530.00

2200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,799.000 CY 6.90000 19,313.10 6.90000 19,313.10 7.00000 19,593.00

2210 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,231.000 CY 18.50000 41,273.50 18.50000 41,273.50 18.50000 41,273.50

2220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,363.000 CY 11.60000 15,810.80 11.60000 15,810.80 12.00000 16,356.00

2230 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

54.500 STA 250.00000 13,625.00 250.00000 13,625.00 250.00000 13,625.00

2240 2115-0100000

MODIFIED SUBBASE

1,308.000 CY 33.10000 43,294.80 33.10000 43,294.80 34.00000 44,472.00

2250 2123-7450020

SHOULDER FINISHING, EARTH

54.500 STA 200.00000 10,900.00 200.00000 10,900.00 200.00000 10,900.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2260 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

6.600 SY 125.00000 825.00 65.30000 430.98 65.00000 429.00

2270 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

193.500 SY 115.00000 22,252.50 64.30000 12,442.05 76.00000 14,706.00

2280 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,446.000 EACH 1.00000 5,446.00 1.00000 5,446.00 1.00000 5,446.00

2290 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

6,050.700 SY 65.00000 393,295.50 77.70000 470,139.39 90.00000 544,563.00

2295 2304-0101000

TEMPORARY PAVEMENT

125.900 SY 105.00000 13,219.50 57.50000 7,239.25 100.00000 12,590.00

2300 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,539.000 EACH 1.00000 4,539.00 1.00000 4,539.00 1.00000 4,539.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2310 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

2320 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,380.00000 3,380.00 3,000.00000 3,000.00 3,400.00000 3,400.00

2330 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,540.00000 6,540.00 5,000.00000 5,000.00 5,300.00000 5,300.00

2340 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 9,565.00000 9,565.00 8,000.00000 8,000.00 5,300.00000 5,300.00

2350 2435-0250700

INTAKE, SW-507

4.000 EACH 3,020.00000 12,080.00 2,700.00000 10,800.00 3,700.00000 14,800.00

2360 2435-0250900

INTAKE, SW-509

1.000 EACH 4,295.00000 4,295.00 4,200.00000 4,200.00 5,300.00000 5,300.00

2370 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 7,000.00000 7,000.00 1,800.00000 1,800.00 15,500.00000 15,500.00

Page 36 of 92

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 20, 2018

25-8177-621 Primary County: DALLAS

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2380 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 2,110.00000 4,220.00 3,000.00000 6,000.00 2,350.00000 4,700.00

2390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

629.000 LF 76.00000 47,804.00 70.00000 44,030.00 125.00000 78,625.00

2400 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

14.000 LF 102.00000 1,428.00 100.00000 1,400.00 112.00000 1,568.00

2410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

91.000 LF 121.00000 11,011.00 130.00000 11,830.00 135.00000 12,285.00

2420 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

58.000 LF 58.00000 3,364.00 66.00000 3,828.00 80.00000 4,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2430 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

15.000 LF 66.00000 990.00 80.00000 1,200.00 90.00000 1,350.00

2440 2503-0116542

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 42 IN.

46.000 LF 210.00000 9,660.00 230.00000 10,580.00 190.00000 8,740.00

2450 2503-0116548

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 48 IN.

36.000 LF 270.00000 9,720.00 300.00000 10,800.00 220.00000 7,920.00

2460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

673.000 LF 17.00000 11,441.00 17.00000 11,441.00 15.00000 10,095.00

2470 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

67.000 LF 24.00000 1,608.00 23.00000 1,541.00 20.00000 1,340.00

Page 38 of 92

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 20, 2018

25-8177-621 Primary County: DALLAS

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2480 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

33.000 LF 51.00000 1,683.00 63.00000 2,079.00 48.00000 1,584.00

2490 2510-6745850

REMOVAL OF PAVEMENT

4,482.500 SY 9.00000 40,342.50 11.25000 50,428.13 19.00000 85,167.50

2500 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 850.00000 8,500.00 343.00000 3,430.00 850.00000 8,500.00

2510 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

333.800 SY 71.50000 23,866.70 36.15000 12,066.87 37.00000 12,350.60

2520 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2.700 STA 500.00000 1,350.00 500.00000 1,350.00 500.00000 1,350.00

2530 2511-6745900

REMOVAL OF SIDEWALK

372.000 SY 8.20000 3,050.40 8.20000 3,050.40 9.00000 3,348.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

8.300 SY 95.00000 788.50 34.15000 283.45 33.00000 273.90

2550 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

97.400 SY 95.00000 9,253.00 46.25000 4,504.75 45.00000 4,383.00

2560 2511-7528101

DETECTABLE WARNINGS

124.000 SF 40.00000 4,960.00 40.25000 4,991.00 40.00000 4,960.00

2570 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

213.500 SY 65.00000 13,877.50 46.25000 9,874.38 65.00000 13,877.50

2580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

244.100 SY 10.20000 2,489.82 16.25000 3,966.63 19.00000 4,637.90

2590 2518-6910000

SAFETY CLOSURE

2.000 EACH 175.00000 350.00 100.00000 200.00 100.00000 200.00

2600 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00 2,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00 150.00000 1,200.00

2620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

7.000 EACH 100.00000 700.00 100.00000 700.00 100.00000 700.00

2630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

124.000 LF 8.50000 1,054.00 12.00000 1,488.00 12.00000 1,488.00

2640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

9.000 EACH 75.00000 675.00 50.00000 450.00 50.00000 450.00

2650 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 225.00000 900.00 150.00000 600.00 150.00000 600.00

2660 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 16.00000 880.00 10.00000 550.00 10.00000 550.00

2670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,800.00000 5,800.00 11,250.00000 11,250.00 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

190.630 STA 30.00000 5,718.90 55.00000 10,484.65 70.00000 13,344.10

2690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

25.000 EACH 150.00000 3,750.00 120.00000 3,000.00 120.00000 3,000.00

2700 2527-9263180

PAVEMENT MARKINGS REMOVED

26.860 STA 75.00000 2,014.50 50.00000 1,343.00 50.00000 1,343.00

2710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 100.00000 400.00 95.00000 380.00 95.00000 380.00

2720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

190.630 STA 55.00000 10,484.65 34.00000 6,481.42 34.00000 6,481.42

2730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

25.000 EACH 110.00000 2,750.00 95.00000 2,375.00 95.00000 2,375.00

2740 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 33,625.00000 33,625.00 33,600.00000 33,600.00 33,700.00000 33,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2750 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

2760 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 85.00000 10,200.00 80.00000 9,600.00 80.00000 9,600.00

2770 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 47,600.00000 47,600.00 75,000.00000 75,000.00

2780 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 7,460.00000 7,460.00 1,000.00000 1,000.00 3,600.00000 3,600.00

2790 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 1,800.00000 1,800.00

2800 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 2,600.00000 2,600.00 3,500.00000 3,500.00 4,500.00000 4,500.00

2810 2601-2634100

MULCHING

2.400 ACRE 700.00000 1,680.00 700.00000 1,680.00 650.00000 1,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2820 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 2,950.00000 7,080.00 2,950.00000 7,080.00 3,800.00000 9,120.00

2830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.400 ACRE 1,300.00000 3,120.00 1,300.00000 3,120.00 1,050.00000 2,520.00

2840 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.400 ACRE 1,000.00000 2,400.00 1,000.00000 2,400.00 1,050.00000 2,520.00

2850 2602-0000020

SILT FENCE

48.000 LF 1.50000 72.00 1.50000 72.00 1.75000 84.00

2860 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

24.000 LF 0.50000 12.00 0.50000 12.00 0.10000 2.40

2870 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5.000 LF 0.50000 2.50 0.50000 2.50 1.00000 5.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2880 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,200.000 LF 3.25000 7,150.00 3.25000 7,150.00 2.40000 5,280.00

2890 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,200.000 LF 0.50000 1,100.00 0.50000 1,100.00 0.50000 1,100.00

2900 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

80.000 LF 25.00000 2,000.00 25.00000 2,000.00 28.00000 2,240.00

2910 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

6.000 EACH 25.00000 150.00 25.00000 150.00 10.00000 60.00

2920 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 25.00000 150.00 25.00000 150.00 0.50000 3.00

2930 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) ALLIANCE
CONSTRUCTION GROUP, LLC

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2940 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,265,623.82$1,018,070.67 $1,066,177.05Section Totals:

( ) indicates item is bid as Lump Sum

$8,472,131.34$8,242,530.41 $9,313,560.14

$8,242,530.41

Contract Item Totals

$8,472,131.34 9,313,560.14Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

11.300 ACRE 425.00000 4,802.50 850.00000 9,605.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

3,109.000 CY 17.10000 53,163.90 0.01000 31.09

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,606.000 CY 16.65000 143,289.90 7.00000 60,242.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,571.000 CY 14.35000 65,593.85 19.00000 86,849.00

0050 2102-4560000

LOCATING TILE LINES

21.800 STA 2,500.00000 54,500.00 400.00000 8,720.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,333.000 CY 17.75000 94,660.75 12.00000 63,996.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

60.400 STA 1,850.00000 111,740.00 250.00000 15,100.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

5,639.000 CY 47.30000 266,724.70 45.00000 253,755.00

0090 2123-7450020

SHOULDER FINISHING, EARTH

120.800 STA 440.00000 53,152.00 200.00000 24,160.00

0100 2213-7100400

RELOCATION OF MAIL BOXES

5.000 EACH 315.00000 1,575.00 200.00000 1,000.00

0110 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

30,351.700 SY 64.26000 1,950,400.24 75.00000 2,276,377.50

0120 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

133.900 SY 70.50000 9,439.95 98.00000 13,122.20

0130 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

627.300 SY 76.00000 47,674.80 98.00000 61,475.40

0140 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

27,317.000 EACH 1.00000 27,317.00 1.00000 27,317.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2304-0101000

TEMPORARY PAVEMENT

2,100.400 SY 60.00000 126,024.00 105.00000 220,542.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

110.000 TON 52.00000 5,720.00 42.00000 4,620.00

0170 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

22,764.000 EACH 1.00000 22,764.00 1.00000 22,764.00

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 2,050.00000 2,050.00 1,500.00000 1,500.00

0190 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 3,400.00000 3,400.00

0200 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

60.000 LF 58.00000 3,480.00 45.00000 2,700.00

0210 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,600.00000 3,600.00 4,500.00000 4,500.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 5,400.00000 5,400.00 5,200.00000 5,200.00

0230 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 6,800.00000 6,800.00 5,900.00000 5,900.00

0240 2435-0140400

MANHOLE, STORM SEWER, SW-404

1.000 EACH 17,700.00000 17,700.00 17,100.00000 17,100.00

0250 2435-0250100

INTAKE, SW-501

6.000 EACH 2,350.00000 14,100.00 5,000.00000 30,000.00

0260 2435-0250300

INTAKE, SW-503

5.000 EACH 4,150.00000 20,750.00 7,100.00000 35,500.00

0270 2435-0250310

INTAKE, SW-503 MODIFIED

1.000 EACH 8,000.00000 8,000.00 7,600.00000 7,600.00

0280 2435-0250500

INTAKE, SW-505

2.000 EACH 3,900.00000 7,800.00 6,900.00000 13,800.00

0290 2435-0250600

INTAKE, SW-506

1.000 EACH 7,250.00000 7,250.00 10,800.00000 10,800.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0300 2435-0250610

INTAKE, SW-506 MODIFIED

1.000 EACH 12,500.00000 12,500.00 12,200.00000 12,200.00

0310 2435-0250700

INTAKE, SW-507

3.000 EACH 4,400.00000 13,200.00 6,400.00000 19,200.00

0320 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,400.00000 2,400.00 1,900.00000 1,900.00

0330 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 2,400.00000 9,600.00 2,200.00000 8,800.00

0340 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

5.000 EACH 2,250.00000 11,250.00 3,200.00000 16,000.00

0350 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 7,000.00000 14,000.00 1,400.00000 2,800.00

0360 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

3,653.000 LF 14.00000 51,142.00 14.00000 51,142.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0370 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

8.000 EACH 675.00000 5,400.00 710.00000 5,680.00

0380 2502-8221303

SUBDRAIN OUTLET, DR-303

20.000 EACH 165.00000 3,300.00 265.00000 5,300.00

0390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

452.000 LF 129.00000 58,308.00 133.00000 60,116.00

0400 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

459.000 LF 213.00000 97,767.00 176.00000 80,784.00

0410 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

1,131.000 LF 138.00000 156,078.00 90.00000 101,790.00

0420 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

471.000 LF 156.00000 73,476.00 97.00000 45,687.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0116536

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

300.000 LF 200.00000 60,000.00 208.00000 62,400.00

0440 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

555.000 LF 39.50000 21,922.50 15.00000 8,325.00

0450 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

200.000 LF 165.00000 33,000.00 102.00000 20,400.00

0460 2507-3250005

ENGINEERING FABRIC

240.000 SY 4.50000 1,080.00 6.00000 1,440.00

0470 2507-6800061

REVETMENT, CLASS E

185.000 TON 46.50000 8,602.50 77.00000 14,245.00

0480 2510-6745850

REMOVAL OF PAVEMENT

14,779.600 SY 6.80000 100,501.28 11.00000 162,575.60
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0490 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

7.000 EACH 600.00000 4,200.00 850.00000 5,950.00

0500 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

3,261.400 SY 36.50000 119,041.10 45.00000 146,763.00

0510 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

29.100 STA 500.00000 14,550.00 500.00000 14,550.00

0520 2511-6745900

REMOVAL OF SIDEWALK

883.100 SY 10.25000 9,051.78 8.00000 7,064.80

0530 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

1,030.600 SY 33.50000 34,525.10 56.00000 57,713.60

0540 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

356.900 SY 46.00000 16,417.40 72.00000 25,696.80

0550 2511-7528101

DETECTABLE WARNINGS

484.000 SF 41.00000 19,844.00 45.00000 21,780.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0560 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

2,723.000 SY 46.00000 125,258.00 83.00000 226,009.00

0570 2515-6745600

REMOVAL OF PAVED DRIVEWAY

2,378.800 SY 10.50000 24,977.40 12.00000 28,545.60

0580 2518-6910000

SAFETY CLOSURE

18.000 EACH 105.00000 1,890.00 100.00000 1,800.00

0590 2519-4200140

REMOVAL OF FENCE, FIELD

1,951.000 LF 3.00000 5,853.00 2.00000 3,902.00

0600 2523-0000100

LIGHTING POLES

17.000 EACH 8,200.00000 139,400.00 8,100.00000 137,700.00

0610 2523-0000200

ELECTRICAL CIRCUITS

6,403.000 LF 10.20000 65,310.60 10.00000 64,030.00

0620 2523-0000310

HANDHOLES AND JUNCTION BOXES

19.000 EACH 510.00000 9,690.00 500.00000 9,500.00

0630 2523-0000400

CONTROL CABINET

1.000 EACH 8,000.00000 8,000.00 8,000.00000 8,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

5.000 EACH 158.00000 790.00 150.00000 750.00

0650 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 105.00000 210.00 100.00000 200.00

0660 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

455.000 LF 12.60000 5,733.00 12.00000 5,460.00

0670 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

26.000 EACH 52.50000 1,365.00 50.00000 1,300.00

0680 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

8.000 EACH 157.50000 1,260.00 150.00000 1,200.00

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

317.000 SF 10.50000 3,328.50 10.00000 3,170.00

0700 2525-0000100

TRAFFIC SIGNALIZATION - HY-VEE ACCESS

(1) LS 239,700.00000 239,700.00 240,000.00000 240,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0710 2525-0000100

TRAFFIC SIGNALIZATION - SE LAUREL STREET

(1) LS 260,100.00000 260,100.00 260,000.00000 260,000.00

0720 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,020.00000 13,020.00 12,000.00000 12,000.00

0730 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

33.680 STA 40.00000 1,347.20 38.00000 1,279.84

0740 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

138.860 STA 58.00000 8,053.88 55.00000 7,637.30

0750 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

180.270 STA 121.00000 21,812.67 115.00000 20,731.05

0760 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

38.000 EACH 126.00000 4,788.00 120.00000 4,560.00

0770 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

2.000 EACH 189.00000 378.00 180.00000 360.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

16.910 STA 52.50000 887.78 50.00000 845.50

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 100.00000 800.00 95.00000 760.00

0800 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

138.860 STA 36.00000 4,998.96 34.00000 4,721.24

0810 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

38.000 EACH 100.00000 3,800.00 95.00000 3,610.00

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 21,500.00000 21,500.00 30,000.00000 30,000.00

0830 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00

0840 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 84.00000 10,080.00 80.00000 9,600.00

0850 2533-4980005

MOBILIZATION

(1) LS 89,000.00000 89,000.00 250,000.00000 250,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0860 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

602.000 LF 92.00000 55,384.00 64.00000 38,528.00

0870 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

77.000 LF 113.00000 8,701.00 80.00000 6,160.00

0880 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

591.000 LB 13.50000 7,978.50 13.00000 7,683.00

0890 2554-0207008

VALVE, GATE, DIP, 8 IN.

2.000 EACH 1,400.00000 2,800.00 1,700.00000 3,400.00

0900 2554-0207012

VALVE, GATE, DIP, 12 IN.

2.000 EACH 2,300.00000 4,600.00 2,500.00000 5,000.00

0910 2554-0208012

TAPPING VALVE ASSEMBLY, 12 IN.

2.000 EACH 6,700.00000 13,400.00 7,000.00000 14,000.00

0920 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

7.000 EACH 5,100.00000 35,700.00 5,000.00000 35,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

0930 2554-0212020

VALVE BOX EXTENSION

7.000 EACH 172.00000 1,204.00 260.00000 1,820.00

0940 2554-0212030

VALVE BOX REPLACEMENT

5.000 EACH 1,100.00000 5,500.00 500.00000 2,500.00

0950 2554-0214000

FIRE HYDRANT ADJUSTMENT

2.000 EACH 1,100.00000 2,200.00 800.00000 1,600.00

0960 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 830.00000 3,320.00 600.00000 2,400.00

0970 2599-9999005

('EACH' ITEM) WATER MAIN VERTICAL
RELOCATION

7.000 EACH 11,000.00000 77,000.00 5,500.00000 38,500.00

0980 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

67.000 LF 55.00000 3,685.00 8.00000 536.00

0990 2599-9999010

('LUMP SUM' ITEM) RELOCATION OF GATE

(1) LS 525.00000 525.00 10,000.00000 10,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1000 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 1,900.00000 1,900.00 1,800.00000 1,800.00

1010 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 15,400.00000 15,400.00 12,000.00000 12,000.00

1020 2601-2634100

MULCHING

7.800 ACRE 683.00000 5,327.40 650.00000 5,070.00

1030 2601-2634105

MULCHING, BONDED FIBER MATRIX

7.800 ACRE 4,000.00000 31,200.00 3,800.00000 29,640.00

1040 2601-2636044

SEEDING AND FERTILIZING (URBAN)

7.800 ACRE 1,100.00000 8,580.00 1,100.00000 8,580.00

1050 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

7.800 ACRE 1,100.00000 8,580.00 1,100.00000 8,580.00

1060 2602-0000020

SILT FENCE

5,156.000 LF 1.85000 9,538.60 2.00000 10,312.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1070 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,578.000 LF 0.11000 283.58 0.10000 257.80

1080 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

516.000 LF 1.05000 541.80 1.00000 516.00

1090 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

7,900.000 LF 2.50000 19,750.00 2.00000 15,800.00

1100 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

60.000 LF 3.75000 225.00 4.00000 240.00

1110 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,960.000 LF 0.55000 4,378.00 0.10000 796.00

1120 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

36.000 LF 30.00000 1,080.00 28.00000 1,008.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1130 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

3.000 EACH 11.00000 33.00 10.00000 30.00

1140 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

3.000 EACH 0.55000 1.65 0.50000 1.50

1150 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

20.000 EACH 220.00000 4,400.00 210.00000 4,200.00

1160 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

20.000 EACH 26.00000 520.00 25.00000 500.00

1170 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

20.000 EACH 5.25000 105.00 5.00000 100.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMS - STP-U-8177(621)--70-25SECTION: Cat Alt Set: Cat Alt Member:

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$5,504,922.77 $5,858,828.82Section Totals:
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1200 2101-0850001

CLEARING AND GRUBBING

3.700 ACRE 450.00000 1,665.00 2,000.00000 7,400.00

1210 2102-2625000

EMBANKMENT-IN-PLACE

3,108.000 CY 17.10000 53,146.80 0.01000 31.08

1220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

8,606.000 CY 16.65000 143,289.90 7.00000 60,242.00

1230 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,571.000 CY 14.35000 65,593.85 19.00000 86,849.00

1240 2102-4560000

LOCATING TILE LINES

4.500 STA 2,800.00000 12,600.00 400.00000 1,800.00

1250 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,333.000 CY 17.75000 94,660.75 12.00000 63,996.00

1260 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

20.800 STA 1,900.00000 39,520.00 250.00000 5,200.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1270 2115-0100000

MODIFIED SUBBASE

1,967.000 CY 47.50000 93,432.50 45.00000 88,515.00

1280 2123-7450020

SHOULDER FINISHING, EARTH

41.600 STA 450.00000 18,720.00 200.00000 8,320.00

1290 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

7,821.000 SY 64.26000 502,577.46 75.00000 586,575.00

1300 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

105.700 SY 70.50000 7,451.85 98.00000 10,358.60

1310 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

310.800 SY 76.00000 23,620.80 98.00000 30,458.40

1320 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

9,564.000 EACH 1.00000 9,564.00 1.00000 9,564.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1330 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

2,804.700 SY 66.30000 185,951.61 75.00000 210,352.50

1340 2304-0101000

TEMPORARY PAVEMENT

1,768.100 SY 60.00000 106,086.00 53.00000 93,709.30

1350 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,970.000 EACH 1.00000 7,970.00 1.00000 7,970.00

1360 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

1.000 EACH 1,300.00000 1,300.00 500.00000 500.00

1370 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

2.000 EACH 4,800.00000 9,600.00 5,200.00000 10,400.00

1380 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

2.000 EACH 12,300.00000 24,600.00 13,900.00000 27,800.00

1390 2435-0140500

MANHOLE, STORM SEWER, SW-405

1.000 EACH 4,450.00000 4,450.00 4,500.00000 4,500.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1400 2435-0250100

INTAKE, SW-501

1.000 EACH 2,400.00000 2,400.00 5,000.00000 5,000.00

1410 2435-0250300

INTAKE, SW-503

1.000 EACH 4,500.00000 4,500.00 7,100.00000 7,100.00

1420 2435-0250500

INTAKE, SW-505

3.000 EACH 3,900.00000 11,700.00 6,900.00000 20,700.00

1430 2435-0250510

INTAKE, SW-505 MODIFIED

1.000 EACH 8,100.00000 8,100.00 7,900.00000 7,900.00

1440 2435-0250600

INTAKE, SW-506

2.000 EACH 7,200.00000 14,400.00 10,800.00000 21,600.00

1450 2435-0250610

INTAKE, SW-506 MODIFIED

2.000 EACH 8,500.00000 17,000.00 12,200.00000 24,400.00

1460 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 3,300.00000 3,300.00 2,200.00000 2,200.00

1470 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 3,300.00000 6,600.00 3,200.00000 6,400.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1480 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 4,800.00000 4,800.00 1,400.00000 1,400.00

1490 2502-8213206

SUBDRAIN, PVC, STANDARD, PERFORATED, 6
IN.

1,585.000 LF 14.00000 22,190.00 14.00000 22,190.00

1500 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

13.000 EACH 450.00000 5,850.00 725.00000 9,425.00

1510 2502-8221303

SUBDRAIN OUTLET, DR-303

3.000 EACH 165.00000 495.00 260.00000 780.00

1520 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

564.000 LF 171.00000 96,444.00 130.00000 73,320.00

1530 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

117.000 LF 191.00000 22,347.00 110.00000 12,870.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1540 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

214.000 LF 180.00000 38,520.00 180.00000 38,520.00

1550 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

699.000 LF 339.00000 236,961.00 185.00000 129,315.00

1560 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

231.000 LF 132.00000 30,492.00 85.00000 19,635.00

1570 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

235.000 LF 137.00000 32,195.00 110.00000 25,850.00

1580 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

917.000 LF 50.00000 45,850.00 15.00000 13,755.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1590 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

54.000 LF 66.00000 3,564.00 48.00000 2,592.00

1600 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

120.000 LF 128.00000 15,360.00 102.00000 12,240.00

1610 2510-6745850

REMOVAL OF PAVEMENT

4,996.000 SY 8.50000 42,466.00 12.00000 59,952.00

1620 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 550.00000 3,300.00 850.00000 5,100.00

1630 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,084.400 SY 36.50000 39,580.60 45.00000 48,798.00

1640 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

9.700 STA 510.00000 4,947.00 500.00000 4,850.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1650 2511-6745900

REMOVAL OF SIDEWALK

535.100 SY 10.00000 5,351.00 8.00000 4,280.80

1660 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

11.800 SY 33.50000 395.30 56.00000 660.80

1670 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

29.100 SY 46.00000 1,338.60 72.00000 2,095.20

1680 2511-7528101

DETECTABLE WARNINGS

40.000 SF 41.00000 1,640.00 45.00000 1,800.00

1690 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

711.200 SY 46.00000 32,715.20 83.00000 59,029.60

1700 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,788.300 SY 10.00000 17,883.00 14.00000 25,036.20

1710 2518-6910000

SAFETY CLOSURE

8.000 EACH 105.00000 840.00 100.00000 800.00

1720 2519-4200140

REMOVAL OF FENCE, FIELD

334.000 LF 3.00000 1,002.00 4.00000 1,336.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1730 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 160.00000 160.00 150.00000 150.00

1740 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

3.000 EACH 105.00000 315.00 100.00000 300.00

1750 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

104.000 LF 13.00000 1,352.00 12.00000 1,248.00

1760 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

3.000 EACH 53.00000 159.00 50.00000 150.00

1770 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 158.00000 474.00 150.00000 450.00

1780 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

129.000 SF 11.00000 1,419.00 10.00000 1,290.00

1790 2525-0000100

TRAFFIC SIGNALIZATION - HICKMAN ROAD

(1) LS 310,000.00000 310,000.00 305,000.00000 305,000.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1800 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 5,100.00000 5,100.00 5,000.00000 5,000.00

1810 2526-8285000

CONSTRUCTION SURVEY

(1) LS 13,000.00000 13,000.00 12,000.00000 12,000.00

1820 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

48.610 STA 58.00000 2,819.38 55.00000 2,673.55

1830 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

79.120 STA 121.00000 9,573.52 115.00000 9,098.80

1840 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

25.000 EACH 126.00000 3,150.00 120.00000 3,000.00

1850 2527-9263152

PRE-CUT SYMBOLS AND LEGENDS, REGULAR
MARKING TAPE

12.000 EACH 189.00000 2,268.00 180.00000 2,160.00

1860 2527-9263190

SYMBOLS AND LEGENDS REMOVED

15.000 EACH 100.00000 1,500.00 95.00000 1,425.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1870 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

48.610 STA 36.00000 1,749.96 34.00000 1,652.74

1880 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

25.000 EACH 100.00000 2,500.00 95.00000 2,375.00

1890 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

437.500 LF 21.00000 9,187.50 20.00000 8,750.00

1900 2528-8445110

TRAFFIC CONTROL

(1) LS 2,100.00000 2,100.00 10,000.00000 10,000.00

1910 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00

1920 2533-4980005

MOBILIZATION

(1) LS 69,000.00000 69,000.00 210,000.00000 210,000.00

1930 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

974.000 LF 96.00000 93,504.00 72.00000 70,128.00

Page 75 of 92

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

February 20, 2018

25-8177-621 Primary County: DALLAS

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

1940 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

2,340.000 LB 10.50000 24,570.00 13.00000 30,420.00

1950 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 4,300.00000 4,300.00 3,000.00000 3,000.00

1960 2554-0207012

VALVE, GATE, DIP, 12 IN.

5.000 EACH 2,300.00000 11,500.00 2,500.00000 12,500.00

1970 2554-0208012

TAPPING VALVE ASSEMBLY, 12 IN.

1.000 EACH 8,300.00000 8,300.00 12,500.00000 12,500.00

1980 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,300.00000 31,800.00 7,000.00000 42,000.00

1990 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 175.00000 525.00 250.00000 750.00

2000 2599-9999005

('EACH' ITEM) REMOVAL OF FIRE HYDRANT
ASSEMBLY

4.000 EACH 1,000.00000 4,000.00 600.00000 2,400.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2010 2599-9999005

('EACH' ITEM) WATER MAIN VERTICAL
RELOCATION

3.000 EACH 10,200.00000 30,600.00 5,800.00000 17,400.00

2020 2599-9999009

('LINEAR FEET' ITEM) REMOVAL OF WATER
MAIN

1,935.000 LF 38.00000 73,530.00 8.00000 15,480.00

2030 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 1,900.00000 1,900.00 1,800.00000 1,800.00

2040 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 9,600.00000 9,600.00 6,000.00000 6,000.00

2050 2601-2634100

MULCHING

3.500 ACRE 683.00000 2,390.50 650.00000 2,275.00

2060 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.500 ACRE 4,000.00000 14,000.00 3,800.00000 13,300.00

2070 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.500 ACRE 1,100.00000 3,850.00 1,100.00000 3,850.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2080 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.500 ACRE 1,100.00000 3,850.00 1,100.00000 3,850.00

2090 2602-0000020

SILT FENCE

654.000 LF 1.85000 1,209.90 2.00000 1,308.00

2100 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

327.000 LF 0.15000 49.05 0.10000 32.70

2110 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

66.000 LF 1.05000 69.30 1.00000 66.00

2120 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,460.000 LF 2.50000 6,150.00 2.00000 4,920.00

2130 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,460.000 LF 0.55000 1,353.00 0.10000 246.00
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(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0002 ROADWAY ITEMS - STP-A-8177(623)--86-25SECTION: Cat Alt Set: Cat Alt Member:

2140 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

18.000 EACH 220.00000 3,960.00 210.00000 3,780.00

2150 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

18.000 EACH 26.25000 472.50 25.00000 450.00

2160 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

18.000 EACH 5.25000 94.50 5.00000 90.00

2170 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

2180 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,952,004.33 $2,815,012.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2190 2101-0850001

CLEARING AND GRUBBING

1.800 ACRE 400.00000 720.00 850.00000 1,530.00

2200 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,799.000 CY 14.70000 41,145.30 7.00000 19,593.00

2210 2102-2710090

EXCAVATION, CLASS 10, WASTE

2,231.000 CY 15.35000 34,245.85 19.00000 42,389.00

2220 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,363.000 CY 20.25000 27,600.75 12.00000 16,356.00

2230 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

54.500 STA 730.00000 39,785.00 250.00000 13,625.00

2240 2115-0100000

MODIFIED SUBBASE

1,308.000 CY 61.50000 80,442.00 45.00000 58,860.00

2250 2123-7450020

SHOULDER FINISHING, EARTH

54.500 STA 550.00000 29,975.00 200.00000 10,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2260 2301-4874106

MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH

6.600 SY 70.50000 465.30 98.00000 646.80

2270 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

193.500 SY 76.00000 14,706.00 98.00000 18,963.00

2280 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

5,446.000 EACH 1.00000 5,446.00 1.00000 5,446.00

2290 2302-1200100

PORTLAND CEMENT CONCRETE PAVEMENT
WIDENING, 10 IN.

6,050.700 SY 66.30000 401,161.41 75.00000 453,802.50

2295 2304-0101000

TEMPORARY PAVEMENT

125.900 SY 60.00000 7,554.00 110.00000 13,849.00

2300 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,539.000 EACH 1.00000 4,539.00 1.00000 4,539.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2310 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

4.000 EACH 900.00000 3,600.00 500.00000 2,000.00

2320 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,400.00000 3,400.00 4,300.00000 4,300.00

2330 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,700.00000 6,700.00 6,300.00000 6,300.00

2340 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 8,300.00000 8,300.00 6,300.00000 6,300.00

2350 2435-0250700

INTAKE, SW-507

4.000 EACH 4,500.00000 18,000.00 6,500.00000 26,000.00

2360 2435-0250900

INTAKE, SW-509

1.000 EACH 5,600.00000 5,600.00 10,000.00000 10,000.00

2370 2435-0251010

INTAKE, SW-510 MODIFIED

1.000 EACH 5,500.00000 5,500.00 20,900.00000 20,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2380 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

2.000 EACH 3,000.00000 6,000.00 3,200.00000 6,400.00

2390 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

629.000 LF 140.00000 88,060.00 125.00000 78,625.00

2400 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

14.000 LF 325.00000 4,550.00 112.00000 1,568.00

2410 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

91.000 LF 170.00000 15,470.00 135.00000 12,285.00

2420 2503-0114615

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 15 IN.

58.000 LF 120.00000 6,960.00 80.00000 4,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2430 2503-0114618

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 18 IN.

15.000 LF 178.00000 2,670.00 90.00000 1,350.00

2440 2503-0116542

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 42 IN.

46.000 LF 237.00000 10,902.00 190.00000 8,740.00

2450 2503-0116548

STORM SEWER GRAVITY MAIN, TRENCHED,
3000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 48 IN.

36.000 LF 280.00000 10,080.00 220.00000 7,920.00

2460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

673.000 LF 50.00000 33,650.00 15.00000 10,095.00

2470 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

67.000 LF 74.00000 4,958.00 20.00000 1,340.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2480 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

33.000 LF 96.00000 3,168.00 48.00000 1,584.00

2490 2510-6745850

REMOVAL OF PAVEMENT

4,482.500 SY 17.50000 78,443.75 20.00000 89,650.00

2500 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 600.00000 6,000.00 850.00000 8,500.00

2510 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

333.800 SY 36.50000 12,183.70 45.00000 15,021.00

2520 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

2.700 STA 800.00000 2,160.00 900.00000 2,430.00

2530 2511-6745900

REMOVAL OF SIDEWALK

372.000 SY 10.50000 3,906.00 10.00000 3,720.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2540 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

8.300 SY 33.50000 278.05 56.00000 464.80

2550 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

97.400 SY 46.00000 4,480.40 72.00000 7,012.80

2560 2511-7528101

DETECTABLE WARNINGS

124.000 SF 41.00000 5,084.00 45.00000 5,580.00

2570 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

213.500 SY 46.00000 9,821.00 83.00000 17,720.50

2580 2515-6745600

REMOVAL OF PAVED DRIVEWAY

244.100 SY 10.00000 2,441.00 14.00000 3,417.40

2590 2518-6910000

SAFETY CLOSURE

2.000 EACH 105.00000 210.00 100.00000 200.00

2600 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2610 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

8.000 EACH 158.00000 1,264.00 150.00000 1,200.00

2620 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

7.000 EACH 105.00000 735.00 100.00000 700.00

2630 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

124.000 LF 13.00000 1,612.00 12.00000 1,488.00

2640 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

9.000 EACH 53.00000 477.00 50.00000 450.00

2650 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

4.000 EACH 158.00000 632.00 150.00000 600.00

2660 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 11.00000 605.00 10.00000 550.00

2670 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2680 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

190.630 STA 58.00000 11,056.54 55.00000 10,484.65

2690 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

25.000 EACH 126.00000 3,150.00 120.00000 3,000.00

2700 2527-9263180

PAVEMENT MARKINGS REMOVED

26.860 STA 53.00000 1,423.58 50.00000 1,343.00

2710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

4.000 EACH 100.00000 400.00 95.00000 380.00

2720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

190.630 STA 36.00000 6,862.68 34.00000 6,481.42

2730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

25.000 EACH 100.00000 2,500.00 95.00000 2,375.00

2740 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 34,300.00000 34,300.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2750 2528-8445110

TRAFFIC CONTROL

(1) LS 15,800.00000 15,800.00 20,000.00000 20,000.00

2760 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

120.000 CDAY 84.00000 10,080.00 80.00000 9,600.00

2770 2533-4980005

MOBILIZATION

(1) LS 49,000.00000 49,000.00 100,000.00000 100,000.00

2780 2554-0204120

WATER SERVICE STUB, COPPER, 2 IN.

1.000 EACH 4,800.00000 4,800.00 3,600.00000 3,600.00

2790 2599-9999010

('LUMP SUM' ITEM) STORMWATER POLLUTION
PREVENTION PLAN (SWPPP)  MANAGEMENT

(1) LS 1,900.00000 1,900.00 1,800.00000 1,800.00

2800 2599-9999010

('LUMP SUM' ITEM) VIDEO INSPECTION OF
SANITARY SEWER AND STORM SEWER

(1) LS 3,700.00000 3,700.00 4,500.00000 4,500.00

2810 2601-2634100

MULCHING

2.400 ACRE 683.00000 1,639.20 650.00000 1,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2820 2601-2634105

MULCHING, BONDED FIBER MATRIX

2.400 ACRE 4,000.00000 9,600.00 3,800.00000 9,120.00

2830 2601-2636044

SEEDING AND FERTILIZING (URBAN)

2.400 ACRE 1,100.00000 2,640.00 1,100.00000 2,640.00

2840 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.400 ACRE 1,100.00000 2,640.00 1,100.00000 2,640.00

2850 2602-0000020

SILT FENCE

48.000 LF 1.85000 88.80 2.00000 96.00

2860 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

24.000 LF 0.15000 3.60 0.10000 2.40

2870 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

5.000 LF 1.05000 5.25 1.00000 5.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2880 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,200.000 LF 2.50000 5,500.00 2.00000 4,400.00

2890 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,200.000 LF 0.50000 1,100.00 0.10000 220.00

2900 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

80.000 LF 30.00000 2,400.00 28.00000 2,240.00

2910 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

6.000 EACH 11.00000 66.00 10.00000 60.00

2920 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

6.000 EACH 0.55000 3.30 0.50000 3.00

2930 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(5) HAWKEYE PAVING CORP.

0003 ROADWAY ITEMS - CS-TSF-8177(625)--85-25; Hickman Road Sta. 455+84.16
to 481+29.56

SECTION: Cat Alt Set: Cat Alt Member:

2940 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,242,345.46 $1,270,601.27Section Totals:

( ) indicates item is bid as Lump Sum

$9,944,442.36$9,699,272.56

$9,699,272.56

Contract Item Totals

$9,944,442.36Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-5292(623)--70-44 PCC PAVEMENT - GRADE AND NEW

HENRY

Route: MAIN ST

On S MAIN ST  South St. to Washington St; and JEFFERSON ST  Washington St. to Madison St.

Prj Awd Amt: $1,465,777.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 110 Working Days

44-5292-623

February 20, 2018 10:00 A.M.

HENRYCall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JO279 JONES CONTRACTING CORP. $1,465,777.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NE220 MIKE NELSON CONCRETE PAVING CO. $1,624,190.64 110.81%

3 IO127 IOWA CIVIL CONTRACTING, INC. $1,993,312.62 135.99%

4 HA760 HAWKEYE PAVING CORP. $2,473,758.45 168.77%
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Start Date: 04/30/18 110 Working Days

44-5292-623

February 20, 2018 10:00 A.M.

HENRYCall Order:  103 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: JONES CONTRACTING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,329.000 CY 5.75000 36,391.75 6.04000 38,227.16 12.00000 75,948.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,420.000 CY 5.25000 12,705.00 5.51000 13,334.20 12.00000 29,040.00

0030 2115-0100000

MODIFIED SUBBASE

3,181.000 CY 31.95000 101,632.95 33.55000 106,722.55 30.00000 95,430.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

53.600 STA 150.00000 8,040.00 157.50000 8,442.00 200.00000 10,720.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

15.000 EACH 450.00000 6,750.00 210.00000 3,150.00 450.00000 6,750.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

15,593.000 SY 41.50000 647,109.50 45.07000 702,776.51 48.34000 753,765.62
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 20, 2018

44-5292-623 Primary County: HENRY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN. Colored Crosswalk

235.000 SY 77.00000 18,095.00 76.65000 18,012.75 90.00000 21,150.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,200.00000 1,200.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0090 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

4.000 EACH 300.00000 1,200.00 315.00000 1,260.00 500.00000 2,000.00

0100 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,000.00000 8,000.00 4,200.00000 8,400.00 4,200.00000 8,400.00

0110 2435-0250800

INTAKE, SW-508

10.000 EACH 3,000.00000 30,000.00 3,500.00000 35,000.00 4,600.00000 46,000.00

0120 2435-0254100

INTAKE, SW-541

13.000 EACH 4,650.00000 60,450.00 4,284.00000 55,692.00 5,600.00000 72,800.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

15.000 EACH 150.00000 2,250.00 183.73000 2,755.95 1,200.00000 18,000.00
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Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

February 20, 2018

44-5292-623 Primary County: HENRY

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

8.000 EACH 1,200.00000 9,600.00 1,214.63000 9,717.04 2,200.00000 17,600.00

0150 2435-0700010

CONNECTION TO EXISTING MANHOLE

7.000 EACH 900.00000 6,300.00 945.00000 6,615.00 800.00000 5,600.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,679.000 LF 5.00000 38,395.00 5.25000 40,314.75 11.00000 84,469.00

0170 2502-8221303

SUBDRAIN OUTLET, DR-303

43.000 EACH 160.00000 6,880.00 168.00000 7,224.00 175.00000 7,525.00

0180 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

1,051.000 LF 38.64000 40,610.64 40.57000 42,639.07 85.00000 89,335.00

0190 2503-0122008

STORM SEWER GRAVITY MAIN, TRENCHLESS,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

42.500 LF 30.74000 1,306.45 32.27000 1,371.48 425.00000 18,062.50

0200 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

362.000 LF 10.00000 3,620.00 10.50000 3,801.00 20.00000 7,240.00
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Letting Date:

Contract ID:103
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2507-3250005

ENGINEERING FABRIC

15,828.000 SY 1.20000 18,993.60 1.26000 19,943.28 2.00000 31,656.00

0220 2510-6745850

REMOVAL OF PAVEMENT

15,781.500 SY 5.00000 78,907.50 5.66000 89,323.29 6.25000 98,634.38

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

17.000 EACH 450.00000 7,650.00 472.53000 8,033.01 800.00000 13,600.00

0240 2511-6745900

REMOVAL OF SIDEWALK

3,253.700 SY 5.50000 17,895.35 6.17000 20,075.33 5.75000 18,708.78

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

2,586.800 SY 44.50000 115,112.60 47.14000 121,941.75 47.90000 123,907.72

0260 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. Colored Slope

671.900 SY 54.00000 36,282.60 68.25000 45,857.18 75.00000 50,392.50

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. Colored
Stamped

75.700 SY 125.00000 9,462.50 136.50000 10,333.05 180.00000 13,626.00
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Letting Date:

Contract ID:103
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-7528101

DETECTABLE WARNINGS

461.000 SF 21.00000 9,681.00 19.95000 9,196.95 21.00000 9,681.00

0290 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

902.600 SY 47.25000 42,647.85 47.14000 42,548.56 48.00000 43,324.80

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

916.200 SY 4.60000 4,214.52 4.83000 4,425.25 5.75000 5,268.15

0310 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

65.800 CY 450.00000 29,610.00 574.73000 37,817.23 550.00000 36,190.00

0320 2518-6910000

SAFETY CLOSURE

18.000 EACH 200.00000 3,600.00 210.00000 3,780.00 200.00000 3,600.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

58.830 STA 99.00000 5,824.17 103.95000 6,115.38 99.00000 5,824.17

0340 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 110.00000 440.00 115.50000 462.00 110.00000 440.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 11,550.00000 11,550.00 16,000.00000 16,000.00

0360 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0370 2533-4980005

MOBILIZATION

(1) LS 15,489.02000 15,489.02 64,904.00000 64,904.00 129,000.00000 129,000.00

0380 2599-9999005

('EACH' ITEM) Connection to Existing Box Culvert

1.000 EACH 800.00000 800.00 840.00000 840.00 1,000.00000 1,000.00

0390 2601-2634100

MULCHING

3.000 ACRE 550.00000 1,650.00 735.00000 2,205.00 700.00000 2,100.00

0400 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.000 ACRE 1,200.00000 3,600.00 2,100.00000 6,300.00 2,000.00000 6,000.00

0410 2602-0000020

SILT FENCE

856.000 LF 1.50000 1,284.00 1.31000 1,121.36 1.25000 1,070.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JONES CONTRACTING
CORP.

(2) MIKE NELSON CONCRETE
PAVING CO.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

856.000 LF 1.00000 856.00 0.26000 222.56 0.25000 214.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$1,993,312.62$1,465,777.00 $1,624,190.64Section Totals:

( ) indicates item is bid as Lump Sum

$1,624,190.64$1,465,777.00 $1,993,312.62

$1,465,777.00

Contract Item Totals

$1,624,190.64 1,993,312.62Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

6,329.000 CY 13.00000 82,277.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,420.000 CY 15.00000 36,300.00

0030 2115-0100000

MODIFIED SUBBASE

3,181.000 CY 48.00000 152,688.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

53.600 STA 200.00000 10,720.00

0050 2213-7100400

RELOCATION OF MAIL BOXES

15.000 EACH 200.00000 3,000.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

15,593.000 SY 63.00000 982,359.00

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN. Colored Crosswalk

235.000 SY 150.00000 35,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,500.00000 1,500.00

0090 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

4.000 EACH 750.00000 3,000.00

0100 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,400.00000 8,800.00

0110 2435-0250800

INTAKE, SW-508

10.000 EACH 8,000.00000 80,000.00

0120 2435-0254100

INTAKE, SW-541

13.000 EACH 8,400.00000 109,200.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

15.000 EACH 1,900.00000 28,500.00

0140 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

8.000 EACH 3,300.00000 26,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0700010

CONNECTION TO EXISTING MANHOLE

7.000 EACH 2,700.00000 18,900.00

0160 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

7,679.000 LF 7.00000 53,753.00

0170 2502-8221303

SUBDRAIN OUTLET, DR-303

43.000 EACH 200.00000 8,600.00

0180 2503-0110015

STORM SEWER GRAVITY MAIN, TRENCHED, 15
IN.

1,051.000 LF 46.00000 48,346.00

0190 2503-0122008

STORM SEWER GRAVITY MAIN, TRENCHLESS,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

42.500 LF 95.00000 4,037.50

0200 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

362.000 LF 15.00000 5,430.00

0210 2507-3250005

ENGINEERING FABRIC

15,828.000 SY 1.50000 23,742.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6745850

REMOVAL OF PAVEMENT

15,781.500 SY 10.00000 157,815.00

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

17.000 EACH 750.00000 12,750.00

0240 2511-6745900

REMOVAL OF SIDEWALK

3,253.700 SY 12.00000 39,044.40

0250 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

2,586.800 SY 65.00000 168,142.00

0260 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. Colored Slope

671.900 SY 105.00000 70,549.50

0270 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. Colored
Stamped

75.700 SY 120.00000 9,084.00

0280 2511-7528101

DETECTABLE WARNINGS

461.000 SF 35.00000 16,135.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

902.600 SY 75.00000 67,695.00

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

916.200 SY 16.00000 14,659.20

0310 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

65.800 CY 700.00000 46,060.00

0320 2518-6910000

SAFETY CLOSURE

18.000 EACH 100.00000 1,800.00

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

58.830 STA 75.00000 4,412.25

0340 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 100.00000 400.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0370 2533-4980005

MOBILIZATION

(1) LS 110,000.00000 110,000.00

0380 2599-9999005

('EACH' ITEM) Connection to Existing Box Culvert

1.000 EACH 2,700.00000 2,700.00

0390 2601-2634100

MULCHING

3.000 ACRE 700.00000 2,100.00

0400 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.000 ACRE 2,000.00000 6,000.00

0410 2602-0000020

SILT FENCE

856.000 LF 1.50000 1,284.00

0420 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

856.000 LF 0.10000 85.60

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

$2,473,758.45Section Totals:

( ) indicates item is bid as Lump Sum

$2,473,758.45

$2,473,758.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C045(81)--5E-45 PCC OVERLAY - UNBONDED

HOWARD

Route: A46

On A46  from Highway 63 East 9 Miles to V58

Prj Awd Amt: $2,689,263.25

Project: WorkType:

County:

Location:

FM-C045(82)--55-45 PCC OVERLAY - UNBONDED

HOWARD

Route: A46

On A46  from V58 East 2 Miles to 345th Avenue

Prj Awd Amt: $765,905.71

Project: WorkType:

County:

Location:

BROS-C096(144)--5F-96 BRIDGE REPLACEMENT - CCS

WINNESHIEK

Route: A46

On A46  Over OTTER CREEK  from BR#87  S19 T98 R10

Prj Awd Amt: $411,912.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 80 Working Days

45-C045-081

February 20, 2018 10:00 A.M.

HOWARD,
WINNESHIEK

Call Order:  104 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $3,867,081.31 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $4,136,665.82 106.97%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $4,183,555.04 108.18%

4 CE099 CEDAR VALLEY CORP., LLC. $4,275,786.52 110.57%
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Contract ID:
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Start Date: 04/02/18 80 Working Days

45-C045-081

February 20, 2018 10:00 A.M.

HOWARD,
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Call Order:  104 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

22,216.000 TON 18.95000 420,993.20 19.61000 435,655.76 19.00000 422,104.00

0020 2214-5145150

PAVEMENT SCARIFICATION

4,266.600 SY 5.00000 21,333.00 2.40000 10,239.84 2.75000 11,733.15

0030 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 200.00000 800.00 517.39000 2,069.56 200.00000 800.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,690.720 TON 64.64000 109,288.14 66.89000 113,092.26 80.00000 135,257.60

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

101.440 TON 394.00000 39,967.36 407.70000 41,357.09 400.00000 40,576.00

0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

20,498.500 CY 78.50000 1,609,132.25 83.66000 1,714,904.51 80.00000 1,639,880.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

120,549.900 SY 3.00000 361,649.70 3.09000 372,499.19 4.85000 584,667.02

0080 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

38.500 SY 60.00000 2,310.00 101.41000 3,904.29 50.00000 1,925.00

0090 2515-6745600

REMOVAL OF PAVED DRIVEWAY

23.800 SY 10.00000 238.00 10.35000 246.33 10.00000 238.00

0100 2518-6910000

SAFETY CLOSURE

15.000 EACH 75.00000 1,125.00 77.61000 1,164.15 75.00000 1,125.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 28,000.00000 28,000.00 27,732.20000 27,732.20 40,000.00000 40,000.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,205.550 STA 12.00000 14,466.60 12.42000 14,972.93 12.00000 14,466.60
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00 4,966.96000 4,966.96 5,000.00000 5,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 75,160.00000 75,160.00 191,345.56000 191,345.56 70,000.00000 70,000.00

$2,967,772.37$2,689,263.25 $2,934,150.63Section Totals:

Page 3 of 22

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,869.200 TON 18.95000 111,221.34 19.61000 115,095.01 19.00000 111,514.80

0160 2214-5145150

PAVEMENT SCARIFICATION

1,555.500 SY 5.00000 7,777.50 3.70000 5,755.35 2.75000 4,277.63

0170 2301-0690202

BRIDGE APPROACH, BR-202

755.500 SY 140.00000 105,770.00 189.37000 143,069.04 150.00000 113,325.00

0180 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 200.00000 400.00 517.39000 1,034.78 200.00000 400.00

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

625.260 TON 64.64000 40,416.81 66.89000 41,823.64 80.00000 50,020.80

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

37.520 TON 394.00000 14,782.88 407.70000 15,296.90 400.00000 15,008.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0210 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

4,417.400 CY 79.50000 351,183.30 84.29000 372,342.65 80.00000 353,392.00

0220 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

25,978.600 SY 3.00000 77,935.80 3.08000 80,014.09 4.85000 125,996.21

0230 2510-6745850

REMOVAL OF PAVEMENT

684.400 SY 10.00000 6,844.00 10.35000 7,083.54 10.00000 6,844.00

0240 2518-6910000

SAFETY CLOSURE

6.000 EACH 75.00000 450.00 77.61000 465.66 75.00000 450.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 6,291.48000 6,291.48 9,000.00000 9,000.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

272.840 STA 12.00000 3,274.08 12.42000 3,388.67 12.00000 3,274.08
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 3,518.26000 3,518.26 3,400.00000 3,400.00

0280 2533-4980005

MOBILIZATION

(1) LS 36,450.00000 36,450.00 8,138.45000 8,138.45 15,000.00000 15,000.00

$811,902.52$765,905.71 $803,317.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2625000

EMBANKMENT-IN-PLACE

320.000 CY 12.50000 4,000.00 12.93000 4,137.60 12.50000 4,000.00

0300 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

111.000 CY 12.50000 1,387.50 12.93000 1,435.23 12.50000 1,387.50

0310 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

54.000 CY 10.00000 540.00 23.30000 1,258.20 10.00000 540.00

0320 2121-7425020

GRANULAR SHOULDERS, TYPE B

120.000 TON 18.95000 2,274.00 19.61000 2,353.20 19.00000 2,280.00

0330 2301-0690203

BRIDGE APPROACH, BR-203

447.600 SY 160.00000 71,616.00 165.57000 74,109.13 150.00000 67,140.00

0340 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00 26,386.97000 26,386.97 25,000.00000 25,000.00

0350 2402-2720000

EXCAVATION, CLASS 20

440.000 CY 12.00000 5,280.00 15.52000 6,828.80 12.00000 5,280.00
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Letting Date:

Contract ID:104
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February 20, 2018

45-C045-081 Primary County: HOWARD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0360 2402-2721000

EXCAVATION, CLASS 21

82.000 CY 50.00000 4,100.00 41.39000 3,393.98 50.00000 4,100.00

0370 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.200 CY 550.00000 95,810.00 522.57000 91,031.69 550.00000 95,810.00

0380 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,973.000 LB 1.00000 46,973.00 0.85000 39,927.05 1.00000 46,973.00

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

722.100 SY 8.50000 6,137.85 6.73000 4,859.73 6.50000 4,693.65

0400 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 75.00000 13,665.00 93.13000 16,968.29 75.00000 13,665.00

0410 2501-0201042

PILES, STEEL, HP 10 X 42

1,055.000 LF 35.00000 36,925.00 41.13000 43,392.15 35.00000 36,925.00

0420 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

252.000 LF 78.50000 19,782.00 100.37000 25,293.24 78.50000 19,782.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,220.00000 4,880.00 1,262.44000 5,049.76 1,220.00000 4,880.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 206.96000 827.84 200.00000 800.00

0450 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,050.00000 8,200.00 2,121.31000 8,485.24 2,050.00000 8,200.00

0460 2507-3250005

ENGINEERING FABRIC

321.000 SY 2.00000 642.00 3.10000 995.10 3.00000 963.00

0470 2507-6800061

REVETMENT, CLASS E

558.000 TON 25.00000 13,950.00 34.67000 19,345.86 33.50000 18,693.00

0480 2510-6745850

REMOVAL OF PAVEMENT

492.000 SY 10.00000 4,920.00 10.35000 5,092.20 10.00000 4,920.00
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February 20, 2018

45-C045-081 Primary County: HOWARD,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0490 2518-6910000

SAFETY CLOSURE

4.000 EACH 758.00000 3,032.00 77.61000 310.44 75.00000 300.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 2,350.00000 2,350.00 2,431.75000 2,431.75 2,350.00000 2,350.00

0510 2533-4980005

MOBILIZATION

(1) LS 34,450.00000 34,450.00 9,923.67000 9,923.67 30,000.00000 30,000.00

0520 2601-2634100

MULCHING

0.400 ACRE 3,025.00000 1,210.00 3,130.23000 1,252.09 3,025.00000 1,210.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 3,000.00000 1,200.00 3,104.35000 1,241.74 3,000.00000 1,200.00

0540 2602-0000020

SILT FENCE

416.000 LF 3.50000 1,456.00 3.62000 1,505.92 3.50000 1,456.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

64.000 LF 13.00000 832.00 13.45000 860.80 13.00000 832.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$403,880.15$411,912.35 $399,197.67Section Totals:

( ) indicates item is bid as Lump Sum

$4,136,665.82$3,867,081.31 $4,183,555.04

$3,867,081.31

Contract Item Totals

$4,136,665.82 4,183,555.04Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

22,216.000 TON 18.95000 420,993.20

0020 2214-5145150

PAVEMENT SCARIFICATION

4,266.600 SY 5.00000 21,333.00

0030 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

4.000 EACH 1.00000 4.00

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,690.720 TON 64.64000 109,288.14

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

101.440 TON 394.00000 39,967.36

0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

20,498.500 CY 81.32000 1,666,938.02

Page 12 of 22

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

120,549.900 SY 3.99000 480,994.10

0080 2515-2475106

DRIVEWAY, REINFORCED P.C. CONCRETE, 6
IN.

38.500 SY 95.00000 3,657.50

0090 2515-6745600

REMOVAL OF PAVED DRIVEWAY

23.800 SY 10.00000 238.00

0100 2518-6910000

SAFETY CLOSURE

15.000 EACH 75.00000 1,125.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,205.550 STA 12.00000 14,466.60

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,800.00000 4,800.00
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February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMS -  STP-S-CO45(81)--5E-45SECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 206,000.00000 206,000.00

$2,999,804.92Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0150 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,869.200 TON 18.95000 111,221.34

0160 2214-5145150

PAVEMENT SCARIFICATION

1,555.500 SY 5.00000 7,777.50

0170 2301-0690202

BRIDGE APPROACH, BR-202

755.500 SY 197.00000 148,833.50

0180 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 1.00000 2.00

0190 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

625.260 TON 64.64000 40,416.81

0200 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

37.520 TON 394.00000 14,782.88
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0210 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

4,417.400 CY 81.32000 359,222.97

0220 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

25,978.600 SY 3.99000 103,654.61

0230 2510-6745850

REMOVAL OF PAVEMENT

684.400 SY 10.00000 6,844.00

0240 2518-6910000

SAFETY CLOSURE

6.000 EACH 75.00000 450.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

272.840 STA 12.00000 3,274.08

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00

Page 16 of 22

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

February 20, 2018

45-C045-081 Primary County: HOWARD,
WINNESHIEK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0002 ROADWAY ITEMS - FM-CO45(82)--55-45SECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 47,200.00000 47,200.00

$859,579.69Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2625000

EMBANKMENT-IN-PLACE

320.000 CY 12.50000 4,000.00

0300 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

111.000 CY 12.50000 1,387.50

0310 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

54.000 CY 10.00000 540.00

0320 2121-7425020

GRANULAR SHOULDERS, TYPE B

120.000 TON 18.95000 2,274.00

0330 2301-0690203

BRIDGE APPROACH, BR-203

447.600 SY 182.60000 81,731.76

0340 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 25,000.00000 25,000.00

0350 2402-2720000

EXCAVATION, CLASS 20

440.000 CY 12.00000 5,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0360 2402-2721000

EXCAVATION, CLASS 21

82.000 CY 50.00000 4,100.00

0370 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

174.200 CY 550.00000 95,810.00

0380 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,973.000 LB 1.00000 46,973.00

0390 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

722.100 SY 6.50000 4,693.65

0400 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 75.00000 13,665.00

0410 2501-0201042

PILES, STEEL, HP 10 X 42

1,055.000 LF 35.00000 36,925.00

0420 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

252.000 LF 78.50000 19,782.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0430 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,220.00000 4,880.00

0440 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00

0450 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,050.00000 8,200.00

0460 2507-3250005

ENGINEERING FABRIC

321.000 SY 2.00000 642.00

0470 2507-6800061

REVETMENT, CLASS E

558.000 TON 25.00000 13,950.00

0480 2510-6745850

REMOVAL OF PAVEMENT

492.000 SY 10.00000 4,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0490 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 2,350.00000 2,350.00

0510 2533-4980005

MOBILIZATION

(1) LS 33,000.00000 33,000.00

0520 2601-2634100

MULCHING

0.400 ACRE 3,025.00000 1,210.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 3,000.00000 1,200.00

0540 2602-0000020

SILT FENCE

416.000 LF 3.50000 1,456.00

0550 2602-0000030

SILT FENCE FOR DITCH CHECKS

64.000 LF 13.00000 832.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CEDAR VALLEY CORP.,
LLC.

0003 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C096(144)--5F-96

SECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$416,401.91Section Totals:

( ) indicates item is bid as Lump Sum

$4,275,786.52

$4,275,786.52

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-064-2(59)--2J-49 PCC SIDEWALK/TRAIL

JACKSON

Route: IOWA 64

IN BALDWIN

Prj Awd Amt: $168,592.85

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

49-0642-059

February 20, 2018 10:00 A.M.

JACKSONCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $168,592.85 100.00%

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $179,315.76 106.36%

3 HA760 HAWKEYE PAVING CORP. $218,280.60 129.47%

4 O.015 OEL CONSTRUCTION SERVICES, INC. $223,450.33 132.54%

5 B.180 BILL WHITTERS CONSTRUCTION D/B/A BWC EXCAVATING, LC $237,711.10 141.00%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $247,627.43 146.88%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $261,016.00 154.82%
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Contract ID:
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Completion Date: 08/10/18

49-0642-059

February 20, 2018 10:00 A.M.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 08/10/18

49-0642-059

February 20, 2018 10:00 A.M.

JACKSONCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 11,000.00000 1,100.00 20,000.00000 2,000.00

0020 2101-0850002

CLEARING AND GRUBBING

483.000 UNIT 30.00000 14,490.00 19.25000 9,297.75 30.00000 14,490.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

143.000 CY 10.00000 1,430.00 71.00000 10,153.00 20.00000 2,860.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

150.500 CY 8.00000 1,204.00 17.50000 2,633.75 20.00000 3,010.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

37.000 CY 10.00000 370.00 17.50000 647.50 50.00000 1,850.00

0070 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 275.00000 550.00 350.00000 700.00 400.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 350.00000 1,400.00 365.00000 1,460.00 700.00000 2,800.00

0090 2417-1130015

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 15 IN.

16.000 LF 42.00000 672.00 42.50000 680.00 55.00000 880.00

0100 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

23.000 LF 56.00000 1,288.00 57.25000 1,316.75 90.00000 2,070.00

0110 2511-6745900

REMOVAL OF SIDEWALK

838.100 SY 10.00000 8,381.00 16.85000 14,121.99 10.00000 8,381.00

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

820.300 SY 38.00000 31,171.40 30.25000 24,814.08 59.00000 48,397.70

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

136.000 SY 40.00000 5,440.00 73.75000 10,030.00 75.00000 10,200.00

0140 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

111.600 SY 46.00000 5,133.60 81.75000 9,123.30 91.00000 10,155.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

128.000 SF 40.00000 5,120.00 34.00000 4,352.00 35.00000 4,480.00

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

290.200 SY 40.00000 11,608.00 39.75000 11,535.45 65.00000 18,863.00

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

329.100 SY 46.00000 15,138.60 45.25000 14,891.78 78.00000 25,669.80

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.700 SY 12.50000 1,046.25 5.65000 472.91 10.00000 837.00

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 175.00000 350.00 170.00000 340.00 200.00000 400.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,500.00000 12,500.00 14,000.00000 14,000.00 3,000.00000 3,000.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0230 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 11,500.00000 11,500.00 20,000.00000 20,000.00

0240 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

5.000 EACH 250.00000 1,250.00 235.00000 1,175.00 400.00000 2,000.00

0250 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  6 IN.
DIA.

28.000 LF 20.00000 560.00 23.00000 644.00 35.00000 980.00

0260 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  8 IN.
DIA.

10.000 LF 25.00000 250.00 39.00000 390.00 55.00000 550.00

0270 2599-9999014

('SQUARE FEET' ITEM) TYPE A CONCRETE
STEPS  REINFORCED

15.000 SF 165.00000 2,475.00 84.50000 1,267.50 105.00000 1,575.00

0280 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,000.00000 3,000.00 3,400.00000 3,400.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 5,000.00000 2,500.00 8,100.00000 4,050.00 1,500.00000 750.00

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 4,000.00000 2,000.00 1,385.00000 692.50 1,000.00000 500.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

915.000 LF 5.00000 4,575.00 3.85000 3,522.75 2.00000 1,830.00

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

915.000 LF 2.00000 1,830.00 1.25000 1,143.75 0.10000 91.50

$218,280.60$168,592.85 $179,315.76Section Totals:

( ) indicates item is bid as Lump Sum

$179,315.76$168,592.85 $218,280.60

$168,592.85

Contract Item Totals

$179,315.76 218,280.60Contract Grand Totals

Contract Time Totals

Page 5 of 15

Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

February 20, 2018

49-0642-059 Primary County: JACKSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 24,999.96000 2,500.00 25,000.00000 2,500.00 19,000.00000 1,900.00

0020 2101-0850002

CLEARING AND GRUBBING

483.000 UNIT 15.00000 7,245.00 15.00000 7,245.00 42.10000 20,334.30

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

143.000 CY 45.00000 6,435.00 45.00000 6,435.00 61.20000 8,751.60

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

150.500 CY 30.00000 4,515.00 30.00000 4,515.00 78.30000 11,784.15

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,875.00000 3,875.00 3,875.00000 3,875.00 8,500.00000 8,500.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

37.000 CY 20.00000 740.00 20.00000 740.00 16.80000 621.60

0070 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 675.00000 1,350.00 675.00000 1,350.00 495.00000 990.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 750.00000 3,000.00 750.00000 3,000.00 562.00000 2,248.00

0090 2417-1130015

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 15 IN.

16.000 LF 100.00000 1,600.00 100.00000 1,600.00 85.90000 1,374.40

0100 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

23.000 LF 110.00000 2,530.00 110.00000 2,530.00 96.10000 2,210.30

0110 2511-6745900

REMOVAL OF SIDEWALK

838.100 SY 11.00000 9,219.10 10.00000 8,381.00 10.90000 9,135.29

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

820.300 SY 45.50000 37,323.65 45.00000 36,913.50 46.40000 38,061.92

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

136.000 SY 66.25000 9,010.00 80.00000 10,880.00 65.90000 8,962.40

0140 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

111.600 SY 82.00000 9,151.20 100.00000 11,160.00 81.00000 9,039.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

128.000 SF 37.00000 4,736.00 65.00000 8,320.00 51.60000 6,604.80

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

290.200 SY 64.00000 18,572.80 56.00000 16,251.20 65.30000 18,950.06

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

329.100 SY 75.75000 24,929.33 60.00000 19,746.00 82.70000 27,216.57

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.700 SY 12.00000 1,004.40 12.00000 1,004.40 12.20000 1,021.14

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 166.00000 332.00 100.00000 200.00 167.00000 334.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,700.00000 12,700.00 15,000.00000 15,000.00 3,900.00000 3,900.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,875.00000 2,875.00 3,500.00000 3,500.00 2,900.00000 2,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0230 2533-4980005

MOBILIZATION

(1) LS 20,500.00000 20,500.00 25,000.00000 25,000.00 31,500.00000 31,500.00

0240 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

5.000 EACH 1,658.37000 8,291.85 1,500.00000 7,500.00 495.00000 2,475.00

0250 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  6 IN.
DIA.

28.000 LF 60.00000 1,680.00 60.00000 1,680.00 77.30000 2,164.40

0260 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  8 IN.
DIA.

10.000 LF 70.00000 700.00 70.00000 700.00 86.70000 867.00

0270 2599-9999014

('SQUARE FEET' ITEM) TYPE A CONCRETE
STEPS  REINFORCED

15.000 SF 300.00000 4,500.00 850.00000 12,750.00 156.00000 2,340.00

0280 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 4,400.00000 4,400.00 4,500.00000 4,500.00 3,800.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

(5) BILL WHITTERS
CONSTRUCTION D/B/A BWC

EXCAVATING, LC

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00 2,000.00000 1,000.00 1,700.00000 850.00

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,100.00000 550.00 2,000.00000 1,000.00 1,700.00000 850.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

915.000 LF 4.00000 3,660.00 4.00000 3,660.00 3.90000 3,568.50

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

915.000 LF 1.00000 915.00 1.00000 915.00 0.56000 512.40

$247,627.43$223,450.33 $237,711.10Section Totals:

( ) indicates item is bid as Lump Sum

$237,711.10$223,450.33 $247,627.43

$223,450.33

Contract Item Totals

$237,711.10 247,627.43Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00

0020 2101-0850002

CLEARING AND GRUBBING

483.000 UNIT 80.00000 38,640.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

143.000 CY 15.00000 2,145.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

150.500 CY 20.00000 3,010.00

0050 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 8,000.00000 8,000.00

0060 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

37.000 CY 30.00000 1,110.00

0070 2417-0225015

APRONS, METAL, 15 IN. DIA.

2.000 EACH 200.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2417-0225024

APRONS, METAL, 24 IN. DIA.

4.000 EACH 275.00000 1,100.00

0090 2417-1130015

CULVERT, CORRUGATED POLYETHYLENE
ENTRANCE PIPE, 15 IN.

16.000 LF 80.00000 1,280.00

0100 2417-1140024

CULVERT, CORRUGATED POLYETHYLENE
ROADWAY PIPE, 24 IN.

23.000 LF 95.00000 2,185.00

0110 2511-6745900

REMOVAL OF SIDEWALK

838.100 SY 15.00000 12,571.50

0120 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

820.300 SY 50.00000 41,015.00

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

136.000 SY 65.00000 8,840.00

0140 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

111.600 SY 75.00000 8,370.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

128.000 SF 40.00000 5,120.00

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

290.200 SY 65.00000 18,863.00

0170 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

329.100 SY 75.00000 24,682.50

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

83.700 SY 20.00000 1,674.00

0190 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 150.00000 300.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,700.00000 12,700.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00

0220 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

0240 2599-9999005

('EACH' ITEM) CAST IRON VALVE BOX RISER

5.000 EACH 250.00000 1,250.00

0250 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  6 IN.
DIA.

28.000 LF 50.00000 1,400.00

0260 2599-9999009

('LINEAR FEET' ITEM) PVC PIPE  SCH. 80  8 IN.
DIA.

10.000 LF 60.00000 600.00

0270 2599-9999014

('SQUARE FEET' ITEM) TYPE A CONCRETE
STEPS  REINFORCED

15.000 SF 175.00000 2,625.00

0280 2601-2634105

MULCHING, BONDED FIBER MATRIX

1.000 ACRE 3,950.00000 3,950.00

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,000.00000 500.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

915.000 LF 4.00000 3,660.00

0320 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

915.000 LF 1.00000 915.00

$261,016.00Section Totals:

( ) indicates item is bid as Lump Sum

$261,016.00

$261,016.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-5557(618)--70-52 PCC PAVEMENT - GRADE & REPLACE

JOHNSON

Route: 965

In the City of North Liberty  965: From Zeller St to West Penn St

Prj Awd Amt: $4,520,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  36 Working Days

52-5557-618

February 20, 2018 10:00 A.M.

JOHNSONCall Order:  106 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: STREB CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST780 STREB CONSTRUCTION CO., INC. $4,520,000.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VI035 VIETH CONSTRUCTION CORPORATION $4,869,234.95 107.73%

3 ME380 METRO PAVERS, INC. $5,030,992.45 111.31%

4 LA180 LANGMAN CONSTRUCTION,INC. $5,181,814.83 114.64%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $5,203,735.89 115.13%
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Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

89.000 UNIT 125.00000 11,125.00 40.00000 3,560.00 100.00000 8,900.00

0020 2102-0425070

SPECIAL BACKFILL IOWA DOT GRAD. NO. 21
WASHED

45.000 TON 27.50000 1,237.50 76.00000 3,420.00 28.00000 1,260.00

0030 2102-0425070

SPECIAL BACKFILL IOWA DOT GRADATION
NO.3  WASHED

270.000 TON 30.00000 8,100.00 48.00000 12,960.00 25.25000 6,817.50

0040 2102-2625000

EMBANKMENT-IN-PLACE

7,837.000 CY 18.00000 141,066.00 17.00000 133,229.00 12.25000 96,003.25

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,538.000 CY 8.00000 36,304.00 12.00000 54,456.00 7.00000 31,766.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,685.000 CY 10.00000 36,850.00 11.00000 40,535.00 7.50000 27,637.50

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

24.150 STA 660.00000 15,939.00 475.00000 11,471.25 500.00000 12,075.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,006.000 CY 35.00000 70,210.00 31.00000 62,186.00 32.50000 65,195.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

47.460 STA 375.00000 17,797.50 250.00000 11,865.00 325.00000 15,424.50

0100 2123-7450020

SHOULDER FINISHING, EARTH

45.510 STA 290.00000 13,197.90 250.00000 11,377.50 245.00000 11,149.95

0110 2210-0475290

MACADAM STONE BASE

122.000 TON 25.00000 3,050.00 55.00000 6,710.00 24.00000 2,928.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 600.00000 600.00 650.00000 650.00 600.00000 600.00

0130 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

860.000 SY 57.00000 49,020.00 61.00000 52,460.00 54.35000 46,741.00

0140 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

8,236.000 SY 60.00000 494,160.00 64.00000 527,104.00 60.45000 497,866.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,412.000 EACH 1.00000 7,412.00 1.00000 7,412.00 1.00000 7,412.00

0160 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

60.000 TON 241.00000 14,460.00 275.00000 16,500.00 241.00000 14,460.00

0170 2304-0101000

TEMPORARY PAVEMENT

265.000 SY 53.00000 14,045.00 85.00000 22,525.00 51.40000 13,621.00

0180 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 30.00000 6,000.00 34.00000 6,800.00 30.00000 6,000.00

0190 2401-6745765

REMOVAL OF LIGHT POLES

7.000 EACH 200.00000 1,400.00 225.00000 1,575.00 200.00000 1,400.00

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 16,000.00000 16,000.00 17,500.00000 17,500.00 111,000.00000 111,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2414-6460000

ORNAMENTAL METAL RAILING

638.000 LF 215.00000 137,170.00 240.00000 153,120.00 215.00000 137,170.00

0220 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 625.00000 625.00 825.00000 825.00 750.00000 750.00

0230 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 692.00000 1,384.00 800.00000 1,600.00 850.00000 1,700.00

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 812.00000 1,624.00 1,200.00000 2,400.00 1,150.00000 2,300.00

0250 2430-0000100

MODULAR BLOCK RETAINING WALL (HEAVY)

2,728.000 SF 41.62000 113,539.36 50.00000 136,400.00 41.62000 113,539.36

0260 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,023.00000 3,023.00 3,700.00000 3,700.00 3,000.00000 3,000.00

0270 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 4,149.00000 12,447.00 5,100.00000 15,300.00 4,800.00000 14,400.00

0280 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 5,155.00000 5,155.00 6,000.00000 6,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250100

INTAKE, SW-501

3.000 EACH 2,137.00000 6,411.00 3,500.00000 10,500.00 3,100.00000 9,300.00

0300 2435-0250500

INTAKE, SW-505

1.000 EACH 2,924.00000 2,924.00 3,800.00000 3,800.00 4,500.00000 4,500.00

0310 2435-0250810

INTAKE, SW-508 MODIFIED

2.000 EACH 3,945.00000 7,890.00 5,300.00000 10,600.00 4,200.00000 8,400.00

0320 2435-0251000

INTAKE, SW-510

14.000 EACH 3,528.00000 49,392.00 5,850.00000 81,900.00 4,600.00000 64,400.00

0330 2435-0251010

INTAKE, SW-510 MODIFIED

6.000 EACH 4,304.00000 25,824.00 6,950.00000 41,700.00 5,000.00000 30,000.00

0340 2435-0251218

INTAKE, SW-512, 18 IN.

5.000 EACH 710.00000 3,550.00 2,350.00000 11,750.00 1,500.00000 7,500.00

0350 2435-0251224

INTAKE, SW-512, 24 IN.

3.000 EACH 837.00000 2,511.00 2,450.00000 7,350.00 1,600.00000 4,800.00

0360 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 954.00000 1,908.00 2,400.00000 4,800.00 2,400.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

7.000 EACH 1,357.00000 9,499.00 3,000.00000 21,000.00 2,000.00000 14,000.00

0380 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,204.000 LF 9.90000 11,919.60 13.00000 15,652.00 11.00000 13,244.00

0390 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

210.000 LF 10.00000 2,100.00 20.00000 4,200.00 15.00000 3,150.00

0400 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

7.000 EACH 280.00000 1,960.00 1,000.00000 7,000.00 505.00000 3,535.00

0410 2502-8221303

SUBDRAIN OUTLET, DR-303

17.000 EACH 339.00000 5,763.00 500.00000 8,500.00 365.00000 6,205.00

0420 2503-0112008

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

44.000 LF 24.00000 1,056.00 93.00000 4,092.00 22.00000 968.00

Page 6 of 40

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 20, 2018

52-5557-618 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

813.000 LF 40.00000 32,520.00 59.00000 47,967.00 60.00000 48,780.00

0440 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,211.000 LF 42.00000 50,862.00 55.00000 66,605.00 62.00000 75,082.00

0450 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

424.000 LF 53.00000 22,472.00 62.00000 26,288.00 77.00000 32,648.00

0460 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

431.000 LF 69.00000 29,739.00 77.00000 33,187.00 100.00000 43,100.00

0470 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

259.000 LF 89.00000 23,051.00 94.00000 24,346.00 125.00000 32,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

64.000 LF 121.50000 7,776.00 110.00000 7,040.00 175.00000 11,200.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

835.000 LF 21.50000 17,952.50 13.00000 10,855.00 15.00000 12,525.00

0500 2507-6800061

REVETMENT, CLASS E

225.000 TON 34.00000 7,650.00 58.00000 13,050.00 42.00000 9,450.00

0510 2510-6745850

REMOVAL OF PAVEMENT

5,397.000 SY 8.00000 43,176.00 11.00000 59,367.00 9.00000 48,573.00

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 256.00000 1,024.00 625.00000 2,500.00 700.00000 2,800.00

0530 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,252.000 SY 34.00000 76,568.00 37.00000 83,324.00 43.45000 97,849.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

19.100 STA 425.00000 8,117.50 285.00000 5,443.50 435.00000 8,308.50

0550 2511-6745900

REMOVAL OF SIDEWALK

1,130.000 SY 8.00000 9,040.00 10.00000 11,300.00 7.00000 7,910.00

0560 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

853.000 SY 50.00000 42,650.00 54.00000 46,062.00 39.90000 34,034.70

0570 2511-7528101

DETECTABLE WARNINGS

362.000 SF 125.00000 45,250.00 134.00000 48,508.00 35.00000 12,670.00

0580 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

376.000 LF 25.00000 9,400.00 28.00000 10,528.00 35.00000 13,160.00

0590 2516-8725000

P.C. CONCRETE RETAINING WALL

28.000 CY 1,050.00000 29,400.00 1,120.00000 31,360.00 925.00000 25,900.00

0600 2518-6910000

SAFETY CLOSURE

12.000 EACH 150.00000 1,800.00 185.00000 2,220.00 150.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2519-3300600

FENCE, SAFETY

365.000 LF 6.00000 2,190.00 7.00000 2,555.00 6.00000 2,190.00

0620 2523-0000200

ELECTRICAL CIRCUITS

8,450.000 LF 14.00000 118,300.00 15.00000 126,750.00 14.00000 118,300.00

0630 2523-0000310

HANDHOLES AND JUNCTION BOXES

25.000 EACH 900.00000 22,500.00 975.00000 24,375.00 900.00000 22,500.00

0640 2523-0000400

CONTROL CABINET

1.000 EACH 21,000.00000 21,000.00 28,000.00000 28,000.00 21,000.00000 21,000.00

0650 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

8.000 EACH 7,750.00000 62,000.00 8,400.00000 67,200.00 7,750.00000 62,000.00

0660 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

26.000 EACH 75.00000 1,950.00 80.00000 2,080.00 75.00000 1,950.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

200.000 LF 7.00000 1,400.00 8.00000 1,600.00 7.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

15.000 EACH 75.00000 1,125.00 80.00000 1,200.00 75.00000 1,125.00

0690 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 250.00000 750.00 300.00000 900.00 250.00000 750.00

0700 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

265.000 SF 16.00000 4,240.00 17.00000 4,505.00 16.00000 4,240.00

0710 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 102,000.00000 102,000.00 138,000.00000 138,000.00 102,000.00000 102,000.00

0720 2527-9263118

PAINTED PAVEMENT MARKINGS, DURABLE

219.520 STA 42.15000 9,252.77 45.00000 9,878.40 42.15000 9,252.77

0730 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

100.000 STA 115.00000 11,500.00 125.00000 12,500.00 115.00000 11,500.00

0740 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

64.000 EACH 185.00000 11,840.00 200.00000 12,800.00 185.00000 11,840.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

138.060 STA 50.00000 6,903.00 55.00000 7,593.30 50.00000 6,903.00

0760 2527-9263190

SYMBOLS AND LEGENDS REMOVED

47.000 EACH 110.00000 5,170.00 120.00000 5,640.00 110.00000 5,170.00

0770 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0780 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0790 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

36.000 CDAY 90.00000 3,240.00 100.00000 3,600.00 90.00000 3,240.00

0800 2533-4980005

MOBILIZATION

(1) LS 480,000.00000 480,000.00 335,000.00000 335,000.00 900,000.00000 900,000.00

0810 2537-8900500

AMENDED SOIL

1,036.000 CY 70.00000 72,520.00 56.00000 58,016.00 70.00000 72,520.00

0820 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 225.00000 675.00 1,600.00000 4,800.00 150.00000 450.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2599-9999001

('ACRES' ITEM) HYDRAULIC SEEDING

3.300 ACRE 1,200.00000 3,960.00 4,000.00000 13,200.00 1,200.00000 3,960.00

0840 2599-9999005

('EACH' ITEM) FIRE HYDRANT RELOCATION

1.000 EACH 1,012.97000 1,012.97 5,500.00000 5,500.00 3,500.00000 3,500.00

0850 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L1 - HIGHWAY
LIGHT

12.000 EACH 6,500.00000 78,000.00 7,000.00000 84,000.00 6,500.00000 78,000.00

0860 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L2 -
PEDESTRIAN LIGHT W/ RECEPTACLE

20.000 EACH 5,200.00000 104,000.00 5,600.00000 112,000.00 5,200.00000 104,000.00

0870 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L3 -
PEDESTRIAN LIGHT

19.000 EACH 5,000.00000 95,000.00 5,400.00000 102,600.00 5,000.00000 95,000.00

0880 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L4 - BOLLARD
LIGHT

22.000 EACH 3,800.00000 83,600.00 4,050.00000 89,100.00 3,800.00000 83,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - LR1 - TUNNEL
LIGHT

4.000 EACH 1,600.00000 6,400.00 1,700.00000 6,800.00 1,600.00000 6,400.00

0900 2599-9999005

('EACH' ITEM) ORNAMENTAL GRASSES  1 GAL.
FURNISHED AND INSTALLED (WITH
WARRANTY)

383.000 EACH 13.00000 4,979.00 14.00000 5,362.00 13.00000 4,979.00

0910 2599-9999005

('EACH' ITEM) PCC SEATWALLS WITH
TREATMENTS

19.000 EACH 12,900.00000 245,100.00 14,500.00000 275,500.00 12,875.00000 244,625.00

0920 2599-9999005

('EACH' ITEM) PERENNIAL PLANTS  1 GAL.
FURNISHED AND  INSTALLED (WITH
WARRANTY)

3,067.000 EACH 12.50000 38,337.50 13.50000 41,404.50 12.50000 38,337.50

0930 2599-9999005

('EACH' ITEM) RETROREFLECTIVE
REMOVABLE SYMBOLS AND LEGENDS

18.000 EACH 300.00000 5,400.00 320.00000 5,760.00 300.00000 5,400.00

0940 2599-9999005

('EACH' ITEM) SHRUBS  3 GAL.  FURNISHED
AND INSTALLED (WITH WARRANTY)

60.000 EACH 35.00000 2,100.00 38.00000 2,280.00 35.00000 2,100.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999005

('EACH' ITEM) SHRUBS  5 GAL.  FURNISHED
AND INSTALLED  (WITH WARRANTY)

52.000 EACH 46.75000 2,431.00 50.00000 2,600.00 46.75000 2,431.00

0960 2599-9999005

('EACH' ITEM) TREES  1.5 IN. CAL.   FURNISHED
AND INSTALLED (WITH WARRANTY)

30.000 EACH 364.50000 10,935.00 390.00000 11,700.00 364.50000 10,935.00

0970 2599-9999005

('EACH' ITEM) TREES  2.0 IN. CAL.  FURNISHED
AND INSTALLED (WITH WARRANTY)

9.000 EACH 500.00000 4,500.00 535.00000 4,815.00 500.00000 4,500.00

0980 2599-9999009

('LINEAR FEET' ITEM) LIMESTONE EDGER  4 IN.
HEIGHT

1,869.000 LF 10.00000 18,690.00 11.00000 20,559.00 10.00000 18,690.00

0990 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
LIMESTONE EDGER

97.000 LF 10.70000 1,037.90 11.50000 1,115.50 10.70000 1,037.90

1000 2599-9999010

('LUMP SUM' ITEM) CHERRY STREET LIGHTED
BRIDGE PANELS

(1) LS 75,300.00000 75,300.00 95,000.00000 95,000.00 170,000.00000 170,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2599-9999010

('LUMP SUM' ITEM) CONCRETE BOX CULVERT
EXTENSION  8 FT x 4 FT

(1) LS 40,000.00000 40,000.00 42,000.00000 42,000.00 35,000.00000 35,000.00

1020 2599-9999010

('LUMP SUM' ITEM) ELEVATED SIDEWALK

(1) LS 160,000.00000 160,000.00 170,000.00000 170,000.00 150,000.00000 150,000.00

1030 2599-9999010

('LUMP SUM' ITEM) ELEVATED TRAIL

(1) LS 244,000.00000 244,000.00 255,000.00000 255,000.00 150,000.00000 150,000.00

1040 2599-9999012

('THOUSANDS OF GALLONS' ITEM) WATERING
FOR PLANTS

70.000 MGAL 365.25000 25,567.50 400.00000 28,000.00 365.25000 25,567.50

1050 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE
OUTCROPPING

607.000 SF 70.00000 42,490.00 75.00000 45,525.00 69.96000 42,465.72

1060 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

771.000 SQ 16.00000 12,336.00 22.50000 17,347.50 16.00000 12,336.00
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(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2599-9999018

('SQUARE YARDS' ITEM) PCC BANDING  8 IN.
THICK

789.000 SY 75.00000 59,175.00 80.00000 63,120.00 54.35000 42,882.15

1080 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVERS  8 CM
W/ BITUMINOUS SETTING  BED

1,255.000 SY 96.30000 120,856.50 102.00000 128,010.00 96.30000 120,856.50

1090 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  4 IN.
FOR PCC PAVERS

728.000 SY 45.00000 32,760.00 48.00000 34,944.00 39.90000 29,047.20

1100 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  6 IN.
FOR PCC PAVERS

527.000 SY 47.00000 24,769.00 50.00000 26,350.00 43.45000 22,898.15

1110 2599-9999020

('TONS' ITEM) DECORATIVE ROCK MULCH

144.000 TON 300.00000 43,200.00 325.00000 46,800.00 300.00000 43,200.00

1120 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.300 ACRE 2,500.00000 8,250.00 2,600.00000 8,580.00 2,500.00000 8,250.00

1130 2601-2639010

SODDING

66.000 SQ 60.00000 3,960.00 140.00000 9,240.00 60.00000 3,960.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.300 ACRE 400.00000 1,320.00 975.00000 3,217.50 400.00000 1,320.00

1150 2602-0000020

SILT FENCE

2,385.000 LF 1.50000 3,577.50 1.60000 3,816.00 1.50000 3,577.50

1160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,385.000 LF 0.10000 238.50 0.20000 477.00 0.10000 238.50

1170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.10000 60.00 0.20000 120.00 0.10000 60.00

1180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,760.000 LF 1.70000 13,192.00 3.00000 23,280.00 1.70000 13,192.00

1190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,760.000 LF 0.50000 3,880.00 0.20000 1,552.00 0.50000 3,880.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00 500.00000 6,000.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00 1,000.00000 3,000.00

1211 2404-7775000

REINFORCING STEEL

726.000 LB 2.00000 1,452.00 2.00000 1,452.00 1.20000 871.20

1212 2433-0001024

CONCRETE DRILLED SHAFT, 24 IN. DIAMETER

144.000 LF 625.00000 90,000.00 675.00000 97,200.00 625.00000 90,000.00

$5,027,992.45$4,517,000.00 $4,866,234.95Section Totals:
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(1) STREB CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) METRO PAVERS, INC.

0002 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1220 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE NUMBER 01

1.000 CDAY 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$3,000.00$3,000.00 $3,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$4,869,234.95$4,520,000.00 $5,030,992.45

$4,520,000.00

Contract Item Totals

$4,869,234.95 5,030,992.45Contract Grand Totals

Contract Time Totals
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

89.000 UNIT 90.00000 8,010.00 75.00000 6,675.00

0020 2102-0425070

SPECIAL BACKFILL IOWA DOT GRAD. NO. 21
WASHED

45.000 TON 41.00000 1,845.00 80.00000 3,600.00

0030 2102-0425070

SPECIAL BACKFILL IOWA DOT GRADATION
NO.3  WASHED

270.000 TON 41.00000 11,070.00 80.00000 21,600.00

0040 2102-2625000

EMBANKMENT-IN-PLACE

7,837.000 CY 21.00000 164,577.00 18.50000 144,984.50

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,538.000 CY 16.00000 72,608.00 16.50000 74,877.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,685.000 CY 17.00000 62,645.00 15.50000 57,117.50

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

24.150 STA 300.00000 7,245.00 735.00000 17,750.25
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,006.000 CY 60.00000 120,360.00 48.50000 97,291.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

47.460 STA 250.00000 11,865.00 370.00000 17,560.20

0100 2123-7450020

SHOULDER FINISHING, EARTH

45.510 STA 189.00000 8,601.39 315.00000 14,335.65

0110 2210-0475290

MACADAM STONE BASE

122.000 TON 30.00000 3,660.00 40.50000 4,941.00

0120 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 600.00000 600.00 200.00000 200.00

0130 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

860.000 SY 62.00000 53,320.00 69.00000 59,340.00

0140 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

8,236.000 SY 65.00000 535,340.00 72.00000 592,992.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

7,412.000 EACH 1.00000 7,412.00 1.00000 7,412.00

0160 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

60.000 TON 266.00000 15,960.00 240.00000 14,400.00

0170 2304-0101000

TEMPORARY PAVEMENT

265.000 SY 60.00000 15,900.00 51.50000 13,647.50

0180 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

200.000 TON 25.00000 5,000.00 25.50000 5,100.00

0190 2401-6745765

REMOVAL OF LIGHT POLES

7.000 EACH 300.00000 2,100.00 560.00000 3,920.00

0200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 87,500.00000 87,500.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2414-6460000

ORNAMENTAL METAL RAILING

638.000 LF 155.00000 98,890.00 215.00000 137,170.00

0220 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 790.00000 790.00

0230 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 840.00000 1,680.00

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,700.00000 3,400.00 975.00000 1,950.00

0250 2430-0000100

MODULAR BLOCK RETAINING WALL (HEAVY)

2,728.000 SF 42.00000 114,576.00 42.00000 114,576.00

0260 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,600.00000 3,600.00 4,200.00000 4,200.00

0270 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 4,500.00000 13,500.00 5,900.00000 17,700.00

0280 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,500.00000 6,500.00 8,500.00000 8,500.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2435-0250100

INTAKE, SW-501

3.000 EACH 3,600.00000 10,800.00 3,400.00000 10,200.00

0300 2435-0250500

INTAKE, SW-505

1.000 EACH 6,000.00000 6,000.00 5,800.00000 5,800.00

0310 2435-0250810

INTAKE, SW-508 MODIFIED

2.000 EACH 5,500.00000 11,000.00 8,200.00000 16,400.00

0320 2435-0251000

INTAKE, SW-510

14.000 EACH 7,000.00000 98,000.00 9,700.00000 135,800.00

0330 2435-0251010

INTAKE, SW-510 MODIFIED

6.000 EACH 8,000.00000 48,000.00 13,500.00000 81,000.00

0340 2435-0251218

INTAKE, SW-512, 18 IN.

5.000 EACH 1,600.00000 8,000.00 2,300.00000 11,500.00

0350 2435-0251224

INTAKE, SW-512, 24 IN.

3.000 EACH 1,850.00000 5,550.00 2,100.00000 6,300.00

0360 2435-0251230

INTAKE, SW-512, 30 IN.

2.000 EACH 2,200.00000 4,400.00 2,800.00000 5,600.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

7.000 EACH 1,000.00000 7,000.00 1,800.00000 12,600.00

0380 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,204.000 LF 11.00000 13,244.00 15.50000 18,662.00

0390 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

210.000 LF 23.00000 4,830.00 20.00000 4,200.00

0400 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

7.000 EACH 300.00000 2,100.00 665.00000 4,655.00

0410 2502-8221303

SUBDRAIN OUTLET, DR-303

17.000 EACH 100.00000 1,700.00 325.00000 5,525.00

0420 2503-0112008

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

44.000 LF 84.00000 3,696.00 65.50000 2,882.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

813.000 LF 93.00000 75,609.00 50.50000 41,056.50

0440 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

1,211.000 LF 95.00000 115,045.00 52.50000 63,577.50

0450 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

424.000 LF 113.00000 47,912.00 65.00000 27,560.00

0460 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

431.000 LF 159.00000 68,529.00 64.00000 27,584.00

0470 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

259.000 LF 179.00000 46,361.00 95.00000 24,605.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2503-0116336

STORM SEWER GRAVITY MAIN, TRENCHED,
2000D LOW CLEARANCE CONCRETE PIPE,
EQUIVALENT DIAMETER 36 IN.

64.000 LF 300.00000 19,200.00 130.00000 8,320.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

835.000 LF 15.00000 12,525.00 10.50000 8,767.50

0500 2507-6800061

REVETMENT, CLASS E

225.000 TON 60.00000 13,500.00 63.50000 14,287.50

0510 2510-6745850

REMOVAL OF PAVEMENT

5,397.000 SY 15.00000 80,955.00 15.00000 80,955.00

0520 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 736.77000 2,947.08 1,100.00000 4,400.00

0530 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

2,252.000 SY 37.00000 83,324.00 62.00000 139,624.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

19.100 STA 300.00000 5,730.00 285.00000 5,443.50

0550 2511-6745900

REMOVAL OF SIDEWALK

1,130.000 SY 15.00000 16,950.00 8.50000 9,605.00

0560 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

853.000 SY 54.00000 46,062.00 57.00000 48,621.00

0570 2511-7528101

DETECTABLE WARNINGS

362.000 SF 136.00000 49,232.00 53.00000 19,186.00

0580 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

376.000 LF 27.00000 10,152.00 28.00000 10,528.00

0590 2516-8725000

P.C. CONCRETE RETAINING WALL

28.000 CY 1,600.00000 44,800.00 925.00000 25,900.00

0600 2518-6910000

SAFETY CLOSURE

12.000 EACH 150.00000 1,800.00 150.00000 1,800.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2519-3300600

FENCE, SAFETY

365.000 LF 6.00000 2,190.00 6.00000 2,190.00

0620 2523-0000200

ELECTRICAL CIRCUITS

8,450.000 LF 15.00000 126,750.00 14.00000 118,300.00

0630 2523-0000310

HANDHOLES AND JUNCTION BOXES

25.000 EACH 950.00000 23,750.00 900.00000 22,500.00

0640 2523-0000400

CONTROL CABINET

1.000 EACH 22,360.00000 22,360.00 21,000.00000 21,000.00

0650 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

8.000 EACH 8,250.00000 66,000.00 7,800.00000 62,400.00

0660 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

26.000 EACH 75.00000 1,950.00 75.00000 1,950.00

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

200.000 LF 7.00000 1,400.00 7.00000 1,400.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

15.000 EACH 75.00000 1,125.00 75.00000 1,125.00

0690 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

3.000 EACH 250.00000 750.00 250.00000 750.00

0700 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

265.000 SF 16.00000 4,240.00 16.00000 4,240.00

0710 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 108,600.00000 108,600.00 102,000.00000 102,000.00

0720 2527-9263118

PAINTED PAVEMENT MARKINGS, DURABLE

219.520 STA 43.00000 9,439.36 42.00000 9,219.84

0730 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

100.000 STA 115.00000 11,500.00 115.00000 11,500.00

0740 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

64.000 EACH 185.00000 11,840.00 185.00000 11,840.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

138.060 STA 50.00000 6,903.00 50.00000 6,903.00

0760 2527-9263190

SYMBOLS AND LEGENDS REMOVED

47.000 EACH 110.00000 5,170.00 110.00000 5,170.00

0770 2528-8445110

TRAFFIC CONTROL

(1) LS 70,000.00000 70,000.00 15,000.00000 15,000.00

0780 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0790 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

36.000 CDAY 90.00000 3,240.00 90.00000 3,240.00

0800 2533-4980005

MOBILIZATION

(1) LS 515,000.00000 515,000.00 680,000.00000 680,000.00

0810 2537-8900500

AMENDED SOIL

1,036.000 CY 114.00000 118,104.00 120.00000 124,320.00

0820 2554-0212020

VALVE BOX EXTENSION

3.000 EACH 150.00000 450.00 440.00000 1,320.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0830 2599-9999001

('ACRES' ITEM) HYDRAULIC SEEDING

3.300 ACRE 1,200.00000 3,960.00 3,500.00000 11,550.00

0840 2599-9999005

('EACH' ITEM) FIRE HYDRANT RELOCATION

1.000 EACH 2,100.00000 2,100.00 3,300.00000 3,300.00

0850 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L1 - HIGHWAY
LIGHT

12.000 EACH 6,925.00000 83,100.00 6,500.00000 78,000.00

0860 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L2 -
PEDESTRIAN LIGHT W/ RECEPTACLE

20.000 EACH 5,540.00000 110,800.00 5,200.00000 104,000.00

0870 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L3 -
PEDESTRIAN LIGHT

19.000 EACH 5,325.00000 101,175.00 5,000.00000 95,000.00

0880 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - L4 - BOLLARD
LIGHT

22.000 EACH 4,050.00000 89,100.00 3,800.00000 83,600.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2599-9999005

('EACH' ITEM) LIGHT ASSEMBLY - LR1 - TUNNEL
LIGHT

4.000 EACH 1,705.00000 6,820.00 1,600.00000 6,400.00

0900 2599-9999005

('EACH' ITEM) ORNAMENTAL GRASSES  1 GAL.
FURNISHED AND INSTALLED (WITH
WARRANTY)

383.000 EACH 15.00000 5,745.00 13.00000 4,979.00

0910 2599-9999005

('EACH' ITEM) PCC SEATWALLS WITH
TREATMENTS

19.000 EACH 12,900.00000 245,100.00 7,200.00000 136,800.00

0920 2599-9999005

('EACH' ITEM) PERENNIAL PLANTS  1 GAL.
FURNISHED AND  INSTALLED (WITH
WARRANTY)

3,067.000 EACH 14.00000 42,938.00 12.50000 38,337.50

0930 2599-9999005

('EACH' ITEM) RETROREFLECTIVE
REMOVABLE SYMBOLS AND LEGENDS

18.000 EACH 300.00000 5,400.00 300.00000 5,400.00

0940 2599-9999005

('EACH' ITEM) SHRUBS  3 GAL.  FURNISHED
AND INSTALLED (WITH WARRANTY)

60.000 EACH 83.00000 4,980.00 35.00000 2,100.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 2599-9999005

('EACH' ITEM) SHRUBS  5 GAL.  FURNISHED
AND INSTALLED  (WITH WARRANTY)

52.000 EACH 84.00000 4,368.00 47.00000 2,444.00

0960 2599-9999005

('EACH' ITEM) TREES  1.5 IN. CAL.   FURNISHED
AND INSTALLED (WITH WARRANTY)

30.000 EACH 395.00000 11,850.00 365.00000 10,950.00

0970 2599-9999005

('EACH' ITEM) TREES  2.0 IN. CAL.  FURNISHED
AND INSTALLED (WITH WARRANTY)

9.000 EACH 495.00000 4,455.00 500.00000 4,500.00

0980 2599-9999009

('LINEAR FEET' ITEM) LIMESTONE EDGER  4 IN.
HEIGHT

1,869.000 LF 10.00000 18,690.00 10.00000 18,690.00

0990 2599-9999009

('LINEAR FEET' ITEM) REMOVE AND REINSTALL
LIMESTONE EDGER

97.000 LF 8.00000 776.00 11.00000 1,067.00

1000 2599-9999010

('LUMP SUM' ITEM) CHERRY STREET LIGHTED
BRIDGE PANELS

(1) LS 82,000.00000 82,000.00 85,500.00000 85,500.00
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(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 2599-9999010

('LUMP SUM' ITEM) CONCRETE BOX CULVERT
EXTENSION  8 FT x 4 FT

(1) LS 71,000.00000 71,000.00 45,000.00000 45,000.00

1020 2599-9999010

('LUMP SUM' ITEM) ELEVATED SIDEWALK

(1) LS 185,000.00000 185,000.00 151,000.00000 151,000.00

1030 2599-9999010

('LUMP SUM' ITEM) ELEVATED TRAIL

(1) LS 165,000.00000 165,000.00 155,000.00000 155,000.00

1040 2599-9999012

('THOUSANDS OF GALLONS' ITEM) WATERING
FOR PLANTS

70.000 MGAL 139.00000 9,730.00 10.00000 700.00

1050 2599-9999014

('SQUARE FEET' ITEM) LIMESTONE
OUTCROPPING

607.000 SF 81.00000 49,167.00 81.00000 49,167.00

1060 2599-9999015

('SQUARES' ITEM) BIODEGRADABLE EROSION
CONTROL BLANKET

771.000 SQ 16.00000 12,336.00 21.00000 16,191.00

Page 36 of 40

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 20, 2018

52-5557-618 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1070 2599-9999018

('SQUARE YARDS' ITEM) PCC BANDING  8 IN.
THICK

789.000 SY 82.00000 64,698.00 82.00000 64,698.00

1080 2599-9999018

('SQUARE YARDS' ITEM) PCC PAVERS  8 CM
W/ BITUMINOUS SETTING  BED

1,255.000 SY 104.00000 130,520.00 100.00000 125,500.00

1090 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  4 IN.
FOR PCC PAVERS

728.000 SY 49.00000 35,672.00 48.00000 34,944.00

1100 2599-9999018

('SQUARE YARDS' ITEM) SUBSLAB  PCC  6 IN.
FOR PCC PAVERS

527.000 SY 52.00000 27,404.00 67.00000 35,309.00

1110 2599-9999020

('TONS' ITEM) DECORATIVE ROCK MULCH

144.000 TON 290.00000 41,760.00 300.00000 43,200.00

1120 2601-2634105

MULCHING, BONDED FIBER MATRIX

3.300 ACRE 2,500.00000 8,250.00 2,500.00000 8,250.00

1130 2601-2639010

SODDING

66.000 SQ 60.00000 3,960.00 120.00000 7,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1140 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

3.300 ACRE 400.00000 1,320.00 900.00000 2,970.00

1150 2602-0000020

SILT FENCE

2,385.000 LF 1.50000 3,577.50 2.00000 4,770.00

1160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,385.000 LF 0.10000 238.50 0.25000 596.25

1170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

600.000 LF 0.10000 60.00 0.25000 150.00

1180 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

7,760.000 LF 1.70000 13,192.00 2.50000 19,400.00

1190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

7,760.000 LF 0.50000 3,880.00 0.50000 3,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

12.000 EACH 500.00000 6,000.00 500.00000 6,000.00

1210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

3.000 EACH 1,000.00000 3,000.00 1,000.00000 3,000.00

1211 2404-7775000

REINFORCING STEEL

726.000 LB 3.00000 2,178.00 1.20000 871.20

1212 2433-0001024

CONCRETE DRILLED SHAFT, 24 IN. DIAMETER

144.000 LF 144.00000 20,736.00 625.00000 90,000.00

$5,178,814.83 $5,200,735.89Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) TSCHIGGFRIE
EXCAVATING CO.

0002 INCENTIVE/DISINCENTIVE ITEM FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

1220 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE NUMBER 01

1.000 CDAY 3,000.00000 3,000.00 3,000.00000 3,000.00

$3,000.00 $3,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,203,735.89$5,181,814.83

$5,181,814.83

Contract Item Totals

$5,203,735.89Contract Grand Totals

Contract Time Totals

Page 40 of 40

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

February 20, 2018

52-5557-618 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

TAP-T-7875(649)--8V-77 PCC SIDEWALK/TRAIL

POLK

Route: WALNUT CREEK TRAIL

In the city of Urbandale   Walnut Creek Trail  from 156th St reet to Waterford Road

Prj Awd Amt: $326,931.75

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

77-7875-649

February 20, 2018 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $326,931.75 100.00%

2 CO415 CONCRETE TECHNOLOGIES, INC. $336,805.00 103.02%

3 ST460 STERNQUIST CONSTRUCTION, INC. $346,883.10 106.10%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $348,266.00 106.53%

5 HO811 HOWREY CONSTRUCTION, INC. $366,826.95 112.20%

6 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $417,480.30 127.70%

7 O.015 OEL CONSTRUCTION SERVICES, INC. $444,828.90 136.06%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

77-7875-649

February 20, 2018 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 SH249 SHEKAR ENGINEERING, PLC $495,579.94 151.59%
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Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

77-7875-649

February 20, 2018 10:00 A.M.

POLKCall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) STERNQUIST
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,712.000 CY 12.30000 21,057.60 19.00000 32,528.00 15.75000 26,964.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

503.000 CY 3.10000 1,559.30 6.50000 3,269.50 21.00000 10,563.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,092.000 CY 4.35000 9,100.20 6.50000 13,598.00 10.50000 21,966.00

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

736.000 CY 5.10000 3,753.60 1.25000 920.00 2.10000 1,545.60

0050 2123-7450020

SHOULDER FINISHING, EARTH

41.800 STA 205.00000 8,569.00 210.00000 8,778.00 131.25000 5,486.25

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,832.000 SY 54.50000 99,844.00 48.00000 87,936.00 52.00000 95,264.00

0070 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,155.00000 1,155.00 1,575.00000 1,575.00 735.00000 735.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) STERNQUIST
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 2,135.00000 8,540.00 3,255.00000 13,020.00 1,417.50000 5,670.00

0090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

54.000 LF 110.00000 5,940.00 125.00000 6,750.00 152.25000 8,221.50

0100 2435-0250500

INTAKE, SW-505

1.000 EACH 3,775.00000 3,775.00 4,305.00000 4,305.00 6,000.00000 6,000.00

0110 2435-0251300

INTAKE, SW-513

1.000 EACH 3,795.00000 3,795.00 4,515.00000 4,515.00 5,460.00000 5,460.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

87.000 LF 50.00000 4,350.00 85.00000 7,395.00 94.50000 8,221.50

0130 2507-6800061

REVETMENT, CLASS E

75.000 TON 65.00000 4,875.00 57.75000 4,331.25 63.00000 4,725.00

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,280.000 SY 34.00000 77,520.00 37.00000 84,360.00 36.50000 83,220.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) STERNQUIST
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

51.100 SY 95.00000 4,854.50 75.00000 3,832.50 55.00000 2,810.50

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

21.000 STA 205.00000 4,305.00 235.00000 4,935.00 183.75000 3,858.75

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

157.900 SY 125.00000 19,737.50 75.00000 11,842.50 51.00000 8,052.90

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

11.100 SY 175.00000 1,942.50 140.00000 1,554.00 120.00000 1,332.00

0190 2511-7528101

DETECTABLE WARNINGS

10.000 SF 56.50000 565.00 35.00000 350.00 36.75000 367.50

0200 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

20.000 LF 20.50000 410.00 21.00000 420.00 21.00000 420.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

3.000 SF 51.25000 153.75 52.50000 157.50 52.50000 157.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) STERNQUIST
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,945.00000 5,945.00 4,725.00000 4,725.00 10,500.00000 10,500.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.700 STA 400.00000 1,880.00 410.00000 1,927.00 409.50000 1,924.65

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 153.75000 307.50 158.00000 316.00 157.50000 315.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 1,950.00000 1,950.00 1,995.00000 1,995.00 6,000.00000 6,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00 16,000.00000 16,000.00

0270 2599-9999005

('EACH' ITEM) INLET PROTECTION DEVICE

2.000 EACH 175.00000 350.00 157.50000 315.00 200.00000 400.00

0280 2601-2634100

MULCHING

1.100 ACRE 1,100.00000 1,210.00 1,840.00000 2,024.00 1,837.50000 2,021.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) STERNQUIST
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 1,750.00000 1,925.00 1,260.00000 1,386.00 1,260.00000 1,386.00

0300 2602-0000020

SILT FENCE

2,962.000 LF 1.65000 4,887.30 1.75000 5,183.50 1.60000 4,739.20

0310 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

35.000 LF 5.00000 175.00 1.75000 61.25 1.60000 56.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$346,883.10$326,931.75 $336,805.00Section Totals:

( ) indicates item is bid as Lump Sum

$336,805.00$326,931.75 $346,883.10

$326,931.75

Contract Item Totals

$336,805.00 346,883.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HOWREY CONSTRUCTION,
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,712.000 CY 12.00000 20,544.00 15.50000 26,536.00 21.00000 35,952.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

503.000 CY 3.00000 1,509.00 20.25000 10,185.75 18.00000 9,054.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,092.000 CY 4.25000 8,891.00 10.10000 21,129.20 21.00000 43,932.00

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

736.000 CY 5.00000 3,680.00 2.25000 1,656.00 6.00000 4,416.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

41.800 STA 200.00000 8,360.00 126.25000 5,277.25 325.00000 13,585.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,832.000 SY 57.00000 104,424.00 58.00000 106,256.00 56.00000 102,592.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HOWREY CONSTRUCTION,
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,155.00000 1,155.00 707.00000 707.00 1,500.00000 1,500.00

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 2,135.00000 8,540.00 1,365.00000 5,460.00 4,000.00000 16,000.00

0090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

54.000 LF 110.00000 5,940.00 150.00000 8,100.00 124.00000 6,696.00

0100 2435-0250500

INTAKE, SW-505

1.000 EACH 3,775.00000 3,775.00 5,555.00000 5,555.00 3,800.00000 3,800.00

0110 2435-0251300

INTAKE, SW-513

1.000 EACH 3,795.00000 3,795.00 5,250.00000 5,250.00 5,000.00000 5,000.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

87.000 LF 50.00000 4,350.00 91.00000 7,917.00 68.00000 5,916.00

0130 2507-6800061

REVETMENT, CLASS E

75.000 TON 65.00000 4,875.00 60.50000 4,537.50 58.00000 4,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HOWREY CONSTRUCTION,
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,280.000 SY 40.00000 91,200.00 30.45000 69,426.00 41.25000 94,050.00

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

51.100 SY 70.00000 3,577.00 75.00000 3,832.50 56.00000 2,861.60

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

21.000 STA 200.00000 4,200.00 180.00000 3,780.00 240.00000 5,040.00

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

157.900 SY 50.00000 7,895.00 120.00000 18,948.00 54.00000 8,526.60

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

11.100 SY 75.00000 832.50 115.00000 1,276.50 96.00000 1,065.60

0190 2511-7528101

DETECTABLE WARNINGS

10.000 SF 40.00000 400.00 27.50000 275.00 32.00000 320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HOWREY CONSTRUCTION,
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

20.000 LF 20.00000 400.00 22.00000 440.00 20.00000 400.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

3.000 SF 50.00000 150.00 55.00000 165.00 50.00000 150.00

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 5,150.00000 5,150.00 4,600.00000 4,600.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.700 STA 390.00000 1,833.00 425.00000 1,997.50 390.00000 1,833.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 150.00000 300.00 165.00000 330.00 150.00000 300.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 2,750.00000 2,750.00 2,100.00000 2,100.00 3,000.00000 3,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 39,850.00000 39,850.00 39,000.00000 39,000.00 32,000.00000 32,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

(5) HOWREY CONSTRUCTION,
INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999005

('EACH' ITEM) INLET PROTECTION DEVICE

2.000 EACH 150.00000 300.00 165.00000 330.00 150.00000 300.00

0280 2601-2634100

MULCHING

1.100 ACRE 1,750.00000 1,925.00 1,850.00000 2,035.00 1,750.00000 1,925.00

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 1,200.00000 1,320.00 1,300.00000 1,430.00 1,200.00000 1,320.00

0300 2602-0000020

SILT FENCE

2,962.000 LF 1.50000 4,443.00 1.75000 5,183.50 1.50000 4,443.00

0310 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

35.000 LF 1.50000 52.50 1.75000 61.25 1.50000 52.50

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$417,480.30$348,266.00 $366,826.95Section Totals:

$366,826.95$348,266.00 $417,480.30

$348,266.00

Contract Item Totals

$366,826.95

Contract Time Totals

Page 10 of 16

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$348,266.00 $366,826.95 417,480.30Contract Grand Totals
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

1,712.000 CY 17.00000 29,104.00 11.64000 19,927.68

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

503.000 CY 22.00000 11,066.00 17.47000 8,787.41

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,092.000 CY 11.00000 23,012.00 9.32000 19,497.44

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

736.000 CY 2.25000 1,656.00 8.73000 6,425.28

0050 2123-7450020

SHOULDER FINISHING, EARTH

41.800 STA 138.00000 5,768.40 349.35000 14,602.83

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

1,832.000 SY 67.00000 122,744.00 73.36000 134,395.52

0070 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 774.00000 774.00 582.24000 582.24
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

4.000 EACH 1,492.00000 5,968.00 873.37000 3,493.48

0090 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

54.000 LF 160.00000 8,640.00 203.79000 11,004.66

0100 2435-0250500

INTAKE, SW-505

1.000 EACH 6,079.00000 6,079.00 4,075.71000 4,075.71

0110 2435-0251300

INTAKE, SW-513

1.000 EACH 5,747.00000 5,747.00 4,075.71000 4,075.71

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

87.000 LF 99.00000 8,613.00 104.80000 9,117.60

0130 2507-6800061

REVETMENT, CLASS E

75.000 TON 66.00000 4,950.00 58.22000 4,366.50

0140 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,280.000 SY 50.00000 114,000.00 75.69000 172,573.20
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

51.100 SY 98.00000 5,007.80 52.40000 2,677.64

0160 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

21.000 STA 193.00000 4,053.00 1,164.49000 24,454.29

0170 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

157.900 SY 117.00000 18,474.30 46.58000 7,354.98

0180 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

11.100 SY 97.00000 1,076.70 52.40000 581.64

0190 2511-7528101

DETECTABLE WARNINGS

10.000 SF 68.00000 680.00 40.76000 407.60

0200 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

20.000 LF 22.00000 440.00 139.74000 2,794.80

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

3.000 SF 55.00000 165.00 69.87000 209.61
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Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,416.00000 5,416.00 17,467.33000 17,467.33

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4.700 STA 589.00000 2,768.30 586.90000 2,758.43

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 166.00000 332.00 139.74000 279.48

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 4,311.00000 4,311.00 2,934.51000 2,934.51

0260 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 6,986.93000 6,986.93

0270 2599-9999005

('EACH' ITEM) INLET PROTECTION DEVICE

2.000 EACH 166.00000 332.00 209.61000 419.22

0280 2601-2634100

MULCHING

1.100 ACRE 1,934.00000 2,127.40 2,445.43000 2,689.97
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-649 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) OEL CONSTRUCTION
SERVICES, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.100 ACRE 7,300.00000 8,030.00 1,676.86000 1,844.55

0300 2602-0000020

SILT FENCE

2,962.000 LF 2.00000 5,924.00 2.10000 6,220.20

0310 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

35.000 LF 2.00000 70.00 2.10000 73.50

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

$444,828.90 $495,579.94Section Totals:

( ) indicates item is bid as Lump Sum

$495,579.94$444,828.90

$444,828.90

Contract Item Totals

$495,579.94Contract Grand Totals

Contract Time Totals
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Contract ID:108
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February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-0327(603)--8T-78 PCC SIDEWALK/TRAIL

POTTAWATTAMIE

Route: N. BUSINESS CORRIDOR

In the City of Avoca  from Marquardt Street N to Wood and fr om Jack Frost N approximately 635 feet along N Elm Street an

Prj Awd Amt: $119,842.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

78-0327-603

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HO811 HOWREY CONSTRUCTION, INC. $119,842.45 100.00%

2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $139,010.18 115.99%

3 CA258 CARLEY CONSTRUCTION, LLC $142,550.25 118.95%

4 CA052 CALIBER CONCRETE, LLC $143,616.69 119.84%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $162,726.08 135.78%

6 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $164,704.40 137.43%
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

78-0327-603

February 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HOWREY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 7,033.90000 703.39 22,500.00000 2,250.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

398.000 CY 12.00000 4,776.00 12.28000 4,887.44 17.00000 6,766.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

49.880 STA 125.00000 6,235.00 214.94000 10,721.21 85.00000 4,239.80

0040 2422-0360000

UNCLASSIFIED APRONS, HDPE  12 IN.

6.000 EACH 325.00000 1,950.00 435.22000 2,611.32 560.00000 3,360.00

0050 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

75.000 LF 55.00000 4,125.00 44.16000 3,312.00 50.00000 3,750.00

0060 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,199.100 SY 34.50000 75,868.95 40.65000 89,393.42 39.50000 86,864.45

Page 1 of 6

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 20, 2018

78-0327-603 Primary County: POTTAWATTAMIE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOWREY CONSTRUCTION,
INC.

(2) BLUFFS PAVING & UTILITY
COMPANY. INC.

(3) CARLEY CONSTRUCTION,
LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

24.940 STA 250.00000 6,235.00 350.10000 8,731.49 500.00000 12,470.00

0080 2511-7528101

DETECTABLE WARNINGS

48.000 SF 30.00000 1,440.00 24.96000 1,198.08 45.00000 2,160.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,800.00000 1,800.00 1,400.00000 1,400.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,500.00000 10,500.00 11,994.33000 11,994.33 15,000.00000 15,000.00

0110 2601-2634100

MULCHING

1.100 ACRE 1,050.00000 1,155.00 1,050.00000 1,155.00 1,150.00000 1,265.00

0120 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 2,325.00000 2,557.50 2,275.00000 2,502.50 2,750.00000 3,025.00

$142,550.25$119,842.45 $139,010.18Section Totals:

$139,010.18$119,842.45 $142,550.25

$119,842.45

Contract Item Totals

$139,010.18

Contract Time Totals
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Letting Date:
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Tabulation of Construction and Material Bids

February 20, 2018
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( ) indicates item is bid as Lump Sum

$119,842.45 $139,010.18 142,550.25Contract Grand Totals
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 20, 2018

78-0327-603 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CALIBER CONCRETE, LLC (5) OEL CONSTRUCTION
SERVICES, INC.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 20,000.00000 2,000.00 32,870.53000 3,287.05 2,625.00000 262.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

398.000 CY 15.00000 5,970.00 25.00000 9,950.00 23.10000 9,193.80

0030 2123-7450020

SHOULDER FINISHING, EARTH

49.880 STA 137.50000 6,858.50 225.00000 11,223.00 147.00000 7,332.36

0040 2422-0360000

UNCLASSIFIED APRONS, HDPE  12 IN.

6.000 EACH 500.00000 3,000.00 884.21000 5,305.26 510.00000 3,060.00

0050 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

75.000 LF 52.00000 3,900.00 75.00000 5,625.00 52.50000 3,937.50

0060 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,199.100 SY 40.23000 88,469.79 35.00000 76,968.50 51.51000 113,275.64
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Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

February 20, 2018

78-0327-603 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CALIBER CONCRETE, LLC (5) OEL CONSTRUCTION
SERVICES, INC.

(6) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

24.940 STA 250.00000 6,235.00 500.00000 12,470.00 590.00000 14,714.60

0080 2511-7528101

DETECTABLE WARNINGS

48.000 SF 35.00000 1,680.00 35.00000 1,680.00 36.00000 1,728.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,300.00000 2,300.00 1,900.00000 1,900.00

0100 2533-4980005

MOBILIZATION

(1) LS 20,500.00000 20,500.00 30,000.00000 30,000.00 6,000.00000 6,000.00

0110 2601-2634100

MULCHING

1.100 ACRE 1,650.00000 1,815.00 1,105.26000 1,215.79 1,500.00000 1,650.00

0120 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 2,444.00000 2,688.40 2,455.89000 2,701.48 1,500.00000 1,650.00

$164,704.40$143,616.69 $162,726.08Section Totals:

$162,726.08$143,616.69 $164,704.40

$143,616.69

Contract Item Totals

$162,726.08

Contract Time Totals
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February 20, 2018
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( ) indicates item is bid as Lump Sum

$143,616.69 $162,726.08 164,704.40Contract Grand Totals

Page 6 of 6

Call Order:

Letting Date:
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February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

IM-NHS-074-1(205)5--03-82 PCC PAVEMENT - GRADE & REPLACE

SCOTT

Route: I-74

I-74 GRADING AND US 67 RAMP D FROM US 67 TO MISSISSIPPI BOULEVARD IN BETTENDORF

Prj Awd Amt: $2,686,895.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/02/18 75 Working Days

82-0741-205

February 20, 2018 10:00 A.M.

SCOTTCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VA020 VALLEY CONSTRUCTION CO. $2,686,895.11 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$2,756,266.69 102.58%

3 LA180 LANGMAN CONSTRUCTION,INC. $2,800,717.96 104.24%

4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $3,325,666.94 123.77%
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Contract ID:

Letting Date:

Start Date: 04/02/18 75 Working Days

82-0741-205

February 20, 2018 10:00 A.M.

SCOTTCall Order:  110 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VALLEY CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

58.000 UNIT 38.00000 2,204.00 55.00000 3,190.00 37.29000 2,162.82

0020 2102-0425070

SPECIAL BACKFILL

1,884.500 TON 27.50000 51,823.75 30.00000 56,535.00 24.12000 45,454.14

0030 2102-2625000

EMBANKMENT-IN-PLACE

960.000 CY 24.00000 23,040.00 18.50000 17,760.00 12.01000 11,529.60

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,525.000 CY 10.90000 49,322.50 4.25000 19,231.25 18.00000 81,450.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 40.00000 2,000.00 25.00000 1,250.00 66.04000 3,302.00

0060 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

648.300 CY 23.00000 14,910.90 27.00000 17,504.10 21.94000 14,223.70
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,095.000 CY 29.00000 31,755.00 23.00000 25,185.00 26.63000 29,159.85

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

67.000 CY 3.00000 201.00 5.00000 335.00 16.82000 1,126.94

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,111.800 CY 3.00000 3,335.40 1.50000 1,667.70 3.15000 3,502.17

0100 2115-0100000

MODIFIED SUBBASE

673.200 CY 52.00000 35,006.40 42.00000 28,274.40 36.00000 24,235.20

0110 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

278.000 SY 205.00000 56,990.00 120.00000 33,360.00 120.00000 33,360.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

24.260 STA 414.00000 10,043.64 350.00000 8,491.00 322.36000 7,820.45

0130 2123-7450020

SHOULDER FINISHING, EARTH

13.390 STA 312.00000 4,177.68 325.00000 4,351.75 191.87000 2,569.14
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2212-5070310

PATCHES, FULL-DEPTH REPAIR

479.100 SY 275.00000 131,752.50 120.00000 57,492.00 99.00000 47,430.90

0150 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 200.00000 2,000.00 450.00000 4,500.00 650.00000 6,500.00

0160 2214-5145150

PAVEMENT SCARIFICATION

437.100 SY 10.00000 4,371.00 32.00000 13,987.20 9.61000 4,200.53

0170 2301-1034110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11 IN.

1,544.400 SY 69.00000 106,563.60 64.50000 99,613.80 63.00000 97,297.20

0180 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 700.00000 700.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0190 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

615.600 TON 87.50000 53,865.00 80.00000 49,248.00 70.00000 43,092.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

739.840 TON 84.00000 62,146.56 71.00000 52,528.64 80.00000 59,187.20

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

81.330 TON 109.00000 8,864.97 345.00000 28,058.85 415.00000 33,751.95

0220 2304-0100000

DETOUR PAVEMENT

2,133.200 SY 62.00000 132,258.40 80.00000 170,656.00 65.00000 138,658.00

0230 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,850.00000 3,850.00 1,835.00000 1,835.00 2,670.00000 2,670.00

0240 2402-0425030

GRANULAR BACKFILL

1,359.000 CY 52.60000 71,483.40 57.00000 77,463.00 57.00000 77,463.00

0250 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1.500 CY 2,365.00000 3,547.50 1,800.00000 2,700.00 1,800.00000 2,700.00

0260 2404-7775005

REINFORCING STEEL, EPOXY COATED

296.000 LB 3.00000 888.00 1.50000 444.00 1.50000 444.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,030.00000 2,060.00 900.00000 1,800.00 1,021.72000 2,043.44

0280 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

3,404.000 SF 62.00000 211,048.00 43.00000 146,372.00 43.00000 146,372.00

0290 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 3,900.00000 11,700.00 3,575.00000 10,725.00 3,660.68000 10,982.04

0300 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 4,940.00000 14,820.00 5,150.00000 15,450.00 5,984.75000 17,954.25

0310 2435-0250800

INTAKE, SW-508

2.000 EACH 5,950.00000 11,900.00 6,075.00000 12,150.00 4,078.20000 8,156.40

0320 2435-0250802

INTAKE, SW-508, WELL ONLY

1.000 EACH 4,400.00000 4,400.00 9,925.00000 9,925.00 4,547.06000 4,547.06

0330 2435-0254802

BARRIER INTAKE, SW-548, WELL ONLY

16.000 EACH 7,600.00000 121,600.00 8,400.00000 134,400.00 8,237.87000 131,805.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2435-0254912

BARRIER INTAKE, SW-549 MODIFIED, WELL
ONLY

4.000 EACH 8,300.00000 33,200.00 8,625.00000 34,500.00 7,849.78000 31,399.12

0350 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,000.00000 3,000.00 675.00000 2,025.00 553.41000 1,660.23

0360 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,000.00000 2,000.00 1,125.00000 2,250.00 692.00000 1,384.00

0370 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 1,140.00000 2,280.00 1,125.00000 2,250.00 444.00000 888.00

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

398.700 LF 16.00000 6,379.20 11.00000 4,385.70 10.79000 4,301.97

0390 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

656.000 LF 15.00000 9,840.00 6.75000 4,428.00 20.27000 13,297.12
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 500.00000 500.00 205.00000 205.00 75.00000 75.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00 690.00000 1,380.00 300.00000 600.00

0420 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

684.000 LF 76.50000 52,326.00 86.00000 58,824.00 109.30000 74,761.20

0430 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

878.000 LF 82.00000 71,996.00 94.00000 82,532.00 107.13000 94,060.14

0440 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

2,001.000 LF 99.00000 198,099.00 102.00000 204,102.00 165.13000 330,425.13
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0450 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

9.000 LF 150.00000 1,350.00 250.00000 2,250.00 194.20000 1,747.80

0460 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

84.000 LF 154.00000 12,936.00 140.00000 11,760.00 203.32000 17,078.88

0470 2503-0124636

STORM SEWER GRAVITY MAIN, TRENCHLESS,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 36 IN.

80.000 LF 1,389.00000 111,120.00 950.00000 76,000.00 1,000.00000 80,000.00

0480 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

127.000 LF 42.00000 5,334.00 33.00000 4,191.00 14.36000 1,823.72

0490 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

229.000 LF 57.00000 13,053.00 115.00000 26,335.00 8.98000 2,056.42
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

90.000 LF 102.00000 9,180.00 125.00000 11,250.00 64.89000 5,840.10

0510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

212.000 LF 31.00000 6,572.00 63.00000 13,356.00 14.36000 3,044.32

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

276.700 LF 7.40000 2,047.58 7.00000 1,936.90 7.00000 1,936.90

0530 2505-4008130

REMOVAL OF CABLE GUARDRAIL

964.900 LF 5.00000 4,824.50 14.00000 13,508.60 5.00000 4,824.50

0540 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 31.50000 2,362.50 30.00000 2,250.00 30.00000 2,250.00

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,000.00000 3,000.00 2,800.00000 2,800.00 2,800.00000 2,800.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 500.00000 500.00 300.00000 300.00 300.00000 300.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,600.00000 3,600.00 3,400.00000 3,400.00 3,400.00000 3,400.00

0580 2506-4984000

FLOWABLE MORTAR

5.200 CY 211.00000 1,097.20 700.00000 3,640.00 90.50000 470.60

0590 2510-6745850

REMOVAL OF PAVEMENT

3,439.100 SY 11.30000 38,861.83 13.00000 44,708.30 20.00000 68,782.00

0600 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

9.000 EACH 990.00000 8,910.00 525.00000 4,725.00 726.31000 6,536.79

0610 2511-6745900

REMOVAL OF SIDEWALK

95.300 SY 18.00000 1,715.40 11.50000 1,095.95 10.05000 957.77
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(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

5.300 SY 135.00000 715.50 120.00000 636.00 85.51000 453.20

0630 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

9.100 SY 94.00000 855.40 84.00000 764.40 122.38000 1,113.66

0640 2511-7528101

DETECTABLE WARNINGS

16.000 SF 20.00000 320.00 20.00000 320.00 20.00000 320.00

0650 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

178.000 LF 70.00000 12,460.00 40.00000 7,120.00 30.00000 5,340.00

0660 2513-0001040

CONCRETE BARRIER, BA-104

329.000 LF 168.00000 55,272.00 150.00000 49,350.00 179.42000 59,029.18

0670 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 1,450.00000 1,450.00 1,700.00000 1,700.00 1,700.00000 1,700.00

0680 2515-6745600

REMOVAL OF PAVED DRIVEWAY

158.800 SY 18.50000 2,937.80 12.25000 1,945.30 10.92000 1,734.10
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Unit Price Ext Amount Unit Price
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(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2518-6745880

REMOVAL OF ROAD CLOSURE BARRICADE

1.000 EACH 1,300.00000 1,300.00 300.00000 300.00 750.00000 750.00

0700 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 200.00000 400.00 200.00000 400.00

0710 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

106.000 LF 42.00000 4,452.00 40.00000 4,240.00 40.00000 4,240.00

0720 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

114.000 LF 11.00000 1,254.00 10.00000 1,140.00 10.00000 1,140.00

0730 2520-3350015

FIELD OFFICE

1.000 EACH 13,000.00000 13,000.00 35,000.00000 35,000.00 10,000.00000 10,000.00

0740 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 160.00000 320.00 100.00000 200.00 150.00000 300.00

0750 2526-8285000

CONSTRUCTION SURVEY

(1) LS 18,300.00000 18,300.00 17,500.00000 17,500.00 5,985.00000 5,985.00
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(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

122.240 STA 52.60000 6,429.82 35.00000 4,278.40 50.00000 6,112.00

0770 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 200.00000 400.00 120.00000 240.00 150.00000 300.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

35.170 STA 79.00000 2,778.43 35.00000 1,230.95 75.00000 2,637.75

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

1.000 EACH 160.00000 160.00 100.00000 100.00 150.00000 150.00

0800 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

6,237.500 LF 52.58000 327,967.75 49.00000 305,637.50 50.00000 311,875.00

0810 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

2.000 EACH 3,680.00000 7,360.00 7,000.00000 14,000.00 3,500.00000 7,000.00

Page 13 of 38

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 118,000.00000 118,000.00 92,000.00000 92,000.00

0830 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 100.00000 700.00 135.00000 945.00 105.00000 735.00

0840 2533-4980005

MOBILIZATION

(1) LS 160,000.00000 160,000.00 270,000.00000 270,000.00 280,000.00000 280,000.00

0850 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

444.000 CY 50.00000 22,200.00 67.00000 29,748.00 10.00000 4,440.00

0860 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

6.000 EACH 1,580.00000 9,480.00 1,000.00000 6,000.00 300.00000 1,800.00

0870 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

18.000 SF 250.00000 4,500.00 100.00000 1,800.00 245.00000 4,410.00
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(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0880 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

1.000 EACH 18,400.00000 18,400.00 17,900.00000 17,900.00 17,500.00000 17,500.00

0890 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 18,400.00000 36,800.00 15,750.00000 31,500.00 17,500.00000 35,000.00

0900 2552-0000140

ROCK EXCAVATION

194.000 CY 115.00000 22,310.00 100.00000 19,400.00 50.00000 9,700.00

0910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,200.00000 3,200.00 1,835.00000 1,835.00 1,000.00000 1,000.00

0920 2601-2634105

MULCHING, BONDED FIBER MATRIX

5.800 ACRE 2,950.00000 17,110.00 2,800.00000 16,240.00 2,800.00000 16,240.00

0930 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

210.000 SQ 16.00000 3,360.00 15.00000 3,150.00 15.00000 3,150.00
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(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0940 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.800 ACRE 1,050.00000 6,090.00 1,000.00000 5,800.00 1,000.00000 5,800.00

0950 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

42.000 MGAL 60.00000 2,520.00 60.00000 2,520.00 60.00000 2,520.00

0960 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0970 2602-0000020

SILT FENCE

1,300.000 LF 1.60000 2,080.00 1.50000 1,950.00 1.50000 1,950.00

0980 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,125.000 LF 2.00000 2,250.00 2.00000 2,250.00 2.00000 2,250.00

0990 2602-0000050

SILT BASINS

4.000 EACH 400.00000 1,600.00 1,500.00000 6,000.00 313.41000 1,253.64
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

825.000 LF 1.00000 825.00 0.10000 82.50 0.10000 82.50

1010 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 650.00000 1,300.00 1,300.00000 2,600.00 313.41000 626.82

1020 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

179.000 LF 1.00000 179.00 1.00000 179.00 1.00000 179.00

1030 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

500.000 LF 20.50000 10,250.00 26.00000 13,000.00 28.51000 14,255.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,950.000 LF 3.50000 6,825.00 3.50000 6,825.00 3.50000 6,825.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

975.000 LF 1.00000 975.00 0.10000 97.50 0.10000 97.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1060 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

25.000 EACH 575.00000 14,375.00 550.00000 13,750.00 550.00000 13,750.00

1070 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

25.000 EACH 100.00000 2,500.00 100.00000 2,500.00 100.00000 2,500.00

1080 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

5.000 EACH 110.00000 550.00 100.00000 500.00 100.00000 500.00

1090 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

160.000 LF 16.00000 2,560.00 15.00000 2,400.00 15.00000 2,400.00

1100 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

8.000 EACH 50.00000 400.00 50.00000 400.00 50.00000 400.00

1110 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

8.000 EACH 50.00000 400.00 40.00000 320.00 40.00000 320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VALLEY CONSTRUCTION
CO.

(2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) LANGMAN
CONSTRUCTION,INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1120 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

5.000 EACH 160.00000 800.00 150.00000 750.00 150.00000 750.00

1130 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

5.000 EACH 60.00000 300.00 50.00000 250.00 50.00000 250.00

1140 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

5.000 EACH 42.00000 210.00 40.00000 200.00 40.00000 200.00

1150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$2,800,717.96$2,686,895.11 $2,756,266.69Section Totals:

$2,756,266.69$2,686,895.11 $2,800,717.96

$2,686,895.11

Contract Item Totals

$2,756,266.69

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$2,686,895.11 $2,756,266.69 2,800,717.96Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

58.000 UNIT 51.00000 2,958.00

0020 2102-0425070

SPECIAL BACKFILL

1,884.500 TON 37.50000 70,668.75

0030 2102-2625000

EMBANKMENT-IN-PLACE

960.000 CY 24.00000 23,040.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,525.000 CY 20.00000 90,500.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

50.000 CY 25.00000 1,250.00

0060 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

648.300 CY 38.00000 24,635.40

0070 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,095.000 CY 24.00000 26,280.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

67.000 CY 20.00000 1,340.00

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

1,111.800 CY 20.00000 22,236.00

0100 2115-0100000

MODIFIED SUBBASE

673.200 CY 65.00000 43,758.00

0110 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

278.000 SY 137.50000 38,225.00

0120 2123-7450000

SHOULDER CONSTRUCTION, EARTH

24.260 STA 500.00000 12,130.00

0130 2123-7450020

SHOULDER FINISHING, EARTH

13.390 STA 325.00000 4,351.75

0140 2212-5070310

PATCHES, FULL-DEPTH REPAIR

479.100 SY 245.00000 117,379.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 1,500.00000 15,000.00

0160 2214-5145150

PAVEMENT SCARIFICATION

437.100 SY 28.50000 12,457.35

0170 2301-1034110

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3I DURABILITY, 11 IN.

1,544.400 SY 78.00000 120,463.20

0180 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,600.00000 3,600.00

0190 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

615.600 TON 112.00000 68,947.20

0200 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

739.840 TON 95.00000 70,284.80
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

81.330 TON 400.00000 32,532.00

0220 2304-0100000

DETOUR PAVEMENT

2,133.200 SY 70.00000 149,324.00

0230 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,575.00000 6,575.00

0240 2402-0425030

GRANULAR BACKFILL

1,359.000 CY 59.50000 80,860.50

0250 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1.500 CY 1,785.00000 2,677.50

0260 2404-7775005

REINFORCING STEEL, EPOXY COATED

296.000 LB 3.00000 888.00

0270 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,200.00000 2,400.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2432-0000100

MECHANICALLY STABILIZED EARTH
RETAINING WALL

3,404.000 SF 64.75000 220,409.00

0290 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

3.000 EACH 3,500.00000 10,500.00

0300 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

3.000 EACH 6,050.00000 18,150.00

0310 2435-0250800

INTAKE, SW-508

2.000 EACH 7,100.00000 14,200.00

0320 2435-0250802

INTAKE, SW-508, WELL ONLY

1.000 EACH 5,250.00000 5,250.00

0330 2435-0254802

BARRIER INTAKE, SW-548, WELL ONLY

16.000 EACH 11,050.00000 176,800.00

0340 2435-0254912

BARRIER INTAKE, SW-549 MODIFIED, WELL
ONLY

4.000 EACH 11,000.00000 44,000.00
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,100.00000 3,300.00

0360 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,300.00000 2,600.00

0370 2435-0700020

CONNECTION TO EXISTING INTAKE

2.000 EACH 1,300.00000 2,600.00

0380 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

398.700 LF 17.00000 6,777.90

0390 2502-8212304

SUBDRAIN, STANDARD, PERFORATED, 4 IN.,
AS PER PLAN

656.000 LF 18.00000 11,808.00

0400 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 435.00000 435.00

0410 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 435.00000 870.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

684.000 LF 80.00000 54,720.00

0430 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

878.000 LF 145.00000 127,310.00

0440 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

2,001.000 LF 150.00000 300,150.00

0450 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

9.000 LF 350.00000 3,150.00

0460 2503-0114436

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 36 IN.

84.000 LF 190.00000 15,960.00
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2503-0124636

STORM SEWER GRAVITY MAIN, TRENCHLESS,
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 36 IN.

80.000 LF 1,500.00000 120,000.00

0480 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

127.000 LF 70.00000 8,890.00

0490 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

229.000 LF 127.50000 29,197.50

0500 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

90.000 LF 133.00000 11,970.00

0510 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

212.000 LF 67.00000 14,204.00

0520 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

276.700 LF 8.00000 2,213.60
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2505-4008130

REMOVAL OF CABLE GUARDRAIL

964.900 LF 5.50000 5,306.95

0540 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 33.50000 2,512.50

0550 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 3,130.00000 3,130.00

0560 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 335.00000 335.00

0570 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 3,800.00000 3,800.00

0580 2506-4984000

FLOWABLE MORTAR

5.200 CY 510.00000 2,652.00

0590 2510-6745850

REMOVAL OF PAVEMENT

3,439.100 SY 14.50000 49,866.95
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0600 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

9.000 EACH 900.00000 8,100.00

0610 2511-6745900

REMOVAL OF SIDEWALK

95.300 SY 13.00000 1,238.90

0620 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

5.300 SY 127.50000 675.75

0630 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

9.100 SY 128.50000 1,169.35

0640 2511-7528101

DETECTABLE WARNINGS

16.000 SF 22.50000 360.00

0650 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

178.000 LF 25.00000 4,450.00

0660 2513-0001040

CONCRETE BARRIER, BA-104

329.000 LF 190.00000 62,510.00

Page 30 of 38

Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 2513-0001070

CONCRETE BARRIER RAIL, BA-107

1.000 EACH 3,475.00000 3,475.00

0680 2515-6745600

REMOVAL OF PAVED DRIVEWAY

158.800 SY 16.50000 2,620.20

0690 2518-6745880

REMOVAL OF ROAD CLOSURE BARRICADE

1.000 EACH 850.00000 850.00

0700 2518-6910000

SAFETY CLOSURE

2.000 EACH 225.00000 450.00

0710 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

106.000 LF 45.00000 4,770.00

0720 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

114.000 LF 11.00000 1,254.00

0730 2520-3350015

FIELD OFFICE

1.000 EACH 17,700.00000 17,700.00

0740 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

2.000 EACH 165.00000 330.00
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

0760 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

122.240 STA 39.00000 4,767.36

0770 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 168.00000 336.00

0780 2527-9263180

PAVEMENT MARKINGS REMOVED

35.170 STA 84.00000 2,954.28

0790 2527-9263190

SYMBOLS AND LEGENDS REMOVED

1.000 EACH 165.00000 165.00

0800 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

6,237.500 LF 55.50000 346,181.25

0810 2528-8400055

TEMPORARY TO PERMANENT BARRIER
CONNECTION

2.000 EACH 3,900.00000 7,800.00
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0820 2528-8445110

TRAFFIC CONTROL

(1) LS 68,250.00000 68,250.00

0830 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 130.00000 910.00

0840 2533-4980005

MOBILIZATION

(1) LS 225,000.00000 225,000.00

0850 2537-8900000

REMEDIATION OF PETROLEUM
CONTAMINATED SOIL

444.000 CY 55.00000 24,420.00

0860 2537-8900100

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

6.000 EACH 2,350.00000 14,100.00

0870 2545-1000000

OVERLAY TYPE B GUIDE SIGNS

18.000 SF 275.00000 4,950.00

0880 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

1.000 EACH 19,565.00000 19,565.00
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(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0890 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

2.000 EACH 19,565.00000 39,130.00

0900 2552-0000140

ROCK EXCAVATION

194.000 CY 150.00000 29,100.00

0910 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,200.00000 1,200.00

0920 2601-2634105

MULCHING, BONDED FIBER MATRIX

5.800 ACRE 3,130.00000 18,154.00

0930 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

210.000 SQ 17.00000 3,570.00

0940 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

5.800 ACRE 1,115.00000 6,467.00

0950 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

42.000 MGAL 60.00000 2,520.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00

0970 2602-0000020

SILT FENCE

1,300.000 LF 1.70000 2,210.00

0980 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,125.000 LF 2.25000 2,531.25

0990 2602-0000050

SILT BASINS

4.000 EACH 1,400.00000 5,600.00

1000 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

825.000 LF 0.20000 165.00

1010 2602-0000080

REMOVAL OF SILT BASINS

2.000 EACH 1,550.00000 3,100.00

1020 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

179.000 LF 2.00000 358.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1030 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

500.000 LF 40.00000 20,000.00

1040 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,950.000 LF 4.00000 7,800.00

1050 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

975.000 LF 0.15000 146.25

1060 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

25.000 EACH 615.00000 15,375.00

1070 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

25.000 EACH 112.00000 2,800.00

1080 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

5.000 EACH 112.00000 560.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1090 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

160.000 LF 16.50000 2,640.00

1100 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

8.000 EACH 56.00000 448.00

1110 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

8.000 EACH 45.00000 360.00

1120 2602-0000530

GRATE INTAKE SEDIMENT FILTER BAG

5.000 EACH 170.00000 850.00

1130 2602-0000540

MAINTENANCE OF GRATE INTAKE SEDIMENT
FILTER BAG

5.000 EACH 55.00000 275.00

1140 2602-0000550

REMOVAL OF GRATE INTAKE SEDIMENT
FILTER BAG

5.000 EACH 45.00000 225.00
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1150 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1160 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,325,666.94Section Totals:

( ) indicates item is bid as Lump Sum

$3,325,666.94

$3,325,666.94

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:110

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-205 Primary County: SCOTT
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-4305(601)--8T-87 PCC SIDEWALK/TRAIL

TAYLOR

Route: IOWA STREET

IN THE CITY OF LENOX, TRAIL ALONG IOWA ST, LOCUST STREET, 12 0TH STREET - LOOP AROUND LENOX COMMUNITY
SCHOOL

Prj Awd Amt: $225,029.32

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

87-4305-601-A

February 20, 2018 10:00 A.M.

TAYLORCall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $225,029.32 100.00%

2 CA052 CALIBER CONCRETE, LLC $231,451.99 102.85%

3 HO811 HOWREY CONSTRUCTION, INC. $237,007.05 105.32%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $240,471.00 106.86%

5 O.015 OEL CONSTRUCTION SERVICES, INC. $250,310.90 111.23%

6 M.224 MPS ENGINEERS, P.C. D/B/A KINGSTON SERVICES, P.C. $294,220.20 130.75%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $313,151.00 139.16%
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

87-4305-601-A

February 20, 2018 10:00 A.M.

TAYLORCall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

87-4305-601-A

February 20, 2018 10:00 A.M.

TAYLORCall Order:  111 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BLUFFS PAVING & UTILITY COMPANY. INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CALIBER CONCRETE, LLC (3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

425.000 CY 12.98000 5,516.50 25.75000 10,943.75 22.00000 9,350.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

88.900 STA 222.21000 19,754.47 137.50000 12,223.75 85.00000 7,556.50

0030 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 505.78000 2,023.12 500.00000 2,000.00 350.00000 1,400.00

0040 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

50.000 LF 44.97000 2,248.50 52.00000 2,600.00 50.00000 2,500.00

0050 2510-6745850

REMOVAL OF PAVEMENT

5.600 SY 23.26000 130.26 2.70000 15.12 75.00000 420.00

0060 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,023.000 SY 32.04000 128,896.92 38.33000 154,201.59 32.85000 132,155.55
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018

87-4305-601-A Primary County: TAYLOR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CALIBER CONCRETE, LLC (3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

37.000 SY 53.84000 1,992.08 65.69000 2,430.53 60.00000 2,220.00

0080 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

45.400 STA 349.09000 15,848.69 250.00000 11,350.00 260.00000 11,804.00

0090 2511-6745900

REMOVAL OF SIDEWALK

300.000 SY 5.67000 1,701.00 3.00000 900.00 12.00000 3,600.00

0100 2511-7528101

DETECTABLE WARNINGS

112.000 SF 32.10000 3,595.20 35.00000 3,920.00 28.00000 3,136.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 39.76000 795.20 25.00000 500.00 70.00000 1,400.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

73.000 SY 51.44000 3,755.12 63.25000 4,617.25 75.00000 5,475.00

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 174.85000 174.85 250.00000 250.00 1,200.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018

87-4305-601-A Primary County: TAYLOR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLUFFS PAVING & UTILITY
COMPANY. INC.

(2) CALIBER CONCRETE, LLC (3) HOWREY CONSTRUCTION,
INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,675.00000 4,675.00 3,000.00000 3,000.00 6,600.00000 6,600.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 500.00000 500.00 3,190.00000 3,190.00

0160 2533-4980005

MOBILIZATION

(1) LS 31,122.41000 31,122.41 22,000.00000 22,000.00 45,000.00000 45,000.00

$237,007.05$225,029.32 $231,451.99Section Totals:

( ) indicates item is bid as Lump Sum

$231,451.99$225,029.32 $237,007.05

$225,029.32

Contract Item Totals

$231,451.99 237,007.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018

87-4305-601-A Primary County: TAYLOR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

425.000 CY 15.00000 6,375.00 46.00000 19,550.00 32.00000 13,600.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

88.900 STA 95.00000 8,445.50 145.00000 12,890.50 250.00000 22,225.00

0030 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 275.00000 1,100.00 500.00000 2,000.00 2,150.00000 8,600.00

0040 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

50.000 LF 42.00000 2,100.00 132.00000 6,600.00 112.00000 5,600.00

0050 2510-6745850

REMOVAL OF PAVEMENT

5.600 SY 25.00000 140.00 125.00000 700.00 78.00000 436.80

0060 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,023.000 SY 38.50000 154,885.50 35.00000 140,805.00 44.00000 177,012.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018

87-4305-601-A Primary County: TAYLOR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

37.000 SY 45.00000 1,665.00 93.00000 3,441.00 64.00000 2,368.00

0080 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

45.400 STA 175.00000 7,945.00 166.00000 7,536.40 226.00000 10,260.40

0090 2511-6745900

REMOVAL OF SIDEWALK

300.000 SY 7.50000 2,250.00 14.00000 4,200.00 12.00000 3,600.00

0100 2511-7528101

DETECTABLE WARNINGS

112.000 SF 35.00000 3,920.00 39.00000 4,368.00 32.00000 3,584.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 40.00000 800.00 125.00000 2,500.00 76.00000 1,520.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

73.000 SY 65.00000 4,745.00 65.00000 4,745.00 68.00000 4,964.00

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 300.00000 300.00 1,200.00000 1,200.00 450.00000 450.00
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Letting Date:

Contract ID:111
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(5) OEL CONSTRUCTION
SERVICES, INC.

(6) MPS ENGINEERS, P.C.
D/B/A KINGSTON SERVICES,

P.C.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,600.00000 7,600.00 4,675.00000 4,675.00 5,600.00000 5,600.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 3,100.00000 3,100.00 6,400.00000 6,400.00

0160 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 32,000.00000 32,000.00 28,000.00000 28,000.00

$294,220.20$240,471.00 $250,310.90Section Totals:

( ) indicates item is bid as Lump Sum

$250,310.90$240,471.00 $294,220.20

$240,471.00

Contract Item Totals

$250,310.90 294,220.20Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:111
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February 20, 2018
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03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

425.000 CY 15.00000 6,375.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

88.900 STA 350.00000 31,115.00

0030 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

4.000 EACH 200.00000 800.00

0040 2503-0111015

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
15 IN.

50.000 LF 90.00000 4,500.00

0050 2510-6745850

REMOVAL OF PAVEMENT

5.600 SY 50.00000 280.00

0060 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

4,023.000 SY 42.00000 168,966.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018

87-4305-601-A Primary County: TAYLOR

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

37.000 SY 75.00000 2,775.00

0080 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

45.400 STA 750.00000 34,050.00

0090 2511-6745900

REMOVAL OF SIDEWALK

300.000 SY 15.00000 4,500.00

0100 2511-7528101

DETECTABLE WARNINGS

112.000 SF 45.00000 5,040.00

0110 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

20.000 LF 100.00000 2,000.00

0120 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

73.000 SY 75.00000 5,475.00

0130 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 1,100.00000 1,100.00
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

0001 TRAIL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,675.00000 4,675.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0160 2533-4980005

MOBILIZATION

(1) LS 37,500.00000 37,500.00

$313,151.00Section Totals:

( ) indicates item is bid as Lump Sum

$313,151.00

$313,151.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

MB-016-5(500)0--77-90 BRIDGE APPROACH REPAIR

WAPELLO

Route: IOWA 16

Over BNSF RR  0.4 mi S of U.S. 34

Prj Awd Amt: $323,097.58

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

90-0165-500

February 20, 2018 10:00 A.M.

WAPELLOCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DO140 DORMARK CONSTRUCTION CO. $323,097.58 100.00%

2 BO413 BOULDER CONTRACTING, LLC. $335,290.11 103.77%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $343,955.06 106.46%

4 HA760 HAWKEYE PAVING CORP. $344,829.10 106.73%

5 JO279 JONES CONTRACTING CORP. $356,777.00 110.42%

6 IO127 IOWA CIVIL CONTRACTING, INC. $368,973.01 114.20%

7 CR120 CRAMER AND ASSOC., INC. $369,593.21 114.39%
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Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

90-0165-500

February 20, 2018 10:00 A.M.

WAPELLOCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $389,901.41 120.68%

9 O.015 OEL CONSTRUCTION SERVICES, INC. $423,621.58 131.11%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

90-0165-500

February 20, 2018 10:00 A.M.

WAPELLOCall Order:  112 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DORMARK CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

385.400 TON 31.50000 12,140.10 32.25000 12,429.15 31.50000 12,140.10

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 92.60000 4,296.64 25.00000 1,160.00 43.33000 2,010.51

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

381.700 CY 43.33000 16,539.06 44.10000 16,832.97 25.00000 9,542.50

0040 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

74.400 SY 88.90000 6,614.16 115.00000 8,556.00 100.00000 7,440.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

13.600 STA 171.91000 2,337.98 125.00000 1,700.00 250.00000 3,400.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

289.300 SY 195.29000 56,497.40 168.00000 48,602.40 220.00000 63,646.00

0070 2304-0100000

DETOUR PAVEMENT

1,219.200 SY 57.06000 69,567.55 58.25000 71,018.40 57.06000 69,567.55
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745065

REMOVAL OF BRIDGE END DRAINS

4.000 EACH 471.00000 1,884.00 510.00000 2,040.00 600.00000 2,400.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,182.25000 12,729.00 3,200.00000 12,800.00 3,000.00000 12,000.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 8.39000 2,517.00 10.00000 3,000.00 7.00000 2,100.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 19.50000 3,900.00 20.00000 4,000.00

0120 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 2,120.00000 8,480.00 1,800.00000 7,200.00

0130 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 350.00000 1,400.00 300.00000 1,200.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,400.00000 9,600.00 2,500.00000 10,000.00
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Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

568.800 SY 13.26000 7,542.29 15.00000 8,532.00 13.00000 7,394.40

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00 4,600.00000 4,600.00 100.00000 100.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.740 STA 150.00000 2,061.00 153.00000 2,102.22 150.00000 2,061.00

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 145.00000 478.50 140.00000 462.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

13.740 STA 150.00000 2,061.00 153.00000 2,102.22 150.00000 2,061.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 10.00000 8,250.00 10.25000 8,456.25 10.00000 8,250.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,700.00000 5,700.00 5,800.00000 5,800.00 5,700.00000 5,700.00
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0230 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0240 2533-4980005

MOBILIZATION

(1) LS 9,846.40000 9,846.40 20,000.00000 20,000.00 32,000.00000 32,000.00

0250 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 915.00000 3,660.00 900.00000 3,600.00

0260 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,500.00000 5,500.00 5,100.00000 5,100.00 3,500.00000 3,500.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.50000 4,500.00 4.75000 4,750.00 4.50000 4,500.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.10000 100.00 0.25000 250.00 0.10000 100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

$323,955.06$305,625.58 $313,930.11Section Totals:
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DORMARK
CONSTRUCTION CO.

(2) BOULDER CONTRACTING,
LLC.

(3) JASPER CONSTRUCTION
SERVICES, INC.

0002 Design No. 118; REPAIRS TO A 184'-8 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 218.40000 17,472.00 267.00000 21,360.00 250.00000 20,000.00

$20,000.00$17,472.00 $21,360.00Section Totals:

( ) indicates item is bid as Lump Sum

$335,290.11$323,097.58 $343,955.06

$323,097.58

Contract Item Totals

$335,290.11 343,955.06Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

385.400 TON 30.00000 11,562.00 24.75000 9,538.65 31.50000 12,140.10

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 20.00000 928.00 30.75000 1,426.80 225.00000 10,440.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

381.700 CY 20.00000 7,634.00 14.75000 5,630.08 43.33000 16,539.06

0040 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

74.400 SY 150.00000 11,160.00 100.00000 7,440.00 180.00000 13,392.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

13.600 STA 250.00000 3,400.00 175.00000 2,380.00 86.00000 1,169.60

0060 2301-0690203

BRIDGE APPROACH, BR-203

289.300 SY 250.00000 72,325.00 175.00000 50,627.50 195.00000 56,413.50

0070 2304-0100000

DETOUR PAVEMENT

1,219.200 SY 60.00000 73,152.00 52.00000 63,398.40 57.06000 69,567.55
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745065

REMOVAL OF BRIDGE END DRAINS

4.000 EACH 1,500.00000 6,000.00 1,200.00000 4,800.00 1,935.30000 7,741.20

0090 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,600.00000 14,400.00 3,300.00000 13,200.00 3,300.00000 13,200.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 8.00000 2,400.00 9.50000 2,850.00 5.00000 1,500.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 19.00000 3,800.00 23.00000 4,600.00 20.00000 4,000.00

0120 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,100.00000 8,400.00 2,100.00000 8,400.00 1,800.00000 7,200.00

0130 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 345.00000 1,380.00 300.00000 1,200.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,300.00000 9,200.00 2,875.00000 11,500.00 2,500.00000 10,000.00
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Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

568.800 SY 12.00000 6,825.60 11.50000 6,541.20 15.00000 8,532.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 3,000.00000 3,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.740 STA 100.00000 1,374.00 110.00000 1,511.40 150.00000 2,061.00

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 175.00000 577.50 192.50000 635.25 140.00000 462.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

13.740 STA 150.00000 2,061.00 165.00000 2,267.10 150.00000 2,061.00

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 14.00000 11,550.00 15.00000 12,375.00 10.00000 8,250.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,000.00000 5,000.00 4,750.00000 4,750.00 5,700.00000 5,700.00
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00

0230 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0240 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 26,045.62000 26,045.62 30,000.00000 30,000.00

0250 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00 1,100.00000 4,400.00 900.00000 3,600.00

0260 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 34,000.00000 34,000.00 10,000.00000 10,000.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 2.00000 2,000.00 5.00000 5,000.00 5.00000 5,000.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.10000 100.00 0.50000 500.00 1.50000 1,500.00
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

$351,749.01$336,829.10 $336,777.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP. (5) JONES CONTRACTING
CORP.

(6) IOWA CIVIL
CONTRACTING, INC.

0002 Design No. 118; REPAIRS TO A 184'-8 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 100.00000 8,000.00 250.00000 20,000.00 215.30000 17,224.00

$17,224.00$8,000.00 $20,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$356,777.00$344,829.10 $368,973.01

$344,829.10

Contract Item Totals

$356,777.00 368,973.01Contract Grand Totals

Contract Time Totals

Page 12 of 18

Call Order:

Letting Date:

Contract ID:112
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

385.400 TON 31.50000 12,140.10 28.00000 10,791.20 25.00000 9,635.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

46.400 CY 70.00000 3,248.00 47.00000 2,180.80 50.00000 2,320.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

381.700 CY 43.33000 16,539.06 41.50000 15,840.55 35.00000 13,359.50

0040 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

74.400 SY 130.00000 9,672.00 235.00000 17,484.00 100.00000 7,440.00

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

13.600 STA 335.00000 4,556.00 325.00000 4,420.00 425.00000 5,780.00

0060 2301-0690203

BRIDGE APPROACH, BR-203

289.300 SY 225.00000 65,092.50 290.00000 83,897.00 260.00000 75,218.00

0070 2304-0100000

DETOUR PAVEMENT

1,219.200 SY 57.06000 69,567.55 59.50000 72,542.40 58.00000 70,713.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745065

REMOVAL OF BRIDGE END DRAINS

4.000 EACH 1,200.00000 4,800.00 1,450.00000 5,800.00 2,300.00000 9,200.00

0090 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 3,000.00000 12,000.00 2,900.00000 11,600.00 7,002.17000 28,008.68

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

300.000 LF 7.00000 2,100.00 16.75000 5,025.00 10.00000 3,000.00

0110 2505-4008300

STEEL BEAM GUARDRAIL

200.000 LF 20.00000 4,000.00 20.50000 4,100.00 21.50000 4,300.00

0120 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,845.00000 7,380.00 1,900.00000 7,600.00

0130 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 300.00000 1,200.00 307.50000 1,230.00 320.00000 1,280.00

0140 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,565.00000 10,260.00 2,650.00000 10,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2510-6745850

REMOVAL OF PAVEMENT

568.800 SY 30.00000 17,064.00 24.50000 13,935.60 25.00000 14,220.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.740 STA 150.00000 2,061.00 153.75000 2,112.53 160.00000 2,198.40

0180 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

3.300 STA 140.00000 462.00 143.50000 473.55 150.00000 495.00

0190 2527-9263180

PAVEMENT MARKINGS REMOVED

13.740 STA 150.00000 2,061.00 153.75000 2,112.53 160.00000 2,198.40

0200 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

825.000 LF 10.00000 8,250.00 10.25000 8,456.25 11.00000 9,075.00

0210 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 5,700.00000 5,700.00 5,855.00000 5,855.00 6,300.00000 6,300.00
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90-0165-500 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,900.00000 4,900.00 5,025.00000 5,025.00 6,000.00000 6,000.00

0230 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00 462.00000 41,580.00

0240 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0250 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 900.00000 3,600.00 925.00000 3,700.00 3,800.00000 15,200.00

0260 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0270 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.50000 4,500.00 5.00000 5,000.00 7.00000 7,000.00

0280 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.10000 100.00 1.50000 1,500.00 0.50000 500.00
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

$401,221.58$343,993.21 $372,301.41Section Totals:
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRAMER AND ASSOC.,
INC.

(8) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(9) OEL CONSTRUCTION
SERVICES, INC.

0002 Design No. 118; REPAIRS TO A 184'-8 X 40'-0 PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2499-0800000

PAVING NOTCH REPLACEMENT

80.000 LF 320.00000 25,600.00 220.00000 17,600.00 280.00000 22,400.00

$22,400.00$25,600.00 $17,600.00Section Totals:

( ) indicates item is bid as Lump Sum

$389,901.41$369,593.21 $423,621.58

$369,593.21

Contract Item Totals

$389,901.41 423,621.58Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:112

Tabulation of Construction and Material Bids

February 20, 2018

90-0165-500 Primary County: WAPELLO

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C096(146)--55-96 PCC OVERLAY - UNBONDED

WINNESHIEK

Route: W34

On W34  from US Hwy 52 North 4 Miles to Co. Rd A14

Prj Awd Amt: $2,214,814.96

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

96-C096-146

February 20, 2018 10:00 A.M.

WINNESHIEKCall Order:  113 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR333 CROELL, INC. $2,214,814.96 100.00%

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,458,741.32 111.01%

3 CE099 CEDAR VALLEY CORP., LLC. $2,474,440.00 111.72%

4 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,602,202.50 117.49%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 50 Working Days

96-C096-146

February 20, 2018 10:00 A.M.

WINNESHIEKCall Order:  113 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CROELL, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

266.400 CY 10.00000 2,664.00 10.00000 2,664.00 10.00000 2,664.00

0020 2115-0100000

MODIFIED SUBBASE

796.100 CY 40.00000 31,844.00 40.00000 31,844.00 40.00000 31,844.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,095.000 TON 18.95000 248,150.25 18.95000 248,150.25 18.95000 248,150.25

0040 2213-7100400

RELOCATION OF MAIL BOXES

22.000 EACH 350.00000 7,700.00 350.00000 7,700.00 350.00000 7,700.00

0050 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

54,361.000 SY 0.50000 27,180.50 0.50000 27,180.50 0.55000 29,898.55

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,545.900 SY 44.40000 157,437.96 43.00000 152,473.70 60.15000 213,285.89

0070 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 100.00000 200.00 200.00000 400.00 1.00000 2.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 20, 2018

96-C096-146 Primary County: WINNESHIEK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

40.000 TON 96.17000 3,846.80 96.17000 3,846.80 96.17000 3,846.80

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.400 TON 390.00000 936.00 390.00000 936.00 390.00000 936.00

0100 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,683.000 CY 79.33000 1,006,142.39 79.00000 1,001,957.00 76.22000 966,698.26

0110 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

54,361.000 SY 6.03000 327,796.83 10.00000 543,610.00 7.82000 425,103.02

0120 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

54,361.000 SY 4.55000 247,342.55 4.55000 247,342.55 4.55000 247,342.55

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

248.000 TON 20.00000 4,960.00 20.00000 4,960.00 20.00000 4,960.00
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Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 20, 2018

96-C096-146 Primary County: WINNESHIEK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2507-8029000

EROSION STONE

48.000 TON 50.00000 2,400.00 50.00000 2,400.00 50.00000 2,400.00

0150 2510-6745850

REMOVAL OF PAVEMENT

1,607.900 SY 10.00000 16,079.00 10.00000 16,079.00 10.00000 16,079.00

0160 2518-6910000

SAFETY CLOSURE

9.000 EACH 100.00000 900.00 100.00000 900.00 75.00000 675.00

0170 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

807.110 STA 31.60000 25,504.68 32.00000 25,827.52 31.60000 25,504.68

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,920.00000 3,920.00 3,920.00000 3,920.00 7,700.00000 7,700.00

0190 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0200 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00
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Call Order:

Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 20, 2018

96-C096-146 Primary County: WINNESHIEK

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CROELL, INC. (2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 88,260.00000 88,260.00 125,000.00000 125,000.00 228,100.00000 228,100.00

$2,474,440.00$2,214,814.96 $2,458,741.32Section Totals:

( ) indicates item is bid as Lump Sum

$2,458,741.32$2,214,814.96 $2,474,440.00

$2,214,814.96

Contract Item Totals

$2,458,741.32 2,474,440.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:113
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710090

EXCAVATION, CLASS 10, WASTE

266.400 CY 10.57000 2,815.85

0020 2115-0100000

MODIFIED SUBBASE

796.100 CY 42.29000 33,667.07

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,095.000 TON 20.04000 262,423.80

0040 2213-7100400

RELOCATION OF MAIL BOXES

22.000 EACH 370.06000 8,141.32

0050 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

54,361.000 SY 0.30000 16,308.30

0060 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

3,545.900 SY 43.30000 153,537.47

0070 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 634.39000 1,268.78

Page 5 of 8

Call Order:

Letting Date:

Contract ID:113
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

40.000 TON 101.68000 4,067.20

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2.400 TON 412.35000 989.64

0100 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

12,683.000 CY 93.55000 1,186,494.65

0110 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

54,361.000 SY 7.75000 421,297.75

0120 2310-8300530

HOT MIX ASPHALT STRESS RELIEF COURSE

54,361.000 SY 4.81000 261,476.41

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

248.000 TON 21.15000 5,245.20
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2507-8029000

EROSION STONE

48.000 TON 52.87000 2,537.76

0150 2510-6745850

REMOVAL OF PAVEMENT

1,607.900 SY 10.57000 16,995.50

0160 2518-6910000

SAFETY CLOSURE

9.000 EACH 105.73000 951.57

0170 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

807.110 STA 33.83000 27,304.53

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,144.64000 4,144.64

0190 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00

0200 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 180,985.06000 180,985.06

$2,602,202.50Section Totals:

( ) indicates item is bid as Lump Sum

$2,602,202.50

$2,602,202.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:113

Tabulation of Construction and Material Bids

February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

STPN-093-1(26)--2J-09 HMA RESURFACING WITH MILLING

BREMER

Route: IOWA 93

7th Ave SE to NCL of Tripoli

Prj Awd Amt: $1,225,519.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 60 Calendar Days

09-0931-026

February 20, 2018 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TS020 TSCHIGGFRIE EXCAVATING CO. $1,225,519.65 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $1,239,703.72 101.16%

3 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,246,017.53 101.67%

4 HA760 HAWKEYE PAVING CORP. $1,254,875.50 102.40%
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Contract ID:

Letting Date:

Start Date: 05/29/18 60 Calendar Days

09-0931-026

February 20, 2018 10:00 A.M.

BREMERCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TSCHIGGFRIE EXCAV. CO.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

360.000 UNIT 11.40000 4,104.00 26.00000 9,360.00 26.00000 9,360.00

0020 2102-0425071

SPECIAL BACKFILL

595.000 CY 36.60000 21,777.00 46.00000 27,370.00 46.00000 27,370.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

533.400 CY 14.30000 7,627.62 22.00000 11,734.80 22.00000 11,734.80

0040 2201-0505080

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 8 IN.

3,200.300 SY 37.40000 119,691.22 64.00000 204,819.20 60.00000 192,018.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 5,500.00000 550.00 5,700.00000 570.00 5,350.00000 535.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

459.800 SY 99.20000 45,612.16 168.00000 77,246.40 120.00000 55,176.00

0070 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

14.000 SF 145.00000 2,030.00 90.00000 1,260.00 75.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

112.000 EACH 116.00000 12,992.00 80.00000 8,960.00 75.00000 8,400.00

0090 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 346.00000 3,460.00 375.00000 3,750.00 338.00000 3,380.00

0100 2213-6745500

REMOVAL OF CURB

27.470 STA 657.00000 18,047.79 600.00000 16,482.00 600.00000 16,482.00

0110 2214-5145150

PAVEMENT SCARIFICATION

16,687.100 SY 3.05000 50,895.66 3.00000 50,061.30 2.98000 49,727.56

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,403.200 TON 52.50000 73,668.00 55.00000 77,176.00 51.20000 71,843.84

0130 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,532.900 TON 54.00000 82,776.60 56.00000 85,842.40 52.70000 80,783.83

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

176.200 TON 411.00000 72,418.20 425.00000 74,885.00 401.00000 70,656.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 471.00000 471.00 500.00000 500.00 456.00000 456.00

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,468.000 EACH 1.00000 1,468.00 1.00000 1,468.00 1.00000 1,468.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,468.000 EACH 1.00000 1,468.00 1.00000 1,468.00 1.00000 1,468.00

0180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

705.000 EACH 1.00000 705.00 1.00000 705.00 1.00000 705.00

0190 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 12,200.00000 12,200.00 9,500.00000 9,500.00 9,500.00000 9,500.00

0200 2402-0425030

GRANULAR BACKFILL

20.000 CY 36.10000 722.00 84.00000 1,680.00 84.00000 1,680.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 4,700.00000 14,100.00 3,750.00000 11,250.00 3,750.00000 11,250.00

0220 2435-0254100

INTAKE, SW-541

1.000 EACH 7,600.00000 7,600.00 5,400.00000 5,400.00 5,400.00000 5,400.00

0230 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 1,000.00000 11,000.00 350.00000 3,850.00 1,500.00000 16,500.00

0250 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 627.00000 1,881.00 1,950.00000 5,850.00 1,950.00000 5,850.00

0260 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

1,327.000 LF 113.00000 149,951.00 58.00000 76,966.00 58.00000 76,966.00

0270 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

614.000 LF 102.00000 62,628.00 60.00000 36,840.00 60.00000 36,840.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,327.000 LF 9.20000 12,208.40 12.00000 15,924.00 12.00000 15,924.00

0290 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1.000 LF 363.00000 363.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0300 2510-6745850

REMOVAL OF PAVEMENT

3,754.700 SY 12.40000 46,558.28 14.00000 52,565.80 11.00000 41,301.70

0310 2511-6745900

REMOVAL OF SIDEWALK

160.000 SY 8.50000 1,360.00 12.00000 1,920.00 12.00000 1,920.00

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

45.100 SY 63.20000 2,850.32 78.00000 3,517.80 70.00000 3,157.00

0330 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.900 SY 55.90000 6,422.91 80.00000 9,192.00 75.00000 8,617.50

0340 2511-7528101

DETECTABLE WARNINGS

72.000 SF 30.00000 2,160.00 48.00000 3,456.00 45.00000 3,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

2,747.000 LF 28.90000 79,388.30 42.00000 115,374.00 42.00000 115,374.00

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

18.100 SY 86.80000 1,571.08 95.00000 1,719.50 78.00000 1,411.80

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

18.100 SY 14.30000 258.83 14.00000 253.40 14.00000 253.40

0380 2518-6910000

SAFETY CLOSURE

20.000 EACH 51.20000 1,024.00 215.00000 4,300.00 50.00000 1,000.00

0390 2520-3350010

FIELD LABORATORY

1.000 EACH 4,200.00000 4,200.00 7,800.00000 7,800.00 5,000.00000 5,000.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,500.00000 6,500.00 6,800.00000 6,800.00 8,750.00000 8,750.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.750 STA 51.20000 2,649.60 128.00000 6,624.00 50.00000 2,587.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

10.140 STA 215.00000 2,180.10 208.00000 2,109.12 210.00000 2,129.40

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 29,700.00000 29,700.00 14,000.00000 14,000.00 7,500.00000 7,500.00

0440 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0450 2528-8445115

PILOT CARS

40.000 EACH 693.00000 27,720.00 693.00000 27,720.00 693.00000 27,720.00

0460 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 110.00000 440.00 145.00000 580.00 125.00000 500.00

0470 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

116.100 SY 77.80000 9,032.58 150.00000 17,415.00 140.00000 16,254.00

0480 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 162.00000 648.00 300.00000 1,200.00 250.00000 1,000.00

0490 2533-4980005

MOBILIZATION

(1) LS 70,300.00000 70,300.00 38,000.00000 38,000.00 112,300.00000 112,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2552-0000210

TRENCH FOUNDATION

200.000 TON 26.60000 5,320.00 26.00000 5,200.00 26.00000 5,200.00

0510 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 2,400.00000 2,400.00 1,650.00000 1,650.00 1,650.00000 1,650.00

0520 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 2,700.00000 2,700.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0530 2599-9999005

('EACH' ITEM) REMOVE AND REPLACE RIM AND
LID

10.000 EACH 1,000.00000 10,000.00 400.00000 4,000.00 400.00000 4,000.00

0540 2599-9999005

('EACH' ITEM) SANITARY  SEWER POINT
REPAIR

1.000 EACH 7,100.00000 7,100.00 2,800.00000 2,800.00 2,800.00000 2,800.00

0550 2599-9999005

('EACH' ITEM) SANITARY SEWER SERVICE

29.000 EACH 2,300.00000 66,700.00 1,450.00000 42,050.00 1,450.00000 42,050.00

0560 2599-9999005

('EACH' ITEM) VALVE BOX REPLACEMENT

3.000 EACH 482.00000 1,446.00 450.00000 1,350.00 450.00000 1,350.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TSCHIGGFRIE
EXCAVATING CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

60.000 LF 11.30000 678.00 15.00000 900.00 11.00000 660.00

0590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

60.000 LF 5.10000 306.00 5.00000 300.00 5.00000 300.00

0600 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

87.000 LF 9.20000 800.40 15.00000 1,305.00 9.00000 783.00

0610 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

8.000 EACH 20.50000 164.00 20.00000 160.00 20.00000 160.00

0620 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

8.000 EACH 8.20000 65.60 8.00000 64.00 8.00000 64.00

$1,246,017.53$1,225,519.65 $1,239,703.72Section Totals:

$1,239,703.72$1,225,519.65 $1,246,017.53

$1,225,519.65

Contract Item Totals

$1,239,703.72

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,225,519.65 $1,239,703.72 1,246,017.53Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

360.000 UNIT 26.00000 9,360.00

0020 2102-0425071

SPECIAL BACKFILL

595.000 CY 46.00000 27,370.00

0030 2102-2713090

EXCAVATION, CLASS 13, WASTE

533.400 CY 22.00000 11,734.80

0040 2201-0505080

BASE, STANDARD OR SLIP FORM P.C.
CONCRETE, 8 IN.

3,200.300 SY 69.00000 220,820.70

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

0.100 MILE 6,000.00000 600.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

459.800 SY 110.00000 50,578.00

0070 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

14.000 SF 130.00000 1,820.00

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

112.000 EACH 180.00000 20,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 350.00000 3,500.00

0100 2213-6745500

REMOVAL OF CURB

27.470 STA 1,000.00000 27,470.00

0110 2214-5145150

PAVEMENT SCARIFICATION

16,687.100 SY 3.00000 50,061.30

0120 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,403.200 TON 52.00000 72,966.40

0130 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,532.900 TON 53.00000 81,243.70

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

176.200 TON 400.00000 70,480.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,468.000 EACH 1.00000 1,468.00

0170 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,468.000 EACH 1.00000 1,468.00

0180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

705.000 EACH 1.00000 705.00

0190 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00

0200 2402-0425030

GRANULAR BACKFILL

20.000 CY 84.00000 1,680.00

0210 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

3.000 EACH 4,800.00000 14,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0254100

INTAKE, SW-541

1.000 EACH 8,400.00000 8,400.00

0230 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 6,400.00000 6,400.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 1,200.00000 13,200.00

0250 2435-0700010

CONNECTION TO EXISTING MANHOLE

3.000 EACH 2,000.00000 6,000.00

0260 2504-0110008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
8 IN.

1,327.000 LF 58.00000 76,966.00

0270 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

614.000 LF 60.00000 36,840.00

0280 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,327.000 LF 12.00000 15,924.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2504-0240236

SANITARY SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

1.000 LF 1,800.00000 1,800.00

0300 2510-6745850

REMOVAL OF PAVEMENT

3,754.700 SY 12.00000 45,056.40

0310 2511-6745900

REMOVAL OF SIDEWALK

160.000 SY 12.00000 1,920.00

0320 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

45.100 SY 68.00000 3,066.80

0330 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

114.900 SY 70.00000 8,043.00

0340 2511-7528101

DETECTABLE WARNINGS

72.000 SF 35.00000 2,520.00

0350 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

2,747.000 LF 35.00000 96,145.00

0360 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

18.100 SY 70.00000 1,267.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0370 2515-6745600

REMOVAL OF PAVED DRIVEWAY

18.100 SY 15.00000 271.50

0380 2518-6910000

SAFETY CLOSURE

20.000 EACH 50.00000 1,000.00

0390 2520-3350010

FIELD LABORATORY

1.000 EACH 5,000.00000 5,000.00

0400 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00

0410 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.750 STA 50.00000 2,587.50

0420 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

10.140 STA 210.00000 2,129.40

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0440 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0450 2528-8445115

PILOT CARS

40.000 EACH 693.00000 27,720.00

0460 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 120.00000 480.00

0470 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

116.100 SY 130.00000 15,093.00

0480 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 600.00000 2,400.00

0490 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

0500 2552-0000210

TRENCH FOUNDATION

200.000 TON 26.00000 5,200.00

0510 2554-0207004

VALVE, GATE, DIP, 4 IN.

1.000 EACH 1,700.00000 1,700.00

0520 2554-0207006

VALVE, GATE, DIP, 6 IN.

1.000 EACH 2,200.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2599-9999005

('EACH' ITEM) REMOVE AND REPLACE RIM AND
LID

10.000 EACH 400.00000 4,000.00

0540 2599-9999005

('EACH' ITEM) SANITARY  SEWER POINT
REPAIR

1.000 EACH 2,800.00000 2,800.00

0550 2599-9999005

('EACH' ITEM) SANITARY SEWER SERVICE

29.000 EACH 1,500.00000 43,500.00

0560 2599-9999005

('EACH' ITEM) VALVE BOX REPLACEMENT

3.000 EACH 450.00000 1,350.00

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

60.000 LF 5.00000 300.00

0590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

60.000 LF 1.00000 60.00

0600 2602-0000500

OPEN-THROAT CURB INTAKE SEDIMENT
FILTER

87.000 LF 10.00000 870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000510

MAINTENANCE OF OPEN-THROAT CURB
INTAKE SEDIMENT FILTER

8.000 EACH 20.00000 160.00

0620 2602-0000520

REMOVAL OF OPEN-THROAT CURB INTAKE
SEDIMENT FILTER

8.000 EACH 20.00000 160.00

$1,254,875.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,254,875.50

$1,254,875.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C014(163)--5E-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: N38

COUNTY ROAD N38 FROM JCT US 30 TO LIDDERDALE

Prj Awd Amt: $1,044,703.47

Project: WorkType:

County:

Location:

STP-S-C014(164)--5E-14 HMA PAVEMENT WIDENING / HMA RESURFACING

CARROLL

Route: E16

On E16  from BREDA W 4.7 Miles to JCT US 71

Prj Awd Amt: $1,258,606.91

Project: WorkType:

County:

Location:

LFM-165--7X-14 HMA RESURFACING

CARROLL

Route: E35

On E35  from WCL CARROLL WEST .75 Miles to JCT. OF KITTYHAWK  AVE

Prj Awd Amt: $121,248.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 50 Working Days

14-C014-164

February 20, 2018 10:00 A.M.

CARROLLCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $2,424,559.08 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NO081 NORRIS ASPHALT PAVING CO., LC $2,597,278.59 107.12%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $2,712,744.22 111.89%

4 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $2,887,349.28 119.09%

5 WE540 WESTERN ENGINEERING CO., INC. $2,985,968.73 123.16%
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Contract ID:

Letting Date:

Start Date: 08/13/18 50 Working Days

14-C014-164

February 20, 2018 10:00 A.M.

CARROLLCall Order:  152 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - LFM-165--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.755 MILE 700.00000 528.50 1,000.00000 755.00 1,500.00000 1,132.50

0020 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

973.000 TON 32.88000 31,992.24 41.43000 40,311.39 35.09000 34,142.57

0030 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

851.000 TON 32.88000 27,980.88 41.43000 35,256.93 35.09000 29,861.59

0040 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

109.000 TON 396.00000 43,164.00 398.28000 43,412.52 389.21000 42,423.89

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 750.00000 750.00 500.00000 500.00

0060 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,332.000 EACH 1.00000 2,332.00 1.00000 2,332.00 1.00000 2,332.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - LFM-165--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

141.760 STA 8.00000 1,134.08 18.00000 2,551.68 8.00000 1,134.08

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 5,920.00000 5,920.00

0090 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00 462.00000 924.00

0100 2528-8445115

PILOT CARS

1.000 EACH 693.00000 693.00 693.00000 693.00 693.00000 693.00

0110 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 1,500.00000 1,500.00 39,433.33000 39,433.33

$158,496.96$121,248.70 $129,986.52Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2710090

EXCAVATION, CLASS 10, WASTE

230.000 CY 13.00000 2,990.00 40.00000 9,200.00 9.11000 2,095.30

0130 2115-0100000

MODIFIED SUBBASE

165.000 CY 45.00000 7,425.00 54.55000 9,000.75 77.50000 12,787.50

0140 2212-0475095

CLEANING AND PREPARATION OF BASE

4.074 MILE 700.00000 2,851.80 500.00000 2,037.00 575.00000 2,342.55

0150 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,642.000 CY 6.95000 18,361.90 6.25000 16,512.50 5.88000 15,534.96

0160 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,172.000 TON 29.60000 153,091.20 34.36000 177,709.92 39.59000 204,759.48

0170 2214-5145150

PAVEMENT SCARIFICATION

958.000 SY 9.00000 8,622.00 6.90000 6,610.20 7.01000 6,715.58

0180 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

451.000 TON 30.25000 13,642.75 63.46000 28,620.46 35.09000 15,825.59
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0190 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,671.000 TON 30.25000 171,547.75 34.57000 196,046.47 35.09000 198,995.39

0200 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,695.000 TON 30.25000 172,273.75 34.57000 196,876.15 35.09000 199,837.55

0210 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,019.000 TON 396.00000 403,524.00 398.28000 405,847.32 389.21000 396,604.99

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 2,000.00000 2,000.00 1,000.00000 1,000.00

0230 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,683.000 EACH 1.00000 5,683.00 1.00000 5,683.00 1.00000 5,683.00

Page 4 of 20

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,683.000 EACH 1.00000 5,683.00 1.00000 5,683.00 1.00000 5,683.00

0250 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0260 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

16,678.000 EACH 1.00000 16,678.00 1.00000 16,678.00 1.00000 16,678.00

0270 2510-6745850

REMOVAL OF PAVEMENT

888.000 SY 10.00000 8,880.00 8.00000 7,104.00 9.11000 8,089.68

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

566.290 STA 8.00000 4,530.32 13.50000 7,644.92 8.00000 4,530.32

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,250.00000 2,250.00 5,920.00000 5,920.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

36.000 EACH 462.00000 16,632.00 462.00000 16,632.00 462.00000 16,632.00

0310 2528-8445115

PILOT CARS

9.000 EACH 693.00000 6,237.00 693.00000 6,237.00 693.00000 6,237.00

0320 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 3,000.00000 3,000.00 39,433.33000 39,433.33

$1,166,435.22$1,044,703.47 $1,122,422.69Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-2710090

EXCAVATION, CLASS 10, WASTE

180.000 CY 13.00000 2,340.00 40.00000 7,200.00 9.11000 1,639.80

0340 2115-0100000

MODIFIED SUBBASE

129.000 CY 45.00000 5,805.00 55.00000 7,095.00 77.50000 9,997.50

0350 2212-0475095

CLEANING AND PREPARATION OF BASE

5.018 MILE 700.00000 3,512.60 500.00000 2,509.00 575.00000 2,885.35

0360 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,003.000 CY 6.95000 20,870.85 6.60000 19,819.80 5.88000 17,657.64

0370 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,879.000 TON 29.76000 174,959.04 35.03000 205,941.37 39.59000 232,749.61

0380 2214-5145150

PAVEMENT SCARIFICATION

966.000 SY 9.00000 8,694.00 6.83000 6,597.78 7.01000 6,771.66

0390 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

350.000 TON 30.25000 10,587.50 58.41000 20,443.50 35.09000 12,281.50
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,075.000 TON 30.25000 214,018.75 34.77000 245,997.75 35.09000 248,261.75

0410 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,241.000 TON 30.25000 219,040.25 34.77000 251,769.57 35.09000 254,086.69

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,233.000 TON 396.00000 488,268.00 398.28000 491,079.24 389.21000 479,895.93

0430 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0440 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,158.000 EACH 1.00000 7,158.00 1.00000 7,158.00 1.00000 7,158.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0450 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,158.000 EACH 1.00000 7,158.00 1.00000 7,158.00 1.00000 7,158.00

0460 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0470 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

20,523.000 EACH 1.00000 20,523.00 1.00000 20,523.00 1.00000 20,523.00

0480 2510-6745850

REMOVAL OF PAVEMENT

876.000 SY 10.00000 8,760.00 8.00000 7,008.00 9.11000 7,980.36

0490 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

681.490 STA 8.00000 5,451.92 13.00000 8,859.37 8.00000 5,451.92

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,250.00000 2,250.00 5,920.00000 5,920.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0520 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0530 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 4,000.00000 4,000.00 39,433.33000 39,433.33

$1,387,812.04$1,258,606.91 $1,344,869.38Section Totals:

( ) indicates item is bid as Lump Sum

$2,597,278.59$2,424,559.08 $2,712,744.22

$2,424,559.08

Contract Item Totals

$2,597,278.59 2,712,744.22Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - LFM-165--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.755 MILE 824.06000 622.17 1,000.00000 755.00

0020 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

973.000 TON 40.37000 39,280.01 47.80000 46,509.40

0030 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

851.000 TON 41.07000 34,950.57 49.60000 42,209.60

0040 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

109.000 TON 382.47000 41,689.23 400.00000 43,600.00

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,326.40000 1,326.40 1,000.00000 1,000.00

0060 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,332.000 EACH 1.00000 2,332.00 1.00000 2,332.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0001 Roadway Items - LFM-165--7X-14SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

141.760 STA 8.00000 1,134.08 8.20000 1,162.43

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 1,189.41000 1,189.41 700.00000 700.00

0090 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00

0100 2528-8445115

PILOT CARS

1.000 EACH 693.00000 693.00 693.00000 693.00

0110 2533-4980005

MOBILIZATION

(1) LS 32,780.13000 32,780.13 20,000.00000 20,000.00

$156,921.00 $159,885.43Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0120 2102-2710090

EXCAVATION, CLASS 10, WASTE

230.000 CY 9.15000 2,104.50 75.00000 17,250.00

0130 2115-0100000

MODIFIED SUBBASE

165.000 CY 57.64000 9,510.60 125.00000 20,625.00

0140 2212-0475095

CLEANING AND PREPARATION OF BASE

4.074 MILE 867.48000 3,534.11 1,000.00000 4,074.00

0150 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,642.000 CY 12.89000 34,055.38 11.00000 29,062.00

0160 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,172.000 TON 41.61000 215,206.92 41.70000 215,672.40

0170 2214-5145150

PAVEMENT SCARIFICATION

958.000 SY 3.60000 3,448.80 9.00000 8,622.00

0180 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

451.000 TON 60.03000 27,073.53 89.00000 40,139.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0190 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,671.000 TON 41.47000 235,176.37 39.80000 225,705.80

0200 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,695.000 TON 41.50000 236,342.50 39.80000 226,661.00

0210 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,019.000 TON 382.47000 389,736.93 400.00000 407,600.00

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,357.65000 2,357.65 5,000.00000 5,000.00

0230 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,683.000 EACH 1.00000 5,683.00 1.00000 5,683.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,683.000 EACH 1.00000 5,683.00 1.00000 5,683.00

0250 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 350.00000 1,050.00 360.00000 1,080.00

0260 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

16,678.000 EACH 1.00000 16,678.00 1.00000 16,678.00

0270 2510-6745850

REMOVAL OF PAVEMENT

888.000 SY 17.40000 15,451.20 18.00000 15,984.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

566.290 STA 8.00000 4,530.32 8.20000 4,643.58

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 5,331.17000 5,331.17 1,600.00000 1,600.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0002 Roadway Items - STP-S-C014(163)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

36.000 EACH 462.00000 16,632.00 462.00000 16,632.00

0310 2528-8445115

PILOT CARS

9.000 EACH 693.00000 6,237.00 693.00000 6,237.00

0320 2533-4980005

MOBILIZATION

(1) LS 4,690.13000 4,690.13 30,000.00000 30,000.00

$1,240,513.11 $1,304,631.78Section Totals:
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0330 2102-2710090

EXCAVATION, CLASS 10, WASTE

180.000 CY 10.04000 1,807.20 54.00000 9,720.00

0340 2115-0100000

MODIFIED SUBBASE

129.000 CY 56.10000 7,236.90 110.00000 14,190.00

0350 2212-0475095

CLEANING AND PREPARATION OF BASE

5.018 MILE 977.45000 4,904.84 1,000.00000 5,018.00

0360 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,003.000 CY 20.09000 60,330.27 11.00000 33,033.00

0370 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

5,879.000 TON 41.19000 242,156.01 42.50000 249,857.50

0380 2214-5145150

PAVEMENT SCARIFICATION

966.000 SY 7.35000 7,100.10 9.50000 9,177.00

0390 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

350.000 TON 45.01000 15,753.50 67.00000 23,450.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,075.000 TON 41.47000 293,400.25 39.80000 281,585.00

0410 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,241.000 TON 41.62000 301,370.42 39.80000 288,191.80

0420 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,233.000 TON 382.47000 471,585.51 400.00000 493,200.00

0430 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,652.35000 2,652.35 5,000.00000 5,000.00

0440 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

7,158.000 EACH 1.00000 7,158.00 1.00000 7,158.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0450 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

7,158.000 EACH 1.00000 7,158.00 1.00000 7,158.00

0460 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 350.00000 1,050.00 360.00000 1,080.00

0470 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

20,523.000 EACH 1.00000 20,523.00 1.00000 20,523.00

0480 2510-6745850

REMOVAL OF PAVEMENT

876.000 SY 2.23000 1,953.48 12.00000 10,512.00

0490 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

681.490 STA 8.00000 5,451.92 8.20000 5,588.22

0500 2528-8445110

TRAFFIC CONTROL

(1) LS 6,215.29000 6,215.29 1,600.00000 1,600.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

February 20, 2018

14-C014-164 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(5) WESTERN ENGINEERING
CO., INC.

0003 Roadway Items - STP-S-C014(164)--5E-14SECTION: Cat Alt Set: Cat Alt Member:

0510 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0520 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00

0530 2533-4980005

MOBILIZATION

(1) LS 6,698.13000 6,698.13 30,000.00000 30,000.00

$1,489,915.17 $1,521,451.52Section Totals:

( ) indicates item is bid as Lump Sum

$2,985,968.73$2,887,349.28

$2,887,349.28

Contract Item Totals

$2,985,968.73Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152
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February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-071-5(76)--3L-14 HMA PAVED SHOULDER - NEW

CARROLL

Route: U.S. 71

E Jct IA 141 to Co Rd E46

Prj Awd Amt: $1,015,796.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

14-0715-076

February 20, 2018 10:00 A.M.

CARROLLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $1,015,796.65 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NO081 NORRIS ASPHALT PAVING CO., LC $1,153,332.28 113.54%

3 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,191,842.97 117.33%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,303,570.27 128.33%

5 WE540 WESTERN ENGINEERING CO., INC. $1,419,021.91 139.70%
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

14-0715-076

February 20, 2018 10:00 A.M.

CARROLLCall Order:  153 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,825.800 TON 26.62000 155,082.80 25.75000 150,014.35 35.09000 204,427.32

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

100.000 CY 25.00000 2,500.00 12.32000 1,232.00 56.17000 5,617.00

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

30,607.000 SY 20.46000 626,219.22 23.00000 703,961.00 20.95000 641,216.65

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

573.100 SY 32.83000 18,814.87 73.69000 42,231.74 60.58000 34,718.40

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.300 STA 200.00000 1,060.00 250.00000 1,325.00 1,525.00000 8,082.50

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,214.500 CY 8.50000 27,323.25 26.66000 85,698.57 25.99000 83,544.86

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

690.900 STA 15.00000 10,363.50 20.00000 13,818.00 16.26000 11,234.03
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018

14-0715-076 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 3,831.17000 3,831.17

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

449.600 LF 10.00000 4,496.00 5.00000 2,248.00 8.12000 3,650.75

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 2,281.50000 13,689.00 2,100.00000 12,600.00 2,281.50000 13,689.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 150.00000 900.00 210.00000 1,260.00 150.00000 900.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,500.00000 15,000.00 2,100.00000 12,600.00 2,500.00000 15,000.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

846.430 STA 8.50000 7,194.66 8.00000 6,771.44 8.00000 6,771.44

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,625.88000 7,625.88
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Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018

14-0715-076 Primary County: CARROLL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00

0160 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00 693.00000 17,325.00 693.00000 17,325.00

0170 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 12,815.00000 12,815.00 44,056.00000 44,056.00

0180 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

696.400 STA 14.00000 9,749.60 14.00000 9,749.60 5.50000 3,830.20

0190 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

757.300 GAL 3.00000 2,271.90 0.10000 75.73 4.63000 3,506.30

0200 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

2.700 STA 15.50000 41.85 15.50000 41.85 5.50000 14.85

0210 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

345.500 STA 30.00000 10,365.00 30.00000 10,365.00 33.00000 11,401.50
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018

14-0715-076 Primary County: CARROLL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) NORRIS ASPHALT PAVING
CO., LC

(3) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0220 2551-0000210

PERMANENT CRASH CUSHION

2.000 EACH 16,900.00000 33,800.00 16,800.00000 33,600.00 22,245.06000 44,490.12

0230 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 500.00000 500.00 1,500.00000 1,500.00 10.00000 10.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 5.00000 3,000.00 5.00000 3,000.00 5.50000 3,300.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$1,191,842.97$1,015,796.65 $1,153,332.28Section Totals:

( ) indicates item is bid as Lump Sum

$1,153,332.28$1,015,796.65 $1,191,842.97

$1,015,796.65

Contract Item Totals

$1,153,332.28 1,191,842.97Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,825.800 TON 27.31000 159,102.60 36.00000 209,728.80

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

100.000 CY 40.00000 4,000.00 26.50000 2,650.00

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

30,607.000 SY 25.62000 784,151.34 28.00000 856,996.00

0040 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

573.100 SY 38.47000 22,047.16 46.00000 26,362.60

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.300 STA 750.00000 3,975.00 200.00000 1,060.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3,214.500 CY 27.26000 87,627.27 31.00000 99,649.50

0070 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

690.900 STA 32.43000 22,405.89 42.00000 29,017.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

449.600 LF 5.00000 2,248.00 8.50000 3,821.60

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

6.000 EACH 2,100.00000 12,600.00 2,300.00000 13,800.00

0110 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

6.000 EACH 210.00000 1,260.00 155.00000 930.00

0120 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,100.00000 12,600.00 2,600.00000 15,600.00

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

846.430 STA 8.50000 7,194.66 8.20000 6,940.73

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 18,360.00000 18,360.00 4,000.00000 4,000.00
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Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00

0160 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00 693.00000 17,325.00

0170 2533-4980005

MOBILIZATION

(1) LS 65,250.00000 65,250.00 35,000.00000 35,000.00

0180 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

696.400 STA 8.44000 5,877.62 14.20000 9,888.88

0190 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

757.300 GAL 3.00000 2,271.90 1.00000 757.30

0200 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

2.700 STA 8.44000 22.79 16.00000 43.20

0210 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

345.500 STA 34.88000 12,051.04 31.00000 10,710.50
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Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018

14-0715-076 Primary County: CARROLL

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

(5) WESTERN ENGINEERING
CO., INC.

0001 Rural Carroll CountySECTION: Cat Alt Set: Cat Alt Member:

0220 2551-0000210

PERMANENT CRASH CUSHION

2.000 EACH 16,800.00000 33,600.00 22,500.00000 45,000.00

0230 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 1,500.00000 1,500.00 20.00000 20.00

0240 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

600.000 LF 5.00000 3,000.00 5.20000 3,120.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$1,303,570.27 $1,419,021.91Section Totals:

( ) indicates item is bid as Lump Sum

$1,419,021.91$1,303,570.27

$1,303,570.27

Contract Item Totals

$1,419,021.91Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

February 20, 2018

14-0715-076 Primary County: CARROLL
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Project Information:

Project: WorkType:

County:

Location:

MP-004-1(708)23--76-37 HMA RESURFACING

GREENE

Route: IOWA 4

IA 4 - IN THE CITY OF JEFFERSON FROM LINCOLN WAY NORTH TO US 30

Prj Awd Amt: $739,635.73

Project: WorkType:

County:

Location:

STPN-144-3(18)--2J-37 HMA RESURFACING/COLD IN-PLACE RECYCLING

GREENE

Route: IOWA 144

SCL of Rippey to SCL of Grand Junction

Prj Awd Amt: $2,870,940.08

Project: WorkType:

County:

Location:

HSIPX-144-1(7)--3L-25 HMA RESURFACING/COLD IN-PLACE RECYCLING

DALLAS

Route: IOWA 144

NCL of Perry to SCL of Rippey

Prj Awd Amt: $2,289,967.59

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 45 Working Days

25-1441-007

February 20, 2018 10:00 A.M.

BOONE, DALLAS,
GREENE

Call Order:  154 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IN122 INROADS, LLC. $5,900,543.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MA225 MANATT'S, INC. $6,394,756.68 108.38%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $6,755,265.48 114.49%
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Contract ID:

Letting Date:

Start Date: 07/30/18 45 Working Days

25-1441-007

February 20, 2018 10:00 A.M.

BOONE, DALLAS,
GREENE

Call Order:  154 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: INROADS, LLC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-144-1(5)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0020 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

250.000 CY 25.00000 6,250.00 24.50000 6,125.00 35.00000 8,750.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,905.200 TON 23.84000 69,259.97 29.15000 84,686.58 33.63000 97,701.88

0040 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

356.000 SY 50.00000 17,800.00 43.75000 15,575.00 30.76000 10,950.56

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,217.800 CY 12.00000 26,613.60 17.20000 38,146.16 15.83000 35,107.77

0060 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,212.500 TON 27.16000 114,411.50 36.70000 154,598.75 40.88000 172,207.00

0070 2214-5145150

PAVEMENT SCARIFICATION

400.000 SY 8.75000 3,500.00 11.35000 4,540.00 6.00000 2,400.00

0080 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

12,141.900 TON 28.33000 343,980.03 33.50000 406,753.65 36.20000 439,536.78
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-144-1(5)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0090 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

12,141.900 TON 32.99000 400,561.28 37.00000 449,250.30 39.07000 474,384.03

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,709.700 TON 392.00000 670,202.40 395.00000 675,331.50 392.50000 671,057.25

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,500.00000 3,500.00 8,150.00000 8,150.00 5,000.00000 5,000.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

110,672.800 SY 1.62000 179,289.94 1.62000 179,289.94 1.62000 179,289.94

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

486.900 TON 416.00000 202,550.40 416.00000 202,550.40 416.00000 202,550.40

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

350.000 LF 5.00000 1,750.00 7.50000 2,625.00 7.50000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-144-1(5)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008300

STEEL BEAM GUARDRAIL

375.000 LF 17.00000 6,375.00 15.00000 5,625.00 15.00000 5,625.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,450.00000 9,800.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0170 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

6.000 EACH 500.00000 3,000.00 370.00000 2,220.00 370.00000 2,220.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,066.470 STA 11.00000 11,731.17 11.00000 11,731.17 11.00000 11,731.17

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 5,000.00000 5,000.00 12,110.00000 12,110.00

0200 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0210 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - HSIPX-144-1(5)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 60,000.00000 60,000.00 92,162.50000 92,162.50

0230 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

834.600 STA 10.00000 8,346.00 10.00000 8,346.00 10.00000 8,346.00

0240 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

904.000 GAL 4.00000 3,616.00 5.00000 4,520.00 5.00000 4,520.00

0250 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

417.300 STA 11.00000 4,590.30 11.00000 4,590.30 11.00000 4,590.30

$2,485,205.58$2,181,967.59 $2,371,994.75Section Totals:
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-144-1(5)--3L-25SECTION: Cat Alt Set: Cat Alt Member:

0260 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

12,000.000 EACH 1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

0270 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

12,000.000 EACH 1.00000 12,000.00 1.00000 12,000.00 1.00000 12,000.00

0280 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

84,000.000 EACH 1.00000 84,000.00 1.00000 84,000.00 1.00000 84,000.00

$108,000.00$108,000.00 $108,000.00Section Totals:
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - MP-004-1(708)23--76-37 - 100% StateSECTION: Cat Alt Set: Cat Alt Member:

0290 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

194.100 CY 20.00000 3,882.00 55.00000 10,675.50 30.00000 5,823.00

0300 2105-8425005

TOPSOIL, FURNISH AND SPREAD

15.000 CY 150.00000 2,250.00 151.00000 2,265.00 100.00000 1,500.00

0310 2121-7425020

GRANULAR SHOULDERS, TYPE B

20.400 TON 40.00000 816.00 75.00000 1,530.00 100.00000 2,040.00

0320 2123-7450020

SHOULDER FINISHING, EARTH

7.760 STA 200.00000 1,552.00 400.00000 3,104.00 1,000.00000 7,760.00

0330 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 500.00000 450.00 1,000.00000 900.00 2,500.00000 2,250.00

0340 2212-5070310

PATCHES, FULL-DEPTH REPAIR

499.900 SY 88.00000 43,991.20 88.00000 43,991.20 88.00000 43,991.20

0350 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

284.000 SY 86.60000 24,594.40 86.60000 24,594.40 86.60000 24,594.40

Page 6 of 21

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - MP-004-1(708)23--76-37 - 100% StateSECTION: Cat Alt Set: Cat Alt Member:

0360 2212-5070330

PATCHES BY COUNT (REPAIR)

34.000 EACH 124.00000 4,216.00 124.00000 4,216.00 124.00000 4,216.00

0370 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

147.900 TON 50.00000 7,395.00 56.40000 8,341.56 95.82000 14,171.78

0380 2214-5145150

PAVEMENT SCARIFICATION

6,966.700 SY 3.00000 20,900.10 3.85000 26,821.80 2.48000 17,277.42

0390 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,143.800 TON 38.50000 82,536.30 41.65000 89,289.27 51.20000 109,762.56

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,413.500 TON 38.50000 92,919.75 42.65000 102,935.78 48.67000 117,465.05

0410 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

8.800 TON 392.00000 3,449.60 395.00000 3,476.00 392.50000 3,454.00
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - MP-004-1(708)23--76-37 - 100% StateSECTION: Cat Alt Set: Cat Alt Member:

0420 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

273.400 TON 455.00000 124,397.00 460.00000 125,764.00 458.00000 125,217.20

0430 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 2,600.00000 2,600.00 1,000.00000 1,000.00

0440 2435-0256210

INTAKE, SW-562 MODIFIED

2.000 EACH 6,850.00000 13,700.00 5,255.00000 10,510.00 5,000.00000 10,000.00

0450 2435-0600010

MANHOLE ADJUSTMENT, MINOR

20.000 EACH 700.00000 14,000.00 940.00000 18,800.00 1,600.00000 32,000.00

0460 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

60.000 LF 50.00000 3,000.00 42.50000 2,550.00 30.00000 1,800.00

0470 2502-8221303

SUBDRAIN OUTLET, DR-303

1.000 EACH 1,000.00000 1,000.00 500.00000 500.00 900.00000 900.00

0480 2510-6745850

REMOVAL OF PAVEMENT

333.000 SY 40.00000 13,320.00 14.85000 4,945.05 30.00000 9,990.00

Page 8 of 21

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - MP-004-1(708)23--76-37 - 100% StateSECTION: Cat Alt Set: Cat Alt Member:

0490 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

652.000 LF 32.00000 20,864.00 42.95000 28,003.40 44.00000 28,688.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 11,500.00000 11,500.00 10,250.00000 10,250.00 10,000.00000 10,000.00

0510 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

288.940 STA 7.00000 2,022.58 7.00000 2,022.58 7.00000 2,022.58

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 11,000.00000 11,000.00 12,110.00000 12,110.00

0530 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00

0540 2529-2242304

CD JOINT ASSEMBLY

23.000 EACH 112.00000 2,576.00 112.00000 2,576.00 112.00000 2,576.00

0550 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

163.300 SY 74.00000 12,084.20 74.00000 12,084.20 74.00000 12,084.20
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0003 ROADWAY ITEMS - MP-004-1(708)23--76-37 - 100% StateSECTION: Cat Alt Set: Cat Alt Member:

0560 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

340.300 SY 76.00000 25,862.80 76.00000 25,862.80 76.00000 25,862.80

0570 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 220.00000 1,320.00 220.00000 1,320.00 220.00000 1,320.00

0580 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

4.000 EACH 330.00000 1,320.00 330.00000 1,320.00 330.00000 1,320.00

0590 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

61.800 TON 120.00000 7,416.00 120.00000 7,416.00 120.00000 7,416.00

0600 2533-4980005

MOBILIZATION

(1) LS 25,500.00000 25,500.00 60,450.00000 60,450.00 92,162.50000 92,162.50

0610 2601-2639010

SODDING

13.200 SQ 125.00000 1,650.00 125.00000 1,650.00 125.00000 1,650.00

$755,524.69$615,084.93 $674,864.54Section Totals:
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0004 Sidewalk Items - MP-004-1(708)23--76-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0620 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9.000 CY 150.00000 1,350.00 260.00000 2,340.00 120.00000 1,080.00

0630 2105-8425005

TOPSOIL, FURNISH AND SPREAD

6.000 CY 200.00000 1,200.00 290.00000 1,740.00 150.00000 900.00

0640 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,500.00000 2,500.00 1,550.00000 1,550.00 1,000.00000 1,000.00

0650 2510-6745850

REMOVAL OF PAVEMENT

73.600 SY 84.00000 6,182.40 52.50000 3,864.00 30.00000 2,208.00

0660 2511-6745900

REMOVAL OF SIDEWALK

360.900 SY 15.00000 5,413.50 20.25000 7,308.23 30.00000 10,827.00

0670 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

157.100 SY 58.00000 9,111.80 87.50000 13,746.25 160.00000 25,136.00

0680 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

313.900 SY 89.00000 27,937.10 90.00000 28,251.00 190.00000 59,641.00
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0004 Sidewalk Items - MP-004-1(708)23--76-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0690 2511-7528101

DETECTABLE WARNINGS

354.000 SF 32.00000 11,328.00 25.00000 8,850.00 40.00000 14,160.00

0700 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

250.000 LF 36.00000 9,000.00 44.50000 11,125.00 50.00000 12,500.00

0710 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

20.000 LF 31.00000 620.00 95.50000 1,910.00 40.00000 800.00

0720 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 150.00000 600.00 250.00000 1,000.00 150.00000 600.00

0730 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,500.00000 8,500.00 10,250.00000 10,250.00 10,000.00000 10,000.00

0740 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

86.800 SY 150.00000 13,020.00 233.50000 20,267.80 240.00000 20,832.00

0750 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

16.000 EACH 198.00000 3,168.00 150.00000 2,400.00 300.00000 4,800.00
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0004 Sidewalk Items - MP-004-1(708)23--76-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0760 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.100 ACRE 5,000.00000 500.00 5,000.00000 500.00 5,000.00000 500.00

0770 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 5,000.00000 500.00 5,000.00000 500.00 5,000.00000 500.00

0780 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

360.000 LF 3.50000 1,260.00 3.50000 1,260.00 3.50000 1,260.00

0790 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

360.000 LF 1.00000 360.00 1.00000 360.00 1.00000 360.00

$167,104.00$102,550.80 $117,222.28Section Totals:
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(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS - MP-004-1(708)23--76-37SECTION: Cat Alt Set: Cat Alt Member:

0800 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00 1.00000 2,500.00

0810 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00 1.00000 2,500.00

0820 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

17,000.000 EACH 1.00000 17,000.00 1.00000 17,000.00 1.00000 17,000.00

$22,000.00$22,000.00 $22,000.00Section Totals:

Page 14 of 21

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0830 2101-0850001

CLEARING AND GRUBBING

11.500 ACRE 5,000.00000 57,500.00 5,500.00000 63,250.00 7,000.00000 80,500.00

0840 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

292.000 CY 17.00000 4,964.00 21.00000 6,132.00 25.00000 7,300.00

0850 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

14.000 CY 10.75000 150.50 100.00000 1,400.00 80.00000 1,120.00

0860 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

137.000 CY 19.00000 2,603.00 13.35000 1,828.95 40.00000 5,480.00

0870 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,461.000 TON 23.84000 58,670.24 29.15000 71,738.15 33.63000 82,763.43

0880 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,279.000 CY 12.00000 27,348.00 22.40000 51,049.60 15.83000 36,076.57

0890 2214-5145150

PAVEMENT SCARIFICATION

1,529.000 SY 4.50000 6,880.50 7.80000 11,926.20 6.00000 9,174.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0900 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,545.000 TON 29.16000 132,532.20 41.80000 189,981.00 40.88000 185,799.60

0910 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

15,816.000 TON 28.95000 457,873.20 31.75000 502,158.00 36.20000 572,539.20

0920 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

15,749.000 TON 29.17000 459,398.33 31.90000 502,393.10 33.67000 530,268.83

0930 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,167.000 TON 392.00000 849,464.00 395.00000 855,965.00 392.50000 850,547.50

0940 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

102,804.000 SY 1.62000 166,542.48 1.62000 166,542.48 1.62000 166,542.48

0950 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

452.000 TON 416.00000 188,032.00 416.00000 188,032.00 416.00000 188,032.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

0960 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

45.000 CY 18.00000 810.00 35.00000 1,575.00 40.00000 1,800.00

0970 2416-0100060

APRONS, CONCRETE, 60 IN. DIA.

2.000 EACH 3,500.00000 7,000.00 4,100.00000 8,200.00 6,400.00000 12,800.00

0980 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 730.00000 1,460.00 1,100.00000 2,200.00 1,600.00000 3,200.00

0990 2416-1180060

CULVERT, CONCRETE ROADWAY PIPE, 60 IN.
DIA.

12.000 LF 250.00000 3,000.00 426.00000 5,112.00 435.00000 5,220.00

1000 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

60.000 LF 100.00000 6,000.00 100.00000 6,000.00 95.00000 5,700.00

1010 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

20,200.000 LF 5.30000 107,060.00 5.60000 113,120.00 5.60000 113,120.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

1020 2502-8221306

SUBDRAIN OUTLET, DR-306

100.000 EACH 220.00000 22,000.00 300.00000 30,000.00 300.00000 30,000.00

1030 2507-3250005

ENGINEERING FABRIC

16.000 SY 9.25000 148.00 20.00000 320.00 10.00000 160.00

1040 2507-6800061

REVETMENT, CLASS E

15.100 TON 60.00000 906.00 167.00000 2,521.70 60.00000 906.00

1050 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

1060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,107.790 STA 7.00000 21,754.53 7.00000 21,754.53 7.00000 21,754.53

1070 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 6,400.00000 6,400.00 12,110.00000 12,110.00

1080 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00 462.00000 46,200.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

1090 2528-8445115

PILOT CARS

50.000 EACH 693.00000 34,650.00 693.00000 34,650.00 693.00000 34,650.00

1100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.700 SY 177.00000 18,885.90 177.00000 18,885.90 177.00000 18,885.90

1110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 200.00000 800.00 200.00000 800.00 200.00000 800.00

1120 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 59,000.00000 59,000.00 61,441.67000 61,441.67

1130 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

676.000 STA 10.00000 6,760.00 10.00000 6,760.00 10.00000 6,760.00

1140 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

732.300 GAL 4.00000 2,929.20 5.00000 3,661.50 5.00000 3,661.50

1150 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

338.000 STA 11.00000 3,718.00 11.00000 3,718.00 11.00000 3,718.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0006 Roadway Items - STPN-144-3(18)--2J-37 - 100% STATESECTION: Cat Alt Set: Cat Alt Member:

1160 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

480.000 LF 4.00000 1,920.00 4.00000 1,920.00 4.00000 1,920.00

1170 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

480.000 LF 1.00000 480.00 1.00000 480.00 1.00000 480.00

$3,107,431.21$2,760,940.08 $2,990,675.11Section Totals:
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INROADS, LLC. (2) MANATT'S, INC. (3) HENNINGSEN
CONSTRUCTION, INC.

0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STPN-144-3(18)--2J-37SECTION: Cat Alt Set: Cat Alt Member:

1180 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

110,000.000 EACH 1.00000 110,000.00 1.00000 110,000.00 1.00000 110,000.00

$110,000.00$110,000.00 $110,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,394,756.68$5,900,543.40 $6,755,265.48

$5,900,543.40

Contract Item Totals

$6,394,756.68 6,755,265.48Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

February 20, 2018

25-1441-007 Primary County: BOONE, DALLAS,
GREENE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C028(92)--55-28 HMA RESURFACING/COLD IN-PLACE RECYCLING

DELAWARE

Route: X47

On X47  from D22 North 10.5 Miles to Hwy 3

Prj Awd Amt: $2,431,160.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

28-C028-092

February 20, 2018 10:00 A.M.

DELAWARECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $2,431,160.42 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

28-C028-092

February 20, 2018 10:00 A.M.

DELAWARECall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,511.000 TON 15.24000 129,707.64

0020 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

200.000 TON 135.00000 27,000.00

0030 2214-5145150

PAVEMENT SCARIFICATION

1,647.300 SY 7.49000 12,338.28

0040 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

12,680.000 TON 27.61000 350,094.80

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

12,680.000 TON 27.61000 350,094.80

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,613.000 TON 389.00000 627,457.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 20, 2018

28-C028-092 Primary County: DELAWARE

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,673.00000 3,673.00

0080 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 325.00000 1,950.00

0090 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,328.000 TON 15.24000 20,238.72

0100 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

147,027.000 SY 1.62000 238,183.74

0110 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

600.000 TON 409.00000 245,400.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3,054.200 STA 7.45000 22,753.79

Page 2 of 4

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 20, 2018

28-C028-092 Primary County: DELAWARE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 14,380.00000 14,380.00

0140 2528-8445113

FLAGGERS

275.000 EACH 462.00000 127,050.00

0150 2528-8445115

PILOT CARS

50.000 EACH 693.00000 34,650.00

0160 2533-4980005

MOBILIZATION

(1) LS 93,810.65000 93,810.65

0170 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT DRIVEWAY

1,400.000 TON 73.77000 103,278.00

0180 2599-9999020

('TONS' ITEM) SUBGRADE STAB. MATERIAL
MOD. MACADAM

1,000.000 TON 24.00000 24,000.00

0190 2599-9999020

('TONS' ITEM) SUBGRADE STABIL. MATERIAL
MOD. SUBBASE

300.000 TON 17.00000 5,100.00
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 20, 2018

28-C028-092 Primary County: DELAWARE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

$2,431,160.42Section Totals:

( ) indicates item is bid as Lump Sum

$2,431,160.42

$2,431,160.42

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

February 20, 2018

28-C028-092 Primary County: DELAWARE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C031(88)--55-31 HMA RESURFACING WITH MILLING

DUBUQUE

Route: PETERSBURG ROAD

On New Vienna/Petersburg Road  from County Line East 8.1 Mil es to Holy Cross Road

Prj Awd Amt: $3,082,133.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

31-C031-088

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $3,082,133.42 100.00%

2 IN122 INROADS, LLC. $3,156,207.82 102.40%
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Contract ID:

Letting Date:

Start Date: 08/06/18 55 Working Days

31-C031-088

February 20, 2018 10:00 A.M.

DUBUQUECall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

137.000 CY 3.00000 411.00 10.00000 1,370.00

0020 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

575.000 SY 3.00000 1,725.00 8.00000 4,600.00

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

15,000.000 TON 14.86000 222,900.00 13.65000 204,750.00

0040 2210-0475105

CHOKE STONE BASE

130.000 TON 16.00000 2,080.00 22.00000 2,860.00

0050 2210-0475290

MACADAM STONE BASE

184.000 TON 16.00000 2,944.00 24.00000 4,416.00

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

8.100 MILE 350.00000 2,835.00 500.00000 4,050.00

0070 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

200.000 TON 135.00000 27,000.00 150.00000 30,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

25.000 EACH 150.00000 3,750.00 150.00000 3,750.00

0090 2214-5145150

PAVEMENT SCARIFICATION

2,709.000 SY 6.19000 16,768.71 6.50000 17,608.50

0100 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

11,500.000 TON 29.30000 336,950.00 32.55000 374,325.00

0110 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX SS 15009

7,300.000 TON 33.59000 245,207.00 34.97000 255,281.00

0120 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

11,200.000 TON 29.89000 334,768.00 32.24000 361,088.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,200.000 TON 29.83000 334,096.00 34.16000 382,592.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,034.000 TON 389.00000 791,226.00 369.00000 750,546.00

0150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

730.000 TON 489.00000 356,970.00 490.00000 357,700.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,230.000 TON 14.86000 18,277.80 13.65000 16,789.50

0170 2402-0425040

FLOODED BACKFILL

1,067.000 CY 32.00000 34,144.00 42.00000 44,814.00

0180 2402-2723100

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

2,410.000 CY 6.00000 14,460.00 16.00000 38,560.00

0190 2417-1060024

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 24 IN. DIA.

232.000 LF 31.00000 7,192.00 35.00000 8,120.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2417-1060036

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 36 IN. DIA.

150.000 LF 48.00000 7,200.00 52.00000 7,800.00

0210 2417-1060042

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 42 IN. DIA.

66.000 LF 56.00000 3,696.00 66.00000 4,356.00

0220 2417-1060048

CULVERT, CORRUGATED METAL ROADWAY
PIPE, 48 IN. DIA.

110.000 LF 65.00000 7,150.00 72.00000 7,920.00

0230 2507-3250005

ENGINEERING FABRIC

632.000 SY 3.00000 1,896.00 4.50000 2,844.00

0240 2507-6800061

REVETMENT, CLASS E

70.000 TON 38.00000 2,660.00 32.00000 2,240.00

0250 2510-6745850

REMOVAL OF PAVEMENT

486.000 SY 9.00000 4,374.00 18.00000 8,748.00

0260 2518-6910000

SAFETY CLOSURE

14.000 EACH 100.00000 1,400.00 150.00000 2,100.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
FIELD FENCE

115.000 LF 10.00000 1,150.00 10.00000 1,150.00

0280 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

850.620 STA 7.10000 6,039.40 9.00000 7,655.58

0290 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,508.240 STA 22.05000 33,256.69 26.00000 39,214.24

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 7,500.00000 7,500.00

0310 2528-8445113

FLAGGERS

90.000 EACH 462.00000 41,580.00 462.00000 41,580.00

0320 2528-8445115

PILOT CARS

45.000 EACH 693.00000 31,185.00 693.00000 31,185.00

0330 2533-4980005

MOBILIZATION

(1) LS 129,998.00000 129,998.00 75,000.00000 75,000.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  DRIVEWAY

24.000 TON 138.08000 3,313.92 150.00000 3,600.00

0350 2599-9999020

('TONS' ITEM) HOT MIX ASPHALT  SURFACE
REPAIR

50.000 TON 147.47000 7,373.50 150.00000 7,500.00

0360 2599-9999020

('TONS' ITEM) SUBGRADE STAB. MATERIAL
MOD. MACADAM

1,000.000 TON 24.00000 24,000.00 25.00000 25,000.00

0370 2599-9999020

('TONS' ITEM) SUBGRADE STAB. MATERIAL
MOD. SUBBASE

300.000 TON 17.00000 5,100.00 15.00000 4,500.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.400 ACRE 3,000.00000 1,200.00 6,500.00000 2,600.00

0390 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

144.800 SQ 18.00000 2,606.40 25.00000 3,620.00

0400 2602-0000020

SILT FENCE

625.000 LF 3.00000 1,875.00 5.00000 3,125.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

625.000 LF 3.00000 1,875.00 6.00000 3,750.00

$3,082,133.42 $3,156,207.82Section Totals:

( ) indicates item is bid as Lump Sum

$3,156,207.82$3,082,133.42

$3,082,133.42

Contract Item Totals

$3,156,207.82Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

February 20, 2018

31-C031-088 Primary County: DUBUQUE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C040(94)--55-40 HMA RESURFACING/COLD IN-PLACE RECYCLING

HAMILTON

Route: D18

D-18: From Webster County Line to Ia #17

Prj Awd Amt: $833,848.09

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

40-C040-094

February 20, 2018 10:00 A.M.

HAMILTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $833,848.09 100.00%

2 FO200 FORT DODGE ASPHALT COMPANY, INC. $861,659.06 103.34%

3 MA810 MATHY CONSTRUCTION COMPANY $889,095.96 106.63%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

40-C040-094

February 20, 2018 10:00 A.M.

HAMILTONCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

300.000 TON 26.46000 7,938.00 29.99000 8,997.00 29.04000 8,712.00

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

237.600 CY 15.76000 3,744.58 35.21000 8,365.90 29.04000 6,899.90

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,127.000 TON 18.30000 38,924.10 22.34000 47,517.18 19.70000 41,901.90

0040 2214-5145150

PAVEMENT SCARIFICATION

1,200.800 SY 3.42000 4,106.74 8.38000 10,062.70 6.76000 8,117.41

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

200.000 TON 35.37000 7,074.00 77.35000 15,470.00 30.51000 6,102.00

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,448.200 TON 27.61000 122,814.80 27.76000 123,482.03 30.51000 135,714.58

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,041.500 TON 28.09000 113,525.74 27.76000 112,192.04 32.81000 132,601.62
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-094 Primary County: HAMILTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

543.080 TON 461.00000 250,359.88 459.24000 249,404.06 472.00000 256,333.76

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 545.00000 545.00 2,942.50000 2,942.50 910.00000 910.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,472.000 EACH 1.00000 4,472.00 1.00000 4,472.00 1.00000 4,472.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,472.000 EACH 1.00000 4,472.00 1.00000 4,472.00 1.00000 4,472.00

0120 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 550.00000 1,100.00 550.00000 1,100.00 550.00000 1,100.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

360.000 TON 18.30000 6,588.00 22.89000 8,240.40 19.70000 7,092.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-094 Primary County: HAMILTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

43,609.600 SY 1.65000 71,955.84 1.65000 71,955.84 1.99000 86,783.10

0150 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

43,609.600 GAL 1.79000 78,061.18 1.79000 78,061.18 1.71500 74,790.46

0160 2518-6910000

SAFETY CLOSURE

6.000 EACH 25.00000 150.00 75.00000 450.00 75.00000 450.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,750.00000 5,750.00 6,450.00000 6,450.00 5,750.00000 5,750.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

462.890 STA 7.00000 3,240.23 7.00000 3,240.23 7.00000 3,240.23

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 2,700.00000 2,700.00 3,500.00000 3,500.00 3,250.00000 3,250.00

0200 2528-8445113

FLAGGERS

108.000 EACH 462.00000 49,896.00 462.00000 49,896.00 462.00000 49,896.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-094 Primary County: HAMILTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) FORT DODGE ASPHALT
COMPANY, INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00 693.00000 20,790.00 693.00000 20,790.00

0220 2533-4980005

MOBILIZATION

(1) LS 35,640.00000 35,640.00 30,598.00000 30,598.00 29,717.00000 29,717.00

$889,095.96$833,848.09 $861,659.06Section Totals:

( ) indicates item is bid as Lump Sum

$861,659.06$833,848.09 $889,095.96

$833,848.09

Contract Item Totals

$861,659.06 889,095.96Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

February 20, 2018

40-C040-094 Primary County: HAMILTON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(253)91--0E-43 HMA RESURFACING WITH MILLING

HARRISON

Route: I-29

1.4 mi N of IA 127 to 0.6 mi S of IA 301 (NB)

Prj Awd Amt: $1,838,002.84

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/18 60 Working Days

43-0295-253

February 20, 2018 10:00 A.M.

HARRISONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,838,002.84 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $1,867,849.27 101.62%

3 HE400 HENNINGSEN CONSTRUCTION, INC. $1,889,050.75 102.78%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/28/18 60 Working Days

43-0295-253

February 20, 2018 10:00 A.M.

HARRISONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

241.800 CY 24.10000 5,827.38 25.00000 6,045.00 25.00000 6,045.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

744.800 CY 21.66000 16,132.37 35.00000 26,068.00 35.00000 26,068.00

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,380.100 SY 31.03000 73,854.50 29.50000 70,212.95 34.77000 82,756.08

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

17.100 STA 371.14000 6,346.49 200.00000 3,420.00 600.00000 10,260.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

4.000 MILE 1,988.40000 7,953.60 1,000.00000 4,000.00 450.00000 1,800.00

0060 2214-5145150

PAVEMENT SCARIFICATION

96,650.500 SY 1.45000 140,143.23 2.00000 193,301.00 1.41000 136,277.21

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

4,372.600 TON 49.56000 216,706.06 47.60000 208,135.76 50.04000 218,804.90
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-253 Primary County: HARRISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,961.600 TON 39.59000 156,839.74 41.80000 165,594.88 43.87000 173,795.39

0090 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

8,638.500 TON 40.43000 349,254.56 43.90000 379,230.15 47.18000 407,564.43

0100 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

237.700 TON 409.54000 97,347.66 395.00000 93,891.50 393.00000 93,416.10

0110 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

518.300 TON 508.90000 263,762.87 505.00000 261,741.50 503.00000 260,704.90

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

349.800 TON 528.90000 185,009.22 525.00000 183,645.00 523.00000 182,945.40

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,849.97000 4,849.97 7,500.00000 7,500.00 2,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-253 Primary County: HARRISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,200.000 LF 5.02000 6,024.00 5.20000 6,240.00 5.00000 6,000.00

0150 2505-4008300

STEEL BEAM GUARDRAIL

1,237.500 LF 13.58000 16,805.25 14.00000 17,325.00 13.52000 16,731.00

0160 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,009.05000 8,036.20 2,100.00000 8,400.00 2,000.00000 8,000.00

0170 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.68000 602.72 155.00000 620.00 150.00000 600.00

0180 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

2.000 EACH 1,004.52000 2,009.04 1,020.00000 2,040.00 1,000.00000 2,000.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,511.31000 15,067.86 2,600.00000 15,600.00 2,500.00000 15,000.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-253 Primary County: HARRISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-6000111

HIGH TENSION CABLE GUARDRAIL

640.000 LF 13.14000 8,409.60 13.50000 8,640.00 13.08000 8,371.20

0210 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,009.05000 8,036.20 2,050.00000 8,200.00 2,000.00000 8,000.00

0220 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,255.65000 1,255.65 1,300.00000 1,300.00 1,250.00000 1,250.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,027.410 STA 8.54000 8,774.08 8.70000 8,938.47 8.50000 8,732.99

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 19,588.18000 19,588.18 20,000.00000 20,000.00 31,875.00000 31,875.00

0250 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

106.600 SY 256.15000 27,305.59 260.00000 27,716.00 255.00000 27,183.00

0260 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 140.63000 1,125.04 150.00000 1,200.00 140.00000 1,120.00
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-253 Primary County: HARRISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2529-8174010

SUBBASE (PATCHES)

106.600 SY 12.05000 1,284.53 12.20000 1,300.52 12.00000 1,279.20

0280 2529-8174050

PATCH SUBDRAIN

8.000 EACH 251.13000 2,009.04 260.00000 2,080.00 250.00000 2,000.00

0290 2529-8201000

JOINT ASSEMBLY, EF

8.000 EACH 452.04000 3,616.32 460.00000 3,680.00 450.00000 3,600.00

0300 2533-4980005

MOBILIZATION

(1) LS 126,305.46000 126,305.46 85,000.00000 85,000.00 90,475.00000 90,475.00

0310 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

415.400 STA 16.07000 6,675.48 16.00000 6,646.40 16.00000 6,646.40

0320 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

450.100 GAL 4.25000 1,912.93 5.00000 2,250.50 7.00000 3,150.70

0330 2602-0000020

SILT FENCE

4,462.500 LF 3.01000 13,432.13 2.10000 9,371.25 2.50000 11,156.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000030

SILT FENCE FOR DITCH CHECKS

774.000 LF 5.02000 3,885.48 3.30000 2,554.20 2.75000 2,128.50

0350 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,086.000 LF 1.00000 4,086.00 0.11000 449.46 0.75000 3,064.50

0360 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

523.700 LF 3.01000 1,576.34 2.90000 1,518.73 0.75000 392.78

0370 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

450.000 LF 5.02000 2,259.00 3.10000 1,395.00 6.50000 2,925.00

0380 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

450.000 LF 6.03000 2,713.50 4.00000 1,800.00 8.50000 3,825.00

0390 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

900.000 LF 1.00000 900.00 0.32000 288.00 1.00000 900.00

$1,868,843.93$1,817,723.27 $1,847,339.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

0410 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

$4,000.00$4,000.00 $4,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) WESTERN ENGINEERING
CO., INC.

(3) HENNINGSEN
CONSTRUCTION, INC.

0003 Design No. 0318; Retrofit End Section for a 90'-0 x 39'-0 Continuous
Concrete Slab Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0420 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,259.30000 6,259.30 6,300.00000 6,300.00 6,231.12000 6,231.12

0430 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.600 CY 5,404.33000 8,646.93 5,500.00000 8,800.00 5,380.00000 8,608.00

0440 2404-7775005

REINFORCING STEEL, EPOXY COATED

282.000 LB 4.87000 1,373.34 5.00000 1,410.00 4.85000 1,367.70

$16,206.82$16,279.57 $16,510.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,867,849.27$1,838,002.84 $1,889,050.75

$1,838,002.84

Contract Item Totals

$1,867,849.27 1,889,050.75Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-006-7(86)--2R-52 HMA RESURFACING

JOHNSON

Route: U.S. 6

Clear Creek in Coralville to Iowa City

Prj Awd Amt: $833,040.05

Project: WorkType:

County:

Location:

STPN-006-7(87)--2J-52 HMA RESURFACING

JOHNSON

Route: U.S. 6

W of Oxford to E of Kent Park

Prj Awd Amt: $2,024,582.66

Project: WorkType:

County:

Location:

HSIPX-006-7(88)--3L-52 HMA PAVED SHOULDER - NEW

JOHNSON

Route: U.S. 6

Main St in Tiffin to IA 965 in Coralville

Prj Awd Amt: $1,181,482.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 95 Working Days

52-0067-088

February 20, 2018 10:00 A.M.

JOHNSONCall Order:  159 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $4,039,104.82 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - NHSN-006-7(86)--2R-52SECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

8.000 CY 62.45000 499.60

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 16.40000 41,000.00

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

1.300 MILE 4,280.00000 5,564.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

26.000 TON 300.00000 7,800.00

0050 2214-5145160

PAVEMENT SCARIFICATION

4,140.000 TON 18.85000 78,039.00

0060 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

2,248.000 TON 51.15000 114,985.20

0070 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

2,323.000 TON 59.50000 138,218.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - NHSN-006-7(86)--2R-52SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

274.000 TON 482.60000 132,232.40

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,900.00000 2,900.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,388.000 EACH 1.00000 6,388.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,286.000 EACH 1.00000 2,286.00

0120 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

2,286.000 EACH 1.00000 2,286.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,210.00000 2,420.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - NHSN-006-7(86)--2R-52SECTION: Cat Alt Set: Cat Alt Member:

0140 2511-6745900

REMOVAL OF SIDEWALK

548.200 SY 37.25000 20,420.45

0150 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

409.700 SY 77.80000 31,874.66

0160 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

138.500 SY 165.00000 22,852.50

0170 2511-7528101

DETECTABLE WARNINGS

208.000 SF 62.00000 12,896.00

0180 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

293.340 STA 21.00000 6,160.14

0200 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

30.000 EACH 100.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway Items - NHSN-006-7(86)--2R-52SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 23,575.00000 23,575.00

0212 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00

0220 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

35.600 SY 410.00000 14,596.00

0230 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 1,195.00000 4,780.00

0240 2533-4980005

MOBILIZATION

(1) LS 74,800.00000 74,800.00

0250 2599-9999014

('SQUARE FEET' ITEM) CONCRETE PAVERS

3,687.000 SF 11.80000 43,506.60

$833,040.05Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Roadway Items - STPN-006-7(87)--2J-52SECTION: Cat Alt Set: Cat Alt Member:

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,500.000 TON 26.40000 277,200.00

0270 2212-0475095

CLEANING AND PREPARATION OF BASE

4.700 MILE 1,100.00000 5,170.00

0280 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,193.600 SY 96.00000 114,585.60

0290 2212-5070330

PATCHES BY COUNT (REPAIR)

114.000 EACH 85.00000 9,690.00

0300 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

47.000 TON 165.00000 7,755.00

0310 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,334.000 CY 25.35000 33,816.90

0320 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

450.000 TON 48.25000 21,712.50

0330 2214-5145150

PAVEMENT SCARIFICATION

1,120.000 SY 11.50000 12,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Roadway Items - STPN-006-7(87)--2J-52SECTION: Cat Alt Set: Cat Alt Member:

0340 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

59.000 TON 135.00000 7,965.00

0350 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

5,801.000 TON 40.40000 234,360.40

0360 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

11,239.000 TON 41.45000 465,856.55

0370 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

705.000 TON 447.10000 315,205.50

0380 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

464.000 TON 513.00000 238,032.00

0390 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,775.00000 2,775.00

Page 6 of 14

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 20, 2018

52-0067-088 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Roadway Items - STPN-006-7(87)--2J-52SECTION: Cat Alt Set: Cat Alt Member:

0400 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,874.000 EACH 1.00000 5,874.00

0410 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,874.000 EACH 1.00000 5,874.00

0420 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,907.000 EACH 1.00000 30,907.00

0430 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

600.000 LF 5.00000 3,000.00

0440 2505-4008300

STEEL BEAM GUARDRAIL

400.000 LF 22.00000 8,800.00

0450 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,400.00000 4,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Roadway Items - STPN-006-7(87)--2J-52SECTION: Cat Alt Set: Cat Alt Member:

0460 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

8.000 EACH 500.00000 4,000.00

0470 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0480 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,441.600 STA 10.00000 14,416.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 21,250.00000 21,250.00

0492 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00

0494 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00

0500 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 75.00000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 Roadway Items - STPN-006-7(87)--2J-52SECTION: Cat Alt Set: Cat Alt Member:

0510 2533-4980005

MOBILIZATION

(1) LS 128,075.00000 128,075.00

0520 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

461.000 STA 6.00000 2,766.00

0530 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

499.400 GAL 4.65000 2,322.21

0540 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

249.000 STA 6.00000 1,494.00

0550 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 200.00000 200.00

$2,024,582.66Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - HSIPX-006-7(88)--3L-52SECTION: Cat Alt Set: Cat Alt Member:

0560 2102-2625000

EMBANKMENT-IN-PLACE

165.000 CY 57.65000 9,512.25

0570 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,600.000 TON 24.75000 39,600.00

0580 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

12,087.000 SY 36.15000 436,945.05

0590 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

2,642.200 SY 41.65000 110,047.63

0600 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,500.000 TON 18.55000 46,375.00

0610 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,601.700 CY 59.40000 154,540.98

0620 2214-5145150

PAVEMENT SCARIFICATION

4,586.000 SY 7.50000 34,395.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - HSIPX-006-7(88)--3L-52SECTION: Cat Alt Set: Cat Alt Member:

0630 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

274.700 STA 50.00000 13,735.00

0640 2303-1141500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

4,586.000 SY 8.75000 40,127.50

0650 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,400.00000 2,400.00

0660 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

12,260.000 LF 4.80000 58,848.00

0670 2502-8221306

SUBDRAIN OUTLET, DR-306

44.000 EACH 375.00000 16,500.00

0680 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

187.700 LF 5.00000 938.50

0690 2505-4008130

REMOVAL OF CABLE GUARDRAIL

300.000 LF 4.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - HSIPX-006-7(88)--3L-52SECTION: Cat Alt Set: Cat Alt Member:

0700 2505-4008300

STEEL BEAM GUARDRAIL

187.500 LF 22.00000 4,125.00

0710 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,800.00000 5,400.00

0720 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

3.000 EACH 300.00000 900.00

0730 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

3.000 EACH 2,400.00000 7,200.00

0740 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,000.00000 2,000.00

0750 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

124.400 STA 13.00000 1,617.20

0760 2528-8400256

TEMPORARY TRAFFIC SIGNALS

15.000 EACH 300.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - HSIPX-006-7(88)--3L-52SECTION: Cat Alt Set: Cat Alt Member:

0770 2528-8445110

TRAFFIC CONTROL

(1) LS 32,775.00000 32,775.00

0780 2528-8445113

FLAGGERS

45.000 EACH 462.00000 20,790.00

0790 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00

0800 2533-4980005

MOBILIZATION

(1) LS 98,790.00000 98,790.00

0810 2551-0000230

PERMANENT CRASH CUSHION, SEVERE USE
(SU)

1.000 EACH 23,250.00000 23,250.00

0820 2551-0000300

PERMANENT CRASH CUSHION SPARE PARTS
KIT

1.000 EACH 100.00000 100.00

0830 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 200.00000 200.00

Page 13 of 14

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 20, 2018

52-0067-088 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - HSIPX-006-7(88)--3L-52SECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,140.000 LF 3.25000 3,705.00

0850 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,140.000 LF 0.50000 570.00

$1,181,482.11Section Totals:

( ) indicates item is bid as Lump Sum

$4,039,104.82

$4,039,104.82

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 14 of 14

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

February 20, 2018

52-0067-088 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C061(111)--55-61 HMA PAVEMENT - FULL DEPTH RECLAMATION

MADISON

Route: r35

From CLARKE/MADISON CO LINE, north 3.5 miles to E 1/4 COR 15-74-26

Prj Awd Amt: $1,028,870.95

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

61-C061-111

February 20, 2018 10:00 A.M.

MADISONCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,028,870.95 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 40 Working Days

61-C061-111

February 20, 2018 10:00 A.M.

MADISONCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2116-0000100

FULL DEPTH RECLAMATION

40,499.370 SY 1.81000 73,303.86

0020 2116-0000220

ASPHALT STABILIZING AGENT

84,401.750 GAL 1.96000 165,427.43

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,637.750 TON 22.68000 127,864.17

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

122.000 STA 133.20000 16,250.40

0050 2127-6725020

RECONSTRUCTION OF ROADBED

61.000 STA 865.57000 52,799.77

0060 2214-5145150

PAVEMENT SCARIFICATION

855.540 SY 7.20000 6,159.89

0070 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

46.420 TON 130.00000 6,034.60

Page 1 of 5

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-111 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

34.820 TON 120.00000 4,178.40

0090 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

4.870 TON 480.00000 2,337.60

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 625.00000 625.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 350.00000 1,050.00

0120 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

1,317.230 TON 63.53000 83,683.62

0130 2307-0600456

BINDER BITUMEN, CRS-2P

31,134.360 GAL 3.35000 104,300.11

0140 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

7,180.570 TON 19.85000 142,534.31

Page 2 of 5

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-111 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

478.990 TON 41.00000 19,638.59

0160 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

3.710 MILE 6,100.00000 22,631.00

0170 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

15,806.680 GAL 3.15000 49,791.04

0180 2518-6910000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

67.160 STA 26.00000 1,746.16

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 38,750.00000 38,750.00

0210 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-111 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 91,300.00000 91,300.00

0230 2601-2634100

MULCHING

3.500 ACRE 700.00000 2,450.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 850.00000 2,975.00

0250 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,300.000 LF 4.00000 5,200.00

0260 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,300.000 LF 0.40000 520.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,028,870.95Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-111 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,028,870.95

$1,028,870.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-111 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C061(113)--55-61 HMA PAVEMENT - FULL DEPTH RECLAMATION

MADISON

Route: R35

NCL ST. CHARLES N 4.25 MI

Prj Awd Amt: $1,235,342.28

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 40 Working Days

61-C061-113

February 20, 2018 10:00 A.M.

MADISONCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $1,235,342.28 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 40 Working Days

61-C061-113

February 20, 2018 10:00 A.M.

MADISONCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2116-0000100

FULL DEPTH RECLAMATION

58,627.840 SY 1.88000 110,220.34

0020 2116-0000220

ASPHALT STABILIZING AGENT

123,118.380 GAL 2.01000 247,467.94

0030 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,452.160 TON 21.64000 161,264.74

0040 2123-7450000

SHOULDER CONSTRUCTION, EARTH

65.840 STA 148.08000 9,749.59

0050 2127-6725020

RECONSTRUCTION OF ROADBED

32.920 STA 720.99000 23,734.99

0060 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

1,615.790 TON 54.03000 87,301.13

0070 2307-0600456

BINDER BITUMEN, CRS-2P

38,191.480 GAL 3.16000 120,685.08

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

10,474.460 TON 20.83000 218,183.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-113 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

587.560 TON 41.00000 24,089.96

0100 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

4.560 MILE 5,100.00000 23,256.00

0110 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

19,389.520 GAL 3.10000 60,107.51

0120 2518-6910000

SAFETY CLOSURE

7.000 EACH 150.00000 1,050.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 53,200.00000 53,200.00

0140 2528-8445113

FLAGGERS

1.000 EACH 462.00000 462.00

0150 2533-4980005

MOBILIZATION

(1) LS 83,520.00000 83,520.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-113 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2634100

MULCHING

3.500 ACRE 700.00000 2,450.00

0170 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 850.00000 2,975.00

0180 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

937.500 LF 4.00000 3,750.00

0190 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

937.500 LF 0.40000 375.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$1,235,342.28Section Totals:

$1,235,342.28

$1,235,342.28

Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-113 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,235,342.28Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-113 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C063(127)--5E-63 HMA RESURFACING

MARION

Route: S45

On S45 from IA Hwy 5 to G76 & G76 from S45 E 2 Miles

Prj Awd Amt: $1,684,509.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

63-C063-127

February 20, 2018 10:00 A.M.

MARIONCall Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $1,684,509.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $2,180,834.99 129.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 45 Working Days

63-C063-127

February 20, 2018 10:00 A.M.

MARIONCall Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway Items S45 from 92 to MelcherSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,563.700 TON 18.50000 250,928.45 29.00000 393,347.30

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

9.900 MILE 500.00000 4,950.00 124.00000 1,227.60

0030 2214-5145150

PAVEMENT SCARIFICATION

2,843.600 SY 8.54000 24,284.34 6.00000 17,061.60

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

17,961.710 TON 43.10000 774,149.70 57.00000 1,023,817.47

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,167.510 TON 398.80000 465,602.99 452.00000 527,714.52

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 325.00000 1,300.00 382.00000 1,528.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-127 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway Items S45 from 92 to MelcherSECTION: Cat Alt Set: Cat Alt Member:

0080 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

160.000 TON 18.50000 2,960.00 62.00000 9,920.00

0090 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

893.700 LF 4.00000 3,574.80 5.00000 4,468.50

0100 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

14.000 EACH 1,650.00000 23,100.00 1,900.00000 26,600.00

0110 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,200.00000 1,200.00 1,450.00000 1,450.00

0120 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

15.000 EACH 300.00000 4,500.00 360.00000 5,400.00

0130 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

14.000 EACH 2,300.00000 32,200.00 2,700.00000 37,800.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-127 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway Items S45 from 92 to MelcherSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,300.00000 2,300.00 2,700.00000 2,700.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,553.400 STA 8.30000 12,893.22 10.00000 15,534.00

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 7,300.00000 7,300.00

0170 2528-8445113

FLAGGERS

110.000 EACH 462.00000 50,820.00 462.00000 50,820.00

0180 2528-8445115

PILOT CARS

22.000 EACH 693.00000 15,246.00 693.00000 15,246.00

0190 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 35,900.00000 35,900.00

$1,684,509.50 $2,180,834.99Section Totals:

$2,180,834.99$1,684,509.50

$1,684,509.50

Contract Item Totals

$2,180,834.99

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-127 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,684,509.50 $2,180,834.99Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-127 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C063(128)--55-63 HMA RESURFACING WITH MILLING

MARION

Route: T25

On T25  from IA 92  to Pierce Dr.

Prj Awd Amt: $524,573.87

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

63-C063-128

February 20, 2018 10:00 A.M.

MARIONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $524,573.87 100.00%

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $620,144.49 118.22%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

63-C063-128

February 20, 2018 10:00 A.M.

MARIONCall Order:  163 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,828.200 TON 18.20000 33,273.24 30.00000 54,846.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 1,000.00000 3,000.00 294.00000 882.00

0030 2214-5145150

PAVEMENT SCARIFICATION

8,486.100 SY 2.45000 20,790.95 5.00000 42,430.50

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,229.650 TON 55.29000 289,147.35 58.00000 303,319.70

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

339.930 TON 398.80000 135,564.08 453.00000 153,988.29

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 3,600.00000 3,600.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 550.00000 1,100.00 650.00000 1,300.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-128 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) GRIMES ASPHALT AND
PAVING CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

386.500 STA 8.50000 3,285.25 10.00000 3,865.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 10,000.00000 10,000.00

0100 2528-8445113

FLAGGERS

48.000 EACH 462.00000 22,176.00 462.00000 22,176.00

0110 2528-8445115

PILOT CARS

9.000 EACH 693.00000 6,237.00 693.00000 6,237.00

0120 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 17,500.00000 17,500.00

$524,573.87 $620,144.49Section Totals:

( ) indicates item is bid as Lump Sum

$620,144.49$524,573.87

$524,573.87

Contract Item Totals

$620,144.49Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

February 20, 2018

63-C063-128 Primary County: MARION

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-U-2920(602)--70-64 HMA RESURFACING WITH MILLING

MARSHALL

Route: CENTER STREET

In the city of Gilman  On Center Street  from Yates Avenue N E .55 Miles to Pleasant View Hwy 146

Prj Awd Amt: $142,562.59

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

64-2920-602

February 20, 2018 10:00 A.M.

MARSHALLCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG D/B/A CESSFORD CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$142,562.59 100.00%

2 MA225 MANATT'S, INC. $148,702.75 104.31%

3 IN122 INROADS, LLC. $174,583.25 122.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

64-2920-602

February 20, 2018 10:00 A.M.

MARSHALLCall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG D/B/A CESSFORD CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

17.900 TON 55.00000 984.50 100.00000 1,790.00 45.00000 805.50

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 1,200.00000 480.00 800.00000 320.00 1,000.00000 400.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 150.00000 750.00 300.00000 1,500.00 250.00000 1,250.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

3.700 CY 60.00000 222.00 120.00000 444.00 200.00000 740.00

0050 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7.300 TON 90.00000 657.00 85.00000 620.50 125.00000 912.50

0060 2214-5145150

PAVEMENT SCARIFICATION

5,462.000 SY 2.00000 10,924.00 2.50000 13,655.00 2.00000 10,924.00

0070 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

500.000 TON 50.00000 25,000.00 50.75000 25,375.00 66.00000 33,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 20, 2018

64-2920-602 Primary County: MARSHALL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

500.000 TON 52.00000 26,000.00 50.75000 25,375.00 66.00000 33,000.00

0090 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

61.000 TON 452.00000 27,572.00 446.00000 27,206.00 444.00000 27,084.00

0100 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,300.00000 1,300.00 500.00000 500.00 2,000.00000 2,000.00

0110 2510-6745850

REMOVAL OF PAVEMENT

93.100 SY 26.25000 2,443.88 25.00000 2,327.50 25.00000 2,327.50

0120 2511-6745900

REMOVAL OF SIDEWALK

63.100 SY 15.75000 993.83 15.00000 946.50 15.00000 946.50

0130 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

56.500 SY 49.35000 2,788.28 47.00000 2,655.50 47.00000 2,655.50

0140 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

45.900 SY 63.00000 2,891.70 60.00000 2,754.00 60.00000 2,754.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 20, 2018

64-2920-602 Primary County: MARSHALL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2511-7528101

DETECTABLE WARNINGS

64.000 SF 36.75000 2,352.00 35.00000 2,240.00 35.00000 2,240.00

0160 2518-6910000

SAFETY CLOSURE

14.000 EACH 131.25000 1,837.50 125.00000 1,750.00 125.00000 1,750.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,300.00000 3,300.00 3,400.00000 3,400.00 3,150.00000 3,150.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

79.400 STA 19.75000 1,568.15 18.75000 1,488.75 18.75000 1,488.75

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 6,825.00000 6,825.00 5,000.00000 5,000.00 4,100.00000 4,100.00

0200 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

140.000 SY 105.00000 14,700.00 100.00000 14,000.00 100.00000 14,000.00

0210 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

3.000 EACH 236.25000 708.75 225.00000 675.00 225.00000 675.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 20, 2018

64-2920-602 Primary County: MARSHALL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

(2) MANATT'S, INC. (3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2529-8174010

SUBBASE (PATCHES)

140.000 SY 12.60000 1,764.00 12.00000 1,680.00 12.00000 1,680.00

0230 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 16,700.00000 16,700.00

0240 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 1,500.00000 1,500.00 7,500.00000 7,500.00 10,000.00000 10,000.00

$174,583.25$142,562.59 $148,702.75Section Totals:

( ) indicates item is bid as Lump Sum

$148,702.75$142,562.59 $174,583.25

$142,562.59

Contract Item Totals

$148,702.75 174,583.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

February 20, 2018

64-2920-602 Primary County: MARSHALL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C066(069)--55-66 HMA RESURFACING

MITCHELL

Route: S68

On S68  from State Line  south 6 Miles to Highway 105  S30 T 100 R18

Prj Awd Amt: $799,889.03

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

66-C066-069

February 20, 2018 10:00 A.M.

MITCHELLCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ULLAND BROTHERS, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UL020 ULLAND BROTHERS, INC. $799,889.03 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $825,872.41 103.25%

3 MA810 MATHY CONSTRUCTION COMPANY $930,625.92 116.34%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

66-C066-069

February 20, 2018 10:00 A.M.

MITCHELLCall Order:  165 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ULLAND BROTHERS, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

333.800 CY 5.00000 1,669.00 11.78000 3,932.16 9.00000 3,004.20

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,816.600 TON 15.00000 72,249.00 14.95000 72,008.17 15.79000 76,054.11

0030 2214-5145150

PAVEMENT SCARIFICATION

2,410.400 SY 2.00000 4,820.80 3.17000 7,640.97 3.64000 8,773.86

0040 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

214.000 TON 40.00000 8,560.00 27.01000 5,780.14 30.38000 6,501.32

0050 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,385.330 TON 26.00000 166,018.58 27.01000 172,467.76 30.38000 193,986.33

0060 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

6,385.330 TON 25.60000 163,464.45 27.53000 175,788.13 30.38000 193,986.33

Page 1 of 3

Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 20, 2018

66-C066-069 Primary County: MITCHELL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

779.080 TON 433.00000 337,341.64 444.00000 345,911.52 468.69000 365,147.01

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 500.00000 500.00 753.00000 753.00 1,500.00000 1,500.00

0090 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 450.00000 1,800.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

840.070 STA 8.00000 6,720.56 8.00000 6,720.56 10.80000 9,072.76

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 4,350.00000 4,350.00 3,000.00000 3,000.00

0120 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0130 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 20, 2018

66-C066-069 Primary County: MITCHELL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ULLAND BROTHERS, INC. (2) HEARTLAND ASPHALT,
INC.

(3) MATHY CONSTRUCTION
COMPANY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 6,975.00000 6,975.00 45,855.00000 45,855.00

$930,625.92$799,889.03 $825,872.41Section Totals:

( ) indicates item is bid as Lump Sum

$825,872.41$799,889.03 $930,625.92

$799,889.03

Contract Item Totals

$825,872.41 930,625.92Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

February 20, 2018

66-C066-069 Primary County: MITCHELL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C071(79)--5E-71 HMA RESURFACING

OBRIEN

Route: L48

L48: From 320th Street to 390th Street

Prj Awd Amt: $1,273,988.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

71-C071-079

February 20, 2018 10:00 A.M.

OBRIENCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,273,988.22 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 DU122 DUININCK, INC. $1,387,595.30 108.92%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,419,331.95 111.41%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,556,490.48 122.17%
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Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

71-C071-079

February 20, 2018 10:00 A.M.

OBRIENCall Order:  166 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

735.260 STA 205.00000 150,728.30 205.00000 150,728.30 206.04000 151,492.97

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

7.000 MILE 444.40000 3,110.80 200.00000 1,400.00 1,991.64000 13,941.48

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

172.000 TON 302.92000 52,102.24 341.00000 58,652.00 109.12000 18,768.64

0040 2214-5145150

PAVEMENT SCARIFICATION

1,900.000 SY 2.69000 5,111.00 4.00000 7,600.00 6.53000 12,407.00

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

107.000 TON 61.44000 6,574.08 45.00000 4,815.00 79.76000 8,534.32

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,401.000 TON 35.39000 297,311.39 41.00000 344,441.00 37.30000 313,357.30

Page 1 of 6

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,951.000 TON 38.75000 308,101.25 42.00000 333,942.00 40.31000 320,504.81

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,029.000 TON 368.00000 378,672.00 382.00000 393,078.00 374.33000 385,185.57

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,125.88000 4,125.88 2,400.00000 2,400.00 4,127.16000 4,127.16

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,176.000 EACH 1.00000 8,176.00 1.00000 8,176.00 1.00000 8,176.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,176.000 EACH 1.00000 8,176.00 1.00000 8,176.00 1.00000 8,176.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 12,125.88000 12,125.88 8,000.00000 8,000.00 9,246.68000 9,246.68

0130 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0140 2533-4980005

MOBILIZATION

(1) LS 30,600.40000 30,600.40 61,839.00000 61,839.00 158,243.32000 158,243.32

0150 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 7,225.00000 7,225.00 2,500.00000 2,500.00 5,322.70000 5,322.70

$1,419,331.95$1,273,988.22 $1,387,595.30Section Totals:

( ) indicates item is bid as Lump Sum

$1,387,595.30$1,273,988.22 $1,419,331.95

$1,273,988.22

Contract Item Totals

$1,387,595.30 1,419,331.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

735.260 STA 205.00000 150,728.30

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

7.000 MILE 500.00000 3,500.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

172.000 TON 327.00000 56,244.00

0040 2214-5145150

PAVEMENT SCARIFICATION

1,900.000 SY 4.89000 9,291.00

0050 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

107.000 TON 77.56000 8,298.92

0060 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,401.000 TON 46.66000 391,990.66

0070 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,951.000 TON 45.60000 362,565.60

Page 4 of 6

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,029.000 TON 368.00000 378,672.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,176.000 EACH 1.00000 8,176.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

8,176.000 EACH 1.00000 8,176.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 14,200.00000 14,200.00

0130 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2533-4980005

MOBILIZATION

(1) LS 150,300.00000 150,300.00

0150 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 10,000.00000 10,000.00

$1,556,490.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,556,490.48

$1,556,490.48

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

February 20, 2018

71-C071-079 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C071(81)--55-71 HMA RESURFACING

OBRIEN

Route: B30

On B-30  from L-36 (Nettle Ave.) East 3.0 Miles to L-40 (Ori ole Ave.)

Prj Awd Amt: $561,720.26

Project: WorkType:

County:

Location:

LFM-82--7X-71 HMA RESURFACING

OBRIEN

Route: L40

On L-40  from From B-40 (390th Street) North 7 Miles to US H ighway 18 (320th Street)

Prj Awd Amt: $1,139,091.47

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 50 Working Days

71-82

February 20, 2018 10:00 A.M.

OBRIENCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $1,700,811.73 100.00%

2 DU122 DUININCK, INC. $1,918,630.62 112.81%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,918,676.10 112.81%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $1,941,793.40 114.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 50 Working Days

71-82

February 20, 2018 10:00 A.M.

OBRIENCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST D/B/A TRI-STATE PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway Items - FM-C071(81)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

318.930 STA 198.00000 63,148.14 198.00000 63,148.14 212.31000 67,712.03

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 536.20000 1,608.60 200.00000 600.00 2,526.61000 7,579.83

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

87.000 TON 225.80000 19,644.60 295.00000 25,665.00 158.29000 13,771.23

0040 2214-5145150

PAVEMENT SCARIFICATION

114.000 SY 5.08000 579.12 18.00000 2,052.00 35.04000 3,994.56

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,896.000 TON 34.41000 134,061.36 43.00000 167,528.00 37.61000 146,528.56

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,562.000 TON 37.40000 133,218.80 43.00000 153,166.00 41.01000 146,077.62

Page 1 of 9

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway Items - FM-C071(81)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

466.000 TON 368.00000 171,488.00 382.00000 178,012.00 368.00000 171,488.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,489.12000 1,489.12 1,200.00000 1,200.00 1,829.32000 1,829.32

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 9,786.95000 9,786.95 8,000.00000 8,000.00 10,454.48000 10,454.48

0100 2533-4980005

MOBILIZATION

(1) LS 26,695.57000 26,695.57 25,000.00000 25,000.00 50,832.29000 50,832.29

$620,267.92$561,720.26 $624,371.14Section Totals:

Page 2 of 9

Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 Roadway Items - LFM-82--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

733.760 STA 198.00000 145,284.48 198.00000 145,284.48 212.31000 155,784.59

0120 2212-0475095

CLEANING AND PREPARATION OF BASE

7.000 MILE 525.09000 3,675.63 200.00000 1,400.00 2,105.51000 14,738.57

0130 2214-5145150

PAVEMENT SCARIFICATION

2,810.000 SY 1.61000 4,524.10 3.00000 8,430.00 4.73000 13,291.30

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,305.000 TON 34.51000 286,605.55 42.00000 348,810.00 36.19000 300,557.95

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,995.000 TON 37.34000 298,533.30 42.00000 335,790.00 38.67000 309,166.65

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,019.000 TON 368.00000 374,992.00 382.00000 389,258.00 368.00000 374,992.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(2) DUININCK, INC. (3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 Roadway Items - LFM-82--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,680.42000 2,680.42 2,400.00000 2,400.00 5,486.81000 5,486.81

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,680.42000 5,680.42 3,000.00000 3,000.00 3,752.89000 3,752.89

0190 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0200 2533-4980005

MOBILIZATION

(1) LS 8,042.57000 8,042.57 55,539.00000 55,539.00 113,522.51000 113,522.51

0210 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 7,225.00000 7,225.00 2,500.00000 2,500.00 5,266.91000 5,266.91

$1,298,408.18$1,139,091.47 $1,294,259.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,918,630.62$1,700,811.73 $1,918,676.10

$1,700,811.73

Contract Item Totals

$1,918,630.62 1,918,676.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN
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( ) indicates item is bid as Lump Sum

1,918,676.10
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - FM-C071(81)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

318.930 STA 198.00000 63,148.14

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

3.000 MILE 500.00000 1,500.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

87.000 TON 275.00000 23,925.00

0040 2214-5145150

PAVEMENT SCARIFICATION

114.000 SY 7.50000 855.00

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

3,896.000 TON 40.06000 156,073.76

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,562.000 TON 42.06000 149,817.72

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

466.000 TON 368.00000 171,488.00
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Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 Roadway Items - FM-C071(81)--55-71SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 8,280.00000 8,280.00

0100 2533-4980005

MOBILIZATION

(1) LS 70,300.00000 70,300.00

$647,887.62Section Totals:
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Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - LFM-82--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0110 2123-7450000

SHOULDER CONSTRUCTION, EARTH

733.760 STA 198.00000 145,284.48

0120 2212-0475095

CLEANING AND PREPARATION OF BASE

7.000 MILE 500.00000 3,500.00

0130 2214-5145150

PAVEMENT SCARIFICATION

2,810.000 SY 2.93000 8,233.30

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,305.000 TON 40.06000 332,698.30

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,995.000 TON 42.06000 336,269.70

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,019.000 TON 368.00000 374,992.00

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0002 Roadway Items - LFM-82--7X-71SECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 8,280.00000 8,280.00

0190 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00

0200 2533-4980005

MOBILIZATION

(1) LS 70,300.00000 70,300.00

0210 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 10,000.00000 10,000.00

$1,293,905.78Section Totals:

( ) indicates item is bid as Lump Sum

$1,941,793.40

$1,941,793.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:167

Tabulation of Construction and Material Bids

February 20, 2018

71-82 Primary County: OBRIEN
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Project Information:

Project: WorkType:

County:

Location:

STP-U-7875(650)--70-77 HMA RESURFACING

POLK

Route: 86TH ST

On 86th Street: Aurora Avenue to the north Urbandale Corpora te Limit (approx. 380' north of Northpark Drive)

Prj Awd Amt: $1,284,054.52

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/15/18 60 Working Days

77-7875-650

February 20, 2018 10:00 A.M.

POLKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $1,284,054.52 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $1,609,473.50 125.34%

3 HA760 HAWKEYE PAVING CORP. $1,612,885.00 125.61%

4 IN122 INROADS, LLC. $1,641,135.88 127.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/15/18 60 Working Days

77-7875-650

February 20, 2018 10:00 A.M.

POLKCall Order:  168 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

240.000 TON 25.00000 6,000.00 32.00000 7,680.00 60.00000 14,400.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.400 MILE 2,025.00000 2,835.00 1,400.00000 1,960.00 2,500.00000 3,500.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

477.100 SY 76.08000 36,297.77 135.00000 64,408.50 140.00000 66,794.00

0040 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

868.400 SY 57.50000 49,933.00 75.00000 65,130.00 120.00000 104,208.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

26.000 EACH 366.08000 9,518.08 300.00000 7,800.00 600.00000 15,600.00

0060 2214-5145150

PAVEMENT SCARIFICATION

2,552.000 SY 8.00000 20,416.00 9.00000 22,968.00 12.00000 30,624.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

832.000 SY 156.27000 130,016.64 235.00000 195,520.00 200.00000 166,400.00

Page 1 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-4874006

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

13.000 SY 71.70000 932.10 254.00000 3,302.00 175.00000 2,275.00

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,785.000 TON 45.00000 125,325.00 66.00000 183,810.00 48.00000 133,680.00

0100 2303-1043753

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, FRICTION L-3

5,878.000 TON 52.00000 305,656.00 61.00000 358,558.00 55.00000 323,290.00

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

603.000 TON 452.00000 272,556.00 475.00000 286,425.00 460.00000 277,380.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,400.00000 4,400.00 5,300.00000 5,300.00 5,000.00000 5,000.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,410.000 EACH 1.00000 13,410.00 1.00000 13,410.00 1.00000 13,410.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,620.000 EACH 1.00000 11,620.00 1.00000 11,620.00 1.00000 11,620.00

0150 2435-0500000

CASTING EXTENSION RINGS

14.000 EACH 500.00000 7,000.00 381.00000 5,334.00 550.00000 7,700.00

0160 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 4,500.00000 4,500.00 3,500.00000 3,500.00 3,200.00000 3,200.00

0170 2510-6745850

REMOVAL OF PAVEMENT

38.000 SY 64.00000 2,432.00 21.00000 798.00 60.00000 2,280.00

0180 2511-6745900

REMOVAL OF SIDEWALK

443.000 SY 8.48000 3,756.64 16.00000 7,088.00 20.00000 8,860.00

0190 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

127.000 SY 64.23000 8,157.21 115.00000 14,605.00 88.00000 11,176.00

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

221.000 SY 67.94000 15,014.74 172.00000 38,012.00 115.00000 25,415.00

Page 3 of 14

Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7528101

DETECTABLE WARNINGS

250.000 SF 23.79000 5,947.50 38.00000 9,500.00 40.00000 10,000.00

0220 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

342.000 LF 22.99000 7,862.58 60.00000 20,520.00 85.00000 29,070.00

0230 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

29.000 EACH 850.00000 24,650.00 1,050.00000 30,450.00 900.00000 26,100.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 3,700.00000 3,700.00 3,000.00000 3,000.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

148.000 STA 35.00000 5,180.00 33.00000 4,884.00 31.00000 4,588.00

0260 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

190.000 STA 85.00000 16,150.00 58.00000 11,020.00 55.00000 10,450.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

99.000 STA 525.00000 51,975.00 421.00000 41,679.00 400.00000 39,600.00

0280 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

55.000 EACH 325.00000 17,875.00 211.00000 11,605.00 200.00000 11,000.00

0290 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

10.000 EACH 475.00000 4,750.00 526.00000 5,260.00 100.00000 1,000.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 42,000.00000 42,000.00 49,500.00000 49,500.00 10,000.00000 10,000.00

0310 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0320 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

192.000 CDAY 35.00000 6,720.00 85.00000 16,320.00 80.00000 15,360.00

0330 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 81.18000 568.26 160.00000 1,120.00 140.00000 980.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2533-4980005

MOBILIZATION

(1) LS 11,250.00000 11,250.00 40,000.00000 40,000.00 125,000.00000 125,000.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 6,500.00000 3,250.00 3,700.00000 1,850.00 6,500.00000 3,250.00

0360 2601-2639010

SODDING

25.000 SQ 75.00000 1,875.00 132.00000 3,300.00 75.00000 1,875.00

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00 3,200.00000 1,600.00 1,500.00000 750.00

0380 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

15.000 MGAL 60.00000 900.00 60.00000 900.00 60.00000 900.00

0390 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 350.00000 2,100.00 350.00000 2,100.00 350.00000 2,100.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

700.000 LF 2.50000 1,750.00 4.25000 2,975.00 3.00000 2,100.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

700.000 LF 0.75000 525.00 0.26000 182.00 0.10000 70.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0421 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

156.000 TON 80.00000 12,480.00 135.00000 21,060.00 360.00000 56,160.00

$1,612,885.00$1,284,054.52 $1,609,473.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,609,473.50$1,284,054.52 $1,612,885.00

$1,284,054.52

Contract Item Totals

$1,609,473.50 1,612,885.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425010

GRANULAR SHOULDERS, TYPE A

240.000 TON 35.00000 8,400.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

1.400 MILE 1,000.00000 1,400.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

477.100 SY 76.08000 36,297.77

0040 2212-5070322

PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

868.400 SY 68.00000 59,051.20

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

26.000 EACH 366.08000 9,518.08

0060 2214-5145150

PAVEMENT SCARIFICATION

2,552.000 SY 14.50000 37,004.00

0070 2301-0690201

BRIDGE APPROACH, BR-201

832.000 SY 156.27000 130,016.64
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-4874006

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

13.000 SY 71.70000 932.10

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

2,785.000 TON 73.40000 204,419.00

0100 2303-1043753

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 3/4 IN. MIX, FRICTION L-3

5,878.000 TON 74.22000 436,265.16

0110 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

603.000 TON 440.00000 265,320.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

13,410.000 EACH 1.00000 13,410.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,620.000 EACH 1.00000 11,620.00

0150 2435-0500000

CASTING EXTENSION RINGS

14.000 EACH 1,500.00000 21,000.00

0160 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,500.00000 3,500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

38.000 SY 64.00000 2,432.00

0180 2511-6745900

REMOVAL OF SIDEWALK

443.000 SY 8.48000 3,756.64

0190 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

127.000 SY 64.23000 8,157.21

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

221.000 SY 67.94000 15,014.74
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2511-7528101

DETECTABLE WARNINGS

250.000 SF 23.79000 5,947.50

0220 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER
PLAN

342.000 LF 22.99000 7,862.58

0230 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

29.000 EACH 995.00000 28,855.00

0240 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,300.00000 3,300.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

148.000 STA 31.00000 4,588.00

0260 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

190.000 STA 55.00000 10,450.00

0270 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

99.000 STA 400.00000 39,600.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

55.000 EACH 200.00000 11,000.00

0290 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

10.000 EACH 100.00000 1,000.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 60,750.00000 60,750.00

0310 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00

0320 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

192.000 CDAY 40.00000 7,680.00

0330 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 81.18000 568.26

0340 2533-4980005

MOBILIZATION

(1) LS 125,650.00000 125,650.00

0350 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 6,500.00000 3,250.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2639010

SODDING

25.000 SQ 75.00000 1,875.00

0370 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.500 ACRE 1,500.00000 750.00

0380 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

15.000 MGAL 60.00000 900.00

0390 2601-2643300

MOBILIZATION FOR WATERING

6.000 EACH 350.00000 2,100.00

0400 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

700.000 LF 2.50000 1,750.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

700.000 LF 0.75000 525.00

0420 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0421 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

156.000 TON 125.00000 19,500.00

$1,641,135.88Section Totals:

( ) indicates item is bid as Lump Sum

$1,641,135.88

$1,641,135.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

February 20, 2018

77-7875-650 Primary County: POLK

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-175-3(704)74--76-81 HMA RESURFACING

SAC

Route: IOWA 175

Madison St to Lake St in Lake View

Prj Awd Amt: $145,221.21

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

81-1753-704

February 20, 2018 10:00 A.M.

SACCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $145,221.21 100.00%

2 O.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $167,956.57 115.66%

3 IN122 INROADS, LLC. $169,096.75 116.44%
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Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

81-1753-704

February 20, 2018 10:00 A.M.

SACCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BLACKTOP SERVICE CO. & SUBSID.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

10.000 TON 50.00000 500.00 206.02000 2,060.20 95.00000 950.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 2,500.00000 1,000.00 1,328.07000 531.23 1,000.00000 400.00

0030 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

1.000 TON 500.00000 500.00 1,170.40000 1,170.40 700.00000 700.00

0040 2214-5145150

PAVEMENT SCARIFICATION

688.900 SY 10.00000 6,889.00 7.42000 5,111.64 13.00000 8,955.70

0050 2303-1033503

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

701.540 TON 87.32000 61,258.47 96.71000 67,845.93 95.00000 66,646.30

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

42.090 TON 386.00000 16,246.74 409.54000 17,237.54 400.00000 16,836.00

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 625.43000 625.43 1,500.00000 1,500.00
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 20, 2018

81-1753-704 Primary County: SAC

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(3) INROADS, LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

70.250 STA 22.00000 1,545.50 21.00000 1,475.25 15.00000 1,053.75

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,298.36000 3,298.36 2,000.00000 2,000.00

0100 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0110 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0120 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

32.900 TON 160.00000 5,264.00 157.50000 5,181.75 100.00000 3,290.00

0130 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

202.100 SY 75.00000 15,157.50 73.50000 14,854.35 50.00000 10,105.00

0140 2533-4980005

MOBILIZATION

(1) LS 6,950.00000 6,950.00 23,154.49000 23,154.49 31,250.00000 31,250.00
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 20, 2018

81-1753-704 Primary County: SAC

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLACKTOP SERVICE CO. &
SUBSIDIARY

(2) OMG MIDWEST, INC., D/B/A
TRI-STATE PAVING

(3) INROADS, LLC.

$169,096.75$145,221.21 $167,956.57Section Totals:

( ) indicates item is bid as Lump Sum

$167,956.57$145,221.21 $169,096.75

$145,221.21

Contract Item Totals

$167,956.57 169,096.75Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

February 20, 2018

81-1753-704 Primary County: SAC

03/26/2018 7:44:20 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C082(58)--55-82 HMA RESURFACING

SCOTT

Route: F31

F31: From Y4E to New Liberty

Prj Awd Amt: $2,430,526.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 50 Working Days

82-C082-058

February 20, 2018 10:00 A.M.

SCOTTCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE559 DETERMANN ASPHALT, L.L.C. $2,430,526.61 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $2,631,185.41 108.26%

3 IN122 INROADS, LLC. $2,866,332.99 117.93%

4 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$3,036,225.62 124.92%

5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $3,279,127.55 134.91%
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Contract ID:

Letting Date:

Start Date: 08/13/18 50 Working Days

82-C082-058

February 20, 2018 10:00 A.M.

SCOTTCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

508.000 CY 35.00000 17,780.00 17.30000 8,788.40 65.00000 33,020.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,342.000 TON 15.30000 97,032.60 18.23000 115,614.66 21.00000 133,182.00

0030 2210-0475105

CHOKE STONE BASE

160.000 TON 28.75000 4,600.00 26.23000 4,196.80 25.00000 4,000.00

0040 2210-0475290

MACADAM STONE BASE

772.000 TON 25.25000 19,493.00 18.59000 14,351.48 25.00000 19,300.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

7.010 MILE 625.00000 4,381.25 300.00000 2,103.00 700.00000 4,907.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

182.900 SY 172.50000 31,550.25 170.00000 31,093.00 170.00000 31,093.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

21.000 EACH 100.00000 2,100.00 50.00000 1,050.00 50.00000 1,050.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

13.000 EACH 225.00000 2,925.00 300.00000 3,900.00 150.00000 1,950.00

0090 2214-5145150

PAVEMENT SCARIFICATION

6,614.667 SY 2.75000 18,190.33 2.45000 16,205.93 5.00000 33,073.34

0100 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

84,683.890 SY 0.35000 29,639.36 0.25000 21,170.97 0.33000 27,945.68

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

15,083.000 TON 27.25000 411,011.75 33.57000 506,336.31 34.94000 527,000.02

0120 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

11,312.000 TON 27.25000 308,252.00 33.66000 380,761.92 35.05000 396,485.60

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,677.000 TON 27.25000 318,198.25 34.43000 402,039.11 35.05000 409,278.85
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,285.000 TON 394.75000 902,003.75 391.38000 894,303.30 390.00000 891,150.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0160 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

15.000 EACH 280.00000 4,200.00 325.00000 4,875.00 275.00000 4,125.00

0170 2510-6745850

REMOVAL OF PAVEMENT

1,431.000 SY 5.00000 7,155.00 4.90000 7,011.90 10.00000 14,310.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,031.400 STA 7.55000 7,787.07 7.80000 8,044.92 7.50000 7,735.50

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 19,500.00000 19,500.00 5,100.00000 5,100.00 7,500.00000 7,500.00

0200 2528-8445113

FLAGGERS

155.000 EACH 833.00000 129,115.00 833.00000 129,115.00 833.00000 129,115.00
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445115

PILOT CARS

33.000 EACH 1,064.00000 35,112.00 1,064.00000 35,112.00 1,064.00000 35,112.00

0220 2533-4980005

MOBILIZATION

(1) LS 57,500.00000 57,500.00 35,011.71000 35,011.71 150,000.00000 150,000.00

$2,866,332.99$2,430,526.61 $2,631,185.41Section Totals:

( ) indicates item is bid as Lump Sum

$2,631,185.41$2,430,526.61 $2,866,332.99

$2,430,526.61

Contract Item Totals

$2,631,185.41 2,866,332.99Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

508.000 CY 20.25000 10,287.00 20.00000 10,160.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,342.000 TON 21.00000 133,182.00 25.50000 161,721.00

0030 2210-0475105

CHOKE STONE BASE

160.000 TON 25.00000 4,000.00 32.50000 5,200.00

0040 2210-0475290

MACADAM STONE BASE

772.000 TON 23.70000 18,296.40 29.00000 22,388.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

7.010 MILE 4,250.00000 29,792.50 2,650.00000 18,576.50

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

182.900 SY 155.00000 28,349.50 210.00000 38,409.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

21.000 EACH 135.00000 2,835.00 380.00000 7,980.00
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

13.000 EACH 195.00000 2,535.00 200.00000 2,600.00

0090 2214-5145150

PAVEMENT SCARIFICATION

6,614.667 SY 6.50000 42,995.34 6.50000 42,995.34

0100 2216-0994000

CRACKING AND SEATING OF P.C.C. PAVEMENT

84,683.890 SY 0.51000 43,188.78 0.50000 42,341.95

0110 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

15,083.000 TON 42.00000 633,486.00 40.00000 603,320.00

0120 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

11,312.000 TON 45.00000 509,040.00 43.00000 486,416.00

0130 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,677.000 TON 46.00000 537,142.00 43.00000 502,111.00
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,285.000 TON 317.00000 724,345.00 400.00000 914,000.00

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,900.00000 5,900.00 5,500.00000 5,500.00

0160 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

15.000 EACH 275.00000 4,125.00 300.00000 4,500.00

0170 2510-6745850

REMOVAL OF PAVEMENT

1,431.000 SY 5.60000 8,013.60 3.00000 4,293.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,031.400 STA 7.50000 7,735.50 8.40000 8,663.76

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 3,000.00000 3,000.00 33,725.00000 33,725.00

0200 2528-8445113

FLAGGERS

155.000 EACH 833.00000 129,115.00 833.00000 129,115.00
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445115

PILOT CARS

33.000 EACH 1,064.00000 35,112.00 1,064.00000 35,112.00

0220 2533-4980005

MOBILIZATION

(1) LS 123,750.00000 123,750.00 200,000.00000 200,000.00

$3,036,225.62 $3,279,127.55Section Totals:

( ) indicates item is bid as Lump Sum

$3,279,127.55$3,036,225.62

$3,036,225.62

Contract Item Totals

$3,279,127.55Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

February 20, 2018

82-C082-058 Primary County: SCOTT
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Project Information:

Project: WorkType:

County:

Location:

MP-030-6(709)234--76-06 PCC PATCHING

BENTON

Route: U.S. 30

US 218 to Cedar Co

Prj Awd Amt: $185,561.63

Project: WorkType:

County:

Location:

MP-149-6(705)50--76-48 PCC PATCHING

IOWA

Route: IOWA 149

Keokuk Co to I-80

Prj Awd Amt: $58,498.41

Project: WorkType:

County:

Location:

MP-212-6(705)12--76-48 PCC PATCHING

IOWA

Route: IOWA 212

WCL Marengo to US 6

Prj Awd Amt: $48,860.65

Project: WorkType:

County:

MP-151-6(729)30--76-57 PCC PATCHING

LINN Prj Awd Amt: $96,917.90

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

06-0306-709

February 20, 2018 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

LINN

Route: U.S.151

E Jct U.S. 30 to IOWA 13

Prj Awd Amt: $96,917.90

Project: WorkType:

County:

Location:

MP-922-6(721)1--76-57 PCC PATCHING

LINN

Route: IOWA 922

WCL Cedar Rapids to 16th Ave SW

Prj Awd Amt: $54,051.60
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Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

06-0306-709

February 20, 2018 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $443,890.19 100.00%

2 HA760 HAWKEYE PAVING CORP. $465,790.50 104.93%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $485,963.00 109.48%
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Contract ID:

Letting Date:

Start Date: 08/20/18 35 Working Days

06-0306-709

February 20, 2018 10:00 A.M.

BENTON, IOWA,
LINN

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - BENTON COUNTY MP-030-6(709)234--76-06SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

740.000 SY 14.00000 10,360.00 14.00000 10,360.00 14.00000 10,360.00

0020 2303-1143503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

740.000 SY 29.00000 21,460.00 29.00000 21,460.00 29.00000 21,460.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

3.200 STA 300.00000 960.00 320.00000 1,024.00 320.00000 1,024.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0050 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0060 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0070 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 150.00000 750.00 140.00000 700.00 85.00000 425.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - BENTON COUNTY MP-030-6(709)234--76-06SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-2242320

CT JOINT

5.000 EACH 165.00000 825.00 200.00000 1,000.00 140.00000 700.00

0090 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

543.300 SY 142.25000 77,284.43 140.00000 76,062.00 204.00000 110,833.20

0100 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 221.50000 9,746.00 300.00000 13,200.00 95.00000 4,180.00

0110 2529-8174010

SUBBASE (PATCHES)

123.700 SY 15.00000 1,855.50 22.00000 2,721.40 12.00000 1,484.40

0120 2529-8174020

SUBBASE PATCH WITH EF JOINT

145.300 SY 19.00000 2,760.70 22.00000 3,196.60 20.00000 2,906.00

0130 2529-8174050

PATCH SUBDRAIN

4.000 EACH 400.00000 1,600.00 500.00000 2,000.00 250.00000 1,000.00

0140 2529-8201000

JOINT ASSEMBLY, EF

9.000 EACH 650.00000 5,850.00 700.00000 6,300.00 500.00000 4,500.00

0150 2533-4980005

MOBILIZATION

(1) LS 17,200.00000 17,200.00 10,000.00000 10,000.00 7,200.00000 7,200.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

$197,482.60$185,561.63 $178,434.00Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 Roadway Items - IOWA COUNTY MP-149-6(705)50--76-48SECTION: Cat Alt Set: Cat Alt Member:

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 2,660.00000 2,660.00 1,000.00000 1,000.00 4,000.00000 4,000.00

0170 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0180 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0190 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 150.00000 300.00 120.00000 240.00 85.00000 170.00

0200 2529-2242320

CT JOINT

2.000 EACH 165.00000 330.00 200.00000 400.00 105.00000 210.00

0210 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

323.500 SY 104.06000 33,663.41 125.00000 40,437.50 141.00000 45,613.50

0220 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

38.000 EACH 180.00000 6,840.00 220.00000 8,360.00 81.00000 3,078.00

0230 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

$67,776.50$58,498.41 $66,142.50Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 Roadway Items IOWA COUNTY MP-212-6(705)12--76-48SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 1,650.00000 1,650.00 1,000.00000 1,000.00 330.00000 330.00

0250 2528-8445113

FLAGGERS

5.000 EACH 462.00000 2,310.00 462.00000 2,310.00 462.00000 2,310.00

0260 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

229.200 SY 110.81000 25,397.65 130.00000 29,796.00 135.00000 30,942.00

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

41.000 EACH 183.00000 7,503.00 210.00000 8,610.00 87.00000 3,567.00

0280 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00

0290 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 2,700.00000 2,700.00

$41,849.00$48,860.65 $50,716.00Section Totals:
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Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0004 Roadway Items LINN COUNTY MP-151-6(729)30--76-57SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 1,000.00000 1,000.00 3,500.00000 3,500.00

0310 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 150.00000 300.00 150.00000 300.00 95.00000 190.00

0320 2529-2242320

CT JOINT

2.000 EACH 165.00000 330.00 200.00000 400.00 120.00000 240.00

0330 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

575.300 SY 133.00000 76,514.90 150.00000 86,295.00 167.00000 96,075.10

0340 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

67.000 EACH 219.00000 14,673.00 240.00000 16,080.00 107.00000 7,169.00

0350 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00

$109,174.10$96,917.90 $107,075.00Section Totals:

Page 7 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0005 Roadway Items LINN COUNTY MP-922-6(721)1--76-57SECTION: Cat Alt Set: Cat Alt Member:

0360 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0370 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

326.600 SY 126.00000 41,151.60 155.00000 50,623.00 188.00000 61,400.80

0380 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

40.000 EACH 220.00000 8,800.00 220.00000 8,800.00 107.00000 4,280.00

0390 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 3,000.00000 3,000.00 2,000.00000 2,000.00

$69,680.80$54,051.60 $63,423.00Section Totals:

( ) indicates item is bid as Lump Sum

$465,790.50$443,890.19 $485,963.00

$443,890.19

Contract Item Totals

$465,790.50 485,963.00Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

February 20, 2018

06-0306-709 Primary County: BENTON, IOWA, LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-071-3(707)114--76-14 PCC PATCHING

CARROLL

Route: U.S. 71

0.5 mi N of 180th St to E Jct IA 175 in Auburn

Prj Awd Amt: $91,745.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

14-0713-707

February 20, 2018 10:00 A.M.

CARROLLCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $91,745.80 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $100,847.56 109.92%

3 MI330 MIDWEST CONTRACTORS, INC. $112,401.20 122.51%

4 IO127 IOWA CIVIL CONTRACTING, INC. $121,324.40 132.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Working Days

14-0713-707

February 20, 2018 10:00 A.M.

CARROLLCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) MIDWEST CONTRACTORS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 440.00000 440.00 500.00000 500.00 2,400.00000 2,400.00

0020 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0030 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

607.200 SY 94.00000 57,076.80 113.55000 68,947.56 126.00000 76,507.20

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

67.000 EACH 57.00000 3,819.00 70.00000 4,690.00 52.00000 3,484.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 1,300.00000 1,300.00 4,600.00000 4,600.00

$112,401.20$91,745.80 $100,847.56Section Totals:

$100,847.56$91,745.80 $112,401.20

$91,745.80

Contract Item Totals

$100,847.56

Contract Time Totals

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 20, 2018

14-0713-707 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$91,745.80 $100,847.56 112,401.20Contract Grand Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 20, 2018

14-0713-707 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00

0020 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00

0030 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

607.200 SY 112.00000 68,006.40

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

67.000 EACH 224.00000 15,008.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$121,324.40Section Totals:

( ) indicates item is bid as Lump Sum

$121,324.40

$121,324.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 20, 2018

14-0713-707 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

February 20, 2018

14-0713-707 Primary County: CARROLL

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(421)50--0E-15 PCC PATCHING

CASS

Route: I-80

FROM THE POTTAWATTAMIE COUNTY LINE, EAST TO THE POLK COUNTY LINE

Prj Awd Amt: $264,915.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Calendar Days

15-0801-421

February 20, 2018 10:00 A.M.

ADAIR, CASS,
DALLAS, MADISON

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Site Number: 01 Days Road User Cost Per Time Unit:  $ 1000

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 IO127 IOWA CIVIL CONTRACTING, INC. $277,915.85 100.00%$264,915.85 $13,000.00

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $279,653.40 100.63%$261,653.40 $18,000.00

3 HA760 HAWKEYE PAVING CORP. $321,046.30 115.52%$287,046.30 $34,000.00

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Calendar Days

15-0801-421

February 20, 2018 10:00 A.M.

ADAIR, CASS,
DALLAS, MADISON

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 8,900.00000 8,900.00 8,000.00000 8,000.00 5,000.00000 5,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 150.00000 1,500.00 90.00000 900.00 150.00000 1,500.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,229.800 SY 162.30000 199,596.54 174.00000 213,985.20 173.00000 212,755.40

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

93.300 SY 178.85000 16,686.71 174.00000 16,234.20 173.00000 16,140.90

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

98.000 EACH 244.30000 23,941.40 128.00000 12,544.00 420.00000 41,160.00

0060 2529-8174020

SUBBASE PATCH WITH EF JOINT

99.600 SY 22.00000 2,191.20 25.00000 2,490.00 25.00000 2,490.00

0070 2529-8174050

PATCH SUBDRAIN

2.000 EACH 400.00000 800.00 250.00000 500.00 700.00000 1,400.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 20, 2018

15-0801-421 Primary County: ADAIR, CASS, DALLAS,
MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 650.00000 1,300.00 500.00000 1,000.00 800.00000 1,600.00

0090 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

$287,046.30$264,915.85 $261,653.40Section Totals:

( ) indicates item is bid as Lump Sum

$261,653.40$264,915.85 $287,046.30

$277,915.85

Contract Item Totals

$279,653.40 321,046.30Contract Grand Totals

Contract Time Totals $13,000.00 $18,000.00 $34,000.00

Page 2 of 2

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

February 20, 2018

15-0801-421 Primary County: ADAIR, CASS, DALLAS,
MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-035-2(727)178--0N-17 HMA PAVED SHOULDER - FOG SEAL

CERRO GORDO

Route: I-35

Cerro Gordo Co Line to 2 mi S of Minnesota State Line

Prj Awd Amt: $90,143.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 10 Working Days

17-0352-727

February 20, 2018 10:00 A.M.

CERRO GORDO,
WORTH

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $90,143.00 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $121,910.00 135.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 10 Working Days

17-0352-727

February 20, 2018 10:00 A.M.

CERRO GORDO,
WORTH

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

16,300.000 GAL 4.61000 75,143.00 5.70000 92,910.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 21,000.00000 21,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00

$90,143.00 $121,910.00Section Totals:

( ) indicates item is bid as Lump Sum

$121,910.00$90,143.00

$90,143.00

Contract Item Totals

$121,910.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

February 20, 2018

17-0352-727 Primary County: CERRO GORDO,
WORTH

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-218-2(702)218--76-19 PCC PATCHING

CHICKASAW

Route: U.S. 218

0.4 mi S of SCL of Nashua to 0.5 mi N of SCL of Nashua

Prj Awd Amt: $102,314.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 25 Working Days

19-2182-702

February 20, 2018 10:00 A.M.

CHICKASAWCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $102,314.30 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $114,011.10 111.43%

3 MI296 MIDWEST CONCRETE, INC. $149,154.80 145.78%

4 IO127 IOWA CIVIL CONTRACTING, INC. $156,228.42 152.69%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 25 Working Days

19-2182-702

February 20, 2018 10:00 A.M.

CHICKASAWCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

80.170 STA 30.00000 2,405.10 30.00000 2,405.10 100.00000 8,017.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 2,000.00000 2,000.00 7,500.00000 7,500.00

0030 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 80.00000 3,200.00 85.00000 3,400.00 125.00000 5,000.00

0040 2529-2242320

CT JOINT

4.000 EACH 115.00000 460.00 120.00000 480.00 165.00000 660.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

255.400 SY 70.00000 17,878.00 80.00000 20,432.00 90.00000 22,986.00

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

974.100 SY 72.00000 70,135.20 80.00000 77,928.00 98.00000 95,461.80

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

14.000 EACH 174.00000 2,436.00 169.00000 2,366.00 145.00000 2,030.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 20, 2018

19-2182-702 Primary County: CHICKASAW

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) MIDWEST CONCRETE, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 7,500.00000 7,500.00

$149,154.80$102,314.30 $114,011.10Section Totals:

( ) indicates item is bid as Lump Sum

$114,011.10$102,314.30 $149,154.80

$102,314.30

Contract Item Totals

$114,011.10 149,154.80Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 20, 2018

19-2182-702 Primary County: CHICKASAW

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

80.170 STA 35.00000 2,805.95

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,100.00000 3,100.00

0030 2529-2242304

CD JOINT ASSEMBLY

40.000 EACH 150.00000 6,000.00

0040 2529-2242320

CT JOINT

4.000 EACH 165.00000 660.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

255.400 SY 97.90000 25,003.66

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

974.100 SY 101.05000 98,432.81

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

14.000 EACH 359.00000 5,026.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 20, 2018

19-2182-702 Primary County: CHICKASAW

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 15,200.00000 15,200.00

$156,228.42Section Totals:

( ) indicates item is bid as Lump Sum

$156,228.42

$156,228.42

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

February 20, 2018

19-2182-702 Primary County: CHICKASAW

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-030-2(164)--2R-24 PAVEMENT PLANING/GROOVING

CRAWFORD

Route: U.S. 30

N Jct US 59 to 0.1 mi E of 20th St in Denison

Prj Awd Amt: $580,658.44

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  4 Calendar Days

24-0302-164

February 20, 2018 10:00 A.M.

CRAWFORDCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $580,658.44 100.00%

2 IN198 INTERSTATE IMPROVEMENT, INC. $613,424.75 105.64%

3 DI060 DIAMOND SURFACE, INC. $762,723.49 131.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  4 Calendar Days

24-0302-164

February 20, 2018 10:00 A.M.

CRAWFORDCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

124.400 SY 145.00000 18,038.00 163.00000 20,277.20 181.25000 22,547.50

0020 2301-6912000

DOWEL BAR RETROFIT

5,954.000 EACH 33.00000 196,482.00 31.00000 184,574.00 39.15000 233,099.10

0030 2435-0600010

MANHOLE ADJUSTMENT, MINOR

1.000 EACH 975.00000 975.00 1,103.93000 1,103.93 1,218.75000 1,218.75

0040 2435-0600120

INTAKE ADJUSTMENT, MAJOR

9.000 EACH 2,800.00000 25,200.00 3,175.00000 28,575.00 3,500.00000 31,500.00

0050 2510-6745850

REMOVAL OF PAVEMENT

74.200 SY 12.00000 890.40 15.00000 1,113.00 15.00000 1,113.00

0060 2511-6745900

REMOVAL OF SIDEWALK

16.700 SY 9.00000 150.30 12.00000 200.40 11.25000 187.88

0070 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

9.300 SY 89.00000 827.70 101.20000 941.16 111.25000 1,034.63

Page 1 of 5

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 20, 2018

24-0302-164 Primary County: CRAWFORD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

6.200 SY 100.00000 620.00 114.80000 711.76 125.00000 775.00

0090 2511-7528101

DETECTABLE WARNINGS

20.000 SF 40.00000 800.00 45.29000 905.80 50.00000 1,000.00

0100 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

40.000 SY 80.00000 3,200.00 92.00000 3,680.00 100.00000 4,000.00

0110 2515-6745600

REMOVAL OF PAVED DRIVEWAY

51.500 SY 10.00000 515.00 12.10000 623.15 12.50000 643.75

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

143.880 STA 70.00000 10,071.60 79.25000 11,402.49 87.50000 12,589.50

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 15,675.00000 15,675.00 21,000.00000 21,000.00 45,915.00000 45,915.00

0140 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 135.00000 135.00 152.86000 152.86 168.75000 168.75
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 20, 2018

24-0302-164 Primary County: CRAWFORD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

532.000 SY 104.00000 55,328.00 245.00000 130,340.00 130.00000 69,160.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

63.000 EACH 87.00000 5,481.00 100.00000 6,300.00 108.75000 6,851.25

0170 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

496.000 SF 35.00000 17,360.00 45.00000 22,320.00 43.75000 21,700.00

0180 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

4,218.400 SY 4.10000 17,295.44 3.50000 14,764.40 3.71000 15,650.26

0190 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

18,249.600 SY 5.00000 91,248.00 3.50000 63,873.60 4.69000 85,590.62

0200 2533-4980005

MOBILIZATION

(1) LS 45,600.00000 45,600.00 30,000.00000 30,000.00 124,515.00000 124,515.00

0210 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

2.800 MILE 18,500.00000 51,800.00 17,000.00000 47,600.00 21,606.25000 60,497.50
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 20, 2018

24-0302-164 Primary County: CRAWFORD
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

18,966.000 LB 1.00000 18,966.00 1.00000 18,966.00 1.00000 18,966.00

$758,723.49$576,658.44 $609,424.75Section Totals:
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 20, 2018

24-0302-164 Primary County: CRAWFORD

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) INTERSTATE
IMPROVEMENT, INC.

(3) DIAMOND SURFACE, INC.

0002 INCENTIVE/DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

0230 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
SITE 01

1.000 CDAY 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

$4,000.00$4,000.00 $4,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$613,424.75$580,658.44 $762,723.49

$580,658.44

Contract Item Totals

$613,424.75 762,723.49Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

February 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(240)72--0E-43 PCC PATCHING

HARRISON

Route: I-29

From Pottawattamie Co. Line N. To South Dakota State Line

Prj Awd Amt: $378,437.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 35 Working Days

43-0295-240

February 20, 2018 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $378,437.11 100.00%

2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $379,253.78 100.22%

3 IO127 IOWA CIVIL CONTRACTING, INC. $390,604.35 103.22%

4 WE540 WESTERN ENGINEERING CO., INC. $401,288.14 106.04%
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Contract ID:

Letting Date:

Start Date: 08/27/18 35 Working Days

43-0295-240

February 20, 2018 10:00 A.M.

HARRISON,
MONONA,
WOODBURY

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 3,520.00000 1,408.00 3,300.00000 1,320.00 3,200.00000 1,280.00

0020 2214-5145160

PAVEMENT SCARIFICATION

430.600 TON 58.30000 25,103.98 55.00000 23,683.00 53.00000 22,821.80

0030 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

267.000 TON 147.40000 39,355.80 137.00000 36,579.00 134.00000 35,778.00

0040 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

259.120 TON 132.00000 34,203.84 122.00000 31,612.64 120.00000 31,094.40

0050 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

31.570 TON 566.50000 17,884.41 535.00000 16,889.95 515.00000 16,258.55

0060 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

47.500 TON 67.40000 3,201.50 71.28000 3,385.80 65.00000 3,087.50

Page 1 of 7

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-240 Primary County: HARRISON, MONONA,
WOODBURY

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

6.500 MILE 700.50000 4,553.25 696.75000 4,528.88 3,150.00000 20,475.00

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

1,488.000 GAL 4.00000 5,952.00 3.82000 5,684.16 3.75000 5,580.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

460.440 STA 10.75000 4,949.73 21.00000 9,669.24 20.00000 9,208.80

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 17,000.00000 17,000.00 15,000.00000 15,000.00

0110 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 90.00000 450.00 140.00000 700.00 150.00000 750.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

956.000 SY 155.00000 148,180.00 163.00000 155,828.00 146.60000 140,149.60
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Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

February 20, 2018

43-0295-240 Primary County: HARRISON, MONONA,
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEN POINT
CONSTRUCTION COMPANY,

INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

65.000 EACH 143.00000 9,295.00 105.00000 6,825.00 297.58000 19,342.70

0140 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 500.00000 1,000.00 450.00000 900.00 650.00000 1,300.00

0150 2533-4980005

MOBILIZATION

(1) LS 56,400.00000 56,400.00 61,111.11000 61,111.11 63,000.00000 63,000.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

7.200 STA 1,380.50000 9,939.60 475.00000 3,420.00 425.00000 3,060.00

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

7.800 GAL 200.00000 1,560.00 15.00000 117.00 310.00000 2,418.00

$390,604.35$378,437.11 $379,253.78Section Totals:

( ) indicates item is bid as Lump Sum

$379,253.78$378,437.11 $390,604.35

$378,437.11

Contract Item Totals

$379,253.78 390,604.35Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

390,604.35
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Letting Date:

Contract ID:207
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February 20, 2018
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WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 2,000.00000 800.00

0020 2214-5145160

PAVEMENT SCARIFICATION

430.600 TON 65.00000 27,989.00

0030 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

267.000 TON 155.00000 41,385.00

0040 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

259.120 TON 170.00000 44,050.40

0050 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

31.570 TON 550.00000 17,363.50

0060 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

47.500 TON 68.00000 3,230.00
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Contract ID:207
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

6.500 MILE 3,300.00000 21,450.00

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

1,488.000 GAL 4.00000 5,952.00

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

460.440 STA 21.00000 9,669.24

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00

0110 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 95.00000 475.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

956.000 SY 160.00000 152,960.00

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

65.000 EACH 150.00000 9,750.00
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Contract ID:207
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WESTERN ENGINEERING
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 520.00000 1,040.00

0150 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0160 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

7.200 STA 430.00000 3,096.00

0170 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

7.800 GAL 10.00000 78.00

$401,288.14Section Totals:

( ) indicates item is bid as Lump Sum

$401,288.14

$401,288.14

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:207
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Project Information:

Project: WorkType:

County:

Location:

FM-C061(112)--55-61 SEAL COAT

MADISON

Route: On P57 (EARLHAM RD)

from IOWA 92, NORTH 11 Miles to SCL OF EARLHAM

Prj Awd Amt: $869,056.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 30 Working Days

61-C061-112

February 20, 2018 10:00 A.M.

MADISONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$869,056.22 100.00%

2 ST060 STA-BILT CONSTRUCTION CO. $889,160.16 102.31%

3 MA225 MANATT'S, INC. $1,024,762.19 117.92%
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Contract ID:

Letting Date:

Start Date: 08/06/18 30 Working Days

61-C061-112

February 20, 2018 10:00 A.M.

MADISONCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPHALT SURFACE TECHNOLOGIES CORP.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) STA-BILT CONSTRUCTION
CO.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

1,111.110 SY 14.75000 16,388.87 14.00000 15,555.54 14.92000 16,577.76

0020 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

3.000 EACH 500.00000 1,500.00 425.00000 1,275.00 375.00000 1,125.00

0030 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

3,550.640 TON 35.68000 126,686.84 45.00000 159,778.80 53.59000 190,278.80

0040 2307-0600456

BINDER BITUMEN, CRS-2P

86,406.020 GAL 2.75000 237,616.56 3.45000 298,100.77 3.24000 279,955.50

0050 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,329.320 TON 90.00000 119,638.80 40.00000 53,172.80 47.96000 63,754.19

0060 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

11.330 MILE 1,800.00000 20,394.00 3,500.00000 39,655.00 4,785.00000 54,214.05

0070 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

43,867.670 GAL 2.60000 114,055.94 2.35000 103,089.02 2.89000 126,777.57
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Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-112 Primary County: MADISON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) STA-BILT CONSTRUCTION
CO.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,642.670 STA 8.40000 13,798.43 9.00000 14,784.03 7.50000 12,320.03

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00 45,000.00000 45,000.00 85,280.00000 85,280.00

0100 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00

0110 2528-8445115

PILOT CARS

1.000 EACH 693.00000 693.00 693.00000 693.00 693.00000 693.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,043.220 SY 99.00000 103,278.78 110.00000 114,754.20 96.87000 101,056.72

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

99.000 EACH 45.00000 4,455.00 48.00000 4,752.00 93.43000 9,249.57

0140 2533-4980005

MOBILIZATION

(1) LS 64,000.00000 64,000.00 27,000.00000 27,000.00 71,930.00000 71,930.00
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Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-112 Primary County: MADISON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(2) STA-BILT CONSTRUCTION
CO.

(3) MANATT'S, INC.

$1,024,762.19$869,056.22 $889,160.16Section Totals:

( ) indicates item is bid as Lump Sum

$889,160.16$869,056.22 $1,024,762.19

$869,056.22

Contract Item Totals

$889,160.16 1,024,762.19Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

February 20, 2018

61-C061-112 Primary County: MADISON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-074-1(239)0--0E-82 PCC PATCHING

SCOTT

Route: I-74

I-80 to the Mississippi River

Prj Awd Amt: $175,679.60

Project: WorkType:

County:

Location:

IMN-080-8(286)278--0E-82 PCC PATCHING

SCOTT

Route: I-80

Cedar Co to Mississippi River

Prj Awd Amt: $163,861.00

Project: WorkType:

County:

Location:

IMN-280-8(159)0--0E-82 PCC PATCHING

SCOTT

Route: I-280

FROM I-80, SOUTH TO THE MISSISSIPPI RIVER

Prj Awd Amt: $106,812.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

82-0741-239

February 20, 2018 10:00 A.M.

SCOTTCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $446,352.60 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $474,187.74 106.24%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $599,810.40 134.38%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

82-0741-239

February 20, 2018 10:00 A.M.

SCOTTCall Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - IMN-074-1(239)0--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 600.00000 6,000.00 1,000.00000 10,000.00 500.00000 5,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,300.00000 6,300.00 10,000.00000 10,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 150.00000 600.00 150.00000 600.00 90.00000 360.00

0040 2529-2242320

CT JOINT

3.000 EACH 190.00000 570.00 165.00000 495.00 120.00000 360.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

802.800 SY 152.00000 122,025.60 170.55000 136,917.54 265.00000 212,742.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

74.000 EACH 350.00000 25,900.00 212.50000 15,725.00 96.00000 7,104.00

0070 2529-8174010

SUBBASE (PATCHES)

50.000 SY 20.00000 1,000.00 18.50000 925.00 12.00000 600.00

0080 2529-8174020

SUBBASE PATCH WITH EF JOINT

69.200 SY 20.00000 1,384.00 22.50000 1,557.00 20.00000 1,384.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 ROADWAY ITEMS - IMN-074-1(239)0--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2529-8174050

PATCH SUBDRAIN

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00 250.00000 750.00

0100 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 1,000.00000 4,000.00 650.00000 2,600.00 500.00000 2,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00

$250,300.00$175,679.60 $196,319.54Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMS IMN-080-8(286)278--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

10.000 TON 600.00000 6,000.00 1,000.00000 10,000.00 500.00000 5,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,300.00000 6,300.00 6,000.00000 6,000.00

0140 2529-2242304

CD JOINT ASSEMBLY

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00 90.00000 720.00

0150 2529-2242320

CT JOINT

5.000 EACH 190.00000 950.00 165.00000 825.00 120.00000 600.00

0160 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

696.900 SY 150.00000 104,535.00 157.00000 109,413.30 240.00000 167,256.00

0170 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

77.800 SY 150.00000 11,670.00 175.00000 13,615.00 240.00000 18,672.00

0180 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

55.000 EACH 400.00000 22,000.00 254.00000 13,970.00 118.00000 6,490.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 ROADWAY ITEMS IMN-080-8(286)278--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0190 2529-8174010

SUBBASE (PATCHES)

165.300 SY 20.00000 3,306.00 18.50000 3,058.05 12.00000 1,983.60

0200 2529-8174050

PATCH SUBDRAIN

3.000 EACH 400.00000 1,200.00 400.00000 1,200.00 250.00000 750.00

0210 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$217,471.60$163,861.00 $169,581.35Section Totals:
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 ROADWAY ITEMS - IMN-280-8(159)0--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0230 2528-8445113

FLAGGERS

40.000 EACH 833.00000 33,320.00 833.00000 33,320.00 833.00000 33,320.00

0240 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 150.00000 600.00 150.00000 600.00 90.00000 360.00

0250 2529-2242320

CT JOINT

3.000 EACH 190.00000 570.00 165.00000 495.00 120.00000 360.00

0260 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

324.400 SY 150.00000 48,660.00 152.00000 49,308.80 248.00000 80,451.20

0270 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

28.000 EACH 400.00000 11,200.00 251.00000 7,028.00 110.00000 3,080.00

0280 2529-8174010

SUBBASE (PATCHES)

86.800 SY 20.00000 1,736.00 18.50000 1,605.80 12.00000 1,041.60

0290 2529-8174020

SUBBASE PATCH WITH EF JOINT

21.300 SY 20.00000 426.00 22.50000 479.25 20.00000 426.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) CEDAR FALLS
CONSTRUCTION CO., INC.

0003 ROADWAY ITEMS - IMN-280-8(159)0--0E-82SECTION: Cat Alt Set: Cat Alt Member:

0300 2529-8174050

PATCH SUBDRAIN

2.000 EACH 400.00000 800.00 400.00000 800.00 250.00000 500.00

0310 2529-8201000

JOINT ASSEMBLY, EF

1.000 EACH 1,500.00000 1,500.00 650.00000 650.00 500.00000 500.00

0320 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$132,038.80$106,812.00 $108,286.85Section Totals:

( ) indicates item is bid as Lump Sum

$474,187.74$446,352.60 $599,810.40

$446,352.60

Contract Item Totals

$474,187.74 599,810.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

February 20, 2018

82-0741-239 Primary County: SCOTT

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-2(254)87--0E-01 SLIDE REPAIR

ADAIR

Route: I-80

Approx 0.8 mi E of IA 25 Interchange (WB)

Prj Awd Amt: $81,588.57

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 15 Working Days

01-0802-254

February 20, 2018 10:00 A.M.

ADAIRCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $81,588.57 100.00%

2 LO083 LODGE CONSTRUCTION INC. $94,356.20 115.65%

3 HE420 HERBERGER CONSTRUCTION CO., INC. $98,529.53 120.76%

4 NE140 NELSON & ROCK CONTRACTING, INC. $102,095.88 125.14%

5 EL045 ELDER CORPORATION $103,300.00 126.61%

6 JA250 JASPER CONSTRUCTION SERVICES, INC. $103,915.50 127.37%

7 RE300 REILLY CONSTRUCTION CO., INC. $105,257.00 129.01%
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Contract ID:

Letting Date:

Start Date: 09/10/18 15 Working Days

01-0802-254

February 20, 2018 10:00 A.M.

ADAIRCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 M.215 MLS LANDSCAPE & DESIGN, INC. $105,604.00 129.43%

9 GU100 GUS CONSTRUCTION CO., INC. $162,755.20 199.48%

10 NI100 NIEWOHNER CONSTRUCTION, INC. $190,048.00 232.93%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 15 Working Days

01-0802-254

February 20, 2018 10:00 A.M.

ADAIRCall Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 10,000.00000 1,000.00 10,000.00000 1,000.00 13,100.00000 1,310.00

0020 2102-0425070

SPECIAL BACKFILL

28.000 TON 52.75000 1,477.00 42.00000 1,176.00 72.00000 2,016.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

325.000 CY 21.75000 7,068.75 29.00000 9,425.00 11.00000 3,575.00

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

673.000 CY 22.90000 15,411.70 29.00000 19,517.00 24.50000 16,488.50

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 5.00000 15.00 50.00000 150.00 54.50000 163.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

282.000 CY 9.20000 2,594.40 15.00000 4,230.00 10.50000 2,961.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

998.000 CY 2.50000 2,495.00 4.00000 3,992.00 2.50000 2,495.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

51.000 CY 66.55000 3,394.05 75.00000 3,825.00 98.00000 4,998.00

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

88.900 SY 100.00000 8,890.00 105.00000 9,334.50 120.00000 10,668.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 311.00000 622.00 1,000.00000 2,000.00 1,100.00000 2,200.00

0110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

210.000 LF 27.55000 5,785.50 19.00000 3,990.00 31.00000 6,510.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 550.00000 550.00 850.00000 850.00 1,900.00000 1,900.00

0130 2505-4008130

REMOVAL OF CABLE GUARDRAIL

200.000 LF 5.00000 1,000.00 6.00000 1,200.00 5.50000 1,100.00

0140 2505-6000111

HIGH TENSION CABLE GUARDRAIL

200.000 LF 15.00000 3,000.00 16.00000 3,200.00 16.35000 3,270.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

170.000 SY 6.50000 1,105.00 5.00000 850.00 5.25000 892.50

0160 2507-8029000

EROSION STONE

56.100 TON 57.95000 3,251.00 45.00000 2,524.50 62.00000 3,478.20

0170 2510-6745850

REMOVAL OF PAVEMENT

88.900 SY 18.60000 1,653.54 23.00000 2,044.70 38.00000 3,378.20

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,650.00000 5,650.00 3,300.00000 3,300.00 6,800.00000 6,800.00

0190 2533-4980005

MOBILIZATION

(1) LS 15,300.00000 15,300.00 20,000.00000 20,000.00 23,000.00000 23,000.00

0200 2602-0000020

SILT FENCE

562.500 LF 1.75000 984.38 2.00000 1,125.00 1.75000 984.38

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 0.50000 281.25 1.00000 562.50 0.50000 281.25
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) HERBERGER
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 1.00000 60.00 1.00000 60.00 1.00000 60.00

$98,529.53$81,588.57 $94,356.20Section Totals:

( ) indicates item is bid as Lump Sum

$94,356.20$81,588.57 $98,529.53

$81,588.57

Contract Item Totals

$94,356.20 98,529.53Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) ELDER CORPORATION (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 30,000.00000 3,000.00 29,000.00000 2,900.00 8,000.00000 800.00

0020 2102-0425070

SPECIAL BACKFILL

28.000 TON 40.00000 1,120.00 42.00000 1,176.00 60.00000 1,680.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

325.000 CY 18.00000 5,850.00 5.00000 1,625.00 25.00000 8,125.00

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

673.000 CY 28.00000 18,844.00 31.00000 20,863.00 45.00000 30,285.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 75.00000 225.00 142.00000 426.00 200.00000 600.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

282.000 CY 10.00000 2,820.00 9.00000 2,538.00 20.00000 5,640.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

998.000 CY 1.00000 998.00 2.00000 1,996.00 2.50000 2,495.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) ELDER CORPORATION (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

51.000 CY 55.00000 2,805.00 121.00000 6,171.00 50.00000 2,550.00

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

88.900 SY 100.00000 8,890.00 105.00000 9,334.50 100.00000 8,890.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 500.00000 1,000.00 1,200.00000 2,400.00 500.00000 1,000.00

0110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

210.000 LF 35.00000 7,350.00 26.00000 5,460.00 20.00000 4,200.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 800.00000 800.00 1,100.00000 1,100.00 800.00000 800.00

0130 2505-4008130

REMOVAL OF CABLE GUARDRAIL

200.000 LF 6.00000 1,200.00 20.00000 4,000.00 7.00000 1,400.00

0140 2505-6000111

HIGH TENSION CABLE GUARDRAIL

200.000 LF 15.00000 3,000.00 20.00000 4,000.00 20.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

February 20, 2018

01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) ELDER CORPORATION (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

170.000 SY 3.00000 510.00 4.00000 680.00 3.00000 510.00

0160 2507-8029000

EROSION STONE

56.100 TON 70.00000 3,927.00 43.00000 2,412.30 45.00000 2,524.50

0170 2510-6745850

REMOVAL OF PAVEMENT

88.900 SY 25.00000 2,222.50 9.00000 800.10 25.00000 2,222.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 9,600.00000 9,600.00 5,500.00000 5,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 21,963.10000 21,963.10 19,000.00000 19,000.00

0200 2602-0000020

SILT FENCE

562.500 LF 4.00000 2,250.00 4.00000 2,250.00 2.50000 1,406.25

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 1.75000 984.38 2.00000 1,125.00 0.50000 281.25
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Letting Date:

Contract ID:301
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February 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NELSON & ROCK
CONTRACTING, INC.

(5) ELDER CORPORATION (6) JASPER CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 5.00000 300.00 8.00000 480.00 0.10000 6.00

$103,915.50$102,095.88 $103,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$103,300.00$102,095.88 $103,915.50

$102,095.88

Contract Item Totals

$103,300.00 103,915.50Contract Grand Totals

Contract Time Totals
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01-0802-254 Primary County: ADAIR

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MLS LANDSCAPE &
DESIGN, INC.

(9) GUS CONSTRUCTION CO.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00 50,000.00000 5,000.00 5,000.00000 500.00

0020 2102-0425070

SPECIAL BACKFILL

28.000 TON 50.00000 1,400.00 50.00000 1,400.00 75.00000 2,100.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

325.000 CY 40.00000 13,000.00 25.00000 8,125.00 18.00000 5,850.00

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

673.000 CY 40.00000 26,920.00 25.00000 16,825.00 32.00000 21,536.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 150.00000 450.00 150.00000 450.00 125.00000 375.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

282.000 CY 20.00000 5,640.00 30.00000 8,460.00 12.00000 3,384.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

998.000 CY 2.00000 1,996.00 25.00000 24,950.00 5.00000 4,990.00
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Contract ID:301
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MLS LANDSCAPE &
DESIGN, INC.

(9) GUS CONSTRUCTION CO.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

51.000 CY 60.00000 3,060.00 30.00000 1,530.00 125.00000 6,375.00

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

88.900 SY 115.00000 10,223.50 100.00000 8,890.00 155.00000 13,779.50

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 750.00000 1,500.00 500.00000 1,000.00 1,250.00000 2,500.00

0110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

210.000 LF 18.00000 3,780.00 10.00000 2,100.00 32.00000 6,720.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 750.00000 750.00 150.00000 150.00 500.00000 500.00

0130 2505-4008130

REMOVAL OF CABLE GUARDRAIL

200.000 LF 5.65000 1,130.00 10.00000 2,000.00 7.00000 1,400.00

0140 2505-6000111

HIGH TENSION CABLE GUARDRAIL

200.000 LF 17.25000 3,450.00 25.00000 5,000.00 18.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MLS LANDSCAPE &
DESIGN, INC.

(9) GUS CONSTRUCTION CO.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

170.000 SY 5.00000 850.00 4.00000 680.00 5.00000 850.00

0160 2507-8029000

EROSION STONE

56.100 TON 40.00000 2,244.00 50.00000 2,805.00 85.00000 4,768.50

0170 2510-6745850

REMOVAL OF PAVEMENT

88.900 SY 40.00000 3,556.00 10.00000 889.00 23.00000 2,044.70

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 21,000.00000 21,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 7,500.00000 7,500.00 55,000.00000 55,000.00

0200 2602-0000020

SILT FENCE

562.500 LF 2.00000 1,125.00 2.00000 1,125.00 7.00000 3,937.50

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 1.00000 562.50 2.00000 1,125.00 2.00000 1,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) REILLY CONSTRUCTION
CO., INC.

(8) MLS LANDSCAPE &
DESIGN, INC.

(9) GUS CONSTRUCTION CO.,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 2.00000 120.00 10.00000 600.00 7.00000 420.00

$162,755.20$105,257.00 $105,604.00Section Totals:

( ) indicates item is bid as Lump Sum

$105,604.00$105,257.00 $162,755.20

$105,257.00

Contract Item Totals

$105,604.00 162,755.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NIEWOHNER
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 40,000.00000 4,000.00

0020 2102-0425070

SPECIAL BACKFILL

28.000 TON 80.00000 2,240.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

325.000 CY 80.00000 26,000.00

0040 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

673.000 CY 45.00000 30,285.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

3.000 CY 200.00000 600.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

282.000 CY 20.00000 5,640.00

0070 2107-0875100

COMPACTION WITH MOISTURE CONTROL

998.000 CY 7.00000 6,986.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NIEWOHNER
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

51.000 CY 70.00000 3,570.00

0090 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

88.900 SY 220.00000 19,558.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

2.000 STA 2,000.00000 4,000.00

0110 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

210.000 LF 55.00000 11,550.00

0120 2502-8221306

SUBDRAIN OUTLET, DR-306

1.000 EACH 400.00000 400.00

0130 2505-4008130

REMOVAL OF CABLE GUARDRAIL

200.000 LF 7.00000 1,400.00

0140 2505-6000111

HIGH TENSION CABLE GUARDRAIL

200.000 LF 45.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NIEWOHNER
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

170.000 SY 8.00000 1,360.00

0160 2507-8029000

EROSION STONE

56.100 TON 65.00000 3,646.50

0170 2510-6745850

REMOVAL OF PAVEMENT

88.900 SY 25.00000 2,222.50

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 22,000.00000 22,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 28,000.00000 28,000.00

0200 2602-0000020

SILT FENCE

562.500 LF 8.00000 4,500.00

0210 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

562.500 LF 4.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) NIEWOHNER
CONSTRUCTION, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

60.000 LF 14.00000 840.00

$190,048.00Section Totals:

( ) indicates item is bid as Lump Sum

$190,048.00

$190,048.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MBIN-380-6(501)55--0M-10 SLOPE PROTECTION

BUCHANAN

Route: I-380

AT V65

Prj Awd Amt: $26,379.70

Project: WorkType:

County:

Location:

MBIN-380-6(502)52--0M-10 SLOPE PROTECTION

BUCHANAN

Route: I-380

V71, 2.1 MILES NORTH OF D48

Prj Awd Amt: $24,286.75

Project: WorkType:

County:

Location:

MBIN-380-6(504)51--0M-10 SLOPE PROTECTION

BUCHANAN

Route: I-380

AT W17 0.9 MILE NORTH OF D48

Prj Awd Amt: $33,908.55

Project: WorkType:

County:

MBIN-380-6(557)39--0M-57 SLOPE PROTECTION

LINN Prj Awd Amt: $17,195.00
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Contract ID:

Letting Date:

Start Date: 05/14/18 90 Working Days

10-3806-503

February 20, 2018 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN,
LINN

Call Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking
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County:

Location:

LINN

Route: I-380

E2W, 3.6 MILES NORTH OF W36

Prj Awd Amt: $17,195.00

Project: WorkType:

County:

Location:

MBIN-380-6(558)37--0M-57 SLOPE PROTECTION

LINN

Route: I-380

CEDAR RIDGE ROAD, 2.6 MILES NORTH OF W36

Prj Awd Amt: $26,892.50

Project: WorkType:

County:

Location:

MBIN-380-6(503)50--0M-10 SLOPE PROTECTION

BUCHANAN

Route: I-380

AT D48 INTERCHANGE

Prj Awd Amt: $66,617.10

Project: WorkType:

County:

Location:

MBIN-380-6(502)47--0M-06 SLOPE PROTECTION

BENTON

Route: I-380

AT 51ST STREET, 2.8 MILES SOUTH OF D48.

Prj Awd Amt: $26,815.00

Project: WorkType:

County:

Location:

MBIN-380-6(510)59--0M-07 SLOPE PROTECTION

BLACK HAWK

Route: I-380

JUBILEE ROAD 3.7 MILES NORTH OF V65

Prj Awd Amt: $29,986.40

Project: WorkType:

County:

MBIN-380-6(511)62--0M-07 SLOPE PROTECTION

BLACK HAWK Prj Awd Amt: $28,065.10



Location:

Route: I-380

V51, 3.5 miles south of U.S. 20

Page 3 of 4

Contract ID:

Letting Date:

Start Date: 05/14/18 90 Working Days

10-3806-503

February 20, 2018 10:00 A.M.

BENTON, BLACK
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $280,146.10 100.00%

2 NE140 NELSON & ROCK CONTRACTING, INC. $339,038.00 121.02%

3 LO083 LODGE CONSTRUCTION INC. $484,650.00 173.00%

4 VI035 VIETH CONSTRUCTION CORPORATION $491,592.00 175.48%

5 CR120 CRAMER AND ASSOC., INC. $656,660.00 234.40%
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Contract ID:

Letting Date:

Start Date: 05/14/18 90 Working Days

10-3806-503

February 20, 2018 10:00 A.M.

BENTON, BLACK
HAWK, BUCHANAN,
LINN

Call Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0001 BRIDGE # 0647.2O380, 334 X 33 STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BENTON COUNTY MBIN-380-6(502)47--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 6,916.00000 6,916.00 9,500.00000 9,500.00

0020 2507-2638620

MACADAM STONE SLOPE PROTECTION

532.000 SY 38.75000 20,615.00 38.00000 20,216.00 50.00000 26,600.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0040 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 2,500.00000 2,500.00 9,500.00000 9,500.00

$46,625.00$26,815.00 $31,632.00Section Totals:
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10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0002 BRIDGE # 0759.1O380, 446' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BLACK HAWK COUNTY MBIN-380-6(510)59--0M-07

SECTION: Cat Alt Set: Cat Alt Member:

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 7,904.00000 7,904.00 10,000.00000 10,000.00

0060 2507-2638620

MACADAM STONE SLOPE PROTECTION

608.000 SY 38.30000 23,286.40 38.00000 23,104.00 50.00000 30,400.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0080 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,500.00000 3,500.00 9,500.00000 9,500.00

$50,925.00$29,986.40 $36,508.00Section Totals:

Page 2 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0003 BRIDGE # 0761.15380, 365' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BLACK HAWK COUNTY MBIN-380-6(511)62--0M-07

SECTION: Cat Alt Set: Cat Alt Member:

0090 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,700.00000 3,700.00 7,306.00000 7,306.00 10,000.00000 10,000.00

0100 2507-2638620

MACADAM STONE SLOPE PROTECTION

562.000 SY 38.55000 21,665.10 38.00000 21,356.00 50.00000 28,100.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0120 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,500.00000 3,500.00 9,500.00000 9,500.00

$48,625.00$28,065.10 $34,162.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0004 BRIDGE # 1055.4O380, 308' X 39' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(501)55--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,400.00000 3,400.00 6,786.00000 6,786.00 9,500.00000 9,500.00

0140 2507-2638620

MACADAM STONE SLOPE PROTECTION

522.000 SY 38.85000 20,279.70 38.00000 19,836.00 50.00000 26,100.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0160 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,500.00000 3,500.00 9,500.00000 9,500.00

$46,125.00$26,379.70 $32,122.00Section Totals:

Page 4 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0005 BRIDGE # 1052.1O380, 300' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(502)52--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,100.00000 3,100.00 6,123.00000 6,123.00 9,000.00000 9,000.00

0180 2507-2638620

MACADAM STONE SLOPE PROTECTION

471.000 SY 39.25000 18,486.75 38.00000 17,898.00 50.00000 23,550.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0200 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,500.00000 3,500.00 9,500.00000 9,500.00

$43,075.00$24,286.75 $29,521.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0006 BRIDGE # 1049.9R380, 205' X 43' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(503)50--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,600.00000 4,600.00 9,139.00000 9,139.00 11,000.00000 11,000.00

0220 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 37.85000 26,608.55 38.00000 26,714.00 50.00000 35,150.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0240 2533-4980005

MOBILIZATION

(1) LS 800.00000 800.00 3,000.00000 3,000.00 9,500.00000 9,500.00

$56,675.00$33,308.55 $40,853.00Section Totals:

Page 6 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0007 BRIDGE # 1049.9L380, 205' X 43' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(503)50--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0250 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,600.00000 4,600.00 9,139.00000 9,139.00 11,000.00000 11,000.00

0260 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 37.85000 26,608.55 38.00000 26,714.00 50.00000 35,150.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0280 2533-4980005

MOBILIZATION

(1) LS 800.00000 800.00 3,000.00000 3,000.00 9,500.00000 9,500.00

$56,675.00$33,308.55 $40,853.00Section Totals:

Page 7 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0008 BRIDGE # 1050.48380, 268' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(504)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,600.00000 4,600.00 9,139.00000 9,139.00 11,000.00000 11,000.00

0300 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 37.85000 26,608.55 38.00000 26,714.00 50.00000 35,150.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0320 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,000.00000 3,000.00 9,500.00000 9,500.00

$56,675.00$33,908.55 $40,853.00Section Totals:

Page 8 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0009 BRIDGE # 5739.4O380, 467' X 35' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE LINN COUNTY MBIN-380-6(557)39--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0330 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,000.00000 2,000.00 3,900.00000 3,900.00 7,000.00000 7,000.00

0340 2507-2638620

MACADAM STONE SLOPE PROTECTION

300.000 SY 41.65000 12,495.00 38.00000 11,400.00 50.00000 15,000.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0360 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,000.00000 3,000.00 9,500.00000 9,500.00

$32,525.00$17,195.00 $20,300.00Section Totals:

Page 9 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) NELSON & ROCK
CONTRACTING, INC.

(3) LODGE CONSTRUCTION
INC.

0010 BRIDGE # 5737.4O380, 273' X 33' PCG, BOTH SLOPES, SLOPES ARE CONC.
LINN CO. MBIN-380-6(558)37--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 6,942.00000 6,942.00 9,500.00000 9,500.00

0380 2507-2638620

MACADAM STONE SLOPE PROTECTION

534.000 SY 38.75000 20,692.50 38.00000 20,292.00 50.00000 26,700.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 2,000.00000 2,000.00 1,025.00000 1,025.00

0400 2533-4980005

MOBILIZATION

(1) LS 1,400.00000 1,400.00 3,000.00000 3,000.00 9,500.00000 9,500.00

$46,725.00$26,892.50 $32,234.00Section Totals:

( ) indicates item is bid as Lump Sum

$339,038.00$280,146.10 $484,650.00

$280,146.10

Contract Item Totals

$339,038.00 484,650.00Contract Grand Totals

Contract Time Totals

Page 10 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0001 BRIDGE # 0647.2O380, 334 X 33 STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BENTON COUNTY MBIN-380-6(502)47--0M-06

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 20,000.00000 20,000.00

0020 2507-2638620

MACADAM STONE SLOPE PROTECTION

532.000 SY 60.00000 31,920.00 70.00000 37,240.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$43,805.00 $63,440.00Section Totals:

Page 11 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0002 BRIDGE # 0759.1O380, 446' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BLACK HAWK COUNTY MBIN-380-6(510)59--0M-07

SECTION: Cat Alt Set: Cat Alt Member:

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,600.00000 6,600.00 20,000.00000 20,000.00

0060 2507-2638620

MACADAM STONE SLOPE PROTECTION

608.000 SY 58.00000 35,264.00 70.00000 42,560.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$47,549.00 $68,760.00Section Totals:

Page 12 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0003 BRIDGE # 0761.15380, 365' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BLACK HAWK COUNTY MBIN-380-6(511)62--0M-07

SECTION: Cat Alt Set: Cat Alt Member:

0090 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,400.00000 6,400.00 20,000.00000 20,000.00

0100 2507-2638620

MACADAM STONE SLOPE PROTECTION

562.000 SY 61.00000 34,282.00 70.00000 39,340.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0120 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$46,367.00 $65,540.00Section Totals:

Page 13 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0004 BRIDGE # 1055.4O380, 308' X 39' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(501)55--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 20,000.00000 20,000.00

0140 2507-2638620

MACADAM STONE SLOPE PROTECTION

522.000 SY 60.00000 31,320.00 70.00000 36,540.00

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0160 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$43,205.00 $62,740.00Section Totals:

Page 14 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0005 BRIDGE # 1052.1O380, 300' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(502)52--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0170 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,900.00000 5,900.00 20,000.00000 20,000.00

0180 2507-2638620

MACADAM STONE SLOPE PROTECTION

471.000 SY 70.00000 32,970.00 70.00000 32,970.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0200 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$44,555.00 $59,170.00Section Totals:

Page 15 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0006 BRIDGE # 1049.9R380, 205' X 43' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(503)50--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0210 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,800.00000 8,800.00 20,000.00000 20,000.00

0220 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 64.00000 44,992.00 70.00000 49,210.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0240 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$59,477.00 $75,410.00Section Totals:

Page 16 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0007 BRIDGE # 1049.9L380, 205' X 43' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(503)50--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0250 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,800.00000 8,800.00 20,000.00000 20,000.00

0260 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 64.00000 44,992.00 70.00000 49,210.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0280 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$59,477.00 $75,410.00Section Totals:

Page 17 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0008 BRIDGE # 1050.48380, 268' X 33' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE BUCHANAN COUNTY MBIN-380-6(504)51--0M-10

SECTION: Cat Alt Set: Cat Alt Member:

0290 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,800.00000 9,800.00 20,000.00000 20,000.00

0300 2507-2638620

MACADAM STONE SLOPE PROTECTION

703.000 SY 64.00000 44,992.00 70.00000 49,210.00

0310 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0320 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$60,477.00 $75,410.00Section Totals:

Page 18 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0009 BRIDGE # 5739.4O380, 467' X 35' STEEL GIRDER, BOTH SLOPES, SLOPES
ARE CONCRETE LINN COUNTY MBIN-380-6(557)39--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0330 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 20,000.00000 20,000.00

0340 2507-2638620

MACADAM STONE SLOPE PROTECTION

300.000 SY 98.00000 29,400.00 70.00000 21,000.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0360 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$40,085.00 $47,200.00Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) CRAMER AND ASSOC.,
INC.

0010 BRIDGE # 5737.4O380, 273' X 33' PCG, BOTH SLOPES, SLOPES ARE CONC.
LINN CO. MBIN-380-6(558)37--0M-57

SECTION: Cat Alt Set: Cat Alt Member:

0370 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 20,000.00000 20,000.00

0380 2507-2638620

MACADAM STONE SLOPE PROTECTION

534.000 SY 65.00000 34,710.00 70.00000 37,380.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 685.00000 685.00 1,200.00000 1,200.00

0400 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

$46,595.00 $63,580.00Section Totals:

( ) indicates item is bid as Lump Sum

$656,660.00$491,592.00

$491,592.00

Contract Item Totals

$656,660.00Contract Grand Totals

Contract Time Totals

Page 20 of 20

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

February 20, 2018

10-3806-503 Primary County: BENTON, BLACK
HAWK, BUCHANAN,
LINN

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-004-3(708)145--76-32 PIPE CULVERTS

EMMET

Route: IOWA 4

Near 400 Ave Intersection N of Estherville

Prj Awd Amt: $58,220.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 5 Working Days

32-0043-708

February 20, 2018 10:00 A.M.

EMMETCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $58,220.00 100.00%

2 MI321 MIDWEST CONTRACTING, LLC $64,807.50 111.31%

3 LO083 LODGE CONSTRUCTION INC. $67,870.00 116.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 5 Working Days

32-0043-708

February 20, 2018 10:00 A.M.

EMMETCall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MIDWEST CONTRACTING,
LLC

(3) LODGE CONSTRUCTION
INC.

0001 PIPE CULVERT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

20.000 CY 20.00000 400.00 22.00000 440.00 50.00000 1,000.00

0020 2416-1262024

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

48.000 LF 700.00000 33,600.00 825.00000 39,600.00 885.00000 42,480.00

0030 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

6.000 LF 5.00000 30.00 35.00000 210.00 25.00000 150.00

0040 2506-4984000

FLOWABLE MORTAR

5.500 CY 300.00000 1,650.00 425.00000 2,337.50 400.00000 2,200.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00 3,500.00000 3,500.00

0060 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0070 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 8,500.00000 8,500.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 20, 2018

32-0043-708 Primary County: EMMET

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) MIDWEST CONTRACTING,
LLC

(3) LODGE CONSTRUCTION
INC.

0001 PIPE CULVERT ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

80.000 LF 10.00000 800.00 6.00000 480.00 10.00000 800.00

$67,870.00$58,220.00 $64,807.50Section Totals:

( ) indicates item is bid as Lump Sum

$64,807.50$58,220.00 $67,870.00

$58,220.00

Contract Item Totals

$64,807.50 67,870.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

February 20, 2018

32-0043-708 Primary County: EMMET

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-000-S(694)0--0E-00 GUARDRAIL

STATEWIDE

Route: I-80

VARIOUS LOCATIONS IN IOWA, LINN, JOHNSON, CEDAR & SCOTT COUNTIES

Prj Awd Amt: $447,200.00

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 03/31/19

00-000S-694

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR360 DAVE GRYP CONSTRUCTION, INC. $447,200.00 100.00%

2 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION
GROUP

$509,160.00 113.86%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 03/31/19

00-000S-694

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRYP, DAVE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2505-6001010

LINE POST, REPAIR

2,500.000 EACH 30.00000 75,000.00 34.00000 85,000.00

0020 2505-6001012

LINE POST, REPLACE

2,500.000 EACH 85.00000 212,500.00 99.00000 247,500.00

0030 2505-6001014

LINE POST FOUNDATION, REPLACE

60.000 EACH 200.00000 12,000.00 75.00000 4,500.00

0040 2505-6001020

END ANCHOR, REPAIR

80.000 EACH 500.00000 40,000.00 800.00000 64,000.00

0050 2505-6001022

END ANCHOR - SPECIAL, REPAIR

20.000 EACH 250.00000 5,000.00 150.00000 3,000.00

0060 2505-6001024

END ANCHOR, RESET

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00

0070 2505-6001030

TURNBUCKLE, REPLACE

12.000 EACH 100.00000 1,200.00 180.00000 2,160.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-694 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE GRYP
CONSTRUCTION, INC.

(2) RMD HOLDINGS, LTD.
D/B/A NATIONWIDE

CONSTRUCTION GROUP

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2505-6001040

HIGH TENSION CABLE GUARDRAIL, REPLACE

1,500.000 LF 1.00000 1,500.00 2.00000 3,000.00

0090 2533-4980020

MOBILIZATION, ON-CALL

30.000 EACH 3,000.00000 90,000.00 3,000.00000 90,000.00

$447,200.00 $509,160.00Section Totals:

( ) indicates item is bid as Lump Sum

$509,160.00$447,200.00

$447,200.00

Contract Item Totals

$509,160.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-694 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(941)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS

Prj Awd Amt: $64,745.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 03/30/18 15 Working Days

00-000S-941

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $64,745.50 100.00%

2 CO105 COLLINS & HERMANN, INC. $103,706.70 160.18%

3 K.100 K & W ELECTRIC, INC. $109,966.00 169.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 03/30/18 15 Working Days

00-000S-941

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) COLLINS & HERMANN,
INC.

(3) K & W ELECTRIC, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

2.000 EACH 340.00000 680.00 300.00000 600.00 400.00000 800.00

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

11.000 EACH 448.00000 4,928.00 600.00000 6,600.00 350.00000 3,850.00

0030 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

2.000 EACH 838.00000 1,676.00 800.00000 1,600.00 750.00000 1,500.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

58.600 LF 16.25000 952.25 9.50000 556.70 10.00000 586.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

4.000 EACH 479.50000 1,918.00 600.00000 2,400.00 450.00000 1,800.00

0060 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

2.000 EACH 340.00000 680.00 200.00000 400.00 165.00000 330.00

0070 2524-9680250

INSTALL TYPE B SIGN

21.000 EACH 483.50000 10,153.50 1,150.00000 24,150.00 600.00000 12,600.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-941 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) COLLINS & HERMANN,
INC.

(3) K & W ELECTRIC, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 10,000.00000 10,000.00 14,750.00000 14,750.00

0090 2533-4980005

MOBILIZATION

(1) LS 1,960.00000 1,960.00 5,000.00000 5,000.00 9,000.00000 9,000.00

$45,216.00$25,197.75 $51,306.70Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-941 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) COLLINS & HERMANN,
INC.

(3) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

8.000 EACH 340.00000 2,720.00 700.00000 5,600.00 350.00000 2,800.00

0110 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

8.000 EACH 340.00000 2,720.00 600.00000 4,800.00 300.00000 2,400.00

0120 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

10.000 EACH 657.70000 6,577.00 800.00000 8,000.00 1,000.00000 10,000.00

0130 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

8.000 EACH 854.40000 6,835.20 900.00000 7,200.00 1,200.00000 9,600.00

0140 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

4.000 EACH 868.90000 3,475.60 1,000.00000 4,000.00 1,500.00000 6,000.00

0150 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

24.000 EACH 170.00000 4,080.00 200.00000 4,800.00 175.00000 4,200.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-941 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) COLLINS & HERMANN,
INC.

(3) K & W ELECTRIC, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0160 2524-9680250

INSTALL TYPE B SIGN

15.000 EACH 453.33000 6,799.95 600.00000 9,000.00 650.00000 9,750.00

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 950.00000 950.00 4,000.00000 4,000.00 5,000.00000 5,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 5,390.00000 5,390.00 5,000.00000 5,000.00 15,000.00000 15,000.00

$64,750.00$39,547.75 $52,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$103,706.70$64,745.50 $109,966.00

$64,745.50

Contract Item Totals

$103,706.70 109,966.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-941 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(965)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS DISTRICT 5 LOCATIONS

Prj Awd Amt: $68,014.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

00-000S-965

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $68,014.00 100.00%

2 VO080 VOLTMER, INC. $69,244.30 101.81%

3 A.017 A & H CO., INC. $73,424.00 107.95%

4 DE031 DEANGELO BROTHERS, LLC. $89,900.00 132.18%

5 CO105 COLLINS & HERMANN, INC. $109,604.00 161.15%

6 IO250 IOWA PLAINS SIGNING, INC. $126,449.55 185.92%

7 K.100 K & W ELECTRIC, INC. $174,960.00 257.24%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

00-000S-965

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 30 Working Days

00-000S-965

February 20, 2018 10:00 A.M.

STATEWIDECall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) VOLTMER, INC. (3) A & H CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

1,416.000 EACH 13.00000 18,408.00 10.05000 14,230.80 15.00000 21,240.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 62.00000 992.00 11.60000 185.60 8.00000 128.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 394.00000 788.00 228.85000 457.70 200.00000 400.00

0040 2524-9325007

TYPE A SIGNS, PLYWOOD

429.000 SF 11.00000 4,719.00 13.20000 5,662.80 14.00000 6,006.00

0050 2524-9325150

INSTALL TYPE A SIGN

1,386.000 EACH 18.00000 24,948.00 30.90000 42,827.40 25.00000 34,650.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,482.00000 2,482.00 840.00000 840.00 500.00000 500.00

0070 2533-4980005

MOBILIZATION

(1) LS 13,769.00000 13,769.00 4,200.00000 4,200.00 10,000.00000 10,000.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) VOLTMER, INC. (3) A & H CO., INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 1,908.00000 1,908.00 840.00000 840.00 500.00000 500.00

$73,424.00$68,014.00 $69,244.30Section Totals:

( ) indicates item is bid as Lump Sum

$69,244.30$68,014.00 $73,424.00

$68,014.00

Contract Item Totals

$69,244.30 73,424.00Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DEANGELO BROTHERS,
LLC.

(5) COLLINS & HERMANN,
INC.

(6) IOWA PLAINS SIGNING,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

1,416.000 EACH 17.00000 24,072.00 16.00000 22,656.00 26.50000 37,524.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 5.00000 80.00 8.00000 128.00 7.80000 124.80

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 240.00000 480.00 150.00000 300.00 300.00000 600.00

0040 2524-9325007

TYPE A SIGNS, PLYWOOD

429.000 SF 20.00000 8,580.00 20.00000 8,580.00 18.35000 7,872.15

0050 2524-9325150

INSTALL TYPE A SIGN

1,386.000 EACH 30.00000 41,580.00 40.00000 55,440.00 35.10000 48,648.60

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,250.00000 3,250.00 2,085.00000 2,085.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 16,000.00000 16,000.00 25,245.00000 25,245.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DEANGELO BROTHERS,
LLC.

(5) COLLINS & HERMANN,
INC.

(6) IOWA PLAINS SIGNING,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 5,108.00000 5,108.00 3,250.00000 3,250.00 4,350.00000 4,350.00

$126,449.55$89,900.00 $109,604.00Section Totals:

( ) indicates item is bid as Lump Sum

$109,604.00$89,900.00 $126,449.55

$89,900.00

Contract Item Totals

$109,604.00 126,449.55Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

1,416.000 EACH 35.00000 49,560.00

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

16.000 LF 15.00000 240.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

2.000 EACH 350.00000 700.00

0040 2524-9325007

TYPE A SIGNS, PLYWOOD

429.000 SF 40.00000 17,160.00

0050 2524-9325150

INSTALL TYPE A SIGN

1,386.000 EACH 50.00000 69,300.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) K & W ELECTRIC, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 10,000.00000 10,000.00

$174,960.00Section Totals:

( ) indicates item is bid as Lump Sum

$174,960.00

$174,960.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

February 20, 2018

00-000S-965 Primary County: STATEWIDE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

HSIP-S-C033(130)--6C-33 PAVEMENT MARKINGS

FAYETTE

Route: MULTIPLE ROUTES

On B44  B40  240th St  B64  W51  C14  Ivy Rd  W45  C2W  W14   and W13

Prj Awd Amt: $328,752.93

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Working Days

33-C033-130

February 20, 2018 10:00 A.M.

FAYETTECall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 QU131 QUALITY STRIPING, INC. $328,752.93 100.00%

2 AD172 ADVANCED TRAFFIC CONTROL, INC. $426,141.80 129.62%

3 EX009 FM LEASING, LLC D/B/A EXCEL LLC $509,151.92 154.87%

4 CE420 CENTURY FENCE CO. $572,689.84 174.20%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Working Days

33-C033-130

February 20, 2018 10:00 A.M.

FAYETTECall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: QUALITY STRIPING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) QUALITY STRIPING, INC. (2) ADVANCED TRAFFIC
CONTROL, INC.

(3) FM LEASING, LLC D/B/A
EXCEL LLC

0001 Pavement marking itemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

7,103.760 STA 24.15000 171,555.80 22.50000 159,834.60 26.00000 184,697.76

0020 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

7,103.760 STA 17.80000 126,446.93 32.50000 230,872.20 41.00000 291,254.16

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 11,723.00000 11,723.00 9,000.00000 9,000.00 10,000.00000 10,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 11,024.00000 11,024.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0050 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

8.200 STA 976.00000 8,003.20 175.00000 1,435.00 1,000.00000 8,200.00

$509,151.92$328,752.93 $426,141.80Section Totals:

( ) indicates item is bid as Lump Sum

$426,141.80$328,752.93 $509,151.92

$328,752.93

Contract Item Totals

$426,141.80 509,151.92Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 20, 2018

33-C033-130 Primary County: FAYETTE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTURY FENCE CO.

0001 Pavement marking itemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

7,103.760 STA 34.00000 241,527.84

0020 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

7,103.760 STA 25.00000 177,594.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 72,500.00000 72,500.00

0040 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00

0050 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

8.200 STA 740.00000 6,068.00

$572,689.84Section Totals:

( ) indicates item is bid as Lump Sum

$572,689.84

$572,689.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

February 20, 2018

33-C033-130 Primary County: FAYETTE

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

ITS-080-6(413)239--25-52 FIBER OPTIC INSTALLATION

JOHNSON

Route: I-80

I-80/I-380/U.S.218 INTERCHANGE NEAR IOWA CITY

Prj Awd Amt: $692,910.10

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 07/13/18

52-0806-413

February 20, 2018 10:00 A.M.

JOHNSONCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $692,910.10 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Completion Date: 07/13/18

52-0806-413

February 20, 2018 10:00 A.M.

JOHNSONCall Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00

0020 2528-8445113

FLAGGERS

5.000 EACH 462.00000 2,310.00

0030 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

0040 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 10,000.00000 10,000.00

0050 2599-9999005

('EACH' ITEM) CABINET FOOTING

1.000 EACH 1,500.00000 1,500.00

0060 2599-9999005

('EACH' ITEM) CAMERA POLE WITH LOWERING
FOUNDATION

1.000 EACH 4,000.00000 4,000.00

0070 2599-9999005

('EACH' ITEM) HANDHOLE TYPE FOR27

39.000 EACH 850.00000 33,150.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) HANDHOLE TYPE IV

25.000 EACH 1,100.00000 27,500.00

0090 2599-9999005

('EACH' ITEM) METER PEDESTAL

2.000 EACH 1,500.00000 3,000.00

0100 2599-9999005

('EACH' ITEM) PEDESTAL MOUNTED CABINET

1.000 EACH 3,500.00000 3,500.00

0110 2599-9999005

('EACH' ITEM) POLE MOUNTED CABINET

2.000 EACH 3,500.00000 7,000.00

0120 2599-9999005

('EACH' ITEM) POWER CONNECTION TO
LIGHTING CABINET

1.000 EACH 1,800.00000 1,800.00

0130 2599-9999005

('EACH' ITEM) POWER INSTALLED
FOUNDATION  INSTALL

2.000 EACH 1,000.00000 2,000.00

0140 2599-9999005

('EACH' ITEM) STEEL POLE (45')  INSTALL

2.000 EACH 2,000.00000 4,000.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) STEEL POLE (45') WITH
LOWERING DEVICE

1.000 EACH 24,000.00000 24,000.00

0160 2599-9999009

('LINEAR FEET' ITEM) #4 GROUND

704.000 LF 1.00000 704.00

0170 2599-9999009

('LINEAR FEET' ITEM) #4 POWER

1,408.000 LF 1.00000 1,408.00

0180 2599-9999009

('LINEAR FEET' ITEM) #6 GROUND

592.000 LF 1.00000 592.00

0190 2599-9999009

('LINEAR FEET' ITEM) #6 POWER

1,184.000 LF 1.00000 1,184.00

0200 2599-9999009

('LINEAR FEET' ITEM) #8 GROUND

42.000 LF 2.00000 84.00

0210 2599-9999009

('LINEAR FEET' ITEM) #8 POWER

84.000 LF 2.00000 168.00

Page 3 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2599-9999009

('LINEAR FEET' ITEM) 12 SM FIBER

1,831.000 LF 0.85000 1,556.35

0230 2599-9999009

('LINEAR FEET' ITEM) 144 SM FIBER

26,521.000 LF 2.00000 53,042.00

0240 2599-9999009

('LINEAR FEET' ITEM) 2 INCH HDPE CONDUIT
BORED

14,640.000 LF 11.00000 161,040.00

0250 2599-9999009

('LINEAR FEET' ITEM) 2 INCH HDPE CONDUIT
PLOWED

27,062.000 LF 6.00000 162,372.00

0260 2599-9999009

('LINEAR FEET' ITEM) 288 SM FIBER

15,276.000 LF 2.50000 38,190.00

0270 2599-9999009

('LINEAR FEET' ITEM) 48 SM ARMORED FIBER
INSTALL

50,752.000 LF 1.00000 50,752.00

0280 2599-9999009

('LINEAR FEET' ITEM) 96 SM FIBER

7,425.000 LF 1.75000 12,993.75

Page 4 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999009

('LINEAR FEET' ITEM) TRACER WIRE

1,514.000 LF 1.00000 1,514.00

0300 2599-9999010

('LUMP SUM' ITEM) FIBER OPTIC ACCEPTANCE
TESTING

(1) LS 2,000.00000 2,000.00

0310 2601-2634105

MULCHING, BONDED FIBER MATRIX

4.000 ACRE 1,500.00000 6,000.00

0320 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

4.000 ACRE 500.00000 2,000.00

0330 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

3,000.000 LF 2.00000 6,000.00

0340 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,000.000 LF 0.35000 1,050.00

0350 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$692,910.10Section Totals:

( ) indicates item is bid as Lump Sum

$692,910.10

$692,910.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

February 20, 2018

52-0806-413 Primary County: JOHNSON

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(123)--2R-29 SALVAGE AND REMOVAL

DES MOINES

Route: U.S. 61

SECTION 11-71-R3W, SPERRY, IOWA  PARCEL # 79

Prj Awd Amt: $15,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 20 Working Days

29-0612-123

February 20, 2018 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $15,000.00 100.00%

2 CO085 COLE CONSTRUCTION CO., INC. $15,800.00 105.33%

3 ME150 MELLER EXCAVATING & ASPHALT, INC. $16,100.00 107.33%

4 LO083 LODGE CONSTRUCTION INC. $19,500.00 130.00%

5 DO150 DOSTAL CONSTRUCTION, INC. $42,000.00 280.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 20 Working Days

29-0612-123

February 20, 2018 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) COLE CONSTRUCTION
CO., INC.

(3) MELLER EXCAVATING &
ASPHALT, INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 79

(1) LS 13,500.00000 13,500.00 14,600.00000 14,600.00 15,200.00000 15,200.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 1,500.00000 1,500.00 1,200.00000 1,200.00 900.00000 900.00

$16,100.00$15,000.00 $15,800.00Section Totals:

( ) indicates item is bid as Lump Sum

$15,800.00$15,000.00 $16,100.00

$15,000.00

Contract Item Totals

$15,800.00 16,100.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 20, 2018

29-0612-123 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LODGE CONSTRUCTION
INC.

(5) DOSTAL CONSTRUCTION,
INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 79

(1) LS 17,500.00000 17,500.00 40,000.00000 40,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,000.00000 2,000.00 2,000.00000 2,000.00

$19,500.00 $42,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$42,000.00$19,500.00

$19,500.00

Contract Item Totals

$42,000.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

February 20, 2018

29-0612-123 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-035-4(288)106--0E-85 SALVAGE AND REMOVAL

STORY

Route: I-35

I-35 SOUTHBOUND WEIGH STATION, HUXLEY

Prj Awd Amt: $22,000.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/30/18 40 Working Days

85-0354-288

February 20, 2018 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA EARTH WORKS

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO166 IOWA EARTH WORKS $22,000.00 100.00%

2 EL045 ELDER CORPORATION $24,500.00 111.36%

3 LO083 LODGE CONSTRUCTION INC. $25,000.00 113.64%

4 PE320 PETERSON CONTRACTORS INC. $25,932.50 117.88%

5 KE089 KELLER EXCAVATING, INC. $37,000.00 168.18%

6 DO150 DOSTAL CONSTRUCTION, INC. $49,913.13 226.88%

7 CO180 CON-STRUCT, INC. $80,000.00 363.64%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/30/18 40 Working Days

85-0354-288

February 20, 2018 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA EARTH WORKS

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 BO530 BOYLE BUILT ENTERPRISES, LLC $149,000.00 677.27%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/30/18 40 Working Days

85-0354-288

February 20, 2018 10:00 A.M.

STORYCall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA EARTH WORKS

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA EARTH WORKS (2) ELDER CORPORATION (3) LODGE CONSTRUCTION
INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 001

(1) LS 20,000.00000 20,000.00 22,000.00000 22,000.00 23,000.00000 23,000.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 2,000.00000 2,000.00 2,500.00000 2,500.00 2,000.00000 2,000.00

$25,000.00$22,000.00 $24,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$24,500.00$22,000.00 $25,000.00

$22,000.00

Contract Item Totals

$24,500.00 25,000.00Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 20, 2018

85-0354-288 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) KELLER EXCAVATING, INC. (6) DOSTAL CONSTRUCTION,
INC.

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 001

(1) LS 24,232.50000 24,232.50 32,000.00000 32,000.00 47,913.13000 47,913.13

0020 2538-6975110

SEALING WELLS

1.000 EACH 1,700.00000 1,700.00 5,000.00000 5,000.00 2,000.00000 2,000.00

$49,913.13$25,932.50 $37,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$37,000.00$25,932.50 $49,913.13

$25,932.50

Contract Item Totals

$37,000.00 49,913.13Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 20, 2018

85-0354-288 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CON-STRUCT, INC. (8) BOYLE BUILT
ENTERPRISES, LLC

0001 DEMOLITION ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 001

(1) LS 75,000.00000 75,000.00 147,500.00000 147,500.00

0020 2538-6975110

SEALING WELLS

1.000 EACH 5,000.00000 5,000.00 1,500.00000 1,500.00

$80,000.00 $149,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$149,000.00$80,000.00

$80,000.00

Contract Item Totals

$149,000.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

February 20, 2018

85-0354-288 Primary County: STORY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-034-9(214)--39-29 BRIDGE CLEANING

DES MOINES

Route: U.S. 34

Mississippi River in Burlington

Prj Awd Amt: $121,200.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

29-0349-214

February 20, 2018 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $121,200.00 100.00%

2 JA250 JASPER CONSTRUCTION SERVICES, INC. $132,200.00 109.08%

3 DE031 DEANGELO BROTHERS, LLC. $149,500.00 123.35%

4 LE058 LEGEND PAINTING, INC. $245,950.00 202.93%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

29-0349-214

February 20, 2018 10:00 A.M.

DES MOINESCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0001 Burlinton Bridge InterchangeSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 38,000.00000 38,000.00 40,000.00000 40,000.00 34,000.00000 34,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 5,500.00000 5,500.00 15,000.00000 15,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 11,500.00000 11,500.00 10,000.00000 10,000.00 16,000.00000 16,000.00

$65,000.00$53,600.00 $55,500.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0002 Cable Stay  2268 x 78 Cable StaySECTION: Cat Alt Set: Cat Alt Member:

0040 2427-0686010

BRIDGE CLEANING

(1) LS 31,500.00000 31,500.00 30,000.00000 30,000.00 29,000.00000 29,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 5,500.00000 5,500.00 15,000.00000 15,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,400.00000 7,400.00 10,000.00000 10,000.00 16,000.00000 16,000.00

0070 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BURLINGTON JUNCTION RAILWAY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 2,500.00000 2,500.00

$62,500.00$45,500.00 $50,500.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) JASPER CONSTRUCTION
SERVICES, INC.

(3) DEANGELO BROTHERS,
LLC.

0003 2268 x 78 Cable Stay  Floor of bottom chamberSECTION: Cat Alt Set: Cat Alt Member:

0080 2427-0686010

BRIDGE CLEANING

(1) LS 14,000.00000 14,000.00 10,700.00000 10,700.00 10,000.00000 10,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 5,500.00000 5,500.00 5,000.00000 5,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 7,100.00000 7,100.00 10,000.00000 10,000.00 7,000.00000 7,000.00

$22,000.00$22,100.00 $26,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$132,200.00$121,200.00 $149,500.00

$121,200.00

Contract Item Totals

$132,200.00 149,500.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0001 Burlinton Bridge InterchangeSECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 60,000.00000 60,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 3,650.00000 3,650.00

0030 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$73,650.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0002 Cable Stay  2268 x 78 Cable StaySECTION: Cat Alt Set: Cat Alt Member:

0040 2427-0686010

BRIDGE CLEANING

(1) LS 70,000.00000 70,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 3,650.00000 3,650.00

0060 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0070 2595-0005100

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BURLINGTON JUNCTION RAILWAY

(1) LS 5,000.00000 5,000.00

$88,650.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0003 2268 x 78 Cable Stay  Floor of bottom chamberSECTION: Cat Alt Set: Cat Alt Member:

0080 2427-0686010

BRIDGE CLEANING

(1) LS 70,000.00000 70,000.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 3,650.00000 3,650.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$83,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$245,950.00

$245,950.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

February 20, 2018

29-0349-214 Primary County: DES MOINES

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-141-3(708)51--76-24 CLEARING AND GRUBBING

CRAWFORD

Route: U.S. 141

Near 230th St W of US 59

Prj Awd Amt: $12,521.14

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 5 Working Days

24-1413-708

February 20, 2018 10:00 A.M.

CRAWFORDCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEST CENTRAL CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE455 WEST CENTRAL CONSTRUCTION, INC. $12,521.14 100.00%

2 M.215 MLS LANDSCAPE & DESIGN, INC. $15,740.00 125.71%

3 KE336 KEYSTONE CLEARING, LLC $19,304.50 154.18%

4 BO530 BOYLE BUILT ENTERPRISES, LLC $24,943.00 199.21%

5 EX015 EXECUTIVE COMPANIES, INC. D/B/A EXECUTIVE DESIGN $29,484.00 235.47%

6 IO166 IOWA EARTH WORKS $34,350.00 274.34%

7 NI100 NIEWOHNER CONSTRUCTION, INC. $43,942.00 350.94%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 5 Working Days

24-1413-708

February 20, 2018 10:00 A.M.

CRAWFORDCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEST CENTRAL CONSTRUCTION, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 LO083 LODGE CONSTRUCTION INC. $47,775.00 381.55%

9 BA480 BATEY, LTD. $49,785.00 397.61%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 5 Working Days

24-1413-708

February 20, 2018 10:00 A.M.

CRAWFORDCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: WEST CENTRAL CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WEST CENTRAL
CONSTRUCTION, INC.

(2) MLS LANDSCAPE &
DESIGN, INC.

(3) KEYSTONE CLEARING,
LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

537.000 UNIT 19.22000 10,321.14 20.00000 10,740.00 28.50000 15,304.50

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 2,500.00000 2,500.00 1,500.00000 1,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 2,500.00000 2,500.00

$19,304.50$12,521.14 $15,740.00Section Totals:

( ) indicates item is bid as Lump Sum

$15,740.00$12,521.14 $19,304.50

$12,521.14

Contract Item Totals

$15,740.00 19,304.50Contract Grand Totals

Contract Time Totals

Page 1 of 3

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

February 20, 2018

24-1413-708 Primary County: CRAWFORD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOYLE BUILT
ENTERPRISES, LLC

(5) EXECUTIVE COMPANIES,
INC. D/B/A EXECUTIVE

DESIGN

(6) IOWA EARTH WORKS

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

537.000 UNIT 39.00000 20,943.00 50.00000 26,850.00 50.00000 26,850.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 1,134.00000 1,134.00 5,000.00000 5,000.00

$34,350.00$24,943.00 $29,484.00Section Totals:

( ) indicates item is bid as Lump Sum

$29,484.00$24,943.00 $34,350.00

$24,943.00

Contract Item Totals

$29,484.00 34,350.00Contract Grand Totals

Contract Time Totals

Page 2 of 3

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

February 20, 2018

24-1413-708 Primary County: CRAWFORD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) NIEWOHNER
CONSTRUCTION, INC.

(8) LODGE CONSTRUCTION
INC.

(9) BATEY, LTD.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

537.000 UNIT 66.00000 35,442.00 75.00000 40,275.00 74.50000 40,006.50

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 3,778.50000 3,778.50

0030 2533-4980005

MOBILIZATION

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

$49,785.00$43,942.00 $47,775.00Section Totals:

( ) indicates item is bid as Lump Sum

$47,775.00$43,942.00 $49,785.00

$43,942.00

Contract Item Totals

$47,775.00 49,785.00Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

February 20, 2018

24-1413-708 Primary County: CRAWFORD

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(718)132--0N-97 FENCING

WOODBURY

Route: I-29

MP 132 to the Salix Interchange (NB)

Prj Awd Amt: $42,997.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

97-0293-718

February 20, 2018 10:00 A.M.

WOODBURYCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO300 NORTHWEST LANDSCAPING, INC. $42,997.60 100.00%

2 BO530 BOYLE BUILT ENTERPRISES, LLC $49,048.00 114.07%

3 TA072 TAYLOR FENCING $51,029.00 118.68%

4 KE336 KEYSTONE CLEARING, LLC $53,166.00 123.65%

5 M.215 MLS LANDSCAPE & DESIGN, INC. $132,350.00 307.81%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

97-0293-718

February 20, 2018 10:00 A.M.

WOODBURYCall Order:  982 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORTHWEST LANDSCAPING, INC.

Project(s) and Vendor Ranking

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORTHWEST
LANDSCAPING, INC.

(2) BOYLE BUILT
ENTERPRISES, LLC

(3) TAYLOR FENCING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

694.000 UNIT 13.90000 9,646.60 17.00000 11,798.00 18.00000 12,492.00

0020 2519-3280000

FENCE, FIELD

9,380.000 LF 2.45000 22,981.00 2.50000 23,450.00 2.65000 24,857.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

62.000 EACH 135.00000 8,370.00 150.00000 9,300.00 140.00000 8,680.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00 3,000.00000 3,000.00 3,500.00000 3,500.00

$51,029.00$42,997.60 $49,048.00Section Totals:

( ) indicates item is bid as Lump Sum

$49,048.00$42,997.60 $51,029.00

$42,997.60

Contract Item Totals

$49,048.00 51,029.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

February 20, 2018

97-0293-718 Primary County: WOODBURY

03/26/2018 7:44:20 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KEYSTONE CLEARING,
LLC

(5) MLS LANDSCAPE &
DESIGN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

694.000 UNIT 14.00000 9,716.00 25.00000 17,350.00

0020 2519-3280000

FENCE, FIELD

9,380.000 LF 2.50000 23,450.00 10.00000 93,800.00

0030 2519-3300400

FIELD FENCE BRACE PANELS

62.000 EACH 250.00000 15,500.00 100.00000 6,200.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 5,000.00000 5,000.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 10,000.00000 10,000.00

$53,166.00 $132,350.00Section Totals:

( ) indicates item is bid as Lump Sum

$132,350.00$53,166.00

$53,166.00

Contract Item Totals

$132,350.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:982

Tabulation of Construction and Material Bids

February 20, 2018

97-0293-718 Primary County: WOODBURY

03/26/2018 7:44:20 AM
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