
Project Information:

Project: WorkType:

County:

Location:

FM-C001(100)--55-01 RCB CULVERT EXTENSION - SINGLE BOX

ADAIR

Route: N51

On N51  from 290th St south 0.1 Miles  S8 T74 R33

Prj Awd Amt: $229,788.35

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

01-C001-100

March 20, 2018 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $229,788.35 100.00%

2 GR100 GRAVES CONSTRUCTION CO., INC. $236,461.61 102.90%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 30 Working Days

01-C001-100

March 20, 2018 10:00 A.M.

ADAIRCall Order:  001 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A REINFORCED CONCRETE BOX CULVERT EXTENSION 10'X6'SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.090 ACRE 15,000.00000 1,350.00 61,800.00000 5,562.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

332.000 CY 14.00000 4,648.00 10.30000 3,419.60

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

123.000 CY 4.00000 492.00 10.30000 1,266.90

0040 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

47.000 CY 68.00000 3,196.00 72.00000 3,384.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

56.000 TON 38.00000 2,128.00 33.11000 1,854.16

0060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 17,000.00000 17,000.00 800.00000 800.00

0070 2402-0425040

FLOODED BACKFILL

13.200 CY 66.00000 871.20 96.00000 1,267.20

Page 1 of 5

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 20, 2018

01-C001-100 Primary County: ADAIR

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A REINFORCED CONCRETE BOX CULVERT EXTENSION 10'X6'SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

341.000 CY 18.00000 6,138.00 45.00000 15,345.00

0090 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

484.000 CY 16.00000 7,744.00 8.24000 3,988.16

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

67.000 CY 776.00000 51,992.00 975.00000 65,325.00

0110 2404-7775000

REINFORCING STEEL

11,245.000 LB 2.27000 25,526.15 3.00000 33,735.00

0120 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,900.00000 5,800.00 2,266.00000 4,532.00

0130 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 4,215.00000 8,430.00 2,575.00000 5,150.00

0140 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

40.000 LF 197.00000 7,880.00 117.42000 4,696.80
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 20, 2018

01-C001-100 Primary County: ADAIR

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A REINFORCED CONCRETE BOX CULVERT EXTENSION 10'X6'SECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

52.000 LF 588.00000 30,576.00 167.80000 8,725.60

0160 2417-0225018

APRONS, METAL, 18 IN. DIA.

2.000 EACH 248.00000 496.00 347.57000 695.14

0170 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

60.000 LF 39.00000 2,340.00 42.60000 2,556.00

0180 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 7,000.00000 7,000.00 8,000.00000 8,000.00

0190 2506-4984000

FLOWABLE MORTAR

133.800 CY 145.00000 19,401.00 132.00000 17,661.60

0200 2507-6800042

REVETMENT, CLASS D

70.000 TON 52.00000 3,640.00 56.94000 3,985.80

0210 2510-6745850

REMOVAL OF PAVEMENT

43.000 SY 11.00000 473.00 16.48000 708.64
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 20, 2018

01-C001-100 Primary County: ADAIR

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A REINFORCED CONCRETE BOX CULVERT EXTENSION 10'X6'SECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 150.00000 300.00

0230 2519-4200110

REMOVAL OF FENCE, BARBED WIRE

289.000 LF 3.00000 867.00 3.09000 893.01

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00

0250 2533-4980005

MOBILIZATION

(1) LS 14,300.00000 14,300.00 35,000.00000 35,000.00

0260 2601-2634100

MULCHING

0.460 ACRE 2,500.00000 1,150.00 1,500.00000 690.00

0270 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.460 ACRE 2,500.00000 1,150.00 2,000.00000 920.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 5.00000 1,000.00 5.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 20, 2018

01-C001-100 Primary County: ADAIR

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A REINFORCED CONCRETE BOX CULVERT EXTENSION 10'X6'SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$229,788.35 $236,461.61Section Totals:

( ) indicates item is bid as Lump Sum

$236,461.61$229,788.35

$229,788.35

Contract Item Totals

$236,461.61Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

March 20, 2018

01-C001-100 Primary County: ADAIR

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C004(102)--5F-04 RCB CULVERT REPLACEMENT - TWIN BOX

APPANOOSE

Route: 470TH ST

On 470th Street  Over Walnut/Wolf Branch  from 150th Avenue East 1.1 Miles to Smith/Walker Bridge  along NW S07 T69 R18

Prj Awd Amt: $264,337.97

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 45 Working Days

04-C004-102

March 20, 2018 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $264,337.97 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $343,294.90 129.87%

3 KE089 KELLER EXCAVATING, INC. $402,149.90 152.13%
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Contract ID:

Letting Date:

Start Date: 08/27/18 45 Working Days

04-C004-102

March 20, 2018 10:00 A.M.

APPANOOSECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TWIN 14' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 7,218.92906 2,887.57 3,000.00000 1,200.00 10,000.00000 4,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

969.000 CY 11.84530 11,478.10 20.00000 19,380.00 35.00000 33,915.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

489.000 CY 5.90505 2,887.57 13.00000 6,357.00 15.00000 7,335.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

470.000 CY 6.14377 2,887.57 12.00000 5,640.00 15.00000 7,050.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

610.000 CY 7.31576 4,462.61 7.00000 4,270.00 8.00000 4,880.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

140.000 TON 25.00000 3,500.00 25.00000 3,500.00 35.00000 4,900.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,762.76695 10,762.77 20,000.00000 20,000.00 12,000.00000 12,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 20, 2018

04-C004-102 Primary County: APPANOOSE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TWIN 14' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

660.000 CY 12.00000 7,920.00 11.00000 7,260.00 15.00000 9,900.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

105.000 TON 25.00000 2,625.00 35.00000 3,675.00 40.00000 4,200.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

298.700 CY 340.00000 101,558.00 425.00000 126,947.50 539.00000 160,999.30

0110 2404-7775000

REINFORCING STEEL

47,612.000 LB 1.00000 47,612.00 1.20000 57,134.40 1.30000 61,895.60

0120 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

82.000 LF 53.82984 4,414.05 33.00000 2,706.00 70.00000 5,740.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,887.57162 2,887.57 6,000.00000 6,000.00 9,000.00000 9,000.00

0140 2507-3250005

ENGINEERING FABRIC

530.000 SY 4.85488 2,573.09 3.00000 1,590.00 1.50000 795.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 20, 2018

04-C004-102 Primary County: APPANOOSE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TWIN 14' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

380.000 TON 45.00000 17,100.00 50.00000 19,000.00 50.00000 19,000.00

0160 2518-6910000

SAFETY CLOSURE

2.000 EACH 131.25326 262.51 100.00000 200.00 500.00000 1,000.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,937.59767 3,937.60 2,700.00000 2,700.00 3,000.00000 3,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 3,346.95802 3,346.96 1,500.00000 1,500.00 4,000.00000 4,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 35,000.00000 35,000.00 12,000.00000 12,000.00

0200 2601-2634100

MULCHING

2.200 ACRE 3,000.00000 6,600.00 3,000.00000 6,600.00 4,000.00000 8,800.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.100 ACRE 2,500.00000 2,750.00 2,500.00000 2,750.00 3,000.00000 3,300.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 20, 2018

04-C004-102 Primary County: APPANOOSE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TWIN 14' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.100 ACRE 1,250.00000 1,375.00 1,250.00000 1,375.00 2,000.00000 2,200.00

0230 2602-0000020

SILT FENCE

630.000 LF 5.00000 3,150.00 5.00000 3,150.00 5.00000 3,150.00

0240 2602-0000030

SILT FENCE FOR DITCH CHECKS

330.000 LF 5.00000 1,650.00 5.00000 1,650.00 30.00000 9,900.00

0250 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

960.000 LF 1.00000 960.00 1.00000 960.00 1.50000 1,440.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

250.000 LF 5.00000 1,250.00 5.00000 1,250.00 25.00000 6,250.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 20, 2018

04-C004-102 Primary County: APPANOOSE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TWIN 14' X 12' X 44'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$402,149.90$264,337.97 $343,294.90Section Totals:

( ) indicates item is bid as Lump Sum

$343,294.90$264,337.97 $402,149.90

$264,337.97

Contract Item Totals

$343,294.90 402,149.90Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

March 20, 2018

04-C004-102 Primary County: APPANOOSE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-071-3(59)--2R-15 BRIDGE REPLACEMENT - PPCB

CASS

Route: U.S. 71

US 71 over Lone Tree Creek 0.1 mi S. of Co Rd G35

Prj Awd Amt: $1,394,772.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 110 Working Days

15-0713-059

March 20, 2018 10:00 A.M.

CASSCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO040 A.M. COHRON & SON, INC. $1,394,772.22 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 110 Working Days

15-0713-059

March 20, 2018 10:00 A.M.

CASSCall Order:  004 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COHRON, A.M. & SON, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0218;310'-8 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

81.000 CY 20.00000 1,620.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

262.700 CY 675.00000 177,322.50

0040 2404-7775000

REINFORCING STEEL

18,495.000 LB 1.00000 18,495.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,884.000 LB 1.05000 57,628.20

0060 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

1,974.000 LB 4.20000 8,290.80

0070 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SD105

7.000 EACH 30,000.00000 210,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 20, 2018

15-0713-059 Primary County: CASS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0218;310'-8 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2408-7800000

STRUCTURAL STEEL

4,375.000 LB 4.50000 19,687.50

0090 2414-6425420

CONCRETE BARRIER, PARAPET

264.000 LF 55.00000 14,520.00

0100 2433-0001042

CONCRETE DRILLED SHAFT, 42 IN. DIAMETER

171.000 LF 1,150.00000 196,650.00

0110 2433-0003000

DEMONSTRATION SHAFT

57.000 LF 1,640.00000 93,480.00

0120 2501-0201057

PILES, STEEL, HP 10 X 57

910.000 LF 44.00000 40,040.00

0130 2501-6335010

PREBORED HOLES

130.000 LF 45.00000 5,850.00

0140 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

14.700 SY 120.00000 1,764.00

0150 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 8,500.00000 8,500.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 20, 2018

15-0713-059 Primary County: CASS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0001 DESIGN NO. 0218;310'-8 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0160 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 7,200.00000 7,200.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

0180 2533-4980005

MOBILIZATION

(1) LS 115,000.00000 115,000.00

0190 2599-9999003

('CUBIC YARDS' ITEM) STRUCTURAL
CONCRETE (LINK SLAB)

24.300 CY 935.00000 22,720.50

$1,022,268.50Section Totals:

Page 3 of 10

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

March 20, 2018

15-0713-059 Primary County: CASS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2101-0850001

CLEARING AND GRUBBING

1.520 ACRE 5,000.00000 7,600.00

0210 2102-0425070

SPECIAL BACKFILL

298.500 TON 42.00000 12,537.00

0220 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,996.000 CY 7.00000 76,972.00

0230 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

10.000 CY 25.00000 250.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,838.000 CY 10.00000 18,380.00

0250 2121-7425020

GRANULAR SHOULDERS, TYPE B

6.700 TON 45.00000 301.50

0260 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

430.100 SY 46.00000 19,784.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2123-7450000

SHOULDER CONSTRUCTION, EARTH

3.900 STA 320.00000 1,248.00

0280 2123-7450020

SHOULDER FINISHING, EARTH

1.490 STA 320.00000 476.80

0290 2301-0690203

BRIDGE APPROACH, BR-203

264.800 SY 175.00000 46,340.00

0300 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

723.400 SY 5.50000 3,978.70

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

65.000 LF 25.00000 1,625.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 500.00000 1,000.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

423.800 LF 5.00000 2,119.00

0340 2505-4008300

STEEL BEAM GUARDRAIL

62.500 LF 19.50000 1,218.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,950.00000 7,800.00

0360 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 195.00000 780.00

0370 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 1,950.00000 7,800.00

0380 2507-3250005

ENGINEERING FABRIC

2,604.800 SY 3.60000 9,377.28

0390 2507-6799000

BANK SHAPING

(1) LS 3,000.00000 3,000.00

0400 2507-6800061

REVETMENT, CLASS E

1,533.600 TON 55.00000 84,348.00

0410 2507-8029000

EROSION STONE

363.700 TON 45.00000 16,366.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 2510-6745850

REMOVAL OF PAVEMENT

1,078.700 SY 11.00000 11,865.70

0430 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

23.880 STA 70.00000 1,671.60

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00

0470 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00

0480 2601-2634100

MULCHING

1.520 ACRE 850.00000 1,292.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.500 ACRE 3,200.00000 1,600.00

0500 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.520 ACRE 1,700.00000 2,584.00

0510 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.520 ACRE 1,030.00000 1,565.60

0520 2602-0000020

SILT FENCE

1,156.300 LF 2.08000 2,405.10

0530 2602-0000030

SILT FENCE FOR DITCH CHECKS

315.000 LF 2.20000 693.00

0540 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,471.300 LF 0.30000 441.39

0550 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

147.000 LF 2.60000 382.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.M. COHRON & SON, INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000212

FLOATING SILT CURTAIN (HANGING)

500.000 LF 20.00000 10,000.00

0570 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

250.000 LF 4.00000 1,000.00

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 3.90000 3,900.00

0590 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.30000 300.00

0600 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0610 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$372,503.72Section Totals:

$1,394,772.22

$1,394,772.22

Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,394,772.22Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C017(76)--8J-17 RCB CULVERT REPLACEMENT - TWIN BOX

CERRO GORDO

Route: 300TH

On 300TH CT  Over WHARAM CREEK  S29 T97 R20

Prj Awd Amt: $249,987.30

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

17-C017-076

March 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RE300 REILLY CONSTRUCTION CO., INC. $249,987.30 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $253,571.05 101.43%

3 MC320 BOB MCKINESS EXCAVATING & GRADING, INC. $258,939.20 103.58%

4 PE320 PETERSON CONTRACTORS INC. $285,356.15 114.15%

5 CO091 COLE EXCAVATING, LLC $331,976.65 132.80%

6 PR268 PROGRESSIVE STRUCTURES, LLC $334,189.90 133.68%

7 LO083 LODGE CONSTRUCTION INC. $398,212.50 159.29%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 09/10/18 25 Working Days

17-C017-076

March 20, 2018 10:00 A.M.

CERRO GORDOCall Order:  005 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: REILLY CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOB MCKINESS
EXCAVATING & GRADING,

INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

78.000 UNIT 33.00000 2,574.00 35.00000 2,730.00 35.00000 2,730.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

170.000 CY 30.00000 5,100.00 38.00000 6,460.00 15.00000 2,550.00

0030 2115-0100000

MODIFIED SUBBASE

29.400 CY 42.00000 1,234.80 58.84000 1,729.90 34.50000 1,014.30

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

155.800 TON 25.00000 3,895.00 29.54000 4,602.33 28.00000 4,362.40

0050 2123-7450020

SHOULDER FINISHING, EARTH

1.820 STA 400.00000 728.00 950.00000 1,729.00 250.00000 455.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

149.100 SY 100.00000 14,910.00 43.50000 6,485.85 65.00000 9,691.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 3,000.00000 3,000.00 20,000.00000 20,000.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOB MCKINESS
EXCAVATING & GRADING,

INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

581.200 TON 20.00000 11,624.00 22.80000 13,251.36 16.00000 9,299.20

0090 2402-2723000

EXCAVATION, CLASS 23

676.500 CY 15.00000 10,147.50 8.75000 5,919.38 15.00000 10,147.50

0100 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

106.000 LF 1,000.00000 106,000.00 855.00000 90,630.00 1,020.00000 108,120.00

0110 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 13,000.00000 52,000.00 7,500.00000 30,000.00 13,000.00000 52,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,000.00000 1,000.00 3,500.00000 3,500.00 6,000.00000 6,000.00

0130 2501-8400172

TEMPORARY SHORING

(1) LS 5,000.00000 5,000.00 24,000.00000 24,000.00 1,500.00000 1,500.00

0140 2507-3250005

ENGINEERING FABRIC

360.000 SY 5.00000 1,800.00 2.00000 720.00 3.00000 1,080.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOB MCKINESS
EXCAVATING & GRADING,

INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

80.000 TON 45.00000 3,600.00 50.37000 4,029.60 50.00000 4,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

146.400 SY 10.00000 1,464.00 15.00000 2,196.00 12.00000 1,756.80

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 78.75000 315.00 75.00000 300.00

0180 2527-8400065

TEMPORARY DELINEATORS

13.000 EACH 75.00000 975.00 78.75000 1,023.75 75.00000 975.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.370 STA 750.00000 1,027.50 787.50000 1,078.88 750.00000 1,027.50

0200 2528-8400049

TEMPORARY BARRIER RAIL, STEEL

30.000 LF 100.00000 3,000.00 241.50000 7,245.00 230.00000 6,900.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 3,700.00000 3,700.00 3,885.00000 3,885.00 3,700.00000 3,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) REILLY CONSTRUCTION
CO., INC.

(2) VIETH CONSTRUCTION
CORPORATION

(3) BOB MCKINESS
EXCAVATING & GRADING,

INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 17,500.00000 17,500.00 15,000.00000 15,000.00

0230 2601-2634100

MULCHING

0.110 ACRE 4,000.00000 440.00 12,000.00000 1,320.00 11,500.00000 1,265.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.110 ACRE 4,250.00000 467.50 12,000.00000 1,320.00 11,500.00000 1,265.00

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 5.00000 2,000.00 2.25000 900.00 2.00000 800.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$258,939.20$249,987.30 $253,571.05Section Totals:

( ) indicates item is bid as Lump Sum

$253,571.05$249,987.30 $258,939.20

$249,987.30

Contract Item Totals

$253,571.05 258,939.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) COLE EXCAVATING, LLC (6) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

78.000 UNIT 25.00000 1,950.00 38.50000 3,003.00 50.00000 3,900.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

170.000 CY 15.00000 2,550.00 18.00000 3,060.00 8.50000 1,445.00

0030 2115-0100000

MODIFIED SUBBASE

29.400 CY 46.25000 1,359.75 53.50000 1,572.90 37.00000 1,087.80

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

155.800 TON 23.50000 3,661.30 19.50000 3,038.10 28.00000 4,362.40

0050 2123-7450020

SHOULDER FINISHING, EARTH

1.820 STA 300.00000 546.00 500.00000 910.00 360.00000 655.20

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

149.100 SY 46.00000 6,858.60 72.50000 10,809.75 95.00000 14,164.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,500.00000 9,500.00 13,000.00000 13,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) COLE EXCAVATING, LLC (6) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

581.200 TON 17.25000 10,025.70 14.50000 8,427.40 28.00000 16,273.60

0090 2402-2723000

EXCAVATION, CLASS 23

676.500 CY 9.00000 6,088.50 15.00000 10,147.50 18.00000 12,177.00

0100 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

106.000 LF 965.00000 102,290.00 987.50000 104,675.00 1,150.00000 121,900.00

0110 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 13,635.00000 54,540.00 21,000.00000 84,000.00 22,000.00000 88,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 12,500.00000 12,500.00 16,500.00000 16,500.00 4,500.00000 4,500.00

0130 2501-8400172

TEMPORARY SHORING

(1) LS 34,000.00000 34,000.00 25,000.00000 25,000.00 13,000.00000 13,000.00

0140 2507-3250005

ENGINEERING FABRIC

360.000 SY 4.25000 1,530.00 4.00000 1,440.00 5.00000 1,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) COLE EXCAVATING, LLC (6) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

80.000 TON 40.00000 3,200.00 51.00000 4,080.00 38.00000 3,040.00

0160 2510-6745850

REMOVAL OF PAVEMENT

146.400 SY 12.00000 1,756.80 15.00000 2,196.00 21.00000 3,074.40

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 75.00000 300.00 100.00000 400.00 75.00000 300.00

0180 2527-8400065

TEMPORARY DELINEATORS

13.000 EACH 75.00000 975.00 50.00000 650.00 75.00000 975.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.370 STA 750.00000 1,027.50 1,000.00000 1,370.00 750.00000 1,027.50

0200 2528-8400049

TEMPORARY BARRIER RAIL, STEEL

30.000 LF 230.00000 6,900.00 110.00000 3,300.00 230.00000 6,900.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 3,700.00000 3,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) COLE EXCAVATING, LLC (6) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00 23,600.00000 23,600.00 18,000.00000 18,000.00

0230 2601-2634100

MULCHING

0.110 ACRE 11,350.00000 1,248.50 11,350.00000 1,248.50 4,000.00000 440.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.110 ACRE 11,350.00000 1,248.50 11,350.00000 1,248.50 4,250.00000 467.50

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 2.00000 800.00 2.00000 800.00 5.00000 2,000.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$334,189.90$285,356.15 $331,976.65Section Totals:

( ) indicates item is bid as Lump Sum

$331,976.65$285,356.15 $334,189.90

$285,356.15

Contract Item Totals

$331,976.65 334,189.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 20, 2018

17-C017-076 Primary County: CERRO GORDO

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

78.000 UNIT 60.00000 4,680.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

170.000 CY 26.00000 4,420.00

0030 2115-0100000

MODIFIED SUBBASE

29.400 CY 40.00000 1,176.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

155.800 TON 20.00000 3,116.00

0050 2123-7450020

SHOULDER FINISHING, EARTH

1.820 STA 550.00000 1,001.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

149.100 SY 45.00000 6,709.50

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 20, 2018

17-C017-076 Primary County: CERRO GORDO

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0080 2402-0425031

GRANULAR BACKFILL

581.200 TON 16.00000 9,299.20

0090 2402-2723000

EXCAVATION, CLASS 23

676.500 CY 16.00000 10,824.00

0100 2415-2111208

PRECAST CONCRETE BOX CULVERT, 12 FT. X 8
FT.

106.000 LF 1,300.00000 137,800.00

0110 2415-2201208

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 8 FT.

4.000 EACH 14,500.00000 58,000.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 6,500.00000 6,500.00

0130 2501-8400172

TEMPORARY SHORING

(1) LS 100,000.00000 100,000.00

0140 2507-3250005

ENGINEERING FABRIC

360.000 SY 5.00000 1,800.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 20, 2018

17-C017-076 Primary County: CERRO GORDO

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

80.000 TON 45.00000 3,600.00

0160 2510-6745850

REMOVAL OF PAVEMENT

146.400 SY 12.00000 1,756.80

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00

0180 2527-8400065

TEMPORARY DELINEATORS

13.000 EACH 100.00000 1,300.00

0190 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1.370 STA 1,000.00000 1,370.00

0200 2528-8400049

TEMPORARY BARRIER RAIL, STEEL

30.000 LF 250.00000 7,500.00

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 20, 2018

17-C017-076 Primary County: CERRO GORDO
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LODGE CONSTRUCTION
INC.

0001 ITEMS FOR A TWIN 12' X 8' X 54'-0 PRECAST CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0220 2533-4980005

MOBILIZATION

(1) LS 17,900.00000 17,900.00

0230 2601-2634100

MULCHING

0.110 ACRE 13,000.00000 1,430.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.110 ACRE 13,000.00000 1,430.00

0250 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

400.000 LF 3.00000 1,200.00

0260 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

$398,212.50Section Totals:

( ) indicates item is bid as Lump Sum

$398,212.50

$398,212.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

March 20, 2018

17-C017-076 Primary County: CERRO GORDO

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-C033(127)--8J-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: 245TH

245th Street: Over  Unnamed Creek

Prj Awd Amt: $296,579.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-127

March 20, 2018 10:00 A.M.

FAYETTECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $296,579.50 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $322,854.60 108.86%

3 IC051 ICON CONSTRUCTORS, LLC. $477,860.60 161.12%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-127

March 20, 2018 10:00 A.M.

FAYETTECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) TAYLOR CONSTRUCTION,
INC.

(3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 70'-0 x 30'-6 0° SKEW, CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

110.000 CY 15.00000 1,650.00 35.00000 3,850.00 25.00000 2,750.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

153.300 CY 775.00000 118,807.50 690.00000 105,777.00 800.00000 122,640.00

0030 2404-7775000

REINFORCING STEEL

39,653.000 LB 1.00000 39,653.00 1.20000 47,583.60 1.20000 47,583.60

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.000 LF 75.00000 12,150.00 100.00000 16,200.00 110.00000 17,820.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

430.000 LF 35.00000 15,050.00 60.00000 25,800.00 60.00000 25,800.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

133.000 LF 80.00000 10,640.00 175.00000 23,275.00 310.00000 41,230.00

0070 2501-6335010

PREBORED HOLES

65.000 LF 100.00000 6,500.00 150.00000 9,750.00 100.00000 6,500.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-127 Primary County: FAYETTE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) TAYLOR CONSTRUCTION,
INC.

(3) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR 70'-0 x 30'-6 0° SKEW, CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-3250005

ENGINEERING FABRIC

152.000 SY 2.00000 304.00 2.00000 304.00 6.00000 912.00

0090 2507-6800061

REVETMENT, CLASS E

165.000 TON 25.00000 4,125.00 39.00000 6,435.00 65.00000 10,725.00

0100 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 120.00000 480.00 100.00000 400.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,200.00000 1,200.00 1,500.00000 1,500.00

0120 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 39,000.00000 39,000.00 110,000.00000 110,000.00

0130 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

144.000 LF 250.00000 36,000.00 300.00000 43,200.00 625.00000 90,000.00

$477,860.60$296,579.50 $322,854.60Section Totals:

( ) indicates item is bid as Lump Sum

$322,854.60$296,579.50 $477,860.60

$296,579.50

Contract Item Totals

$322,854.60 477,860.60Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

477,860.60
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-127 Primary County: FAYETTE

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-C033(128)--8J-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: 180TH

On 180TH ST  Over N BR VOLGA RIVER  on NLINE S8 T93 R09

Prj Awd Amt: $308,368.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-128

March 20, 2018 10:00 A.M.

FAYETTECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR160 BRENNAN CONSTRUCTION CO. $308,368.00 100.00%

2 TA060 TAYLOR CONSTRUCTION, INC. $311,937.60 101.16%

3 K.140 K CONSTRUCTION INC. $315,289.60 102.24%

4 IC051 ICON CONSTRUCTORS, LLC. $390,207.60 126.54%

5 CU081 CUNNINGHAM-REIS, LLC $392,379.40 127.24%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-128

March 20, 2018 10:00 A.M.

FAYETTECall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BRENNAN CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 80' x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 15.00000 1,200.00 35.00000 2,800.00 60.00000 4,800.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 775.00000 136,090.00 681.00000 119,583.60 560.00000 98,336.00

0030 2404-7775000

REINFORCING STEEL

45,888.000 LB 1.00000 45,888.00 1.00000 45,888.00 1.15000 52,771.20

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 75.00000 13,665.00 90.00000 16,398.00 102.00000 18,584.40

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,495.000 LF 30.00000 44,850.00 40.00000 59,800.00 37.00000 55,315.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

229.600 LF 80.00000 18,368.00 115.00000 26,404.00 110.00000 25,256.00

0070 2507-3250005

ENGINEERING FABRIC

266.000 SY 2.00000 532.00 2.00000 532.00 4.50000 1,197.00
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-128 Primary County: FAYETTE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRENNAN
CONSTRUCTION CO.

(2) TAYLOR CONSTRUCTION,
INC.

(3) K CONSTRUCTION INC.

0001 ITEMS FOR A 80' x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

251.000 TON 25.00000 6,275.00 32.00000 8,032.00 30.00000 7,530.00

0090 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 50.00000 200.00 50.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0110 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 31,000.00000 31,000.00 50,000.00000 50,000.00

$315,289.60$308,368.00 $311,937.60Section Totals:

( ) indicates item is bid as Lump Sum

$311,937.60$308,368.00 $315,289.60

$308,368.00

Contract Item Totals

$311,937.60 315,289.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-128 Primary County: FAYETTE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

(5) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

80.000 CY 25.00000 2,000.00 75.00000 6,000.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 650.00000 114,140.00 795.00000 139,602.00

0030 2404-7775000

REINFORCING STEEL

45,888.000 LB 1.20000 55,065.60 0.80000 36,710.40

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 85.00000 15,487.00 65.00000 11,843.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,495.000 LF 40.00000 59,800.00 50.00000 74,750.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

229.600 LF 250.00000 57,400.00 160.00000 36,736.00

0070 2507-3250005

ENGINEERING FABRIC

266.000 SY 5.00000 1,330.00 3.00000 798.00
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Letting Date:

Contract ID:007
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ICON CONSTRUCTORS,
LLC.

(5) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' x 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

251.000 TON 35.00000 8,785.00 40.00000 10,040.00

0090 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 100.00000 400.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 4,500.00000 4,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 75,000.00000 75,000.00 71,000.00000 71,000.00

$390,207.60 $392,379.40Section Totals:

( ) indicates item is bid as Lump Sum

$392,379.40$390,207.60

$390,207.60

Contract Item Totals

$392,379.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-128 Primary County: FAYETTE
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Project Information:

Project: WorkType:

County:

Location:

BROS-C033(131)--8J-33 BRIDGE REPLACEMENT - CCS

FAYETTE

Route: 30TH

On 30TH ST  Over East Buffalo Creek  from K Ave East 0.25 Mi les  S28 T91 R08

Prj Awd Amt: $300,903.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-131

March 20, 2018 10:00 A.M.

FAYETTECall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA060 TAYLOR CONSTRUCTION, INC. $300,903.60 100.00%

2 K.140 K CONSTRUCTION INC. $316,588.00 105.21%

3 BR160 BRENNAN CONSTRUCTION CO. $352,903.40 117.28%

4 CU081 CUNNINGHAM-REIS, LLC $373,595.00 124.16%

5 IC051 ICON CONSTRUCTORS, LLC. $389,674.60 129.50%
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Contract ID:

Letting Date:

Start Date: 08/06/18 50 Working Days

33-C033-131

March 20, 2018 10:00 A.M.

FAYETTECall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 80'-0 x 30'-6 15° SKEW CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 35.00000 1,925.00 75.00000 4,125.00 15.00000 825.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 660.00000 115,896.00 560.00000 98,336.00 850.00000 149,260.00

0030 2404-7775000

REINFORCING STEEL

45,888.000 LB 0.90000 41,299.20 1.15000 52,771.20 1.00000 45,888.00

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 90.00000 16,398.00 102.00000 18,584.40 75.00000 13,665.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,530.000 LF 39.00000 59,670.00 37.00000 56,610.00 30.00000 45,900.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 115.00000 24,150.00 110.00000 23,100.00 80.00000 16,800.00

0070 2507-3250005

ENGINEERING FABRIC

325.200 SY 2.00000 650.40 4.50000 1,463.40 2.00000 650.40
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-131 Primary County: FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR CONSTRUCTION,
INC.

(2) K CONSTRUCTION INC. (3) BRENNAN
CONSTRUCTION CO.

0001 ITEMS FOR A 80'-0 x 30'-6 15° SKEW CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

336.600 TON 25.00000 8,415.00 30.00000 10,098.00 25.00000 8,415.00

0090 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 50.00000 200.00 50.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0110 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 50,000.00000 50,000.00 70,000.00000 70,000.00

$352,903.40$300,903.60 $316,588.00Section Totals:

( ) indicates item is bid as Lump Sum

$316,588.00$300,903.60 $352,903.40

$300,903.60

Contract Item Totals

$316,588.00 352,903.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-131 Primary County: FAYETTE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 80'-0 x 30'-6 15° SKEW CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2402-2720000

EXCAVATION, CLASS 20

55.000 CY 80.00000 4,400.00 25.00000 1,375.00

0020 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 795.00000 139,602.00 650.00000 114,140.00

0030 2404-7775000

REINFORCING STEEL

45,888.000 LB 0.80000 36,710.40 1.20000 55,065.60

0040 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 65.00000 11,843.00 85.00000 15,487.00

0050 2501-0201042

PILES, STEEL, HP 10 X 42

1,530.000 LF 45.00000 68,850.00 40.00000 61,200.00

0060 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

210.000 LF 135.00000 28,350.00 250.00000 52,500.00

0070 2507-3250005

ENGINEERING FABRIC

325.200 SY 3.00000 975.60 5.00000 1,626.00
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 20, 2018

33-C033-131 Primary County: FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CUNNINGHAM-REIS, LLC (5) ICON CONSTRUCTORS,
LLC.

0001 ITEMS FOR A 80'-0 x 30'-6 15° SKEW CONTINUOUS CONCRETE SLAB
BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

336.600 TON 40.00000 13,464.00 35.00000 11,781.00

0090 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 50.00000 200.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,300.00000 1,300.00

0110 2533-4980005

MOBILIZATION

(1) LS 64,000.00000 64,000.00 75,000.00000 75,000.00

$373,595.00 $389,674.60Section Totals:

( ) indicates item is bid as Lump Sum

$389,674.60$373,595.00

$373,595.00

Contract Item Totals

$389,674.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

March 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

BROS-C052(113)--8J-52 BRIDGE REPLACEMENT - CCS

JOHNSON

Route: SWAN LAKE RD

On Swan Lake Road NW  Over Branch of Iowa River  S3 T80 R7

Prj Awd Amt: $514,667.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 70 Working Days

52-C052-113

March 20, 2018 10:00 A.M.

JOHNSONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $514,667.85 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $533,331.15 103.63%

3 CU081 CUNNINGHAM-REIS, LLC $675,918.33 131.33%
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Contract ID:

Letting Date:

Start Date: 05/21/18 70 Working Days

52-C052-113

March 20, 2018 10:00 A.M.

JOHNSONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BRANDT CONST. CO. & SUBSID

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.700 ACRE 5,575.00000 3,902.50 5,000.00000 3,500.00 5,500.00000 3,850.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,650.000 CY 6.75000 11,137.50 6.00000 9,900.00 5.80000 9,570.00

0030 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

1,459.000 CY 6.75000 9,848.25 6.00000 8,754.00 6.55000 9,556.45

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

365.000 CY 9.00000 3,285.00 8.00000 2,920.00 9.50000 3,467.50

0050 2123-7450020

SHOULDER FINISHING, EARTH

13.700 STA 445.00000 6,096.50 400.00000 5,480.00 350.00000 4,795.00

0060 2210-0475290

MACADAM STONE BASE

1,471.000 TON 24.50000 36,039.50 22.00000 32,362.00 18.75000 27,581.25

0070 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

792.000 TON 21.25000 16,830.00 19.00000 15,048.00 17.35000 13,741.20
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

March 20, 2018

52-C052-113 Primary County: JOHNSON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 7,915.00000 7,915.00 12,000.00000 12,000.00 33,000.00000 33,000.00

0090 2402-2720000

EXCAVATION, CLASS 20

107.000 CY 19.00000 2,033.00 65.00000 6,955.00 80.00000 8,560.00

0100 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

181.100 CY 885.00000 160,273.50 734.00000 132,927.40 980.00000 177,478.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

47,721.000 LB 1.00000 47,721.00 1.25000 59,651.25 0.83000 39,608.43

0120 2414-6424120

CONCRETE OPEN RAILING

182.900 LF 67.00000 12,254.30 100.00000 18,290.00 80.00000 14,632.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,205.000 LF 42.00000 50,610.00 49.00000 59,045.00 60.00000 72,300.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

177.800 LF 131.25000 23,336.25 175.00000 31,115.00 225.00000 40,005.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

60.000 LF 18.00000 1,080.00 16.00000 960.00 16.00000 960.00

0160 2502-8221305

SUBDRAIN OUTLET, DR-305

3.000 EACH 585.00000 1,755.00 525.00000 1,575.00 300.00000 900.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,175.00000 4,350.00 1,950.00000 3,900.00 1,950.00000 3,900.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00 225.00000 450.00 250.00000 500.00

0190 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 2,750.00000 5,500.00 2,450.00000 4,900.00 2,450.00000 4,900.00

0200 2507-3250005

ENGINEERING FABRIC

960.000 SY 3.50000 3,360.00 2.00000 1,920.00 2.00000 1,920.00

0210 2507-6800061

REVETMENT, CLASS E

1,136.000 TON 46.75000 53,108.00 40.00000 45,440.00 35.00000 39,760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

4.000 EACH 135.00000 540.00 120.00000 480.00 200.00000 800.00

0230 2519-3300700

FENCE, TEMPORARY

684.000 LF 4.50000 3,078.00 8.00000 5,472.00 8.00000 5,472.00

0240 2524-9100030

OBJECT MARKER, TYPE 3

2.000 EACH 167.50000 335.00 125.00000 250.00 125.00000 250.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 7,000.00000 7,000.00 6,000.00000 6,000.00

0260 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00 1,700.00000 1,700.00 8,500.00000 8,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 53,000.00000 53,000.00 135,000.00000 135,000.00

0280 2601-2634100

MULCHING

0.500 ACRE 2,250.00000 1,125.00 2,000.00000 1,000.00 2,000.00000 1,000.00

0290 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,250.00000 1,125.00 2,000.00000 1,000.00 2,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0300 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.500 ACRE 1,125.00000 562.50 800.00000 400.00 800.00000 400.00

0310 2602-0000020

SILT FENCE

300.000 LF 2.75000 825.00 2.00000 600.00 2.00000 600.00

0320 2602-0000030

SILT FENCE FOR DITCH CHECKS

170.000 LF 2.75000 467.50 2.25000 382.50 2.25000 382.50

0330 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

470.000 LF 1.15000 540.50 0.50000 235.00 0.50000 235.00

0340 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

47.000 LF 1.15000 54.05 2.00000 94.00 2.00000 94.00

0350 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 5.60000 1,680.00 3.75000 1,125.00 4.00000 1,200.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(2) TAYLOR CONSTRUCTION,
INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0380 2610-0000600

TILLAGE

(1) LS 1,000.00000 1,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

$675,918.33$514,667.85 $533,331.15Section Totals:

( ) indicates item is bid as Lump Sum

$533,331.15$514,667.85 $675,918.33

$514,667.85

Contract Item Totals

$533,331.15 675,918.33Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C054(109)--8J-54 BRIDGE REPLACEMENT - CCS

KEOKUK

Route: G29

On G29/170th Street  Over STREAM  S11 T76 R13

Prj Awd Amt: $296,288.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 65 Working Days

54-C054-109

March 20, 2018 10:00 A.M.

KEOKUKCall Order:  011 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $296,288.27 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU081 CUNNINGHAM-REIS, LLC $320,744.98 108.25%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $354,493.90 119.64%
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Contract ID:

Letting Date:

Start Date: 04/01/19 65 Working Days

54-C054-109

March 20, 2018 10:00 A.M.

KEOKUKCall Order:  011 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 6,000.00000 1,200.00 1,000.00000 200.00 7,500.00000 1,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

60.000 CY 20.00000 1,200.00 20.00000 1,200.00 40.00000 2,400.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

350.000 CY 8.00000 2,800.00 4.50000 1,575.00 12.00000 4,200.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

600.000 CY 8.00000 4,800.00 4.50000 2,700.00 14.00000 8,400.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

100.000 TON 26.00000 2,600.00 24.00000 2,400.00 22.00000 2,200.00

0060 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 9,000.00000 9,000.00 20,000.00000 20,000.00 25,000.00000 25,000.00

0070 2402-2720000

EXCAVATION, CLASS 20

113.000 CY 35.00000 3,955.00 50.00000 5,650.00 35.00000 3,955.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

127.200 CY 690.00000 87,768.00 750.00000 95,400.00 850.00000 108,120.00

0090 2404-7775000

REINFORCING STEEL

34,249.000 LB 0.98000 33,564.02 0.77000 26,371.73 1.00000 34,249.00

0100 2414-6424124

CONCRETE OPEN RAILING, TL-4

162.200 LF 80.00000 12,976.00 65.00000 10,543.00 87.00000 14,111.40

0110 2501-0201042

PILES, STEEL, HP 10 X 42

1,215.000 LF 39.00000 47,385.00 38.00000 46,170.00 42.00000 51,030.00

0120 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

168.000 LF 120.00000 20,160.00 120.00000 20,160.00 105.00000 17,640.00

0130 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,200.00000 4,800.00 1,100.00000 4,400.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00 190.00000 760.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,400.00000 9,600.00 2,000.00000 8,000.00

0160 2507-3250005

ENGINEERING FABRIC

750.000 SY 3.00000 2,250.00 3.00000 2,250.00 2.00000 1,500.00

0170 2507-6800061

REVETMENT, CLASS E

480.000 TON 48.00000 23,040.00 41.00000 19,680.00 42.00000 20,160.00

0180 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 200.00000 400.00 100.00000 200.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 4,500.00000 4,500.00 2,500.00000 2,500.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 4,500.00000 4,500.00 1,500.00000 1,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 18,300.00000 18,300.00 35,000.00000 35,000.00 35,000.00000 35,000.00
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

1.400 ACRE 700.00000 980.00 700.00000 980.00 700.00000 980.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.700 ACRE 1,200.00000 840.00 1,200.00000 840.00 1,500.00000 1,050.00

0240 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.700 ACRE 600.00000 420.00 600.00000 420.00 1,000.00000 700.00

0250 2602-0000020

SILT FENCE

330.000 LF 2.00000 660.00 2.00000 660.00 2.00000 660.00

0260 2602-0000030

SILT FENCE FOR DITCH CHECKS

167.000 LF 3.00000 501.00 3.00000 501.00 4.00000 668.00

0270 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

497.000 LF 0.25000 124.25 0.25000 124.25 1.50000 745.50

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

455.000 LF 3.00000 1,365.00 4.00000 1,820.00 3.00000 1,365.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 70' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0300 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$354,493.90$296,288.27 $320,744.98Section Totals:

( ) indicates item is bid as Lump Sum

$320,744.98$296,288.27 $354,493.90

$296,288.27

Contract Item Totals

$320,744.98 354,493.90Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

March 20, 2018

54-C054-109 Primary County: KEOKUK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-063-5(504)61--77-62 DECK JOINT REPAIR

MAHASKA

Route: U.S. 63

S.B. Over IOWA 163 At Jct. of IOWA 163

Prj Awd Amt: $46,445.00

Project: WorkType:

County:

Location:

MB-005-5(501)15--77-04 DECK JOINT REPAIR

APPANOOSE

Route: IOWA 5

IOWA 5 over Cooper Creek 1.5 mi N of IOWA 2

Prj Awd Amt: $38,535.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

62-0635-504

March 20, 2018 10:00 A.M.

APPANOOSE,
MAHASKA

Call Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA760 HAWKEYE PAVING CORP. $84,980.00 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $92,288.24 108.60%

3 BO413 BOULDER CONTRACTING, LLC. $92,848.50 109.26%

4 CR120 CRAMER AND ASSOC., INC. $97,646.00 114.90%

5 MI919 MINTURN, INC. $110,611.00 130.16%

6 DO140 DORMARK CONSTRUCTION CO. $111,961.70 131.75%

7 PC015 PCIROADS, LLC $118,445.20 139.38%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

62-0635-504

March 20, 2018 10:00 A.M.

APPANOOSE,
MAHASKA

Call Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $121,513.50 142.99%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

62-0635-504

March 20, 2018 10:00 A.M.

APPANOOSE,
MAHASKA

Call Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HAWKEYE PAVING CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0001 DESIGN NO. 0118; REPAIRS TO A 150'-0 x 28'-0 CONTINUOUS I-BEAM
BRIDGE - APPANOOSE COUNTY - MB-005-5(501)15--77-04

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,000.00000 5,000.00 2,400.00000 2,400.00 9,200.00000 9,200.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.600 CY 5,000.00000 3,000.00 4,300.00000 2,580.00 17,000.00000 10,200.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

39.000 LB 15.00000 585.00 9.41000 366.99 10.00000 390.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

30.000 LF 130.00000 3,900.00 166.00000 4,980.00 120.00000 3,600.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00

$30,890.00$17,485.00 $15,326.99Section Totals:

Page 1 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0002 Roadway Items- APPANOOSE COUNTY - MB-005-5(501)15--77-04SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,500.00000 4,500.00 2,500.00000 2,500.00 4,275.00000 4,275.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 8,000.00000 8,000.00 4,100.00000 4,100.00

0080 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00

$19,925.00$21,050.00 $22,050.00Section Totals:

Page 2 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0003 Design No. 0218; REPAIRS TO A 329'-6 X 26'-0 PPCB BRIDGE - MAHASKA
COUNTY - MB-063-5(504)61--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

72.000 LF 100.00000 7,200.00 136.00000 9,792.00 75.00000 5,400.00

0100 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 600.00000 4,800.00 856.00000 6,848.00 400.00000 3,200.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0120 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 6,000.00000 6,000.00 10,100.00000 10,100.00 5,500.00000 5,500.00

0130 2599-9999010

('LUMP SUM' ITEM) NEOPRENE REMOVAL

(1) LS 2,500.00000 2,500.00 3,700.00000 3,700.00 2,000.00000 2,000.00

$23,600.00$25,500.00 $37,940.00Section Totals:

Page 3 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

16.000 CY 80.00000 1,280.00 100.00000 1,600.00 61.00000 976.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

112.500 LF 10.00000 1,125.00 8.50000 956.25 9.00000 1,012.50

0160 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 21.00000 1,575.00 21.00000 1,575.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 2,000.00000 4,000.00 2,000.00000 4,000.00 1,925.00000 3,850.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 20.00000 40.00 220.00000 440.00 210.00000 420.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,500.00000 5,000.00 2,700.00000 5,400.00 2,500.00000 5,000.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 3,100.00000 3,100.00

Page 4 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HAWKEYE PAVING CORP. (2) IOWA CIVIL
CONTRACTING, INC.

(3) BOULDER CONTRACTING,
LLC.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 500.00000 500.00 2,500.00000 2,500.00

$18,433.50$20,945.00 $16,971.25Section Totals:

( ) indicates item is bid as Lump Sum

$92,288.24$84,980.00 $92,848.50

$84,980.00

Contract Item Totals

$92,288.24 92,848.50Contract Grand Totals

Contract Time Totals

Page 5 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0001 DESIGN NO. 0118; REPAIRS TO A 150'-0 x 28'-0 CONTINUOUS I-BEAM
BRIDGE - APPANOOSE COUNTY - MB-005-5(501)15--77-04

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,500.00000 8,500.00 9,000.00000 9,000.00 9,360.00000 9,360.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.600 CY 5,000.00000 3,000.00 17,000.00000 10,200.00 8,100.00000 4,860.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

39.000 LB 4.00000 156.00 25.00000 975.00 3.26000 127.14

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

30.000 LF 160.00000 4,800.00 180.00000 5,400.00 216.20000 6,486.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 9,303.00000 9,303.00

$30,136.14$26,456.00 $29,575.00Section Totals:

Page 6 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0002 Roadway Items- APPANOOSE COUNTY - MB-005-5(501)15--77-04SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,200.00000 4,200.00 4,200.00000 4,200.00 6,000.00000 6,000.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 6,000.00000 6,000.00 2,400.00000 2,400.00

0080 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00

$19,950.00$19,750.00 $21,750.00Section Totals:

Page 7 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0003 Design No. 0218; REPAIRS TO A 329'-6 X 26'-0 PPCB BRIDGE - MAHASKA
COUNTY - MB-063-5(504)61--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

72.000 LF 120.00000 8,640.00 125.00000 9,000.00 110.23000 7,936.56

0100 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 600.00000 4,800.00 850.00000 6,800.00 480.75000 3,846.00

0110 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 5,585.00000 5,585.00 7,762.00000 7,762.00

0120 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 6,000.00000 6,000.00 8,000.00000 8,000.00 7,002.00000 7,002.00

0130 2599-9999010

('LUMP SUM' ITEM) NEOPRENE REMOVAL

(1) LS 9,000.00000 9,000.00 10,000.00000 10,000.00 9,828.00000 9,828.00

$36,374.56$36,440.00 $39,385.00Section Totals:

Page 8 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

16.000 CY 75.00000 1,200.00 150.00000 2,400.00 454.50000 7,272.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

112.500 LF 8.00000 900.00 8.00000 900.00 28.08000 3,159.00

0160 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 20.00000 1,500.00 20.00000 1,500.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,900.00000 3,800.00 1,900.00000 3,800.00 1,675.00000 3,350.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 200.00000 400.00 300.00000 600.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,450.00000 4,900.00 2,450.00000 4,900.00 2,600.00000 5,200.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 1.00000 1.00 2,020.00000 2,020.00

Page 9 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) MINTURN, INC. (6) DORMARK
CONSTRUCTION CO.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 6,000.00000 6,000.00 2,400.00000 2,400.00

$25,501.00$15,000.00 $19,901.00Section Totals:

( ) indicates item is bid as Lump Sum

$110,611.00$97,646.00 $111,961.70

$97,646.00

Contract Item Totals

$110,611.00 111,961.70Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

0001 DESIGN NO. 0118; REPAIRS TO A 150'-0 x 28'-0 CONTINUOUS I-BEAM
BRIDGE - APPANOOSE COUNTY - MB-005-5(501)15--77-04

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,126.40000 8,126.40 8,000.00000 8,000.00

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0.600 CY 13,728.00000 8,236.80 16,000.00000 9,600.00

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

39.000 LB 10.00000 390.00 10.00000 390.00

0040 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

30.000 LF 180.00000 5,400.00 185.00000 5,550.00

0050 2533-4980005

MOBILIZATION

(1) LS 18,458.50000 18,458.50 15,000.00000 15,000.00

$40,611.70 $38,540.00Section Totals:

Page 11 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway Items- APPANOOSE COUNTY - MB-005-5(501)15--77-04SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 4,200.00000 4,200.00 4,500.00000 4,500.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00

0080 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00

$19,750.00 $20,550.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

0003 Design No. 0218; REPAIRS TO A 329'-6 X 26'-0 PPCB BRIDGE - MAHASKA
COUNTY - MB-063-5(504)61--77-62

SECTION: Cat Alt Set: Cat Alt Member:

0090 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

72.000 LF 75.00000 5,400.00 160.00000 11,520.00

0100 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 550.00000 4,400.00 750.00000 6,000.00

0110 2533-4980005

MOBILIZATION

(1) LS 18,458.50000 18,458.50 15,000.00000 15,000.00

0120 2599-9999010

('LUMP SUM' ITEM) CONCRETE SEALING

(1) LS 5,193.00000 5,193.00 9,000.00000 9,000.00

0130 2599-9999010

('LUMP SUM' ITEM) NEOPRENE REMOVAL

(1) LS 5,232.00000 5,232.00 5,000.00000 5,000.00

$38,683.50 $46,520.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

16.000 CY 200.00000 3,200.00 50.00000 800.00

0150 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

112.500 LF 8.00000 900.00 9.00000 1,012.50

0160 2505-4008300

STEEL BEAM GUARDRAIL

75.000 LF 20.00000 1,500.00 22.00000 1,650.00

0170 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,900.00000 3,800.00 2,000.00000 4,000.00

0180 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 200.00000 400.00 220.00000 440.00

0190 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,450.00000 4,900.00 2,650.00000 5,300.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 1.00000 1.00
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

0004 Roadway Items - MAHASKA COUNTY - MB-063-5(504)61--77-62SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 2,700.00000 2,700.00

$19,400.00 $15,903.50Section Totals:

( ) indicates item is bid as Lump Sum

$121,513.50$118,445.20

$118,445.20

Contract Item Totals

$121,513.50Contract Grand Totals

Contract Time Totals

Page 15 of 15

Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

March 20, 2018

62-0635-504 Primary County: APPANOOSE,
MAHASKA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-070-5(501)16--77-70 DECK JOINT REPAIR

MUSCATINE

Route: U.S. 70

IOWA 70 over Drainage Ditch 0.5 mi S of IOWA 22 in Nichols

Prj Awd Amt: $58,558.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

70-0705-501

March 20, 2018 10:00 A.M.

MUSCATINECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $58,558.00 100.00%

2 HA760 HAWKEYE PAVING CORP. $68,335.00 116.70%

3 IO127 IOWA CIVIL CONTRACTING, INC. $76,890.00 131.31%

4 MI919 MINTURN, INC. $77,563.50 132.46%

5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $80,170.25 136.91%

6 CR120 CRAMER AND ASSOC., INC. $83,730.00 142.99%

7 PC015 PCIROADS, LLC $87,654.00 149.69%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

70-0705-501

March 20, 2018 10:00 A.M.

MUSCATINECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $88,973.50 151.94%

9 DO140 DORMARK CONSTRUCTION CO. $94,887.60 162.04%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 20 Working Days

70-0705-501

March 20, 2018 10:00 A.M.

MUSCATINECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0118; REPAIRS TO 130'-6 X 36'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 5,000.00000 5,000.00 3,500.00000 3,500.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

127.500 LF 60.00000 7,650.00 80.00000 10,200.00 88.60000 11,296.50

0030 2426-6772120

BRIDGE REPAIR

(1) LS 5,500.00000 5,500.00 5,000.00000 5,000.00 6,350.00000 6,350.00

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 300.00000 3,600.00 600.00000 7,200.00 838.00000 10,056.00

0050 2533-4980005

MOBILIZATION

(1) LS 11,000.00000 11,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$41,202.50$31,250.00 $37,400.00Section Totals:

Page 1 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-2625000

EMBANKMENT-IN-PLACE

142.000 CY 30.00000 4,260.00 40.00000 5,680.00 60.00000 8,520.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 6.00000 1,350.00 5.00000 1,125.00 5.50000 1,237.50

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 112.00000 448.00 1,100.00000 4,400.00 1,200.00000 4,800.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 360.00000 1,440.00 350.00000 1,400.00 375.00000 1,500.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,100.00000 8,400.00 2,300.00000 9,200.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,100.00000 3,100.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 980.00000 980.00 2,000.00000 2,000.00 1,000.00000 1,000.00

Page 2 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

$35,687.50$27,308.00 $30,935.00Section Totals:

( ) indicates item is bid as Lump Sum

$68,335.00$58,558.00 $76,890.00

$58,558.00

Contract Item Totals

$68,335.00 76,890.00Contract Grand Totals

Contract Time Totals

Page 3 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) CRAMER AND ASSOC.,
INC.

0001 Design No. 0118; REPAIRS TO 130'-6 X 36'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 4,875.00000 4,875.00 14,000.00000 14,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

127.500 LF 85.00000 10,837.50 85.00000 10,837.50 130.00000 16,575.00

0030 2426-6772120

BRIDGE REPAIR

(1) LS 5,000.00000 5,000.00 10,875.00000 10,875.00 3,000.00000 3,000.00

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 750.00000 9,000.00 870.00000 10,440.00 600.00000 7,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 9,000.00000 9,000.00 12,000.00000 12,000.00

$52,775.00$42,337.50 $46,027.50Section Totals:

Page 4 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-2625000

EMBANKMENT-IN-PLACE

142.000 CY 60.00000 8,520.00 34.50000 4,899.00 50.00000 7,100.00

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 5.00000 1,125.00 5.75000 1,293.75 5.00000 1,125.00

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,235.00000 4,940.00 1,100.00000 4,400.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 395.00000 1,580.00 350.00000 1,400.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,350.00000 9,400.00 2,100.00000 8,400.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 3,100.00000 3,100.00 100.00000 100.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,450.00000 4,450.00 2,000.00000 2,000.00 1,500.00000 1,500.00

Page 5 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MINTURN, INC. (5) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

(6) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

$30,955.00$35,226.00 $34,142.75Section Totals:

( ) indicates item is bid as Lump Sum

$80,170.25$77,563.50 $83,730.00

$77,563.50

Contract Item Totals

$80,170.25 83,730.00Contract Grand Totals

Contract Time Totals

Page 6 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

(9) DORMARK
CONSTRUCTION CO.

0001 Design No. 0118; REPAIRS TO 130'-6 X 36'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,720.00000 8,720.00 9,500.00000 9,500.00 9,828.00000 9,828.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

127.500 LF 106.80000 13,617.00 135.00000 17,212.50 71.73000 9,145.58

0030 2426-6772120

BRIDGE REPAIR

(1) LS 4,700.00000 4,700.00 6,500.00000 6,500.00 5,541.60000 5,541.60

0040 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

12.000 EACH 600.00000 7,200.00 550.00000 6,600.00 592.56000 7,110.72

0050 2533-4980005

MOBILIZATION

(1) LS 17,052.00000 17,052.00 18,000.00000 18,000.00 10,152.50000 10,152.50

$41,778.40$51,289.00 $57,812.50Section Totals:

Page 7 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

(9) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 2102-2625000

EMBANKMENT-IN-PLACE

142.000 CY 75.00000 10,650.00 40.00000 5,680.00 133.60000 18,971.20

0070 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 5.00000 1,125.00 6.00000 1,350.00 28.08000 6,318.00

0080 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,100.00000 4,400.00 1,200.00000 4,800.00 1,300.00000 5,200.00

0090 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 350.00000 1,400.00 400.00000 1,600.00 300.00000 1,200.00

0100 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,100.00000 8,400.00 2,200.00000 8,800.00 2,600.00000 10,400.00

0110 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 1.00000 1.00 2,240.00000 2,240.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 960.00000 960.00 2,000.00000 2,000.00 1,850.00000 1,850.00

Page 8 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PCIROADS, LLC (8) JASPER CONSTRUCTION
SERVICES, INC.

(9) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

$53,109.20$36,365.00 $31,161.00Section Totals:

( ) indicates item is bid as Lump Sum

$88,973.50$87,654.00 $94,887.60

$87,654.00

Contract Item Totals

$88,973.50 94,887.60Contract Grand Totals

Contract Time Totals

Page 9 of 9

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

March 20, 2018

70-0705-501 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-003-3(500)27--77-75 DECK JOINT REPAIR

PLYMOUTH

Route: IOWA 3

Floyd River 1.0 mi E of U.S. 75 in Le Mars

Prj Awd Amt: $71,187.38

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

75-0033-500

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $71,187.38 100.00%

2 DO140 DORMARK CONSTRUCTION CO. $78,245.18 109.91%

3 CR120 CRAMER AND ASSOC., INC. $80,558.00 113.16%

4 PC015 PCIROADS, LLC $80,864.00 113.59%

5 MI919 MINTURN, INC. $81,889.44 115.03%

6 IO127 IOWA CIVIL CONTRACTING, INC. $82,569.80 115.99%

7 CH320 CHRISTENSEN BROS., INC. $85,338.00 119.88%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

75-0033-500

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 JA250 JASPER CONSTRUCTION SERVICES, INC. $111,783.02 157.03%

9 GR100 GRAVES CONSTRUCTION CO., INC. $124,020.50 174.22%

10 MC257 MCGILL RESTORATION, INC. $132,040.50 185.48%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/08/18 10 Working Days

75-0033-500

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  014 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) CRAMER AND ASSOC.,
INC.

0001 Design No. 0118; REPAIRS TO A 343'-6 X 44' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 3,500.00000 3,500.00 9,828.00000 9,828.00 11,500.00000 11,500.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.500 LF 125.00000 11,437.50 140.85000 12,887.78 180.00000 16,470.00

0030 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 3,000.00000 3,000.00 3,926.00000 3,926.00 1,400.00000 1,400.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 15,000.00000 15,000.00 5,816.60000 5,816.60 6,000.00000 6,000.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

14.000 EACH 155.00000 2,170.00 747.00000 10,458.00 600.00000 8,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 6,540.80000 6,540.80 8,000.00000 8,000.00

$51,770.00$42,107.50 $49,457.18Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) DORMARK
CONSTRUCTION CO.

(3) CRAMER AND ASSOC.,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.720 STA 92.00000 1,538.24 90.00000 1,504.80 90.00000 1,504.80

0080 2527-9263180

PAVEMENT MARKINGS REMOVED

16.720 STA 62.00000 1,036.64 60.00000 1,003.20 60.00000 1,003.20

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,925.00000 3,925.00 3,850.00000 3,850.00 3,850.00000 3,850.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,100.00000 4,100.00 3,950.00000 3,950.00 3,950.00000 3,950.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

$28,788.00$29,079.88 $28,788.00Section Totals:

( ) indicates item is bid as Lump Sum

$78,245.18$71,187.38 $80,558.00

$71,187.38

Contract Item Totals

$78,245.18 80,558.00Contract Grand Totals

Contract Time Totals

Page 2 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) MINTURN, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0001 Design No. 0118; REPAIRS TO A 343'-6 X 44' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,720.00000 8,720.00 8,725.00000 8,725.00 3,333.00000 3,333.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.500 LF 148.00000 13,542.00 200.00000 18,300.00 186.00000 17,019.00

0030 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 1,200.00000 1,200.00 4,000.00000 4,000.00 1,755.00000 1,755.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 4,510.00000 4,510.00 8,000.00000 8,000.00 14,500.00000 14,500.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

14.000 EACH 600.00000 8,400.00 775.00000 10,850.00 666.00000 9,324.00

0060 2533-4980005

MOBILIZATION

(1) LS 15,704.00000 15,704.00 7,500.00000 7,500.00 5,000.00000 5,000.00

$50,931.00$52,076.00 $57,375.00Section Totals:

Page 3 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC (5) MINTURN, INC. (6) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.720 STA 90.00000 1,504.80 1.00000 16.72 99.00000 1,655.28

0080 2527-9263180

PAVEMENT MARKINGS REMOVED

16.720 STA 60.00000 1,003.20 1.00000 16.72 66.00000 1,103.52

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,850.00000 3,850.00 1.00000 1.00 4,400.00000 4,400.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,950.00000 3,950.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

$31,638.80$28,788.00 $24,514.44Section Totals:

( ) indicates item is bid as Lump Sum

$81,889.44$80,864.00 $82,569.80

$80,864.00

Contract Item Totals

$81,889.44 82,569.80Contract Grand Totals

Contract Time Totals

Page 4 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CHRISTENSEN BROS., INC. (8) JASPER CONSTRUCTION
SERVICES, INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0001 Design No. 0118; REPAIRS TO A 343'-6 X 44' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 9,500.00000 9,500.00 14,000.00000 14,000.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.500 LF 200.00000 18,300.00 185.00000 16,927.50 195.00000 17,842.50

0030 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 1,250.00000 1,250.00 2,000.00000 2,000.00 8,550.00000 8,550.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 15,000.00000 15,000.00 12,000.00000 12,000.00 4,000.00000 4,000.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

14.000 EACH 250.00000 3,500.00 800.00000 11,200.00 760.00000 10,640.00

0060 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00 30,000.00000 30,000.00 35,000.00000 35,000.00

$90,032.50$56,550.00 $81,627.50Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CHRISTENSEN BROS., INC. (8) JASPER CONSTRUCTION
SERVICES, INC.

(9) GRAVES CONSTRUCTION
CO., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.720 STA 90.00000 1,504.80 100.00000 1,672.00 90.00000 1,504.80

0080 2527-9263180

PAVEMENT MARKINGS REMOVED

16.720 STA 60.00000 1,003.20 66.00000 1,103.52 60.00000 1,003.20

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,850.00000 3,850.00 4,100.00000 4,100.00 5,500.00000 5,500.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,950.00000 3,950.00 4,800.00000 4,800.00 7,500.00000 7,500.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

$33,988.00$28,788.00 $30,155.52Section Totals:

( ) indicates item is bid as Lump Sum

$111,783.02$85,338.00 $124,020.50

$85,338.00

Contract Item Totals

$111,783.02 124,020.50Contract Grand Totals

Contract Time Totals

Page 6 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCGILL RESTORATION,
INC.

0001 Design No. 0118; REPAIRS TO A 343'-6 X 44' PPCB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,460.00000 11,460.00

0020 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

91.500 LF 265.00000 24,247.50

0030 2426-6772013

REPAIR BEAM ENDS

1.000 EACH 5,935.00000 5,935.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 31,260.00000 31,260.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

14.000 EACH 850.00000 11,900.00

0060 2533-4980005

MOBILIZATION

(1) LS 18,450.00000 18,450.00

$103,252.50Section Totals:

Page 7 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MCGILL RESTORATION,
INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

16.720 STA 90.00000 1,504.80

0080 2527-9263180

PAVEMENT MARKINGS REMOVED

16.720 STA 60.00000 1,003.20

0090 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,850.00000 3,850.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 3,950.00000 3,950.00

0110 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00

$28,788.00Section Totals:

( ) indicates item is bid as Lump Sum

$132,040.50

$132,040.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

March 20, 2018

75-0033-500 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-030-1(505)144--77-85 DECK JOINT REPAIR

STORY

Route: U.S. 30

FROM1.0 mi W of R38

Prj Awd Amt: $79,598.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

85-0301-505

March 20, 2018 10:00 A.M.

STORYCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO413 BOULDER CONTRACTING, LLC. $79,598.00 100.00%

2 SH249 SHEKAR ENGINEERING, PLC $94,510.41 118.73%

3 HA760 HAWKEYE PAVING CORP. $112,735.00 141.63%

4 CR120 CRAMER AND ASSOC., INC. $113,370.00 142.43%

5 IO127 IOWA CIVIL CONTRACTING, INC. $113,846.25 143.03%

6 CH320 CHRISTENSEN BROS., INC. $116,825.00 146.77%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $116,856.00 146.81%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

85-0301-505

March 20, 2018 10:00 A.M.

STORYCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 CU081 CUNNINGHAM-REIS, LLC $118,585.00 148.98%

9 PC015 PCIROADS, LLC $130,606.00 164.08%

10 DO140 DORMARK CONSTRUCTION CO. $153,362.33 192.67%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

85-0301-505

March 20, 2018 10:00 A.M.

STORYCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOULDER CONTRACTING, LLC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) SHEKAR ENGINEERING,
PLC

(3) HAWKEYE PAVING CORP.

0001 279'-6 x 30' PPCB Joint Replacement 45'-9 & 40'-9 Ends 2 Center Spans at
96'-6

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

185.000 SY 157.00000 29,045.00 90.00000 16,650.00 300.00000 55,500.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,800.00000 5,800.00 4,165.00000 4,165.00 3,000.00000 3,000.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

69.000 LF 88.00000 6,072.00 307.99000 21,251.31 120.00000 8,280.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 7,200.00000 7,200.00 7,500.00000 7,500.00 8,000.00000 8,000.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 175.00000 1,400.00 1,000.00000 8,000.00 600.00000 4,800.00

0060 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 6,000.00000 6,000.00 5,000.00000 5,000.00

$84,580.00$57,017.00 $63,566.31Section Totals:

Page 1 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) SHEKAR ENGINEERING,
PLC

(3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 61.00000 2,440.00 30.00000 1,200.00 80.00000 3,200.00

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 7.00000 1,750.00 11.47000 2,867.50 5.00000 1,250.00

0090 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 900.00000 3,600.00 1,131.65000 4,526.60 1,300.00000 5,200.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 178.00000 712.00 227.50000 910.00 400.00000 1,600.00

0110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,300.00000 9,200.00 2,925.00000 11,700.00 2,200.00000 8,800.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 51.00000 204.00 65.00000 260.00 50.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,250.00000 1,250.00 4,500.00000 4,500.00 1,000.00000 1,000.00

Page 2 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOULDER CONTRACTING,
LLC.

(2) SHEKAR ENGINEERING,
PLC

(3) HAWKEYE PAVING CORP.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,550.00000 1,550.00 2,280.00000 2,280.00 5,000.00000 5,000.00

0150 2602-0000020

SILT FENCE

750.000 LF 2.10000 1,575.00 3.00000 2,250.00 2.50000 1,875.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.00000 300.00 1.50000 450.00 0.10000 30.00

$28,155.00$22,581.00 $30,944.10Section Totals:

( ) indicates item is bid as Lump Sum

$94,510.41$79,598.00 $112,735.00

$79,598.00

Contract Item Totals

$94,510.41 112,735.00Contract Grand Totals

Contract Time Totals

Page 3 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

(6) CHRISTENSEN BROS., INC.

0001 279'-6 x 30' PPCB Joint Replacement 45'-9 & 40'-9 Ends 2 Center Spans at
96'-6

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

185.000 SY 220.00000 40,700.00 291.50000 53,927.50 225.00000 41,625.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 14,500.00000 14,500.00 3,200.00000 3,200.00 15,000.00000 15,000.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

69.000 LF 110.00000 7,590.00 82.25000 5,675.25 150.00000 10,350.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 12,000.00000 12,000.00 8,725.00000 8,725.00 15,000.00000 15,000.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 600.00000 4,800.00 733.00000 5,864.00 250.00000 2,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 10,000.00000 10,000.00 11,500.00000 11,500.00

$95,475.00$91,590.00 $87,391.75Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

(6) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 50.00000 2,000.00 80.00000 3,200.00 50.00000 2,000.00

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 9.00000 2,250.00 5.25000 1,312.50 4.00000 1,000.00

0090 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 870.00000 3,480.00 1,313.00000 5,252.00 875.00000 3,500.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 175.00000 700.00 420.00000 1,680.00 175.00000 700.00

0110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,250.00000 9,000.00 2,310.00000 9,240.00 2,250.00000 9,000.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 200.00000 800.00 55.00000 220.00 50.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 100.00000 100.00 2,000.00000 2,000.00 1,500.00000 1,500.00

Page 5 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRAMER AND ASSOC.,
INC.

(5) IOWA CIVIL
CONTRACTING, INC.

(6) CHRISTENSEN BROS., INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 2,500.00000 2,500.00 1,500.00000 1,500.00

0150 2602-0000020

SILT FENCE

750.000 LF 2.00000 1,500.00 1.00000 750.00 2.00000 1,500.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.50000 450.00 1.00000 300.00 1.50000 450.00

$21,350.00$21,780.00 $26,454.50Section Totals:

( ) indicates item is bid as Lump Sum

$113,846.25$113,370.00 $116,825.00

$113,370.00

Contract Item Totals

$113,846.25 116,825.00Contract Grand Totals

Contract Time Totals

Page 6 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) CUNNINGHAM-REIS, LLC (9) PCIROADS, LLC

0001 279'-6 x 30' PPCB Joint Replacement 45'-9 & 40'-9 Ends 2 Center Spans at
96'-6

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

185.000 SY 240.00000 44,400.00 225.00000 41,625.00 325.00000 60,125.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,000.00000 8,000.00 7,500.00000 7,500.00 7,400.00000 7,400.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

69.000 LF 150.00000 10,350.00 90.00000 6,210.00 175.00000 12,075.00

0040 2426-6772120

BRIDGE REPAIR

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 4,700.00000 4,700.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 600.00000 4,800.00 450.00000 3,600.00 600.00000 4,800.00

0060 2533-4980005

MOBILIZATION

(1) LS 19,500.00000 19,500.00 25,000.00000 25,000.00 15,969.00000 15,969.00

$105,069.00$94,050.00 $93,935.00Section Totals:

Page 7 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) CUNNINGHAM-REIS, LLC (9) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 35.00000 1,400.00 60.00000 2,400.00 100.00000 4,000.00

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 9.00000 2,250.00 5.00000 1,250.00 8.82000 2,205.00

0090 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 950.00000 3,800.00 900.00000 3,600.00 870.50000 3,482.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 195.00000 780.00 250.00000 1,000.00 175.00000 700.00

0110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,400.00000 9,600.00 2,300.00000 9,200.00 2,250.00000 9,000.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00 50.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1.00000 1.00 1,000.00000 1,000.00 2,500.00000 2,500.00

Page 8 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) CUNNINGHAM-REIS, LLC (9) PCIROADS, LLC

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 4,000.00000 4,000.00 1,500.00000 1,500.00

0150 2602-0000020

SILT FENCE

750.000 LF 2.50000 1,875.00 2.00000 1,500.00 2.00000 1,500.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.50000 450.00 1.00000 300.00 1.50000 450.00

$25,537.00$22,806.00 $24,650.00Section Totals:

( ) indicates item is bid as Lump Sum

$118,585.00$116,856.00 $130,606.00

$116,856.00

Contract Item Totals

$118,585.00 130,606.00Contract Grand Totals

Contract Time Totals

Page 9 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) DORMARK
CONSTRUCTION CO.

0001 279'-6 x 30' PPCB Joint Replacement 45'-9 & 40'-9 Ends 2 Center Spans at
96'-6

SECTION: Cat Alt Set: Cat Alt Member:

0010 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

185.000 SY 346.25000 64,056.25

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,015.00000 8,015.00

0030 2413-1300000

PREFORMED, PRE-COMPRESSED, SELF-
EXPANDING, SEALANT SYSTEM WITH
SILICONE PRE-COATED SURFACE

69.000 LF 229.66000 15,846.54

0040 2426-6772120

BRIDGE REPAIR

(1) LS 9,215.00000 9,215.00

0050 2499-6000200

SEALER COAT FOR PRESTRESSED
CONCRETE BEAM ENDS

8.000 EACH 1,076.88000 8,615.04

0060 2533-4980005

MOBILIZATION

(1) LS 3,887.50000 3,887.50

$109,635.33Section Totals:

Page 10 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 260.30000 10,412.00

0080 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 51.30000 12,825.00

0090 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,000.00000 4,000.00

0100 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 100.00000 400.00

0110 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,450.00000 9,800.00

0120 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00

0130 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,240.00000 2,240.00
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Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) DORMARK
CONSTRUCTION CO.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 1,900.00000 1,900.00

0150 2602-0000020

SILT FENCE

750.000 LF 2.00000 1,500.00

0160 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.50000 450.00

$43,727.00Section Totals:

( ) indicates item is bid as Lump Sum

$153,362.33

$153,362.33

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

March 20, 2018

85-0301-505 Primary County: STORY

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

BROS-C090(86)--8J-90 RCB CULVERT REPLACEMENT - TRIPLE BOX

WAPELLO

Route: 140th Avenue

On 140th Ave   Over Unnamed Creek  Ctr S35 T71 R14

Prj Awd Amt: $238,628.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 45 Working Days

90-C090-086

March 20, 2018 10:00 A.M.

WAPELLOCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DAVIS COUNTY EXCAVATION

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DA275 DAVIS COUNTY EXCAVATION $238,628.25 100.00%

2 MC201 MCCULLEY CULVERT, INC. $241,934.11 101.39%

3 BL300 BLOOMFIELD BRIDGE & CULVERT, INC. $245,512.75 102.89%

4 IO081 IOWA BRIDGE & CULVERT, L.C. $274,694.41 115.11%

5 KE089 KELLER EXCAVATING, INC. $376,654.60 157.84%
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Contract ID:

Letting Date:

Start Date: 09/10/18 45 Working Days

90-C090-086

March 20, 2018 10:00 A.M.

WAPELLOCall Order:  016 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DAVIS COUNTY EXCAVATION

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) MCCULLEY CULVERT, INC. (3) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 2,500.00000 2,500.00 4,000.00000 4,000.00 8,000.00000 8,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

832.000 CY 13.11000 10,907.52 13.23075 11,007.98 6.00000 4,992.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,149.000 CY 13.11000 15,063.39 8.00000 9,192.00 7.50000 8,617.50

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,197.000 CY 5.11000 6,116.67 4.00000 4,788.00 7.50000 8,977.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 9.12000 2,799.84 9.00000 2,763.00 6.00000 1,842.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

152.000 TON 46.00000 6,992.00 20.00000 3,040.00 16.00000 2,432.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 6,200.00000 6,200.00 13,625.07451 13,625.07 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

March 20, 2018

90-C090-086 Primary County: WAPELLO

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) MCCULLEY CULVERT, INC. (3) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

693.000 CY 4.85000 3,361.05 12.50000 8,662.50 10.00000 6,930.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

92.000 TON 57.00000 5,244.00 22.00000 2,024.00 18.00000 1,656.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

229.000 CY 363.00000 83,127.00 380.00000 87,020.00 401.25000 91,886.25

0110 2404-7775000

REINFORCING STEEL

37,842.000 LB 1.20000 45,410.40 1.00000 37,842.00 1.00000 37,842.00

0120 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

57.000 LF 89.50000 5,101.50 80.00000 4,560.00 46.00000 2,622.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,800.00000 3,800.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0140 2501-5775000

PILES, STEEL SHEET

488.000 SF 32.52000 15,869.76 32.00000 15,616.00 35.00000 17,080.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

March 20, 2018

90-C090-086 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) MCCULLEY CULVERT, INC. (3) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

334.000 SY 2.93000 978.62 4.00000 1,336.00 3.00000 1,002.00

0160 2507-6800061

REVETMENT, CLASS E

219.000 TON 41.50000 9,088.50 37.00000 8,103.00 36.50000 7,993.50

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 65.00000 260.00 134.90173 539.61 50.00000 200.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 3,203.91604 3,203.92 1,500.00000 1,500.00

0190 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,500.00000 12,500.00 20,000.00000 20,000.00

0200 2601-2634100

MULCHING

1.200 ACRE 790.00000 948.00 944.31209 1,133.17 700.00000 840.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 400.00000 480.00 2,023.52592 2,428.23 1,000.00000 1,200.00
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Letting Date:

Contract ID:016

Tabulation of Construction and Material Bids

March 20, 2018

90-C090-086 Primary County: WAPELLO
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVIS COUNTY
EXCAVATION

(2) MCCULLEY CULVERT, INC. (3) BLOOMFIELD BRIDGE &
CULVERT, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

800.000 LF 4.75000 3,800.00 2.69803 2,158.42 3.00000 2,400.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

40.000 LF 4.75000 190.00 2.69803 107.92 4.00000 160.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

840.000 LF 2.25000 1,890.00 0.33725 283.29 1.00000 840.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00

$245,512.75$238,628.25 $241,934.11Section Totals:

( ) indicates item is bid as Lump Sum

$241,934.11$238,628.25 $245,512.75

$238,628.25

Contract Item Totals

$241,934.11 245,512.75Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 4,400.00000 4,400.00 10,000.00000 10,000.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

832.000 CY 22.25000 18,512.00 35.00000 29,120.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,149.000 CY 6.70000 7,698.30 18.00000 20,682.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,197.000 CY 6.50000 7,780.50 15.00000 17,955.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

307.000 CY 7.00000 2,149.00 8.00000 2,456.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

152.000 TON 22.70000 3,450.40 35.00000 5,320.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

693.000 CY 13.00000 9,009.00 15.00000 10,395.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

92.000 TON 38.00000 3,496.00 40.00000 3,680.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

229.000 CY 462.00000 105,798.00 539.00000 123,431.00

0110 2404-7775000

REINFORCING STEEL

37,842.000 LB 1.10000 41,626.20 1.30000 49,194.60

0120 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

57.000 LF 54.00000 3,078.00 90.00000 5,130.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 2,908.86000 2,908.86 9,000.00000 9,000.00

0140 2501-5775000

PILES, STEEL SHEET

488.000 SF 15.00000 7,320.00 60.00000 29,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-3250005

ENGINEERING FABRIC

334.000 SY 2.00000 668.00 1.50000 501.00

0160 2507-6800061

REVETMENT, CLASS E

219.000 TON 36.85000 8,070.15 50.00000 10,950.00

0170 2518-6910000

SAFETY CLOSURE

4.000 EACH 50.00000 200.00 300.00000 1,200.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00 4,000.00000 4,000.00

0190 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 15,000.00000 15,000.00

0200 2601-2634100

MULCHING

1.200 ACRE 700.00000 840.00 4,000.00000 4,800.00

0210 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.200 ACRE 1,500.00000 1,800.00 3,000.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IOWA BRIDGE & CULVERT,
L.C.

(5) KELLER EXCAVATING, INC.

0001 ITEMS FOR A TRIPLE 12' X 8' X 48'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000020

SILT FENCE

800.000 LF 2.00000 1,600.00 5.00000 4,000.00

0230 2602-0000030

SILT FENCE FOR DITCH CHECKS

40.000 LF 2.00000 80.00 30.00000 1,200.00

0240 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

840.000 LF 0.25000 210.00 1.50000 1,260.00

0250 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00

$274,694.41 $376,654.60Section Totals:

( ) indicates item is bid as Lump Sum

$376,654.60$274,694.41

$274,694.41

Contract Item Totals

$376,654.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C093(65)--55-93 RCB CULVERT REPLACEMENT - TWIN BOX

WAYNE

Route: VALE ROAD

On Vale  Over local stream  from Highway 14  east approx 1 Miles to North 1/4  S08 T70 R21

Prj Awd Amt: $223,580.00

Project: WorkType:

County:

Location:

FM-C093(86)--55-93 RCB CULVERT REPLACEMENT - TWIN BOX

WAYNE

Route: 170TH STREET

On 170th St. Over JORDAN CREEK  at NE S26 T70 R21

Prj Awd Amt: $267,572.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 90 Working Days

93-C093-086

March 20, 2018 10:00 A.M.

WAYNECall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC201 MCCULLEY CULVERT, INC. $491,152.90 100.00%

2 GU100 GUS CONSTRUCTION CO., INC. $587,797.90 119.68%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $603,404.10 122.85%
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Contract ID:

Letting Date:

Start Date: 07/02/18 90 Working Days

93-C093-086

March 20, 2018 10:00 A.M.

WAYNECall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MCCULLEY CULVERT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' REINFORCED CONCRETE BOX CULVERT -
FM-C093(65)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

82.000 UNIT 25.00000 2,050.00 65.00000 5,330.00 10.00000 820.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

50.000 CY 8.00000 400.00 18.00000 900.00 12.00000 600.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 6,500.00000 6,500.00 15,000.00000 15,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,023.000 CY 12.50000 12,787.50 16.00000 16,368.00 12.00000 12,276.00

0050 2402-2725005

FOUNDATION TREATMENT MATERIAL

107.000 TON 26.00000 2,782.00 55.00000 5,885.00 40.00000 4,280.00

0060 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

294.000 CY 380.00000 111,720.00 425.00000 124,950.00 455.00000 133,770.00

0070 2404-7775000

REINFORCING STEEL

45,090.000 LB 1.00000 45,090.00 1.30000 58,617.00 1.20000 54,108.00
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Call Order:

Letting Date:

Contract ID:017
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' REINFORCED CONCRETE BOX CULVERT -
FM-C093(65)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0080 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 5,500.00000 5,500.00 4,000.00000 4,000.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 100.00000 200.00 100.00000 200.00

0100 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

90.000 LF 30.00000 2,700.00 30.00000 2,700.00 30.00000 2,700.00

0110 2519-3280000

FENCE, FIELD

216.000 LF 10.00000 2,160.00 10.00000 2,160.00 10.00000 2,160.00

0120 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0130 2519-3300700

FENCE, TEMPORARY

1,236.500 LF 3.00000 3,709.50 3.00000 3,709.50 3.00000 3,709.50

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 3,900.00000 3,900.00 4,500.00000 4,500.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' REINFORCED CONCRETE BOX CULVERT -
FM-C093(65)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0160 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0170 2601-2634100

MULCHING

0.500 ACRE 3,000.00000 1,500.00 1,500.00000 750.00 3,000.00000 1,500.00

0180 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,250.00000 1,625.00 1,500.00000 750.00 3,250.00000 1,625.00

0190 2602-0000020

SILT FENCE

228.000 LF 2.00000 456.00 5.00000 1,140.00 2.00000 456.00

0200 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 2.50000 300.00 6.00000 720.00 2.50000 300.00

0210 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.50000 900.00 6.00000 1,200.00 4.50000 900.00
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

March 20, 2018

93-C093-086 Primary County: WAYNE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A TWIN 10' X 10' REINFORCED CONCRETE BOX CULVERT -
FM-C093(65)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$277,104.50$223,580.00 $266,579.50Section Totals:
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Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

March 20, 2018

93-C093-086 Primary County: WAYNE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT -
FM-C093(86)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0230 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

50.000 CY 8.00000 400.00 18.00000 900.00 15.00000 750.00

0240 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 12,500.00000 12,500.00 6,500.00000 6,500.00 15,000.00000 15,000.00

0250 2402-2720000

EXCAVATION, CLASS 20

893.000 CY 12.50000 11,162.50 22.00000 19,646.00 12.00000 10,716.00

0260 2402-2725005

FOUNDATION TREATMENT MATERIAL

215.400 TON 26.00000 5,600.40 55.00000 11,847.00 40.00000 8,616.00

0270 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

375.000 CY 380.00000 142,500.00 425.00000 159,375.00 440.00000 165,000.00

0280 2404-7775000

REINFORCING STEEL

54,538.000 LB 1.00000 54,538.00 1.30000 70,899.40 1.20000 65,445.60

0290 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 3,500.00000 3,500.00 5,500.00000 5,500.00 6,000.00000 6,000.00
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Letting Date:

Contract ID:017
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March 20, 2018

93-C093-086 Primary County: WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT -
FM-C093(86)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0300 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 100.00000 200.00 100.00000 200.00

0310 2519-2000020

FENCE, CHANNEL CROSSING, TYPE B

90.000 LF 30.00000 2,700.00 30.00000 2,700.00 30.00000 2,700.00

0320 2519-3280000

FENCE, FIELD

218.000 LF 10.00000 2,180.00 10.00000 2,180.00 10.00000 2,180.00

0330 2519-3300400

FIELD FENCE BRACE PANELS

4.000 EACH 300.00000 1,200.00 300.00000 1,200.00 300.00000 1,200.00

0340 2519-3300700

FENCE, TEMPORARY

1,237.000 LF 3.00000 3,711.00 3.00000 3,711.00 3.00000 3,711.00

0350 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00 8,500.00000 8,500.00 5,000.00000 5,000.00

0360 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 20,000.00000 20,000.00 30,000.00000 30,000.00
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Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

March 20, 2018

93-C093-086 Primary County: WAYNE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 ITEMS FOR A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT -
FM-C093(86)--55-93

SECTION: Cat Alt Set: Cat Alt Member:

0370 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,000.00000 3,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0380 2601-2634100

MULCHING

0.500 ACRE 3,000.00000 1,500.00 1,500.00000 750.00 3,000.00000 1,500.00

0390 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 3,250.00000 1,625.00 1,500.00000 750.00 3,250.00000 1,625.00

0400 2602-0000020

SILT FENCE

228.000 LF 2.00000 456.00 5.00000 1,140.00 2.00000 456.00

0410 2602-0000030

SILT FENCE FOR DITCH CHECKS

120.000 LF 2.50000 300.00 6.00000 720.00 2.50000 300.00

0420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.50000 900.00 6.00000 1,200.00 4.50000 900.00

0430 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCULLEY CULVERT, INC. (2) GUS CONSTRUCTION CO.,
INC.

(3) IOWA BRIDGE & CULVERT,
L.C.

$326,299.60$267,572.90 $321,218.40Section Totals:

( ) indicates item is bid as Lump Sum

$587,797.90$491,152.90 $603,404.10

$491,152.90

Contract Item Totals

$587,797.90 603,404.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:017
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Project Information:

Project: WorkType:

County:

Location:

MB-012-3(515)5--77-97 BRIDGE REPAIR

WOODBURY

Route: IOWA 12

GORDON DRIVE Viaduct 0.1 mi W of IOWA 376 in Sioux City

Prj Awd Amt: $53,200.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 10 Calendar Days

97-0123-515

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $53,200.00 100.00%

2 CH320 CHRISTENSEN BROS., INC. $75,300.00 141.54%

3 MI919 MINTURN, INC. $109,400.00 205.64%

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $134,850.00 253.48%
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Contract ID:

Letting Date:

Start Date: 10/01/18 10 Calendar Days

97-0123-515

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  018 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) MINTURN, INC.

0001 Design No. 0318; BRIDGE REPAIRSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 9,000.00000 9,000.00 15,000.00000 15,000.00 28,000.00000 28,000.00

0020 2426-6772120

BRIDGE REPAIR

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00 25,200.00000 25,200.00

0030 2501-8400179

TEMPORARY SUPPORTS

(1) LS 7,000.00000 7,000.00 7,500.00000 7,500.00 6,000.00000 6,000.00

0033 2508-0970000

CONTAINMENT

(1) LS 1,500.00000 1,500.00 5,500.00000 5,500.00 3,000.00000 3,000.00

0035 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 2,500.00000 2,500.00 4,500.00000 4,500.00 8,000.00000 8,000.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 7,500.00000 7,500.00 10,500.00000 10,500.00

$80,700.00$45,000.00 $55,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 20, 2018

97-0123-515 Primary County: WOODBURY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) CHRISTENSEN BROS., INC. (3) MINTURN, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2518-6910000

SAFETY CLOSURE

2.000 EACH 150.00000 300.00 150.00000 300.00 350.00000 700.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,900.00000 2,900.00 5,000.00000 5,000.00 23,000.00000 23,000.00

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

$28,700.00$8,200.00 $20,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$75,300.00$53,200.00 $109,400.00

$53,200.00

Contract Item Totals

$75,300.00 109,400.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 20, 2018

97-0123-515 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0001 Design No. 0318; BRIDGE REPAIRSECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 15,000.00000 15,000.00

0020 2426-6772120

BRIDGE REPAIR

(1) LS 30,000.00000 30,000.00

0030 2501-8400179

TEMPORARY SUPPORTS

(1) LS 25,350.00000 25,350.00

0033 2508-0970000

CONTAINMENT

(1) LS 5,250.00000 5,250.00

0035 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 4,250.00000 4,250.00

0040 2533-4980005

MOBILIZATION

(1) LS 32,600.00000 32,600.00

$112,450.00Section Totals:
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Call Order:

Letting Date:

Contract ID:018

Tabulation of Construction and Material Bids

March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JASPER CONSTRUCTION
SERVICES, INC.

0002 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0050 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 15,900.00000 15,900.00

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 6,000.00000 6,000.00

$22,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$134,850.00

$134,850.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:018
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March 20, 2018

97-0123-515 Primary County: WOODBURY
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Project Information:

Project: WorkType:

County:

Location:

STP-U-5657(613)--70-33 PCC PAVEMENT - GRADE AND NEW

FAYETTE

Route: OLD RD

In the city of Oelwein  On Old Rd.  from end of pavement to Outer Rd.

Prj Awd Amt: $292,417.48

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 25 Working Days

33-5657-613

March 20, 2018 10:00 A.M.

FAYETTECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FL120 FLYNN COMPANY, INC. $292,417.48 100.00%

2 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $295,501.68 101.05%

3 TS020 TSCHIGGFRIE EXCAVATING CO. $306,328.92 104.76%

4 WI040 WICKS CONSTRUCTION, INC. $327,390.68 111.96%

5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $329,264.30 112.60%

6 CR333 CROELL, INC. $329,416.68 112.65%

7 VI035 VIETH CONSTRUCTION CORPORATION $347,252.45 118.75%
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Contract ID:

Letting Date:

Start Date: 08/20/18 25 Working Days

33-5657-613

March 20, 2018 10:00 A.M.

FAYETTECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 MI296 MIDWEST CONCRETE, INC. $359,773.80 123.03%

9 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $371,672.48 127.10%

10 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $382,569.35 130.83%

11 O.015 OEL CONSTRUCTION SERVICES, INC. $401,793.05 137.40%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 25 Working Days

33-5657-613

March 20, 2018 10:00 A.M.

FAYETTECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FLYNN COMPANY, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00 25,000.00000 2,500.00 19,500.00000 1,950.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 13.00000 3,562.00 13.00000 3,562.00 16.00000 4,384.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

951.000 CY 6.50000 6,181.50 6.50000 6,181.50 9.75000 9,272.25

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

450.000 CY 9.50000 4,275.00 9.50000 4,275.00 3.35000 1,507.50

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

202.000 CY 26.50000 5,353.00 26.50000 5,353.00 28.40000 5,736.80

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,207.000 CY 6.00000 7,242.00 6.00000 7,242.00 2.20000 2,655.40

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,172.000 CY 2.50000 2,930.00 2.50000 2,930.00 2.10000 2,461.20
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Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

March 20, 2018

33-5657-613 Primary County: FAYETTE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

967.000 CY 33.00000 31,911.00 33.00000 31,911.00 29.70000 28,719.90

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

340.000 TON 16.10000 5,474.00 16.10000 5,474.00 13.70000 4,658.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

31.500 STA 175.00000 5,512.50 175.00000 5,512.50 92.90000 2,926.35

0110 2301-1033075

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7.5 IN.

4,580.000 SY 30.66000 140,422.80 30.40000 139,232.00 32.40000 148,392.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 1,500.00000 1,500.00 195.00000 195.00

0130 2401-6745910

REMOVAL OF SIGN

2.000 EACH 100.00000 200.00 150.00000 300.00 100.00000 200.00

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 778.00000 778.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

4.000 LF 105.00000 420.00 105.00000 420.00 251.00000 1,004.00

0160 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,044.000 LF 8.52000 25,934.88 8.52000 25,934.88 3.25000 9,893.00

0170 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

6.000 EACH 550.00000 3,300.00 550.00000 3,300.00 412.00000 2,472.00

0180 2502-8225010

SUBDRAIN OUTLET, 500-10

6.000 EACH 200.00000 1,200.00 200.00000 1,200.00 212.00000 1,272.00

0190 2507-3250005

ENGINEERING FABRIC

20.000 SY 10.00000 200.00 10.00000 200.00 4.90000 98.00

0200 2507-6800042

REVETMENT, CLASS D

10.000 TON 45.00000 450.00 45.00000 450.00 27.00000 270.00

0210 2510-6745850

REMOVAL OF PAVEMENT

11.000 SY 30.00000 330.00 30.00000 330.00 39.50000 434.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 110.00000 220.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 150.00000 450.00 165.00000 495.00

0240 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 10.00000 450.00 10.00000 450.00 11.00000 495.00

0250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 30.00000 450.00 30.00000 450.00 32.90000 493.50

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.300 STA 40.00000 1,692.00 40.00000 1,692.00 43.90000 1,856.97

0270 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

42.300 STA 51.00000 2,157.30 51.00000 2,157.30 56.00000 2,368.80

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 5,675.00000 5,675.00 3,700.00000 3,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

6.000 CDAY 200.00000 1,200.00 200.00000 1,200.00 220.00000 1,320.00

0310 2533-4980005

MOBILIZATION

(1) LS 14,100.00000 14,100.00 15,000.00000 15,000.00 46,700.00000 46,700.00

0320 2601-2634100

MULCHING

0.530 ACRE 1,000.00000 530.00 1,000.00000 530.00 1,100.00000 583.00

0330 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.400 ACRE 1,400.00000 1,960.00 1,400.00000 1,960.00 1,500.00000 2,100.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.930 ACRE 800.00000 1,544.00 800.00000 1,544.00 1,000.00000 1,930.00

0350 2602-0000020

SILT FENCE

925.000 LF 2.00000 1,850.00 2.00000 1,850.00 2.20000 2,035.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FLYNN COMPANY, INC. (2) CUNNINGHAM, K.
CONSTRUCTION CO., INC.

(3) TSCHIGGFRIE
EXCAVATING CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

925.000 LF 0.50000 462.50 0.50000 462.50 0.55000 508.75

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 2.00000 1,850.00 2.00000 1,850.00 2.20000 2,035.00

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 18.75000 1,875.00 18.75000 1,875.00 13.60000 1,360.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$306,328.92$292,417.48 $295,501.68Section Totals:

( ) indicates item is bid as Lump Sum

$295,501.68$292,417.48 $306,328.92

$292,417.48

Contract Item Totals

$295,501.68 306,328.92Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

306,328.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00 39,000.00000 3,900.00 25,000.00000 2,500.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 13.00000 3,562.00 16.00000 4,384.00 13.00000 3,562.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

951.000 CY 6.50000 6,181.50 10.00000 9,510.00 6.50000 6,181.50

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

450.000 CY 9.50000 4,275.00 22.00000 9,900.00 9.50000 4,275.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

202.000 CY 26.50000 5,353.00 35.00000 7,070.00 26.50000 5,353.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,207.000 CY 6.00000 7,242.00 13.00000 15,691.00 6.00000 7,242.00

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,172.000 CY 2.50000 2,930.00 4.00000 4,688.00 2.50000 2,930.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

967.000 CY 33.00000 31,911.00 29.00000 28,043.00 33.00000 31,911.00

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

340.000 TON 16.10000 5,474.00 23.00000 7,820.00 16.10000 5,474.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

31.500 STA 175.00000 5,512.50 225.00000 7,087.50 175.00000 5,512.50

0110 2301-1033075

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7.5 IN.

4,580.000 SY 36.00000 164,880.00 34.60000 158,468.00 35.90000 164,422.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 2,500.00000 2,500.00

0130 2401-6745910

REMOVAL OF SIGN

2.000 EACH 100.00000 200.00 100.00000 200.00 150.00000 300.00

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,500.00000 1,500.00 1,250.00000 1,250.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

4.000 LF 105.00000 420.00 240.00000 960.00 105.00000 420.00

0160 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,044.000 LF 8.52000 25,934.88 7.25000 22,069.00 8.52000 25,934.88

0170 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

6.000 EACH 550.00000 3,300.00 350.00000 2,100.00 550.00000 3,300.00

0180 2502-8225010

SUBDRAIN OUTLET, 500-10

6.000 EACH 200.00000 1,200.00 600.00000 3,600.00 200.00000 1,200.00

0190 2507-3250005

ENGINEERING FABRIC

20.000 SY 10.00000 200.00 10.00000 200.00 10.00000 200.00

0200 2507-6800042

REVETMENT, CLASS D

10.000 TON 40.00000 400.00 45.00000 450.00 45.00000 450.00

0210 2510-6745850

REMOVAL OF PAVEMENT

11.000 SY 30.00000 330.00 30.00000 330.00 30.00000 330.00

Page 10 of 28

Call Order:

Letting Date:

Contract ID:101

Tabulation of Construction and Material Bids

March 20, 2018

33-5657-613 Primary County: FAYETTE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 150.00000 450.00 150.00000 450.00 150.00000 450.00

0240 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 10.00000 450.00 10.00000 450.00 10.00000 450.00

0250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 30.00000 450.00 30.00000 450.00 30.00000 450.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.300 STA 40.00000 1,692.00 40.00000 1,692.00 40.00000 1,692.00

0270 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

42.300 STA 51.00000 2,157.30 51.00000 2,157.30 51.00000 2,157.30

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 3,400.00000 3,400.00 3,400.00000 3,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

6.000 CDAY 200.00000 1,200.00 200.00000 1,200.00 200.00000 1,200.00

0310 2533-4980005

MOBILIZATION

(1) LS 20,500.00000 20,500.00 10,000.00000 10,000.00 25,000.00000 25,000.00

0320 2601-2634100

MULCHING

0.530 ACRE 1,000.00000 530.00 1,000.00000 530.00 1,000.00000 530.00

0330 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.400 ACRE 3,000.00000 4,200.00 1,400.00000 1,960.00 1,400.00000 1,960.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.930 ACRE 1,500.00000 2,895.00 800.00000 1,544.00 800.00000 1,544.00

0350 2602-0000020

SILT FENCE

925.000 LF 2.00000 1,850.00 2.00000 1,850.00 2.00000 1,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WICKS CONSTRUCTION,
INC.

(5) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(6) CROELL, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

925.000 LF 1.00000 925.00 0.50000 462.50 0.50000 462.50

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.50000 462.50 2.00000 1,850.00 2.00000 1,850.00

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 18.75000 1,875.00 25.00000 2,500.00 18.75000 1,875.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$329,416.68$327,390.68 $329,264.30Section Totals:

( ) indicates item is bid as Lump Sum

$329,264.30$327,390.68 $329,416.68

$327,390.68

Contract Item Totals

$329,264.30 329,416.68Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

329,416.68
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 13,000.00000 1,300.00 50,000.00000 5,000.00 88,000.00000 8,800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 30.00000 8,220.00 25.00000 6,850.00 22.00000 6,028.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

951.000 CY 10.00000 9,510.00 13.00000 12,363.00 22.00000 20,922.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

450.000 CY 37.50000 16,875.00 33.00000 14,850.00 17.25000 7,762.50

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

202.000 CY 50.00000 10,100.00 40.00000 8,080.00 34.25000 6,918.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,207.000 CY 8.25000 9,957.75 15.00000 18,105.00 17.50000 21,122.50

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,172.000 CY 1.25000 1,465.00 4.00000 4,688.00 11.00000 12,892.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

967.000 CY 32.00000 30,944.00 32.00000 30,944.00 33.00000 31,911.00

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

340.000 TON 23.00000 7,820.00 16.00000 5,440.00 18.75000 6,375.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

31.500 STA 140.00000 4,410.00 175.00000 5,512.50 156.25000 4,921.88

0110 2301-1033075

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7.5 IN.

4,580.000 SY 33.00000 151,140.00 35.00000 160,300.00 32.85000 150,453.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,625.00000 1,625.00 2,500.00000 2,500.00 1,115.00000 1,115.00

0130 2401-6745910

REMOVAL OF SIGN

2.000 EACH 82.00000 164.00 100.00000 200.00 100.00000 200.00

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,375.00000 1,375.00 1,000.00000 1,000.00 3,065.00000 3,065.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

4.000 LF 375.00000 1,500.00 85.00000 340.00 210.00000 840.00

0160 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,044.000 LF 9.25000 28,157.00 8.50000 25,874.00 9.75000 29,679.00

0170 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

6.000 EACH 600.00000 3,600.00 400.00000 2,400.00 585.00000 3,510.00

0180 2502-8225010

SUBDRAIN OUTLET, 500-10

6.000 EACH 225.00000 1,350.00 250.00000 1,500.00 415.00000 2,490.00

0190 2507-3250005

ENGINEERING FABRIC

20.000 SY 13.00000 260.00 5.00000 100.00 10.00000 200.00

0200 2507-6800042

REVETMENT, CLASS D

10.000 TON 140.00000 1,400.00 35.00000 350.00 52.85000 528.50

0210 2510-6745850

REMOVAL OF PAVEMENT

11.000 SY 60.00000 660.00 20.00000 220.00 44.50000 489.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 108.00000 216.00 100.00000 200.00 110.00000 220.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 175.00000 525.00 150.00000 450.00 165.00000 495.00

0240 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 11.00000 495.00 10.00000 450.00 11.00000 495.00

0250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 33.00000 495.00 30.00000 450.00 34.50000 517.50

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.300 STA 44.00000 1,861.20 40.00000 1,692.00 44.00000 1,861.20

0270 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

42.300 STA 55.00000 2,326.50 51.00000 2,157.30 56.00000 2,368.80

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,750.00000 3,750.00 4,000.00000 4,000.00 3,800.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

6.000 CDAY 215.00000 1,290.00 200.00000 1,200.00 225.00000 1,350.00

0310 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 15,000.00000 15,000.00 22,000.00000 22,000.00

0320 2601-2634100

MULCHING

0.530 ACRE 1,100.00000 583.00 2,000.00000 1,060.00 1,100.00000 583.00

0330 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.400 ACRE 1,550.00000 2,170.00 3,000.00000 4,200.00 1,550.00000 2,170.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.930 ACRE 875.00000 1,688.75 2,500.00000 4,825.00 920.00000 1,775.60

0350 2602-0000020

SILT FENCE

925.000 LF 2.25000 2,081.25 3.00000 2,775.00 2.20000 2,035.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) VIETH CONSTRUCTION
CORPORATION

(8) MIDWEST CONCRETE, INC. (9) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

925.000 LF 0.55000 508.75 1.00000 925.00 0.60000 555.00

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 2.25000 2,081.25 1.00000 925.00 1.00000 925.00

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 40.00000 4,000.00 40.00000 4,000.00 14.50000 1,450.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$371,672.48$347,252.45 $359,773.80Section Totals:

( ) indicates item is bid as Lump Sum

$359,773.80$347,252.45 $371,672.48

$347,252.45

Contract Item Totals

$359,773.80 371,672.48Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

371,672.48
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,650.00000 2,565.00 27,099.99000 2,710.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

274.000 CY 13.50000 3,699.00 14.00000 3,836.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

951.000 CY 6.70000 6,371.70 7.00000 6,657.00

0040 2102-2710080

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

450.000 CY 9.75000 4,387.50 10.00000 4,500.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

202.000 CY 27.25000 5,504.50 28.00000 5,656.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,207.000 CY 6.15000 7,423.05 6.50000 7,845.50

0070 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

1,172.000 CY 2.55000 2,988.60 2.75000 3,223.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

967.000 CY 33.85000 32,732.95 35.00000 33,845.00

0090 2121-7425010

GRANULAR SHOULDERS, TYPE A

340.000 TON 16.50000 5,610.00 17.00000 5,780.00

0100 2123-7450020

SHOULDER FINISHING, EARTH

31.500 STA 180.00000 5,670.00 184.50000 5,811.75

0110 2301-1033075

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7.5 IN.

4,580.000 SY 45.50000 208,390.00 48.00000 219,840.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00

0130 2401-6745910

REMOVAL OF SIGN

2.000 EACH 77.00000 154.00 150.00000 300.00

0140 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

1.000 EACH 1,550.00000 1,550.00 1,600.00000 1,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

4.000 LF 110.00000 440.00 125.00000 500.00

0160 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

3,044.000 LF 8.75000 26,635.00 9.50000 28,918.00

0170 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

6.000 EACH 565.00000 3,390.00 600.00000 3,600.00

0180 2502-8225010

SUBDRAIN OUTLET, 500-10

6.000 EACH 205.00000 1,230.00 220.00000 1,320.00

0190 2507-3250005

ENGINEERING FABRIC

20.000 SY 10.25000 205.00 11.00000 220.00

0200 2507-6800042

REVETMENT, CLASS D

10.000 TON 46.25000 462.50 50.00000 500.00

0210 2510-6745850

REMOVAL OF PAVEMENT

11.000 SY 30.75000 338.25 35.00000 385.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2518-6910000

SAFETY CLOSURE

2.000 EACH 153.75000 307.50 158.00000 316.00

0230 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 205.00000 615.00 185.00000 555.00

0240 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

45.000 LF 12.30000 553.50 21.50000 967.50

0250 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

15.000 SF 20.50000 307.50 21.50000 322.50

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

42.300 STA 41.00000 1,734.30 26.50000 1,120.95

0270 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

42.300 STA 52.50000 2,220.75 97.00000 4,103.10

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 4,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

6.000 CDAY 205.00000 1,230.00 264.00000 1,584.00

0310 2533-4980005

MOBILIZATION

(1) LS 25,002.00000 25,002.00 25,000.00000 25,000.00

0320 2601-2634100

MULCHING

0.530 ACRE 2,250.00000 1,192.50 1,200.00000 636.00

0330 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

1.400 ACRE 2,750.00000 3,850.00 1,600.00000 2,240.00

0340 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.930 ACRE 2,500.00000 4,825.00 900.00000 1,737.00

0350 2602-0000020

SILT FENCE

925.000 LF 1.50000 1,387.50 3.00000 2,775.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(11) OEL CONSTRUCTION
SERVICES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

925.000 LF 0.25000 231.25 0.75000 693.75

0370 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

925.000 LF 0.10000 92.50 3.00000 2,775.00

0380 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

100.000 LF 19.25000 1,925.00 20.72000 2,072.00

0390 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00

0400 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00

$382,569.35 $401,793.05Section Totals:

( ) indicates item is bid as Lump Sum

$401,793.05$382,569.35

$382,569.35

Contract Item Totals

$401,793.05Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Project Information:

Project: WorkType:

County:

Location:

STP-U-1187(782)--70-57 PCC PAVEMENT (MISCELLANEOUS)

LINN

Route: VARIOUS ROUTES

1st Ave aprx325' S of 34th St-40th St;40th?aprx300' W of 1st -aprx350' E?of?1st;38th 150' W of 1st to?apr

Prj Awd Amt: $2,014,159.41

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 130 Working Days

57-1187-782

March 20, 2018 10:00 A.M.

LINNCall Order:  102 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $2,014,159.41 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PI045 PIRC-TOBIN CONSTRUCTION, INC. $2,173,047.55 107.89%

3 RA260 RATHJE CONSTRUCTION CO. $2,232,648.80 110.85%

4 VI035 VIETH CONSTRUCTION CORPORATION $2,360,808.75 117.21%

5 HA760 HAWKEYE PAVING CORP. $2,629,064.60 130.53%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

129.000 UNIT 78.80000 10,165.20 25.00000 3,225.00 75.00000 9,675.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,296.100 CY 22.30000 51,203.03 30.00000 68,883.00 16.00000 36,737.60

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

948.300 CY 24.10000 22,854.03 25.00000 23,707.50 16.00000 15,172.80

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,166.200 CY 35.00000 40,817.00 35.00000 40,817.00 33.00000 38,484.60

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,332.300 CY 16.20000 37,783.26 5.00000 11,661.50 30.00000 69,969.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,727.200 SY 1.70000 2,936.24 2.00000 3,454.40 2.00000 3,454.40

0070 2115-0100000

MODIFIED SUBBASE

2,103.000 CY 40.90000 86,012.70 48.50000 101,995.50 35.00000 73,605.00

Page 1 of 28

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

March 20, 2018

57-1187-782 Primary County: LINN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

1,010.400 TON 32.80000 33,141.12 29.50000 29,806.80 31.00000 31,322.40

0090 2213-6745500

REMOVAL OF CURB

0.370 STA 980.00000 362.60 4,000.00000 1,480.00 1,700.00000 629.00

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

3,296.300 SY 69.50000 229,092.85 68.50000 225,796.55 70.00000 230,741.00

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

255.400 SY 53.30000 13,612.82 50.00000 12,770.00 50.00000 12,770.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 9,630.00000 9,630.00 10,000.00000 10,000.00 10,300.00000 10,300.00

0130 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

179.300 TON 130.00000 23,309.00 135.00000 24,205.50 130.00000 23,309.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

570.100 TON 122.00000 69,552.20 130.00000 74,113.00 122.00000 69,552.20

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

193.800 TON 122.00000 23,643.60 130.00000 25,194.00 122.00000 23,643.60

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

45.800 TON 400.00000 18,320.00 450.00000 20,610.00 400.00000 18,320.00

0170 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

6.000 EACH 327.50000 1,965.00 1,250.00000 7,500.00 1,000.00000 6,000.00

0180 2401-6745910

REMOVAL OF SIGN

2.000 EACH 129.50000 259.00 250.00000 500.00 100.00000 200.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,117.00000 2,117.00 2,500.00000 2,500.00 900.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2402-0425031

GRANULAR BACKFILL

195.600 TON 22.70000 4,440.12 15.00000 2,934.00 20.00000 3,912.00

0210 2430-0000100

MODULAR BLOCK RETAINING WALL

493.000 SF 49.00000 24,157.00 50.00000 24,650.00 32.00000 15,776.00

0220 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 4,690.00000 4,690.00 4,750.00000 4,750.00 5,500.00000 5,500.00

0230 2435-0250100

INTAKE, SW-501

6.000 EACH 3,202.00000 19,212.00 2,750.00000 16,500.00 4,000.00000 24,000.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 3,272.00000 3,272.00 3,000.00000 3,000.00 3,500.00000 3,500.00

0250 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,438.00000 1,438.00 1,650.00000 1,650.00 1,250.00000 1,250.00

0260 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 855.00000 9,405.00 1,400.00000 15,400.00 1,300.00000 14,300.00

0270 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 612.50000 1,225.00 600.00000 1,200.00 1,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 612.50000 1,837.50 600.00000 1,800.00 1,000.00000 3,000.00

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

472.900 LF 22.60000 10,687.54 35.00000 16,551.50 16.50000 7,802.85

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

5.000 EACH 104.50000 522.50 100.00000 500.00 125.00000 625.00

0310 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

13.300 LF 57.30000 762.09 95.00000 1,263.50 100.00000 1,330.00

0320 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

250.200 LF 55.30000 13,836.06 100.00000 25,020.00 100.00000 25,020.00

0330 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

34.100 LF 58.60000 1,998.26 115.00000 3,921.50 100.00000 3,410.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

45.000 LF 26.10000 1,174.50 15.00000 675.00 75.00000 3,375.00

0350 2510-6745850

REMOVAL OF PAVEMENT

3,004.900 SY 19.20000 57,694.08 12.50000 37,561.25 8.00000 24,039.20

0360 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 417.00000 2,085.00 750.00000 3,750.00 800.00000 4,000.00

0370 2511-6745900

REMOVAL OF SIDEWALK

1,984.500 SY 4.80000 9,525.60 11.50000 22,821.75 8.00000 15,876.00

0380 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

3,109.300 SY 38.30000 119,086.19 40.00000 124,372.00 34.00000 105,716.20

0390 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

600.000 SY 53.90000 32,340.00 85.00000 51,000.00 68.50000 41,100.00

0400 2511-7528101

DETECTABLE WARNINGS

195.000 SF 30.00000 5,850.00 45.00000 8,775.00 40.00000 7,800.00
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Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

1,622.500 LF 28.90000 46,890.25 30.00000 48,675.00 30.00000 48,675.00

0420 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

2,008.400 SY 64.20000 128,939.28 72.50000 145,609.00 69.00000 138,579.60

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

5,034.700 SY 8.70000 43,801.89 15.00000 75,520.50 9.00000 45,312.30

0440 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

30.000 LF 9.10000 273.00 100.00000 3,000.00 50.00000 1,500.00

0450 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 115.00000 690.00 150.00000 900.00 115.00000 690.00

0460 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

64.000 LF 8.00000 512.00 8.50000 544.00 8.00000 512.00

0470 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 75.00000 300.00 100.00000 400.00 75.00000 300.00
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Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 294,288.00000 294,288.00 295,000.00000 295,000.00 294,287.75000 294,287.75

0490 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 21,400.00000 21,400.00 22,500.00000 22,500.00 21,400.00000 21,400.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,275.00000 10,275.00 15,000.00000 15,000.00 10,275.00000 10,275.00

0510 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

17.560 STA 95.00000 1,668.20 260.00000 4,565.60 95.00000 1,668.20

0520 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

71.120 STA 350.00000 24,892.00 265.00000 18,846.80 350.00000 24,892.00

0530 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

13.280 STA 130.00000 1,726.40 125.00000 1,660.00 130.00000 1,726.40

0540 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

4.000 EACH 325.00000 1,300.00 225.00000 900.00 325.00000 1,300.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2527-9263180

PAVEMENT MARKINGS REMOVED

12.940 STA 90.00000 1,164.60 50.00000 647.00 90.00000 1,164.60

0560 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

47.960 STA 85.00000 4,076.60 65.00000 3,117.40 85.00000 4,076.60

0570 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

4.000 EACH 110.00000 440.00 100.00000 400.00 110.00000 440.00

0580 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 30,200.00000 60,400.00 32,500.00000 65,000.00 30,200.00000 60,400.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0600 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0610 2533-4980005

MOBILIZATION

(1) LS 106,547.00000 106,547.00 115,000.00000 115,000.00 315,000.00000 315,000.00

0620 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,038.00000 4,038.00 1,250.00000 1,250.00 100.00000 100.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,200.00000 3,200.00 1,000.00000 1,000.00 3,000.00000 3,000.00

0640 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK
WASHED  2 IN. DIAMETER

19.800 CY 120.00000 2,376.00 200.00000 3,960.00 180.00000 3,564.00

0650 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

3.000 EACH 818.00000 2,454.00 1,250.00000 3,750.00 900.00000 2,700.00

0660 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE PAVERS

255.400 SY 99.00000 25,284.60 100.00000 25,540.00 135.00000 34,479.00

0670 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

2.900 ACRE 1,000.00000 2,900.00 1,750.00000 5,075.00 1,000.00000 2,900.00

0680 2601-2639010

SODDING

1,259.800 SQ 40.00000 50,392.00 60.00000 75,588.00 40.00000 50,392.00

0690 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.900 ACRE 400.00000 1,160.00 1,750.00000 5,075.00 400.00000 1,160.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,259.400 MGAL 60.00000 75,564.00 60.00000 75,564.00 60.00000 75,564.00

0710 2601-2643300

MOBILIZATION FOR WATERING

17.000 EACH 350.00000 5,950.00 350.00000 5,950.00 350.00000 5,950.00

0720 2602-0000020

SILT FENCE

3,750.000 LF 1.50000 5,625.00 2.00000 7,500.00 1.75000 6,562.50

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,750.000 LF 0.10000 375.00 0.25000 937.50 0.10000 375.00

0740 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,750.000 LF 0.10000 375.00 0.25000 937.50 0.10000 375.00

0750 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,750.000 LF 1.70000 6,375.00 2.25000 8,437.50 1.75000 6,562.50
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,750.000 LF 0.75000 2,812.50 0.25000 937.50 0.75000 2,812.50

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

25.000 EACH 500.00000 12,500.00 500.00000 12,500.00 500.00000 12,500.00

0780 2610-0000120

TREES 2 IN. CAL.  TREE - AMERICAN
YELLOWWOOD

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 440.00000 2,640.00

0790 2610-0000120

TREES 2 IN. CAL.  TREE - BLACK LOCUST

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 450.00000 2,700.00

0800 2610-0000120

TREES 2 IN. CAL.  TREE - HORSECHESTNUT

5.000 EACH 450.00000 2,250.00 450.00000 2,250.00 440.00000 2,200.00

0810 2610-0000120

TREES 2 IN. CAL.  TREE - KENTUCKY COFFEE
TREE

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 430.00000 2,580.00

0820 2610-0000120

TREES 2 IN. CAL.  TREE - LONDON PLANETREE

7.000 EACH 450.00000 3,150.00 450.00000 3,150.00 450.00000 3,150.00
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0830 2610-0000120

TREES 2 IN. CAL.  TREE - NEW HORIZON ELM

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 430.00000 2,580.00

0840 2610-0000120

TREES 2 IN. CAL.  TREE - SCARLET OAK

6.000 EACH 450.00000 2,700.00 450.00000 2,700.00 430.00000 2,580.00

0850 2610-0000120

TREES 2 IN. CAL.  TREE - SUGAR MAPLE -
GREEN MOUNTAIN

5.000 EACH 450.00000 2,250.00 450.00000 2,250.00 435.00000 2,175.00

0860 2610-0000120

TREES 2 IN. CAL.  TREE - SWAMP WHITE OAK

8.000 EACH 450.00000 3,600.00 450.00000 3,600.00 440.00000 3,520.00

0870 2610-0000120

TREES 2 IN. CAL.  TREE - TULIP TREE

7.000 EACH 450.00000 3,150.00 450.00000 3,150.00 450.00000 3,150.00

0880 2610-0000200

MULCH

38.300 CY 70.00000 2,681.00 100.00000 3,830.00 100.00000 3,830.00

0890 2610-0000400

WATERING FOR PLANTS

4.800 MGAL 60.00000 288.00 800.00000 3,840.00 400.00000 1,920.00
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(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) RATHJE CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0900 2612-0000100

ROADSIDE MOWING

2.900 ACRE 500.00000 1,450.00 350.00000 1,015.00 500.00000 1,450.00

$2,232,648.80$2,014,159.41 $2,173,047.55Section Totals:

( ) indicates item is bid as Lump Sum

$2,173,047.55$2,014,159.41 $2,232,648.80

$2,014,159.41

Contract Item Totals

$2,173,047.55 2,232,648.80Contract Grand Totals

Contract Time Totals
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

129.000 UNIT 29.00000 3,741.00 60.00000 7,740.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,296.100 CY 24.00000 55,106.40 22.00000 50,514.20

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

948.300 CY 29.00000 27,500.70 22.00000 20,862.60

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,166.200 CY 27.00000 31,487.40 60.00000 69,972.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,332.300 CY 14.00000 32,652.20 30.00000 69,969.00

0060 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,727.200 SY 2.00000 3,454.40 3.00000 5,181.60

0070 2115-0100000

MODIFIED SUBBASE

2,103.000 CY 59.00000 124,077.00 80.00000 168,240.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2210-0475290

MACADAM STONE BASE

1,010.400 TON 29.00000 29,301.60 20.00000 20,208.00

0090 2213-6745500

REMOVAL OF CURB

0.370 STA 3,950.00000 1,461.50 3,000.00000 1,110.00

0100 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

3,296.300 SY 72.00000 237,333.60 90.00000 296,667.00

0110 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

255.400 SY 51.00000 13,025.40 80.00000 20,432.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 10,000.00000 10,000.00 500.00000 500.00

0130 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

179.300 TON 140.00000 25,102.00 130.00000 23,309.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

570.100 TON 135.00000 76,963.50 122.00000 69,552.20

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

193.800 TON 135.00000 26,163.00 122.00000 23,643.60

0160 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

45.800 TON 425.00000 19,465.00 400.00000 18,320.00

0170 2401-6745354

REMOVAL OF CONCRETE FOOTINGS, AS PER
PLAN

6.000 EACH 2,500.00000 15,000.00 900.00000 5,400.00

0180 2401-6745910

REMOVAL OF SIGN

2.000 EACH 108.00000 216.00 75.00000 150.00

0190 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2402-0425031

GRANULAR BACKFILL

195.600 TON 40.00000 7,824.00 30.00000 5,868.00

0210 2430-0000100

MODULAR BLOCK RETAINING WALL

493.000 SF 47.50000 23,417.50 35.00000 17,255.00

0220 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 6,100.00000 6,100.00 9,500.00000 9,500.00

0230 2435-0250100

INTAKE, SW-501

6.000 EACH 4,000.00000 24,000.00 5,500.00000 33,000.00

0240 2435-0250700

INTAKE, SW-507

1.000 EACH 4,650.00000 4,650.00 7,900.00000 7,900.00

0250 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,950.00000 2,950.00 2,800.00000 2,800.00

0260 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 1,225.00000 13,475.00 3,300.00000 36,300.00

0270 2435-0700010

CONNECTION TO EXISTING MANHOLE

2.000 EACH 1,900.00000 3,800.00 1,700.00000 3,400.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2435-0700020

CONNECTION TO EXISTING INTAKE

3.000 EACH 2,200.00000 6,600.00 1,900.00000 5,700.00

0290 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

472.900 LF 21.00000 9,930.90 35.00000 16,551.50

0300 2502-8221303

SUBDRAIN OUTLET, DR-303

5.000 EACH 225.00000 1,125.00 600.00000 3,000.00

0310 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

13.300 LF 202.00000 2,686.60 125.00000 1,662.50

0320 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

250.200 LF 102.00000 25,520.40 115.00000 28,773.00

0330 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

34.100 LF 87.00000 2,966.70 135.00000 4,603.50
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

45.000 LF 53.00000 2,385.00 40.00000 1,800.00

0350 2510-6745850

REMOVAL OF PAVEMENT

3,004.900 SY 19.00000 57,093.10 15.00000 45,073.50

0360 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 1,150.00000 5,750.00 1,500.00000 7,500.00

0370 2511-6745900

REMOVAL OF SIDEWALK

1,984.500 SY 15.00000 29,767.50 15.00000 29,767.50

0380 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

3,109.300 SY 35.50000 110,380.15 62.00000 192,776.60

0390 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

600.000 SY 74.00000 44,400.00 85.00000 51,000.00

0400 2511-7528101

DETECTABLE WARNINGS

195.000 SF 43.00000 8,385.00 50.00000 9,750.00
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(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

1,622.500 LF 30.00000 48,675.00 55.00000 89,237.50

0420 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

2,008.400 SY 75.00000 150,630.00 75.00000 150,630.00

0430 2515-6745600

REMOVAL OF PAVED DRIVEWAY

5,034.700 SY 16.00000 80,555.20 15.00000 75,520.50

0440 2519-4200120

REMOVAL OF FENCE, CHAIN LINK

30.000 LF 102.00000 3,060.00 100.00000 3,000.00

0450 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

6.000 EACH 215.00000 1,290.00 115.00000 690.00

0460 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

64.000 LF 8.75000 560.00 8.00000 512.00

0470 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 175.00000 700.00 75.00000 300.00

Page 21 of 28

Call Order:

Letting Date:

Contract ID:102

Tabulation of Construction and Material Bids

March 20, 2018

57-1187-782 Primary County: LINN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 345,000.00000 345,000.00 300,000.00000 300,000.00

0490 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 10,500.00000 10,500.00 22,000.00000 22,000.00

0500 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 15,000.00000 15,000.00

0510 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

17.560 STA 275.00000 4,829.00 95.00000 1,668.20

0520 2527-9263128

PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

71.120 STA 275.00000 19,558.00 350.00000 24,892.00

0530 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

13.280 STA 125.00000 1,660.00 130.00000 1,726.40

0540 2527-9263158

PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

4.000 EACH 225.00000 900.00 325.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0550 2527-9263180

PAVEMENT MARKINGS REMOVED

12.940 STA 52.00000 672.88 90.00000 1,164.60

0560 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

47.960 STA 67.00000 3,213.32 85.00000 4,076.60

0570 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

4.000 EACH 125.00000 500.00 110.00000 440.00

0580 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 32,500.00000 65,000.00 30,000.00000 60,000.00

0590 2528-8445110

TRAFFIC CONTROL

(1) LS 15,500.00000 15,500.00 25,000.00000 25,000.00

0600 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00

0610 2533-4980005

MOBILIZATION

(1) LS 170,000.00000 170,000.00 190,000.00000 190,000.00

0620 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 4,350.00000 4,350.00 7,000.00000 7,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00

0640 2599-9999003

('CUBIC YARDS' ITEM) ROUNDED RIVER ROCK
WASHED  2 IN. DIAMETER

19.800 CY 130.00000 2,574.00 180.00000 3,564.00

0650 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT

3.000 EACH 550.00000 1,650.00 1,200.00000 3,600.00

0660 2599-9999018

('SQUARE YARDS' ITEM) CONCRETE PAVERS

255.400 SY 125.00000 31,925.00 140.00000 35,756.00

0670 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

2.900 ACRE 1,400.00000 4,060.00 1,000.00000 2,900.00

0680 2601-2639010

SODDING

1,259.800 SQ 51.50000 64,879.70 40.00000 50,392.00

0690 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

2.900 ACRE 2,150.00000 6,235.00 400.00000 1,160.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

1,259.400 MGAL 60.00000 75,564.00 60.00000 75,564.00

0710 2601-2643300

MOBILIZATION FOR WATERING

17.000 EACH 350.00000 5,950.00 350.00000 5,950.00

0720 2602-0000020

SILT FENCE

3,750.000 LF 1.10000 4,125.00 1.50000 5,625.00

0730 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,750.000 LF 0.35000 1,312.50 0.10000 375.00

0740 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,750.000 LF 1.10000 4,125.00 0.10000 375.00

0750 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,750.000 LF 2.75000 10,312.50 2.50000 9,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0760 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

3,750.000 LF 0.55000 2,062.50 0.10000 375.00

0770 2602-0010010

MOBILIZATIONS, EROSION CONTROL

25.000 EACH 500.00000 12,500.00 500.00000 12,500.00

0780 2610-0000120

TREES 2 IN. CAL.  TREE - AMERICAN
YELLOWWOOD

6.000 EACH 485.00000 2,910.00 440.00000 2,640.00

0790 2610-0000120

TREES 2 IN. CAL.  TREE - BLACK LOCUST

6.000 EACH 485.00000 2,910.00 450.00000 2,700.00

0800 2610-0000120

TREES 2 IN. CAL.  TREE - HORSECHESTNUT

5.000 EACH 485.00000 2,425.00 440.00000 2,200.00

0810 2610-0000120

TREES 2 IN. CAL.  TREE - KENTUCKY COFFEE
TREE

6.000 EACH 485.00000 2,910.00 430.00000 2,580.00

0820 2610-0000120

TREES 2 IN. CAL.  TREE - LONDON PLANETREE

7.000 EACH 485.00000 3,395.00 450.00000 3,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0830 2610-0000120

TREES 2 IN. CAL.  TREE - NEW HORIZON ELM

6.000 EACH 485.00000 2,910.00 430.00000 2,580.00

0840 2610-0000120

TREES 2 IN. CAL.  TREE - SCARLET OAK

6.000 EACH 485.00000 2,910.00 430.00000 2,580.00

0850 2610-0000120

TREES 2 IN. CAL.  TREE - SUGAR MAPLE -
GREEN MOUNTAIN

5.000 EACH 485.00000 2,425.00 435.00000 2,175.00

0860 2610-0000120

TREES 2 IN. CAL.  TREE - SWAMP WHITE OAK

8.000 EACH 485.00000 3,880.00 440.00000 3,520.00

0870 2610-0000120

TREES 2 IN. CAL.  TREE - TULIP TREE

7.000 EACH 485.00000 3,395.00 450.00000 3,150.00

0880 2610-0000200

MULCH

38.300 CY 76.00000 2,910.80 95.00000 3,638.50

0890 2610-0000400

WATERING FOR PLANTS

4.800 MGAL 65.00000 312.00 400.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VIETH CONSTRUCTION
CORPORATION

(5) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0900 2612-0000100

ROADSIDE MOWING

2.900 ACRE 162.00000 469.80 500.00000 1,450.00

$2,360,808.75 $2,629,064.60Section Totals:

( ) indicates item is bid as Lump Sum

$2,629,064.60$2,360,808.75

$2,360,808.75

Contract Item Totals

$2,629,064.60Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-5780(615)--70-62 PCC PAVEMENT - GRADE & REPLACE

MAHASKA

Route: S. D STREET

In the city of Oskaloosa  On S D Street  from A Avenue W (IA  92) S 0.45 Miles to 6th Avenue W

Prj Awd Amt: $2,920,902.14

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 135 Working Days

62-5780-615

March 20, 2018 10:00 A.M.

MAHASKACall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $2,920,902.14 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $3,389,762.44 116.05%

3 HA760 HAWKEYE PAVING CORP. $3,392,643.45 116.15%
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Contract ID:
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Start Date: 05/07/18 135 Working Days

62-5780-615

March 20, 2018 10:00 A.M.

MAHASKACall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: SCHMITT, DAVE CONSTR. CO., INC

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

2,081.000 CY 17.20000 35,793.20 17.50000 36,417.50 18.00000 37,458.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

200.000 CY 55.30000 11,060.00 56.50000 11,300.00 56.00000 11,200.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

425.000 CY 43.30000 18,402.50 44.50000 18,912.50 44.00000 18,700.00

0040 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

23.510 STA 562.50000 13,224.38 576.50000 13,553.52 600.00000 14,106.00

0050 2115-0100000

MODIFIED SUBBASE

1,785.000 CY 40.80000 72,828.00 42.00000 74,970.00 50.00000 89,250.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

46.100 STA 307.50000 14,175.75 315.00000 14,521.50 310.00000 14,291.00

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

290.000 SY 69.00000 20,010.00 69.75000 20,227.50 73.00000 21,170.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,745.000 SY 59.00000 574,955.00 59.00000 574,955.00 73.00000 711,385.00

0090 2301-1033120

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 12 IN.

50.000 SY 125.00000 6,250.00 130.00000 6,500.00 115.00000 5,750.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 500.00000 500.00

0110 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

75.000 TON 62.00000 4,650.00 63.50000 4,762.50 62.00000 4,650.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

10.000 TON 60.40000 604.00 62.00000 620.00 61.00000 610.00

0130 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 11,168.00000 11,168.00 11,447.00000 11,447.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0140 2430-0000100

MODULAR BLOCK RETAINING WALL

130.000 SF 50.00000 6,500.00 51.50000 6,695.00 50.00000 6,500.00

0150 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

9.000 EACH 3,563.00000 32,067.00 3,652.00000 32,868.00 3,600.00000 32,400.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,429.00000 6,858.00 3,515.00000 7,030.00 3,500.00000 7,000.00

0170 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 7,928.00000 15,856.00 8,126.00000 16,252.00 8,000.00000 16,000.00

0180 2435-0140184

MANHOLE, STORM SEWER, SW-401, 84 IN.

2.000 EACH 9,842.00000 19,684.00 10,088.00000 20,176.00 9,900.00000 19,800.00

0190 2435-0140196

MANHOLE, STORM SEWER, SW-401, 96 IN.

1.000 EACH 13,050.00000 13,050.00 13,376.00000 13,376.00 14,000.00000 14,000.00

0200 2435-0250100

INTAKE, SW-501

16.000 EACH 1,806.00000 28,896.00 1,851.00000 29,616.00 2,500.00000 40,000.00

0210 2435-0250248

INTAKE, SW-502, 48 IN.

5.000 EACH 2,952.00000 14,760.00 3,026.00000 15,130.00 3,000.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0250272

INTAKE, SW-502, 72 IN.

4.000 EACH 7,110.00000 28,440.00 7,288.00000 29,152.00 8,000.00000 32,000.00

0230 2435-0251224

INTAKE, SW-512, 24 IN.

4.000 EACH 1,271.00000 5,084.00 1,303.00000 5,212.00 1,400.00000 5,600.00

0240 2435-0400000

DROP CONNECTION, SW-307

1.000 EACH 578.50000 578.50 593.00000 593.00 600.00000 600.00

0250 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,082.00000 1,082.00 1,109.00000 1,109.00 1,100.00000 1,100.00

0260 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

4,394.000 LF 13.00000 57,122.00 9.10000 39,985.40 14.00000 61,516.00

0270 2502-8221303

SUBDRAIN OUTLET, DR-303

42.000 EACH 248.00000 10,416.00 205.00000 8,610.00 250.00000 10,500.00

0280 2503-0112008

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

25.000 LF 37.10000 927.50 38.00000 950.00 38.00000 950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0290 2503-0112012

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

85.000 LF 56.50000 4,802.50 58.00000 4,930.00 57.00000 4,845.00

0300 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

65.000 LF 55.90000 3,633.50 57.50000 3,737.50 56.00000 3,640.00

0310 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

1,145.000 LF 88.40000 101,218.00 90.50000 103,622.50 89.00000 101,905.00

0320 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

16.000 LF 69.20000 1,107.20 71.00000 1,136.00 70.00000 1,120.00

0330 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

655.000 LF 89.50000 58,622.50 91.50000 59,932.50 90.00000 58,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0340 2503-0114227

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 27 IN.

61.000 LF 79.30000 4,837.30 81.50000 4,971.50 80.00000 4,880.00

0350 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

320.000 LF 180.50000 57,760.00 185.00000 59,200.00 181.00000 57,920.00

0360 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

315.000 LF 231.50000 72,922.50 237.50000 74,812.50 232.00000 73,080.00

0370 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

375.000 LF 248.00000 93,000.00 254.00000 95,250.00 250.00000 93,750.00

0380 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

1,842.000 LF 34.82000 64,138.44 35.50000 65,391.00 35.00000 64,470.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0390 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

660.000 LF 56.30000 37,158.00 57.50000 37,950.00 57.00000 37,620.00

0400 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

1,370.000 LF 70.40000 96,448.00 72.00000 98,640.00 71.00000 97,270.00

0410 2504-0114012

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

110.000 LF 82.20000 9,042.00 84.50000 9,295.00 83.00000 9,130.00

0420 2504-0114018

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 18 IN.

60.000 LF 112.50000 6,750.00 115.50000 6,930.00 115.00000 6,900.00

0430 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

320.000 LF 50.40000 16,128.00 51.50000 16,480.00 51.00000 16,320.00

0440 2504-0200406

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

320.000 LF 66.40000 21,248.00 68.00000 21,760.00 67.00000 21,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0450 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

347.000 LF 26.90000 9,334.30 27.50000 9,542.50 27.00000 9,369.00

0460 2510-6745850

REMOVAL OF PAVEMENT

12,425.000 SY 5.90000 73,307.50 6.10000 75,792.50 12.00000 149,100.00

0470 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

21.000 EACH 701.00000 14,721.00 718.50000 15,088.50 700.00000 14,700.00

0480 2511-6745900

REMOVAL OF SIDEWALK

1,638.000 SY 5.85000 9,582.30 6.00000 9,828.00 12.00000 19,656.00

0490 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

461.000 SY 49.00000 22,589.00 81.00000 37,341.00 59.00000 27,199.00

0500 2511-7526005

SIDEWALK, P.C. CONCRETE, 5 IN.

1,894.000 SY 36.00000 68,184.00 61.00000 115,534.00 53.00000 100,382.00

0510 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

713.000 SY 54.00000 38,502.00 87.00000 62,031.00 70.00000 49,910.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0520 2511-7526007

SIDEWALK. P.C. CONCRETE, 7 IN.

11.000 SY 55.00000 605.00 190.00000 2,090.00 125.00000 1,375.00

0530 2511-7528101

DETECTABLE WARNINGS

870.000 SF 35.00000 30,450.00 42.00000 36,540.00 35.00000 30,450.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

528.000 SY 52.00000 27,456.00 110.00000 58,080.00 78.00000 41,184.00

0550 2515-2475007

DRIVEWAY, P.C. CONCRETE, 7 IN.

18.000 SY 55.00000 990.00 250.00000 4,500.00 130.00000 2,340.00

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

550.000 SY 3.30000 1,815.00 3.40000 1,870.00 12.00000 6,600.00

0570 2518-6910000

SAFETY CLOSURE

26.000 EACH 100.00000 2,600.00 205.00000 5,330.00 200.00000 5,200.00

0580 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

30.000 EACH 140.00000 4,200.00 205.00000 6,150.00 200.00000 6,000.00

0590 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

7.000 LF 15.00000 105.00 15.50000 108.50 15.00000 105.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

3.000 SF 28.00000 84.00 25.50000 76.50 25.00000 75.00

0610 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 154,750.00000 154,750.00 165,000.00000 165,000.00 160,000.00000 160,000.00

0620 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 3,600.00000 3,600.00 3,750.00000 3,750.00 4,000.00000 4,000.00

0630 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

46.570 STA 110.00000 5,122.70 189.50000 8,825.02 185.00000 8,615.45

0640 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 90.00000 360.00 113.00000 452.00 110.00000 440.00

0650 2528-8445110

TRAFFIC CONTROL

(1) LS 9,450.00000 9,450.00 16,912.00000 16,912.00 45,000.00000 45,000.00

0660 2533-4980005

MOBILIZATION

(1) LS 165,200.00000 165,200.00 250,000.00000 250,000.00 330,000.00000 330,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0670 2549-0006311

INFILTRATION BARRIER

8.000 EACH 100.00000 800.00 950.00000 7,600.00 1,000.00000 8,000.00

0680 2552-0000210

TRENCH FOUNDATION

100.000 TON 33.40000 3,340.00 34.00000 3,400.00 34.00000 3,400.00

0690 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 34,600.00000 34,600.00 5,000.00000 5,000.00 12,000.00000 12,000.00

0700 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

20.000 LF 72.35000 1,447.00 74.00000 1,480.00 73.00000 1,460.00

0710 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

10.000 LF 210.00000 2,100.00 215.00000 2,150.00 210.00000 2,100.00

0720 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

610.000 LF 100.00000 61,000.00 102.50000 62,525.00 110.00000 67,100.00

0730 2554-0114010

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 10 IN.

5.000 LF 676.00000 3,380.00 693.00000 3,465.00 680.00000 3,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0740 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

2,465.000 LF 74.70000 184,135.50 76.50000 188,572.50 75.00000 184,875.00

0750 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

825.000 LF 25.30000 20,872.50 26.00000 21,450.00 26.00000 21,450.00

0760 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

31.000 EACH 152.50000 4,727.50 156.50000 4,851.50 253.00000 7,843.00

0770 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

29.000 EACH 147.50000 4,277.50 151.00000 4,379.00 148.00000 4,292.00

0780 2554-0207008

VALVE, GATE, DIP, 8 IN. INSTALL ONLY

17.000 EACH 630.00000 10,710.00 645.50000 10,973.50 630.00000 10,710.00

0790 2554-0207012

VALVE, GATE, DIP, 12 IN. INSTALL ONLY

17.000 EACH 744.00000 12,648.00 762.50000 12,962.50 750.00000 12,750.00

0800 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 INSTALL
ONLY

7.000 EACH 1,908.00000 13,356.00 1,956.00000 13,692.00 2,000.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0810 2599-9999003

('CUBIC YARDS' ITEM) COMPOST

72.000 CY 153.50000 11,052.00 100.00000 7,200.00 80.00000 5,760.00

0820 2599-9999003

('CUBIC YARDS' ITEM) GRANULAR SUBBASE
CLASS A CRUSHED STONE

140.000 CY 61.80000 8,652.00 157.50000 22,050.00 160.00000 22,400.00

0830 2599-9999003

('CUBIC YARDS' ITEM) MEDIAN LANDSCAPE
CONCRETE

12.500 CY 1,500.00000 18,750.00 1,300.00000 16,250.00 700.00000 8,750.00

0840 2599-9999005

('EACH' ITEM) LOWER/RELOCATE EXISTING
WATER SERVICE

5.000 EACH 955.00000 4,775.00 979.00000 4,895.00 1,000.00000 5,000.00

0850 2599-9999005

('EACH' ITEM) REMOVAL OF EXISTING
HYDRANT ASSEMBLY

6.000 EACH 234.00000 1,404.00 240.00000 1,440.00 240.00000 1,440.00

0860 2599-9999005

('EACH' ITEM) WATER MAIN CONNECTIONS

12.000 EACH 1,220.00000 14,640.00 1,250.00000 15,000.00 1,250.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0870 2599-9999009

('LINEAR FEET' ITEM) ROOF DRAIN OUTLET
PIPE  4 INCH PVC

50.000 LF 22.90000 1,145.00 23.50000 1,175.00 25.00000 1,250.00

0880 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 17,999.57000 17,999.57 55,000.00000 55,000.00 20,000.00000 20,000.00

0890 2599-9999020

('TONS' ITEM) TEMPORARY GRANULAR
SURFACING

300.000 TON 29.91000 8,973.00 30.50000 9,150.00 30.00000 9,000.00

0900 2601-2634100

MULCHING

1.000 ACRE 2,000.00000 2,000.00 4,500.00000 4,500.00 2,000.00000 2,000.00

0910 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 5,000.00000 5,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0920 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 2.00000 400.00 5.00000 1,000.00 3.00000 600.00

0930 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 2.00000 400.00 2.00000 400.00 0.10000 20.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE SCHMITT
CONSTRUCTION. CO., INC.

(2) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - Surface Transportation ProgramSECTION: Cat Alt Set: Cat Alt Member:

0940 2610-0000212

MULCH, SHREDDED BARK

46.000 CY 60.00000 2,760.00 65.00000 2,990.00 60.00000 2,760.00

0950 2610-0000400

WATERING FOR PLANTS

3,725.000 MGAL 25.00000 93,125.00 60.00000 223,500.00 5.00000 18,625.00

0960 2611-0000100

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) PERENNIALS/ORNAMENTAL
GRASSES

1,261.000 EACH 12.00000 15,132.00 40.00000 50,440.00 12.00000 15,132.00

0970 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) ORNAMENTAL

57.000 EACH 335.00000 19,095.00 550.00000 31,350.00 350.00000 19,950.00

0980 2611-0000200

TREES, FURNISHED AND INSTALLED (WITH
WARRANTY) OVERSTORY

44.000 EACH 385.00000 16,940.00 650.00000 28,600.00 400.00000 17,600.00

$3,392,643.45$2,920,902.14 $3,389,762.44Section Totals:

( ) indicates item is bid as Lump Sum

$3,389,762.44$2,920,902.14 $3,392,643.45

$2,920,902.14

Contract Item Totals

$3,389,762.44 3,392,643.45Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

3,392,643.45
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Project Information:

Project: WorkType:

County:

Location:

RFM-C065(94)--54-65 PCC PAVEMENT - GRADE AND NEW

MILLS

Route: 190TH STREET

190th  Jesup Ave. to HWY 34

Prj Awd Amt: $6,100,962.63

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 240 Working Days

65-C065-094

March 20, 2018 10:00 A.M.

MILLSCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $6,100,962.63 100.00%

2 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $6,251,506.37 102.47%

3 JE200 JENSEN CONSTRUCTION CO. $6,479,864.10 106.21%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $6,995,908.60 114.67%
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Contract ID:
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Start Date: 04/23/18 240 Working Days

65-C065-094

March 20, 2018 10:00 A.M.

MILLSCall Order:  104 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: UNITED CONTRACTORS INC. AND SUBSIDIARIES

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

21.400 ACRE 250.00000 5,350.00 483.10000 10,338.34 350.00000 7,490.00

0020 2102-0425070

SPECIAL BACKFILL

24.000 TON 22.00000 528.00 26.60000 638.40 24.00000 576.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

279,252.000 CY 7.50000 2,094,390.00 7.90000 2,206,090.80 7.85000 2,192,128.20

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27,807.000 CY 2.10000 58,394.70 2.20000 61,175.40 2.25000 62,565.75

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

25,823.000 CY 2.50000 64,557.50 2.60000 67,139.80 2.50000 64,557.50

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

44,139.000 CY 0.65000 28,690.35 0.65000 28,690.35 0.50000 22,069.50

0070 2115-0100000

MODIFIED SUBBASE

5,163.000 CY 45.20000 233,367.60 28.80000 148,694.40 41.50000 214,264.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,694.000 TON 28.50000 76,779.00 22.55000 60,749.70 26.00000 70,044.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

129.600 STA 209.90000 27,203.04 195.30000 25,310.88 180.00000 23,328.00

0100 2301-0690201

BRIDGE APPROACH, BR-201

560.000 SY 200.00000 112,000.00 162.90000 91,224.00 165.00000 92,400.00

0110 2301-1032090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 9 IN.

19,672.000 SY 39.35000 774,093.20 48.20000 948,190.40 40.00000 786,880.00

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 750.00000 750.00 9,000.00000 9,000.00 750.00000 750.00

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

16,231.500 EACH 1.00000 16,231.50 1.00000 16,231.50 1.00000 16,231.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 15.00000 30.00 1,245.60000 2,491.20 15.00000 30.00

0150 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,094.000 TON 27.00000 29,538.00 3.60000 3,938.40 21.65000 23,685.10

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

133.000 TON 27.00000 3,591.00 3.60000 478.80 21.65000 2,879.45

0170 2402-0425040

FLOODED BACKFILL

200.300 CY 75.00000 15,022.50 55.70000 11,156.71 57.50000 11,517.25

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

202.000 CY 7.00000 1,414.00 19.55000 3,949.10 15.00000 3,030.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,955.00000 7,910.00 2,751.30000 5,502.60 3,185.00000 6,370.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 4,480.00000 8,960.00 3,302.50000 6,605.00 3,805.00000 7,610.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

4.000 EACH 3,160.00000 12,640.00 3,350.00000 13,400.00 3,495.00000 13,980.00

0220 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

114.000 LF 82.00000 9,348.00 100.30000 11,434.20 82.40000 9,393.60

0230 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

64.000 LF 378.75000 24,240.00 105.10000 6,726.40 107.00000 6,848.00

0240 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

57.000 LF 147.01000 8,379.57 152.70000 8,703.90 152.30000 8,681.10

0250 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

82.000 LF 140.01000 11,480.82 172.60000 14,153.20 156.60000 12,841.20

0260 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 4,500.00000 18,000.00 6,185.60000 24,742.40 3,750.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 5.00000 500.00 5.20000 520.00 5.00000 500.00

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,050.00000 8,200.00 2,127.80000 8,511.20 2,050.00000 8,200.00

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 205.00000 820.00 212.80000 851.20 205.00000 820.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,050.00000 8,200.00 2,127.80000 8,511.20 2,050.00000 8,200.00

0310 2506-4984000

FLOWABLE MORTAR

33.000 CY 200.00000 6,600.00 139.00000 4,587.00 200.00000 6,600.00

0320 2507-3250005

ENGINEERING FABRIC

196.000 SY 3.50000 686.00 0.95000 186.20 2.50000 490.00

0330 2507-6800061

REVETMENT, CLASS E

110.000 TON 55.00000 6,050.00 62.85000 6,913.50 43.50000 4,785.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2510-6745850

REMOVAL OF PAVEMENT

927.000 SY 7.00000 6,489.00 7.25000 6,720.75 6.00000 5,562.00

0350 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

66.000 LF 80.00000 5,280.00 83.05000 5,481.30 80.00000 5,280.00

0360 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 103.80000 1,038.00 100.00000 1,000.00

0370 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 20,863.00000 20,863.00 35,000.00000 35,000.00

0380 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

217.900 STA 38.00000 8,280.20 39.45000 8,596.16 38.00000 8,280.20

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 11,100.00000 11,100.00 11,521.00000 11,521.00 35,000.00000 35,000.00

0400 2533-4980005

MOBILIZATION

(1) LS 425,000.00000 425,000.00 336,140.00000 336,140.00 410,000.00000 410,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2601-2634100

MULCHING

3.500 ACRE 600.00000 2,100.00 389.20000 1,362.20 600.00000 2,100.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.500 ACRE 480.00000 7,440.00 570.90000 8,848.95 480.00000 7,440.00

0430 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,400.000 SQ 10.55000 25,320.00 11.70000 28,080.00 10.55000 25,320.00

0440 2602-0000020

SILT FENCE

2,922.000 LF 1.60000 4,675.20 1.30000 3,798.60 1.60000 4,675.20

0450 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,971.000 LF 1.65000 3,252.15 1.55000 3,055.05 1.65000 3,252.15

0460 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,657.500 LF 0.10000 365.75 0.25000 914.38 0.10000 365.75

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

490.000 LF 0.10000 49.00 0.80000 392.00 0.10000 49.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,249,569.95$4,205,796.08 $4,255,147.57Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 10' X 6' X 91' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

662.000 CY 10.00000 6,620.00 33.45000 22,143.90 35.00000 23,170.00

0510 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

280.000 CY 75.00000 21,000.00 46.10000 12,908.00 65.00000 18,200.00

0520 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

580.000 SY 5.00000 2,900.00 1.70000 986.00 5.00000 2,900.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 22,500.00000 22,500.00 14,289.00000 14,289.00 25,000.00000 25,000.00

0540 2402-0425040

FLOODED BACKFILL

65.000 CY 70.00000 4,550.00 113.40000 7,371.00 65.00000 4,225.00

0550 2402-2720000

EXCAVATION, CLASS 20

3,474.000 CY 10.00000 34,740.00 7.30000 25,360.20 16.00000 55,584.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

368.000 CY 639.00000 235,152.00 533.00000 196,144.00 575.00000 211,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0002 ITEMS FOR A TRIPLE 10' X 6' X 91' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0570 2404-7775000

REINFORCING STEEL

54,683.000 LB 1.00000 54,683.00 1.50000 82,024.50 1.30000 71,087.90

0580 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 20,000.00000 20,000.00 104,646.00000 104,646.00 40,000.00000 40,000.00

0590 2507-3250005

ENGINEERING FABRIC

2,624.000 SY 3.50000 9,184.00 1.70000 4,460.80 3.50000 9,184.00

0600 2507-6800061

REVETMENT, CLASS E

1,491.000 TON 55.00000 82,005.00 62.35000 92,963.85 45.00000 67,095.00

$528,045.90$493,334.00 $563,297.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0610 2402-2720000

EXCAVATION, CLASS 20

896.000 CY 25.00000 22,400.00 25.95000 23,251.20 25.00000 22,400.00

0620 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

761.800 CY 500.00000 380,900.00 519.00000 395,374.20 675.00000 514,215.00

0630 2404-7775000

REINFORCING STEEL

37,733.000 LB 1.10000 41,506.30 1.15000 43,392.95 1.25000 47,166.25

0640 2404-7775005

REINFORCING STEEL, EPOXY COATED

102,895.000 LB 0.95000 97,750.25 1.00000 102,895.00 1.20000 123,474.00

0650 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE80

4.000 EACH 16,000.00000 64,000.00 16,607.00000 66,428.00 18,000.00000 72,000.00

0660 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE85

4.000 EACH 17,000.00000 68,000.00 17,645.00000 70,580.00 19,000.00000 76,000.00

0670 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE90

4.000 EACH 18,000.00000 72,000.00 18,683.00000 74,732.00 20,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0680 2408-7800000

STRUCTURAL STEEL

6,252.000 LB 3.00000 18,756.00 3.10000 19,381.20 2.75000 17,193.00

0690 2414-6424110

CONCRETE BARRIER RAILING

580.000 LF 50.00000 29,000.00 51.90000 30,102.00 55.00000 31,900.00

0700 2501-0201057

PILES, STEEL, HP 10 X 57

3,500.000 LF 40.00000 140,000.00 41.50000 145,250.00 39.00000 136,500.00

0710 2501-0201253

PILES, STEEL, HP 12 X 53

7,360.000 LF 40.00000 294,400.00 41.50000 305,440.00 38.00000 279,680.00

0720 2501-6335010

PREBORED HOLES

280.000 LF 40.00000 11,200.00 41.50000 11,620.00 60.00000 16,800.00

0730 2501-8400172

TEMPORARY SHORING

(1) LS 92,000.00000 92,000.00 95,492.00000 95,492.00 215,000.00000 215,000.00

0740 2507-2638620

MACADAM STONE SLOPE PROTECTION

812.000 SY 40.00000 32,480.00 12.65000 10,271.80 40.00000 32,480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(2) TAB HOLDING CO., INC.
D/B/A TAB CONSTRUCTION

(3) JENSEN CONSTRUCTION
CO.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0750 2519-1002096

FENCE, CHAIN LINK, 96 IN. HEIGHT

576.000 LF 65.00000 37,440.00 67.45000 38,851.20 65.00000 37,440.00

$1,702,248.25$1,401,832.55 $1,433,061.55Section Totals:

( ) indicates item is bid as Lump Sum

$6,251,506.37$6,100,962.63 $6,479,864.10

$6,100,962.63

Contract Item Totals

$6,251,506.37 6,479,864.10Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

21.400 ACRE 250.00000 5,350.00

0020 2102-0425070

SPECIAL BACKFILL

24.000 TON 25.00000 600.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

279,252.000 CY 8.50000 2,373,642.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

27,807.000 CY 3.50000 97,324.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

25,823.000 CY 3.50000 90,380.50

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

44,139.000 CY 0.60000 26,483.40

0070 2115-0100000

MODIFIED SUBBASE

5,163.000 CY 40.00000 206,520.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,694.000 TON 20.00000 53,880.00

0090 2123-7450000

SHOULDER CONSTRUCTION, EARTH

129.600 STA 150.00000 19,440.00

0100 2301-0690201

BRIDGE APPROACH, BR-201

560.000 SY 185.00000 103,600.00

0110 2301-1032090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 9 IN.

19,672.000 SY 44.95000 884,256.40

0120 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,200.00000 1,200.00

0130 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

16,231.500 EACH 1.00000 16,231.50
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

2.000 EACH 250.00000 500.00

0150 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

1,094.000 TON 19.00000 20,786.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

133.000 TON 19.00000 2,527.00

0170 2402-0425040

FLOODED BACKFILL

200.300 CY 40.00000 8,012.00

0180 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

202.000 CY 8.00000 1,616.00

0190 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 3,000.00000 6,000.00

0200 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 3,500.00000 7,000.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2416-0102236

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 36 IN.

4.000 EACH 3,100.00000 12,400.00

0220 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

114.000 LF 90.00000 10,260.00

0230 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

64.000 LF 110.00000 7,040.00

0240 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

57.000 LF 150.00000 8,550.00

0250 2416-1200236

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 36 IN.

82.000 LF 4,000.00000 328,000.00

0260 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 200.00000 800.00
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(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 5.00000 500.00

0280 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,050.00000 8,200.00

0290 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 205.00000 820.00

0300 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,050.00000 8,200.00

0310 2506-4984000

FLOWABLE MORTAR

33.000 CY 200.00000 6,600.00

0320 2507-3250005

ENGINEERING FABRIC

196.000 SY 3.00000 588.00

0330 2507-6800061

REVETMENT, CLASS E

110.000 TON 45.00000 4,950.00
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2510-6745850

REMOVAL OF PAVEMENT

927.000 SY 9.00000 8,343.00

0350 2518-6891810

PERMANENT ROAD CLOSURE, RURAL, SI-181

66.000 LF 80.00000 5,280.00

0360 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00

0370 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00

0380 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

217.900 STA 40.00000 8,716.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00

0400 2533-4980005

MOBILIZATION

(1) LS 500,000.00000 500,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2601-2634100

MULCHING

3.500 ACRE 600.00000 2,100.00

0420 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.500 ACRE 480.00000 7,440.00

0430 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,400.000 SQ 10.55000 25,320.00

0440 2602-0000020

SILT FENCE

2,922.000 LF 1.60000 4,675.20

0450 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,971.000 LF 1.65000 3,252.15

0460 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,657.500 LF 0.10000 365.75

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

490.000 LF 0.10000 49.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0480 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0490 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$4,934,298.40Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ITEMS FOR A TRIPLE 10' X 6' X 91' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0500 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

662.000 CY 15.00000 9,930.00

0510 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

280.000 CY 60.00000 16,800.00

0520 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

580.000 SY 6.00000 3,480.00

0530 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 15,000.00000 15,000.00

0540 2402-0425040

FLOODED BACKFILL

65.000 CY 70.00000 4,550.00

0550 2402-2720000

EXCAVATION, CLASS 20

3,474.000 CY 15.00000 52,110.00

0560 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

368.000 CY 495.00000 182,160.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0002 ITEMS FOR A TRIPLE 10' X 6' X 91' REINFORCED CONCRETE BOX CULVERTSECTION: Cat Alt Set: Cat Alt Member:

0570 2404-7775000

REINFORCING STEEL

54,683.000 LB 1.10000 60,151.30

0580 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 25,000.00000 25,000.00

0590 2507-3250005

ENGINEERING FABRIC

2,624.000 SY 3.00000 7,872.00

0600 2507-6800061

REVETMENT, CLASS E

1,491.000 TON 48.00000 71,568.00

$448,621.30Section Totals:
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0610 2402-2720000

EXCAVATION, CLASS 20

896.000 CY 50.00000 44,800.00

0620 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

761.800 CY 695.00000 529,451.00

0630 2404-7775000

REINFORCING STEEL

37,733.000 LB 1.00000 37,733.00

0640 2404-7775005

REINFORCING STEEL, EPOXY COATED

102,895.000 LB 1.02000 104,952.90

0650 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE80

4.000 EACH 15,500.00000 62,000.00

0660 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE85

4.000 EACH 16,000.00000 64,000.00
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Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0670 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE90

4.000 EACH 16,500.00000 66,000.00

0680 2408-7800000

STRUCTURAL STEEL

6,252.000 LB 4.00000 25,008.00

0690 2414-6424110

CONCRETE BARRIER RAILING

580.000 LF 50.00000 29,000.00

0700 2501-0201057

PILES, STEEL, HP 10 X 57

3,500.000 LF 45.00000 157,500.00

0710 2501-0201253

PILES, STEEL, HP 12 X 53

7,360.000 LF 43.00000 316,480.00

0720 2501-6335010

PREBORED HOLES

280.000 LF 38.00000 10,640.00

0730 2501-8400172

TEMPORARY SHORING

(1) LS 80,000.00000 80,000.00
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018

65-C065-094 Primary County: MILLS
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0003 ITEMS FOR A 259'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0740 2507-2638620

MACADAM STONE SLOPE PROTECTION

812.000 SY 52.00000 42,224.00

0750 2519-1002096

FENCE, CHAIN LINK, 96 IN. HEIGHT

576.000 LF 75.00000 43,200.00

$1,612,988.90Section Totals:

( ) indicates item is bid as Lump Sum

$6,995,908.60

$6,995,908.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

March 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

FM-C075(154)--55-75 PCC OVERLAY

PLYMOUTH

Route: C38

On C-38  from K-22 5 Miles to K-42

Prj Awd Amt: $1,481,457.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 50 Working Days

75-C075-154

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $1,481,457.25 100.00%

2 MA225 MANATT'S, INC. $1,560,728.23 105.35%

3 CE099 CEDAR VALLEY CORP., LLC. $1,715,587.68 115.80%

4 CR333 CROELL, INC. $1,804,383.83 121.80%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $1,946,890.63 131.42%
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Contract ID:

Letting Date:

Start Date: 07/16/18 50 Working Days

75-C075-154

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  105 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

506.000 STA 190.00000 96,140.00 206.00000 104,236.00 206.00000 104,236.00

0020 2214-5145150

PAVEMENT SCARIFICATION

65,175.000 SY 0.95000 61,916.25 1.00000 65,175.00 0.87000 56,702.25

0030 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

3.000 EACH 150.00000 450.00 200.00000 600.00 1.00000 3.00

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

175.000 TON 70.00000 12,250.00 95.80000 16,765.00 125.00000 21,875.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

11.000 TON 430.00000 4,730.00 455.00000 5,005.00 380.00000 4,180.00

0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

13,010.000 CY 80.50000 1,047,305.00 83.50000 1,086,335.00 77.77000 1,011,787.70
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 20, 2018

75-C075-154 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

64,525.000 SY 2.40000 154,860.00 3.00000 193,575.00 4.62000 298,105.50

0080 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

16,295.000 EACH 1.00000 16,295.00 1.00000 16,295.00 1.00000 16,295.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 260.00000 520.00 250.00000 500.00 250.00000 500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

725.500 STA 16.00000 11,608.00 15.25000 11,063.88 15.25000 11,063.88

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 6,200.00000 6,200.00 6,200.00000 6,200.00

0120 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 20, 2018

75-C075-154 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) MANATT'S, INC. (3) CEDAR VALLEY CORP.,
LLC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

13,035.000 SY 1.00000 13,035.00 0.01000 130.35 4.61000 60,091.35

0140 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00 53,000.00000 53,000.00 122,700.00000 122,700.00

$1,715,587.68$1,481,457.25 $1,560,728.23Section Totals:

( ) indicates item is bid as Lump Sum

$1,560,728.23$1,481,457.25 $1,715,587.68

$1,481,457.25

Contract Item Totals

$1,560,728.23 1,715,587.68Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

506.000 STA 206.00000 104,236.00 210.00000 106,260.00

0020 2214-5145150

PAVEMENT SCARIFICATION

65,175.000 SY 1.25000 81,468.75 1.40000 91,245.00

0030 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

3.000 EACH 0.20000 0.60 400.00000 1,200.00

0040 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

175.000 TON 95.80000 16,765.00 95.80000 16,765.00

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

11.000 TON 455.00000 5,005.00 455.00000 5,005.00

0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

13,010.000 CY 85.00000 1,105,850.00 87.00000 1,131,870.00
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Letting Date:

Contract ID:105
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

64,525.000 SY 4.95000 319,398.75 5.50000 354,887.50

0080 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

16,295.000 EACH 1.00000 16,295.00 1.00000 16,295.00

0090 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 250.00000 500.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

725.500 STA 15.25000 11,063.88 15.25000 11,063.88

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,200.00000 6,200.00 10,000.00000 10,000.00

0120 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 20, 2018

75-C075-154 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CROELL, INC. (5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2532-5200002

PAVEMENT SURFACE REPAIR (GRINDING
GRAVEL)

13,035.000 SY 3.51000 45,752.85 5.75000 74,951.25

0140 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 125,000.00000 125,000.00

$1,804,383.83 $1,946,890.63Section Totals:

( ) indicates item is bid as Lump Sum

$1,946,890.63$1,804,383.83

$1,804,383.83

Contract Item Totals

$1,946,890.63Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

March 20, 2018

75-C075-154 Primary County: PLYMOUTH
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Project Information:

Project: WorkType:

County:

Location:

STP-U-4257(631)--70-75 PCC OVERLAY

PLYMOUTH

Route: CENTRAL AVE

In the City of Le Mars  Central Ave: From 3rd Street North t o 3rd Street South

Prj Awd Amt: $786,649.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  20 Calendar Days

75-4257-631

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  106 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HA535 STEVE HARRIS CONSTRUCTION, INC. $786,649.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $841,457.58 106.97%

3 VA285 VANDER POL EXCAVATING, LLC $859,588.54 109.27%

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $883,873.20 112.36%
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Contract ID:

Letting Date:

Start Date:  20 Calendar Days

75-4257-631

March 20, 2018 10:00 A.M.

PLYMOUTHCall Order:  106 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HARRIS, STEVE CONST., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) VANDER POL
EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

200.000 CY 17.00000 3,400.00 21.86000 4,372.00 30.00000 6,000.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

13.900 STA 150.00000 2,085.00 156.87000 2,180.49 400.00000 5,560.00

0030 2213-6745500

REMOVAL OF CURB

16.200 STA 325.00000 5,265.00 390.83000 6,331.45 325.00000 5,265.00

0040 2214-5145150

PAVEMENT SCARIFICATION

15,346.000 SY 1.40000 21,484.40 3.07000 47,112.22 1.80000 27,622.80

0050 2301-1032060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 6 IN.

493.300 SY 55.00000 27,131.50 49.44000 24,388.75 48.50000 23,925.05

0060 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

810.000 TON 90.00000 72,900.00 101.74000 82,409.40 90.00000 72,900.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 20, 2018

75-4257-631 Primary County: PLYMOUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) VANDER POL
EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

1,576.000 CY 118.00000 185,968.00 136.20000 214,651.20 126.00000 198,576.00

0080 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

12,301.000 SY 14.00000 172,214.00 9.70000 119,319.70 15.25000 187,590.25

0090 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

433.000 SY 6.00000 2,598.00 4.65000 2,013.45 2.14000 926.62

0100 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 1,000.00000 4,000.00 745.96000 2,983.84 1,420.00000 5,680.00

0110 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 800.00000 1,600.00 668.56000 1,337.12 1,230.00000 2,460.00

0120 2510-6745850

REMOVAL OF PAVEMENT

509.600 SY 12.00000 6,115.20 8.96000 4,566.02 24.20000 12,332.32

0130 2511-6745900

REMOVAL OF SIDEWALK

490.600 SY 12.00000 5,887.20 10.47000 5,136.58 14.00000 6,868.40
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) VANDER POL
EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

362.900 SY 46.00000 16,693.40 54.01000 19,600.23 40.00000 14,516.00

0150 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

141.100 SY 63.00000 8,889.30 73.97000 10,437.17 40.00000 5,644.00

0160 2511-7528101

DETECTABLE WARNINGS

336.000 SF 35.00000 11,760.00 41.10000 13,809.60 37.00000 12,432.00

0170 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

230.500 SY 57.00000 13,138.50 50.39000 11,614.90 40.00000 9,220.00

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

228.300 SY 12.00000 2,739.60 11.36000 2,593.49 17.00000 3,881.10

0190 2518-6910000

SAFETY CLOSURE

19.000 EACH 150.00000 2,850.00 172.78000 3,282.82 200.00000 3,800.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

138.290 STA 70.00000 9,680.30 80.63000 11,150.32 100.00000 13,829.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) VANDER POL
EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

20.000 EACH 125.00000 2,500.00 143.98000 2,879.60 80.00000 1,600.00

0220 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)

20.000 CDAY 2,000.00000 40,000.00 2,000.00000 40,000.00 2,000.00000 40,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 6,911.05000 6,911.05 10,250.00000 10,250.00

0240 2533-4980005

MOBILIZATION

(1) LS 43,500.00000 43,500.00 58,719.60000 58,719.60 62,000.00000 62,000.00

0250 2554-0212020

VALVE BOX EXTENSION

10.000 EACH 350.00000 3,500.00 333.89000 3,338.90 131.00000 1,310.00

0260 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 1,000.00000 1,000.00 1,232.87000 1,232.87 4,000.00000 4,000.00

0270 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 110,000.00000 110,000.00 137,069.09000 137,069.09 119,000.00000 119,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEVE HARRIS
CONSTRUCTION, INC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(3) VANDER POL
EXCAVATING, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 3,500.00000 1,750.00 4,031.44000 2,015.72 4,800.00000 2,400.00

$859,588.54$786,649.40 $841,457.58Section Totals:

( ) indicates item is bid as Lump Sum

$841,457.58$786,649.40 $859,588.54

$786,649.40

Contract Item Totals

$841,457.58 859,588.54Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2105-8425005

TOPSOIL, FURNISH AND SPREAD

200.000 CY 40.00000 8,000.00

0020 2123-7450020

SHOULDER FINISHING, EARTH

13.900 STA 500.00000 6,950.00

0030 2213-6745500

REMOVAL OF CURB

16.200 STA 425.00000 6,885.00

0040 2214-5145150

PAVEMENT SCARIFICATION

15,346.000 SY 1.90000 29,157.40

0050 2301-1032060

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 6 IN.

493.300 SY 55.00000 27,131.50

0060 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

810.000 TON 90.00000 72,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

1,576.000 CY 121.00000 190,696.00

0080 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

12,301.000 SY 12.50000 153,762.50

0090 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

433.000 SY 6.00000 2,598.00

0100 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 900.00000 3,600.00

0110 2435-0600110

INTAKE ADJUSTMENT, MINOR

2.000 EACH 700.00000 1,400.00

0120 2510-6745850

REMOVAL OF PAVEMENT

509.600 SY 17.00000 8,663.20

0130 2511-6745900

REMOVAL OF SIDEWALK

490.600 SY 13.00000 6,377.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

362.900 SY 46.00000 16,693.40

0150 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

141.100 SY 63.00000 8,889.30

0160 2511-7528101

DETECTABLE WARNINGS

336.000 SF 35.00000 11,760.00

0170 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

230.500 SY 57.00000 13,138.50

0180 2515-6745600

REMOVAL OF PAVED DRIVEWAY

228.300 SY 13.00000 2,967.90

0190 2518-6910000

SAFETY CLOSURE

19.000 EACH 175.00000 3,325.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

138.290 STA 130.00000 17,977.70
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

20.000 EACH 150.00000 3,000.00

0220 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)

20.000 CDAY 2,000.00000 40,000.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00

0240 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00

0250 2554-0212020

VALVE BOX EXTENSION

10.000 EACH 175.00000 1,750.00

0260 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 12,000.00000 12,000.00

0270 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 125,000.00000 125,000.00

Page 9 of 10

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

March 20, 2018

75-4257-631 Primary County: PLYMOUTH

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 12,500.00000 6,250.00

$883,873.20Section Totals:

( ) indicates item is bid as Lump Sum

$883,873.20

$883,873.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-3125(616)--70-77 PCC PAVEMENT WIDENING

POLK

Route: SE 37TH

From approx. 2700 ft S of SE 37th St and S James to approx. 670 ft N and 570 ft E

Prj Awd Amt: $2,235,507.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/14/18 100 Working Days

77-3125-616

March 20, 2018 10:00 A.M.

POLKCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $2,235,507.50 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $2,256,731.75 100.95%

3 IO127 IOWA CIVIL CONTRACTING, INC. $2,420,385.84 108.27%

4 EL045 ELDER CORPORATION $2,630,000.00 117.65%
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Start Date: 05/14/18 100 Working Days

77-3125-616

March 20, 2018 10:00 A.M.
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DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ABSOLUTE CONCRETE CONSTRUCTION, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

60.100 CY 100.00000 6,010.00 100.00000 6,010.00 50.00000 3,005.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

8,556.000 CY 10.00000 85,560.00 10.00000 85,560.00 12.00000 102,672.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,872.000 CY 3.00000 11,616.00 3.00000 11,616.00 8.50000 32,912.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,480.000 CY 5.00000 27,400.00 5.00000 27,400.00 5.00000 27,400.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

39.000 STA 1,000.00000 39,000.00 1,000.00000 39,000.00 650.00000 25,350.00

0060 2115-0100000

MODIFIED SUBBASE

3,182.000 CY 45.00000 143,190.00 45.00000 143,190.00 45.00000 143,190.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

65.700 STA 250.00000 16,425.00 250.00000 16,425.00 150.00000 9,855.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033085

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8.5 IN.

13,990.000 SY 50.00000 699,500.00 55.75000 779,942.50 55.08000 770,569.20

0090 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

3,673.000 SY 65.00000 238,745.00 70.75000 259,864.75 58.50000 214,870.50

0100 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

254.500 SY 165.00000 41,992.50 66.00000 16,797.00 83.61000 21,278.75

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 5,000.00000 5,000.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00 1,700.00000 1,700.00

0130 2401-6745910

REMOVAL OF SIGN

8.000 EACH 75.00000 600.00 75.00000 600.00 67.50000 540.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 2,300.00000 2,300.00

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 4,500.00000 4,500.00 4,500.00000 4,500.00 3,300.00000 3,300.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,800.00000 7,600.00 3,800.00000 7,600.00 3,900.00000 7,800.00

0170 2435-0250100

INTAKE, SW-501

1.000 EACH 2,250.00000 2,250.00 2,250.00000 2,250.00 3,400.00000 3,400.00

0180 2435-0250700

INTAKE, SW-507

8.000 EACH 4,000.00000 32,000.00 4,000.00000 32,000.00 5,650.00000 45,200.00

0190 2435-0250800

INTAKE, SW-508

3.000 EACH 14,000.00000 42,000.00 14,000.00000 42,000.00 8,750.00000 26,250.00

0200 2435-0250900

INTAKE, SW-509

4.000 EACH 6,000.00000 24,000.00 6,000.00000 24,000.00 6,750.00000 27,000.00

0210 2435-0251000

INTAKE, SW-510

1.000 EACH 17,000.00000 17,000.00 17,000.00000 17,000.00 8,750.00000 8,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,300.00000 2,300.00

0230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0240 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

1,631.000 LF 11.00000 17,941.00 15.00000 24,465.00 15.00000 24,465.00

0250 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

7.000 EACH 800.00000 5,600.00 350.00000 2,450.00 575.00000 4,025.00

0260 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

258.000 LF 48.00000 12,384.00 48.00000 12,384.00 85.00000 21,930.00

0270 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

24.000 LF 55.00000 1,320.00 55.00000 1,320.00 150.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

485.000 LF 88.00000 42,680.00 88.00000 42,680.00 80.00000 38,800.00

0290 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

154.000 LF 150.00000 23,100.00 150.00000 23,100.00 105.00000 16,170.00

0300 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

124.000 LF 40.00000 4,960.00 40.00000 4,960.00 22.00000 2,728.00

0310 2507-3250005

ENGINEERING FABRIC

9.000 SY 50.00000 450.00 50.00000 450.00 10.00000 90.00

0320 2507-6800042

REVETMENT, CLASS D

15.000 TON 100.00000 1,500.00 100.00000 1,500.00 60.00000 900.00

0330 2510-6745850

REMOVAL OF PAVEMENT

3,215.000 SY 10.00000 32,150.00 10.00000 32,150.00 6.00000 19,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

2,868.000 SY 10.00000 28,680.00 10.00000 28,680.00 6.00000 17,208.00

0350 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,119.000 SY 37.50000 116,962.50 33.00000 102,927.00 36.34000 113,344.46

0360 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

31.200 STA 225.00000 7,020.00 225.00000 7,020.00 225.00000 7,020.00

0370 2511-7528101

DETECTABLE WARNINGS

96.000 SF 48.00000 4,608.00 40.00000 3,840.00 35.00000 3,360.00

0380 2518-6910000

SAFETY CLOSURE

11.000 EACH 225.00000 2,475.00 100.00000 1,100.00 100.00000 1,100.00

0390 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 205,000.00000 205,000.00 190,400.00000 190,400.00 190,339.83000 190,339.83

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

166.200 STA 65.00000 10,803.00 30.00000 4,986.00 30.00000 4,986.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 110.00000 1,760.00 125.00000 2,000.00 125.00000 2,000.00

0420 2527-9263180

PAVEMENT MARKINGS REMOVED

12.800 STA 85.00000 1,088.00 75.00000 960.00 75.00000 960.00

0430 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

109.100 STA 75.00000 8,182.50 45.00000 4,909.50 45.00000 4,909.50

0440 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

16.000 EACH 110.00000 1,760.00 125.00000 2,000.00 125.00000 2,000.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 25,000.00000 25,000.00 18,750.00000 18,750.00 18,750.00000 18,750.00

0460 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0470 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 100.00000 1,500.00 150.00000 2,250.00 150.00000 2,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2533-4980005

MOBILIZATION

(1) LS 59,000.00000 59,000.00 49,000.00000 49,000.00 150,000.00000 150,000.00

0490 2552-0000210

TRENCH FOUNDATION

100.000 TON 35.00000 3,500.00 35.00000 3,500.00 40.00000 4,000.00

0500 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 20.00000 4,000.00 20.00000 4,000.00 10.00000 2,000.00

0510 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 7,500.00000 7,500.00 7,500.00000 7,500.00 17,500.00000 17,500.00

0520 2554-0212020

VALVE BOX EXTENSION

11.000 EACH 200.00000 2,200.00 200.00000 2,200.00 125.00000 1,375.00

0530 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 500.00000 500.00 500.00000 500.00 750.00000 750.00

0540 2599-9999005

('EACH' ITEM) FIRE HYDRANT RELOCATION

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2599-9999009

('LINEAR FEET' ITEM) GRIND CURB

178.000 LF 20.00000 3,560.00 20.00000 3,560.00 20.00000 3,560.00

0560 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
15 IN. DIA.

1,075.000 LF 25.00000 26,875.00 25.00000 26,875.00 75.00000 80,625.00

0570 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
18 IN. DIA.

329.000 LF 35.00000 11,515.00 35.00000 11,515.00 150.00000 49,350.00

0580 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
24 IN. DIA.

271.000 LF 55.00000 14,905.00 55.00000 14,905.00 95.00000 25,745.00

0590 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
36 IN. DIA.

376.000 LF 120.00000 45,120.00 120.00000 45,120.00 125.00000 47,000.00

0600 2599-9999010

('LUMP SUM' ITEM) RESET PROPERTY PINS

(1) LS 4,900.00000 4,900.00 4,900.00000 4,900.00 5,000.00000 5,000.00

0610 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

3.600 ACRE 2,000.00000 7,200.00 2,000.00000 7,200.00 1,400.00000 5,040.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.600 ACRE 1,500.00000 5,400.00 1,500.00000 5,400.00 1,400.00000 5,040.00

0630 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

14.000 SQ 50.00000 700.00 50.00000 700.00 16.00000 224.00

0640 2602-0000020

SILT FENCE

4,616.000 LF 1.50000 6,924.00 1.50000 6,924.00 1.60000 7,385.60

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,616.000 LF 0.25000 1,154.00 0.25000 1,154.00 0.25000 1,154.00

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,616.000 LF 0.25000 1,154.00 0.25000 1,154.00 0.25000 1,154.00

0670 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

175.000 LF 8.60000 1,505.00 8.60000 1,505.00 60.00000 10,500.00

0680 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

532.000 LF 2.50000 1,330.00 2.50000 1,330.00 3.25000 1,729.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(2) CONCRETE
TECHNOLOGIES, INC.

(3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

532.000 LF 0.25000 133.00 0.25000 133.00 0.50000 266.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00 500.00000 5,000.00 500.00000 5,000.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$2,420,385.84$2,235,507.50 $2,256,731.75Section Totals:

( ) indicates item is bid as Lump Sum

$2,256,731.75$2,235,507.50 $2,420,385.84

$2,235,507.50

Contract Item Totals

$2,256,731.75 2,420,385.84Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

60.100 CY 81.00000 4,868.10

0020 2102-2625000

EMBANKMENT-IN-PLACE

8,556.000 CY 11.90000 101,816.40

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,872.000 CY 6.50000 25,168.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

5,480.000 CY 13.70000 75,076.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

39.000 STA 1,300.00000 50,700.00

0060 2115-0100000

MODIFIED SUBBASE

3,182.000 CY 51.00000 162,282.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

65.700 STA 280.00000 18,396.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033085

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8.5 IN.

13,990.000 SY 58.00000 811,420.00

0090 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

3,673.000 SY 69.00000 253,437.00

0100 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

254.500 SY 86.50000 22,014.25

0110 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 7,700.00000 7,700.00

0120 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 13,000.00000 13,000.00

0130 2401-6745910

REMOVAL OF SIGN

8.000 EACH 77.50000 620.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 2,100.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

1.000 EACH 2,900.00000 2,900.00

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,800.00000 5,600.00

0170 2435-0250100

INTAKE, SW-501

1.000 EACH 2,400.00000 2,400.00

0180 2435-0250700

INTAKE, SW-507

8.000 EACH 4,300.00000 34,400.00

0190 2435-0250800

INTAKE, SW-508

3.000 EACH 9,100.00000 27,300.00

0200 2435-0250900

INTAKE, SW-509

4.000 EACH 6,200.00000 24,800.00

0210 2435-0251000

INTAKE, SW-510

1.000 EACH 11,000.00000 11,000.00

0220 2435-0251224

INTAKE, SW-512, 24 IN.

1.000 EACH 1,400.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,100.00000 3,100.00

0240 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

1,631.000 LF 11.70000 19,082.70

0250 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

7.000 EACH 610.00000 4,270.00

0260 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

258.000 LF 66.50000 17,157.00

0270 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

24.000 LF 119.00000 2,856.00

0280 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

485.000 LF 65.50000 31,767.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

154.000 LF 101.50000 15,631.00

0300 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

124.000 LF 34.50000 4,278.00

0310 2507-3250005

ENGINEERING FABRIC

9.000 SY 9.35000 84.15

0320 2507-6800042

REVETMENT, CLASS D

15.000 TON 95.00000 1,425.00

0330 2510-6745850

REMOVAL OF PAVEMENT

3,215.000 SY 11.95000 38,419.25

0340 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

2,868.000 SY 6.70000 19,215.60

0350 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

3,119.000 SY 37.00000 115,403.00

Page 16 of 22

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

March 20, 2018

77-3125-616 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

31.200 STA 410.00000 12,792.00

0370 2511-7528101

DETECTABLE WARNINGS

96.000 SF 46.50000 4,464.00

0380 2518-6910000

SAFETY CLOSURE

11.000 EACH 103.00000 1,133.00

0390 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 205,000.00000 205,000.00

0400 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

166.200 STA 31.00000 5,152.20

0410 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

16.000 EACH 129.00000 2,064.00

0420 2527-9263180

PAVEMENT MARKINGS REMOVED

12.800 STA 77.50000 992.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

109.100 STA 46.50000 5,073.15

0440 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

16.000 EACH 129.00000 2,064.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00

0460 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00

0470 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 154.50000 2,317.50

0480 2533-4980005

MOBILIZATION

(1) LS 167,350.45000 167,350.45

0490 2552-0000210

TRENCH FOUNDATION

100.000 TON 39.00000 3,900.00

0500 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 22.75000 4,550.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 11,000.00000 11,000.00

0520 2554-0212020

VALVE BOX EXTENSION

11.000 EACH 260.00000 2,860.00

0530 2554-0212030

VALVE BOX REPLACEMENT

1.000 EACH 510.00000 510.00

0540 2599-9999005

('EACH' ITEM) FIRE HYDRANT RELOCATION

1.000 EACH 3,500.00000 3,500.00

0550 2599-9999009

('LINEAR FEET' ITEM) GRIND CURB

178.000 LF 10.30000 1,833.40

0560 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
15 IN. DIA.

1,075.000 LF 76.00000 81,700.00

0570 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
18 IN. DIA.

329.000 LF 106.00000 34,874.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
24 IN. DIA.

271.000 LF 116.00000 31,436.00

0590 2599-9999009

('LINEAR FEET' ITEM) SUBDRAIN  TRENCHED
36 IN. DIA.

376.000 LF 139.00000 52,264.00

0600 2599-9999010

('LUMP SUM' ITEM) RESET PROPERTY PINS

(1) LS 2,100.00000 2,100.00

0610 2601-2634150

MULCHING, WOOD CELLULOSE FIBER

3.600 ACRE 1,500.00000 5,400.00

0620 2601-2636044

SEEDING AND FERTILIZING (URBAN)

3.600 ACRE 1,500.00000 5,400.00

0630 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

14.000 SQ 17.00000 238.00

0640 2602-0000020

SILT FENCE

4,616.000 LF 1.70000 7,847.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,616.000 LF 0.25000 1,154.00

0660 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,616.000 LF 0.25000 1,154.00

0670 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

175.000 LF 23.25000 4,068.75

0680 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

532.000 LF 3.45000 1,835.40

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

532.000 LF 0.50000 266.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

10.000 EACH 500.00000 5,000.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ELDER CORPORATION

$2,630,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,630,000.00

$2,630,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

March 20, 2018

77-3125-616 Primary County: POLK
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Project Information:

Project: WorkType:

County:

Location:

BRFN-006-1(125)--39-78 BRIDGE DECK OVERLAY

POTTAWATTAMIE

Route: U.S. 6

BNSF RR 1.0 mi W of I-80 (EB/WB) in Council Bluffs

Prj Awd Amt: $186,579.07

Project: WorkType:

County:

Location:

NHSN-006-1(126)--2R-78 PCC PAVEMENT - GRADE & REPLACE

POTTAWATTAMIE

Route: U.S. 6

U.S. 6 FROM RAILROAD HIGHWAY TO COUNTY ROAD G6L (HUNT AVE.)

Prj Awd Amt: $7,347,579.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 135 Working Days

78-0061-126

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $7,534,158.68 100.00%

2 CE099 CEDAR VALLEY CORP., LLC. $7,907,357.67 104.95%

3 HA800 HAWKINS CONSTRUCTION CO. $8,049,766.72 106.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 135 Working Days

78-0061-126

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  108 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0001 DESIGN NO. 0320; REPAIRS TO A 163'-10 X 32'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE (WBL) - BRFN-006-1(125)--39-78

SECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,754.65000 2,754.65 2,500.00000 2,500.00 2,625.31000 2,625.31

0020 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.000 CY 3,966.69000 7,933.38 3,600.00000 7,200.00 3,780.44000 7,560.88

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

338.000 LB 2.20000 743.60 2.00000 676.00 2.10000 709.80

0040 2413-0698074

DECK REPAIR, CLASS A

80.500 SY 264.45000 21,288.23 240.00000 19,320.00 252.03000 20,288.42

0050 2506-4984000

FLOWABLE MORTAR

1.800 CY 826.39000 1,487.50 750.00000 1,350.00 787.59000 1,417.66

0060 2533-4980005

MOBILIZATION

(1) LS 23,139.02000 23,139.02 21,000.00000 21,000.00 22,524.00000 22,524.00

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 697.47000 697.47 5,000.00000 5,000.00 6,005.04000 6,005.04

Page 1 of 24

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

$61,131.11$58,043.85 $57,046.00Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0002 DESIGN NO. 0320: ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.(WBL)(125)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0080 2413-0698066

DECK OVERLAY (CLASS O PCC)

593.700 SY

Section Totals:

Page 3 of 24

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0003 DESIGN NO. 0320: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN. (WBL)(125)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0090 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

593.700 SY 77.13000 45,792.08 70.00000 41,559.00 73.51000 43,642.89

$43,642.89$45,792.08 $41,559.00Section Totals:

Page 4 of 24

Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0004 DESIGN NO. 0420; REPAIRS TO A 163'-10 X 32'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE (EBL) - BRFN-006-1(125)--39-78

SECTION: Cat Alt Set: Cat Alt Member:

0100 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,754.65000 2,754.65 2,500.00000 2,500.00 2,625.31000 2,625.31

0110 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

2.000 CY 3,966.69000 7,933.38 3,600.00000 7,200.00 3,780.44000 7,560.88

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

338.000 LB 2.20000 743.60 2.00000 676.00 2.10000 709.80

0130 2413-0698074

DECK REPAIR, CLASS A

96.500 SY 264.45000 25,519.43 240.00000 23,160.00 252.03000 24,320.90

$35,216.89$36,951.06 $33,536.00Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0005 DESIGN NO. 0420: ALTERNATE 'AA' OPTION 1: CLASS O PCC.  BID THIS
SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN. (EBL)(125)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0140 2413-0698066

DECK OVERLAY (CLASS O PCC)

593.700 SY

Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0006 DESIGN NO. 0420: ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC.  BID
THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN. (EBL)(125)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0150 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

593.700 SY 77.13000 45,792.08 70.00000 41,559.00 73.51000 43,642.89

$43,642.89$45,792.08 $41,559.00Section Totals:
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0160 2102-0425070

SPECIAL BACKFILL

10,973.000 TON 15.00000 164,595.00 19.65000 215,619.45 18.34000 201,244.82

0170 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,682.000 CY 9.71000 74,592.22 9.15000 70,290.30 10.50000 80,661.00

0180 2102-2710090

EXCAVATION, CLASS 10, WASTE

11,711.000 CY 6.85000 80,220.35 8.15000 95,444.65 4.20000 49,186.20

0190 2102-2713090

EXCAVATION, CLASS 13, WASTE

15,059.000 CY 7.81000 117,610.79 8.15000 122,730.85 5.25000 79,059.75

0200 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,009.000 CY 18.86000 19,029.74 10.50000 10,594.50 15.75000 15,891.75

0210 2107-0875100

COMPACTION WITH MOISTURE CONTROL

5,827.000 CY 0.34000 1,981.18 1.75000 10,197.25 4.27000 24,881.29

0220 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

120.000 STA 134.22000 16,106.40 180.00000 21,600.00 981.52000 117,782.40
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0230 2115-0100000

MODIFIED SUBBASE

25,128.000 CY 29.06000 730,219.68 35.10000 881,992.80 45.38000 1,140,308.64

0240 2121-7425010

GRANULAR SHOULDERS, TYPE A

3,918.000 TON 23.79000 93,209.22 20.10000 78,751.80 21.54000 84,393.72

0250 2122-5190095

PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.

3,509.000 SY 55.86000 196,012.74 82.57000 289,738.13 44.36000 155,659.24

0260 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

122.600 SY 132.22000 16,210.17 82.57000 10,123.08 103.77000 12,722.20

0270 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

28.200 SY 207.98000 5,865.04 190.00000 5,358.00 49.58000 1,398.16

0280 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

1,047.000 SY 73.00000 76,431.00 65.25000 68,316.75 68.51000 71,729.97
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0290 2123-7450000

SHOULDER CONSTRUCTION, EARTH

281.100 STA 243.25000 68,377.58 90.00000 25,299.00 294.03000 82,651.83

0300 2123-7450020

SHOULDER FINISHING, EARTH

5.600 STA 150.78000 844.37 90.00000 504.00 168.02000 940.91

0310 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

577.800 SY 178.50000 103,137.30 200.00000 115,560.00 131.37000 75,905.59

0320 2301-0690203

BRIDGE APPROACH, BR-203

908.300 SY 178.50000 162,131.55 215.00000 195,284.50 152.25000 138,288.68

0330 2301-1003095

STANDARD OR SLIP-FORM PORTLAND
CEMENT CONCRETE PAVEMENT, QM-C, CLASS
3 DURABILITY, 9.5 IN.

51,692.000 SY 49.38000 2,552,550.96 51.95000 2,685,399.40 47.77000 2,469,326.84

0340 2304-0100000

DETOUR PAVEMENT

6,093.000 SY 74.65000 454,842.45 67.75000 412,800.75 49.79000 303,370.47
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0350 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

5.000 EACH 804.36000 4,021.80 730.00000 3,650.00 766.59000 3,832.95

0360 2402-0425040

FLOODED BACKFILL

86.400 CY 50.08000 4,326.91 65.00000 5,616.00 45.33000 3,916.51

0370 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

97.000 CY 19.94000 1,934.18 9.15000 887.55 14.36000 1,392.92

0380 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,549.500 SY 4.41000 11,243.30 4.00000 10,198.00 4.72000 12,033.64

0390 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

4.000 EACH 805.37000 3,221.48 1,900.00000 7,600.00 1,847.21000 7,388.84

0400 2416-1200224

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 24 IN.

104.000 LF 113.45000 11,798.80 130.00000 13,520.00 91.07000 9,471.28
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

March 20, 2018

78-0061-126 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0410 2502-6745952

REMOVAL OF SUBDRAIN

4,190.000 LF 1.98000 8,296.20 1.75000 7,332.50 3.62000 15,167.80

0420 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

16,940.200 LF 6.61000 111,974.72 8.10000 137,215.62 9.39000 159,068.48

0430 2502-8221306

SUBDRAIN OUTLET, DR-306

75.000 EACH 303.01000 22,725.75 535.00000 40,125.00 565.75000 42,431.25

0440 2503-0500402

BRIDGE END DRAIN, DR-402

8.000 EACH 3,305.58000 26,444.64 3,500.00000 28,000.00 1,235.46000 9,883.68

0450 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

2,385.000 LF 4.41000 10,517.85 4.00000 9,540.00 3.15000 7,512.75

0460 2505-4008300

STEEL BEAM GUARDRAIL

662.500 LF 26.52000 17,569.50 24.07000 15,946.38 21.00000 13,912.50

0470 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

10.000 EACH 1,928.25000 19,282.50 1,750.00000 17,500.00 2,100.24000 21,002.40
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Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0480 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

10.000 EACH 192.83000 1,928.30 175.00000 1,750.00 210.02000 2,100.20

0490 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

10.000 EACH 2,583.86000 25,838.60 2,345.00000 23,450.00 2,100.24000 21,002.40

0500 2505-6000111

HIGH TENSION CABLE GUARDRAIL

1,170.000 LF 13.92000 16,286.40 12.63000 14,777.10 13.12000 15,350.40

0510 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

6.000 EACH 2,203.72000 13,222.32 2,000.00000 12,000.00 3,360.40000 20,162.40

0520 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,652.78000 1,652.78 1,500.00000 1,500.00 1,260.15000 1,260.15

0530 2506-4984000

FLOWABLE MORTAR

20.000 CY 221.61000 4,432.20 150.00000 3,000.00 110.08000 2,201.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0540 2507-2638620

MACADAM STONE SLOPE PROTECTION

374.000 SY 17.89000 6,690.86 41.50000 15,521.00 44.25000 16,549.50

0550 2507-3250005

ENGINEERING FABRIC

469.000 SY 4.92000 2,307.48 2.50000 1,172.50 2.30000 1,078.70

0560 2507-8029000

EROSION STONE

20.400 TON 65.89000 1,344.16 31.20000 636.48 43.91000 895.76

0570 2510-6745850

REMOVAL OF PAVEMENT

54,475.700 SY 6.84000 372,613.79 7.40000 403,120.18 5.76000 313,780.03

0580 2513-0001020

CONCRETE BARRIER, BA-102

387.000 LF 74.34000 28,769.58 67.50000 26,122.50 72.50000 28,057.50

0590 2513-0001030

CONCRETE BARRIER, BA-103

117.000 LF 69.68000 8,152.56 63.25000 7,400.25 71.41000 8,354.97

0600 2513-0001040

CONCRETE BARRIER, BA-104

19.000 LF 73.78000 1,401.82 67.00000 1,273.00 253.07000 4,808.33
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0610 2513-0001050

CONCRETE BARRIER, BA-105

2.000 EACH 1,290.39000 2,580.78 1,200.00000 2,400.00 1,127.24000 2,254.48

0620 2513-0001070

CONCRETE BARRIER RAIL, BA-107

2.000 EACH 1,380.85000 2,761.70 1,250.00000 2,500.00 995.07000 1,990.14

0630 2518-6910000

SAFETY CLOSURE

25.000 EACH 110.19000 2,754.75 100.00000 2,500.00 105.02000 2,625.50

0640 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

5.000 EACH 10,484.18000 52,420.90 9,515.00000 47,575.00 9,991.93000 49,959.65

0650 2526-8285000

CONSTRUCTION SURVEY

(1) LS 23,689.95000 23,689.95 40,000.00000 40,000.00 27,723.24000 27,723.24

0660 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,085.460 STA 19.83000 21,524.67 20.00000 21,709.20 18.90000 20,515.19
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Call Order:

Letting Date:
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0670 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

570.620 STA 28.65000 16,348.26 25.00000 14,265.50 27.30000 15,577.93

0680 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

10.000 EACH 77.13000 771.30 115.00000 1,150.00 73.51000 735.10

0690 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

12.000 EACH 110.19000 1,322.28 135.00000 1,620.00 105.02000 1,260.24

0700 2527-9263180

PAVEMENT MARKINGS REMOVED

668.450 STA 22.04000 14,732.64 25.00000 16,711.25 21.00000 14,037.45

0710 2527-9263190

SYMBOLS AND LEGENDS REMOVED

10.000 EACH 104.68000 1,046.80 125.00000 1,250.00 99.76000 997.60

0720 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

390.670 STA 33.06000 12,915.55 40.00000 15,626.80 31.50000 12,306.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0730 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

12.000 EACH 110.19000 1,322.28 150.00000 1,800.00 105.02000 1,260.24

0735 2528-3800000

MODULAR GLARE SCREEN SYSTEM

12,387.500 LF 2.48000 30,721.00 5.00000 61,937.50 2.36000 29,234.50

0740 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

12,387.500 LF 6.61000 81,881.38 8.00000 99,100.00 6.30000 78,041.25

0750 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 46,167.85000 184,671.40 41,900.00000 167,600.00 44,000.15000 176,000.60

0760 2528-8445110

TRAFFIC CONTROL

(1) LS 40,272.91000 40,272.91 52,600.00000 52,600.00 60,786.36000 60,786.36

0770 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,000.000 LF 8.81000 8,810.00 8.00000 8,000.00 8.40000 8,400.00

0780 2533-4980005

MOBILIZATION

(1) LS 400,000.00000 400,000.00 348,300.00000 348,300.00 730,963.89000 730,963.89
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0790 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

100.000 STA 36.91000 3,691.00 30.00000 3,000.00 35.17000 3,517.00

0800 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

108.300 GAL 40.77000 4,415.39 37.00000 4,007.10 0.10000 10.83

0810 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

135.100 STA 49.03000 6,623.95 35.00000 4,728.50 46.72000 6,311.87

0820 2551-0000110

TEMP CRASH CUSHION

36.000 EACH 1,101.86000 39,666.96 750.00000 27,000.00 1,050.12000 37,804.32

0830 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

7.000 EACH 4,958.36000 34,708.52 3,475.00000 24,325.00 4,725.54000 33,078.78

0840 2601-2634100

MULCHING

24.000 ACRE 617.04000 14,808.96 560.00000 13,440.00 588.07000 14,113.68
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0850 2601-2636043

SEEDING AND FERTILIZING (RURAL)

24.000 ACRE 523.38000 12,561.12 475.00000 11,400.00 498.80000 11,971.20

0860 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

2,583.000 SQ 14.60000 37,711.80 13.25000 34,224.75 13.91000 35,929.53

0870 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

249.000 SQ 14.60000 3,635.40 13.25000 3,299.25 13.91000 3,463.59

0880 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

24.000 ACRE 468.29000 11,238.96 425.00000 10,200.00 446.30000 10,711.20

0890 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

566.000 MGAL 60.00000 33,960.00 60.00000 33,960.00 60.00000 33,960.00

0900 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0910 2602-0000020

SILT FENCE

43,760.000 LF 1.21000 52,949.60 1.10000 48,136.00 1.15000 50,324.00

0920 2602-0000030

SILT FENCE FOR DITCH CHECKS

165.000 LF 1.76000 290.40 1.60000 264.00 1.68000 277.20

0930 2602-0000050

SILT BASINS

8.000 EACH 275.46000 2,203.68 500.00000 4,000.00 262.53000 2,100.24

0940 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

43,925.000 LF 0.01000 439.25 0.01000 439.25 0.01000 439.25

0950 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 165.28000 661.12 500.00000 2,000.00 157.52000 630.08

0960 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

4,393.000 LF 0.11000 483.23 0.10000 439.30 0.10000 439.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0007 Roadway Items -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

0970 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 3.25000 3,250.00 2.95000 2,950.00 3.10000 3,100.00

0980 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.35000 4,350.00 3.95000 3,950.00 4.15000 4,150.00

0990 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,000.000 LF 0.28000 560.00 0.25000 500.00 0.26000 520.00

1000 2602-0010010

MOBILIZATIONS, EROSION CONTROL

16.000 EACH 500.00000 8,000.00 500.00000 8,000.00 500.00000 8,000.00

1010 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

16.000 EACH 1,000.00000 16,000.00 1,000.00000 16,000.00 1,000.00000 16,000.00

$7,360,591.94$6,865,774.11 $7,288,417.67Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0008 ALTERNATE 'BB' OPTION 1: PCC SHOULDERS
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: BB 1Cat Alt Member:

1020 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

12,830.000 SY 32.70000 419,541.00

$419,541.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0009 ALTERNATE 'BB' OPTION 2: HMA SHOULDERS
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN -
NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: BB 2Cat Alt Member:

1030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

12,830.000 SY 30.85000 395,805.50 28.00000 359,240.00

$395,805.50 $359,240.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

(2) CEDAR VALLEY CORP.,
LLC.

(3) HAWKINS CONSTRUCTION
CO.

0010 PAYMENT ADJUSTMENT INCENTIVE ITEMS
 - NHSN-006-1(126)--2R-78

SECTION: Cat Alt Set: Cat Alt Member:

1040 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

47,000.000 EACH 1.00000 47,000.00 1.00000 47,000.00 1.00000 47,000.00

1050 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

39,000.000 EACH 1.00000 39,000.00 1.00000 39,000.00 1.00000 39,000.00

$86,000.00$86,000.00 $86,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,907,357.67$7,534,158.68 $8,049,766.72

$7,534,158.68

Contract Item Totals

$7,907,357.67 8,049,766.72Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C085(146)--55-85 PCC PAVEMENT - GRADE AND NEW

STORY

Route: 530TH AVE

On 530th Ave.  from 260th St. north 0.7 Miles  on ELINE S21 T83 R24

Prj Awd Amt: $781,901.32

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/23/18 50 Working Days

85-C085-146

March 20, 2018 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $781,901.32 100.00%

2 CO180 CON-STRUCT, INC. $848,871.22 108.57%

3 CO415 CONCRETE TECHNOLOGIES, INC. $866,163.47 110.78%

4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $909,404.97 116.31%

5 CR333 CROELL, INC. $920,139.30 117.68%

6 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $929,610.92 118.89%

7 IO127 IOWA CIVIL CONTRACTING, INC. $977,454.99 125.01%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 SH249 SHEKAR ENGINEERING, PLC $1,008,627.62 129.00%
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Contract ID:

Letting Date:

Start Date: 07/23/18 50 Working Days

85-C085-146

March 20, 2018 10:00 A.M.

STORYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CON-STRUCT, INC. (3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

9.900 ACRE 500.00000 4,950.00 800.00000 7,920.00 502.50000 4,974.75

0020 2102-0425070

SPECIAL BACKFILL

3,165.700 TON 15.50000 49,068.35 21.00000 66,479.70 21.60000 68,379.12

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,842.000 CY 6.50000 63,973.00 6.00000 59,052.00 6.55000 64,465.10

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,803.100 CY 8.00000 22,424.80 7.40000 20,742.94 8.05000 22,564.96

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,141.700 TON 25.50000 54,613.35 27.00000 57,825.90 28.15000 60,288.86

0060 2123-7450020

SHOULDER FINISHING, EARTH

80.600 STA 65.00000 5,239.00 60.00000 4,836.00 65.35000 5,267.21

0070 2213-6745500

REMOVAL OF CURB

0.060 STA 8,000.00000 480.00 9,000.00000 540.00 8,040.00000 482.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CON-STRUCT, INC. (3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 500.00000 1,000.00 200.00000 400.00 181.00000 362.00

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

11,139.000 SY 36.25000 403,788.75 44.00000 490,116.00 44.25000 492,900.75

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

247.100 TON 26.50000 6,548.15 25.00000 6,177.50 26.15000 6,461.67

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00 3,520.00000 3,520.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

143.000 CY 15.00000 2,145.00 12.00000 1,716.00 15.10000 2,159.30

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 1,200.00000 7,200.00 1,150.00000 6,900.00 1,205.00000 7,230.00

0140 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

6.000 EACH 2,300.00000 13,800.00 2,250.00000 13,500.00 2,315.00000 13,890.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CON-STRUCT, INC. (3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

150.000 LF 59.00000 8,850.00 57.00000 8,550.00 59.50000 8,925.00

0160 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

146.000 LF 141.00000 20,586.00 138.00000 20,148.00 141.75000 20,695.50

0170 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

710.000 LF 20.00000 14,200.00 22.00000 15,620.00 20.15000 14,306.50

0180 2435-0251218

INTAKE, SW-512, 18 IN.

7.000 EACH 1,300.00000 9,100.00 1,250.00000 8,750.00 1,305.00000 9,135.00

0190 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

200.000 LF 22.00000 4,400.00 21.00000 4,200.00 22.15000 4,430.00

0200 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

80.000 LF 25.00000 2,000.00 24.00000 1,920.00 25.15000 2,012.00

0210 2510-6745850

REMOVAL OF PAVEMENT

59.700 SY 18.00000 1,074.60 15.00000 895.50 18.10000 1,080.57
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CON-STRUCT, INC. (3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 175.00000 875.00 160.00000 800.00 176.00000 880.00

0230 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

209.400 LF 44.00000 9,213.60 30.00000 6,282.00 40.75000 8,533.05

0240 2518-6910000

SAFETY CLOSURE

17.000 EACH 25.00000 425.00 26.00000 442.00 25.25000 429.25

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,160.00000 4,160.00 6,000.00000 6,000.00 5,185.00000 5,185.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.760 STA 22.00000 2,458.72 23.00000 2,570.48 22.15000 2,475.48

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,700.00000 3,700.00 3,520.00000 3,520.00

0280 2533-4980005

MOBILIZATION

(1) LS 47,500.00000 47,500.00 15,000.00000 15,000.00 17,000.00000 17,000.00
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Contract ID:109
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) CON-STRUCT, INC. (3) CONCRETE
TECHNOLOGIES, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

712.000 LF 2.50000 1,780.00 2.60000 1,851.20 2.50000 1,780.00

0300 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,584.000 LF 3.00000 4,752.00 3.10000 4,910.40 2.50000 3,960.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,296.000 LF 1.00000 2,296.00 1.10000 2,525.60 1.25000 2,870.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$866,163.47$781,901.32 $848,871.22Section Totals:

( ) indicates item is bid as Lump Sum

$848,871.22$781,901.32 $866,163.47

$781,901.32

Contract Item Totals

$848,871.22 866,163.47Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CROELL, INC. (6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

9.900 ACRE 500.00000 4,950.00 800.00000 7,920.00 500.00000 4,950.00

0020 2102-0425070

SPECIAL BACKFILL

3,165.700 TON 20.00000 63,314.00 24.90000 78,825.93 20.00000 63,314.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,842.000 CY 6.50000 63,973.00 3.60000 35,431.20 6.50000 63,973.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,803.100 CY 6.00000 16,818.60 4.50000 12,613.95 6.00000 16,818.60

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,141.700 TON 23.00000 49,259.10 25.00000 53,542.50 23.00000 49,259.10

0060 2123-7450020

SHOULDER FINISHING, EARTH

80.600 STA 100.00000 8,060.00 165.00000 13,299.00 100.00000 8,060.00

0070 2213-6745500

REMOVAL OF CURB

0.060 STA 5,000.00000 300.00 5,000.00000 300.00 5,000.00000 300.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

March 20, 2018

85-C085-146 Primary County: STORY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CROELL, INC. (6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 650.00000 1,300.00 250.00000 500.00 500.00000 1,000.00

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

11,139.000 SY 47.50000 529,102.50 47.50000 529,102.50 44.50000 495,685.50

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

247.100 TON 23.00000 5,683.30 25.00000 6,177.50 23.00000 5,683.30

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 8,750.00000 8,750.00 3,000.00000 3,000.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

143.000 CY 9.00000 1,287.00 13.00000 1,859.00 9.00000 1,287.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 900.00000 5,400.00 1,100.00000 6,600.00 900.00000 5,400.00

Page 7 of 16

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CROELL, INC. (6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

6.000 EACH 1,900.00000 11,400.00 2,275.00000 13,650.00 1,900.00000 11,400.00

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

150.000 LF 80.00000 12,000.00 69.00000 10,350.00 80.00000 12,000.00

0160 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

146.000 LF 180.00000 26,280.00 165.00000 24,090.00 180.00000 26,280.00

0170 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

710.000 LF 30.00000 21,300.00 27.20000 19,312.00 30.00000 21,300.00

0180 2435-0251218

INTAKE, SW-512, 18 IN.

7.000 EACH 1,500.00000 10,500.00 1,600.00000 11,200.00 1,500.00000 10,500.00

0190 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

200.000 LF 23.00000 4,600.00 12.50000 2,500.00 23.00000 4,600.00

0200 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

80.000 LF 32.00000 2,560.00 20.00000 1,600.00 32.00000 2,560.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CROELL, INC. (6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2510-6745850

REMOVAL OF PAVEMENT

59.700 SY 8.00000 477.60 20.00000 1,194.00 11.00000 656.70

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 600.00000 3,000.00 275.00000 1,375.00 600.00000 3,000.00

0230 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

209.400 LF 30.25000 6,334.35 25.00000 5,235.00 30.00000 6,282.00

0240 2518-6910000

SAFETY CLOSURE

17.000 EACH 100.00000 1,700.00 25.00000 425.00 25.00000 425.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,160.00000 5,160.00 11,000.00000 11,000.00 5,160.00000 5,160.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.760 STA 27.00000 3,017.52 22.00000 2,458.72 22.00000 2,458.72

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,800.00000 3,800.00 3,500.00000 3,500.00 4,430.00000 4,430.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

(5) CROELL, INC. (6) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 42,500.00000 42,500.00 85,000.00000 85,000.00

0290 2602-0000020

SILT FENCE

712.000 LF 2.50000 1,780.00 2.50000 1,780.00 2.50000 1,780.00

0300 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,584.000 LF 3.00000 4,752.00 3.00000 4,752.00 3.00000 4,752.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,296.000 LF 1.00000 2,296.00 1.00000 2,296.00 1.00000 2,296.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00 1,000.00000 4,000.00

$929,610.92$909,404.97 $920,139.30Section Totals:

$920,139.30$909,404.97 $929,610.92Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$909,404.97 $920,139.30 929,610.92Contract Grand Totals

Contract Time Totals

Page 11 of 16

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

March 20, 2018

85-C085-146 Primary County: STORY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

9.900 ACRE 500.00000 4,950.00 1,225.00000 12,127.50

0020 2102-0425070

SPECIAL BACKFILL

3,165.700 TON 20.00000 63,314.00 25.00000 79,142.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

9,842.000 CY 6.50000 63,973.00 3.50000 34,447.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,803.100 CY 6.00000 16,818.60 7.00000 19,621.70

0050 2121-7425010

GRANULAR SHOULDERS, TYPE A

2,141.700 TON 23.00000 49,259.10 25.00000 53,542.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

80.600 STA 100.00000 8,060.00 90.00000 7,254.00

0070 2213-6745500

REMOVAL OF CURB

0.060 STA 5,000.00000 300.00 6,650.00000 399.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

2.000 EACH 400.00000 800.00 500.00000 1,000.00

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

11,139.000 SY 48.53000 540,575.67 51.60000 574,772.40

0100 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

247.100 TON 23.00000 5,683.30 41.00000 10,131.10

0110 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 9,000.00000 9,000.00

0120 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

143.000 CY 9.00000 1,287.00 12.00000 1,716.00

0130 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

6.000 EACH 900.00000 5,400.00 800.00000 4,800.00

0140 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

6.000 EACH 1,900.00000 11,400.00 1,200.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

150.000 LF 80.00000 12,000.00 48.00000 7,200.00

0160 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

146.000 LF 180.00000 26,280.00 65.00000 9,490.00

0170 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

710.000 LF 30.00000 21,300.00 46.00000 32,660.00

0180 2435-0251218

INTAKE, SW-512, 18 IN.

7.000 EACH 1,500.00000 10,500.00 2,500.00000 17,500.00

0190 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

200.000 LF 23.00000 4,600.00 19.00000 3,800.00

0200 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

80.000 LF 32.00000 2,560.00 28.00000 2,240.00

0210 2510-6745850

REMOVAL OF PAVEMENT

59.700 SY 8.00000 477.60 26.00000 1,552.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

5.000 EACH 600.00000 3,000.00 575.00000 2,875.00

0230 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

209.400 LF 75.00000 15,705.00 45.00000 9,423.00

0240 2518-6910000

SAFETY CLOSURE

17.000 EACH 25.00000 425.00 25.00000 425.00

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

111.760 STA 22.00000 2,458.72 22.00000 2,458.72

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 3,500.00000 3,500.00

0280 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 70,000.00000 70,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

(8) SHEKAR ENGINEERING,
PLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000020

SILT FENCE

712.000 LF 2.50000 1,780.00 5.25000 3,738.00

0300 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,584.000 LF 3.00000 4,752.00 5.25000 8,316.00

0310 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,296.000 LF 1.00000 2,296.00 1.00000 2,296.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

4.000 EACH 1,000.00000 4,000.00 1,000.00000 4,000.00

$977,454.99 $1,008,627.62Section Totals:

( ) indicates item is bid as Lump Sum

$1,008,627.62$977,454.99

$977,454.99

Contract Item Totals

$1,008,627.62Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-0155(696)--70-85 PCC PAVEMENT - GRADE & REPLACE

STORY

Route: 13TH ST

In the city of Ames  On 13th Street  from Ridgewood Avenue E ast 0.31 Miles to Harding Avenue

Prj Awd Amt: $1,453,187.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 75 Working Days

85-0155-696

March 20, 2018 10:00 A.M.

STORYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: CON-STRUCT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO180 CON-STRUCT, INC. $1,453,187.05 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CO415 CONCRETE TECHNOLOGIES, INC. $1,879,446.04 129.33%

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $1,899,342.23 130.70%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 75 Working Days

85-0155-696

March 20, 2018 10:00 A.M.

STORYCall Order:  110 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: CON-STRUCT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

90.000 CY 38.00000 3,420.00 80.50000 7,245.00 123.00000 11,070.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

3,713.000 CY 12.00000 44,556.00 19.10000 70,918.30 14.50000 53,838.50

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

267.000 CY 43.00000 11,481.00 60.50000 16,153.50 31.00000 8,277.00

0040 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

3,282.000 CY 7.00000 22,974.00 8.05000 26,420.10 11.00000 36,102.00

0050 2115-0100000

MODIFIED SUBBASE

1,641.000 CY 50.00000 82,050.00 62.30000 102,234.30 52.50000 86,152.50

0060 2123-7450020

SHOULDER FINISHING, EARTH

34.000 STA 126.00000 4,284.00 251.00000 8,534.00 230.50000 7,837.00

0070 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

8,669.000 SY 52.00000 450,788.00 65.00000 563,485.00 60.75000 526,641.75
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,000.00000 4,000.00 5,640.00000 5,640.00 5,000.00000 5,000.00

0090 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 5,000.00000 20,000.00 5,425.00000 21,700.00 4,407.00000 17,628.00

0100 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

6.000 EACH 6,300.00000 37,800.00 7,840.00000 47,040.00 11,787.00000 70,722.00

0110 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 10,000.00000 10,000.00 12,565.00000 12,565.00 18,450.00000 18,450.00

0120 2435-0250100

INTAKE, SW-501

8.000 EACH 3,000.00000 24,000.00 3,570.00000 28,560.00 3,587.00000 28,696.00

0130 2435-0250700

INTAKE, SW-507

6.000 EACH 4,200.00000 25,200.00 4,825.00000 28,950.00 5,125.00000 30,750.00

0140 2435-0250900

INTAKE, SW-509

4.000 EACH 6,000.00000 24,000.00 7,335.00000 29,340.00 6,150.00000 24,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0400000

DROP CONNECTION, SW-307

4.000 EACH 4,000.00000 16,000.00 5,525.00000 22,100.00 5,125.00000 20,500.00

0160 2435-0600010

MANHOLE ADJUSTMENT, MINOR

2.000 EACH 1,000.00000 2,000.00 1,260.00000 2,520.00 1,332.00000 2,664.00

0170 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

3,549.000 LF 12.00000 42,588.00 16.10000 57,138.90 11.00000 39,039.00

0180 2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

4.000 EACH 400.00000 1,600.00 553.00000 2,212.00 717.50000 2,870.00

0190 2502-8221303

SUBDRAIN OUTLET, DR-303

20.000 EACH 330.00000 6,600.00 422.00000 8,440.00 261.50000 5,230.00

0200 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

595.000 LF 50.00000 29,750.00 60.50000 35,997.50 133.50000 79,432.50

0210 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

581.000 LF 20.00000 11,620.00 30.25000 17,575.25 31.00000 18,011.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

306.000 LF 60.00000 18,360.00 84.50000 25,857.00 205.00000 62,730.00

0230 2504-0150408

SANITARY SEWER FORCE MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

60.000 LF 100.00000 6,000.00 141.00000 8,460.00 205.00000 12,300.00

0240 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

363.000 LF 20.00000 7,260.00 30.25000 10,980.75 31.00000 11,253.00

0250 2510-6745850

REMOVAL OF PAVEMENT

8,619.700 SY 7.00000 60,337.90 9.05000 78,008.29 10.50000 90,506.85

0260 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

28.000 EACH 400.00000 11,200.00 804.00000 22,512.00 169.00000 4,732.00

0270 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

4.000 STA 700.00000 2,800.00 955.00000 3,820.00 1,384.00000 5,536.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2511-6745900

REMOVAL OF SIDEWALK AND PAVED
DRIVEWAYS

824.100 SY 7.00000 5,768.70 12.10000 9,971.61 14.50000 11,949.45

0290 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN. AND
DRIVEWAYS  P.C. CONCRETE  6 IN.

1,051.400 SY 49.00000 51,518.60 60.50000 63,609.70 100.00000 105,140.00

0300 2511-7528101

DETECTABLE WARNINGS COMPOSITE
POLYMER

364.000 SF 25.00000 9,100.00 35.25000 12,831.00 49.00000 17,836.00

0310 2517-4225220

RAILROAD APPROACH SECTION, HMA

60.000 SY 185.00000 11,100.00 176.00000 10,560.00 179.50000 10,770.00

0320 2518-6910000

SAFETY CLOSURE

14.000 EACH 85.00000 1,190.00 75.50000 1,057.00 77.00000 1,078.00

0330 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 26,000.00000 26,000.00 25,225.00000 25,225.00 30,000.00000 30,000.00

0340 2526-8285000

CONSTRUCTION SURVEY

(1) LS 9,000.00000 9,000.00 4,935.00000 4,935.00 5,033.00000 5,033.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

60.890 STA 115.00000 7,002.35 106.00000 6,454.34 107.50000 6,545.68

0360 2527-9263138

PAINTED SYMBOLS AND LEGENDS, HIGH-
BUILD WATERBORNE

4.000 EACH 165.00000 660.00 151.00000 604.00 154.00000 616.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00 9,950.00000 9,950.00 10,147.00000 10,147.00

0380 2533-4980005

MOBILIZATION

(1) LS 40,000.00000 40,000.00 107,000.00000 107,000.00 115,000.00000 115,000.00

0390 2554-0114004

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

34.000 LF 60.00000 2,040.00 66.50000 2,261.00 205.00000 6,970.00

0400 2554-0114006

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 6 IN.

230.000 LF 40.00000 9,200.00 44.25000 10,177.50 47.00000 10,810.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0410 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,935.000 LF 45.00000 87,075.00 49.25000 95,298.75 47.00000 90,945.00

0420 2554-0144008

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 8 IN.

66.000 LF 400.00000 26,400.00 583.00000 38,478.00 543.50000 35,871.00

0430 2554-0202400

FITTINGS BY COUNT, POLYVINYL CHLORIDE
(PVC), PVC

68.000 EACH 420.00000 28,560.00 493.00000 33,524.00 410.00000 27,880.00

0440 2554-0204110

WATER SERVICE STUB, COPPER, 1 IN.

17.000 EACH 2,700.00000 45,900.00 3,620.00000 61,540.00 1,947.00000 33,099.00

0450 2554-0207006

VALVE, GATE, DIP, 6 IN.

4.000 EACH 1,400.00000 5,600.00 1,810.00000 7,240.00 1,230.00000 4,920.00

0460 2554-0207008

VALVE, GATE, DIP, 8 IN.

12.000 EACH 1,700.00000 20,400.00 1,960.00000 23,520.00 1,845.00000 22,140.00

0470 2554-0208006

TAPPING VALVE ASSEMBLY, 6 IN.

1.000 EACH 3,500.00000 3,500.00 4,220.00000 4,220.00 6,457.00000 6,457.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 2554-0208008

TAPPING VALVE ASSEMBLY, 8 IN.

1.000 EACH 4,000.00000 4,000.00 5,225.00000 5,225.00 7,175.00000 7,175.00

0490 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

4.000 EACH 5,000.00000 20,000.00 5,630.00000 22,520.00 4,100.00000 16,400.00

0500 2554-0211006

FLUSHING DEVICE (BLOWOFF), 6 IN.

2.000 EACH 1,500.00000 3,000.00 2,415.00000 4,830.00 615.00000 1,230.00

0510 2595-0005150

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR UNION PACIFIC RAILROAD CO.

(1) LS 5,000.00000 5,000.00 5,025.00000 5,025.00 5,000.00000 5,000.00

0520 2599-9999005

('EACH' ITEM) REMOVE HYDRANT ASSEMBLY

4.000 EACH 800.00000 3,200.00 1,205.00000 4,820.00 676.50000 2,706.00

0530 2599-9999005

('EACH' ITEM) WATER MAIN ABANDONMENT

8.000 EACH 2,500.00000 20,000.00 3,520.00000 28,160.00 1,025.00000 8,200.00

0540 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.600 ACRE 3,500.00000 2,100.00 3,420.00000 2,052.00 7,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0550 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 2,200.00000 660.00 2,110.00000 633.00 10,000.00000 3,000.00

0560 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.300 ACRE 1,900.00000 570.00 1,810.00000 543.00 10,000.00000 3,000.00

0570 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

50.000 MGAL 60.00000 3,000.00 60.00000 3,000.00 60.00000 3,000.00

0580 2601-2643300

MOBILIZATION FOR WATERING

12.000 EACH 350.00000 4,200.00 350.00000 4,200.00 350.00000 4,200.00

0590 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

190.000 LF 3.90000 741.00 3.80000 722.00 5.00000 950.00

0600 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

645.000 LF 4.70000 3,031.50 4.55000 2,934.75 6.00000 3,870.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CON-STRUCT, INC. (2) CONCRETE
TECHNOLOGIES, INC.

(3) ABSOLUTE CONCRETE
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

835.000 LF 0.60000 501.00 0.50000 417.50 1.00000 835.00

0620 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0630 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,899,342.23$1,453,187.05 $1,879,446.04Section Totals:

( ) indicates item is bid as Lump Sum

$1,879,446.04$1,453,187.05 $1,899,342.23

$1,453,187.05

Contract Item Totals

$1,879,446.04 1,899,342.23Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-7057(698)--70-97 PCC PAVEMENT - REPLACE

WOODBURY

Route: MORNINGSIDE  AVE

In the City of Sioux City  Morningside Ave: From South Lakep ort Street to South Nicolette Street

Prj Awd Amt: $2,265,499.23

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  45 Working Days

97-7057-698

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  111 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,265,499.23 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL
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Contract ID:

Letting Date:

Start Date:  45 Working Days

97-7057-698

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  111 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: KNIFE RIVER MIDWEST LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

151.100 UNIT 29.09000 4,395.50

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

426.000 CY 5.21000 2,219.46

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,086.000 CY 10.56000 32,588.16

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

500.000 CY 22.64000 11,320.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

238.000 CY 18.38000 4,374.44

0060 2107-0875000

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

5,624.900 CY 1.64000 9,224.84

0070 2115-0100000

MODIFIED SUBBASE

1,173.000 CY 37.80000 44,339.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

917.000 SY 45.45000 41,677.65

0090 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

9,102.000 SY 50.11000 456,101.22

0100 2301-4875004

MEDIAN, P.C. CONCRETE, 4 IN.

67.000 SY 78.37000 5,250.79

0110 2301-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT THICKNESS (BY SCHEDULE)

1.000 EACH 1.00000 1.00

0120 2304-0101000

TEMPORARY PAVEMENT

215.500 SY 60.73000 13,087.32

0130 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,358.73000 3,358.73
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

33.000 LF 50.28000 1,659.24

0150 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 6,356.28000 25,425.12

0160 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,341.08000 8,682.16

0170 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 7,276.39000 7,276.39

0180 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

2.000 EACH 11,019.93000 22,039.86

0190 2435-0250100

INTAKE, SW-501

2.000 EACH 3,022.21000 6,044.42

0200 2435-0250500

INTAKE, SW-505

5.000 EACH 4,485.10000 22,425.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0251000

INTAKE, SW-510

1.000 EACH 8,479.80000 8,479.80

0220 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

2,968.000 LF 13.91000 41,284.88

0230 2502-8221303

SUBDRAIN OUTLET, DR-303

13.000 EACH 289.05000 3,757.65

0240 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

505.500 LF 53.27000 26,927.99

0250 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

542.700 LF 58.33000 31,655.69

0260 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

135.900 LF 92.37000 12,553.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

274.000 LF 16.66000 4,564.84

0280 2504-0119008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
VITRIFIED CLAY PIPE (VCP), EXTRA
STRENGTH, 8 IN.

1,211.300 LF 66.66000 80,745.26

0290 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

1,250.000 LF 13.09000 16,362.50

0300 2506-4984000

FLOWABLE MORTAR

1.000 CY 297.58000 297.58

0310 2510-6745850

REMOVAL OF PAVEMENT

10,874.900 SY 3.88000 42,194.61

0320 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

10.000 EACH 476.13000 4,761.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2511-6745900

REMOVAL OF SIDEWALK

1,434.100 SY 7.74000 11,099.93

0340 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

944.000 SY 56.33000 53,175.52

0350 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

402.800 SY 65.52000 26,391.46

0360 2511-7528101

DETECTABLE WARNINGS

170.000 SF 42.86000 7,286.20

0370 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

854.400 SY 44.78000 38,260.03

0380 2516-8625000

COMBINED CONCRETE SIDEWALK AND
RETAINING WALL

47.600 CY 1,041.52000 49,576.35

0390 2523-0000100

LIGHTING POLES

16.000 EACH 7,737.04000 123,792.64
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2523-0000200

ELECTRICAL CIRCUITS

2,500.000 LF 16.66000 41,650.00

0410 2523-0000310

HANDHOLES AND JUNCTION BOXES

1.000 EACH 1,190.32000 1,190.32

0420 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 212,471.05000 212,471.05

0430 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 12,753.15000 12,753.15

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 43,446.46000 43,446.46

0450 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

80.040 STA 208.30000 16,672.33

0460 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

26.000 EACH 208.31000 5,416.06
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2528-8445110

TRAFFIC CONTROL

(1) LS 21,425.66000 21,425.66

0480 2533-4980005

MOBILIZATION

(1) LS 20,987.85000 20,987.85

0490 2549-0006100

BUILDING SANITARY SEWER SERVICE
RECONNECTION

16.000 EACH 737.99000 11,807.84

0500 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

500.000 CY 49.23000 24,615.00

0510 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

46.200 LF 70.23000 3,244.63

0520 2554-0112008

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

486.700 LF 63.80000 31,051.46
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

879.200 LF 77.85000 68,445.72

0540 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x12
CROSS

4.000 EACH 3,344.78000 13,379.12

0550 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x12
TEE

6.000 EACH 2,642.50000 15,855.00

0560 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x6
REDUCER

8.000 EACH 576.11000 4,608.88

0570 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x6 TEE

1.000 EACH 2,005.68000 2,005.68

0580 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 12x8 TEE

3.000 EACH 2,102.09000 6,306.27
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0590 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6 IN. 90
DEG. BEND

1.000 EACH 641.58000 641.58

0600 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 6x6 TEE

2.000 EACH 946.30000 1,892.60

0610 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8x6 TEE

6.000 EACH 1,143.89000 6,863.34

0620 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8x8 TEE

2.000 EACH 1,293.88000 2,587.76

0630 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP  12 IN.

6.000 EACH 603.49000 3,620.94

0640 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP  6 IN.

9.000 EACH 379.71000 3,417.39
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0650 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON,
MECHANICAL JOINT CAP  8 IN.

2.000 EACH 434.47000 868.94

0660 2554-0205110

WATER SERVICE STUB, COPPER, 1 IN.

458.000 LF 55.71000 25,515.18

0670 2554-0205120

WATER SERVICE STUB, COPPER, 2 IN.

77.500 LF 58.33000 4,520.58

0680 2554-0205410

WATER SERVICE CORPORATION, COPPER, 1
IN.

15.000 EACH 482.08000 7,231.20

0690 2554-0205420

WATER SERVICE CORPORATION, COPPER, 2
IN.

2.000 EACH 1,233.17000 2,466.34

0700 2554-0205710

WATER SERVICE CURB STOP AND BOX,
COPPER, 1 IN.

15.000 EACH 374.95000 5,624.25
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Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 2554-0205720

WATER SERVICE CURB STOP AND BOX,
COPPER, 2 IN.

2.000 EACH 1,233.17000 2,466.34

0720 2554-0207006

VALVE, GATE, DIP, 6 IN.

6.000 EACH 1,484.32000 8,905.92

0730 2554-0207008

VALVE, GATE, DIP, 8 IN.

1.000 EACH 1,964.01000 1,964.01

0740 2554-0207012

VALVE, GATE, DIP, 12 IN.

13.000 EACH 3,320.98000 43,172.74

0750 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

6.000 EACH 5,176.68000 31,060.08

0760 2554-0211008

FLUSHING DEVICE (BLOWOFF), 8 IN.

5.000 EACH 1,247.45000 6,237.25

0770 2554-0211012

FLUSHING DEVICE (BLOWOFF), 12 IN.

3.000 EACH 1,509.32000 4,527.96
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2599-9999003

('CUBIC YARDS' ITEM) BREAK UP AND REMOVE
CONCRETE

10.000 CY 77.37000 773.70

0790 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING
SANITARY SEWER MAIN

4.000 EACH 1,779.52000 7,118.08

0800 2599-9999005

('EACH' ITEM) CONNECT TO EXISTING WATER
MAIN

9.000 EACH 1,660.49000 14,944.41

0810 2599-9999005

('EACH' ITEM) CONSTRUCT PCC STAIRS

3.000 EACH 1,317.51000 3,952.53

0820 2599-9999005

('EACH' ITEM) CUT  CAP  AND BLOCK EXISTING
WATER MAIN

8.000 EACH 1,428.38000 11,427.04

0830 2599-9999005

('EACH' ITEM) LONGITUDINAL SUBDRAIN
CLEANOUT

12.000 EACH 565.55000 6,786.60
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Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999005

('EACH' ITEM) REMOVE EXISTING FIRE
HYDRANT ASSEMBLY

5.000 EACH 1,190.31000 5,951.55

0850 2599-9999005

('EACH' ITEM) TEMPORARY WATER SERVICE
CONNECTION

7.000 EACH 1,339.10000 9,373.70

0860 2599-9999009

('LINEAR FEET' ITEM) REMOVE ABANDONED
TELEPHONE CONDUIT

575.000 LF 7.14000 4,105.50

0870 2599-9999009

('LINEAR FEET' ITEM) REMOVE EXISTING 12 IN.
WATER MAIN

1,218.000 LF 21.43000 26,101.74

0880 2599-9999009

('LINEAR FEET' ITEM) REMOVE EXISTING
STREET CAR TRACKS

2,450.000 LF 9.34000 22,883.00

0890 2599-9999009

('LINEAR FEET' ITEM) SANITARY SEWER
SERVICE  TRENCHED  VCP 6 IN.

553.600 LF 52.37000 28,992.03
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Letting Date:

Contract ID:111
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March 20, 2018

97-7057-698 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 2599-9999009

('LINEAR FEET' ITEM) TEMPORARY MULCH
WALKWAY

2,680.000 LF 4.45000 11,926.00

0910 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN  TRENCHED
DUCTILE IRON PIPE  (DIP)  RESTRAINED JOINT
12 IN.

271.800 LF 97.61000 26,530.40

0920 2599-9999014

('SQUARE FEET' ITEM) BUSINESS SIGNAGE

110.000 SF 29.76000 3,273.60

0930 2599-9999014

('SQUARE FEET' ITEM) SIDEWALK  COLORED
AND STENCILED  PCC  6 IN.

1,258.700 SF 13.47000 16,954.69

0940 2599-9999014

('SQUARE FEET' ITEM) SIDEWALK INSULATION
BOARD

1,713.000 SF 5.62000 9,627.06

0950 2599-9999018

('SQUARE YARDS' ITEM) NON-WOVEN
GEOTEXTILE

10,664.000 SY 1.99000 21,221.36
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Letting Date:

Contract ID:111
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March 20, 2018

97-7057-698 Primary County: WOODBURY

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.440 ACRE 4,761.25000 2,094.95

0970 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.440 ACRE 4,761.25000 2,094.95

0980 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

215.000 LF 5.95000 1,279.25

0990 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

215.000 LF 2.38000 511.70

1000 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00

$2,265,499.23Section Totals:

( ) indicates item is bid as Lump Sum

$2,265,499.23

$2,265,499.23

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:111

Tabulation of Construction and Material Bids

March 20, 2018

97-7057-698 Primary County: WOODBURY
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C007(148)--5E-07 HMA RESURFACING

BLACK HAWK

Route: D35

D35: From Hudson City Limits to Grundy County Line

Prj Awd Amt: $1,047,486.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 20 Working Days

07-C007-148

March 20, 2018 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $1,047,486.40 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 20 Working Days

07-C007-148

March 20, 2018 10:00 A.M.

BLACK HAWKCall Order:  151 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

109.500 CY 20.00000 2,190.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,660.000 TON 19.40000 71,004.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,591.100 SY 5.05000 13,085.06

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

3,000.000 TON 35.15000 105,450.00

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,000.000 TON 30.80000 184,800.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,800.000 TON 31.80000 152,640.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

648.000 TON 386.90000 250,711.20
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

255.000 TON 521.90000 133,084.50

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,100.00000 1,100.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,100.000 EACH 1.00000 8,100.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

10,000.000 EACH 1.00000 10,000.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

960.000 TON 19.90000 19,104.00

0130 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,250.000 EACH 1.00000 9,250.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-148 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

85.400 SY 10.00000 854.00

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

648.320 STA 8.25000 5,348.64

0160 2528-8445110

TRAFFIC CONTROL

(1) LS 6,450.00000 6,450.00

0170 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00

0180 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00

0190 2533-4980005

MOBILIZATION

(1) LS 36,200.00000 36,200.00

$1,047,486.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,047,486.40

$1,047,486.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Contract ID:151
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Project Information:

Project: WorkType:

County:

Location:

FM-C007(149)--55-07 HMA RESURFACING/COLD IN-PLACE RECYCLING

BLACK HAWK

Route: V43

On V43 Elk Run Rd  from D16 Donald Street North to C66 Dunke rton Rd

Prj Awd Amt: $922,521.14

Project: WorkType:

County:

Location:

FM-C007(150)--55-07 HMA RESURFACING/COLD IN-PLACE RECYCLING

BLACK HAWK

Route: V14

On V14 Waverly Road  from Cedar Falls City Limits North to J anesville City Limits

Prj Awd Amt: $1,570,496.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 60 Working Days

07-C007-150

March 20, 2018 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AS218 ASPRO, INC. $2,493,017.63 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 60 Working Days

07-C007-150

March 20, 2018 10:00 A.M.

BLACK HAWKCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ASPRO, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMS   FM-C007(149)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

55.500 CY 20.00000 1,110.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,300.000 TON 17.70000 76,110.00

0030 2214-5145150

PAVEMENT SCARIFICATION

2,869.400 SY 7.10000 20,372.74

0040 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,200.000 TON 30.10000 156,520.00

0050 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

4,025.000 TON 30.70000 123,567.50

0060 2303-1053500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

250.000 TON 45.30000 11,325.00

0070 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

553.500 TON 449.00000 248,521.50
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March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMS   FM-C007(149)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

21.250 TON 524.00000 11,135.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 800.00000 800.00

0100 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

8,500.000 EACH 1.00000 8,500.00

0110 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00

0120 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 300.00000 1,800.00

0130 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

640.000 TON 18.20000 11,648.00

Page 2 of 8

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMS   FM-C007(149)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0140 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,250.000 EACH 1.00000 7,250.00

0150 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

40,360.000 SY 1.79000 72,244.40

0160 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

177.600 TON 408.00000 72,460.80

0170 2515-6745600

REMOVAL OF PAVED DRIVEWAY

148.600 SY 10.00000 1,486.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

727.200 STA 8.50000 6,181.20

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 6,800.00000 6,800.00

0200 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0001 ROADWAY ITEMS   FM-C007(149)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00

0220 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0230 2599-9999013

('MILES' ITEM) Smoothness Specification for CIP

5.700 MILE 370.00000 2,109.00

$922,521.14Section Totals:

Page 4 of 8

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 ROADWAY ITEMS  FM-C007(150)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0240 2102-2713090

EXCAVATION, CLASS 13, WASTE

159.100 CY 20.00000 3,182.00

0250 2115-0100000

MODIFIED SUBBASE

17.800 CY 50.00000 890.00

0260 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,525.000 TON 18.25000 27,831.25

0270 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,249.500 CY 17.75000 22,178.63

0280 2213-8201030

BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

14,994.000 SY 10.10000 151,439.40

0290 2214-5145150

PAVEMENT SCARIFICATION

2,018.300 SY 6.50000 13,118.95

0300 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

9,700.000 TON 31.80000 308,460.00

Page 5 of 8

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 ROADWAY ITEMS  FM-C007(150)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0310 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,600.000 TON 32.55000 247,380.00

0320 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,038.000 TON 389.00000 403,782.00

0330 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00

0340 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,000.000 EACH 1.00000 11,000.00

0350 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

15,000.000 EACH 1.00000 15,000.00

0360 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,350.000 TON 18.75000 25,312.50
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 ROADWAY ITEMS  FM-C007(150)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0370 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

11,000.000 EACH 1.00000 11,000.00

0380 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

60,928.000 SY 1.79000 109,061.12

0390 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

268.100 TON 408.00000 109,384.80

0400 2510-6745850

REMOVAL OF PAVEMENT

53.300 SY 20.00000 1,066.00

0410 2515-6745600

REMOVAL OF PAVED DRIVEWAY

239.600 SY 10.00000 2,396.00

0420 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

757.040 STA 8.50000 6,434.84

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 6,800.00000 6,800.00

Page 7 of 8

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ASPRO, INC.

0002 ROADWAY ITEMS  FM-C007(150)--55-07SECTION: Cat Alt Set: Cat Alt Member:

0440 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00

0450 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00

0460 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

0470 2599-9999013

('MILES' ITEM) Smoothness Specification for CIP

8.700 MILE 370.00000 3,219.00

$1,570,496.49Section Totals:

( ) indicates item is bid as Lump Sum

$2,493,017.63

$2,493,017.63

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

March 20, 2018

07-C007-150 Primary County: BLACK HAWK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-U-0750(634)--70-08 HMA RESURFACING

BOONE

Route: INDUSTRIAL PARK ROAD

Industrial Park Road Improvements: approx. 350 feet west of Argo street to Corporate Limits

Prj Awd Amt: $369,896.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/01/18 30 Working Days

08-0750-634

March 20, 2018 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $369,896.00 100.00%

2 IN122 INROADS, LLC. $397,261.02 107.40%

3 HA760 HAWKEYE PAVING CORP. $468,295.15 126.60%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/01/18 30 Working Days

08-0750-634

March 20, 2018 10:00 A.M.

BOONECall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

308.000 CY 75.00000 23,100.00 75.00000 23,100.00 75.00000 23,100.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

212.000 TON 43.00000 9,116.00 35.00000 7,420.00 43.00000 9,116.00

0030 2123-7450020

SHOULDER FINISHING, EARTH

45.000 STA 145.50000 6,547.50 150.00000 6,750.00 150.00000 6,750.00

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

961.000 SY 61.30000 58,909.30 61.30000 58,909.30 115.00000 110,515.00

0050 2212-5070321

PATCHES, PARTIAL-DEPTH REPAIR, P.C.C.

1,689.000 SF 5.02000 8,478.78 10.00000 16,890.00 20.00000 33,780.00

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

54.000 EACH 128.60000 6,944.40 128.60000 6,944.40 350.00000 18,900.00

0070 2214-5145150

PAVEMENT SCARIFICATION

214.000 SY 29.75000 6,366.50 38.00000 8,132.00 30.00000 6,420.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 20, 2018

08-0750-634 Primary County: BOONE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

202.000 SY 75.82000 15,315.64 75.82000 15,315.64 115.00000 23,230.00

0090 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

261.000 TON 59.00000 15,399.00 75.00000 19,575.00 59.00000 15,399.00

0100 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

698.000 TON 51.00000 35,598.00 69.00000 48,162.00 51.00000 35,598.00

0110 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

638.000 TON 53.00000 33,814.00 69.00000 44,022.00 53.00000 33,814.00

0120 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

97.000 TON 450.00000 43,650.00 470.00000 45,590.00 450.00000 43,650.00

0130 2435-0600010

MANHOLE ADJUSTMENT, MINOR

4.000 EACH 2,156.00000 8,624.00 1,079.73000 4,318.92 2,500.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 20, 2018

08-0750-634 Primary County: BOONE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

888.000 SY 7.50000 6,660.00 15.00000 13,320.00 10.00000 8,880.00

0150 2518-6910000

SAFETY CLOSURE

7.000 EACH 75.00000 525.00 75.00000 525.00 75.00000 525.00

0160 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

67.070 STA 45.00000 3,018.15 100.00000 6,707.00 45.00000 3,018.15

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 9,500.00000 9,500.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0180 2533-4980005

MOBILIZATION

(1) LS 45,000.00000 45,000.00 40,000.00000 40,000.00 37,000.00000 37,000.00

0190 2599-9999003

('CUBIC YARDS' ITEM) REMOVAL OF
UNSUITABLE MATERIAL  CORE OUT

500.000 CY 63.50000 31,750.00 40.00000 20,000.00 65.00000 32,500.00

0200 2599-9999005

('EACH' ITEM) ADJUSTMENT OF WATER VALVE

1.000 EACH 1,079.73000 1,079.73 1,079.76000 1,079.76 700.00000 700.00
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 20, 2018

08-0750-634 Primary County: BOONE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) INROADS, LLC. (3) HAWKEYE PAVING CORP.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
MAILBOX

1.000 EACH 500.00000 500.00 500.00000 500.00 400.00000 400.00

$468,295.15$369,896.00 $397,261.02Section Totals:

( ) indicates item is bid as Lump Sum

$397,261.02$369,896.00 $468,295.15

$369,896.00

Contract Item Totals

$397,261.02 468,295.15Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

March 20, 2018

08-0750-634 Primary County: BOONE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C023(109)--55-23 HMA RESURFACING/COLD IN-PLACE RECYCLING

CLINTON

Route: F12

On F12  from Z-36 east to Mill Creek Road  S4 T81 RE6

Prj Awd Amt: $1,499,895.16

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 40 Working Days

23-C023-109

March 20, 2018 10:00 A.M.

CLINTONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE559 DETERMANN ASPHALT, L.L.C. $1,499,895.16 100.00%

2 MA810 MATHY CONSTRUCTION COMPANY $1,531,526.00 102.11%
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Contract ID:

Letting Date:

Start Date: 08/13/18 40 Working Days

23-C023-109

March 20, 2018 10:00 A.M.

CLINTONCall Order:  154 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DETERMANN ASPHALT PAVING, L.L.C.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

15,393.000 TON 13.75000 211,653.75 16.47000 253,522.71

0020 2214-5145150

PAVEMENT SCARIFICATION

2,135.400 SY 5.00000 10,677.00 4.98000 10,634.29

0030 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

8,328.000 TON 26.25000 218,610.00 24.03000 200,121.84

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

8,835.000 TON 26.25000 231,918.75 26.57000 234,745.95

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,030.000 TON 395.00000 406,850.00 401.78000 413,833.40

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 1,200.00000 1,200.00

0070 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 915.00000 1,830.00 500.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 20, 2018

23-C023-109 Primary County: CLINTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

73,064.000 SY 1.98000 144,666.72 1.97000 143,936.08

0090 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

77,156.000 GAL 1.74000 134,251.44 1.70000 131,165.20

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

665.000 STA 9.50000 6,317.50 9.00000 5,985.00

0110 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

1,019.000 STA 25.00000 25,475.00 24.00000 24,456.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 8,750.00000 8,750.00 4,000.00000 4,000.00

0130 2528-8445113

FLAGGERS

55.000 EACH 462.00000 25,410.00 462.00000 25,410.00

0140 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00 693.00000 17,325.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 20, 2018

23-C023-109 Primary County: CLINTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DETERMANN ASPHALT,
L.L.C.

(2) MATHY CONSTRUCTION
COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 60,790.53000 60,790.53

0160 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

340.000 STA 24.00000 8,160.00 10.00000 3,400.00

$1,499,895.16 $1,531,526.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,531,526.00$1,499,895.16

$1,499,895.16

Contract Item Totals

$1,531,526.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

March 20, 2018

23-C023-109 Primary County: CLINTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

HSIP-S-C026(105)--6C-26 HMA PAVED SHOULDER - NEW

DAVIS

Route: ICE AVE

On Ice Avenue & Husky Trl

Prj Awd Amt: $397,945.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 10 Working Days

26-C026-105

March 20, 2018 10:00 A.M.

DAVISCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $397,945.25 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 10 Working Days

26-C026-105

March 20, 2018 10:00 A.M.

DAVISCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - HSIP-S-C026(105)--6C-26SECTION: Cat Alt Set: Cat Alt Member:

0010 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

9,413.200 SY 33.45000 314,871.54

0020 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,569.000 CY 19.25000 30,203.25

0030 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

423.600 STA 14.85000 6,290.46

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0050 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00

0060 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00

0070 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00

$397,945.25Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 20, 2018

26-C026-105 Primary County: DAVIS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$397,945.25

$397,945.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:155

Tabulation of Construction and Material Bids

March 20, 2018

26-C026-105 Primary County: DAVIS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C029(83)--5E-29 HMA RESURFACING

DES MOINES

Route: X40

On X40  H38  X31  H28

Prj Awd Amt: $3,587,315.15

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

29-C029-083

March 20, 2018 10:00 A.M.

DES MOINESCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,587,315.15 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $3,940,529.53 109.85%

Page 2 of 2

Contract ID:

Letting Date:

Start Date:  30 Working Days

29-C029-083

March 20, 2018 10:00 A.M.

DES MOINESCall Order:  156 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

638.000 CY 22.75000 14,514.50 15.00000 9,570.00

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

790.000 CY 11.00000 8,690.00 25.00000 19,750.00

0030 2110-3825010

GRANULAR MATERIAL

1,022.500 TON 25.00000 25,562.50 25.00000 25,562.50

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

13,609.900 TON 20.06000 273,014.59 20.73000 282,133.23

0050 2123-7450000

SHOULDER CONSTRUCTION, EARTH

26.900 STA 525.00000 14,122.50 125.00000 3,362.50

0060 2212-0475095

CLEANING AND PREPARATION OF BASE

16.100 MILE 250.00000 4,025.00 400.00000 6,440.00

0070 2212-5070310

PATCHES, FULL-DEPTH REPAIR

535.500 SY 95.20000 50,979.60 95.20000 50,979.60

Page 1 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-5070330

PATCHES BY COUNT (REPAIR)

63.000 EACH 26.00000 1,638.00 26.00000 1,638.00

0090 2213-7100400

RELOCATION OF MAIL BOXES

17.000 EACH 350.00000 5,950.00 150.00000 2,550.00

0100 2214-5145150

PAVEMENT SCARIFICATION

73,498.000 SY 2.94000 216,084.12 2.45000 180,070.10

0110 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

9,248.000 SY 55.00000 508,640.00 55.00000 508,640.00

0120 2301-1033100

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 10 IN.

561.100 SY 75.50000 42,363.05 75.50000 42,363.05

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 2,000.00000 2,000.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

8.000 EACH 330.00000 2,640.00 500.00000 4,000.00

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,856.900 TON 42.31000 78,565.44 50.29000 93,383.50

0160 2303-1032750

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

5,921.500 TON 33.36000 197,541.24 38.41000 227,444.82

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

25,464.100 TON 33.24000 846,426.68 38.62000 983,423.54

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,883.200 TON 390.64000 735,653.25 389.57000 733,638.22

0190 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

167.100 TON 514.00000 85,889.40 523.54000 87,483.53

Page 3 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,800.00000 2,800.00 4,000.00000 4,000.00

0210 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

3,105.000 TON 20.06000 62,286.30 24.00000 74,520.00

0220 2510-6745850

REMOVAL OF PAVEMENT

2,667.000 SY 8.20000 21,869.40 9.99000 26,643.33

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

18.800 SY 65.00000 1,222.00 65.00000 1,222.00

0240 2518-6910000

SAFETY CLOSURE

14.000 EACH 100.00000 1,400.00 100.00000 1,400.00

0250 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,731.910 STA 12.65000 34,558.66 12.65000 34,558.66

0260 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 95.00000 760.00 95.00000 760.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 28,400.00000 28,400.00 50,008.00000 50,008.00

0280 2528-8445113

FLAGGERS

136.000 EACH 462.00000 62,832.00 462.00000 62,832.00

0290 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00 693.00000 24,255.00

0300 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 150.00000 4,200.00 150.00000 4,200.00

0310 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,580.300 SY 99.40000 157,081.82 99.40000 157,081.82

0320 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

126.000 EACH 86.00000 10,836.00 86.00000 10,836.00

0330 2529-8174010

SUBBASE (PATCHES)

860.400 SY 11.00000 9,464.40 11.00000 9,464.40

0340 2533-4980005

MOBILIZATION

(1) LS 40,950.00000 40,950.00 189,562.73000 189,562.73

Page 5 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

14.000 STA 200.00000 2,800.00 200.00000 2,800.00

0360 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

15.000 GAL 20.00000 300.00 200.00000 3,000.00

0370 2601-2634100

MULCHING

0.500 ACRE 1,000.00000 500.00 10,000.00000 5,000.00

0380 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.500 ACRE 2,000.00000 1,000.00 10,000.00000 5,000.00

0390 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

1,279.000 LF 2.80000 3,581.20 5.00000 6,395.00

0400 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,279.000 LF 1.50000 1,918.50 2.00000 2,558.00

$3,587,315.15 $3,940,529.53Section Totals:

$3,940,529.53$3,587,315.15Contract Item Totals

Contract Time Totals

Page 6 of 7

Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$3,587,315.15 $3,940,529.53Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

March 20, 2018

29-C029-083 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-S-C035(99)--5E-35 HMA RESURFACING WITH MILLING

FRANKLIN

Route: C47

On C47  from S13 (Wright Avenue) East 7.5 Miles to S25 (Heat her Avenue)

Prj Awd Amt: $1,327,219.18

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 45 Working Days

35-C035-099

March 20, 2018 10:00 A.M.

FRANKLINCall Order:  157 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $1,327,219.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE020 HEARTLAND ASPHALT, INC. $1,338,919.25 100.88%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 45 Working Days

35-C035-099

March 20, 2018 10:00 A.M.

FRANKLINCall Order:  157 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,380.000 TON 20.06000 47,742.80 20.13000 47,909.40

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

311.100 SY 118.00000 36,709.80 118.00000 36,709.80

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

51.000 EACH 137.00000 6,987.00 137.00000 6,987.00

0040 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

163.100 CY 55.00000 8,970.50 14.78000 2,410.62

0050 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

979.000 SY 23.34000 22,849.86 22.71000 22,233.09

0060 2214-5145150

PAVEMENT SCARIFICATION

83,164.600 SY 1.24000 103,124.10 0.80000 66,531.68

0070 2301-0690220

BRIDGE APPROACH, SECONDARY ROADS

106.200 SY 176.00000 18,691.20 170.55000 18,112.41

Page 1 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2302-7430100

SHOULDERS, TYPE A

44.040 STA 34.05000 1,499.56 24.97000 1,099.68

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

4,569.820 TON 26.66000 121,831.40 38.59000 176,349.35

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

9,415.000 TON 28.51000 268,421.65 29.68000 279,437.20

0110 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

564.900 TON 469.38000 265,152.76 472.00000 266,632.80

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

365.600 TON 509.38000 186,229.33 533.00000 194,864.80

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,365.00000 1,365.00 831.00000 831.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4,708.000 EACH 1.00000 4,708.00 1.00000 4,708.00

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

4,708.000 EACH 1.00000 4,708.00 1.00000 4,708.00

0160 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

6.000 EACH 350.00000 2,100.00 350.00000 2,100.00

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

19,944.000 EACH 1.00000 19,944.00 1.00000 19,944.00

0180 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 8.00000 1,800.00 8.00000 1,800.00

0190 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 35.00000 3,500.00 35.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00

0210 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0220 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00

0224 2510-6745850

REMOVAL OF PAVEMENT

106.200 SY 15.00000 1,593.00 14.17000 1,504.85

0228 2518-6910000

SAFETY CLOSURE

4.000 EACH 100.00000 400.00 100.00000 400.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,979.930 STA 9.00000 17,819.37 9.00000 17,819.37

0240 2528-8445110

TRAFFIC CONTROL

(1) LS 7,660.00000 7,660.00 7,860.00000 7,860.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00

0260 2528-8445115

PILOT CARS

35.000 EACH 693.00000 24,255.00 693.00000 24,255.00

0270 2529-2242320

CT JOINT

1.000 EACH 110.00000 110.00 110.00000 110.00

0280 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

72.000 LF 40.00000 2,880.00 40.00000 2,880.00

0290 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

4,568.800 SY 6.00000 27,412.80 6.00000 27,412.80

0300 2533-4980005

MOBILIZATION

(1) LS 43,300.00000 43,300.00 19,650.00000 19,650.00

0310 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

0.300 MILE 20,690.17000 6,207.05 37,000.00000 11,100.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

1,135.000 LB 1.00000 1,135.00 1.00000 1,135.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

43.500 STA 85.00000 3,697.50 85.00000 3,697.50

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

94.300 GAL 15.00000 1,414.50 13.00000 1,225.90

$1,327,219.18 $1,338,919.25Section Totals:

( ) indicates item is bid as Lump Sum

$1,338,919.25$1,327,219.18

$1,327,219.18

Contract Item Totals

$1,338,919.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

March 20, 2018

35-C035-099 Primary County: FRANKLIN

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

FM-C043(84)--55-43 HMA RESURFACING

HARRISON

Route: F66

On F66  from L-20 E. 4.8 Miles to Nixon Ave

Prj Awd Amt: $810,571.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

43-C043-084

March 20, 2018 10:00 A.M.

HARRISONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 WE540 WESTERN ENGINEERING CO., INC. $810,571.00 100.00%

2 HE400 HENNINGSEN CONSTRUCTION, INC. $821,197.69 101.31%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $977,071.04 120.54%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

43-C043-084

March 20, 2018 10:00 A.M.

HARRISONCall Order:  158 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: WESTERN ENGINEERING CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,176.700 TON 27.50000 32,359.25 20.09000 23,639.90 26.91000 31,665.00

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.700 MILE 600.00000 2,820.00 400.00000 1,880.00 1,731.11000 8,136.22

0030 2214-5145150

PAVEMENT SCARIFICATION

603.300 SY 8.00000 4,826.40 12.29000 7,414.56 8.47000 5,109.95

0040 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

6,042.000 TON 35.50000 214,491.00 35.38000 213,765.96 47.05000 284,276.10

0050 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

5,285.030 TON 36.90000 195,017.61 38.30000 202,416.65 51.69000 273,183.20

0060 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

679.620 TON 390.00000 265,051.80 387.61000 263,427.51 408.90000 277,896.62
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

March 20, 2018

43-C043-084 Primary County: HARRISON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 1,000.00000 1,000.00 2,626.15000 2,626.15

0080 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,664.000 EACH 1.00000 5,664.00 1.00000 5,664.00 1.00000 5,664.00

0090 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,664.000 EACH 1.00000 5,664.00 1.00000 5,664.00 1.00000 5,664.00

0100 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 502.70000 1,005.40

0110 2510-6745850

REMOVAL OF PAVEMENT

352.000 SY 15.00000 5,280.00 12.00000 4,224.00 8.86000 3,118.72

0120 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 150.81000 301.62
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

March 20, 2018

43-C043-084 Primary County: HARRISON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

358.280 STA 10.50000 3,761.94 10.40000 3,726.11 10.56000 3,783.44

0140 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 125.00000 250.00 120.00000 240.00 251.35000 502.70

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 15,750.00000 15,750.00 6,032.43000 6,032.43

0160 2528-8445113

FLAGGERS

45.000 EACH 462.00000 20,790.00 462.00000 20,790.00 462.00000 20,790.00

0170 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0180 2533-4980005

MOBILIZATION

(1) LS 25,000.00000 25,000.00 31,500.00000 31,500.00 30,679.50000 30,679.50
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

March 20, 2018

43-C043-084 Primary County: HARRISON

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WESTERN ENGINEERING
CO., INC.

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0190 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 8,000.00000 8,000.00 7,500.00000 7,500.00 6,240.99000 6,240.99

$977,071.04$810,571.00 $821,197.69Section Totals:

( ) indicates item is bid as Lump Sum

$821,197.69$810,571.00 $977,071.04

$810,571.00

Contract Item Totals

$821,197.69 977,071.04Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

March 20, 2018

43-C043-084 Primary County: HARRISON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

HSIPX-006-6(54)--3L-48 HMA PAVED SHOULDER - NEW

IOWA

Route: IOWA 6

W of W Jct US 151 to E of E Jct US 151

Prj Awd Amt: $414,600.32

Project: WorkType:

County:

Location:

STPN-006-6(75)--2J-48 HMA RESURFACING

IOWA

Route: IOWA 6

W of W Jct US 151 to E of E Jct US 151

Prj Awd Amt: $1,382,527.15

Project: WorkType:

County:

Location:

IMN-080-6(328)225--0E-48 BRIDGE DECK OVERLAY

IOWA

Route: U.S. 151

US 151

Prj Awd Amt: $731,029.80

Project: WorkType:

County:

STPN-149-2(62)--2J-48 HMA PAVEMENT WIDENING / HMA RESURFACING

IOWA Prj Awd Amt: $1,165,154.13

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 04/23/18 125 Working Days

48-1511-035

March 20, 2018 10:00 A.M.

IOWACall Order:  159 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

IOWA

Route: IOWA 149

At the I-80 Interchange in Williamsburg

Prj Awd Amt: $1,165,154.13

Project: WorkType:

County:

Location:

HSIPX-151-1(32)--3L-48 HMA PAVED SHOULDER - NEW

IOWA

Route: U.S. 151

I-80 to N of Iowa River

Prj Awd Amt: $1,198,254.45

Project: WorkType:

County:

Location:

NHSX-151-1(35)--3H-48 HMA RESURFACING

IOWA

Route: U.S. 151

I-80 to N of Iowa River

Prj Awd Amt: $3,265,020.92

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 04/23/18 125 Working Days

48-1511-035

March 20, 2018 10:00 A.M.

IOWACall Order:  159 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $8,156,586.77 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 04/23/18 125 Working Days

48-1511-035

March 20, 2018 10:00 A.M.

IOWACall Order:  159 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS - HSIPX-006-6(54)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

0010 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

618.900 CY 55.60000 34,410.84

0020 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,248.000 TON 49.75000 62,088.00

0030 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,102.000 TON 41.15000 45,347.30

0040 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

1,138.000 TON 46.50000 52,917.00

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

209.000 TON 448.50000 93,736.50

0060 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,804.000 EACH 1.00000 1,804.00
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS - HSIPX-006-6(54)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,804.000 EACH 1.00000 1,804.00

0080 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

3,113.000 EACH 1.00000 3,113.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 23,600.00000 23,600.00

0100 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00

0110 2533-4980005

MOBILIZATION

(1) LS 84,200.00000 84,200.00

0120 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

264.800 STA 13.50000 3,574.80
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 ROADWAY ITEMS - HSIPX-006-6(54)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

0130 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

286.800 GAL 0.10000 28.68

0140 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

132.400 STA 15.50000 2,052.20

$409,600.32Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0002 RAILROAD INSURANCE ITEMS - HSIPX-006-6(54)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

0150 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 5,000.00000 5,000.00

$5,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0160 2102-2625000

EMBANKMENT-IN-PLACE

40.000 CY 55.05000 2,202.00

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,311.000 TON 24.05000 175,829.55

0180 2212-0475095

CLEANING AND PREPARATION OF BASE

2.800 MILE 1,060.35000 2,968.98

0190 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,336.400 SY 83.10000 111,054.84

0200 2212-5070330

PATCHES BY COUNT (REPAIR)

197.000 EACH 77.00000 15,169.00

0210 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

14.000 TON 217.80000 3,049.20

0220 2214-5145150

PAVEMENT SCARIFICATION

1,500.000 SY 13.80000 20,700.00

0230 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,779.000 TON 41.15000 155,505.85
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0240 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

3,906.000 TON 46.50000 181,629.00

0250 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

461.000 TON 448.50000 206,758.50

0260 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,800.00000 2,800.00

0270 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,783.000 EACH 1.00000 3,783.00

0280 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,783.000 EACH 1.00000 3,783.00

0290 2315-8275055

SURFACING, DRIVEWAY

140.000 TON 40.25000 5,635.00
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0300 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,494.000 EACH 1.00000 10,494.00

0310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

6,260.000 LF 5.10000 31,926.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

22.000 EACH 300.00000 6,600.00

0330 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

125.000 LF 4.00000 500.00

0340 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,000.00000 2,000.00

0350 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,400.00000 4,800.00

0360 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0370 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,213.040 STA 10.00000 12,130.40

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

13.000 EACH 81.40000 1,058.20

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 56,100.00000 56,100.00

0400 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00

0410 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00

0420 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00

0430 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 80.00000 80.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0440 2529-2242320

CT JOINT

1.000 EACH 120.00000 120.00

0450 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

80.000 SY 172.00000 13,760.00

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 100.00000 400.00

0470 2529-8174020

SUBBASE PATCH WITH EF JOINT

80.000 SY 10.00000 800.00

0480 2529-8174050

PATCH SUBDRAIN

4.000 EACH 220.00000 880.00

0490 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 525.00000 2,100.00

0500 2533-4980005

MOBILIZATION

(1) LS 273,800.00000 273,800.00

0510 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0003 Roadway Items - STPN-006-6(75)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

0520 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

280.000 LF 3.00000 840.00

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

280.000 LF 0.50000 140.00

$1,367,806.52Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0004 Roadway Items - STPN-006-6(75)--2J-48
Iowa County Funded

SECTION: Cat Alt Set: Cat Alt Member:

0540 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

22.900 CY 55.60000 1,273.24

0550 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

46.300 TON 41.15000 1,905.25

0560 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

14.400 TON 46.50000 669.60

0570 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

3.640 TON 448.50000 1,632.54

0580 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

$14,720.63Section Totals:
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(1) PELLING, L.L. CO., INC.

0005 Design No. 0118; REPAIRS TO A 219'-7 X 56'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - IMN-080-6(328)225--0E-48

SECTION: Cat Alt Set: Cat Alt Member:

0590 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 45,000.00000 45,000.00

0600 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

29.800 CY 2,000.00000 59,600.00

0610 2404-7775005

REINFORCING STEEL, EPOXY COATED

5,632.000 LB 2.50000 14,080.00

0620 2413-0698074

DECK REPAIR, CLASS A

272.000 SY 150.00000 40,800.00

0630 2413-0698075

DECK REPAIR, CLASS B

5.000 SY 500.00000 2,500.00

0640 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

115.700 LF 225.00000 26,032.50

0650 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

115.700 LF 50.00000 5,785.00
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(1) PELLING, L.L. CO., INC.

0005 Design No. 0118; REPAIRS TO A 219'-7 X 56'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE - IMN-080-6(328)225--0E-48

SECTION: Cat Alt Set: Cat Alt Member:

0660 2426-6772016

CONCRETE REPAIR

23.000 SF 150.00000 3,450.00

0670 2508-0970000

CONTAINMENT

(1) LS 5,000.00000 5,000.00

0680 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 15,000.00000 15,000.00

0690 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

534.000 SY 22.00000 11,748.00

0700 2533-4980005

MOBILIZATION

(1) LS 165,310.00000 165,310.00

$394,305.50Section Totals:
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(1) PELLING, L.L. CO., INC.

0006 Design No. 0118; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (328)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0710 2413-0698066

DECK OVERLAY (CLASS O PCC)

825.000 SY

0720 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(CLASS O PCC) (ORIGINAL DECK)

534.000 SY

Section Totals:
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(1) PELLING, L.L. CO., INC.

0007 Design No. 0118; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (328)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0730 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

825.000 SY 65.00000 53,625.00

0740 2599-9999018

('SQUARE YARDS' ITEM) DECK OVERLAY
(CLASS HPC-O PCC) (ORIGINAL DECK)

534.000 SY 75.00000 40,050.00

$93,675.00Section Totals:
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(1) PELLING, L.L. CO., INC.

0008 Roadway Items - IMN-080-6(328)225--0E-48SECTION: Cat Alt Set: Cat Alt Member:

0750 2102-2625000

EMBANKMENT-IN-PLACE

206.500 CY 35.00000 7,227.50

0760 2105-8425005

TOPSOIL, FURNISH AND SPREAD

68.800 CY 50.00000 3,440.00

0770 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

2,139.200 SY 2.45000 5,241.04

0780 2435-0600120

INTAKE ADJUSTMENT, MAJOR

4.000 EACH 3,500.00000 14,000.00

0790 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 15.00000 2,437.50

0800 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,575.00000 6,300.00

0810 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00
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(1) PELLING, L.L. CO., INC.

0008 Roadway Items - IMN-080-6(328)225--0E-48SECTION: Cat Alt Set: Cat Alt Member:

0820 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00

0830 2512-1859000

CURB, SPECIAL, AS PER PLAN

821.700 LF 55.00000 45,193.50

0840 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 250.00000 1,000.00

0850 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

175.650 STA 17.80000 3,126.57

0860 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

113.780 STA 115.95000 13,192.79

0870 2527-9263180

PAVEMENT MARKINGS REMOVED

175.650 STA 24.40000 4,285.86

0880 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,037.500 LF 10.00000 10,375.00
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(1) PELLING, L.L. CO., INC.

0008 Roadway Items - IMN-080-6(328)225--0E-48SECTION: Cat Alt Set: Cat Alt Member:

0890 2528-8445110

TRAFFIC CONTROL

(1) LS 45,900.00000 45,900.00

0900 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00

0910 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

0920 2602-0000020

SILT FENCE

943.700 LF 1.70000 1,604.29

0930 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

943.700 LF 0.50000 471.85

0940 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

94.400 LF 1.00000 94.40

0950 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00
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(1) PELLING, L.L. CO., INC.

0008 Roadway Items - IMN-080-6(328)225--0E-48SECTION: Cat Alt Set: Cat Alt Member:

0960 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 4.00000 800.00

0970 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00

$184,510.30Section Totals:

Page 19 of 39

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0009 BRIDGE APPROACH; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN - (328)

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0980 2413-0698066

DECK OVERLAY (CLASS O PCC)

900.600 SY

Section Totals:
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(1) PELLING, L.L. CO., INC.

0010 BRIDGE APPROACH; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (328)

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0990 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

900.600 SY 65.00000 58,539.00

$58,539.00Section Totals:
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1000 2102-2625000

EMBANKMENT-IN-PLACE

150.000 CY 61.85000 9,277.50

1010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,199.100 TON 27.00000 59,375.70

1020 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

19.600 SY 215.20000 4,217.92

1030 2212-0475095

CLEANING AND PREPARATION OF BASE

1.100 MILE 2,220.00000 2,442.00

1040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

937.600 SY 81.40000 76,320.64

1050 2212-5070330

PATCHES BY COUNT (REPAIR)

100.000 EACH 82.00000 8,200.00

1060 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

11.000 TON 313.10000 3,444.10

1070 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

504.500 CY 54.85000 27,671.83
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1080 2213-6745500

REMOVAL OF CURB

3.400 STA 1,070.00000 3,638.00

1090 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,146.700 TON 51.85000 59,456.40

1100 2214-5145150

PAVEMENT SCARIFICATION

2,500.000 SY 9.40000 23,500.00

1110 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

1,402.000 TON 62.00000 86,924.00

1120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,282.000 TON 60.15000 77,112.30

1130 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,804.000 TON 52.25000 146,509.00

1140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

314.000 TON 448.50000 140,829.00
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1150 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

112.000 TON 525.00000 58,800.00

1160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,765.00000 2,765.00

1170 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,318.000 EACH 1.00000 3,318.00

1180 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,318.000 EACH 1.00000 3,318.00

1190 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,711.000 EACH 1.00000 7,711.00

1200 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 5,050.00000 5,050.00

Page 24 of 39

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

March 20, 2018

48-1511-035 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,500.000 LF 5.55000 30,525.00

1220 2502-8221306

SUBDRAIN OUTLET, DR-306

20.000 EACH 300.00000 6,000.00

1230 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

312.500 LF 4.00000 1,250.00

1240 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

2.000 EACH 1,575.00000 3,150.00

1250 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

2.000 EACH 250.00000 500.00

1260 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

2.000 EACH 2,400.00000 4,800.00

1270 2505-6000111

HIGH TENSION CABLE GUARDRAIL

372.000 LF 14.00000 5,208.00
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1280 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,200.00000 8,800.00

1290 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,200.00000 1,200.00

1300 2513-0001050

CONCRETE BARRIER, BA-105

2.000 EACH 3,840.00000 7,680.00

1310 2513-0001070

CONCRETE BARRIER RAIL, BA-107

2.000 EACH 3,805.00000 7,610.00

1320 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00

1330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

521.240 STA 13.50000 7,036.74

1340 2528-8445110

TRAFFIC CONTROL

(1) LS 57,000.00000 57,000.00
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1350 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00

1360 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00

1370 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 80.00000 320.00

1380 2529-2242320

CT JOINT

2.000 EACH 120.00000 240.00

1390 2529-8174010

SUBBASE (PATCHES)

241.400 SY 10.00000 2,414.00

1400 2529-8174050

PATCH SUBDRAIN

5.000 EACH 220.00000 1,100.00

1410 2533-4980005

MOBILIZATION

(1) LS 174,200.00000 174,200.00

1420 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 3.00000 1,200.00
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(1) PELLING, L.L. CO., INC.

0011 Roadway Items - STPN-149-2(62)--2J-48SECTION: Cat Alt Set: Cat Alt Member:

1430 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.50000 200.00

$1,165,154.13Section Totals:
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(1) PELLING, L.L. CO., INC.

0012 ROADWAY ITEMS - HSIPX-151-1(32)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

1440 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

2,080.200 CY 55.60000 115,659.12

1450 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

4,212.300 TON 49.75000 209,561.93

1460 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,841.000 TON 41.15000 158,057.15

1470 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

2,977.000 TON 46.50000 138,430.50

1480 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

662.000 TON 448.50000 296,907.00

1490 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,905.000 EACH 1.00000 5,905.00
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(1) PELLING, L.L. CO., INC.

0012 ROADWAY ITEMS - HSIPX-151-1(32)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

1500 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,905.000 EACH 1.00000 5,905.00

1510 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,202.000 EACH 1.00000 9,202.00

1520 2528-8445110

TRAFFIC CONTROL

(1) LS 53,600.00000 53,600.00

1530 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

1540 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00

1550 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

20.000 CDAY 100.00000 2,000.00

1560 2533-4980005

MOBILIZATION

(1) LS 167,050.00000 167,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0012 ROADWAY ITEMS - HSIPX-151-1(32)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

1570 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

701.600 STA 13.50000 9,471.60

1580 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

760.000 GAL 0.10000 76.00

1590 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

339.300 STA 15.50000 5,259.15

$1,193,254.45Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0013 RAILROAD INSURANCE ITEMS - HSIPX-151-1(32)--3L-48SECTION: Cat Alt Set: Cat Alt Member:

1600 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 5,000.00000 5,000.00

$5,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1610 2102-2625000

EMBANKMENT-IN-PLACE

120.000 CY 55.05000 6,606.00

1620 2121-7425020

GRANULAR SHOULDERS, TYPE B

16,041.900 TON 24.05000 385,807.70

1630 2212-0475095

CLEANING AND PREPARATION OF BASE

7.400 MILE 1,060.35000 7,846.59

1640 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,065.300 SY 84.20000 173,898.26

1650 2212-5070330

PATCHES BY COUNT (REPAIR)

293.000 EACH 75.00000 21,975.00

1660 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

37.000 TON 217.80000 8,058.60

1670 2214-5145150

PAVEMENT SCARIFICATION

13,583.000 SY 3.80000 51,615.40

1680 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

13,168.000 TON 41.15000 541,863.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1690 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

10,409.000 TON 46.50000 484,018.50

1700 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,415.000 TON 448.50000 634,627.50

1710 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 7,060.00000 7,060.00

1720 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,398.000 EACH 1.00000 11,398.00

1730 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,398.000 EACH 1.00000 11,398.00

1740 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 500.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1750 2315-8275055

SURFACING, DRIVEWAY

370.000 TON 40.25000 14,892.50

1760 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

27,610.000 EACH 1.00000 27,610.00

1770 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

28,150.000 LF 4.95000 139,342.50

1780 2502-8221306

SUBDRAIN OUTLET, DR-306

104.000 EACH 300.00000 31,200.00

1790 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

800.000 LF 3.00000 2,400.00

1800 2505-4008300

STEEL BEAM GUARDRAIL

250.000 LF 15.00000 3,750.00

1810 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

8.000 EACH 1,575.00000 12,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1820 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

8.000 EACH 200.00000 1,600.00

1830 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

8.000 EACH 2,400.00000 19,200.00

1840 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,000.00000 10,000.00

1850 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,322.200 STA 10.00000 23,222.00

1860 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 81.40000 244.20

1870 2528-8445110

TRAFFIC CONTROL

(1) LS 81,600.00000 81,600.00

1880 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1890 2528-8445115

PILOT CARS

80.000 EACH 693.00000 55,440.00

1900 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

14.000 CDAY 100.00000 1,400.00

1910 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 80.00000 320.00

1920 2529-2242320

CT JOINT

2.000 EACH 120.00000 240.00

1930 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

403.100 SY 144.00000 58,046.40

1940 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

18.000 EACH 96.00000 1,728.00

1950 2529-8174020

SUBBASE PATCH WITH EF JOINT

322.900 SY 10.00000 3,229.00

1960 2529-8174050

PATCH SUBDRAIN

16.000 EACH 220.00000 3,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0014 Roadway Items - NHSX-151-1(35)--3H-48SECTION: Cat Alt Set: Cat Alt Member:

1970 2529-8201000

JOINT ASSEMBLY, EF

16.000 EACH 525.00000 8,400.00

1980 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 320.00000 640.00

1990 2533-4980005

MOBILIZATION

(1) LS 263,200.00000 263,200.00

2000 2599-9999005

('EACH' ITEM) RA-8 INTAKE  REPLACE TOP
ONLY

5.000 EACH 5,000.00000 25,000.00

2010 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,360.000 LF 3.00000 4,080.00

2020 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,360.000 LF 0.50000 680.00

$3,211,057.35Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0015 Roadway Items - NHSX-151-1(35)--3H-48 -
Iowa County Funded

SECTION: Cat Alt Set: Cat Alt Member:

2030 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

206.100 CY 55.60000 11,459.16

2040 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

416.700 TON 41.15000 17,147.21

2050 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

129.600 TON 46.50000 6,026.40

2060 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

32.800 TON 448.50000 14,710.80

2070 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00

$53,963.57Section Totals:

( ) indicates item is bid as Lump Sum

$8,156,586.77

$8,156,586.77

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-092-8(37)--2R-54 HMA RESURFACING WITH MILLING

KEOKUK

Route: IOWA 92

WCL at N James St in Sigourney to the E Jct IA 149

Prj Awd Amt: $1,409,521.49

Project: WorkType:

County:

Location:

STPN-149-1(77)--2J-54 HMA RESURFACING WITH MILLING

KEOKUK

Route: Iowa 149

0.25 mi S of W Kelly St to W Jct IA 92 in Sigourney

Prj Awd Amt: $1,045,753.97

Project: WorkType:

County:

Location:

STPN-149-1(79)--2J-54 HMA RESURFACING WITH MILLING

KEOKUK

Route: Iowa 149

IA 78 to 0.25 mi S of W Kelly St in Sigourney (Various Locations)

Prj Awd Amt: $671,991.70

Project: WorkType:

County:

STPN-149-1(81)--2J-54 PCC SIDEWALK/TRAIL

KEOKUK Prj Awd Amt: $210,782.00
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County:

Location:

KEOKUK

Route: Iowa 149

0.25 mi S of W Kelly St to W Jct IA 92 in Sigourney

Prj Awd Amt: $210,782.00
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $3,338,049.16 100.00%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,841.700 TON 25.00000 46,042.50

0020 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,471.600 CY 15.00000 22,074.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

58.600 CY 50.00000 2,930.00

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

35.800 TON 26.00000 930.80

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

340.100 TON 26.00000 8,842.60

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

113.800 SY 68.54000 7,799.85

0070 2123-7450020

SHOULDER FINISHING, EARTH

11.500 STA 200.00000 2,300.00

Page 1 of 23

Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

March 20, 2018

54-0928-037 Primary County: KEOKUK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

1.600 MILE 1,000.00000 1,600.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,529.900 SY 120.00000 303,588.00

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

183.000 EACH 250.00000 45,750.00

0110 2214-5145150

PAVEMENT SCARIFICATION

23,213.700 SY 2.86000 66,391.18

0120 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

2.560 STA 500.00000 1,280.00

0130 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

2,321.900 SY 72.00000 167,176.80

0140 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0150 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

968.670 TON 81.74000 79,179.09

0160 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

542.300 TON 80.14000 43,459.92

0170 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,635.360 TON 68.27000 179,916.03

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

32.540 TON 400.00000 13,016.00

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

158.120 TON 460.00000 72,735.20

0200 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

77.490 TON 535.00000 41,457.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,250.00000 2,250.00

0220 2435-0254104

INTAKE, SW-541, TOP ONLY

3.000 EACH 4,000.00000 12,000.00

0230 2435-0600010

MANHOLE ADJUSTMENT, MINOR

17.000 EACH 400.00000 6,800.00

0240 2510-6745850

REMOVAL OF PAVEMENT

2,321.900 SY 8.00000 18,575.20

0250 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00

0260 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

300.940 STA 9.75000 2,934.17

0270 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

3.000 EACH 125.00000 375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8400256

TEMPORARY TRAFFIC SIGNALS

3.000 EACH 2,750.00000 8,250.00

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00

0300 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00

0310 2528-8445115

PILOT CARS

40.000 EACH 693.00000 27,720.00

0320 2529-2242304

CD JOINT ASSEMBLY

39.000 EACH 110.00000 4,290.00

0330 2529-2242320

CT JOINT

39.000 EACH 120.00000 4,680.00

0340 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

303.600 SY 130.00000 39,468.00

0350 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

32.000 EACH 250.00000 8,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 Roadway Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0360 2533-4980005

MOBILIZATION

(1) LS 52,250.00000 52,250.00

0370 2590-0000020

PROJECT MANAGEMENT

(1) LS 15,000.00000 15,000.00

0380 2601-2700020

TRANSITION MAT

800.000 SF 25.00000 20,000.00

0390 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 10.00000 2,000.00

0400 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 10.00000 2,000.00

0410 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.50000 1,000.00

$1,398,021.49Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0002 Payment Adjustment Incentive Items - NHSN-092-8(37)--2R-54SECTION: Cat Alt Set: Cat Alt Member:

0420 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00

0430 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00

0440 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00

$11,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0450 2102-0425070

SPECIAL BACKFILL

534.200 TON 25.00000 13,355.00

0460 2102-2713090

EXCAVATION, CLASS 13, WASTE

357.200 CY 12.00000 4,286.40

0470 2105-8425005

TOPSOIL, FURNISH AND SPREAD

33.200 CY 50.00000 1,660.00

0480 2123-7450020

SHOULDER FINISHING, EARTH

4.300 STA 200.00000 860.00

0490 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

2,124.000 TON 15.00000 31,860.00

0500 2212-0475095

CLEANING AND PREPARATION OF BASE

1.400 MILE 1,000.00000 1,400.00

0510 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,704.100 SY 120.00000 204,492.00
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Letting Date:
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Tabulation of Construction and Material Bids

March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0520 2212-5070330

PATCHES BY COUNT (REPAIR)

79.000 EACH 300.00000 23,700.00

0530 2214-5145150

PAVEMENT SCARIFICATION

18,247.200 SY 2.67000 48,720.02

0540 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

692.800 SY 72.00000 49,881.60

0550 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00

0560 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

767.860 TON 81.00000 62,196.66

0570 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,927.550 TON 67.52000 130,148.18
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0580 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

115.660 TON 460.00000 53,203.60

0590 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

61.430 TON 535.00000 32,865.05

0600 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,125.00000 1,125.00

0610 2435-0600010

MANHOLE ADJUSTMENT, MINOR

11.000 EACH 400.00000 4,400.00

0620 2510-6745850

REMOVAL OF PAVEMENT

549.400 SY 8.00000 4,395.20

0630 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00

0640 2526-8285000

CONSTRUCTION SURVEY

(1) LS 8,000.00000 8,000.00
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54-0928-037 Primary County: KEOKUK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0650 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

41.360 STA 9.75000 403.26

0660 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 2,750.00000 5,500.00

0670 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00

0680 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00

0690 2528-8445115

PILOT CARS

40.000 EACH 693.00000 27,720.00

0700 2529-2242304

CD JOINT ASSEMBLY

63.000 EACH 110.00000 6,930.00

0710 2529-2242320

CT JOINT

68.000 EACH 160.00000 10,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0720 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

39.600 SY 170.00000 6,732.00

0730 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

828.300 SY 100.00000 82,830.00

0740 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

9.000 EACH 1,000.00000 9,000.00

0750 2533-4980005

MOBILIZATION

(1) LS 36,250.00000 36,250.00

0760 2590-0000020

PROJECT MANAGEMENT

(1) LS 12,500.00000 12,500.00

0770 2599-9999010

('LUMP SUM' ITEM) VIBRATION MONITORING

(1) LS 100,000.00000 100,000.00

0780 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 10.00000 2,000.00
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0003 Roadway Items - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0790 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 10.00000 2,000.00

0800 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 2.50000 1,000.00

$1,037,253.97Section Totals:
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Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

March 20, 2018

54-0928-037 Primary County: KEOKUK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STPN-149-1(77)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

0810 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00

0820 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00

0830 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

5,500.000 EACH 1.00000 5,500.00

$8,500.00Section Totals:
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March 20, 2018
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04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

0840 2101-0850001

CLEARING AND GRUBBING

10.900 ACRE 6,250.00000 68,125.00

0850 2101-0850002

CLEARING AND GRUBBING

115.000 UNIT 40.00000 4,600.00

0860 2121-7425020

GRANULAR SHOULDERS, TYPE B

840.100 TON 25.75000 21,632.58

0870 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

437.000 TON 15.00000 6,555.00

0880 2212-0475095

CLEANING AND PREPARATION OF BASE

0.600 MILE 1,000.00000 600.00

0890 2212-5070310

PATCHES, FULL-DEPTH REPAIR

78.300 SY 130.00000 10,179.00

0900 2212-5070330

PATCHES BY COUNT (REPAIR)

3.000 EACH 700.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

0910 2214-5145150

PAVEMENT SCARIFICATION

8,630.900 SY 4.05000 34,955.15

0920 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

952.800 TON 91.57000 87,247.90

0930 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

57.170 TON 400.00000 22,868.00

0940 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,125.00000 1,125.00

0950 2319-3000101

STRIP SLURRY TREATMENT COARSE
AGGREGATE

1,314.000 TON 58.31000 76,619.34

0960 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

18.700 MILE 874.00000 16,343.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

0970 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

43,284.000 GAL 2.63000 113,836.92

0980 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

5.000 CY 100.00000 500.00

0990 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

1.000 EACH 1,500.00000 1,500.00

1000 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

12.000 LF 100.00000 1,200.00

1010 2507-3250005

ENGINEERING FABRIC

27.300 SY 10.00000 273.00

1020 2507-8029000

EROSION STONE

12.600 TON 100.00000 1,260.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

1030 2518-6910000

SAFETY CLOSURE

1.000 EACH 250.00000 250.00

1040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00

1050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,355.180 STA 9.75000 13,213.01

1060 2528-8445110

TRAFFIC CONTROL

(1) LS 23,775.00000 23,775.00

1070 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00

1080 2528-8445115

PILOT CARS

50.000 EACH 693.00000 34,650.00

1090 2529-2242320

CT JOINT

2.000 EACH 150.00000 300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

1100 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

172.500 SY 130.00000 22,425.00

1110 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 450.00000 3,600.00

1120 2533-4980005

MOBILIZATION

(1) LS 30,925.00000 30,925.00

1130 2590-0000020

PROJECT MANAGEMENT

(1) LS 12,500.00000 12,500.00

1140 2601-3000201

HERBICIDE APPLICATION, CUT STUMP

353.000 EACH 10.00000 3,530.00

1150 2602-0000020

SILT FENCE

18.800 LF 60.00000 1,128.00

1160 2602-0000050

SILT BASINS

1.000 EACH 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0005 ROADWAY ITEMS - STPN-149-1(79)--2J-54
 - Rural Keokuk County

SECTION: Cat Alt Set: Cat Alt Member:

1170 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1.900 LF 250.00000 475.00

1180 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

1190 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$671,991.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0006 Roadway Items - STPN-149-1(81)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1200 2213-6745500

REMOVAL OF CURB

3.120 STA 750.00000 2,340.00

1210 2511-6745900

REMOVAL OF SIDEWALK

869.700 SY 10.00000 8,697.00

1220 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

542.300 SY 60.00000 32,538.00

1230 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

405.500 SY 75.00000 30,412.50

1240 2511-7526008

SIDEWALK, P.C. CONCRETE, 8 IN.

18.900 SY 105.00000 1,984.50

1250 2511-7528101

DETECTABLE WARNINGS

404.000 SF 30.00000 12,120.00

1260 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

312.000 LF 55.00000 17,160.00

1270 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

7.000 EACH 400.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0006 Roadway Items - STPN-149-1(81)--2J-54SECTION: Cat Alt Set: Cat Alt Member:

1280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,000.00000 14,000.00

1290 2528-8445110

TRAFFIC CONTROL

(1) LS 8,500.00000 8,500.00

1300 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00

1310 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00

1320 2601-2634105

MULCHING, BONDED FIBER MATRIX

0.400 ACRE 40,925.00000 16,370.00

1330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.200 ACRE 50,000.00000 10,000.00

1340 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0.200 ACRE 50,000.00000 10,000.00

$210,782.00Section Totals:
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( ) indicates item is bid as Lump Sum

$3,338,049.16

$3,338,049.16

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C055(166)--55-55 HMA RESURFACING

KOSSUTH

Route: B60

On B60  from West County Line East 3 Miles to P20

Prj Awd Amt: $383,938.72

Project: WorkType:

County:

Location:

FM-C055(167)--55-55 HMA RESURFACING

KOSSUTH

Route: P20

On P20  from South County Line North 11 Miles to B40

Prj Awd Amt: $1,424,836.11

Project: WorkType:

County:

Location:

LFM-168--7X-55 HMA RESURFACING

KOSSUTH

Route: P16

On P16  from B63 North 7 Miles to B44

Prj Awd Amt: $919,240.24

Project: WorkType:

County:

LFM-169--7X-55 HMA RESURFACING

KOSSUTH Prj Awd Amt: $523,068.03

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/11/18 80 Working Days

55-C055-167

March 20, 2018 10:00 A.M.

KOSSUTHCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM
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County:

Location:

KOSSUTH

Route: P30

On P30  from South County Line North 3.0 Miles to B63

Prj Awd Amt: $523,068.03

Project: WorkType:

County:

Location:

LFM-170--7X-55 HMA RESURFACING

KOSSUTH

Route: B44

On B44  from West County Line East and North 1.4 Miles to P1 6 and the South City Limits of Whittemore

Prj Awd Amt: $183,614.97
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Contract ID:

Letting Date:

Start Date: 06/11/18 80 Working Days

55-C055-167

March 20, 2018 10:00 A.M.

KOSSUTHCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $3,434,698.07 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $3,585,514.55 104.39%

3 DU122 DUININCK, INC. $3,948,541.64 114.96%
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Contract ID:

Letting Date:

Start Date: 06/11/18 80 Working Days

55-C055-167

March 20, 2018 10:00 A.M.

KOSSUTHCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0001 Roadway Items -  FM-C055(166)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,179.000 TON 17.95000 39,113.05 19.18000 41,793.22 22.50000 49,027.50

0020 2214-5145150

PAVEMENT SCARIFICATION

786.000 SY 6.52000 5,124.72 3.05000 2,397.30 3.65000 2,868.90

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,188.000 TON 21.97000 70,040.36 26.79000 85,406.52 28.15000 89,742.20

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,183.000 TON 21.97000 69,930.51 29.71000 94,566.93 28.15000 89,601.45

0050 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

446.000 TON 391.81000 174,747.26 340.00000 151,640.00 375.00000 167,250.00

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 990.00000 990.00 347.00000 347.00 250.00000 250.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 20, 2018

55-C055-167 Primary County: KOSSUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0001 Roadway Items -  FM-C055(166)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

418.940 STA 6.95000 2,911.63 6.95000 2,911.63 6.95000 2,911.63

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 3,575.00000 3,575.00 3,300.00000 3,300.00

0090 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0100 2533-4980005

MOBILIZATION

(1) LS 8,541.19000 8,541.19 4,190.00000 4,190.00 25,000.00000 25,000.00

$439,191.68$383,938.72 $396,067.60Section Totals:
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 20, 2018

55-C055-167 Primary County: KOSSUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0002 Roadway Items -  FM-C055(167)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0110 2115-0100000

MODIFIED SUBBASE

117.000 CY 87.83000 10,276.11 56.23000 6,578.91 60.50000 7,078.50

0120 2121-7425020

GRANULAR SHOULDERS, TYPE B

8,063.000 TON 18.95000 152,793.85 19.70000 158,841.10 24.70000 199,156.10

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.500 STA 500.00000 2,250.00 2,540.00000 11,430.00 2,500.00000 11,250.00

0140 2212-5070310

PATCHES, FULL-DEPTH REPAIR

29.000 SY 140.00000 4,060.00 52.70000 1,528.30 350.00000 10,150.00

0150 2212-5070330

PATCHES BY COUNT (REPAIR)

2.000 EACH 250.00000 500.00 137.34000 274.68 350.00000 700.00

0160 2214-5145150

PAVEMENT SCARIFICATION

2,200.000 SY 6.52000 14,344.00 2.86000 6,292.00 3.50000 7,700.00

0170 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

11,860.000 TON 21.97000 260,564.20 26.15000 310,139.00 28.15000 333,859.00
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 20, 2018

55-C055-167 Primary County: KOSSUTH

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0002 Roadway Items -  FM-C055(167)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0180 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

11,707.000 TON 21.97000 257,202.79 28.71000 336,107.97 28.55000 334,234.85

0190 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,650.000 TON 391.81000 646,486.50 340.00000 561,000.00 375.00000 618,750.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 990.00000 990.00 1,200.00000 1,200.00 550.00000 550.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,457.190 STA 6.95000 10,127.47 6.95000 10,127.47 6.95000 10,127.47

0220 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 125.00000 500.00 125.00000 500.00 125.00000 500.00

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 16,500.00000 16,500.00 17,600.00000 17,600.00 16,500.00000 16,500.00
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Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

March 20, 2018

55-C055-167 Primary County: KOSSUTH
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0002 Roadway Items -  FM-C055(167)--55-55SECTION: Cat Alt Set: Cat Alt Member:

0240 2528-8445113

FLAGGERS

75.000 EACH 462.00000 34,650.00 462.00000 34,650.00 462.00000 34,650.00

0250 2533-4980005

MOBILIZATION

(1) LS 8,541.19000 8,541.19 25,988.00000 25,988.00 25,000.00000 25,000.00

0260 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,050.00000 5,050.00 3,900.00000 3,900.00 5,500.00000 5,500.00

$1,615,705.92$1,424,836.11 $1,486,157.43Section Totals:
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Contract ID:161
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0003 Roadway Items -  LFM-168--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,268.000 TON 18.95000 99,828.60 19.72000 103,884.96 24.00000 126,432.00

0280 2214-5145150

PAVEMENT SCARIFICATION

489.000 SY 6.52000 3,188.28 3.09000 1,511.01 3.60000 1,760.40

0290 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,753.000 TON 21.97000 170,333.41 26.42000 204,834.26 28.15000 218,246.95

0300 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,753.000 TON 21.97000 170,333.41 29.42000 228,093.26 28.25000 219,022.25

0310 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,085.000 TON 391.81000 425,113.85 340.00000 368,900.00 375.00000 406,875.00

0320 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 990.00000 990.00 811.00000 811.00 550.00000 550.00
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Letting Date:
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0003 Roadway Items -  LFM-168--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0330 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

908.130 STA 6.95000 6,311.50 6.95000 6,311.50 6.95000 6,311.50

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 11,500.00000 11,500.00 12,050.00000 12,050.00 11,500.00000 11,500.00

0350 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00

0360 2533-4980005

MOBILIZATION

(1) LS 8,541.19000 8,541.19 11,551.00000 11,551.00 25,000.00000 25,000.00

$1,038,798.10$919,240.24 $961,046.99Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0004 Roadway Items - LFM-169--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0370 2121-7425020

GRANULAR SHOULDERS, TYPE B

2,190.000 TON 18.45000 40,405.50 20.07000 43,953.30 23.75000 52,012.50

0380 2214-5145150

PAVEMENT SCARIFICATION

733.000 SY 6.52000 4,779.16 2.66000 1,949.78 3.60000 2,638.80

0390 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

3,196.000 TON 21.97000 70,216.12 25.30000 80,858.80 29.90000 95,560.40

0400 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

3,196.000 TON 21.97000 70,216.12 27.80000 88,848.80 30.60000 97,797.60

0410 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

451.000 TON 391.81000 176,706.31 340.00000 153,340.00 375.00000 169,125.00

0420 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 990.00000 990.00 334.00000 334.00 400.00000 400.00
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0004 Roadway Items - LFM-169--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0430 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

38,253.000 SY 1.57000 60,057.21 1.90000 72,680.70 1.90000 72,680.70

0440 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

168.000 TON 436.81000 73,384.08 434.16000 72,938.88 434.16000 72,938.88

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

420.480 STA 6.95000 2,922.34 6.95000 2,922.34 6.95000 2,922.34

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 3,300.00000 3,300.00 3,850.00000 3,850.00 300.00000 300.00

0470 2528-8445113

FLAGGERS

25.000 EACH 462.00000 11,550.00 462.00000 11,550.00 462.00000 11,550.00

0480 2533-4980005

MOBILIZATION

(1) LS 8,541.19000 8,541.19 25,877.00000 25,877.00 40,000.00000 40,000.00

$617,926.22$523,068.03 $559,103.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0005 Roadway Items - LFM-170--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0490 2115-0100000

MODIFIED SUBBASE

69.000 CY 87.83000 6,060.27 48.68000 3,358.92 57.90000 3,995.10

0500 2121-7425020

GRANULAR SHOULDERS, TYPE B

866.000 TON 19.95000 17,276.70 21.15000 18,315.90 23.74000 20,558.84

0510 2123-7450000

SHOULDER CONSTRUCTION, EARTH

9.300 STA 500.00000 4,650.00 191.00000 1,776.30 1,000.00000 9,300.00

0520 2214-5145150

PAVEMENT SCARIFICATION

489.000 SY 6.52000 3,188.28 2.40000 1,173.60 3.60000 1,760.40

0530 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,137.000 TON 21.97000 24,979.89 30.56000 34,746.72 36.50000 41,500.50

0540 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,537.000 TON 21.97000 33,767.89 30.33000 46,617.21 34.80000 53,487.60

0550 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

187.000 TON 391.81000 73,268.47 340.00000 63,580.00 375.00000 70,125.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) DUININCK, INC.

0005 Roadway Items - LFM-170--7X-55SECTION: Cat Alt Set: Cat Alt Member:

0560 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 990.00000 990.00 170.00000 170.00 300.00000 300.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

210.400 STA 6.95000 1,462.28 6.95000 1,462.28 6.95000 1,462.28

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,775.00000 2,775.00 2,500.00000 2,500.00

0590 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

0600 2533-4980005

MOBILIZATION

(1) LS 8,541.19000 8,541.19 2,233.00000 2,233.00 25,000.00000 25,000.00

$236,919.72$183,614.97 $183,138.93Section Totals:

( ) indicates item is bid as Lump Sum

$3,585,514.55$3,434,698.07 $3,948,541.64

$3,434,698.07

Contract Item Totals

$3,585,514.55 3,948,541.64Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-022-4(77)--3H-70 HMA RESURFACING

MUSCATINE

Route: IOWA 22

IOWA 22 - NEAR RIVER ROAD TO COUNTY ROAD Y40

Prj Awd Amt: $4,217,862.02

Project: WorkType:

County:

Location:

HSIPX-022-4(78)--3L-70 HMA PAVED SHOULDER - NEW

MUSCATINE

Route: IOWA 22

Near River Rd to Co Rd Y40

Prj Awd Amt: $1,765,801.16

Project: WorkType:

County:

Location:

STPN-022-2(77)--2J-92 HMA PAVEMENT WIDENING / HMA RESURFACING

WASHINGTON

Route: IOWA 22

East St in Riverside to just E of US 218

Prj Awd Amt: $718,783.49

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 125 Working Days

70-0224-077

March 20, 2018 10:00 A.M.

MUSCATINE, SCOTT,
WASHINGTON

Call Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $6,702,446.67 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$6,865,085.39 102.43%

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $7,441,943.92 111.03%
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Contract ID:

Letting Date:

Start Date: 04/23/18 125 Working Days

70-0224-077

March 20, 2018 10:00 A.M.

MUSCATINE, SCOTT,
WASHINGTON

Call Order:  162 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

4.300 ACRE 9,385.00000 40,355.50 11,000.00000 47,300.00 4,270.00000 18,361.00

0020 2101-0850002

CLEARING AND GRUBBING

33.000 UNIT 40.80000 1,346.40 40.00000 1,320.00 50.50000 1,666.50

0030 2102-2625000

EMBANKMENT-IN-PLACE

32.000 CY 40.80000 1,305.60 44.00000 1,408.00 50.00000 1,600.00

0040 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,020.500 CY 52.25000 53,321.13 65.00000 66,332.50 40.00000 40,820.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,031.200 TON 27.50000 110,858.00 23.55000 94,934.76 30.00000 120,936.00

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

4,736.700 SY 28.50000 134,995.95 27.00000 127,890.90 31.50000 149,206.05

Page 1 of 31

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0070 2125-2225050

RESHAPING DITCHES

0.800 STA 1,250.00000 1,000.00 2,000.00000 1,600.00 3,175.00000 2,540.00

0080 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

70.000 TON 16.50000 1,155.00 17.00000 1,190.00 21.50000 1,505.00

0090 2212-0475095

CLEANING AND PREPARATION OF BASE

12.600 MILE 750.00000 9,450.00 5,300.00000 66,780.00 3,200.00000 40,320.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,018.500 SY 147.00000 296,719.50 144.20000 291,067.70 165.00000 333,052.50

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

150.000 EACH 57.00000 8,550.00 56.00000 8,400.00 95.00000 14,250.00

0120 2214-5145150

PAVEMENT SCARIFICATION

3,027.400 SY 5.80000 17,558.92 7.00000 21,191.80 5.00000 15,137.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0130 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

4,846.000 TON 45.90000 222,431.40 57.00000 276,222.00 49.50000 239,877.00

0140 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,248.910 TON 45.90000 57,324.97 47.00000 58,698.77 54.50000 68,065.60

0150 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

12,730.920 TON 40.45000 514,965.71 39.50000 502,871.34 45.50000 579,256.86

0160 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

2,755.150 TON 43.55000 119,986.78 46.00000 126,736.90 46.50000 128,114.48

0170 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,074.450 TON 409.50000 439,987.28 330.00000 354,568.50 420.00000 451,269.00
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WASHINGTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0180 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

220.410 TON 472.50000 104,143.73 384.00000 84,637.44 520.00000 114,613.20

0190 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,500.00000 5,500.00 2,500.00000 2,500.00 6,500.00000 6,500.00

0200 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

162,365.000 SY 2.04000 331,224.60 1.83000 297,127.95 2.10000 340,966.50

0210 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

714.400 TON 460.73000 329,145.51 419.00000 299,333.60 467.00000 333,624.80

0220 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00 4,100.00000 4,100.00 2,500.00000 2,500.00

0230 2402-0425031

GRANULAR BACKFILL

23.600 TON 50.00000 1,180.00 72.00000 1,699.20 25.50000 601.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0240 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

46.000 CY 25.00000 1,150.00 51.00000 2,346.00 46.00000 2,116.00

0250 2414-6431100

RETROFIT CONCRETE BARRIER RAILING

37.500 LF 75.00000 2,812.50 75.00000 2,812.50 84.00000 3,150.00

0260 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

63.000 LF 100.00000 6,300.00 60.00000 3,780.00 57.00000 3,591.00

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

53,998.800 LF 5.42000 292,673.50 5.31000 286,733.63 6.00000 323,992.80

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

278.000 EACH 255.00000 70,890.00 250.00000 69,500.00 280.00000 77,840.00

0290 2507-2638620

MACADAM STONE SLOPE PROTECTION

222.000 SY 50.00000 11,100.00 37.00000 8,214.00 35.50000 7,881.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0300 2507-3250005

ENGINEERING FABRIC

1,615.600 SY 4.00000 6,462.40 1.75000 2,827.30 2.75000 4,442.90

0310 2507-6800042

REVETMENT, CLASS D

1,695.000 TON 28.55000 48,392.25 50.00000 84,750.00 45.00000 76,275.00

0320 2507-8029000

EROSION STONE

374.000 TON 30.00000 11,220.00 46.00000 17,204.00 45.50000 17,017.00

0330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 35,000.00000 35,000.00 12,825.00000 12,825.00 20,000.00000 20,000.00

0340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

6,359.750 STA 10.00000 63,597.50 9.60000 61,053.60 10.75000 68,367.31

0350 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

43.820 STA 115.50000 5,061.21 110.00000 4,820.20 123.50000 5,411.77
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0360 2527-9263180

PAVEMENT MARKINGS REMOVED

15.730 STA 42.00000 660.66 40.00000 629.20 45.00000 707.85

0370 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

180.000 LF 16.50000 2,970.00 16.50000 2,970.00 18.50000 3,330.00

0380 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 3,000.00000 3,000.00 3,000.00000 3,000.00 3,400.00000 3,400.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 37,500.00000 37,500.00 45,000.00000 45,000.00 60,000.00000 60,000.00

0400 2528-8445113

FLAGGERS

160.000 EACH 462.00000 73,920.00 462.00000 73,920.00 462.00000 73,920.00

0410 2528-8445115

PILOT CARS

80.000 EACH 693.00000 55,440.00 693.00000 55,440.00 693.00000 55,440.00

0420 2529-2242304

CD JOINT ASSEMBLY

24.000 EACH 95.90000 2,301.60 94.00000 2,256.00 100.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0430 2529-2242320

CT JOINT

33.000 EACH 147.00000 4,851.00 144.00000 4,752.00 135.00000 4,455.00

0440 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,108.800 SY 133.50000 148,024.80 131.00000 145,252.80 173.00000 191,822.40

0450 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

176.000 SY 134.50000 23,672.00 132.00000 23,232.00 173.00000 30,448.00

0460 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

87.000 EACH 67.35000 5,859.45 66.00000 5,742.00 90.00000 7,830.00

0470 2529-8174020

SUBBASE PATCH WITH EF JOINT

351.100 SY 18.35000 6,442.69 18.00000 6,319.80 22.50000 7,899.75

0480 2529-8201000

JOINT ASSEMBLY, EF

24.000 EACH 586.50000 14,076.00 575.00000 13,800.00 560.00000 13,440.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0490 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

28,797.000 SY 3.54000 101,941.38 3.16000 90,998.52 4.30000 123,827.10

0500 2533-4980005

MOBILIZATION

(1) LS 135,000.00000 135,000.00 400,000.00000 400,000.00 365,000.00000 365,000.00

0510 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00 1,685.00000 3,370.00

0520 2590-0000020

PROJECT MANAGEMENT

(1) LS 19,000.00000 19,000.00 35,000.00000 35,000.00 20,000.00000 20,000.00

0530 2602-0000020

SILT FENCE

3,700.000 LF 1.50000 5,550.00 1.60000 5,920.00 1.80000 6,660.00

0540 2602-0000050

SILT BASINS

1.000 EACH 1,000.00000 1,000.00 2,500.00000 2,500.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway Items  - NHSX-022-4(77)--3H-70
State 3R funded portion of Project  Rural  Muscatine County

SECTION: Cat Alt Set: Cat Alt Member:

0550 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,700.000 LF 0.25000 925.00 0.10000 370.00 0.15000 555.00

0560 2602-0000080

REMOVAL OF SILT BASINS

1.000 EACH 1,000.00000 1,000.00 1,500.00000 1,500.00 1,300.00000 1,300.00

0570 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

370.100 LF 1.00000 370.10 0.50000 185.05 1.00000 370.10

0580 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0590 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$4,595,343.27$4,009,170.02 $4,219,564.96Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Design No. 0218; ITEMS FOR A 35'-6 JERSEY BARRIER RAIL ON A
REINFORCED CONCRETE BOX CULVERT - NHSX-022-4(77)--3H-70

SECTION: Cat Alt Set: Cat Alt Member:

0600 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 12,300.00000 12,300.00 6,300.00000 6,300.00 7,500.00000 7,500.00

0610 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

2.300 CY 3,600.00000 8,280.00 1,900.00000 4,370.00 3,500.00000 8,050.00

0620 2404-7775005

REINFORCING STEEL, EPOXY COATED

516.000 LB 7.00000 3,612.00 3.50000 1,806.00 4.00000 2,064.00

0630 2533-4980005

MOBILIZATION

(1) LS 7,100.00000 7,100.00 1,400.00000 1,400.00 1,800.00000 1,800.00

$19,414.00$31,292.00 $13,876.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
 - NHSX-022-4(77)--3H-70

SECTION: Cat Alt Set: Cat Alt Member:

0640 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

11,000.000 EACH 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

0650 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00 1.00000 11,000.00 1.00000 11,000.00

0660 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

43,000.000 EACH 1.00000 43,000.00 1.00000 43,000.00 1.00000 43,000.00

$65,000.00$65,000.00 $65,000.00Section Totals:

Page 12 of 31

Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0670 2102-2625000

EMBANKMENT-IN-PLACE

1,175.800 CY 18.00000 21,164.40 44.15000 51,911.57 30.00000 35,274.00

0680 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,003.300 CY 57.75000 57,940.58 65.00000 65,214.50 40.50000 40,633.65

0690 2105-8425005

TOPSOIL, FURNISH AND SPREAD

1,055.600 CY 25.00000 26,390.00 44.15000 46,604.74 48.00000 50,668.80

0700 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

5,214.900 SY 47.00000 245,100.30 27.00000 140,802.30 48.00000 250,315.20

0710 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

110.000 TON 16.50000 1,815.00 17.00000 1,870.00 21.50000 2,365.00

0720 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

4,957.300 CY 28.20000 139,795.86 23.00000 114,017.90 38.00000 188,377.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0730 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

7,585.300 TON 39.60000 300,377.88 38.00000 288,241.40 55.50000 420,984.15

0740 2214-5145150

PAVEMENT SCARIFICATION

2,892.700 SY 3.60000 10,413.72 7.00000 20,248.90 4.50000 13,017.15

0750 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

356.850 TON 45.90000 16,379.42 66.00000 23,552.10 52.00000 18,556.20

0760 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

2,278.170 TON 40.80000 92,949.34 49.00000 111,630.33 53.00000 120,743.01

0770 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,137.900 TON 44.00000 50,067.60 46.00000 52,343.40 54.00000 61,446.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0780 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

613.220 TON 430.00000 263,684.60 330.00000 202,362.60 420.00000 257,552.40

0790 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

68.270 TON 495.00000 33,793.65 384.00000 26,215.68 520.00000 35,500.40

0800 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 9,500.00000 9,500.00 2,500.00000 2,500.00 4,750.00000 4,750.00

0810 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

6,088.800 LF 5.00000 30,444.00 5.00000 30,444.00 5.60000 34,097.28

0820 2505-4008300

STEEL BEAM GUARDRAIL

5,187.500 LF 24.20000 125,537.50 22.00000 114,125.00 24.50000 127,093.75

0830 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

26.000 EACH 2,150.00000 55,900.00 2,150.00000 55,900.00 2,400.00000 62,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0840 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

26.000 EACH 450.00000 11,700.00 450.00000 11,700.00 502.00000 13,052.00

0850 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,800.00000 2,800.00

0860 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

25.000 EACH 2,600.00000 65,000.00 2,600.00000 65,000.00 2,900.00000 72,500.00

0870 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,800.00000 11,200.00

0880 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

3.000 EACH 2,400.00000 7,200.00 2,400.00000 7,200.00 2,700.00000 8,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0890 2505-4502100

STEEL BEAM GUARDRAIL, POST ADAPTER
UNIT, BA-210

12.000 EACH 805.00000 9,660.00 805.00000 9,660.00 900.00000 10,800.00

0900 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 725.00000 725.00 800.00000 800.00

0910 2528-8445110

TRAFFIC CONTROL

(1) LS 13,000.00000 13,000.00 12,000.00000 12,000.00 3,000.00000 3,000.00

0920 2528-8445113

FLAGGERS

52.000 EACH 462.00000 24,024.00 462.00000 24,024.00 462.00000 24,024.00

0930 2528-8445115

PILOT CARS

26.000 EACH 693.00000 18,018.00 693.00000 18,018.00 693.00000 18,018.00

0940 2533-4980005

MOBILIZATION

(1) LS 26,000.00000 26,000.00 170,000.00000 170,000.00 10,000.00000 10,000.00
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

0950 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,438.200 STA 9.00000 12,943.80 6.00000 8,629.20 9.00000 12,943.80

0960 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,557.800 GAL 2.35000 3,660.83 3.00000 4,673.40 2.65000 4,128.17

0970 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

629.700 STA 9.00000 5,667.30 6.00000 3,778.20 12.00000 7,556.40

0980 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

109.900 STA 41.75000 4,588.33 36.00000 3,956.40 40.00000 4,396.00

0990 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,100.00000 2,100.00 13,000.00000 13,000.00 2,300.00000 2,300.00
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Letting Date:
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March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Roadway Items - HSIPX-022-4(78)--3L-70
Safety funded Items

SECTION: Cat Alt Set: Cat Alt Member:

1000 2590-0000020

PROJECT MANAGEMENT

(1) LS 19,000.00000 19,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

1010 2602-0000020

SILT FENCE

6,483.800 LF 1.50000 9,725.70 1.60000 10,374.08 1.80000 11,670.84

1020 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

6,483.800 LF 0.25000 1,620.95 0.10000 648.38 0.15000 972.57

1030 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

648.400 LF 1.00000 648.40 0.50000 324.20 0.55000 356.62

$1,947,393.39$1,733,311.16 $1,734,195.28Section Totals:
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0005 Scott County Flaggers / Pilot Cars
- HSIPX-022-4(78)--3L-70

SECTION: Cat Alt Set: Cat Alt Member:

1040 2528-8445113

FLAGGERS

8.000 EACH 860.00000 6,880.00 860.00000 6,880.00 860.00000 6,880.00

1050 2528-8445115

PILOT CARS

4.000 EACH 1,090.00000 4,360.00 1,090.00000 4,360.00 1,090.00000 4,360.00

$11,240.00$11,240.00 $11,240.00Section Totals:
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Call Order:

Letting Date:

Contract ID:162

Tabulation of Construction and Material Bids

March 20, 2018

70-0224-077 Primary County: MUSCATINE, SCOTT,
WASHINGTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0006 PAYMENT ADJUSTMENT INCENTIVE ITEMS
- HSIPX-022-4(78)--3L-70

SECTION: Cat Alt Set: Cat Alt Member:

1060 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

1070 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00 1.00000 2,000.00

1080 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

9,500.000 EACH 1.00000 9,500.00 1.00000 9,500.00 1.00000 9,500.00

$13,500.00$13,500.00 $13,500.00Section Totals:
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70-0224-077 Primary County: MUSCATINE, SCOTT,
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04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0007 RAILROAD INSURANCE ITEMS- HSIPX-022-4(78)--3L-70SECTION: Cat Alt Set: Cat Alt Member:

1090 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 7,750.00000 7,750.00 3,500.00000 3,500.00 12,500.00000 12,500.00

$12,500.00$7,750.00 $3,500.00Section Totals:
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WASHINGTON
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1100 2101-0850001

CLEARING AND GRUBBING

0.400 ACRE 10,000.00000 4,000.00 20,000.00000 8,000.00 4,250.00000 1,700.00

1110 2121-7425020

GRANULAR SHOULDERS, TYPE B

683.000 TON 27.50000 18,782.50 26.00000 17,758.00 30.00000 20,490.00

1120 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,603.000 SY 34.10000 54,662.30 27.00000 43,281.00 34.00000 54,502.00

1130 2125-2225050

RESHAPING DITCHES

5.000 STA 1,200.00000 6,000.00 1,025.00000 5,125.00 1,750.00000 8,750.00

1140 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

128.000 TON 28.50000 3,648.00 17.00000 2,176.00 9.50000 1,216.00

1150 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 2,290.00000 1,832.00 6,600.00000 5,280.00 3,500.00000 2,800.00
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1160 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,002.200 CY 25.00000 25,055.00 23.00000 23,050.60 30.00000 30,066.00

1170 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

503.500 TON 73.15000 36,831.03 64.00000 32,224.00 45.00000 22,657.50

1180 2214-5145150

PAVEMENT SCARIFICATION

1,777.800 SY 7.60000 13,511.28 7.00000 12,444.60 6.00000 10,666.80

1190 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,609.100 TON 57.50000 92,523.25 57.50000 92,523.25 57.50000 92,523.25

1200 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

1,605.130 TON 58.50000 93,900.11 60.00000 96,307.80 59.00000 94,702.67

1210 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

27.690 TON 385.60000 10,677.26 330.00000 9,137.70 420.00000 11,629.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1220 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

192.850 TON 446.50000 86,107.53 384.00000 74,054.40 520.00000 100,282.00

1230 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,385.00000 2,385.00 2,500.00000 2,500.00 1,300.00000 1,300.00

1240 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

9,866.700 SY 3.16000 31,178.77 2.11000 20,818.74 2.35000 23,186.75

1250 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

32.600 TON 460.73000 15,019.80 419.00000 13,659.40 467.00000 15,224.20

1260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,850.00000 3,850.00 4,100.00000 4,100.00 2,000.00000 2,000.00

1270 2402-0425031

GRANULAR BACKFILL

72.000 TON 55.00000 3,960.00 68.00000 4,896.00 27.00000 1,944.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1280 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

67.000 CY 27.50000 1,842.50 47.00000 3,149.00 21.00000 1,407.00

1290 2416-0102224

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 24 IN.

6.000 EACH 1,100.00000 6,600.00 1,250.00000 7,500.00 1,115.00000 6,690.00

1300 2416-1190224

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 24
IN.

315.000 LF 90.00000 28,350.00 108.00000 34,020.00 115.00000 36,225.00

1310 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

3,980.000 LF 5.84000 23,243.20 5.31000 21,133.80 6.00000 23,880.00

1320 2502-8221306

SUBDRAIN OUTLET, DR-306

27.000 EACH 275.00000 7,425.00 250.00000 6,750.00 280.00000 7,560.00

1330 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 725.00000 725.00 800.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1340 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

632.430 STA 12.70000 8,031.86 9.80000 6,197.81 11.00000 6,956.73

1350 2528-8445110

TRAFFIC CONTROL

(1) LS 10,850.00000 10,850.00 7,500.00000 7,500.00 3,000.00000 3,000.00

1360 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

1370 2528-8445115

PILOT CARS

20.000 EACH 693.00000 13,860.00 693.00000 13,860.00 693.00000 13,860.00

1380 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

140.000 SY 120.00000 16,800.00 120.00000 16,800.00 110.00000 15,400.00

1390 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 56.00000 112.00 56.00000 112.00 520.00000 1,040.00

1400 2529-8174010

SUBBASE (PATCHES)

140.000 SY 18.00000 2,520.00 18.00000 2,520.00 16.50000 2,310.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1410 2533-4980005

MOBILIZATION

(1) LS 50,400.00000 50,400.00 69,000.00000 69,000.00 15,000.00000 15,000.00

1420 2590-0000020

PROJECT MANAGEMENT

(1) LS 11,050.00000 11,050.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1430 2602-0000020

SILT FENCE

700.000 LF 1.50000 1,050.00 1.60000 1,120.00 1.80000 1,260.00

1440 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

700.000 LF 0.25000 175.00 0.10000 70.00 0.15000 105.00

1450 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

70.100 LF 1.00000 70.10 0.50000 35.05 0.55000 38.56

1460 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0008 ROADWAY ITEMS - STPN-022-2(77)--2J-92SECTION: Cat Alt Set: Cat Alt Member:

1470 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

2.000 EACH 1,000.00000 2,000.00 1,000.00000 2,000.00 1,000.00000 2,000.00

$657,653.26$711,283.49 $684,309.15Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS
 - STPN-022-2(77)--2J-92

SECTION: Cat Alt Set: Cat Alt Member:

1480 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

1490 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

1500 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00 1.00000 4,500.00

$7,500.00$7,500.00 $7,500.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(3) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0010 Scott County Flaggers / Pilot Cars
- NHSX-022-4(77)--3H-70

SECTION: Cat Alt Set: Cat Alt Member:

1510 2528-8445113

FLAGGERS

80.000 EACH 860.00000 68,800.00 860.00000 68,800.00 860.00000 68,800.00

1520 2528-8445115

PILOT CARS

40.000 EACH 1,090.00000 43,600.00 1,090.00000 43,600.00 1,090.00000 43,600.00

$112,400.00$112,400.00 $112,400.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,865,085.39$6,702,446.67 $7,441,943.92

$6,702,446.67

Contract Item Totals

$6,865,085.39 7,441,943.92Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-018-2(115)--3H-71 HMA RESURFACING WITH MILLING

OBRIEN

Route: U.S. 18

WCL (Redwood Ave.) of Sanborn to WCL of Hartley

Prj Awd Amt: $5,032,227.70

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 110 Working Days

71-0182-115

March 20, 2018 10:00 A.M.

OBRIENCall Order:  163 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $5,032,227.70 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE400 HENNINGSEN CONSTRUCTION, INC. $5,354,378.24 106.40%

3 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $5,392,550.05 107.16%

4 DU122 DUININCK, INC. $5,863,171.83 116.51%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 110 Working Days

71-0182-115

March 20, 2018 10:00 A.M.

OBRIENCall Order:  163 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,850.100 TON 15.00000 87,751.50 32.72000 191,415.27 24.72000 144,614.47

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,395.000 CY 10.00000 13,950.00 21.00000 29,295.00 21.00000 29,295.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22.000 CY 10.00000 220.00 18.00000 396.00 18.00000 396.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

6,624.300 CY 10.00000 66,243.00 12.30000 81,478.89 13.07000 86,579.60

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,439.600 TON 29.08000 216,343.57 29.61000 220,286.56 32.62000 242,679.75

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

827.200 SY 33.67000 27,851.82 27.34000 22,615.65 29.28000 24,220.42

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.300 STA 500.00000 2,150.00 360.00000 1,548.00 360.00000 1,548.00
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Tabulation of Construction and Material Bids

March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

8.900 MILE 842.00000 7,493.80 450.00000 4,005.00 498.94000 4,440.57

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,986.100 SY 124.80000 372,665.28 124.80000 372,665.28 124.80000 372,665.28

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

310.000 EACH 45.00000 13,950.00 45.00000 13,950.00 45.00000 13,950.00

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

44.500 TON 100.00000 4,450.00 150.00000 6,675.00 142.80000 6,354.60

0120 2213-7100400

RELOCATION OF MAIL BOXES

27.000 EACH 290.00000 7,830.00 290.00000 7,830.00 290.00000 7,830.00

0130 2214-5145150

PAVEMENT SCARIFICATION

35,569.900 SY 2.84000 101,018.52 2.40000 85,367.76 2.41000 85,723.46

0140 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

713.600 STA 2.80000 1,998.08 19.75000 14,093.60 24.48000 17,468.93
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

4,718.000 TON 34.40000 162,299.20 33.35000 157,345.30 33.60000 158,524.80

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

24,901.330 TON 27.64000 688,272.76 31.75000 790,617.23 32.38000 806,305.07

0170 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

16,833.030 TON 27.37000 460,720.03 32.19000 541,855.24 34.75000 584,947.79

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

283.080 TON 402.08000 113,820.81 396.21000 112,159.13 370.00000 104,739.60

0190 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

2,699.970 TON 483.56000 1,305,597.49 486.21000 1,312,752.41 485.00000 1,309,485.45

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,300.00000 4,300.00 4,000.00000 4,000.00 8,693.44000 8,693.44

0210 2315-8275055

SURFACING, DRIVEWAY

234.000 TON 29.08000 6,804.72 40.00000 9,360.00 43.17000 10,101.78

Page 3 of 22

Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

97,966.000 SY 1.66000 162,623.56 1.66000 162,623.56 1.93000 189,074.38

0230 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

323.200 TON 455.00000 147,056.00 423.31000 136,813.79 424.64000 137,243.65

0240 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

1.000 EACH 350.00000 350.00 350.00000 350.00 350.00000 350.00

0250 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 3,900.00000 3,900.00 3,900.00000 3,900.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

60.000 CY 15.00000 900.00 18.00000 1,080.00 18.00000 1,080.00

0270 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,100.00000 2,200.00 985.00000 1,970.00 985.00000 1,970.00

0280 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,700.00000 5,400.00 2,950.00000 5,900.00 2,950.00000 5,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

12.000 LF 110.00000 1,320.00 84.00000 1,008.00 84.00000 1,008.00

0300 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

12.000 LF 700.00000 8,400.00 297.00000 3,564.00 297.00000 3,564.00

0310 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 60.00000 3,600.00 68.00000 4,080.00 68.00000 4,080.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 1,230.00000 11,070.00 1,230.00000 11,070.00 1,230.00000 11,070.00

0330 2435-0600120

INTAKE ADJUSTMENT, MAJOR

17.000 EACH 3,975.00000 67,575.00 3,975.00000 67,575.00 3,975.00000 67,575.00

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

325.000 LF 10.00000 3,250.00 10.00000 3,250.00 10.00000 3,250.00

0350 2505-4008300

STEEL BEAM GUARDRAIL

237.500 LF 62.96000 14,953.00 62.96000 14,953.00 62.96000 14,953.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,775.00000 7,100.00 1,775.00000 7,100.00 1,775.00000 7,100.00

0370 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,400.00000 9,600.00 2,400.00000 9,600.00 2,400.00000 9,600.00

0380 2510-6745850

REMOVAL OF PAVEMENT

12,666.500 SY 5.00000 63,332.50 8.45000 107,031.93 6.93000 87,778.85

0390 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5,391.000 LF 29.70000 160,112.70 29.70000 160,112.70 29.70000 160,112.70

0400 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

472.300 SY 49.90000 23,567.77 49.90000 23,567.77 49.90000 23,567.77

0410 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 40,000.00000 40,000.00 10,000.00000 10,000.00 16,805.00000 16,805.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,409.920 STA 10.00000 44,099.20 10.00000 44,099.20 10.00000 44,099.20

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

68.000 EACH 100.00000 6,800.00 100.00000 6,800.00 100.00000 6,800.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 23,750.00000 23,750.00 15,700.00000 15,700.00 32,516.80000 32,516.80

0460 2528-8445113

FLAGGERS

190.000 EACH 462.00000 87,780.00 462.00000 87,780.00 462.00000 87,780.00

0470 2528-8445115

PILOT CARS

95.000 EACH 693.00000 65,835.00 693.00000 65,835.00 693.00000 65,835.00

0480 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 92.00000 460.00 92.00000 460.00 92.00000 460.00

0490 2533-4980005

MOBILIZATION

(1) LS 90,000.00000 90,000.00 148,400.00000 148,400.00 93,009.54000 93,009.54
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0500 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

828.600 STA 12.00000 9,943.20 12.00000 9,943.20 12.00000 9,943.20

0510 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

897.000 GAL 3.00000 2,691.00 4.50000 4,036.50 4.89000 4,386.33

0520 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

406.700 STA 15.00000 6,100.50 15.00000 6,100.50 15.00000 6,100.50

0530 2599-9999005

('EACH' ITEM) WATER VALVE ADJUSTMENT
MINOR

3.000 EACH 880.00000 2,640.00 880.00000 2,640.00 880.00000 2,640.00

0540 2599-9999017

('STATIONS' ITEM) SHOULDER SCARIFICATION

704.170 STA 130.88000 92,161.77 66.63000 46,918.85 98.85000 69,607.20

0550 2601-2639010

SODDING

52.600 SQ 70.00000 3,682.00 100.00000 5,260.00 70.00000 3,682.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

21.030 MGAL 60.00000 1,261.80 60.00000 1,261.80 60.00000 1,261.80

0570 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00 4.00000 4,000.00 4.00000 4,000.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$5,208,567.93$4,848,245.58 $5,170,396.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0002 Design No. 0318; TRIPLE 8' X 5' REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0600 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 8,208.00000 8,208.00 8,208.00000 8,208.00 8,208.00000 8,208.00

0610 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.600 CY 1,385.00000 6,371.00 1,385.00000 6,371.00 1,385.00000 6,371.00

0620 2404-7775005

REINFORCING STEEL, EPOXY COATED

824.000 LB 4.13000 3,403.12 4.13000 3,403.12 4.13000 3,403.12

$17,982.12$17,982.12 $17,982.12Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HENNINGSEN
CONSTRUCTION, INC.

(3) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

23,000.000 EACH 1.00000 23,000.00 1.00000 23,000.00 1.00000 23,000.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,000.000 EACH 1.00000 23,000.00 1.00000 23,000.00 1.00000 23,000.00

0650 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00 1.00000 120,000.00 1.00000 120,000.00

$166,000.00$166,000.00 $166,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,354,378.24$5,032,227.70 $5,392,550.05

$5,032,227.70

Contract Item Totals

$5,354,378.24 5,392,550.05Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

5,850.100 TON 16.04000 93,835.60

0020 2102-2625000

EMBANKMENT-IN-PLACE

1,395.000 CY 10.00000 13,950.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

22.000 CY 10.00000 220.00

0040 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

6,624.300 CY 12.00000 79,491.60

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,439.600 TON 32.00000 238,067.20

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

827.200 SY 22.00000 18,198.40

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.300 STA 500.00000 2,150.00
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(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

8.900 MILE 266.00000 2,367.40

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

2,986.100 SY 125.00000 373,262.50

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

310.000 EACH 45.00000 13,950.00

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

44.500 TON 401.00000 17,844.50

0120 2213-7100400

RELOCATION OF MAIL BOXES

27.000 EACH 200.00000 5,400.00

0130 2214-5145150

PAVEMENT SCARIFICATION

35,569.900 SY 2.93000 104,219.81

0140 2214-7450050

BLADING AND SHAPING SHOULDER MATERIAL

713.600 STA 101.00000 72,073.60

0150 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

4,718.000 TON 40.00000 188,720.00
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(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

24,901.330 TON 34.00000 846,645.22

0170 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

16,833.030 TON 37.00000 622,822.11

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

283.080 TON 397.00000 112,382.76

0190 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

2,699.970 TON 487.00000 1,314,885.39

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 6,400.00000 6,400.00

0210 2315-8275055

SURFACING, DRIVEWAY

234.000 TON 62.00000 14,508.00

0220 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

97,966.000 SY 1.93000 189,074.38
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(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

323.200 TON 425.00000 137,360.00

0240 2401-6745359

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES

1.000 EACH 750.00000 750.00

0250 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

60.000 CY 15.00000 900.00

0270 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,100.00000 2,200.00

0280 2416-0100054

APRONS, CONCRETE, 54 IN. DIA.

2.000 EACH 2,700.00000 5,400.00

0290 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

12.000 LF 110.00000 1,320.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2416-1180054

CULVERT, CONCRETE ROADWAY PIPE, 54 IN.
DIA.

12.000 LF 700.00000 8,400.00

0310 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

60.000 LF 60.00000 3,600.00

0320 2435-0600010

MANHOLE ADJUSTMENT, MINOR

9.000 EACH 2,000.00000 18,000.00

0330 2435-0600120

INTAKE ADJUSTMENT, MAJOR

17.000 EACH 4,000.00000 68,000.00

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

325.000 LF 15.00000 4,875.00

0350 2505-4008300

STEEL BEAM GUARDRAIL

237.500 LF 20.00000 4,750.00

0360 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 3,500.00000 14,000.00
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0370 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 3,500.00000 14,000.00

0380 2510-6745850

REMOVAL OF PAVEMENT

12,666.500 SY 5.00000 63,332.50

0390 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

5,391.000 LF 29.70000 160,112.70

0400 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

472.300 SY 49.90000 23,567.77

0410 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

1.000 EACH 4,462.00000 4,462.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,962.00000 2,962.00

0430 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,409.920 STA 10.00000 44,099.20
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0440 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

68.000 EACH 100.00000 6,800.00

0450 2528-8445110

TRAFFIC CONTROL

(1) LS 17,650.00000 17,650.00

0460 2528-8445113

FLAGGERS

190.000 EACH 462.00000 87,780.00

0470 2528-8445115

PILOT CARS

95.000 EACH 693.00000 65,835.00

0480 2529-2242304

CD JOINT ASSEMBLY

5.000 EACH 92.00000 460.00

0490 2533-4980005

MOBILIZATION

(1) LS 451,530.00000 451,530.00

0500 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

828.600 STA 13.00000 10,771.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0510 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

897.000 GAL 4.00000 3,588.00

0520 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

406.700 STA 20.00000 8,134.00

0530 2599-9999005

('EACH' ITEM) WATER VALVE ADJUSTMENT
MINOR

3.000 EACH 880.00000 2,640.00

0540 2599-9999017

('STATIONS' ITEM) SHOULDER SCARIFICATION

704.170 STA 127.00000 89,429.59

0550 2601-2639010

SODDING

52.600 SQ 100.00000 5,260.00

0560 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

21.030 MGAL 60.00000 1,261.80

0570 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 4.00000 4,000.00

0590 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$5,672,599.83Section Totals:
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0002 Design No. 0318; TRIPLE 8' X 5' REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0600 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00

0610 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

4.600 CY 3,500.00000 16,100.00

0620 2404-7775005

REINFORCING STEEL, EPOXY COATED

824.000 LB 3.00000 2,472.00

$24,572.00Section Totals:
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Call Order:

Letting Date:

Contract ID:163

Tabulation of Construction and Material Bids

March 20, 2018

71-0182-115 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DUININCK, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

23,000.000 EACH 1.00000 23,000.00

0640 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,000.000 EACH 1.00000 23,000.00

0650 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

120,000.000 EACH 1.00000 120,000.00

$166,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,863,171.83

$5,863,171.83

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C073(132)--55-73 HMA RESURFACING

PAGE

Route: J32

On J32 from IA 48 east to M41  and  on M41 from IA 2 north t o 150th St.  10 Miles total

Prj Awd Amt: $1,361,999.11

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 40 Working Days

73-C073-132

March 20, 2018 10:00 A.M.

PAGECall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $1,361,999.11 100.00%

2 WE540 WESTERN ENGINEERING CO., INC. $1,525,018.50 111.97%

3 NO081 NORRIS ASPHALT PAVING CO., LC $1,695,250.97 124.47%
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Contract ID:

Letting Date:

Start Date: 08/20/18 40 Working Days

73-C073-132

March 20, 2018 10:00 A.M.

PAGECall Order:  164 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

11.400 MILE 350.00000 3,990.00 600.00000 6,840.00 500.00000 5,700.00

0020 2214-5145150

PAVEMENT SCARIFICATION

1,734.000 SY 4.75000 8,236.50 8.00000 13,872.00 6.46000 11,201.64

0030 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

20,529.000 TON 33.41000 685,873.89 41.20000 845,794.80 50.57000 1,038,151.53

0040 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,232.000 TON 379.57000 467,630.24 376.00000 463,232.00 384.57000 473,790.24

0050 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00 2,250.00000 2,250.00

0060 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

10,264.500 EACH 1.00000 10,264.50 1.00000 10,264.50 1.00000 10,264.50

Page 1 of 3

Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 20, 2018

73-C073-132 Primary County: PAGE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

10,264.500 EACH 1.00000 10,264.50 1.00000 10,264.50 1.00000 10,264.50

0080 2315-8275036

SURFACING, DRIVEWAY, CLASS D CRUSHED
STONE

1,172.000 TON 24.31000 28,491.32 37.50000 43,950.00 30.70000 35,980.40

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

935.470 STA 7.25000 6,782.16 10.00000 9,354.70 7.25000 6,782.16

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 18,100.00000 18,100.00 5,000.00000 5,000.00 13,500.00000 13,500.00

0110 2528-8445113

FLAGGERS

48.000 EACH 462.00000 22,176.00 462.00000 22,176.00 462.00000 22,176.00

0120 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0130 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

560.000 SY 84.60000 47,376.00 86.00000 48,160.00 84.60000 47,376.00
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Letting Date:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

14.000 EACH 36.00000 504.00 40.00000 560.00 36.00000 504.00

0150 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

14.000 EACH 320.00000 4,480.00 330.00000 4,620.00 320.00000 4,480.00

0160 2533-4980005

MOBILIZATION

(1) LS 38,400.00000 38,400.00 30,000.00000 30,000.00 5,900.00000 5,900.00

$1,695,250.97$1,361,999.11 $1,525,018.50Section Totals:

( ) indicates item is bid as Lump Sum

$1,525,018.50$1,361,999.11 $1,695,250.97

$1,361,999.11

Contract Item Totals

$1,525,018.50 1,695,250.97Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:164

Tabulation of Construction and Material Bids

March 20, 2018

73-C073-132 Primary County: PAGE
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-048-1(32)--3L-73 HMA PAVED SHOULDER - NEW

PAGE

Route: IOWA 48

NCL of Essex to SCL of Red Oak

Prj Awd Amt: $1,985,545.86

Project: WorkType:

County:

Location:

STP-048-1(31)--2C-73 HMA RESURFACING/COLD IN-PLACE RECYCLING

PAGE

Route: IOWA 48

NCL of Essex to SCL of Red Oak

Prj Awd Amt: $3,179,874.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/11/18 90 Working Days

73-0481-031

March 20, 2018 10:00 A.M.

MONTGOMERY,
PAGE

Call Order:  165 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $5,165,420.32 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 NO081 NORRIS ASPHALT PAVING CO., LC $5,248,754.91 101.61%

3 WE540 WESTERN ENGINEERING CO., INC. $5,601,332.65 108.44%
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Contract ID:

Letting Date:

Start Date: 06/11/18 90 Working Days

73-0481-031

March 20, 2018 10:00 A.M.

MONTGOMERY,
PAGE

Call Order:  165 Primary County:

Contract Period:

DBE Goal: 1.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEM - STP-048-1(31)--2C-73SECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.700 MILE 500.00000 350.00 1,000.00000 700.00 1,000.00000 700.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

376.200 SY 150.80000 56,730.96 150.80000 56,730.96 155.00000 58,311.00

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

40.000 EACH 40.00000 1,600.00 40.00000 1,600.00 50.00000 2,000.00

0040 2214-5145150

PAVEMENT SCARIFICATION

12,723.100 SY 2.56000 32,571.14 2.25000 28,626.98 3.60000 45,803.16

0050 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

18,863.600 TON 33.03000 623,064.71 36.51000 688,710.04 39.20000 739,453.12

0060 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

18,863.600 TON 35.63000 672,110.07 37.79000 712,855.44 40.90000 771,521.24

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,263.630 TON 379.57000 859,206.04 384.57000 870,524.19 360.00000 814,906.80
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Call Order:

Letting Date:

Contract ID:165

Tabulation of Construction and Material Bids

March 20, 2018

73-0481-031 Primary County: MONTGOMERY, PAGE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEM - STP-048-1(31)--2C-73SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 5,625.00000 5,625.00 10,000.00000 10,000.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

191,626.400 SY 1.65000 316,183.56 1.65000 316,183.56 1.68000 321,932.35

0100 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

632.400 TON 416.00000 263,078.40 416.00000 263,078.40 420.00000 265,608.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,181.720 STA 9.00000 19,635.48 9.00000 19,635.48 9.20000 20,071.82

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

4.000 EACH 80.00000 320.00 80.00000 320.00 85.00000 340.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 7,090.00000 7,090.00 6,600.00000 6,600.00 9,000.00000 9,000.00

0140 2528-8445113

FLAGGERS

100.000 EACH 462.00000 46,200.00 462.00000 46,200.00 462.00000 46,200.00
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Letting Date:

Contract ID:165
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March 20, 2018

73-0481-031 Primary County: MONTGOMERY, PAGE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0001 ROADWAY ITEM - STP-048-1(31)--2C-73SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445115

PILOT CARS

50.000 EACH 693.00000 34,650.00 693.00000 34,650.00 693.00000 34,650.00

0160 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

147.800 SY 122.00000 18,031.60 122.00000 18,031.60 125.00000 18,475.00

0170 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

4.000 EACH 40.00000 160.00 40.00000 160.00 45.00000 180.00

0180 2529-8202000

RUMBLE STRIP PANEL (IN FULL DEPTH PATCH)

2.000 EACH 330.00000 660.00 330.00000 660.00 350.00000 700.00

0190 2533-4980005

MOBILIZATION

(1) LS 55,232.50000 55,232.50 40,700.00000 40,700.00 100,000.00000 100,000.00

$3,259,852.49$3,011,874.46 $3,111,591.65Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STP-048-1(31)--2C-73SECTION: Cat Alt Set: Cat Alt Member:

0200 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

19,000.000 EACH 1.00000 19,000.00 1.00000 19,000.00 1.00000 19,000.00

0210 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

19,000.000 EACH 1.00000 19,000.00 1.00000 19,000.00 1.00000 19,000.00

0220 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

130,000.000 EACH 1.00000 130,000.00 1.00000 130,000.00 1.00000 130,000.00

$168,000.00$168,000.00 $168,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - HSIPX-048-1(32)--3L-73SECTION: Cat Alt Set: Cat Alt Member:

0230 2121-7425020

GRANULAR SHOULDERS, TYPE B

19,701.200 TON 23.69000 466,721.43 24.20000 476,769.04 28.00000 551,633.60

0240 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,323.000 CY 9.30000 49,503.90 10.42000 55,465.66 18.50000 98,475.50

0250 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

10,940.700 TON 36.97000 404,477.68 34.29000 375,156.60 39.90000 436,533.93

0260 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

5,545.790 TON 33.03000 183,177.44 36.51000 202,476.79 39.20000 217,394.97

0270 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

5,545.790 TON 35.63000 197,596.50 37.79000 209,575.40 40.90000 226,822.81

0280 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,321.930 TON 379.57000 501,764.97 384.57000 508,374.62 360.00000 475,894.80

0290 2528-8445110

TRAFFIC CONTROL

(1) LS 7,090.00000 7,090.00 7,000.00000 7,000.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0003 ROADWAY ITEMS - HSIPX-048-1(32)--3L-73SECTION: Cat Alt Set: Cat Alt Member:

0300 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0310 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00 693.00000 20,790.00 693.00000 20,790.00

0320 2533-4980005

MOBILIZATION

(1) LS 55,232.50000 55,232.50 3,875.00000 3,875.00 30,000.00000 30,000.00

0330 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,437.200 STA 6.95000 9,988.54 13.00000 18,683.60 13.00000 18,683.60

0340 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

1,557.000 GAL 4.00000 6,228.00 1.00000 1,557.00 0.20000 311.40

0350 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

756.100 STA 6.95000 5,254.90 15.50000 11,719.55 15.50000 11,719.55

$2,123,480.16$1,935,545.86 $1,919,163.26Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) NORRIS ASPHALT PAVING
CO., LC

(3) WESTERN ENGINEERING
CO., INC.

0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS - HSIPX-048-1(32)--3L-73SECTION: Cat Alt Set: Cat Alt Member:

0360 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

5,500.000 EACH 1.00000 5,500.00 1.00000 5,500.00 1.00000 5,500.00

0370 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

5,500.000 EACH 1.00000 5,500.00 1.00000 5,500.00 1.00000 5,500.00

0380 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

39,000.000 EACH 1.00000 39,000.00 1.00000 39,000.00 1.00000 39,000.00

$50,000.00$50,000.00 $50,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,248,754.91$5,165,420.32 $5,601,332.65

$5,165,420.32

Contract Item Totals

$5,248,754.91 5,601,332.65Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C077(217)--5E-77 HMA PAVEMENT - REPLACE

POLK

Route: 66th Avenue

On NW 66th Avenue: From NW Toni Drive to 300' East of NW 23rd St

Prj Awd Amt: $5,989,439.88

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  75 Working Days

77-C077-217

March 20, 2018 10:00 A.M.

POLKCall Order:  166 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $5,989,439.88 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $6,318,660.26 105.50%

3 EL045 ELDER CORPORATION $6,594,964.00 110.11%
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Contract ID:
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Start Date:  75 Working Days

77-C077-217

March 20, 2018 10:00 A.M.
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Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMG D/B/A DES MOINES ASPHALT & PAVING

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

20.500 ACRE 1,500.00000 30,750.00 845.00000 17,322.50 4,250.00000 87,125.00

0020 2102-0425070

SPECIAL BACKFILL

3,553.000 TON 15.45000 54,893.85 23.00000 81,719.00 26.75000 95,042.75

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

31,123.000 CY 15.00000 466,845.00 15.50000 482,406.50 13.00000 404,599.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

36,874.000 CY 3.75000 138,277.50 4.00000 147,496.00 4.75000 175,151.50

0050 2102-2713090

EXCAVATION, CLASS 13, WASTE

1,286.000 CY 8.00000 10,288.00 8.25000 10,609.50 7.60000 9,773.60

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

12,082.000 CY 3.75000 45,307.50 4.00000 48,328.00 9.00000 108,738.00

0070 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

1,120.000 CY 25.00000 28,000.00 26.00000 29,120.00 46.00000 51,520.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

67.280 STA 875.00000 58,870.00 902.00000 60,686.56 1,400.00000 94,192.00

0090 2113-0001100

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

1,680.000 SY 3.00000 5,040.00 3.00000 5,040.00 2.55000 4,284.00

0100 2115-0100000

MODIFIED SUBBASE

9,172.000 CY 43.00000 394,396.00 45.00000 412,740.00 44.00000 403,568.00

0110 2121-7425010

GRANULAR SHOULDERS, TYPE A

75.900 TON 42.00000 3,187.80 42.00000 3,187.80 40.50000 3,073.95

0120 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

5,858.000 SY 29.45000 172,518.10 28.00000 164,024.00 29.00000 169,882.00

0130 2123-7450000

SHOULDER CONSTRUCTION, EARTH

124.000 STA 150.00000 18,600.00 155.00000 19,220.00 340.00000 42,160.00

0140 2123-7450020

SHOULDER FINISHING, EARTH

2.280 STA 150.00000 342.00 155.00000 353.40 570.00000 1,299.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

499.000 SY 41.30000 20,608.70 73.00000 36,427.00 42.00000 20,958.00

0160 2301-4875006

MEDIAN, P.C. CONCRETE, 6 IN.

22.000 SY 59.90000 1,317.80 151.00000 3,322.00 61.00000 1,342.00

0170 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

20,207.000 TON 34.60000 699,162.20 39.00000 788,073.00 40.00000 808,280.00

0180 2303-1042750

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 3/4 IN. MIX

8,566.000 TON 36.60000 313,515.60 39.00000 334,074.00 40.00000 342,640.00

0190 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

5,698.000 TON 43.40000 247,293.20 39.00000 222,222.00 40.00000 227,920.00

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,068.000 TON 452.00000 934,736.00 466.00000 963,688.00 480.00000 992,640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 9,197.39000 9,197.39 5,300.00000 5,300.00 5,400.00000 5,400.00

0220 2304-0100000

DETOUR PAVEMENT

2,893.000 SY 45.00000 130,185.00 69.00000 199,617.00 48.00000 138,864.00

0230 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

453.000 TON 30.00000 13,590.00 31.00000 14,043.00 23.75000 10,758.75

0240 2402-0425040

FLOODED BACKFILL

761.000 CY 40.00000 30,440.00 42.00000 31,962.00 48.50000 36,908.50

0250 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

2,459.000 CY 10.00000 24,590.00 10.50000 25,819.50 11.60000 28,524.40

0260 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 700.00000 1,400.00 722.00000 1,444.00 910.00000 1,820.00

0270 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 800.00000 8,000.00 825.00000 8,250.00 1,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

8.000 EACH 1,250.00000 10,000.00 1,300.00000 10,400.00 1,500.00000 12,000.00

0290 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,900.00000 2,900.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0300 2416-0100066

APRONS, CONCRETE, 66 IN. DIA.

2.000 EACH 5,500.00000 11,000.00 5,700.00000 11,400.00 4,900.00000 9,800.00

0310 2416-0102248

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 48 IN.

2.000 EACH 3,700.00000 7,400.00 3,800.00000 7,600.00 3,600.00000 7,200.00

0320 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

46.000 LF 70.00000 3,220.00 72.00000 3,312.00 56.50000 2,599.00

0330 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

1,032.000 LF 70.00000 72,240.00 72.00000 74,304.00 66.00000 68,112.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

260.000 LF 100.00000 26,000.00 104.00000 27,040.00 96.50000 25,090.00

0350 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

302.000 LF 125.00000 37,750.00 129.00000 38,958.00 128.00000 38,656.00

0360 2416-1180066

CULVERT, CONCRETE ROADWAY PIPE, 66 IN.
DIA.

128.000 LF 245.00000 31,360.00 253.00000 32,384.00 241.50000 30,912.00

0370 2416-1200248

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 48 IN.

50.000 LF 190.00000 9,500.00 196.00000 9,800.00 203.00000 10,150.00

0380 2417-0225036

APRONS, METAL, 36 IN. DIA.

4.000 EACH 700.00000 2,800.00 722.00000 2,888.00 820.00000 3,280.00

0390 2417-1461036

REMOVE AND REINSTALL CORRUGATED PIPE
CULVERT LESS THAN OR EQUAL TO 36 IN.

80.000 LF 60.00000 4,800.00 62.00000 4,960.00 54.50000 4,360.00

Page 6 of 21

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 20, 2018

77-C077-217 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 4,600.00000 9,200.00 4,800.00000 9,600.00 2,900.00000 5,800.00

0410 2435-0140172

MANHOLE, STORM SEWER, SW-401, 72 IN.

1.000 EACH 7,700.00000 7,700.00 8,000.00000 8,000.00 5,300.00000 5,300.00

0420 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 11,500.00000 11,500.00 12,100.00000 12,100.00 8,600.00000 8,600.00

0430 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

15,011.000 LF 5.24000 78,657.64 7.00000 105,077.00 8.25000 123,840.75

0440 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 200.00000 1,600.00 240.00000 1,920.00 450.00000 3,600.00

0450 2502-8221306

SUBDRAIN OUTLET, DR-306

60.000 EACH 325.00000 19,500.00 380.00000 22,800.00 380.00000 22,800.00

0460 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

186.000 LF 22.00000 4,092.00 23.00000 4,278.00 30.50000 5,673.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2505-6000111

HIGH TENSION CABLE GUARDRAIL

821.000 LF 15.00000 12,315.00 16.00000 13,136.00 15.00000 12,315.00

0480 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,500.00000 5,000.00 2,700.00000 5,400.00 2,600.00000 5,200.00

0490 2506-4984000

FLOWABLE MORTAR

101.000 CY 200.00000 20,200.00 206.00000 20,806.00 162.00000 16,362.00

0500 2507-3250005

ENGINEERING FABRIC

468.000 SY 3.00000 1,404.00 4.00000 1,872.00 2.55000 1,193.40

0510 2507-6800061

REVETMENT, CLASS E

369.000 TON 50.00000 18,450.00 52.00000 19,188.00 55.00000 20,295.00

0520 2510-6745850

REMOVAL OF PAVEMENT

34,064.000 SY 4.70000 160,100.80 4.50000 153,288.00 6.30000 214,603.20

0530 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 750.00000 750.00 774.00000 774.00 940.00000 940.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2515-2475008

DRIVEWAY, P.C. CONCRETE, 8 IN.

1,458.000 SY 36.60000 53,362.80 64.00000 93,312.00 37.00000 53,946.00

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,369.000 SY 5.25000 7,187.25 5.50000 7,529.50 15.00000 20,535.00

0560 2518-6910000

SAFETY CLOSURE

49.000 EACH 125.00000 6,125.00 105.00000 5,145.00 128.00000 6,272.00

0570 2519-3280000

FENCE, FIELD

838.000 LF 6.00000 5,028.00 7.00000 5,866.00 6.00000 5,028.00

0580 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
ELECTRIC WIRE

199.000 LF 3.00000 597.00 3.00000 597.00 3.00000 597.00

0590 2519-4200090

REMOVAL AND REINSTALLATION OF FENCE,
STEEL RAILS

97.000 LF 10.00000 970.00 11.00000 1,067.00 10.25000 994.25

0600 2519-4200140

REMOVAL OF FENCE, FIELD

959.000 LF 1.25000 1,198.75 2.00000 1,918.00 1.25000 1,198.75
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Letting Date:

Contract ID:166
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March 20, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2519-4200190

REMOVAL OF FENCE, ELECTRIC WIRE

9.000 LF 1.00000 9.00 13.00000 117.00 1.00000 9.00

0620 2519-4200190

REMOVAL OF FENCE, POST AND CABLE RAIL

93.000 LF 5.00000 465.00 5.25000 488.25 5.00000 465.00

0630 2519-4200190

REMOVAL OF FENCE, STEEL RAILS

96.000 LF 5.00000 480.00 5.25000 504.00 5.00000 480.00

0640 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

17.000 EACH 200.00000 3,400.00 126.00000 2,142.00 204.00000 3,468.00

0650 2524-6765110

REMOVAL OF TYPE A SIGN

8.000 EACH 100.00000 800.00 84.00000 672.00 102.00000 816.00

0660 2524-9275100

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
4 IN.

345.000 LF 13.00000 4,485.00 10.50000 3,622.50 13.25000 4,571.25

0670 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

41.000 SF 20.00000 820.00 21.00000 861.00 10.25000 420.25
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March 20, 2018

77-C077-217 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2525-0000100

TRAFFIC SIGNALIZATION

(1) LS 194,989.00000 194,989.00 205,000.00000 205,000.00 199,000.00000 199,000.00

0690 2525-0000120

REMOVAL OF TRAFFIC SIGNALIZATION

(1) LS 4,800.00000 4,800.00 5,050.00000 5,050.00 4,900.00000 4,900.00

0700 2526-8285000

CONSTRUCTION SURVEY

(1) LS 36,000.00000 36,000.00 37,800.00000 37,800.00 37,000.00000 37,000.00

0710 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

274.450 STA 30.00000 8,233.50 32.00000 8,782.40 20.00000 5,489.00

0720 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

459.820 STA 60.00000 27,589.20 63.00000 28,968.66 61.00000 28,049.02

0730 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

312.180 STA 110.00000 34,339.80 116.00000 36,212.88 112.00000 34,964.16

0740 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

37.000 EACH 200.00000 7,400.00 147.00000 5,439.00 204.00000 7,548.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2527-9263180

PAVEMENT MARKINGS REMOVED

273.130 STA 20.00000 5,462.60 37.00000 10,105.81 20.00000 5,462.60

0760 2527-9263190

SYMBOLS AND LEGENDS REMOVED

14.000 EACH 110.00000 1,540.00 95.00000 1,330.00 112.00000 1,568.00

0770 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

5,448.000 LF 9.00000 49,032.00 10.50000 57,204.00 9.25000 50,394.00

0780 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

7.000 EACH 2,850.00000 19,950.00 3,000.00000 21,000.00 2,900.00000 20,300.00

0790 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 15,200.00000 15,200.00 16,000.00000 16,000.00 16,000.00000 16,000.00

0800 2528-8445110

TRAFFIC CONTROL

(1) LS 55,000.00000 55,000.00 40,800.00000 40,800.00 56,000.00000 56,000.00

0810 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0820 2533-4980005

MOBILIZATION

(1) LS 139,500.00000 139,500.00 77,000.00000 77,000.00 194,802.62000 194,802.62

0830 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 900.00000 1,800.00 1,700.00000 3,400.00 920.00000 1,840.00

0840 2551-0000120

TEMP CRASH CUSHION, REDIRECTIVE (R)

4.000 EACH 4,000.00000 16,000.00 6,300.00000 25,200.00 4,100.00000 16,400.00

0850 2601-2634100

MULCHING

31.000 ACRE 700.00000 21,700.00 735.00000 22,785.00 710.00000 22,010.00

0860 2601-2636043

SEEDING AND FERTILIZING (RURAL)

15.500 ACRE 780.00000 12,090.00 819.00000 12,694.50 800.00000 12,400.00

0870 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

15.500 ACRE 280.00000 4,340.00 294.00000 4,557.00 290.00000 4,495.00

0880 2602-0000020

SILT FENCE

2,235.000 LF 1.50000 3,352.50 2.00000 4,470.00 1.50000 3,352.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0890 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,611.000 LF 1.50000 2,416.50 2.00000 3,222.00 1.50000 2,416.50

0900 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,846.000 LF 0.25000 961.50 0.25000 961.50 0.25000 961.50

0910 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

385.000 LF 1.00000 385.00 1.00000 385.00 1.00000 385.00

0920 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

850.000 LF 3.50000 2,975.00 4.00000 3,400.00 3.50000 2,975.00

0930 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

850.000 LF 0.50000 425.00 1.00000 850.00 0.50000 425.00

0940 2602-0010010

MOBILIZATIONS, EROSION CONTROL

30.000 EACH 500.00000 15,000.00 500.00000 15,000.00 500.00000 15,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0950 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

10.000 EACH 1,000.00000 10,000.00 1,000.00000 10,000.00 1,000.00000 10,000.00

$5,800,324.80$5,215,440.48 $5,511,478.76Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0002 Roadway Items -
Water Main Non - Participating

SECTION: Cat Alt Set: Cat Alt Member:

0960 2554-0114012

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 12 IN.

982.000 LF 40.00000 39,280.00 42.00000 41,244.00 37.00000 36,334.00

0970 2554-0144012

WATER MAIN WITH CASING PIPE,
TRENCHLESS, POLYVINYL CHLORIDE PIPE
(PVC), 12 IN.

120.000 LF 500.00000 60,000.00 516.00000 61,920.00 480.00000 57,600.00

0975 2554-0114020

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 20 IN.

800.000 LF 80.00000 64,000.00 83.00000 66,400.00 81.00000 64,800.00

0980 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

4,836.000 LB 10.00000 48,360.00 11.00000 53,196.00 10.10000 48,843.60

0990 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 7,500.00000 15,000.00 7,800.00000 15,600.00 5,900.00000 11,800.00

1000 2554-0212020

VALVE BOX EXTENSION

2.000 EACH 250.00000 500.00 258.00000 516.00 320.00000 640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0002 Roadway Items -
Water Main Non - Participating

SECTION: Cat Alt Set: Cat Alt Member:

1010 2554-0212030

VALVE BOX REPLACEMENT

7.000 EACH 1,400.00000 9,800.00 1,500.00000 10,500.00 420.00000 2,940.00

1020 2554-0214000

FIRE HYDRANT ADJUSTMENT

3.000 EACH 4,800.00000 14,400.00 5,000.00000 15,000.00 4,300.00000 12,900.00

1030 2599-9999005

('EACH' ITEM) NEW 2 IN. WATER SERVICE

1.000 EACH 8,500.00000 8,500.00 8,800.00000 8,800.00 9,700.00000 9,700.00

1040 2599-9999005

('EACH' ITEM) PREPARE EXCAVATION FOR 1 IN.
CHLOR. TAP

1.000 EACH 2,500.00000 2,500.00 2,600.00000 2,600.00 2,900.00000 2,900.00

1050 2599-9999005

('EACH' ITEM) PREPARE EXCAVATION FOR
TAPPING SLEEVE

2.000 EACH 2,500.00000 5,000.00 2,600.00000 5,200.00 2,400.00000 4,800.00

1060 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL FIRE
HYDRANT

4.000 EACH 4,000.00000 16,000.00 4,200.00000 16,800.00 4,200.00000 16,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0002 Roadway Items -
Water Main Non - Participating

SECTION: Cat Alt Set: Cat Alt Member:

1070 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN
ABANDONMENT & REMOVAL  12 IN.

975.000 LF 25.00000 24,375.00 26.00000 25,350.00 27.25000 26,568.75

1075 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN,
TRENCHED, PVC, 20 IN., RESTRAINED JOINTS

194.000 LF 150.00000 29,100.00 155.00000 30,070.00 135.50000 26,287.00

1080 2599-9999010

('LUMP SUM' ITEM) FIBER OPTIC RELOCATION

(1) LS 21,450.00000 21,450.00 22,150.00000 22,150.00 22,000.00000 22,000.00

1090 2599-9999020

('TONS' ITEM) FOUNDATION ROCK

30.000 TON 45.00000 1,350.00 47.00000 1,410.00 41.50000 1,245.00

$346,158.35$359,615.00 $376,756.00Section Totals:

Page 18 of 21

Call Order:

Letting Date:

Contract ID:166

Tabulation of Construction and Material Bids

March 20, 2018

77-C077-217 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0003 Roadway Items -
Wetland Mitigation Non- Participating

SECTION: Cat Alt Set: Cat Alt Member:

1100 2102-2713090

EXCAVATION, CLASS 13, WASTE

4,578.000 CY 5.75000 26,323.50 6.00000 27,468.00 10.10000 46,237.80

1110 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

3,179.000 CY 5.75000 18,279.25 6.00000 19,074.00 9.75000 30,995.25

1120 2507-3250005

ENGINEERING FABRIC

14.000 SY 20.00000 280.00 21.00000 294.00 2.45000 34.30

1130 2507-6800061

REVETMENT, CLASS E

10.000 TON 150.00000 1,500.00 155.00000 1,550.00 55.00000 550.00

1140 2601-2636015

NATIVE GRASS SEEDING

0.690 ACRE 2,145.00000 1,480.05 2,300.00000 1,587.00 2,200.00000 1,518.00

1150 2601-2636018

WETLAND GRASS SEEDING

13.280 ACRE 3,100.00000 41,168.00 3,300.00000 43,824.00 3,200.00000 42,496.00

1160 2601-2636045

SEEDING SPECIAL AREAS

11.920 ACRE 1,080.00000 12,873.60 1,200.00000 14,304.00 1,100.00000 13,112.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0003 Roadway Items -
Wetland Mitigation Non- Participating

SECTION: Cat Alt Set: Cat Alt Member:

1170 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

14.000 SQ 40.00000 560.00 42.00000 588.00 41.00000 574.00

1180 2602-0000020

SILT FENCE

1,754.000 LF 1.50000 2,631.00 2.00000 3,508.00 1.50000 2,631.00

1190 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,754.000 LF 0.25000 438.50 0.25000 438.50 0.25000 438.50

1200 2610-0000110

SHRUBS

130.000 EACH 65.00000 8,450.00 53.00000 6,890.00 51.00000 6,630.00

1210 2610-0000120

TREES

1,909.000 EACH 94.50000 180,400.50 100.00000 190,900.00 96.00000 183,264.00

$328,480.85$294,384.40 $310,425.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(2) GRIMES ASPHALT AND
PAVING CORPORATION

(3) ELDER CORPORATION

0004 No Excuse Road Opening Bonus for projectSECTION: Cat Alt Set: Cat Alt Member:

1220 2528-5160000

NO EXCUSE ROAD OPENING BONUS, ON OR
BEFORE DECEMBER 1, 2018

(1) LS 120,000.00000 120,000.00 120,000.00000 120,000.00 120,000.00000 120,000.00

$120,000.00$120,000.00 $120,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$6,318,660.26$5,989,439.88 $6,594,964.00

$5,989,439.88

Contract Item Totals

$6,318,660.26 6,594,964.00Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

MPIN-035-1(711)97--0N-77 HMA RESURFACING WITH MILLING

POLK

Route: I-35

AT THE F22 Interchange (All 4 Ramps Only)

Prj Awd Amt: $394,327.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

77-0351-711

March 20, 2018 10:00 A.M.

POLKCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $394,327.30 100.00%

2 O.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $421,840.90 106.98%

3 IN122 INROADS, LLC. $480,357.92 121.82%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

77-0351-711

March 20, 2018 10:00 A.M.

POLKCall Order:  167 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: GRIMES ASPHALT AND PAVING CORPORATION

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-0475095

CLEANING AND PREPARATION OF BASE

0.900 MILE 642.00000 577.80 2,500.00000 2,250.00 1,000.00000 900.00

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

362.700 SY 103.00000 37,358.10 100.00000 36,270.00 94.60000 34,311.42

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

68.000 EACH 213.00000 14,484.00 206.00000 14,008.00 196.00000 13,328.00

0040 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

8.000 TON 212.00000 1,696.00 200.00000 1,600.00 250.00000 2,000.00

0050 2214-5145150

PAVEMENT SCARIFICATION

15,224.000 SY 2.10000 31,970.40 3.25000 49,478.00 4.00000 60,896.00

0060 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,686.400 TON 40.25000 67,877.60 42.00000 70,828.80 55.00000 92,752.00

0070 2303-1033504

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4

1,665.900 TON 42.00000 69,967.80 45.00000 74,965.50 55.00000 91,624.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

201.200 TON 480.00000 96,576.00 452.00000 90,942.40 460.00000 92,552.00

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,050.00000 1,050.00 1,365.00000 1,365.00 3,000.00000 3,000.00

0100 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

292.800 STA 32.00000 9,369.60 31.50000 9,223.20 30.00000 8,784.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 4,210.00000 4,210.00 6,000.00000 6,000.00

0120 2528-8445113

FLAGGERS

80.000 EACH 462.00000 36,960.00 462.00000 36,960.00 462.00000 36,960.00

0130 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

30.000 CDAY 158.00000 4,740.00 158.00000 4,740.00 150.00000 4,500.00

0140 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 17,500.00000 17,500.00 25,250.00000 25,250.00

$472,857.92$386,827.30 $414,340.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRIMES ASPHALT AND
PAVING CORPORATION

(2) OMG MIDWEST, INC., D/B/A
DES MOINES ASPHALT &

PAVING

(3) INROADS, LLC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0160 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,500.000 EACH 1.00000 1,500.00 1.00000 1,500.00 1.00000 1,500.00

0170 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

4,500.000 EACH 1.00000 4,500.00 1.00000 4,500.00 1.00000 4,500.00

$7,500.00$7,500.00 $7,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$421,840.90$394,327.30 $480,357.92

$394,327.30

Contract Item Totals

$421,840.90 480,357.92Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

IMX-680-2(159)14--02-78 HMA RESURFACING/COLD IN-PLACE RECYCLING

POTTAWATTAMIE

Route: I-680

I-680 - N I-29 INTERCHANGE TO THE COUNTY ROAD L34 (BEEBTOWN) INTERCHANGE (EB)

Prj Awd Amt: $5,625,759.89

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 135 Working Days

78-6802-159

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  168 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE400 HENNINGSEN CONSTRUCTION, INC. $5,625,759.89 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 WE540 WESTERN ENGINEERING CO., INC. $5,892,342.37 104.74%

3 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $6,161,514.84 109.52%
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Contract ID:

Letting Date:

Start Date: 04/23/18 135 Working Days

78-6802-159

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  168 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HENNINGSEN CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

2,439.600 TON 16.67000 40,668.13 24.00000 58,550.40 28.99000 70,724.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

800.000 CY 20.00000 16,000.00 40.00000 32,000.00 28.78000 23,024.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

445.000 CY 18.00000 8,010.00 38.00000 16,910.00 23.75000 10,568.75

0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

218.500 TON 40.00000 8,740.00 31.00000 6,773.50 33.95000 7,418.08

0050 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

144.400 SY 164.00000 23,681.60 155.00000 22,382.00 120.46000 17,394.42

0060 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

204.000 SY 235.00000 47,940.00 195.00000 39,780.00 145.56000 29,694.24
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

30.390 STA 275.00000 8,357.25 450.00000 13,675.50 473.61000 14,393.01

0080 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

5,000.000 TON 7.00000 35,000.00 3.50000 17,500.00 6.29000 31,450.00

0090 2213-6745700

REMOVAL OF FLUMES

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,866.97000 1,866.97

0100 2214-5145150

PAVEMENT SCARIFICATION

179,522.700 SY 2.01000 360,840.63 2.00000 359,045.40 2.10000 376,997.67

0110 2301-0690203

BRIDGE APPROACH, BR-203

1,279.600 SY 189.00000 241,844.40 240.00000 307,104.00 178.69000 228,651.72

0120 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

11,462.780 TON 32.46000 372,081.84 41.80000 479,144.20 42.42000 486,251.13

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

17,503.330 TON 36.01000 630,294.91 39.50000 691,381.54 44.74000 783,098.98
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1043502

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-2

16,340.310 TON 39.70000 648,710.31 42.80000 699,365.27 46.07000 752,798.08

0150 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

687.770 TON 377.61000 259,708.83 366.00000 251,723.82 409.05000 281,332.32

0160 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,027.690 TON 447.61000 907,614.32 425.00000 861,768.25 459.05000 930,811.09

0170 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00 3,120.18000 3,120.18

0180 2304-0100000

DETOUR PAVEMENT

2,141.200 SY 53.38000 114,297.26 52.00000 111,342.40 69.57000 148,963.28

0190 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

160,332.100 SY 1.77000 283,787.82 1.80000 288,597.78 1.78000 285,391.14
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

555.200 TON 417.00000 231,518.40 420.00000 233,184.00 418.61000 232,412.27

0210 2417-2307036

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

116.000 LF 250.00000 29,000.00 230.00000 26,680.00 70.27000 8,151.32

0220 2417-5895018

BEVELED PIPE AND GUARD, 18 INCH

2.000 EACH 750.00000 1,500.00 1,800.00000 3,600.00 300.66000 601.32

0230 2422-1723018

CULVERT, UNCLASSIFIED ROADWAY PIPE, 18
IN. DIA.

264.000 LF 50.00000 13,200.00 41.00000 10,824.00 70.51000 18,614.64

0240 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

43,399.000 LF 5.28000 229,146.72 5.20000 225,674.80 5.30000 230,014.70

0250 2502-8221306

SUBDRAIN OUTLET, DR-306

162.000 EACH 300.00000 48,600.00 355.00000 57,510.00 301.16000 48,787.92
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2503-0500402

BRIDGE END DRAIN, DR-402

6.000 EACH 4,500.00000 27,000.00 4,200.00000 25,200.00 2,308.88000 13,853.28

0270 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

1,888.000 LF 5.00000 9,440.00 5.00000 9,440.00 5.02000 9,477.76

0280 2505-4008130

REMOVAL OF CABLE GUARDRAIL

10,636.200 LF 1.65000 17,549.73 1.70000 18,081.54 1.66000 17,656.09

0290 2505-4008300

STEEL BEAM GUARDRAIL

1,871.900 LF 16.82000 31,485.36 17.00000 31,822.30 16.88000 31,597.67

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

12.000 EACH 1,750.00000 21,000.00 1,800.00000 21,600.00 1,756.76000 21,081.12

0310 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

1.000 EACH 1,550.00000 1,550.00 1,600.00000 1,600.00 1,555.98000 1,555.98

0320 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

12.000 EACH 150.00000 1,800.00 155.00000 1,860.00 150.58000 1,806.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

1.000 EACH 800.00000 800.00 820.00000 820.00 803.09000 803.09

0340 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

12.000 EACH 2,375.00000 28,500.00 2,400.00000 28,800.00 2,384.17000 28,610.04

0350 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

1.000 EACH 2,275.00000 2,275.00 2,300.00000 2,300.00 2,283.78000 2,283.78

0360 2505-6000111

HIGH TENSION CABLE GUARDRAIL

12,867.000 LF 6.25000 80,418.75 6.30000 81,062.10 6.27000 80,676.09

0370 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

37.000 EACH 1,795.00000 66,415.00 1,800.00000 66,600.00 1,801.93000 66,671.41

0380 2510-6745850

REMOVAL OF PAVEMENT

4,890.600 SY 17.50000 85,585.50 21.00000 102,702.60 17.30000 84,607.38
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0390 2513-0001020

CONCRETE BARRIER, BA-102

162.000 LF 235.00000 38,070.00 175.00000 28,350.00 115.14000 18,652.68

0400 2513-0001050

CONCRETE BARRIER, BA-105

3.000 EACH 5,000.00000 15,000.00 2,550.00000 7,650.00 1,783.60000 5,350.80

0410 2513-0001070

CONCRETE BARRIER RAIL, BA-107

3.000 EACH 4,900.00000 14,700.00 2,550.00000 7,650.00 1,755.09000 5,265.27

0420 2518-6910000

SAFETY CLOSURE

15.000 EACH 100.00000 1,500.00 100.00000 1,500.00 100.39000 1,505.85

0430 2520-3350015

FIELD OFFICE

1.000 EACH 6,000.00000 6,000.00 6,000.00000 6,000.00 5,129.38000 5,129.38

0440 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 40,000.00000 40,000.00 37,444.01000 37,444.01

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,147.260 STA 8.00000 17,178.08 8.20000 17,607.53 8.03000 17,242.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0460 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

63.680 STA 110.00000 7,004.80 112.00000 7,132.16 110.42000 7,031.55

0470 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

12.000 EACH 85.00000 1,020.00 87.00000 1,044.00 85.33000 1,023.96

0480 2527-9263180

PAVEMENT MARKINGS REMOVED

487.200 STA 22.00000 10,718.40 23.00000 11,205.60 22.08000 10,757.38

0490 2527-9263190

SYMBOLS AND LEGENDS REMOVED

12.000 EACH 95.00000 1,140.00 100.00000 1,200.00 95.37000 1,144.44

0500 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

750.000 LF 14.00000 10,500.00 14.20000 10,650.00 14.05000 10,537.50

0510 2528-8400157

TEMPORARY FLOODLIGHTING LUMINAIRE

4.000 EACH 7,000.00000 28,000.00 7,200.00000 28,800.00 12,046.33000 48,185.32

0520 2528-8445110

TRAFFIC CONTROL

(1) LS 67,960.00000 67,960.00 60,000.00000 60,000.00 60,191.49000 60,191.49
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0530 2528-9109020

TEMPORARY LANE SEPARATOR SYSTEM

1,427.500 LF 8.00000 11,420.00 8.20000 11,705.50 8.03000 11,462.83

0540 2533-4980005

MOBILIZATION

(1) LS 113,025.00000 113,025.00 130,000.00000 130,000.00 228,836.18000 228,836.18

0550 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

748.700 STA 13.00000 9,733.10 13.00000 9,733.10 13.05000 9,770.54

0560 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

811.100 GAL 5.00000 4,055.50 0.12000 97.33 0.10000 81.11

0570 2551-0000110

TEMP CRASH CUSHION

3.000 EACH 1,200.00000 3,600.00 1,220.00000 3,660.00 1,204.63000 3,613.89

0580 2601-2633100

MOWING

14.000 ACRE 30.00000 420.00 31.00000 434.00 30.12000 421.68

0590 2601-2634100

MULCHING

7.000 ACRE 625.00000 4,375.00 630.00000 4,410.00 627.41000 4,391.87
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0600 2601-2634450

COMPOST

1.000 ACRE 6,720.00000 6,720.00 6,800.00000 6,800.00 6,745.94000 6,745.94

0610 2601-2636043

SEEDING AND FERTILIZING (RURAL)

6.000 ACRE 720.00000 4,320.00 730.00000 4,380.00 722.78000 4,336.68

0620 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

9.000 ACRE 550.00000 4,950.00 560.00000 5,040.00 552.12000 4,969.08

0630 2602-0000020

SILT FENCE

23,178.700 LF 1.52000 35,231.62 1.55000 35,926.99 1.53000 35,463.41

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

23,178.700 LF 0.10000 2,317.87 0.10000 2,317.87 0.10000 2,317.87

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2,317.900 LF 0.20000 463.58 0.22000 509.94 0.20000 463.58
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

60.000 LF 4.60000 276.00 5.00000 300.00 4.62000 277.20

0670 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

60.000 LF 2.00000 120.00 2.00000 120.00 2.01000 120.60

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0695 2599-9999020

('TONS' ITEM) GRANULAR FILLET FOR PAVED
SHOULDERS

2,519.700 TON 29.40000 74,079.18 23.50000 59,212.95 26.79000 67,502.76

$5,994,949.23$5,455,759.89 $5,724,342.37Section Totals:
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Tabulation of Construction and Material Bids

March 20, 2018

78-6802-159 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

22,500.000 EACH 1.00000 22,500.00 1.00000 22,500.00 1.00000 22,500.00

0710 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

22,500.000 EACH 1.00000 22,500.00 1.00000 22,500.00 1.00000 22,500.00

0720 2317-7000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

115,000.000 EACH 1.00000 115,000.00 1.00000 115,000.00 1.00000 115,000.00

$160,000.00$160,000.00 $160,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

March 20, 2018

78-6802-159 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENNINGSEN
CONSTRUCTION, INC.

(2) WESTERN ENGINEERING
CO., INC.

(3) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0003 RAILROAD INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0730 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 10,000.00000 10,000.00 8,000.00000 8,000.00 6,565.61000 6,565.61

$6,565.61$10,000.00 $8,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,892,342.37$5,625,759.89 $6,161,514.84

$5,625,759.89

Contract Item Totals

$5,892,342.37 6,161,514.84Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:168

Tabulation of Construction and Material Bids

March 20, 2018

78-6802-159 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C084(157)--5E-84 HMA RESURFACING/COLD IN-PLACE RECYCLING

SIOUX

Route: B14

On 280th Street (B14)  from Kennedy Avenue East 7.0  Miles t o to O'Brien/Sioux County Line  S7 T97 R43

Prj Awd Amt: $1,903,105.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

84-C084-157

March 20, 2018 10:00 A.M.

SIOUXCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $1,903,105.67 100.00%
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Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

84-C084-157

March 20, 2018 10:00 A.M.

SIOUXCall Order:  169 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2123-7450000

SHOULDER CONSTRUCTION, EARTH

688.600 STA 198.00000 136,342.80

0020 2214-5145150

PAVEMENT SCARIFICATION

4,215.400 SY 2.15000 9,063.11

0030 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

11,881.400 TON 35.93000 426,898.70

0040 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

7,760.000 TON 38.79000 301,010.40

0050 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

1,180.000 TON 472.44000 557,479.20

0060 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,947.06000 2,947.06
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

March 20, 2018

84-C084-157 Primary County: SIOUX

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

17,000.000 EACH 1.00000 17,000.00

0080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

23,500.000 EACH 1.00000 23,500.00

0090 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

86,838.900 SY 1.99000 172,809.41

0100 2318-1001224

ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

93,000.000 GAL 1.82000 169,260.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 12,891.76000 12,891.76

0120 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

March 20, 2018

84-C084-157 Primary County: SIOUX

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2533-4980005

MOBILIZATION

(1) LS 69,283.23000 69,283.23

$1,903,105.67Section Totals:

( ) indicates item is bid as Lump Sum

$1,903,105.67

$1,903,105.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:169

Tabulation of Construction and Material Bids

March 20, 2018

84-C084-157 Primary County: SIOUX

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

STPN-069-9(44)--2J-95 HMA RESURFACING

WINNEBAGO

Route: U.S. 69

FROM THE SOUTH JUNCTION WITH IOWA 9 IN FOREST CITY NORTH TO THE NORTH JUNCTION WITH IOWA 9 2.0 MILES
NORTH OF LELAND

Prj Awd Amt: $2,982,337.68

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 70 Working Days

95-0699-044

March 20, 2018 10:00 A.M.

WINNEBAGOCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA810 MATHY CONSTRUCTION COMPANY $2,982,337.68 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $3,103,307.09 104.06%

3 UL020 ULLAND BROTHERS, INC. $3,270,980.41 109.68%

4 CE351 CENTRAL SPECIALTIES INC. $3,545,963.11 118.90%
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Contract ID:

Letting Date:

Start Date: 06/25/18 70 Working Days

95-0699-044

March 20, 2018 10:00 A.M.

WINNEBAGOCall Order:  170 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

212.000 UNIT 22.00000 4,664.00 30.00000 6,360.00 36.00000 7,632.00

0020 2102-0425070

SPECIAL BACKFILL

395.300 TON 25.00000 9,882.50 21.17000 8,368.50 20.00000 7,906.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

3,301.000 CY 14.00000 46,214.00 12.63000 41,691.63 6.25000 20,631.25

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

778.000 CY 30.00000 23,340.00 16.19000 12,595.82 26.00000 20,228.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,363.100 TON 15.91000 101,236.92 16.87000 107,345.50 19.00000 120,898.90

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,814.100 SY 19.25000 34,921.43 17.38000 31,529.06 20.00000 36,282.00

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

456.100 SY 50.00000 22,805.00 41.08000 18,736.59 30.00000 13,683.00
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 20, 2018

95-0699-044 Primary County: WINNEBAGO

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.200 STA 375.00000 1,950.00 285.50000 1,484.60 340.00000 1,768.00

0090 2125-2225050

RESHAPING DITCHES

11.000 STA 400.00000 4,400.00 140.00000 1,540.00 380.00000 4,180.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

615.800 SY 116.10000 71,494.38 116.10000 71,494.38 116.10000 71,494.38

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

55.000 EACH 56.00000 3,080.00 56.00000 3,080.00 56.00000 3,080.00

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 200.00000 600.00 300.00000 900.00 200.00000 600.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,209.100 CY 7.00000 36,463.70 9.90000 51,570.09 10.25000 53,393.28

0140 2214-5145150

PAVEMENT SCARIFICATION

15,113.800 SY 1.84000 27,809.39 0.90000 13,602.42 1.25000 18,892.25
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Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 20, 2018

95-0699-044 Primary County: WINNEBAGO

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

9,795.900 TON 24.59000 240,881.18 25.22000 247,052.60 29.50000 288,979.05

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,606.100 TON 22.32000 236,728.15 23.92000 253,697.91 28.00000 296,970.80

0170 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

12,493.700 TON 22.32000 278,859.38 25.11000 313,716.81 28.00000 349,823.60

0180 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

587.900 TON 460.61000 270,792.62 467.00000 274,549.30 460.00000 270,434.00

0190 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

1,386.000 TON 470.61000 652,265.46 467.00000 647,262.00 460.00000 637,560.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,500.00000 1,500.00 1,900.00000 1,900.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,448.000 EACH 1.00000 16,448.00 1.00000 16,448.00 1.00000 16,448.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,448.000 EACH 1.00000 16,448.00 1.00000 16,448.00 1.00000 16,448.00

0230 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

960.000 SY 12.75000 12,240.00 11.69000 11,222.40 8.00000 7,680.00

0240 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,287.000 TON 20.00000 25,740.00 16.87000 21,711.69 22.00000 28,314.00

0250 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,894.000 EACH 1.00000 30,894.00 1.00000 30,894.00 1.00000 30,894.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

111,943.100 SY 1.08000 120,898.55 1.68000 188,064.41 1.68000 188,064.41

0270 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

394.400 TON 440.40000 173,693.76 427.00000 168,408.80 427.00000 168,408.80

0280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00 3,800.00000 3,800.00 6,500.00000 6,500.00

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

725.000 CY 9.00000 6,525.00 10.00000 7,250.00 18.00000 13,050.00

0300 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

4.000 EACH 975.00000 3,900.00 900.00000 3,600.00 1,120.00000 4,480.00

0310 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,075.00000 2,150.00 1,125.00000 2,250.00 1,350.00000 2,700.00

0320 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,900.00000 3,800.00 1,900.00000 3,800.00 1,725.00000 3,450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 450.00000 900.00 550.00000 1,100.00 700.00000 1,400.00

0340 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

30.000 LF 80.00000 2,400.00 58.00000 1,740.00 55.00000 1,650.00

0350 2417-0225018

APRONS, METAL, 18 IN. DIA.

38.000 EACH 270.00000 10,260.00 215.00000 8,170.00 185.00000 7,030.00

0360 2417-0225024

APRONS, METAL, 24 IN. DIA.

9.000 EACH 325.00000 2,925.00 315.00000 2,835.00 315.00000 2,835.00

0370 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 650.00000 1,300.00 750.00000 1,500.00 836.00000 1,672.00

0380 2417-0225042

APRONS, METAL, 42 IN. DIA.

4.000 EACH 1,222.00000 4,888.00 1,300.00000 5,200.00 1,738.00000 6,952.00

0390 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

230.000 LF 36.00000 8,280.00 38.00000 8,740.00 30.00000 6,900.00

Page 6 of 26

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 20, 2018

95-0699-044 Primary County: WINNEBAGO

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

70.000 LF 40.00000 2,800.00 50.00000 3,500.00 40.00000 2,800.00

0410 2435-0250704

INTAKE, SW-507, TOP ONLY

2.000 EACH 2,500.00000 5,000.00 2,200.00000 4,400.00 3,415.00000 6,830.00

0420 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 3,000.00000 3,000.00 4,000.00000 4,000.00 6,950.00000 6,950.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

22.000 EACH 1,000.00000 22,000.00 900.00000 19,800.00 1,230.00000 27,060.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

17,650.000 LF 3.75000 66,187.50 3.75000 66,187.50 3.75000 66,187.50

0450 2502-8221306

SUBDRAIN OUTLET, DR-306

78.000 EACH 300.00000 23,400.00 300.00000 23,400.00 300.00000 23,400.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00 8.00000 2,000.00 8.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 20.00000 2,500.00 20.00000 2,500.00 20.00000 2,500.00

0480 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00 400.00000 1,600.00 400.00000 1,600.00

0500 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0510 2507-3250005

ENGINEERING FABRIC

289.500 SY 5.00000 1,447.50 5.00000 1,447.50 5.50000 1,592.25

0520 2507-6800061

REVETMENT, CLASS E

178.500 TON 40.00000 7,140.00 58.00000 10,353.00 55.00000 9,817.50

0530 2510-6745850

REMOVAL OF PAVEMENT

80.200 SY 12.00000 962.40 18.25000 1,463.65 15.00000 1,203.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 4,800.00000 4,800.00 7,500.00000 7,500.00

0550 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 200.00000 600.00 200.00000 600.00 200.00000 600.00

0560 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

60.000 LF 12.00000 720.00 15.50000 930.00 12.00000 720.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,054.640 STA 12.00000 12,655.68 12.00000 12,655.68 12.00000 12,655.68

0580 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 125.00000 750.00 125.00000 750.00 125.00000 750.00

0590 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

278.320 STA 32.00000 8,906.24 32.00000 8,906.24 32.00000 8,906.24

0600 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 175.00000 1,050.00 175.00000 1,050.00 175.00000 1,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 12,800.00000 12,800.00 12,650.00000 12,650.00 8,800.00000 8,800.00

0620 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00 462.00000 69,300.00 462.00000 69,300.00

0630 2528-8445115

PILOT CARS

65.000 EACH 693.00000 45,045.00 693.00000 45,045.00 693.00000 45,045.00

0640 2529-2242304

CD JOINT ASSEMBLY

21.000 EACH 98.00000 2,058.00 98.00000 2,058.00 98.00000 2,058.00

0650 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

89.800 SY 90.42000 8,119.72 90.42000 8,119.72 90.42000 8,119.72

0660 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

444.400 SY 92.00000 40,884.80 92.00000 40,884.80 92.00000 40,884.80

0670 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 72.00000 792.00 72.00000 792.00 72.00000 792.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2529-8174010

SUBBASE (PATCHES)

1,101.000 SY 11.00000 12,111.00 11.00000 12,111.00 11.00000 12,111.00

0690 2529-8174020

SUBBASE PATCH WITH EF JOINT

66.500 SY 11.00000 731.50 11.00000 731.50 11.00000 731.50

0700 2529-8174050

PATCH SUBDRAIN

31.000 EACH 220.00000 6,820.00 220.00000 6,820.00 220.00000 6,820.00

0710 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00 530.00000 2,120.00 530.00000 2,120.00

0720 2533-4980005

MOBILIZATION

(1) LS 51,188.75000 51,188.75 74,730.00000 74,730.00 105,000.00000 105,000.00

0730 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

657.400 STA 14.50000 9,532.30 14.50000 9,532.30 14.50000 9,532.30

0740 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

712.100 GAL 5.70000 4,058.97 5.85000 4,165.79 3.00000 2,136.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

308.900 STA 16.00000 4,942.40 16.00000 4,942.40 16.00000 4,942.40

0760 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

19.800 STA 75.00000 1,485.00 75.00000 1,485.00 75.00000 1,485.00

0770 2602-0000020

SILT FENCE

1,020.000 LF 2.00000 2,040.00 2.00000 2,040.00 2.00000 2,040.00

0780 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.25000 337.50 2.25000 337.50 2.25000 337.50

0790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,170.000 LF 0.50000 585.00 0.50000 585.00 0.50000 585.00

0800 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

117.000 LF 4.00000 468.00 2.00000 234.00 5.00000 585.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY

(2) HEARTLAND ASPHALT,
INC.

(3) ULLAND BROTHERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

980.000 LF 3.50000 3,430.00 3.50000 3,430.00 3.50000 3,430.00

0820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 0.50000 490.00 0.50000 490.00 0.50000 490.00

0830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$3,270,980.41$2,982,337.68 $3,103,307.09Section Totals:

( ) indicates item is bid as Lump Sum

$3,103,307.09$2,982,337.68 $3,270,980.41

$2,982,337.68

Contract Item Totals

$3,103,307.09 3,270,980.41Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

212.000 UNIT 22.00000 4,664.00

0020 2102-0425070

SPECIAL BACKFILL

395.300 TON 25.00000 9,882.50

0030 2102-2625000

EMBANKMENT-IN-PLACE

3,301.000 CY 14.00000 46,214.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

778.000 CY 30.00000 23,340.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

6,363.100 TON 19.50000 124,080.45

0060 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

1,814.100 SY 22.00000 39,910.20

0070 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

456.100 SY 33.00000 15,051.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450000

SHOULDER CONSTRUCTION, EARTH

5.200 STA 375.00000 1,950.00

0090 2125-2225050

RESHAPING DITCHES

11.000 STA 400.00000 4,400.00

0100 2212-5070310

PATCHES, FULL-DEPTH REPAIR

615.800 SY 116.10000 71,494.38

0110 2212-5070330

PATCHES BY COUNT (REPAIR)

55.000 EACH 56.00000 3,080.00

0120 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

3.000 TON 100.00000 300.00

0130 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

5,209.100 CY 15.79000 82,251.69

0140 2214-5145150

PAVEMENT SCARIFICATION

15,113.800 SY 1.15000 17,380.87
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

9,795.900 TON 34.53000 338,252.43

0160 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

10,606.100 TON 25.52000 270,667.67

0170 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

12,493.700 TON 25.52000 318,839.22

0180 2303-1258343

ASPHALT BINDER, PG 58-34S, STANDARD
TRAFFIC

587.900 TON 480.00000 282,192.00

0190 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

1,386.000 TON 480.00000 665,280.00

0200 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,000.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

16,448.000 EACH 1.00000 16,448.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

16,448.000 EACH 1.00000 16,448.00

0230 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

960.000 SY 14.00000 13,440.00

0240 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,287.000 TON 20.00000 25,740.00

0250 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

30,894.000 EACH 1.00000 30,894.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

111,943.100 SY 1.68000 188,064.41

0270 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

394.400 TON 427.00000 168,408.80

0280 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 3,000.00000 3,000.00

0290 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

725.000 CY 9.00000 6,525.00

0300 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

4.000 EACH 975.00000 3,900.00

0310 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,075.00000 2,150.00

0320 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

2.000 EACH 1,900.00000 3,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0330 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

2.000 EACH 450.00000 900.00

0340 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

30.000 LF 80.00000 2,400.00

0350 2417-0225018

APRONS, METAL, 18 IN. DIA.

38.000 EACH 270.00000 10,260.00

0360 2417-0225024

APRONS, METAL, 24 IN. DIA.

9.000 EACH 325.00000 2,925.00

0370 2417-0225036

APRONS, METAL, 36 IN. DIA.

2.000 EACH 650.00000 1,300.00

0380 2417-0225042

APRONS, METAL, 42 IN. DIA.

4.000 EACH 1,222.00000 4,888.00

0390 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

230.000 LF 36.00000 8,280.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

70.000 LF 40.00000 2,800.00

0410 2435-0250704

INTAKE, SW-507, TOP ONLY

2.000 EACH 2,500.00000 5,000.00

0420 2435-0254104

INTAKE, SW-541, TOP ONLY

1.000 EACH 3,000.00000 3,000.00

0430 2435-0600010

MANHOLE ADJUSTMENT, MINOR

22.000 EACH 1,000.00000 22,000.00

0440 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

17,650.000 LF 3.75000 66,187.50

0450 2502-8221306

SUBDRAIN OUTLET, DR-306

78.000 EACH 300.00000 23,400.00

0460 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 8.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 20.00000 2,500.00

0480 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00

0490 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 400.00000 1,600.00

0500 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

4.000 EACH 2,500.00000 10,000.00

0510 2507-3250005

ENGINEERING FABRIC

289.500 SY 5.00000 1,447.50

0520 2507-6800061

REVETMENT, CLASS E

178.500 TON 40.00000 7,140.00

0530 2510-6745850

REMOVAL OF PAVEMENT

80.200 SY 12.00000 962.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2520-3350015

FIELD OFFICE

1.000 EACH 8,000.00000 8,000.00

0550 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

3.000 EACH 250.00000 750.00

0560 2524-9275222

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. X
6 IN.

60.000 LF 20.00000 1,200.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,054.640 STA 17.50000 18,456.20

0580 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 100.00000 600.00

0590 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

278.320 STA 38.00000 10,576.16

0600 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

6.000 EACH 100.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0620 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00

0630 2528-8445115

PILOT CARS

65.000 EACH 693.00000 45,045.00

0640 2529-2242304

CD JOINT ASSEMBLY

21.000 EACH 98.00000 2,058.00

0650 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

89.800 SY 90.42000 8,119.72

0660 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

444.400 SY 92.00000 40,884.80

0670 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

11.000 EACH 72.00000 792.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0680 2529-8174010

SUBBASE (PATCHES)

1,101.000 SY 11.00000 12,111.00

0690 2529-8174020

SUBBASE PATCH WITH EF JOINT

66.500 SY 11.00000 731.50

0700 2529-8174050

PATCH SUBDRAIN

31.000 EACH 220.00000 6,820.00

0710 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 530.00000 2,120.00

0720 2533-4980005

MOBILIZATION

(1) LS 301,500.00000 301,500.00

0730 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

657.400 STA 13.50000 8,874.90

0740 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

712.100 GAL 0.10000 71.21
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0750 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

308.900 STA 16.00000 4,942.40

0760 2548-0000320

MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE

19.800 STA 28.00000 554.40

0770 2602-0000020

SILT FENCE

1,020.000 LF 2.00000 2,040.00

0780 2602-0000030

SILT FENCE FOR DITCH CHECKS

150.000 LF 2.25000 337.50

0790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,170.000 LF 0.50000 585.00

0800 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

117.000 LF 2.00000 234.00

Page 25 of 26

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 20, 2018

95-0699-044 Primary County: WINNEBAGO

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CENTRAL SPECIALTIES
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0810 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

980.000 LF 3.50000 3,430.00

0820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

980.000 LF 0.50000 490.00

0830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$3,545,963.11Section Totals:

( ) indicates item is bid as Lump Sum

$3,545,963.11

$3,545,963.11

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 26 of 26

Call Order:

Letting Date:

Contract ID:170

Tabulation of Construction and Material Bids

March 20, 2018

95-0699-044 Primary County: WINNEBAGO

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C023(110)--55-23 FOG SEAL

CLINTON

Route: E44

On E44 and Z50  from Z-40 to Andover  S7 T83 RE6

Prj Awd Amt: $68,729.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 15 Working Days

23-C023-110

March 20, 2018 10:00 A.M.

CLINTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GEE ASPHALT SYSTEMS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GE010 GEE ASPHALT SYSTEMS, INC. $68,729.40 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $70,380.64 102.40%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 15 Working Days

23-C023-110

March 20, 2018 10:00 A.M.

CLINTONCall Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GEE ASPHALT SYSTEMS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GEE ASPHALT SYSTEMS,
INC.

(2) FAHRNER ASPHALT
SEALERS, LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2306-1000000

ASPHALT EMULSION FOR FOG SEAL
(PAVEMENT)

7,422.000 GAL 6.30000 46,758.60 6.62000 49,133.64

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,034.000 STA 7.70000 7,961.80 7.00000 7,238.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 1,000.00000 1,000.00

0040 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00

0050 2528-8445115

PILOT CARS

3.000 EACH 693.00000 2,079.00 693.00000 2,079.00

0060 2533-4980005

MOBILIZATION

(1) LS 1,000.00000 1,000.00 4,000.00000 4,000.00

$68,729.40 $70,380.64Section Totals:

$70,380.64$68,729.40

$68,729.40

Contract Item Totals

$70,380.64

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 20, 2018

23-C023-110 Primary County: CLINTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$68,729.40 $70,380.64Contract Grand Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

March 20, 2018

23-C023-110 Primary County: CLINTON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-1(109)0--0E-36 PCC PATCHING

FREMONT

Route: I-29

FROM THE MISSOURI STATE LINE, NORTH TO THE HARRISON COUNTY LINE

Prj Awd Amt: $245,720.70

Project: WorkType:

County:

Location:

IMN-080-1(432)0--0E-78 PCC PATCHING

POTTAWATTAMIE

Route: I-80

FROM THE MISSOURI RIVER, EAST TO THE CASS COUNTY LINE

Prj Awd Amt: $191,475.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/19/18 60 Calendar Days

36-0291-109

March 20, 2018 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Site Number: 01 Days Road User Cost Per Time Unit:  $ 1000

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $497,196.30 100.00%$437,196.30 $60,000.00

2 HA760 HAWKEYE PAVING CORP. $532,365.50 107.07%$472,365.50 $60,000.00

3 IO127 IOWA CIVIL CONTRACTING, INC. $561,205.70 112.87%$511,205.70 $50,000.00

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/19/18 60 Calendar Days

36-0291-109

March 20, 2018 10:00 A.M.

FREMONT, MILLS,
POTTAWATTAMIE

Call Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS FREMONT COUNTY IMN-029-1(106)0--0E-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.630 STA 1,200.00000 6,756.00 1,200.00000 6,756.00 1,260.00000 7,093.80

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 18,000.00000 18,000.00

0030 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 90.00000 1,170.00 150.00000 1,950.00 150.00000 1,950.00

0040 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

799.200 SY 203.00000 162,237.60 165.00000 131,868.00 192.00000 153,446.40

0050 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

186.700 SY 203.00000 37,900.10 165.00000 30,805.50 200.00000 37,340.00

0060 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

44.000 EACH 113.00000 4,972.00 750.00000 33,000.00 253.00000 11,132.00

0070 2529-8174020

SUBBASE PATCH WITH EF JOINT

547.400 SY 25.00000 13,685.00 25.00000 13,685.00 28.00000 15,327.20

Page 1 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 20, 2018

36-0291-109 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMS FREMONT COUNTY IMN-029-1(106)0--0E-36SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8201000

JOINT ASSEMBLY, EF

12.000 EACH 500.00000 6,000.00 700.00000 8,400.00 750.00000 9,000.00

0090 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

$263,289.40$245,720.70 $243,464.50Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 20, 2018

36-0291-109 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - POTTAWATTAMIE COUNTY IMN-080-1(432)0--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 5,000.00000 5,000.00 16,200.00000 16,200.00

0110 2529-2242304

CD JOINT ASSEMBLY

10.000 EACH 80.00000 800.00 150.00000 1,500.00 150.00000 1,500.00

0120 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,044.700 SY 158.00000 165,062.60 160.00000 167,152.00 187.00000 195,358.90

0130 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

71.000 EACH 134.00000 9,514.00 500.00000 35,500.00 257.00000 18,247.00

0140 2529-8174010

SUBBASE (PATCHES)

43.600 SY 15.00000 654.00 35.00000 1,526.00 20.00000 872.00

0150 2529-8174020

SUBBASE PATCH WITH EF JOINT

97.800 SY 25.00000 2,445.00 35.00000 3,423.00 28.00000 2,738.40

0160 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 500.00000 2,000.00 700.00000 2,800.00 750.00000 3,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 20, 2018

36-0291-109 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) HAWKEYE PAVING CORP. (3) IOWA CIVIL
CONTRACTING, INC.

0002 ROADWAY ITEMS - POTTAWATTAMIE COUNTY IMN-080-1(432)0--0E-78SECTION: Cat Alt Set: Cat Alt Member:

0170 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

$247,916.30$191,475.60 $228,901.00Section Totals:

( ) indicates item is bid as Lump Sum

$472,365.50$437,196.30 $511,205.70

$497,196.30

Contract Item Totals

$532,365.50 561,205.70Contract Grand Totals

Contract Time Totals $60,000.00 $60,000.00 $50,000.00

Page 4 of 4

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

March 20, 2018

36-0291-109 Primary County: FREMONT, MILLS,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C039(91)--55-39 PCC PATCHING

GUTHRIE

Route: VARIOUS ROUTES

On Various FM Routes throughout county

Prj Awd Amt: $349,112.04

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/13/18 45 Working Days

39-C039-091

March 20, 2018 10:00 A.M.

GUTHRIECall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $349,112.04 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $381,298.80 109.22%

3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $402,546.98 115.31%

4 TE062 TEK BUILDER, LLC. $432,760.87 123.96%

5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $449,943.44 128.88%

6 CA052 CALIBER CONCRETE, LLC $462,453.29 132.47%

7 IO127 IOWA CIVIL CONTRACTING, INC. $475,128.86 136.10%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 08/13/18 45 Working Days

39-C039-091

March 20, 2018 10:00 A.M.

GUTHRIECall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 08/13/18 45 Working Days

39-C039-091

March 20, 2018 10:00 A.M.

GUTHRIECall Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 1,760.00000 1,760.00 1,750.00000 1,750.00

0020 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00 462.00000 55,440.00 462.00000 55,440.00

0030 2528-8445115

PILOT CARS

60.000 EACH 693.00000 41,580.00 693.00000 41,580.00 693.00000 41,580.00

0040 2529-2242304

CD JOINT ASSEMBLY

107.000 EACH 48.00000 5,136.00 45.00000 4,815.00 85.00000 9,095.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,061.900 SY 57.60000 118,765.44 66.00000 136,085.40 67.76000 139,714.34

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,949.400 SY 59.00000 115,014.60 66.00000 128,660.40 70.60000 137,627.64

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

98.000 EACH 62.00000 6,076.00 71.00000 6,958.00 62.00000 6,076.00

Page 1 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) TEN POINT
CONSTRUCTION COMPANY,

INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 4,400.00000 4,400.00 5,000.00000 5,000.00 8,000.00000 8,000.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 1,000.00000 1,000.00 3,264.00000 3,264.00

$402,546.98$349,112.04 $381,298.80Section Totals:

( ) indicates item is bid as Lump Sum

$381,298.80$349,112.04 $402,546.98

$349,112.04

Contract Item Totals

$381,298.80 402,546.98Contract Grand Totals

Contract Time Totals

Page 2 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) DENCO HIGHWAY
CONSTRUCTION CORP.

(6) CALIBER CONCRETE, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,000.00000 1,000.00 11,741.15000 11,741.15

0020 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00 462.00000 55,440.00 462.00000 55,440.00

0030 2528-8445115

PILOT CARS

60.000 EACH 693.00000 41,580.00 693.00000 41,580.00 693.00000 41,580.00

0040 2529-2242304

CD JOINT ASSEMBLY

107.000 EACH 72.00000 7,704.00 60.00000 6,420.00 124.46000 13,317.22

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,061.900 SY 71.67000 147,776.37 79.95000 164,848.91 73.17000 150,869.22

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,949.400 SY 76.67000 149,460.50 79.95000 155,854.53 73.54000 143,358.88

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

98.000 EACH 100.00000 9,800.00 100.00000 9,800.00 116.97000 11,463.06

Page 3 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TEK BUILDER, LLC. (5) DENCO HIGHWAY
CONSTRUCTION CORP.

(6) CALIBER CONCRETE, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 12,000.00000 12,000.00 3,000.00000 3,000.00 18,225.00000 18,225.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 7,800.00000 7,800.00 12,000.00000 12,000.00 16,458.76000 16,458.76

$462,453.29$432,760.87 $449,943.44Section Totals:

( ) indicates item is bid as Lump Sum

$449,943.44$432,760.87 $462,453.29

$432,760.87

Contract Item Totals

$449,943.44 462,453.29Contract Grand Totals

Contract Time Totals

Page 4 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,350.00000 5,350.00

0020 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00

0030 2528-8445115

PILOT CARS

60.000 EACH 693.00000 41,580.00

0040 2529-2242304

CD JOINT ASSEMBLY

107.000 EACH 150.00000 16,050.00

0050 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

2,061.900 SY 78.95000 162,787.01

0060 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

1,949.400 SY 78.58000 153,183.85

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

98.000 EACH 181.00000 17,738.00

Page 5 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00

0090 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 3,000.00000 3,000.00

$475,128.86Section Totals:

( ) indicates item is bid as Lump Sum

$475,128.86

$475,128.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

March 20, 2018

39-C039-091 Primary County: GUTHRIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(719)205--0N-48 HMA JOINT & CRACK SEALING

IOWA

Route: I-80

Interchange Ramps at Exits 216  220  and 225

Prj Awd Amt: $16,390.90

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 15 Working Days

48-0806-719

March 20, 2018 10:00 A.M.

IOWACall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $16,390.90 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $41,276.38 251.82%

3 MI295 MIDWEST COATINGS COMPANY, INC. $57,050.00 348.06%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 15 Working Days

48-0806-719

March 20, 2018 10:00 A.M.

IOWACall Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

(3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 3,500.00000 3,500.00 7,255.00000 7,255.00 4,000.00000 4,000.00

0030 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.300 MILE 1,583.00000 3,640.90 8,596.25000 19,771.38 16,000.00000 36,800.00

0040 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,250.000 LB 1.00000 4,250.00 1.00000 4,250.00 1.00000 4,250.00

$57,050.00$16,390.90 $41,276.38Section Totals:

( ) indicates item is bid as Lump Sum

$41,276.38$16,390.90 $57,050.00

$16,390.90

Contract Item Totals

$41,276.38 57,050.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

March 20, 2018

48-0806-719 Primary County: IOWA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-380-6(292)0--0E-52 PCC PATCHING

JOHNSON

Route: I-380

From I-80 N. To US 218 In Waterloo

Prj Awd Amt: $766,672.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

52-3806-292

March 20, 2018 10:00 A.M.

JOHNSONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $766,672.80 100.00%

2 HA760 HAWKEYE PAVING CORP. $797,440.48 104.01%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $808,878.06 105.50%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 15 Working Days

52-3806-292

March 20, 2018 10:00 A.M.

JOHNSONCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

6,986.700 SY 8.15000 56,941.61 8.25000 57,640.28 8.60000 60,085.62

0020 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

813.800 TON 109.00000 88,704.20 110.00000 89,518.00 114.50000 93,180.10

0030 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

48.830 TON 493.00000 24,073.19 500.00000 24,415.00 518.00000 25,293.94

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 18,500.00000 18,500.00 15,000.00000 15,000.00 48,500.00000 48,500.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

15.000 CDAY 375.00000 5,625.00 100.00000 1,500.00 400.00000 6,000.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

3,554.400 SY 117.00000 415,864.80 138.00000 490,507.20 141.00000 501,170.40

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

452.000 EACH 232.00000 104,864.00 155.00000 70,060.00 104.00000 47,008.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 20, 2018

52-3806-292 Primary County: JOHNSON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174020

SUBBASE PATCH WITH EF JOINT

32.000 SY 25.00000 800.00 25.00000 800.00 20.00000 640.00

0090 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 650.00000 1,300.00 1,500.00000 3,000.00 500.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 45,000.00000 45,000.00 26,000.00000 26,000.00

$808,878.06$766,672.80 $797,440.48Section Totals:

( ) indicates item is bid as Lump Sum

$797,440.48$766,672.80 $808,878.06

$766,672.80

Contract Item Totals

$797,440.48 808,878.06Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

March 20, 2018

52-3806-292 Primary County: JOHNSON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-5(256)106--0E-67 MICROSURFACING

MONONA

Route: I-29

Co Rd E60 / Blencoe Interchange to Co Rd D38 / Sergeant Bluff Interchange (Various Locations)

Prj Awd Amt: $839,121.77

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 40 Working Days

67-0295-256

March 20, 2018 10:00 A.M.

MONONACall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STA-BILT CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST060 STA-BILT CONSTRUCTION CO. $839,121.77 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$858,383.68 102.30%

3 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL
COMPANY

$912,715.61 108.77%

4 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $1,068,089.25 127.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 40 Working Days

67-0295-256

March 20, 2018 10:00 A.M.

MONONACall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STA-BILT CONSTRUCTION CO.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STA-BILT CONSTRUCTION
CO.

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MARTIN RESOURCE
MANAGEMENT CORP, D/B/A

MONARCH OIL COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

5,222.450 TON 33.50000 174,952.08 65.90000 344,159.46 49.42000 258,093.48

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

24.800 MILE 5,775.00000 143,220.00 1,000.00000 24,800.00 2,799.99000 69,439.75

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

149,212.900 GAL 2.10000 313,347.09 2.47000 368,555.86 2.86000 426,748.89

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,910.260 STA 10.00000 59,102.60 7.93000 46,868.36 9.21000 54,433.49

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 88,500.00000 88,500.00 39,000.00000 39,000.00 57,000.00000 57,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 35,000.00000 35,000.00 47,000.00000 47,000.00

$912,715.61$839,121.77 $858,383.68Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 20, 2018

67-0295-256 Primary County: MONONA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$858,383.68$839,121.77 $912,715.61

$839,121.77

Contract Item Totals

$858,383.68 912,715.61Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 20, 2018

67-0295-256 Primary County: MONONA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MISSOURI PETROLEUM
PRODUCTS COMPANY LLC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2320-0000002

AGGREGATE FOR MICROSURFACING,
FRICTION L-2

5,222.450 TON 115.00000 600,581.75

0020 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

24.800 MILE 900.00000 22,320.00

0030 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

149,212.900 GAL 2.10000 313,347.09

0040 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,910.260 STA 7.35000 43,440.41

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 34,400.00000 34,400.00

0060 2533-4980005

MOBILIZATION

(1) LS 54,000.00000 54,000.00

$1,068,089.25Section Totals:

$1,068,089.25Contract Item Totals

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 20, 2018

67-0295-256 Primary County: MONONA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,068,089.25Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

March 20, 2018

67-0295-256 Primary County: MONONA

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-065-1(714)74--76-77 PCC PATCHING

POLK

Route: U.S. 65

FROM EAST ARMY POST ROAD NORTH TO I-80.

Prj Awd Amt: $256,504.59

Project: WorkType:

County:

Location:

MP-069-1(716)95--76-77 PCC PATCHING

POLK

Route: U.S. 69

In the City of Ankeny from 1st St to 18th St

Prj Awd Amt: $167,899.42

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/15/18 40 Working Days

77-0651-714

March 20, 2018 10:00 A.M.

POLKCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $424,404.01 100.00%

2 HA760 HAWKEYE PAVING CORP. $445,336.00 104.93%

3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $495,720.00 116.80%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/15/18 40 Working Days

77-0651-714

March 20, 2018 10:00 A.M.

POLKCall Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - POLK COUNTY MP-065-1(714)74--76-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0020 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 150.00000 3,000.00 140.00000 2,800.00 100.00000 2,000.00

0030 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

956.000 SY 150.60000 143,973.60 148.00000 141,488.00 208.00000 198,848.00

0040 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

187.000 SY 179.00000 33,473.00 148.00000 27,676.00 208.00000 38,896.00

0050 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

73.000 EACH 250.00000 18,250.00 300.00000 21,900.00 115.00000 8,395.00

0060 2529-8201000

JOINT ASSEMBLY, EF

13.000 EACH 650.00000 8,450.00 800.00000 10,400.00 500.00000 6,500.00

0070 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

56.000 TON 200.00000 11,200.00 350.00000 19,600.00 200.00000 11,200.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 20, 2018

77-0651-714 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0001 Roadway Items - POLK COUNTY MP-065-1(714)74--76-77SECTION: Cat Alt Set: Cat Alt Member:

0080 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

229.100 SY 98.90000 22,657.99 110.00000 25,201.00 154.00000 35,281.40

0090 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 6,000.00000 6,000.00 4,000.00000 4,000.00

$311,120.40$256,504.59 $260,065.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 20, 2018

77-0651-714 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 Roadway Items - POLK COUNTY - MP-069-1(716)95--76-77SECTION: Cat Alt Set: Cat Alt Member:

0100 2525-0000200

LOOP DETECTORS (ADDITION OR
REPLACEMENT TO AN EXISTING TRAFFIC
SIGNAL SYSTEM)

4.000 EACH 1,250.00000 5,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0120 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0130 2529-2242304

CD JOINT ASSEMBLY

7.000 EACH 150.00000 1,050.00 140.00000 980.00 80.00000 560.00

0140 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

357.200 SY 148.60000 53,079.92 130.00000 46,436.00 173.00000 61,795.60

0150 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

34.000 EACH 214.00000 7,276.00 250.00000 8,500.00 88.00000 2,992.00

0160 2530-0400061

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

120.500 TON 200.00000 24,100.00 350.00000 42,175.00 200.00000 24,100.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 20, 2018

77-0651-714 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) HAWKEYE PAVING CORP. (3) CEDAR FALLS
CONSTRUCTION CO., INC.

0002 Roadway Items - POLK COUNTY - MP-069-1(716)95--76-77SECTION: Cat Alt Set: Cat Alt Member:

0170 2530-5070221

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

554.000 SY 97.75000 54,153.50 110.00000 60,940.00 128.00000 70,912.00

0180 2533-4980005

MOBILIZATION

(1) LS 7,500.00000 7,500.00 6,000.00000 6,000.00 4,000.00000 4,000.00

$184,599.60$167,899.42 $185,271.00Section Totals:

( ) indicates item is bid as Lump Sum

$445,336.00$424,404.01 $495,720.00

$424,404.01

Contract Item Totals

$445,336.00 495,720.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

March 20, 2018

77-0651-714 Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-5(342)144--0E-77 PAVEMENT PLANING/GROOVING

POLK

Route: I-80

FROM S14 INTRCHG, EAST TO 1.2 MI W OF SOUTH SKUNK RIVER (EB)

Prj Awd Amt: $984,111.05

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/28/18 35 Working Days

77-0805-342-A

March 20, 2018 10:00 A.M.

POLKCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IO127 IOWA CIVIL CONTRACTING, INC. $984,111.05 100.00%

2 BR465 CHESTER BROSS CONST. CO./C.B. EQUIPMENT, INC. $1,039,798.95 105.66%

3 HA760 HAWKEYE PAVING CORP. $1,045,999.80 106.29%

4 DI060 DIAMOND SURFACE, INC. $1,058,824.65 107.59%

5 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $1,072,961.55 109.03%

6 IN198 INTERSTATE IMPROVEMENT, INC. $1,183,746.88 120.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/28/18 35 Working Days

77-0805-342-A

March 20, 2018 10:00 A.M.

POLKCall Order:  208 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: IOWA CIVIL CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CHESTER BROSS CONST.
CO./C.B. EQUIPMENT, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

652.400 SY 162.00000 105,688.80 140.50000 91,662.20 172.00000 112,212.80

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

91.000 EACH 240.00000 21,840.00 250.00000 22,750.00 300.00000 27,300.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,012.500 STA 30.00000 30,375.00 31.50000 31,893.75 30.00000 30,375.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 62,650.00000 62,650.00 82,750.00000 82,750.00 12,000.00000 12,000.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

35.000 CDAY 95.00000 3,325.00 100.00000 3,500.00 150.00000 5,250.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,136.000 SY 162.00000 184,032.00 140.75000 159,892.00 166.00000 188,576.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

112.000 EACH 250.00000 28,000.00 273.00000 30,576.00 350.00000 39,200.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 20, 2018

77-0805-342-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IOWA CIVIL
CONTRACTING, INC.

(2) CHESTER BROSS CONST.
CO./C.B. EQUIPMENT, INC.

(3) HAWKEYE PAVING CORP.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

118,950.000 SY 2.80000 333,060.00 2.75000 327,112.50 3.00000 356,850.00

0090 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 66,500.00000 66,500.00 60,000.00000 60,000.00

0100 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

5,951.000 LF 27.75000 165,140.25 37.50000 223,162.50 36.00000 214,236.00

$1,045,999.80$984,111.05 $1,039,798.95Section Totals:

( ) indicates item is bid as Lump Sum

$1,039,798.95$984,111.05 $1,045,999.80

$984,111.05

Contract Item Totals

$1,039,798.95 1,045,999.80Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 20, 2018

77-0805-342-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) CEDAR FALLS
CONSTRUCTION CO., INC.

(6) INTERSTATE
IMPROVEMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2212-5070310

PATCHES, FULL-DEPTH REPAIR

652.400 SY 204.50000 133,415.80 182.00000 118,736.80 190.00000 123,956.00

0020 2212-5070330

PATCHES BY COUNT (REPAIR)

91.000 EACH 50.00000 4,550.00 108.00000 9,828.00 60.00000 5,460.00

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,012.500 STA 37.50000 37,968.75 34.50000 34,931.25 33.05000 33,463.13

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 74,310.59500 74,310.60 67,000.00000 67,000.00 115,000.00000 115,000.00

0050 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

35.000 CDAY 120.00000 4,200.00 500.00000 17,500.00 104.65000 3,662.75

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,136.000 SY 204.50000 232,312.00 182.00000 206,752.00 190.00000 215,840.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

112.000 EACH 50.00000 5,600.00 108.00000 12,096.00 60.00000 6,720.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 20, 2018

77-0805-342-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DIAMOND SURFACE, INC. (5) CEDAR FALLS
CONSTRUCTION CO., INC.

(6) INTERSTATE
IMPROVEMENT, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2532-5200001

PAVEMENT SURFACE REPAIR (GRINDING
LIMESTONE)

118,950.000 SY 2.66000 316,407.00 3.25000 386,587.50 3.00000 356,850.00

0090 2533-4980005

MOBILIZATION

(1) LS 68,555.00000 68,555.00 41,000.00000 41,000.00 55,000.00000 55,000.00

0100 2530-5070240

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

5,951.000 LF 30.50000 181,505.50 30.00000 178,530.00 45.00000 267,795.00

$1,183,746.88$1,058,824.65 $1,072,961.55Section Totals:

( ) indicates item is bid as Lump Sum

$1,072,961.55$1,058,824.65 $1,183,746.88

$1,058,824.65

Contract Item Totals

$1,072,961.55 1,183,746.88Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:208

Tabulation of Construction and Material Bids

March 20, 2018

77-0805-342-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-029-4(703)0--0N-36 HMA CRACK FILLING

FREMONT

Route: I-29

Missouri State Line to Mills Co (NB/SB)

Prj Awd Amt: $291,814.07

Project: WorkType:

County:

Location:

MPIN-029-4(708)56--0N-78 HMA CRACK FILLING

POTTAWATTAMIE

Route: I-29

Council Bluffs to Harrison Co (NB/SB)

Prj Awd Amt: $212,629.23

Project: WorkType:

County:

Location:

MPIN-080-4(719)22--0N-78 PCC JOINT & CRACK FILLING

POTTAWATTAMIE

Route: I-80

WEST of 290th St to EAST of CASS COUNTY LINE (EB/WB)

Prj Awd Amt: $688,955.92

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 130 Calendar Days

78-0804-719

March 20, 2018 10:00 A.M.

FREMONT,
POTTAWATTAMIE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Site Number: 01 Days Road User Cost Per Time Unit:  $ 1000

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 FA041 FAHRNER ASPHALT SEALERS, LLC $1,255,399.22 100.00%$1,193,399.22 $62,000.00

2 HA760 HAWKEYE PAVING CORP. $1,500,033.50 119.49%$1,370,033.50 $130,000.00

3 MI295 MIDWEST COATINGS COMPANY, INC. $1,899,241.00 151.29%$1,769,241.00 $130,000.00

4 SC490 SCODELLER CONSTRUCTION, INC. $2,073,120.04 165.14%$1,943,120.04 $130,000.00

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 04/23/18 130 Calendar Days

78-0804-719

March 20, 2018 10:00 A.M.

FREMONT,
POTTAWATTAMIE

Call Order:  209 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) HAWKEYE PAVING CORP. (3) MIDWEST COATINGS
COMPANY, INC.

0001 Roadway Items FREMONT COUNTY MPIN-029-4(703)0--0N-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 50,000.00000 50,000.00 10,000.00000 10,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 9,000.00000 9,000.00 5,000.00000 5,000.00

0030 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

51.000 MILE 4,718.15000 240,625.65 1,850.00000 94,350.00 3,700.00000 188,700.00

0040 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,321.000 GAL 2.02000 4,688.42 6.50000 15,086.50 4.00000 9,284.00

$212,984.00$291,814.07 $168,436.50Section Totals:

Page 1 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) HAWKEYE PAVING CORP. (3) MIDWEST COATINGS
COMPANY, INC.

0002 Roadway Items - POTTAWATTAMIE COUNTY MPIN-029-4(708)56--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 41,600.00000 41,600.00 32,000.00000 32,000.00 10,000.00000 10,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 6,500.00000 6,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

32.200 MILE 4,718.15000 151,924.43 1,550.00000 49,910.00 3,200.00000 103,040.00

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,240.000 GAL 2.02000 12,604.80 4.50000 28,080.00 4.00000 24,960.00

$143,000.00$212,629.23 $114,990.00Section Totals:

Page 2 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) HAWKEYE PAVING CORP. (3) MIDWEST COATINGS
COMPANY, INC.

0003 Roadway Items POTTAWATTAMIE COUNTY MPIN-080-4(719)22--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 60,000.00000 60,000.00 40,000.00000 40,000.00 1,000.00000 1,000.00

0100 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 100,000.00000 100,000.00 5,000.00000 5,000.00

0110 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

48.900 MILE 10,748.46000 525,599.69 17,500.00000 855,750.00 27,000.00000 1,320,300.00

0120 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

81,057.000 LB 1.00000 81,057.00 1.00000 81,057.00 1.00000 81,057.00

0130 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

1.500 MILE 4,718.15000 7,077.23 2,500.00000 3,750.00 1,000.00000 1,500.00

0140 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,100.000 GAL 2.02000 2,222.00 5.50000 6,050.00 4.00000 4,400.00

$1,413,257.00$688,955.92 $1,086,607.00Section Totals:

$1,370,033.50$1,193,399.22 $1,769,241.00Contract Item Totals

Contract Time Totals

Page 3 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,255,399.22 $1,500,033.50 1,899,241.00Contract Grand Totals

Contract Time Totals $62,000.00 $130,000.00 $130,000.00

Page 4 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0001 Roadway Items FREMONT COUNTY MPIN-029-4(703)0--0N-36SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 46,450.00000 46,450.00

0020 2533-4980005

MOBILIZATION

(1) LS 8,500.00000 8,500.00

0030 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

51.000 MILE 1,846.00000 94,146.00

0040 2544-1003000

FILLER MATERIAL (MAINTENANCE)

2,321.000 GAL 6.34000 14,715.14

$163,811.14Section Totals:

Page 5 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0002 Roadway Items - POTTAWATTAMIE COUNTY MPIN-029-4(708)56--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 30,925.00000 30,925.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

0070 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

32.200 MILE 1,532.00000 49,330.40

0080 2544-1003000

FILLER MATERIAL (MAINTENANCE)

6,240.000 GAL 4.10000 25,584.00

$110,839.40Section Totals:

Page 6 of 8

Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCODELLER
CONSTRUCTION, INC.

0003 Roadway Items POTTAWATTAMIE COUNTY MPIN-080-4(719)22--0N-78SECTION: Cat Alt Set: Cat Alt Member:

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 13,675.00000 13,675.00

0100 2533-4980005

MOBILIZATION

(1) LS 80,500.00000 80,500.00

0110 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

48.900 MILE 30,345.00000 1,483,870.50

0120 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

81,057.000 LB 1.00000 81,057.00

0130 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

1.500 MILE 2,468.00000 3,702.00

0140 2544-1003000

FILLER MATERIAL (MAINTENANCE)

1,100.000 GAL 5.15000 5,665.00

$1,668,469.50Section Totals:

$1,943,120.04Contract Item Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM
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( ) indicates item is bid as Lump Sum

$2,073,120.04Contract Grand Totals

Contract Time Totals $130,000.00
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Call Order:

Letting Date:

Contract ID:209

Tabulation of Construction and Material Bids

March 20, 2018

78-0804-719 Primary County: FREMONT,
POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-480-1(154)0--0E-78 PCC PATCHING

POTTAWATTAMIE

Route: I-480

FROM THE NEBRASKA STATE LINE, EAST TO JUST EAST OF I-29

Prj Awd Amt: $87,625.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 30 Calendar Days

78-4801-154

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Site Number: 01 Days Road User Cost Per Time Unit:  $ 1000

Vendor ID
Total Bid

(A+B)
Item Bid

(A)

Percent Over
Low Bid

(A+B)
Rank Vendor Name

Time Bid
(B)

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $117,625.00 100.00%$87,625.00 $30,000.00

2 IO127 IOWA CIVIL CONTRACTING, INC. $151,625.00 128.91%$131,625.00 $20,000.00

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/15/18 30 Calendar Days

78-4801-154

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  210 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00 25,000.00000 25,000.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

67.300 SY 250.00000 16,825.00 250.00000 16,825.00

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00

0040 2530-5070210

PATCHES, PARTIAL-DEPTH P.C.C. FINISH

736.000 SF 50.00000 36,800.00 75.00000 55,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 25,000.00000 25,000.00

0060 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

28.000 CDAY 500.00000 14,000.00 200.00000 5,600.00

$87,625.00 $131,625.00Section Totals:

( ) indicates item is bid as Lump Sum

$131,625.00$87,625.00

$117,625.00

Contract Item Totals

$151,625.00Contract Grand Totals

Contract Time Totals $30,000.00 $20,000.00

Page 1 of 2

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

March 20, 2018

78-4801-154 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 2 of 2

Call Order:

Letting Date:

Contract ID:210

Tabulation of Construction and Material Bids

March 20, 2018

78-4801-154 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-061-6(710)175--76-31 PCC PATCHING

DUBUQUE

Route: U.S. 61

Jackson Co to U.S. 151

Prj Awd Amt: $85,555.52

Project: WorkType:

County:

Location:

MP-038-6(708)17--76-16 PCC PATCHING

CEDAR

Route: IOWA 38

I-80 to Co Rd F44

Prj Awd Amt: $56,183.02

Project: WorkType:

County:

Location:

MP-030-6(710)310--76-23 PCC PATCHING

CLINTON

Route: U.S. 30

W Jct US 61 to Co. Rd. Z24

Prj Awd Amt: $89,478.39

Project: WorkType:

County:

MP-067-6(716)25--76-23 PCC PATCHING

CLINTON Prj Awd Amt: $61,511.96

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

82-0616-719

March 20, 2018 10:00 A.M.

CEDAR, CLINTON,
DUBUQUE, SCOTT

Call Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

CLINTON

Route: U.S. 67

SCOTT COUNTY LINE to W Jct U.S. 30 in Clinton

Prj Awd Amt: $61,511.96

Project: WorkType:

County:

Location:

MP-061-6(718)107--76-82 PCC PATCHING

SCOTT

Route: U.S. 61

WCL Blue Grass to Utah Ave in Davenport

Prj Awd Amt: $47,940.04

Project: WorkType:

County:

Location:

MP-061-6(719)123--76-82 PCC PATCHING

SCOTT

Route: U.S. 61

I-80 to 2 miles north of Iowa 64

Prj Awd Amt: $229,988.18

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

82-0616-719

March 20, 2018 10:00 A.M.

CEDAR, CLINTON,
DUBUQUE, SCOTT

Call Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI330 MIDWEST CONTRACTORS, INC. $570,657.11 100.00%

2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $661,052.40 115.84%

3 HA760 HAWKEYE PAVING CORP. $686,245.30 120.26%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $760,936.65 133.34%

5 IO127 IOWA CIVIL CONTRACTING, INC. $853,337.70 149.54%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

82-0616-719

March 20, 2018 10:00 A.M.

CEDAR, CLINTON,
DUBUQUE, SCOTT

Call Order:  211 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MIDWEST CONTRACTORS, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - CEDAR COUNTY MP-038-6(708)17--76-16SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 220.00000 220.00 1,000.00000 1,000.00

0020 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0030 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0040 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 92.00000 92.00 90.00000 90.00 130.00000 130.00

0050 2529-2242320

CT JOINT

1.000 EACH 136.00000 136.00 125.00000 125.00 190.00000 190.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

387.600 SY 82.66000 32,039.02 125.00000 48,450.00 120.00000 46,512.00

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 108.00000 5,184.00 104.00000 4,992.00 200.00000 9,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0001 Roadway Items - CEDAR COUNTY MP-038-6(708)17--76-16SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174010

SUBBASE (PATCHES)

122.700 SY 10.00000 1,227.00 12.00000 1,472.40 20.00000 2,454.00

0090 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,000.00000 2,000.00

$74,591.00$56,183.02 $71,054.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0002 Roadway Items - CLINTON COUNTY MP-030-6(710)310--76-23SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00 4,000.00000 4,000.00 1,000.00000 1,000.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

854.700 SY 86.04000 73,538.39 105.00000 89,743.50 124.00000 105,982.80

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 72.00000 7,200.00 86.00000 8,600.00 200.00000 20,000.00

0130 2529-8174010

SUBBASE (PATCHES)

214.000 SY 10.00000 2,140.00 12.00000 2,568.00 20.00000 4,280.00

0140 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$134,262.80$89,478.39 $107,911.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0003 Roadway Items - CLINTON COUNTY MP-067-6(716)25--76-23SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,800.00000 1,800.00 1,000.00000 1,000.00

0160 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0170 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

378.700 SY 100.80000 38,172.96 122.00000 46,201.40 110.00000 41,657.00

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

37.000 EACH 82.00000 3,034.00 84.00000 3,108.00 200.00000 7,400.00

0200 2529-8174010

SUBBASE (PATCHES)

105.400 SY 10.00000 1,054.00 12.00000 1,264.80 20.00000 2,108.00

0210 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.600 SY 10.00000 266.00 20.00000 532.00 20.00000 532.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0003 Roadway Items - CLINTON COUNTY MP-067-6(716)25--76-23SECTION: Cat Alt Set: Cat Alt Member:

0220 2529-8174050

PATCH SUBDRAIN

2.000 EACH 220.00000 440.00 250.00000 500.00 500.00000 1,000.00

0230 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 520.00000 1,040.00 500.00000 1,000.00 800.00000 1,600.00

0240 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,000.00000 2,000.00

$70,002.00$61,511.96 $70,111.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - DUBUQUE COUNTY MP-061-6(710)175--76-31SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 3,200.00000 3,200.00 4,000.00000 4,000.00 1,000.00000 1,000.00

0260 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 92.00000 368.00 90.00000 360.00 140.00000 560.00

0270 2529-2242320

CT JOINT

4.000 EACH 136.00000 544.00 125.00000 500.00 190.00000 760.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

688.000 SY 84.94000 58,438.72 107.00000 73,616.00 122.00000 83,936.00

0290 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

93.300 SY 86.00000 8,023.80 107.00000 9,983.10 122.00000 11,382.60

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

73.000 EACH 138.00000 10,074.00 115.00000 8,395.00 250.00000 18,250.00

0310 2529-8174010

SUBBASE (PATCHES)

110.700 SY 10.00000 1,107.00 12.00000 1,328.40 20.00000 2,214.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0004 Roadway Items - DUBUQUE COUNTY MP-061-6(710)175--76-31SECTION: Cat Alt Set: Cat Alt Member:

0320 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 3,000.00000 3,000.00

$121,102.60$85,555.52 $101,182.50Section Totals:

Page 7 of 20

Call Order:

Letting Date:

Contract ID:211

Tabulation of Construction and Material Bids

March 20, 2018

82-0616-719 Primary County: CEDAR, CLINTON,
DUBUQUE, SCOTT

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0005 Roadway Items - SCOTT COUNTY MP-061-6(718)107--76-82SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 1,800.00000 1,800.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0340 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 92.00000 184.00 90.00000 180.00 130.00000 260.00

0350 2529-2242320

CT JOINT

2.000 EACH 136.00000 272.00 110.00000 220.00 190.00000 380.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

342.600 SY 110.40000 37,823.04 136.00000 46,593.60 105.00000 35,973.00

0370 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

33.000 EACH 108.00000 3,564.00 107.00000 3,531.00 200.00000 6,600.00

0380 2529-8174010

SUBBASE (PATCHES)

49.700 SY 10.00000 497.00 12.00000 596.40 20.00000 994.00

0390 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 2,000.00000 2,000.00

$47,207.00$47,940.04 $57,121.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0006 Roadway Items SCOTT COUNTY MP-061-6(719)123--76-82SECTION: Cat Alt Set: Cat Alt Member:

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 12,000.00000 12,000.00 12,000.00000 12,000.00 1,000.00000 1,000.00

0410 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 92.00000 1,196.00 90.00000 1,170.00 130.00000 1,690.00

0420 2529-2242320

CT JOINT

13.000 EACH 136.00000 1,768.00 125.00000 1,625.00 170.00000 2,210.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,545.900 SY 114.20000 176,541.78 128.00000 197,875.20 113.00000 174,686.70

0440 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

124.400 SY 116.00000 14,430.40 128.00000 15,923.20 113.00000 14,057.20

0450 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

146.000 EACH 114.00000 16,644.00 122.00000 17,812.00 230.00000 33,580.00

0460 2529-8174010

SUBBASE (PATCHES)

186.200 SY 10.00000 1,862.00 12.00000 2,234.40 20.00000 3,724.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONTRACTORS,
INC.

(2) CEDAR FALLS
CONSTRUCTION CO., INC.

(3) HAWKEYE PAVING CORP.

0006 Roadway Items SCOTT COUNTY MP-061-6(719)123--76-82SECTION: Cat Alt Set: Cat Alt Member:

0470 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.600 SY 10.00000 266.00 20.00000 532.00 20.00000 532.00

0480 2529-8174050

PATCH SUBDRAIN

2.000 EACH 220.00000 440.00 250.00000 500.00 500.00000 1,000.00

0490 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 520.00000 1,040.00 500.00000 1,000.00 800.00000 1,600.00

0500 2533-4980005

MOBILIZATION

(1) LS 3,800.00000 3,800.00 3,000.00000 3,000.00 5,000.00000 5,000.00

$239,079.90$229,988.18 $253,671.80Section Totals:

( ) indicates item is bid as Lump Sum

$661,052.40$570,657.11 $686,245.30

$570,657.11

Contract Item Totals

$661,052.40 686,245.30Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - CEDAR COUNTY MP-038-6(708)17--76-16SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,100.00000 1,100.00

0020 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0030 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00

0040 2529-2242304

CD JOINT ASSEMBLY

1.000 EACH 140.00000 140.00 150.00000 150.00

0050 2529-2242320

CT JOINT

1.000 EACH 176.00000 176.00 180.00000 180.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

387.600 SY 103.00000 39,922.80 119.00000 46,124.40

0070 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

48.000 EACH 172.00000 8,256.00 256.00000 12,288.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - CEDAR COUNTY MP-038-6(708)17--76-16SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-8174010

SUBBASE (PATCHES)

122.700 SY 17.10000 2,098.17 25.00000 3,067.50

0090 2533-4980005

MOBILIZATION

(1) LS 9,500.00000 9,500.00 5,000.00000 5,000.00

$77,797.97 $80,614.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0002 Roadway Items - CLINTON COUNTY MP-030-6(710)310--76-23SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 8,900.00000 8,900.00 4,200.00000 4,200.00

0110 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

854.700 SY 111.00000 94,871.70 153.00000 130,769.10

0120 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

100.000 EACH 156.00000 15,600.00 250.00000 25,000.00

0130 2529-8174010

SUBBASE (PATCHES)

214.000 SY 17.10000 3,659.40 25.00000 5,350.00

0140 2533-4980005

MOBILIZATION

(1) LS 16,300.00000 16,300.00 5,000.00000 5,000.00

$139,331.10 $170,319.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - CLINTON COUNTY MP-067-6(716)25--76-23SECTION: Cat Alt Set: Cat Alt Member:

0150 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 2,000.00000 2,000.00

0160 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0170 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00

0180 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

378.700 SY 103.00000 39,006.10 141.00000 53,396.70

0190 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

37.000 EACH 179.00000 6,623.00 242.00000 8,954.00

0200 2529-8174010

SUBBASE (PATCHES)

105.400 SY 17.10000 1,802.34 25.00000 2,635.00

0210 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.600 SY 25.70000 683.62 35.00000 931.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0003 Roadway Items - CLINTON COUNTY MP-067-6(716)25--76-23SECTION: Cat Alt Set: Cat Alt Member:

0220 2529-8174050

PATCH SUBDRAIN

2.000 EACH 574.00000 1,148.00 500.00000 1,000.00

0230 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,200.00000 2,400.00 750.00000 1,500.00

0240 2533-4980005

MOBILIZATION

(1) LS 7,900.00000 7,900.00 5,000.00000 5,000.00

$76,868.06 $88,121.70Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - DUBUQUE COUNTY MP-061-6(710)175--76-31SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 8,200.00000 8,200.00 7,000.00000 7,000.00

0260 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 140.00000 560.00 150.00000 600.00

0270 2529-2242320

CT JOINT

4.000 EACH 176.00000 704.00 180.00000 720.00

0280 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

688.000 SY 116.00000 79,808.00 175.00000 120,400.00

0290 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

93.300 SY 111.00000 10,356.30 199.00000 18,566.70

0300 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

73.000 EACH 205.00000 14,965.00 266.00000 19,418.00

0310 2529-8174010

SUBBASE (PATCHES)

110.700 SY 17.10000 1,892.97 25.00000 2,767.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0004 Roadway Items - DUBUQUE COUNTY MP-061-6(710)175--76-31SECTION: Cat Alt Set: Cat Alt Member:

0320 2533-4980005

MOBILIZATION

(1) LS 7,900.00000 7,900.00 5,000.00000 5,000.00

$124,386.27 $174,472.20Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0005 Roadway Items - SCOTT COUNTY MP-061-6(718)107--76-82SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 5,300.00000 5,300.00 2,000.00000 2,000.00

0340 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 141.00000 282.00 150.00000 300.00

0350 2529-2242320

CT JOINT

2.000 EACH 159.00000 318.00 180.00000 360.00

0360 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

342.600 SY 107.00000 36,658.20 169.00000 57,899.40

0370 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

33.000 EACH 194.00000 6,402.00 168.00000 5,544.00

0380 2529-8174010

SUBBASE (PATCHES)

49.700 SY 19.50000 969.15 25.00000 1,242.50

0390 2533-4980005

MOBILIZATION

(1) LS 13,600.00000 13,600.00 5,000.00000 5,000.00

$63,529.35 $72,345.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0006 Roadway Items SCOTT COUNTY MP-061-6(719)123--76-82SECTION: Cat Alt Set: Cat Alt Member:

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 17,400.00000 17,400.00 5,900.00000 5,900.00

0410 2529-2242304

CD JOINT ASSEMBLY

13.000 EACH 140.00000 1,820.00 150.00000 1,950.00

0420 2529-2242320

CT JOINT

13.000 EACH 176.00000 2,288.00 180.00000 2,340.00

0430 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

1,545.900 SY 120.00000 185,508.00 121.00000 187,053.90

0440 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

124.400 SY 132.00000 16,420.80 160.00000 19,904.00

0450 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

146.000 EACH 215.00000 31,390.00 255.00000 37,230.00

0460 2529-8174010

SUBBASE (PATCHES)

186.200 SY 19.50000 3,630.90 25.00000 4,655.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) IOWA CIVIL
CONTRACTING, INC.

0006 Roadway Items SCOTT COUNTY MP-061-6(719)123--76-82SECTION: Cat Alt Set: Cat Alt Member:

0470 2529-8174020

SUBBASE PATCH WITH EF JOINT

26.600 SY 27.00000 718.20 35.00000 931.00

0480 2529-8174050

PATCH SUBDRAIN

2.000 EACH 574.00000 1,148.00 500.00000 1,000.00

0490 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 1,200.00000 2,400.00 750.00000 1,500.00

0500 2533-4980005

MOBILIZATION

(1) LS 16,300.00000 16,300.00 5,000.00000 5,000.00

$279,023.90 $267,463.90Section Totals:

( ) indicates item is bid as Lump Sum

$853,337.70$760,936.65

$760,936.65

Contract Item Totals

$853,337.70Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSX-032-1(39)--3H-31 BRIDGE NEW - PPCB

DUBUQUE

Route: IOWA 32

Catfish Creek

Prj Awd Amt: $4,941,035.63

Project: WorkType:

County:

Location:

NHSX-032-1(50)--3H-31 GRADING

DUBUQUE

Route: IOWA 32

Catfish Creek to Military Rd

Prj Awd Amt: $5,283,517.12

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 05/10/19

31-0321-050-A

March 20, 2018 10:00 A.M.

DUBUQUECall Order:  301 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEGER CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 ST359 STEGER CONSTRUCTION, INC. $10,224,552.75 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 MO480 MOYNA, C.J. & SONS, INC. $10,231,748.99 100.07%

3 MA690 MASHUDA CONTRACTORS, INC. $10,433,293.74 102.04%

4 HO170 HOFFMAN CONSTRUCTION COMPANY & SUBSIDIARIES $10,937,598.58 106.97%

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $11,117,099.57 108.73%

6 JE200 JENSEN CONSTRUCTION CO. $11,548,700.27 112.95%

7 PE320 PETERSON CONTRACTORS INC. $11,816,141.82 115.57%
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 AM193 AMES CONSTRUCTION, INC. $12,011,359.05 117.48%
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Contract ID:

Letting Date:

Completion Date: 05/10/19

31-0321-050-A

March 20, 2018 10:00 A.M.

DUBUQUECall Order:  301 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: STEGER CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

230.000 CY 10.00000 2,300.00 10.00000 2,300.00 10.00000 2,300.00

0020 2402-2720000

EXCAVATION, CLASS 20

2,100.000 CY 30.00000 63,000.00 30.00000 63,000.00 20.00000 42,000.00

0030 2402-2721000

EXCAVATION, CLASS 21

791.000 CY 250.00000 197,750.00 250.00000 197,750.00 20.00000 15,820.00

0040 2402-2722000

EXCAVATION, CLASS 22

368.000 CY 250.00000 92,000.00 250.00000 92,000.00 50.00000 18,400.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,621.100 CY 400.00000 648,440.00 400.00000 648,440.00 645.00000 1,045,609.50

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,453.400 CY 600.00000 872,040.00 600.00000 872,040.00 645.00000 937,443.00

0070 2403-7303000

STRUCTURAL CONCRETE COATING

156.000 SY 156.00000 24,336.00 138.40000 21,590.40 160.00000 24,960.00

Page 1 of 69

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

363,985.000 LB 1.05000 382,184.25 1.05000 382,184.25 1.00000 363,985.00

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

366,616.000 LB 0.95000 348,285.20 0.95000 348,285.20 1.00000 366,616.00

0100 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

10,606.000 LB 3.00000 31,818.00 3.00000 31,818.00 3.00000 31,818.00

0110 2407-0564115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD115

7.000 EACH 22,000.00000 154,000.00 22,000.00000 154,000.00 22,500.00000 157,500.00

0120 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

28.000 EACH 26,000.00000 728,000.00 26,000.00000 728,000.00 27,500.00000 770,000.00

0130 2408-7800000

STRUCTURAL STEEL

34,799.000 LB 3.00000 104,397.00 3.00000 104,397.00 3.00000 104,397.00

0140 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

121.200 LF 400.00000 48,480.00 400.00000 48,480.00 175.00000 21,210.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

121.200 LF 75.00000 9,090.00 75.00000 9,090.00 25.00000 3,030.00

0160 2414-6425420

CONCRETE BARRIER, PARAPET

1,358.600 LF 45.00000 61,137.00 45.00000 61,137.00 65.00000 88,309.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 43 in. Aesthetic

62.000 LF 260.00000 16,120.00 260.00000 16,120.00 199.00000 12,338.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 60 in. Aesthetic

631.000 LF 200.00000 126,200.00 200.00000 126,200.00 199.00000 125,569.00

0190 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

1,356.400 LF 110.00000 149,204.00 110.00000 149,204.00 99.00000 134,283.60

0200 2501-0201057

PILES, STEEL, HP 10 X 57

3,915.000 LF 45.00000 176,175.00 45.00000 176,175.00 45.00000 176,175.00

0210 2507-2638620

MACADAM STONE SLOPE PROTECTION

940.000 SY 40.00000 37,600.00 40.00000 37,600.00 50.00000 47,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

40.000 SY 125.00000 5,000.00 125.00000 5,000.00 200.00000 8,000.00

0230 2507-3250005

ENGINEERING FABRIC

350.000 SY 3.00000 1,050.00 3.00000 1,050.00 3.00000 1,050.00

0240 2507-6800061

REVETMENT, CLASS E

315.000 TON 50.00000 15,750.00 50.00000 15,750.00 50.00000 15,750.00

0250 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 0.01000 0.01 10,000.00000 10,000.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 12,900.00000 12,900.00 15,000.00000 15,000.00 13,500.00000 13,500.00

0270 2533-4980005

MOBILIZATION

(1) LS 245,000.00000 245,000.00 245,000.00000 245,000.00 325,000.00000 325,000.00

0280 2599-9999005

('EACH' ITEM) INTERPRETIVE SIGN

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) STRUCTURAL STEEL BOLLARD

6.000 EACH 700.00000 4,200.00 700.00000 4,200.00 200.00000 1,200.00

0300 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

132.000 LF 1,500.00000 198,000.00 1,500.00000 198,000.00 225.00000 29,700.00

0310 2599-9999010

('LUMP SUM' ITEM) CAST STONE

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

$4,902,963.10$4,789,456.45 $4,778,810.86Section Totals:

Page 5 of 69

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0320 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

60.100 SY 179.00000 10,757.90 133.00000 7,993.30 133.00000 7,993.30

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 600.00000 600.00 1,800.00000 1,800.00 750.00000 750.00

0340 2301-0690203

BRIDGE APPROACH, BR-203

516.200 SY 194.34000 100,318.31 162.00000 83,624.40 162.00000 83,624.40

0350 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 1,690.00000 1,690.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0360 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

42.000 LF 120.00000 5,040.00 150.00000 6,300.00 65.00000 2,730.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0380 2601-2634100

MULCHING

2.500 ACRE 700.00000 1,750.00 1,400.00000 3,500.00 700.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

2.500 ACRE 800.00000 2,000.00 800.00000 2,000.00 800.00000 2,000.00

0400 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 250.00000 625.00 250.00000 625.00 250.00000 625.00

0410 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

40.000 SQ 40.00000 1,600.00 40.00000 1,600.00 40.00000 1,600.00

0420 2602-0000020

SILT FENCE

550.000 LF 5.40000 2,970.00 4.40000 2,420.00 4.40000 2,420.00

0430 2602-0000030

SILT FENCE FOR DITCH CHECKS

122.000 LF 5.00000 610.00 5.00000 610.00 5.00000 610.00

0440 2602-0000050

SILT BASINS

4.000 EACH 500.00000 2,000.00 450.00000 1,800.00 300.00000 1,200.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

672.000 LF 0.01000 6.72 0.01000 6.72 0.01000 6.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 300.00000 1,200.00 200.00000 800.00 200.00000 800.00

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 6.00000 402.00 5.00000 335.00 5.00000 335.00

0480 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

300.000 LF 18.00000 5,400.00 36.00000 10,800.00 30.00000 9,000.00

0490 2602-0000160

ROCK CHECK DAM

217.000 LF 22.25000 4,828.25 34.70000 7,529.90 16.00000 3,472.00

0500 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

51.000 EACH 100.00000 5,100.00 20.00000 1,020.00 30.00000 1,530.00

0510 2602-0000180

REMOVAL OF ROCK CHECK DAM

17.000 EACH 100.00000 1,700.00 100.00000 1,700.00 100.00000 1,700.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 0.75000 450.00 0.75000 450.00 0.75000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0560 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.500 ACRE 10.00000 25.00 10.00000 25.00 10.00000 25.00

$127,127.42$151,579.18 $138,445.32Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0570 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 3,900.00000 11,310.00 5,600.00000 16,240.00 8,837.93000 25,630.00

0580 2101-0850002

CLEARING AND GRUBBING

177.000 UNIT 19.00000 3,363.00 30.00000 5,310.00 25.00000 4,425.00

0590 2102-0425071

SPECIAL BACKFILL

2,923.000 CY 19.44000 56,823.12 44.40000 129,781.20 4.40000 12,861.20

0600 2102-2200000

INTERCEPTING DITCHES AND FLUMES

2,400.000 LF 2.00000 4,800.00 4.50000 10,800.00 4.00000 9,600.00

0610 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

31,561.100 CY 9.73000 307,089.50 9.40000 296,674.34 4.40000 138,868.84

0620 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

585,745.000 CY 2.45000 1,435,075.25 2.20000 1,288,639.00 3.15000 1,845,096.75

0630 2102-2710090

EXCAVATION, CLASS 10, WASTE

157.000 CY 9.18000 1,441.26 16.50000 2,590.50 6.00000 942.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0640 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

405.000 CY 18.00000 7,290.00 20.00000 8,100.00 20.00000 8,100.00

0650 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

128,590.000 CY 6.38000 820,404.20 2.90000 372,911.00 5.98000 768,968.20

0660 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

200.000 MGAL 20.00000 4,000.00 10.00000 2,000.00 30.00000 6,000.00

0670 2102-4560000

LOCATING TILE LINES

120.000 STA 74.00000 8,880.00 20.00000 2,400.00 74.00000 8,880.00

0680 2103-0000100

PRESPLITTING OF ROCK CUT

1,819.000 SY 21.76000 39,581.44 22.50000 40,927.50 16.60000 30,195.40

0690 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44,439.000 CY 3.77000 167,535.03 5.80000 257,746.20 4.46000 198,197.94

0700 2107-0875100

COMPACTION WITH MOISTURE CONTROL

441,732.000 CY 0.24000 106,015.68 1.00000 441,732.00 0.55000 242,952.60
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Unit Price Ext Amount Unit Price
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0710 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

48.000 CY 36.00000 1,728.00 52.50000 2,520.00 50.00000 2,400.00

0720 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

3,572.000 TON 14.75000 52,687.00 16.90000 60,366.80 14.50000 51,794.00

0730 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

348.300 TON 14.75000 5,137.43 16.90000 5,886.27 18.25000 6,356.48

0740 2402-0425040

FLOODED BACKFILL

2,465.800 CY 33.23000 81,938.53 34.10000 84,083.78 22.75000 56,096.95

0750 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,681.400 CY 6.50000 10,929.10 6.85000 11,517.59 6.00000 10,088.40

0760 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 506.00000 2,024.00 758.00000 3,032.00 490.00000 1,960.00

0770 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 532.00000 1,064.00 566.00000 1,132.00 530.00000 1,060.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0780 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 872.00000 8,720.00 961.00000 9,610.00 820.00000 8,200.00

0790 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,460.00000 2,920.00 1,400.00000 2,800.00 1,255.00000 2,510.00

0800 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 3,246.00000 6,492.00 2,900.00000 5,800.00 2,700.00000 5,400.00

0810 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

48.000 LF 62.87000 3,017.76 55.30000 2,654.40 52.00000 2,496.00

0820 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

400.000 LF 74.80000 29,920.00 59.50000 23,800.00 57.50000 23,000.00

0830 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

70.000 LF 165.40000 11,578.00 138.00000 9,660.00 124.00000 8,680.00

0840 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

398.000 LF 296.68000 118,078.64 271.00000 107,858.00 266.00000 105,868.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0850 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 320.00000 1,920.00 189.00000 1,134.00 265.00000 1,590.00

0860 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 375.00000 2,250.00 339.00000 2,034.00 320.00000 1,920.00

0870 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

112.000 LF 47.00000 5,264.00 30.10000 3,371.20 34.00000 3,808.00

0880 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

214.000 LF 53.10000 11,363.40 34.30000 7,340.20 39.00000 8,346.00

0890 2435-0254702

BARRIER INTAKE, SW-547, WELL ONLY

2.000 EACH 6,580.00000 13,160.00 6,600.00000 13,200.00 6,115.00000 12,230.00

0900 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

2.000 EACH 6,822.00000 13,644.00 6,600.00000 13,200.00 6,210.00000 12,420.00

0910 2502-2308100

TRENCH DRAIN

900.000 LF 12.85000 11,565.00 5.85000 5,265.00 12.85000 11,565.00
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0920 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

650.000 LF 9.65000 6,272.50 13.90000 9,035.00 9.65000 6,272.50

0930 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

470.000 LF 41.82000 19,655.40 67.40000 31,678.00 46.25000 21,737.50

0940 2506-4984000

FLOWABLE MORTAR

68.500 CY 180.00000 12,330.00 137.00000 9,384.50 120.00000 8,220.00

0950 2507-3250005

ENGINEERING FABRIC

5,469.300 SY 2.20000 12,032.46 2.90000 15,860.97 2.50000 13,673.25

0960 2507-6800061

REVETMENT, CLASS E

50.400 TON 30.50000 1,537.20 62.80000 3,165.12 40.00000 2,016.00

0970 2507-8029000

EROSION STONE

3,203.200 TON 27.80000 89,048.96 18.60000 59,579.52 22.25000 71,271.20

0980 2518-6910000

SAFETY CLOSURE

6.000 EACH 190.00000 1,140.00 140.00000 840.00 140.00000 840.00
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Unit Price Ext Amount Unit Price
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0990 2520-3350015

FIELD OFFICE

1.000 EACH 10,000.00000 10,000.00 0.01000 0.01 15,000.00000 15,000.00

1000 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,700.00000 15,700.00 45,000.00000 45,000.00 5,350.00000 5,350.00

1010 2528-8445110

TRAFFIC CONTROL

(1) LS 6,600.00000 6,600.00 23,600.00000 23,600.00 1,600.00000 1,600.00

1020 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00 462.00000 924.00

1030 2533-4980005

MOBILIZATION

(1) LS 197,500.00000 197,500.00 330,000.00000 330,000.00 152,851.00000 152,851.00

1040 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

10.500 ACRE 300.00000 3,150.00 300.00000 3,150.00 300.00000 3,150.00

1050 2599-9999009

('LINEAR FEET' ITEM) SOIL NAILS FOR SLOPE
REINFORCEMENT

17,300.000 LF 15.68000 271,264.00 15.70000 271,610.00 15.50000 268,150.00
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1060 2599-9999014

('SQUARE FEET' ITEM) REINFORCED
VEGETATION SYSTEM

28,200.000 SF 3.12000 87,984.00 4.50000 126,900.00 3.50000 98,700.00

1070 2601-2633100

MOWING

30.000 ACRE 10.00000 300.00 10.00000 300.00 10.00000 300.00

1080 2601-2634100

MULCHING

51.100 ACRE 1,400.00000 71,540.00 2,100.00000 107,310.00 1,350.00000 68,985.00

1090 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2,257.000 SQ 20.00000 45,140.00 20.00000 45,140.00 20.00000 45,140.00

1100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

51.100 ACRE 200.00000 10,220.00 200.00000 10,220.00 200.00000 10,220.00

1110 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

603.800 MGAL 60.00000 36,228.00 60.00000 36,228.00 60.00000 36,228.00

1120 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1130 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

838.000 SQ 20.00000 16,760.00 20.00000 16,760.00 20.00000 16,760.00

1140 2602-0000020

SILT FENCE

1,294.000 LF 5.40000 6,987.60 6.80000 8,799.20 4.40000 5,693.60

1150 2602-0000030

SILT FENCE FOR DITCH CHECKS

10,112.000 LF 2.00000 20,224.00 2.00000 20,224.00 2.00000 20,224.00

1160 2602-0000050

SILT BASINS

46.000 EACH 400.00000 18,400.00 450.00000 20,700.00 300.00000 13,800.00

1170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,406.000 LF 0.01000 114.06 0.01000 114.06 0.01000 114.06

1180 2602-0000080

REMOVAL OF SILT BASINS

46.000 EACH 165.00000 7,590.00 200.00000 9,200.00 200.00000 9,200.00

1190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,140.400 LF 3.00000 3,421.20 3.00000 3,421.20 3.00000 3,421.20

Page 18 of 69

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

4.000 EACH 2,200.00000 8,800.00 4,200.00000 16,800.00 2,500.00000 10,000.00

1210 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

4.000 EACH 500.00000 2,000.00 1,500.00000 6,000.00 500.00000 2,000.00

1220 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 450.00000 5,400.00 500.00000 6,000.00 200.00000 2,400.00

1230 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 18.00000 3,600.00 29.50000 5,900.00 30.00000 6,000.00

1240 2602-0000160

ROCK CHECK DAM

4,939.000 LF 22.25000 109,892.75 17.40000 85,938.60 16.50000 81,493.50

1250 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

717.000 EACH 100.00000 71,700.00 10.00000 7,170.00 30.00000 21,510.00

1260 2602-0000180

REMOVAL OF ROCK CHECK DAM

239.000 EACH 100.00000 23,900.00 20.00000 4,780.00 100.00000 23,900.00
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,760.000 LF 1.50000 5,640.00 1.50000 5,640.00 1.50000 5,640.00

1280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

22,910.000 LF 0.75000 17,182.50 0.75000 17,182.50 0.75000 17,182.50

1290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,670.000 LF 0.01000 266.70 0.01000 266.70 0.01000 266.70

1300 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 550.00000 2,200.00 1,200.00000 4,800.00 750.00000 3,000.00

1310 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 500.00000 2,000.00 346.00000 1,384.00 500.00000 2,000.00

1320 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 200.00000 800.00 577.00000 2,308.00 100.00000 400.00
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,716,690.77$4,597,004.67 $4,627,980.36Section Totals:
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1350 2102-0425070

SPECIAL BACKFILL

489.000 TON 22.00000 10,758.00 22.00000 10,758.00 22.00000 10,758.00

1360 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

315.000 CY 16.00000 5,040.00 16.00000 5,040.00 16.00000 5,040.00

1370 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

1380 2402-2720000

EXCAVATION, CLASS 20

2,820.000 CY 10.70000 30,174.00 10.70000 30,174.00 10.70000 30,174.00

1390 2402-2722000

EXCAVATION, CLASS 22

130.000 CY 71.60000 9,308.00 71.60000 9,308.00 71.60000 9,308.00

1400 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,264.100 CY 309.00000 390,606.90 309.00000 390,606.90 309.00000 390,606.90

1410 2404-7775000

REINFORCING STEEL

177,964.000 LB 1.20000 213,556.80 1.20000 213,556.80 1.20000 213,556.80
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(1) STEGER CONSTRUCTION,
INC.

(2) MOYNA, C.J. & SONS, INC. (3) MASHUDA
CONTRACTORS, INC.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1420 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,300.00000 10,300.00 10,300.00000 10,300.00 10,300.00000 10,300.00

1430 2507-3250005

ENGINEERING FABRIC

295.000 SY 4.35000 1,283.25 4.35000 1,283.25 4.35000 1,283.25

1440 2507-6800061

REVETMENT, CLASS E

315.000 TON 31.70000 9,985.50 31.70000 9,985.50 31.70000 9,985.50

$686,512.45$686,512.45 $686,512.45Section Totals:

( ) indicates item is bid as Lump Sum

$10,231,748.99$10,224,552.75 $10,433,293.74

$10,224,552.75

Contract Item Totals

$10,231,748.99 10,433,293.74Contract Grand Totals

Contract Time Totals
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

230.000 CY 10.00000 2,300.00 15.00000 3,450.00 15.00000 3,450.00

0020 2402-2720000

EXCAVATION, CLASS 20

2,100.000 CY 30.00000 63,000.00 35.00000 73,500.00 25.00000 52,500.00

0030 2402-2721000

EXCAVATION, CLASS 21

791.000 CY 250.00000 197,750.00 185.00000 146,335.00 425.00000 336,175.00

0040 2402-2722000

EXCAVATION, CLASS 22

368.000 CY 250.00000 92,000.00 185.00000 68,080.00 225.00000 82,800.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,621.100 CY 400.00000 648,440.00 675.00000 1,094,242.50 600.00000 972,660.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,453.400 CY 600.00000 872,040.00 675.00000 981,045.00 675.00000 981,045.00

0070 2403-7303000

STRUCTURAL CONCRETE COATING

156.000 SY 138.40000 21,590.40 155.00000 24,180.00 138.40000 21,590.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

363,985.000 LB 1.05000 382,184.25 0.95000 345,785.75 1.25000 454,981.25

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

366,616.000 LB 0.95000 348,285.20 0.99000 362,949.84 1.00000 366,616.00

0100 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

10,606.000 LB 3.00000 31,818.00 2.75000 29,166.50 3.00000 31,818.00

0110 2407-0564115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD115

7.000 EACH 22,000.00000 154,000.00 22,000.00000 154,000.00 23,000.00000 161,000.00

0120 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

28.000 EACH 26,000.00000 728,000.00 22,500.00000 630,000.00 28,000.00000 784,000.00

0130 2408-7800000

STRUCTURAL STEEL

34,799.000 LB 3.00000 104,397.00 3.50000 121,796.50 2.75000 95,697.25

0140 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

121.200 LF 400.00000 48,480.00 235.00000 28,482.00 225.00000 27,270.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

121.200 LF 75.00000 9,090.00 45.00000 5,454.00 50.00000 6,060.00

0160 2414-6425420

CONCRETE BARRIER, PARAPET

1,358.600 LF 45.00000 61,137.00 85.00000 115,481.00 80.00000 108,688.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 43 in. Aesthetic

62.000 LF 199.00000 12,338.00 185.00000 11,470.00 195.00000 12,090.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 60 in. Aesthetic

631.000 LF 199.00000 125,569.00 185.00000 116,735.00 195.00000 123,045.00

0190 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

1,356.400 LF 99.00000 134,283.60 105.00000 142,422.00 125.00000 169,550.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

3,915.000 LF 45.00000 176,175.00 49.00000 191,835.00 55.00000 215,325.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0210 2507-2638620

MACADAM STONE SLOPE PROTECTION

940.000 SY 40.00000 37,600.00 44.00000 41,360.00 40.00000 37,600.00

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

40.000 SY 125.00000 5,000.00 65.00000 2,600.00 125.00000 5,000.00

0230 2507-3250005

ENGINEERING FABRIC

350.000 SY 3.00000 1,050.00 3.00000 1,050.00 3.00000 1,050.00

0240 2507-6800061

REVETMENT, CLASS E

315.000 TON 50.00000 15,750.00 32.00000 10,080.00 30.00000 9,450.00

0250 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 14,000.00000 14,000.00 20,000.00000 20,000.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 14,500.00000 14,500.00 15,000.00000 15,000.00 12,000.00000 12,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 300,000.00000 300,000.00 495,000.00000 495,000.00 464,000.00000 464,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0280 2599-9999005

('EACH' ITEM) INTERPRETIVE SIGN

2.000 EACH 1,500.00000 3,000.00 1,500.00000 3,000.00 2,250.00000 4,500.00

0290 2599-9999005

('EACH' ITEM) STRUCTURAL STEEL BOLLARD

6.000 EACH 500.00000 3,000.00 895.00000 5,370.00 500.00000 3,000.00

0300 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

132.000 LF 1,500.00000 198,000.00 1,050.00000 138,600.00 1,000.00000 132,000.00

0310 2599-9999010

('LUMP SUM' ITEM) CAST STONE

(1) LS 20,000.00000 20,000.00 8,500.00000 8,500.00 30,000.00000 30,000.00

$5,724,960.90$4,815,777.45 $5,380,970.09Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0320 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

60.100 SY 100.00000 6,010.00 80.00000 4,808.00 105.00000 6,310.50

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 500.00000 500.00 500.00000 500.00 600.00000 600.00

0340 2301-0690203

BRIDGE APPROACH, BR-203

516.200 SY 185.00000 95,497.00 195.00000 100,659.00 185.00000 95,497.00

0350 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 2,000.00000 2,000.00 3,000.00000 3,000.00 1,690.00000 1,690.00

0360 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

42.000 LF 120.00000 5,040.00 150.00000 6,300.00 145.41000 6,107.22

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0380 2601-2634100

MULCHING

2.500 ACRE 700.00000 1,750.00 700.00000 1,750.00 700.00000 1,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

2.500 ACRE 800.00000 2,000.00 800.00000 2,000.00 800.00000 2,000.00

0400 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 250.00000 625.00 250.00000 625.00 250.00000 625.00

0410 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

40.000 SQ 40.00000 1,600.00 40.00000 1,600.00 40.00000 1,600.00

0420 2602-0000020

SILT FENCE

550.000 LF 4.40000 2,420.00 4.40000 2,420.00 4.40000 2,420.00

0430 2602-0000030

SILT FENCE FOR DITCH CHECKS

122.000 LF 5.00000 610.00 5.00000 610.00 5.00000 610.00

0440 2602-0000050

SILT BASINS

4.000 EACH 150.00000 600.00 500.00000 2,000.00 500.00000 2,000.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

672.000 LF 0.01000 6.72 0.01000 6.72 0.01000 6.72
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 150.00000 600.00 300.00000 1,200.00 300.00000 1,200.00

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 5.00000 335.00 5.00000 335.00 5.00000 335.00

0480 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

300.000 LF 30.00000 9,000.00 18.00000 5,400.00 18.00000 5,400.00

0490 2602-0000160

ROCK CHECK DAM

217.000 LF 6.00000 1,302.00 22.25000 4,828.25 22.25000 4,828.25

0500 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

51.000 EACH 30.00000 1,530.00 100.00000 5,100.00 100.00000 5,100.00

0510 2602-0000180

REMOVAL OF ROCK CHECK DAM

17.000 EACH 30.00000 510.00 100.00000 1,700.00 100.00000 1,700.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 0.75000 450.00 0.75000 450.00 0.75000 450.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.01000 6.00 0.01000 6.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0560 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.500 ACRE 10.00000 25.00 10.00000 25.00 10.00000 25.00

$142,760.69$134,916.72 $147,822.97Section Totals:
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Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0570 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 3,500.00000 10,150.00 3,900.00000 11,310.00 3,900.00000 11,310.00

0580 2101-0850002

CLEARING AND GRUBBING

177.000 UNIT 25.00000 4,425.00 19.00000 3,363.00 19.00000 3,363.00

0590 2102-0425071

SPECIAL BACKFILL

2,923.000 CY 1.00000 2,923.00 19.44000 56,823.12 19.44000 56,823.12

0600 2102-2200000

INTERCEPTING DITCHES AND FLUMES

2,400.000 LF 5.00000 12,000.00 2.00000 4,800.00 2.00000 4,800.00

0610 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

31,561.100 CY 4.00000 126,244.40 9.73000 307,089.50 9.73000 307,089.50

0620 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

585,745.000 CY 4.00000 2,342,980.00 2.45000 1,435,075.25 2.45000 1,435,075.25

0630 2102-2710090

EXCAVATION, CLASS 10, WASTE

157.000 CY 10.00000 1,570.00 3.18000 499.26 3.18000 499.26
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0640 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

405.000 CY 30.00000 12,150.00 18.00000 7,290.00 18.00000 7,290.00

0650 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

128,590.000 CY 4.00000 514,360.00 6.38000 820,404.20 6.38000 820,404.20

0660 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

200.000 MGAL 14.00000 2,800.00 12.00000 2,400.00 12.00000 2,400.00

0670 2102-4560000

LOCATING TILE LINES

120.000 STA 50.00000 6,000.00 74.00000 8,880.00 74.00000 8,880.00

0680 2103-0000100

PRESPLITTING OF ROCK CUT

1,819.000 SY 22.00000 40,018.00 21.67000 39,417.73 31.00000 56,389.00

0690 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44,439.000 CY 4.00000 177,756.00 3.77000 167,535.03 3.77000 167,535.03

0700 2107-0875100

COMPACTION WITH MOISTURE CONTROL

441,732.000 CY 0.50000 220,866.00 0.24000 106,015.68 0.24000 106,015.68
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0710 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

48.000 CY 50.00000 2,400.00 36.00000 1,728.00 36.00000 1,728.00

0720 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

3,572.000 TON 10.00000 35,720.00 14.75000 52,687.00 14.75000 52,687.00

0730 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

348.300 TON 12.00000 4,179.60 14.75000 5,137.43 14.75000 5,137.43

0740 2402-0425040

FLOODED BACKFILL

2,465.800 CY 32.00000 78,905.60 33.23000 81,938.53 33.23000 81,938.53

0750 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,681.400 CY 10.00000 16,814.00 6.50000 10,929.10 6.50000 10,929.10

0760 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 550.00000 2,200.00 506.00000 2,024.00 506.00000 2,024.00
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0770 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 600.00000 1,200.00 532.00000 1,064.00 532.00000 1,064.00

0780 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 900.00000 9,000.00 872.00000 8,720.00 872.00000 8,720.00

0790 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,460.00000 2,920.00 1,460.00000 2,920.00

0800 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 3,000.00000 6,000.00 3,246.00000 6,492.00 3,246.00000 6,492.00

0810 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

48.000 LF 55.00000 2,640.00 62.87000 3,017.76 62.87000 3,017.76

0820 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

400.000 LF 60.00000 24,000.00 74.80000 29,920.00 74.80000 29,920.00

0830 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

70.000 LF 130.00000 9,100.00 165.40000 11,578.00 165.40000 11,578.00
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0840 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

398.000 LF 260.00000 103,480.00 296.68000 118,078.64 296.68000 118,078.64

0850 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 350.00000 2,100.00 320.00000 1,920.00 320.00000 1,920.00

0860 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 400.00000 2,400.00 375.00000 2,250.00 375.00000 2,250.00

0870 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

112.000 LF 40.00000 4,480.00 47.00000 5,264.00 47.00000 5,264.00

0880 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

214.000 LF 45.00000 9,630.00 53.10000 11,363.40 53.10000 11,363.40

0890 2435-0254702

BARRIER INTAKE, SW-547, WELL ONLY

2.000 EACH 6,200.00000 12,400.00 6,580.00000 13,160.00 6,580.00000 13,160.00

0900 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

2.000 EACH 6,300.00000 12,600.00 6,822.00000 13,644.00 6,822.00000 13,644.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0910 2502-2308100

TRENCH DRAIN

900.000 LF 12.85000 11,565.00 41.82000 37,638.00 12.85000 11,565.00

0920 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

650.000 LF 9.65000 6,272.50 180.00000 117,000.00 9.65000 6,272.50

0930 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

470.000 LF 45.00000 21,150.00 2.20000 1,034.00 41.82000 19,655.40

0940 2506-4984000

FLOWABLE MORTAR

68.500 CY 130.00000 8,905.00 180.00000 12,330.00 180.00000 12,330.00

0950 2507-3250005

ENGINEERING FABRIC

5,469.300 SY 2.00000 10,938.60 2.20000 12,032.46 2.20000 12,032.46

0960 2507-6800061

REVETMENT, CLASS E

50.400 TON 32.00000 1,612.80 30.50000 1,537.20 30.50000 1,537.20

0970 2507-8029000

EROSION STONE

3,203.200 TON 17.00000 54,454.40 27.80000 89,048.96 27.80000 89,048.96
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0980 2518-6910000

SAFETY CLOSURE

6.000 EACH 140.00000 840.00 140.00000 840.00 140.00000 840.00

0990 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 14,000.00000 14,000.00 20,000.00000 20,000.00

1000 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,500.00000 15,500.00 25,000.00000 25,000.00 15,000.00000 15,000.00

1010 2528-8445110

TRAFFIC CONTROL

(1) LS 1,600.00000 1,600.00 3,000.00000 3,000.00 70,000.00000 70,000.00

1020 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00 462.00000 924.00

1030 2533-4980005

MOBILIZATION

(1) LS 655,000.00000 655,000.00 400,000.00000 400,000.00 480,000.00000 480,000.00

1040 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

10.500 ACRE 300.00000 3,150.00 300.00000 3,150.00 300.00000 3,150.00
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1050 2599-9999009

('LINEAR FEET' ITEM) SOIL NAILS FOR SLOPE
REINFORCEMENT

17,300.000 LF 17.33000 299,809.00 16.00000 276,800.00 17.33000 299,809.00

1060 2599-9999014

('SQUARE FEET' ITEM) REINFORCED
VEGETATION SYSTEM

28,200.000 SF 2.50000 70,500.00 3.12000 87,984.00 3.12000 87,984.00

1070 2601-2633100

MOWING

30.000 ACRE 10.00000 300.00 1,350.00000 40,500.00 10.00000 300.00

1080 2601-2634100

MULCHING

51.100 ACRE 1,350.00000 68,985.00 20.00000 1,022.00 1,350.00000 68,985.00

1090 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2,257.000 SQ 20.00000 45,140.00 20.00000 45,140.00 20.00000 45,140.00

1100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

51.100 ACRE 200.00000 10,220.00 200.00000 10,220.00 200.00000 10,220.00
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1110 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

603.800 MGAL 60.00000 36,228.00 60.00000 36,228.00 60.00000 36,228.00

1120 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

1130 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

838.000 SQ 20.00000 16,760.00 20.00000 16,760.00 20.00000 16,760.00

1140 2602-0000020

SILT FENCE

1,294.000 LF 4.40000 5,693.60 4.40000 5,693.60 4.40000 5,693.60

1150 2602-0000030

SILT FENCE FOR DITCH CHECKS

10,112.000 LF 2.00000 20,224.00 2.00000 20,224.00 2.00000 20,224.00

1160 2602-0000050

SILT BASINS

46.000 EACH 150.00000 6,900.00 400.00000 18,400.00 400.00000 18,400.00

1170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,406.000 LF 0.01000 114.06 0.01000 114.06 0.01000 114.06
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1180 2602-0000080

REMOVAL OF SILT BASINS

46.000 EACH 150.00000 6,900.00 165.00000 7,590.00 165.00000 7,590.00

1190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,140.400 LF 3.00000 3,421.20 3.00000 3,421.20 3.00000 3,421.20

1200 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

4.000 EACH 500.00000 2,000.00 2,200.00000 8,800.00 2,200.00000 8,800.00

1210 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

4.000 EACH 150.00000 600.00 500.00000 2,000.00 500.00000 2,000.00

1220 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 30.00000 360.00 450.00000 5,400.00 450.00000 5,400.00

1230 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 30.00000 6,000.00 18.00000 3,600.00 18.00000 3,600.00

1240 2602-0000160

ROCK CHECK DAM

4,939.000 LF 6.00000 29,634.00 22.25000 109,892.75 22.25000 109,892.75
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1250 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

717.000 EACH 30.00000 21,510.00 100.00000 71,700.00 100.00000 71,700.00

1260 2602-0000180

REMOVAL OF ROCK CHECK DAM

239.000 EACH 30.00000 7,170.00 100.00000 23,900.00 100.00000 23,900.00

1270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,760.000 LF 1.50000 5,640.00 1.50000 5,640.00 1.50000 5,640.00

1280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

22,910.000 LF 0.75000 17,182.50 0.75000 17,182.50 0.75000 17,182.50

1290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,670.000 LF 0.01000 266.70 0.01000 266.70 0.01000 266.70

1300 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 600.00000 2,400.00 1,200.00000 4,800.00 1,200.00000 4,800.00
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1310 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 60.00000 240.00 346.00000 1,384.00 350.00000 1,400.00

1320 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 60.00000 240.00 577.00000 2,308.00 600.00000 2,400.00

1330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

1340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$4,994,466.23$5,300,391.96 $4,901,794.06Section Totals:
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1350 2102-0425070

SPECIAL BACKFILL

489.000 TON 22.00000 10,758.00 22.00000 10,758.00 22.00000 10,758.00

1360 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

315.000 CY 16.00000 5,040.00 16.00000 5,040.00 16.00000 5,040.00

1370 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,500.00000 5,500.00 5,500.00000 5,500.00 5,500.00000 5,500.00

1380 2402-2720000

EXCAVATION, CLASS 20

2,820.000 CY 10.70000 30,174.00 10.70000 30,174.00 10.70000 30,174.00

1390 2402-2722000

EXCAVATION, CLASS 22

130.000 CY 71.60000 9,308.00 71.60000 9,308.00 71.60000 9,308.00

1400 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,264.100 CY 309.00000 390,606.90 309.00000 390,606.90 309.00000 390,606.90

1410 2404-7775000

REINFORCING STEEL

177,964.000 LB 1.20000 213,556.80 1.20000 213,556.80 1.20000 213,556.80
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(4) HOFFMAN
CONSTRUCTION COMPANY &

SUBSIDIARIES

(5) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(6) JENSEN CONSTRUCTION
CO.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1420 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,300.00000 10,300.00 10,300.00000 10,300.00 10,300.00000 10,300.00

1430 2507-3250005

ENGINEERING FABRIC

295.000 SY 4.35000 1,283.25 4.35000 1,283.25 4.35000 1,283.25

1440 2507-6800061

REVETMENT, CLASS E

315.000 TON 31.70000 9,985.50 31.70000 9,985.50 31.70000 9,985.50

$686,512.45$686,512.45 $686,512.45Section Totals:

( ) indicates item is bid as Lump Sum

$11,117,099.57$10,937,598.58 $11,548,700.27

$10,937,598.58

Contract Item Totals

$11,117,099.57 11,548,700.27Contract Grand Totals

Contract Time Totals
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0010 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

230.000 CY 10.00000 2,300.00 30.00000 6,900.00

0020 2402-2720000

EXCAVATION, CLASS 20

2,100.000 CY 30.00000 63,000.00 80.00000 168,000.00

0030 2402-2721000

EXCAVATION, CLASS 21

791.000 CY 250.00000 197,750.00 80.00000 63,280.00

0040 2402-2722000

EXCAVATION, CLASS 22

368.000 CY 250.00000 92,000.00 150.00000 55,200.00

0050 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

1,621.100 CY 400.00000 648,440.00 500.00000 810,550.00

0060 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

1,453.400 CY 600.00000 872,040.00 700.00000 1,017,380.00

0070 2403-7303000

STRUCTURAL CONCRETE COATING

156.000 SY 152.00000 23,712.00 195.00000 30,420.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0080 2404-7775000

REINFORCING STEEL

363,985.000 LB 1.05000 382,184.25 1.02000 371,264.70

0090 2404-7775005

REINFORCING STEEL, EPOXY COATED

366,616.000 LB 0.95000 348,285.20 1.13000 414,276.08

0100 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

10,606.000 LB 3.00000 31,818.00 3.08000 32,666.48

0110 2407-0564115

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD115

7.000 EACH 22,000.00000 154,000.00 32,000.00000 224,000.00

0120 2407-0564135

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTD135

28.000 EACH 26,000.00000 728,000.00 28,000.00000 784,000.00

0130 2408-7800000

STRUCTURAL STEEL

34,799.000 LB 3.00000 104,397.00 3.00000 104,397.00

0140 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

121.200 LF 400.00000 48,480.00 220.00000 26,664.00

Page 48 of 69

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0150 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

121.200 LF 75.00000 9,090.00 35.00000 4,242.00

0160 2414-6425420

CONCRETE BARRIER, PARAPET

1,358.600 LF 45.00000 61,137.00 70.00000 95,102.00

0170 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 43 in. Aesthetic

62.000 LF 199.00000 12,338.00 200.00000 12,400.00

0180 2414-6445100

STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 60 in. Aesthetic

631.000 LF 199.00000 125,569.00 165.00000 104,115.00

0190 2414-6625502

STRUCTURAL STEEL RAILING, TRAFFIC

1,356.400 LF 99.00000 134,283.60 85.00000 115,294.00

0200 2501-0201057

PILES, STEEL, HP 10 X 57

3,915.000 LF 45.00000 176,175.00 46.00000 180,090.00

0210 2507-2638620

MACADAM STONE SLOPE PROTECTION

940.000 SY 40.00000 37,600.00 30.00000 28,200.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0220 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

40.000 SY 125.00000 5,000.00 150.00000 6,000.00

0230 2507-3250005

ENGINEERING FABRIC

350.000 SY 3.00000 1,050.00 5.00000 1,750.00

0240 2507-6800061

REVETMENT, CLASS E

315.000 TON 50.00000 15,750.00 32.00000 10,080.00

0250 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,000.00000 16,000.00 20,000.00000 20,000.00

0270 2533-4980005

MOBILIZATION

(1) LS 350,000.00000 350,000.00 390,000.00000 390,000.00

0280 2599-9999005

('EACH' ITEM) INTERPRETIVE SIGN

2.000 EACH 1,500.00000 3,000.00 2,300.00000 4,600.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0001 DESIGN NO. 1017;ITEMS FOR A 663'-0 X 44'-0 PRETENSIONED
PRESTRESSED BEAM BRIDGE  NHSX-032-1(39)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

0290 2599-9999005

('EACH' ITEM) STRUCTURAL STEEL BOLLARD

6.000 EACH 500.00000 3,000.00 750.00000 4,500.00

0300 2599-9999009

('LINEAR FEET' ITEM) CORING ROCK SOCKET

132.000 LF 1,500.00000 198,000.00 1,025.00000 135,300.00

0310 2599-9999010

('LUMP SUM' ITEM) CAST STONE

(1) LS 20,000.00000 20,000.00 20,000.00000 20,000.00

$4,869,399.05 $5,245,671.26Section Totals:
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0320 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

60.100 SY 112.00000 6,731.20 165.00000 9,916.50

0330 2123-7450000

SHOULDER CONSTRUCTION, EARTH

1.000 STA 500.00000 500.00 2,500.00000 2,500.00

0340 2301-0690203

BRIDGE APPROACH, BR-203

516.200 SY 168.00000 86,721.60 175.00000 90,335.00

0350 2503-0500402

BRIDGE END DRAIN, DR-402

1.000 EACH 1,600.00000 1,600.00 775.00000 775.00

0360 2513-2350010

CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)

42.000 LF 120.00000 5,040.00 185.00000 7,770.00

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00

0380 2601-2634100

MULCHING

2.500 ACRE 700.00000 1,750.00 1,200.00000 3,000.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0390 2599-9999001

('ACRES' ITEM) STABILIZING CROP - NATIVE
GRASS SEEDING AND FERTILIZING

2.500 ACRE 800.00000 2,000.00 1,000.00000 2,500.00

0400 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.500 ACRE 250.00000 625.00 1,000.00000 2,500.00

0410 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

40.000 SQ 40.00000 1,600.00 50.00000 2,000.00

0420 2602-0000020

SILT FENCE

550.000 LF 4.40000 2,420.00 6.00000 3,300.00

0430 2602-0000030

SILT FENCE FOR DITCH CHECKS

122.000 LF 5.00000 610.00 10.00000 1,220.00

0440 2602-0000050

SILT BASINS

4.000 EACH 250.00000 1,000.00 300.00000 1,200.00

0450 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

672.000 LF 0.01000 6.72 0.10000 67.20
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000080

REMOVAL OF SILT BASINS

4.000 EACH 250.00000 1,000.00 175.00000 700.00

0470 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

67.000 LF 5.00000 335.00 5.00000 335.00

0480 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

300.000 LF 46.00000 13,800.00 15.00000 4,500.00

0490 2602-0000160

ROCK CHECK DAM

217.000 LF 32.70000 7,095.90 40.00000 8,680.00

0500 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

51.000 EACH 60.00000 3,060.00 175.00000 8,925.00

0510 2602-0000180

REMOVAL OF ROCK CHECK DAM

17.000 EACH 250.00000 4,250.00 265.00000 4,505.00

0520 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

600.000 LF 0.75000 450.00 4.00000 2,400.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0002 ROADWAY ITEMS  - NHSX-032-1(39)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0530 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.01000 6.00 0.10000 60.00

0540 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0550 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

0560 2612-0000520

ROADSIDE SPRAY FOR WEED CONTROL

2.500 ACRE 10.00000 25.00 100.00000 250.00

$143,126.42 $159,938.70Section Totals:
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0570 2101-0850001

CLEARING AND GRUBBING

2.900 ACRE 8,840.00000 25,636.00 10,000.00000 29,000.00

0580 2101-0850002

CLEARING AND GRUBBING

177.000 UNIT 25.00000 4,425.00 25.00000 4,425.00

0590 2102-0425071

SPECIAL BACKFILL

2,923.000 CY 18.80000 54,952.40 22.00000 64,306.00

0600 2102-2200000

INTERCEPTING DITCHES AND FLUMES

2,400.000 LF 2.00000 4,800.00 3.00000 7,200.00

0610 2102-2624980

CONTRACTOR FURNISHED SELECT
TREATMENT

31,561.100 CY 9.30000 293,518.23 10.00000 315,611.00

0620 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

585,745.000 CY 2.90000 1,698,660.50 3.75000 2,196,543.75

0630 2102-2710090

EXCAVATION, CLASS 10, WASTE

157.000 CY 2.90000 455.30 20.00000 3,140.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0640 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

405.000 CY 10.00000 4,050.00 50.00000 20,250.00

0650 2102-2712070

EXCAVATION, CLASS 12, ROADWAY AND
BORROW

128,590.000 CY 14.85000 1,909,561.50 6.00000 771,540.00

0660 2102-3240000

WATER FOR EMBANKMENT CONSTRUCTION

200.000 MGAL 62.00000 12,400.00 30.00000 6,000.00

0670 2102-4560000

LOCATING TILE LINES

120.000 STA 74.00000 8,880.00 175.00000 21,000.00

0680 2103-0000100

PRESPLITTING OF ROCK CUT

1,819.000 SY 22.50000 40,927.50 23.00000 41,837.00

0690 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

44,439.000 CY 4.95000 219,973.05 4.50000 199,975.50

0700 2107-0875100

COMPACTION WITH MOISTURE CONTROL

441,732.000 CY 0.40000 176,692.80 0.12000 53,007.84
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0710 2107-3825025

GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

48.000 CY 32.60000 1,564.80 26.00000 1,248.00

0720 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

3,572.000 TON 14.35000 51,258.20 12.00000 42,864.00

0730 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

348.300 TON 14.85000 5,172.26 12.00000 4,179.60

0740 2402-0425040

FLOODED BACKFILL

2,465.800 CY 34.10000 84,083.78 26.00000 64,110.80

0750 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,681.400 CY 6.85000 11,517.59 5.00000 8,407.00

0760 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

4.000 EACH 758.00000 3,032.00 750.00000 3,000.00

0770 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

2.000 EACH 566.00000 1,132.00 775.00000 1,550.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0780 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

10.000 EACH 961.00000 9,610.00 825.00000 8,250.00

0790 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

2.000 EACH 1,400.00000 2,800.00 1,200.00000 2,400.00

0800 2416-0100078

APRONS, CONCRETE, 78 IN. DIA.

2.000 EACH 2,900.00000 5,800.00 3,200.00000 6,400.00

0810 2416-1180018

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

48.000 LF 55.30000 2,654.40 45.00000 2,160.00

0820 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

400.000 LF 59.50000 23,800.00 52.00000 20,800.00

0830 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

70.000 LF 138.00000 9,660.00 125.00000 8,750.00

0840 2416-1180078

CULVERT, CONCRETE ROADWAY PIPE, 78 IN.
DIA.

398.000 LF 271.00000 107,858.00 250.00000 99,500.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0850 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

6.000 EACH 189.00000 1,134.00 250.00000 1,500.00

0860 2422-0360024

APRONS, UNCLASSIFIED, 24 IN. DIA.

6.000 EACH 339.00000 2,034.00 325.00000 1,950.00

0870 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

112.000 LF 30.10000 3,371.20 30.00000 3,360.00

0880 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

214.000 LF 34.30000 7,340.20 36.00000 7,704.00

0890 2435-0254702

BARRIER INTAKE, SW-547, WELL ONLY

2.000 EACH 6,600.00000 13,200.00 6,000.00000 12,000.00

0900 2435-0254902

BARRIER INTAKE, SW-549, WELL ONLY

2.000 EACH 6,600.00000 13,200.00 6,200.00000 12,400.00

0910 2502-2308100

TRENCH DRAIN

900.000 LF 2.85000 2,565.00 15.00000 13,500.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0920 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

650.000 LF 4.00000 2,600.00 12.00000 7,800.00

0930 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

470.000 LF 67.40000 31,678.00 60.00000 28,200.00

0940 2506-4984000

FLOWABLE MORTAR

68.500 CY 137.00000 9,384.50 130.00000 8,905.00

0950 2507-3250005

ENGINEERING FABRIC

5,469.300 SY 2.25000 12,305.93 3.00000 16,407.90

0960 2507-6800061

REVETMENT, CLASS E

50.400 TON 26.00000 1,310.40 50.00000 2,520.00

0970 2507-8029000

EROSION STONE

3,203.200 TON 25.00000 80,080.00 22.00000 70,470.40

0980 2518-6910000

SAFETY CLOSURE

6.000 EACH 140.00000 840.00 140.00000 840.00

Page 61 of 69

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

0990 2520-3350015

FIELD OFFICE

1.000 EACH 5,000.00000 5,000.00 15,000.00000 15,000.00

1000 2526-8285000

CONSTRUCTION SURVEY

(1) LS 20,000.00000 20,000.00 25,000.00000 25,000.00

1010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,600.00000 5,600.00 1,600.00000 1,600.00

1020 2528-8445113

FLAGGERS

2.000 EACH 462.00000 924.00 462.00000 924.00

1030 2533-4980005

MOBILIZATION

(1) LS 210,000.00000 210,000.00 600,000.00000 600,000.00

1040 2599-9999001

('ACRES' ITEM) SUBGRADE STABILIZATION

10.500 ACRE 300.00000 3,150.00 300.00000 3,150.00

1050 2599-9999009

('LINEAR FEET' ITEM) SOIL NAILS FOR SLOPE
REINFORCEMENT

17,300.000 LF 17.83000 308,459.00 16.50000 285,450.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1060 2599-9999014

('SQUARE FEET' ITEM) REINFORCED
VEGETATION SYSTEM

28,200.000 SF 2.00000 56,400.00 2.25000 63,450.00

1070 2601-2633100

MOWING

30.000 ACRE 10.00000 300.00 50.00000 1,500.00

1080 2601-2634100

MULCHING

51.100 ACRE 1,350.00000 68,985.00 1,350.00000 68,985.00

1090 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

2,257.000 SQ 20.00000 45,140.00 22.00000 49,654.00

1100 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

51.100 ACRE 200.00000 10,220.00 250.00000 12,775.00

1110 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

603.800 MGAL 60.00000 36,228.00 60.00000 36,228.00

1120 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1130 2601-2643412

TURF REINFORCEMENT MAT, TYPE 2

838.000 SQ 20.00000 16,760.00 20.00000 16,760.00

1140 2602-0000020

SILT FENCE

1,294.000 LF 4.40000 5,693.60 5.00000 6,470.00

1150 2602-0000030

SILT FENCE FOR DITCH CHECKS

10,112.000 LF 2.00000 20,224.00 2.50000 25,280.00

1160 2602-0000050

SILT BASINS

46.000 EACH 250.00000 11,500.00 275.00000 12,650.00

1170 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

11,406.000 LF 0.01000 114.06 0.10000 1,140.60

1180 2602-0000080

REMOVAL OF SILT BASINS

46.000 EACH 250.00000 11,500.00 175.00000 8,050.00

1190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

1,140.400 LF 3.00000 3,421.20 3.00000 3,421.20
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1200 2602-0000130

TEMPORARY SEDIMENT CONTROL BASIN

4.000 EACH 2,030.00000 8,120.00 2,800.00000 11,200.00

1210 2602-0000135

REMOVAL OF TEMPORARY SEDIMENT
CONTROL BASIN

4.000 EACH 800.00000 3,200.00 1,650.00000 6,600.00

1220 2602-0000140

MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

12.000 EACH 220.00000 2,640.00 400.00000 4,800.00

1230 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 46.00000 9,200.00 16.00000 3,200.00

1240 2602-0000160

ROCK CHECK DAM

4,939.000 LF 32.70000 161,505.30 30.00000 148,170.00

1250 2602-0000170

MAINTENANCE OF ROCK CHECK DAM

717.000 EACH 60.00000 43,020.00 175.00000 125,475.00

1260 2602-0000180

REMOVAL OF ROCK CHECK DAM

239.000 EACH 250.00000 59,750.00 300.00000 71,700.00
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(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1270 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

3,760.000 LF 1.50000 5,640.00 4.00000 15,040.00

1280 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

22,910.000 LF 0.75000 17,182.50 1.00000 22,910.00

1290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

26,670.000 LF 0.01000 266.70 0.01000 266.70

1300 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 1,200.00000 4,800.00 250.00000 1,000.00

1310 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 346.00000 1,384.00 200.00000 800.00

1320 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 577.00000 2,308.00 200.00000 800.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0003 ROADWAY ITEMS - NHSX-032-1(50)--3H-31SECTION: Cat Alt Set: Cat Alt Member:

1330 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

1340 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$6,117,103.90 $5,847,012.29Section Totals:
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018

31-0321-050-A Primary County: DUBUQUE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1350 2102-0425070

SPECIAL BACKFILL

489.000 TON 22.00000 10,758.00 25.00000 12,225.00

1360 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

315.000 CY 16.00000 5,040.00 25.00000 7,875.00

1370 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 5,500.00000 5,500.00 7,500.00000 7,500.00

1380 2402-2720000

EXCAVATION, CLASS 20

2,820.000 CY 10.70000 30,174.00 12.00000 33,840.00

1390 2402-2722000

EXCAVATION, CLASS 22

130.000 CY 71.60000 9,308.00 75.00000 9,750.00

1400 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

1,264.100 CY 309.00000 390,606.90 350.00000 442,435.00

1410 2404-7775000

REINFORCING STEEL

177,964.000 LB 1.20000 213,556.80 1.20000 213,556.80
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Letting Date:

Contract ID:301
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PETERSON
CONTRACTORS INC.

(8) AMES CONSTRUCTION,
INC.

0004 DESIGN NO. 1317; 10' X 8' X 494'-0 REINFORCED CONCRETE BOX CULVERT
- NHSX-032-1(50)--3H-31

SECTION: Cat Alt Set: Cat Alt Member:

1420 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 10,300.00000 10,300.00 20,000.00000 20,000.00

1430 2507-3250005

ENGINEERING FABRIC

295.000 SY 4.35000 1,283.25 5.00000 1,475.00

1440 2507-6800061

REVETMENT, CLASS E

315.000 TON 31.70000 9,985.50 32.00000 10,080.00

$686,512.45 $758,736.80Section Totals:

( ) indicates item is bid as Lump Sum

$12,011,359.05$11,816,141.82

$11,816,141.82

Contract Item Totals

$12,011,359.05Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

March 20, 2018
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Project Information:

Project: WorkType:

County:

Location:

NHSN-092-6(37)--2R-63 SLIDE REPAIR

MARION

Route: IOWA 92

Approx 5 mi W of IA 14

Prj Awd Amt: $125,135.75

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

63-0926-037

March 20, 2018 10:00 A.M.

MARIONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DE157 DELONG CONSTRUCTION, INC. $125,135.75 100.00%

2 T.033 TK CONCRETE, INC. $135,311.00 108.13%

3 ST364 STEK, CODY D/B/A STEK EARTH MOVING $139,748.50 111.68%

4 SE031 SEATON CONSTRUCTION, INC. $142,684.50 114.02%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $149,783.00 119.70%

6 RE300 REILLY CONSTRUCTION CO., INC. $160,000.00 127.86%

7 JA250 JASPER CONSTRUCTION SERVICES, INC. $193,245.00 154.43%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

63-0926-037

March 20, 2018 10:00 A.M.

MARIONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 PE320 PETERSON CONTRACTORS INC. $196,770.50 157.25%

9 LO083 LODGE CONSTRUCTION INC. $210,490.00 168.21%

10 EL045 ELDER CORPORATION $253,000.00 202.18%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 10/15/18 15 Working Days

63-0926-037

March 20, 2018 10:00 A.M.

MARIONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: DELONG CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) STEK, CODY D/B/A STEK
EARTH MOVING

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

513.000 CY 12.25000 6,284.25 15.00000 7,695.00 17.00000 8,721.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,074.000 CY 15.50000 16,647.00 12.50000 13,425.00 7.00000 7,518.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 200.00000 800.00 50.00000 200.00 75.00000 300.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,449.000 CY 7.50000 10,867.50 10.00000 14,490.00 5.00000 7,245.00

0050 2507-3250005

ENGINEERING FABRIC

798.000 SY 2.00000 1,596.00 3.00000 2,394.00 3.00000 2,394.00

0060 2507-8029000

EROSION STONE

2,570.000 TON 25.00000 64,250.00 25.00000 64,250.00 31.30000 80,441.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 2,250.00000 2,250.00 4,700.00000 4,700.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) STEK, CODY D/B/A STEK
EARTH MOVING

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 3,150.00000 3,150.00 4,750.00000 4,750.00 4,900.00000 4,900.00

0090 2528-8445113

FLAGGERS

16.000 EACH 462.00000 7,392.00 462.00000 7,392.00 462.00000 7,392.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 9,500.00000 9,500.00 7,800.00000 7,800.00

0110 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 5.00000 450.00 5.00000 450.00 3.00000 270.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

90.000 LF 5.00000 450.00 3.00000 270.00 3.00000 270.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.000 LF 25.00000 225.00 10.00000 90.00 25.00000 225.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,330.000 LF 2.80000 6,524.00 3.50000 8,155.00 3.25000 7,572.50
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELONG CONSTRUCTION,
INC.

(2) TK CONCRETE, INC. (3) STEK, CODY D/B/A STEK
EARTH MOVING

$139,748.50$125,135.75 $135,311.00Section Totals:

( ) indicates item is bid as Lump Sum

$135,311.00$125,135.75 $139,748.50

$125,135.75

Contract Item Totals

$135,311.00 139,748.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SEATON CONSTRUCTION,
INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

513.000 CY 6.25000 3,206.25 7.00000 3,591.00 12.00000 6,156.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,074.000 CY 8.25000 8,860.50 12.00000 12,888.00 12.00000 12,888.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 80.00000 320.00 55.00000 220.00 100.00000 400.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,449.000 CY 3.75000 5,433.75 6.00000 8,694.00 12.00000 17,388.00

0050 2507-3250005

ENGINEERING FABRIC

798.000 SY 3.00000 2,394.00 4.00000 3,192.00 4.00000 3,192.00

0060 2507-8029000

EROSION STONE

2,570.000 TON 34.00000 87,380.00 30.00000 77,100.00 30.00000 77,100.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,500.00000 1,500.00 2,000.00000 2,000.00 4,589.00000 4,589.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SEATON CONSTRUCTION,
INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0090 2528-8445113

FLAGGERS

16.000 EACH 462.00000 7,392.00 462.00000 7,392.00 462.00000 7,392.00

0100 2533-4980005

MOBILIZATION

(1) LS 12,500.00000 12,500.00 18,000.00000 18,000.00 15,000.00000 15,000.00

0110 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 6.00000 540.00 11.00000 990.00 12.00000 1,080.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

90.000 LF 2.00000 180.00 4.00000 360.00 5.00000 450.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.000 LF 10.00000 90.00 4.00000 36.00 5.00000 45.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,330.000 LF 3.60000 8,388.00 4.00000 9,320.00 4.00000 9,320.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SEATON CONSTRUCTION,
INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) REILLY CONSTRUCTION
CO., INC.

$160,000.00$142,684.50 $149,783.00Section Totals:

( ) indicates item is bid as Lump Sum

$149,783.00$142,684.50 $160,000.00

$142,684.50

Contract Item Totals

$149,783.00 160,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) PETERSON
CONTRACTORS INC.

(9) LODGE CONSTRUCTION
INC.

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

513.000 CY 25.00000 12,825.00 14.00000 7,182.00 22.00000 11,286.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,074.000 CY 30.00000 32,220.00 18.50000 19,869.00 26.00000 27,924.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 100.00000 400.00 100.00000 400.00 50.00000 200.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,449.000 CY 15.00000 21,735.00 8.50000 12,316.50 12.00000 17,388.00

0050 2507-3250005

ENGINEERING FABRIC

798.000 SY 3.00000 2,394.00 6.00000 4,788.00 5.00000 3,990.00

0060 2507-8029000

EROSION STONE

2,570.000 TON 32.50000 83,525.00 35.00000 89,950.00 40.00000 102,800.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,600.00000 1,600.00 6,500.00000 6,500.00 5,500.00000 5,500.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) PETERSON
CONTRACTORS INC.

(9) LODGE CONSTRUCTION
INC.

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 3,500.00000 3,500.00

0090 2528-8445113

FLAGGERS

16.000 EACH 462.00000 7,392.00 462.00000 7,392.00 462.00000 7,392.00

0100 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0110 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 9.00000 810.00 5.00000 450.00 12.00000 1,080.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

90.000 LF 2.00000 180.00 1.00000 90.00 3.00000 270.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.000 LF 1.00000 9.00 2.00000 18.00 20.00000 180.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,330.000 LF 3.50000 8,155.00 5.50000 12,815.00 6.00000 13,980.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JASPER CONSTRUCTION
SERVICES, INC.

(8) PETERSON
CONTRACTORS INC.

(9) LODGE CONSTRUCTION
INC.

$210,490.00$193,245.00 $196,770.50Section Totals:

( ) indicates item is bid as Lump Sum

$196,770.50$193,245.00 $210,490.00

$193,245.00

Contract Item Totals

$196,770.50 210,490.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELDER CORPORATION

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

513.000 CY 10.00000 5,130.00

0020 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,074.000 CY 36.00000 38,664.00

0030 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

4.000 CY 180.00000 720.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,449.000 CY 12.00000 17,388.00

0050 2507-3250005

ENGINEERING FABRIC

798.000 SY 4.00000 3,192.00

0060 2507-8029000

EROSION STONE

2,570.000 TON 50.00000 128,500.00

0070 2526-8285000

CONSTRUCTION SURVEY

(1) LS 1,600.00000 1,600.00
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ELDER CORPORATION

0001 Roadway Items - NHSN-092-6(37)--2R-63SECTION: Cat Alt Set: Cat Alt Member:

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 11,000.00000 11,000.00

0090 2528-8445113

FLAGGERS

16.000 EACH 462.00000 7,392.00

0100 2533-4980005

MOBILIZATION

(1) LS 26,722.50000 26,722.50

0110 2602-0000030

SILT FENCE FOR DITCH CHECKS

90.000 LF 4.00000 360.00

0120 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

90.000 LF 1.00000 90.00

0130 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

9.000 LF 1.00000 9.00

0140 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2,330.000 LF 5.25000 12,232.50

$253,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$253,000.00

$253,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

March 20, 2018

63-0926-037 Primary County: MARION

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-4(101)71--0E-78 GRADING

POTTAWATTAMIE

Route: I-29

At The I-29/I-680 Loveland Interchange 4 Miles S. Of Missouri Valley

Prj Awd Amt: $970,011.04

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

78-0294-101

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $970,011.04 100.00%

2 LO083 LODGE CONSTRUCTION INC. $1,245,278.39 128.38%

3 MO480 MOYNA, C.J. & SONS, INC. $1,584,909.77 163.39%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

78-0294-101

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  303 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

695.700 TON 24.75000 17,218.58 47.00000 32,697.90 62.30000 43,342.11

0020 2102-2625000

EMBANKMENT-IN-PLACE

25.000 CY 14.50000 362.50 150.00000 3,750.00 46.00000 1,150.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

4,502.000 CY 5.75000 25,886.50 9.00000 40,518.00 22.40000 100,844.80

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

4,500.000 CY 10.75000 48,375.00 19.00000 85,500.00 43.20000 194,400.00

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 50.00000 250.00 50.00000 250.00 0.01000 0.05

0060 2105-8425005

TOPSOIL, FURNISH AND SPREAD

162.000 CY 20.00000 3,240.00 75.00000 12,150.00 32.00000 5,184.00

0070 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,774.000 CY 7.75000 21,498.50 9.00000 24,966.00 22.60000 62,692.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,462.000 CY 2.10000 7,270.20 3.00000 10,386.00 1.20000 4,154.40

0090 2115-0100000

MODIFIED SUBBASE

794.400 CY 40.00000 31,776.00 44.00000 34,953.60 71.60000 56,879.04

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

19.000 STA 115.00000 2,185.00 500.00000 9,500.00 1,570.00000 29,830.00

0110 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

1,571.930 TON 77.00000 121,038.61 73.00000 114,750.89 76.61000 120,425.56

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

247.360 TON 76.06000 18,814.20 83.00000 20,530.88 76.06000 18,814.20

0130 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

245.140 TON 79.50000 19,488.63 88.00000 21,572.32 79.48000 19,483.73

0140 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

94.310 TON 378.00000 35,649.18 455.00000 42,911.05 377.61000 35,612.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

29.560 TON 448.00000 13,242.88 525.00000 15,519.00 447.61000 13,231.35

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 2,100.00000 2,100.00 1,000.00000 1,000.00

0170 2401-6745356

REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

6.000 EACH 715.00000 4,290.00 750.00000 4,500.00 715.00000 4,290.00

0180 2402-0425040

FLOODED BACKFILL

114.000 CY 58.00000 6,612.00 67.00000 7,638.00 74.00000 8,436.00

0190 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

320.400 CY 5.00000 1,602.00 27.00000 8,650.80 26.00000 8,330.40

0200 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

2.000 EACH 1,050.00000 2,100.00 820.00000 1,640.00 780.00000 1,560.00

0210 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,455.00000 1,455.00 1,150.00000 1,150.00 1,100.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100027

APRONS, CONCRETE, 27 IN. DIA.

2.000 EACH 2,100.00000 4,200.00 1,250.00000 2,500.00 1,200.00000 2,400.00

0230 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 3,475.00000 3,475.00 2,500.00000 2,500.00 2,400.00000 2,400.00

0240 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

76.000 LF 207.00000 15,732.00 231.00000 17,556.00 220.00000 16,720.00

0250 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,750.00000 3,750.00 6,000.00000 6,000.00 5,800.00000 5,800.00

0260 2435-0140210

MANHOLE, STORM SEWER, SW-402 MODIFIED

1.000 EACH 2,400.00000 2,400.00 9,500.00000 9,500.00 9,000.00000 9,000.00

0270 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

1,109.000 LF 6.30000 6,986.70 27.00000 29,943.00 26.00000 28,834.00

0280 2502-8221306

SUBDRAIN OUTLET, DR-306

5.000 EACH 535.00000 2,675.00 550.00000 2,750.00 525.00000 2,625.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

303.000 LF 98.00000 29,694.00 162.00000 49,086.00 155.00000 46,965.00

0300 2503-0120024

STORM SEWER GRAVITY MAIN, TRENCHLESS,
24 IN.

154.000 LF 555.00000 85,470.00 720.00000 110,880.00 630.00000 97,020.00

0310 2503-3775024

GATE, OUTLET CONTROL, FLAP, 24 IN.

1.000 EACH 2,675.00000 2,675.00 2,750.00000 2,750.00 2,750.00000 2,750.00

0320 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 9.00000 2,250.00 8.00000 2,000.00

0330 2505-4008300

STEEL BEAM GUARDRAIL

162.500 LF 23.00000 3,737.50 27.00000 4,387.50 23.00000 3,737.50

0340 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 2,300.00000 2,300.00 2,000.00000 2,000.00 2,300.00000 2,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 230.00000 230.00 200.00000 200.00 230.00000 230.00

0360 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,300.00000 2,300.00 265.00000 265.00 2,300.00000 2,300.00

0370 2506-4984000

FLOWABLE MORTAR

73.500 CY 215.00000 15,802.50 265.00000 19,477.50 250.00000 18,375.00

0380 2507-3250005

ENGINEERING FABRIC

726.700 SY 2.50000 1,816.75 5.00000 3,633.50 6.00000 4,360.20

0390 2507-6800061

REVETMENT, CLASS E

501.100 TON 41.85000 20,971.04 55.00000 27,560.50 98.60000 49,408.46

0400 2507-8029000

EROSION STONE

33.600 TON 30.00000 1,008.00 75.00000 2,520.00 125.60000 4,220.16

0410 2510-6745850

REMOVAL OF PAVEMENT

3,192.400 SY 11.30000 36,074.12 13.00000 41,501.20 25.00000 79,810.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2518-6910000

SAFETY CLOSURE

3.000 EACH 100.00000 300.00 125.00000 375.00 100.00000 300.00

0430 2523-0000200

ELECTRICAL CIRCUITS

877.000 LF 29.00000 25,433.00 30.00000 26,310.00 29.00000 25,433.00

0440 2523-6765009

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

6.000 EACH 4,675.00000 28,050.00 4,900.00000 29,400.00 4,675.00000 28,050.00

0450 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

29.780 STA 40.00000 1,191.20 45.00000 1,340.10 40.00000 1,191.20

0460 2528-8445110

TRAFFIC CONTROL

(1) LS 7,400.00000 7,400.00 4,000.00000 4,000.00 18,500.00000 18,500.00

0470 2533-4980005

MOBILIZATION

(1) LS 81,200.00000 81,200.00 111,000.00000 111,000.00 190,000.00000 190,000.00

0480 2599-9999005

('EACH' ITEM) SW-563 MODIFIED

3.000 EACH 7,350.00000 22,050.00 8,000.00000 24,000.00 7,700.00000 23,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2599-9999009

('LINEAR FEET' ITEM) CULVERT  CONCRETE
ROADWAY PIPE  12 IN. D

92.000 LF 49.00000 4,508.00 111.00000 10,212.00 106.00000 9,752.00

0500 2601-2633100

MOWING

5.000 ACRE 30.00000 150.00 95.00000 475.00 30.00000 150.00

0510 2601-2634100

MULCHING

2.500 ACRE 625.00000 1,562.50 750.00000 1,875.00 625.00000 1,562.50

0520 2601-2634450

COMPOST

0.400 ACRE 6,720.00000 2,688.00 9,900.00000 3,960.00 6,720.00000 2,688.00

0530 2601-2636043

SEEDING AND FERTILIZING (RURAL)

2.500 ACRE 720.00000 1,800.00 1,000.00000 2,500.00 720.00000 1,800.00

0540 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.000 ACRE 550.00000 1,650.00 500.00000 1,500.00 550.00000 1,650.00

0550 2602-0000020

SILT FENCE

4,573.800 LF 1.60000 7,318.08 1.50000 6,860.70 1.60000 7,318.08
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2602-0000030

SILT FENCE FOR DITCH CHECKS

289.500 LF 2.25000 651.38 2.00000 579.00 2.25000 651.38

0570 2602-0000050

SILT BASINS

3.000 EACH 500.00000 1,500.00 1,000.00000 3,000.00 500.00000 1,500.00

0580 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

4,863.300 LF 0.20000 972.66 0.50000 2,431.65 0.20000 972.66

0590 2602-0000080

REMOVAL OF SILT BASINS

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 200.00000 600.00

0600 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

476.700 LF 1.00000 476.70 4.00000 1,906.80 1.00000 476.70

0610 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 67.00000 13,400.00 27.00000 5,400.00 35.50000 7,100.00

0620 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

180.000 LF 4.00000 720.00 4.00000 720.00 3.90000 702.00

Page 9 of 14

Call Order:

Letting Date:

Contract ID:303

Tabulation of Construction and Material Bids

March 20, 2018

78-0294-101 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

100.000 LF 4.60000 460.00 5.00000 500.00 4.60000 460.00

0640 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

220.000 LF 0.30000 66.00 2.00000 440.00 0.30000 66.00

0650 2602-0000400

TEMPORARY INTAKE OR MANHOLE COVER
ASSEMBLY

4.000 EACH 600.00000 2,400.00 550.00000 2,200.00 600.00000 2,400.00

0660 2602-0000410

MAINTENANCE OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 185.00000 740.00 250.00000 1,000.00 185.00000 740.00

0670 2602-0000420

REMOVAL OF TEMPORARY INTAKE OR
MANHOLE COVER ASSEMBLY

4.000 EACH 100.00000 400.00 250.00000 1,000.00 100.00000 400.00

0680 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$1,441,079.28$835,989.91 $1,078,879.89Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0002 DESIGN NO. 1218; REPAIRS TO DUAL 61'-6 X 39'-0 CONTINUOUS
CONCRETE SLAB BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0700 2402-2723000

EXCAVATION, CLASS 23

164.000 CY 18.50000 3,034.00 25.00000 4,100.00 86.00000 14,104.00

0710 2507-0050005

EARTH SCREW ANCHOR

38.000 EACH 130.00000 4,940.00 110.00000 4,180.00 105.00000 3,990.00

0720 2507-3250005

ENGINEERING FABRIC

1,338.500 SY 2.25000 3,011.63 3.00000 4,015.50 5.00000 6,692.50

0730 2507-8029000

EROSION STONE

239.800 TON 37.50000 8,992.50 49.00000 11,750.20 120.00000 28,776.00

0740 2507-8500060

FABRIC FORMED CONCRETE REVETMENT,
ARTICULATING BLOCK MAT, 6 INCH

953.100 SY 70.00000 66,717.00 88.00000 83,872.80 45.80000 43,651.98

0750 2507-8501100

CONCRETE GROUT FOR FABRIC FORMED
CONCRETE REVETMENT

171.600 CY 235.00000 40,326.00 300.00000 51,480.00 260.00000 44,616.00

$141,830.48$127,021.13 $159,398.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0003 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

0770 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

1,000.000 EACH 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$2,000.00$2,000.00 $2,000.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) LODGE CONSTRUCTION
INC.

(3) MOYNA, C.J. & SONS, INC.

0004 RAILROAD INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0780 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 0.01000 0.01

$0.01$5,000.00 $5,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,245,278.39$970,011.04 $1,584,909.77

$970,011.04

Contract Item Totals

$1,245,278.39 1,584,909.77Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(942)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS

Prj Awd Amt: $117,080.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/30/18 15 Working Days

00-000S-942

March 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VO080 VOLTMER, INC. $117,080.00 100.00%

2 K.100 K & W ELECTRIC, INC. $134,717.50 115.06%

3 CO105 COLLINS & HERMANN, INC. $154,195.00 131.70%
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Letting Date:

Start Date: 04/30/18 15 Working Days

00-000S-942

March 20, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: VOLTMER, INC.

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 400.00000 2,400.00 350.00000 2,100.00 400.00000 2,400.00

0020 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

4.000 EACH 300.00000 1,200.00 175.00000 700.00 400.00000 1,600.00

0030 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

20.000 EACH 100.00000 2,000.00 75.00000 1,500.00 200.00000 4,000.00

0040 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

23.000 EACH 200.00000 4,600.00 150.00000 3,450.00 350.00000 8,050.00

0050 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

28.000 EACH 750.00000 21,000.00 850.00000 23,800.00 800.00000 22,400.00

0060 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

14.000 EACH 925.00000 12,950.00 950.00000 13,300.00 900.00000 12,600.00

0070 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 950.00000 5,700.00 1,100.00000 6,600.00 1,000.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 20, 2018

00-000S-942 Primary County: STATEWIDE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

155.000 LF 16.00000 2,480.00 13.50000 2,092.50 9.00000 1,395.00

0090 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

12.000 EACH 500.00000 6,000.00 525.00000 6,300.00 500.00000 6,000.00

0100 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

48.000 EACH 225.00000 10,800.00 150.00000 7,200.00 200.00000 9,600.00

0110 2524-9680250

INSTALL TYPE B SIGN

41.000 EACH 400.00000 16,400.00 500.00000 20,500.00 450.00000 18,450.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 8,000.00000 8,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 3,600.00000 3,600.00 9,500.00000 9,500.00 17,000.00000 17,000.00

$117,495.00$90,130.00 $99,542.50Section Totals:
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 20, 2018

00-000S-942 Primary County: STATEWIDE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0140 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

6.000 EACH 400.00000 2,400.00 350.00000 2,100.00 400.00000 2,400.00

0150 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

7.000 EACH 400.00000 2,800.00 200.00000 1,400.00 350.00000 2,450.00

0160 2524-9081261

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 6'-0"

8.000 EACH 750.00000 6,000.00 850.00000 6,800.00 800.00000 6,400.00

0170 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 950.00000 5,700.00 1,100.00000 6,600.00 1,000.00000 6,000.00

0180 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

14.000 EACH 225.00000 3,150.00 150.00000 2,100.00 200.00000 2,800.00

0190 2524-9680250

INSTALL TYPE B SIGN

7.000 EACH 400.00000 2,800.00 525.00000 3,675.00 450.00000 3,150.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 20, 2018

00-000S-942 Primary County: STATEWIDE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VOLTMER, INC. (2) K & W ELECTRIC, INC. (3) COLLINS & HERMANN,
INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 3,600.00000 3,600.00 10,000.00000 10,000.00 10,500.00000 10,500.00

$36,700.00$26,950.00 $35,175.00Section Totals:

( ) indicates item is bid as Lump Sum

$134,717.50$117,080.00 $154,195.00

$117,080.00

Contract Item Totals

$134,717.50 154,195.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

March 20, 2018

00-000S-942 Primary County: STATEWIDE

04/26/2018 8:21:13 AM
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Project Information:

Project: WorkType:

County:

Location:

IMN-080-4(74)138--0E-77 PAVEMENT MARKINGS

POLK

Route: I-80

FROM THE NORTHEAST 1-35/80/235 INTERCHANGE EAST TO 1ST AVENUE IN ALTOONA

Prj Awd Amt: $92,527.40

Project: WorkType:

County:

Location:

IMN-080-3(216)121--0E-25 PAVEMENT MARKINGS

DALLAS

Route: I-80

From the UPPR, 0.6 mile west of Jordan Creek Parkway, east to the Southwest I-35/80/235 Interchange

Prj Awd Amt: $45,438.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 15 Working Days

77-0804-074

March 20, 2018 10:00 A.M.

DALLAS, POLKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ADVANCED TRAFFIC CONTROL, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 AD172 ADVANCED TRAFFIC CONTROL, INC. $137,965.40 100.00%

2 QU131 QUALITY STRIPING, INC. $275,939.50 200.01%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 15 Working Days

77-0804-074

March 20, 2018 10:00 A.M.

DALLAS, POLKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: ADVANCED TRAFFIC CONTROL, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) QUALITY STRIPING, INC.

0001 ROADWAY ITEMS DALLAS COUNTY IMN-080-3(216)121--0E-25SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

387.000 STA 32.00000 12,384.00 112.00000 43,344.00

0020 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

387.000 STA 42.00000 16,254.00 87.00000 33,669.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00

0040 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

8.000 CDAY 100.00000 800.00 150.00000 1,200.00

0050 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 3,800.00000 3,800.00

$45,438.00 $90,013.00Section Totals:
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 20, 2018

77-0804-074 Primary County: DALLAS, POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ADVANCED TRAFFIC
CONTROL, INC.

(2) QUALITY STRIPING, INC.

0002 ROADWAY ITEMS - POLK COUNTY IMN-080-4(74)138--0E-77SECTION: Cat Alt Set: Cat Alt Member:

0060 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

930.100 STA 32.00000 29,763.20 90.00000 83,709.00

0070 2527-9263180

PAVEMENT MARKINGS REMOVED

50.000 STA 42.00000 2,100.00 80.00000 4,000.00

0080 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

930.100 STA 42.00000 39,064.20 75.00000 69,757.50

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 21,200.00000 21,200.00

0100 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

16.000 CDAY 100.00000 1,600.00 150.00000 2,400.00

0110 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 4,860.00000 4,860.00

$92,527.40 $185,926.50Section Totals:

( ) indicates item is bid as Lump Sum

$275,939.50$137,965.40

$137,965.40

Contract Item Totals

$275,939.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 20, 2018
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( ) indicates item is bid as Lump Sum

Page 3 of 3

Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

March 20, 2018

77-0804-074 Primary County: DALLAS, POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-061-2(124)--2R-29 SALVAGE AND REMOVAL

DES MOINES

Route: U.S. 61

Parcel 18, 13038 Hwy 61, Burlington

Prj Awd Amt: $4,800.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 10 Working Days

29-0612-124

March 20, 2018 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FYE EXCAVATING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FY010 FYE EXCAVATING, INC. $4,800.00 100.00%

2 BO530 BOYLE BUILT ENTERPRISES, LLC $5,000.00 104.17%

3 ST364 STEK, CODY D/B/A STEK EARTH MOVING $5,700.00 118.75%

4 CO085 COLE CONSTRUCTION CO., INC. $8,695.00 181.15%

5 LO083 LODGE CONSTRUCTION INC. $8,750.00 182.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 10 Working Days

29-0612-124

March 20, 2018 10:00 A.M.

DES MOINESCall Order:  401 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: FYE EXCAVATING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FYE EXCAVATING, INC. (2) BOYLE BUILT
ENTERPRISES, LLC

(3) STEK, CODY D/B/A STEK
EARTH MOVING

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 18

(1) LS 4,800.00000 4,800.00 5,000.00000 5,000.00 5,700.00000 5,700.00

$5,700.00$4,800.00 $5,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$5,000.00$4,800.00 $5,700.00

$4,800.00

Contract Item Totals

$5,000.00 5,700.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 20, 2018

29-0612-124 Primary County: DES MOINES

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLE CONSTRUCTION
CO., INC.

(5) LODGE CONSTRUCTION
INC.

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 18

(1) LS 8,695.00000 8,695.00 8,750.00000 8,750.00

$8,695.00 $8,750.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,750.00$8,695.00

$8,695.00

Contract Item Totals

$8,750.00Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:401

Tabulation of Construction and Material Bids

March 20, 2018

29-0612-124 Primary County: DES MOINES

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-020-9(255)--2R-31 SALVAGE AND REMOVAL

DUBUQUE

Route: U.S. 20

Parcel 123, 15212 Depot Ridge, Peosta

Prj Awd Amt: $24,928.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 05/29/18 20 Working Days

31-0209-255

March 20, 2018 10:00 A.M.

DUBUQUECall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO455 CONNOLLY CONSTRUCTION, INC. $24,928.00 100.00%

2 ST359 STEGER CONSTRUCTION, INC. $28,220.00 113.21%

3 LO083 LODGE CONSTRUCTION INC. $34,500.00 138.40%

4 RI340 RITTMER, INC. $37,500.00 150.43%

5 TS020 TSCHIGGFRIE EXCAVATING CO. $39,300.00 157.65%

6 BO530 BOYLE BUILT ENTERPRISES, LLC $50,000.00 200.58%

7 PH090 PHOENIX CORPORATION OF THE QUAD CITIES $75,280.00 301.99%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 05/29/18 20 Working Days

31-0209-255

March 20, 2018 10:00 A.M.

DUBUQUECall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 05/29/18 20 Working Days

31-0209-255

March 20, 2018 10:00 A.M.

DUBUQUECall Order:  402 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CONNOLLY CONSTRUCTION, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CONNOLLY
CONSTRUCTION, INC.

(2) STEGER CONSTRUCTION,
INC.

(3) LODGE CONSTRUCTION
INC.

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

500.000 UNIT 7.50000 3,750.00 9.00000 4,500.00 21.00000 10,500.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 123

(1) LS 18,978.00000 18,978.00 22,620.00000 22,620.00 22,000.00000 22,000.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 2,200.00000 2,200.00 1,100.00000 1,100.00 2,000.00000 2,000.00

$34,500.00$24,928.00 $28,220.00Section Totals:

( ) indicates item is bid as Lump Sum

$28,220.00$24,928.00 $34,500.00

$24,928.00

Contract Item Totals

$28,220.00 34,500.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

March 20, 2018

31-0209-255 Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RITTMER, INC. (5) TSCHIGGFRIE
EXCAVATING CO.

(6) BOYLE BUILT
ENTERPRISES, LLC

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

500.000 UNIT 10.00000 5,000.00 5.80000 2,900.00 30.00000 15,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 123

(1) LS 30,000.00000 30,000.00 34,600.00000 34,600.00 34,000.00000 34,000.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 2,500.00000 2,500.00 1,800.00000 1,800.00 1,000.00000 1,000.00

$50,000.00$37,500.00 $39,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$39,300.00$37,500.00 $50,000.00

$37,500.00

Contract Item Totals

$39,300.00 50,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

March 20, 2018

31-0209-255 Primary County: DUBUQUE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PHOENIX CORPORATION
OF THE QUAD CITIES

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

500.000 UNIT 22.00000 11,000.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 123

(1) LS 60,500.00000 60,500.00

0030 2538-6975110

SEALING WELLS

1.000 EACH 3,780.00000 3,780.00

$75,280.00Section Totals:

( ) indicates item is bid as Lump Sum

$75,280.00

$75,280.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:402

Tabulation of Construction and Material Bids

March 20, 2018

31-0209-255 Primary County: DUBUQUE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-029-3(224)53--0E-78 SALVAGE AND REMOVAL

POTTAWATTAMIE

Route: I-29

Parcel 411, 3630 7th Ave., and Parcel 420, 320 S 37th St, Council Bluffs

Prj Awd Amt: $19,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 20 Working Days

78-0293-224

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO530 BOYLE BUILT ENTERPRISES, LLC $19,000.00 100.00%

2 NA090 NATIONAL CONCRETE CUTTING, INC. $30,000.00 157.89%

3 LO083 LODGE CONSTRUCTION INC. $35,000.00 184.21%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/29/18 20 Working Days

78-0293-224

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  403 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: BOYLE BUILT ENTERPRISES, LLC

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOYLE BUILT
ENTERPRISES, LLC

(2) NATIONAL CONCRETE
CUTTING, INC.

(3) LODGE CONSTRUCTION
INC.

0001 SALVAGE & REMOVAL ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 411

(1) LS 9,500.00000 9,500.00 15,000.00000 15,000.00 17,500.00000 17,500.00

0020 2538-6970000

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 420

(1) LS 9,500.00000 9,500.00 15,000.00000 15,000.00 17,500.00000 17,500.00

$35,000.00$19,000.00 $30,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$30,000.00$19,000.00 $35,000.00

$19,000.00

Contract Item Totals

$30,000.00 35,000.00Contract Grand Totals

Contract Time Totals

Page 1 of 1

Call Order:

Letting Date:

Contract ID:403

Tabulation of Construction and Material Bids

March 20, 2018

78-0293-224 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-030-1(143)--39-43 BRIDGE CLEANING

HARRISON

Route: U.S. 30

US 30 Missouri River Bridge E. of Blair Nebraska

Prj Awd Amt: $40,240.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 20 Working Days

43-0301-143

March 20, 2018 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.011 AAD CONTRACTING, INC. $40,240.00 100.00%

2 MC069 MCCLAIN & CO., INC. $43,740.00 108.70%

3 DE031 DEANGELO BROTHERS, LLC. $48,990.00 121.74%

4 LE058 LEGEND PAINTING, INC. $129,240.00 321.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 20 Working Days

43-0301-143

March 20, 2018 10:00 A.M.

HARRISONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) MCCLAIN & CO., INC. (3) DEANGELO BROTHERS,
LLC.

0001 BRIDGE NO. 4300.0S030  1982' X 40' STEEL AND CONCRETE BEAM (U.S. 34)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 27,000.00000 27,000.00 16,000.00000 16,000.00 33,750.00000 33,750.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 1,500.00000 1,500.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0040 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 17,000.00000 17,000.00 4,000.00000 4,000.00

$48,990.00$40,240.00 $43,740.00Section Totals:

( ) indicates item is bid as Lump Sum

$43,740.00$40,240.00 $48,990.00

$40,240.00

Contract Item Totals

$43,740.00 48,990.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

March 20, 2018

43-0301-143 Primary County: HARRISON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0001 BRIDGE NO. 4300.0S030  1982' X 40' STEEL AND CONCRETE BEAM (U.S. 34)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 95,000.00000 95,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00

0030 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0040 2533-4980005

MOBILIZATION

(1) LS 15,000.00000 15,000.00

$129,240.00Section Totals:

( ) indicates item is bid as Lump Sum

$129,240.00

$129,240.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

March 20, 2018

43-0301-143 Primary County: HARRISON

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-034-1(98)--39-65 BRIDGE CLEANING

MILLS

Route: U.S. 34

Over Missouri River N. Of Plattsmouth Nebraska

Prj Awd Amt: $49,280.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

65-0341-098

March 20, 2018 10:00 A.M.

MILLSCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC069 MCCLAIN & CO., INC. $49,280.00 100.00%

2 A.011 AAD CONTRACTING, INC. $70,930.00 143.93%

3 DE031 DEANGELO BROTHERS, LLC. $74,947.00 152.08%

4 LE058 LEGEND PAINTING, INC. $129,930.00 263.66%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

65-0341-098

March 20, 2018 10:00 A.M.

MILLSCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCLAIN & CO., INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCLAIN & CO., INC. (2) AAD CONTRACTING, INC. (3) DEANGELO BROTHERS,
LLC.

0001 BRIDGE NO. 6500.0S034  STEEL BEAM (U.S. 34)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 21,750.00000 21,750.00 60,000.00000 60,000.00 59,017.00000 59,017.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 600.00000 600.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0030 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

0040 2533-4980005

MOBILIZATION

(1) LS 20,000.00000 20,000.00 2,000.00000 2,000.00 7,000.00000 7,000.00

$74,947.00$49,280.00 $70,930.00Section Totals:

( ) indicates item is bid as Lump Sum

$70,930.00$49,280.00 $74,947.00

$49,280.00

Contract Item Totals

$70,930.00 74,947.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 20, 2018

65-0341-098 Primary County: MILLS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0001 BRIDGE NO. 6500.0S034  STEEL BEAM (U.S. 34)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 108,000.00000 108,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

$129,930.00Section Totals:

( ) indicates item is bid as Lump Sum

$129,930.00

$129,930.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

March 20, 2018

65-0341-098 Primary County: MILLS

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BRFN-092-9(145)--39-70 BRIDGE CLEANING

MUSCATINE

Route: IOWA 92

In The City Of Muscatine Over The Mississippi River

Prj Awd Amt: $72,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

70-0929-145

March 20, 2018 10:00 A.M.

MUSCATINECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.011 AAD CONTRACTING, INC. $72,000.00 100.00%

2 DE031 DEANGELO BROTHERS, LLC. $95,430.00 132.54%

3 MC069 MCCLAIN & CO., INC. $112,230.00 155.88%

4 LE058 LEGEND PAINTING, INC. $129,930.00 180.46%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 15 Working Days

70-0929-145

March 20, 2018 10:00 A.M.

MUSCATINECall Order:  603 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) DEANGELO BROTHERS,
LLC.

(3) MCCLAIN & CO., INC.

0001 BRIDGE NO. 7075.7S092  3018' X 32' STEEL HI-TRUSS (IA 92)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 45,000.00000 45,000.00 66,000.00000 66,000.00 72,600.00000 72,600.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 11,070.00000 11,070.00 10,000.00000 10,000.00 3,400.00000 3,400.00

0030 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00 462.00000 6,930.00 462.00000 6,930.00

0040 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 22,000.00000 22,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00 2,500.00000 2,500.00 7,300.00000 7,300.00

$112,230.00$72,000.00 $95,430.00Section Totals:

( ) indicates item is bid as Lump Sum

$95,430.00$72,000.00 $112,230.00

$72,000.00

Contract Item Totals

$95,430.00 112,230.00Contract Grand Totals

Contract Time Totals

Page 1 of 2

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

March 20, 2018

70-0929-145 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0001 BRIDGE NO. 7075.7S092  3018' X 32' STEEL HI-TRUSS (IA 92)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 103,000.00000 103,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0030 2528-8445113

FLAGGERS

15.000 EACH 462.00000 6,930.00

0040 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00

0050 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 5,000.00000 5,000.00

$129,930.00Section Totals:

( ) indicates item is bid as Lump Sum

$129,930.00

$129,930.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:603

Tabulation of Construction and Material Bids

March 20, 2018

70-0929-145 Primary County: MUSCATINE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-069-1(501)100--77-77 BRIDGE PAINTING

POLK

Route: U.S. 69

OVER FOUR MILE CREEK 0.3 MILE N. OF SR F-22

Prj Awd Amt: $88,980.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 40 Working Days

77-0691-501-A

March 20, 2018 10:00 A.M.

POLKCall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LEGEND PAINTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 LE058 LEGEND PAINTING, INC. $88,980.00 100.00%

2 PA015 PACIFIC PAINTING CO., INC. $94,480.00 106.18%

3 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $129,896.00 145.98%

4 EU010 EURO PAINT, LLC $137,537.29 154.57%

5 LI101 LINDNER PAINTING, INC. $146,480.00 164.62%

6 NI115 NIKA CONTRACTING, INC. $263,480.00 296.11%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 40 Working Days

77-0691-501-A

March 20, 2018 10:00 A.M.

POLKCall Order:  604 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: LEGEND PAINTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEGEND PAINTING, INC. (2) PACIFIC PAINTING CO.,
INC.

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

0001 BRIDGE NO. 7799.5S069, 123' X 34' STEEL BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 10,552.00000 10,552.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 10,000.00000 10,000.00 73,864.00000 73,864.00

0030 2508-0970000

CONTAINMENT

(1) LS 10,000.00000 10,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 15,000.00000 15,000.00 6,000.00000 6,000.00 15,000.00000 15,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 1,000.00000 1,000.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 30,000.00000 30,000.00 5,000.00000 5,000.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 20, 2018

77-0691-501-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEGEND PAINTING, INC. (2) PACIFIC PAINTING CO.,
INC.

(3) OMEGA COATINGS &
CONSTRUCTION, LLC

$129,896.00$88,980.00 $94,480.00Section Totals:

( ) indicates item is bid as Lump Sum

$94,480.00$88,980.00 $129,896.00

$88,980.00

Contract Item Totals

$94,480.00 129,896.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 20, 2018

77-0691-501-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EURO PAINT, LLC (5) LINDNER PAINTING, INC. (6) NIKA CONTRACTING, INC.

0001 BRIDGE NO. 7799.5S069, 123' X 34' STEEL BEAM BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 1,000.00000 1,000.00 2,500.00000 2,500.00 10,000.00000 10,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 42,396.00000 42,396.00 30,000.00000 30,000.00 100,000.00000 100,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 35,545.29000 35,545.29 52,500.00000 52,500.00 50,000.00000 50,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,200.00000 1,200.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 27,341.00000 27,341.00 27,500.00000 27,500.00 50,000.00000 50,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 1,575.00000 1,575.00 3,000.00000 3,000.00 10,000.00000 10,000.00

0070 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0080 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 7,500.00000 7,500.00 15,000.00000 15,000.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 20, 2018

77-0691-501-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EURO PAINT, LLC (5) LINDNER PAINTING, INC. (6) NIKA CONTRACTING, INC.

$263,480.00$137,537.29 $146,480.00Section Totals:

( ) indicates item is bid as Lump Sum

$146,480.00$137,537.29 $263,480.00

$137,537.29

Contract Item Totals

$146,480.00 263,480.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:604

Tabulation of Construction and Material Bids

March 20, 2018

77-0691-501-A Primary County: POLK

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-1(434)0--0E-78 BRIDGE CLEANING

POTTAWATTAMIE

Route: I-80

In The City Of Council Bluffs Over The Missouri River (EBL/WBL)

Prj Awd Amt: $72,000.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 30 Working Days

78-0801-434

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  605 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.011 AAD CONTRACTING, INC. $72,000.00 100.00%

2 MC069 MCCLAIN & CO., INC. $99,000.00 137.50%

3 DE031 DEANGELO BROTHERS, LLC. $112,500.00 156.25%

4 LE058 LEGEND PAINTING, INC. $165,000.00 229.17%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/07/18 30 Working Days

78-0801-434

March 20, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  605 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: AAD CONTRACTING, INC.

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) MCCLAIN & CO., INC. (3) DEANGELO BROTHERS,
LLC.

0001 BRIDGE MAINT. #7800.0R080 A 2467' X 80' STEEL BEAM BRIDGE(I-80)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 45,000.00000 45,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,100.00000 3,100.00 5,000.00000 5,000.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 12,750.00000 12,750.00 5,000.00000 5,000.00

$55,000.00$34,000.00 $45,850.00Section Totals:

Page 1 of 6

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) MCCLAIN & CO., INC. (3) DEANGELO BROTHERS,
LLC.

0002 BRIDGE MAINT. #7800.0L080 A 2467' x 80' Steel Girder BRIDGE
(I-80)

SECTION: Cat Alt Set: Cat Alt Member:

0040 2427-0686010

BRIDGE CLEANING

(1) LS 30,000.00000 30,000.00 30,000.00000 30,000.00 45,000.00000 45,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,000.00000 2,000.00 3,100.00000 3,100.00 5,000.00000 5,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 2,000.00000 2,000.00 12,750.00000 12,750.00 5,000.00000 5,000.00

$55,000.00$34,000.00 $45,850.00Section Totals:

Page 2 of 6

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AAD CONTRACTING, INC. (2) MCCLAIN & CO., INC. (3) DEANGELO BROTHERS,
LLC.

0003 RAILROAD LIABILITY INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 4,000.00000 4,000.00 7,300.00000 7,300.00 2,500.00000 2,500.00

$2,500.00$4,000.00 $7,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$99,000.00$72,000.00 $112,500.00

$72,000.00

Contract Item Totals

$99,000.00 112,500.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0001 BRIDGE MAINT. #7800.0R080 A 2467' X 80' STEEL BEAM BRIDGE(I-80)SECTION: Cat Alt Set: Cat Alt Member:

0010 2427-0686010

BRIDGE CLEANING

(1) LS 50,000.00000 50,000.00

0020 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0030 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00

$57,500.00Section Totals:
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Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0002 BRIDGE MAINT. #7800.0L080 A 2467' x 80' Steel Girder BRIDGE
(I-80)

SECTION: Cat Alt Set: Cat Alt Member:

0040 2427-0686010

BRIDGE CLEANING

(1) LS 50,000.00000 50,000.00

0050 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00

$102,500.00Section Totals:

Page 5 of 6

Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LEGEND PAINTING, INC.

0003 RAILROAD LIABILITY INSURANCE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2595-0005105

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR BNSF RAILWAY CO.

(1) LS 5,000.00000 5,000.00

$5,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$165,000.00

$165,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:605

Tabulation of Construction and Material Bids

March 20, 2018

78-0801-434 Primary County: POTTAWATTAMIE
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Project Information:

Project: WorkType:

County:

Location:

MPIN-029-3(719)132--0N-97 FENCING

WOODBURY

Route: I-29

MP 132 to the Salix Interchange (SB)

Prj Awd Amt: $49,956.25

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Working Days

97-0293-719

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 TA072 TAYLOR FENCING $49,956.25 100.00%

2 NO300 NORTHWEST LANDSCAPING, INC. $52,724.50 105.54%

3 M.215 MLS LANDSCAPE & DESIGN, INC. $66,440.60 133.00%

4 BO530 BOYLE BUILT ENTERPRISES, LLC $79,244.50 158.63%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/10/18 35 Working Days

97-0293-719

March 20, 2018 10:00 A.M.

WOODBURYCall Order:  981 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: TAYLOR FENCING

Project(s) and Vendor Ranking

04/26/2018 8:21:13 AM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) TAYLOR FENCING (2) NORTHWEST
LANDSCAPING, INC.

(3) MLS LANDSCAPE &
DESIGN, INC.

0001 FENCING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,519.000 UNIT 11.85000 18,000.15 14.00000 21,266.00 19.90000 30,228.10

0020 2519-3280000

FENCE, FIELD

9,345.000 LF 2.38000 22,241.10 2.30000 21,493.50 2.50000 23,362.50

0030 2519-3300400

FIELD FENCE BRACE PANELS

59.000 EACH 135.00000 7,965.00 135.00000 7,965.00 150.00000 8,850.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 450.00000 450.00 500.00000 500.00 1,500.00000 1,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 1,300.00000 1,300.00 1,500.00000 1,500.00 2,500.00000 2,500.00

$66,440.60$49,956.25 $52,724.50Section Totals:

( ) indicates item is bid as Lump Sum

$52,724.50$49,956.25 $66,440.60

$49,956.25

Contract Item Totals

$52,724.50 66,440.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

March 20, 2018

97-0293-719 Primary County: WOODBURY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) BOYLE BUILT
ENTERPRISES, LLC

0001 FENCING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,519.000 UNIT 28.00000 42,532.00

0020 2519-3280000

FENCE, FIELD

9,345.000 LF 2.50000 23,362.50

0030 2519-3300400

FIELD FENCE BRACE PANELS

59.000 EACH 150.00000 8,850.00

0040 2528-8445110

TRAFFIC CONTROL

(1) LS 1,500.00000 1,500.00

0050 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00

$79,244.50Section Totals:

( ) indicates item is bid as Lump Sum

$79,244.50

$79,244.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:981

Tabulation of Construction and Material Bids

March 20, 2018

97-0293-719 Primary County: WOODBURY
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