
Project Information:

Project: WorkType:

County:

Location:

BROS-C004(103)--8J-04 BRIDGE REPLACEMENT - CCS

APPANOOSE

Route: 437TH STREET

On 437th Street  Over Trib. to Soap Cr.  from 314th Ave. Wes t 0.3 Miles  on NLINE S22 T70 R16

Prj Awd Amt: $427,797.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 65 Working Days

04-C004-103

April 17, 2018 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $427,797.80 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO081 IOWA BRIDGE & CULVERT, L.C. $518,083.56 121.10%
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Contract ID:

Letting Date:

Start Date: 07/30/18 65 Working Days

04-C004-103

April 17, 2018 10:00 A.M.

APPANOOSECall Order:  001 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.200 ACRE 6,000.00000 7,200.00 6,500.00000 7,800.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

420.000 CY 15.00000 6,300.00 20.00000 8,400.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,600.000 CY 5.00000 8,000.00 8.00000 12,800.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,800.000 CY 5.00000 9,000.00 10.00000 18,000.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

780.000 CY 6.00000 4,680.00 10.00000 7,800.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

120.000 TON 29.00000 3,480.00 27.50000 3,300.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,000.00000 10,000.00 35,000.00000 35,000.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

114.000 CY 40.00000 4,560.00 35.00000 3,990.00

0090 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

186.800 CY 630.00000 117,684.00 730.00000 136,364.00

0100 2404-7775000

REINFORCING STEEL

48,751.000 LB 0.80000 39,000.80 1.10000 53,626.10

0110 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 75.00000 16,650.00 90.00000 19,980.00

0120 2417-1040018

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 18 IN. DIA.

76.000 LF 38.00000 2,888.00 35.00000 2,660.00

0130 2501-0201042

PILES, STEEL, HP 10 X 42

1,670.000 LF 40.00000 66,800.00 39.00000 65,130.00

0140 2501-5478042

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 10 X 42 (P10L TYPE 3)

352.000 LF 85.00000 29,920.00 90.00000 31,680.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,200.00000 4,800.00 1,175.00000 4,700.00

0160 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 200.00000 800.00

0170 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,075.00000 8,300.00 2,075.00000 8,300.00

0180 2507-3250005

ENGINEERING FABRIC

725.000 SY 3.00000 2,175.00 2.00000 1,450.00

0190 2507-6800061

REVETMENT, CLASS E

525.000 TON 46.00000 24,150.00 53.00000 27,825.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 100.00000 200.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00 2,500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,500.00000 4,500.00 1,800.00000 1,800.00

0230 2533-4980005

MOBILIZATION

(1) LS 32,000.00000 32,000.00 47,000.00000 47,000.00

0240 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 1,500.00000 1,500.00 4,670.96000 4,670.96

0250 2601-2634100

MULCHING

3.000 ACRE 1,750.00000 5,250.00 700.00000 2,100.00

0260 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.500 ACRE 2,250.00000 3,375.00 1,950.00000 2,925.00

0270 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.500 ACRE 1,250.00000 1,875.00 1,000.00000 1,500.00

0280 2602-0000020

SILT FENCE

330.000 LF 6.00000 1,980.00 2.50000 825.00
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) IOWA BRIDGE & CULVERT,
L.C.

0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000030

SILT FENCE FOR DITCH CHECKS

330.000 LF 6.00000 1,980.00 3.25000 1,072.50

0300 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

660.000 LF 1.00000 660.00 1.50000 990.00

0310 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

465.000 LF 6.00000 2,790.00 3.00000 1,395.00

0320 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0330 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$427,797.80 $518,083.56Section Totals:

( ) indicates item is bid as Lump Sum

$518,083.56$427,797.80

$427,797.80

Contract Item Totals

$518,083.56Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:001

Tabulation of Construction and Material Bids

April 17, 2018

04-C004-103 Primary County: APPANOOSE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C008(71)--5F-08 RCB CULVERT REPLACEMENT - TWIN BOX

BOONE

Route: 110TH STREET

On 110TH ST  Over TRIB.OF SQUAW CREEK  on NLINE S10 T85 R25

Prj Awd Amt: $443,319.40

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 70 Working Days

08-C008-071

April 17, 2018 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 GU100 GUS CONSTRUCTION CO., INC. $443,319.40 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $518,154.60 116.88%

3 PR268 PROGRESSIVE STRUCTURES, LLC $555,258.95 125.25%

4 GR100 GRAVES CONSTRUCTION CO., INC. $597,887.14 134.87%
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Contract ID:

Letting Date:

Start Date: 07/09/18 70 Working Days

08-C008-071

April 17, 2018 10:00 A.M.

BOONECall Order:  002 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: GUS CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 4,500.00000 2,700.00 6,666.00000 3,999.60 4,500.00000 2,700.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,009.000 CY 6.00000 12,054.00 10.00000 20,090.00 7.00000 14,063.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,764.000 CY 7.00000 12,348.00 8.00000 14,112.00 10.00000 17,640.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

950.000 CY 6.00000 5,700.00 12.00000 11,400.00 7.00000 6,650.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

980.000 CY 3.00000 2,940.00 10.00000 9,800.00 8.00000 7,840.00

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

400.000 TON 28.00000 11,200.00 35.00000 14,000.00 30.00000 12,000.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,600.00000 5,600.00 35,000.00000 35,000.00 12,000.00000 12,000.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

2,400.000 CY 9.00000 21,600.00 14.50000 34,800.00 5.00000 12,000.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

170.000 TON 25.00000 4,250.00 45.00000 7,650.00 38.00000 6,460.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

436.900 CY 412.00000 180,002.80 380.00000 166,022.00 546.00000 238,547.40

0110 2404-7775000

REINFORCING STEEL

61,773.000 LB 1.20000 74,127.60 1.25000 77,216.25 1.60000 98,836.80

0120 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

42.000 LF 121.00000 5,082.00 100.00000 4,200.00 95.00000 3,990.00

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 11,000.00000 11,000.00 5,000.00000 5,000.00 6,300.00000 6,300.00

0140 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

120.000 LF 3.00000 360.00 15.00000 1,800.00 14.00000 1,680.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 250.00000 250.00 300.00000 300.00 500.00000 500.00

0160 2507-3250005

ENGINEERING FABRIC

1,125.000 SY 1.00000 1,125.00 3.50000 3,937.50 3.00000 3,375.00

0170 2507-6800061

REVETMENT, CLASS E

725.000 TON 48.00000 34,800.00 50.00000 36,250.00 53.00000 38,425.00

0180 2507-6875002

REVETMENT, REMOVE AND REPLACE

65.000 CY 35.00000 2,275.00 40.00000 2,600.00 26.00000 1,690.00

0190 2507-8029000

EROSION STONE

360.000 TON 43.00000 15,480.00 45.00000 16,200.00 48.00000 17,280.00

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00 100.00000 200.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 9,000.00000 9,000.00 5,000.00000 5,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 2,575.00000 2,575.00 2,575.00000 2,575.00

0230 2533-4980005

MOBILIZATION

(1) LS 14,725.00000 14,725.00 32,000.00000 32,000.00 35,500.00000 35,500.00

0240 2601-2634100

MULCHING

3.600 ACRE 700.00000 2,520.00 770.00000 2,772.00 1,000.00000 3,600.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.800 ACRE 3,500.00000 6,300.00 1,155.00000 2,079.00 750.00000 1,350.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.800 ACRE 3,500.00000 6,300.00 550.00000 990.00 250.00000 450.00

0270 2602-0000020

SILT FENCE

485.000 LF 3.00000 1,455.00 2.20000 1,067.00 1.50000 727.50

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

155.000 LF 3.00000 465.00 4.40000 682.00 1.75000 271.25
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GUS CONSTRUCTION CO.,
INC.

(2) JENCO CONSTRUCTION,
INC.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

640.000 LF 2.00000 1,280.00 1.00000 640.00 0.20000 128.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

495.000 LF 4.00000 1,980.00 0.55000 272.25 4.00000 1,980.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$555,258.95$443,319.40 $518,154.60Section Totals:

( ) indicates item is bid as Lump Sum

$518,154.60$443,319.40 $555,258.95

$443,319.40

Contract Item Totals

$518,154.60 555,258.95Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 4,635.00000 2,781.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,009.000 CY 7.21000 14,484.89

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

1,764.000 CY 10.30000 18,169.20

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

950.000 CY 7.21000 6,849.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

980.000 CY 8.24000 8,075.20

0060 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

400.000 TON 30.90000 12,360.00

0070 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 18,000.00000 18,000.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720000

EXCAVATION, CLASS 20

2,400.000 CY 24.00000 57,600.00

0090 2402-2725005

FOUNDATION TREATMENT MATERIAL

170.000 TON 42.00000 7,140.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

436.900 CY 463.00000 202,284.70

0110 2404-7775000

REINFORCING STEEL

61,773.000 LB 1.15000 71,038.95

0120 2417-1040048

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 48 IN. DIA.

42.000 LF 97.85000 4,109.70

0130 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 18,000.00000 18,000.00

0140 2502-8215806

SUBDRAIN, TILE, 6 IN. DIA.

120.000 LF 14.42000 1,730.40

Page 7 of 10

Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0150 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 515.00000 515.00

0160 2507-3250005

ENGINEERING FABRIC

1,125.000 SY 5.00000 5,625.00

0170 2507-6800061

REVETMENT, CLASS E

725.000 TON 54.59000 39,577.75

0180 2507-6875002

REVETMENT, REMOVE AND REPLACE

65.000 CY 26.78000 1,740.70

0190 2507-8029000

EROSION STONE

360.000 TON 49.44000 17,798.40

0200 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00

0210 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,500.00000 3,500.00
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Call Order:

Letting Date:

Contract ID:002

Tabulation of Construction and Material Bids

April 17, 2018

08-C008-071 Primary County: BOONE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00

0230 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00

0240 2601-2634100

MULCHING

3.600 ACRE 1,000.00000 3,600.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.800 ACRE 750.00000 1,350.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.800 ACRE 250.00000 450.00

0270 2602-0000020

SILT FENCE

485.000 LF 1.50000 727.50

0280 2602-0000030

SILT FENCE FOR DITCH CHECKS

155.000 LF 1.75000 271.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A TWIN 12' X 8' X 100'-0 REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0290 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

640.000 LF 0.20000 128.00

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

495.000 LF 4.00000 1,980.00

0310 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0320 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$597,887.14Section Totals:

( ) indicates item is bid as Lump Sum

$597,887.14

$597,887.14

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-4822(634)--70-17 BRIDGE REPLACEMENT - PPCB

CERRO GORDO

Route: 12TH STREET

In the city of Mason City  Bridge removal and replace on 12T H ST NW  Over WILLOW CREEK

Prj Awd Amt: $993,478.89

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 85 Working Days

17-4822-634

April 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  003 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: AWARDED Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE239 HENKEL CONSTRUCTION COMPANY $993,478.89 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $1,199,994.30 120.79%
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Contract ID:

Letting Date:

Start Date: 06/18/18 85 Working Days

17-4822-634

April 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  003 Primary County:

Contract Period:

DBE Goal: 5.0%

Letting Status: AWARDED Awarded Vendor: HENKEL CONSTRUCTION COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.100 ACRE 25,000.00000 2,500.00 15,000.00000 1,500.00

0020 2101-0850002

CLEARING AND GRUBBING

430.000 UNIT 60.00000 25,800.00 40.00000 17,200.00

0030 2102-0425070

SPECIAL BACKFILL

181.600 TON 32.50000 5,902.00 30.00000 5,448.00

0040 2102-2625000

EMBANKMENT-IN-PLACE

2,500.000 CY 11.35000 28,375.00 10.00000 25,000.00

0050 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,158.000 CY 8.75000 10,132.50 7.50000 8,685.00

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,189.000 CY 8.25000 9,809.25 7.50000 8,917.50

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

66.900 TON 32.50000 2,174.25 30.00000 2,007.00
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Call Order:

Letting Date:

Contract ID:003

Tabulation of Construction and Material Bids

April 17, 2018

17-4822-634 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

115.000 SY 90.00000 10,350.00 225.00000 25,875.00

0090 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

36.400 SY 150.00000 5,460.00 225.00000 8,190.00

0100 2122-5500090

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 9 IN.

294.800 SY 71.50000 21,078.20 71.00000 20,930.80

0110 2123-7450020

SHOULDER FINISHING, EARTH

5.500 STA 265.00000 1,457.50 250.00000 1,375.00

0120 2301-0690203

BRIDGE APPROACH, BR-203

494.400 SY 200.00000 98,880.00 225.00000 111,240.00

0130 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 1,000.00000 1,000.00 600.00000 600.00

0140 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

929.300 SY 6.25000 5,808.13 12.00000 11,151.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 3,250.00000 3,250.00 3,000.00000 3,000.00

0160 2503-0500402

BRIDGE END DRAIN, DR-402

4.000 EACH 1,750.00000 7,000.00 1,650.00000 6,600.00

0170 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

241.000 LF 17.50000 4,217.50 15.00000 3,615.00

0180 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 2,000.00000 8,000.00 1,800.00000 7,200.00

0190 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 285.00000 1,140.00 250.00000 1,000.00

0200 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,350.00000 9,400.00 2,200.00000 8,800.00

0210 2510-6745850

REMOVAL OF PAVEMENT

472.200 SY 25.00000 11,805.00 11.00000 5,194.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2513-0001040

CONCRETE BARRIER, BA-104

40.000 LF 80.00000 3,200.00 250.00000 10,000.00

0230 2513-0001070

CONCRETE BARRIER RAIL, BA-107

2.000 EACH 1,350.00000 2,700.00 2,000.00000 4,000.00

0240 2518-6910000

SAFETY CLOSURE

2.000 EACH 100.00000 200.00 100.00000 200.00

0250 2519-3280000

FENCE, FIELD

539.000 LF 11.00000 5,929.00 10.70000 5,767.30

0260 2519-3300400

FIELD FENCE BRACE PANELS

15.000 EACH 135.00000 2,025.00 125.00000 1,875.00

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.130 STA 150.00000 1,519.50 150.00000 1,519.50

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 9,300.00000 9,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0290 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

23.000 SQ 55.00000 1,265.00 50.00000 1,150.00

0300 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

10.000 SQ 55.00000 550.00 50.00000 500.00

0310 2602-0000020

SILT FENCE

1,000.000 LF 2.15000 2,150.00 2.00000 2,000.00

0320 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,000.000 LF 0.52500 525.00 0.50000 500.00

0330 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

100.000 LF 1.00000 100.00 3.00000 300.00

0340 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

40.000 LF 5.50000 220.00 5.00000 200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

40.000 LF 0.55000 22.00 0.50000 20.00

0360 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0370 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$305,444.83 $322,360.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0002 ITEMS FOR A 100'-0 X 38'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0380 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

643.000 CY 8.50000 5,465.50 15.00000 9,645.00

0390 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 55,000.00000 55,000.00 50,000.00000 50,000.00

0400 2402-2720000

EXCAVATION, CLASS 20

218.000 CY 25.00000 5,450.00 75.00000 16,350.00

0410 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

261.000 CY 785.00000 204,885.00 699.00000 182,439.00

0420 2404-7775000

REINFORCING STEEL

185.000 LB 3.50000 647.50 1.25000 231.25

0430 2404-7775005

REINFORCING STEEL, EPOXY COATED

54,831.000 LB 0.91000 49,896.21 1.50000 82,246.50

0440 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

50.000 LB 8.00000 400.00 15.00000 750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0002 ITEMS FOR A 100'-0 X 38'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0450 2407-0563100

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC100

6.000 EACH 17,250.00000 103,500.00 35,000.00000 210,000.00

0460 2408-7800000

STRUCTURAL STEEL

1,707.000 LB 3.00000 5,121.00 6.00000 10,242.00

0470 2414-6424110

CONCRETE BARRIER RAILING

127.000 LF 195.00000 24,765.00 255.00000 32,385.00

0480 2414-6425410

CONCRETE BARRIER, REINFORCED,
SEPARATION

103.000 LF 212.50000 21,887.50 255.00000 26,265.00

0490 2414-6444100

STEEL PIPE PEDESTRIAN HAND RAILING

103.000 LF 97.50000 10,042.50 94.25000 9,707.75

0500 2499-2300001

DECK DRAINS

(1) LS 8,000.00000 8,000.00 8,000.00000 8,000.00

0510 2501-0201057

PILES, STEEL, HP 10 X 57

630.000 LF 75.00000 47,250.00 75.00000 47,250.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HENKEL CONSTRUCTION
COMPANY

(2) TAYLOR CONSTRUCTION,
INC.

0002 ITEMS FOR A 100'-0 X 38'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0520 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

25.000 SY 100.00000 2,500.00 40.00000 1,000.00

0530 2507-3250005

ENGINEERING FABRIC

1,129.000 SY 3.15000 3,556.35 2.00000 2,258.00

0540 2507-6800061

REVETMENT, CLASS E

1,029.000 TON 37.50000 38,587.50 37.50000 38,587.50

0550 2519-1002072

FENCE, CHAIN LINK, 72 IN. HEIGHT

132.000 LF 65.00000 8,580.00 62.70000 8,276.40

0560 2533-4980005

MOBILIZATION

(1) LS 92,500.00000 92,500.00 142,000.00000 142,000.00

$688,034.06 $877,633.40Section Totals:

( ) indicates item is bid as Lump Sum

$1,199,994.30$993,478.89

$993,478.89

Contract Item Totals

$1,199,994.30Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C020(90)--8J-20 BRIDGE REPLACEMENT - CCS

CLARKE

Route: 218TH AVE

On 218th Ave  Over SOUTH SQUAW CREEK  at W1/4 S1 T72 R26

Prj Awd Amt: $561,731.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 04/01/19 70 Working Days

20-C020-090

April 17, 2018 10:00 A.M.

CLARKECall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $561,731.55 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $588,535.40 104.77%
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Start Date: 04/01/19 70 Working Days

20-C020-090

April 17, 2018 10:00 A.M.

CLARKECall Order:  004 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 6,000.00000 1,800.00 8,100.00000 2,430.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

764.000 CY 20.00000 15,280.00 13.00000 9,932.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

820.000 CY 4.00000 3,280.00 4.50000 3,690.00

0040 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

850.000 CY 4.00000 3,400.00 5.95000 5,057.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

515.000 CY 5.00000 2,575.00 6.50000 3,347.50

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

6.000 TON 33.00000 198.00 34.50000 207.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

0.300 STA 1,000.00000 300.00 860.00000 258.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2301-0690210

BRIDGE APPROACH, TWO LANE

119.900 SY 200.00000 23,980.00 200.00000 23,980.00

0090 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

120.000 TON 26.00000 3,120.00 24.00000 2,880.00

0100 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 26,000.00000 26,000.00 30,000.00000 30,000.00

0110 2402-2720000

EXCAVATION, CLASS 20

120.000 CY 35.00000 4,200.00 40.00000 4,800.00

0120 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

226.900 CY 650.00000 147,485.00 750.00000 170,175.00

0130 2404-7775005

REINFORCING STEEL, EPOXY COATED

58,645.000 LB 0.85000 49,848.25 1.02000 59,817.90

0140 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 75.00000 16,650.00 90.00000 19,980.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040036

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 36 IN. DIA.

110.000 LF 66.00000 7,260.00 63.00000 6,930.00

0160 2501-0201042

PILES, STEEL, HP 10 X 42

450.000 LF 38.00000 17,100.00 43.00000 19,350.00

0170 2501-0201253

PILES, STEEL, HP 12 X 53

630.000 LF 50.00000 31,500.00 50.00000 31,500.00

0180 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

266.000 LF 175.00000 46,550.00 115.00000 30,590.00

0190 2501-5775000

PILES, STEEL SHEET

1,500.000 SF 16.00000 24,000.00 22.00000 33,000.00

0200 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 600.00000 600.00 475.00000 475.00

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 2,500.00000 2,500.00 2,200.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 400.00000 400.00 300.00000 300.00

0230 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 4,000.00000 4,000.00 3,000.00000 3,000.00

0240 2507-3250005

ENGINEERING FABRIC

950.000 SY 3.50000 3,325.00 4.60000 4,370.00

0250 2507-6800061

REVETMENT, CLASS E

620.000 TON 48.00000 29,760.00 48.50000 30,070.00

0260 2510-6745850

REMOVAL OF PAVEMENT

67.000 SY 20.00000 1,340.00 21.00000 1,407.00

0270 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00 150.00000 450.00

0280 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

April 17, 2018

20-C020-090 Primary County: CLARKE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0290 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5.320 STA 190.00000 1,010.80 200.00000 1,064.00

0300 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 4,800.00000 4,800.00

0310 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 52,000.00000 52,000.00

0320 2599-9999009

('LINEAR FEET' ITEM) EARTH CORING

63.000 LF 170.00000 10,710.00 225.00000 14,175.00

0330 2599-9999009

('LINEAR FEET' ITEM) ROCK CORING

14.000 LF 170.00000 2,380.00 225.00000 3,150.00

0340 2601-2634100

MULCHING

2.000 ACRE 1,250.00000 2,500.00 1,300.00000 2,600.00

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.000 ACRE 1,000.00000 1,000.00 1,000.00000 1,000.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

April 17, 2018

20-C020-090 Primary County: CLARKE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0360 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

1.000 ACRE 750.00000 750.00 750.00000 750.00

0370 2602-0000020

SILT FENCE

340.000 LF 1.75000 595.00 2.00000 680.00

0380 2602-0000030

SILT FENCE FOR DITCH CHECKS

82.000 LF 2.00000 164.00 2.00000 164.00

0390 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

422.000 LF 0.25000 105.50 0.25000 105.50

0400 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

470.000 LF 4.50000 2,115.00 5.00000 2,350.00

0410 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0420 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

April 17, 2018

20-C020-090 Primary County: CLARKE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

$561,731.55 $588,535.40Section Totals:

( ) indicates item is bid as Lump Sum

$588,535.40$561,731.55

$561,731.55

Contract Item Totals

$588,535.40Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:004

Tabulation of Construction and Material Bids

April 17, 2018

20-C020-090 Primary County: CLARKE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C031(90)--8J-31 BRIDGE REPLACEMENT - CCS

DUBUQUE

Route: OLDE MASSEY ROAD

On Olde Massey Road  in SE S15 T88N R3E

Prj Awd Amt: $261,603.39

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

31-C031-090

April 17, 2018 10:00 A.M.

DUBUQUECall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $261,603.39 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 TA060 TAYLOR CONSTRUCTION, INC. $285,677.45 109.20%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 55 Working Days

31-C031-090

April 17, 2018 10:00 A.M.

DUBUQUECall Order:  005 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: SCHROEDER, JIM CONSTRUCTION, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 2,500.00000 500.00 3,000.00000 600.00

0020 2104-2713020

EXCAVATION, CLASS 13, CHANNEL

108.000 CY 8.00000 864.00 7.25000 783.00

0030 2115-0100000

MODIFIED SUBBASE

223.000 CY 30.80000 6,868.40 28.00000 6,244.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

32.000 TON 22.00000 704.00 18.50000 592.00

0050 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

130.000 TON 61.08000 7,940.40 61.80000 8,034.00

0060 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

130.000 TON 61.08000 7,940.40 61.80000 8,034.00

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

15.600 TON 392.00000 6,115.20 392.00000 6,115.20

Page 1 of 5

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

April 17, 2018

31-C031-090 Primary County: DUBUQUE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,000.00000 5,000.00 9,000.00000 9,000.00

0090 2402-0425031

GRANULAR BACKFILL

320.000 TON 16.95000 5,424.00 18.50000 5,920.00

0100 2402-2723000

EXCAVATION, CLASS 23

450.000 CY 35.00000 15,750.00 31.00000 13,950.00

0110 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

165.200 CY 525.00000 86,730.00 575.00000 94,990.00

0120 2404-7775005

REINFORCING STEEL, EPOXY COATED

25,500.000 LB 0.93000 23,715.00 1.00000 25,500.00

0130 2414-6424110

CONCRETE BARRIER RAILING

92.330 LF 103.00000 9,509.99 105.00000 9,694.65

0140 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

48.000 LF 27.00000 1,296.00 26.00000 1,248.00

Page 2 of 5

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

April 17, 2018

31-C031-090 Primary County: DUBUQUE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

48.000 LF 39.00000 1,872.00 36.00000 1,728.00

0160 2501-0201253

PILES, STEEL, HP 12 X 53

1,000.000 LF 46.25000 46,250.00 40.00000 40,000.00

0170 2507-6800061

REVETMENT, CLASS E

330.000 TON 23.50000 7,755.00 18.40000 6,072.00

0180 2510-6745850

REMOVAL OF PAVEMENT

566.000 SY 6.50000 3,679.00 11.10000 6,282.60

0190 2518-6910000

SAFETY CLOSURE

4.000 EACH 120.00000 480.00 120.00000 480.00

0200 2524-9100030

OBJECT MARKER, TYPE 3

4.000 EACH 180.00000 720.00 180.00000 720.00

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

11.000 STA 90.00000 990.00 90.00000 990.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

April 17, 2018

31-C031-090 Primary County: DUBUQUE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JIM SCHROEDER
CONSTRUCTION, INC.

(2) TAYLOR CONSTRUCTION,
INC.

0001 ITEMS FOR A 30'-0 X 30'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 1,300.00000 1,300.00 1,300.00000 1,300.00

0230 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 35,000.00000 35,000.00

0240 2601-2634100

MULCHING

0.200 ACRE 2,000.00000 400.00 800.00000 160.00

0250 2601-2636043

SEEDING AND FERTILIZING (RURAL)

0.200 ACRE 2,000.00000 400.00 1,800.00000 360.00

0260 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

0.200 ACRE 1,000.00000 200.00 1,400.00000 280.00

0270 2602-0000020

SILT FENCE

200.000 LF 3.00000 600.00 3.75000 750.00

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 4.25000 850.00

$261,603.39 $285,677.45Section Totals:

Page 4 of 5

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

April 17, 2018

31-C031-090 Primary County: DUBUQUE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$285,677.45$261,603.39

$261,603.39

Contract Item Totals

$285,677.45Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:005

Tabulation of Construction and Material Bids

April 17, 2018

31-C031-090 Primary County: DUBUQUE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C037(75)--55-37 BRIDGE REPLACEMENT - CCS

GREENE

Route: E18

On E18  Over WEST BUTTRICKS CREEK  S22 T85 R30

Prj Awd Amt: $609,710.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/01/18 65 Working Days

37-C037-075

April 17, 2018 10:00 A.M.

GREENECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $609,710.10 100.00%

2 CU081 CUNNINGHAM-REIS, LLC $669,598.79 109.82%

3 GR100 GRAVES CONSTRUCTION CO., INC. $718,458.25 117.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/01/18 65 Working Days

37-C037-075

April 17, 2018 10:00 A.M.

GREENECall Order:  006 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC (3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 43,000.00000 43,000.00 20,000.00000 20,000.00 52,000.00000 52,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

123.000 CY 30.00000 3,690.00 45.00000 5,535.00 50.00000 6,150.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

229.200 CY 475.00000 108,870.00 660.00000 151,272.00 625.00000 143,250.00

0040 2404-7775000

REINFORCING STEEL

102.000 LB 2.00000 204.00 1.00000 102.00 4.00000 408.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

59,601.000 LB 1.00000 59,601.00 0.84000 50,064.84 1.15000 68,541.15

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.200 LF 75.00000 16,665.00 75.00000 16,665.00 74.00000 16,442.80

0070 2501-0201042

PILES, STEEL, HP 10 X 42

600.000 LF 37.00000 22,200.00 40.00000 24,000.00 42.00000 25,200.00

0080 2501-0201489

PILES, STEEL, HP 14 X 89

1,170.000 LF 70.00000 81,900.00 65.00000 76,050.00 65.00000 76,050.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

April 17, 2018

37-C037-075 Primary County: GREENE

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC (3) GRAVES CONSTRUCTION
CO., INC.

0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478089

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 89 (P10L TYPE 3)

356.000 LF 200.00000 71,200.00 175.00000 62,300.00 275.00000 97,900.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.100 SY 100.00000 1,310.00 100.00000 1,310.00 75.00000 982.50

0110 2507-3250005

ENGINEERING FABRIC

373.300 SY 3.00000 1,119.90 3.50000 1,306.55 5.00000 1,866.50

0120 2507-6800061

REVETMENT, CLASS E

398.200 TON 52.00000 20,706.40 48.00000 19,113.60 56.00000 22,299.20

0130 2533-4980005

MOBILIZATION

(1) LS 61,000.00000 61,000.00 83,000.00000 83,000.00 77,000.00000 77,000.00

$588,090.15$491,466.30 $510,718.99Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

April 17, 2018

37-C037-075 Primary County: GREENE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC (3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2102-2625000

EMBANKMENT-IN-PLACE

331.500 CY 21.00000 6,961.50 15.00000 4,972.50 14.00000 4,641.00

0150 2102-2713090

EXCAVATION, CLASS 13, WASTE

565.100 CY 5.00000 2,825.50 10.00000 5,651.00 12.00000 6,781.20

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

152.900 CY 10.00000 1,529.00 10.00000 1,529.00 10.00000 1,529.00

0170 2121-7425020

GRANULAR SHOULDERS, TYPE B

1.200 TON 100.00000 120.00 100.00000 120.00 200.00000 240.00

0180 2301-0685550

BRIDGE APPROACH PAVEMENT, AS PER PLAN

470.600 SY 145.00000 68,237.00 220.00000 103,532.00 148.00000 69,648.80

0190 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

250.000 LF 5.00000 1,250.00 3.00000 750.00 10.00000 2,500.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,700.00000 6,800.00 1,751.00000 7,004.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

April 17, 2018

37-C037-075 Primary County: GREENE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC (3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 150.00000 600.00 200.00000 800.00 155.00000 620.00

0220 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

4.000 EACH 2,300.00000 9,200.00 2,300.00000 9,200.00 2,369.00000 9,476.00

0230 2510-6745850

REMOVAL OF PAVEMENT

430.900 SY 12.00000 5,170.80 17.00000 7,325.30 9.00000 3,878.10

0240 2518-6910000

SAFETY CLOSURE

4.000 EACH 250.00000 1,000.00 100.00000 400.00 350.00000 1,400.00

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 7,500.00000 7,500.00 9,000.00000 9,000.00 8,000.00000 8,000.00

0260 2602-0000212

FLOATING SILT CURTAIN (HANGING)

140.000 LF 15.00000 2,100.00 25.00000 3,500.00 45.00000 6,300.00

0270 2602-0000240

MAINTENANCE OF FLOATING SILT CURTAIN

70.000 LF 5.00000 350.00 10.00000 700.00 1.00000 70.00
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

April 17, 2018

37-C037-075 Primary County: GREENE

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) CUNNINGHAM-REIS, LLC (3) GRAVES CONSTRUCTION
CO., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

920.000 LF 4.00000 3,680.00 4.00000 3,680.00 8.00000 7,360.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

920.000 LF 1.00000 920.00 1.00000 920.00 1.00000 920.00

$130,368.10$118,243.80 $158,879.80Section Totals:

( ) indicates item is bid as Lump Sum

$669,598.79$609,710.10 $718,458.25

$609,710.10

Contract Item Totals

$669,598.79 718,458.25Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:006

Tabulation of Construction and Material Bids

April 17, 2018

37-C037-075 Primary County: GREENE

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

BRFN-078-4(20)--39-44 RCB CULVERT REPLACEMENT - TWIN BOX

HENRY

Route: IOWA 78

IA 78 over Small Natural Stream 0.8 mi E of Co Rd W66

Prj Awd Amt: $773,477.85

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/13/18 10 Working Days

44-0784-020-A

April 17, 2018 10:00 A.M.

HENRYCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE320 PETERSON CONTRACTORS INC. $773,476.85 100.00%

2 PR268 PROGRESSIVE STRUCTURES, LLC $888,344.90 114.85%

3 IO081 IOWA BRIDGE & CULVERT, L.C. $1,407,489.90 181.97%
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Contract ID:

Letting Date:

Start Date: 08/13/18 10 Working Days

44-0784-020-A

April 17, 2018 10:00 A.M.

HENRYCall Order:  007 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PETERSON CONTRACTORS INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0218; TWIN 12' x 12' x 120' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

179.000 CY 0.00000 0.00 0.00000 0.00 90.00000 16,110.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

276.000 CY 0.00000 0.00 0.00000 0.00 25.00000 6,900.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 0.00000 0.00 0.00000 0.00 200,000.00000 200,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

1,300.000 CY 0.00000 0.00 0.00000 0.00 30.00000 39,000.00

0050 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

553.000 CY 0.00000 0.00 0.00000 0.00 725.00000 400,925.00

0060 2404-7775000

REINFORCING STEEL

76,470.000 LB 0.00000 0.00 0.00000 0.00 2.00000 152,940.00

0070 2507-3250005

ENGINEERING FABRIC

415.000 SY 0.00000 0.00 0.00000 0.00 2.21000 917.15
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

April 17, 2018

44-0784-020-A Primary County: HENRY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0001 DESIGN NO. 0218; TWIN 12' x 12' x 120' REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0080 2507-6800061

REVETMENT, CLASS E

442.000 TON 0.00000 0.00 0.00000 0.00 44.11000 19,496.62

0090 2533-4980005

MOBILIZATION

(1) LS 0.00000 0.00 0.00000 0.00 165,000.00000 165,000.00

$1,001,288.77$0.00 $0.00Section Totals:
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Call Order:

Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

April 17, 2018

44-0784-020-A Primary County: HENRY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 DESIGN NO. 0218; TWIN PRECAST 12' x 12' x 120' PRECAST REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0100 2102-0425071

SPECIAL BACKFILL

328.000 CY 47.50000 15,580.00 55.00000 18,040.00 0.00000 0.00

0110 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

196.000 CY 8.00000 1,568.00 10.00000 1,960.00 0.00000 0.00

0120 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 10,500.00000 10,500.00 32,000.00000 32,000.00 0.00000 0.00

0130 2402-2720000

EXCAVATION, CLASS 20

2,090.000 CY 9.25000 19,332.50 15.00000 31,350.00 0.00000 0.00

0140 2415-2111212

PRECAST CONCRETE BOX CULVERT, 12 FT. X
12 FT.

120.000 LF 2,530.00000 303,600.00 2,500.00000 300,000.00 0.00000 0.00

0150 2415-2201212

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 12 FT.

4.000 EACH 26,350.00000 105,400.00 36,000.00000 144,000.00 0.00000 0.00

0160 2507-3250005

ENGINEERING FABRIC

294.000 SY 4.50000 1,323.00 4.50000 1,323.00 0.00000 0.00
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

April 17, 2018

44-0784-020-A Primary County: HENRY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0002 DESIGN NO. 0218; TWIN PRECAST 12' x 12' x 120' PRECAST REINFORCED
CONCRETE BOX CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0170 2507-6800061

REVETMENT, CLASS E

314.000 TON 38.00000 11,932.00 70.00000 21,980.00 0.00000 0.00

0180 2533-4980005

MOBILIZATION

(1) LS 31,000.00000 31,000.00 26,000.00000 26,000.00 0.00000 0.00

$0.00$500,235.50 $576,653.00Section Totals:
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Letting Date:

Contract ID:007

Tabulation of Construction and Material Bids

April 17, 2018

44-0784-020-A Primary County: HENRY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0190 2101-0850001

CLEARING AND GRUBBING

1.000 ACRE 5,500.00000 5,500.00 11,000.00000 11,000.00 5,513.66000 5,513.66

0200 2102-2625000

EMBANKMENT-IN-PLACE

2,675.000 CY 20.00000 53,500.00 17.00000 45,475.00 21.78000 58,261.50

0210 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,382.000 CY 7.50000 10,365.00 6.00000 8,292.00 7.17000 9,908.94

0220 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 65.00000 325.00 50.00000 250.00 110.27000 551.35

0230 2105-8425005

TOPSOIL, FURNISH AND SPREAD

125.000 CY 39.50000 4,937.50 15.00000 1,875.00 38.60000 4,825.00

0240 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

697.000 CY 8.00000 5,576.00 10.00000 6,970.00 9.15000 6,377.55

0250 2107-0875100

COMPACTION WITH MOISTURE CONTROL

3,738.000 CY 2.25000 8,410.50 1.90000 7,102.20 0.94000 3,513.72

Page 5 of 12

Call Order:
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44-0784-020-A Primary County: HENRY
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 2115-0100000

MODIFIED SUBBASE

361.100 CY 43.00000 15,527.30 45.00000 16,249.50 49.62000 17,917.78

0270 2121-7425020

GRANULAR SHOULDERS, TYPE B

345.500 TON 24.50000 8,464.75 40.00000 13,820.00 29.77000 10,285.54

0280 2123-7450000

SHOULDER CONSTRUCTION, EARTH

6.500 STA 400.00000 2,600.00 480.00000 3,120.00 496.23000 3,225.50

0290 2301-1033095

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9.5 IN.

866.700 SY 74.00000 64,135.80 76.00000 65,869.20 81.60000 70,722.72

0300 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,756.83000 2,756.83

0310 2418-0000010

TEMPORARY STREAM DIVERSION

2.000 EACH 5,500.00000 11,000.00 7,500.00000 15,000.00 50,000.00000 100,000.00

0320 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

770.000 LF 11.00000 8,470.00 22.00000 16,940.00 12.68000 9,763.60
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2502-8221306

SUBDRAIN OUTLET, DR-306

4.000 EACH 500.00000 2,000.00 420.00000 1,680.00 551.37000 2,205.48

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

225.000 LF 8.50000 1,912.50 7.00000 1,575.00 10.00000 2,250.00

0350 2510-6745850

REMOVAL OF PAVEMENT

723.700 SY 10.50000 7,598.85 18.00000 13,026.60 9.37000 6,781.07

0360 2518-6910000

SAFETY CLOSURE

4.000 EACH 175.00000 700.00 175.00000 700.00 137.84000 551.36

0370 2519-3300700

FENCE, TEMPORARY

200.000 LF 10.00000 2,000.00 20.00000 4,000.00 20.00000 4,000.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 12,000.00000 12,000.00 20,000.00000 20,000.00

0390 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,033.960 STA 5.00000 5,169.80 5.00000 5,169.80 10.81000 11,177.11
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 9,000.00000 9,000.00 8,100.00000 8,100.00 7,167.76000 7,167.76

0410 2601-2634100

MULCHING

2.000 ACRE 700.00000 1,400.00 700.00000 1,400.00 771.92000 1,543.84

0420 2601-2636015

NATIVE GRASS SEEDING

0.800 ACRE 2,000.00000 1,600.00 2,300.00000 1,840.00 2,205.46000 1,764.37

0430 2601-2640350

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

48.000 SQ 15.00000 720.00 25.00000 1,200.00 16.54000 793.92

0440 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

0.010 MGAL 60.00000 0.60 60.00000 0.60 60.00000 0.60

0450 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

0460 2601-2643413

TURF REINFORCEMENT MAT, TYPE 3

48.000 SQ 100.00000 4,800.00 165.00000 7,920.00 110.27000 5,292.96
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2602-0000020

SILT FENCE

939.000 LF 2.00000 1,878.00 2.50000 2,347.50 2.21000 2,075.19

0480 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 2.00000 360.00 5.00000 900.00 2.21000 397.80

0490 2602-0000050

SILT BASINS

6.000 EACH 400.00000 2,400.00 360.00000 2,160.00 330.82000 1,984.92

0500 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1,119.000 LF 0.25000 279.75 0.50000 559.50 0.28000 313.32

0510 2602-0000080

REMOVAL OF SILT BASINS

6.000 EACH 425.00000 2,550.00 360.00000 2,160.00 110.27000 661.62

0520 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

112.000 LF 1.50000 168.00 2.50000 280.00 2.76000 309.12

0530 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

200.000 LF 28.85000 5,770.00 36.00000 7,200.00 44.11000 8,822.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

500.000 LF 3.00000 1,500.00 5.00000 2,500.00 3.31000 1,655.00

0550 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

500.000 LF 3.50000 1,750.00 7.00000 3,500.00 3.86000 1,930.00

0560 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 0.25000 250.00 0.50000 500.00 0.28000 280.00

0570 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0580 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

0581 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

48.000 CY 13.50000 648.00 40.00000 1,920.00 40.00000 1,920.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0003 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0582 2402-0425040

FLOODED BACKFILL

58.000 CY 53.00000 3,074.00 55.00000 3,190.00 100.00000 5,800.00

$396,201.13$263,241.35 $301,691.90Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PETERSON
CONTRACTORS INC.

(2) PROGRESSIVE
STRUCTURES, LLC

(3) IOWA BRIDGE & CULVERT,
L.C.

0004 INCENTIVE / DISINCENTIVE ITEMS FOR CONTRACTSECTION: Cat Alt Set: Cat Alt Member:

0590 2528-5160100

CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
Site 00

5.000 CDAY 2,000.00000 10,000.00 2,000.00000 10,000.00 2,000.00000 10,000.00

$10,000.00$10,000.00 $10,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$888,344.90$773,476.85 $1,407,489.90

$773,476.85

Contract Item Totals

$888,344.90 1,407,489.90Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BHS-C048(82)--63-48 RECONSTRUCTION - BRIDGE DECK REPLACEMENT

IOWA

Route: M AVE

On M Ave  Over Iowa River  S19 T81 R11

Prj Awd Amt: $1,071,507.50

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 65 Working Days

48-C048-082

April 17, 2018 10:00 A.M.

IOWACall Order:  008 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $1,071,507.50 100.00%

2 CR120 CRAMER AND ASSOC., INC. $1,095,905.00 102.28%

3 MI919 MINTURN, INC. $1,118,122.00 104.35%

4 PC015 PCIROADS, LLC $1,129,847.88 105.44%
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April 17, 2018 10:00 A.M.
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Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: JASPER CONST. SERVICES, INC.
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

40.500 STA 45.00000 1,822.50 45.00000 1,822.50 50.00000 2,025.00

0020 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

45.500 STA 135.00000 6,142.50 135.00000 6,142.50 150.00000 6,825.00

0030 2527-9263180

PAVEMENT MARKINGS REMOVED

4.500 STA 100.00000 450.00 100.00000 450.00 110.00000 495.00

0040 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,940.000 LF 10.25000 30,135.00 10.25000 30,135.00 13.00000 38,220.00

0050 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 6,200.00000 12,400.00 6,200.00000 12,400.00 7,500.00000 15,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 14,000.00000 14,000.00 7,000.00000 7,000.00 33,000.00000 33,000.00

0070 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,200.00000 4,800.00 1,200.00000 4,800.00 1,500.00000 6,000.00

$101,565.00$69,750.00 $62,750.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 50,000.00000 50,000.00 111,000.00000 111,000.00 60,000.00000 60,000.00

0090 2401-7207010

REMOVAL OF CONCRETE

3,655.000 SY 7.00000 25,585.00 6.00000 21,930.00 5.00000 18,275.00

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.000 CY 3,500.00000 70,000.00 3,850.00000 77,000.00 3,000.00000 60,000.00

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,000.000 LB 3.00000 18,000.00 1.50000 9,000.00 3.00000 18,000.00

0120 2408-7800000

STRUCTURAL STEEL

1,207.000 LB 20.00000 24,140.00 20.00000 24,140.00 20.00000 24,140.00

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,655.000 SY 3.00000 10,965.00 2.00000 7,310.00 3.00000 10,965.00

0140 2413-0698074

DECK REPAIR, CLASS A

731.000 SY 50.00000 36,550.00 100.00000 73,100.00 50.00000 36,550.00

0150 2413-0698075

DECK REPAIR, CLASS B

92.000 SY 100.00000 9,200.00 250.00000 23,000.00 100.00000 9,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

112.000 LF 275.00000 30,800.00 200.00000 22,400.00 275.00000 30,800.00

0170 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

112.000 LF 40.00000 4,480.00 65.00000 7,280.00 40.00000 4,480.00

0180 2426-6772016

CONCRETE REPAIR

685.000 SF 220.00000 150,700.00 140.00000 95,900.00 220.00000 150,700.00

0190 2499-0700070

BRIDGE RAISING

(1) LS 11,500.00000 11,500.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0200 2499-2300026

DRAIN EXTENSIONS

66.000 EACH 500.00000 33,000.00 500.00000 33,000.00 500.00000 33,000.00

0210 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 10,000.00000 10,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0220 2508-0970000

CONTAINMENT

(1) LS 50,000.00000 50,000.00 130,000.00000 130,000.00 80,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 50,000.00000 50,000.00 90,000.00000 90,000.00 89,000.00000 89,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 107,300.00000 107,300.00 95,000.00000 95,000.00 111,800.00000 111,800.00

0260 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 3,000.00000 3,000.00 5,000.00000 5,000.00 6,417.00000 6,417.00

$775,327.00$700,220.00 $854,060.00Section Totals:

Page 4 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

April 17, 2018

48-C048-082 Primary County: IOWA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0003 ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0270 2413-0698066

DECK OVERLAY (CLASS O PCC)

3,655.000 SY

Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JASPER CONSTRUCTION
SERVICES, INC.

(2) CRAMER AND ASSOC.,
INC.

(3) MINTURN, INC.

0004 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0280 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

3,655.000 SY 82.50000 301,537.50 49.00000 179,095.00 66.00000 241,230.00

$241,230.00$301,537.50 $179,095.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,095,905.00$1,071,507.50 $1,118,122.00

$1,071,507.50

Contract Item Totals

$1,095,905.00 1,118,122.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

40.500 STA 40.00000 1,620.00

0020 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

45.500 STA 110.00000 5,005.00

0030 2527-9263180

PAVEMENT MARKINGS REMOVED

4.500 STA 40.00000 180.00

0040 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,940.000 LF 6.00000 17,640.00

0050 2528-8400256

TEMPORARY TRAFFIC SIGNALS

2.000 EACH 2,000.00000 4,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 6,540.00000 6,540.00

0070 2551-0000110

TEMP CRASH CUSHION

4.000 EACH 1,000.00000 4,000.00

$38,985.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 65,965.00000 65,965.00

0090 2401-7207010

REMOVAL OF CONCRETE

3,655.000 SY 9.65000 35,270.75

0100 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

20.000 CY 2,870.76000 57,415.20

0110 2404-7775005

REINFORCING STEEL, EPOXY COATED

6,000.000 LB 1.60000 9,600.00

0120 2408-7800000

STRUCTURAL STEEL

1,207.000 LB 18.02000 21,750.14

0130 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

3,655.000 SY 1.72000 6,286.60

0140 2413-0698074

DECK REPAIR, CLASS A

731.000 SY 252.00000 184,212.00

0150 2413-0698075

DECK REPAIR, CLASS B

92.000 SY 262.00000 24,104.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

112.000 LF 135.30000 15,153.60

0170 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

112.000 LF 68.57000 7,679.84

0180 2426-6772016

CONCRETE REPAIR

685.000 SF 160.00000 109,600.00

0190 2499-0700070

BRIDGE RAISING

(1) LS 24,756.00000 24,756.00

0200 2499-2300026

DRAIN EXTENSIONS

66.000 EACH 425.85000 28,106.10

0210 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 3,500.00000 3,500.00

0220 2508-0970000

CONTAINMENT

(1) LS 140,000.00000 140,000.00

0230 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 8,500.00000 8,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0002 REPAIR ITEMS FOR A 1265'-0 X 26'-0 STEEL GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0240 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 96,000.00000 96,000.00

0250 2533-4980005

MOBILIZATION

(1) LS 90,689.00000 90,689.00

0260 2536-6745045

REMOVAL OF ASBESTOS

(1) LS 5,000.00000 5,000.00

$933,588.23Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0003 ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

SECTION: Cat Alt Set: AA 1Cat Alt Member:

0270 2413-0698066

DECK OVERLAY (CLASS O PCC)

3,655.000 SY 43.03000 157,274.65

$157,274.65Section Totals:

Page 11 of 12

Call Order:

Letting Date:

Contract ID:008

Tabulation of Construction and Material Bids

April 17, 2018

48-C048-082 Primary County: IOWA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCIROADS, LLC

0004 ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

SECTION: Cat Alt Set: AA 2Cat Alt Member:

0280 2413-0698051

DECK OVER-DEPTH OVERLAY (CLASS HPC-O
PCC)

3,655.000 SY

Section Totals:

( ) indicates item is bid as Lump Sum

$1,129,847.88

$1,129,847.88

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STPN-006-6(52)--2J-48 RCB CULVERT EXTENSION - SINGLE BOX

IOWA

Route: IOWA 6

Ladora to E of South Amana (6 Locations)

Prj Awd Amt: $733,391.01

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

48-0066-052

April 17, 2018 10:00 A.M.

IOWACall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $733,391.01 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $803,988.08 109.63%

3 PR268 PROGRESSIVE STRUCTURES, LLC $860,404.51 117.32%
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Contract ID:

Letting Date:

Start Date: 07/16/18 65 Working Days

48-0066-052

April 17, 2018 10:00 A.M.

IOWACall Order:  009 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 DESIGN NO. 0117; 5' X 3' REINFORCED BOX CULVERT EXTENSIONSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425071

SPECIAL BACKFILL

11.000 CY 60.00000 660.00 90.00000 990.00 125.00000 1,375.00

0020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,800.00000 1,800.00 9,000.00000 9,000.00 3,500.00000 3,500.00

0030 2402-2720000

EXCAVATION, CLASS 20

69.000 CY 20.00000 1,380.00 40.00000 2,760.00 26.00000 1,794.00

0040 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

20.100 CY 700.00000 14,070.00 680.00000 13,668.00 1,350.00000 27,135.00

0050 2404-7775000

REINFORCING STEEL

2,587.000 LB 1.00000 2,587.00 1.50000 3,880.50 2.00000 5,174.00

0060 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 13,500.00000 13,500.00

$52,478.00$25,497.00 $40,298.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0002 DESIGN NO. 0217; TWIN 6' X 5' REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0070 2102-0425071

SPECIAL BACKFILL

23.000 CY 60.00000 1,380.00 90.00000 2,070.00 125.00000 2,875.00

0080 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,800.00000 1,800.00 12,000.00000 12,000.00 7,500.00000 7,500.00

0090 2402-2720000

EXCAVATION, CLASS 20

153.000 CY 20.00000 3,060.00 15.00000 2,295.00 26.00000 3,978.00

0100 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

51.300 CY 700.00000 35,910.00 540.00000 27,702.00 1,250.00000 64,125.00

0110 2404-7775000

REINFORCING STEEL

7,569.000 LB 1.00000 7,569.00 1.50000 11,353.50 2.00000 15,138.00

0120 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 1,500.00000 1,500.00 6,000.00000 6,000.00 9,000.00000 9,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 10,000.00000 10,000.00 13,500.00000 13,500.00

$116,116.00$56,219.00 $71,420.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0003 DESIGN NO. 0317; 4' X 2' REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0140 2102-0425071

SPECIAL BACKFILL

13.000 CY 60.00000 780.00 90.00000 1,170.00 125.00000 1,625.00

0150 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 12,000.00000 12,000.00 3,500.00000 3,500.00

0160 2402-2720000

EXCAVATION, CLASS 20

61.000 CY 20.00000 1,220.00 15.00000 915.00 26.00000 1,586.00

0170 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

22.300 CY 700.00000 15,610.00 760.00000 16,948.00 1,250.00000 27,875.00

0180 2404-7775000

REINFORCING STEEL

3,255.000 LB 1.00000 3,255.00 1.50000 4,882.50 2.00000 6,510.00

0190 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 10,000.00000 10,000.00 13,500.00000 13,500.00

$54,596.00$31,865.00 $45,915.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0004 DESIGN NO. 0417; 5' X 6' REINFORCED CONCRETE BOX CULVERT
EXTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0200 2210-0475290

MACADAM STONE BASE

85.000 TON 50.00000 4,250.00 55.00000 4,675.00 110.00000 9,350.00

0210 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 4,000.00000 4,000.00 20,000.00000 20,000.00 7,500.00000 7,500.00

0220 2402-2720000

EXCAVATION, CLASS 20

153.000 CY 20.00000 3,060.00 30.00000 4,590.00 26.00000 3,978.00

0230 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

59.800 CY 700.00000 41,860.00 560.00000 33,488.00 1,250.00000 74,750.00

0240 2404-7775000

REINFORCING STEEL

8,980.000 LB 1.00000 8,980.00 1.50000 13,470.00 2.00000 17,960.00

0250 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 15,000.00000 15,000.00 13,500.00000 13,500.00

$127,038.00$66,150.00 $91,223.00Section Totals:

Page 4 of 13

Call Order:

Letting Date:

Contract ID:009

Tabulation of Construction and Material Bids

April 17, 2018

48-0066-052 Primary County: IOWA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0005 DESIGN NO. 0517; 4' X 3' REINFORCED CONCRETE BOX CULVERT
ENTENSION

SECTION: Cat Alt Set: Cat Alt Member:

0260 2102-0425071

SPECIAL BACKFILL

8.000 CY 60.00000 480.00 90.00000 720.00 125.00000 1,000.00

0270 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,800.00000 1,800.00 12,000.00000 12,000.00 3,500.00000 3,500.00

0280 2402-2720000

EXCAVATION, CLASS 20

46.000 CY 20.00000 920.00 15.00000 690.00 26.00000 1,196.00

0290 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

15.200 CY 850.00000 12,920.00 810.00000 12,312.00 1,275.00000 19,380.00

0300 2404-7775000

REINFORCING STEEL

2,166.000 LB 1.00000 2,166.00 1.50000 3,249.00 2.00000 4,332.00

0310 2533-4980005

MOBILIZATION

(1) LS 4,000.00000 4,000.00 10,000.00000 10,000.00 8,500.00000 8,500.00

$37,908.00$22,286.00 $38,971.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0006 DESIGN NO. 0617; 12' X 4' X 45' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0320 2102-0425071

SPECIAL BACKFILL

18.000 CY 60.00000 1,080.00 90.00000 1,620.00 125.00000 2,250.00

0330 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,000.00000 6,000.00 15,000.00000 15,000.00 8,800.00000 8,800.00

0340 2402-2720000

EXCAVATION, CLASS 20

328.000 CY 20.00000 6,560.00 15.00000 4,920.00 26.00000 8,528.00

0350 2415-2111204

PRECAST CONCRETE BOX CULVERT, 12 FT. X 4
FT.

44.000 LF 1,100.00000 48,400.00 1,000.00000 44,000.00 1,000.00000 44,000.00

0360 2415-2201204

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 4 FT.

2.000 EACH 15,000.00000 30,000.00 12,000.00000 24,000.00 12,500.00000 25,000.00

0370 2418-0000010

TEMPORARY STREAM DIVERSION

1.000 EACH 4,000.00000 4,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00

0380 2501-8400172

TEMPORARY SHORING

(1) LS 16,000.00000 16,000.00 30,000.00000 30,000.00 21,000.00000 21,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0006 DESIGN NO. 0617; 12' X 4' X 45' PRECAST REINFORCED CONCRETE BOX
CULVERT

SECTION: Cat Alt Set: Cat Alt Member:

0390 2533-4980005

MOBILIZATION

(1) LS 150,000.00000 150,000.00 60,000.00000 60,000.00 27,000.00000 27,000.00

$142,578.00$262,040.00 $189,540.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0400 2102-0425070

SPECIAL BACKFILL

324.800 TON 30.00000 9,744.00 24.00000 7,795.20 75.00000 24,360.00

0410 2102-2625000

EMBANKMENT-IN-PLACE

1,324.000 CY 23.00000 30,452.00 22.00000 29,128.00 20.00000 26,480.00

0420 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

936.000 CY 13.00000 12,168.00 12.00000 11,232.00 10.00000 9,360.00

0430 2102-2710090

EXCAVATION, CLASS 10, WASTE

8.000 CY 50.00000 400.00 30.00000 240.00 36.00000 288.00

0440 2105-8425005

TOPSOIL, FURNISH AND SPREAD

409.000 CY 25.00000 10,225.00 40.00000 16,360.00 23.00000 9,407.00

0450 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

364.000 CY 10.00000 3,640.00 10.00000 3,640.00 14.00000 5,096.00

0460 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

4.000 CY 50.00000 200.00 25.00000 100.00 30.00000 120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 2107-0875100

COMPACTION WITH MOISTURE CONTROL

112.000 CY 6.00000 672.00 12.50000 1,400.00 72.00000 8,064.00

0480 2121-7425020

GRANULAR SHOULDERS, TYPE B

281.900 TON 30.00000 8,457.00 35.00000 9,866.50 48.00000 13,531.20

0490 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

104.500 CY 25.00000 2,612.50 25.00000 2,612.50 17.00000 1,776.50

0500 2402-0425040

FLOODED BACKFILL

74.000 CY 30.00000 2,220.00 85.00000 6,290.00 100.00000 7,400.00

0510 2414-7200010

SAFETY GRATE, TYPE 1, CULVERT

3.000 EACH 2,000.00000 6,000.00 3,200.00000 9,600.00 3,600.00000 10,800.00

0520 2414-7200020

SAFETY GRATE, TYPE 2, CULVERT

1.000 EACH 2,000.00000 2,000.00 7,000.00000 7,000.00 5,200.00000 5,200.00

0530 2416-0102254

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 54 IN.

1.000 EACH 7,000.00000 7,000.00 4,000.00000 4,000.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0540 2416-1200254

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN.

8.000 LF 500.00000 4,000.00 500.00000 4,000.00 850.00000 6,800.00

0550 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

2.000 EACH 250.00000 500.00 420.00000 840.00 285.00000 570.00

0560 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

60.000 LF 40.00000 2,400.00 75.00000 4,500.00 38.00000 2,280.00

0570 2507-3250005

ENGINEERING FABRIC

497.800 SY 2.00000 995.60 3.50000 1,742.30 2.00000 995.60

0580 2507-6800061

REVETMENT, CLASS E

289.300 TON 40.00000 11,572.00 55.00000 15,911.50 100.00000 28,930.00

0590 2519-3280000

FENCE, FIELD

420.600 LF 10.00000 4,206.00 8.50000 3,575.10 15.00000 6,309.00

0600 2519-4200140

REMOVAL OF FENCE, FIELD

326.300 LF 5.00000 1,631.50 6.25000 2,039.38 3.00000 978.90
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0610 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

53.800 STA 40.00000 2,152.00 35.00000 1,883.00 60.00000 3,228.00

0620 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

11.550 STA 135.00000 1,559.25 120.00000 1,386.00 135.00000 1,559.25

0630 2527-9263180

PAVEMENT MARKINGS REMOVED

56.690 STA 40.00000 2,267.60 35.00000 1,984.15 60.00000 3,401.40

0640 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,250.000 LF 8.00000 10,000.00 15.00000 18,750.00 11.00000 13,750.00

0650 2528-8400256

TEMPORARY TRAFFIC SIGNALS

4.000 EACH 4,000.00000 16,000.00 3,000.00000 12,000.00 4,300.00000 17,200.00

0660 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00 30,000.00000 30,000.00 14,500.00000 14,500.00

0670 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00 462.00000 23,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0680 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 180.00000 720.00 60.00000 240.00 60.00000 240.00

0690 2529-2242320

CT JOINT

2.000 EACH 80.00000 160.00 75.00000 150.00 75.00000 150.00

0700 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

185.600 SY 200.00000 37,120.00 174.00000 32,294.40 174.00000 32,294.40

0710 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

6.000 EACH 100.00000 600.00 108.00000 648.00 108.00000 648.00

0720 2529-8174010

SUBBASE (PATCHES)

185.600 SY 15.00000 2,784.00 15.00000 2,784.00 25.00000 4,640.00

0730 2551-0000110

TEMP CRASH CUSHION

14.000 EACH 1,000.00000 14,000.00 900.00000 12,600.00 1,000.00000 14,000.00

0740 2595-0005135

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR IOWA INTERSTATE RAILROAD LTD.

(1) LS 4,000.00000 4,000.00 35,000.00000 35,000.00 10,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0007 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0750 2602-0000020

SILT FENCE

3,425.000 LF 2.00000 6,850.00 2.00000 6,850.00 1.50000 5,137.50

0760 2602-0000030

SILT FENCE FOR DITCH CHECKS

94.800 LF 2.00000 189.60 2.00000 189.60 5.50000 521.40

0770 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,519.800 LF 0.20000 703.96 0.25000 879.95 0.20000 703.96

0780 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

352.000 LF 1.00000 352.00 0.25000 88.00 0.20000 70.40

0781 2519-3300400

FIELD FENCE BRACE PANELS

28.000 EACH 60.00000 1,680.00 140.00000 3,920.00 350.00000 9,800.00

$329,690.51$269,334.01 $326,619.58Section Totals:

( ) indicates item is bid as Lump Sum

$803,988.08$733,391.01 $860,404.51

$733,391.01

Contract Item Totals

$803,988.08 860,404.51Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C052(107)--55-52 RCB CULVERT NEW - SINGLE BOX

JOHNSON

Route: W6E

W6E: Over LINGLE CREEK

Prj Awd Amt: $2,736,363.80

Page 1 of 2

Contract ID:

Letting Date:

Start Date:  30 Calendar Days

52-C052-107

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $2,736,363.80 100.00%

2 VI035 VIETH CONSTRUCTION CORPORATION $2,777,685.30 101.51%

3 PE320 PETERSON CONTRACTORS INC. $2,815,615.82 102.90%

4 RA260 RATHJE CONSTRUCTION CO. $2,848,886.92 104.11%
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52-C052-107

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  010 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

57.000 UNIT 35.00000 1,995.00 75.00000 4,275.00 125.00000 7,125.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

25,906.000 CY 14.00000 362,684.00 11.00000 284,966.00 11.75000 304,395.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,583.000 CY 6.00000 45,498.00 13.00000 98,579.00 4.00000 30,332.00

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

865.000 CY 24.00000 20,760.00 15.00000 12,975.00 17.50000 15,137.50

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,650.000 CY 6.00000 51,900.00 6.00000 51,900.00 6.50000 56,225.00

0060 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

334.000 CY 4.00000 1,336.00 38.00000 12,692.00 16.00000 5,344.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

41.000 STA 200.00000 8,200.00 450.00000 18,450.00 300.00000 12,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,978.000 CY 33.00000 98,274.00 30.00000 89,340.00 27.50000 81,895.00

0090 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,420.000 TON 19.00000 26,980.00 19.00000 26,980.00 17.00000 24,140.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

85.000 STA 300.00000 25,500.00 260.00000 22,100.00 250.00000 21,250.00

0110 2125-2225050

RESHAPING DITCHES

5.000 STA 300.00000 1,500.00 1,250.00000 6,250.00 350.00000 1,750.00

0120 2212-5070310

PATCHES, FULL-DEPTH REPAIR

505.000 SY 75.00000 37,875.00 78.00000 39,390.00 72.00000 36,360.00

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 230.00000 3,450.00 245.00000 3,675.00 225.00000 3,375.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,768.000 CY 10.00000 17,680.00 5.00000 8,840.00 8.00000 14,144.00

0150 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 200.00000 200.00 225.00000 225.00 600.00000 600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

40.000 TON 120.00000 4,800.00 125.00000 5,000.00 116.25000 4,650.00

0170 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

565.000 TON 58.00000 32,770.00 61.00000 34,465.00 55.50000 31,357.50

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,909.000 TON 50.00000 95,450.00 53.00000 101,177.00 48.75000 93,063.75

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

1,973.000 TON 52.00000 102,596.00 57.00000 112,461.00 51.85000 102,300.05

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

354.000 TON 445.00000 157,530.00 485.00000 171,690.00 446.55000 158,078.70

0210 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

10.000 TON 47.00000 470.00 51.00000 510.00 46.90000 469.00

0220 2307-0600456

BINDER BITUMEN, CRS-2P

280.000 GAL 4.00000 1,120.00 4.00000 1,120.00 3.55000 994.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,300.000 EACH 1.00000 6,300.00 1.00000 6,300.00 1.00000 6,300.00

0240 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

10,072.000 SY 4.00000 40,288.00 4.00000 40,288.00 3.66000 36,863.52

0250 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

39.000 TON 450.00000 17,550.00 475.00000 18,525.00 440.00000 17,160.00

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 25,000.00000 25,000.00 27,500.00000 27,500.00 50,000.00000 50,000.00

0270 2402-0425031

GRANULAR BACKFILL

3,443.000 TON 18.00000 61,974.00 16.00000 55,088.00 21.00000 72,303.00

0280 2402-2720000

EXCAVATION, CLASS 20

2,160.000 CY 15.00000 32,400.00 34.00000 73,440.00 28.50000 61,560.00

0290 2402-2725005

FOUNDATION TREATMENT MATERIAL

362.000 TON 25.00000 9,050.00 44.00000 15,928.00 35.00000 12,670.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

196.700 CY 600.00000 118,020.00 813.00000 159,917.10 750.00000 147,525.00

0310 2404-7775000

REINFORCING STEEL

36,605.000 LB 1.00000 36,605.00 2.25000 82,361.25 2.00000 73,210.00

0320 2415-2110804

PRECAST CONCRETE BOX CULVERT, 8 FT. X 4
FT.

84.000 LF 700.00000 58,800.00 660.00000 55,440.00 840.00000 70,560.00

0330 2415-2110806

PRECAST CONCRETE BOX CULVERT, 8 FT. X 6
FT.

90.000 LF 800.00000 72,000.00 826.00000 74,340.00 905.00000 81,450.00

0340 2415-2111205

PRECAST CONCRETE BOX CULVERT, 12 FT. X 5
FT.

84.000 LF 1,000.00000 84,000.00 1,050.00000 88,200.00 1,080.00000 90,720.00

0350 2415-2200804

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 4 FT.

2.000 EACH 11,000.00000 22,000.00 11,000.00000 22,000.00 9,500.00000 19,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2415-2200806

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 6 FT.

2.000 EACH 15,000.00000 30,000.00 15,500.00000 31,000.00 12,500.00000 25,000.00

0370 2415-2201205

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 5 FT.

2.000 EACH 24,000.00000 48,000.00 22,000.00000 44,000.00 14,000.00000 28,000.00

0380 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 2,000.00000 6,000.00 1,300.00000 3,900.00 1,650.00000 4,950.00

0390 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

5.000 EACH 3,000.00000 15,000.00 2,225.00000 11,125.00 2,350.00000 11,750.00

0400 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 3,500.00000 14,000.00 3,900.00000 15,600.00 3,300.00000 13,200.00

0410 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

100.000 LF 63.00000 6,300.00 84.00000 8,400.00 114.00000 11,400.00

0420 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

184.000 LF 140.00000 25,760.00 133.00000 24,472.00 195.00000 35,880.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2430-0000100

MODULAR BLOCK RETAINING WALL

1,477.000 SF 24.00000 35,448.00 23.00000 33,971.00 46.00000 67,942.00

0440 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

5,480.000 SF 25.00000 137,000.00 24.00000 131,520.00 49.00000 268,520.00

0450 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 2,500.00000 2,500.00 3,800.00000 3,800.00 4,500.00000 4,500.00

0460 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,730.000 LF 6.00000 34,380.00 11.00000 63,030.00 6.00000 34,380.00

0470 2502-8221306

SUBDRAIN OUTLET, DR-306

24.000 EACH 535.00000 12,840.00 750.00000 18,000.00 600.00000 14,400.00

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.000 LF 105.00000 1,260.00 106.00000 1,272.00 115.00000 1,380.00

Page 7 of 26

Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

April 17, 2018

52-C052-107 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

338.000 LF 85.00000 28,730.00 107.00000 36,166.00 115.00000 38,870.00

0500 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

352.000 LF 20.00000 7,040.00 15.00000 5,280.00 10.00000 3,520.00

0510 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

22.000 LF 110.00000 2,420.00 155.00000 3,410.00 250.00000 5,500.00

0520 2507-3250005

ENGINEERING FABRIC

510.000 SY 3.00000 1,530.00 2.50000 1,275.00 5.00000 2,550.00

0530 2507-6800061

REVETMENT, CLASS E

455.000 TON 47.00000 21,385.00 45.00000 20,475.00 42.00000 19,110.00

0540 2507-8029000

EROSION STONE

84.000 TON 44.00000 3,696.00 48.00000 4,032.00 40.00000 3,360.00

0550 2510-6745850

REMOVAL OF PAVEMENT

1,145.000 SY 12.00000 13,740.00 9.00000 10,305.00 6.50000 7,442.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

678.000 SY 10.00000 6,780.00 10.00000 6,780.00 4.50000 3,051.00

0570 2518-6910000

SAFETY CLOSURE

3.000 EACH 170.00000 510.00 163.00000 489.00 150.00000 450.00

0580 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

82.000 LF 11.00000 902.00 11.00000 902.00 10.00000 820.00

0590 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

7.000 EACH 170.00000 1,190.00 163.00000 1,141.00 150.00000 1,050.00

0600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 22.00000 1,210.00 22.00000 1,210.00 20.00000 1,100.00

0610 2524-9325150

INSTALL TYPE A SIGN

8.000 EACH 34.00000 272.00 32.50000 260.00 30.00000 240.00

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

145.200 STA 19.00000 2,758.80 36.00000 5,227.20 17.00000 2,468.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2528-8400256

TEMPORARY TRAFFIC SIGNALS

8.000 EACH 600.00000 4,800.00 542.00000 4,336.00 500.00000 4,000.00

0640 2528-8445110

TRAFFIC CONTROL

(1) LS 24,000.00000 24,000.00 23,500.00000 23,500.00 26,750.00000 26,750.00

0650 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0660 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00 693.00000 20,790.00 693.00000 20,790.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 34.00000 7,480.00 32.50000 7,150.00 30.00000 6,600.00

0680 2533-4980005

MOBILIZATION

(1) LS 380,000.00000 380,000.00 175,000.00000 175,000.00 200,000.00000 200,000.00

0690 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.500 STA 100.00000 1,150.00 98.00000 1,127.00 90.00000 1,035.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

40.000 STA 100.00000 4,000.00 97.50000 3,900.00 90.00000 3,600.00

0710 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 40.00000 8,000.00 71.00000 14,200.00 40.00000 8,000.00

0720 2599-9999009

('LINEAR FEET' ITEM) CULVERT  10 FT. X 8 FT.
BARREL  REMOVE AND REPLACE

20.000 LF 425.00000 8,500.00 3,250.00000 65,000.00 3,000.00000 60,000.00

0730 2601-2634100

MULCHING

8.000 ACRE 700.00000 5,600.00 787.00000 6,296.00 700.00000 5,600.00

0740 2601-2636043

SEEDING AND FERTILIZING (RURAL)

8.000 ACRE 900.00000 7,200.00 1,800.00000 14,400.00 900.00000 7,200.00

0750 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

596.000 SQ 13.00000 7,748.00 4.50000 2,682.00 12.00000 7,152.00

0760 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 600.00000 1,200.00 1,100.00000 2,200.00 600.00000 1,200.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2602-0000020

SILT FENCE

6,680.000 LF 2.00000 13,360.00 2.00000 13,360.00 1.60000 10,688.00

0780 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,005.000 LF 2.00000 2,010.00 2.30000 2,311.50 1.80000 1,809.00

0790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,685.000 LF 0.10000 768.50 0.50000 3,842.50 0.10000 768.50

0800 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

7,685.000 LF 0.10000 768.50 0.35000 2,689.75 0.10000 768.50

0810 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

75.000 LF 3.50000 262.50 3.25000 243.75 3.50000 262.50

0820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

75.000 LF 0.10000 7.50 0.15000 11.25 0.10000 7.50

0830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) VIETH CONSTRUCTION
CORPORATION

(3) PETERSON
CONTRACTORS INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00 1,000.00000 5,000.00 1,000.00000 5,000.00

0841 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,426.000 TON 52.00000 74,152.00 56.00000 79,856.00 50.90000 72,583.40

$2,815,615.82$2,736,363.80 $2,777,685.30Section Totals:

( ) indicates item is bid as Lump Sum

$2,777,685.30$2,736,363.80 $2,815,615.82

$2,736,363.80

Contract Item Totals

$2,777,685.30 2,815,615.82Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

57.000 UNIT 145.00000 8,265.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

25,906.000 CY 9.00000 233,154.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

7,583.000 CY 4.50000 34,123.50

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

865.000 CY 26.00000 22,490.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

8,650.000 CY 8.50000 73,525.00

0060 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

334.000 CY 30.00000 10,020.00

0070 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

41.000 STA 500.00000 20,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2115-0100000

MODIFIED SUBBASE

2,978.000 CY 27.00000 80,406.00

0090 2121-7425020

GRANULAR SHOULDERS, TYPE B

1,420.000 TON 15.00000 21,300.00

0100 2123-7450000

SHOULDER CONSTRUCTION, EARTH

85.000 STA 350.00000 29,750.00

0110 2125-2225050

RESHAPING DITCHES

5.000 STA 425.00000 2,125.00

0120 2212-5070310

PATCHES, FULL-DEPTH REPAIR

505.000 SY 130.00000 65,650.00

0130 2212-5070330

PATCHES BY COUNT (REPAIR)

15.000 EACH 400.00000 6,000.00

0140 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

1,768.000 CY 20.00000 35,360.00

0150 2213-7100400

RELOCATION OF MAIL BOXES

1.000 EACH 150.00000 150.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

40.000 TON 116.25000 4,650.00

0170 2303-1041500

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 1/2 IN. MIX

565.000 TON 55.50000 31,357.50

0180 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

1,909.000 TON 48.75000 93,063.75

0190 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

1,973.000 TON 51.85000 102,300.05

0200 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

354.000 TON 446.55000 158,078.70

0210 2307-0025005

AGGREGATE, ROADWAY COVER, 1/2 IN.

10.000 TON 46.90000 469.00

0220 2307-0600456

BINDER BITUMEN, CRS-2P

280.000 GAL 3.55000 994.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0230 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

6,300.000 EACH 1.00000 6,300.00

0240 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

10,072.000 SY 3.66000 36,863.52

0250 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

39.000 TON 450.00000 17,550.00

0260 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 38,300.00000 38,300.00

0270 2402-0425031

GRANULAR BACKFILL

3,443.000 TON 21.00000 72,303.00

0280 2402-2720000

EXCAVATION, CLASS 20

2,160.000 CY 30.00000 64,800.00

0290 2402-2725005

FOUNDATION TREATMENT MATERIAL

362.000 TON 41.00000 14,842.00
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

196.700 CY 750.00000 147,525.00

0310 2404-7775000

REINFORCING STEEL

36,605.000 LB 2.00000 73,210.00

0320 2415-2110804

PRECAST CONCRETE BOX CULVERT, 8 FT. X 4
FT.

84.000 LF 950.00000 79,800.00

0330 2415-2110806

PRECAST CONCRETE BOX CULVERT, 8 FT. X 6
FT.

90.000 LF 1,000.00000 90,000.00

0340 2415-2111205

PRECAST CONCRETE BOX CULVERT, 12 FT. X 5
FT.

84.000 LF 1,175.00000 98,700.00

0350 2415-2200804

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 4 FT.

2.000 EACH 6,500.00000 13,000.00
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0360 2415-2200806

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 8 FT. X 6 FT.

2.000 EACH 9,300.00000 18,600.00

0370 2415-2201205

PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 12 FT. X 5 FT.

2.000 EACH 10,000.00000 20,000.00

0380 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

3.000 EACH 1,700.00000 5,100.00

0390 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

5.000 EACH 2,700.00000 13,500.00

0400 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

4.000 EACH 3,325.00000 13,300.00

0410 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

100.000 LF 90.00000 9,000.00

0420 2416-1180048

CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

184.000 LF 200.00000 36,800.00
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 2430-0000100

MODULAR BLOCK RETAINING WALL

1,477.000 SF 22.50000 33,232.50

0440 2431-0000100

SEGMENTAL BLOCK RETAINING WALL

5,480.000 SF 31.50000 172,620.00

0450 2435-0251236

INTAKE, SW-512, 36 IN.

1.000 EACH 2,000.00000 2,000.00

0460 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

5,730.000 LF 13.00000 74,490.00

0470 2502-8221306

SUBDRAIN OUTLET, DR-306

24.000 EACH 240.00000 5,760.00

0480 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.000 LF 100.00000 1,200.00
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0490 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

338.000 LF 130.00000 43,940.00

0500 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

352.000 LF 29.00000 10,208.00

0510 2503-0200342

STORM SEWER ABANDONMENT, FILL AND
PLUG, GREATER THAN 36 IN. DIA.

22.000 LF 182.00000 4,004.00

0520 2507-3250005

ENGINEERING FABRIC

510.000 SY 1.45000 739.50

0530 2507-6800061

REVETMENT, CLASS E

455.000 TON 46.00000 20,930.00

0540 2507-8029000

EROSION STONE

84.000 TON 41.00000 3,444.00

0550 2510-6745850

REMOVAL OF PAVEMENT

1,145.000 SY 6.00000 6,870.00
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0560 2515-6745600

REMOVAL OF PAVED DRIVEWAY

678.000 SY 5.25000 3,559.50

0570 2518-6910000

SAFETY CLOSURE

3.000 EACH 150.00000 450.00

0580 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

82.000 LF 10.00000 820.00

0590 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

7.000 EACH 150.00000 1,050.00

0600 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

55.000 SF 20.00000 1,100.00

0610 2524-9325150

INSTALL TYPE A SIGN

8.000 EACH 30.00000 240.00

0620 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

145.200 STA 17.00000 2,468.40
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Unit Price Ext Amount Unit Price
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(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0630 2528-8400256

TEMPORARY TRAFFIC SIGNALS

8.000 EACH 500.00000 4,000.00

0640 2528-8445110

TRAFFIC CONTROL

(1) LS 21,750.00000 21,750.00

0650 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00

0660 2528-8445115

PILOT CARS

30.000 EACH 693.00000 20,790.00

0670 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

220.000 CDAY 30.00000 6,600.00

0680 2533-4980005

MOBILIZATION

(1) LS 297,500.00000 297,500.00

0690 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

11.500 STA 90.00000 1,035.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

April 17, 2018

52-C052-107 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0700 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

40.000 STA 90.00000 3,600.00

0710 2552-0000220

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

200.000 CY 36.37000 7,274.00

0720 2599-9999009

('LINEAR FEET' ITEM) CULVERT  10 FT. X 8 FT.
BARREL  REMOVE AND REPLACE

20.000 LF 3,000.00000 60,000.00

0730 2601-2634100

MULCHING

8.000 ACRE 1,400.00000 11,200.00

0740 2601-2636043

SEEDING AND FERTILIZING (RURAL)

8.000 ACRE 850.00000 6,800.00

0750 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

596.000 SQ 10.00000 5,960.00

0760 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

2.000 ACRE 450.00000 900.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

April 17, 2018

52-C052-107 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0770 2602-0000020

SILT FENCE

6,680.000 LF 1.50000 10,020.00

0780 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,005.000 LF 1.60000 1,608.00

0790 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

7,685.000 LF 0.10000 768.50

0800 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

7,685.000 LF 0.10000 768.50

0810 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

75.000 LF 4.00000 300.00

0820 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

75.000 LF 2.00000 150.00

0830 2602-0010010

MOBILIZATIONS, EROSION CONTROL

5.000 EACH 500.00000 2,500.00
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

April 17, 2018

52-C052-107 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0840 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

5.000 EACH 1,000.00000 5,000.00

0841 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

1,426.000 TON 52.00000 74,152.00

$2,848,886.92Section Totals:

( ) indicates item is bid as Lump Sum

$2,848,886.92

$2,848,886.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:010

Tabulation of Construction and Material Bids

April 17, 2018

52-C052-107 Primary County: JOHNSON

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

FM-C054(115)--55-54 RCB CULVERT EXTENSION - TWIN BOX

KEOKUK

Route: V5G

Culvert replacement on paved roads in various location in th e County.

Prj Awd Amt: $525,526.27

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 45 Working Days

54-C054-115

April 17, 2018 10:00 A.M.

KEOKUKCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SEATON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 SE031 SEATON CONSTRUCTION, INC. $525,526.27 100.00%

2 IO081 IOWA BRIDGE & CULVERT, L.C. $705,581.55 134.26%

3 PR268 PROGRESSIVE STRUCTURES, LLC $794,127.60 151.11%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 45 Working Days

54-C054-115

April 17, 2018 10:00 A.M.

KEOKUKCall Order:  011 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: SEATON CONSTRUCTION, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.800 ACRE 3,500.00000 2,800.00 9,000.00000 7,200.00 7,200.00000 5,760.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

485.000 CY 5.00000 2,425.00 6.50000 3,152.50 28.00000 13,580.00

0030 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

235.000 CY 10.00000 2,350.00 10.00000 2,350.00 11.00000 2,585.00

0040 2111-8174100

GRANULAR SUBBASE

242.000 SY 20.00000 4,840.00 30.00000 7,260.00 17.50000 4,235.00

0050 2121-7425020

GRANULAR SHOULDERS, TYPE B

162.000 TON 20.00000 3,240.00 20.00000 3,240.00 35.00000 5,670.00

0060 2123-7450020

SHOULDER FINISHING, EARTH

5.500 STA 250.00000 1,375.00 250.00000 1,375.00 600.00000 3,300.00

0070 2213-7100400

RELOCATION OF MAIL BOXES

9.000 EACH 150.00000 1,350.00 150.00000 1,350.00 360.00000 3,240.00

0080 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 35,000.00000 35,000.00 60,000.00000 60,000.00 45,000.00000 45,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

April 17, 2018

54-C054-115 Primary County: KEOKUK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2402-0425040

FLOODED BACKFILL

545.000 CY 22.00000 11,990.00 26.00000 14,170.00 65.00000 35,425.00

0100 2402-2720000

EXCAVATION, CLASS 20

242.000 CY 15.00000 3,630.00 75.00000 18,150.00 13.00000 3,146.00

0110 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

4,713.000 CY 6.25000 29,456.25 6.50000 30,634.50 11.50000 54,199.50

0120 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

237.000 CY 445.00000 105,465.00 675.00000 159,975.00 600.00000 142,200.00

0130 2404-7775000

REINFORCING STEEL

30,458.000 LB 1.20000 36,549.60 1.50000 45,687.00 2.00000 60,916.00

0140 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

4.000 EACH 1,950.00000 7,800.00 2,300.00000 9,200.00 1,300.00000 5,200.00

0150 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,500.00000 5,000.00 2,600.00000 5,200.00 2,000.00000 4,000.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

April 17, 2018

54-C054-115 Primary County: KEOKUK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0160 2416-0100072

APRONS, CONCRETE, 72 IN. DIA.

2.000 EACH 5,862.00000 11,724.00 6,200.00000 12,400.00 5,800.00000 11,600.00

0170 2416-0100084

APRONS, CONCRETE, 84 IN. DIA.

2.000 EACH 9,247.00000 18,494.00 9,950.00000 19,900.00 7,700.00000 15,400.00

0180 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

84.000 LF 52.00000 4,368.00 62.00000 5,208.00 98.00000 8,232.00

0190 2416-1180072

CULVERT, CONCRETE ROADWAY PIPE, 72 IN.
DIA.

110.000 LF 270.00000 29,700.00 290.00000 31,900.00 440.00000 48,400.00

0200 2416-1180084

CULVERT, CONCRETE ROADWAY PIPE, 84 IN.
DIA.

92.000 LF 395.00000 36,340.00 425.00000 39,100.00 625.00000 57,500.00

0210 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

120.000 LF 53.00000 6,360.00 57.00000 6,840.00 103.00000 12,360.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

April 17, 2018

54-C054-115 Primary County: KEOKUK

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

118.000 LF 83.29000 9,828.22 93.00000 10,974.00 166.00000 19,588.00

0230 2417-1040024

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 24 IN. DIA.

80.000 LF 32.00000 2,560.00 32.00000 2,560.00 47.00000 3,760.00

0240 2506-4984000

FLOWABLE MORTAR

399.000 CY 112.00000 44,688.00 115.00000 45,885.00 185.00000 73,815.00

0250 2507-3250005

ENGINEERING FABRIC

150.200 SY 3.50000 525.70 3.50000 525.70 5.00000 751.00

0260 2507-6800061

REVETMENT, CLASS E

191.000 TON 31.00000 5,921.00 36.00000 6,876.00 75.00000 14,325.00

0270 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 6,950.00000 6,950.00 8,400.00000 8,400.00 7,000.00000 7,000.00
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Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

April 17, 2018

54-C054-115 Primary County: KEOKUK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0290 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

75.600 SY 85.00000 6,426.00 78.00000 5,896.80 78.00000 5,896.80

0300 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

533.600 SY 85.00000 45,356.00 78.00000 41,620.80 78.00000 41,620.80

0310 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

10.000 EACH 65.00000 650.00 61.00000 610.00 61.00000 610.00

0320 2529-8174010

SUBBASE (PATCHES)

868.900 SY 5.00000 4,344.50 12.50000 10,861.25 25.00000 21,722.50

0330 2533-4980005

MOBILIZATION

(1) LS 27,500.00000 27,500.00 80,000.00000 80,000.00 54,000.00000 54,000.00

0340 2601-2634100

MULCHING

1.400 ACRE 2,200.00000 3,080.00 700.00000 980.00 2,000.00000 2,800.00

0350 2601-2636043

SEEDING AND FERTILIZING (RURAL)

1.400 ACRE 2,200.00000 3,080.00 1,800.00000 2,520.00 1,750.00000 2,450.00
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Call Order:

Letting Date:

Contract ID:011

Tabulation of Construction and Material Bids

April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SEATON CONSTRUCTION,
INC.

(2) IOWA BRIDGE & CULVERT,
L.C.

(3) PROGRESSIVE
STRUCTURES, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

520.000 LF 5.50000 2,860.00 4.00000 2,080.00 4.50000 2,340.00

0370 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$794,127.60$525,526.27 $705,581.55Section Totals:

( ) indicates item is bid as Lump Sum

$705,581.55$525,526.27 $794,127.60

$525,526.27

Contract Item Totals

$705,581.55 794,127.60Contract Grand Totals

Contract Time Totals
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Contract ID:011

Tabulation of Construction and Material Bids
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Project Information:

Project: WorkType:

County:

Location:

IMN-235-2(653)0--0E-77 STEEL GIRDER REPAIR

POLK

Route: I-235

W-N I-80 Ramp over I-235 0.2 mi E of W Jct I-80

Prj Awd Amt: $156,450.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 10 Working Days

77-2352-653

April 17, 2018 10:00 A.M.

POLKCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PC015 PCIROADS, LLC $156,450.00 100.00%

2 JE101 JENCO CONSTRUCTION, INC. $187,550.00 119.88%

3 CR120 CRAMER AND ASSOC., INC. $196,700.00 125.73%

4 JE200 JENSEN CONSTRUCTION CO. $380,000.00 242.89%
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Contract ID:

Letting Date:

Start Date: 07/09/18 10 Working Days

77-2352-653

April 17, 2018 10:00 A.M.

POLKCall Order:  012 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PCIROADS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JENCO CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0001 DESIGN NO. 2518; 218'-0 X 39'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2408-6772011

REPAIR BEAM, HEAT STRAIGHTENING, AS PER
PLAN

(1) LS 37,625.00000 37,625.00 50,000.00000 50,000.00 134,000.00000 134,000.00

0020 2426-6772120

BRIDGE REPAIR

(1) LS 13,750.00000 13,750.00 30,000.00000 30,000.00 16,200.00000 16,200.00

0030 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 14,000.00000 14,000.00 15,400.00000 15,400.00 5,500.00000 5,500.00

0040 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 27,500.00000 27,500.00 500.00000 500.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,000.00000 8,000.00 8,800.00000 8,800.00 5,500.00000 5,500.00

0060 2533-4980005

MOBILIZATION

(1) LS 37,625.00000 37,625.00 31,650.00000 31,650.00 17,000.00000 17,000.00

$178,700.00$136,000.00 $163,350.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

April 17, 2018

77-2352-653 Primary County: POLK

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PCIROADS, LLC (2) JENCO CONSTRUCTION,
INC.

(3) CRAMER AND ASSOC.,
INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 20,450.00000 20,450.00 24,200.00000 24,200.00 18,000.00000 18,000.00

$18,000.00$20,450.00 $24,200.00Section Totals:

( ) indicates item is bid as Lump Sum

$187,550.00$156,450.00 $196,700.00

$156,450.00

Contract Item Totals

$187,550.00 196,700.00Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

April 17, 2018

77-2352-653 Primary County: POLK

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0001 DESIGN NO. 2518; 218'-0 X 39'-0 CONTINUOUS WELDED GIRDER BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2408-6772011

REPAIR BEAM, HEAT STRAIGHTENING, AS PER
PLAN

(1) LS 174,000.00000 174,000.00

0020 2426-6772120

BRIDGE REPAIR

(1) LS 95,000.00000 95,000.00

0030 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 14,000.00000 14,000.00

0040 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,000.00000 8,000.00

0060 2533-4980005

MOBILIZATION

(1) LS 29,000.00000 29,000.00

$345,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

April 17, 2018

77-2352-653 Primary County: POLK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JENSEN CONSTRUCTION
CO.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 35,000.00000 35,000.00

$35,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$380,000.00

$380,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:012

Tabulation of Construction and Material Bids

April 17, 2018

77-2352-653 Primary County: POLK
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Project Information:

Project: WorkType:

County:

Location:

MBIN-029-4(508)54--0M-78 BRIDGE REPAIR

POTTAWATTAMIE

Route: I-29

N.B. I-29 Over Ave G 0.3 mi N of US 6

Prj Awd Amt: $69,952.22

Project: WorkType:

County:

Location:

MBIN-029-4(509)56--0M-78 DECK JOINT REPAIR

POTTAWATTAMIE

Route: I-29

N.B. I-29 Over CC and P RR 2.1 mi N of US 6

Prj Awd Amt: $398,230.55

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

78-0294-509

April 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CR120 CRAMER AND ASSOC., INC. $468,182.77 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $471,043.26 100.61%

3 PC015 PCIROADS, LLC $519,354.15 110.93%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $525,776.42 112.30%
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Contract ID:

Letting Date:

Start Date: 07/30/18 60 Working Days

78-0294-509

April 17, 2018 10:00 A.M.

POTTAWATTAMIECall Order:  013 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CRAMER AND ASSOC., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0001 DESIGN NO. 0417; REPAIRS TO A 132'-0 X 39' CONTINUOUS I-BEAM BRIDGE
MBIN-029-4(508)54--0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772016

CONCRETE REPAIR

173.000 SF 125.00000 21,625.00 131.25000 22,706.25 161.83000 27,996.59

0020 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 8,000.00000 8,000.00 34,230.50000 34,230.50

$62,227.09$24,625.00 $30,706.25Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0002 ROADWAY ITEMS   MBIN-029-4(508)54--0M-78SECTION: Cat Alt Set: Cat Alt Member:

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.210 STA 93.00000 2,437.53 93.00000 2,437.53 93.00000 2,437.53

0040 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

12.600 STA 106.00000 1,335.60 106.00000 1,335.60 106.00000 1,335.60

0050 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 50.00000 400.00 50.00000 400.00 50.00000 400.00

0060 2527-9263180

PAVEMENT MARKINGS REMOVED

26.210 STA 179.00000 4,691.59 179.00000 4,691.59 179.00000 4,691.59

0070 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00 150.00000 1,200.00

0080 2528-4983200

MONITORING WITH INCIDENT RESPONSE

20.000 CDAY 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

0090 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 17.50000 10,062.50 17.50000 10,062.50 17.50000 10,062.50
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0002 ROADWAY ITEMS   MBIN-029-4(508)54--0M-78SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 4,200.00000 4,200.00 4,200.00000 4,200.00

0110 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$45,327.22$45,327.22 $45,327.22Section Totals:
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0317; REPAIRS TO A 378'-0 x 45' CONTINUOUS STEEL I-BEAM
BRIDGE  MBIN-029-4(509)56-0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0120 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 42,000.00000 42,000.00 55,000.00000 55,000.00 77,124.00000 77,124.00

0130 2402-0425031

GRANULAR BACKFILL

60.000 TON 60.00000 3,600.00 89.02000 5,341.20 40.00000 2,400.00

0140 2402-2720000

EXCAVATION, CLASS 20

56.000 CY 100.00000 5,600.00 104.38000 5,845.28 90.00000 5,040.00

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

45.000 CY 2,300.00000 103,500.00 1,770.00000 79,650.00 1,951.28000 87,807.60

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,328.000 LB 2.00000 8,656.00 2.39000 10,343.92 1.80000 7,790.40

0170 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

153.000 LB 7.00000 1,071.00 14.22000 2,175.66 6.75000 1,032.75

0180 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

102.800 LF 225.00000 23,130.00 203.44000 20,913.63 146.30000 15,039.64
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0003 DESIGN NO. 0317; REPAIRS TO A 378'-0 x 45' CONTINUOUS STEEL I-BEAM
BRIDGE  MBIN-029-4(509)56-0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0190 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

102.800 LF 80.00000 8,224.00 43.49000 4,470.77 47.50000 4,883.00

0200 2426-6772016

CONCRETE REPAIR

45.000 SF 150.00000 6,750.00 167.30000 7,528.50 65.00000 2,925.00

0210 2506-4984000

FLOWABLE MORTAR

25.000 CY 165.00000 4,125.00 365.34000 9,133.50 200.00000 5,000.00

0220 2507-3250005

ENGINEERING FABRIC

40.000 SY 2.00000 80.00 3.00000 120.00 28.00000 1,120.00

0230 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00 28,000.00000 28,000.00 34,230.50000 34,230.50

0240 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 8,000.00000 8,000.00 15,000.00000 15,000.00 2,500.00000 2,500.00

$246,892.89$249,736.00 $243,522.46Section Totals:
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Letting Date:
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Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2625000

EMBANKMENT-IN-PLACE

10.000 CY 100.00000 1,000.00 100.00000 1,000.00 100.00000 1,000.00

0260 2213-6745500

REMOVAL OF CURB

2.500 STA 400.00000 1,000.00 1,000.00000 2,500.00 1,224.00000 3,060.00

0270 2301-0690203

BRIDGE APPROACH, BR-203

226.000 SY 225.00000 50,850.00 218.66000 49,417.16 300.00000 67,800.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

375.000 LF 5.41000 2,028.75 5.00000 1,875.00 5.41000 2,028.75

0290 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 29.35000 2,935.00 25.00000 2,500.00 29.35000 2,935.00

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 1,775.00000 1,775.00 2,500.00000 2,500.00 1,775.00000 1,775.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 150.00000 150.00 250.00000 250.00 150.00000 150.00
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0320 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0330 2510-6745850

REMOVAL OF PAVEMENT

222.200 SY 28.00000 6,221.60 26.85000 5,966.07 45.00000 9,999.00

0340 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

255.000 LF 50.00000 12,750.00 39.98000 10,194.90 25.00000 6,375.00

0350 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00 150.00000 150.00 150.00000 150.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.150 STA 49.00000 2,506.35 49.00000 2,506.35 49.00000 2,506.35

0370 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.400 STA 108.00000 1,663.20 108.00000 1,663.20 108.00000 1,663.20

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 50.00000 400.00 50.00000 400.00 50.00000 400.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0390 2527-9263180

PAVEMENT MARKINGS REMOVED

51.150 STA 91.00000 4,654.65 91.00000 4,654.65 91.00000 4,654.65

0400 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00 150.00000 1,200.00

0410 2528-4983200

MONITORING WITH INCIDENT RESPONSE

30.000 CDAY 1,000.00000 30,000.00 1,000.00000 30,000.00 1,000.00000 30,000.00

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 11.40000 13,110.00 11.40000 13,110.00 11.40000 13,110.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00 10,700.00000 10,700.00 4,200.00000 4,200.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

8.000 CDAY 175.00000 1,400.00 175.00000 1,400.00 175.00000 1,400.00

0450 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CRAMER AND ASSOC.,
INC.

(2) IOWA CIVIL
CONTRACTING, INC.

(3) PCIROADS, LLC

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00 5.00000 5,000.00 6.00000 6,000.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

$164,906.95$148,494.55 $151,487.33Section Totals:

( ) indicates item is bid as Lump Sum

$471,043.26$468,182.77 $519,354.15

$468,182.77

Contract Item Totals

$471,043.26 519,354.15Contract Grand Totals

Contract Time Totals
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April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0001 DESIGN NO. 0417; REPAIRS TO A 132'-0 X 39' CONTINUOUS I-BEAM BRIDGE
MBIN-029-4(508)54--0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0010 2426-6772016

CONCRETE REPAIR

173.000 SF 150.00000 25,950.00

0020 2533-4980005

MOBILIZATION

(1) LS 35,000.00000 35,000.00

$60,950.00Section Totals:
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Letting Date:
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April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMS   MBIN-029-4(508)54--0M-78SECTION: Cat Alt Set: Cat Alt Member:

0030 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

26.210 STA 93.00000 2,437.53

0040 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

12.600 STA 106.00000 1,335.60

0050 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 50.00000 400.00

0060 2527-9263180

PAVEMENT MARKINGS REMOVED

26.210 STA 179.00000 4,691.59

0070 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 150.00000 1,200.00

0080 2528-4983200

MONITORING WITH INCIDENT RESPONSE

20.000 CDAY 1,000.00000 20,000.00

0090 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

575.000 LF 17.50000 10,062.50
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0002 ROADWAY ITEMS   MBIN-029-4(508)54--0M-78SECTION: Cat Alt Set: Cat Alt Member:

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00

0110 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 500.00000 1,000.00

$45,327.22Section Totals:
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 DESIGN NO. 0317; REPAIRS TO A 378'-0 x 45' CONTINUOUS STEEL I-BEAM
BRIDGE  MBIN-029-4(509)56-0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0120 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 20,000.00000 20,000.00

0130 2402-0425031

GRANULAR BACKFILL

60.000 TON 50.00000 3,000.00

0140 2402-2720000

EXCAVATION, CLASS 20

56.000 CY 100.00000 5,600.00

0150 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

45.000 CY 1,500.00000 67,500.00

0160 2404-7775005

REINFORCING STEEL, EPOXY COATED

4,328.000 LB 1.50000 6,492.00

0170 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

153.000 LB 4.00000 612.00

0180 2413-1200000

STEEL EXTRUSION JOINT WITH NEOPRENE

102.800 LF 400.00000 41,120.00
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Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0003 DESIGN NO. 0317; REPAIRS TO A 378'-0 x 45' CONTINUOUS STEEL I-BEAM
BRIDGE  MBIN-029-4(509)56-0M-78

SECTION: Cat Alt Set: Cat Alt Member:

0190 2413-1200100

NEOPRENE GLAND INSTALLATION AND
TESTING

102.800 LF 40.00000 4,112.00

0200 2426-6772016

CONCRETE REPAIR

45.000 SF 150.00000 6,750.00

0210 2506-4984000

FLOWABLE MORTAR

25.000 CY 200.00000 5,000.00

0220 2507-3250005

ENGINEERING FABRIC

40.000 SY 5.00000 200.00

0230 2533-4980005

MOBILIZATION

(1) LS 106,750.00000 106,750.00

0240 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,000.00000 5,000.00

$272,136.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0250 2102-2625000

EMBANKMENT-IN-PLACE

10.000 CY 100.00000 1,000.00

0260 2213-6745500

REMOVAL OF CURB

2.500 STA 500.00000 1,250.00

0270 2301-0690203

BRIDGE APPROACH, BR-203

226.000 SY 250.00000 56,500.00

0280 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

375.000 LF 5.00000 1,875.00

0290 2505-4008300

STEEL BEAM GUARDRAIL

100.000 LF 29.35000 2,935.00

0300 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

1.000 EACH 1,775.00000 1,775.00

0310 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

1.000 EACH 150.00000 150.00
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Contract ID:013
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April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0320 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

1.000 EACH 2,500.00000 2,500.00

0330 2510-6745850

REMOVAL OF PAVEMENT

222.200 SY 20.00000 4,444.00

0340 2512-1725156

CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.

255.000 LF 30.00000 7,650.00

0350 2518-6910000

SAFETY CLOSURE

1.000 EACH 150.00000 150.00

0360 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

51.150 STA 49.00000 2,506.35

0370 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

15.400 STA 108.00000 1,663.20

0380 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

8.000 EACH 50.00000 400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0390 2527-9263180

PAVEMENT MARKINGS REMOVED

51.150 STA 91.00000 4,654.65

0400 2527-9263190

SYMBOLS AND LEGENDS REMOVED

8.000 EACH 150.00000 1,200.00

0410 2528-4983200

MONITORING WITH INCIDENT RESPONSE

30.000 CDAY 1,000.00000 30,000.00

0420 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

1,150.000 LF 11.40000 13,110.00

0430 2528-8445110

TRAFFIC CONTROL

(1) LS 4,200.00000 4,200.00

0440 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

8.000 CDAY 175.00000 1,400.00

0450 2551-0000110

TEMP CRASH CUSHION

2.000 EACH 500.00000 1,000.00

Page 17 of 18

Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

0004 ROADWAY ITEMS  MBIN-029-4(509)56-0M-78SECTION: Cat Alt Set: Cat Alt Member:

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1,000.000 LF 6.00000 6,000.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,000.000 LF 1.00000 1,000.00

$147,363.20Section Totals:

( ) indicates item is bid as Lump Sum

$525,776.42

$525,776.42

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:013

Tabulation of Construction and Material Bids

April 17, 2018

78-0294-509 Primary County: POTTAWATTAMIE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

BROS-C085(144)--8J-85 BRIDGE REPLACEMENT - CCS

STORY

Route: SAND HILL TRAIL

On Sand Hill Trail  Over Unnamed Stream  in S20 T83 R23

Prj Awd Amt: $497,581.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 70 Working Days

85-C085-144

April 17, 2018 10:00 A.M.

STORYCall Order:  014 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE420 HERBERGER CONSTRUCTION CO., INC. $497,581.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 CU081 CUNNINGHAM-REIS, LLC $506,943.41 101.88%

3 BO413 BOULDER CONTRACTING, LLC. $547,624.36 110.06%

4 GR100 GRAVES CONSTRUCTION CO., INC. $593,547.97 119.29%

5 CH320 CHRISTENSEN BROS., INC. $619,901.30 124.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/06/18 70 Working Days

85-C085-144

April 17, 2018 10:00 A.M.

STORYCall Order:  014 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: HERBERGER CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 16,000.00000 16,000.00 11,000.00000 11,000.00 32,000.00000 32,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

123.000 CY 50.00000 6,150.00 40.00000 4,920.00 26.00000 3,198.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 775.00000 136,090.00 740.00000 129,944.00 900.00000 158,040.00

0040 2404-7775000

REINFORCING STEEL

102.000 LB 5.00000 510.00 1.00000 102.00 5.00000 510.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,871.000 LB 1.10000 51,558.10 0.86000 40,309.06 0.90000 42,183.90

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 90.00000 16,398.00 75.00000 13,665.00 125.00000 22,775.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

575.000 LF 43.00000 24,725.00 43.00000 24,725.00 39.00000 22,425.00

0080 2501-0201473

PILES, STEEL, HP 14 X 73

910.000 LF 72.00000 65,520.00 58.00000 52,780.00 55.00000 50,050.00

Page 1 of 10

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) BOULDER CONTRACTING,
LLC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

261.000 LF 120.00000 31,320.00 150.00000 39,150.00 125.00000 32,625.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.300 SY 60.00000 798.00 100.00000 1,330.00 200.00000 2,660.00

0110 2507-3250005

ENGINEERING FABRIC

732.100 SY 4.00000 2,928.40 3.50000 2,562.35 3.10000 2,269.51

0120 2507-6800061

REVETMENT, CLASS E

780.900 TON 55.00000 42,949.50 48.00000 37,483.20 49.00000 38,264.10

0130 2533-4980005

MOBILIZATION

(1) LS 36,200.00000 36,200.00 70,000.00000 70,000.00 75,000.00000 75,000.00

$482,000.51$431,147.00 $427,970.61Section Totals:

Page 2 of 10

Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 9,000.00000 1,800.00 15,000.00000 3,000.00

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,962.000 CY 12.50000 24,525.00 13.50000 26,487.00 11.25000 22,072.50

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

283.000 CY 9.00000 2,547.00 5.00000 1,415.00 8.25000 2,334.75

0170 2123-7450020

SHOULDER FINISHING, EARTH

3.720 STA 575.00000 2,139.00 400.00000 1,488.00 510.00000 1,897.20

0180 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

162.600 CY 55.00000 8,943.00 28.00000 4,552.80 29.00000 4,715.40

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

11.000 TON 30.00000 330.00 30.00000 330.00 29.00000 319.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 2,100.00000 6,300.00 2,000.00000 6,000.00 1,950.00000 5,850.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,350.00000 1,350.00 1,300.00000 1,300.00 1,275.00000 1,275.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 225.00000 900.00 200.00000 800.00 205.00000 820.00

0230 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

3.000 EACH 2,200.00000 6,600.00 2,000.00000 6,000.00 2,100.00000 6,300.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,200.00000 2,200.00 2,000.00000 2,000.00 2,100.00000 2,100.00

0250 2518-6910000

SAFETY CLOSURE

4.000 EACH 175.00000 700.00 150.00000 600.00 105.00000 420.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 5,000.00000 5,000.00 10,250.00000 10,250.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 3,000.00000 3,000.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HERBERGER
CONSTRUCTION CO., INC.

(2) CUNNINGHAM-REIS, LLC (3) BOULDER CONTRACTING,
LLC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 6.00000 1,200.00 80.00000 16,000.00 5.10000 1,020.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 1.00000 200.00 1.00000 200.00 1.25000 250.00

$65,623.85$66,434.00 $78,972.80Section Totals:

( ) indicates item is bid as Lump Sum

$506,943.41$497,581.00 $547,624.36

$497,581.00

Contract Item Totals

$506,943.41 547,624.36Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 32,000.00000 32,000.00 50,000.00000 50,000.00

0020 2402-2720000

EXCAVATION, CLASS 20

123.000 CY 50.00000 6,150.00 50.00000 6,150.00

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

175.600 CY 725.00000 127,310.00 1,200.00000 210,720.00

0040 2404-7775000

REINFORCING STEEL

102.000 LB 8.00000 816.00 2.00000 204.00

0050 2404-7775005

REINFORCING STEEL, EPOXY COATED

46,871.000 LB 1.07000 50,151.97 1.00000 46,871.00

0060 2414-6424124

CONCRETE OPEN RAILING, TL-4

182.200 LF 80.00000 14,576.00 150.00000 27,330.00

0070 2501-0201042

PILES, STEEL, HP 10 X 42

575.000 LF 42.00000 24,150.00 40.00000 23,000.00

0080 2501-0201473

PILES, STEEL, HP 14 X 73

910.000 LF 58.00000 52,780.00 60.00000 54,600.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2501-5478073

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 14 X 73 (P10L TYPE 3)

261.000 LF 310.00000 80,910.00 150.00000 39,150.00

0100 2507-2638650

BRIDGE WING ARMORING - EROSION STONE

13.300 SY 85.00000 1,130.50 120.00000 1,596.00

0110 2507-3250005

ENGINEERING FABRIC

732.100 SY 5.00000 3,660.50 3.00000 2,196.30

0120 2507-6800061

REVETMENT, CLASS E

780.900 TON 60.00000 46,854.00 50.00000 39,045.00

0130 2533-4980005

MOBILIZATION

(1) LS 72,000.00000 72,000.00 62,000.00000 62,000.00

$512,488.97 $562,862.30Section Totals:
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) CHRISTENSEN BROS., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 14,000.00000 2,800.00 10,000.00000 2,000.00

0150 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,962.000 CY 16.00000 31,392.00 11.00000 21,582.00

0160 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

283.000 CY 14.00000 3,962.00 8.00000 2,264.00

0170 2123-7450020

SHOULDER FINISHING, EARTH

3.720 STA 350.00000 1,302.00 500.00000 1,860.00

0180 2312-8260050

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

162.600 CY 55.00000 8,943.00 30.00000 4,878.00

0190 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

11.000 TON 50.00000 550.00 30.00000 330.00

0200 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

3.000 EACH 1,960.00000 5,880.00 1,900.00000 5,700.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) CHRISTENSEN BROS., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

1.000 EACH 1,290.00000 1,290.00 1,250.00000 1,250.00

0220 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 210.00000 840.00 200.00000 800.00

0230 2505-4021710

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, LS-625

3.000 EACH 2,200.00000 6,600.00 2,000.00000 6,000.00

0240 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

1.000 EACH 2,300.00000 2,300.00 2,000.00000 2,000.00

0250 2518-6910000

SAFETY CLOSURE

4.000 EACH 350.00000 1,400.00 100.00000 400.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 6,000.00000 6,000.00 3,500.00000 3,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 1,975.00000 1,975.00
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) CHRISTENSEN BROS., INC.

0002 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 9.00000 1,800.00 7.50000 1,500.00

0290 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

200.000 LF 5.00000 1,000.00 5.00000 1,000.00

$81,059.00 $57,039.00Section Totals:

( ) indicates item is bid as Lump Sum

$619,901.30$593,547.97

$593,547.97

Contract Item Totals

$619,901.30Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:014

Tabulation of Construction and Material Bids

April 17, 2018

85-C085-144 Primary County: STORY

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

IMN-035-2(462)66--0E-91 BRIDGE NEW - PPCB

WARREN

Route: I-35

Veteran's Parkway Over I-35 Approximately 1.25 Miles N. of Co. Rd. G14

Prj Awd Amt: $4,450,000.00

Page 1 of 3

Contract ID:

Letting Date:

Completion Date: 11/16/18

91-0352-462-A

April 17, 2018 10:00 A.M.

WARRENCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EL045 ELDER CORPORATION $4,450,000.00 100.00%

2 HO340 JB HOLLAND CONSTRUCTION, INC. $4,987,860.22 112.09%

3 PE320 PETERSON CONTRACTORS INC. $4,996,766.05 112.29%

4 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $5,119,569.38 115.05%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $5,152,069.34 115.78%

6 MC019 MCANINCH CORPORATION & AFFILIATES $5,458,382.55 122.66%

7 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $5,821,512.77 130.82%

Page 2 of 3

Contract ID:

Letting Date:

Completion Date: 11/16/18

91-0352-462-A

April 17, 2018 10:00 A.M.

WARRENCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 HE416 HENTGES, S.M. & SONS, INC. $6,742,944.05 151.53%

Page 3 of 3

Contract ID:

Letting Date:

Completion Date: 11/16/18

91-0352-462-A

April 17, 2018 10:00 A.M.

WARRENCall Order:  015 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ELDER CORP.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 6,300.00000 8,190.00 4,714.22000 6,128.49 9,731.00000 12,650.30

0020 2102-0425070

SPECIAL BACKFILL

98.000 TON 24.00000 2,352.00 21.84000 2,140.32 37.35000 3,660.30

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

50,710.000 CY 3.50000 177,485.00 9.75000 494,422.50 10.70000 542,597.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

294,255.000 CY 3.50000 1,029,892.50 4.27000 1,256,468.85 3.95000 1,162,307.25

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 110.00000 2,200.00 100.00000 2,000.00 25.00000 500.00

0060 2102-4560000

LOCATING TILE LINES

27.000 STA 310.00000 8,370.00 74.42000 2,009.34 116.00000 3,132.00

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

28,475.000 CY 4.00000 113,900.00 2.59000 73,750.25 4.65000 132,408.75

Page 1 of 42

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

April 17, 2018

91-0352-462-A Primary County: WARREN

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0085 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

7,993.000 CY 1.75000 13,987.75 1.12000 8,952.16 2.15000 17,184.95

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

277,059.000 CY 0.50000 138,529.50 0.79000 218,876.61 0.30000 83,117.70

0100 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

186.500 SY 85.00000 15,852.50 100.57000 18,756.31 84.30000 15,721.95

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

66.100 SY 85.00000 5,618.50 110.63000 7,312.64 82.20000 5,433.42

0120 2301-0690203

BRIDGE APPROACH, BR-203

500.700 SY 132.00000 66,092.40 170.97000 85,604.68 170.00000 85,119.00

0130 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

1,608.000 TON 24.00000 38,592.00 21.90000 35,215.20 27.45000 44,139.60

0140 2314-0775010

CALCIUM CHLORIDE APPLIED

25.000 TON 630.00000 15,750.00 629.56000 15,739.00 626.00000 15,650.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

10.000 MGAL 20.00000 200.00 20.11000 201.10 20.00000 200.00

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

154.000 CY 19.00000 2,926.00 7.67000 1,181.18 10.25000 1,578.50

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,668.300 SY 6.00000 10,009.80 2.99000 4,988.22 2.57000 4,287.53

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,300.00000 2,600.00 2,401.87000 4,803.74 14,152.00000 28,304.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 940.00000 1,880.00 954.60000 1,909.20 1,386.00000 2,772.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,900.00000 7,600.00 2,319.71000 9,278.84 1,612.00000 6,448.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 2,400.00000 14,400.00 4,066.46000 24,398.76 3,015.00000 18,090.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 3,824.12000 7,648.24 2,646.00000 5,292.00

0230 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

36.000 LF 56.00000 2,016.00 47.77000 1,719.72 69.75000 2,511.00

0240 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

128.000 LF 87.00000 11,136.00 92.04000 11,781.12 77.65000 9,939.20

0250 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

298.000 LF 93.00000 27,714.00 81.40000 24,257.20 75.75000 22,573.50

0260 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

440.000 LF 103.00000 45,320.00 109.76000 48,294.40 87.90000 38,676.00

0270 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

286.000 LF 77.00000 22,022.00 61.87000 17,694.82 69.00000 19,734.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

286.000 LF 113.00000 32,318.00 130.17000 37,228.62 99.75000 28,528.50

0290 2416-1245048

CULVERT, 3750D CONCRETE ROADWAY PIPE,
48 IN. DIA.

314.000 LF 196.00000 61,544.00 271.41000 85,222.74 165.00000 51,810.00

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

498.000 LF 12.00000 5,976.00 11.66000 5,806.68 7.75000 3,859.50

0310 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

1,400.000 LF 33.00000 46,200.00 49.43000 69,202.00 15.00000 21,000.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 680.00000 1,360.00 651.51000 1,303.02 700.00000 1,400.00

0330 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 4,900.00000 9,800.00 2,939.08000 5,878.16 4,306.00000 8,612.00

0340 2507-3250005

ENGINEERING FABRIC

228.000 SY 3.50000 798.00 1.34000 305.52 3.00000 684.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2507-6800042

REVETMENT, CLASS D

72.000 TON 49.00000 3,528.00 46.02000 3,313.44 47.00000 3,384.00

0360 2507-6800061

REVETMENT, CLASS E

86.000 TON 50.00000 4,300.00 46.02000 3,957.72 45.65000 3,925.90

0370 2507-8029000

EROSION STONE

31.000 TON 47.00000 1,457.00 28.78000 892.18 35.65000 1,105.15

0380 2518-6910000

SAFETY CLOSURE

10.000 EACH 245.00000 2,450.00 176.00000 1,760.00 175.00000 1,750.00

0390 2519-3280000

FENCE, FIELD

833.000 LF 7.00000 5,831.00 7.04000 5,864.32 7.00000 5,831.00

0400 2519-3300400

FIELD FENCE BRACE PANELS

20.000 EACH 177.00000 3,540.00 176.00000 3,520.00 175.00000 3,500.00

0410 2520-3350010

FIELD LABORATORY

1.000 EACH 10,000.00000 10,000.00 19,158.80000 19,158.80 7,500.00000 7,500.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 24,000.00000 24,000.00 12,068.33000 12,068.33 5,000.00000 5,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,550.000 LF 37.00000 94,350.00 17.10000 43,605.00 17.00000 43,350.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 80,455.52000 80,455.52 81,730.00000 81,730.00

0450 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00 462.00000 2,772.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

64.000 CDAY 370.00000 23,680.00 226.28000 14,481.92 225.00000 14,400.00

0470 2533-4980005

MOBILIZATION

(1) LS 184,445.15000 184,445.15 142,893.79000 142,893.79 293,870.00000 293,870.00

0480 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 9,800.00000 39,200.00 5,782.74000 23,130.96 5,750.00000 23,000.00

0490 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN CASING
PIPE  36 IN. DIA.   TRENCHLESS  CASING PIPE
ONLY

360.000 LF 450.00000 162,000.00 444.52000 160,027.20 465.00000 167,400.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 444,000.00000 444,000.00 444,772.99000 444,772.99 440,000.00000 440,000.00

0510 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS VERIFICATION
TESTING

(1) LS 6,600.00000 6,600.00 6,537.01000 6,537.01 6,500.00000 6,500.00

0520 2599-9999010

('LUMP SUM' ITEM) PLOWING AND DISKING
ACCESS ROAD

(1) LS 8,400.00000 8,400.00 1,004.39000 1,004.39 10,355.00000 10,355.00

0530 2599-9999012

('THOUSANDS OF GALLONS' ITEM) DUST
CONTROL, WATER

200.000 MGAL 46.00000 9,200.00 20.03000 4,006.00 60.00000 12,000.00

0540 2601-2634100

MULCHING

67.000 ACRE 580.00000 38,860.00 578.27000 38,744.09 575.00000 38,525.00

0550 2601-2636015

NATIVE GRASS SEEDING

13.000 ACRE 1,400.00000 18,200.00 1,407.97000 18,303.61 1,400.00000 18,200.00
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(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

23.000 ACRE 680.00000 15,640.00 678.84000 15,613.32 675.00000 15,525.00

0570 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3,102.000 SQ 14.00000 43,428.00 14.08000 43,676.16 14.00000 43,428.00

0580 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

31.000 ACRE 510.00000 15,810.00 502.85000 15,588.35 500.00000 15,500.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

620.000 MGAL 60.00000 37,200.00 60.00000 37,200.00 60.00000 37,200.00

0600 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0610 2602-0000020

SILT FENCE

15,008.000 LF 1.50000 22,512.00 1.41000 21,161.28 1.40000 21,011.20

0620 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,490.000 LF 1.50000 3,735.00 1.56000 3,884.40 1.55000 3,859.50
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(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000050

SILT BASINS

40.000 EACH 460.00000 18,400.00 123.25000 4,930.00 200.00000 8,000.00

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

15,649.000 LF 0.10000 1,564.90 0.10000 1,564.90 0.10000 1,564.90

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

14,170.000 LF 0.10000 1,417.00 0.10000 1,417.00 0.10000 1,417.00

0660 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 66.00000 26,400.00 26.96000 10,784.00 95.00000 38,000.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 4.00000 1,200.00 3.77000 1,131.00 3.75000 1,125.00

0680 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 4.00000 1,200.00 4.27000 1,281.00 4.25000 1,275.00
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(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.25000 150.00 0.25000 150.00 0.25000 150.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

$3,803,125.60$3,268,152.00 $3,811,180.31Section Totals:
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(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0720 2402-2720000

EXCAVATION, CLASS 20

353.000 CY 51.00000 18,003.00 31.18000 11,006.54 50.00000 17,650.00

0730 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.100 CY 610.00000 100,101.00 520.95000 85,487.90 600.00000 98,460.00

0740 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

404.500 CY 610.00000 246,745.00 522.96000 211,537.32 600.00000 242,700.00

0750 2404-7775000

REINFORCING STEEL

17,749.000 LB 1.00000 17,749.00 0.96000 17,039.04 1.25000 22,186.25

0760 2404-7775005

REINFORCING STEEL, EPOXY COATED

140,202.000 LB 1.00000 140,202.00 1.01000 141,604.02 1.10000 154,222.20

0770 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,718.000 LB 3.50000 16,513.00 3.52000 16,607.36 3.50000 16,513.00

0780 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

10.000 EACH 28,000.00000 280,000.00 30,170.82000 301,708.20 28,000.00000 280,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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(1) ELDER CORPORATION (2) JB HOLLAND
CONSTRUCTION, INC.

(3) PETERSON
CONTRACTORS INC.

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0790 2408-7800000

STRUCTURAL STEEL

12,244.000 LB 3.00000 36,732.00 2.72000 33,303.68 3.00000 36,732.00

0800 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

626.000 LF 56.00000 35,056.00 75.43000 47,219.18 55.00000 34,430.00

0810 2499-2300001

DECK DRAINS

(1) LS 15,000.00000 15,000.00 13,074.02000 13,074.02 15,000.00000 15,000.00

0820 2501-0201057

PILES, STEEL, HP 10 X 57

5,970.000 LF 40.00000 238,800.00 42.24000 252,172.80 40.00000 238,800.00

0830 2501-6335010

PREBORED HOLES

450.000 LF 35.00000 15,750.00 40.23000 18,103.50 35.00000 15,750.00

0840 2507-2638620

MACADAM STONE SLOPE PROTECTION

497.200 SY 35.00000 17,402.00 48.27000 23,999.84 35.00000 17,402.00

0850 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.300 SY 150.00000 3,795.00 150.85000 3,816.51 150.00000 3,795.00

$1,193,640.45$1,181,848.00 $1,176,679.91Section Totals:
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( ) indicates item is bid as Lump Sum

$4,987,860.22$4,450,000.00 $4,996,766.05

$4,450,000.00

Contract Item Totals

$4,987,860.22 4,996,766.05Contract Grand Totals

Contract Time Totals
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 8,750.00000 11,375.00 9,800.00000 12,740.00 9,900.00000 12,870.00

0020 2102-0425070

SPECIAL BACKFILL

98.000 TON 37.35000 3,660.30 37.50000 3,675.00 37.00000 3,626.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

50,710.000 CY 9.70000 491,887.00 9.75000 494,422.50 8.18000 414,807.80

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

294,255.000 CY 3.95000 1,162,307.25 4.00000 1,177,020.00 5.94000 1,747,874.70

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 25.00000 500.00 25.00000 500.00 23.00000 460.00

0060 2102-4560000

LOCATING TILE LINES

27.000 STA 116.00000 3,132.00 130.00000 3,510.00 457.00000 12,339.00

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

28,475.000 CY 4.65000 132,408.75 4.65000 132,408.75 3.74000 106,496.50

Page 15 of 42

Call Order:

Letting Date:

Contract ID:015

Tabulation of Construction and Material Bids

April 17, 2018

91-0352-462-A Primary County: WARREN

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price
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(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0085 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

7,993.000 CY 2.15000 17,184.95 2.20000 17,584.60 2.74000 21,900.82

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

277,059.000 CY 0.30000 83,117.70 0.30000 83,117.70 0.36000 99,741.24

0100 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

186.500 SY 160.00000 29,840.00 63.00000 11,749.50 61.00000 11,376.50

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

66.100 SY 125.00000 8,262.50 63.00000 4,164.30 61.00000 4,032.10

0120 2301-0690203

BRIDGE APPROACH, BR-203

500.700 SY 200.00000 100,140.00 180.00000 90,126.00 180.00000 90,126.00

0130 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

1,608.000 TON 27.45000 44,139.60 27.50000 44,220.00 21.45000 34,491.60

0140 2314-0775010

CALCIUM CHLORIDE APPLIED

25.000 TON 626.00000 15,650.00 626.00000 15,650.00 638.00000 15,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

10.000 MGAL 20.00000 200.00 20.00000 200.00 21.00000 210.00

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

154.000 CY 6.25000 962.50 16.00000 2,464.00 122.00000 18,788.00

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,668.300 SY 4.10000 6,840.03 5.25000 8,758.58 3.66000 6,105.98

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,415.00000 2,830.00 2,580.00000 5,160.00 1,615.00000 3,230.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,386.00000 2,772.00 2,200.00000 4,400.00 1,083.00000 2,166.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 1,612.00000 6,448.00 2,750.00000 11,000.00 1,666.00000 6,664.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 3,015.00000 18,090.00 3,225.00000 19,350.00 2,722.00000 16,332.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 2,646.00000 5,292.00 3,750.00000 7,500.00 2,356.00000 4,712.00

0230 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

36.000 LF 69.75000 2,511.00 85.00000 3,060.00 95.00000 3,420.00

0240 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

128.000 LF 77.65000 9,939.20 92.00000 11,776.00 101.00000 12,928.00

0250 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

298.000 LF 75.75000 22,573.50 92.00000 27,416.00 84.00000 25,032.00

0260 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

440.000 LF 87.90000 38,676.00 84.00000 36,960.00 105.00000 46,200.00

0270 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

286.000 LF 69.00000 19,734.00 62.00000 17,732.00 74.00000 21,164.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

286.000 LF 99.75000 28,528.50 97.50000 27,885.00 115.00000 32,890.00

0290 2416-1245048

CULVERT, 3750D CONCRETE ROADWAY PIPE,
48 IN. DIA.

314.000 LF 165.00000 51,810.00 170.00000 53,380.00 184.00000 57,776.00

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

498.000 LF 7.75000 3,859.50 10.00000 4,980.00 10.50000 5,229.00

0310 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

1,400.000 LF 15.00000 21,000.00 18.00000 25,200.00 16.00000 22,400.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 700.00000 1,400.00 700.00000 1,400.00 661.00000 1,322.00

0330 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 5,500.00000 11,000.00 4,306.00000 8,612.00 5,800.00000 11,600.00

0340 2507-3250005

ENGINEERING FABRIC

228.000 SY 3.00000 684.00 3.00000 684.00 4.00000 912.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2507-6800042

REVETMENT, CLASS D

72.000 TON 47.00000 3,384.00 47.00000 3,384.00 52.00000 3,744.00

0360 2507-6800061

REVETMENT, CLASS E

86.000 TON 45.65000 3,925.90 45.65000 3,925.90 53.00000 4,558.00

0370 2507-8029000

EROSION STONE

31.000 TON 35.65000 1,105.15 35.65000 1,105.15 43.00000 1,333.00

0380 2518-6910000

SAFETY CLOSURE

10.000 EACH 175.00000 1,750.00 180.00000 1,800.00 179.00000 1,790.00

0390 2519-3280000

FENCE, FIELD

833.000 LF 7.00000 5,831.00 8.00000 6,664.00 7.00000 5,831.00

0400 2519-3300400

FIELD FENCE BRACE PANELS

20.000 EACH 175.00000 3,500.00 175.00000 3,500.00 179.00000 3,580.00

0410 2520-3350010

FIELD LABORATORY

1.000 EACH 15,000.00000 15,000.00 18,000.00000 18,000.00 8,250.00000 8,250.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 50,000.00000 50,000.00 28,000.00000 28,000.00 12,400.00000 12,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,550.000 LF 17.00000 43,350.00 17.00000 43,350.00 17.35000 44,242.50

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 24,300.00000 24,300.00 41,000.00000 41,000.00 24,800.00000 24,800.00

0450 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00 462.00000 2,772.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

64.000 CDAY 225.00000 14,400.00 225.00000 14,400.00 230.00000 14,720.00

0470 2533-4980005

MOBILIZATION

(1) LS 471,050.00000 471,050.00 397,300.00000 397,300.00 336,500.00000 336,500.00

0480 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 5,750.00000 23,000.00 5,750.00000 23,000.00 5,865.00000 23,460.00

0490 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN CASING
PIPE  36 IN. DIA.   TRENCHLESS  CASING PIPE
ONLY

360.000 LF 442.00000 159,120.00 470.00000 169,200.00 450.00000 162,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 440,000.00000 440,000.00 500,000.00000 500,000.00 453,300.00000 453,300.00

0510 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS VERIFICATION
TESTING

(1) LS 6,500.00000 6,500.00 6,500.00000 6,500.00 6,600.00000 6,600.00

0520 2599-9999010

('LUMP SUM' ITEM) PLOWING AND DISKING
ACCESS ROAD

(1) LS 10,355.00000 10,355.00 10,355.00000 10,355.00 1,020.00000 1,020.00

0530 2599-9999012

('THOUSANDS OF GALLONS' ITEM) DUST
CONTROL, WATER

200.000 MGAL 60.00000 12,000.00 60.00000 12,000.00 12.00000 2,400.00

0540 2601-2634100

MULCHING

67.000 ACRE 575.00000 38,525.00 575.00000 38,525.00 561.00000 37,587.00

0550 2601-2636015

NATIVE GRASS SEEDING

13.000 ACRE 1,400.00000 18,200.00 1,400.00000 18,200.00 1,450.00000 18,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

23.000 ACRE 675.00000 15,525.00 675.00000 15,525.00 714.00000 16,422.00

0570 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3,102.000 SQ 14.00000 43,428.00 14.00000 43,428.00 14.40000 44,668.80

0580 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

31.000 ACRE 500.00000 15,500.00 500.00000 15,500.00 444.00000 13,764.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

620.000 MGAL 60.00000 37,200.00 60.00000 37,200.00 60.00000 37,200.00

0600 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0610 2602-0000020

SILT FENCE

15,008.000 LF 1.40000 21,011.20 1.40000 21,011.20 1.43000 21,461.44

0620 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,490.000 LF 1.55000 3,859.50 1.55000 3,859.50 1.48000 3,685.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000050

SILT BASINS

40.000 EACH 200.00000 8,000.00 200.00000 8,000.00 292.00000 11,680.00

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

15,649.000 LF 0.10000 1,564.90 0.10000 1,564.90 0.10000 1,564.90

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

14,170.000 LF 0.10000 1,417.00 0.10000 1,417.00 0.20000 2,834.00

0660 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 95.00000 38,000.00 95.00000 38,000.00 85.00000 34,000.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 3.75000 1,125.00 3.75000 1,125.00 3.80000 1,140.00

0680 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 4.25000 1,275.00 4.25000 1,275.00 4.60000 1,380.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 0.25000 150.00 0.25000 150.00 0.26000 156.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00 500.00000 10,000.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00

$4,265,917.08$3,925,928.93 $3,930,892.58Section Totals:
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0720 2402-2720000

EXCAVATION, CLASS 20

353.000 CY 50.00000 17,650.00 23.00000 8,119.00 32.00000 11,296.00

0730 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.100 CY 600.00000 98,460.00 640.00000 105,024.00 528.00000 86,644.80

0740 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

404.500 CY 600.00000 242,700.00 640.00000 258,880.00 530.00000 214,385.00

0750 2404-7775000

REINFORCING STEEL

17,749.000 LB 1.25000 22,186.25 1.02000 18,103.98 0.97000 17,216.53

0760 2404-7775005

REINFORCING STEEL, EPOXY COATED

140,202.000 LB 1.10000 154,222.20 0.94000 131,789.88 1.02000 143,006.04

0770 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,718.000 LB 3.50000 16,513.00 2.85000 13,446.30 3.55000 16,748.90

0780 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

10.000 EACH 28,000.00000 280,000.00 28,800.00000 288,000.00 30,600.00000 306,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNITED CONTRACTORS
INC. AND SUBSIDIARIES

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) MCANINCH CORPORATION
& AFFILIATES

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0790 2408-7800000

STRUCTURAL STEEL

12,244.000 LB 3.00000 36,732.00 3.00000 36,732.00 2.75000 33,671.00

0800 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

626.000 LF 55.00000 34,430.00 50.00000 31,300.00 76.50000 47,889.00

0810 2499-2300001

DECK DRAINS

(1) LS 15,000.00000 15,000.00 13,000.00000 13,000.00 13,200.00000 13,200.00

0820 2501-0201057

PILES, STEEL, HP 10 X 57

5,970.000 LF 40.00000 238,800.00 44.00000 262,680.00 42.85000 255,814.50

0830 2501-6335010

PREBORED HOLES

450.000 LF 35.00000 15,750.00 47.00000 21,150.00 40.80000 18,360.00

0840 2507-2638620

MACADAM STONE SLOPE PROTECTION

497.200 SY 35.00000 17,402.00 62.00000 30,826.40 49.00000 24,362.80

0850 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.300 SY 150.00000 3,795.00 84.00000 2,125.20 153.00000 3,870.90

$1,192,465.47$1,193,640.45 $1,221,176.76Section Totals:
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( ) indicates item is bid as Lump Sum

$5,152,069.34$5,119,569.38 $5,458,382.55

$5,119,569.38

Contract Item Totals

$5,152,069.34 5,458,382.55Contract Grand Totals

Contract Time Totals
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 7,085.00000 9,210.50 6,900.00000 8,970.00

0020 2102-0425070

SPECIAL BACKFILL

98.000 TON 70.00000 6,860.00 35.00000 3,430.00

0030 2102-2625001

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

50,710.000 CY 10.25000 519,777.50 8.67000 439,655.70

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

294,255.000 CY 6.65000 1,956,795.75 6.73000 1,980,336.15

0050 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

20.000 CY 50.00000 1,000.00 35.00000 700.00

0060 2102-4560000

LOCATING TILE LINES

27.000 STA 1,100.00000 29,700.00 300.00000 8,100.00

0080 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

28,475.000 CY 5.35000 152,341.25 1.96000 55,811.00
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(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0085 2105-8425020

TOPSOIL, STRIP AND STOCKPILE

7,993.000 CY 2.30000 18,383.90 2.49000 19,902.57

0090 2107-0875100

COMPACTION WITH MOISTURE CONTROL

277,059.000 CY 0.40000 110,823.60 2.00000 554,118.00

0100 2122-5190115

PAVED SHOULDER, P.C. CONCRETE, 11.5 IN.

186.500 SY 88.50000 16,505.25 61.00000 11,376.50

0110 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)

66.100 SY 86.29000 5,703.77 61.00000 4,032.10

0120 2301-0690203

BRIDGE APPROACH, BR-203

500.700 SY 137.17000 68,681.02 180.00000 90,126.00

0130 2312-8260201

GRANULAR SURFACING ON ROAD, CLASS C
GRAVEL

1,608.000 TON 37.50000 60,300.00 28.00000 45,024.00

0140 2314-0775010

CALCIUM CHLORIDE APPLIED

25.000 TON 657.00000 16,425.00 638.00000 15,950.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2314-0775015

WATER FOR SURFACE APPLICATION OF
CALCIUM CHLORIDE

10.000 MGAL 21.00000 210.00 204.00000 2,040.00

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

154.000 CY 20.00000 3,080.00 41.75000 6,429.50

0170 2412-0000100

LONGITUDINAL GROOVING IN CONCRETE

1,668.300 SY 3.50000 5,839.05 3.00000 5,004.90

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

2.000 EACH 1,800.00000 3,600.00 1,900.00000 3,800.00

0190 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,650.00000 3,300.00 1,600.00000 3,200.00

0200 2416-0100030

APRONS, CONCRETE, 30 IN. DIA.

4.000 EACH 2,100.00000 8,400.00 2,500.00000 10,000.00

0210 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

6.000 EACH 3,400.00000 20,400.00 3,900.00000 23,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

2.000 EACH 3,800.00000 7,600.00 4,400.00000 8,800.00

0230 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

36.000 LF 87.00000 3,132.00 80.00000 2,880.00

0240 2416-1160030

CULVERT, CONCRETE ENTRANCE PIPE, 30 IN.
DIA.

128.000 LF 110.00000 14,080.00 130.00000 16,640.00

0250 2416-1180030

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

298.000 LF 102.00000 30,396.00 130.00000 38,740.00

0260 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

440.000 LF 118.00000 51,920.00 180.00000 79,200.00

0270 2416-1240024

CULVERT, 3000D CONCRETE ROADWAY PIPE,
24 IN. DIA.

286.000 LF 82.00000 23,452.00 110.00000 31,460.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2416-1240036

CULVERT, 3000D CONCRETE ROADWAY PIPE,
36 IN. DIA.

286.000 LF 115.00000 32,890.00 190.00000 54,340.00

0290 2416-1245048

CULVERT, 3750D CONCRETE ROADWAY PIPE,
48 IN. DIA.

314.000 LF 245.00000 76,930.00 325.00000 102,050.00

0300 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

498.000 LF 25.00000 12,450.00 8.00000 3,984.00

0310 2502-8215112

SUBDRAIN, CORRUGATED METAL PIPE, 12 IN.
DIA.

1,400.000 LF 25.00000 35,000.00 15.00000 21,000.00

0320 2502-8221306

SUBDRAIN OUTLET, DR-306

2.000 EACH 850.00000 1,700.00 700.00000 1,400.00

0330 2503-0500402

BRIDGE END DRAIN, DR-402

2.000 EACH 1,050.00000 2,100.00 7,200.00000 14,400.00

0340 2507-3250005

ENGINEERING FABRIC

228.000 SY 5.00000 1,140.00 3.50000 798.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2507-6800042

REVETMENT, CLASS D

72.000 TON 62.00000 4,464.00 70.00000 5,040.00

0360 2507-6800061

REVETMENT, CLASS E

86.000 TON 62.00000 5,332.00 75.00000 6,450.00

0370 2507-8029000

EROSION STONE

31.000 TON 50.00000 1,550.00 66.00000 2,046.00

0380 2518-6910000

SAFETY CLOSURE

10.000 EACH 184.00000 1,840.00 178.00000 1,780.00

0390 2519-3280000

FENCE, FIELD

833.000 LF 7.35000 6,122.55 7.00000 5,831.00

0400 2519-3300400

FIELD FENCE BRACE PANELS

20.000 EACH 183.00000 3,660.00 180.00000 3,600.00

0410 2520-3350010

FIELD LABORATORY

1.000 EACH 7,875.00000 7,875.00 41,400.00000 41,400.00

0420 2526-8285000

CONSTRUCTION SURVEY

(1) LS 26,250.00000 26,250.00 35,700.00000 35,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0430 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

2,550.000 LF 17.85000 45,517.50 17.00000 43,350.00

0440 2528-8445110

TRAFFIC CONTROL

(1) LS 27,000.00000 27,000.00 36,500.00000 36,500.00

0450 2528-8445113

FLAGGERS

6.000 EACH 462.00000 2,772.00 462.00000 2,772.00

0460 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

64.000 CDAY 235.00000 15,040.00 230.00000 14,720.00

0470 2533-4980005

MOBILIZATION

(1) LS 158,620.00000 158,620.00 400,000.00000 400,000.00

0480 2551-0000130

TEMP CRASH CUSHION, SEVERE USE (SU)

4.000 EACH 6,000.00000 24,000.00 5,865.00000 23,460.00

0490 2599-9999009

('LINEAR FEET' ITEM) WATER MAIN CASING
PIPE  36 IN. DIA.   TRENCHLESS  CASING PIPE
ONLY

360.000 LF 485.00000 174,600.00 530.00000 190,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS

(1) LS 448,000.00000 448,000.00 448,800.00000 448,800.00

0510 2599-9999010

('LUMP SUM' ITEM) INTERMEDIATE
FOUNDATION IMPROVEMENTS VERIFICATION
TESTING

(1) LS 6,630.00000 6,630.00 6,630.00000 6,630.00

0520 2599-9999010

('LUMP SUM' ITEM) PLOWING AND DISKING
ACCESS ROAD

(1) LS 28,500.00000 28,500.00 1,885.00000 1,885.00

0530 2599-9999012

('THOUSANDS OF GALLONS' ITEM) DUST
CONTROL, WATER

200.000 MGAL 150.00000 30,000.00 65.00000 13,000.00

0540 2601-2634100

MULCHING

67.000 ACRE 603.00000 40,401.00 585.00000 39,195.00

0550 2601-2636015

NATIVE GRASS SEEDING

13.000 ACRE 1,890.00000 24,570.00 1,428.00000 18,564.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2601-2636043

SEEDING AND FERTILIZING (RURAL)

23.000 ACRE 630.00000 14,490.00 688.00000 15,824.00

0570 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

3,102.000 SQ 11.55000 35,828.10 14.25000 44,203.50

0580 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

31.000 ACRE 470.00000 14,570.00 510.00000 15,810.00

0590 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

620.000 MGAL 60.00000 37,200.00 60.00000 37,200.00

0600 2601-2643300

MOBILIZATION FOR WATERING

3.000 EACH 350.00000 1,050.00 350.00000 1,050.00

0610 2602-0000020

SILT FENCE

15,008.000 LF 1.60000 24,012.80 1.45000 21,761.60

0620 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,490.000 LF 1.60000 3,984.00 1.60000 3,984.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2602-0000050

SILT BASINS

40.000 EACH 550.00000 22,000.00 95.00000 3,800.00

0640 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

15,649.000 LF 0.10000 1,564.90 0.10000 1,564.90

0650 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

14,170.000 LF 0.75000 10,627.50 0.10000 1,417.00

0660 2602-0000150

STABILIZED CONSTRUCTION ENTRANCE

400.000 LF 97.00000 38,800.00 21.00000 8,400.00

0670 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

300.000 LF 2.70000 810.00 3.80000 1,140.00

0680 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

300.000 LF 3.20000 960.00 4.30000 1,290.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0690 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

600.000 LF 1.00000 600.00 0.25000 150.00

0700 2602-0010010

MOBILIZATIONS, EROSION CONTROL

20.000 EACH 500.00000 10,000.00 500.00000 10,000.00

0710 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

20.000 EACH 1,000.00000 20,000.00 1,000.00000 20,000.00

$4,629,367.94 $5,196,216.42Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0720 2402-2720000

EXCAVATION, CLASS 20

353.000 CY 31.50000 11,119.50 14.00000 4,942.00

0730 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

164.100 CY 528.00000 86,644.80 765.00000 125,536.50

0740 2403-7000210

HIGH PERFORMANCE STRUCTURAL
CONCRETE

404.500 CY 530.00000 214,385.00 867.00000 350,701.50

0750 2404-7775000

REINFORCING STEEL

17,749.000 LB 0.97000 17,216.53 1.23000 21,831.27

0760 2404-7775005

REINFORCING STEEL, EPOXY COATED

140,202.000 LB 1.02000 143,006.04 1.28000 179,458.56

0770 2404-7775009

REINFORCING STEEL, STAINLESS STEEL

4,718.000 LB 3.57000 16,843.26 3.60000 16,984.80

0780 2407-0564340

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE140

10.000 EACH 30,600.00000 306,000.00 35,700.00000 357,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CORELL CONTRACTOR,
INC. & SUBSIDIARY

(8) HENTGES, S.M. & SONS,
INC.

0002 DESIGN NO. 318; A 282'-0 X 40'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

SECTION: Cat Alt Set: Cat Alt Member:

0790 2408-7800000

STRUCTURAL STEEL

12,244.000 LB 2.75000 33,671.00 4.10000 50,200.40

0800 2414-6424038

CONCRETE BARRIER RAIL, 3'-8"

626.000 LF 76.50000 47,889.00 116.00000 72,616.00

0810 2499-2300001

DECK DRAINS

(1) LS 13,260.00000 13,260.00 14,280.00000 14,280.00

0820 2501-0201057

PILES, STEEL, HP 10 X 57

5,970.000 LF 42.80000 255,516.00 50.00000 298,500.00

0830 2501-6335010

PREBORED HOLES

450.000 LF 40.80000 18,360.00 55.00000 24,750.00

0840 2507-2638620

MACADAM STONE SLOPE PROTECTION

497.200 SY 49.00000 24,362.80 55.00000 27,346.00

0850 2507-2638660

BRIDGE WING ARMORING - MACADAM STONE

25.300 SY 153.00000 3,870.90 102.00000 2,580.60

$1,192,144.83 $1,546,727.63Section Totals:
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( ) indicates item is bid as Lump Sum

$6,742,944.05$5,821,512.77

$5,821,512.77

Contract Item Totals

$6,742,944.05Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

BROS-C093(84)--8J-93 BRIDGE REPLACEMENT - CCS

WAYNE

Route: 110TH STREET

On 110TH  Over SOUTH CHARITON  at?SW 1/4?S35 T70 R22

Prj Awd Amt: $936,876.82

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/02/18 90 Working Days

93-C093-084

April 17, 2018 10:00 A.M.

WAYNECall Order:  016 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CU081 CUNNINGHAM-REIS, LLC $936,876.82 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 HE420 HERBERGER CONSTRUCTION CO., INC. $1,074,354.80 114.67%
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DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CUNNINGHAM-REIS, LLC

Project(s) and Vendor Ranking
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,298.000 CY 4.00000 5,192.00 6.25000 8,112.50

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

1,659.200 CY 4.00000 6,636.80 6.25000 10,370.00

0030 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 20,000.00000 20,000.00 35,000.00000 35,000.00

0040 2402-2720000

EXCAVATION, CLASS 20

50.000 CY 50.00000 2,500.00 35.00000 1,750.00

0050 2402-2721000

EXCAVATION, CLASS 21

2,253.000 CY 8.00000 18,024.00 35.00000 78,855.00

0060 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

415.000 CY 500.00000 207,500.00 610.00000 253,150.00

0070 2404-7775000

REINFORCING STEEL

91,377.000 LB 0.76000 69,446.52 0.90000 82,239.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0080 2414-6424124

CONCRETE OPEN RAILING, TL-4

322.000 LF 75.00000 24,150.00 76.00000 24,472.00

0090 2501-0201042

PILES, STEEL, HP 10 X 42

1,050.000 LF 37.00000 38,850.00 33.00000 34,650.00

0100 2501-0201253

PILES, STEEL, HP 12 X 53

2,040.000 LF 43.00000 87,720.00 48.00000 97,920.00

0110 2501-5475053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

636.000 LF 150.00000 95,400.00 110.00000 69,960.00

0120 2501-6335010

PREBORED HOLES

140.000 LF 50.00000 7,000.00 50.00000 7,000.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,800.00000 7,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 200.00000 800.00 330.00000 1,320.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

4.000 EACH 2,500.00000 10,000.00 2,000.00000 8,000.00

0160 2507-3250005

ENGINEERING FABRIC

1,748.000 SY 3.50000 6,118.00 3.50000 6,118.00

0170 2507-6800061

REVETMENT, CLASS E

4,683.000 TON 46.50000 217,759.50 50.00000 234,150.00

0180 2518-6910000

SAFETY CLOSURE

2.000 EACH 400.00000 800.00 125.00000 250.00

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

0200 2533-4980005

MOBILIZATION

(1) LS 50,000.00000 50,000.00 46,500.00000 46,500.00

0210 2599-9999003

('CUBIC YARDS' ITEM) PARTIAL CONC GROUT
REVETMENT

194.000 CY 200.00000 38,800.00 230.00000 44,620.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CUNNINGHAM-REIS, LLC (2) HERBERGER
CONSTRUCTION CO., INC.

0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 2601-2634100

MULCHING

3.500 ACRE 1,450.00000 5,075.00 1,000.00000 3,500.00

0230 2601-2636043

SEEDING AND FERTILIZING (RURAL)

3.500 ACRE 1,450.00000 5,075.00 1,500.00000 5,250.00

0240 2602-0000020

SILT FENCE

1,492.000 LF 2.50000 3,730.00 4.00000 5,968.00

0250 2602-0000030

SILT FENCE FOR DITCH CHECKS

200.000 LF 5.00000 1,000.00 5.00000 1,000.00

0260 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

400.000 LF 5.00000 2,000.00 5.00000 2,000.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

$936,876.82 $1,074,354.80Section Totals:

$1,074,354.80$936,876.82

$936,876.82

Contract Item Totals

$1,074,354.80

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$936,876.82 $1,074,354.80Contract Grand Totals
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Project Information:

Project: WorkType:

County:

Location:

SBRM-2130(602)--8F-94 BRIDGE AND APPROACHES - CCS

WEBSTER

Route: 220TH ST

On Vincent Avenue  Over Brushy Creek  along WLINE NE1/4 S5 T 88 R27

Prj Awd Amt: $428,432.76

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/06/19 75 Working Days

94-2130-602

April 17, 2018 10:00 A.M.

WEBSTERCall Order:  017 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: DIXON CONSTR. CO.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 DI360 DIXON CONSTRUCTION CO. $428,432.76 100.00%

2 PE320 PETERSON CONTRACTORS INC. $440,053.40 102.71%

3 CU081 CUNNINGHAM-REIS, LLC $456,804.90 106.62%

4 GR100 GRAVES CONSTRUCTION CO., INC. $479,754.71 111.98%

5 HE420 HERBERGER CONSTRUCTION CO., INC. $496,888.30 115.98%

6 CH320 CHRISTENSEN BROS., INC. $518,147.46 120.94%
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94-2130-602
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,500.000 CY 17.00000 42,500.00 12.00000 30,000.00 12.00000 30,000.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

230.000 CY 7.00000 1,610.00 7.75000 1,782.50 9.00000 2,070.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,490.000 CY 10.00000 14,900.00 2.00000 2,980.00 8.00000 11,920.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 21,000.00000 21,000.00 50,000.00000 50,000.00 12,000.00000 12,000.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 2,500.00000 2,500.00 3,500.00000 3,500.00 1,000.00000 1,000.00

0060 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 30.00000 3,000.00 18.69000 1,869.00 45.00000 4,500.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

200.000 CY 475.00000 95,000.00 725.00000 145,000.00 660.00000 132,000.00

0080 2404-7775000

REINFORCING STEEL

48,753.000 LB 0.92000 44,852.76 0.80000 39,002.40 0.80000 39,002.40

Page 1 of 8

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

April 17, 2018

94-2130-602 Primary County: WEBSTER

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 75.00000 16,650.00 72.00000 15,984.00 75.00000 16,650.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 37.00000 20,350.00 28.85000 15,867.50 41.00000 22,550.00

0110 2501-0201253

PILES, STEEL, HP 12 X 53

1,040.000 LF 43.00000 44,720.00 34.65000 36,036.00 51.00000 53,040.00

0120 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

272.000 LF 140.00000 38,080.00 75.00000 20,400.00 130.00000 35,360.00

0130 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

20.000 LF 25.00000 500.00 55.00000 1,100.00 23.00000 460.00

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,700.00000 6,800.00 1,600.00000 6,400.00 1,500.00000 6,000.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 200.00000 800.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 2,100.00000 8,400.00 1,900.00000 7,600.00 2,000.00000 8,000.00

0170 2507-3250005

ENGINEERING FABRIC

580.000 SY 3.00000 1,740.00 2.65000 1,537.00 3.00000 1,740.00

0180 2507-6800061

REVETMENT, CLASS E

315.000 TON 47.00000 14,805.00 46.00000 14,490.00 40.00000 12,600.00

0190 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 100.00000 200.00 300.00000 600.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,200.00000 5,200.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 43,000.00000 43,000.00 41,000.00000 41,000.00 60,000.00000 60,000.00

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 5.50000 825.00 6.70000 1,005.00 6.75000 1,012.50

Page 3 of 8

Call Order:

Letting Date:

Contract ID:017

Tabulation of Construction and Material Bids

April 17, 2018

94-2130-602 Primary County: WEBSTER

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DIXON CONSTRUCTION
CO.

(2) PETERSON
CONTRACTORS INC.

(3) CUNNINGHAM-REIS, LLC

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$456,804.90$428,432.76 $440,053.40Section Totals:

( ) indicates item is bid as Lump Sum

$440,053.40$428,432.76 $456,804.90

$428,432.76

Contract Item Totals

$440,053.40 456,804.90Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

2,500.000 CY 13.26000 33,150.00 15.00000 37,500.00 13.00000 32,500.00

0020 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

230.000 CY 5.00000 1,150.00 9.00000 2,070.00 8.00000 1,840.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,490.000 CY 8.00000 11,920.00 9.00000 13,410.00 8.00000 11,920.00

0040 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 30,000.00000 30,000.00 31,500.00000 31,500.00 35,000.00000 35,000.00

0050 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 1,000.00000 1,000.00 1,250.00000 1,250.00 12,500.00000 12,500.00

0060 2402-2720000

EXCAVATION, CLASS 20

100.000 CY 40.00000 4,000.00 40.00000 4,000.00 50.00000 5,000.00

0070 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

200.000 CY 565.00000 113,000.00 785.00000 157,000.00 850.00000 170,000.00

0080 2404-7775000

REINFORCING STEEL

48,753.000 LB 1.07000 52,165.71 1.10000 53,628.30 0.82000 39,977.46
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0090 2414-6424124

CONCRETE OPEN RAILING, TL-4

222.000 LF 74.00000 16,428.00 85.00000 18,870.00 105.00000 23,310.00

0100 2501-0201042

PILES, STEEL, HP 10 X 42

550.000 LF 35.00000 19,250.00 42.00000 23,100.00 40.00000 22,000.00

0110 2501-0201253

PILES, STEEL, HP 12 X 53

1,040.000 LF 42.00000 43,680.00 52.00000 54,080.00 44.00000 45,760.00

0120 2501-5478053

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

272.000 LF 225.00000 61,200.00 120.00000 32,640.00 125.00000 34,000.00

0130 2502-8215108

SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.
DIA.

20.000 LF 21.00000 420.00 22.00000 440.00 21.00000 420.00

0140 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,600.00000 6,400.00 1,900.00000 7,600.00 1,600.00000 6,400.00

0150 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 224.00000 896.00 225.00000 900.00 200.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0160 2505-4021711

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, LS-626

4.000 EACH 1,950.00000 7,800.00 2,100.00000 8,400.00 1,900.00000 7,600.00

0170 2507-3250005

ENGINEERING FABRIC

580.000 SY 3.00000 1,740.00 3.50000 2,030.00 3.00000 1,740.00

0180 2507-6800061

REVETMENT, CLASS E

315.000 TON 47.00000 14,805.00 43.00000 13,545.00 45.00000 14,175.00

0190 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 150.00000 300.00 100.00000 200.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 3,400.00000 3,400.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0210 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

150.000 LF 9.00000 1,350.00 7.50000 1,125.00 6.70000 1,005.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) GRAVES CONSTRUCTION
CO., INC.

(5) HERBERGER
CONSTRUCTION CO., INC.

(6) CHRISTENSEN BROS., INC.

0001 ITEMS FOR A 100'-0 X 24'-0 CONCRETE SLAB BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0230 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$518,147.46$479,754.71 $496,888.30Section Totals:

( ) indicates item is bid as Lump Sum

$496,888.30$479,754.71 $518,147.46

$479,754.71

Contract Item Totals

$496,888.30 518,147.46Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-A-2100(688)--86-31 PCC PAVEMENT - GRADE & REPLACE

DUBUQUE

Route: JFK ROAD

Right Turn Lane on North leg of JFK rd with traffic signal adjustment at NW Arterial and JFK rd intersection

Prj Awd Amt: $128,857.45

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/04/18 20 Working Days

31-2100-688

April 17, 2018 10:00 A.M.

DUBUQUECall Order:  101 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: MIDWEST CONCRETE, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI296 MIDWEST CONCRETE, INC. $128,857.45 100.00%

2 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $138,371.88 107.38%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $161,919.00 125.66%

4 TS020 TSCHIGGFRIE EXCAVATING CO. $162,257.81 125.92%

5 LO083 LODGE CONSTRUCTION INC. $199,641.25 154.93%
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

420.000 CY 20.00000 8,400.00 15.25000 6,405.00 30.00000 12,600.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

30.000 CY 50.00000 1,500.00 72.00000 2,160.00 48.50000 1,455.00

0030 2115-0100000

MODIFIED SUBBASE

80.000 CY 40.00000 3,200.00 38.85000 3,108.00 54.00000 4,320.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 20.00000 500.00 22.00000 550.00 30.00000 750.00

0050 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

635.000 SY 55.00000 34,925.00 59.00000 37,465.00 62.60000 39,751.00

0060 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 2,700.00000 5,400.00 3,350.00000 6,700.00 4,500.00000 9,000.00

0070 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 3,850.00000 3,850.00 4,710.00000 4,710.00 6,000.00000 6,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250100

INTAKE, SW-501

2.000 EACH 2,700.00000 5,400.00 2,650.00000 5,300.00 3,500.00000 7,000.00

0090 2435-0250500

INTAKE, SW-505

1.000 EACH 4,250.00000 4,250.00 4,450.00000 4,450.00 4,500.00000 4,500.00

0100 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,850.00000 1,850.00 1,650.00000 1,650.00 2,750.00000 2,750.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

365.000 LF 12.75000 4,653.75 15.00000 5,475.00 20.00000 7,300.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

24.100 LF 82.00000 1,976.20 132.75000 3,199.28 110.00000 2,651.00

0130 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

6.500 LF 105.00000 682.50 138.00000 897.00 120.00000 780.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114221

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 21 IN.

26.600 LF 110.00000 2,926.00 150.00000 3,990.00 130.00000 3,458.00

0150 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

13.800 LF 140.00000 1,932.00 250.00000 3,450.00 165.00000 2,277.00

0160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

58.000 LF 15.00000 870.00 34.25000 1,986.50 18.00000 1,044.00

0170 2510-6745850

REMOVAL OF PAVEMENT

176.000 SY 12.00000 2,112.00 29.85000 5,253.60 23.50000 4,136.00

0180 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 750.00000 2,250.00 750.00000 2,250.00 750.00000 2,250.00

0190 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

32.000 SY 15.00000 480.00 21.00000 672.00 25.00000 800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

24.000 SY 60.00000 1,440.00 48.25000 1,158.00 70.00000 1,680.00

0210 2511-7528101

DETECTABLE WARNINGS

20.000 SF 45.00000 900.00 40.50000 810.00 45.00000 900.00

0220 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 165.00000 165.00 150.00000 150.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.650 STA 100.00000 1,065.00 110.00000 1,171.50 100.00000 1,065.00

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

9.000 EACH 100.00000 900.00 110.00000 990.00 100.00000 900.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

4.600 STA 100.00000 460.00 110.00000 506.00 100.00000 460.00

0260 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 100.00000 300.00 110.00000 330.00 100.00000 300.00
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Letting Date:

Contract ID:101
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,800.00000 3,800.00 3,500.00000 3,500.00

0280 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00 462.00000 4,620.00

0290 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 9,200.00000 9,200.00 20,000.00000 20,000.00

0300 2599-9999005

('EACH' ITEM) RMV  SALV  & REINSTALL PED
POLE AND BASE

1.000 EACH 5,000.00000 5,000.00 3,100.00000 3,100.00 2,000.00000 2,000.00

0310 2599-9999020

('TONS' ITEM) 3 INCH BREAKER RUN

550.000 TON 16.50000 9,075.00 16.00000 8,800.00 18.00000 9,900.00

0320 2601-2634100

MULCHING

0.100 ACRE 5,000.00000 500.00 8,500.00000 850.00 10,000.00000 1,000.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 7,500.00000 750.00 15,500.00000 1,550.00 15,000.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWEST CONCRETE, INC. (2) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

220.000 LF 5.00000 1,100.00 5.00000 1,100.00 5.00000 1,100.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

220.000 LF 2.00000 440.00 2.50000 550.00 0.10000 22.00

$161,919.00$128,857.45 $138,371.88Section Totals:

( ) indicates item is bid as Lump Sum

$138,371.88$128,857.45 $161,919.00

$128,857.45

Contract Item Totals

$138,371.88 161,919.00Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

420.000 CY 37.80000 15,876.00 15.00000 6,300.00

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

30.000 CY 82.30000 2,469.00 40.00000 1,200.00

0030 2115-0100000

MODIFIED SUBBASE

80.000 CY 55.40000 4,432.00 42.00000 3,360.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

25.000 TON 69.50000 1,737.50 31.00000 775.00

0050 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

635.000 SY 61.00000 38,735.00 100.00000 63,500.00

0060 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

2.000 EACH 3,500.00000 7,000.00 3,150.00000 6,300.00

0070 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,800.00000 4,800.00 6,750.00000 6,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250100

INTAKE, SW-501

2.000 EACH 3,300.00000 6,600.00 3,150.00000 6,300.00

0090 2435-0250500

INTAKE, SW-505

1.000 EACH 6,800.00000 6,800.00 4,200.00000 4,200.00

0100 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 2,000.00000 2,000.00 2,100.00000 2,100.00

0110 2502-8212206

SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN.
DIA.

365.000 LF 22.60000 8,249.00 12.00000 4,380.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

24.100 LF 77.90000 1,877.39 95.00000 2,289.50

0130 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

6.500 LF 80.00000 520.00 210.00000 1,365.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114221

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 21 IN.

26.600 LF 85.40000 2,271.64 130.00000 3,458.00

0150 2503-0114230

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

13.800 LF 106.00000 1,462.80 155.00000 2,139.00

0160 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

58.000 LF 16.20000 939.60 12.00000 696.00

0170 2510-6745850

REMOVAL OF PAVEMENT

176.000 SY 21.70000 3,819.20 16.00000 2,816.00

0180 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

3.000 EACH 1,100.00000 3,300.00 1,000.00000 3,000.00

0190 2511-0300000

REMOVAL OF RECREATIONAL TRAIL

32.000 SY 17.90000 572.80 15.00000 480.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

24.000 SY 80.90000 1,941.60 95.00000 2,280.00

0210 2511-7528101

DETECTABLE WARNINGS

20.000 SF 53.50000 1,070.00 78.00000 1,560.00

0220 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 150.00000 150.00 125.00000 125.00

0230 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

10.650 STA 99.90000 1,063.94 235.00000 2,502.75

0240 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

9.000 EACH 99.90000 899.10 155.00000 1,395.00

0250 2527-9263180

PAVEMENT MARKINGS REMOVED

4.600 STA 99.90000 459.54 785.00000 3,611.00

0260 2527-9263190

SYMBOLS AND LEGENDS REMOVED

3.000 EACH 99.90000 299.70 158.00000 474.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 3,500.00000 3,500.00 13,125.00000 13,125.00

0280 2528-8445113

FLAGGERS

10.000 EACH 462.00000 4,620.00 462.00000 4,620.00

0290 2533-4980005

MOBILIZATION

(1) LS 19,500.00000 19,500.00 26,500.00000 26,500.00

0300 2599-9999005

('EACH' ITEM) RMV  SALV  & REINSTALL PED
POLE AND BASE

1.000 EACH 1,800.00000 1,800.00 4,200.00000 4,200.00

0310 2599-9999020

('TONS' ITEM) 3 INCH BREAKER RUN

550.000 TON 20.20000 11,110.00 20.00000 11,000.00

0320 2601-2634100

MULCHING

0.100 ACRE 10,000.00000 1,000.00 21,000.00000 2,100.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.100 ACRE 2,600.00000 260.00 21,000.00000 2,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TSCHIGGFRIE
EXCAVATING CO.

(5) LODGE CONSTRUCTION
INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

220.000 LF 5.00000 1,100.00 8.00000 1,760.00

0350 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

220.000 LF 0.10000 22.00 4.00000 880.00

$162,257.81 $199,641.25Section Totals:

( ) indicates item is bid as Lump Sum

$199,641.25$162,257.81

$162,257.81

Contract Item Totals

$199,641.25Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-A-2100(689)--86-31 PCC PAVEMENT - GRADE & REPLACE

DUBUQUE

Route: UNIVERSITY AVE

Roundabout at University Ave. & Grandview Ave. Intersection

Prj Awd Amt: $1,257,852.18

Page 1 of 2

Contract ID:

Letting Date:

Completion Date: 09/14/18

31-2100-689

April 17, 2018 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $1,257,852.18 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PO085 PORTZEN CONSTRUCTION, INC. $1,260,630.00 100.22%

3 MI296 MIDWEST CONCRETE, INC. $1,285,604.15 102.21%
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Contract ID:

Letting Date:

Completion Date: 09/14/18

31-2100-689

April 17, 2018 10:00 A.M.

DUBUQUECall Order:  102 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: EASTERN IOWA EXCAVATING & CONCRETE, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

1,430.000 TON 18.50000 26,455.00 17.75000 25,382.50 18.50000 26,455.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

3,000.000 CY 28.50000 85,500.00 13.75000 41,250.00 12.00000 36,000.00

0030 2105-8425005

TOPSOIL, FURNISH AND SPREAD

175.000 CY 56.50000 9,887.50 54.00000 9,450.00 50.00000 8,750.00

0040 2115-0100000

MODIFIED SUBBASE

467.500 CY 39.35000 18,396.13 42.00000 19,635.00 40.00000 18,700.00

0050 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

3,945.000 SY 73.00000 287,985.00 64.00000 252,480.00 65.00000 256,425.00

0060 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

175.000 TON 175.00000 30,625.00 141.35000 24,736.25 145.00000 25,375.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0070 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

4.000 EACH 4,200.00000 16,800.00 6,400.00000 25,600.00 5,800.00000 23,200.00

0080 2435-0140160

MANHOLE, STORM SEWER, SW-401, 60 IN.

1.000 EACH 4,800.00000 4,800.00 5,300.00000 5,300.00 5,200.00000 5,200.00

0090 2435-0250100

INTAKE, SW-501

3.000 EACH 2,480.00000 7,440.00 2,700.00000 8,100.00 3,250.00000 9,750.00

0100 2435-0250248

INTAKE, SW-502, 48 IN.

1.000 EACH 3,300.00000 3,300.00 4,000.00000 4,000.00 4,100.00000 4,100.00

0110 2435-0250260

INTAKE, SW-502, 60 IN.

5.000 EACH 4,050.00000 20,250.00 5,300.00000 26,500.00 4,750.00000 23,750.00

0120 2435-0250500

INTAKE, SW-505

1.000 EACH 4,150.00000 4,150.00 6,200.00000 6,200.00 5,300.00000 5,300.00

0130 2435-0600020

MANHOLE ADJUSTMENT, MAJOR

1.000 EACH 1,420.00000 1,420.00 2,700.00000 2,700.00 2,000.00000 2,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0140 2502-8212306

SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

1,440.000 LF 16.25000 23,400.00 12.50000 18,000.00 11.50000 16,560.00

0150 2502-8212406

SUBDRAIN, STANDARD, NON-PERFORATED, 6
IN., AS PER PLAN

40.000 LF 16.25000 650.00 20.00000 800.00 20.00000 800.00

0160 2503-0112015

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 15 IN.

34.000 LF 58.50000 1,989.00 71.00000 2,414.00 60.00000 2,040.00

0170 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

375.000 LF 58.75000 22,031.25 79.00000 29,625.00 60.00000 22,500.00

0180 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

39.000 LF 61.85000 2,412.15 82.00000 3,198.00 65.00000 2,535.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0190 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

145.000 LF 73.50000 10,657.50 92.50000 13,412.50 82.00000 11,890.00

0200 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

150.000 LF 14.25000 2,137.50 54.00000 8,100.00 20.00000 3,000.00

0210 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

480.000 LF 48.50000 23,280.00 92.00000 44,160.00 85.00000 40,800.00

0220 2510-6745850

REMOVAL OF PAVEMENT

4,020.000 SY 8.50000 34,170.00 4.20000 16,884.00 15.00000 60,300.00

0230 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

6.000 EACH 870.00000 5,220.00 1,400.00000 8,400.00 750.00000 4,500.00

0240 2511-6745900

REMOVAL OF SIDEWALK

605.000 SY 14.00000 8,470.00 5.75000 3,478.75 20.00000 12,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0250 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

530.000 SY 32.00000 16,960.00 40.50000 21,465.00 40.00000 21,200.00

0260 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

270.000 SY 36.00000 9,720.00 70.00000 18,900.00 55.00000 14,850.00

0270 2511-7528101

DETECTABLE WARNINGS

272.000 SF 36.65000 9,968.80 40.00000 10,880.00 40.00000 10,880.00

0280 2512-1725256

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.

265.000 LF 22.25000 5,896.25 28.00000 7,420.00 35.00000 9,275.00

0290 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

80.000 SY 42.75000 3,420.00 50.50000 4,040.00 55.00000 4,400.00

0300 2515-6745600

REMOVAL OF PAVED DRIVEWAY

80.000 SY 6.65000 532.00 8.00000 640.00 15.00000 1,200.00

0310 2518-6910000

SAFETY CLOSURE

6.000 EACH 170.00000 1,020.00 150.00000 900.00 150.00000 900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0320 2524-6765110

REMOVAL OF TYPE A SIGN

25.000 EACH 44.00000 1,100.00 40.00000 1,000.00 40.00000 1,000.00

0330 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

432.000 LF 11.00000 4,752.00 10.00000 4,320.00 10.00000 4,320.00

0340 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

15.000 EACH 174.00000 2,610.00 150.00000 2,250.00 150.00000 2,250.00

0350 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

21.000 EACH 240.00000 5,040.00 210.00000 4,410.00 210.00000 4,410.00

0360 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

232.000 SF 26.00000 6,032.00 24.00000 5,568.00 24.00000 5,568.00

0370 2527-9263117

PAINTED PAVEMENT MARKINGS, DURABLE

52.320 STA 320.00000 16,742.40 285.00000 14,911.20 285.00000 14,911.20

0380 2527-9263143

PAINTED SYMBOLS AND LEGENDS, DURABLE

4.000 EACH 230.00000 920.00 210.00000 840.00 210.00000 840.00
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0390 2527-9263600

REMOVABLE, NONREFLECTIVE, PREFORMED
TAPE

80.060 STA 135.00000 10,808.10 120.00000 9,607.20 120.00000 9,607.20

0400 2528-8445110

TRAFFIC CONTROL

(1) LS 26,000.00000 26,000.00 30,000.00000 30,000.00 25,000.00000 25,000.00

0410 2533-4980005

MOBILIZATION

(1) LS 65,000.00000 65,000.00 70,000.00000 70,000.00 80,000.00000 80,000.00

0420 2552-0000140

ROCK EXCAVATION

200.000 CY 78.00000 15,600.00 100.00000 20,000.00 100.00000 20,000.00

0430 2554-0112006

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 6 IN.

46.000 LF 72.65000 3,341.90 69.00000 3,174.00 65.00000 2,990.00

0440 2554-0112012

WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 12 IN.

440.000 LF 80.50000 35,420.00 65.00000 28,600.00 62.00000 27,280.00

0450 2554-0203000

FITTINGS BY WEIGHT, DUCTILE IRON

1,941.000 LB 9.20000 17,857.20 7.50000 14,557.50 7.00000 13,587.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0460 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

2.000 EACH 2,400.00000 4,800.00 4,200.00000 8,400.00 4,000.00000 8,000.00

0470 2554-0207006

VALVE, GATE, DIP, 6 IN.

3.000 EACH 1,500.00000 4,500.00 1,160.00000 3,480.00 1,100.00000 3,300.00

0480 2554-0207012

VALVE, GATE, DIP, 12 IN.

3.000 EACH 2,985.00000 8,955.00 2,600.00000 7,800.00 2,400.00000 7,200.00

0490 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

2.000 EACH 4,985.00000 9,970.00 4,200.00000 8,400.00 4,000.00000 8,000.00

0500 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 925.00000 925.00 2,200.00000 2,200.00 15,000.00000 15,000.00

0510 2599-9999003

('CUBIC YARDS' ITEM) AMENDED SOIL

125.000 CY 105.00000 13,125.00 95.00000 11,875.00 95.00000 11,875.00

0520 2599-9999005

('EACH' ITEM) 12 IN x18 IN PRECAST
COMPOSITE HANDHOLE

11.000 EACH 575.00000 6,325.00 836.00000 9,196.00 700.00000 7,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0530 2599-9999005

('EACH' ITEM) BATTERY BACKUP PED.
PRECAST CONC BASE

1.000 EACH 2,750.00000 2,750.00 3,050.00000 3,050.00 2,500.00000 2,500.00

0540 2599-9999005

('EACH' ITEM) DRINKING FOUNTAIN

1.000 EACH 10,200.00000 10,200.00 16,000.00000 16,000.00 16,500.00000 16,500.00

0550 2599-9999005

('EACH' ITEM) EMERGENCY CALL BOX TOWER

1.000 EACH 17,500.00000 17,500.00 10,000.00000 10,000.00 9,000.00000 9,000.00

0560 2599-9999005

('EACH' ITEM) FIBER HUB PED PRECAST CONC
BASE

1.000 EACH 2,400.00000 2,400.00 3,500.00000 3,500.00 2,250.00000 2,250.00

0570 2599-9999005

('EACH' ITEM) FIBER VAULT 4'x4' SQUARE

1.000 EACH 4,200.00000 4,200.00 4,200.00000 4,200.00 3,950.00000 3,950.00

0580 2599-9999005

('EACH' ITEM) FLUSH MOUNT YARD HYDRANT

1.000 EACH 1,750.00000 1,750.00 1,650.00000 1,650.00 2,500.00000 2,500.00

0590 2599-9999005

('EACH' ITEM) HANDHOLE  PC  2' ROUND

1.000 EACH 1,450.00000 1,450.00 1,800.00000 1,800.00 1,850.00000 1,850.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0600 2599-9999005

('EACH' ITEM) HANDHOLE  PC  RECTANGULAR
2'X3'

1.000 EACH 1,500.00000 1,500.00 3,700.00000 3,700.00 3,000.00000 3,000.00

0610 2599-9999005

('EACH' ITEM) LED FIRE STATION WARNING
SIGNS

2.000 EACH 1,500.00000 3,000.00 7,500.00000 15,000.00 9,750.00000 19,500.00

0620 2599-9999005

('EACH' ITEM) LIMESTONE BLOCKS

23.000 EACH 850.00000 19,550.00 745.00000 17,135.00 750.00000 17,250.00

0630 2599-9999005

('EACH' ITEM) LUMINAIRE

4.000 EACH 1,100.00000 4,400.00 770.00000 3,080.00 1,000.00000 4,000.00

0640 2599-9999005

('EACH' ITEM) REMOVE AND SALVAGE CABINET
FOUNDATION

3.000 EACH 1,150.00000 3,450.00 1,100.00000 3,300.00 1,000.00000 3,000.00

0650 2599-9999005

('EACH' ITEM) REMOVE AND SALVAGE FIRE
HYDRANT

2.000 EACH 650.00000 1,300.00 1,500.00000 3,000.00 1,250.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0660 2599-9999005

('EACH' ITEM) REMOVE AND SALVAGE
HANDHOLE

1.000 EACH 900.00000 900.00 600.00000 600.00 750.00000 750.00

0670 2599-9999005

('EACH' ITEM) REMOVE AND SALVAGE LIGHT
POLE AND BASE

1.000 EACH 1,450.00000 1,450.00 1,125.00000 1,125.00 1,500.00000 1,500.00

0680 2599-9999005

('EACH' ITEM) STREET LIGHT  GALVANIZED  30'

4.000 EACH 2,200.00000 8,800.00 1,900.00000 7,600.00 1,650.00000 6,600.00

0690 2599-9999005

('EACH' ITEM) STREET LIGHT PRECAST CONC
BASE 2'X5'

3.000 EACH 900.00000 2,700.00 1,400.00000 4,200.00 1,250.00000 3,750.00

0700 2599-9999005

('EACH' ITEM) STREET LIGHT PRECAST CONC
BASE 2'X7'

4.000 EACH 1,200.00000 4,800.00 1,600.00000 6,400.00 1,500.00000 6,000.00

0710 2599-9999009

('LINEAR FEET' ITEM) #8 AWG XHHW GROUND
GREEN

845.000 LF 1.00000 845.00 2.10000 1,774.50 1.00000 845.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0720 2599-9999009

('LINEAR FEET' ITEM) 3C #8 AWG LUMINAIRE
WIRE

845.000 LF 3.15000 2,661.75 3.40000 2,873.00 2.75000 2,323.75

0730 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  2-13MM
PULLED INTO EXISTING CON

1,188.000 LF 6.50000 7,722.00 2.20000 2,613.60 3.00000 3,564.00

0740 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  SEVEN WAY
TRENCHED

65.000 LF 13.00000 845.00 33.00000 2,145.00 20.00000 1,300.00

0750 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
HDPE  2 INCH RED STRIPED

70.000 LF 11.50000 805.00 31.00000 2,170.00 12.50000 875.00

0760 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
HDPE  2-2 INCH TOGETHER

808.000 LF 14.50000 11,716.00 23.00000 18,584.00 16.50000 13,332.00

0770 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
HDPE  4 INCH

59.000 LF 19.00000 1,121.00 33.00000 1,947.00 14.00000 826.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0780 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
PVC  1 INCH

30.000 LF 12.00000 360.00 31.00000 930.00 15.00000 450.00

0790 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
PVC  2 INCH

56.000 LF 12.50000 700.00 31.00000 1,736.00 20.00000 1,120.00

0800 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  TRENCHED
PVC  4 INCH

12.000 LF 22.00000 264.00 45.00000 540.00 40.00000 480.00

0810 2599-9999014

('SQUARE FEET' ITEM) PURINGTON PAVER
WITH CONCRETE BASE

820.000 SF 16.50000 13,530.00 14.05000 11,521.00 13.75000 11,275.00

0820 2599-9999014

('SQUARE FEET' ITEM) PURINGTON PAVER
WITH PLASTIC EDGE RESTRA

270.000 SF 24.50000 6,615.00 10.55000 2,848.50 11.00000 2,970.00

0830 2599-9999018

('SQUARE YARDS' ITEM) MEDIAN  PCC  9 INCH
(COLOR BRICK RED)

155.000 SY 93.25000 14,453.75 130.00000 20,150.00 115.00000 17,825.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0840 2599-9999018

('SQUARE YARDS' ITEM) STD/S-F PCC PAVT  CL
C CL 3  9 INCH (RED)

450.000 SY 82.50000 37,125.00 105.00000 47,250.00 105.00000 47,250.00

0850 2599-9999020

('TONS' ITEM) 3 INCH Breaker Run Macadam

4,020.000 TON 15.65000 62,913.00 18.00000 72,360.00 18.50000 74,370.00

0860 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.300 ACRE 18,000.00000 5,400.00 10,000.00000 3,000.00 10,000.00000 3,000.00

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS

180.000 LF 4.50000 810.00 8.00000 1,440.00 5.00000 900.00

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

180.000 LF 2.65000 477.00 2.25000 405.00 2.00000 360.00

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

180.000 LF 2.65000 477.00 4.40000 792.00 2.00000 360.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(2) PORTZEN
CONSTRUCTION, INC.

(3) MIDWEST CONCRETE, INC.

0001 ROADWAY ITEMS - ICAAP  DMATS  TSF FundsSECTION: Cat Alt Set: Cat Alt Member:

0900 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,345.000 LF 3.50000 4,707.50 4.00000 5,380.00 5.00000 6,725.00

0910 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,345.000 LF 1.50000 2,017.50 0.50000 672.50 1.00000 1,345.00

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL

4.000 EACH 500.00000 2,000.00 500.00000 2,000.00 500.00000 2,000.00

0930 2610-0000120

TREES

3.000 EACH 680.00000 2,040.00 615.00000 1,845.00 625.00000 1,875.00

0940 2610-0000180

FLOWERS, AS PER PLAN

(1) LS 26,000.00000 26,000.00 24,413.00000 24,413.00 25,000.00000 25,000.00

0950 2610-0000400

WATERING FOR PLANTS

60.000 MGAL 23.00000 1,380.00 21.00000 1,260.00 21.00000 1,260.00

$1,285,604.15$1,257,852.18 $1,260,630.00Section Totals:

$1,260,630.00$1,257,852.18 $1,285,604.15Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$1,257,852.18 $1,260,630.00 1,285,604.15Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-5292(624)--8I-44 PCC SIDEWALK/TRAIL

HENRY

Route: S IRIS STREET

In the City of Mt. Pleasant  On S Iris St  from Washington S t south to Linden Dr; then on Linden Dr to N of Ashford Cir

Prj Awd Amt: $280,008.22

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 60 Working Days

44-5292-624

April 17, 2018 10:00 A.M.

HENRYCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HICKEY CONTRACTING COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HI035 HICKEY CONTRACTING COMPANY $280,008.22 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 JO279 JONES CONTRACTING CORP. $297,777.00 106.35%

3 J.085 J & L CONSTRUCTION, LLC $315,828.58 112.79%

4 O.015 OEL CONSTRUCTION SERVICES, INC. $323,391.22 115.49%
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Contract ID:

Letting Date:

Start Date: 07/09/18 60 Working Days

44-5292-624

April 17, 2018 10:00 A.M.

HENRYCall Order:  103 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: HICKEY CONTRACTING COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HICKEY CONTRACTING
COMPANY

(2) JONES CONTRACTING
CORP.

(3) J & L CONSTRUCTION, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,903.000 CY 4.75000 13,789.25 4.75000 13,789.25 6.25000 18,143.75

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

810.000 CY 3.75000 3,037.50 3.75000 3,037.50 8.70000 7,047.00

0030 2115-0100000

MODIFIED SUBBASE

442.000 CY 34.00000 15,028.00 34.00000 15,028.00 35.00000 15,470.00

0040 2123-7450020

SHOULDER FINISHING, EARTH

49.500 STA 105.00000 5,197.50 105.00000 5,197.50 325.00000 16,087.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 100.00000 300.00 100.00000 300.00 200.00000 600.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

21.000 SY 100.00000 2,100.00 82.00000 1,722.00 75.00000 1,575.00

Page 1 of 8

Call Order:

Letting Date:

Contract ID:103

Tabulation of Construction and Material Bids

April 17, 2018

44-5292-624 Primary County: HENRY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HICKEY CONTRACTING
COMPANY

(2) JONES CONTRACTING
CORP.

(3) J & L CONSTRUCTION, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN. Colored Crosswalk

36.000 SY 105.00000 3,780.00 96.00000 3,456.00 105.00000 3,780.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 200.00000 200.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0090 2507-3250005

ENGINEERING FABRIC

4,828.000 SY 1.00000 4,828.00 1.00000 4,828.00 0.81000 3,910.68

0100 2510-6745850

REMOVAL OF PAVEMENT

36.000 SY 8.00000 288.00 8.00000 288.00 14.00000 504.00

0110 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

4,451.000 SY 42.34000 188,455.34 45.00000 200,295.00 39.50000 175,814.50

0120 2511-7528101

DETECTABLE WARNINGS

120.000 SF 20.00000 2,400.00 22.00000 2,640.00 22.00000 2,640.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

351.900 SY 47.00000 16,539.30 45.00000 15,835.50 42.00000 14,779.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HICKEY CONTRACTING
COMPANY

(2) JONES CONTRACTING
CORP.

(3) J & L CONSTRUCTION, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

90.000 SY 8.00000 720.00 8.00000 720.00 14.00000 1,260.00

0150 2519-3760000

ENTRANCE BOLLARD

13.000 EACH 250.00000 3,250.00 400.00000 5,200.00 300.00000 3,900.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.790 STA 127.00000 2,005.33 170.00000 2,684.30 65.00000 1,026.35

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00 3,700.00000 3,700.00 3,000.00000 3,000.00

0180 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0190 2533-4980005

MOBILIZATION

(1) LS 3,450.00000 3,450.00 4,995.95000 4,995.95 28,200.00000 28,200.00

0200 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00 770.00000 770.00 2,500.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HICKEY CONTRACTING
COMPANY

(2) JONES CONTRACTING
CORP.

(3) J & L CONSTRUCTION, LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,650.00000 1,650.00 1,375.00000 1,375.00 2,800.00000 2,800.00

0220 2602-0000020

SILT FENCE

300.000 LF 2.25000 675.00 1.75000 525.00 2.50000 750.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.25000 375.00 0.50000 150.00 1.00000 300.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

$315,828.58$280,008.22 $297,777.00Section Totals:

( ) indicates item is bid as Lump Sum

$297,777.00$280,008.22 $315,828.58

$280,008.22

Contract Item Totals

$297,777.00 315,828.58Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

2,903.000 CY 6.25000 18,143.75

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

810.000 CY 8.70000 7,047.00

0030 2115-0100000

MODIFIED SUBBASE

442.000 CY 32.65000 14,431.30

0040 2123-7450020

SHOULDER FINISHING, EARTH

49.500 STA 325.00000 16,087.50

0050 2213-7100400

RELOCATION OF MAIL BOXES

3.000 EACH 250.00000 750.00

0060 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

21.000 SY 182.00000 3,822.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN. Colored Crosswalk

36.000 SY 155.00000 5,580.00

0080 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00

0090 2507-3250005

ENGINEERING FABRIC

4,828.000 SY 0.81000 3,910.68

0100 2510-6745850

REMOVAL OF PAVEMENT

36.000 SY 10.95000 394.20

0110 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

4,451.000 SY 39.00000 173,589.00

0120 2511-7528101

DETECTABLE WARNINGS

120.000 SF 30.00000 3,600.00

0130 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

351.900 SY 58.50000 20,586.15
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2515-6745600

REMOVAL OF PAVED DRIVEWAY

90.000 SY 9.75000 877.50

0150 2519-3760000

ENTRANCE BOLLARD

13.000 EACH 430.00000 5,590.00

0160 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

15.790 STA 66.00000 1,042.14

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 2,800.00000 2,800.00

0180 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0190 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00

0200 2601-2634100

MULCHING

1.000 ACRE 700.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OEL CONSTRUCTION
SERVICES, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,800.00000 1,800.00

0220 2602-0000020

SILT FENCE

300.000 LF 2.00000 600.00

0230 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

300.000 LF 1.00000 300.00

0240 2602-0010010

MOBILIZATIONS, EROSION CONTROL

2.000 EACH 500.00000 1,000.00

$323,391.22Section Totals:

( ) indicates item is bid as Lump Sum

$323,391.22

$323,391.22

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-U-7662(612)--70-52 PCC PAVEMENT - GRADE & REPLACE

JOHNSON

Route: ROBERTS FERRY ROAD

In the City of Tiffin  Roberts Ferry Road: From US 6 to Gold finch Dr

Prj Awd Amt: $1,455,350.12

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 95 Working Days

52-7662-612

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 VI035 VIETH CONSTRUCTION CORPORATION $1,455,350.12 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 IO127 IOWA CIVIL CONTRACTING, INC. $1,455,984.48 100.04%

3 ME380 METRO PAVERS, INC. $1,483,188.77 101.91%

4 ST780 STREB CONSTRUCTION CO., INC. $1,490,000.00 102.38%
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Contract ID:

Letting Date:

Start Date: 06/04/18 95 Working Days

52-7662-612

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  104 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: VIETH CONSTRUCTION CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.370 ACRE 7,500.00000 2,775.00 16,500.00000 6,105.00 16,500.00000 6,105.00

0020 2101-0850002

CLEARING AND GRUBBING

1,300.000 UNIT 8.00000 10,400.00 20.00000 26,000.00 20.00000 26,000.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,244.000 CY 12.00000 14,928.00 17.00000 21,148.00 17.00000 21,148.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,963.000 CY 9.00000 35,667.00 19.00000 75,297.00 19.00000 75,297.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,002.500 CY 17.00000 17,042.50 12.50000 12,531.25 12.50000 12,531.25

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

12.840 STA 550.00000 7,062.00 1,200.00000 15,408.00 1,200.00000 15,408.00

0070 2115-0100000

MODIFIED SUBBASE

4,800.000 CY 28.00000 134,400.00 32.10000 154,080.00 36.90000 177,120.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

24.300 STA 205.00000 4,981.50 585.00000 14,215.50 585.00000 14,215.50

0090 2125-2225050

RESHAPING DITCHES

1.750 STA 2,900.00000 5,075.00 2,500.00000 4,375.00 2,500.00000 4,375.00

0100 2210-0475290

MACADAM STONE BASE

100.000 TON 36.00000 3,600.00 33.00000 3,300.00 33.00000 3,300.00

0110 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 410.00000 4,100.00 375.00000 3,750.00 375.00000 3,750.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

5,633.600 SY 53.50000 301,397.60 49.98000 281,567.33 47.45000 267,314.32

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,200.00000 2,200.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0140 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

154.500 SY 56.00000 8,652.00 50.00000 7,725.00 50.00000 7,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6745910

REMOVAL OF SIGN

21.000 EACH 82.00000 1,722.00 75.00000 1,575.00 75.00000 1,575.00

0160 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 2,750.00000 2,750.00 4,250.00000 4,250.00 4,250.00000 4,250.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 5,000.00000 5,000.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0180 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 7,000.00000 7,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0190 2435-0140300

MANHOLE, STORM SEWER, SW-403

2.000 EACH 9,800.00000 19,600.00 9,450.00000 18,900.00 9,450.00000 18,900.00

0200 2435-0250500

INTAKE, SW-505

2.000 EACH 4,600.00000 9,200.00 3,800.00000 7,600.00 3,800.00000 7,600.00

0210 2435-0250700

INTAKE, SW-507

1.000 EACH 4,550.00000 4,550.00 3,800.00000 3,800.00 3,800.00000 3,800.00

0220 2435-0250900

INTAKE, SW-509

11.000 EACH 6,000.00000 66,000.00 4,200.00000 46,200.00 4,200.00000 46,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2435-0251000

INTAKE, SW-510

1.000 EACH 7,500.00000 7,500.00 4,600.00000 4,600.00 4,600.00000 4,600.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 950.00000 2,850.00 1,300.00000 3,900.00 1,300.00000 3,900.00

0250 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,750.00000 2,750.00 2,200.00000 2,200.00 2,200.00000 2,200.00

0260 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 1,000.00000 1,000.00 650.00000 650.00 650.00000 650.00

0270 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,503.000 LF 11.25000 28,158.75 7.50000 18,772.50 7.50000 18,772.50

0280 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 225.00000 6,750.00 150.00000 4,500.00 150.00000 4,500.00

0290 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

276.000 LF 113.00000 31,188.00 50.00000 13,800.00 50.00000 13,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

601.800 LF 110.00000 66,198.00 58.00000 34,904.40 58.00000 34,904.40

0310 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

160.700 LF 131.00000 21,051.70 77.00000 12,373.90 77.00000 12,373.90

0320 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

73.800 LF 200.00000 14,760.00 130.00000 9,594.00 130.00000 9,594.00

0330 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

104.600 LF 250.00000 26,150.00 225.00000 23,535.00 225.00000 23,535.00

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

267.000 LF 20.00000 5,340.00 15.00000 4,005.00 15.00000 4,005.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

340.000 LF 75.00000 25,500.00 85.00000 28,900.00 85.00000 28,900.00

0360 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

332.000 LF 75.00000 24,900.00 65.00000 21,580.00 65.00000 21,580.00

0370 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

300.000 LF 13.00000 3,900.00 5.00000 1,500.00 5.00000 1,500.00

0380 2507-6800061

REVETMENT, CLASS E

45.000 TON 54.00000 2,430.00 50.00000 2,250.00 50.00000 2,250.00

0390 2507-6875002

REVETMENT, REMOVE AND REPLACE

250.000 CY 14.00000 3,500.00 49.00000 12,250.00 49.00000 12,250.00

0400 2507-8029000

EROSION STONE

90.000 TON 52.00000 4,680.00 40.00000 3,600.00 40.00000 3,600.00

0410 2510-6745850

REMOVAL OF PAVEMENT

3,797.200 SY 4.00000 15,188.80 8.50000 32,276.20 8.50000 32,276.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 485.00000 1,940.00 500.00000 2,000.00 500.00000 2,000.00

0430 2511-6745900

REMOVAL OF SIDEWALK

700.500 SY 8.00000 5,604.00 8.00000 5,604.00 8.00000 5,604.00

0440 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

672.200 SY 36.00000 24,199.20 45.50000 30,585.10 40.45000 27,190.49

0450 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

979.000 SY 45.50000 44,544.50 49.50000 48,460.50 47.35000 46,355.65

0460 2511-7528101

DETECTABLE WARNINGS

108.000 SF 33.00000 3,564.00 35.00000 3,780.00 35.00000 3,780.00

0470 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

904.700 SY 50.00000 45,235.00 57.00000 51,567.90 47.80000 43,244.66

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,247.600 SY 7.00000 8,733.20 8.00000 9,980.80 8.00000 9,980.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

100.000 LF 36.00000 3,600.00 36.55000 3,655.00 32.95000 3,295.00

0500 2523-0000100

LIGHTING POLES

9.000 EACH 2,730.00000 24,570.00 3,500.00000 31,500.00 2,500.00000 22,500.00

0510 2523-0000200

ELECTRICAL CIRCUITS

1,468.000 LF 13.60000 19,964.80 12.45000 18,276.60 12.45000 18,276.60

0520 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 700.00000 5,600.00 650.00000 5,200.00 650.00000 5,200.00

0530 2524-9325150

INSTALL TYPE A SIGN

33.000 EACH 250.00000 8,250.00 235.00000 7,755.00 235.00000 7,755.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

67.610 STA 77.00000 5,205.97 70.00000 4,732.70 70.00000 4,732.70

0550 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 120.00000 720.00 110.00000 660.00 110.00000 660.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263180

PAVEMENT MARKINGS REMOVED

3.680 STA 120.00000 441.60 110.00000 404.80 110.00000 404.80

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 3,280.00000 3,280.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0580 2533-4980005

MOBILIZATION

(1) LS 63,500.00000 63,500.00 106,700.00000 106,700.00 155,800.00000 155,800.00

0590 2546-1000100

GABIONS OR MATTRESSES

75.000 CY 475.00000 35,625.00 400.00000 30,000.00 400.00000 30,000.00

0600 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,268.000 LF 50.00000 63,400.00 28.00000 35,504.00 28.00000 35,504.00

0610 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8-INCH

25.000 EACH 350.00000 8,750.00 350.00000 8,750.00 350.00000 8,750.00

0620 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

11.000 EACH 1,800.00000 19,800.00 1,500.00000 16,500.00 1,500.00000 16,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

11.000 EACH 375.00000 4,125.00 150.00000 1,650.00 150.00000 1,650.00

0640 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

11.000 EACH 250.00000 2,750.00 250.00000 2,750.00 250.00000 2,750.00

0650 2554-0207008

VALVE, GATE, DIP, 8 IN.

9.000 EACH 2,600.00000 23,400.00 1,400.00000 12,600.00 1,400.00000 12,600.00

0660 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

5.000 EACH 6,000.00000 30,000.00 4,600.00000 23,000.00 4,600.00000 23,000.00

0670 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF WATERMAIN
AND APPURENTANCES

(1) LS 5,800.00000 5,800.00 2,750.00000 2,750.00 2,750.00000 2,750.00

0680 2599-9999020

('TONS' ITEM) TEMPORARY SURFACING
CLASS 'A' ROAD STON

250.000 TON 40.00000 10,000.00 46.00000 11,500.00 18.00000 4,500.00

0690 2601-2634100

MULCHING

1.000 ACRE 775.00000 775.00 1,200.00000 1,200.00 700.00000 700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 2,200.00000 2,200.00 1,800.00000 1,800.00 2,000.00000 2,000.00

0710 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

100.000 SQ 13.00000 1,300.00 15.00000 1,500.00 12.00000 1,200.00

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 1,300.00000 1,300.00 450.00000 450.00 1,200.00000 1,200.00

0730 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,500.000 LF 1.75000 6,125.00 1.75000 6,125.00 1.50000 5,250.00

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.25000 2,250.00 2.00000 2,000.00 2.00000 2,000.00

0750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,500.000 LF 0.50000 2,250.00 0.35000 1,575.00 0.30000 1,350.00

0760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) VIETH CONSTRUCTION
CORPORATION

(2) IOWA CIVIL
CONTRACTING, INC.

(3) METRO PAVERS, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0770 2610-0000150

TREE, TRANSPLANTING

3.000 EACH 550.00000 1,650.00 150.00000 450.00 300.00000 900.00

$1,483,188.77$1,455,350.12 $1,455,984.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,455,984.48$1,455,350.12 $1,483,188.77

$1,455,350.12

Contract Item Totals

$1,455,984.48 1,483,188.77Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.370 ACRE 16,500.00000 6,105.00

0020 2101-0850002

CLEARING AND GRUBBING

1,300.000 UNIT 20.00000 26,000.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

1,244.000 CY 17.00000 21,148.00

0040 2102-2710090

EXCAVATION, CLASS 10, WASTE

3,963.000 CY 19.00000 75,297.00

0050 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

1,002.500 CY 12.50000 12,531.25

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

12.840 STA 1,200.00000 15,408.00

0070 2115-0100000

MODIFIED SUBBASE

4,800.000 CY 36.00000 172,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

24.300 STA 585.00000 14,215.50

0090 2125-2225050

RESHAPING DITCHES

1.750 STA 2,500.00000 4,375.00

0100 2210-0475290

MACADAM STONE BASE

100.000 TON 33.00000 3,300.00

0110 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 375.00000 3,750.00

0120 2301-1033090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 9 IN.

5,633.600 SY 46.00000 259,145.60

0130 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 4,371.15000 4,371.15

0140 2303-9093010

HOT MIX ASPHALT, DRIVEWAY

154.500 SY 50.00000 7,725.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2401-6745910

REMOVAL OF SIGN

21.000 EACH 75.00000 1,575.00

0160 2416-0100048

APRONS, CONCRETE, 48 IN. DIA.

1.000 EACH 4,250.00000 4,250.00

0170 2435-0130148

MANHOLE, SANITARY SEWER, SW-301, 48 IN.

1.000 EACH 4,500.00000 4,500.00

0180 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 6,000.00000 6,000.00

0190 2435-0140300

MANHOLE, STORM SEWER, SW-403

2.000 EACH 9,450.00000 18,900.00

0200 2435-0250500

INTAKE, SW-505

2.000 EACH 3,800.00000 7,600.00

0210 2435-0250700

INTAKE, SW-507

1.000 EACH 3,800.00000 3,800.00

0220 2435-0250900

INTAKE, SW-509

11.000 EACH 4,200.00000 46,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0230 2435-0251000

INTAKE, SW-510

1.000 EACH 4,600.00000 4,600.00

0240 2435-0600010

MANHOLE ADJUSTMENT, MINOR

3.000 EACH 1,300.00000 3,900.00

0250 2435-0600120

INTAKE ADJUSTMENT, MAJOR

1.000 EACH 2,200.00000 2,200.00

0260 2435-0700010

CONNECTION TO EXISTING MANHOLE

1.000 EACH 650.00000 650.00

0270 2502-8212204

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN.
DIA.

2,503.000 LF 7.50000 18,772.50

0280 2502-8221303

SUBDRAIN OUTLET, DR-303

30.000 EACH 150.00000 4,500.00

0290 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

276.000 LF 50.00000 13,800.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0300 2503-0114218

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

601.800 LF 58.00000 34,904.40

0310 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

160.700 LF 77.00000 12,373.90

0320 2503-0114236

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

73.800 LF 130.00000 9,594.00

0330 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

104.600 LF 225.00000 23,535.00

0340 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

267.000 LF 15.00000 4,005.00

Page 17 of 24

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

April 17, 2018

52-7662-612 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2504-0114008

SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

340.000 LF 85.00000 28,900.00

0360 2504-0200404

SANITARY SEWER SERVICE STUB, POLYVINYL
CHLORIDE PIPE (PVC), 4 IN.

332.000 LF 65.00000 21,580.00

0370 2504-0240036

REMOVE SANITARY SEWER PIPE LESS THAN
OR EQUAL TO 36 IN.

300.000 LF 5.00000 1,500.00

0380 2507-6800061

REVETMENT, CLASS E

45.000 TON 50.00000 2,250.00

0390 2507-6875002

REVETMENT, REMOVE AND REPLACE

250.000 CY 49.00000 12,250.00

0400 2507-8029000

EROSION STONE

90.000 TON 40.00000 3,600.00

0410 2510-6745850

REMOVAL OF PAVEMENT

3,797.200 SY 8.50000 32,276.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0420 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

4.000 EACH 500.00000 2,000.00

0430 2511-6745900

REMOVAL OF SIDEWALK

700.500 SY 8.00000 5,604.00

0440 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

672.200 SY 59.00000 39,659.80

0450 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

979.000 SY 62.00000 60,698.00

0460 2511-7528101

DETECTABLE WARNINGS

108.000 SF 42.00000 4,536.00

0470 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

904.700 SY 64.00000 57,900.80

0480 2515-6745600

REMOVAL OF PAVED DRIVEWAY

1,247.600 SY 8.00000 9,980.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2519-1002042

FENCE, CHAIN LINK, 42 IN. HEIGHT

100.000 LF 33.00000 3,300.00

0500 2523-0000100

LIGHTING POLES

9.000 EACH 2,500.00000 22,500.00

0510 2523-0000200

ELECTRICAL CIRCUITS

1,468.000 LF 12.45000 18,276.60

0520 2523-0000310

HANDHOLES AND JUNCTION BOXES

8.000 EACH 650.00000 5,200.00

0530 2524-9325150

INSTALL TYPE A SIGN

33.000 EACH 235.00000 7,755.00

0540 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

67.610 STA 70.00000 4,732.70

0550 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 110.00000 660.00

Page 20 of 24

Call Order:

Letting Date:

Contract ID:104

Tabulation of Construction and Material Bids

April 17, 2018

52-7662-612 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263180

PAVEMENT MARKINGS REMOVED

3.680 STA 110.00000 404.80

0570 2528-8445110

TRAFFIC CONTROL

(1) LS 6,000.00000 6,000.00

0580 2533-4980005

MOBILIZATION

(1) LS 125,000.00000 125,000.00

0590 2546-1000100

GABIONS OR MATTRESSES

75.000 CY 400.00000 30,000.00

0600 2554-0114008

WATER MAIN, TRENCHED, POLYVINYL
CHLORIDE PIPE (PVC), 8 IN.

1,268.000 LF 28.00000 35,504.00

0610 2554-0202200

FITTINGS BY COUNT, DUCTILE IRON, 8-INCH

25.000 EACH 350.00000 8,750.00

0620 2554-0204107

WATER SERVICE STUB, COPPER, 3/4 IN.

11.000 EACH 1,500.00000 16,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2554-0205407

WATER SERVICE CORPORATION, COPPER, 3/4
IN.

11.000 EACH 150.00000 1,650.00

0640 2554-0205707

WATER SERVICE CURB STOP AND BOX,
COPPER, 3/4 IN.

11.000 EACH 250.00000 2,750.00

0650 2554-0207008

VALVE, GATE, DIP, 8 IN.

9.000 EACH 1,400.00000 12,600.00

0660 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

5.000 EACH 4,600.00000 23,000.00

0670 2599-9999010

('LUMP SUM' ITEM) REMOVAL OF WATERMAIN
AND APPURENTANCES

(1) LS 2,750.00000 2,750.00

0680 2599-9999020

('TONS' ITEM) TEMPORARY SURFACING
CLASS 'A' ROAD STON

250.000 TON 40.00000 10,000.00

0690 2601-2634100

MULCHING

1.000 ACRE 1,200.00000 1,200.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2601-2636044

SEEDING AND FERTILIZING (URBAN)

1.000 ACRE 1,800.00000 1,800.00

0710 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

100.000 SQ 15.00000 1,500.00

0720 2601-2642120

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1.000 ACRE 450.00000 450.00

0730 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

3,500.000 LF 1.75000 6,125.00

0740 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,000.000 LF 2.00000 2,000.00

0750 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

4,500.000 LF 0.35000 1,575.00

0760 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STREB CONSTRUCTION
CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0770 2610-0000150

TREE, TRANSPLANTING

3.000 EACH 150.00000 450.00

$1,490,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,490,000.00

$1,490,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-R-C053(82)--8T-53 PCC SIDEWALK/TRAIL

JONES

Route: SHAW ROAD

On Phase 1 - Wapsipinicon Trail on Shaw Road   from Shaw Roa d Crossing to West side of GWSB/S. Scott St/E 3rd St.

Prj Awd Amt: $996,965.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/11/18 80 Working Days

53-C053-082

April 17, 2018 10:00 A.M.

JONESCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 BO330 BOOMERANG CORP. $996,965.30 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PI045 PIRC-TOBIN CONSTRUCTION, INC. $1,027,974.19 103.11%

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $1,133,406.65 113.69%

4 RA260 RATHJE CONSTRUCTION CO. $1,160,926.69 116.45%

5 VI035 VIETH CONSTRUCTION CORPORATION $1,296,871.48 130.08%

6 TS020 TSCHIGGFRIE EXCAVATING CO. $1,585,205.13 159.00%
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Contract ID:

Letting Date:

Start Date: 06/11/18 80 Working Days

53-C053-082

April 17, 2018 10:00 A.M.

JONESCall Order:  105 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: BOOMERANG CORP.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 5,000.00000 6,500.00 12,500.00000 16,250.00 33,000.00000 42,900.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,120.000 CY 10.00000 101,200.00 10.00000 101,200.00 3.25000 32,890.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD (NON-
WETLAND)

1,738.000 CY 7.00000 12,166.00 10.00000 17,380.00 15.00000 26,070.00

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD
(WETLAND)

494.000 CY 10.00000 4,940.00 25.00000 12,350.00 30.00000 14,820.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

15.000 STA 180.00000 2,700.00 450.00000 6,750.00 760.00000 11,400.00

0060 2115-0100000

MODIFIED SUBBASE

1,785.000 CY 40.00000 71,400.00 30.00000 53,550.00 40.00000 71,400.00

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

320.000 TON 23.00000 7,360.00 24.00000 7,680.00 27.00000 8,640.00
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Call Order:

Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

April 17, 2018

53-C053-082 Primary County: JONES

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

55.200 STA 250.00000 13,800.00 145.00000 8,004.00 240.00000 13,248.00

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

4,149.000 SY 32.00000 132,768.00 34.00000 141,066.00 36.00000 149,364.00

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

81.000 TON 120.00000 9,720.00 120.00000 9,720.00 110.00000 8,910.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

54.000 TON 25.00000 1,350.00 22.50000 1,215.00 25.00000 1,350.00

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

8.000 EACH 1,600.00000 12,800.00 500.00000 4,000.00 1,700.00000 13,600.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 1,700.00000 8,500.00 550.00000 2,750.00 1,800.00000 9,000.00
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Letting Date:

Contract ID:105

Tabulation of Construction and Material Bids

April 17, 2018

53-C053-082 Primary County: JONES

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

108.000 LF 50.00000 5,400.00 45.00000 4,860.00 52.00000 5,616.00

0150 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

168.000 LF 52.00000 8,736.00 50.00000 8,400.00 55.00000 9,240.00

0160 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 10 FT. X 80 FT.

1.000 EACH 119,000.00000 119,000.00 125,000.00000 125,000.00 175,000.00000 175,000.00

0170 2430-0000100

MODULAR BLOCK RETAINING WALL

120.000 SF 50.00000 6,000.00 60.00000 7,200.00 62.00000 7,440.00

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 3,200.00000 3,200.00 2,850.00000 2,850.00 3,000.00000 3,000.00

0190 2435-0250272

INTAKE, SW-502, 72 IN. (MODIFIED)

1.000 EACH 6,200.00000 6,200.00 6,250.00000 6,250.00 6,000.00000 6,000.00

0200 2435-0250700

INTAKE, SW-507

6.000 EACH 3,900.00000 23,400.00 3,000.00000 18,000.00 2,500.00000 15,000.00
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Contract ID:105
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0250900

INTAKE, SW-509

1.000 EACH 4,700.00000 4,700.00 3,700.00000 3,700.00 3,000.00000 3,000.00

0220 2435-0251224

INTAKE, SW-512, 24 IN. (TYPE 5 CASTING)

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00 1,500.00000 3,000.00

0230 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,883.000 LF 17.00000 32,011.00 12.50000 23,537.50 10.00000 18,830.00

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 200.00000 1,600.00 125.00000 1,000.00 200.00000 1,600.00

0250 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 200.00000 400.00 325.00000 650.00 500.00000 1,000.00

0260 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

504.000 LF 54.00000 27,216.00 45.00000 22,680.00 70.00000 35,280.00

Page 4 of 21

Call Order:
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

379.000 LF 56.00000 21,224.00 52.50000 19,897.50 75.00000 28,425.00

0280 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

235.000 LF 17.00000 3,995.00 12.50000 2,937.50 11.00000 2,585.00

0290 2507-3250005

ENGINEERING FABRIC

1,261.000 SY 2.00000 2,522.00 2.00000 2,522.00 2.50000 3,152.50

0300 2507-6800042

REVETMENT, CLASS D

1,084.000 TON 35.00000 37,940.00 30.50000 33,062.00 40.00000 43,360.00

0310 2507-8029000

EROSION STONE

89.000 TON 32.00000 2,848.00 43.50000 3,871.50 35.00000 3,115.00

0320 2510-6745850

REMOVAL OF PAVEMENT

4,510.000 SY 9.00000 40,590.00 3.25000 14,657.50 7.00000 31,570.00
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Letting Date:
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Tabulation of Construction and Material Bids

April 17, 2018

53-C053-082 Primary County: JONES
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 800.00000 800.00 750.00000 750.00 600.00000 600.00

0335 2519-3300400

FIELD FENCE BRACE PANELS

19.000 EACH 160.00000 3,040.00 152.00000 2,888.00 140.00000 2,660.00

0340 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,942.000 SY 30.00000 88,260.00 30.00000 88,260.00 33.25000 97,821.50

0350 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

27.600 STA 290.00000 8,004.00 225.00000 6,210.00 560.00000 15,456.00

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

65.000 SY 45.00000 2,925.00 47.50000 3,087.50 45.75000 2,973.75

0370 2511-7528101

DETECTABLE WARNINGS

130.000 SF 35.00000 4,550.00 34.00000 4,420.00 35.00000 4,550.00

0380 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

1,437.000 LF 15.00000 21,555.00 15.00000 21,555.00 22.00000 31,614.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

360.000 SY 35.00000 12,600.00 35.50000 12,780.00 60.25000 21,690.00

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

206.000 SY 8.00000 1,648.00 9.25000 1,905.50 18.00000 3,708.00

0410 2518-6910000

SAFETY CLOSURE

2.000 EACH 250.00000 500.00 265.00000 530.00 240.00000 480.00

0420 2519-1001000

FENCE, CHAIN LINK, VINYL COATED (48 IN.
HEIGHT)

144.000 LF 50.00000 7,200.00 52.50000 7,560.00 48.51000 6,985.44

0430 2519-3280000

FENCE, FIELD

1,044.000 LF 4.00000 4,176.00 3.50000 3,654.00 3.35000 3,497.40

0440 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 300.00000 300.00 325.00000 325.00 298.00000 298.00

0450 2519-4200140

REMOVAL OF FENCE, FIELD

1,187.000 LF 2.50000 2,967.50 1.60000 1,899.20 2.50000 2,967.50
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Letting Date:
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Tabulation of Construction and Material Bids

April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 8,500.00000 8,500.00 5,800.00000 5,800.00

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

75.400 STA 48.00000 3,619.20 47.50000 3,581.50 55.00000 4,147.00

0480 2527-9263180

PAVEMENT MARKINGS REMOVED

0.890 STA 225.00000 200.25 226.00000 201.14 300.00000 267.00

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,500.00000 5,500.00 4,900.00000 4,900.00

0500 2533-4980005

MOBILIZATION

(1) LS 22,000.00000 22,000.00 100,000.00000 100,000.00 35,000.00000 35,000.00

0510 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 1,200.00000 1,200.00 1,600.00000 1,600.00 2,000.00000 2,000.00

0520 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  24 IN.
RCP

3.000 EACH 500.00000 1,500.00 1,100.00000 3,300.00 1,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0530 2601-2634100

MULCHING

3.200 ACRE 1,100.00000 3,520.00 750.00000 2,400.00 1,000.00000 3,200.00

0540 2601-2636018

WETLAND GRASS SEEDING

0.600 ACRE 28,000.00000 16,800.00 45,000.00000 27,000.00 60,000.00000 36,000.00

0550 2601-2636041

SEEDING AND FERTILIZING

3.200 ACRE 1,400.00000 4,480.00 2,000.00000 6,400.00 1,200.00000 3,840.00

0560 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

716.000 SQ 25.00000 17,900.00 9.00000 6,444.00 25.00000 17,900.00

0570 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.200 ACRE 500.00000 1,600.00 1,300.00000 4,160.00 500.00000 1,600.00

0580 2602-0000020

SILT FENCE

3,106.000 LF 2.00000 6,212.00 2.00000 6,212.00 1.50000 4,659.00

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

471.000 LF 3.00000 1,413.00 2.25000 1,059.75 1.95000 918.45
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOOMERANG CORP. (2) PIRC-TOBIN
CONSTRUCTION, INC.

(3) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,577.000 LF 0.10000 357.70 0.25000 894.25 0.01000 35.77

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,577.000 LF 0.25000 894.25 0.25000 894.25 0.50000 1,788.50

0620 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,954.000 LF 3.00000 8,862.00 1.65000 4,874.10 2.95000 8,714.30

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,954.000 LF 0.10000 295.40 0.25000 738.50 0.01000 29.54

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

$1,133,406.65$996,965.30 $1,027,974.19Section Totals:

$1,027,974.19$996,965.30 $1,133,406.65

$996,965.30

Contract Item Totals

$1,027,974.19

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$996,965.30 $1,027,974.19 1,133,406.65Contract Grand Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

1.300 ACRE 8,000.00000 10,400.00 14,500.00000 18,850.00 23,900.00000 31,070.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

10,120.000 CY 9.25000 93,610.00 7.50000 75,900.00 15.00000 151,800.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD (NON-
WETLAND)

1,738.000 CY 10.00000 17,380.00 10.50000 18,249.00 14.80000 25,722.40

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD
(WETLAND)

494.000 CY 15.50000 7,657.00 15.50000 7,657.00 29.50000 14,573.00

0050 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

15.000 STA 425.00000 6,375.00 700.00000 10,500.00 1,200.00000 18,000.00

0060 2115-0100000

MODIFIED SUBBASE

1,785.000 CY 27.50000 49,087.50 48.00000 85,680.00 48.10000 85,858.50

0070 2121-7425020

GRANULAR SHOULDERS, TYPE B

320.000 TON 34.00000 10,880.00 28.00000 8,960.00 38.90000 12,448.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0080 2123-7450020

SHOULDER FINISHING, EARTH

55.200 STA 185.00000 10,212.00 180.00000 9,936.00 382.00000 21,086.40

0090 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

4,149.000 SY 40.25000 166,997.25 40.00000 165,960.00 38.90000 161,396.10

0100 2303-0000100

HOT MIX ASPHALT MIXTURE, COMMERCIAL
MIX (INCLUDES ASPHALT BINDER), AS PER
PLAN

81.000 TON 185.00000 14,985.00 117.00000 9,477.00 108.00000 8,748.00

0110 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

54.000 TON 25.00000 1,350.00 35.00000 1,890.00 30.60000 1,652.40

0120 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

8.000 EACH 2,000.00000 16,000.00 1,500.00000 12,000.00 1,300.00000 10,400.00

0130 2416-0100018

APRONS, CONCRETE, 18 IN. DIA.

5.000 EACH 2,500.00000 12,500.00 1,950.00000 9,750.00 1,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0140 2416-1160015

CULVERT, CONCRETE ENTRANCE PIPE, 15 IN.
DIA.

108.000 LF 62.00000 6,696.00 61.00000 6,588.00 71.40000 7,711.20

0150 2416-1160018

CULVERT, CONCRETE ENTRANCE PIPE, 18 IN.
DIA.

168.000 LF 69.00000 11,592.00 55.00000 9,240.00 73.20000 12,297.60

0160 2429-0000100

PRE-ENGINEERED STEEL TRUSS TRAIL
BRIDGE, 10 FT. X 80 FT.

1.000 EACH 133,000.00000 133,000.00 163,000.00000 163,000.00 278,000.00000 278,000.00

0170 2430-0000100

MODULAR BLOCK RETAINING WALL

120.000 SF 59.00000 7,080.00 65.00000 7,800.00 59.90000 7,188.00

0180 2435-0140148

MANHOLE, STORM SEWER, SW-401, 48 IN.

1.000 EACH 4,000.00000 4,000.00 3,750.00000 3,750.00 3,900.00000 3,900.00

0190 2435-0250272

INTAKE, SW-502, 72 IN. (MODIFIED)

1.000 EACH 8,500.00000 8,500.00 5,400.00000 5,400.00 7,300.00000 7,300.00

0200 2435-0250700

INTAKE, SW-507

6.000 EACH 3,500.00000 21,000.00 4,500.00000 27,000.00 4,100.00000 24,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0210 2435-0250900

INTAKE, SW-509

1.000 EACH 4,500.00000 4,500.00 6,100.00000 6,100.00 7,700.00000 7,700.00

0220 2435-0251224

INTAKE, SW-512, 24 IN. (TYPE 5 CASTING)

2.000 EACH 1,800.00000 3,600.00 2,850.00000 5,700.00 2,100.00000 4,200.00

0230 2502-8212036

SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN.
DIA.

1,883.000 LF 8.68000 16,344.44 14.00000 26,362.00 16.50000 31,069.50

0240 2502-8221303

SUBDRAIN OUTLET, DR-303

8.000 EACH 200.00000 1,600.00 375.00000 3,000.00 347.00000 2,776.00

0250 2502-8221305

SUBDRAIN OUTLET, DR-305

2.000 EACH 200.00000 400.00 410.00000 820.00 424.00000 848.00

0260 2503-0114415

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 15 IN.

504.000 LF 54.00000 27,216.00 73.00000 36,792.00 61.50000 30,996.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0270 2503-0114418

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 18 IN.

379.000 LF 59.00000 22,361.00 78.00000 29,562.00 64.20000 24,331.80

0280 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

235.000 LF 27.00000 6,345.00 13.00000 3,055.00 10.80000 2,538.00

0290 2507-3250005

ENGINEERING FABRIC

1,261.000 SY 1.50000 1,891.50 2.75000 3,467.75 5.00000 6,305.00

0300 2507-6800042

REVETMENT, CLASS D

1,084.000 TON 28.00000 30,352.00 36.00000 39,024.00 49.30000 53,441.20

0310 2507-8029000

EROSION STONE

89.000 TON 31.00000 2,759.00 38.00000 3,382.00 35.00000 3,115.00

0320 2510-6745850

REMOVAL OF PAVEMENT

4,510.000 SY 7.50000 33,825.00 8.50000 38,335.00 18.10000 81,631.00

0330 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

1.000 EACH 500.00000 500.00 850.00000 850.00 1,100.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0335 2519-3300400

FIELD FENCE BRACE PANELS

19.000 EACH 155.00000 2,945.00 153.00000 2,907.00 201.00000 3,819.00

0340 2511-0302500

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

2,942.000 SY 39.00000 114,738.00 38.00000 111,796.00 34.00000 100,028.00

0350 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

27.600 STA 245.00000 6,762.00 200.00000 5,520.00 539.00000 14,876.40

0360 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

65.000 SY 67.00000 4,355.00 66.00000 4,290.00 57.50000 3,737.50

0370 2511-7528101

DETECTABLE WARNINGS

130.000 SF 44.50000 5,785.00 44.00000 5,720.00 54.70000 7,111.00

0380 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

1,437.000 LF 35.75000 51,372.75 35.00000 50,295.00 28.70000 41,241.90

0390 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

360.000 SY 67.00000 24,120.00 66.00000 23,760.00 57.50000 20,700.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0400 2515-6745600

REMOVAL OF PAVED DRIVEWAY

206.000 SY 11.00000 2,266.00 13.50000 2,781.00 15.50000 3,193.00

0410 2518-6910000

SAFETY CLOSURE

2.000 EACH 200.00000 400.00 220.00000 440.00 201.00000 402.00

0420 2519-1001000

FENCE, CHAIN LINK, VINYL COATED (48 IN.
HEIGHT)

144.000 LF 55.00000 7,920.00 53.00000 7,632.00 65.20000 9,388.80

0430 2519-3280000

FENCE, FIELD

1,044.000 LF 3.75000 3,915.00 3.75000 3,915.00 8.00000 8,352.00

0440 2519-3750017

GATE, FIELD FENCE, 16 FT.

1.000 EACH 332.00000 332.00 325.00000 325.00 501.00000 501.00

0450 2519-4200140

REMOVAL OF FENCE, FIELD

1,187.000 LF 2.25000 2,670.75 2.75000 3,264.25 5.00000 5,935.00

0460 2526-8285000

CONSTRUCTION SURVEY

(1) LS 16,750.00000 16,750.00 16,000.00000 16,000.00 12,000.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0470 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

75.400 STA 52.00000 3,920.80 57.00000 4,297.80 52.10000 3,928.34

0480 2527-9263180

PAVEMENT MARKINGS REMOVED

0.890 STA 250.00000 222.50 272.00000 242.08 251.00000 223.39

0490 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 6,000.00000 6,000.00 5,500.00000 5,500.00

0500 2533-4980005

MOBILIZATION

(1) LS 60,000.00000 60,000.00 92,500.00000 92,500.00 152,500.00000 152,500.00

0510 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201

1.000 EACH 500.00000 500.00 5,900.00000 5,900.00 2,800.00000 2,800.00

0520 2599-9999005

('EACH' ITEM) SUBDRAIN CLEANOUT  24 IN.
RCP

3.000 EACH 1,200.00000 3,600.00 2,600.00000 7,800.00 1,200.00000 3,600.00

0530 2601-2634100

MULCHING

3.200 ACRE 800.00000 2,560.00 1,650.00000 5,280.00 702.00000 2,246.40
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0540 2601-2636018

WETLAND GRASS SEEDING

0.600 ACRE 42,000.00000 25,200.00 78,250.00000 46,950.00 9,900.00000 5,940.00

0550 2601-2636041

SEEDING AND FERTILIZING

3.200 ACRE 2,800.00000 8,960.00 1,250.00000 4,000.00 752.00000 2,406.40

0560 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

716.000 SQ 16.75000 11,993.00 15.00000 10,740.00 17.00000 12,172.00

0570 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

3.200 ACRE 780.00000 2,496.00 761.00000 2,435.20 501.00000 1,603.20

0580 2602-0000020

SILT FENCE

3,106.000 LF 2.00000 6,212.00 1.65000 5,124.90 1.65000 5,124.90

0590 2602-0000030

SILT FENCE FOR DITCH CHECKS

471.000 LF 2.00000 942.00 1.65000 777.15 2.50000 1,177.50

0600 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

3,577.000 LF 1.00000 3,577.00 0.30000 1,073.10 0.30000 1,073.10
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RATHJE CONSTRUCTION
CO.

(5) VIETH CONSTRUCTION
CORPORATION

(6) TSCHIGGFRIE
EXCAVATING CO.

0001 Trail Items - Participating TAP  SRTSECTION: Cat Alt Set: Cat Alt Member:

0610 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

3,577.000 LF 0.60000 2,146.20 0.15000 536.55 0.50000 1,788.50

0620 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

2,954.000 LF 3.50000 10,339.00 2.25000 6,646.50 2.25000 6,646.50

0630 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

2,954.000 LF 1.50000 4,431.00 0.30000 886.20 0.30000 886.20

0640 2602-0010010

MOBILIZATIONS, EROSION CONTROL

6.000 EACH 500.00000 3,000.00 500.00000 3,000.00 500.00000 3,000.00

$1,585,205.13$1,160,926.69 $1,296,871.48Section Totals:

( ) indicates item is bid as Lump Sum

$1,296,871.48$1,160,926.69 $1,585,205.13

$1,160,926.69

Contract Item Totals

$1,296,871.48 1,585,205.13Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-TSF-C053(86)--5B-53 PCC OVERLAY

JONES

Route: E45

COUNTY ROAD E45, FROM COUNTY ROADX40 EAST TO CITY OF OLIN CORPORATE LIMITS

Prj Awd Amt: $2,805,869.31

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 120 Working Days

53-C053-086

April 17, 2018 10:00 A.M.

JONESCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $2,805,869.31 100.00%

2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $2,885,807.18 102.85%

3 MA225 MANATT'S, INC. $3,079,591.64 109.76%

4 FL120 FLYNN COMPANY, INC. $3,168,570.59 112.93%

5 CR333 CROELL, INC. $3,280,206.10 116.91%
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Contract ID:

Letting Date:

Start Date: 05/21/18 120 Working Days

53-C053-086

April 17, 2018 10:00 A.M.

JONESCall Order:  106 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3,388.000 UNIT 7.00000 23,716.00 8.00000 27,104.00 12.00000 40,656.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

9,282.400 CY 5.00000 46,412.00 9.00000 83,541.60 25.00000 232,060.00

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,309.400 CY 9.00000 137,784.60 5.00000 76,547.00 7.25000 110,993.15

0040 2102-4560000

LOCATING TILE LINES

10.000 STA 150.00000 1,500.00 225.00000 2,250.00 225.00000 2,250.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

133.300 CY 10.00000 1,333.00 25.00000 3,332.50 18.00000 2,399.40

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,473.900 CY 7.00000 17,317.30 6.00000 14,843.40 7.50000 18,554.25

0070 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

32.400 CY 20.00000 648.00 35.00000 1,134.00 40.00000 1,296.00

Page 1 of 21

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

April 17, 2018

53-C053-086 Primary County: JONES

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

440.700 CY 4.00000 1,762.80 7.50000 3,305.25 7.00000 3,084.90

0090 2115-0100000

MODIFIED SUBBASE

3,014.100 CY 38.22000 115,198.90 42.50000 128,099.25 42.00000 126,592.20

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,360.100 TON 13.98000 144,834.20 17.00000 176,121.70 17.50000 181,301.75

0110 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

1,653.300 SY 52.91000 87,476.10 30.00000 49,599.00 38.00000 62,825.40

0120 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

1,220.000 SY 55.71000 67,966.20 30.00000 36,600.00 38.00000 46,360.00

0130 2123-7450020

SHOULDER FINISHING, EARTH

7.950 STA 150.00000 1,192.50 120.00000 954.00 350.00000 2,782.50

0140 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 250.00000 2,500.00 200.00000 2,000.00 250.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

13,880.800 SY 19.54000 271,230.83 23.95000 332,445.16 21.75000 301,907.40

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 600.00000 600.00 1,000.00000 1,000.00 1,350.00000 1,350.00

0170 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,065.900 CY 70.48000 779,924.63 73.00000 807,810.70 77.75000 860,373.73

0180 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

56,910.200 SY 3.81000 216,827.86 4.20000 239,022.84 3.10000 176,421.62

0190 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

60,957.800 SY 1.57000 95,703.75 2.25000 137,155.05 1.95000 118,867.71

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,175.000 TON 15.87000 18,647.25 18.50000 21,737.50 17.50000 20,562.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

53,093.000 EACH 1.00000 53,093.00 1.00000 53,093.00 1.00000 53,093.00

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,500.00000 5,500.00 9,000.00000 9,000.00 5,500.00000 5,500.00

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 6,072.00000 6,072.00 10,000.00000 10,000.00 16,000.00000 16,000.00

0240 2402-0425040

FLOODED BACKFILL

87.400 CY 45.00000 3,933.00 80.00000 6,992.00 50.00000 4,370.00

0250 2402-2720000

EXCAVATION, CLASS 20

171.000 CY 22.00000 3,762.00 175.00000 29,925.00 22.00000 3,762.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,492.500 CY 5.00000 7,462.50 10.00000 14,925.00 6.00000 8,955.00

0270 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

230.900 CY 492.00000 113,602.80 550.00000 126,995.00 492.00000 113,602.80
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2404-7775005

REINFORCING STEEL, EPOXY COATED

37,426.000 LB 2.20000 82,337.20 1.10000 41,168.60 2.20000 82,337.20

0290 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

1.000 EACH 1,200.00000 1,200.00 2,250.00000 2,250.00 1,500.00000 1,500.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

108.000 LF 48.50000 5,238.00 80.00000 8,640.00 100.00000 10,800.00

0310 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

110.000 LF 90.00000 9,900.00 110.00000 12,100.00 150.00000 16,500.00

0320 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

32.000 LF 120.00000 3,840.00 125.00000 4,000.00 140.00000 4,480.00

0330 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

6.000 EACH 130.00000 780.00 280.00000 1,680.00 500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

4.000 EACH 150.00000 600.00 290.00000 1,160.00 550.00000 2,200.00

0350 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

102.000 LF 20.20000 2,060.40 23.00000 2,346.00 25.00000 2,550.00

0360 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,086.000 LF 22.75000 24,706.50 24.50000 26,607.00 30.00000 32,580.00

0370 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

204.000 LF 27.00000 5,508.00 26.75000 5,457.00 45.00000 9,180.00

0380 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

140.000 LF 40.00000 5,600.00 39.25000 5,495.00 55.00000 7,700.00

0390 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

194.000 LF 50.60000 9,816.40 46.25000 8,972.50 70.00000 13,580.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0400 2422-1722054

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54
IN. DIA.

46.000 LF 75.00000 3,450.00 73.00000 3,358.00 105.00000 4,830.00

0410 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

302.000 LF 40.00000 12,080.00 51.25000 15,477.50 100.00000 30,200.00

0430 2435-0250810

INTAKE, SW-508 MODIFIED

1.000 EACH 4,000.00000 4,000.00 3,250.00000 3,250.00 4,200.00000 4,200.00

0440 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

8.000 LF 45.00000 360.00 72.00000 576.00 80.00000 640.00

0450 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

6.000 LF 25.00000 150.00 43.50000 261.00 50.00000 300.00

0460 2506-4984000

FLOWABLE MORTAR

70.200 CY 135.00000 9,477.00 130.00000 9,126.00 225.00000 15,795.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0470 2507-3250005

ENGINEERING FABRIC

1,740.000 SY 2.00000 3,480.00 2.75000 4,785.00 3.00000 5,220.00

0480 2507-6800061

REVETMENT, CLASS E

910.000 TON 35.00000 31,850.00 40.00000 36,400.00 37.00000 33,670.00

0490 2507-8029000

EROSION STONE

654.500 TON 30.00000 19,635.00 33.00000 21,598.50 35.00000 22,907.50

0500 2510-6745850

REMOVAL OF PAVEMENT

13,647.000 SY 5.64000 76,969.08 6.00000 81,882.00 5.50000 75,058.50

0510 2511-6745900

REMOVAL OF SIDEWALK

6.700 SY 9.00000 60.30 55.00000 368.50 40.00000 268.00

0520 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

8.900 SY 75.00000 667.50 60.00000 534.00 150.00000 1,335.00

0530 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

917.000 LF 36.19000 33,186.23 35.00000 32,095.00 27.25000 24,988.25
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

139.700 SY 53.73000 7,506.08 50.00000 6,985.00 50.00000 6,985.00

0550 2518-6910000

SAFETY CLOSURE

8.000 EACH 150.00000 1,200.00 100.00000 800.00 150.00000 1,200.00

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 30,000.00000 30,000.00 12,300.00000 12,300.00 10,000.00000 10,000.00

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

937.320 STA 15.00000 14,059.80 13.70000 12,841.28 13.70000 12,841.28

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 25,900.00000 25,900.00 5,600.00000 5,600.00 5,600.00000 5,600.00

0590 2533-4980005

MOBILIZATION

(1) LS 136,250.00000 136,250.00 100,000.00000 100,000.00 99,000.00000 99,000.00

0600 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

86.200 STA 40.00000 3,448.00 60.00000 5,172.00 60.00000 5,172.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0610 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.900 ACRE 450.00000 4,905.00 500.00000 5,450.00 450.00000 4,905.00

0620 2602-0000020

SILT FENCE

2,679.000 LF 1.50000 4,018.50 1.65000 4,420.35 1.50000 4,018.50

0630 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,773.000 LF 1.50000 2,659.50 2.00000 3,546.00 1.50000 2,659.50

0640 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

448.000 LF 0.20000 89.60 1.00000 448.00 0.20000 89.60

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

920.000 LF 2.00000 1,840.00 2.50000 2,300.00 2.00000 1,840.00

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

108.000 LF 5.00000 540.00 3.00000 324.00 5.00000 540.00

Page 10 of 21

Call Order:

Letting Date:

Contract ID:106

Tabulation of Construction and Material Bids

April 17, 2018

53-C053-086 Primary County: JONES

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) HORSFIELD
CONSTRUCTION, INC. &

SUBSIDIARY

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

$3,079,591.64$2,805,869.31 $2,885,807.18Section Totals:

( ) indicates item is bid as Lump Sum

$2,885,807.18$2,805,869.31 $3,079,591.64

$2,805,869.31

Contract Item Totals

$2,885,807.18 3,079,591.64Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

3,388.000 UNIT 24.00000 81,312.00 20.00000 67,760.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

9,282.400 CY 25.00000 232,060.00 12.60000 116,958.24

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

15,309.400 CY 7.25000 110,993.15 13.70000 209,738.78

0040 2102-4560000

LOCATING TILE LINES

10.000 STA 225.00000 2,250.00 250.00000 2,500.00

0050 2104-2710020

EXCAVATION, CLASS 10, CHANNEL

133.300 CY 18.00000 2,399.40 15.00000 1,999.50

0060 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

2,473.900 CY 7.50000 18,554.25 8.10000 20,038.59

0070 2107-0425020

COMPACTING BACKFILL ADJACENT TO
BRIDGES, CULVERTS OR STRUCTURES

32.400 CY 40.00000 1,296.00 50.00000 1,620.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2107-0875100

COMPACTION WITH MOISTURE CONTROL

440.700 CY 7.00000 3,084.90 8.00000 3,525.60

0090 2115-0100000

MODIFIED SUBBASE

3,014.100 CY 41.50000 125,085.15 46.10000 138,950.01

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,360.100 TON 19.60000 203,057.96 19.80000 205,129.98

0110 2122-5190006

PAVED SHOULDER, P.C. CONCRETE, 6 IN.

1,653.300 SY 25.25000 41,745.83 27.25000 45,052.43

0120 2122-5190007

PAVED SHOULDER, P.C. CONCRETE, 7 IN.

1,220.000 SY 25.25000 30,805.00 31.00000 37,820.00

0130 2123-7450020

SHOULDER FINISHING, EARTH

7.950 STA 350.00000 2,782.50 450.00000 3,577.50

0140 2213-7100400

RELOCATION OF MAIL BOXES

10.000 EACH 100.00000 1,000.00 300.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

13,880.800 SY 25.25000 350,490.20 23.50000 326,198.80

0160 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 500.00000 500.00 4,600.00000 4,600.00

0170 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,065.900 CY 75.70000 837,688.63 73.50000 813,343.65

0180 2310-5151251

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (UNBONDED)

56,910.200 SY 3.83000 217,966.07 4.00000 227,640.80

0190 2310-8300550

PAVEMENT INTERLAYER GEOTEXTILE

60,957.800 SY 2.15000 131,059.27 2.00000 121,915.60

0200 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1,175.000 TON 19.60000 23,030.00 19.80000 23,265.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

53,093.000 EACH 1.00000 53,093.00 1.00000 53,093.00

0220 2401-6745625

REMOVAL OF EXISTING BRIDGE

(1) LS 5,500.00000 5,500.00 9,000.00000 9,000.00

0230 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 10,000.00000 10,000.00 8,925.00000 8,925.00

0240 2402-0425040

FLOODED BACKFILL

87.400 CY 65.00000 5,681.00 51.60000 4,509.84

0250 2402-2720000

EXCAVATION, CLASS 20

171.000 CY 29.00000 4,959.00 175.00000 29,925.00

0260 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

1,492.500 CY 6.50000 9,701.25 6.50000 9,701.25

0270 2403-0100020

STRUCTURAL CONCRETE (RCB CULVERT)

230.900 CY 492.00000 113,602.80 550.00000 126,995.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2404-7775005

REINFORCING STEEL, EPOXY COATED

37,426.000 LB 2.20000 82,337.20 1.10000 41,168.60

0290 2416-0102230

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 30 IN.

1.000 EACH 899.00000 899.00 899.00000 899.00

0300 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

108.000 LF 71.65000 7,738.20 71.65000 7,738.20

0310 2416-1180036

CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

110.000 LF 98.50000 10,835.00 98.50000 10,835.00

0320 2416-1200230

CULVERT, LOW CLEARANCE CONCRETE
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.

32.000 LF 120.50000 3,856.00 120.50000 3,856.00

0330 2422-0360015

APRONS, UNCLASSIFIED, 15 IN. DIA.

6.000 EACH 150.00000 900.00 150.00000 900.00

0340 2422-0360018

APRONS, UNCLASSIFIED, 18 IN. DIA.

4.000 EACH 160.00000 640.00 160.00000 640.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0350 2422-1722015

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

102.000 LF 26.45000 2,697.90 26.45000 2,697.90

0360 2422-1722018

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

1,086.000 LF 27.70000 30,082.20 27.70000 30,082.20

0370 2422-1722024

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24
IN. DIA.

204.000 LF 32.50000 6,630.00 32.50000 6,630.00

0380 2422-1722030

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30
IN. DIA.

140.000 LF 42.15000 5,901.00 42.15000 5,901.00

0390 2422-1722036

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36
IN. DIA.

194.000 LF 48.00000 9,312.00 48.00000 9,312.00

0400 2422-1722054

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54
IN. DIA.

46.000 LF 74.00000 3,404.00 74.00000 3,404.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0410 2422-1723030

CULVERT, UNCLASSIFIED ROADWAY PIPE, 30
IN. DIA.

302.000 LF 45.00000 13,590.00 45.00000 13,590.00

0430 2435-0250810

INTAKE, SW-508 MODIFIED

1.000 EACH 7,950.00000 7,950.00 7,950.00000 7,950.00

0440 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

8.000 LF 71.00000 568.00 71.00000 568.00

0450 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

6.000 LF 33.00000 198.00 33.00000 198.00

0460 2506-4984000

FLOWABLE MORTAR

70.200 CY 118.00000 8,283.60 118.00000 8,283.60

0470 2507-3250005

ENGINEERING FABRIC

1,740.000 SY 2.50000 4,350.00 3.20000 5,568.00

0480 2507-6800061

REVETMENT, CLASS E

910.000 TON 37.00000 33,670.00 41.50000 37,765.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0490 2507-8029000

EROSION STONE

654.500 TON 44.00000 28,798.00 35.90000 23,496.55

0500 2510-6745850

REMOVAL OF PAVEMENT

13,647.000 SY 6.75000 92,117.25 9.60000 131,011.20

0510 2511-6745900

REMOVAL OF SIDEWALK

6.700 SY 45.00000 301.50 52.00000 348.40

0520 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

8.900 SY 100.00000 890.00 60.00000 534.00

0530 2512-1725356

CURB AND GUTTER, P.C. CONCRETE, 3.5 FT.

917.000 LF 24.00000 22,008.00 35.00000 32,095.00

0540 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

139.700 SY 65.00000 9,080.50 50.00000 6,985.00

0550 2518-6910000

SAFETY CLOSURE

8.000 EACH 50.00000 400.00 100.00000 800.00

0560 2526-8285000

CONSTRUCTION SURVEY

(1) LS 15,000.00000 15,000.00 9,000.00000 9,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0570 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

937.320 STA 13.70000 12,841.28 13.70000 12,841.28

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 4,600.00000 4,600.00 5,600.00000 5,600.00

0590 2533-4980005

MOBILIZATION

(1) LS 112,650.00000 112,650.00 223,000.00000 223,000.00

0600 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

86.200 STA 40.00000 3,448.00 60.00000 5,172.00

0610 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

10.900 ACRE 450.00000 4,905.00 450.00000 4,905.00

0620 2602-0000020

SILT FENCE

2,679.000 LF 1.50000 4,018.50 1.50000 4,018.50

0630 2602-0000030

SILT FENCE FOR DITCH CHECKS

1,773.000 LF 1.50000 2,659.50 1.50000 2,659.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FLYNN COMPANY, INC. (5) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0640 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

448.000 LF 0.20000 89.60 0.20000 89.60

0650 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

920.000 LF 0.20000 184.00 2.00000 1,840.00

0660 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

108.000 LF 5.00000 540.00 5.00000 540.00

0670 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

$3,168,570.59 $3,280,206.10Section Totals:

( ) indicates item is bid as Lump Sum

$3,280,206.10$3,168,570.59

$3,168,570.59

Contract Item Totals

$3,280,206.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

TAP-U-1187(789)--8I-57 PCC SIDEWALK/TRAIL

LINN

Route: EAST POST ROAD

W side of E Post Rd from Indian Crk to Trailridge  W to   ex t sidewalk (SW) from Ashland Ct & E to ext SW from Bever Av

Prj Awd Amt: $219,071.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

57-1187-789

April 17, 2018 10:00 A.M.

LINNCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 RA260 RATHJE CONSTRUCTION CO. $219,071.00 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 VI035 VIETH CONSTRUCTION CORPORATION $249,121.00 113.72%

3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $249,580.50 113.93%

4 EA057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $250,247.25 114.23%

5 LO083 LODGE CONSTRUCTION INC. $258,604.00 118.05%

6 MI296 MIDWEST CONCRETE, INC. $261,303.00 119.28%

7 BO330 BOOMERANG CORP. $295,582.00 134.93%
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

57-1187-789

April 17, 2018 10:00 A.M.

LINNCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 SH249 SHEKAR ENGINEERING, PLC $469,269.50 214.21%
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Contract ID:

Letting Date:

Start Date: 09/04/18 30 Working Days

57-1187-789

April 17, 2018 10:00 A.M.

LINNCall Order:  107 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: AWARDED Awarded Vendor: RATHJE CONSTRUCTION CO.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 4,000.00000 800.00 85,000.00000 17,000.00 3,000.00000 600.00

0020 2101-0850002

CLEARING AND GRUBBING

10.000 UNIT 75.00000 750.00 275.00000 2,750.00 85.00000 850.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

555.000 CY 20.00000 11,100.00 15.00000 8,325.00 12.00000 6,660.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

370.000 CY 20.00000 7,400.00 16.50000 6,105.00 25.00000 9,250.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

280.000 CY 28.00000 7,840.00 30.00000 8,400.00 30.00000 8,400.00

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

10.000 STA 200.00000 2,000.00 200.00000 2,000.00 500.00000 5,000.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

7.000 STA 200.00000 1,400.00 425.00000 2,975.00 200.00000 1,400.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 4,000.00000 4,000.00 5,725.00000 5,725.00 4,450.00000 4,450.00

0090 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 4,000.00000 4,000.00 4,300.00000 4,300.00 4,600.00000 4,600.00

0100 2435-0250100

INTAKE, SW-501

1.000 EACH 2,500.00000 2,500.00 3,000.00000 3,000.00 2,850.00000 2,850.00

0110 2435-0250500

INTAKE, SW-505

1.000 EACH 3,500.00000 3,500.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

35.000 LF 75.00000 2,625.00 80.00000 2,800.00 72.50000 2,537.50

0130 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

185.000 LF 125.00000 23,125.00 119.00000 22,015.00 130.00000 24,050.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

75.000 LF 150.00000 11,250.00 140.00000 10,500.00 155.00000 11,625.00

0150 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

8.000 LF 50.00000 400.00 115.00000 920.00 50.00000 400.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,550.000 SY 32.50000 50,375.00 36.00000 55,800.00 40.00000 62,000.00

0170 2511-6745900

REMOVAL OF SIDEWALK

12.000 SY 38.00000 456.00 35.00000 420.00 30.00000 360.00

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

120.000 SY 34.50000 4,140.00 38.00000 4,560.00 56.00000 6,720.00

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.000 SY 38.00000 760.00 43.00000 860.00 125.00000 2,500.00

0200 2511-7528101

DETECTABLE WARNINGS

60.000 SF 35.00000 2,100.00 40.00000 2,400.00 54.50000 3,270.00

Page 3 of 19

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

April 17, 2018

57-1187-789 Primary County: LINN

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

420.000 LF 50.00000 21,000.00 35.00000 14,700.00 45.00000 18,900.00

0220 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

150.000 SY 38.00000 5,700.00 42.00000 6,300.00 45.00000 6,750.00

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

100.000 SY 40.00000 4,000.00 44.00000 4,400.00 62.50000 6,250.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

280.000 SY 10.00000 2,800.00 9.50000 2,660.00 5.00000 1,400.00

0250 2519-3760000

ENTRANCE BOLLARD

2.000 EACH 600.00000 1,200.00 275.00000 550.00 550.00000 1,100.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,000.00000 4,000.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 6,500.00000 6,500.00 2,400.00000 2,400.00 4,000.00000 4,000.00

0280 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 8,000.00000 8,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0300 2552-0000210

TRENCH FOUNDATION

30.000 TON 10.00000 300.00 60.00000 1,800.00 40.00000 1,200.00

0310 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 1,800.00000 1,800.00 2,250.00000 2,250.00 400.00000 400.00

0320 2601-2634100

MULCHING

0.500 ACRE 3,200.00000 1,600.00 2,750.00000 1,375.00 3,650.00000 1,825.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 3,200.00000 1,600.00 2,750.00000 1,375.00 3,650.00000 1,825.00

0340 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.000 SQ 50.00000 200.00 140.00000 560.00 47.50000 190.00

0350 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RATHJE CONSTRUCTION
CO.

(2) VIETH CONSTRUCTION
CORPORATION

(3) PIRC-TOBIN
CONSTRUCTION, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,320.000 LF 2.50000 3,300.00 3.85000 5,082.00 2.50000 3,300.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,320.000 LF 0.35000 462.00 0.55000 726.00 0.25000 330.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$249,580.50$219,071.00 $249,121.00Section Totals:

( ) indicates item is bid as Lump Sum

$249,121.00$219,071.00 $249,580.50

$219,071.00

Contract Item Totals

$249,121.00 249,580.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 9,750.00000 1,950.00 7,500.00000 1,500.00 25,000.00000 5,000.00

0020 2101-0850002

CLEARING AND GRUBBING

10.000 UNIT 150.00000 1,500.00 65.00000 650.00 250.00000 2,500.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

555.000 CY 20.25000 11,238.75 26.00000 14,430.00 20.00000 11,100.00

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

370.000 CY 33.65000 12,450.50 15.00000 5,550.00 15.00000 5,550.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

280.000 CY 44.35000 12,418.00 45.00000 12,600.00 46.00000 12,880.00

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

10.000 STA 168.85000 1,688.50 500.00000 5,000.00 510.00000 5,100.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

7.000 STA 305.00000 2,135.00 500.00000 3,500.00 215.00000 1,505.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 4,415.00000 4,415.00 10,500.00000 10,500.00 4,750.00000 4,750.00

0090 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 4,065.00000 4,065.00 8,500.00000 8,500.00 3,800.00000 3,800.00

0100 2435-0250100

INTAKE, SW-501

1.000 EACH 3,225.00000 3,225.00 3,500.00000 3,500.00 2,800.00000 2,800.00

0110 2435-0250500

INTAKE, SW-505

1.000 EACH 4,475.00000 4,475.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

35.000 LF 78.00000 2,730.00 47.00000 1,645.00 100.00000 3,500.00

0130 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

185.000 LF 133.00000 24,605.00 126.00000 23,310.00 155.00000 28,675.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

75.000 LF 158.00000 11,850.00 161.00000 12,075.00 175.00000 13,125.00

0150 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

8.000 LF 56.25000 450.00 21.00000 168.00 50.00000 400.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,550.000 SY 32.25000 49,987.50 34.00000 52,700.00 36.00000 55,800.00

0170 2511-6745900

REMOVAL OF SIDEWALK

12.000 SY 25.00000 300.00 15.00000 180.00 20.00000 240.00

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

120.000 SY 36.75000 4,410.00 35.00000 4,200.00 45.00000 5,400.00

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.000 SY 100.50000 2,010.00 39.00000 780.00 65.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0200 2511-7528101

DETECTABLE WARNINGS

60.000 SF 43.25000 2,595.00 36.00000 2,160.00 40.00000 2,400.00

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

420.000 LF 35.00000 14,700.00 32.00000 13,440.00 30.00000 12,600.00

0220 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

150.000 SY 36.50000 5,475.00 39.00000 5,850.00 60.00000 9,000.00

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

100.000 SY 49.00000 4,900.00 42.00000 4,200.00 65.00000 6,500.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

280.000 SY 9.50000 2,660.00 15.00000 4,200.00 15.00000 4,200.00

0250 2519-3760000

ENTRANCE BOLLARD

2.000 EACH 425.00000 850.00 500.00000 1,000.00 400.00000 800.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 4,500.00000 4,500.00 6,500.00000 6,500.00 5,000.00000 5,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 7,000.00000 7,000.00 2,250.00000 2,250.00 9,000.00000 9,000.00

0280 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00

0290 2533-4980005

MOBILIZATION

(1) LS 15,500.00000 15,500.00 26,500.00000 26,500.00 8,500.00000 8,500.00

0300 2552-0000210

TRENCH FOUNDATION

30.000 TON 31.00000 930.00 26.00000 780.00 30.00000 900.00

0310 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 625.00000 625.00 3,500.00000 3,500.00 3,000.00000 3,000.00

0320 2601-2634100

MULCHING

0.500 ACRE 6,150.00000 3,075.00 3,360.00000 1,680.00 3,500.00000 1,750.00

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 13,000.00000 6,500.00 3,360.00000 1,680.00 5,000.00000 2,500.00

Page 11 of 19

Call Order:

Letting Date:

Contract ID:107

Tabulation of Construction and Material Bids

April 17, 2018

57-1187-789 Primary County: LINN

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EASTERN IOWA
EXCAVATING AND
CONCRETE, LLC

(5) LODGE CONSTRUCTION
INC.

(6) MIDWEST CONCRETE, INC.

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0340 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.000 SQ 91.50000 366.00 47.00000 188.00 20.00000 80.00

0350 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00 350.00000 3,500.00

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,320.000 LF 4.35000 5,742.00 2.00000 2,640.00 6.00000 7,920.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,320.000 LF 2.15000 2,838.00 0.50000 660.00 2.00000 2,640.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00

$261,303.00$250,247.25 $258,604.00Section Totals:

( ) indicates item is bid as Lump Sum

$258,604.00$250,247.25 $261,303.00

$250,247.25

Contract Item Totals

$258,604.00 261,303.00Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

261,303.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.200 ACRE 10,000.00000 2,000.00 2,550.00000 510.00

0020 2101-0850002

CLEARING AND GRUBBING

10.000 UNIT 40.00000 400.00 190.00000 1,900.00

0030 2102-2625000

EMBANKMENT-IN-PLACE

555.000 CY 23.00000 12,765.00 7.75000 4,301.25

0040 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

370.000 CY 23.00000 8,510.00 10.00000 3,700.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

280.000 CY 35.00000 9,800.00 100.00000 28,000.00

0060 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

10.000 STA 500.00000 5,000.00 1,200.00000 12,000.00

0070 2123-7450020

SHOULDER FINISHING, EARTH

7.000 STA 800.00000 5,600.00 320.00000 2,240.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0140200

MANHOLE, STORM SEWER, SW-402

1.000 EACH 3,800.00000 3,800.00 7,085.00000 7,085.00

0090 2435-0140600

MANHOLE, STORM SEWER, SW-406

1.000 EACH 4,000.00000 4,000.00 8,265.00000 8,265.00

0100 2435-0250100

INTAKE, SW-501

1.000 EACH 3,500.00000 3,500.00 3,265.00000 3,265.00

0110 2435-0250500

INTAKE, SW-505

1.000 EACH 4,400.00000 4,400.00 3,975.00000 3,975.00

0120 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

35.000 LF 60.00000 2,100.00 112.00000 3,920.00

0130 2503-0114242

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 42 IN.

185.000 LF 155.00000 28,675.00 225.50000 41,717.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0140 2503-0114248

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

75.000 LF 180.00000 13,500.00 255.15000 19,136.25

0150 2503-0200136

REMOVE STORM SEWER PIPE GREATER THAN
36 IN.

8.000 LF 60.00000 480.00 31.50000 252.00

0160 2511-0302600

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

1,550.000 SY 40.00000 62,000.00 70.50000 109,275.00

0170 2511-6745900

REMOVAL OF SIDEWALK

12.000 SY 40.00000 480.00 28.50000 342.00

0180 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

120.000 SY 38.00000 4,560.00 57.75000 6,930.00

0190 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

20.000 SY 43.00000 860.00 64.15000 1,283.00

0200 2511-7528101

DETECTABLE WARNINGS

60.000 SF 40.00000 2,400.00 44.95000 2,697.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0210 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

420.000 LF 35.00000 14,700.00 60.00000 25,200.00

0220 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

150.000 SY 43.00000 6,450.00 64.15000 9,622.50

0230 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

100.000 SY 45.00000 4,500.00 70.50000 7,050.00

0240 2515-6745600

REMOVAL OF PAVED DRIVEWAY

280.000 SY 20.00000 5,600.00 23.10000 6,468.00

0250 2519-3760000

ENTRANCE BOLLARD

2.000 EACH 500.00000 1,000.00 962.50000 1,925.00

0260 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 15,400.00000 15,400.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 6,800.00000 6,800.00

0280 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0290 2533-4980005

MOBILIZATION

(1) LS 58,000.00000 58,000.00 89,850.00000 89,850.00

0300 2552-0000210

TRENCH FOUNDATION

30.000 TON 40.00000 1,200.00 96.25000 2,887.50

0310 2552-0000300

TRENCH COMPACTION TESTING

(1) LS 2,000.00000 2,000.00 3,850.00000 3,850.00

0320 2601-2634100

MULCHING

0.500 ACRE 700.00000 350.00 1,925.00000 962.50

0330 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.500 ACRE 2,800.00000 1,400.00 3,200.00000 1,600.00

0340 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

4.000 SQ 100.00000 400.00 160.50000 642.00

0350 2601-2643300

MOBILIZATION FOR WATERING

10.000 EACH 350.00000 3,500.00 350.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BOOMERANG CORP. (8) SHEKAR ENGINEERING,
PLC

0001 Trail Items for Sac and Fox PCC Trail ExtensionSECTION: Cat Alt Set: Cat Alt Member:

0360 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1,320.000 LF 2.50000 3,300.00 12.75000 16,830.00

0370 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

1,320.000 LF 0.20000 264.00 2.50000 3,300.00

0380 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00

$295,582.00 $469,269.50Section Totals:

( ) indicates item is bid as Lump Sum

$469,269.50$295,582.00

$295,582.00

Contract Item Totals

$469,269.50Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C081(69)--5E-81 PCC PAVEMENT - REPLACE

SAC

Route: D15

D-15: From Jct of HWY 71 East 3.0 miles to JCT County Road M -50

Prj Awd Amt: $2,198,714.64

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/09/18 55 Working Days

81-C081-069

April 17, 2018 10:00 A.M.

SACCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $2,198,714.64 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $2,293,531.69 104.31%

3 CR333 CROELL, INC. $2,394,671.72 108.91%

4 MA225 MANATT'S, INC. $2,766,337.71 125.82%
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Contract ID:

Letting Date:

Start Date: 07/09/18 55 Working Days

81-C081-069

April 17, 2018 10:00 A.M.

SACCall Order:  108 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

40.000 CY 50.00000 2,000.00 50.00000 2,000.00 50.00000 2,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

13,338.700 CY 7.10000 94,704.77 7.50000 100,040.25 7.10000 94,704.77

0030 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

160.060 STA 330.00000 52,819.80 330.00000 52,819.80 330.00000 52,819.80

0040 2111-8174100

GRANULAR SUBBASE

57,601.800 SY 3.10000 178,565.58 3.25000 187,205.85 3.10000 178,565.58

0050 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

320.120 STA 330.00000 105,639.60 330.00000 105,639.60 330.00000 105,639.60

0060 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

7,114.000 SY 28.88000 205,452.32 28.90000 205,594.60 28.16000 200,330.24

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

320.120 STA 110.00000 35,213.20 110.00000 35,213.20 110.00000 35,213.20
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Call Order:

Letting Date:

Contract ID:108

Tabulation of Construction and Material Bids

April 17, 2018

81-C081-069 Primary County: SAC
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 250.00000 1,750.00 150.00000 1,050.00 300.00000 2,100.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

39,816.900 SY 28.88000 1,149,912.07 28.90000 1,150,708.41 32.28000 1,285,289.53

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 2,000.00000 2,000.00 1,200.00000 1,200.00 4,000.00000 4,000.00

0110 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 1.00000 6.00 100.00000 600.00 200.00000 1,200.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

420.000 TON 24.20000 10,164.00 24.20000 10,164.00 24.20000 10,164.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,500.000 EACH 1.00000 10,500.00 1.00000 10,500.00 1.00000 10,500.00
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

39,751.200 SY 4.83000 191,998.30 5.25000 208,693.80 5.00000 198,756.00

0150 2518-6910000

SAFETY CLOSURE

5.000 EACH 100.00000 500.00 100.00000 500.00 100.00000 500.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 26,500.00000 26,500.00 27,500.00000 27,500.00 26,500.00000 26,500.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

486.510 STA 16.85000 8,197.69 17.00000 8,270.67 16.85000 8,197.69

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 6,500.00000 6,500.00 4,500.00000 4,500.00

0190 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00 462.00000 1,848.00 462.00000 1,848.00

0200 2533-4980005

MOBILIZATION

(1) LS 89,100.00000 89,100.00 150,000.00000 150,000.00 145,000.00000 145,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

320.100 STA 33.00000 10,563.30 35.00000 11,203.50 33.00000 10,563.30

0220 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 0.01000 0.01 0.01000 0.01 0.01000 0.01

0230 2601-2634100

MULCHING

5.900 ACRE 700.00000 4,130.00 700.00000 4,130.00 700.00000 4,130.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.900 ACRE 750.00000 4,425.00 750.00000 4,425.00 750.00000 4,425.00

0250 2602-0000020

SILT FENCE

2,300.000 LF 1.75000 4,025.00 1.75000 4,025.00 1.75000 4,025.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

550.000 LF 4.00000 2,200.00 4.00000 2,200.00 4.00000 2,200.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00 500.00000 1,500.00 500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) GODBERSEN-SMITH
CONSTRUCTION CO. &

SUBSID.

(3) CROELL, INC.

$2,394,671.72$2,198,714.64 $2,293,531.69Section Totals:

( ) indicates item is bid as Lump Sum

$2,293,531.69$2,198,714.64 $2,394,671.72

$2,198,714.64

Contract Item Totals

$2,293,531.69 2,394,671.72Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

40.000 CY 50.00000 2,000.00

0020 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

13,338.700 CY 7.10000 94,704.77

0030 2109-8225100

SPECIAL COMPACTION OF SUBGRADE

160.060 STA 330.00000 52,819.80

0040 2111-8174100

GRANULAR SUBBASE

57,601.800 SY 3.10000 178,565.58

0050 2121-7425021

GRANULAR SHOULDERS, TYPE B, AS PER
PLAN

320.120 STA 330.00000 105,639.60

0060 2122-5190008

PAVED SHOULDER, P.C. CONCRETE, 8 IN.

7,114.000 SY 40.00000 284,560.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

320.120 STA 110.00000 35,213.20
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-7100400

RELOCATION OF MAIL BOXES

7.000 EACH 400.00000 2,800.00

0090 2301-1033080

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 8 IN.

39,816.900 SY 40.00000 1,592,676.00

0100 2301-6911722

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

(1) LS 3,000.00000 3,000.00

0110 2301-9091000

RUMBLE STRIP PANEL (PCC SURFACE)

6.000 EACH 500.00000 3,000.00

0120 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

420.000 TON 24.20000 10,164.00

0130 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

10,500.000 EACH 1.00000 10,500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2510-6745850

REMOVAL OF PAVEMENT

39,751.200 SY 4.80000 190,805.76

0150 2518-6910000

SAFETY CLOSURE

5.000 EACH 100.00000 500.00

0160 2526-8285000

CONSTRUCTION SURVEY

(1) LS 26,500.00000 26,500.00

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

486.510 STA 16.85000 8,197.69

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00

0190 2528-8445113

FLAGGERS

4.000 EACH 462.00000 1,848.00

0200 2533-4980005

MOBILIZATION

(1) LS 131,000.00000 131,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

320.100 STA 33.00000 10,563.30

0220 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 0.01000 0.01

0230 2601-2634100

MULCHING

5.900 ACRE 700.00000 4,130.00

0240 2601-2636043

SEEDING AND FERTILIZING (RURAL)

5.900 ACRE 750.00000 4,425.00

0250 2602-0000020

SILT FENCE

2,300.000 LF 1.75000 4,025.00

0260 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

550.000 LF 4.00000 2,200.00

0270 2602-0010010

MOBILIZATIONS, EROSION CONTROL

3.000 EACH 500.00000 1,500.00

$2,766,337.71Section Totals:
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( ) indicates item is bid as Lump Sum

$2,766,337.71

$2,766,337.71

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

STP-S-C097(134)--5E-97 PCC OVERLAY

WOODBURY

Route: D54

On D54  from Intersection of D54 and IA 31 east 5.6 Miles to  Just east of the intersection of D54 and L27

Prj Awd Amt: $2,354,844.71

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

97-C097-134

April 17, 2018 10:00 A.M.

WOODBURYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE099 CEDAR VALLEY CORP., LLC. $2,354,844.71 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $2,445,286.35 103.84%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/23/18 60 Working Days

97-C097-134

April 17, 2018 10:00 A.M.

WOODBURYCall Order:  109 Primary County:

Contract Period:

DBE Goal: 2.0%

Letting Status: AWARDED Awarded Vendor: CEDAR VALLEY CORP., LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

201.000 CY 23.00000 4,623.00 35.00000 7,035.00

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

10,628.000 TON 23.47000 249,439.16 24.25000 257,729.00

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

440.000 SY 102.00000 44,880.00 105.00000 46,200.00

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

8.000 EACH 103.00000 824.00 115.00000 920.00

0050 2214-5145150

PAVEMENT SCARIFICATION

66,481.540 SY 1.29000 85,761.19 1.50000 99,722.31

0060 2301-0690210

BRIDGE APPROACH, TWO LANE

320.000 SY 180.00000 57,600.00 170.00000 54,400.00

0070 2301-1032090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 2 DURABILITY, 9 IN.

3,024.000 SY 42.58000 128,761.92 48.25000 145,908.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

April 17, 2018

97-C097-134 Primary County: WOODBURY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2301-1082090

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS M,
CLASS 2 DURABILITY, 9 IN.

488.900 SY 102.00000 49,867.80 80.50000 39,356.45

0090 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

11,006.900 CY 88.20000 970,808.58 109.50000 1,205,255.55

0100 2310-5151551

PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

66,481.540 SY 5.25000 349,028.09 4.25000 282,546.55

0110 2316-0000110

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC
PAVEMENT SMOOTHNESS (BY SCHEDULE)

13,500.000 EACH 1.00000 13,500.00 1.00000 13,500.00

0120 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

272.000 LF 5.00000 1,360.00 6.00000 1,632.00

0130 2505-4008300

STEEL BEAM GUARDRAIL

575.000 LF 37.72000 21,689.00 42.00000 24,150.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

April 17, 2018

97-C097-134 Primary County: WOODBURY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2505-4008420

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-221

4.000 EACH 1,150.00000 4,600.00 1,300.00000 5,200.00

0150 2505-4021722

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-225

4.000 EACH 2,200.00000 8,800.00 2,500.00000 10,000.00

0160 2510-6745850

REMOVAL OF PAVEMENT

4,272.900 SY 5.43000 23,201.85 9.50000 40,592.55

0170 2518-6910000

SAFETY CLOSURE

10.000 EACH 100.00000 1,000.00 115.00000 1,150.00

0180 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,116.010 STA 12.00000 13,392.12 14.00000 15,624.14

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,600.00000 5,600.00

0200 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

April 17, 2018

97-C097-134 Primary County: WOODBURY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR VALLEY CORP.,
LLC.

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2533-4980005

MOBILIZATION

(1) LS 227,300.00000 227,300.00 117,000.00000 117,000.00

0220 2599-9999018

('SQUARE YARDS' ITEM) Fillet Construction

1,202.400 SY 70.00000 84,168.00 52.00000 62,524.80

$2,354,844.71 $2,445,286.35Section Totals:

( ) indicates item is bid as Lump Sum

$2,445,286.35$2,354,844.71

$2,354,844.71

Contract Item Totals

$2,445,286.35Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:109

Tabulation of Construction and Material Bids

April 17, 2018

97-C097-134 Primary County: WOODBURY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-TSF-C017(77)--5B-17 HMA RESURFACING

CERRO GORDO

Route: B20

B20: From Hwy 65 to S56

Prj Awd Amt: $1,024,590.73

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

17-C017-077

April 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $1,024,590.73 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 30 Working Days

17-C017-077

April 17, 2018 10:00 A.M.

CERRO GORDOCall Order:  151 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

6,815.000 CY 12.85000 87,572.75

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,263.000 TON 19.70000 64,281.10

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

2,636.400 SY 22.14000 58,369.90

0040 2123-7450020

SHOULDER FINISHING, EARTH

81.840 STA 110.00000 9,002.40

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

4.600 MILE 560.00000 2,576.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

394.000 CY 10.50000 4,137.00

0070 2214-5145150

PAVEMENT SCARIFICATION

744.300 SY 7.45000 5,545.04
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

April 17, 2018

17-C017-077 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

306.000 TON 64.68000 19,792.08

0090 2303-1032500

HOT MIX ASPHALT STANDARD TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

4,940.000 TON 39.13000 193,302.20

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

4,940.000 TON 39.47000 194,981.80

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

604.000 TON 401.00000 242,204.00

0120 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 930.00000 930.00

0130 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

6,756.000 EACH 1.00000 6,756.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

April 17, 2018

17-C017-077 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

11,000.000 EACH 1.00000 11,000.00

0150 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

4.000 EACH 500.00000 2,000.00

0160 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

11.900 CY 20.00000 238.00

0170 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

20.000 LF 120.00000 2,400.00

0180 2416-1190242

CULVERT, LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 42
IN.

12.000 LF 320.00000 3,840.00

0190 2526-8285000

CONSTRUCTION SURVEY

(1) LS 7,000.00000 7,000.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

April 17, 2018

17-C017-077 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

987.860 STA 9.60000 9,483.46

0210 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 120.00000 240.00

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 5,450.00000 5,450.00

0230 2528-8445113

FLAGGERS

104.000 EACH 462.00000 48,048.00

0240 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00

0250 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00

0260 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

74.900 STA 40.00000 2,996.00
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Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

April 17, 2018

17-C017-077 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2595-0005125

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR DAKOTA, MINNESOTA, AND EASTERN
RAILROAD CORP.

(1) LS 3,900.00000 3,900.00

0280 2599-9999005

('EACH' ITEM) REFLECTIVE PANEL FOR
CHEVRON POSTS

32.000 EACH 60.00000 1,920.00

0290 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 4.00000 800.00

0300 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

$1,024,590.73Section Totals:

( ) indicates item is bid as Lump Sum

$1,024,590.73

$1,024,590.73

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 5 of 5

Call Order:

Letting Date:

Contract ID:151

Tabulation of Construction and Material Bids

April 17, 2018

17-C017-077 Primary County: CERRO GORDO

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MB-018-2(503)212--77-34 HMA RESURFACING WITH MILLING

FLOYD

Route: U.S. 18

At 3 Bridge Locations along the Charles City Bypass

Prj Awd Amt: $117,371.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

34-0182-503

April 17, 2018 10:00 A.M.

FLOYDCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $117,371.65 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

34-0182-503

April 17, 2018 10:00 A.M.

FLOYDCall Order:  152 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

0001 Roadway Items - MB-018-2(503)212--77-34SECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

3,093.300 SY 10.00000 30,933.00

0020 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

341.000 TON 137.00000 46,717.00

0030 2303-1258344

ASPHALT BINDER, PG 58-34H, HIGH TRAFFIC

20.500 TON 531.30000 10,891.65

0040 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00

0050 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

13.500 STA 280.00000 3,780.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 4,150.00000 4,150.00

0070 2533-4980005

MOBILIZATION

(1) LS 17,900.00000 17,900.00

$117,371.65Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

April 17, 2018

34-0182-503 Primary County: FLOYD

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$117,371.65

$117,371.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:152

Tabulation of Construction and Material Bids

April 17, 2018

34-0182-503 Primary County: FLOYD

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

TAP-U-1242(617)--8I-34 HMA SIDEWALK/TRAIL

FLOYD

Route: RECREATIONAL TRAIL

In the city of Charles City approximately from the intersection of Terrace Road to the intersection of Lakeshore  Drive

Prj Awd Amt: $102,396.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

34-1242-617

April 17, 2018 10:00 A.M.

FLOYDCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $102,396.00 100.00%

2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $122,459.01 119.59%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/27/18 30 Working Days

34-1242-617

April 17, 2018 10:00 A.M.

FLOYDCall Order:  153 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - TAP-U-1242(617)--8I-34SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

330.000 TON 23.50000 7,755.00 22.42000 7,398.60

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

185.000 CY 14.10000 2,608.50 21.00000 3,885.00

0030 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

285.000 CY 7.50000 2,137.50 9.45000 2,693.25

0040 2123-7450020

SHOULDER FINISHING, EARTH

25.000 STA 84.00000 2,100.00 105.00000 2,625.00

0050 2213-6745500

REMOVAL OF CURB

1.100 STA 961.00000 1,057.10 1,575.00000 1,732.50

0060 2401-6745650

REMOVAL OF EXISTING STRUCTURES

(1) LS 325.00000 325.00 420.00000 420.00

0070 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

1.000 EACH 1,200.00000 1,200.00 1,260.00000 1,260.00

Page 1 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

April 17, 2018

34-1242-617 Primary County: FLOYD

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - TAP-U-1242(617)--8I-34SECTION: Cat Alt Set: Cat Alt Member:

0080 2435-0250700

INTAKE, SW-507

1.000 EACH 4,875.00000 4,875.00 4,725.00000 4,725.00

0090 2503-0114224

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

12.000 LF 95.00000 1,140.00 98.18000 1,178.16

0100 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

15.000 LF 15.00000 225.00 12.60000 189.00

0110 2511-0301600

RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 IN.

1,250.000 SY 27.64000 34,550.00 41.77000 52,212.50

0120 2511-0310100

SPECIAL COMPACTION OF SUBGRADE FOR
RECREATIONAL TRAIL

12.500 STA 105.00000 1,312.50 283.50000 3,543.75

0130 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

80.000 SY 63.55000 5,084.00 56.91000 4,552.80

0140 2511-7528101

DETECTABLE WARNINGS

95.000 SF 30.00000 2,850.00 30.56000 2,903.20
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

April 17, 2018

34-1242-617 Primary County: FLOYD

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - TAP-U-1242(617)--8I-34SECTION: Cat Alt Set: Cat Alt Member:

0150 2512-1725206

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.

110.000 LF 35.00000 3,850.00 34.55000 3,800.50

0160 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN.

132.000 SY 50.00000 6,600.00 48.30000 6,375.60

0170 2515-6745600

REMOVAL OF PAVED DRIVEWAY

126.000 SY 8.90000 1,121.40 8.40000 1,058.40

0180 2519-1002060

FENCE, CHAIN LINK, 60 IN. HEIGHT

24.000 LF 255.00000 6,120.00 200.00000 4,800.00

0190 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

40.000 LF 15.00000 600.00 26.25000 1,050.00

0200 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

4.000 EACH 100.00000 400.00 210.00000 840.00

0210 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

12.000 SF 15.00000 180.00 26.25000 315.00

Page 3 of 5

Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

April 17, 2018

34-1242-617 Primary County: FLOYD

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) BLACKTOP SERVICE CO. &
SUBSIDIARY

0001 Roadway Items - TAP-U-1242(617)--8I-34SECTION: Cat Alt Set: Cat Alt Member:

0220 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,800.00000 2,800.00 5,250.50000 5,250.50

0230 2528-8445110

TRAFFIC CONTROL

(1) LS 2,250.00000 2,250.00 1,050.00000 1,050.00

0240 2533-4980005

MOBILIZATION

(1) LS 7,350.00000 7,350.00 4,500.00000 4,500.00

0250 2601-2634100

MULCHING

0.400 ACRE 4,100.00000 1,640.00 4,305.00000 1,722.00

0260 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.400 ACRE 4,100.00000 1,640.00 4,305.00000 1,722.00

0270 2602-0000020

SILT FENCE

125.000 LF 4.00000 500.00 4.20000 525.00

0280 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

125.000 LF 1.00000 125.00 1.05000 131.25

$102,396.00 $122,459.01Section Totals:
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

April 17, 2018

34-1242-617 Primary County: FLOYD

05/17/2018 1:52:45 PM
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( ) indicates item is bid as Lump Sum

$122,459.01$102,396.00

$102,396.00

Contract Item Totals

$122,459.01Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:153

Tabulation of Construction and Material Bids

April 17, 2018

34-1242-617 Primary County: FLOYD
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Project Information:

Project: WorkType:

County:

Location:

HSIPX-013-1(66)--3L-57 HMA PAVED SHOULDER - NEW

LINN

Route: IOWA 13

Valley Farm Rd just N of Central City to Delaware Co

Prj Awd Amt: $1,599,385.43

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 40 Working Days

57-0131-066

April 17, 2018 10:00 A.M.

LINNCall Order:  154 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $1,599,385.43 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 PE140 PELLING, L.L. CO., INC. $1,882,954.86 117.73%
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Contract ID:

Letting Date:

Start Date: 08/20/18 40 Working Days

57-0131-066

April 17, 2018 10:00 A.M.

LINNCall Order:  154 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MATHY CONST. D/B/A RIVER CITY PAVING

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2625000

EMBANKMENT-IN-PLACE

350.000 CY 21.25000 7,437.50 25.65000 8,977.50

0020 2121-7425020

GRANULAR SHOULDERS, TYPE B

7,915.000 TON 15.55000 123,078.25 15.55000 123,078.25

0030 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

35,408.000 SY 18.16000 643,009.28 22.35000 791,368.80

0040 2122-5500080

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 8 IN.

5,596.000 SY 31.59000 176,777.64 31.00000 173,476.00

0050 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

7,145.000 CY 18.30000 130,753.50 26.50000 189,342.50

0060 2214-5145150

PAVEMENT SCARIFICATION

6,585.700 SY 3.72000 24,498.80 3.30000 21,732.81

0070 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 3,987.20000 3,987.20 1,600.00000 1,600.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

April 17, 2018

57-0131-066 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

33,370.000 LF 4.14000 138,151.80 4.95000 165,181.50

0090 2502-8221306

SUBDRAIN OUTLET, DR-306

144.000 EACH 250.00000 36,000.00 350.00000 50,400.00

0100 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

362.500 LF 8.00000 2,900.00 8.00000 2,900.00

0110 2505-4008130

REMOVAL OF CABLE GUARDRAIL

2,140.000 LF 1.50000 3,210.00 1.50000 3,210.00

0120 2505-4008300

STEEL BEAM GUARDRAIL

125.000 LF 22.00000 2,750.00 22.00000 2,750.00

0130 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

4.000 EACH 1,800.00000 7,200.00 1,800.00000 7,200.00

0140 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

4.000 EACH 250.00000 1,000.00 250.00000 1,000.00

Page 2 of 6

Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

April 17, 2018

57-0131-066 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2505-4021030

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

2.000 EACH 1,200.00000 2,400.00 1,200.00000 2,400.00

0160 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

6.000 EACH 2,500.00000 15,000.00 2,500.00000 15,000.00

0170 2505-6000111

HIGH TENSION CABLE GUARDRAIL

2,200.000 LF 11.40000 25,080.00 11.40000 25,080.00

0180 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

4.000 EACH 2,000.00000 8,000.00 2,000.00000 8,000.00

0190 2505-6000131

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

1.000 EACH 1,250.00000 1,250.00 1,250.00000 1,250.00

0200 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

760.000 STA 7.00000 5,320.00 15.00000 11,400.00
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

April 17, 2018

57-0131-066 Primary County: LINN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0210 2528-8445110

TRAFFIC CONTROL

(1) LS 20,620.00000 20,620.00 8,000.00000 8,000.00

0220 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00 462.00000 69,300.00

0230 2528-8445115

PILOT CARS

55.000 EACH 693.00000 38,115.00 693.00000 38,115.00

0240 2533-4980005

MOBILIZATION

(1) LS 42,040.78000 42,040.78 72,000.00000 72,000.00

0250 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

703.800 STA 12.00000 8,445.60 12.00000 8,445.60

0260 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

762.500 GAL 2.50000 1,906.25 4.50000 3,431.25

0270 2548-0000200

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

77.300 STA 55.00000 4,251.50 55.00000 4,251.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MATHY CONSTRUCTION
COMPANY D/B/A RIVER CITY

PAVING

(2) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0280 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 5,050.00000 5,050.00 8,025.00000 8,025.00

0290 2599-9999018

('SQUARE YARDS' ITEM) PAVED SHOULDER
HOT MIX ASPHALT  2 IN.

6,339.000 SY 7.47000 47,352.33 9.85000 62,439.15

0300 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

900.000 LF 4.00000 3,600.00 3.00000 2,700.00

0310 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

900.000 LF 1.00000 900.00 1.00000 900.00

$1,599,385.43 $1,882,954.86Section Totals:

( ) indicates item is bid as Lump Sum

$1,882,954.86$1,599,385.43

$1,599,385.43

Contract Item Totals

$1,882,954.86Contract Grand Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum
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Call Order:

Letting Date:

Contract ID:154

Tabulation of Construction and Material Bids

April 17, 2018

57-0131-066 Primary County: LINN
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Project Information:

Project: WorkType:

County:

Location:

NHSN-151-3(168)--2R-57 HMA RESURFACING

LINN

Route: U.S. 151

IN MARION, AT THE U.S.151 / IOWA 13 INTERSECTION

Prj Awd Amt: $561,460.61

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

57-1513-168

April 17, 2018 10:00 A.M.

LINNCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PE140 PELLING, L.L. CO., INC. $561,460.61 100.00%
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Contract ID:

Letting Date:

Start Date: 09/17/18 20 Working Days

57-1513-168

April 17, 2018 10:00 A.M.

LINNCall Order:  155 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PELLING, L.L. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

177.900 TON 64.05000 11,394.50

0020 2128-0000200

CONTRACTOR STOCKPILED SHOULDER
MATERIAL

1,631.000 TON 3.05000 4,974.55

0030 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 23,423.00000 9,369.20

0040 2212-5070310

PATCHES, FULL-DEPTH REPAIR

148.300 SY 220.00000 32,626.00

0050 2212-5070330

PATCHES BY COUNT (REPAIR)

17.000 EACH 150.00000 2,550.00

0060 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

137.300 CY 116.45000 15,988.59

0070 2213-8200000

BASE WIDENING, HOT MIX ASPHALT MIXTURE

278.100 TON 91.50000 25,446.15

0080 2214-5145160

PAVEMENT SCARIFICATION

1,631.000 TON 37.50000 61,162.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0090 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

20.000 TON 154.85000 3,097.00

0100 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

938.000 TON 86.60000 81,230.80

0110 2303-1053503

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-3

969.000 TON 90.70000 87,888.30

0120 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

16.680 TON 407.00000 6,788.76

0130 2303-1258286

ASPHALT BINDER, PG 58-28E, EXTREMELY
HIGH TRAFFIC

115.000 TON 539.00000 61,985.00

0140 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 100.00000 100.00
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0150 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

297.610 STA 18.30000 5,446.26

0160 2527-9263124

PERMANENT TAPE MARKINGS, PREFORMED
POLYMER MARKING MATERIAL

90.000 STA 255.00000 22,950.00

0170 2527-9263154

PRE-CUT SYMBOLS AND LEGENDS,
PREFORMED POLYMER MARKING MATERIAL

20.000 EACH 240.00000 4,800.00

0180 2527-9270111

GROOVES CUT FOR PAVEMENT MARKINGS

90.000 STA 56.00000 5,040.00

0190 2527-9270120

GROOVES CUT FOR SYMBOLS AND LEGENDS

20.000 EACH 107.00000 2,140.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 48,000.00000 48,000.00

0210 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

100.000 CDAY 120.00000 12,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PELLING, L.L. CO., INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0220 2529-8174010

SUBBASE (PATCHES)

148.300 SY 10.00000 1,483.00

0230 2533-4980005

MOBILIZATION

(1) LS 55,000.00000 55,000.00

$561,460.61Section Totals:

( ) indicates item is bid as Lump Sum

$561,460.61

$561,460.61

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C062(93)--55-62 HMA PAVEMENT - NEW

MAHASKA

Route: T65

T65: From Sec 33-76-15 to Sec 10-76-15

Prj Awd Amt: $4,975,430.65

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 80 Working Days

62-C062-093

April 17, 2018 10:00 A.M.

MAHASKACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $4,975,430.65 100.00%
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Contract ID:

Letting Date:

Start Date: 06/25/18 80 Working Days

62-C062-093

April 17, 2018 10:00 A.M.

MAHASKACall Order:  156 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

21,075.000 CY 9.75000 205,481.25

0020 2115-0100000

MODIFIED SUBBASE

3,188.400 CY 50.20000 160,057.68

0030 2115-0100200

MODIFIED SUBBASE, PLACE ONLY

12,116.000 CY 15.00000 181,740.00

0040 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,700.000 TON 25.40000 93,980.00

0050 2212-0475095

CLEANING AND PREPARATION OF BASE

0.400 MILE 2,000.00000 800.00

0060 2212-5070310

PATCHES, FULL-DEPTH REPAIR

115.600 SY 180.00000 20,808.00

0070 2212-5070330

PATCHES BY COUNT (REPAIR)

4.000 EACH 89.00000 356.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2213-2713300

EXCAVATION, CLASS 13, FOR WIDENING

204.000 CY 24.45000 4,987.80

0090 2213-8201060

BASE WIDENING, 6 IN. HOT MIX ASPHALT
MIXTURE

1,220.800 SY 38.75000 47,306.00

0100 2214-5145150

PAVEMENT SCARIFICATION

368.800 SY 10.50000 3,872.40

0110 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC, BASE
COURSE, 3/4 IN. MIX

24,769.500 TON 52.15000 1,291,729.43

0120 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

7,640.000 TON 52.67000 402,398.80

0130 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION
REQUIREMENT

7,498.850 TON 52.67000 394,964.43
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

2,394.500 TON 455.00000 1,089,497.50

0150 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 5,000.00000 5,000.00

0160 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 1,000.00000 2,000.00

0170 2316-0000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

1.000 EACH 1.00000 1.00

0180 2510-6750501

REMOVAL AND CRUSHING OF PAVEMENT

67,368.800 SY 8.00000 538,950.40

0190 2518-6910000

SAFETY CLOSURE

22.000 EACH 100.00000 2,200.00

0200 2526-8285000

CONSTRUCTION SURVEY

(1) LS 25,000.00000 25,000.00
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05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

909.550 STA 6.60000 6,003.03

0220 2528-8445110

TRAFFIC CONTROL

(1) LS 20,000.00000 20,000.00

0230 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00

0240 2528-8445115

PILOT CARS

60.000 EACH 693.00000 41,580.00

0250 2529-8201000

JOINT ASSEMBLY, EF

4.000 EACH 500.00000 2,000.00

0260 2533-4980005

MOBILIZATION

(1) LS 148,000.00000 148,000.00

0270 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

549.000 STA 10.00000 5,490.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

April 17, 2018

62-C062-093 Primary County: MAHASKA

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0280 2548-0000310

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

289.000 STA 15.50000 4,479.50

0290 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 25,000.00000 25,000.00

0300 2599-9999018

('SQUARE YARDS' ITEM) PLACING SUBGRADE
STABILIZATION MATERIAL  POLYMER GRID

91,809.700 SY 0.25000 22,952.43

0310 2599-9999020

('TONS' ITEM) MACADAM STONE

6,100.000 TON 27.55000 168,055.00

0320 2602-0000020

SILT FENCE

1,600.000 LF 1.75000 2,800.00

0330 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

800.000 LF 2.50000 2,000.00

0340 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

April 17, 2018

62-C062-093 Primary County: MAHASKA
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Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

$4,975,430.65Section Totals:

( ) indicates item is bid as Lump Sum

$4,975,430.65

$4,975,430.65

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:156

Tabulation of Construction and Material Bids

April 17, 2018

62-C062-093 Primary County: MAHASKA

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

FM-C064(127)--55-64 HMA RESURFACING

MARSHALL

Route: E41

On E 41 / 235th St  from E City Limits of State Center   Eas t 9 Miles to IA Hwy 330

Prj Awd Amt: $2,085,605.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

64-C064-127

April 17, 2018 10:00 A.M.

MARSHALLCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $2,085,605.30 100.00%

2 HE020 HEARTLAND ASPHALT, INC. $2,204,163.09 105.68%

3 O.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION
COMPANY

$2,447,403.60 117.35%

4 HE400 HENNINGSEN CONSTRUCTION, INC. $2,662,210.18 127.65%
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Contract ID:

Letting Date:

Start Date: 07/30/18 50 Working Days

64-C064-127

April 17, 2018 10:00 A.M.

MARSHALLCall Order:  157 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,700.000 TON 16.35000 93,195.00 17.55000 100,035.00 16.75000 95,475.00

0020 2210-0475105

CHOKE STONE BASE

14,745.000 TON 15.30000 225,598.50 17.55000 258,774.75 17.00000 250,665.00

0030 2213-7100400

RELOCATION OF MAIL BOXES

25.000 EACH 200.00000 5,000.00 221.00000 5,525.00 100.00000 2,500.00

0040 2214-5145150

PAVEMENT SCARIFICATION

4,018.000 SY 2.30000 9,241.40 1.70000 6,830.60 1.20000 4,821.60

0050 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

18,384.000 TON 24.90000 457,761.60 25.91000 476,329.44 33.00000 606,672.00

0060 2303-1033750

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/4 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

15,343.000 TON 22.60000 346,751.80 26.10000 400,452.30 34.00000 521,662.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

April 17, 2018

64-C064-127 Primary County: MARSHALL

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,108.000 TON 400.00000 843,200.00 403.00000 849,524.00 399.00000 841,092.00

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 4,000.00000 4,000.00 1,700.00000 1,700.00 6,000.00000 6,000.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,000.000 EACH 1.00000 14,000.00 1.00000 14,000.00 1.00000 14,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 700.00000 1,400.00 500.00000 1,000.00 725.00000 1,450.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,658.000 STA 6.50000 10,777.00 6.50000 10,777.00 7.00000 11,606.00
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

April 17, 2018

64-C064-127 Primary County: MARSHALL

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) HEARTLAND ASPHALT,
INC.

(3) OMG MIDWEST, INC., D/B/A
CESSFORD CONSTRUCTION

COMPANY

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 12,320.00000 12,320.00 8,425.00000 8,425.00 13,600.00000 13,600.00

0140 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0150 2533-4980005

MOBILIZATION

(1) LS 34,500.00000 34,500.00 42,930.00000 42,930.00 50,000.00000 50,000.00

$2,447,403.60$2,085,605.30 $2,204,163.09Section Totals:

( ) indicates item is bid as Lump Sum

$2,204,163.09$2,085,605.30 $2,447,403.60

$2,085,605.30

Contract Item Totals

$2,204,163.09 2,447,403.60Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

April 17, 2018

64-C064-127 Primary County: MARSHALL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

5,700.000 TON 19.70000 112,290.00

0020 2210-0475105

CHOKE STONE BASE

14,745.000 TON 19.03000 280,597.35

0030 2213-7100400

RELOCATION OF MAIL BOXES

25.000 EACH 250.00000 6,250.00

0040 2214-5145150

PAVEMENT SCARIFICATION

4,018.000 SY 3.08000 12,375.44

0050 2303-1031750

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 3/4 IN. MIX

18,384.000 TON 34.37000 631,858.08

0060 2303-1033750

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 3/4 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

15,343.000 TON 34.17000 524,270.31

0070 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

2,108.000 TON 399.00000 841,092.00
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Contract ID:157
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April 17, 2018

64-C064-127 Primary County: MARSHALL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 2,500.00000 2,500.00

0090 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

14,000.000 EACH 1.00000 14,000.00

0100 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

14,000.000 EACH 1.00000 14,000.00

0110 2303-9091010

RUMBLE STRIP PANEL (HMA SURFACE)

2.000 EACH 500.00000 1,000.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,658.000 STA 6.50000 10,777.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 26,180.00000 26,180.00
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Letting Date:

Contract ID:157

Tabulation of Construction and Material Bids

April 17, 2018

64-C064-127 Primary County: MARSHALL
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HENNINGSEN
CONSTRUCTION, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00

0150 2533-4980005

MOBILIZATION

(1) LS 171,160.00000 171,160.00

$2,662,210.18Section Totals:

( ) indicates item is bid as Lump Sum

$2,662,210.18

$2,662,210.18

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date:

Contract ID:157
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April 17, 2018
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Project Information:

Project: WorkType:

County:

Location:

STP-U-6950(614)--70-71 HMA RESURFACING

OBRIEN

Route: 16TH STREET

16TH STREET, FROM ISELIN AVENUE TO WASHINGTON AVENUE

Prj Awd Amt: $614,836.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

71-6950-614

April 17, 2018 10:00 A.M.

OBRIENCall Order:  158 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 O.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $614,836.07 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $758,719.89 123.40%
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Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

71-6950-614

April 17, 2018 10:00 A.M.

OBRIENCall Order:  158 Primary County:

Contract Period:

DBE Goal: 4.0%

Letting Status: AWARDED Awarded Vendor: OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850002

CLEARING AND GRUBBING

1,232.000 UNIT 13.20000 16,262.40 34.24000 42,183.68

0020 2105-8425005

TOPSOIL, FURNISH AND SPREAD

370.000 CY 38.57000 14,270.90 38.27000 14,159.90

0030 2123-7450020

SHOULDER FINISHING, EARTH

70.200 STA 81.20000 5,700.24 80.57000 5,656.01

0040 2212-0475095

CLEANING AND PREPARATION OF BASE

0.800 MILE 1,052.49000 841.99 8,474.16000 6,779.33

0050 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,605.700 SY 73.08000 117,344.56 72.52000 116,445.36

0060 2212-5070330

PATCHES BY COUNT (REPAIR)

23.000 EACH 60.90000 1,400.70 60.43000 1,389.89

0070 2301-1033070

STANDARD OR SLIP FORM PORTLAND
CEMENT CONCRETE PAVEMENT, CLASS C,
CLASS 3 DURABILITY, 7 IN.

354.000 SY 77.14000 27,307.56 76.54000 27,095.16
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Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

April 17, 2018

71-6950-614 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0080 2303-0001000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

600.000 TON 65.60000 39,360.00 80.34000 48,204.00

0090 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

630.000 TON 59.84000 37,699.20 96.29000 60,662.70

0100 2303-1033500

HOT MIX ASPHALT STANDARD TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL
FRICTION REQUIREMENT

1,890.000 TON 53.56000 101,228.40 78.92000 149,158.80

0110 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

128.000 TON 395.85000 50,668.80 394.01000 50,433.28

0120 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

38.000 TON 540.43000 20,536.34 549.01000 20,862.38

0130 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,196.50000 1,196.50 2,857.92000 2,857.92
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Letting Date:
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00

0150 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,000.000 EACH 1.00000 2,000.00 1.00000 2,000.00

0160 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

110.000 TON 41.90000 4,609.00 36.26000 3,988.60

0170 2416-0100012

APRONS, CONCRETE, 12 IN. DIA.

3.000 EACH 964.25000 2,892.75 956.80000 2,870.40

0180 2416-0100015

APRONS, CONCRETE, 15 IN. DIA.

1.000 EACH 1,009.93000 1,009.93 1,002.12000 1,002.12

0190 2435-0251218

INTAKE, SW-512, 18 IN.

4.000 EACH 2,842.00000 11,368.00 2,820.03000 11,280.12
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Letting Date:

Contract ID:158
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2435-0600010

MANHOLE ADJUSTMENT, MINOR

7.000 EACH 903.35000 6,323.45 896.37000 6,274.59

0210 2502-8212034

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN.
DIA.

921.000 LF 23.75000 21,873.75 23.57000 21,707.97

0220 2503-0110008

STORM SEWER GRAVITY MAIN, TRENCHED, 8
IN.

635.000 LF 39.59000 25,139.65 39.28000 24,942.80

0230 2503-0111012

STORM SEWER GRAVITY MAIN, TRENCHED,
HIGH DENSITY POLYETHYLENE PIPE (HDPE),
12 IN.

204.000 LF 46.69000 9,524.76 46.33000 9,451.32

0240 2503-0114212

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

103.000 LF 47.71000 4,914.13 47.34000 4,876.02
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Call Order:

Letting Date:

Contract ID:158

Tabulation of Construction and Material Bids

April 17, 2018

71-6950-614 Primary County: OBRIEN

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0250 2503-0114215

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

22.000 LF 58.87000 1,295.14 58.42000 1,285.24

0260 2503-0114221

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 21 IN.

16.000 LF 63.95000 1,023.20 63.45000 1,015.20

0270 2503-0200036

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

135.000 LF 16.24000 2,192.40 16.11000 2,174.85

0280 2503-0200341

STORM SEWER ABANDONMENT, FILL AND
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA.

33.000 LF 55.83000 1,842.39 55.39000 1,827.87

0290 2510-6745850

REMOVAL OF PAVEMENT

354.000 SY 14.21000 5,030.34 14.10000 4,991.40

0300 2511-6745900

REMOVAL OF SIDEWALK

68.500 SY 10.15000 695.28 12.09000 828.17
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Call Order:

Letting Date:

Contract ID:158
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April 17, 2018

71-6950-614 Primary County: OBRIEN
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0310 2511-7526004

SIDEWALK, P.C. CONCRETE, 4 IN.

17.300 SY 42.63000 737.50 80.57000 1,393.86

0320 2511-7526006

SIDEWALK, P.C. CONCRETE, 6 IN.

28.000 SY 44.66000 1,250.48 90.64000 2,537.92

0330 2511-7528101

DETECTABLE WARNINGS

32.000 SF 27.41000 877.12 40.29000 1,289.28

0340 2515-2475005

DRIVEWAY, P.C. CONCRETE, 5 IN.

561.000 SY 40.60000 22,776.60 58.17000 32,633.37

0350 2515-6745600

REMOVAL OF PAVED DRIVEWAY

568.000 SY 10.15000 5,765.20 9.57000 5,435.76

0360 2518-6910000

SAFETY CLOSURE

6.000 EACH 253.75000 1,522.50 100.72000 604.32

0370 2528-8445110

TRAFFIC CONTROL

(1) LS 6,463.75000 6,463.75 3,424.32000 3,424.32
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMG MIDWEST, INC. D/B/A
OMNI ENGINEERING

(2) KNIFE RIVER
CORPORATION D/B/A KNIFE

RIVER MIDWEST LLC

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2533-4980005

MOBILIZATION

(1) LS 25,731.30000 25,731.30 51,758.96000 51,758.96

0390 2599-9999005

('EACH' ITEM) REMOVE  SALVAGE AND RE-
INSTALL MAILBOX

12.000 EACH 253.75000 3,045.00 182.72000 2,192.64

0400 2599-9999010

('LUMP SUM' ITEM) REMOVE AND REPLACE
FIRE HYDRANT

(1) LS 5,481.00000 5,481.00 5,438.63000 5,438.63

0410 2601-2634100

MULCHING

0.900 ACRE 1,015.00000 913.50 1,007.16000 906.44

0420 2601-2636044

SEEDING AND FERTILIZING (URBAN)

0.900 ACRE 2,842.00000 2,557.80 2,820.03000 2,538.03

0430 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

32.000 LF 5.08000 162.56 5.04000 161.28

$614,836.07 $758,719.89Section Totals:

$758,719.89$614,836.07Contract Item Totals
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( ) indicates item is bid as Lump Sum

$614,836.07 $758,719.89Contract Grand Totals

Contract Time Totals
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Contract ID:158
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Project Information:

Project: WorkType:

County:

Location:

IMX-080-8(293)285--02-82 HMA RESURFACING

SCOTT

Route: I-80

1.1 MILES EAST OF CO. RD. Y40 TO CO. RD. Z-30 (EB)

Prj Awd Amt: $11,562,147.07

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 115 Working Days

82-0808-293

April 17, 2018 10:00 A.M.

SCOTTCall Order:  159 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY
IMPROVEMENT CO

$11,562,147.07 100.00%

BID WINNER: MET THE DESIGNATED DBE GOAL

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $13,132,771.13 113.58%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 115 Working Days

82-0808-293

April 17, 2018 10:00 A.M.

SCOTTCall Order:  159 Primary County:

Contract Period:

DBE Goal: 3.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MCCARTHY IMPROVEMENT COMPANY

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2102-0425070

SPECIAL BACKFILL

441.900 TON 82.00000 36,235.80 80.00000 35,352.00

0020 2102-2625000

EMBANKMENT-IN-PLACE

190.000 CY 60.00000 11,400.00 42.00000 7,980.00

0030 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND
BORROW

334.500 CY 65.00000 21,742.50 120.50000 40,307.25

0040 2105-8425005

TOPSOIL, FURNISH AND SPREAD

9,273.000 CY 40.00000 370,920.00 38.50000 357,010.50

0050 2122-5190010

PAVED SHOULDER, P.C. CONCRETE, 10 IN.

176.000 SY 150.00000 26,400.00 170.00000 29,920.00

0060 2122-5191005

REINFORCED PAVED SHOULDER FOR
CONCRETE BARRIER

431.400 SY 265.00000 114,321.00 207.50000 89,515.50
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Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2122-5500060

PAVED SHOULDER, HOT MIX ASPHALT
MIXTURE, 6 IN.

679.600 SY 75.00000 50,970.00 90.00000 61,164.00

0080 2212-0475095

CLEANING AND PREPARATION OF BASE

21.100 MILE 3,000.00000 63,300.00 4,150.00000 87,565.00

0090 2212-5070310

PATCHES, FULL-DEPTH REPAIR

1,855.000 SY 170.00000 315,350.00 189.50000 351,522.50

0100 2212-5070330

PATCHES BY COUNT (REPAIR)

181.000 EACH 280.00000 50,680.00 315.00000 57,015.00

0110 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

20.000 TON 215.00000 4,300.00 1,755.00000 35,100.00

0120 2214-5145150

PAVEMENT SCARIFICATION

188,097.800 SY 2.50000 470,244.50 3.40000 639,532.52

0130 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

8,398.600 TON 50.25000 422,029.65 43.50000 365,339.10

Page 2 of 19

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 2303-1031500

HOT MIX ASPHALT STANDARD TRAFFIC, BASE
COURSE, 1/2 IN. MIX

30,618.700 TON 42.25000 1,293,640.08 43.00000 1,316,604.10

0150 2303-1043503

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-3

4,463.700 TON 57.75000 257,778.68 53.25000 237,692.03

0160 2303-1052500

HOT MIX ASPHALT VERY HIGH TRAFFIC,
INTERMEDIATE COURSE 1/2 IN. MIX

16,653.400 TON 40.25000 670,299.35 41.50000 691,116.10

0170 2303-1053502

HOT MIX ASPHALT VERY HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-2

26,878.700 TON 46.25000 1,243,139.88 46.50000 1,249,859.55

0180 2303-1258283

ASPHALT BINDER, PG 58-28S, STANDARD
TRAFFIC

1,837.100 TON 280.00000 514,388.00 425.00000 780,767.50

0190 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

267.800 TON 345.00000 92,391.00 500.00000 133,900.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0200 2303-1258285

ASPHALT BINDER, PG 58-28V, VERY HIGH
TRAFFIC

2,611.900 TON 360.00000 940,284.00 550.00000 1,436,545.00

0210 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC

671.900 TON 375.00000 251,962.50 590.00000 396,421.00

0220 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 11,500.00000 11,500.00 10,000.00000 10,000.00

0230 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

217.400 CY 49.00000 10,652.60 33.00000 7,174.20

0240 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,200.00000 2,400.00 2,800.00000 5,600.00

0250 2416-0100042

APRONS, CONCRETE, 42 IN. DIA.

1.000 EACH 2,150.00000 2,150.00 3,600.00000 3,600.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0260 2416-0101036

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

5.000 EACH 1,000.00000 5,000.00 2,200.00000 11,000.00

0270 2416-0101136

REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

2.000 EACH 1,250.00000 2,500.00 2,250.00000 4,500.00

0280 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

8.000 LF 169.00000 1,352.00 312.00000 2,496.00

0290 2416-1180042

CULVERT, CONCRETE ROADWAY PIPE, 42 IN.
DIA.

8.000 LF 197.00000 1,576.00 317.00000 2,536.00

0300 2416-1541036

REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

48.000 LF 195.00000 9,360.00 140.00000 6,720.00

0310 2416-1541136

REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

32.000 LF 214.00000 6,848.00 150.00000 4,800.00

Page 5 of 19

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0320 2499-4000036

SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

204.000 LF 119.00000 24,276.00 200.00000 40,800.00

0330 2499-4000136

SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

174.000 LF 184.00000 32,016.00 285.00000 49,590.00

0340 2505-4008120

REMOVAL OF STEEL BEAM GUARDRAIL

4,875.000 LF 12.00000 58,500.00 13.50000 65,812.50

0350 2505-4008130

REMOVAL OF CABLE GUARDRAIL

47,942.000 LF 5.00000 239,710.00 5.60000 268,475.20

0360 2505-4008300

STEEL BEAM GUARDRAIL

3,975.000 LF 25.00000 99,375.00 28.00000 111,300.00

0370 2505-4008410

STEEL BEAM GUARDRAIL BARRIER
TRANSITION SECTION, BA-201

27.000 EACH 2,200.00000 59,400.00 2,450.00000 66,150.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0380 2505-4020580

GUARDRAIL, SPECIAL ANCHOR SECTION

3.000 EACH 3,500.00000 10,500.00 3,900.00000 11,700.00

0390 2505-4021010

STEEL BEAM GUARDRAIL END ANCHOR,
BOLTED

27.000 EACH 300.00000 8,100.00 335.00000 9,045.00

0400 2505-4021020

STEEL BEAM GUARDRAIL END ANCHOR, W-
BEAM

9.000 EACH 1,350.00000 12,150.00 1,500.00000 13,500.00

0410 2505-4021720

STEEL BEAM GUARDRAIL TANGENT END
TERMINAL, BA-205

34.000 EACH 2,650.00000 90,100.00 2,950.00000 100,300.00

0420 2505-4021721

STEEL BEAM GUARDRAIL FLARED END
TERMINAL, BA-206

2.000 EACH 2,550.00000 5,100.00 2,850.00000 5,700.00

0430 2505-6000111

HIGH TENSION CABLE GUARDRAIL

47,976.000 LF 11.00000 527,736.00 12.25000 587,706.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0440 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

39.000 EACH 3,500.00000 136,500.00 3,900.00000 152,100.00

0450 2510-6745850

REMOVAL OF PAVEMENT

607.700 SY 110.00000 66,847.00 95.00000 57,731.50

0460 2513-0001020

CONCRETE BARRIER, BA-102

591.500 LF 180.00000 106,470.00 174.50000 103,216.75

0470 2513-0001050

CONCRETE BARRIER, BA-105

19.000 EACH 2,200.00000 41,800.00 2,200.00000 41,800.00

0480 2513-0001070

CONCRETE BARRIER RAIL, BA-107

19.000 EACH 1,400.00000 26,600.00 2,225.00000 42,275.00

0490 2518-6910000

SAFETY CLOSURE

3.000 EACH 300.00000 900.00 335.00000 1,005.00

0495 2520-3350015

FIELD OFFICE

1.000 EACH 20,000.00000 20,000.00 22,750.00000 22,750.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0500 2524-6765014

REMOVE AND REINSTALL MILEPOST MARKER

25.000 EACH 75.00000 1,875.00 83.50000 2,087.50

0510 2524-6765015

REMOVE AND REINSTALL DELINEATOR POSTS

507.000 EACH 65.00000 32,955.00 72.50000 36,757.50

0520 2524-9089100

DELINEATOR, RIGID - TYPE I

10.000 EACH 60.00000 600.00 66.50000 665.00

0530 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,363.620 STA 21.50000 50,817.83 24.00000 56,726.88

0540 2527-9263112

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1,529.760 STA 40.00000 61,190.40 44.50000 68,074.32

0550 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

157.200 STA 120.00000 18,864.00 135.00000 21,222.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0560 2527-9263180

PAVEMENT MARKINGS REMOVED

699.520 STA 35.00000 24,483.20 39.00000 27,281.28

0570 2528-8400048

TEMPORARY BARRIER RAIL, CONCRETE

7,602.000 LF 12.50000 95,025.00 14.00000 106,428.00

0580 2528-8445110

TRAFFIC CONTROL

(1) LS 412,500.00000 412,500.00 650,000.00000 650,000.00

0590 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

400.000 CDAY 40.00000 16,000.00 44.50000 17,800.00

0600 2529-2242304

CD JOINT ASSEMBLY

20.000 EACH 170.00000 3,400.00 190.00000 3,800.00

0610 2529-2242320

CT JOINT

14.000 EACH 180.00000 2,520.00 200.00000 2,800.00

0620 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

737.700 SY 175.00000 129,097.50 195.00000 143,851.50
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0630 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH)

66.500 SY 175.00000 11,637.50 195.00000 12,967.50

0640 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

70.000 EACH 300.00000 21,000.00 335.00000 23,450.00

0650 2529-8174010

SUBBASE (PATCHES)

206.200 SY 30.00000 6,186.00 33.50000 6,907.70

0660 2529-8174020

SUBBASE PATCH WITH EF JOINT

28.900 SY 30.00000 867.00 33.50000 968.15

0670 2529-8174050

PATCH SUBDRAIN

1.000 EACH 1,500.00000 1,500.00 1,675.00000 1,675.00

0680 2529-8201000

JOINT ASSEMBLY, EF

2.000 EACH 800.00000 1,600.00 890.00000 1,780.00

0690 2533-4980005

MOBILIZATION

(1) LS 1,005,000.00000 1,005,000.00 950,000.00000 950,000.00

Page 11 of 19

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0700 2540-4480507

LONGITUDINAL JOINT REPAIR

3,170.000 LF 27.00000 85,590.00 20.00000 63,400.00

0710 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

1,846.700 STA 10.00000 18,467.00 10.00000 18,467.00

0720 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

2,000.600 GAL 6.00000 12,003.60 6.25000 12,503.75

0730 2551-0000110

TEMP CRASH CUSHION

22.000 EACH 1,200.00000 26,400.00 1,340.00000 29,480.00

0740 2601-2634100

MULCHING

24.000 ACRE 500.00000 12,000.00 558.00000 13,392.00

0750 2601-2636060

SALT TOLERANT SEEDING

24.000 ACRE 1,600.00000 38,400.00 1,800.00000 43,200.00

0760 2601-2638352

SLOPE PROTECTION, WOOD EXCELSIOR MAT

10,405.000 SQ 9.00000 93,645.00 10.00000 104,050.00
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05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0770 2601-2643110

WATERING FOR SOD, SPECIAL DITCH
CONTROL, OR SLOPE PROTECTION

2,081.000 MGAL 60.00000 124,860.00 60.00000 124,860.00

0780 2601-2643300

MOBILIZATION FOR WATERING

4.000 EACH 350.00000 1,400.00 350.00000 1,400.00

0790 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,232.000 LF 1.60000 3,571.20 1.80000 4,017.60

0800 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

2,232.000 LF 0.10000 223.20 0.15000 334.80

0810 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

223.000 LF 1.00000 223.00 1.15000 256.45

0820 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

223.000 LF 3.00000 669.00 3.50000 780.50

Page 13 of 19

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0830 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

223.000 LF 3.50000 780.50 4.00000 892.00

0840 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

446.000 LF 0.10000 44.60 0.15000 66.90

0850 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00

0860 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00

$11,158,091.07 $12,763,455.13Section Totals:

Page 14 of 19

Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0002 Design No. 0518; Repairs to a 146'-8 x Varied Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0870 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 2,825.00000 2,825.00

0880 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.600 CY 3,500.00000 5,600.00 3,650.00000 5,840.00

0890 2404-7775005

REINFORCING STEEL, EPOXY COATED

332.000 LB 2.00000 664.00 2.00000 664.00

0900 2426-6772120

BRIDGE REPAIR

(1) LS 4,600.00000 4,600.00 4,075.00000 4,075.00

0910 2533-4980005

MOBILIZATION

(1) LS 8,700.00000 8,700.00 3,675.00000 3,675.00

$25,764.00 $17,079.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0003 Design No. 0618; Repairs to a 146'-8 x Varied Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0920 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 2,825.00000 2,825.00

0930 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.600 CY 3,500.00000 5,600.00 3,650.00000 5,840.00

0940 2404-7775005

REINFORCING STEEL, EPOXY COATED

332.000 LB 2.00000 664.00 2.00000 664.00

0950 2426-6772120

BRIDGE REPAIR

(1) LS 4,600.00000 4,600.00 4,075.00000 4,075.00

0960 2533-4980005

MOBILIZATION

(1) LS 8,700.00000 8,700.00 3,675.00000 3,675.00

$25,764.00 $17,079.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0004 Design No. 0718; Repairs to a 142'-6 x 43'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

0970 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 2,825.00000 2,825.00

0980 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.600 CY 3,500.00000 5,600.00 3,650.00000 5,840.00

0990 2404-7775005

REINFORCING STEEL, EPOXY COATED

332.000 LB 2.00000 664.00 2.00000 664.00

1000 2426-6772120

BRIDGE REPAIR

(1) LS 4,600.00000 4,600.00 4,075.00000 4,075.00

1010 2533-4980005

MOBILIZATION

(1) LS 8,700.00000 8,700.00 3,675.00000 3,675.00

$25,764.00 $17,079.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0005 Design No. 0818; Repairs to a 142'-6 x 43'-0 Pretensioned Prestressed
Concrete Beam Bridge

SECTION: Cat Alt Set: Cat Alt Member:

1020 2401-6750001

REMOVALS, AS PER PLAN

(1) LS 6,200.00000 6,200.00 2,825.00000 2,825.00

1030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

1.600 CY 3,500.00000 5,600.00 3,650.00000 5,840.00

1040 2404-7775005

REINFORCING STEEL, EPOXY COATED

332.000 LB 2.00000 664.00 2.00000 664.00

1050 2426-6772120

BRIDGE REPAIR

(1) LS 4,600.00000 4,600.00 4,075.00000 4,075.00

1060 2533-4980005

MOBILIZATION

(1) LS 8,700.00000 8,700.00 3,675.00000 3,675.00

$25,764.00 $17,079.00Section Totals:
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MCCARTHY
IMPROVEMENT CO. & AFFIL

DBA MCCARTHY
IMPROVEMENT CO

(2) BRANDT CONSTRUCTION
CO. & SUBSIDIARY

0006 Payment Adjustment Incentive ItemsSECTION: Cat Alt Set: Cat Alt Member:

1070 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

43,000.000 EACH 1.00000 43,000.00 1.00000 43,000.00

1080 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

43,000.000 EACH 1.00000 43,000.00 1.00000 43,000.00

1090 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

215,000.000 EACH 1.00000 215,000.00 1.00000 215,000.00

$301,000.00 $301,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$13,132,771.13$11,562,147.07

$11,562,147.07

Contract Item Totals

$13,132,771.13Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:159

Tabulation of Construction and Material Bids

April 17, 2018

82-0808-293 Primary County: SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-065-1(701)123--76-85 HMA RESURFACING/COLD IN-PLACE RECYCLING

STORY

Route: U.S. 65

0.25 mi N. of Co. Rd. E18 to S. Jct. IA 175 in the city of Hubbard in Hardin Co.

Prj Awd Amt: $953,610.30

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 50 Working Days

85-0651-701

April 17, 2018 10:00 A.M.

STORYCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 HE020 HEARTLAND ASPHALT, INC. $953,610.30 100.00%

2 MA225 MANATT'S, INC. $1,090,426.13 114.35%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 50 Working Days

85-0651-701

April 17, 2018 10:00 A.M.

STORYCall Order:  160 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: HEARTLAND ASPHALT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

434.900 TON 27.85000 12,111.97 36.50000 15,873.85

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

4.800 MILE 150.00000 720.00 600.00000 2,880.00

0030 2214-5145150

PAVEMENT SCARIFICATION

40,536.000 SY 0.92000 37,293.12 1.50000 60,804.00

0040 2303-0002380

HOT MIX ASPHALT MIXTURE INTERLAYER
BASE COURSE, 3/8 IN. MIX

561.100 TON 48.31000 27,106.74 54.80000 30,748.28

0050 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX (THIN LIFT
OVERLAY)

1,376.900 TON 47.50000 65,402.75 55.40000 76,280.26

0060 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX (ULTRATHIN
LIFT OVERLAY)

794.700 TON 46.67000 37,088.65 55.90000 44,423.73
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

April 17, 2018

85-0651-701 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0070 2303-1043504

HOT MIX ASPHALT HIGH TRAFFIC, SURFACE
COURSE, 1/2 IN. MIX, FRICTION L-4

2,745.200 TON 43.10000 118,318.12 48.80000 133,965.76

0080 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH TRAFFIC

164.700 TON 477.00000 78,561.90 461.00000 75,926.70

0090 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC (80% MINIMUM ELASTIC
RECOVERY)

108.500 TON 570.00000 61,845.00 541.00000 58,698.50

0100 2303-1258346

ASPHALT BINDER, PG 58-34E, EXTREMELY
HIGH TRAFFIC (90% MINIMUM ELASTIC
RECOVERY)

110.200 TON 586.00000 64,577.20 556.00000 61,271.20

0110 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,830.00000 1,830.00 4,000.00000 4,000.00

0120 2318-1001100

COLD IN-PLACE RECYCLED ASPHALT
PAVEMENT

29,536.000 SY 2.16000 63,797.76 2.16000 63,797.76
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

April 17, 2018

85-0651-701 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0130 2318-1001220

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

130.000 TON 440.00000 57,200.00 440.00000 57,200.00

0140 2320-0000004

AGGREGATE FOR MICROSURFACING,
FRICTION L-4

1,176.500 TON 30.00000 35,295.00 30.00000 35,295.00

0150 2320-0000020

PREPARATION OF SURFACE FOR
MICROSURFACING

4.400 MILE 9,000.00000 39,600.00 9,000.00000 39,600.00

0160 2320-0000030

EMULSIFIED ASPHALT FOR MICROSURFACING

32,567.000 GAL 2.95000 96,072.65 2.95000 96,072.65

0170 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,916.300 STA 8.80000 25,663.44 8.80000 25,663.44

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 19,650.00000 19,650.00 35,000.00000 35,000.00

0190 2528-8445113

FLAGGERS

50.000 EACH 462.00000 23,100.00 462.00000 23,100.00
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

April 17, 2018

85-0651-701 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MANATT'S, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0200 2528-8445115

PILOT CARS

25.000 EACH 693.00000 17,325.00 693.00000 17,325.00

0210 2533-4980005

MOBILIZATION

(1) LS 58,551.00000 58,551.00 120,000.00000 120,000.00

$941,110.30 $1,077,926.13Section Totals:
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

April 17, 2018

85-0651-701 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HEARTLAND ASPHALT,
INC.

(2) MANATT'S, INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0230 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

2,500.000 EACH 1.00000 2,500.00 1.00000 2,500.00

0240 2317-7000120

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA
PAVEMENT SMOOTHNESS (BY SCHEDULE)

7,500.000 EACH 1.00000 7,500.00 1.00000 7,500.00

$12,500.00 $12,500.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,090,426.13$953,610.30

$953,610.30

Contract Item Totals

$1,090,426.13Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:160

Tabulation of Construction and Material Bids

April 17, 2018

85-0651-701 Primary County: STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-218-5(712)68--76-92 HMA RESURFACING

WASHINGTON

Route: U.S. 218

0.5 mi N of IA 92 to 192nd St (NB)

Prj Awd Amt: $867,661.33

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

92-2185-712

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 NO081 NORRIS ASPHALT PAVING CO., LC $867,661.33 100.00%

2 PE140 PELLING, L.L. CO., INC. $913,597.11 105.29%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 20 Working Days

92-2185-712

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  161 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: NORRIS ASPHALT PAVING CO., LC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) PELLING, L.L. CO., INC.

0001 Roadway Items - MP-218-5(712)68--76-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,643.900 TON 21.70000 79,072.63 18.45000 67,229.96

0020 2212-0475095

CLEANING AND PREPARATION OF BASE

5.800 MILE 500.00000 2,900.00 686.50000 3,981.70

0030 2212-5070310

PATCHES, FULL-DEPTH REPAIR

141.600 SY 167.00000 23,647.20 167.00000 23,647.20

0040 2212-5070330

PATCHES BY COUNT (REPAIR)

10.000 EACH 120.00000 1,200.00 120.00000 1,200.00

0050 2212-5075001

HOT MIX ASPHALT SURFACE PATCHES

5.000 TON 100.00000 500.00 300.00000 1,500.00

0060 2214-5145150

PAVEMENT SCARIFICATION

700.500 SY 11.00000 7,705.50 12.95000 9,071.48

0070 2303-0003380

HOT MIX ASPHALT MIXTURE THIN LIFT
SURFACE COURSE, 3/8 IN. MIX

7,014.855 TON 52.12000 365,614.24 50.25000 352,496.46
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

April 17, 2018

92-2185-712 Primary County: WASHINGTON

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) PELLING, L.L. CO., INC.

0001 Roadway Items - MP-218-5(712)68--76-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2303-1258347

ASPHALT BINDER, PG 58-34E+, EXTREMELY
HIGH TRAFFIC, 90% ELASTIC RECOVERY

561.190 TON 483.35000 271,251.19 482.90000 270,998.65

0090 2303-6911000

HOT MIX ASPHALT PAVEMENT SAMPLES

(1) LS 1,000.00000 1,000.00 1,285.00000 1,285.00

0100 2526-8285000

CONSTRUCTION SURVEY

(1) LS 5,000.00000 5,000.00 2,300.00000 2,300.00

0110 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

708.160 STA 12.00000 8,497.92 9.15000 6,479.66

0120 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

6.000 EACH 125.00000 750.00 65.85000 395.10

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 14,300.00000 14,300.00 39,300.00000 39,300.00

0140 2528-8445113

FLAGGERS

45.000 EACH 462.00000 20,790.00 462.00000 20,790.00

Page 2 of 4

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

April 17, 2018

92-2185-712 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) PELLING, L.L. CO., INC.

0001 Roadway Items - MP-218-5(712)68--76-92SECTION: Cat Alt Set: Cat Alt Member:

0150 2529-2242304

CD JOINT ASSEMBLY

2.000 EACH 100.00000 200.00 100.00000 200.00

0160 2529-2242320

CT JOINT

3.000 EACH 140.00000 420.00 140.00000 420.00

0170 2533-4980005

MOBILIZATION

(1) LS 41,200.00000 41,200.00 89,700.00000 89,700.00

0180 2548-0000100

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

613.900 STA 13.50000 8,287.65 13.50000 8,287.65

0190 2548-0000110

ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS)

665.000 GAL 5.00000 3,325.00 4.45000 2,959.25

0200 2590-0000020

PROJECT MANAGEMENT

(1) LS 5,000.00000 5,000.00 4,355.00000 4,355.00

$860,661.33 $906,597.11Section Totals:

Page 3 of 4

Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

April 17, 2018

92-2185-712 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NORRIS ASPHALT PAVING
CO., LC

(2) PELLING, L.L. CO., INC.

0002 PAYMENT ADJUSTMENT INCENTIVE ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2303-7000610

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00

0220 2303-7000620

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

3,500.000 EACH 1.00000 3,500.00 1.00000 3,500.00

$7,000.00 $7,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$913,597.11$867,661.33

$867,661.33

Contract Item Totals

$913,597.11Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:161

Tabulation of Construction and Material Bids

April 17, 2018

92-2185-712 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-187-1(30)--2J-10 SEAL COAT

BUCHANAN

Route: IOWA 187

FROM U.S. 20, NORTH TO IOWA 3

Prj Awd Amt: $815,120.46

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 45 Working Days

10-1871-030-A

April 17, 2018 10:00 A.M.

BUCHANAN,
FAYETTE

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $815,120.46 100.00%

2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A
ASTECH CORP.

$874,209.70 107.25%

3 MA225 MANATT'S, INC. $1,064,135.79 130.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/25/18 45 Working Days

10-1871-030-A

April 17, 2018 10:00 A.M.

BUCHANAN,
FAYETTE

Call Order:  201 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2214-5145150

PAVEMENT SCARIFICATION

194,159.000 SY 0.44000 85,429.96 0.74000 143,677.66 0.70000 135,911.30

0020 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

1,590.600 SY 15.76000 25,067.86 20.00000 31,812.00 15.80000 25,131.48

0030 2307-0025003

AGGREGATE, ROADWAY COVER, 3/8 IN.

4,814.000 TON 18.18000 87,518.52 26.30000 126,608.20 40.95000 197,133.30

0040 2307-0600456

BINDER BITUMEN, CRS-2P

134,798.000 GAL 2.91000 392,262.18 2.30000 310,035.40 2.42000 326,211.16

0050 2307-1400000

ASPHALT EMULSION FOR DUST CONTROL

5,776.000 GAL 6.06000 35,002.56 2.00000 11,552.00 18.65000 107,722.40

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,480.820 STA 9.00000 40,327.38 7.85000 35,174.44 7.50000 33,606.15

Page 1 of 3

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

April 17, 2018

10-1871-030-A Primary County: BUCHANAN, FAYETTE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) ASPHALT SURFACE
TECHNOLOGIES

CORPORATION A/K/A ASTECH
CORP.

(3) MANATT'S, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0070 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2.000 EACH 200.00000 400.00 165.00000 330.00 150.00000 300.00

0080 2528-8445110

TRAFFIC CONTROL

(1) LS 24,900.00000 24,900.00 35,000.00000 35,000.00 55,500.00000 55,500.00

0090 2528-8445113

FLAGGERS

120.000 EACH 462.00000 55,440.00 462.00000 55,440.00 462.00000 55,440.00

0100 2528-8445115

PILOT CARS

60.000 EACH 693.00000 41,580.00 693.00000 41,580.00 693.00000 41,580.00

0110 2533-4980005

MOBILIZATION

(1) LS 20,692.00000 20,692.00 75,000.00000 75,000.00 74,400.00000 74,400.00

0120 2595-0005120

RAILROAD PROTECTIVE LIABILITY INSURANCE
FOR CHICAGO, CENTRAL AND PACIFIC
RAILROAD / CEDAR RIVER RAILROAD
COMPANY

(1) LS 6,500.00000 6,500.00 8,000.00000 8,000.00 11,200.00000 11,200.00

$1,064,135.79$815,120.46 $874,209.70Section Totals:
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Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

April 17, 2018

10-1871-030-A Primary County: BUCHANAN, FAYETTE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$874,209.70$815,120.46 $1,064,135.79

$815,120.46

Contract Item Totals

$874,209.70 1,064,135.79Contract Grand Totals

Contract Time Totals

Page 3 of 3

Call Order:

Letting Date:

Contract ID:201

Tabulation of Construction and Material Bids

April 17, 2018

10-1871-030-A Primary County: BUCHANAN, FAYETTE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-136-1(86)--2J-23 SLURRY SEAL

CLINTON

Route: IOWA 136

FROM CHARLOTTE, WEST TO U.S. 61.

Prj Awd Amt: $1,084,804.68

Project: WorkType:

County:

Location:

STPN-136-1(87)--2J-23 SLURRY SEAL

CLINTON

Route: IOWA 136

FROM U.S. 61, WEST TO LOST NATION.

Prj Awd Amt: $754,666.81

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 70 Working Days

23-1361-086-A

April 17, 2018 10:00 A.M.

CLINTONCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MICROSURFACING CONTRACTORS, LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MI073 MICROSURFACING CONTRACTORS, LLC. $1,839,471.49 100.00%

2 DE559 DETERMANN ASPHALT, L.L.C. $1,854,117.58 100.80%

3 FA041 FAHRNER ASPHALT SEALERS, LLC $2,151,345.78 116.95%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 70 Working Days

23-1361-086-A

April 17, 2018 10:00 A.M.

CLINTONCall Order:  202 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MICROSURFACING CONTRACTORS, LLC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICROSURFACING
CONTRACTORS, LLC.

(2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - STPN-136-1(86)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0010 2121-7425020

GRANULAR SHOULDERS, TYPE B

4,139.500 TON 15.85000 65,611.08 16.85000 69,750.58 15.85000 65,611.08

0020 2212-5070310

PATCHES, FULL-DEPTH REPAIR

579.300 SY 128.00000 74,150.40 135.00000 78,205.50 128.00000 74,150.40

0030 2212-5070330

PATCHES BY COUNT (REPAIR)

57.000 EACH 63.00000 3,591.00 66.15000 3,770.55 63.00000 3,591.00

0040 2214-5145150

PAVEMENT SCARIFICATION

138,539.000 SY 0.75000 103,904.25 0.85000 117,758.15 0.75000 103,904.25

0050 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

2,445.000 SY 18.00000 44,010.00 18.00000 44,010.00 18.00000 44,010.00

0060 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

1,906.100 TON 119.00000 226,825.90 120.00000 228,732.00 89.59000 170,767.50

0070 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

20.900 MILE 1,050.00000 21,945.00 1,250.00000 26,125.00 11,382.54000 237,895.09

Page 1 of 6

Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICROSURFACING
CONTRACTORS, LLC.

(2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - STPN-136-1(86)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0080 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

66,713.000 GAL 3.16000 210,813.08 3.20000 213,481.60 2.56000 170,785.28

0090 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

5,657.410 STA 15.00000 84,861.15 7.95000 44,976.41 15.00000 84,861.15

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 43,254.02000 43,254.02 40,000.00000 40,000.00 34,970.00000 34,970.00

0110 2528-8445113

FLAGGERS

150.000 EACH 462.00000 69,300.00 462.00000 69,300.00 462.00000 69,300.00

0120 2528-8445115

PILOT CARS

50.000 EACH 693.00000 34,650.00 693.00000 34,650.00 693.00000 34,650.00

0130 2529-2242304

CD JOINT ASSEMBLY

4.000 EACH 100.00000 400.00 105.00000 420.00 100.00000 400.00

0140 2529-2242320

CT JOINT

4.000 EACH 140.00000 560.00 147.00000 588.00 140.00000 560.00
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICROSURFACING
CONTRACTORS, LLC.

(2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items - STPN-136-1(86)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0150 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

52.000 SY 144.00000 7,488.00 151.25000 7,865.00 144.00000 7,488.00

0160 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

2.000 EACH 63.00000 126.00 66.00000 132.00 63.00000 126.00

0170 2533-4980005

MOBILIZATION

(1) LS 31,554.80000 31,554.80 40,000.00000 40,000.00 62,750.00000 62,750.00

0180 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

10.400 MILE 2,900.00000 30,160.00 3,045.00000 31,668.00 3,692.76000 38,404.70

0190 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

20.000 TON 500.00000 10,000.00 525.00000 10,500.00 1,200.00000 24,000.00

0200 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,800.000 GAL 4.50000 21,600.00 4.75000 22,800.00 5.14000 24,672.00

$1,252,896.45$1,084,804.68 $1,084,732.79Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICROSURFACING
CONTRACTORS, LLC.

(2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - STPN-136-1(87)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0210 2121-7425020

GRANULAR SHOULDERS, TYPE B

3,060.300 TON 15.85000 48,505.76 16.85000 51,566.06 15.85000 48,505.76

0220 2214-5145150

PAVEMENT SCARIFICATION

125,301.000 SY 0.75000 93,975.75 0.85000 106,505.85 0.75000 93,975.75

0230 2303-0101000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE

267.000 SY 28.00000 7,476.00 28.00000 7,476.00 28.00000 7,476.00

0240 2319-3000102

STRIP SLURRY TREATMENT FINE AGGREGATE

1,753.600 TON 116.00000 203,417.60 120.00000 210,432.00 89.59000 157,105.02

0250 2319-3000200

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

17.500 MILE 1,050.00000 18,375.00 1,250.00000 21,875.00 11,382.54000 199,194.45

0260 2319-4000000

ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

61,376.000 GAL 3.15000 193,334.40 3.20000 196,403.20 2.56000 157,122.56

0270 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

4,326.500 STA 15.00000 64,897.50 7.95000 34,395.68 15.00000 64,897.50
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICROSURFACING
CONTRACTORS, LLC.

(2) DETERMANN ASPHALT,
L.L.C.

(3) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items - STPN-136-1(87)--2J-23SECTION: Cat Alt Set: Cat Alt Member:

0280 2528-8445110

TRAFFIC CONTROL

(1) LS 25,900.00000 25,900.00 25,000.00000 25,000.00 33,650.00000 33,650.00

0290 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0300 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0310 2533-4980005

MOBILIZATION

(1) LS 25,554.80000 25,554.80 40,000.00000 40,000.00 50,000.00000 50,000.00

0320 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

8.800 MILE 2,900.00000 25,520.00 3,045.00000 26,796.00 3,692.76000 32,496.29

0330 2544-1002010

HOT MIX ASPHALT FOR CRACK FILLING

5.000 TON 500.00000 2,500.00 525.00000 2,625.00 1,200.00000 6,000.00

0340 2544-1003000

FILLER MATERIAL (MAINTENANCE)

4,400.000 GAL 4.50000 19,800.00 4.75000 20,900.00 5.14000 22,616.00

$898,449.33$754,666.81 $769,384.79Section Totals:
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM
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( ) indicates item is bid as Lump Sum

$1,854,117.58$1,839,471.49 $2,151,345.78

$1,839,471.49

Contract Item Totals

$1,854,117.58 2,151,345.78Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:202

Tabulation of Construction and Material Bids

April 17, 2018

23-1361-086-A Primary County: CLINTON

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

MP-014-1(710)112--76-64 HMA JOINT & CRACK SEALING

MARSHALL

Route: IOWA 14

Approximately 430 ft South of IOWA 96 to approximately 780 ft North of E18

Prj Awd Amt: $16,963.15

Project: WorkType:

County:

Location:

MP-096-1(704)0--76-64 HMA JOINT & CRACK SEALING

MARSHALL

Route: IOWA 96

IOWA 14 to approx. 400 ft. E. of T47 in the City of Gladbrook in Tama Co.

Prj Awd Amt: $71,481.12

Project: WorkType:

County:

Location:

MP-063-1(710)88--76-79 PCC JOINT & CRACK FILLING

POWESHIEK

Route: U.S. 63

SCL of Montezuma to just S of I-80

Prj Awd Amt: $104,619.26

Project: WorkType:

County:

MP-014-1(714)130--76-38 HMA JOINT & CRACK SEALING

GRUNDY Prj Awd Amt: $80,402.97

Page 1 of 4

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

79-0631-710

April 17, 2018 10:00 A.M.

GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

GRUNDY

Route: IOWA 14

FROM THE WCL OF GRUNDY CENTER NORTH TO 275 FT. NORTH OF D19

Prj Awd Amt: $80,402.97

Project: WorkType:

County:

Location:

MP-175-1(711)186--76-42 HMA JOINT & CRACK SEALING

HARDIN

Route: IOWA 175

In the City of Eldora from MP 186.0 to 1000 ft E of the Iowa River Bridge

Prj Awd Amt: $19,546.40

Project: WorkType:

County:

Location:

MP-008-1(707)0--76-86 HMA JOINT & CRACK SEALING

TAMA

Route: U.S. 8

From Jct. US 63 in the City of Traer to the City of Dysart

Prj Awd Amt: $54,728.64

Project: WorkType:

County:

Location:

MP-063-1(709)138--76-86 HMA JOINT & CRACK SEALING

TAMA

Route: U.S. 63

IN THE CITY OF TRAER, FROM APPROX. 500 FT.  SOUTH OF 180TH STREET TO THE NCL OF TRAER.

Prj Awd Amt: $20,602.48

Page 2 of 4

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

79-0631-710

April 17, 2018 10:00 A.M.

GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Location: IN THE CITY OF TRAER, FROM APPROX. 500 FT.  SOUTH OF 180TH STREET TO THE NCL OF TRAER.

Page 3 of 4

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

79-0631-710

April 17, 2018 10:00 A.M.

GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 FA041 FAHRNER ASPHALT SEALERS, LLC $368,344.02 100.00%

2 MI295 MIDWEST COATINGS COMPANY, INC. $368,346.00 100.00%

3 IL080 ILLOWA INVESTMENT, INC. $416,737.50 113.14%

4 WI207 WINDING ROAD CONSTRUCTION $496,096.00 134.68%

5 MI120 MID-CONTINENT CONTRACTING, INC. $528,756.00 143.55%

Page 4 of 4

Contract ID:

Letting Date:

Start Date: 06/11/18 70 Working Days

79-0631-710

April 17, 2018 10:00 A.M.

GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

Call Order:  203 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: FAHRNER ASPHALT SEALERS, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0001 ROADWAY ITEMS -GRUNDY COUNTY  MP-014-1(714)130--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 5,500.00000 5,500.00

0020 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0030 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0040 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 5,500.00000 5,500.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.400 MILE 2,690.21000 25,287.97 1,785.00000 16,779.00 4,200.00000 39,480.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

16,000.000 LB 1.00000 16,000.00 1.00000 16,000.00 1.00000 16,000.00

$104,595.00$80,402.97 $73,894.00Section Totals:

Page 1 of 18

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0002 ROADWAY ITEMS HARDIN COUNTY MP-175-1(711)186--76-42SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 2,500.00000 2,500.00

0080 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0090 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0100 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 5,000.00000 5,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.900 MILE 2,690.21000 5,111.40 4,880.00000 9,272.00 6,500.00000 12,350.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

730.000 LB 1.00000 730.00 1.00000 730.00 1.00000 730.00

$33,285.00$19,546.40 $25,707.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0003 ROADWAY ITEMS MARSHALL COUNTY MP-014-1(710)112--76-64SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 250.00000 250.00 1,500.00000 1,500.00

0140 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0150 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00 693.00000 3,465.00

0160 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 500.00000 500.00 2,500.00000 2,500.00

0170 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.700 MILE 2,690.21000 1,883.15 4,200.00000 2,940.00 6,545.00000 4,581.50

0180 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,375.000 LB 1.00000 1,375.00 1.00000 1,375.00 1.00000 1,375.00

$22,661.50$16,963.15 $17,770.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0004 ROADWAY ITEMS MARSHALL COUNTY MP-096-1(704)0--76-64SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,500.00000 2,500.00 1,000.00000 1,000.00

0200 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0210 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0220 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 2,500.00000 2,500.00 4,500.00000 4,500.00

0230 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.100 MILE 2,690.21000 27,171.12 1,060.00000 10,706.00 1,600.00000 16,160.00

0240 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,195.000 LB 1.00000 5,195.00 1.00000 5,195.00 1.00000 5,195.00

$64,970.00$71,481.12 $59,016.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0005 ROADWAY ITEMS POWESHIEK COUNTY MP-063-1(710)88--76-79SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 3,500.00000 3,500.00 1,750.00000 1,750.00

0260 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00 462.00000 27,720.00

0270 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00 693.00000 10,395.00

0280 2533-4980005

MOBILIZATION

(1) LS 7,000.00000 7,000.00 3,500.00000 3,500.00 7,800.00000 7,800.00

0290 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 2,690.21000 2,959.23 3,600.00000 3,960.00 3,100.00000 3,410.00

0300 2541-1005001

SEALER MATERIAL (HMA SURFACES)

295.000 LB 1.00000 295.00 1.00000 295.00 1.00000 295.00

0310 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

7.500 MILE 6,641.87000 49,814.03 8,800.00000 66,000.00 6,600.00000 49,500.00
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0005 ROADWAY ITEMS POWESHIEK COUNTY MP-063-1(710)88--76-79SECTION: Cat Alt Set: Cat Alt Member:

0320 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

5,936.000 LB 1.00000 5,936.00 1.00000 5,936.00 1.00000 5,936.00

$106,806.00$104,619.26 $121,306.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0006 ROADWAY ITEMS TAMA COUNTY MP-008-1(707)0--76-86SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 1,600.00000 1,600.00

0340 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00 462.00000 18,480.00

0350 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00 693.00000 6,930.00

0360 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 4,000.00000 4,000.00

0370 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.800 MILE 2,690.21000 20,983.64 985.00000 7,683.00 1,800.00000 14,040.00

0380 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,335.000 LB 1.00000 7,335.00 1.00000 7,335.00 1.00000 7,335.00

$52,385.00$54,728.64 $43,428.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FAHRNER ASPHALT
SEALERS, LLC

(2) MIDWEST COATINGS
COMPANY, INC.

(3) ILLOWA INVESTMENT, INC.

0007 ROADWAY ITEMS TAMA COUNTY MP-063-1(709)138--76-86SECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 4,800.00000 4,800.00

0400 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00 462.00000 9,240.00

0410 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 1,500.00000 1,500.00 6,000.00000 6,000.00

0420 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.300 MILE 2,690.21000 6,187.48 4,700.00000 10,810.00 3,400.00000 7,820.00

0430 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,175.000 LB 1.00000 4,175.00 1.00000 4,175.00 1.00000 4,175.00

$32,035.00$20,602.48 $27,225.00Section Totals:

( ) indicates item is bid as Lump Sum

$368,346.00$368,344.02 $416,737.50

$368,344.02

Contract Item Totals

$368,346.00 416,737.50Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

416,737.50
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0001 ROADWAY ITEMS -GRUNDY COUNTY  MP-014-1(714)130--76-38SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00

0020 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00

0030 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00

0040 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0050 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

9.400 MILE 3,000.00000 28,200.00 4,200.00000 39,480.00

0060 2541-1005001

SEALER MATERIAL (HMA SURFACES)

16,000.000 LB 1.00000 16,000.00 1.00000 16,000.00

$92,315.00 $100,595.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0002 ROADWAY ITEMS HARDIN COUNTY MP-175-1(711)186--76-42SECTION: Cat Alt Set: Cat Alt Member:

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0080 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0090 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00

0100 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 3,000.00000 3,000.00

0110 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.900 MILE 5,000.00000 9,500.00 4,000.00000 7,600.00

0120 2541-1005001

SEALER MATERIAL (HMA SURFACES)

730.000 LB 1.00000 730.00 1.00000 730.00

$27,935.00 $27,035.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0003 ROADWAY ITEMS MARSHALL COUNTY MP-014-1(710)112--76-64SECTION: Cat Alt Set: Cat Alt Member:

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 1,500.00000 1,500.00

0140 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0150 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00 693.00000 3,465.00

0160 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0170 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.700 MILE 5,000.00000 3,500.00 7,500.00000 5,250.00

0180 2541-1005001

SEALER MATERIAL (HMA SURFACES)

1,375.000 LB 1.00000 1,375.00 1.00000 1,375.00

$22,580.00 $25,830.00Section Totals:

Page 12 of 18

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0004 ROADWAY ITEMS MARSHALL COUNTY MP-096-1(704)0--76-64SECTION: Cat Alt Set: Cat Alt Member:

0190 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 3,500.00000 3,500.00

0200 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00

0210 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00

0220 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00

0230 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

10.100 MILE 3,000.00000 30,300.00 4,200.00000 42,420.00

0240 2541-1005001

SEALER MATERIAL (HMA SURFACES)

5,195.000 LB 1.00000 5,195.00 1.00000 5,195.00

$81,110.00 $94,230.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0005 ROADWAY ITEMS POWESHIEK COUNTY MP-063-1(710)88--76-79SECTION: Cat Alt Set: Cat Alt Member:

0250 2528-8445110

TRAFFIC CONTROL

(1) LS 10,000.00000 10,000.00 2,000.00000 2,000.00

0260 2528-8445113

FLAGGERS

60.000 EACH 462.00000 27,720.00 462.00000 27,720.00

0270 2528-8445115

PILOT CARS

15.000 EACH 693.00000 10,395.00 693.00000 10,395.00

0280 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 3,500.00000 3,500.00

0290 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.100 MILE 5,000.00000 5,500.00 5,500.00000 6,050.00

0300 2541-1005001

SEALER MATERIAL (HMA SURFACES)

295.000 LB 1.00000 295.00 1.00000 295.00

0310 2542-1006001

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)

7.500 MILE 14,500.00000 108,750.00 15,000.00000 112,500.00
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0005 ROADWAY ITEMS POWESHIEK COUNTY MP-063-1(710)88--76-79SECTION: Cat Alt Set: Cat Alt Member:

0320 2542-1007000

SEALER MATERIAL (PCC PAVEMENT)

5,936.000 LB 1.00000 5,936.00 1.00000 5,936.00

$178,596.00 $168,396.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0006 ROADWAY ITEMS TAMA COUNTY MP-008-1(707)0--76-86SECTION: Cat Alt Set: Cat Alt Member:

0330 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 4,000.00000 4,000.00

0340 2528-8445113

FLAGGERS

40.000 EACH 462.00000 18,480.00 462.00000 18,480.00

0350 2528-8445115

PILOT CARS

10.000 EACH 693.00000 6,930.00 693.00000 6,930.00

0360 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 6,000.00000 6,000.00

0370 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

7.800 MILE 3,000.00000 23,400.00 4,200.00000 32,760.00

0380 2541-1005001

SEALER MATERIAL (HMA SURFACES)

7,335.000 LB 1.00000 7,335.00 1.00000 7,335.00

$63,645.00 $75,505.00Section Totals:
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Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) WINDING ROAD
CONSTRUCTION

(5) MID-CONTINENT
CONTRACTING, INC.

0007 ROADWAY ITEMS TAMA COUNTY MP-063-1(709)138--76-86SECTION: Cat Alt Set: Cat Alt Member:

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00

0400 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00 462.00000 9,240.00

0410 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 4,000.00000 4,000.00

0420 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.300 MILE 5,000.00000 11,500.00 7,500.00000 17,250.00

0430 2541-1005001

SEALER MATERIAL (HMA SURFACES)

4,175.000 LB 1.00000 4,175.00 1.00000 4,175.00

$29,915.00 $37,165.00Section Totals:

( ) indicates item is bid as Lump Sum

$528,756.00$496,096.00

$496,096.00

Contract Item Totals

$528,756.00Contract Grand Totals

Contract Time Totals

Page 17 of 18

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 18 of 18

Call Order:

Letting Date:

Contract ID:203

Tabulation of Construction and Material Bids

April 17, 2018

79-0631-710 Primary County: GRUNDY, HARDIN,
MARSHALL,
POWESHIEK, TAMA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MPIN-080-6(720)226--0N-48 HMA PAVED SHOULDER - FOG SEAL

IOWA

Route: I-80

1 mi E of US 151 to Tiffin

Prj Awd Amt: $135,544.80

Project: WorkType:

County:

Location:

MPIN-080-6(709)278--0N-82 HMA PAVED SHOULDER - FOG SEAL

SCOTT

Route: I-80

CEDAR COUNTY, EAST TO U.S. 67

Prj Awd Amt: $292,942.65

Project: WorkType:

County:

Location:

MPIN-080-6(709)258--0N-16 HMA PAVED SHOULDER - FOG SEAL

CEDAR

Route: I-80

3 mi E of West Branch to Cedar River

Prj Awd Amt: $104,516.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 45 Working Days

82-0806-709-A

April 17, 2018 10:00 A.M.

CEDAR, IOWA,
SCOTT

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 MA225 MANATT'S, INC. $533,003.45 100.00%

2 FA041 FAHRNER ASPHALT SEALERS, LLC $804,683.22 150.97%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 06/18/18 45 Working Days

82-0806-709-A

April 17, 2018 10:00 A.M.

CEDAR, IOWA,
SCOTT

Call Order:  204 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: MANATT'S, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

0001 Roadway Items-CEDAR COUNTY-MPIN-080-6(709)258--0N-16SECTION: Cat Alt Set: Cat Alt Member:

0010 2308-1000010

ASPHALT EMULSION CONTAINING GILSONITE
FOR FOG SEAL (SHOULDERS)

8,000.000 GAL 6.30000 50,400.00 14.93000 119,440.00

0020 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

1,702.000 STA 8.00000 13,616.00 10.00000 17,020.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00 44,400.00000 44,400.00

0040 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 5,000.00000 5,000.00

$104,516.00 $185,860.00Section Totals:

Page 1 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

April 17, 2018

82-0806-709-A Primary County: CEDAR, IOWA, SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

0002 Roadway Items-IOWA COUNTY-MPIN-080-6(720)226--0N-48SECTION: Cat Alt Set: Cat Alt Member:

0050 2308-1000010

ASPHALT EMULSION CONTAINING GILSONITE
FOR FOG SEAL (SHOULDERS)

12,000.000 GAL 6.30000 75,600.00 14.93000 179,160.00

0060 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,430.600 STA 8.00000 19,444.80 10.00000 24,306.00

0070 2528-8445110

TRAFFIC CONTROL

(1) LS 22,500.00000 22,500.00 50,300.00000 50,300.00

0080 2533-4980005

MOBILIZATION

(1) LS 18,000.00000 18,000.00 5,000.00000 5,000.00

$135,544.80 $258,766.00Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

April 17, 2018

82-0806-709-A Primary County: CEDAR, IOWA, SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MANATT'S, INC. (2) FAHRNER ASPHALT
SEALERS, LLC

0003 Roadway Items-SCOTT COUNTY-MPIN-080-6(709)278--0N-82SECTION: Cat Alt Set: Cat Alt Member:

0090 2307-0025012

AGGREGATE, COVER - SAND

228.000 TON 236.00000 53,808.00 170.92000 38,969.76

0100 2307-0600456

BINDER BITUMEN, CRS-2P

4,563.000 GAL 8.54000 38,968.02 19.92000 90,894.96

0110 2308-1000000

ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

18,000.000 GAL 5.15000 92,700.00 7.04000 126,720.00

0120 2527-9263109

PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED

2,937.250 STA 8.50000 24,966.63 10.00000 29,372.50

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 60,000.00000 60,000.00 62,100.00000 62,100.00

0140 2533-4980005

MOBILIZATION

(1) LS 22,500.00000 22,500.00 12,000.00000 12,000.00

$292,942.65 $360,057.22Section Totals:

$804,683.22$533,003.45

$533,003.45

Contract Item Totals

$804,683.22

Contract Time Totals

Page 3 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

April 17, 2018

82-0806-709-A Primary County: CEDAR, IOWA, SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$533,003.45 $804,683.22Contract Grand Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:204

Tabulation of Construction and Material Bids

April 17, 2018

82-0806-709-A Primary County: CEDAR, IOWA, SCOTT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MP-006-1(723)131--76-77 HMA CRACK FILLING

POLK

Route: U.S. 6

Hickman Rd to Douglas Ave in the City of Des Moines

Prj Awd Amt: $28,585.00

Project: WorkType:

County:

Location:

MP-028-1(712)21--76-77 HMA CRACK FILLING

POLK

Route: IOWA 28

Douglas Ave to just S of I-35/80 in the Cities of Des Moines and Urbandale

Prj Awd Amt: $31,962.50

Project: WorkType:

County:

Location:

MP-415-1(715)12--76-77 HMA JOINT & CRACK SEALING

POLK

Route: IOWA 415

7.3 mi N of IA 160 north 0.9 mi

Prj Awd Amt: $22,075.00

Project: WorkType:

County:

MP-069-1(710)105--76-85 HMA JOINT & CRACK SEALING

STORY Prj Awd Amt: $20,655.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 20 Working Days

85-0691-710

April 17, 2018 10:00 A.M.

POLK, STORYCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



County:

Location:

STORY

Route: U.S. 69

Just S of IOWA 210 to N of Centennial Dr in the City of Huxley

Prj Awd Amt: $20,655.00

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 20 Working Days

85-0691-710

April 17, 2018 10:00 A.M.

POLK, STORYCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 IL080 ILLOWA INVESTMENT, INC. $103,277.50 100.00%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/09/18 20 Working Days

85-0691-710

April 17, 2018 10:00 A.M.

POLK, STORYCall Order:  205 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: ILLOWA INVESTMENT, INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0001 ROADWAY ITEMS POLK COUNTY MP-006-1(723)131--76-77SECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00

0020 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0030 2533-4980005

MOBILIZATION

(1) LS 2,700.00000 2,700.00

0040 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

2.000 MILE 3,900.00000 7,800.00

0050 2544-1003000

FILLER MATERIAL (MAINTENANCE)

190.000 GAL 5.50000 1,045.00

$28,585.00Section Totals:

Page 1 of 5

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

April 17, 2018

85-0691-710 Primary County: POLK, STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0002 ROADWAY ITEMS POLK COUNTY MP-028-1(712)21--76-77SECTION: Cat Alt Set: Cat Alt Member:

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 7,800.00000 7,800.00

0070 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0080 2533-4980005

MOBILIZATION

(1) LS 2,700.00000 2,700.00

0090 2544-1001100

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

3.000 MILE 3,900.00000 11,700.00

0100 2544-1003000

FILLER MATERIAL (MAINTENANCE)

95.000 GAL 5.50000 522.50

$31,962.50Section Totals:

Page 2 of 5

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

April 17, 2018

85-0691-710 Primary County: POLK, STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0003 ROADWAY ITEMS POLK COUNTY MP-415-1(715)12--76-77SECTION: Cat Alt Set: Cat Alt Member:

0110 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00

0120 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0130 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00

0140 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

0150 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

0.900 MILE 3,200.00000 2,880.00

0160 2541-1005001

SEALER MATERIAL (HMA SURFACES)

3,490.000 LB 1.00000 3,490.00

$22,075.00Section Totals:

Page 3 of 5

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

April 17, 2018

85-0691-710 Primary County: POLK, STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ILLOWA INVESTMENT, INC.

0004 ROADWAY ITEMS STORY COUNTY MP-069-1(710)105--76-85SECTION: Cat Alt Set: Cat Alt Member:

0170 2528-8445110

TRAFFIC CONTROL

(1) LS 1,000.00000 1,000.00

0180 2528-8445113

FLAGGERS

20.000 EACH 462.00000 9,240.00

0190 2528-8445115

PILOT CARS

5.000 EACH 693.00000 3,465.00

0200 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00

0210 2541-1004011

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

2.300 MILE 2,100.00000 4,830.00

0220 2541-1005001

SEALER MATERIAL (HMA SURFACES)

620.000 LB 1.00000 620.00

$20,655.00Section Totals:

( ) indicates item is bid as Lump Sum

$103,277.50

$103,277.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 5

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

April 17, 2018

85-0691-710 Primary County: POLK, STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

Page 5 of 5

Call Order:

Letting Date:

Contract ID:205

Tabulation of Construction and Material Bids

April 17, 2018

85-0691-710 Primary County: POLK, STORY

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

FM-C092(101)--55-92 PCC PATCHING

WASHINGTON

Route: VARIOUS LOCATIONS

On various pcc paved FM routes throughout County

Prj Awd Amt: $221,942.60

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 40 Working Days

92-C092-101

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $221,942.60 100.00%

2 TE062 TEK BUILDER, LLC. $268,599.13 121.02%

3 MI330 MIDWEST CONTRACTORS, INC. $280,450.02 126.36%

4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $300,902.56 135.58%

5 IO127 IOWA CIVIL CONTRACTING, INC. $340,178.51 153.27%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/03/18 40 Working Days

92-C092-101

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  206 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEK BUILDER, LLC. (3) MIDWEST CONTRACTORS,
INC.

0001 Roadway Items - Brighton Road (W40)SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

1.300 STA 100.00000 130.00 300.00000 390.00 200.00000 260.00

0020 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 1,870.00000 1,870.00 5,000.00000 5,000.00 2,000.00000 2,000.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 2,200.00000 2,200.00 2,000.00000 2,000.00 5,800.00000 5,800.00

0040 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00 462.00000 13,860.00

0050 2528-8445115

PILOT CARS

12.000 EACH 693.00000 8,316.00 693.00000 8,316.00 693.00000 8,316.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA Class
M

1,318.600 SY 60.00000 79,116.00 72.42000 95,493.01 77.97000 102,811.24

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH) Class C

117.300 SY 92.00000 10,791.60 69.00000 8,093.70 76.00000 8,914.80

Page 1 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-101 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) TEK BUILDER, LLC. (3) MIDWEST CONTRACTORS,
INC.

0001 Roadway Items - Brighton Road (W40)SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH) Class M

1,601.000 SY 60.00000 96,060.00 74.42000 119,146.42 79.98000 128,047.98

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

73.000 EACH 63.00000 4,599.00 100.00000 7,300.00 80.00000 5,840.00

0100 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 9,000.00000 9,000.00 4,600.00000 4,600.00

$280,450.02$221,942.60 $268,599.13Section Totals:

( ) indicates item is bid as Lump Sum

$268,599.13$221,942.60 $280,450.02

$221,942.60

Contract Item Totals

$268,599.13 280,450.02Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-101 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DENCO HIGHWAY
CONSTRUCTION CORP.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - Brighton Road (W40)SECTION: Cat Alt Set: Cat Alt Member:

0010 2527-9263131

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

1.300 STA 105.00000 136.50 300.00000 390.00

0020 2528-8400256

TEMPORARY TRAFFIC SIGNALS

1.000 EACH 1,965.00000 1,965.00 1,950.00000 1,950.00

0030 2528-8445110

TRAFFIC CONTROL

(1) LS 900.00000 900.00 13,000.00000 13,000.00

0040 2528-8445113

FLAGGERS

30.000 EACH 462.00000 13,860.00 462.00000 13,860.00

0050 2528-8445115

PILOT CARS

12.000 EACH 693.00000 8,316.00 693.00000 8,316.00

0060 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA Class
M

1,318.600 SY 87.40000 115,245.64 83.05000 109,509.73

0070 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH) Class C

117.300 SY 87.40000 10,252.02 168.60000 19,776.78

Page 3 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-101 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DENCO HIGHWAY
CONSTRUCTION CORP.

(5) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway Items - Brighton Road (W40)SECTION: Cat Alt Set: Cat Alt Member:

0080 2529-5070111

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN  LENGTH) Class M

1,601.000 SY 87.40000 139,927.40 87.00000 139,287.00

0090 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

73.000 EACH 100.00000 7,300.00 193.00000 14,089.00

0100 2533-4980005

MOBILIZATION

(1) LS 3,000.00000 3,000.00 20,000.00000 20,000.00

$300,902.56 $340,178.51Section Totals:

( ) indicates item is bid as Lump Sum

$340,178.51$300,902.56

$300,902.56

Contract Item Totals

$340,178.51Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:206

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-101 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-035-6(125)150--0E-99 PCC PATCHING

WRIGHT

Route: I-35

I-35 From Hamilton Co. Line N. to Minnesota State Line

Prj Awd Amt: $246,613.10

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 20 Working Days

99-0356-125

April 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $246,613.10 100.00%

2 IO127 IOWA CIVIL CONTRACTING, INC. $371,285.30 150.55%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 07/16/18 20 Working Days

99-0356-125

April 17, 2018 10:00 A.M.

CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

Call Order:  207 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: CEDAR FALLS CONSTR. CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CEDAR FALLS
CONSTRUCTION CO., INC.

(2) IOWA CIVIL
CONTRACTING, INC.

0001 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 18,000.00000 18,000.00 16,000.00000 16,000.00

0020 2529-5070110

PATCHES, FULL-DEPTH FINISH, BY AREA

991.100 SY 199.00000 197,228.90 260.00000 257,686.00

0030 2529-5070120

PATCHES, FULL-DEPTH FINISH, BY COUNT

81.000 EACH 115.00000 9,315.00 314.00000 25,434.00

0040 2529-8174010

SUBBASE (PATCHES)

718.100 SY 12.00000 8,617.20 21.00000 15,080.10

0050 2529-8174020

SUBBASE PATCH WITH EF JOINT

197.600 SY 20.00000 3,952.00 27.00000 5,335.20

0060 2529-8201000

JOINT ASSEMBLY, EF

9.000 EACH 500.00000 4,500.00 750.00000 6,750.00

0070 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 45,000.00000 45,000.00

$246,613.10 $371,285.30Section Totals:

Page 1 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

April 17, 2018

99-0356-125 Primary County: CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$371,285.30$246,613.10

$246,613.10

Contract Item Totals

$371,285.30Contract Grand Totals

Contract Time Totals

Page 2 of 2

Call Order:

Letting Date:

Contract ID:207

Tabulation of Construction and Material Bids

April 17, 2018

99-0356-125 Primary County: CERRO GORDO,
FRANKLIN, WORTH,
WRIGHT

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STPN-078-5(7)--2J-58 SLIDE REPAIR

LOUISA

Route: IOWA 78

Approx 2 mi W of US 61

Prj Awd Amt: $132,671.08

Project: WorkType:

County:

Location:

NHSN-061-2(116)--2R-29 PIPE CULVERTS

DES MOINES

Route: U.S. 61

Approx 2.5 mi S of IA 78

Prj Awd Amt: $167,606.67

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

58-0785-007

April 17, 2018 10:00 A.M.

DES MOINES,
LOUISA

Call Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO085 COLE CONSTRUCTION CO., INC. $300,277.75 100.00%

2 DE157 DELONG CONSTRUCTION, INC. $308,650.70 102.79%

3 RE300 REILLY CONSTRUCTION CO., INC. $329,994.63 109.90%

4 LA180 LANGMAN CONSTRUCTION,INC. $358,658.36 119.44%

5 PH090 PHOENIX CORPORATION OF THE QUAD CITIES $413,883.00 137.83%

6 LO083 LODGE CONSTRUCTION INC. $435,782.10 145.13%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 10/01/18 25 Working Days

58-0785-007

April 17, 2018 10:00 A.M.

DES MOINES,
LOUISA

Call Order:  301 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 4,000.00000 2,400.00 8,000.00000 4,800.00 10,000.00000 6,000.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

216.000 CY 15.00000 3,240.00 16.00000 3,456.00 18.00000 3,888.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

435.000 CY 15.00000 6,525.00 15.00000 6,525.00 18.00000 7,830.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 25.00000 125.00 180.00000 900.00 36.00000 180.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

124.000 CY 50.00000 6,200.00 50.00000 6,200.00 50.00000 6,200.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

103.000 TON 28.00000 2,884.00 30.00000 3,090.00 35.00000 3,605.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.700 STA 350.00000 1,645.00 600.00000 2,820.00 500.00000 2,350.00

Page 1 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

80.000 CY 6.50000 520.00 20.00000 1,600.00 18.00000 1,440.00

0090 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,553.29000 3,106.58 1,000.00000 2,000.00 1,400.00000 2,800.00

0100 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

52.000 LF 71.65000 3,725.80 75.00000 3,900.00 125.00000 6,500.00

0110 2505-6000111

HIGH TENSION CABLE GUARDRAIL

320.000 LF 24.00000 7,680.00 24.00000 7,680.00 25.00000 8,000.00

0120 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,500.00000 5,000.00 2,500.00000 5,000.00 2,600.00000 5,200.00

0130 2507-2638620

MACADAM STONE SLOPE PROTECTION

331.000 SY 29.50000 9,764.50 25.00000 8,275.00 25.00000 8,275.00

0140 2507-3250005

ENGINEERING FABRIC

936.000 SY 3.00000 2,808.00 2.00000 1,872.00 4.00000 3,744.00

Page 2 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

324.000 TON 44.90000 14,547.60 49.00000 15,876.00 45.00000 14,580.00

0160 2507-8029000

EROSION STONE

968.000 TON 38.70000 37,461.60 32.50000 31,460.00 40.00000 38,720.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,450.00000 2,450.00 2,750.00000 2,750.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,300.00000 1,300.00 1,500.00000 1,500.00

0190 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00

0200 2533-4980005

MOBILIZATION

(1) LS 9,000.00000 9,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

0210 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.00000 600.00 2.50000 500.00 4.00000 800.00

Page 3 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 3.00000 600.00 4.25000 850.00

$151,300.00$132,671.08 $126,392.00Section Totals:

Page 4 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 4,000.00000 1,200.00 16,000.00000 4,800.00 10,000.00000 3,000.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

109.500 CY 15.00000 1,642.50 30.00000 3,285.00 18.00000 1,971.00

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

390.000 CY 15.00000 5,850.00 20.00000 7,800.00 18.00000 7,020.00

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 25.00000 125.00 180.00000 900.00 36.00000 180.00

0270 2102-4560000

LOCATING TILE LINES

2.000 STA 250.00000 500.00 1,500.00000 3,000.00 200.00000 400.00

0280 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

133.000 CY 8.00000 1,064.00 20.00000 2,660.00 18.00000 2,394.00

0290 2125-2225050

RESHAPING DITCHES

1.000 STA 500.00000 500.00 1,500.00000 1,500.00 1,500.00000 1,500.00

Page 5 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0300 2213-6745700

REMOVAL OF FLUMES

1.000 EACH 2,000.00000 2,000.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0310 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,285.41000 4,570.82 1,650.00000 3,300.00 2,000.00000 4,000.00

0320 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

128.000 LF 829.24000 106,142.72 900.00000 115,200.00 850.00000 108,800.00

0330 2502-8215804

SUBDRAIN, TILE, 4 IN. DIA.

50.000 LF 18.00000 900.00 20.00000 1,000.00 25.00000 1,250.00

0340 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 350.00000 350.00 500.00000 500.00 550.00000 550.00

0350 2506-4984000

FLOWABLE MORTAR

25.000 CY 275.00000 6,875.00 200.00000 5,000.00 250.00000 6,250.00

0360 2507-3250005

ENGINEERING FABRIC

197.000 SY 3.00000 591.00 4.00000 788.00 4.00000 788.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0370 2507-6800061

REVETMENT, CLASS E

162.000 TON 48.10000 7,792.20 49.00000 7,938.00 45.00000 7,290.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 2,450.00000 2,450.00 2,750.00000 2,750.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 1,200.00000 1,200.00 1,300.00000 1,300.00 1,500.00000 1,500.00

0400 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00

0410 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 12,500.00000 12,500.00

0420 2602-0000020

SILT FENCE

356.300 LF 1.75000 623.53 2.50000 890.75 2.75000 979.83

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

356.300 LF 1.00000 356.30 1.50000 534.45 2.00000 712.60
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) REILLY CONSTRUCTION
CO., INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.600 LF 1.00000 35.60 1.25000 44.50 2.00000 71.20

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.00000 600.00 3.00000 600.00 4.00000 800.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 3.50000 700.00 4.40000 880.00 4.50000 900.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 1.00000 400.00 1.50000 600.00 2.00000 800.00

$178,694.63$167,606.67 $182,258.70Section Totals:

( ) indicates item is bid as Lump Sum

$308,650.70$300,277.75 $329,994.63

$300,277.75

Contract Item Totals

$308,650.70 329,994.63Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0010 2101-0850001

CLEARING AND GRUBBING

0.600 ACRE 10,000.00000 6,000.00 13,260.00000 7,956.00 7,500.00000 4,500.00

0020 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

216.000 CY 23.00000 4,968.00 21.00000 4,536.00 15.00000 3,240.00

0030 2102-2710090

EXCAVATION, CLASS 10, WASTE

435.000 CY 21.00000 9,135.00 17.00000 7,395.00 22.00000 9,570.00

0040 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 30.00000 150.00 225.00000 1,125.00 25.00000 125.00

0050 2105-8425005

TOPSOIL, FURNISH AND SPREAD

124.000 CY 35.00000 4,340.00 40.00000 4,960.00 45.00000 5,580.00

0060 2121-7425020

GRANULAR SHOULDERS, TYPE B

103.000 TON 40.00000 4,120.00 40.00000 4,120.00 33.00000 3,399.00

0070 2123-7450000

SHOULDER CONSTRUCTION, EARTH

4.700 STA 255.00000 1,198.50 615.00000 2,890.50 500.00000 2,350.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0080 2402-2720100

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

80.000 CY 10.00000 800.00 41.00000 3,280.00 27.00000 2,160.00

0090 2416-0100024

APRONS, CONCRETE, 24 IN. DIA.

2.000 EACH 1,500.00000 3,000.00 1,100.00000 2,200.00 1,100.00000 2,200.00

0100 2416-1180024

CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

52.000 LF 120.00000 6,240.00 88.00000 4,576.00 75.00000 3,900.00

0110 2505-6000111

HIGH TENSION CABLE GUARDRAIL

320.000 LF 28.69000 9,180.80 26.00000 8,320.00 19.00000 6,080.00

0120 2505-6000121

HIGH TENSION CABLE GUARDRAIL, END
ANCHOR

2.000 EACH 2,500.00000 5,000.00 2,900.00000 5,800.00 4,250.00000 8,500.00

0130 2507-2638620

MACADAM STONE SLOPE PROTECTION

331.000 SY 34.20000 11,320.20 34.50000 11,419.50 175.00000 57,925.00

0140 2507-3250005

ENGINEERING FABRIC

936.000 SY 2.00000 1,872.00 1.50000 1,404.00 3.00000 2,808.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0150 2507-6800061

REVETMENT, CLASS E

324.000 TON 54.40000 17,625.60 55.00000 17,820.00 58.00000 18,792.00

0160 2507-8029000

EROSION STONE

968.000 TON 36.45000 35,283.60 43.00000 41,624.00 42.00000 40,656.00

0170 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,925.00000 4,925.00 6,000.00000 6,000.00

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 15,000.00000 15,000.00 3,500.00000 3,500.00

0190 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00

0200 2533-4980005

MOBILIZATION

(1) LS 22,900.00000 22,900.00 19,100.00000 19,100.00 18,000.00000 18,000.00

0210 2602-0000309

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

200.000 LF 3.00000 600.00 9.00000 1,800.00 6.00000 1,200.00
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Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - STPN-078-5(7)--2J-58SECTION: Cat Alt Set: Cat Alt Member:

0220 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 3.25000 650.00 11.00000 2,200.00 9.00000 1,800.00

$213,373.00$159,871.70 $183,539.00Section Totals:

Page 12 of 16

Call Order:

Letting Date:

Contract ID:301

Tabulation of Construction and Material Bids

April 17, 2018

58-0785-007 Primary County: DES MOINES, LOUISA

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0230 2101-0850001

CLEARING AND GRUBBING

0.300 ACRE 10,000.00000 3,000.00 14,000.00000 4,200.00 7,500.00000 2,250.00

0240 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

109.500 CY 45.00000 4,927.50 22.00000 2,409.00 18.00000 1,971.00

0250 2102-2710090

EXCAVATION, CLASS 10, WASTE

390.000 CY 23.00000 8,970.00 19.00000 7,410.00 22.00000 8,580.00

0260 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

5.000 CY 30.00000 150.00 225.00000 1,125.00 25.00000 125.00

0270 2102-4560000

LOCATING TILE LINES

2.000 STA 200.00000 400.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0280 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

133.000 CY 9.00000 1,197.00 35.00000 4,655.00 13.00000 1,729.00

0290 2125-2225050

RESHAPING DITCHES

1.000 STA 500.00000 500.00 1,500.00000 1,500.00 1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0300 2213-6745700

REMOVAL OF FLUMES

1.000 EACH 1,000.00000 1,000.00 1,050.00000 1,050.00 1,700.00000 1,700.00

0310 2416-0100036

APRONS, CONCRETE, 36 IN. DIA.

2.000 EACH 2,000.00000 4,000.00 1,700.00000 3,400.00 2,500.00000 5,000.00

0320 2416-1262036

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.

128.000 LF 850.00000 108,800.00 950.00000 121,600.00 1,050.00000 134,400.00

0330 2502-8215804

SUBDRAIN, TILE, 4 IN. DIA.

50.000 LF 15.00000 750.00 24.00000 1,200.00 22.00000 1,100.00

0340 2502-8221305

SUBDRAIN OUTLET, DR-305

1.000 EACH 200.00000 200.00 600.00000 600.00 650.00000 650.00

0350 2506-4984000

FLOWABLE MORTAR

25.000 CY 250.00000 6,250.00 350.00000 8,750.00 275.00000 6,875.00

0360 2507-3250005

ENGINEERING FABRIC

197.000 SY 2.00000 394.00 1.50000 295.50 3.00000 591.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0370 2507-6800061

REVETMENT, CLASS E

162.000 TON 63.35000 10,262.70 55.00000 8,910.00 62.00000 10,044.00

0380 2526-8285000

CONSTRUCTION SURVEY

(1) LS 3,000.00000 3,000.00 4,925.00000 4,925.00 6,000.00000 6,000.00

0390 2528-8445110

TRAFFIC CONTROL

(1) LS 1,400.00000 1,400.00 14,375.00000 14,375.00 3,500.00000 3,500.00

0400 2528-8445113

FLAGGERS

24.000 EACH 462.00000 11,088.00 462.00000 11,088.00 462.00000 11,088.00

0410 2533-4980005

MOBILIZATION

(1) LS 29,500.00000 29,500.00 22,500.13000 22,500.13 16,000.00000 16,000.00

0420 2602-0000020

SILT FENCE

356.300 LF 2.75000 979.83 4.00000 1,425.20 6.00000 2,137.80

0430 2602-0000071

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

356.300 LF 0.10000 35.63 1.90000 676.97 1.00000 356.30
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LANGMAN
CONSTRUCTION,INC.

(5) PHOENIX CORPORATION
OF THE QUAD CITIES

(6) LODGE CONSTRUCTION
INC.

0002 Roadway Items - NHSN-061-2(116)--2R-29SECTION: Cat Alt Set: Cat Alt Member:

0440 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

35.600 LF 5.00000 178.00 7.00000 249.20 20.00000 712.00

0450 2602-0000312

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

200.000 LF 4.00000 800.00 11.00000 2,200.00 9.00000 1,800.00

0460 2602-0000320

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

200.000 LF 5.00000 1,000.00 15.00000 3,000.00 10.00000 2,000.00

0470 2602-0000350

REMOVAL OF PERIMETER AND SLOPE
SEDIMENT CONTROL DEVICE

400.000 LF 0.01000 4.00 2.00000 800.00 2.00000 800.00

$222,409.10$198,786.66 $230,344.00Section Totals:

( ) indicates item is bid as Lump Sum

$413,883.00$358,658.36 $435,782.10

$358,658.36

Contract Item Totals

$413,883.00 435,782.10Contract Grand Totals

Contract Time Totals
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Project Information:

Project: WorkType:

County:

Location:

FM-C092(100)--55-92 GRANULAR SURFACING OF ROADWAY

WASHINGTON

Route: 170TH ST

On 170TH ST  from Keokuk Washington Rd east 3 Miles to Dogwood Ave

Prj Awd Amt: $326,946.05

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

92-C092-100

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 CO085 COLE CONSTRUCTION CO., INC. $326,946.05 100.00%

2 DE157 DELONG CONSTRUCTION, INC. $353,759.00 108.20%

3 CO773 CORNERSTONE EXCAVATING, INC. & SUBSIDIARY $356,238.80 108.96%

4 PE320 PETERSON CONTRACTORS INC. $365,581.05 111.82%

5 RE300 REILLY CONSTRUCTION CO., INC. $393,099.25 120.23%

6 LO083 LODGE CONSTRUCTION INC. $518,055.50 158.45%

7 PH090 PHOENIX CORPORATION OF THE QUAD CITIES $692,319.00 211.75%
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Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

92-C092-100

April 17, 2018 10:00 A.M.
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Percent Of Low
BidTotal BidRank Vendor ID Vendor Name
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Contract ID:

Letting Date:

Start Date: 08/20/18 50 Working Days

92-C092-100

April 17, 2018 10:00 A.M.

WASHINGTONCall Order:  302 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: COLE CONSTRUCTION CO., INC.

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) CORNERSTONE
EXCAVATING, INC. &

SUBSIDIARY

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,802.000 CY 3.50000 44,807.00 4.00000 51,208.00 5.25000 67,210.50

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,377.000 CY 4.00000 29,508.00 3.50000 25,819.50 4.50000 33,196.50

0030 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

3,530.000 CY 4.00000 14,120.00 4.00000 14,120.00 3.95000 13,943.50

0040 2213-7100400

RELOCATION OF MAIL BOXES

8.000 EACH 200.00000 1,600.00 200.00000 1,600.00 250.00000 2,000.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

12,071.000 TON 14.75000 178,047.25 16.50000 199,171.50 15.00000 181,065.00

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

170.000 TON 15.00000 2,550.00 20.00000 3,400.00 16.75000 2,847.50
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92-C092-100 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) CORNERSTONE
EXCAVATING, INC. &

SUBSIDIARY

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0070 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

384.000 LF 25.20000 9,676.80 21.50000 8,256.00 20.25000 7,776.00

0080 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

100.000 LF 10.50000 1,050.00 15.00000 1,500.00 12.50000 1,250.00

0090 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

100.000 LF 12.00000 1,200.00 17.00000 1,700.00 13.50000 1,350.00

0100 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

100.000 LF 13.00000 1,300.00 20.00000 2,000.00 17.50000 1,750.00

0110 2519-4200140

REMOVAL OF FENCE, FIELD

900.000 LF 1.00000 900.00 3.00000 2,700.00 2.00000 1,800.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 3,600.00000 3,600.00 2,500.00000 2,500.00 5,750.00000 5,750.00

0130 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 5,000.00000 5,000.00 8,500.00000 8,500.00
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) CORNERSTONE
EXCAVATING, INC. &

SUBSIDIARY

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0140 2601-2634100

MULCHING

13.900 ACRE 650.00000 9,035.00 500.00000 6,950.00 750.00000 10,425.00

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

13.900 ACRE 725.00000 10,077.50 900.00000 12,510.00 600.00000 8,340.00

0160 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

13.900 ACRE 225.00000 3,127.50 400.00000 5,560.00 250.00000 3,475.00

0170 2602-0000020

SILT FENCE

40.000 LF 2.00000 80.00 5.00000 200.00 5.00000 200.00

0180 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,268.000 LF 2.00000 4,536.00 3.25000 7,371.00 1.60000 3,628.80

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

231.000 LF 1.00000 231.00 3.00000 693.00 1.00000 231.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLE CONSTRUCTION
CO., INC.

(2) DELONG CONSTRUCTION,
INC.

(3) CORNERSTONE
EXCAVATING, INC. &

SUBSIDIARY

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$356,238.80$326,946.05 $353,759.00Section Totals:

( ) indicates item is bid as Lump Sum

$353,759.00$326,946.05 $356,238.80

$326,946.05

Contract Item Totals

$353,759.00 356,238.80Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,802.000 CY 4.00000 51,208.00 4.50000 57,609.00 9.75000 124,819.50

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,377.000 CY 4.50000 33,196.50 4.50000 33,196.50 7.50000 55,327.50

0030 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

3,530.000 CY 12.00000 42,360.00 6.75000 23,827.50 12.00000 42,360.00

0040 2213-7100400

RELOCATION OF MAIL BOXES

8.000 EACH 315.00000 2,520.00 150.00000 1,200.00 525.00000 4,200.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

12,071.000 TON 13.75000 165,976.25 16.75000 202,189.25 16.50000 199,171.50

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

170.000 TON 22.75000 3,867.50 16.75000 2,847.50 16.50000 2,805.00

0070 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

384.000 LF 29.50000 11,328.00 31.00000 11,904.00 29.00000 11,136.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

100.000 LF 12.00000 1,200.00 25.00000 2,500.00 12.00000 1,200.00

0090 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

100.000 LF 14.50000 1,450.00 26.00000 2,600.00 15.00000 1,500.00

0100 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

100.000 LF 17.50000 1,750.00 28.00000 2,800.00 18.00000 1,800.00

0110 2519-4200140

REMOVAL OF FENCE, FIELD

900.000 LF 1.25000 1,125.00 2.50000 2,250.00 5.00000 4,500.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 4,300.00000 4,300.00 4,500.00000 4,500.00 4,000.00000 4,000.00

0130 2533-4980005

MOBILIZATION

(1) LS 17,500.00000 17,500.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0140 2601-2634100

MULCHING

13.900 ACRE 750.00000 10,425.00 800.00000 11,120.00 760.00000 10,564.00

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

13.900 ACRE 600.00000 8,340.00 650.00000 9,035.00 650.00000 9,035.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PETERSON
CONTRACTORS INC.

(5) REILLY CONSTRUCTION
CO., INC.

(6) LODGE CONSTRUCTION
INC.

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

13.900 ACRE 250.00000 3,475.00 275.00000 3,822.50 300.00000 4,170.00

0170 2602-0000020

SILT FENCE

40.000 LF 5.00000 200.00 5.00000 200.00 5.00000 200.00

0180 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,268.000 LF 1.60000 3,628.80 2.00000 4,536.00 2.00000 4,536.00

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

231.000 LF 1.00000 231.00 2.00000 462.00 1.00000 231.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00

0210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$518,055.50$365,581.05 $393,099.25Section Totals:

$393,099.25$365,581.05 $518,055.50Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$365,581.05 $393,099.25 518,055.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PHOENIX CORPORATION
OF THE QUAD CITIES

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND
BORROW

12,802.000 CY 11.95000 152,983.90

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

7,377.000 CY 14.00000 103,278.00

0030 2126-8275058

RECLAIMING PRESENT SURFACING MATERIAL

3,530.000 CY 25.00000 88,250.00

0040 2213-7100400

RELOCATION OF MAIL BOXES

8.000 EACH 245.00000 1,960.00

0050 2312-8260051

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

12,071.000 TON 16.00000 193,136.00

0060 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

170.000 TON 40.00000 6,800.00

0070 2417-1040015

CULVERT, CORRUGATED METAL ENTRANCE
PIPE, 15 IN. DIA.

384.000 LF 42.00000 16,128.00
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PHOENIX CORPORATION
OF THE QUAD CITIES

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0080 2502-8212106

SUBDRAIN, PLASTIC PIPE, 6 IN.

100.000 LF 20.00000 2,000.00

0090 2502-8212108

SUBDRAIN, PLASTIC PIPE, 8 IN.

100.000 LF 22.00000 2,200.00

0100 2502-8212112

SUBDRAIN, PLASTIC PIPE, 12 IN.

100.000 LF 25.00000 2,500.00

0110 2519-4200140

REMOVAL OF FENCE, FIELD

900.000 LF 3.00000 2,700.00

0120 2528-8445110

TRAFFIC CONTROL

(1) LS 23,831.20000 23,831.20

0130 2533-4980005

MOBILIZATION

(1) LS 66,656.00000 66,656.00

0140 2601-2634100

MULCHING

13.900 ACRE 658.00000 9,146.20

0150 2601-2636043

SEEDING AND FERTILIZING (RURAL)

13.900 ACRE 738.00000 10,258.20

Page 10 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-100 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) PHOENIX CORPORATION
OF THE QUAD CITIES

0001 Roadway Items - FM-C092(100)--55-92SECTION: Cat Alt Set: Cat Alt Member:

0160 2601-2642100

STABILIZING CROP - SEEDING AND
FERTILIZING

13.900 ACRE 235.00000 3,266.50

0170 2602-0000020

SILT FENCE

40.000 LF 4.00000 160.00

0180 2602-0000030

SILT FENCE FOR DITCH CHECKS

2,268.000 LF 2.25000 5,103.00

0190 2602-0000101

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

231.000 LF 2.00000 462.00

0200 2602-0010010

MOBILIZATIONS, EROSION CONTROL

1.000 EACH 500.00000 500.00

0210 2602-0010020

MOBILIZATIONS, EMERGENCY EROSION
CONTROL

1.000 EACH 1,000.00000 1,000.00

$692,319.00Section Totals:

$692,319.00Contract Item Totals

Contract Time Totals

Page 11 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-100 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$692,319.00Contract Grand Totals

Contract Time Totals

Page 12 of 12

Call Order:

Letting Date:

Contract ID:302

Tabulation of Construction and Material Bids

April 17, 2018

92-C092-100 Primary County: WASHINGTON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(943)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

various locations

Prj Awd Amt: $39,963.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

00-000S-943

April 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $39,963.00 100.00%

2 CO105 COLLINS & HERMANN, INC. $54,182.00 135.58%

3 VO080 VOLTMER, INC. $76,478.00 191.37%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/24/18 10 Working Days

00-000S-943

April 17, 2018 10:00 A.M.

STATEWIDECall Order:  351 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

1.000 EACH 200.00000 200.00 307.00000 307.00 450.00000 450.00

0020 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

5.000 EACH 325.00000 1,625.00 307.00000 1,535.00 720.00000 3,600.00

0030 2524-9081275

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

4.000 EACH 750.00000 3,000.00 950.00000 3,800.00 1,228.15000 4,912.60

0040 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

2.000 EACH 850.00000 1,700.00 1,100.00000 2,200.00 1,396.50000 2,793.00

0050 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

73.500 LF 12.00000 882.00 15.00000 1,102.50 33.50000 2,462.25

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

5.000 EACH 500.00000 2,500.00 500.00000 2,500.00 1,176.89000 5,884.45

0070 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

6.000 EACH 150.00000 900.00 150.00000 900.00 600.00000 3,600.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-943 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9680250

INSTALL TYPE B SIGN

13.000 EACH 465.00000 6,045.00 400.00000 5,200.00 600.00000 7,800.00

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 2,250.00000 2,250.00

0100 2533-4980005

MOBILIZATION

(1) LS 500.00000 500.00 7,500.00000 7,500.00 2,700.00000 2,700.00

$36,452.30$17,852.00 $26,544.50Section Totals:

Page 2 of 4

Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-943 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0110 2401-6745355

REMOVAL OF CONCRETE FOOTINGS OF
HIGHWAY SIGNS

2.000 EACH 350.00000 700.00 375.00000 750.00 600.00000 1,200.00

0120 2524-6765220

REMOVAL OF TYPE B SIGN ASSEMBLY

3.000 EACH 250.00000 750.00 307.00000 921.00 800.00000 2,400.00

0130 2524-9081290

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6.000 EACH 900.00000 5,400.00 1,100.00000 6,600.00 1,419.20000 8,515.20

0140 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

131.100 LF 10.00000 1,311.00 15.00000 1,966.50 23.00000 3,015.30

0150 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

8.000 EACH 500.00000 4,000.00 500.00000 4,000.00 1,143.15000 9,145.20

0160 2524-9281000

STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

8.000 EACH 150.00000 1,200.00 150.00000 1,200.00 600.00000 4,800.00

0170 2524-9680250

INSTALL TYPE B SIGN

8.000 EACH 500.00000 4,000.00 400.00000 3,200.00 750.00000 6,000.00
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-943 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) COLLINS & HERMANN,
INC.

(3) VOLTMER, INC.

0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAMESECTION: Cat Alt Set: Cat Alt Member:

0180 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 1,500.00000 1,500.00 2,250.00000 2,250.00

0190 2533-4980005

MOBILIZATION

(1) LS 4,250.00000 4,250.00 7,500.00000 7,500.00 2,700.00000 2,700.00

$40,025.70$22,111.00 $27,637.50Section Totals:

( ) indicates item is bid as Lump Sum

$54,182.00$39,963.00 $76,478.00

$39,963.00

Contract Item Totals

$54,182.00 76,478.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:351

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-943 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

NHSN-000-S(966)--2R-00 TRAFFIC SIGNS

STATEWIDE

Route: MULTIPLE ROUTES

VARIOUS LOCATIONS

Prj Awd Amt: $122,868.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 55 Working Days

00-000S-966

April 17, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 A.017 A & H CO., INC. $122,868.00 100.00%

2 MC069 MCCLAIN & CO., INC. $169,065.50 137.60%

3 IO250 IOWA PLAINS SIGNING, INC. $184,025.63 149.78%

4 CO105 COLLINS & HERMANN, INC. $186,339.00 151.66%

5 K.100 K & W ELECTRIC, INC. $229,655.00 186.91%

6 VO080 VOLTMER, INC. $308,940.10 251.44%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 08/20/18 55 Working Days

00-000S-966

April 17, 2018 10:00 A.M.

STATEWIDECall Order:  352 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: A & H CO., INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) MCCLAIN & CO., INC. (3) IOWA PLAINS SIGNING,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

2,388.000 EACH 12.00000 28,656.00 15.50000 37,014.00 21.05000 50,267.40

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,146.000 LF 8.00000 9,168.00 9.50000 10,887.00 8.00000 9,168.00

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

15.000 EACH 200.00000 3,000.00 178.50000 2,677.50 200.00000 3,000.00

0040 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 400.00000 800.00 471.00000 942.00 250.00000 500.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

59.000 EACH 250.00000 14,750.00 328.50000 19,381.50 225.00000 13,275.00

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

18.000 EACH 100.00000 1,800.00 69.00000 1,242.00 100.00000 1,800.00

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

984.000 SF 12.00000 11,808.00 15.00000 14,760.00 13.50000 13,284.00
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-966 Primary County: STATEWIDE

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A & H CO., INC. (2) MCCLAIN & CO., INC. (3) IOWA PLAINS SIGNING,
INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

2,327.000 EACH 18.00000 41,886.00 24.50000 57,011.50 33.49000 77,931.23

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 500.00000 500.00 2,400.00000 2,400.00 2,500.00000 2,500.00

0100 2533-4980005

MOBILIZATION

(1) LS 10,000.00000 10,000.00 18,250.00000 18,250.00 9,000.00000 9,000.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 500.00000 500.00 4,500.00000 4,500.00 3,300.00000 3,300.00

$184,025.63$122,868.00 $169,065.50Section Totals:

( ) indicates item is bid as Lump Sum

$169,065.50$122,868.00 $184,025.63

$122,868.00

Contract Item Totals

$169,065.50 184,025.63Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-966 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

(5) K & W ELECTRIC, INC. (6) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

2,388.000 EACH 15.00000 35,820.00 25.00000 59,700.00 25.13000 60,010.44

0020 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,146.000 LF 11.50000 13,179.00 17.50000 20,055.00 9.59000 10,990.14

0030 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

15.000 EACH 250.00000 3,750.00 225.00000 3,375.00 221.74000 3,326.10

0040 2524-9276024

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY CONCRETE
INSTALLATION

2.000 EACH 250.00000 500.00 225.00000 450.00 525.00000 1,050.00

0050 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

59.000 EACH 350.00000 20,650.00 350.00000 20,650.00 338.93000 19,996.87

0060 2524-9290009

SIGN MOUNTING BRACKETS, SPECIAL

18.000 EACH 150.00000 2,700.00 100.00000 1,800.00 193.92000 3,490.56

0070 2524-9325007

TYPE A SIGNS, PLYWOOD

984.000 SF 20.00000 19,680.00 20.00000 19,680.00 33.75000 33,210.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-966 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COLLINS & HERMANN,
INC.

(5) K & W ELECTRIC, INC. (6) VOLTMER, INC.

0001 SIGNING ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9325150

INSTALL TYPE A SIGN

2,327.000 EACH 30.00000 69,810.00 35.00000 81,445.00 65.37000 152,115.99

0090 2528-8445110

TRAFFIC CONTROL

(1) LS 5,500.00000 5,500.00 2,500.00000 2,500.00 8,250.00000 8,250.00

0100 2533-4980005

MOBILIZATION

(1) LS 12,750.00000 12,750.00 15,000.00000 15,000.00 13,200.00000 13,200.00

0110 2555-0000010

DELIVER AND STOCKPILE SALVAGED
MATERIALS

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 3,300.00000 3,300.00

$308,940.10$186,339.00 $229,655.00Section Totals:

( ) indicates item is bid as Lump Sum

$229,655.00$186,339.00 $308,940.10

$186,339.00

Contract Item Totals

$229,655.00 308,940.10Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:352

Tabulation of Construction and Material Bids

April 17, 2018

00-000S-966 Primary County: STATEWIDE

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

STP-A-8155(743)--86-07 FIBER OPTIC INSTALLATION

BLACK HAWK

Route: SAN MARDAN DR

SAN MARNAN DR, US 218, W 5TH ST, & KIMBALL AVE

Prj Awd Amt: $514,756.75

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 55 Working Days

07-8155-743

April 17, 2018 10:00 A.M.

BLACK HAWKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $514,756.75 100.00%

2 K.100 K & W ELECTRIC, INC. $514,888.80 100.03%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 55 Working Days

07-8155-743

April 17, 2018 10:00 A.M.

BLACK HAWKCall Order:  353 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) K & W ELECTRIC, INC.

0001 FIBER OPTICS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 15,000.00000 15,000.00 5,000.00000 5,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 12,000.00000 12,000.00

0030 2599-9999005

('EACH' ITEM) DUPLEX PATCH CORD

62.000 EACH 50.00000 3,100.00 60.00000 3,720.00

0040 2599-9999005

('EACH' ITEM) ETHERNET SWITCH  HARSH
ENVIRONMENT LAYER 2 MANAGED  FURNISH
AND INSTALL

27.000 EACH 1,750.00000 47,250.00 1,600.00000 43,200.00

0050 2599-9999005

('EACH' ITEM) FIBER OPTIC FUSION SPLICE

354.000 EACH 40.00000 14,160.00 50.00000 17,700.00

0060 2599-9999005

('EACH' ITEM) FIBER OPTIC TERMINATION

366.000 EACH 40.00000 14,640.00 50.00000 18,300.00

0070 2599-9999005

('EACH' ITEM) FIBER SPLICE ENCLOSURE (IN-
GROUND)

32.000 EACH 650.00000 20,800.00 300.00000 9,600.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

April 17, 2018

07-8155-743 Primary County: BLACK HAWK
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) K & W ELECTRIC, INC.

0001 FIBER OPTICS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) FIBER TERMINATION PANEL - 12
POSITION

23.000 EACH 850.00000 19,550.00 750.00000 17,250.00

0090 2599-9999005

('EACH' ITEM) FIBER TERMINATION PANEL - 24
POSITION

6.000 EACH 1,050.00000 6,300.00 850.00000 5,100.00

0100 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE III

23.000 EACH 1,000.00000 23,000.00 1,300.00000 29,900.00

0110 2599-9999005

('EACH' ITEM) MAXVIEW SOFTWARE LICENSE
FOR EXISTING TRAFFIC SIGNAL CONTROLLER
FURNISH ONLY

6.000 EACH 1,650.00000 9,900.00 1,650.00000 9,900.00

0120 2599-9999005

('EACH' ITEM) TRAFFIC SIGNAL CONTROLLER
ASCT  FURNISH AND INSTALL

13.000 EACH 14,000.00000 182,000.00 15,200.00000 197,600.00

0130 2599-9999005

('EACH' ITEM) TRAFFIC SIGNAL CONTROLLER
NON-ASCT  FURNISH AND INSTALL

12.000 EACH 5,500.00000 66,000.00 5,500.00000 66,000.00
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

April 17, 2018

07-8155-743 Primary County: BLACK HAWK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

(2) K & W ELECTRIC, INC.

0001 FIBER OPTICS ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0140 2599-9999009

('LINEAR FEET' ITEM) CONDUIT  2 IN HDPE

472.000 LF 20.00000 9,440.00 16.00000 7,552.00

0150 2599-9999009

('LINEAR FEET' ITEM) FIBER - 12 CT SM

3,226.000 LF 2.25000 7,258.50 3.50000 11,291.00

0160 2599-9999009

('LINEAR FEET' ITEM) FIBER - 24 CT SM

390.000 LF 2.50000 975.00 3.50000 1,365.00

0170 2599-9999009

('LINEAR FEET' ITEM) FIBER - 72 CT SM

16,503.000 LF 2.75000 45,383.25 3.60000 59,410.80

$514,756.75 $514,888.80Section Totals:

( ) indicates item is bid as Lump Sum

$514,888.80$514,756.75

$514,756.75

Contract Item Totals

$514,888.80Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:353

Tabulation of Construction and Material Bids

April 17, 2018

07-8155-743 Primary County: BLACK HAWK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

IMN-080-6(446)239--0E-52 TRAFFIC SIGNS

JOHNSON

Route: I-80

I-80/380/US 218 Interchange near Iowa City

Prj Awd Amt: $179,771.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 35 Working Days

52-0806-446

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 K.100 K & W ELECTRIC, INC. $179,771.00 100.00%

2 IO250 IOWA PLAINS SIGNING, INC. $203,401.00 113.14%

3 MC069 MCCLAIN & CO., INC. $238,583.00 132.71%

4 VO080 VOLTMER, INC. $252,521.69 140.47%

5 CO105 COLLINS & HERMANN, INC. $281,177.00 156.41%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 09/17/18 35 Working Days

52-0806-446

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  354 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: K & W ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) IOWA PLAINS SIGNING,
INC.

(3) MCCLAIN & CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

128.000 EACH 25.00000 3,200.00 30.00000 3,840.00 46.50000 5,952.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

60.000 EACH 50.00000 3,000.00 233.00000 13,980.00 53.50000 3,210.00

0030 2524-9210000

MILEPOST MARKERS

692.000 EACH 100.00000 69,200.00 131.00000 90,652.00 119.00000 82,348.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,698.000 LF 9.50000 16,131.00 8.00000 13,584.00 13.50000 22,923.00

0050 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

105.000 EACH 225.00000 23,625.00 175.00000 18,375.00 198.00000 20,790.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

12.000 EACH 350.00000 4,200.00 225.00000 2,700.00 665.00000 7,980.00

0070 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

2,310.000 SF 16.50000 38,115.00 17.00000 39,270.00 18.00000 41,580.00

Page 1 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

April 17, 2018

52-0806-446 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) K & W ELECTRIC, INC. (2) IOWA PLAINS SIGNING,
INC.

(3) MCCLAIN & CO., INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

200.000 SF 21.50000 4,300.00 30.00000 6,000.00 24.00000 4,800.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 2,500.00000 2,500.00 7,500.00000 7,500.00 16,000.00000 16,000.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 2,500.00000 2,500.00 2,500.00000 2,500.00 7,500.00000 7,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 13,000.00000 13,000.00 5,000.00000 5,000.00 25,500.00000 25,500.00

$238,583.00$179,771.00 $203,401.00Section Totals:

( ) indicates item is bid as Lump Sum

$203,401.00$179,771.00 $238,583.00

$179,771.00

Contract Item Totals

$203,401.00 238,583.00Contract Grand Totals

Contract Time Totals

Page 2 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

April 17, 2018

52-0806-446 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC. (5) COLLINS & HERMANN,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2524-6765110

REMOVAL OF TYPE A SIGN

128.000 EACH 49.92000 6,389.76 150.00000 19,200.00

0020 2524-6765210

REMOVAL OF TYPE A SIGN ASSEMBLY

60.000 EACH 100.00000 6,000.00 75.00000 4,500.00

0030 2524-9210000

MILEPOST MARKERS

692.000 EACH 167.76000 116,089.92 175.00000 121,100.00

0040 2524-9276010

PERFORATED SQUARE STEEL TUBE POSTS

1,698.000 LF 10.05000 17,064.90 11.50000 19,527.00

0050 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

105.000 EACH 222.91000 23,405.55 350.00000 36,750.00

0060 2524-9276027

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

12.000 EACH 386.88000 4,642.56 575.00000 6,900.00

0070 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM

2,310.000 SF 15.90000 36,729.00 20.00000 46,200.00

Page 3 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

April 17, 2018

52-0806-446 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) VOLTMER, INC. (5) COLLINS & HERMANN,
INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2524-9380001

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

200.000 SF 25.00000 5,000.00 25.00000 5,000.00

0090 2526-8285000

CONSTRUCTION SURVEY

(1) LS 10,800.00000 10,800.00 4,500.00000 4,500.00

0100 2528-8445110

TRAFFIC CONTROL

(1) LS 13,200.00000 13,200.00 7,500.00000 7,500.00

0110 2533-4980005

MOBILIZATION

(1) LS 13,200.00000 13,200.00 10,000.00000 10,000.00

$252,521.69 $281,177.00Section Totals:

( ) indicates item is bid as Lump Sum

$281,177.00$252,521.69

$252,521.69

Contract Item Totals

$281,177.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

Call Order:

Letting Date:

Contract ID:354

Tabulation of Construction and Material Bids

April 17, 2018

52-0806-446 Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

ITS-080-5(348)144--25-77 ITS EQUIPMENT

POLK

Route: I-80

VARIOUS LOCATIONS IN POLK, JASPER, POWESHIEK, IOWA, AND JOHNSON COUNTIES

Prj Awd Amt: $1,385,153.00

Page 1 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 90 Working Days

77-0805-348

April 17, 2018 10:00 A.M.

IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

Call Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $1,385,153.00 100.00%

Page 2 of 2

Contract ID:

Letting Date:

Start Date: 05/21/18 90 Working Days

77-0805-348

April 17, 2018 10:00 A.M.

IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

Call Order:  355 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: PRICE INDUSTRIAL ELECTRIC, INC.

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 2528-8445110

TRAFFIC CONTROL

(1) LS 75,000.00000 75,000.00

0020 2533-4980005

MOBILIZATION

(1) LS 100,000.00000 100,000.00

0030 2599-9999005

('EACH' ITEM) 20 AMP 1/P BREAKER

2.000 EACH 100.00000 200.00

0040 2599-9999005

('EACH' ITEM) EXPOSE 150 FT OF EXISTING
FIBER

3.000 EACH 1,500.00000 4,500.00

0050 2599-9999005

('EACH' ITEM) FIBER MARKER

64.000 EACH 100.00000 6,400.00

0060 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE FOR27

82.000 EACH 850.00000 69,700.00

0070 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE II

58.000 EACH 625.00000 36,250.00

Page 1 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0080 2599-9999005

('EACH' ITEM) HANDHOLE  TYPE IV

6.000 EACH 1,350.00000 8,100.00

0090 2599-9999005

('EACH' ITEM) HANDHOLE EXTENSION

18.000 EACH 700.00000 12,600.00

0100 2599-9999005

('EACH' ITEM) INSTALL POLE MOUNT CABINET

57.000 EACH 675.00000 38,475.00

0110 2599-9999005

('EACH' ITEM) INSTALL POWER INSTALLED
FOUNDATION

57.000 EACH 1,000.00000 57,000.00

0120 2599-9999005

('EACH' ITEM) INSTALL STEEL POLE (45')

57.000 EACH 550.00000 31,350.00

0130 2599-9999005

('EACH' ITEM) METER PEDESTAL WITH COIL

20.000 EACH 1,750.00000 35,000.00

0140 2599-9999005

('EACH' ITEM) POWER CONNECTION TO
ROADWAY LIGHTING CABINET

5.000 EACH 750.00000 3,750.00

Page 2 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0150 2599-9999005

('EACH' ITEM) POWER CONNECTION TO REST
AREA BUILDING

2.000 EACH 2,500.00000 5,000.00

0160 2599-9999005

('EACH' ITEM) POWER CONNECTION TO RWIS
POWER

1.000 EACH 750.00000 750.00

0170 2599-9999005

('EACH' ITEM) POWER CONNECTION TO SCAL
SITE

1.000 EACH 750.00000 750.00

0180 2599-9999005

('EACH' ITEM) REMOVE AND REINSTALL
EXISTING POWER

14.000 EACH 600.00000 8,400.00

0190 2599-9999005

('EACH' ITEM) REMOVE EXISTING CAMERA
POLE

14.000 EACH 550.00000 7,700.00

0200 2599-9999005

('EACH' ITEM) REMOVE EXISTING HANDHOLE

2.000 EACH 500.00000 1,000.00

Page 3 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 2599-9999005

('EACH' ITEM) REMOVE FOUNDATION
(MODIFIED)

26.000 EACH 1,000.00000 26,000.00

0220 2599-9999005

('EACH' ITEM) RE-WIRE POWER

1.000 EACH 500.00000 500.00

0230 2599-9999005

('EACH' ITEM) TEST STATION

22.000 EACH 250.00000 5,500.00

0240 2599-9999009

('LINEAR FEET' ITEM) #10 XHHW COPPER
(GROUND)

12,620.000 LF 0.85000 10,727.00

0250 2599-9999009

('LINEAR FEET' ITEM) #10 XHHW COPPER
(POWER)

25,240.000 LF 0.85000 21,454.00

0260 2599-9999009

('LINEAR FEET' ITEM) #3 XHHW COPPER
(POWER)

14,772.000 LF 2.00000 29,544.00

Page 4 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 2599-9999009

('LINEAR FEET' ITEM) #6 XHHW COPPER
(POWER)

23,280.000 LF 1.00000 23,280.00

0280 2599-9999009

('LINEAR FEET' ITEM) #8 XHHW COPPER
(GROUND)

23,793.000 LF 1.00000 23,793.00

0290 2599-9999009

('LINEAR FEET' ITEM) #8 XHHW COPPER
(POWER)

9,534.000 LF 1.00000 9,534.00

0300 2599-9999009

('LINEAR FEET' ITEM) 12 SM DIELECTRIC FIBER
OPTIC CABLE

66,115.000 LF 1.00000 66,115.00

0310 2599-9999009

('LINEAR FEET' ITEM) 1C #12 TRACER WIRE

58,009.000 LF 1.00000 58,009.00

0320 2599-9999009

('LINEAR FEET' ITEM) 2 IN. HDPE CONDUIT
BORED

24,526.000 LF 9.50000 232,997.00

Page 5 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

0001 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0330 2599-9999009

('LINEAR FEET' ITEM) 2 IN. HDPE CONDUIT
PLOWED

54,150.000 LF 6.50000 351,975.00

0340 2599-9999009

('LINEAR FEET' ITEM) 48 SM ARMORED FIBER
OPTIC CABLE

900.000 LF 2.00000 1,800.00

0350 2599-9999010

('LUMP SUM' ITEM) IOWA DOT MALCOM
MAINTENANCE GARAGE BUILDING ENTRANCE

(1) LS 4,500.00000 4,500.00

0360 2599-9999010

('LUMP SUM' ITEM) IOWA DOT WILLIAMSBURG
MAINTENANCE GARAGE BUILDING ENTRANCE

(1) LS 6,000.00000 6,000.00

0370 2599-9999010

('LUMP SUM' ITEM) MITCHELVILLE EASTBOUND
REST AREA BUILDING ENTRANCE

(1) LS 5,500.00000 5,500.00

0380 2599-9999010

('LUMP SUM' ITEM) VICTOR EASTBOUND REST
AREA BUILDING ENTRANCE

(1) LS 6,000.00000 6,000.00

Page 6 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRICE INDUSTRIAL
ELECTRIC, INC.

$1,385,153.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,385,153.00

$1,385,153.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 7 of 7

Call Order:

Letting Date:

Contract ID:355

Tabulation of Construction and Material Bids

April 17, 2018

77-0805-348 Primary County: IOWA, JASPER,
JOHNSON, POLK,
POWESHIEK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Project Information:

Project: WorkType:

County:

Location:

MBIN-380-6(513)8--0M-52 BRIDGE PAINTING

JOHNSON

Route: I-380

Over the Iowa River 7.9 miles North of I-80

Prj Awd Amt: $191,562.00

Project: WorkType:

County:

Location:

MBIN-080-6(506)244--0M-52 BRIDGE PAINTING

JOHNSON

Route: I-80

2.1 & 2.0 miles West of Iowa 1

Prj Awd Amt: $173,082.00

Project: WorkType:

County:

Location:

MB-001-6(504)89--77-52 BRIDGE PAINTING

JOHNSON

Route: IOWA 1

Iowa 1 over I-80

Prj Awd Amt: $172,213.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 75 Working Days

52-3806-513-A

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMEGA COATINGS & CONSTRUCTION, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 OM007 OMEGA COATINGS & CONSTRUCTION, LLC $536,857.00 100.00%

2 PA055 PANTHER INDUSTRIAL PAINTING LLC $578,000.00 107.66%

3 NI115 NIKA CONTRACTING, INC. $744,000.00 138.58%

4 PA015 PACIFIC PAINTING CO., INC. $750,000.00 139.70%

5 EX040 EXTREME SANDBLASTING & PAINTING, INC. $810,692.34 151.01%

6 LE058 LEGEND PAINTING, INC. $848,500.00 158.05%

7 EU010 EURO PAINT, LLC $927,872.41 172.83%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 75 Working Days

52-3806-513-A

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMEGA COATINGS & CONSTRUCTION, LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

8 K.147 KMX PAINTING, INC. $928,000.00 172.86%

9 M.035 M & J CONSTRUCTION OF PINELLAS COUNTY, INC. $1,238,000.00 230.60%

10 AB100 ABHE & SVOBODA, INC. $1,872,310.00 348.75%

11 TH136 THOMAS INDUSTRIAL COATINGS, INC. & THOMAS EQUIP. &
MGMT, INC

$1,932,000.00 359.87%

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 07/16/18 75 Working Days

52-3806-513-A

April 17, 2018 10:00 A.M.

JOHNSONCall Order:  601 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: SIGNED CONTRACT Awarded Vendor: OMEGA COATINGS & CONSTRUCTION, LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0001 Division 1 - Bridge No. 5289.4L001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 8,733.00000 8,733.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 52,395.00000 52,395.00 75,000.00000 75,000.00 55,000.00000 55,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 4,366.00000 4,366.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,733.00000 8,733.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 4,366.00000 4,366.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 8,733.00000 8,733.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$122,500.00$88,326.00 $95,000.00Section Totals:

Page 1 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0002 Division 2 - Bridge No. 5289.4R001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 8,289.00000 8,289.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0090 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 49,732.00000 49,732.00 75,000.00000 75,000.00 55,000.00000 55,000.00

0100 2508-0970000

CONTAINMENT

(1) LS 4,144.00000 4,144.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0110 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,289.00000 8,289.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 4,144.00000 4,144.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 8,289.00000 8,289.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$122,500.00$83,887.00 $95,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0003 Division 1 - Bridge No. 5244.3O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0150 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 8,554.00000 8,554.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0160 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 51,325.00000 51,325.00 75,000.00000 75,000.00 55,000.00000 55,000.00

0170 2508-0970000

CONTAINMENT

(1) LS 4,277.00000 4,277.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0180 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0190 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,554.00000 8,554.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 4,277.00000 4,277.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 8,554.00000 8,554.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$122,000.00$86,541.00 $95,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0004 Division 2 - Bridge No. 5244.4O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 8,554.00000 8,554.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0230 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 51,325.00000 51,325.00 75,000.00000 75,000.00 55,000.00000 55,000.00

0240 2508-0970000

CONTAINMENT

(1) LS 4,277.00000 4,277.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0250 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0260 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 8,554.00000 8,554.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 4,277.00000 4,277.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 8,554.00000 8,554.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$122,000.00$86,541.00 $95,000.00Section Totals:

Page 4 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0005 Division 1 - Bridge No. 5207.9L380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0290 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 9,478.00000 9,478.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0300 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 56,869.00000 56,869.00 80,000.00000 80,000.00 60,000.00000 60,000.00

0310 2508-0970000

CONTAINMENT

(1) LS 4,739.00000 4,739.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0320 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0330 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 9,478.00000 9,478.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 4,739.00000 4,739.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 9,478.00000 9,478.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$127,500.00$95,781.00 $100,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) OMEGA COATINGS &
CONSTRUCTION, LLC

(2) PANTHER INDUSTRIAL
PAINTING LLC

(3) NIKA CONTRACTING, INC.

0006 Division 2 - Bridge No. 5207.9R380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0360 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 9,478.00000 9,478.00 1,000.00000 1,000.00 5,000.00000 5,000.00

0370 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 56,869.00000 56,869.00 80,000.00000 80,000.00 60,000.00000 60,000.00

0380 2508-0970000

CONTAINMENT

(1) LS 4,739.00000 4,739.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0390 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 1,000.00000 1,000.00 1,000.00000 1,000.00 2,500.00000 2,500.00

0400 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 9,478.00000 9,478.00 3,000.00000 3,000.00 25,000.00000 25,000.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 4,739.00000 4,739.00 3,000.00000 3,000.00 5,000.00000 5,000.00

0420 2533-4980005

MOBILIZATION

(1) LS 9,478.00000 9,478.00 5,000.00000 5,000.00 5,000.00000 5,000.00

$127,500.00$95,781.00 $98,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$578,000.00$536,857.00 $744,000.00

$536,857.00

Contract Item Totals

$578,000.00 744,000.00Contract Grand Totals

Contract Time Totals

Page 7 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0001 Division 1 - Bridge No. 5289.4L001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 62,000.00000 62,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 30,000.00000 30,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 20,000.00000 20,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,700.00000 7,700.00

0070 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$126,700.00$125,000.00 $135,115.39Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0002 Division 2 - Bridge No. 5289.4R001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0090 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 62,000.00000 62,000.00

0100 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 30,000.00000 30,000.00

0110 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 20,000.00000 20,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,700.00000 7,700.00

0140 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$126,700.00$125,000.00 $135,115.39Section Totals:

Page 9 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0003 Division 1 - Bridge No. 5244.3O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0150 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0160 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 60,000.00000 60,000.00

0170 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 43,000.00000 43,000.00

0180 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0190 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 25,000.00000 25,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,700.00000 7,700.00

0210 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$143,200.00$125,000.00 $135,115.39Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0004 Division 2 - Bridge No. 5244.4O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0230 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 60,000.00000 60,000.00

0240 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 43,000.00000 43,000.00

0250 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0260 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 25,000.00000 25,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 7,700.00000 7,700.00

0280 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$143,200.00$125,000.00 $135,115.39Section Totals:

Page 11 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0005 Division 1 - Bridge No. 5207.9L380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0290 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0300 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 65,000.00000 65,000.00

0310 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 50,000.00000 50,000.00

0320 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0330 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 26,500.00000 26,500.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 4,500.00000 4,500.00

0350 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$154,500.00$125,000.00 $135,115.39Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PACIFIC PAINTING CO.,
INC.

(5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0006 Division 2 - Bridge No. 5207.9R380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0360 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 15,000.00000 15,000.00 7,900.00000 7,900.00 5,000.00000 5,000.00

0370 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 25,000.00000 25,000.00 79,300.00000 79,300.00 65,000.00000 65,000.00

0380 2508-0970000

CONTAINMENT

(1) LS 25,000.00000 25,000.00 13,000.39000 13,000.39 50,000.00000 50,000.00

0390 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 5,000.00000 5,000.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0400 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 20,000.00000 20,000.00 13,200.00000 13,200.00 26,500.00000 26,500.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 4,200.00000 4,200.00

0420 2533-4980005

MOBILIZATION

(1) LS 30,000.00000 30,000.00 13,715.00000 13,715.00 1,000.00000 1,000.00

$154,200.00$125,000.00 $135,115.39Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$810,692.34$750,000.00 $848,500.00

$750,000.00

Contract Item Totals

$810,692.34 848,500.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0001 Division 1 - Bridge No. 5289.4L001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 68,442.73000 68,442.73 70,000.00000 70,000.00 70,000.00000 70,000.00

0030 2508-0970000

CONTAINMENT

(1) LS 22,750.00000 22,750.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,900.00000 3,900.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 36,000.00000 36,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 38,000.00000 38,000.00

$208,000.00$140,592.73 $147,000.00Section Totals:
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April 17, 2018
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0002 Division 2 - Bridge No. 5289.4R001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0090 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 68,442.73000 68,442.73 70,000.00000 70,000.00 70,000.00000 70,000.00

0100 2508-0970000

CONTAINMENT

(1) LS 22,750.00000 22,750.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0110 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,900.00000 3,900.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 36,000.00000 36,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 38,000.00000 38,000.00

$208,000.00$140,592.73 $147,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0003 Division 1 - Bridge No. 5244.3O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0150 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0160 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 68,442.72000 68,442.72 70,000.00000 70,000.00 75,000.00000 75,000.00

0170 2508-0970000

CONTAINMENT

(1) LS 22,750.00000 22,750.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0180 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,900.00000 3,900.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0190 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 36,000.00000 36,000.00 20,000.00000 20,000.00 55,000.00000 55,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$190,000.00$140,592.72 $147,000.00Section Totals:

Page 17 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0004 Division 2 - Bridge No. 5244.4O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0230 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 68,442.73000 68,442.73 70,000.00000 70,000.00 75,000.00000 75,000.00

0240 2508-0970000

CONTAINMENT

(1) LS 22,750.00000 22,750.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0250 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,900.00000 3,900.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0260 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 36,000.00000 36,000.00 20,000.00000 20,000.00 55,000.00000 55,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 5,000.00000 5,000.00 10,000.00000 10,000.00

$190,000.00$140,592.73 $147,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0005 Division 1 - Bridge No. 5207.9L380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0290 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0300 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 90,950.75000 90,950.75 90,000.00000 90,000.00 85,000.00000 85,000.00

0310 2508-0970000

CONTAINMENT

(1) LS 37,800.00000 37,800.00 40,000.00000 40,000.00 30,000.00000 30,000.00

0320 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0330 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 41,500.00000 41,500.00 20,000.00000 20,000.00 51,000.00000 51,000.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 8,000.00000 8,000.00 25,000.00000 25,000.00

$221,000.00$182,750.75 $170,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) EURO PAINT, LLC (8) KMX PAINTING, INC. (9) M & J CONSTRUCTION OF
PINELLAS COUNTY, INC.

0006 Division 2 - Bridge No. 5207.9R380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0360 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 2,000.00000 2,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0370 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 90,950.75000 90,950.75 90,000.00000 90,000.00 85,000.00000 85,000.00

0380 2508-0970000

CONTAINMENT

(1) LS 37,800.00000 37,800.00 40,000.00000 40,000.00 30,000.00000 30,000.00

0390 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 2,000.00000 2,000.00 4,000.00000 4,000.00

0400 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 41,500.00000 41,500.00 20,000.00000 20,000.00 51,000.00000 51,000.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 5,000.00000 5,000.00 5,000.00000 5,000.00 16,000.00000 16,000.00

0420 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00 8,000.00000 8,000.00 25,000.00000 25,000.00

$221,000.00$182,750.75 $170,000.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$928,000.00$927,872.41 $1,238,000.00

$927,872.41

Contract Item Totals

$928,000.00 1,238,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0001 Division 1 - Bridge No. 5289.4L001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0010 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 17,500.00000 17,500.00 6,000.00000 6,000.00

0020 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 93,600.00000 93,600.00 104,500.00000 104,500.00

0030 2508-0970000

CONTAINMENT

(1) LS 80,800.00000 80,800.00 74,000.00000 74,000.00

0040 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0050 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 84,300.00000 84,300.00 21,000.00000 21,000.00

0060 2528-8445110

TRAFFIC CONTROL

(1) LS 19,000.00000 19,000.00 45,000.00000 45,000.00

0070 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 10,200.00000 10,200.00

$329,400.00 $263,700.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0002 Division 2 - Bridge No. 5289.4R001, a 268' x 43' Steel Beam Bridge MB-001-
6(504)89--77-52

SECTION: Cat Alt Set: Cat Alt Member:

0080 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 17,500.00000 17,500.00 6,000.00000 6,000.00

0090 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 77,700.00000 77,700.00 104,500.00000 104,500.00

0100 2508-0970000

CONTAINMENT

(1) LS 80,800.00000 80,800.00 74,000.00000 74,000.00

0110 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0120 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 71,000.00000 71,000.00 21,000.00000 21,000.00

0130 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 45,000.00000 45,000.00

0140 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 10,200.00000 10,200.00

$299,400.00 $263,700.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0003 Division 1 - Bridge No. 5244.3O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0150 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 17,500.00000 17,500.00 6,000.00000 6,000.00

0160 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 77,700.00000 77,700.00 104,500.00000 104,500.00

0170 2508-0970000

CONTAINMENT

(1) LS 80,800.00000 80,800.00 74,000.00000 74,000.00

0180 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0190 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 71,000.00000 71,000.00 21,000.00000 21,000.00

0200 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 45,000.00000 45,000.00

0210 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 10,200.00000 10,200.00

$299,400.00 $263,700.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0004 Division 2 - Bridge No. 5244.4O080, a 240' x 36' Steel Beam Bridge MBIN-080-
6(506)244--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0220 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 17,500.00000 17,500.00 6,000.00000 6,000.00

0230 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 77,700.00000 77,700.00 104,500.00000 104,500.00

0240 2508-0970000

CONTAINMENT

(1) LS 80,800.00000 80,800.00 74,000.00000 74,000.00

0250 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,000.00000 3,000.00 3,000.00000 3,000.00

0260 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 71,000.00000 71,000.00 21,000.00000 21,000.00

0270 2528-8445110

TRAFFIC CONTROL

(1) LS 18,200.00000 18,200.00 45,000.00000 45,000.00

0280 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 10,200.00000 10,200.00

$299,400.00 $263,700.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0005 Division 1 - Bridge No. 5207.9L380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0290 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 21,400.00000 21,400.00 7,500.00000 7,500.00

0300 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 88,200.00000 88,200.00 103,000.00000 103,000.00

0310 2508-0970000

CONTAINMENT

(1) LS 59,400.00000 59,400.00 235,000.00000 235,000.00

0320 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,155.00000 3,155.00 4,500.00000 4,500.00

0330 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 81,300.00000 81,300.00 26,000.00000 26,000.00

0340 2528-8445110

TRAFFIC CONTROL

(1) LS 27,000.00000 27,000.00 32,000.00000 32,000.00

0350 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 30,600.00000 30,600.00

$311,655.00 $438,600.00Section Totals:
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) ABHE & SVOBODA, INC. (11) THOMAS INDUSTRIAL
COATINGS, INC. & THOMAS

EQUIP. & MGMT, INC

0006 Division 2 - Bridge No. 5207.9R380, a 429' x 43' Steel Beam Bridge MBIN-380-
6(513)8--0M-52

SECTION: Cat Alt Set: Cat Alt Member:

0360 2508-0804000

BRIDGE CLEANING FOR PAINTING

(1) LS 23,800.00000 23,800.00 7,500.00000 7,500.00

0370 2508-0805000

BLAST CLEANING OF STRUCTURAL STEEL

(1) LS 98,000.00000 98,000.00 103,000.00000 103,000.00

0380 2508-0970000

CONTAINMENT

(1) LS 59,400.00000 59,400.00 235,000.00000 235,000.00

0390 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

(1) LS 3,155.00000 3,155.00 4,500.00000 4,500.00

0400 2508-0991000

PAINTING OF STRUCTURAL STEEL

(1) LS 90,500.00000 90,500.00 26,000.00000 26,000.00

0410 2528-8445110

TRAFFIC CONTROL

(1) LS 27,000.00000 27,000.00 32,000.00000 32,000.00

0420 2533-4980005

MOBILIZATION

(1) LS 31,200.00000 31,200.00 30,600.00000 30,600.00

$333,055.00 $438,600.00Section Totals:

Page 27 of 28

Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,932,000.00$1,872,310.00

$1,872,310.00

Contract Item Totals

$1,932,000.00Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date:

Contract ID:601

Tabulation of Construction and Material Bids

April 17, 2018

52-3806-513-A Primary County: JOHNSON

05/17/2018 1:52:45 PM
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Project Information:

Project: WorkType:

County:

Location:

MBIN-235-1(515)8--0M-77 BRIDGE PAINTING

POLK

Route: I-235

9th St  7th St  6th Ave  and 5th Ave over I-235 in Des Moines

Prj Awd Amt: $196,478.00

Page 1 of 3

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

77-2351-515

April 17, 2018 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PANTHER INDUSTRIAL PAINTING LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

1 PA055 PANTHER INDUSTRIAL PAINTING LLC $196,478.00 100.00%

2 MI919 MINTURN, INC. $223,973.50 113.99%

3 K.147 KMX PAINTING, INC. $230,244.50 117.19%

4 NI115 NIKA CONTRACTING, INC. $277,764.00 141.37%

5 EX040 EXTREME SANDBLASTING & PAINTING, INC. $280,311.75 142.67%

6 LE058 LEGEND PAINTING, INC. $321,591.20 163.68%

7 LI101 LINDNER PAINTING, INC. $375,512.70 191.12%

Page 2 of 3

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

77-2351-515

April 17, 2018 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PANTHER INDUSTRIAL PAINTING LLC

Project(s) and Vendor Ranking

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Percent Of Low
BidTotal BidRank Vendor ID Vendor Name

Page 3 of 3

Contract ID:

Letting Date:

Start Date: 06/04/18 60 Working Days

77-2351-515

April 17, 2018 10:00 A.M.

POLKCall Order:  602 Primary County:

Contract Period:

DBE Goal: 0.0%

Letting Status: AWARDED Awarded Vendor: PANTHER INDUSTRIAL PAINTING LLC

Project(s) and Vendor Ranking



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) MINTURN, INC. (3) KMX PAINTING, INC.

0001 251'-7 5/8  x 41'-4 RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7304000

COLORED SEALER REPAINTING

325.900 SY 90.00000 29,331.00 45.00000 14,665.50 55.00000 17,924.50

0020 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 3,050.00000 3,050.00 5,000.00000 5,000.00

0030 2599-9999010

('LUMP SUM' ITEM) STEEL TRAFFIC RAILING
REPAINTING

(1) LS 3,000.00000 3,000.00 16,850.00000 16,850.00 40,000.00000 40,000.00

$62,924.50$37,331.00 $34,565.50Section Totals:

Page 1 of 15

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

April 17, 2018

77-2351-515 Primary County: POLK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) MINTURN, INC. (3) KMX PAINTING, INC.

0002 243'-1 3/8  x 53'-2  RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7304000

COLORED SEALER REPAINTING

450.500 SY 80.00000 36,040.00 45.00000 20,272.50 50.00000 22,525.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,100.00000 2,100.00 5,000.00000 5,000.00

0060 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$28,525.00$44,040.00 $23,372.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) MINTURN, INC. (3) KMX PAINTING, INC.

0003 235'-2 7/8  x 41'-4 RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7304000

COLORED SEALER REPAINTING

435.500 SY 90.00000 39,195.00 45.00000 19,597.50 50.00000 21,775.00

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 2,000.00000 2,000.00 5,000.00000 5,000.00

0090 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 3,000.00000 3,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

$27,775.00$47,195.00 $22,597.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) MINTURN, INC. (3) KMX PAINTING, INC.

0004 308'-4 3/4  x VAR. RDWY. C.W.P.G. w/ TWO 7'-10 1/2  SDWKS. - 9th ST.SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7304000

COLORED SEALER REPAINTING

686.400 SY 80.00000 54,912.00 45.00000 30,888.00 50.00000 34,320.00

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,400.00000 4,400.00 5,000.00000 5,000.00

0120 2599-9999010

('LUMP SUM' ITEM) STEEL PEDESTRIAN FENCE
REPAINTING

(1) LS 3,000.00000 3,000.00 13,850.00000 13,850.00 30,000.00000 30,000.00

$69,320.00$62,912.00 $49,138.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PANTHER INDUSTRIAL
PAINTING LLC

(2) MINTURN, INC. (3) KMX PAINTING, INC.

0005 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2518-6910000

SAFETY CLOSURE

6.000 EACH 100.00000 600.00 150.00000 900.00 150.00000 900.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 4,000.00000 4,000.00 83,400.00000 83,400.00 40,000.00000 40,000.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 5.00000 400.00 125.00000 10,000.00 10.00000 800.00

$41,700.00$5,000.00 $94,300.00Section Totals:

( ) indicates item is bid as Lump Sum

$223,973.50$196,478.00 $230,244.50

$196,478.00

Contract Item Totals

$223,973.50 230,244.50Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIKA CONTRACTING, INC. (5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0001 251'-7 5/8  x 41'-4 RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7304000

COLORED SEALER REPAINTING

325.900 SY 80.00000 26,072.00 89.00000 29,005.10 64.00000 20,857.60

0020 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 4,492.00000 4,492.00 1,000.00000 1,000.00

0030 2599-9999010

('LUMP SUM' ITEM) STEEL TRAFFIC RAILING
REPAINTING

(1) LS 15,000.00000 15,000.00 11,230.00000 11,230.00 30,000.00000 30,000.00

$51,857.60$46,072.00 $44,727.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIKA CONTRACTING, INC. (5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0002 243'-1 3/8  x 53'-2  RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7304000

COLORED SEALER REPAINTING

450.500 SY 80.00000 36,040.00 92.00000 41,446.00 64.00000 28,832.00

0050 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,424.00000 6,424.00 1,000.00000 1,000.00

0060 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 10,000.00000 10,000.00 16,060.00000 16,060.00 30,000.00000 30,000.00

$59,832.00$51,040.00 $63,930.00Section Totals:

Page 7 of 15

Call Order:

Letting Date:

Contract ID:602

Tabulation of Construction and Material Bids

April 17, 2018

77-2351-515 Primary County: POLK

05/17/2018 1:52:45 PM

Office of Contracts AASHTOWare Project v3.01.164.01



Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIKA CONTRACTING, INC. (5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0003 235'-2 7/8  x 41'-4 RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7304000

COLORED SEALER REPAINTING

435.500 SY 80.00000 34,840.00 91.50000 39,848.25 64.00000 27,872.00

0080 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 6,148.00000 6,148.00 1,000.00000 1,000.00

0090 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 10,000.00000 10,000.00 15,370.00000 15,370.00 30,000.00000 30,000.00

$58,872.00$49,840.00 $61,366.25Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIKA CONTRACTING, INC. (5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0004 308'-4 3/4  x VAR. RDWY. C.W.P.G. w/ TWO 7'-10 1/2  SDWKS. - 9th ST.SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7304000

COLORED SEALER REPAINTING

686.400 SY 80.00000 54,912.00 91.00000 62,462.40 64.00000 43,929.60

0110 2533-4980005

MOBILIZATION

(1) LS 5,000.00000 5,000.00 9,636.00000 9,636.00 1,000.00000 1,000.00

0120 2599-9999010

('LUMP SUM' ITEM) STEEL PEDESTRIAN FENCE
REPAINTING

(1) LS 20,000.00000 20,000.00 24,090.00000 24,090.00 30,000.00000 30,000.00

$74,929.60$79,912.00 $96,188.40Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) NIKA CONTRACTING, INC. (5) EXTREME SANDBLASTING
& PAINTING, INC.

(6) LEGEND PAINTING, INC.

0005 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2518-6910000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00 1,300.00000 7,800.00 100.00000 600.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 40,000.00000 40,000.00 3,500.00000 3,500.00 63,500.00000 63,500.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 125.00000 10,000.00 35.00000 2,800.00 150.00000 12,000.00

$76,100.00$50,900.00 $14,100.00Section Totals:

( ) indicates item is bid as Lump Sum

$280,311.75$277,764.00 $321,591.20

$277,764.00

Contract Item Totals

$280,311.75 321,591.20Contract Grand Totals

Contract Time Totals
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LINDNER PAINTING, INC.

0001 251'-7 5/8  x 41'-4 RDWY. C.W.P.G. BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0010 2403-7304000

COLORED SEALER REPAINTING

325.900 SY 69.00000 22,487.10

0020 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

0030 2599-9999010

('LUMP SUM' ITEM) STEEL TRAFFIC RAILING
REPAINTING

(1) LS 19,900.00000 19,900.00

$44,887.10Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LINDNER PAINTING, INC.

0002 243'-1 3/8  x 53'-2  RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0040 2403-7304000

COLORED SEALER REPAINTING

450.500 SY 69.00000 31,084.50

0050 2533-4980005

MOBILIZATION

(1) LS 2,500.00000 2,500.00

0060 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 36,120.00000 36,120.00

$69,704.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LINDNER PAINTING, INC.

0003 235'-2 7/8  x 41'-4 RDWY. C.W.P.G. w/ TWO 5'-10 7/8  SDWKS.SECTION: Cat Alt Set: Cat Alt Member:

0070 2403-7304000

COLORED SEALER REPAINTING

435.500 SY 69.00000 30,049.50

0080 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00

0090 2599-9999010

('LUMP SUM' ITEM) STEEL FENCE TOUCH-UP
PAINTING

(1) LS 34,930.00000 34,930.00

$66,479.50Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LINDNER PAINTING, INC.

0004 308'-4 3/4  x VAR. RDWY. C.W.P.G. w/ TWO 7'-10 1/2  SDWKS. - 9th ST.SECTION: Cat Alt Set: Cat Alt Member:

0100 2403-7304000

COLORED SEALER REPAINTING

686.400 SY 69.00000 47,361.60

0110 2533-4980005

MOBILIZATION

(1) LS 1,500.00000 1,500.00

0120 2599-9999010

('LUMP SUM' ITEM) STEEL PEDESTRIAN FENCE
REPAINTING

(1) LS 45,580.00000 45,580.00

$94,441.60Section Totals:
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Unit PriceQuantity and Units

Line No / Item Number

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) LINDNER PAINTING, INC.

0005 Roadway ItemsSECTION: Cat Alt Set: Cat Alt Member:

0130 2518-6910000

SAFETY CLOSURE

6.000 EACH 150.00000 900.00

0140 2528-8445110

TRAFFIC CONTROL

(1) LS 87,100.00000 87,100.00

0150 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

80.000 CDAY 150.00000 12,000.00

$100,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$375,512.70

$375,512.70

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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